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CTC Information: 

 This Construction Task Catalog® was developed 
and customized by The Gordian Group, Inc. 
specifically for County of San Mateo, priced locally 
using current labor, material and equipment costs, 
and published in January 2021. 

 The Gordian Group, Inc. licenses the use of this 
CTC and other proprietary information and software 
for the sole purpose of providing Job Order 
Contracting services to County of San Mateo. Use 
of The Gordian Group’s CTC and other proprietary 
information and software for any other purpose or 
any other entity is expressly prohibited without the 
express written consent of The Gordian Group, Inc. 

MasterFormat™ 

 The tasks in this Construction Task Catalog are 
organized using CSI’s MasterFormat. 

 

The Unit Prices Include: 

LABOR COSTS: 
 Labor costs include unloading equipment, materials, 

and tools, and transporting the same up or down 2 
stories and 125' to reach the project site; layout; 
measuring and cutting to fit; performing the task; 
disposal of excess material; and time for lunch and 
breaks. 

 Labor costs include direct labor through the working 
foreperson level at straight-time prevailing wage 
rates including fringe benefits and an allowance for 
Social Security and Medicare taxes, worker's 
compensation, unemployment insurance and 
employee benefits. 

 Labor costs are based on workers familiar with and 
skilled in the performance of the task following 
OSHA requirements.  

 

EQUIPMENT COSTS: 
 Equipment costs include all equipment required to 

accomplish the task.  

 Mobilization is included for all equipment except 
large equipment (e.g. cranes, pile drivers, 
bulldozers, excavators, backhoes, bobcats etc.), 
which exclude mobilization.  

 Equipment costs include all operating expenses 
such as fuel, electricity, lubricants, etc. 

 

MATERIAL COSTS: 
 Material costs include the cost of the material, 

delivery, and all incidentals and accessories integral 
to the installation.  

 Material costs include manufacturer's and/or 
fabricator's shop drawings.  

 Material costs for roofing, drywall, VCT, carpet, wall 
covering, ceiling tile, pipe, conduit, concrete, etc. 
include an allowance for waste. This list is not 
intended to be all inclusive, but descriptive of the 
types of construction materials that are typically 
sold in standard lengths, sizes and weights. 

Complete and In-Place Construction: 

 Unit prices are for complete and in-place 
construction and include all labor, equipment and 
material required to complete the task as described 
in the CTC. 

 If the Contractor uses a crane or other lifting 
equipment (except a truck mounted boom lift or 
other equipment as part of the delivery process) to 
lift material onto a roof, even if that roof is less than 
2 stories, the contractor will be paid for such crane 
or lifting equipment as a separate task. 
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 Unit prices for imported materials (e.g. aggregate, 
sand, soil, etc.) include delivery up to 15 miles from 
the closest approved source. 

 Unit prices include all fasteners such as anchor 
bolts, lag bolts, screws, adhesive, wedge anchors, 
expansion bolts, roofing clips (excluding hurricane 
clips) that are required. Fasteners listed separately 
in the CTC are for use with Owner furnished 
material and equipment or relocating or reinstalling 
existing material and equipment.  

 Unit prices exclude more substantial mounting 
material such as threaded rod or angle iron unless 
the task description states otherwise. 

 Unit prices for doors and windows, duct work, 
plumbing fixtures, seamless floors, countertops, 
flashing, pitch pockets, skylights, curbs, roofing, etc. 
include sealant and caulking. 

 Unit prices include testing, calibration, balancing 
and the like required to ensure proper installation, 
construction and performance (e.g. compaction test 
for backfill, balancing of heating ventilation and air 
conditioning, pneumatic or hydrostatic testing, 
soaping of joints, disinfection and flushing, others 
as required). Use of owner supplied materials, 
equipment or tying into existing equipment/piping 
may justify testing, balancing, etc. 

Demolition: 

 Unit prices for demolition include all labor, 
equipment and material required for the complete 
removal of the items; clean-up of the area; and 
transporting the demolished items up or down 2 
stories into a truck, dumpster, or to an owner 
designated area, located within 125' of the project 
site. 

 Unit prices for demolition exclude costs for hauling 
(See 01741900), dump fees (See 01741900), 
dumpsters (See 01741900), and trash chutes (See 
01741900). 

 If the item being demolished is attached to another 
item being removed and can be removed as one 
item, then that item shall not be priced as a 

separate demolition task, unless the component 
alone must be demolished to accomplish the task 
(e.g. demolition of pipe includes pipe fittings unless 
the fitting must be demolished separately to 
accomplish the task; demolition of a wood door 
includes hinges, hardware, closures, kick plates, 
etc.). 

 The description "replace" includes the demolition of 
the existing item and the installation of the new 
item.  

 The descriptions "remove and relocate" or "remove 
and reinstall" includes the removal, cleaning of item 
and installation of the existing item in either the 
same location or another location.  

 The description "reinstall" includes the cleaning and 
installation of the existing item. 

 Salvageable materials remain the property of the 
Owner and shall be turned over as directed when 
specified in the Job Order. 

The Adjustment Factors Include: 

BUSINESS COSTS: 
 Overhead costs, including, unless specifically 

excluded in the Contract Documents, but not limited 
to; 

• home office overhead 

• insurance, bonds, and indemnification 

• project meetings, training, management and 
supervision 

• mobilization and close-out for the contract and 
each Job Order and 

• project office staff and equipment. 

 Profit. 

 Subcontractor's overhead and profit. 

 All taxes for which a waiver is not available 
including material sales tax and equipment rental.  

 Employee or Subcontractor’s wage rates that 
exceed the prevailing wage rates.  
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 Fringe benefits, payroll taxes, worker’s 
compensation, insurance costs and any other 
payment mandated by law in connection with labor 
that exceeds the labor rate allowances.  

 Cost of financing the work. 

 Business risks such as the risk of a lower than 
expected volume of work, smaller than anticipated 
Job Orders, poor Subcontractor performance, and 
inflation or material cost fluctuations. 

 

CONSTRUCTION RELATED COSTS: 
 Services required to obtain filings and permits. 

 Preparation and modification of proposals, 
sketches, drawings, submittals, as-built drawings, 
CADD drawings, microfilm, and other project 
records. 

 Incidental engineering and architectural services. 

 Office trailer and portable toilets for Contractor’s 
use. 

 Construction vehicles such as pick-up trucks, utility 
trucks, vans, flat bed trucks, tractors, trailers, etc. 

 Storage devices or items such as gang boxes and 
containers for Contractor's tools, equipment and 
materials.  

 Basic safety and warning signage, minor barricades 
(e.g., construction tape, etc.) and personnel safety 
equipment (e.g., hard hats, safety harnesses with 
lifeline or cabling, protective clothing, safety 
glasses, face shields, etc.). 

 Meeting Owner security requirements. 

 Excess waste including roofing, drywall, VCT, 
carpet, wall covering, ceiling tile, pipe, conduit, 
siding, concrete, etc. This list is not intended to be 
all inclusive, but descriptive of the types of 
construction materials that are typically sold in 
standard lengths, sizes and weights. 

 Removing and returning Owner's furniture and 
furnishings (e.g. chairs, tables, pictures, etc. but 
excluding modular furniture, wall or ceiling attached 
or fastened devices or furnishings, safes or other 
furniture requiring disassembly).  

 Sealing, windows, and openings with plastic to 
contain construction dust and debris within the work 
area. 

 Daily clean-up. 

 Final professional project clean-up. 

 Working in extreme temperatures (below or above 
normal) or adverse conditions such as excessive 
rain, wind, sleet or snow. 

 Costs resulting from inadequate supply of building 
materials, fuel, electricity, or skilled labor. 

 Costs resulting from productivity loss. 

 Differences in project size; complexity and location. 

 All costs for other than discreet items of work 
specifically required to complete a particular Job 
Order. 

 

PRICE VARIATIONS: 
 Contractors may find differences in labor, 

equipment and material costs due to certain 
economic factors. Variations in labor cost can also 
result from labor efficiency, labor restrictions, 
working conditions and local work rules. Variations 
in material costs can also result from the quantity of 
material purchased, the existing relationship with 
suppliers, and because the materials have been 
discontinued or have become obsolete.  

 While diligent effort is made to provide accurate and 
reliable up-to-date pricing, it is the responsibility of 
the Contractor to review and analyze the unit prices, 
and to calculate their Adjustment Factors 
accordingly, prior to bidding. 

 

GENERAL COSTS: 
 This list is not exhaustive and is intended to provide 

general examples of cost items to be included in the 
Contractor's Adjustment Factor as defined in the 
Contract.  

 The only compensation to be paid to a Contractor 
for the unit price tasks will be: 
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Published 
Unit Price 

X Installation 
(or Demolition) 

Quantity 

X Appropriate 
Adjustment 

Factor 

 No additional payments of any kind whatsoever will 
be made. All costs not included in the unit prices 
must be part of the Adjustment Factors.  

General Interpretations: 

WORKING HEIGHT: 
 Typical working height for work other than masonry 

is up to 14' above the finished floor or stationary 
working surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for work 
below 14'.  

 Typical working height for masonry work is up to 4' 
above the finished floor or stationary working 
surface. The Contractor will not be paid for 
scaffolding, lifts, or similar equipment for masonry 
work below 4'.  

 

FIELD ENGINEERING:  
 Surveying tasks shall be used only when the Owner 

requests the Contractor to perform topographic 
surveys, property line surveys or to establish 
horizontal and vertical controls.  

ASSEMBLIES:  
 Assembly unit prices take precedence over 

individual component pricing. 

 

TESTING:  
 Contractor will be paid for testing existing material, 

as required by the technical specifications and as 
directed by the Owner (record tests) at the unit price 
for the appropriate task. The cost of process quality 
control testing routinely performed by the Contractor 
is included in the unit prices for the individual tasks.  

 

MISCELLANEOUS:  
 For the purpose of calculating the quantity of a task, 

quantities are calculated on a per project basis. The 
quantity so determined shall be used for the task 
and all appropriate modifiers, unless the task states 
otherwise.  

 Whenever there are alternative tasks that may be 
selected to complete work the Contractor shall 
select the most practical and economical tasks 
available (e.g. rental of equipment by weeks or 
months rather than days or painting by roller or 
spray rather than brush). 

 Restricted Working Space is defined as any area 
with less than 3' vertical or horizontal clearance and 
includes areas such as crawl spaces, ceiling 
plenums where the grid is not removed, narrow 
piping tunnels, and equipment rooms where the 
space to install the new work is congested as a 
result of equipment and piping placement that meet 
these dimensional restrictions. A Restricted 
Working Space modifier is available for certain 
mechanical piping and piping accessories tasks and 
for certain electrical conduit and conduit 
accessories tasks. Only those tasks with a modifier 
for Restricted Working Space are eligible for a price 
adjustment, and then only if the modifier applies to 
the contemplated tasks. A non pre-priced task will 
not be allowed because of Restricted Working 
Space for any CTC task.  

 Confined Working Space is defined according to the 
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any 
space having limited means of egress, which is 
subject to accumulation of toxic or flammable 
contaminants or has an oxygen deficient 
atmosphere, including, but not limited to, storage 
tanks, process vessels, bins, boilers, ventilation and 
exhaust duct, sewers, underground vaults, tunnels, 
pipelines and open top spaces more than 4 feet in 
depth such as pits and tubs." The Contractor shall 
conform to all OSHA and Owner requirements for 
working in Confined Working Spaces. Required 
ventilation and air monitoring equipment tasks shall 
be priced from the CTC. 

 Whenever a material, article or piece of equipment 
is identified in the CTC or in the specifications by 
reference to manufacturers’ or vendors’ names, 
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trade names, catalogue numbers, or make, the 
identification is intended to establish a standard. 
Any material, article or equipment of another 
manufacturer or vendor which performs 
satisfactorily the duties imposed by the general 
design may be considered equally acceptable 
provided that, in the opinion of the Owner, the 
material, article or equipment so proposed is of 
equal quality, substance and function. The 
Contractor shall not provide, furnish or install any 
proposed material, article or equipment without the 
prior written approval of the Owner. The burden of 
proof and all costs related thereto concerning the 
"or equal" nature of the substitute item, whether 
approved or disapproved, shall be borne by the 
Contractor. 

 

SPECIFICATIONS:  
 Specifications for tasks shall be interpreted as 

follows: All labor, material, equipment, spare parts, 
services, and work required by a specification shall 
be considered part of the unit price, unless the task 
description or technical specifications state 
otherwise. 

 

 

Useful Information: 

UNIT OF MEASURE DEFINITIONS: 
ACR – Acre, BAG – Bag, BBL – Barrel, BCY - Bank 

(In-place) Cubic Yards, BF - Board Foot, BOX - Box 

(each), BTU - British Thermal Unit, C - One Hundred, 

CCF - One Hundred Cubic Feet, CCY - Compacted 

Cubic Yards, CF - Cubic Foot, CFM - Cubic Feet Per 

Minute, CI – Cubic Inch,  CLF - One Hundred Linear 

Feet, CSF - One Hundred Square Feet, CSY - Hundred 

Square Yards, CWT - Hundred Weight, CY - Cubic 

Yard, CYM - Cubic Yard Mile, DAY – Day, DRM - Drum 

(each), EA – Each, FLR - Floor (Per Floor), FT – Foot, 

GAL – Gallon, GSF - Ground Square Foot, HR – Hour, 

HWT - Hundred Carton Weight, HYR – Half Year, IN – 

Inch, JOB – Job, LAN – Lane, LB – Pound, LCY - 

Loose (Excavated) Cubic Yards, LF - Linear Foot, LFD 

- Linear Feet Per Day, LIT – Liter, LOT – Lot, MBF - 

One Thousand Board Feet, MBH - One Thousand 

British Thermal Units, MCF – One Thousand Cubic 

Feet, MF3 - One Thousand Cubic Feet Per Minute, 

MGL – One Thousand Gallons, MI – Mile, MLF - One 

Thousand Linear Feet, MO – Month, MSF - One 

Thousand Square Feet, MSY - One Thousand Square 

Yards, MT – Metric Ton, MTK – Metric Ton Kilometer, 

M2 – Square Meter, M3K – Cubic Meter Kilometer, NTE 

– Note, OPN – Opening, OUT - Outlet or Output (each), 

OZ – Ounce, PKG – Package, PNT – Point, PR – Pair, 

QT – Quart, ROL - Roll (each), ROM – Room, ROW – 

Row, RSR - Riser (Per Rise), SEA – Seat, SET – Set, 

SF - Square Foot, SHT – Sheet, SI - Square Inch, STP - 

Stop (each), SQ - Square or One Hundred Square Feet, 

SY - Square Yard, SYI – Inches per Square Yard, TNM 

- Tons per Mile, TON – Ton, TRK – Truck Load, UI - 

United Inch, UNT – Unit, VLF - Vertical Linear Foot, WK 

– Week, YD – Yard, YR – Year 

 

MATERIAL WEIGHTS: 

EARTHEN MATERIAL  

 The following engineering values for establishing 
shrink/swell factors shall be used unless otherwise 
directed by the Owner.  

  Material Weight (Lbs Per CY) 

Material 
In-place 
(Bank) 

Loose 
(Excavated 
Materials) Compacted 

Earth, Common 
(Average) 

3170 2536 3520 

Sand 2880 2590 3240 
Earth, Rock 
Mix. 
(75% E/ 25% R) 

3380 2370 3720 

Earth, Rock 
Mix. 
(50% E/50% R) 

3750 2710 4000 

Earth, Rock 
Mix. 
(25% E/ 75% R) 

4120 3140 3680 

Gravel 
(Average) 

3280 2730 3570 

Limestone 4380 2690 3220 
Riprap Rock 
(Average) 

4500 2610 3150 

Granite 4540 2640 3170 
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Basalt 4950 3020 3640 
Clay 3220 2150 3570 
Gneiss 4550 2720 3180 

 

BULK FACTORS FOR DEMOLITION: 
 The following bulk factors shall be used to calculate 

the volume of demolished material to be transported 
from the project site.  

• Asphalt = 1.25 

• Concrete = 1.40  

 

CONVERSIONS: 
1 Acre = 43,560 Square Feet = 4046.8 Square Meters 

1 Board Foot = 12” x 12” x 1” = 144 Cubic Inches 

1 Centimeter = 0.3937 Inches = 0.0328 Feet 

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic 

Meters 

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic 

Feet 

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters 

1 Foot = 12 Inches = 0.3048 Meters  

1 Inch = 2.54 Centimeters = 0.0254 Meters  

1 Kilogram = 2.2046 Pounds 

1 Kilometer = 0.6214 Miles = 3280 Feet  

1 Meter = 100 Centimeters = 3.2808 Feet 

1 Mile = 5280 Feet = 1.6093 Kilometers 

1 Pound = 0.4536 Kilograms 

1 Square Foot = 144 Square Inches = .0929 Square 

Meters 

1 Square Meter = 1.1960 Square Yards = 10.7639 

Square Feet  

1 Square Yard = 9 Square Feet = 0.8361 Square 

Meters 

1 Ton = 2000 Pounds = 907.185 Kilograms 

1 Yard = 3 Feet = 0.9144 Meters 

 

Sheet Metal Thickness (inches) 
Gage 
No. 

Steel 
Sheet 

Galvanized 
Steel Sheet 

Stainless 
Steel 
Sheet 

Aluminum 
Sheet 

10 .135 .138 .141  
11 .120 .123 .125  
12 .105 .108 .109  
13 .090 .093 .094 .072 
14 .075 .079 .078 .064 
15 .067 .071 .070 .057 
16 .060 .064 .063 .051 
17 .054 .058 .056 .045 
18 .048 .052 .050 .040 
19 .042 .046 .044 .036 
20 .036 .040 .038 .032 
21 .033 .037 .034 .028 
22 .030 .034 .031 .025 
23 .027 .031 .028 .023 
24 .024 .028 .025 .020 
25 .021 .025 .022 .018 
26 .018 .022 .019 .017 

 

STANDARD GEOMETRY: 
Circle 

• Circumference = 2 π radius = π diameter 

• Area = π radius2 = π (diameter2 / 4)  

Cylinder 

• Volume = (π radius2)height 

• Surface Area = 2 π radius2+(2 π radius)height 

Sphere 

• Volume = (4 π radius3) / 3 

• Surface Area = 4 π radius2 

π = 3.14159 

United Inch 

• The industry standard for measuring windows is 
the United Inch or UI. The UI is determined by 
adding the width and the height in inches. 
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TRADEMARKS 
 Gordian JOC Solution, JOC Complete Solution,  

JOC Complete Solution Plus, PROGEN, eGordian, 
ezIQC, Construction Task Catalog, Catalog of 
Construction Tasks, DMAP, The Standard for Job 
Order Contracting and 6 Phase Development and 
Implementation Process are either registered 
trademarks or trademarks of The Gordian Group, 
Inc. The names of actual companies and products 
mentioned herein may be the trademarks of their 
respective owners 
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. 
01  General Requirements 
. 
. 
 01 20  Price And Payment Procedures (01) 
. 
. 
 01 22  Unit Prices (01 20) 

Note: Provide digital copies of photographs. 
. 
. 
 01 22 16  Unit Price Payment (01 22) 
. 
. 
 01 22 16 00-0001  Reimbursable Fees (01 22 16) 

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional 
warranties, tolls, expedited shipping costs, etc, which are not included in a task or an Adjustment Factor as 
explained in the Contract or The Construction Task Catalog®. 

. 

. 
 01 22 16 00-0002 EA Reimbursable Fees ................................................................................................................................................................. 1.00  

Note: Reimbursable Fees will be paid to the contractor for eligible costs as directed by Owner.  Insert the 
appropriate quantity to adjust the base cost to the actual Reimbursable Fee. If there are multiple Reimbursable 
Fees, list each one separately and add a comment in the "note" block to identify the Reimbursable Fee (e.g. 
sidewalk closure, road cut, various permits, extended warranty, expedited shipping costs, etc.). A copy of each 
receipt shall be submitted with the Price Proposal. 

XXXXXXX 
. 
 01 22 20  Wage Rates (01 22) 
. 
. 
 01 22 20 00-0001  Local Labor/Wage Rates (01 22 20) 

Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental. 
. 
. 

 01 22 20 00-0002 HR Asbestos Removal Worker ................................................................................................................................................... 64.94  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreman, Add  3.25 
    For Apprentice, Deduct  -12.99 

. 
 01 22 20 00-0003 HR Insulator .............................................................................................................................................................................. 125.57  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  6.28 
    For Apprentice, Deduct  -25.11 

. 
 01 22 20 00-0004 HR Boilermaker......................................................................................................................................................................... 101.17  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.06 
    For Apprentice, Deduct  -20.23 

. 
 01 22 20 00-0005 HR Brick Layer ............................................................................................................................................................................ 98.94  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.95 
    For Apprentice, Deduct  -19.79 

. 
 01 22 20 00-0006 HR Carpenter ............................................................................................................................................................................ 111.81  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.59 
    For Apprentice, Deduct  -22.36 

. 
 01 22 20 00-0007 HR Carpet, Linoleum ................................................................................................................................................................ 106.15  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.31 
    For Apprentice, Deduct  -21.23 

. 
 01 22 20 00-0008 HR Cement Mason ..................................................................................................................................................................... 79.63  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.98 
    For Apprentice, Deduct  -15.93 

. 
 01 22 20 00-0009 HR Drywall Finisher .................................................................................................................................................................. 100.92  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.05 
    For Apprentice, Deduct  -20.18 

. 
 01 22 20 00-0010 HR Electrician ........................................................................................................................................................................... 127.64  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  6.38 
    For Apprentice, Deduct  -25.53 

. 
 01 22 20 00-0011 HR Equipment Operator, Crane (Group 1-A) ............................................................................................................................ 101.11  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0012 HR Equipment Operator, Crane (Group 2-A) .............................................................................................................................. 98.80  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreman, Add  4.94 
    For Apprentice, Deduct  -19.76 

. 
 01 22 20 00-0013 HR Equipment Operator, Crane (Group 3-A) .............................................................................................................................. 96.56  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0014 HR Equipment Operator, Medium (Group 3) .............................................................................................................................. 96.06  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreman, Add  4.80 
    For Apprentice, Deduct  -19.21 

. 
 01 22 20 00-0015 HR Equipment Operator, Medium (Group 4) .............................................................................................................................. 94.24  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0016 HR Equipment Operator, Medium (Group 5) .............................................................................................................................. 92.59  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

. 
 01 22 20 00-0017 HR Equipment Operator, Light (Group 6) ................................................................................................................................... 90.85  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.54 
    For Apprentice, Deduct  -18.17 

. 
 01 22 20 00-0018 HR Equipment Operator, Light (Group 7) ................................................................................................................................... 89.36  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
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. 
 01 22 20 00-0019 HR Equipment Operator, Light (Group 8) .................................................................................................................................... 87.88  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0020 HR Glazier ................................................................................................................................................................................ 106.01  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreman, Add  5.30 
    For Apprentice, Deduct  -21.20 

. 
 01 22 20 00-0021 HR Laborer ................................................................................................................................................................................. 75.68  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0022 HR Lather .................................................................................................................................................................................. 104.62  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreman, Add  5.23 
    For Apprentice, Deduct  -20.92 

. 
 01 22 20 00-0023 HR Marble Setter ...................................................................................................................................................................... 106.10  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.31 
    For Apprentice, Deduct  -21.22 

. 
 01 22 20 00-0024 HR Millwright ............................................................................................................................................................................. 102.93  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.15 
    For Apprentice, Deduct  -20.59 

. 
 01 22 20 00-0025 HR Mold Removal Worker .......................................................................................................................................................... 79.52  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.98 
    For Apprentice, Deduct  -15.90 

. 
 01 22 20 00-0026 HR Painter, Ordinary ................................................................................................................................................................... 88.02  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.40 
    For Apprentice, Deduct  -17.60 

. 
 01 22 20 00-0027 HR Painter, Structural Steel ........................................................................................................................................................ 91.56  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.58 
    For Apprentice, Deduct  -18.31 

. 
 01 22 20 00-0028 HR Paperhanger ......................................................................................................................................................................... 88.02  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.40 
    For Apprentice, Deduct  -17.60 

. 
 01 22 20 00-0029 HR Pile Drivers ......................................................................................................................................................................... 113.29  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.66 
    For Apprentice, Deduct  -22.66 

. 
 01 22 20 00-0030 HR Plasterer ............................................................................................................................................................................... 98.94  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.95 
    For Apprentice, Deduct  -19.79 

. 
 01 22 20 00-0031 HR Plumber .............................................................................................................................................................................. 133.57  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  6.68 
    For Apprentice, Deduct  -26.71 

. 
 01 22 20 00-0032 HR Powderman ........................................................................................................................................................................... 79.71  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.99 
    For Apprentice, Deduct  -15.94 

. 
 01 22 20 00-0033 HR Rodman (Reinforcing)/Ornamental Steel Worker.................................................................................................................. 93.56  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.68 
    For Apprentice, Deduct  -18.71 

. 
 01 22 20 00-0034 HR Roofer, Composite .............................................................................................................................................................. 100.48  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.02 
    For Apprentice, Deduct  -20.10 

. 
 01 22 20 00-0035 HR Roofer, Tile/Slate ................................................................................................................................................................ 100.48  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  5.02 
    For Apprentice, Deduct  -20.10 

. 
 01 22 20 00-0036 HR Sheet Metal Worker ............................................................................................................................................................ 133.60  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  6.68 
    For Apprentice, Deduct  -26.72 

. 
 01 22 20 00-0037 HR Sprinkler Installer ................................................................................................................................................................ 127.48  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  6.37 
    For Apprentice, Deduct  -25.50 

. 
 01 22 20 00-0038 HR Steam / Pipe Fitter .............................................................................................................................................................. 133.57  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  6.68 
    For Apprentice, Deduct  -26.71 

. 
 01 22 20 00-0039 HR Stone Mason ......................................................................................................................................................................... 98.08  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.90 
    For Apprentice, Deduct  -19.62 

. 
 01 22 20 00-0040 HR Iron Worker (Structural) ........................................................................................................................................................ 96.16  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.81 
    For Apprentice, Deduct  -19.23 
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. 
 01 22 20 00-0041 HR Tile Layer .............................................................................................................................................................................. 89.61  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.48 
    For Apprentice, Deduct  -17.92 

. 
 01 22 20 00-0042 HR Terrazzo Worker ................................................................................................................................................................... 89.61  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  4.48 
    For Apprentice, Deduct  -17.92 

. 
 01 22 20 00-0043 HR Truck Driver, Light (Group 1) ................................................................................................................................................ 78.47  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
    For Foreman, Add  3.92 
    For Apprentice, Deduct  -15.69 

. 
 01 22 20 00-0044 HR Truck Driver, Medium (Group 2) ........................................................................................................................................... 78.90  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0045 HR Truck Driver, Heavy (Group 3) .............................................................................................................................................. 79.32  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

    For Foreman, Add  3.97 
    For Apprentice, Deduct  -15.86 

. 
 01 22 20 00-0046 HR Truck Driver, Heavy (Group 4) .............................................................................................................................................. 79.82  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0047 HR Class I Diver ....................................................................................................................................................................... 199.87  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

. 
 01 22 20 00-0048 HR Class III Diver Tender ......................................................................................................................................................... 127.14  

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 
. 

 01 22 20 00-0049 HR D1 Certified Welder ............................................................................................................................................................ 103.01  
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only. 

XXXXXXX 
. 
 01 22 20 00-0050  Rates For Services (01 22 20) 
. 
. 

 01 22 20 00-0051 HR Watch/Guard Person, Unarmed ............................................................................................................................................ 33.64  
. 

 01 22 20 00-0052 HR Watch/Guard Person, Armed ................................................................................................................................................ 41.65  
. 

 01 22 20 00-0053 HR Surveyor (Rod Person) ......................................................................................................................................................... 94.99  
. 

 01 22 20 00-0054 HR Senior Surveyor (Party Chief) ............................................................................................................................................. 104.14  
. 

 01 22 20 00-0055 HR Surveyor (Instrument person) ............................................................................................................................................... 99.40  
. 

 01 22 20 00-0056 HR On-Site Certified Materials Testing Technician ..................................................................................................................... 78.20  
. 

 01 22 20 00-0057 HR Certified Industrial Hygienist ............................................................................................................................................... 127.70  
. 

 01 22 20 00-0058 MI Mileage For Professional Services (Engineering, Surveying, Etcetera) .................................................................................. 0.58  
Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more 
than 100 miles from the site. Quantity shall be miles that exceed 100. 

. 
 01 22 20 00-0059 HR Fire Watch Laborer ............................................................................................................................................................... 75.68  

Note: Fire watchers shall be required whenever welding or cutting is performed in locations where other than a 
minor fire might develop, or any of the following conditions exist: (1) Appreciable combustible material, in building 
construction or contents, closer than 35 feet (10.7 m) to the point of operation. (2) Appreciable combustibles are 
more than 35 feet (10.7 m) away but are easily ignited by sparks. (3) Wall or floor openings within a 35-foot (10.7 
m) radius expose combustible material in adjacent areas including concealed spaces in walls or floors. (4) 
Combustible materials are adjacent to the opposite side of metal partitions, walls, ceilings, or roofs and are likely 
to be ignited by conduction or radiation. 

XXXXXXX 
. 
 01 22 20 00-0060  Rates For Architectural And Engineering Services (01 22 20) 

Note: For preparation of contract documents, structural and/or design drawings, special investigating 
requirements or services outside required architectural and engineering services. 

. 

. 
 01 22 20 00-0061 HR Principal Architect ............................................................................................................................................................... 210.00  

. 
 01 22 20 00-0062 HR Senior Architect .................................................................................................................................................................. 185.00  

. 
 01 22 20 00-0063 HR Architect .............................................................................................................................................................................. 141.25  

. 
 01 22 20 00-0064 HR Principal Engineer ............................................................................................................................................................... 210.00  

. 
 01 22 20 00-0065 HR Senior Engineer .................................................................................................................................................................. 160.00  

. 
 01 22 20 00-0066 HR Engineer ............................................................................................................................................................................. 127.50  

. 
 01 22 20 00-0067 HR Draft Person.......................................................................................................................................................................... 75.62  

. 
 01 22 20 00-0068 HR Project Manager ................................................................................................................................................................. 150.00  

XXXXXXX 
. 
 01 22 20 00-0069  Rates For Traffic Control (01 22 20) 
. 
. 

 01 22 20 00-0070 DAY Pilot Vehicle With Driver ..................................................................................................................................................... 890.00  
Note: Includes radio, "Follow Me" sign, "Wait For Pilot Car" signs on barricades where required. 

. 
 01 22 20 00-0071 HR Flagperson For Traffic Control .............................................................................................................................................. 75.68  

XXXXXXX 
. 
 01 22 20 00-0072  Mobilize Equipment (01 22 20) 
. 
. 

 01 22 20 00-0073 HR Escort Vehicle With Driver .................................................................................................................................................... 83.61  
. 

 01 22 20 00-0074 HR Transport Vehicle With Driver ............................................................................................................................................. 106.96  

XXXXXXX 
. 
 01 22 23  Equipment Usage (01 22) 

Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI 
section 01 22 20 00-0069 for traffic control (where required), 01 71 13 00-0000 for equipment delivery, pickup, mobilization 
and demobilization. 

. 

. 
 01 22 23 00-0001  Aerial Equipment (01 22 23) 
. 
. 
 01 22 23 00-0002  Man Lifts (01 22 23 00-0001) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 
 01 22 23 00-0003  Telescoping Boom Man Lifts With Platform (01 22 23 00-0002) 



01
 01 General Requirements 

01 20 Price And Payment Procedures 
01 22 Unit Prices 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 01 - 4  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 

. 
 01 22 23 00-0004  Engine Powered, Telescoping Boom Man Lifts With Platform (01 22 23 00-0003) 

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0005 DAY 40' Engine Powered, Telescoping Boom Man Lift With Platform ........................................................................................ 452.91  

    For Four-Wheel Drive, Add  101.90 
. 

 01 22 23 00-0006 WK 40' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 1,139.58  
    For Four-Wheel Drive, Add  256.41 

. 
 01 22 23 00-0007 MO 40' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 2,556.75  

    For Four-Wheel Drive, Add  575.27 
. 

 01 22 23 00-0008 DAY 60' Engine Powered, Telescoping Boom Man Lift With Platform ........................................................................................ 664.76  
    For Four-Wheel Drive, Add  149.57 

. 
 01 22 23 00-0009 WK 60' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 1,585.18  

    For Four-Wheel Drive, Add  356.67 
. 

 01 22 23 00-0010 MO 60' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 3,469.88  
    For Four-Wheel Drive, Add  780.72 

. 
 01 22 23 00-0011 DAY 80' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 1,292.98  

    For Four-Wheel Drive, Add  290.92 
. 

 01 22 23 00-0012 WK 80' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 3,133.84  
    For Four-Wheel Drive, Add  705.11 

. 
 01 22 23 00-0013 MO 80' Engine Powered, Telescoping Boom Man Lift With Platform ..................................................................................... 6,574.50  

    For Four-Wheel Drive, Add  1,479.26 
. 

 01 22 23 00-0014 DAY 110' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 1,840.86  
    For Four-Wheel Drive, Add  414.19 

. 
 01 22 23 00-0015 WK 110' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 4,432.67  

    For Four-Wheel Drive, Add  997.35 
. 

 01 22 23 00-0016 MO 110' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................. 11,045.16  
    For Four-Wheel Drive, Add  2,485.16 

. 
 01 22 23 00-0017 DAY 120' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 2,242.64  

    For Four-Wheel Drive, Add  504.59 
. 

 01 22 23 00-0018 WK 120' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................... 5,719.82  
    For Four-Wheel Drive, Add  1,286.96 

. 
 01 22 23 00-0019 MO 120' Engine Powered, Telescoping Boom Man Lift With Platform ................................................................................. 13,002.90  

    For Four-Wheel Drive, Add  2,925.65 

XXXXXXX 
. 
 01 22 23 00-0020  Articulating (Up/Over) Boom Man Lifts With Platform (01 22 23 00-0002) 
. 
. 
 01 22 23 00-0021  Engine Powered, Articulating (Up/Over) Boom Man Lifts With Platform (01 22 23 

00-0020) 
Note: Diesel or dual fuel (gasoline or liquid propane gas). Four-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0022 DAY 34' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 374.06  

. 
 01 22 23 00-0023 WK 34' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 938.54  

. 
 01 22 23 00-0024 MO 34' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 2,257.93  

. 
 01 22 23 00-0025 DAY 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 476.07  

. 
 01 22 23 00-0026 WK 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,040.55  

. 
 01 22 23 00-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 2,583.02  

. 
 01 22 23 00-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ......................................................................... 612.09  

. 
 01 22 23 00-0029 WK 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,414.61  

. 
 01 22 23 00-0030 MO 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 3,162.46  

. 
 01 22 23 00-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 1,067.76  

. 
 01 22 23 00-0032 WK 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 2,516.37  

. 
 01 22 23 00-0033 MO 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...................................................................... 6,119.54  

. 
 01 22 23 00-0034 DAY 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .................................................................... 2,074.30  

. 
 01 22 23 00-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .................................................................... 4,896.72  

. 
 01 22 23 00-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .................................................................. 11,969.76  

XXXXXXX 
. 
 01 22 23 00-0037  Electric, Articulating (Up/Over) Boom Man Lifts With Platform (01 22 23 00-0020) 

Note: For use on paved surfaces. 
. 
. 

 01 22 23 00-0038 DAY 30' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 374.06  
. 

 01 22 23 00-0039 WK 30' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 938.54  
. 

 01 22 23 00-0040 MO 30' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 2,257.93  
. 

 01 22 23 00-0041 DAY 35' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 374.06  
. 

 01 22 23 00-0042 WK 35' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 938.54  
. 

 01 22 23 00-0043 MO 35' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 2,257.93  
. 

 01 22 23 00-0044 DAY 40' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 462.47  
. 

 01 22 23 00-0045 WK 40' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 999.75  
. 

 01 22 23 00-0046 MO 40' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 2,482.36  
. 

 01 22 23 00-0047 DAY 45' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 462.47  
. 

 01 22 23 00-0048 WK 45' Electric, Articulating (Up/Over) Boom Man Lift With Platform ........................................................................................ 999.75  
. 

 01 22 23 00-0049 MO 45' Electric, Articulating (Up/Over) Boom Man Lift With Platform ..................................................................................... 2,482.36  

XXXXXXX 
. 
 01 22 23 00-0050  Platform Lifts (01 22 23 00-0001) 

Note: Excludes operator, delivery, set-up, and removal. 
. 
. 
 01 22 23 00-0051  Electric, Scissor Platform Lifts (01 22 23 00-0050) 

Note: For use on paved surfaces. 
. 
. 

 01 22 23 00-0052 DAY 17' Electric, Scissor Platform Lift ......................................................................................................................................... 178.97  
. 

 01 22 23 00-0053 WK 17' Electric, Scissor Platform Lift ......................................................................................................................................... 357.94  
. 

 01 22 23 00-0054 MO 17' Electric, Scissor Platform Lift ......................................................................................................................................... 732.15  
. 

 01 22 23 00-0055 DAY 20' Electric, Scissor Platform Lift ......................................................................................................................................... 195.24  
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. 
 01 22 23 00-0056 WK 20' Electric, Scissor Platform Lift......................................................................................................................................... 390.48  

. 
 01 22 23 00-0057 MO 20' Electric, Scissor Platform Lift......................................................................................................................................... 780.96  

. 
 01 22 23 00-0058 DAY 25' Electric, Scissor Platform Lift......................................................................................................................................... 252.18  

. 
 01 22 23 00-0059 WK 25' Electric, Scissor Platform Lift......................................................................................................................................... 504.37  

. 
 01 22 23 00-0060 MO 25' Electric, Scissor Platform Lift...................................................................................................................................... 1,081.96  

. 
 01 22 23 00-0061 DAY 30' Electric, Scissor Platform Lift......................................................................................................................................... 325.40  

. 
 01 22 23 00-0062 WK 30' Electric, Scissor Platform Lift......................................................................................................................................... 642.66  

. 
 01 22 23 00-0063 MO 30' Electric, Scissor Platform Lift...................................................................................................................................... 1,423.62  

. 
 01 22 23 00-0064 DAY 33' Electric, Scissor Platform Lift......................................................................................................................................... 349.80  

. 
 01 22 23 00-0065 WK 33' Electric, Scissor Platform Lift......................................................................................................................................... 683.34  

. 
 01 22 23 00-0066 MO 33' Electric, Scissor Platform Lift...................................................................................................................................... 1,545.65  

. 
 01 22 23 00-0067 DAY 40' Electric, Scissor Platform Lift......................................................................................................................................... 455.56  

. 
 01 22 23 00-0068 WK 40' Electric, Scissor Platform Lift...................................................................................................................................... 1,130.76  

. 
 01 22 23 00-0069 MO 40' Electric, Scissor Platform Lift...................................................................................................................................... 3,148.24  

XXXXXXX 
. 
 01 22 23 00-0070  Engine Powered, Scissor Platform Lifts (01 22 23 00-0050) 

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved 
surfaces. 

. 

. 
 01 22 23 00-0071 DAY 25' Engine Powered, Scissor Platform Lift .......................................................................................................................... 366.08  

    For Four-Wheel Drive, Add  73.22 
. 

 01 22 23 00-0072 WK 25' Engine Powered, Scissor Platform Lift .......................................................................................................................... 715.88  
    For Four-Wheel Drive, Add  143.18 

. 
 01 22 23 00-0073 MO 25' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,749.02  

    For Four-Wheel Drive, Add  349.80 
. 

 01 22 23 00-0074 DAY 33' Engine Powered, Scissor Platform Lift .......................................................................................................................... 374.21  
    For Four-Wheel Drive, Add  74.84 

. 
 01 22 23 00-0075 WK 33' Engine Powered, Scissor Platform Lift .......................................................................................................................... 854.18  

    For Four-Wheel Drive, Add  170.84 
. 

 01 22 23 00-0076 MO 33' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,871.05  
    For Four-Wheel Drive, Add  374.21 

. 
 01 22 23 00-0077 DAY 40' Engine Powered, Scissor Platform Lift .......................................................................................................................... 414.88  

    For Four-Wheel Drive, Add  82.98 
. 

 01 22 23 00-0078 WK 40' Engine Powered, Scissor Platform Lift .......................................................................................................................... 951.80  
    For Four-Wheel Drive, Add  190.36 

. 
 01 22 23 00-0079 MO 40' Engine Powered, Scissor Platform Lift ....................................................................................................................... 2,115.10  

    For Four-Wheel Drive, Add  423.02 
. 

 01 22 23 00-0080 DAY 43' Engine Powered, Scissor Platform Lift .......................................................................................................................... 439.29  
    For Four-Wheel Drive, Add  87.86 

. 
 01 22 23 00-0081 WK 43' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,025.01  

    For Four-Wheel Drive, Add  205.00 
. 

 01 22 23 00-0082 MO 43' Engine Powered, Scissor Platform Lift ....................................................................................................................... 2,521.85  
    For Four-Wheel Drive, Add  504.37 

. 
 01 22 23 00-0083 DAY 50' Engine Powered, Scissor Platform Lift .......................................................................................................................... 821.64  

    For Four-Wheel Drive, Add  164.33 
. 

 01 22 23 00-0084 WK 50' Engine Powered, Scissor Platform Lift ....................................................................................................................... 1,805.97  
    For Four-Wheel Drive, Add  361.19 

. 
 01 22 23 00-0085 MO 50' Engine Powered, Scissor Platform Lift ....................................................................................................................... 4,441.71  

    For Four-Wheel Drive, Add  888.34 

XXXXXXX 
. 
 01 22 23 00-0086  Personnel Lifts (01 22 23 00-0001) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces. 
. 
. 

 01 22 23 00-0087 DAY 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 129.49  
. 

 01 22 23 00-0088 WK 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 366.89  
. 

 01 22 23 00-0089 MO 24', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 740.98  
. 

 01 22 23 00-0090 DAY 30', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 179.85  
. 

 01 22 23 00-0091 WK 30', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 381.28  
. 

 01 22 23 00-0092 MO 30', Push-Type, Electric Single Man Personnel Lift ......................................................................................................... 1,294.92  
. 

 01 22 23 00-0093 DAY 36', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 302.15  
. 

 01 22 23 00-0094 WK 36', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 733.79  
. 

 01 22 23 00-0095 MO 36', Push-Type, Electric Single Man Personnel Lift ......................................................................................................... 2,143.81  
. 

 01 22 23 00-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 323.73  
. 

 01 22 23 00-0097 WK 40', Push-Type, Electric Single Man Personnel Lift ............................................................................................................ 805.73  
. 

 01 22 23 00-0098 MO 40', Push-Type, Electric Single Man Personnel Lift ......................................................................................................... 2,424.38  
. 

 01 22 23 00-0099 DAY 15', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 172.66  
. 

 01 22 23 00-0100 WK 15', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 345.31  
. 

 01 22 23 00-0101 MO 15', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 690.62  
. 

 01 22 23 00-0102 DAY 20', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 172.66  
. 

 01 22 23 00-0103 WK 20', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 345.31  
. 

 01 22 23 00-0104 MO 20', Self-Propelled, Electric Single Man Personnel Lift ....................................................................................................... 717.96  

XXXXXXX 
. 
 01 22 23 00-0105  Bucket Trucks (01 22 23 00-0001) 

Note: Includes full-time operator, delivery, and removal. 
. 
. 

 01 22 23 00-0106 DAY 29' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,276.22  
    For Equipment Without Operator, Deduct  -634.59 

. 
 01 22 23 00-0107 WK 29' Bucket Truck With Full-Time Operator ....................................................................................................................... 5,097.85  

    For Equipment Without Operator, Deduct  -3,172.96 
. 

 01 22 23 00-0108 MO 29' Bucket Truck With Full-Time Operator ..................................................................................................................... 18,576.25  
    For Equipment Without Operator, Deduct  -13,676.53 

. 
 01 22 23 00-0109 DAY 38' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,357.88  

    For Equipment Without Operator, Deduct  -634.59 
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. 
 01 22 23 00-0110 WK 38' Bucket Truck With Full-Time Operator ....................................................................................................................... 5,360.34  

    For Equipment Without Operator, Deduct  -3,172.96 
. 

 01 22 23 00-0111 MO 38' Bucket Truck With Full-Time Operator ..................................................................................................................... 19,276.21  
    For Equipment Without Operator, Deduct  -13,676.53 

. 
 01 22 23 00-0112 DAY 48' Bucket Truck With Full-Time Operator ....................................................................................................................... 1,567.87  

    For Equipment Without Operator, Deduct  -634.59 
. 

 01 22 23 00-0113 WK 48' Bucket Truck With Full-Time Operator ....................................................................................................................... 5,739.48  
    For Equipment Without Operator, Deduct  -3,172.96 

. 
 01 22 23 00-0114 MO 48' Bucket Truck With Full-Time Operator ..................................................................................................................... 20,092.83  

    For Equipment Without Operator, Deduct  -13,676.53 
. 

 01 22 23 00-0115 DAY 62' Bucket Truck With Full-Time Operator ....................................................................................................................... 2,034.51  
    For Equipment Without Operator, Deduct  -634.59 

. 
 01 22 23 00-0116 WK 62' Bucket Truck With Full-Time Operator ....................................................................................................................... 7,256.06  

    For Equipment Without Operator, Deduct  -3,172.96 
. 

 01 22 23 00-0117 MO 62' Bucket Truck With Full-Time Operator ..................................................................................................................... 24,175.93  
    For Equipment Without Operator, Deduct  -13,676.53 

. 
 01 22 23 00-0118 DAY 85' Bucket Truck With Full-Time Operator ....................................................................................................................... 2,267.83  

    For Equipment Without Operator, Deduct  -634.59 
. 

 01 22 23 00-0119 WK 85' Bucket Truck With Full-Time Operator ....................................................................................................................... 8,072.68  
    For Equipment Without Operator, Deduct  -3,172.96 

. 
 01 22 23 00-0120 MO 85' Bucket Truck With Full-Time Operator ..................................................................................................................... 27,092.43  

    For Equipment Without Operator, Deduct  -13,676.53 

XXXXXXX 
. 
 01 22 23 00-0121  Air Equipment (01 22 23) 
. 
. 
 01 22 23 00-0122  Air Compressors (01 22 23 00-0121) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0123 DAY 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 165.38  
. 

 01 22 23 00-0124 WK 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 496.12  
. 

 01 22 23 00-0125 MO 100 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,378.12  
. 

 01 22 23 00-0126 DAY 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 198.45  
. 

 01 22 23 00-0127 WK 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 584.32  
. 

 01 22 23 00-0128 MO 130 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,653.75  
. 

 01 22 23 00-0129 DAY 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 264.60  
. 

 01 22 23 00-0130 WK 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 595.35  
. 

 01 22 23 00-0131 MO 185 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,311.98  
. 

 01 22 23 00-0132 DAY 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 374.85  
. 

 01 22 23 00-0133 WK 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 948.15  
. 

 01 22 23 00-0134 MO 375 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,260.12  
. 

 01 22 23 00-0135 DAY 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................... 833.49  
. 

 01 22 23 00-0136 WK 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,006.55  
. 

 01 22 23 00-0137 MO 600 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 5,000.94  
. 

 01 22 23 00-0138 DAY 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,003.28  
. 

 01 22 23 00-0139 WK 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,469.60  
. 

 01 22 23 00-0140 MO 750 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 6,063.75  
. 

 01 22 23 00-0141 DAY 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 1,003.28  
. 

 01 22 23 00-0142 WK 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 2,469.60  
. 

 01 22 23 00-0143 MO 825 CFM Diesel Powered Portable Air Compressor ........................................................................................................ 6,063.75  
. 

 01 22 23 00-0144 DAY 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 1,168.65  
. 

 01 22 23 00-0145 WK 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 2,619.54  
. 

 01 22 23 00-0146 MO 1,300 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 6,985.44  
. 

 01 22 23 00-0147 DAY 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 1,455.30  
. 

 01 22 23 00-0148 WK 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 3,274.42  
. 

 01 22 23 00-0149 MO 1,600 CFM Diesel Powered Portable Air Compressor ..................................................................................................... 8,731.80  

XXXXXXX 
. 
 01 22 23 00-0150  Compaction And Paving Equipment (01 22 23) 
. 
. 
 01 22 23 00-0151  Pavers And Rollers (01 22 23 00-0150) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 
 01 22 23 00-0152  Pavers (01 22 23 00-0151) 
. 
. 

 01 22 23 00-0153 DAY 8' Wide Paving Machine With Full-Time Operator ........................................................................................................... 2,328.31  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0154 WK 8' Wide Paving Machine With Full-Time Operator ......................................................................................................... 10,861.60  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0155 MO 8' Wide Paving Machine With Full-Time Operator ......................................................................................................... 41,630.97  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0156 DAY 10' Wide Paving Machine With Full-Time Operator ......................................................................................................... 2,718.28  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0157 WK 10' Wide Paving Machine With Full-Time Operator ....................................................................................................... 11,641.54  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0158 MO 10' Wide Paving Machine With Full-Time Operator ....................................................................................................... 44,416.48  

    For Equipment Without Operator, Deduct  -16,561.34 

XXXXXXX 
. 
 01 22 23 00-0159  Ride-On Self-Propelled, Rubber Tire Rollers (01 22 23 00-0151) 
. 
. 

 01 22 23 00-0160 DAY 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ........................................ 1,145.42  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0161 WK 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ........................................ 4,982.40  

    For Equipment Without Operator, Deduct  -3,842.23 
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. 
 01 22 23 00-0162 MO 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ...................................... 19,656.46  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0163 DAY 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .................................................. 1,290.92  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0164 WK 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .................................................. 6,064.37  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0165 MO 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ................................................ 21,289.99  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0166 DAY 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ................................................ 1,297.53  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0167 WK 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ................................................ 5,634.49  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0168 MO 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator .............................................. 21,607.44  

    For Equipment Without Operator, Deduct  -16,561.34 

XXXXXXX 
. 
 01 22 23 00-0169  Ride-On Self-Propelled, Padfoot Rollers (01 22 23 00-0151) 
. 
. 

 01 22 23 00-0170 DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,204.94  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0171 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 5,052.50  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0172 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 20,059.88  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0173 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,482.71  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0174 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 5,614.65  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0175 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 21,832.30  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0176 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 1,548.84  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0177 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 6,031.30  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0178 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 22,996.28  
    For Equipment Without Operator, Deduct  -16,561.34 

XXXXXXX 
. 
 01 22 23 00-0179  Towed, Padfoot Rollers (01 22 23 00-0151) 
. 
. 

 01 22 23 00-0180 DAY 48" Wide, 40" Diameter, Towed Padfoot Roller .................................................................................................................. 125.66  
. 

 01 22 23 00-0181 WK 48" Wide, 40" Diameter, Towed Padfoot Roller .................................................................................................................. 363.74  
. 

 01 22 23 00-0182 MO 48" Wide, 40" Diameter, Towed Padfoot Roller ............................................................................................................... 1,071.39  
. 

 01 22 23 00-0183 DAY 60" Wide, 60" Diameter, Towed Padfoot Roller .................................................................................................................. 158.72  
. 

 01 22 23 00-0184 WK 60" Wide, 60" Diameter, Towed Padfoot Roller .................................................................................................................. 443.10  
. 

 01 22 23 00-0185 MO 60" Wide, 60" Diameter, Towed Padfoot Roller ............................................................................................................... 1,884.85  

XXXXXXX 
. 
 01 22 23 00-0186  Static Rollers (01 22 23 00-0151) 
. 
. 

 01 22 23 00-0187 DAY 5 Ton, 2 Drum Articulated Roller With Full-Time Operator .............................................................................................. 1,238.01  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0188 WK 5 Ton, 2 Drum Articulated Roller With Full-Time Operator .............................................................................................. 5,336.88  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0189 MO 5 Ton, 2 Drum Articulated Roller With Full-Time Operator ............................................................................................ 20,992.38  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0190 DAY 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator .................................................................................... 1,383.51  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0191 WK 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator .................................................................................... 5,733.69  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0192 MO 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator .................................................................................. 22,090.23  

    For Equipment Without Operator, Deduct  -16,561.34 

XXXXXXX 
. 
 01 22 23 00-0193  Ride-On Self-Propelled, Smooth Drum Vibratory Rollers (01 22 23 00-0151) 
. 
. 

 01 22 23 00-0194 DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,191.71  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0195 WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 5,092.18  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0196 MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 19,868.09  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0197 DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 1,277.69  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0198 WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..................................... 5,343.49  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0199 MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................................... 20,522.83  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0200 DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 1,449.64  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0201 WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ......................... 5,846.12  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0202 MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 21,852.14  
    For Equipment Without Operator, Deduct  -16,561.34 

XXXXXXX 
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. 
 01 22 23 00-0203  Steel Roadway Plates (01 22 23 00-0150) 

Note: 3 day minimum.  Excludes delivery. See CSI section 01 71 13 00-0001 for material delivery on truck. 
. 
. 

 01 22 23 00-0204 EA Mobilization of Steel Roadway Plates ................................................................................................................................. 397.50  
Note: Mobilization for each site location. 

. 
 01 22 23 00-0205 EA Placement And Removal Of Steel Roadway Plates .............................................................................................................. 45.91  

. 
 01 22 23 00-0206 DAY 1" x 4' x 8' Steel Plate ........................................................................................................................................................... 25.78  

. 
 01 22 23 00-0207 WK 1" x 4' x 8' Steel Plate ........................................................................................................................................................... 60.87  

. 
 01 22 23 00-0208 MO 1" x 4' x 8' Steel Plate ........................................................................................................................................................... 80.10  

. 
 01 22 23 00-0209 DAY 1" x 4' x 10' Steel Plate ......................................................................................................................................................... 34.37  

. 
 01 22 23 00-0210 WK 1" x 4' x 10' Steel Plate ......................................................................................................................................................... 77.34  

. 
 01 22 23 00-0211 MO 1" x 4' x 10' Steel Plate ......................................................................................................................................................... 94.53  

. 
 01 22 23 00-0212 DAY 1" x 5' x 10' Steel Plate ......................................................................................................................................................... 35.80  

. 
 01 22 23 00-0213 WK 1" x 5' x 10' Steel Plate ......................................................................................................................................................... 80.92  

. 
 01 22 23 00-0214 MO 1" x 5' x 10' Steel Plate ....................................................................................................................................................... 214.83  

. 
 01 22 23 00-0215 DAY 1" x 6' x 8' Steel Plate ........................................................................................................................................................... 22.92  

. 
 01 22 23 00-0216 WK 1" x 6' x 8' Steel Plate ........................................................................................................................................................... 51.56  

. 
 01 22 23 00-0217 MO 1" x 6' x 8' Steel Plate ......................................................................................................................................................... 137.49  

. 
 01 22 23 00-0218 DAY 1" x 6' x 10' Steel Plate ......................................................................................................................................................... 42.97  

. 
 01 22 23 00-0219 WK 1" x 6' x 10' Steel Plate ......................................................................................................................................................... 56.57  

. 
 01 22 23 00-0220 MO 1" x 6' x 10' Steel Plate ....................................................................................................................................................... 151.10  

. 
 01 22 23 00-0221 DAY 1" x 6' x 12' Steel Plate ......................................................................................................................................................... 60.15  

. 
 01 22 23 00-0222 WK 1" x 6' x 12' Steel Plate ......................................................................................................................................................... 76.98  

. 
 01 22 23 00-0223 MO 1" x 6' x 12' Steel Plate ....................................................................................................................................................... 208.39  

. 
 01 22 23 00-0224 DAY 1" x 8' x 10' Steel Plate ......................................................................................................................................................... 37.95  

. 
 01 22 23 00-0225 WK 1" x 8' x 10' Steel Plate ......................................................................................................................................................... 85.22  

. 
 01 22 23 00-0226 MO 1" x 8' x 10' Steel Plate ....................................................................................................................................................... 227.00  

. 
 01 22 23 00-0227 DAY 1" x 8' x 12' Steel Plate ......................................................................................................................................................... 68.75  

. 
 01 22 23 00-0228 WK 1" x 8' x 12' Steel Plate ......................................................................................................................................................... 85.22  

. 
 01 22 23 00-0229 MO 1" x 8' x 12' Steel Plate ....................................................................................................................................................... 412.47  

. 
 01 22 23 00-0230 DAY 1" x 8' x 16' Steel Plate ......................................................................................................................................................... 91.66  

. 
 01 22 23 00-0231 WK 1" x 8' x 16' Steel Plate ....................................................................................................................................................... 206.24  

. 
 01 22 23 00-0232 MO 1" x 8' x 16' Steel Plate ....................................................................................................................................................... 549.96  

. 
 01 22 23 00-0233 LF Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate ......................................................................................... 1.90 0.93 

. 
 01 22 23 00-0234 EA Removal And Resetting Of Steel Roadway Plate ................................................................................................................. 25.50  

XXXXXXX 
. 
 01 22 23 00-0235  Street Sweepers (01 22 23 00-0150) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0236 DAY 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ........................................................................... 942.88  
    For Equipment Without Operator, Deduct  -726.80 

. 
 01 22 23 00-0237 WK 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ........................................................................ 4,490.25  

    For Equipment Without Operator, Deduct  -3,633.99 
. 

 01 22 23 00-0238 MO 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ...................................................................... 18,714.44  
    For Equipment Without Operator, Deduct  -15,663.76 

. 
 01 22 23 00-0239 DAY Self-Propelled Street Sweeper With Hopper And Full-Time Operator.............................................................................. 1,644.95  

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 
    For Equipment Without Operator, Deduct  -726.80 

. 
 01 22 23 00-0240 WK Self-Propelled Street Sweeper With Hopper And Full-Time Operator.............................................................................. 7,311.65  

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 
    For Equipment Without Operator, Deduct  -3,633.99 

. 
 01 22 23 00-0241 MO Self-Propelled Street Sweeper With Hopper And Full-Time Operator............................................................................ 28,788.43  

Note: Truck with main and gutter brooms, elevator, debris hopper and water tank. 
    For Equipment Without Operator, Deduct  -15,663.76 

XXXXXXX 
. 
 01 22 23 00-0242  Earthmoving Equipment (01 22 23) 
. 
. 
 01 22 23 00-0243  Skid-Steer Loaders (01 22 23 00-0242) 

Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments 
where necessary. Excludes delivery, set-up, and removal. 

. 

. 
 01 22 23 00-0244 DAY 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator ........................................................................ 1,070.89  

    For Equipment Without Operator, Deduct  -726.80 
. 

 01 22 23 00-0245 WK 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator ........................................................................ 4,536.68  
    For Equipment Without Operator, Deduct  -3,633.99 

. 
 01 22 23 00-0246 MO 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator ...................................................................... 17,837.71  

    For Equipment Without Operator, Deduct  -15,663.76 
. 

 01 22 23 00-0247 DAY 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 1,161.59  
    For Equipment Without Operator, Deduct  -726.80 

. 
 01 22 23 00-0248 WK 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 4,700.81  

    For Equipment Without Operator, Deduct  -3,633.99 
. 

 01 22 23 00-0249 MO 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator ................................................................... 18,197.63  
    For Equipment Without Operator, Deduct  -15,663.76 

. 
 01 22 23 00-0250 DAY 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 1,187.50  

    For Equipment Without Operator, Deduct  -726.80 
. 

 01 22 23 00-0251 WK 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator ..................................................................... 4,936.92  
    For Equipment Without Operator, Deduct  -3,633.99 

. 
 01 22 23 00-0252 MO 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator ................................................................... 18,823.90  

    For Equipment Without Operator, Deduct  -15,663.76 
. 

 01 22 23 00-0253 DAY 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ....................................................... 1,288.28  
    For Equipment Without Operator, Deduct  -726.80 

. 
 01 22 23 00-0254 WK 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ....................................................... 5,268.05  

    For Equipment Without Operator, Deduct  -3,633.99 



 

 General Requirements 01 

01
 

Price And Payment Procedures 01 20 
Unit Prices 01 22 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 01 - 9 

. 
 01 22 23 00-0255 MO 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ..................................................... 19,918.07  

    For Equipment Without Operator, Deduct  -15,663.76 
. 

 01 22 23 00-0256 DAY 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ....................................................... 1,461.05  
    For Equipment Without Operator, Deduct  -726.80 

. 
 01 22 23 00-0257 WK 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ....................................................... 5,923.11  

    For Equipment Without Operator, Deduct  -3,633.99 
. 

 01 22 23 00-0258 MO 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator ..................................................... 21,530.54  
    For Equipment Without Operator, Deduct  -15,663.76 

. 
 01 22 23 00-0259 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders ..................................................................................................... 287.94  

. 
 01 22 23 00-0260 WK Hydraulic Hammer Attachment For Skid-Steer Loaders ..................................................................................................... 957.40  

. 
 01 22 23 00-0261 MO Hydraulic Hammer Attachment For Skid-Steer Loaders .................................................................................................. 2,548.27  

. 
 01 22 23 00-0262 DAY Forklift Attachment For Skid-Steer Loaders .......................................................................................................................... 61.91  

. 
 01 22 23 00-0263 WK Forklift Attachment For Skid-Steer Loaders ........................................................................................................................ 165.57  

. 
 01 22 23 00-0264 MO Forklift Attachment For Skid-Steer Loaders ........................................................................................................................ 467.90  

. 
 01 22 23 00-0265 DAY Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 136.77  

. 
 01 22 23 00-0266 WK Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 328.25  

. 
 01 22 23 00-0267 MO Backhoe Attachment For Skid-Steer Loaders ..................................................................................................................... 816.31  

. 
 01 22 23 00-0268 DAY Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 135.33  

. 
 01 22 23 00-0269 WK Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 367.12  

. 
 01 22 23 00-0270 MO Broom Attachment For Skid-Steer Loaders ........................................................................................................................ 971.80  

. 
 01 22 23 00-0271 DAY Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders ...................................................................... 118.06  

. 
 01 22 23 00-0272 WK Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders ...................................................................... 325.37  

. 
 01 22 23 00-0273 MO Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders ...................................................................... 888.29  

. 
 01 22 23 00-0274 DAY Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................................. 32.54  

. 
 01 22 23 00-0275 WK Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................................. 85.13  

. 
 01 22 23 00-0276 MO Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ........................................... 250.38  

. 
 01 22 23 00-0277 DAY >18" To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)........................................... 43.81  

. 
 01 22 23 00-0278 WK >18" To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)......................................... 108.91  

. 
 01 22 23 00-0279 MO >18" To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)......................................... 325.50  

. 
 01 22 23 00-0280 DAY Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) .............................. 63.84  

. 
 01 22 23 00-0281 WK Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................ 194.06  

. 
 01 22 23 00-0282 MO Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ............................ 575.88  

. 
 01 22 23 00-0283 DAY 2' Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) .............................................................. 12.96  

. 
 01 22 23 00-0284 WK 2' Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) .............................................................. 30.23  

. 
 01 22 23 00-0285 MO 2' Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) .............................................................. 80.62  

XXXXXXX 
. 
 01 22 23 00-0286  Bulldozers (01 22 23 00-0242) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0287 DAY 70 HP, D3 Bulldozer With Full-Time Operator ................................................................................................................. 1,162.00  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0288 WK 70 HP, D3 Bulldozer With Full-Time Operator ................................................................................................................. 5,394.16  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0289 MO 70 HP, D3 Bulldozer With Full-Time Operator ............................................................................................................... 21,165.15  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0290 DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator........................................................................................... 1,347.64  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0291 WK 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator........................................................................................... 6,144.13  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0292 MO 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator......................................................................................... 23,467.06  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0293 DAY 140 HP, D6 Bulldozer With Full-Time Operator ............................................................................................................... 1,874.85  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0294 WK 140 HP, D6 Bulldozer With Full-Time Operator ............................................................................................................... 8,252.98  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0295 MO 140 HP, D6 Bulldozer With Full-Time Operator ............................................................................................................. 29,778.73  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0296 DAY 200 HP, D7 Bulldozer With Full-Time Operator ............................................................................................................... 2,342.66  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0297 WK 200 HP, D7 Bulldozer With Full-Time Operator ............................................................................................................. 10,131.63  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0298 MO 200 HP, D7 Bulldozer With Full-Time Operator ............................................................................................................. 35,422.11  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0299 DAY 335 HP, D8 Bulldozer With Full-Time Operator ............................................................................................................... 2,899.57  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0300 WK 335 HP, D8 Bulldozer With Full-Time Operator ............................................................................................................. 12,359.28  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0301 MO 335 HP, D8 Bulldozer With Full-Time Operator ............................................................................................................. 42,105.06  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0302 DAY 460 HP, D9 Bulldozer With Full-Time Operator ............................................................................................................... 3,211.44  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0303 WK 460 HP, D9 Bulldozer With Full-Time Operator ............................................................................................................. 13,599.34  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0304 MO 460 HP, D9 Bulldozer With Full-Time Operator ............................................................................................................. 45,817.81  

    For Equipment Without Operator, Deduct  -16,561.34 

XXXXXXX 
. 
 01 22 23 00-0305  Motor Scraper (01 22 23 00-0242) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0306 DAY 11 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 1,765.92  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0307 WK 11 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 7,832.12  

    For Equipment Without Operator, Deduct  -3,842.23 
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. 
 01 22 23 00-0308 MO 11 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 28,517.34  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0309 DAY 18 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 2,169.01  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0310 WK 18 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 9,444.47  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0311 MO 18 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 33,368.06  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0312 DAY 24 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................... 2,558.43  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0313 WK 24 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 10,995.33  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0314 MO 24 CY Motor Scraper-Hauler With Full-Time Operator .................................................................................................. 38,013.82  

    For Equipment Without Operator, Deduct  -16,561.34 

XXXXXXX 
. 
 01 22 23 00-0315  Hydraulic Excavators (01 22 23 00-0242) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0316 DAY 3/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,112.43  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0317 WK 3/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 5,058.90  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0318 MO 3/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 20,638.14  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0319 DAY 1/2 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,209.25  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0320 WK 1/2 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 5,485.69  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0321 MO 1/2 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 22,345.30  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0322 DAY 5/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,239.83  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0323 WK 5/8 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 5,644.94  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0324 MO 5/8 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 22,625.58  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0325 DAY 3/4 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 1,271.68  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0326 WK 3/4 CY Hydraulic Excavator With Full-Time Operator ...................................................................................................... 5,791.45  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0327 MO 3/4 CY Hydraulic Excavator With Full-Time Operator .................................................................................................... 22,905.86  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0328 DAY 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator .............................................................................................. 1,297.16  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0329 WK 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator .............................................................................................. 5,944.33  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0330 MO 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator ............................................................................................ 23,186.14  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0331 DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 1,641.14  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0332 WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 7,313.88  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0333 MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator................................................................................... 26,976.29  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0334 DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 1,692.10  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0335 WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 7,536.83  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0336 MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator................................................................................... 27,645.14  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0337 DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 1,787.65  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0338 WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 7,919.03  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0339 MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator................................................................................... 28,791.74  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0340 DAY 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 1,895.94  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0341 WK 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 8,345.82  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0342 MO 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator ......................................................................................... 30,065.74  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0343 DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 1,927.79  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0344 WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator..................................................................................... 8,473.22  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0345 MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator................................................................................... 30,447.94  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0346 DAY 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 2,233.55  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0347 WK 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator ........................................................................................... 9,702.63  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0348 MO 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator ......................................................................................... 34,142.54  
    For Equipment Without Operator, Deduct  -16,561.34 
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. 
 01 22 23 00-0349 DAY 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator........................................................................................... 2,673.08  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0350 WK 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator......................................................................................... 11,448.01  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0351 MO 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator......................................................................................... 39,365.94  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0352 DAY Thumbs Or Grapple Attachment For Hydraulic Excavators .................................................................................................. 89.18  
. 

 01 22 23 00-0353 WK Thumbs Or Grapple Attachment For Hydraulic Excavators ................................................................................................ 343.98  
. 

 01 22 23 00-0354 MO Thumbs Or Grapple Attachment For Hydraulic Excavators ............................................................................................. 1,019.20  
. 

 01 22 23 00-0355 DAY 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 394.94  
. 

 01 22 23 00-0356 WK 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 1,044.68  
. 

 01 22 23 00-0357 MO 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 2,923.83  
. 

 01 22 23 00-0358 DAY 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 611.52  
. 

 01 22 23 00-0359 WK 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 1,560.65  
. 

 01 22 23 00-0360 MO 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 4,057.69  
. 

 01 22 23 00-0361 DAY 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................... 853.58  
. 

 01 22 23 00-0362 WK 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 2,299.57  
. 

 01 22 23 00-0363 MO 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators ............................................................................ 6,446.44  
. 

 01 22 23 00-0364 DAY 24" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 178.36  
. 

 01 22 23 00-0365 WK 24" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 713.44  
. 

 01 22 23 00-0366 MO 24" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 2,140.32  
. 

 01 22 23 00-0367 DAY 36" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 254.80  
. 

 01 22 23 00-0368 WK 36" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 1,019.20  
. 

 01 22 23 00-0369 MO 36" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 3,057.60  
. 

 01 22 23 00-0370 DAY 48" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................... 280.28  
. 

 01 22 23 00-0371 WK 48" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 1,108.38  
. 

 01 22 23 00-0372 MO 48" Compaction Wheel Attachment For Hydraulic Excavators ........................................................................................ 3,312.40  

XXXXXXX 
. 
 01 22 23 00-0373  Mini-Excavators (01 22 23 00-0242) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0374 DAY 2,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,035.99  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0375 WK 2,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 4,600.26  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0376 MO 2,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 18,230.28  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0377 DAY 3,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,042.36  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0378 WK 3,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 4,619.37  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0379 MO 3,500 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 18,631.59  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0380 DAY 6,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,074.21  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0381 WK 6,000 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 4,708.55  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0382 MO 6,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 18,688.92  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0383 DAY 7,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,086.95  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0384 WK 7,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 4,753.14  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0385 MO 7,500 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 18,714.40  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0386 DAY 9,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 1,163.39  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0387 WK 9,500 LB Mini-Excavator With Full-Time Operator ........................................................................................................... 4,816.84  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0388 MO 9,500 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 19,453.32  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0389 DAY 11,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 1,169.76  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0390 WK 11,000 LB Mini-Excavator With Full-Time Operator ......................................................................................................... 5,135.34  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0391 MO 11,000 LB Mini-Excavator With Full-Time Operator ....................................................................................................... 19,485.17  

    For Equipment Without Operator, Deduct  -16,561.34 

XXXXXXX 
. 
 01 22 23 00-0392  Road Graders (01 22 23 00-0242) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0393 DAY 60 HP Road Grader With Full-Time Operator .................................................................................................................. 1,333.32  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0394 WK 60 HP Road Grader With Full-Time Operator .................................................................................................................. 5,370.28  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0395 MO 60 HP Road Grader With Full-Time Operator ................................................................................................................ 21,130.99  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0396 DAY 80 HP Road Grader With Full-Time Operator .................................................................................................................. 1,499.88  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0397 WK 80 HP Road Grader With Full-Time Operator .................................................................................................................. 5,833.76  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0398 MO 80 HP Road Grader With Full-Time Operator ................................................................................................................ 22,535.92  

    For Equipment Without Operator, Deduct  -16,561.34 
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. 
 01 22 23 00-0399 DAY 130 HP Road Grader With Full-Time Operator ................................................................................................................ 1,387.09  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0400 WK 130 HP Road Grader With Full-Time Operator ................................................................................................................ 6,316.79  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0401 MO 130 HP Road Grader With Full-Time Operator .............................................................................................................. 25,404.65  

    For Equipment Without Operator, Deduct  -16,561.34 

XXXXXXX 
. 
 01 22 23 00-0402  Loader-Backhoes With Standard Bucket (01 22 23 00-0242) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0403 DAY 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ................................................. 1,151.04  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0404 WK 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ................................................. 4,750.89  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0405 MO 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator ............................................... 18,699.76  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0406 DAY 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator .......................................................... 1,192.03  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0407 WK 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator .......................................................... 4,894.36  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0408 MO 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator ........................................................ 19,574.25  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0409 DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator .................................................... 1,255.23  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0410 WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator .................................................... 5,051.49  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0411 MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator .................................................. 20,025.16  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0412 DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator .................................................. 1,537.05  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0413 WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator .................................................. 5,891.83  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0414 MO 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator ................................................ 22,430.03  

    For Equipment Without Operator, Deduct  -16,561.34 

XXXXXXX 
. 
 01 22 23 00-0415  Heavy Duty Construction Loaders (01 22 23 00-0242) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0416 DAY 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 1,196.80  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0417 WK 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 5,535.86  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0418 MO 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 21,635.64  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0419 DAY 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator ...................................................................... 1,552.66  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0420 WK 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator ...................................................................... 5,924.67  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0421 MO 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator .................................................................... 21,833.34  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0422 DAY 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 1,631.74  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0423 WK 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 6,135.55  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0424 MO 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 22,360.54  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0425 DAY 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 1,849.21  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0426 WK 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 6,708.88  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0427 MO 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 23,810.34  

    For Equipment Without Operator, Deduct  -16,561.34 
. 

 01 22 23 00-0428 DAY 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator ................................................................ 2,409.36  
    For Equipment Without Operator, Deduct  -768.45 

. 
 01 22 23 00-0429 WK 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 10,392.69  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0430 MO 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 36,199.54  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0431 DAY 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator .............................................................. 6,099.69  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0432 WK 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator ............................................................ 21,153.98  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0433 MO 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator ............................................................ 63,740.53  

    For Equipment Without Operator, Deduct  -16,561.34 

XXXXXXX 
. 
 01 22 23 00-0434  Shoring (01 22 23 00-0242) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-0435  Aluminum Hydraulic Shoring (01 22 23 00-0434) 

Note: Includes delivery to job site and pick-up when complete. Excludes sheeting. 
. 
. 

 01 22 23 00-0436 WK 2' Rails, 1 Cylinder, Aluminum Hydraulic Shoring ................................................................................................................. 69.90  
Note: Up to 88" spread width. 
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. 
 01 22 23 00-0437 MO 2' Rails, 1 Cylinder, Aluminum Hydraulic Shoring ............................................................................................................... 206.19  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0438 WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring .................................................................................................. 93.78  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0439 MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring ................................................................................................ 276.60  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0440 WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring ................................................................................................ 173.89  
Note: Up to 88" spread width. 

. 
 01 22 23 00-0441 MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring ................................................................................................ 512.97  

Note: Up to 88" spread width. 
. 

 01 22 23 00-0442 EA Set-up And Removal Of 1 Cylinder Aluminum Hydraulic Shores .......................................................................................... 23.81  
. 

 01 22 23 00-0443 EA Set-up And Removal Of 2 Cylinders Aluminum Hydraulic Shores ........................................................................................ 38.10  
. 

 01 22 23 00-0444 EA Set-up And Removal Of 3 Cylinders Aluminum Hydraulic Shores ........................................................................................ 63.50  

XXXXXXX 
. 
 01 22 23 00-0445  Trench Boxes/Trench Shields (01 22 23 00-0242) 

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to 
job site and pick-up when complete. For stackable units, combine multiple units for depth required. 

. 

. 
 01 22 23 00-0446 WK 4' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 155.00  

. 
 01 22 23 00-0447 MO 4' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 465.00  

. 
 01 22 23 00-0448 WK 6' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 175.00  

. 
 01 22 23 00-0449 MO 6' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 525.00  

. 
 01 22 23 00-0450 WK 8' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 185.00  

. 
 01 22 23 00-0451 MO 8' x 6' Trench Box With Up To 48" Spreaders ..................................................................................................................... 555.00  

. 
 01 22 23 00-0452 WK 4' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 170.00  

. 
 01 22 23 00-0453 MO 4' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 510.00  

. 
 01 22 23 00-0454 WK 6' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 200.00  

. 
 01 22 23 00-0455 MO 6' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 600.00  

. 
 01 22 23 00-0456 WK 8' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 225.00  

. 
 01 22 23 00-0457 MO 8' x 8' Trench Box With Up To 48" Spreaders ..................................................................................................................... 675.00  

. 
 01 22 23 00-0458 WK 4' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 190.00  

. 
 01 22 23 00-0459 MO 4' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 570.00  

. 
 01 22 23 00-0460 WK 6' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 225.00  

. 
 01 22 23 00-0461 MO 6' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 675.00  

. 
 01 22 23 00-0462 WK 8' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 275.00  

. 
 01 22 23 00-0463 MO 8' x 10' Trench Box With Up To 48" Spreaders ................................................................................................................... 820.00  

. 
 01 22 23 00-0464 WK 4' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 225.00  

. 
 01 22 23 00-0465 MO 4' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 675.00  

. 
 01 22 23 00-0466 WK 6' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 275.00  

. 
 01 22 23 00-0467 MO 6' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 825.00  

. 
 01 22 23 00-0468 WK 8' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................... 350.00  

. 
 01 22 23 00-0469 MO 8' x 12' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,050.00  

. 
 01 22 23 00-0470 WK 4' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 250.00  

. 
 01 22 23 00-0471 MO 4' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 750.00  

. 
 01 22 23 00-0472 WK 6' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 325.00  

. 
 01 22 23 00-0473 MO 6' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 975.00  

. 
 01 22 23 00-0474 WK 8' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................... 400.00  

. 
 01 22 23 00-0475 MO 8' x 14' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,200.00  

. 
 01 22 23 00-0476 WK 4' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 275.00  

. 
 01 22 23 00-0477 MO 4' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 825.00  

. 
 01 22 23 00-0478 WK 6' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 375.00  

. 
 01 22 23 00-0479 MO 6' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,125.00  

. 
 01 22 23 00-0480 WK 8' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................... 450.00  

. 
 01 22 23 00-0481 MO 8' x 16' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,350.00  

. 
 01 22 23 00-0482 WK 4' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 325.00  

. 
 01 22 23 00-0483 MO 4' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 975.00  

. 
 01 22 23 00-0484 WK 6' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 450.00  

. 
 01 22 23 00-0485 MO 6' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,350.00  

. 
 01 22 23 00-0486 WK 8' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................... 525.00  

. 
 01 22 23 00-0487 MO 8' x 20' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,575.00  

. 
 01 22 23 00-0488 WK 4' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 450.00  

. 
 01 22 23 00-0489 MO 4' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,350.00  

. 
 01 22 23 00-0490 WK 6' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 550.00  

. 
 01 22 23 00-0491 MO 6' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,650.00  

. 
 01 22 23 00-0492 WK 8' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................... 600.00  

. 
 01 22 23 00-0493 MO 8' x 24' Trench Box With Up To 48" Spreaders ................................................................................................................ 1,800.00  

. 
 01 22 23 00-0494 WK For Spreaders >48" To 84", Add ........................................................................................................................................... 15.00  

. 
 01 22 23 00-0495 MO For Spreaders >48" To 84", Add ........................................................................................................................................... 45.00  

. 
 01 22 23 00-0496 WK For Spreaders >84" To 120", Add ......................................................................................................................................... 90.00  

. 
 01 22 23 00-0497 MO For Spreaders >84" To 120", Add ....................................................................................................................................... 270.00  

. 
 01 22 23 00-0498 WK For Spreaders >120", Add .................................................................................................................................................. 190.00  

. 
 01 22 23 00-0499 MO For Spreaders >120", Add .................................................................................................................................................. 570.00  

. 
 01 22 23 00-0500 WK 8' x 4' Manhole Box ............................................................................................................................................................. 236.25  

. 
 01 22 23 00-0501 MO 8' x 4' Manhole Box ............................................................................................................................................................. 708.75  

. 
 01 22 23 00-0502 WK 8' x 8' Manhole Box ............................................................................................................................................................. 337.50  

. 
 01 22 23 00-0503 MO 8' x 8' Manhole Box .......................................................................................................................................................... 1,012.50  

XXXXXXX 
. 
 01 22 23 00-0504  Trenchers (01 22 23 00-0242) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0505 DAY 4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 1,147.33  
    For Equipment Without Operator, Deduct  -768.45 
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. 
 01 22 23 00-0506 WK  4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 5,132.79  

    For Equipment Without Operator, Deduct  -3,842.23 
. 

 01 22 23 00-0507 MO  4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ....................................................................... 20,113.34  
    For Equipment Without Operator, Deduct  -16,561.34 

. 
 01 22 23 00-0508 DAY 5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 1,786.69  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0509 WK  5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ......................................................................... 7,287.67  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0510 MO  5' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator ....................................................................... 26,033.34  

    For Equipment Without Operator, Deduct  -16,561.34 

XXXXXXX 
. 
 01 22 23 00-0511  Portable Sediment Tank (01 22 23 00-0242) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0512 WK Portable Sediment Tank ..................................................................................................................................................... 121.29  
. 

 01 22 23 00-0513 MO Portable Sediment Tank ..................................................................................................................................................... 355.78  

XXXXXXX 
. 
 01 22 23 00-0514  Heavy Equipment (Wood Ground Protection) Mats (01 22 23 00-0242) 

Note: Rental price per mat. Excludes placement, moving, mobilization and demobilization. See CSI section 01 22 
23 00-0242 for equipment for offloading/reloading from delivery vehicle, placing, and moving mats, 01 71 13 00-
0001 for equipment delivery, pickup, mobilization and demobilization. 

. 

. 
 01 22 23 00-0515 DAY 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 17.60  

. 
 01 22 23 00-0516 WK 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 41.90  

. 
 01 22 23 00-0517 MO 14' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 88.00  

. 
 01 22 23 00-0518 DAY 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 18.48  

. 
 01 22 23 00-0519 WK 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 44.00  

. 
 01 22 23 00-0520 MO 16' Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .............................................................................. 92.40  

. 
 01 22 23 00-0521 Day 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat........................................................................ 14.96  

. 
 01 22 23 00-0522 WK 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat........................................................................ 35.20  

. 
 01 22 23 00-0523 MO 16' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat........................................................................ 74.80  

. 
 01 22 23 00-0524 Day 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat........................................................................ 16.72  

. 
 01 22 23 00-0525 WK 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat........................................................................ 39.60  

. 
 01 22 23 00-0526 MO 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat........................................................................ 83.60  

. 
 01 22 23 00-0527 Day 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat........................................................................ 18.48  

. 
 01 22 23 00-0528 WK 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat........................................................................ 44.00  

. 
 01 22 23 00-0529 MO 20' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat........................................................................ 92.40  

. 
 01 22 23 00-0530 Day 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat........................................................................ 20.24  

. 
 01 22 23 00-0531 WK 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat........................................................................ 48.19  

. 
 01 22 23 00-0532 MO 24' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat...................................................................... 101.20  

. 
 01 22 23 00-0533 Day 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 15.84  

. 
 01 22 23 00-0534 WK 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 44.00  

. 
 01 22 23 00-0535 MO 12' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 79.20  

. 
 01 22 23 00-0536 Day 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 18.48  

. 
 01 22 23 00-0537 WK 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 44.00  

. 
 01 22 23 00-0538 MO 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 92.40  

. 
 01 22 23 00-0539 Day 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 22.00  

. 
 01 22 23 00-0540 WK 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 48.40  

. 
 01 22 23 00-0541 MO 20' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 110.00  

. 
 01 22 23 00-0542 Day 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 23.76  

. 
 01 22 23 00-0543 WK 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 56.57  

. 
 01 22 23 00-0544 MO 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 118.80  

. 
 01 22 23 00-0545 Day 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 25.52  

. 
 01 22 23 00-0546 WK 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 60.76  

. 
 01 22 23 00-0547 MO 28' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 127.60  

. 
 01 22 23 00-0548 Day 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 26.40  

. 
 01 22 23 00-0549 WK 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .......................................................................................... 62.86  

. 
 01 22 23 00-0550 MO 30' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ........................................................................................ 132.00  

. 
 01 22 23 00-0551 Day 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) .................................................................. 8.47  

. 
 01 22 23 00-0552 WK 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 21.16  

. 
 01 22 23 00-0553 MO 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 63.49  

. 
 01 22 23 00-0554 Day 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 10.12  

. 
 01 22 23 00-0555 WK 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 25.30  

. 
 01 22 23 00-0556 MO 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 75.90  

. 
 01 22 23 00-0557 Day 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 11.56  

. 
 01 22 23 00-0558 WK 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 28.89  

. 
 01 22 23 00-0559 MO 16' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 86.68  

. 
 01 22 23 00-0560 Day 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 12.32  

. 
 01 22 23 00-0561 WK 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 30.80  

. 
 01 22 23 00-0562 MO 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 92.40  

. 
 01 22 23 00-0563 Day 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 14.08  

. 
 01 22 23 00-0564 WK 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 35.20  

. 
 01 22 23 00-0565 MO 16' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 105.60  

. 
 01 22 23 00-0566 Day 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 16.18  

. 
 01 22 23 00-0567 WK 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 40.45  

. 
 01 22 23 00-0568 MO 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 121.35  

. 
 01 22 23 00-0569 Day 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 12.45  

. 
 01 22 23 00-0570 WK 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 31.12  

. 
 01 22 23 00-0571 MO 24' Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 93.37  

. 
 01 22 23 00-0572 Day 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 16.85  

. 
 01 22 23 00-0573 WK 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 42.14  

. 
 01 22 23 00-0574 MO 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 126.41  
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. 
 01 22 23 00-0575 Day 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 14.57  

. 
 01 22 23 00-0576 WK 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 36.43  

. 
 01 22 23 00-0577 MO 24' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 109.30  

. 
 01 22 23 00-0578 Day 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 24.30  

. 
 01 22 23 00-0579 WK 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) ................................................................ 60.76  

. 
 01 22 23 00-0580 MO 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) .............................................................. 182.28  

. 
 01 22 23 00-0581 Day 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 25.91  

. 
 01 22 23 00-0582 WK 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) ...................................................................... 64.77  

. 
 01 22 23 00-0583 MO 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) .................................................................... 194.30  

XXXXXXX 
. 
 01 22 23 00-0584  Electrical Equipment (01 22 23) 
. 
. 
 01 22 23 00-0585  Tripod Mounted Floodlights (01 22 23 00-0584) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0586 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ............................................................................................. 68.88  
. 

 01 22 23 00-0587 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................... 162.96  
. 

 01 22 23 00-0588 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................... 344.40  
. 

 01 22 23 00-0589 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .......................................................................................... 68.88  
. 

 01 22 23 00-0590 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 201.60  
. 

 01 22 23 00-0591 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 596.40  
. 

 01 22 23 00-0592 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .......................................................................................... 77.28  
. 

 01 22 23 00-0593 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 210.00  
. 

 01 22 23 00-0594 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ........................................................................................ 512.40  

XXXXXXX 
. 
 01 22 23 00-0595  Trailer Mounted Floodlights (01 22 23 00-0584) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0596 DAY 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 193.20  
. 

 01 22 23 00-0597 WK 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 428.40  
. 

 01 22 23 00-0598 MO 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ........................................ 924.00  

XXXXXXX 
. 
 01 22 23 00-0599  Generator Sets (01 22 23 00-0584) 
. 
. 
 01 22 23 00-0600  Portable, Gas Or Diesel Powered Generator Sets (01 22 23 00-0599) 

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator 
and fuel costs. See CSI section 01 22 23 00-0707 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-0601 DAY 3.6 KW, 8 HP Gas Powered Generator Set .......................................................................................................................... 53.45  

    For LP Or NG Gas, Add  6.68 
    For >160 To 320 Hours Usage Per Month, Add  26.73 

. 
 01 22 23 00-0602 WK 3.6 KW, 8 HP Gas Powered Generator Set ........................................................................................................................ 192.68  

    For LP Or NG Gas, Add  24.09 
. 

 01 22 23 00-0603 MO 3.6 KW, 8 HP Gas Powered Generator Set ........................................................................................................................ 534.53  
    For LP Or NG Gas, Add  66.82 

. 
 01 22 23 00-0604 DAY 5 KW, 11 HP Gas Powered Generator Set ........................................................................................................................... 75.83  

    For LP Or NG Gas, Add  9.48 
. 

 01 22 23 00-0605 WK 5 KW, 11 HP Gas Powered Generator Set ......................................................................................................................... 242.40  
    For LP Or NG Gas, Add  30.30 

. 
 01 22 23 00-0606 MO 5 KW, 11 HP Gas Powered Generator Set ......................................................................................................................... 553.18  

    For LP Or NG Gas, Add  69.15 
. 

 01 22 23 00-0607 DAY 6.5 KW, 13 HP Gas Powered Generator Set ........................................................................................................................ 96.96  
    For LP Or NG Gas, Add  12.12 

. 
 01 22 23 00-0608 WK 6.5 KW, 13 HP Gas Powered Generator Set ...................................................................................................................... 261.05  

    For LP Or NG Gas, Add  32.63 
. 

 01 22 23 00-0609 MO 6.5 KW, 13 HP Gas Powered Generator Set ...................................................................................................................... 721.00  
    For LP Or NG Gas, Add  90.13 

. 
 01 22 23 00-0610 DAY 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 108.15  

    For LP Or NG Gas, Add  13.52 
. 

 01 22 23 00-0611 WK 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 292.13  
    For LP Or NG Gas, Add  36.52 

. 
 01 22 23 00-0612 MO 10 KW, 18 HP Gas Powered Generator Set ....................................................................................................................... 839.09  

    For LP Or NG Gas, Add  104.89 

XXXXXXX 
. 
 01 22 23 00-0613  Towable, Diesel Powered Generator Sets (01 22 23 00-0599) 

Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300 
KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer 
mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI 
section 01 22 23 00-0707 for reimbursable fuel fees. 

. 

. 
 01 22 23 00-0614 DAY 20 KW, 60 Hertz Towable Diesel Powered Generator Set.................................................................................................. 222.51  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  111.26 
    For >16 To 24 Hours Usage Per Day, Add  222.51 

. 
 01 22 23 00-0615 WK 20 KW, 60 Hertz Towable Diesel Powered Generator Set.................................................................................................. 581.77  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  290.89 
    For >80 Hours Usage Per Week, Add  581.77 



01
 01 General Requirements 

01 20 Price And Payment Procedures 
01 22 Unit Prices 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 01 - 16  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 01 22 23 00-0616 MO 20 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 1,584.95  

Note: Fuel consumption: 100% load – 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  792.48 
    For >320 Hours Usage Per Month, Add  1,584.95 

. 
 01 22 23 00-0617 DAY 30 KW, 60 Hertz Towable Diesel Powered Generator Set .................................................................................................. 351.17  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  175.59 
    For >16 To 24 Hours Usage Per Day, Add  351.17 

. 
 01 22 23 00-0618 WK 30 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 1,042.18  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  521.09 
    For >80 Hours Usage Per Week, Add  1,042.18 

. 
 01 22 23 00-0619 MO 30 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 2,152.32  

Note: Fuel consumption: 100% load – 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,076.16 
    For >320 Hours Usage Per Month, Add  2,152.32 

. 
 01 22 23 00-0620 DAY 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 385.15  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  192.58 
    For >16 To 24 Hours Usage Per Day, Add  385.15 

. 
 01 22 23 00-0621 WK 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 1,076.16  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  538.08 
    For >80 Hours Usage Per Week, Add  1,076.16 

. 
 01 22 23 00-0622 MO 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 2,378.88  

Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,189.44 
    For >320 Hours Usage Per Month, Add  2,378.88 

. 
 01 22 23 00-0623 DAY 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 413.47  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  206.74 
    For >16 To 24 Hours Usage Per Day, Add  413.47 

. 
 01 22 23 00-0624 WK 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 1,132.80  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  566.40 
    For >80 Hours Usage Per Week, Add  1,132.80 

. 
 01 22 23 00-0625 MO 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 2,718.72  

Note: Fuel consumption: 100% load – 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,359.36 
    For >320 Hours Usage Per Month, Add  2,718.72 

. 
 01 22 23 00-0626 DAY 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 453.12  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  226.56 
    For >16 To 24 Hours Usage Per Day, Add  453.12 

. 
 01 22 23 00-0627 WK 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 1,285.73  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  642.87 
    For >80 Hours Usage Per Week, Add  1,285.73 

. 
 01 22 23 00-0628 MO 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 3,058.56  

Note: Fuel consumption: 100% load – 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,529.28 
    For >320 Hours Usage Per Month, Add  3,058.56 

. 
 01 22 23 00-0629 DAY 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................... 509.76  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  254.88 
    For >16 To 24 Hours Usage Per Day, Add  509.76 

. 
 01 22 23 00-0630 WK 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 1,359.36  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  679.68 
    For >80 Hours Usage Per Week, Add  1,359.36 

. 
 01 22 23 00-0631 MO 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................ 3,398.40  

Note: Fuel consumption: 100% load – 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,699.20 
    For >320 Hours Usage Per Month, Add  3,398.40 

. 
 01 22 23 00-0632 DAY 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 526.75  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  263.38 
    For >16 To 24 Hours Usage Per Day, Add  526.75 
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. 
 01 22 23 00-0633 WK 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 1,416.00  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  708.00 
    For >80 Hours Usage Per Week, Add  1,416.00 

. 
 01 22 23 00-0634 MO 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 3,851.52  

Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  1,925.76 
    For >320 Hours Usage Per Month, Add  3,851.52 

. 
 01 22 23 00-0635 DAY 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................. 594.72  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  297.36 
    For >16 To 24 Hours Usage Per Day, Add  594.72 

. 
 01 22 23 00-0636 WK 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 1,642.56  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  821.28 
    For >80 Hours Usage Per Week, Add  1,642.56 

. 
 01 22 23 00-0637 MO 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 4,417.92  

Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,208.96 
    For >320 Hours Usage Per Month, Add  4,417.92 

. 
 01 22 23 00-0638 DAY 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................. 623.04  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  311.52 
    For >16 To 24 Hours Usage Per Day, Add  623.04 

. 
 01 22 23 00-0639 WK 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 1,727.52  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  863.76 
    For >80 Hours Usage Per Week, Add  1,727.52 

. 
 01 22 23 00-0640 MO 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 4,871.04  

Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,435.52 
    For >320 Hours Usage Per Month, Add  4,871.04 

. 
 01 22 23 00-0641 DAY 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................. 651.36  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  325.68 
    For >16 To 24 Hours Usage Per Day, Add  651.36 

. 
 01 22 23 00-0642 WK 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 1,869.12  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  934.56 
    For >80 Hours Usage Per Week, Add  1,869.12 

. 
 01 22 23 00-0643 MO 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 5,097.60  

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,548.80 
    For >320 Hours Usage Per Month, Add  5,097.60 

. 
 01 22 23 00-0644 DAY 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................. 679.68  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  339.84 
    For >16 To 24 Hours Usage Per Day, Add  679.68 

. 
 01 22 23 00-0645 WK 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 1,982.40  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  991.20 
    For >80 Hours Usage Per Week, Add  1,982.40 

. 
 01 22 23 00-0646 MO 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 5,324.16  

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,662.08 
    For >320 Hours Usage Per Month, Add  5,324.16 

. 
 01 22 23 00-0647 DAY 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set............................................................................................. 679.68  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  339.84 
    For >16 To 24 Hours Usage Per Day, Add  679.68 

. 
 01 22 23 00-0648 WK 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 1,982.40  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  991.20 
    For >80 Hours Usage Per Week, Add  1,982.40 

. 
 01 22 23 00-0649 MO 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......................................................................................... 5,324.16  

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  2,662.08 
    For >320 Hours Usage Per Month, Add  5,324.16 
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. 
 01 22 23 00-0650 DAY 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 934.56  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  467.28 
    For >16 To 24 Hours Usage Per Day, Add  934.56 

. 
 01 22 23 00-0651 WK 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,322.24  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,161.12 
    For >80 Hours Usage Per Week, Add  2,322.24 

. 
 01 22 23 00-0652 MO 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 6,796.80  

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,398.40 
    For >320 Hours Usage Per Month, Add  6,796.80 

. 
 01 22 23 00-0653 DAY 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set ............................................................................................. 991.20  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  495.60 
    For >16 To 24 Hours Usage Per Day, Add  991.20 

. 
 01 22 23 00-0654 WK 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,378.88  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,189.44 
    For >80 Hours Usage Per Week, Add  2,378.88 

. 
 01 22 23 00-0655 MO 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 7,023.36  

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,511.68 
    For >320 Hours Usage Per Month, Add  7,023.36 

. 
 01 22 23 00-0656 DAY 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,047.84  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  523.92 
    For >16 To 24 Hours Usage Per Day, Add  1,047.84 

. 
 01 22 23 00-0657 WK 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,435.52  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,217.76 
    For >80 Hours Usage Per Week, Add  2,435.52 

. 
 01 22 23 00-0658 MO 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 7,249.92  

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,624.96 
    For >320 Hours Usage Per Month, Add  7,249.92 

. 
 01 22 23 00-0659 DAY 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,081.82  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  540.91 
    For >16 To 24 Hours Usage Per Day, Add  1,081.82 

. 
 01 22 23 00-0660 WK 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,605.44  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,302.72 
    For >80 Hours Usage Per Week, Add  2,605.44 

. 
 01 22 23 00-0661 MO 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 7,703.04  

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  3,851.52 
    For >320 Hours Usage Per Month, Add  7,703.04 

. 
 01 22 23 00-0662 DAY 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,132.80  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  566.40 
    For >16 To 24 Hours Usage Per Day, Add  1,132.80 

. 
 01 22 23 00-0663 WK 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 2,945.28  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  1,472.64 
    For >80 Hours Usage Per Week, Add  2,945.28 

. 
 01 22 23 00-0664 MO 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 8,496.00  

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  4,248.00 
    For >320 Hours Usage Per Month, Add  8,496.00 

. 
 01 22 23 00-0665 DAY 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 1,581.14  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  790.57 
    For >16 To 24 Hours Usage Per Day, Add  1,581.14 

. 
 01 22 23 00-0666 WK 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set .......................................................................................... 4,087.98  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  2,043.99 
    For >80 Hours Usage Per Week, Add  4,087.98 
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. 
 01 22 23 00-0667 MO 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set........................................................................................ 10,811.20  

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  5,405.60 
    For >320 Hours Usage Per Month, Add  10,811.20 

. 
 01 22 23 00-0668 DAY 500.0 KW, 60 Hertz Container Diesel Powered Generator Set........................................................................................ 2,027.10  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  1,013.55 
    For >16 To 24 Hours Usage Per Day, Add  2,027.10 

. 
 01 22 23 00-0669 WK 500.0 KW, 60 Hertz Container Diesel Powered Generator Set........................................................................................ 5,270.46  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  2,635.23 
    For >80 Hours Usage Per Week, Add  5,270.46 

. 
 01 22 23 00-0670 MO 500.0 KW, 60 Hertz Container Diesel Powered Generator Set...................................................................................... 12,162.60  

Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  6,081.30 
    For >320 Hours Usage Per Month, Add  12,162.60 

. 
 01 22 23 00-0671 DAY 640.0 KW, 60 Hertz Container Diesel Powered Generator Set........................................................................................ 2,506.85  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  1,253.43 
    For >16 To 24 Hours Usage Per Day, Add  2,506.85 

. 
 01 22 23 00-0672 WK 640.0 KW, 60 Hertz Container Diesel Powered Generator Set........................................................................................ 6,621.86  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  3,310.93 
    For >80 Hours Usage Per Week, Add  6,621.86 

. 
 01 22 23 00-0673 MO 640.0 KW, 60 Hertz Container Diesel Powered Generator Set...................................................................................... 16,216.80  

Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  8,108.40 
    For >320 Hours Usage Per Month, Add  16,216.80 

. 
 01 22 23 00-0674 DAY 750.0 KW, 60 Hertz Container Diesel Powered Generator Set........................................................................................ 2,709.56  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >8 To 16 Hours Usage Per Day, Add  1,354.78 
    For >16 To 24 Hours Usage Per Day, Add  2,709.56 

. 
 01 22 23 00-0675 WK 750.0 KW, 60 Hertz Container Diesel Powered Generator Set........................................................................................ 6,243.47  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >40 To 80 Hours Usage Per Week, Add  3,121.74 
    For >80 Hours Usage Per Week, Add  6,243.47 

. 
 01 22 23 00-0676 MO 750.0 KW, 60 Hertz Container Diesel Powered Generator Set...................................................................................... 18,730.40  

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4 
gallons per hour. 

    For >160 To 320 Hours Usage Per Month, Add  9,365.20 
    For >320 Hours Usage Per Month, Add  18,730.40 

. 
 01 22 23 00-0677 EA Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up ................................................................................ 848.33  

. 
 01 22 23 00-0678 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up ........................................................................... 1,356.82  

XXXXXXX 
. 
 01 22 23 00-0679  Cabling For Generator Sets (01 22 23 00-0599) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0680 DAY #1 Banded Cable, 50' With Camlock Ends For Generator Set ............................................................................................. 24.92  
. 

 01 22 23 00-0681 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set ............................................................................................. 43.61  
. 

 01 22 23 00-0682 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set ........................................................................................... 130.84  
. 

 01 22 23 00-0683 DAY 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 12.46  
. 

 01 22 23 00-0684 WK 50', 4/0 Cable With Camlock Ends For Generator Set .......................................................................................................... 36.25  
. 

 01 22 23 00-0685 MO 50', 4/0 Cable With Camlock Ends For Generator Set ........................................................................................................ 100.82  

XXXXXXX 
. 
 01 22 23 00-0686  Resistive Loadbanks For Generator Sets (01 22 23 00-0599) 

Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0707 for 
reimbursable fuel fees. 

. 

. 
 01 22 23 00-0687 DAY 100 KW A/C Resistive Loadbank ........................................................................................................................................ 434.28  

. 
 01 22 23 00-0688 WK 100 KW A/C Resistive Loadbank ..................................................................................................................................... 1,071.84  

. 
 01 22 23 00-0689 MO 100 KW A/C Resistive Loadbank ..................................................................................................................................... 3,206.28  

. 
 01 22 23 00-0690 DAY 650 KW A/C Resistive Loadbank ........................................................................................................................................ 731.81  

. 
 01 22 23 00-0691 WK 650 KW A/C Resistive Loadbank ..................................................................................................................................... 1,957.03  

. 
 01 22 23 00-0692 MO 650 KW A/C Resistive Loadbank ..................................................................................................................................... 4,989.60  

XXXXXXX 
. 
 01 22 23 00-0693  Sub-Distribution Panels (Spider Box) For Generator Sets (01 22 23 00-0599) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0694 DAY 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) .......................................................................... 61.17  
. 

 01 22 23 00-0695 WK 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) ........................................................................ 158.59  
. 

 01 22 23 00-0696 MO 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) ........................................................................ 447.46  

XXXXXXX 
. 
 01 22 23 00-0697  Portable Distribution Panels For Generator Sets (01 22 23 00-0599) 

Note: Includes delivery to job site and pick-up when complete. 
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. 

. 
 01 22 23 00-0698 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 135.94  

. 
 01 22 23 00-0699 WK 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ................................................................................ 368.16  

. 
 01 22 23 00-0700 MO 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ............................................................................. 1,030.85  

. 
 01 22 23 00-0701 DAY 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 111.01  

. 
 01 22 23 00-0702 WK 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 288.86  

. 
 01 22 23 00-0703 MO 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 821.28  

. 
 01 22 23 00-0704 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 141.60  

. 
 01 22 23 00-0705 WK 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 356.83  

. 
 01 22 23 00-0706 MO 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel .............................................................................................. 968.54  

XXXXXXX 
. 
 01 22 23 00-0707  Fuel Reimbursement For Generators (01 22 23 00-0599) 
. 
. 

 01 22 23 00-0708 EA Fuel Reimbursement For Generators ..................................................................................................................................... 1.00  
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the 
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable 
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e., 
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a 
comment in the "note" block to identify the purchase. 

XXXXXXX 
. 
 01 22 23 00-0709  General Equipment (01 22 23) 
. 
. 
 01 22 23 00-0710  Jacks And Bracing (01 22 23 00-0709) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-0711  Manual Hydraulic Jacks (01 22 23 00-0710) 
. 
. 

 01 22 23 00-0712 DAY 12 Ton Manual Hydraulic Bottle Jack ...................................................................................................................................... 1.33  
. 

 01 22 23 00-0713 WK 12 Ton Manual Hydraulic Bottle Jack ...................................................................................................................................... 6.33  
. 

 01 22 23 00-0714 MO 12 Ton Manual Hydraulic Bottle Jack .................................................................................................................................... 22.76  
. 

 01 22 23 00-0715 DAY 20 Ton Manual Hydraulic Bottle Jack ...................................................................................................................................... 2.33  
. 

 01 22 23 00-0716 WK 20 Ton Manual Hydraulic Bottle Jack ...................................................................................................................................... 7.33  
. 

 01 22 23 00-0717 MO 20 Ton Manual Hydraulic Bottle Jack .................................................................................................................................... 27.76  
. 

 01 22 23 00-0718 DAY 50 Ton Manual Hydraulic Bottle Jack ...................................................................................................................................... 8.33  
. 

 01 22 23 00-0719 WK 50 Ton Manual Hydraulic Bottle Jack .................................................................................................................................... 32.34  
. 

 01 22 23 00-0720 MO 50 Ton Manual Hydraulic Bottle Jack .................................................................................................................................. 116.34  
. 

 01 22 23 00-0721 DAY 100 Ton Manual Hydraulic Bottle Jack .................................................................................................................................. 11.67  
. 

 01 22 23 00-0722 WK 100 Ton Manual Hydraulic Bottle Jack .................................................................................................................................. 46.67  
. 

 01 22 23 00-0723 MO 100 Ton Manual Hydraulic Bottle Jack ................................................................................................................................ 168.10  

XXXXXXX 
. 
 01 22 23 00-0724  Manual Screw Jacks (01 22 23 00-0710) 
. 
. 

 01 22 23 00-0725 DAY 10 To 20 Ton Manual Screw Jack......................................................................................................................................... 16.57  
. 

 01 22 23 00-0726 WK 10 To 20 Ton Manual Screw Jack......................................................................................................................................... 44.60  
. 

 01 22 23 00-0727 MO 10 To 20 Ton Manual Screw Jack....................................................................................................................................... 123.62  

XXXXXXX 
. 
 01 22 23 00-0728  Pressure Washers (01 22 23 00-0709) 

Note: Includes full-time operator, delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0729 DAY 2,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 729.29  
    For Equipment Without Operator, Deduct  -605.46 

. 
 01 22 23 00-0730 WK 2,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,341.64  

    For Equipment Without Operator, Deduct  -3,027.30 
. 

 01 22 23 00-0731 MO 2,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 13,848.86  
    For Equipment Without Operator, Deduct  -13,048.72 

. 
 01 22 23 00-0732 DAY 2,500 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 697.56  

    For Equipment Without Operator, Deduct  -605.46 
. 

 01 22 23 00-0733 WK 2,500 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,261.10  
    For Equipment Without Operator, Deduct  -3,027.30 

. 
 01 22 23 00-0734 MO 2,500 PSI Pressure Washer With Full-Time Operator ................................................................................................... 13,643.86  

    For Equipment Without Operator, Deduct  -13,048.72 
. 

 01 22 23 00-0735 DAY 3,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 729.29  
    For Equipment Without Operator, Deduct  -605.46 

. 
 01 22 23 00-0736 WK 3,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,341.64  

    For Equipment Without Operator, Deduct  -3,027.30 
. 

 01 22 23 00-0737 MO 3,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 13,848.86  
    For Equipment Without Operator, Deduct  -13,048.72 

. 
 01 22 23 00-0738 DAY 3,500 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 704.65  

    For Equipment Without Operator, Deduct  -605.46 
. 

 01 22 23 00-0739 WK 3,500 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,282.36  
    For Equipment Without Operator, Deduct  -3,027.30 

. 
 01 22 23 00-0740 MO 3,500 PSI Pressure Washer With Full-Time Operator ................................................................................................... 13,700.54  

    For Equipment Without Operator, Deduct  -13,048.72 
. 

 01 22 23 00-0741 DAY 4,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 776.92  
    For Equipment Without Operator, Deduct  -605.46 

. 
 01 22 23 00-0742 WK 4,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,494.05  

    For Equipment Without Operator, Deduct  -3,027.30 
. 

 01 22 23 00-0743 MO 4,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 14,353.71  
    For Equipment Without Operator, Deduct  -13,048.72 

. 
 01 22 23 00-0744 DAY 5,000 PSI Pressure Washer With Full-Time Operator ........................................................................................................ 747.16  

    For Equipment Without Operator, Deduct  -605.46 
. 

 01 22 23 00-0745 WK 5,000 PSI Pressure Washer With Full-Time Operator ..................................................................................................... 3,409.89  
    For Equipment Without Operator, Deduct  -3,027.30 
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. 
 01 22 23 00-0746 MO 5,000 PSI Pressure Washer With Full-Time Operator ................................................................................................... 14,125.64  

    For Equipment Without Operator, Deduct  -13,048.72 

XXXXXXX 
. 
 01 22 23 00-0747  Confined Space Entry Equipment (01 22 23 00-0709) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0748 DAY Ventilation Equipment For Confined Space .......................................................................................................................... 47.47  
Note: Includes electric or gas blower and ventilation duct up to 25'. 

. 
 01 22 23 00-0749 WK Ventilation Equipment For Confined Space ........................................................................................................................ 142.42  

Note: Includes electric or gas blower and ventilation duct up to 25'. 
. 

 01 22 23 00-0750 MO Ventilation Equipment For Confined Space ........................................................................................................................ 424.99  
Note: Includes electric or gas blower and ventilation duct up to 25'. 

. 
 01 22 23 00-0751 DAY Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................... 38.76  

. 
 01 22 23 00-0752 WK Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................. 116.27  

. 
 01 22 23 00-0753 MO Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly .................................................. 348.81  

. 
 01 22 23 00-0754 DAY Confined Space Air Monitor Personnel ............................................................................................................................... 726.80  

Note: Per person day. 

XXXXXXX 
. 
 01 22 23 00-0755  Mowers (01 22 23 00-0709) 

Note: Includes delivery to job site and pick-up when complete. Excludes operator. 
. 
. 

 01 22 23 00-0756 DAY 21" Walk Behind Lawn Mower .............................................................................................................................................. 56.68  
. 

 01 22 23 00-0757 WK 21" Walk Behind Lawn Mower ............................................................................................................................................ 162.96  
. 

 01 22 23 00-0758 MO 21" Walk Behind Lawn Mower ............................................................................................................................................ 333.00  
. 

 01 22 23 00-0759 DAY 32" Walk Behind Lawn Mower .............................................................................................................................................. 70.85  
. 

 01 22 23 00-0760 WK 32" Walk Behind Lawn Mower ............................................................................................................................................ 170.04  
. 

 01 22 23 00-0761 MO 32" Walk Behind Lawn Mower ............................................................................................................................................ 354.25  
. 

 01 22 23 00-0762 DAY 36" To 48" Walk Behind Deck Mower ................................................................................................................................. 127.53  
. 

 01 22 23 00-0763 WK 36" To 48" Walk Behind Deck Mower ................................................................................................................................. 354.25  
. 

 01 22 23 00-0764 MO 36" To 48" Walk Behind Deck Mower .............................................................................................................................. 1,027.32  
. 

 01 22 23 00-0765 DAY 61" To 72" Walk Behind Deck Mower ................................................................................................................................. 127.53  
. 

 01 22 23 00-0766 WK 61" To 72" Walk Behind Deck Mower ................................................................................................................................. 354.25  
. 

 01 22 23 00-0767 MO 61" To 72" Walk Behind Deck Mower .............................................................................................................................. 1,027.32  

XXXXXXX 
. 
 01 22 23 00-0768  Material Handling Equipment (01 22 23) 
. 
. 
 01 22 23 00-0769  Truck Mounted Hydraulic Cranes (01 22 23 00-0768) 

Note: Includes full-time operator. Include delivery, set-up, rigging, and removal time in rental period. Excludes 
lattice boom extension. 

. 

. 
 01 22 23 00-0770 DAY 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............................................................................. 1,198.25  

    For Equipment Without Operator, Deduct  -790.42 
. 

 01 22 23 00-0771 WK 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............................................................................. 5,187.57  
    For Equipment Without Operator, Deduct  -3,952.09 

. 
 01 22 23 00-0772 MO 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................................ 20,753.31  

    For Equipment Without Operator, Deduct  -17,034.86 
. 

 01 22 23 00-0773 DAY 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...................................................................... 1,306.20  
    For Equipment Without Operator, Deduct  -790.42 

. 
 01 22 23 00-0774 WK 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...................................................................... 5,508.44  

    For Equipment Without Operator, Deduct  -3,952.09 
. 

 01 22 23 00-0775 MO 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................... 21,712.91  
    For Equipment Without Operator, Deduct  -17,034.86 

. 
 01 22 23 00-0776 DAY 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 1,414.16  

    For Equipment Without Operator, Deduct  -790.42 
. 

 01 22 23 00-0777 WK 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 5,829.31  
    For Equipment Without Operator, Deduct  -3,952.09 

. 
 01 22 23 00-0778 MO 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 22,672.51  

    For Equipment Without Operator, Deduct  -17,034.86 
. 

 01 22 23 00-0779 DAY 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 1,558.10  
    For Equipment Without Operator, Deduct  -790.42 

. 
 01 22 23 00-0780 WK 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 6,261.13  

    For Equipment Without Operator, Deduct  -3,952.09 
. 

 01 22 23 00-0781 MO 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 23,961.97  
    For Equipment Without Operator, Deduct  -17,034.86 

. 
 01 22 23 00-0782 DAY 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 1,690.04  

    For Equipment Without Operator, Deduct  -790.42 
. 

 01 22 23 00-0783 WK 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 7,154.75  
    For Equipment Without Operator, Deduct  -3,952.09 

. 
 01 22 23 00-0784 MO 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 26,640.46  

    For Equipment Without Operator, Deduct  -17,034.86 
. 

 01 22 23 00-0785 DAY 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,001.92  
    For Equipment Without Operator, Deduct  -790.42 

. 
 01 22 23 00-0786 WK 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 8,270.29  

    For Equipment Without Operator, Deduct  -3,952.09 
. 

 01 22 23 00-0787 MO 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 29,989.46  
    For Equipment Without Operator, Deduct  -17,034.86 

. 
 01 22 23 00-0788 DAY 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,199.83  

    For Equipment Without Operator, Deduct  -790.42 
. 

 01 22 23 00-0789 WK 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 8,966.00  
    For Equipment Without Operator, Deduct  -3,952.09 

. 
 01 22 23 00-0790 MO 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 32,081.39  

    For Equipment Without Operator, Deduct  -17,034.86 
. 

 01 22 23 00-0791 DAY 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,355.77  
    For Equipment Without Operator, Deduct  -790.42 
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. 
 01 22 23 00-0792 WK 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 9,529.77  

    For Equipment Without Operator, Deduct  -3,952.09 
. 

 01 22 23 00-0793 MO 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 33,770.28  
    For Equipment Without Operator, Deduct  -17,034.86 

. 
 01 22 23 00-0794 DAY 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .................................................................. 2,511.70  

    For Equipment Without Operator, Deduct  -790.42 
. 

 01 22 23 00-0795 WK 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 10,093.53  
    For Equipment Without Operator, Deduct  -3,952.09 

. 
 01 22 23 00-0796 MO 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ................................................................ 35,459.18  

    For Equipment Without Operator, Deduct  -17,034.86 
. 

 01 22 23 00-0797 DAY 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............................................................................ 2,613.66  
    For Equipment Without Operator, Deduct  -790.42 

. 
 01 22 23 00-0798 WK 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .......................................................................... 10,441.39  

    For Equipment Without Operator, Deduct  -3,952.09 
. 

 01 22 23 00-0799 MO 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .......................................................................... 36,514.74  
    For Equipment Without Operator, Deduct  -17,034.86 

. 
 01 22 23 00-0800 DAY 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .......................................................................... 2,729.63  

    For Equipment Without Operator, Deduct  -768.45 
. 

 01 22 23 00-0801 WK 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ........................................................................ 10,847.31  
    For Equipment Without Operator, Deduct  -3,842.23 

. 
 01 22 23 00-0802 MO 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ........................................................................ 37,576.58  

    For Equipment Without Operator, Deduct  -16,561.34 

XXXXXXX 
. 
 01 22 23 00-0803  Cable Controlled Lattice Boom, Truck Mounted Mechanical Cranes (01 22 23 00-

0768) 
Note: Includes full-time operator. Excludes delivery, set-up, and removal. 

. 

. 
 01 22 23 00-0804 DAY 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ............. 2,229.82  

    For Equipment Without Operator, Deduct  -790.42 
. 

 01 22 23 00-0805 WK 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ............. 9,085.95  
    For Equipment Without Operator, Deduct  -3,952.09 

. 
 01 22 23 00-0806 MO 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ........... 32,436.44  

    For Equipment Without Operator, Deduct  -17,034.86 
. 

 01 22 23 00-0807 DAY 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ......... 3,339.36  
    For Equipment Without Operator, Deduct  -790.42 

. 
 01 22 23 00-0808 WK 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ....... 10,933.18  

    For Equipment Without Operator, Deduct  -3,952.09 
. 

 01 22 23 00-0809 MO 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ....... 37,978.13  
    For Equipment Without Operator, Deduct  -17,034.86 

. 
 01 22 23 00-0810 DAY 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ..................... 3,519.28  

    For Equipment Without Operator, Deduct  -790.42 
. 

 01 22 23 00-0811 WK 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 12,246.63  
    For Equipment Without Operator, Deduct  -3,952.09 

. 
 01 22 23 00-0812 MO 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 41,917.29  

    For Equipment Without Operator, Deduct  -17,034.86 
. 

 01 22 23 00-0813 DAY 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ..................... 3,879.13  
    For Equipment Without Operator, Deduct  -790.42 

. 
 01 22 23 00-0814 WK 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 13,560.09  

    For Equipment Without Operator, Deduct  -3,952.09 
. 

 01 22 23 00-0815 MO 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 45,851.65  
    For Equipment Without Operator, Deduct  -17,034.86 

. 
 01 22 23 00-0816 DAY 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ..................... 4,220.99  

    For Equipment Without Operator, Deduct  -790.42 
. 

 01 22 23 00-0817 WK 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 16,186.99  
    For Equipment Without Operator, Deduct  -3,952.09 

. 
 01 22 23 00-0818 MO 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 53,739.56  

    For Equipment Without Operator, Deduct  -17,034.86 
. 

 01 22 23 00-0819 DAY 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ..................... 4,784.76  
    For Equipment Without Operator, Deduct  -790.42 

. 
 01 22 23 00-0820 WK 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 18,208.15  

    For Equipment Without Operator, Deduct  -3,952.09 
. 

 01 22 23 00-0821 MO 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 59,794.64  
    For Equipment Without Operator, Deduct  -17,034.86 

. 
 01 22 23 00-0822 DAY 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ..................... 8,251.31  

    For Equipment Without Operator, Deduct  -790.42 
. 

 01 22 23 00-0823 WK 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 30,563.00  
    For Equipment Without Operator, Deduct  -3,952.09 

. 
 01 22 23 00-0824 MO 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 96,873.58  

    For Equipment Without Operator, Deduct  -17,034.86 

XXXXXXX 
. 
 01 22 23 00-0825  Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklifts (01 22 23 00-0768) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0826 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............................. 1,271.64  
    For Equipment Without Operator, Deduct  -726.80 

. 
 01 22 23 00-0827 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............................. 4,967.42  

    For Equipment Without Operator, Deduct  -3,633.99 
. 

 01 22 23 00-0828 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator........................... 18,531.36  
    For Equipment Without Operator, Deduct  -15,663.76 

. 
 01 22 23 00-0829 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............................. 1,329.00  

    For Equipment Without Operator, Deduct  -726.80 
. 

 01 22 23 00-0830 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............................. 5,096.47  
    For Equipment Without Operator, Deduct  -3,633.99 

. 
 01 22 23 00-0831 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator........................... 18,818.12  

    For Equipment Without Operator, Deduct  -15,663.76 
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. 
 01 22 23 00-0832 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 1,314.66  

    For Equipment Without Operator, Deduct  -726.80 
. 

 01 22 23 00-0833 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............................ 5,160.99  
    For Equipment Without Operator, Deduct  -3,633.99 

. 
 01 22 23 00-0834 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 19,248.26  

    For Equipment Without Operator, Deduct  -15,663.76 
. 

 01 22 23 00-0835 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 1,479.54  
    For Equipment Without Operator, Deduct  -726.80 

. 
 01 22 23 00-0836 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator .......................... 5,591.13  

    For Equipment Without Operator, Deduct  -3,633.99 
. 

 01 22 23 00-0837 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ........................ 20,251.92  
    For Equipment Without Operator, Deduct  -15,663.76 

XXXXXXX 
. 
 01 22 23 00-0838  Straight Mast, Rough Terrain Construction Forklifts (01 22 23 00-0768) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0839 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 1,080.95  
    For Equipment Without Operator, Deduct  -726.80 
    For Propane Instead Of Gas Or Diesel, Add  70.83 

. 
 01 22 23 00-0840 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 4,601.09  

    For Equipment Without Operator, Deduct  -3,633.99 
    For Propane Instead Of Gas Or Diesel, Add  193.42 

. 
 01 22 23 00-0841 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 17,877.19  

    For Equipment Without Operator, Deduct  -15,663.76 
    For Propane Instead Of Gas Or Diesel, Add  442.69 

. 
 01 22 23 00-0842 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 1,099.59  

    For Equipment Without Operator, Deduct  -726.80 
    For Propane Instead Of Gas Or Diesel, Add  74.56 

. 
 01 22 23 00-0843 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 4,651.99  

    For Equipment Without Operator, Deduct  -3,633.99 
    For Propane Instead Of Gas Or Diesel, Add  203.60 

. 
 01 22 23 00-0844 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 17,993.68  

    For Equipment Without Operator, Deduct  -15,663.76 
    For Propane Instead Of Gas Or Diesel, Add  465.98 

. 
 01 22 23 00-0845 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 1,199.95  

    For Equipment Without Operator, Deduct  -726.80 
    For Propane Instead Of Gas Or Diesel, Add  94.63 

. 
 01 22 23 00-0846 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................... 4,931.58  

    For Equipment Without Operator, Deduct  -3,633.99 
    For Propane Instead Of Gas Or Diesel, Add  259.52 

. 
 01 22 23 00-0847 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 18,638.90  

    For Equipment Without Operator, Deduct  -15,663.76 
    For Propane Instead Of Gas Or Diesel, Add  595.03 

. 
 01 22 23 00-0848 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 1,255.23  

    For Equipment Without Operator, Deduct  -726.80 
    For Propane Instead Of Gas Or Diesel, Add  105.69 

. 
 01 22 23 00-0849 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .................................................. 4,907.63  

    For Equipment Without Operator, Deduct  -3,633.99 
    For Propane Instead Of Gas Or Diesel, Add  254.73 

. 
 01 22 23 00-0850 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ................................................ 18,834.32  

    For Equipment Without Operator, Deduct  -15,663.76 
    For Propane Instead Of Gas Or Diesel, Add  634.11 

XXXXXXX 
. 
 01 22 23 00-0851  Straight Mast, Industrial Warehouse Forklifts (01 22 23 00-0768) 

Note: Includes full-time operator. Excludes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0852 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 1,027.90  
    For Equipment Without Operator, Deduct  -726.80 
    For Propane Instead Of Gas Or Diesel, Add  60.22 

. 
 01 22 23 00-0853 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 4,322.21  

    For Equipment Without Operator, Deduct  -3,633.99 
    For Propane Instead Of Gas Or Diesel, Add  137.64 

. 
 01 22 23 00-0854 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 17,312.63  

    For Equipment Without Operator, Deduct  -15,663.76 
    For Propane Instead Of Gas Or Diesel, Add  329.77 

. 
 01 22 23 00-0855 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 1,035.07  

    For Equipment Without Operator, Deduct  -726.80 
    For Propane Instead Of Gas Or Diesel, Add  61.65 

. 
 01 22 23 00-0856 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 4,343.72  

    For Equipment Without Operator, Deduct  -3,633.99 
    For Propane Instead Of Gas Or Diesel, Add  141.95 

. 
 01 22 23 00-0857 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 17,362.81  

    For Equipment Without Operator, Deduct  -15,663.76 
    For Propane Instead Of Gas Or Diesel, Add  339.81 

. 
 01 22 23 00-0858 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 1,185.62  

    For Equipment Without Operator, Deduct  -726.80 
    For Propane Instead Of Gas Or Diesel, Add  91.76 

. 
 01 22 23 00-0859 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............................................................. 4,673.49  

    For Equipment Without Operator, Deduct  -3,633.99 
    For Propane Instead Of Gas Or Diesel, Add  207.90 

. 
 01 22 23 00-0860 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 18,172.91  

    For Equipment Without Operator, Deduct  -15,663.76 
    For Propane Instead Of Gas Or Diesel, Add  501.83 
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. 
 01 22 23 00-0861 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 1,199.95  

    For Equipment Without Operator, Deduct  -726.80 
    For Propane Instead Of Gas Or Diesel, Add  94.63 

. 
 01 22 23 00-0862 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 4,795.37  

    For Equipment Without Operator, Deduct  -3,633.99 
    For Propane Instead Of Gas Or Diesel, Add  232.28 

. 
 01 22 23 00-0863 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .......................................................... 18,603.05  

    For Equipment Without Operator, Deduct  -15,663.76 
    For Propane Instead Of Gas Or Diesel, Add  587.86 

. 
 01 22 23 00-0864 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 1,329.00  

    For Equipment Without Operator, Deduct  -726.80 
    For Propane Instead Of Gas Or Diesel, Add  120.44 

. 
 01 22 23 00-0865 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............................................................ 5,003.27  

    For Equipment Without Operator, Deduct  -3,633.99 
    For Propane Instead Of Gas Or Diesel, Add  273.86 

. 
 01 22 23 00-0866 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .......................................................... 18,961.50  

    For Equipment Without Operator, Deduct  -15,663.76 
    For Propane Instead Of Gas Or Diesel, Add  659.55 

XXXXXXX 
. 
 01 22 23 00-0867  Chain Hoists (01 22 23 00-0768) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0868 DAY 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 10.00  
. 

 01 22 23 00-0869 WK 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 26.00  
. 

 01 22 23 00-0870 MO 1 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 77.00  
. 

 01 22 23 00-0871 DAY 3 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 28.00  
. 

 01 22 23 00-0872 WK 3 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 66.00  
. 

 01 22 23 00-0873 MO 3 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 185.00  
. 

 01 22 23 00-0874 DAY 5 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 36.00  
. 

 01 22 23 00-0875 WK 5 Ton, 20' Lift, Manual Chain Hoist ....................................................................................................................................... 97.00  
. 

 01 22 23 00-0876 MO 5 Ton, 20' Lift, Manual Chain Hoist ..................................................................................................................................... 270.00  
. 

 01 22 23 00-0877 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist .................................................................................. 71.00  
. 

 01 22 23 00-0878 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 185.00  
. 

 01 22 23 00-0879 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 500.00  
. 

 01 22 23 00-0880 DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist .................................................................................. 72.00  
. 

 01 22 23 00-0881 WK 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 192.50  
. 

 01 22 23 00-0882 MO 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 525.00  
. 

 01 22 23 00-0883 DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist .................................................................................. 74.00  
. 

 01 22 23 00-0884 WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 207.50  
. 

 01 22 23 00-0885 MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ................................................................................ 575.00  

XXXXXXX 
. 
 01 22 23 00-0886  Roof Swing Hoist (01 22 23 00-0768) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 

 01 22 23 00-0887 DAY Up To 400#, Manual Swing Roof Hoist ................................................................................................................................. 60.58  
. 

 01 22 23 00-0888 WK Up To 400#, Manual Swing Roof Hoist ............................................................................................................................... 212.05  
. 

 01 22 23 00-0889 MO Up To 400#, Manual Swing Roof Hoist ............................................................................................................................... 727.02  

XXXXXXX 
. 
 01 22 23 00-0890  Pumping Equipment (01 22 23) 
. 
. 
 01 22 23 00-0891  Gas Powered Portable Centrifugal Pumps (01 22 23 00-0890) 

Note: Includes delivery, set-up, and removal. Excludes operator. See CSI section 01 22 23 00-0915 for larger 
diameter pumps. 

. 

. 
 01 22 23 00-0892 DAY 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ................................................. 68.70  

. 
 01 22 23 00-0893 WK 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 154.58  

. 
 01 22 23 00-0894 MO 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 412.22  

. 
 01 22 23 00-0895 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ................................................. 82.44  

. 
 01 22 23 00-0896 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 185.50  

. 
 01 22 23 00-0897 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ............................................... 494.67  

XXXXXXX 
. 
 01 22 23 00-0898  Gas Powered Portable Diaphragm Pumps (01 22 23 00-0890) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0899 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump .................................................. 79.01  
. 

 01 22 23 00-0900 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 223.29  
. 

 01 22 23 00-0901 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 566.81  
. 

 01 22 23 00-0902 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump .................................................. 96.19  
. 

 01 22 23 00-0903 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 257.64  
. 

 01 22 23 00-0904 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ................................................ 729.98  

XXXXXXX 
. 
 01 22 23 00-0905  Gas Powered Portable Trash Pumps (01 22 23 00-0890) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0906 DAY 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 99.62  
. 

 01 22 23 00-0907 WK 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 206.11  
. 

 01 22 23 00-0908 MO 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 618.34  
. 

 01 22 23 00-0909 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ......................................................... 99.62  
. 

 01 22 23 00-0910 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 266.23  
. 

 01 22 23 00-0911 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ....................................................... 729.98  
. 

 01 22 23 00-0912 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 158.02  
. 

 01 22 23 00-0913 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump ..................................................... 446.58  
. 

 01 22 23 00-0914 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump .................................................. 1,296.79  
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XXXXXXX 
. 
 01 22 23 00-0915  Diesel Powered Portable Trash Pumps (01 22 23 00-0890) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0916 DAY 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump ................................................. 309.17  
. 

 01 22 23 00-0917 WK 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump ................................................. 841.62  
. 

 01 22 23 00-0918 MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump .............................................. 3,667.08  
. 

 01 22 23 00-0919 DAY 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ............................................... 472.34  
. 

 01 22 23 00-0920 WK 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ............................................ 1,236.67  
. 

 01 22 23 00-0921 MO 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ............................................ 3,289.20  
. 

 01 22 23 00-0922 DAY 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ............................................. 642.38  
. 

 01 22 23 00-0923 WK 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump .......................................... 1,719.32  
. 

 01 22 23 00-0924 MO 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump .......................................... 4,599.73  
. 

 01 22 23 00-0925 DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ............................................. 831.32  
. 

 01 22 23 00-0926 WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump .......................................... 2,122.95  
. 

 01 22 23 00-0927 MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump .......................................... 6,234.89  

XXXXXXX 
. 
 01 22 23 00-0928  Diesel Powered Portable Silenced Environmental Trash Pumps (01 22 23 00-0890) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0929 DAY 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........... 441.42  
. 

 01 22 23 00-0930 WK 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........ 1,004.80  
. 

 01 22 23 00-0931 MO 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........ 3,132.90  
. 

 01 22 23 00-0932 DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ......... 541.04  
. 

 01 22 23 00-0933 WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ...... 1,348.32  
. 

 01 22 23 00-0934 MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ...... 3,667.08  
. 

 01 22 23 00-0935 DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump ................................................................................................................................................................................. 652.69  

. 
 01 22 23 00-0936 WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump .............................................................................................................................................................................. 1,930.58  
. 

 01 22 23 00-0937 MO 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump .............................................................................................................................................................................. 5,384.68  

. 
 01 22 23 00-0938 DAY 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump ................................................................................................................................................................................. 982.47  
. 

 01 22 23 00-0939 WK 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 
Pump .............................................................................................................................................................................. 2,509.41  

. 
 01 22 23 00-0940 MO 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash 

Pump .............................................................................................................................................................................. 7,368.50  

XXXXXXX 
. 
 01 22 23 00-0941  3 Phase Electric Submersible Pumps (01 22 23 00-0890) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0942 DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 171.76  
. 

 01 22 23 00-0943 WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 429.40  
. 

 01 22 23 00-0944 MO 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ................................................... 1,288.20  
. 

 01 22 23 00-0945 DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 226.72  
. 

 01 22 23 00-0946 WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ...................................................... 566.81  
. 

 01 22 23 00-0947 MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ................................................... 1,700.42  

XXXXXXX 
. 
 01 22 23 00-0948  Suction Hose With Couplings (01 22 23 00-0890) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0949 DAY Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings ..................................................................................... 6.00  
. 

 01 22 23 00-0950 WK Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings ................................................................................... 15.00  
. 

 01 22 23 00-0951 MO Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings ................................................................................... 46.00  
. 

 01 22 23 00-0952 DAY 3" Inside Diameter, 20' Length, Suction Hose With Couplings.............................................................................................. 16.00  
. 

 01 22 23 00-0953 WK 3" Inside Diameter, 20' Length, Suction Hose With Couplings.............................................................................................. 41.00  
. 

 01 22 23 00-0954 MO 3" Inside Diameter, 20' Length, Suction Hose With Couplings............................................................................................ 125.00  
. 

 01 22 23 00-0955 DAY 4" Inside Diameter, 20' Length, Suction Hose With Couplings.............................................................................................. 24.00  
. 

 01 22 23 00-0956 WK 4" Inside Diameter, 20' Length, Suction Hose With Couplings.............................................................................................. 61.00  
. 

 01 22 23 00-0957 MO 4" Inside Diameter, 20' Length, Suction Hose With Couplings............................................................................................ 185.00  
. 

 01 22 23 00-0958 DAY 6" Inside Diameter, 20' Length, Suction Hose With Couplings.............................................................................................. 30.00  
. 

 01 22 23 00-0959 WK 6" Inside Diameter, 20' Length, Suction Hose With Couplings.............................................................................................. 75.00  
. 

 01 22 23 00-0960 MO 6" Inside Diameter, 20' Length, Suction Hose With Couplings............................................................................................ 220.00  
. 

 01 22 23 00-0961 DAY 10" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 70.00  
. 

 01 22 23 00-0962 WK 10" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 180.00  
. 

 01 22 23 00-0963 MO 10" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 530.00  
. 

 01 22 23 00-0964 DAY 12" Inside Diameter, 20' Length, Suction Hose With Couplings ............................................................................................ 94.00  
. 

 01 22 23 00-0965 WK 12" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 205.00  
. 

 01 22 23 00-0966 MO 12" Inside Diameter, 20' Length, Suction Hose With Couplings .......................................................................................... 615.00  

XXXXXXX 
. 
 01 22 23 00-0967  Discharge Hose With Couplings (01 22 23 00-0890) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-0968 DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ..................................................................................... 6.00  
. 

 01 22 23 00-0969 WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ................................................................................... 15.00  
. 

 01 22 23 00-0970 MO 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ................................................................................... 46.00  
. 

 01 22 23 00-0971 DAY 2" Inside Diameter, 50' Length, Discharge Hose With Couplings ........................................................................................... 7.00  
. 

 01 22 23 00-0972 WK 2" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 17.00  
. 

 01 22 23 00-0973 MO 2" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 53.00  
. 

 01 22 23 00-0974 DAY 3" Inside Diameter, 50' Length, Discharge Hose With Couplings ........................................................................................... 8.00  
. 

 01 22 23 00-0975 WK 3" Inside Diameter, 50' Length, Discharge Hose With Couplings ......................................................................................... 20.00  
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. 
 01 22 23 00-0976 MO 3" Inside Diameter, 50' Length, Discharge Hose With Couplings.......................................................................................... 61.00  

. 
 01 22 23 00-0977 DAY 4" Inside Diameter, 50' Length, Discharge Hose With Couplings.......................................................................................... 21.00  

. 
 01 22 23 00-0978 WK 4" Inside Diameter, 50' Length, Discharge Hose With Couplings.......................................................................................... 54.00  

. 
 01 22 23 00-0979 MO 4" Inside Diameter, 50' Length, Discharge Hose With Couplings........................................................................................ 155.00  

. 
 01 22 23 00-0980 DAY 6" Inside Diameter, 50' Length, Discharge Hose With Couplings.......................................................................................... 26.00  

. 
 01 22 23 00-0981 WK 6" Inside Diameter, 50' Length, Discharge Hose With Couplings.......................................................................................... 71.00  

. 
 01 22 23 00-0982 MO 6" Inside Diameter, 50' Length, Discharge Hose With Couplings........................................................................................ 195.00  

. 
 01 22 23 00-0983 DAY 10" Inside Diameter, 10' Length, Discharge Hose With Couplings........................................................................................ 20.00  

. 
 01 22 23 00-0984 WK 10" Inside Diameter, 10' Length, Discharge Hose With Couplings........................................................................................ 50.00  

. 
 01 22 23 00-0985 MO 10" Inside Diameter, 10' Length, Discharge Hose With Couplings...................................................................................... 150.00  

. 
 01 22 23 00-0986 DAY 12" Inside Diameter, 10' Length, Discharge Hose With Couplings........................................................................................ 51.00  

. 
 01 22 23 00-0987 WK 12" Inside Diameter, 10' Length, Discharge Hose With Couplings...................................................................................... 130.00  

. 
 01 22 23 00-0988 MO 12" Inside Diameter, 10' Length, Discharge Hose With Couplings...................................................................................... 385.00  

XXXXXXX 
. 
 01 22 23 00-0989  Hydraulic Submersible Pumps (01 22 23 00-0890) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 
 01 22 23 00-0990  Hydraulic Submersible Pumps (01 22 23 00-0989) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0991 DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 113.36  
. 

 01 22 23 00-0992 WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 304.02  
. 

 01 22 23 00-0993 MO 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump ............................................................... 850.21  
. 

 01 22 23 00-0994 DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................... 144.28  
. 

 01 22 23 00-0995 WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................... 371.00  
. 

 01 22 23 00-0996 MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump ............................................................ 1,133.62  

XXXXXXX 
. 
 01 22 23 00-0997  Hydraulic Submersible Pump Diesel Power Packs (01 22 23 00-0989) 

Note: Includes delivery, set-up, and removal. Excludes operator. 
. 
. 

 01 22 23 00-0998 DAY 100 HP, Hydraulic Submersible Pump Diesel Power Pack ................................................................................................. 261.93  
. 

 01 22 23 00-0999 WK 100 HP, Hydraulic Submersible Pump Diesel Power Pack ................................................................................................. 781.51  
. 

 01 22 23 00-1000 MO 100 HP, Hydraulic Submersible Pump Diesel Power Pack .............................................................................................. 2,061.12  

XXXXXXX 
. 
 01 22 23 00-1001  HDPE Pipe With Couplings (01 22 23 00-0890) 

Note: Includes delivery, set-up, and removal. 
. 
. 

 01 22 23 00-1002 DAY 4" x 20' HDPE Pipe With Couplings ........................................................................................................................................ 5.00  
. 

 01 22 23 00-1003 WK 4" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 12.00  
. 

 01 22 23 00-1004 MO 4" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 37.00  
. 

 01 22 23 00-1005 DAY 6" x 20' HDPE Pipe With Couplings ........................................................................................................................................ 8.00  
. 

 01 22 23 00-1006 WK 6" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 20.00  
. 

 01 22 23 00-1007 MO 6" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 61.00  
. 

 01 22 23 00-1008 DAY 8" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 13.00  
. 

 01 22 23 00-1009 WK 8" x 20' HDPE Pipe With Couplings ...................................................................................................................................... 34.00  
. 

 01 22 23 00-1010 MO 8" x 20' HDPE Pipe With Couplings .................................................................................................................................... 101.00  
. 

 01 22 23 00-1011 DAY 10" x 20' HDPE Pipe With Couplings .................................................................................................................................... 16.00  
. 

 01 22 23 00-1012 WK 10" x 20' HDPE Pipe With Couplings .................................................................................................................................... 41.00  
. 

 01 22 23 00-1013 MO 10" x 20' HDPE Pipe With Couplings .................................................................................................................................. 125.00  
. 

 01 22 23 00-1014 DAY 12" x 10' HDPE Pipe With Couplings .................................................................................................................................... 12.00  
. 

 01 22 23 00-1015 WK 12" x 10' HDPE Pipe With Couplings .................................................................................................................................... 33.00  
. 

 01 22 23 00-1016 MO 12" x 10' HDPE Pipe With Couplings .................................................................................................................................. 100.00  
. 

 01 22 23 00-1017 DAY 4" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 12.00  
. 

 01 22 23 00-1018 WK 4" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 31.00  
. 

 01 22 23 00-1019 MO 4" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 92.00  
. 

 01 22 23 00-1020 DAY 6" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 14.00  
. 

 01 22 23 00-1021 WK 6" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 36.00  
. 

 01 22 23 00-1022 MO 6" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 110.00  
. 

 01 22 23 00-1023 DAY 8" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 16.00  
. 

 01 22 23 00-1024 WK 8" Elbow For HDPE Pipe, Quick Connect ............................................................................................................................. 41.00  
. 

 01 22 23 00-1025 MO 8" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 125.00  
. 

 01 22 23 00-1026 DAY 10" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 20.00  
. 

 01 22 23 00-1027 WK 10" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 51.00  
. 

 01 22 23 00-1028 MO 10" Elbow For HDPE Pipe, Quick Connect ......................................................................................................................... 155.00  
. 

 01 22 23 00-1029 DAY 12" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 20.00  
. 

 01 22 23 00-1030 WK 12" Elbow For HDPE Pipe, Quick Connect ........................................................................................................................... 51.00  
. 

 01 22 23 00-1031 MO 12" Elbow For HDPE Pipe, Quick Connect ......................................................................................................................... 155.00  
. 

 01 22 23 00-1032 DAY 4" Tee For HDPE Pipe, Quick Connect................................................................................................................................. 12.00  
. 

 01 22 23 00-1033 WK 4" Tee For HDPE Pipe, Quick Connect................................................................................................................................. 31.00  
. 

 01 22 23 00-1034 MO 4" Tee For HDPE Pipe, Quick Connect................................................................................................................................. 92.00  
. 

 01 22 23 00-1035 DAY 6" Tee For HDPE Pipe, Quick Connect................................................................................................................................. 16.00  
. 

 01 22 23 00-1036 WK 6" Tee For HDPE Pipe, Quick Connect................................................................................................................................. 41.00  
. 

 01 22 23 00-1037 MO 6" Tee For HDPE Pipe, Quick Connect............................................................................................................................... 125.00  
. 

 01 22 23 00-1038 DAY 8" Tee For HDPE Pipe, Quick Connect................................................................................................................................. 20.00  
. 

 01 22 23 00-1039 WK 8" Tee For HDPE Pipe, Quick Connect................................................................................................................................. 51.00  
. 

 01 22 23 00-1040 MO 8" Tee For HDPE Pipe, Quick Connect............................................................................................................................... 155.00  
. 

 01 22 23 00-1041 DAY 10" Tee For HDPE Pipe, Quick Connect............................................................................................................................... 24.00  
. 

 01 22 23 00-1042 WK 10" Tee For HDPE Pipe, Quick Connect............................................................................................................................... 61.00  
. 

 01 22 23 00-1043 MO 10" Tee For HDPE Pipe, Quick Connect............................................................................................................................. 185.00  
. 

 01 22 23 00-1044 DAY 12" Tee For HDPE Pipe, Quick Connect............................................................................................................................... 24.00  
. 

 01 22 23 00-1045 WK 12" Tee For HDPE Pipe, Quick Connect............................................................................................................................... 61.00  
. 

 01 22 23 00-1046 MO 12" Tee For HDPE Pipe, Quick Connect............................................................................................................................. 185.00  
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. 
 01 22 23 00-1047 DAY 4" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 2.00  

. 
 01 22 23 00-1048 WK 4" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 6.00  

. 
 01 22 23 00-1049 MO 4" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 18.00  

. 
 01 22 23 00-1050 DAY 6" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 2.00  

. 
 01 22 23 00-1051 WK 6" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 6.00  

. 
 01 22 23 00-1052 MO 6" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 18.00  

. 
 01 22 23 00-1053 DAY 8" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 2.00  

. 
 01 22 23 00-1054 WK 8" Cap For HDPE Pipe, Quick Connect .................................................................................................................................. 6.00  

. 
 01 22 23 00-1055 MO 8" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 18.00  

. 
 01 22 23 00-1056 DAY 10" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 2.00  

. 
 01 22 23 00-1057 WK 10" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 6.00  

. 
 01 22 23 00-1058 MO 10" Cap For HDPE Pipe, Quick Connect .............................................................................................................................. 18.00  

. 
 01 22 23 00-1059 DAY 12" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 2.00  

. 
 01 22 23 00-1060 WK 12" Cap For HDPE Pipe, Quick Connect ................................................................................................................................ 6.00  

. 
 01 22 23 00-1061 MO 12" Cap For HDPE Pipe, Quick Connect .............................................................................................................................. 18.00  

. 
 01 22 23 00-1062 DAY 4" Wye For HDPE Pipe, Quick Connect ................................................................................................................................. 6.00  

. 
 01 22 23 00-1063 WK 4" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 15.00  

. 
 01 22 23 00-1064 MO 4" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 46.00  

. 
 01 22 23 00-1065 DAY 6" Wye For HDPE Pipe, Quick Connect ................................................................................................................................. 7.00  

. 
 01 22 23 00-1066 WK 6" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 18.00  

. 
 01 22 23 00-1067 MO 6" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 55.00  

. 
 01 22 23 00-1068 DAY 8" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 12.00  

. 
 01 22 23 00-1069 WK 8" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 31.00  

. 
 01 22 23 00-1070 MO 8" Wye For HDPE Pipe, Quick Connect ............................................................................................................................... 92.00  

. 
 01 22 23 00-1071 DAY 10" Wye For HDPE Pipe, Quick Connect ............................................................................................................................. 18.00  

. 
 01 22 23 00-1072 WK 10" Wye For HDPE Pipe, Quick Connect ............................................................................................................................. 46.00  

. 
 01 22 23 00-1073 MO 10" Wye For HDPE Pipe, Quick Connect ........................................................................................................................... 140.00  

. 
 01 22 23 00-1074 DAY 12" Wye For HDPE Pipe, Quick Connect ............................................................................................................................. 18.00  

. 
 01 22 23 00-1075 WK 12" Wye For HDPE Pipe, Quick Connect ............................................................................................................................. 46.00  

. 
 01 22 23 00-1076 MO 12" Wye For HDPE Pipe, Quick Connect ........................................................................................................................... 140.00  

XXXXXXX 
. 
 01 22 23 00-1077  Truck And Trailer Equipment (01 22 23) 
. 
. 
 01 22 23 00-1078  Trucks (01 22 23 00-1077) 

Note: Includes driver, delivery, and removal. 
. 
. 
 01 22 23 00-1079  Flat Bed Trucks (01 22 23 00-1078) 

Note: Includes hydraulic tilt bed. 
. 
. 

 01 22 23 00-1080 DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ........................................................ 884.86  
    For Equipment Without Operator, Deduct  -634.59 

. 
 01 22 23 00-1081 WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..................................................... 3,829.07  

    For Equipment Without Operator, Deduct  -3,172.96 
. 

 01 22 23 00-1082 MO 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................... 15,333.71  
    For Equipment Without Operator, Deduct  -13,676.53 

. 
 01 22 23 00-1083 DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ............................................................ 993.08  

    For Equipment Without Operator, Deduct  -634.59 
. 

 01 22 23 00-1084 WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ......................................................... 4,106.39  
    For Equipment Without Operator, Deduct  -3,172.96 

. 
 01 22 23 00-1085 MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ....................................................... 16,043.93  

    For Equipment Without Operator, Deduct  -13,676.53 
. 

 01 22 23 00-1086 DAY 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................... 1,070.73  
    For Equipment Without Operator, Deduct  -634.59 

. 
 01 22 23 00-1087 WK 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................... 4,403.20  

    For Equipment Without Operator, Deduct  -3,172.96 
. 

 01 22 23 00-1088 MO 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ................................................. 17,173.55  
    For Equipment Without Operator, Deduct  -13,676.56 

XXXXXXX 
. 
 01 22 23 00-1089  Light Duty Trucks (01 22 23 00-1078) 
. 
. 

 01 22 23 00-1090 DAY 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver .................................................. 883.07  
    For Equipment Without Operator, Deduct  -634.59 

. 
 01 22 23 00-1091 WK 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver ............................................... 3,988.28  

    For Equipment Without Operator, Deduct  -3,172.96 
. 

 01 22 23 00-1092 MO 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver ............................................. 15,384.83  
    For Equipment Without Operator, Deduct  -13,676.53 

. 
 01 22 23 00-1093 DAY 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver ................................................................................... 929.66  

    For Equipment Without Operator, Deduct  -634.59 
. 

 01 22 23 00-1094 WK 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver ................................................................................ 4,128.06  
    For Equipment Without Operator, Deduct  -3,172.96 

. 
 01 22 23 00-1095 MO 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver .............................................................................. 15,695.43  

    For Equipment Without Operator, Deduct  -13,676.53 

XXXXXXX 
. 
 01 22 23 00-1096  Rear Dump Trucks (01 22 23 00-1078) 
. 
. 

 01 22 23 00-1097 DAY 2.5 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 982.69  
    For Equipment Without Operator, Deduct  -627.79 

. 
 01 22 23 00-1098 WK 2.5 CY Rear Dump Truck With Full-Time Truck Driver .................................................................................................... 4,076.35  

    For Equipment Without Operator, Deduct  -3,138.95 
. 

 01 22 23 00-1099 MO 2.5 CY Rear Dump Truck With Full-Time Truck Driver .................................................................................................. 16,400.02  
    For Equipment Without Operator, Deduct  -13,529.97 

. 
 01 22 23 00-1100 DAY 4 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 1,107.15  

    For Equipment Without Operator, Deduct  -634.59 
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. 
 01 22 23 00-1101 WK 4 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 4,474.90  

    For Equipment Without Operator, Deduct  -3,172.96 
. 

 01 22 23 00-1102 MO 4 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 17,051.93  
    For Equipment Without Operator, Deduct  -13,676.53 

. 
 01 22 23 00-1103 DAY 6 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 1,174.65  

    For Equipment Without Operator, Deduct  -634.59 
. 

 01 22 23 00-1104 WK 6 CY Rear Dump Truck With Full-Time Truck Driver ....................................................................................................... 4,619.56  
    For Equipment Without Operator, Deduct  -3,172.96 

. 
 01 22 23 00-1105 MO 6 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 17,148.37  

    For Equipment Without Operator, Deduct  -13,676.53 
. 

 01 22 23 00-1106 DAY 13 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 1,975.11  
    For Equipment Without Operator, Deduct  -634.59 

. 
 01 22 23 00-1107 WK 13 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 6,268.68  

    For Equipment Without Operator, Deduct  -3,172.96 
. 

 01 22 23 00-1108 MO 13 CY Rear Dump Truck With Full-Time Truck Driver ................................................................................................... 21,777.49  
    For Equipment Without Operator, Deduct  -13,676.53 

. 
 01 22 23 00-1109 DAY 18 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 2,109.16  

    For Equipment Without Operator, Deduct  -634.59 
. 

 01 22 23 00-1110 WK 18 CY Rear Dump Truck With Full-Time Truck Driver ..................................................................................................... 6,578.26  
    For Equipment Without Operator, Deduct  -3,172.96 

. 
 01 22 23 00-1111 MO 18 CY Rear Dump Truck With Full-Time Truck Driver ................................................................................................... 22,587.59  

    For Equipment Without Operator, Deduct  -13,676.53 

XXXXXXX 
. 
 01 22 23 00-1112  Vacuum Trucks (01 22 23 00-1078) 
. 
. 

 01 22 23 00-1113 DAY 5,000 Gallon Vacuum Truck With Full-Time Truck Driver ................................................................................................ 1,965.46  
    For Equipment Without Operator, Deduct  -634.59 

. 
 01 22 23 00-1114 WK 5,000 Gallon Vacuum Truck With Full-Time Truck Driver ................................................................................................ 7,181.01  

    For Equipment Without Operator, Deduct  -3,172.96 
. 

 01 22 23 00-1115 MO 5,000 Gallon Vacuum Truck With Full-Time Truck Driver .............................................................................................. 25,503.93  
    For Equipment Without Operator, Deduct  -13,676.53 

XXXXXXX 
. 
 01 22 23 00-1116  Water Trucks (01 22 23 00-1078) 

Note: Includes pump and 1-1/2" Diameter x 50' water hose. See CSI section 01 22 23 00-0967 for additional 
discharge hose, 01 22 23 00-1132 for water trailer. 

. 

. 
 01 22 23 00-1117 DAY 2,000 Gallon Water Truck With Full-Time Driver.............................................................................................................. 1,369.35  

    For Equipment Without Operator, Deduct  -634.59 
    For Each 1,000 Gallon Of Purchased Water, Add  8.77 

. 
 01 22 23 00-1118 WK 2,000 Gallon Water Truck With Full-Time  Driver............................................................................................................. 5,107.83  

    For Equipment Without Operator, Deduct  -3,172.96 
    For Each 1,000 Gallon Of Purchased Water, Add  8.77 

. 
 01 22 23 00-1119 MO 2,000 Gallon Water Truck With Full-Time Driver............................................................................................................ 18,248.37  

    For Equipment Without Operator, Deduct  -13,676.53 
    For Each 1,000 Gallon Of Purchased Water, Add  8.77 

. 
 01 22 23 00-1120 DAY 3,700 To 4,000 Gallon Water Truck With Full-Time Driver .............................................................................................. 1,728.57  

    For Equipment Without Operator, Deduct  -634.59 
    For Each 1,000 Gallon Of Purchased Water, Add  8.77 

. 
 01 22 23 00-1121 WK 3,700 To 4,000 Gallon Water Truck With Full-Time Driver .............................................................................................. 6,185.48  

    For Equipment Without Operator, Deduct  -3,172.96 
    For Each 1,000 Gallon Of Purchased Water, Add  8.77 

. 
 01 22 23 00-1122 MO 3,700 To 4,000 Gallon Water Truck With Full-Time Driver ............................................................................................ 21,024.13  

    For Equipment Without Operator, Deduct  -13,676.53 
    For Each 1,000 Gallon Of Purchased Water, Add  8.77 

XXXXXXX 
. 
 01 22 23 00-1123  Asphalt Distribution Trucks (01 22 23 00-1078) 
. 
. 

 01 22 23 00-1124 DAY 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver............................................................ 1,793.94  
    For Equipment Without Operator, Deduct  -634.59 

. 
 01 22 23 00-1125 WK 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver............................................................ 6,636.13  

    For Equipment Without Operator, Deduct  -3,172.96 
. 

 01 22 23 00-1126 MO 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver.......................................................... 23,914.52  
    For Equipment Without Operator, Deduct  -13,676.53 

XXXXXXX 
. 
 01 22 23 00-1127  Traffic Control Truck With Mounted Impact Attenuators/Crash Cushions 

And Arrow Board (01 22 23 00-1078) 
. 
. 

 01 22 23 00-1128 DAY Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck 
Driver .............................................................................................................................................................................. 1,302.05  

    For Equipment Without Operator, Deduct  -627.79 
. 

 01 22 23 00-1129 WK Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck 
Driver .............................................................................................................................................................................. 5,128.87  

    For Equipment Without Operator, Deduct  -3,138.95 
. 

 01 22 23 00-1130 MO Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck 
Driver ............................................................................................................................................................................ 18,362.42  

    For Equipment Without Operator, Deduct  -13,529.99 

XXXXXXX 
. 
 01 22 23 00-1131  Trailers (01 22 23 00-1077) 

Note: Includes delivery to job site and pick-up when complete. 
. 
. 
 01 22 23 00-1132  Water Trailers With Pump (01 22 23 00-1131) 
. 
. 

 01 22 23 00-1133 DAY 500 To 600 Gallon Water Trailer With Pump ...................................................................................................................... 187.77  
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. 
 01 22 23 00-1134 WK 500 To 600 Gallon Water Trailer With Pump ...................................................................................................................... 481.68  

. 
 01 22 23 00-1135 MO 500 To 600 Gallon Water Trailer With Pump ................................................................................................................... 1,289.91  

XXXXXXX 
. 
 01 22 23 00-1136  CALTRANs Equipment Rental Rates (These tasks will be requested 

specifically by the owner for miscellaneous work not covered in the 
Construction Task Catalog®) (01 22 23) 
Note: An appropriate labor surcharge will be established by the Division of Construction for work that is 
determined by the resident engineer to be covered by Longshoreman and Harbor Worker’s Act. 

. 

. 
 01 22 23 00-1137 EA CALTRANs Equipment Rental Rates, Reimbursable ............................................................................................................. 1.00  

Note: Reimbursable Fees will be paid to the contractor for eligible costs.  Insert the appropriate quantity to adjust 
the base cost to the actual Reimbursable Fee. If there are multiple Reimbursable Fees, list each one separately 
and add a comment in the "note" block to identify the Reimbursable Fee.  Per https://dot.ca.gov/-/media/dot-
media/programs/construction/documents/equipment-rental-rates-and-labor-surcharge/book_2020.pdf 

XXXXXXX 
. 
 01 30  Administrative Requirements (01) 
. 
. 
 01 31  Project Management And Coordination (01 30) 
. 
. 
 01 31 33  Project Minimum Labor Costs (01 31) 
. 
. 
 01 31 33 00-0001  Minimum Charge (01 31 33) 

Note: Use item exclusively for projects when the sum of line items is less than the minimum charge per 
occurrence.   Item should not be used in conjunction with any other tasks utilizing this labor trade, unless 
approved by owner.  Item quantity is 1, unless approved by owner. 

. 

. 
 01 31 33 00-0002 EA Carpenter Minimum Charge............................................................................................................................................. 1,019.50  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0003 EA Carpet, Linoleum Minimum Charge .................................................................................................................................... 949.17  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0004 EA Cement Mason Minimum Charge ....................................................................................................................................... 687.02  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0005 EA Drywall Finisher Minimum Charge ...................................................................................................................................... 882.36  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0006 EA Drywall Installer Minimum Charge ...................................................................................................................................... 986.97  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0007 EA Electrician Minimum Charge ............................................................................................................................................ 1,171.14  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0008 EA Glazier Minimum Charge .................................................................................................................................................... 898.06  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0009 EA Insulator Minimum Charge ............................................................................................................................................... 1,029.55  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0010 EA Laborer Minimum Charge ................................................................................................................................................... 630.46  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0011 EA Landscape Maintenance Worker Minimum Charge ............................................................................................................ 755.46  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0012 EA Ornamental Metal Worker Minimum Charge....................................................................................................................... 919.31  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0013 EA Painter, Ordinary Minimum Charge .................................................................................................................................... 754.18  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0014 EA Plasterer Minimum Charge ................................................................................................................................................. 891.55  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0015 EA Plumber Minimum Charge ............................................................................................................................................... 1,268.53  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0016 EA Roofer, Tile/Slate Minimum Charge .................................................................................................................................... 953.87  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0017 EA Roofer, Composite Built-Up Minimum Charge .................................................................................................................... 953.87  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0018 EA Sheet Metal Worker Minimum Charge ............................................................................................................................. 1,168.78  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0019 EA Sprinkler Installer Minimum Charge ................................................................................................................................. 1,219.85  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 

. 
 01 31 33 00-0020 EA Tile Layer (Floor) Minimum Charge .................................................................................................................................... 816.86  

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved 
by owner.  Task quantity is 1, unless approved by owner. 
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XXXXXXX 
. 
 01 40  Quality Requirements (01) 
. 
. 
 01 45  Quality Control (01 40) 
. 
. 
 01 45 23  Testing And Inspecting Services (01 45) 

Note: For application to existing materials/site conditions only. Includes acquisition and maintenance of sample (for laboratory 
tests) to include shipping as required, applicable equipment for field tests, and appropriate test reports. 

. 

. 
 01 45 23 00-0001  Soils/Aggregate Testing (01 45 23) 
. 
. 
 01 45 23 00-0002  Field Soils Tests (01 45 23 00-0001) 
. 
. 

 01 45 23 00-0003 EA Plasticity Index Soils Test, ASTM D-4318, Field Soils Test ................................................................................................ 207.41  
. 

 01 45 23 00-0004 EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test .................................................................................... 294.38  
. 

 01 45 23 00-0005 EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test .................................................................................... 334.52  
. 

 01 45 23 00-0006 EA Resistance (R) Value Soils Test, CA 301, Field Soils Test ................................................................................................. 267.62  
. 

 01 45 23 00-0007 EA Soils Classification Test, ASTM D-2487, Field Soils Test ................................................................................................... 401.43  
. 

 01 45 23 00-0008 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils Test ........................................................................... 802.59  
. 

 01 45 23 00-0009 EA Moisture Content, Field Soils Test ........................................................................................................................................ 30.10  
. 

 01 45 23 00-0010 EA UBC Or Swell Test, Field Soils Test ................................................................................................................................... 105.44  
. 

 01 45 23 00-0011 EA Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test ................................................................................. 200.65  
. 

 01 45 23 00-0012 EA Proctor Compaction 6" Standard Mold, Field Soils Test ..................................................................................................... 250.81  
. 

 01 45 23 00-0013 EA Density And Classification Test, Field Soils Test .................................................................................................................. 80.26  
. 

 01 45 23 00-0014 EA Percolation Test, Field Soils Test........................................................................................................................................ 200.65  
. 

 01 45 23 00-0015 EA Infiltration Test, Field Soils Test .......................................................................................................................................... 401.30  

XXXXXXX 
. 
 01 45 23 00-0016  Aggregate Testing (01 45 23 00-0001) 
. 
. 

 01 45 23 00-0017 EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202 ............................................................................................ 66.90  
. 

 01 45 23 00-0018 EA Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202 ............................................................................................... 120.43  
. 

 01 45 23 00-0019 EA Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202 ..................................................................................... 167.26  
. 

 01 45 23 00-0020 EA Sieve Analysis, Pit Run, ASTM C136 ................................................................................................................................. 130.42  
Note: Includes wash. 

. 
 01 45 23 00-0021 EA Specific Special Gravity, Course, ASTM C127 ................................................................................................................... 106.28  

Note: Includes absorption test. 
. 

 01 45 23 00-0022 EA Special Gravity, Fine, ASTM C127 ....................................................................................................................................... 95.31  
Note: Includes absorption test. 

. 
 01 45 23 00-0023 EA Coarse Aggregate Bulk SSD Specific Gravity Test, ASTM C-128 ...................................................................................... 141.70  

. 
 01 45 23 00-0024 EA Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128 ........................................................................................... 133.81  

. 
 01 45 23 00-0025 EA Aggregate Cleanness Value, ASTM C-128, CA 227 ........................................................................................................... 133.81  

. 
 01 45 23 00-0026 EA Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217 ............................................................................................ 100.36  

. 
 01 45 23 00-0027 EA Fine Aggregate Durability Index, CA 229 ............................................................................................................................ 107.05  

. 
 01 45 23 00-0028 EA Sodium And Magnesium Soundness, ASTM C88............................................................................................................... 280.91  

. 
 01 45 23 00-0029 EA Los Angeles Rattler, ASTM C-131, CA 211 ........................................................................................................................ 214.10  

. 
 01 45 23 00-0030 EA Los Angeles Rattler, ASTM C-535 ...................................................................................................................................... 214.10  

. 
 01 45 23 00-0031 EA Unit Weight Of Aggregates, ASTM C29 ................................................................................................................................ 60.21  

. 
 01 45 23 00-0032 EA Organic Impurities In Sand, ASTM C40 ................................................................................................................................ 60.19  

. 
 01 45 23 00-0033 EA Crushed Particle, ASTM California Test Method .................................................................................................................. 60.19  

. 
 01 45 23 00-0034 EA Clay Lump And Friable Particles, ASTM C142 ................................................................................................................... 120.39  

XXXXXXX 
. 
 01 45 23 00-0035  Permeability Tests (01 45 23 00-0001) 
. 
. 
 01 45 23 00-0036  In-Place Tests (01 45 23 00-0035) 
. 
. 

 01 45 23 00-0037 EA Double Ring Infiltrometer Test, ASTM D3385 .................................................................................................................. 1,062.75  
. 

 01 45 23 00-0038 EA  Unconfined Compressive Strength (Pocket Penetrometer) Test .......................................................................................... 50.16  

XXXXXXX 
. 
 01 45 23 00-0039  Lab Tests (01 45 23 00-0035) 
. 
. 

 01 45 23 00-0040 EA Falling Head Rigid Wall Consolidometer Technique CAE ................................................................................................... 495.95  
. 

 01 45 23 00-0041 EA Falling Head Permeability Test EPA-9100 .......................................................................................................................... 495.95  
. 

 01 45 23 00-0042 EA Constant Head Permeability Test For Granular Soils, ASTM D2432 .................................................................................. 283.40  

XXXXXXX 
. 
 01 45 23 00-0043  Concrete/Cement/Asphalt Testing (01 45 23) 
. 
. 
 01 45 23 00-0044  Concrete Testing (01 45 23 00-0043) 
. 
. 

 01 45 23 00-0045 EA Prepare 6 x 12 Concrete Cylinder And Deliver To Lab ......................................................................................................... 20.12  
. 

 01 45 23 00-0046 EA 6 x 12 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633 ........................................................................ 42.51  
. 

 01 45 23 00-0047 EA Concrete Cores Compression Test, ASTM C-42 .................................................................................................................. 86.98  
. 

 01 45 23 00-0048 EA 6 x 6 x 18 Concrete Flexural Test, ASTM C-78 .................................................................................................................. 127.12  
. 

 01 45 23 00-0049 EA Unit Weight Of Concrete Cylinder, ASTM C-567 .................................................................................................................. 46.83  
. 

 01 45 23 00-0050 EA Concrete Mix Design Review .............................................................................................................................................. 254.24  
. 

 01 45 23 00-0051 EA Trial Concrete Batch Prepared In Laboratory ..................................................................................................................... 602.14  
. 

 01 45 23 00-0052 EA Concrete Shrinkage, ASTM C-157 Modified ....................................................................................................................... 468.34  
. 

 01 45 23 00-0053 EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496 .............................................................................................. 72.26  
. 

 01 45 23 00-0054 EA Concrete Slump Test, ASTM C143 ....................................................................................................................................... 33.45  
. 

 01 45 23 00-0055 EA Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231 ............................................................................... 33.45  

XXXXXXX 
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. 
 01 45 23 00-0056  Cement Testing (01 45 23 00-0043) 
. 
. 

 01 45 23 00-0057 EA Cement Grab Sample (CCR Title 24) ................................................................................................................................... 33.45  
Note: Includes sealing and storing 1 year. 

. 
 01 45 23 00-0058 EA 2" x 2" x 2" Cube Compression Test, All Type Materials ...................................................................................................... 53.52  

XXXXXXX 
. 
 01 45 23 00-0059  Asphaltic Concrete Testing (01 45 23 00-0043) 
. 
. 

 01 45 23 00-0060 EA Hveem Asphaltic Concrete Stability Test, CA 366 ................................................................................................................ 66.90  
. 

 01 45 23 00-0061 EA Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927 ................................................................ 173.95  
. 

 01 45 23 00-0062 EA Stability Tests, Premixed, ASTM D1559 ............................................................................................................................... 66.90  
. 

 01 45 23 00-0063 EA Stability Tests, Lab. Mixed, ASTM D1559 .......................................................................................................................... 173.95  
. 

 01 45 23 00-0064 EA Swell Test, CA 305 ............................................................................................................................................................... 80.29  
Note: Includes compaction. 

. 
 01 45 23 00-0065 EA % Asphalt Extraction Test, ASTM D-2172 B ....................................................................................................................... 200.72  

. 
 01 45 23 00-0066 EA Maximum Theoretical Unit Weight, ASTM C2041............................................................................................................... 127.53  

. 
 01 45 23 00-0067 EA Unit Weight Sample Requiring Compaction, California Test Method 308 ............................................................................. 26.76  

. 
 01 45 23 00-0068 EA Asphalt Unit Weight On Core Test, CA 308C ....................................................................................................................... 26.76  

. 
 01 45 23 00-0069 HR Nuclear Field Density Testing, 4 Hour Minimum ................................................................................................................. 137.82  

. 
 01 45 23 00-0070 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664 ................................................................................... 90.29  

. 
 01 45 23 00-0071 EA Penetration, ASTM D5 .......................................................................................................................................................... 96.65  

XXXXXXX 
. 
 01 45 23 00-0072  Masonry/Concrete Block/Tile Testing (01 45 23) 
. 
. 
 01 45 23 00-0073  Masonry Testing (01 45 23 00-0072) 
. 
. 

 01 45 23 00-0074 EA 2" x 4" Cylinder Mortar Compression Test ............................................................................................................................ 44.16  
. 

 01 45 23 00-0075 EA 4" x 4" x 8" Grout Prisms Compression Test......................................................................................................................... 44.16  
. 

 01 45 23 00-0076 EA Masonry Cores Compression Test ....................................................................................................................................... 86.98  
. 

 01 45 23 00-0077 EA Composite Grouted Prism Compression Test..................................................................................................................... 167.26  

XXXXXXX 
. 
 01 45 23 00-0078  Concrete Block Testing (ASTM C140 Or CMA Per Specimen) (01 45 23 00-0072) 
. 
. 

 01 45 23 00-0079 EA Up To 8" x 8" x 16" Concrete Block Compression Test, ASTM C-140 ................................................................................ 107.05  
. 

 01 45 23 00-0080 EA Absorption Test, Moisture Content And Unit Weight ............................................................................................................. 73.60  
. 

 01 45 23 00-0081 EA First Unit, Moisture Condition By Relative Humidity, ASTM C427 ...................................................................................... 280.91  
. 

 01 45 23 00-0082 EA Moisture Condition By Relative Humidity, ASTM C427, Additional Unit ............................................................................. 140.45  

XXXXXXX 
. 
 01 45 23 00-0083  Metals Testing (01 45 23) 
. 
. 
 01 45 23 00-0084  Tank Line Tightness Testing (01 45 23 00-0083) 
. 
. 

 01 45 23 00-0085 EA Up To 12,000 Gallons, Tank Line Volumetric Tightness Testing ........................................................................................ 511.99  
. 

 01 45 23 00-0086 EA >12,000 To 29,999 Gallons, Tank Line Volumetric Tightness Testing ................................................................................ 568.51  
. 

 01 45 23 00-0087 EA  >29,999 Gallons, Tank Line Volumetric Tightness Testing ................................................................................................. 624.83  

XXXXXXX 
. 
 01 45 23 00-0088  Other Testing (01 45 23) 
. 
. 
 01 45 23 00-0089  Special Testing (01 45 23 00-0088) 
. 
. 

 01 45 23 00-0090 EA Asphalt Roofing Cut-out Samples, To Determine Unit Weight ............................................................................................ 103.72  
. 

 01 45 23 00-0091 EA Complete Built-Up Roof Analysis, ASTM D2829 Or ASTM D3617 ..................................................................................... 622.29  
. 

 01 45 23 00-0092 EA Bacteria Test (Total Coliform Bacteria And E. Coli Bacteria) ................................................................................................ 31.29  
. 

 01 45 23 00-0093 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Caulk, Analysis Per Sample .......................................... 129.70  
. 

 01 45 23 00-0094 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Soil, Analysis Per Sample ............................................. 129.70  
. 

 01 45 23 00-0095 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) Using Wipe Sampling, Analysis Per Sample ..................... 129.70  
. 

 01 45 23 00-0096 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Air, Analysis Per Sample .............................................. 713.35  
. 

 01 45 23 00-0097 EA Testing And Certification Of Backflow Valves ..................................................................................................................... 584.10  

XXXXXXX 
. 
 01 45 23 00-0098  Nondestructive Field Testing Services (01 45 23 00-0088) 
. 
. 
 01 45 23 00-0099  Infrared Thermography (01 45 23 00-0098) 

Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic 
Services, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The 
contractor is entitled to the mobilization charge and the appropriate square foot or hourly task. 

. 

. 
 01 45 23 00-0100  Roof Investigation And Moisture Survey Using  Infrared Thermography (01 45 23 

00-0099) 
Note: For on the roof surveys. 

. 

. 
 01 45 23 00-0101 EA Roof Investigation And Moisture Survey Using Infrared Thermography, Mobilization Charge ......................................... 2,334.60  

. 
 01 45 23 00-0102 CSF Up To 10,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography .................................................... 3.89  

    For CADD Drawings, Add  0.78 
. 

 01 45 23 00-0103 CSF >10,000 To 50,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography ............................................ 2.59  
    For CADD Drawings, Add  0.52 

. 
 01 45 23 00-0104 CSF >50,000 To 250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography .......................................... 1.95  

    For CADD Drawings, Add  0.39 
    For Elevated Infrared Thermography Roof Investigation, Add  0.49 
    For Aerial Infrared Thermography Roof Investigation, Add  0.49 

. 
 01 45 23 00-0105 CSF >250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography ........................................................... 1.30  

    For CADD Drawings, Add  0.26 
    For Elevated Infrared Thermography Roof Investigation, Add  0.33 
    For Aerial Infrared Thermography Roof Investigation, Add  0.33 
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XXXXXXX 
. 
 01 45 23 00-0106  Building Moisture Investigation Using Infrared Thermography (01 45 23 00-0099) 

Note: For finding moisture in walls and windows. 
. 
. 

 01 45 23 00-0107 EA Building Moisture Investigation Using Infrared Thermography, Mobilization Charge ....................................................... 1,232.15  
. 

 01 45 23 00-0108 CSF Up To 1,000 SF, Building Moisture Investigation Using Infrared Thermography .................................................................... 3.89  
    For Digital Or Analog Recording Of All Items, Add  1.95 

. 
 01 45 23 00-0109 CSF >1,000 To 5,000 SF, Building Moisture Investigation Using Infrared Thermography .............................................................. 2.59  

    For Digital Or Analog Recording Of All Items, Add  1.30 
. 

 01 45 23 00-0110 CSF >5,000 SF, Building Moisture Investigation Using Infrared Thermography ............................................................................. 1.30  
    For Digital Or Analog Recording Of All Items, Add  0.65 

XXXXXXX 
. 
 01 45 23 00-0111  General Building Investigation Using Infrared Thermography (01 45 23 00-0099) 

Note: For finding missing or misplaced insulation, air leakage and delamination. 
. 
. 

 01 45 23 00-0112 EA General Building Investigation Using Infrared Thermography, Mobilization Charge ........................................................ 2,529.15  
. 

 01 45 23 00-0113 CSF Up To 1,000 SF, General Building Investigation Using Infrared Thermography ..................................................................... 3.89  
    For Digital Or Analog Recording Of All Items, Add  1.95 

. 
 01 45 23 00-0114 CSF >1,000 To 5,000 SF, General Building Investigation Using Infrared Thermography ............................................................... 2.59  

    For Digital Or Analog Recording Of All Items, Add  1.30 
. 

 01 45 23 00-0115 CSF >5,000 SF, General Building Investigation Using Infrared Thermography .............................................................................. 1.30  
    For Digital Or Analog Recording Of All Items, Add  0.65 

XXXXXXX 
. 
 01 45 23 00-0116  Electrical /Mechanical Equipment Scanning Using Infrared Thermography (01 

45 23 00-0099) 
Note: For diagnosing electrical issues such as loose connections, overloaded or imbalanced circuits, faulty 
breakers, damaged switches, faulty fuses, etc.  For diagnosing electrical issues caused by resistance and 
mechanical issues caused by friction. 

. 

. 
 01 45 23 00-0117 EA Electrical /Mechanical Equipment Scanning Using Infrared Thermography, Mobilization Charge ................................... 1,232.15  

. 
 01 45 23 00-0118 HR Electrical /Mechanical Equipment Scanning Using Infrared Thermography ........................................................................ 228.42  

    For Digital Or Analog Recording Of All Items, Add  34.21 

XXXXXXX 
. 
 01 45 23 00-0119  Concrete Block Wall Investigation Using Infrared Thermography (01 45 23 00-0099) 

Note: For investigating issues with grouted cells, bond beams and other structural components in concrete block 
walls. 

. 

. 
 01 45 23 00-0120 EA Concrete Block Wall Investigation Using Infrared Thermography, Mobilization Charge .................................................. 1,232.15  

. 
 01 45 23 00-0121 CSF Up To 50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography .............................................................. 3.89  

    For Digital Or Analog Recording Of All Items, Add  0.58 
. 

 01 45 23 00-0122 CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography ...................................................................... 2.59  
    For Digital Or Analog Recording Of All Items, Add  0.39 

XXXXXXX 
. 
 01 45 23 00-0123  Other Nondestructive Field Testing Services (01 45 23 00-0098) 
. 
. 

 01 45 23 00-0124 HR ASNT Certified Level I NDT Consultant ................................................................................................................................ 93.32  
. 

 01 45 23 00-0125 HR ASNT Certified Level II NDT Consultant ............................................................................................................................. 116.40  
. 

 01 45 23 00-0126 HR ASNT Certified Level III NDT Consultant ............................................................................................................................ 133.62  
. 

 01 45 23 00-0127 HR Certified Industrial Radiography Radiation Safety Personnel ............................................................................................... 82.80  

XXXXXXX 
. 
 01 45 23 00-0128  Testing Professional Services (01 45 23 00-0088) 
. 
. 

 01 45 23 00-0129 HR Concrete, Steel, Masonry, Expansion Anchor And Soils Inspection ................................................................................... 124.44  
. 

 01 45 23 00-0130 HR Laboratory Technician ........................................................................................................................................................ 120.43  
. 

 01 45 23 00-0131 HR Portable Digital Reinforcement Scanner ............................................................................................................................. 173.95  
. 

 01 45 23 00-0132 HR Subsurface Detection Radar System .................................................................................................................................. 294.38  
. 

 01 45 23 00-0133 HR Pavement Rehabilitation Analysis Using Deflectors ............................................................................................................ 334.52  

XXXXXXX 
. 
 01 45 29  Testing Laboratory Services (01 45) 
. 
. 
 01 45 29 00-0001  Soil Borings Laboratory Tests (01 45 29) 
. 
. 

 01 45 29 00-0002 EA Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratory Test ........... 92.10  
. 

 01 45 29 00-0003 EA Shrinkage Limit, Soil Borings Laboratory Test ...................................................................................................................... 29.39  
. 

 01 45 29 00-0004 EA Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory Test ............................................................ 70.85  
. 

 01 45 29 00-0005 EA Consolidation, Soil Borings Laboratory Test ....................................................................................................................... 495.95  
. 

 01 45 29 00-0006 EA Swell Test, Soil Borings Laboratory Test .............................................................................................................................. 97.97  
. 

 01 45 29 00-0007 EA In Place Density, Soil Borings Laboratory Test ..................................................................................................................... 21.26  
. 

 01 45 29 00-0008 EA Moisture Content, ASTM D2216, Soil Borings Laboratory Test ............................................................................................ 13.21  
. 

 01 45 29 00-0009 EA Hydrometer Analysis, Soil Borings Laboratory Test ............................................................................................................ 170.48  
. 

 01 45 29 00-0010 EA Specific Gravity, ASTM D854, Soil Borings Laboratory Test ................................................................................................ 59.45  
. 

 01 45 29 00-0011 EA Partial Sieve Analysis, Soil Borings Laboratory Test ............................................................................................................ 11.76  
. 

 01 45 29 00-0012 EA Laboratory Permeability, Soil Borings Laboratory Test ....................................................................................................... 587.86  
. 

 01 45 29 00-0013 EA Sieve Analysis, ASTM D422, Soil Borings Laboratory Test ................................................................................................ 118.90  
. 

 01 45 29 00-0014 EA Sulfate Soundness, Soil Borings Laboratory Test ............................................................................................................... 146.96  
. 

 01 45 29 00-0015 EA Los Angeles Abrasion, Soil Borings Laboratory Test .......................................................................................................... 342.67  
. 

 01 45 29 00-0016 EA Soil Bearing Ratio, ASTM D1883 ........................................................................................................................................ 301.07  
. 

 01 45 29 00-0017 EA Compaction Test Subgrade, Soil Borings Laboratory Test ................................................................................................... 88.18  
. 

 01 45 29 00-0018 EA Compaction Test Base Course, Soil Borings Laboratory Test .............................................................................................. 74.60  
. 

 01 45 29 00-0019 EA In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test ................... 289.95  
. 

 01 45 29 00-0020 EA Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory Test ..................................................... 45.07  

XXXXXXX 
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. 
 01 50  Temporary Facilities And Controls (01) 

Note: Tasks in this section shall be used as directed by owner. 
. 
. 
 01 51  Temporary Utilities (01 50) 
. 
. 
 01 51 13  Temporary Electricity (01 51) 
. 
. 
 01 51 13 00-0001  Temporary Service Switch And/Or Building Feeder Switch (01 51 13) 

Note: Includes all connections and removal after use. 
. 
. 

 01 51 13 00-0002 EA  Temporary 100 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses ..................................................................... 1,524.64  
. 

 01 51 13 00-0003 EA Temporary 200 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses ..................................................................... 2,378.29  
. 

 01 51 13 00-0004 EA  Temporary 400 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses .............................................................. 4,316.76  
. 

 01 51 13 00-0005 EA  Temporary 600 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses .............................................................. 6,961.17  

XXXXXXX 
. 
 01 51 13 00-0006  Temporary 120/208 Volt Main Lug Panelboard Complete With Branch 

Fuses (01 51 13) 
Note: Includes mounting on wall and removal after use. 

. 

. 
 01 51 13 00-0007 EA Temporary 100 Amperes, Panelboard Complete With GFCI Circuit Breakers................................................................. 1,528.63  

. 
 01 51 13 00-0008 EA  Temporary 200 Amperes, Panelboard Complete With GFCI Circuit Breakers................................................................. 2,184.81  

. 
 01 51 13 00-0009 EA  Temporary 400 Amperes, Panelboard Complete With GFCI Circuit Breakers................................................................. 3,404.79  

. 
 01 51 13 00-0010 EA  Temporary 600 Amperes, Panelboard Complete With GFCI Circuit Breakers................................................................. 4,917.66  

XXXXXXX 
. 
 01 51 13 00-0011  Temporary Conduit And Cable For Temporary Disconnect Switches And 

Temporary Panelboards (01 51 13) 
Note: Includes all connections, fittings, supports and removal after use. 

. 

. 
 01 51 13 00-0012 LF Temporary SER Cable (Conduit As Required) For Temporary Disconnect Switches And Temporary Panelboards .............. 7.15  

. 
 01 51 13 00-0013 LF Temporary Branch Circuit Conduit And Wiring For Temporary Disconnect Switches And Temporary Panelboards .............. 7.83  

XXXXXXX 
. 
 01 51 26  Temporary Lighting (01 51) 
. 
. 
 01 51 26 00-0001  Temporary Devices (01 51 26) 

Note: Includes removal after use. 
. 
. 

 01 51 26 00-0002 EA  Temporary Exit Light ........................................................................................................................................................... 272.85  
. 

 01 51 26 00-0003 EA  Temporary 10 Light String With Cages ............................................................................................................................... 104.29  
. 

 01 51 26 00-0004 EA  Temporary High Bay Light .................................................................................................................................................. 400.75  

XXXXXXX 
. 
 01 52  Construction Facilities (01 50) 

Note: Tasks in this section shall be used as directed by owner for owner's use. 
. 
. 
 01 52 13  Field Offices And Sheds (01 52) 
. 
. 
 01 52 13 00-0001  Field Offices (01 52 13) 

Note: Excludes furniture, utility connections and service. Minimum 6 months rental. 
. 
. 

 01 52 13 00-0002 MO 8' x 24' Mobile Office, With Toilet ........................................................................................................................................ 163.84  
    For Each Delivery And Removal, Two Round Trips, Add  677.91 
    For Each Set-Up (Block And Level), Add  382.03 
    For Each Anchoring Into Dirt, Add  116.49 
    For Each Anchoring Into Asphalt Or Concrete, Add  174.74 
    For Office Trailer Without Toilet, Deduct  -32.77 

. 
 01 52 13 00-0003 MO 8' x 32' Mobile Office, With Toilet ........................................................................................................................................ 185.67  

    For Each Delivery And Removal, Two Round Trips, Add  677.91 
    For Each Set-Up (Block And Level), Add  382.03 
    For Each Anchoring Into Dirt, Add  116.49 
    For Each Anchoring Into Asphalt Or Concrete, Add  174.74 
    For Office Trailer Without Toilet, Deduct  -37.13 

. 
 01 52 13 00-0004 MO 10' x 36' Mobile Office, With Toilet ...................................................................................................................................... 251.21  

    For Each Delivery And Removal, Two Round Trips, Add  960.38 
    For Each Set-Up (Block And Level), Add  623.32 
    For Each Anchoring Into Dirt, Add  116.49 
    For Each Anchoring Into Asphalt Or Concrete, Add  174.74 
    For Office Trailer Without Toilet, Deduct  -50.24 

. 
 01 52 13 00-0005 MO 10' x 40' Mobile Office, With Toilet ...................................................................................................................................... 267.60  

    For Each Delivery And Removal, Two Round Trips, Add  960.38 
    For Each Set-Up (Block And Level), Add  623.32 
    For Each Anchoring Into Dirt, Add  116.49 
    For Each Anchoring Into Asphalt Or Concrete, Add  174.74 
    For Office Trailer Without Toilet, Deduct  -53.52 

. 
 01 52 13 00-0006 MO 10' x 44' Mobile Office, With Toilet ...................................................................................................................................... 294.90  

    For Each Delivery And Removal, Two Round Trips, Add  960.38 
    For Each Set-Up (Block And Level), Add  623.32 
    For Each Anchoring Into Dirt, Add  116.49 
    For Each Anchoring Into Asphalt Or Concrete, Add  174.74 

. 
 01 52 13 00-0007 MO 10' x 50' Mobile Office, With Toilet ...................................................................................................................................... 311.29  

    For Each Delivery And Removal, Two Round Trips, Add  960.38 
    For Each Set-Up (Block And Level), Add  623.32 
    For Each Anchoring Into Dirt, Add  116.49 
    For Each Anchoring Into Asphalt Or Concrete, Add  174.74 
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. 
 01 52 13 00-0008 MO 12' x 32' Mobile Office, With Toilet ...................................................................................................................................... 240.84  

    For Each Anchoring Into Dirt, Add  116.49 
    For Each Anchoring Into Asphalt Or Concrete, Add  174.74 
    For Each Delivery And Set-Up (Block And Level), Add  936.29 
    For Each Knock-Down And Pick-Up, Add  741.29 

. 
 01 52 13 00-0009 MO 12' x 44' Mobile Office, With Toilet ...................................................................................................................................... 321.99  

    For Each Delivery And Removal, Two Round Trips, Add  960.38 
    For Each Set-Up (Block And Level), Add  623.32 
    For Each Anchoring Into Dirt, Add  116.49 
    For Each Anchoring Into Asphalt Or Concrete, Add  174.74 

. 
 01 52 13 00-0010 MO 12' x 50' Mobile Office, With Toilet ...................................................................................................................................... 365.89  

    For Each Delivery And Removal, Two Round Trips, Add  960.38 
    For Each Set-Up (Block And Level), Add  623.32 
    For Each Anchoring Into Dirt, Add  116.49 
    For Each Anchoring Into Asphalt Or Concrete, Add  174.74 

. 
 01 52 13 00-0011 MO 12' x 60' Mobile Office, With Toilet ...................................................................................................................................... 398.66  

    For Each Delivery And Removal, Two Round Trips, Add  960.38 
    For Each Set-Up (Block And Level), Add  623.32 
    For Each Anchoring Into Dirt, Add  116.49 
    For Each Anchoring Into Asphalt Or Concrete, Add  174.74 

. 
 01 52 13 00-0012 MO 24' x 60' Modular Office, With Toilet .................................................................................................................................... 873.78  

    For Each Delivery And Removal, Two Round Trips, Add  1,807.78 
    For Each Set-Up (Block And Level), Add  1,005.35 
    For Each Anchoring Into Dirt, Add  116.49 
    For Each Anchoring Into Asphalt Or Concrete, Add  174.74 

. 
 01 52 13 00-0013 MO 24' x 72' Modular Office, With Toilet ................................................................................................................................. 1,048.53  

    For Each Delivery And Removal, Two Round Trips, Add  1,807.78 
    For Each Set-Up (Block And Level), Add  1,005.35 
    For Each Anchoring Into Dirt, Add  116.49 
    For Each Anchoring Into Asphalt Or Concrete, Add  174.74 

. 
 01 52 13 00-0014 MO 30' x 30' Modular Office, With Toilet .................................................................................................................................... 498.33  

    For Each Delivery And Removal, Two Round Trips, Add  1,807.78 
    For Each Set-Up (Block And Level), Add  1,005.35 
    For Each Anchoring Into Dirt, Add  116.49 
    For Each Anchoring Into Asphalt Or Concrete, Add  174.74 

XXXXXXX 
. 
 01 52 13 00-0015  Storage Containers (01 52 13) 
. 
. 

 01 52 13 00-0016 MO 8' x 8' x 10' Storage Container ............................................................................................................................................ 485.29  
    For Each Delivery And Removal, Two Round Trips, Add  302.60 
    For >12 Months, Deduct  -145.59 

. 
 01 52 13 00-0017 MO 8' x 8' x 20' Storage Container ............................................................................................................................................ 507.35  

    For Each Delivery And Removal, Two Round Trips, Add  332.86 
    For >12 Months, Deduct  -152.21 

. 
 01 52 13 00-0018 MO 8' x 8' x 40' Storage Container ............................................................................................................................................ 599.99  

    For Each Delivery And Removal, Two Round Trips, Add  670.38 
    For >12 Months, Deduct  -180.00 

XXXXXXX 
. 
 01 52 19  Sanitary Facilities (01 52) 
. 
. 
 01 52 19 00-0001  Portable Toilets (01 52 19) 

Note: Includes set-up, servicing once per week and removal. 
. 
. 

 01 52 19 00-0002 WK Portable Chemical Toilet ....................................................................................................................................................... 47.66  
    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  75.00 

. 
 01 52 19 00-0003 MO Portable Chemical Toilet ..................................................................................................................................................... 142.99  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  75.00 

. 
 01 52 19 00-0004 WK Americans With Disabilities Act Compliant Portable Chemical Toilet.................................................................................... 56.85  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  75.00 

. 
 01 52 19 00-0005 MO Americans With Disabilities Act Compliant Portable Chemical Toilet.................................................................................. 166.82  

    For Each Additional Servicing Per Unit Per Week, Add  25.00 
    For Each Delivery, Add  75.00 

. 
 01 52 19 00-0006 WK Two Station Portable Handwash ........................................................................................................................................... 33.07  

    For Each Delivery, Add  75.00 
. 

 01 52 19 00-0007 MO Two Station Portable Handwash ......................................................................................................................................... 100.32  
    For Each Delivery, Add  75.00 

. 
 01 52 19 00-0008 MO 6 Station, Portable Toilets, Multi Trailer ........................................................................................................................... 2,757.04  

Note: Includes women's room (3 toilets, 2 sinks) and men's room (1 toilet, 1 urinal and 1 sink) 
. 

 01 52 19 00-0009 WK Service 6 Station Trailer Restrooms, 3 Times Per Week ................................................................................................. 1,590.60  

XXXXXXX 
. 
 01 53  Temporary Construction (01 50) 
. 
. 
 01 53 16  Temporary Decking (01 53) 
. 
. 
 01 53 16 00-0001  Temporary Walkways And Railings (01 53 16) 

Note: Includes removal after use. 
. 
. 

 01 53 16 00-0002 SF Temporary Wood Walkway, 3/4" Plywood On 2 x 6 Stringers ................................................................................................ 5.73  
. 

 01 53 16 00-0003 LF Temporary Wooden Guardrail, 42" High, Posts, Handrail, And Intermediate Rail ................................................................ 33.04  
. 

 01 53 16 00-0004 LF Temporary Wood Guardrail Base, 12" x 12" Timber Beam ..................................................................................................... 9.88  
. 

 01 53 16 00-0005 RSR Temporary Wood Stairs, Tread And Riser On 2" x 12" Stringers .......................................................................................... 20.67  

XXXXXXX 
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. 
 01 53 23  Temporary Ramps (01 53) 
. 
. 
 01 53 23 00-0001  Temporary Plywood For Wheel Barrow Access (01 53 23) 

Note: Includes removal after use. 
. 
. 

 01 53 23 00-0002 SF Temporary Plywood For Wheel Barrow Access...................................................................................................................... 1.57 0.49 

XXXXXXX 
. 
 01 55  Vehicular Access And Parking (01 50) 
. 
. 
 01 55 23  Temporary Roads (01 55) 
. 
. 
 01 55 23 00-0001  Temporary Stabilized Construction Entrance (01 55 23) 

Note: As per Caltrans detail. 
. 
. 

 01 55 23 00-0002 SF 3" To 4" Rock Temporary Stabilized Construction Entrance Assembly .................................................................................. 3.28  
Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with 
rock, and compaction. 

. 
 01 55 23 00-0003 SF >4" To 6" Rock Temporary Stabilized Construction Entrance Assembly ................................................................................ 4.10  

Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with 
rock, and compaction. 

XXXXXXX 
. 
 01 55 23 00-0004  Rumble Trench Plate (01 55 23) 
. 
. 

 01 55 23 00-0005 MO 8' x 10' Steel Rumble Trench Plate Rental.......................................................................................................................... 242.34  
. 

 01 55 23 00-0006 EA Placement And Removal Of Rumble Plate ........................................................................................................................... 81.82  
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

. 
 01 55 23 00-0007 EA Relocate And Adjust Location Of Rumble Plate.................................................................................................................... 20.45  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

XXXXXXX 
. 
 01 55 23 00-0008  Temporary Road Ramps (Godwin) (01 55 23) 

Note: Excludes asphalt and gravel. 
. 
. 

 01 55 23 00-0009 EA 4" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) .................................................................... 3,069.64 179.19 
. 

 01 55 23 00-0010 EA 6" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) .................................................................... 4,191.87 268.80 
. 

 01 55 23 00-0011 EA 8" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) .................................................................... 5,785.62 358.40 
. 

 01 55 23 00-0012 EA 12" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) ................................................................ 11,858.83 447.99 
. 

 01 55 23 00-0013 EA 24" Pipeline, 15' Passable Vehicle Width, Temporary Road Ramp (Godwin) ................................................................ 17,342.62 537.59 

XXXXXXX 
. 
 01 55 26  Traffic Control (01 55) 
. 
. 
 01 55 26 00-0001  Removable Preformed Traffic Black Line Mask (01 55 26) 

Note: Includes installation and removal after use. 
. 
. 

 01 55 26 00-0002 LF 6" Removable Traffic Black Line Mask ................................................................................................................................... 4.80  
. 

 01 55 26 00-0003 LF 8" Removable Traffic Black Line Mask ................................................................................................................................... 5.89  

XXXXXXX 
. 
 01 55 26 00-0004  Temporary Preformed Traffic Line Tape (01 55 26) 

Note: Includes installation and removal after use. 
. 
. 

 01 55 26 00-0005 LF 4" Reflective Removable Traffic Line Tape ............................................................................................................................. 3.65  
. 

 01 55 26 00-0006 LF 6" Reflective Removable Traffic Line Tape ............................................................................................................................. 4.85  
. 

 01 55 26 00-0007 LF 8" Reflective Removable Traffic Line Tape ............................................................................................................................. 5.98  

XXXXXXX 
. 
 01 55 26 00-0008  Temporary Painted Traffic Lines (01 55 26) 

Note: Includes installation and removal after use. 
. 
. 

 01 55 26 00-0009 LF 4" Temporary Painted Traffic Lines......................................................................................................................................... 1.91  
    For Not Removed, Deduct  -2.67 

. 
 01 55 26 00-0010 LF 6" Temporary Painted Traffic Lines......................................................................................................................................... 2.52  

    For Not Removed, Deduct  -3.60 
. 

 01 55 26 00-0011 LF 8" Temporary Painted Traffic Lines......................................................................................................................................... 3.14  
    For Not Removed, Deduct  -4.57 

. 
 01 55 26 00-0012 EA 2" High x 2" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad ...................................... 2.44  

. 
 01 55 26 00-0013 EA 2" High x 4" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad ...................................... 2.46  

XXXXXXX 
. 
 01 55 26 00-0014  Pedestrian Traffic Control (01 55 26) 
. 
. 

 01 55 26 00-0015 CLF 1", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange .................................................................................... 18.93  
. 

 01 55 26 00-0016 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange .................................................................................... 27.08  
. 

 01 55 26 00-0017 CLF 3/4", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow................................................................................... 11.52  
. 

 01 55 26 00-0018 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow...................................................................................... 15.21  
. 

 01 55 26 00-0019 CLF 3", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent ......................................................................................... 18.11  
. 

 01 55 26 00-0020 CLF 6", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent ......................................................................................... 28.71  
. 

 01 55 26 00-0021 CLF 1" Exterior Vinyl Tape (Warning Tape) ................................................................................................................................. 25.29  
. 

 01 55 26 00-0022 CLF 2" Exterior Vinyl Tape (Warning Tape) ................................................................................................................................. 39.16  
. 

 01 55 26 00-0023 CLF 3" Exterior Vinyl Tape (Warning Tape) ................................................................................................................................. 53.64  
. 

 01 55 26 00-0024 CLF 4" Exterior Vinyl Tape (Warning Tape) ................................................................................................................................. 63.03  

XXXXXXX 
. 
 01 55 26 00-0025  Linear Delineation System, Temporary Or Permanent (01 55 26) 

Note: High visibility reflective sheeting strips. Scotchlite as manufactured by 3M. 
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. 

. 
 01 55 26 00-0026 LF 4" Linear Delineation System .................................................................................................................................................. 7.30  

. 
 01 55 26 00-0027 LF 6" Linear Delineation System .................................................................................................................................................. 9.72  

XXXXXXX 
. 
 01 55 26 00-0028  Traffic Protection (01 55 26) 
. 
. 
 01 55 26 00-0029  Portable Traffic Control Device Usage (01 55 26 00-0028) 

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0105 for delivery, placing and 
removal. 

. 

. 
 01 55 26 00-0030 DAY 28" Cone With Reflective Collar .............................................................................................................................................. 0.52  

. 
 01 55 26 00-0031 WK 28" Cone With Reflective Collar .............................................................................................................................................. 1.56  

. 
 01 55 26 00-0032 MO 28" Cone With Reflective Collar .............................................................................................................................................. 4.68  

. 
 01 55 26 00-0033 DAY Vertical Panel .......................................................................................................................................................................... 1.57  

. 
 01 55 26 00-0034 WK Vertical Panel .......................................................................................................................................................................... 4.72  

. 
 01 55 26 00-0035 MO Vertical Panel ........................................................................................................................................................................ 14.14  

. 
 01 55 26 00-0036 DAY Channelizer Drum ................................................................................................................................................................... 1.71  

. 
 01 55 26 00-0037 WK Channelizer Drum ................................................................................................................................................................... 5.12  

. 
 01 55 26 00-0038 MO Channelizer Drum ................................................................................................................................................................. 15.36  

. 
 01 55 26 00-0039 DAY Stackable Channelizer Panel .................................................................................................................................................. 0.81  

. 
 01 55 26 00-0040 WK Stackable Channelizer Panel .................................................................................................................................................. 2.42  

. 
 01 55 26 00-0041 MO Stackable Channelizer Panel .................................................................................................................................................. 7.26  

. 
 01 55 26 00-0042 DAY Type I Barricade, Up To 3' Wide With Reflective Rail Each Side ............................................................................................ 1.12  

. 
 01 55 26 00-0043 WK Type I Barricade, Up To 3' Wide With Reflective Rail Each Side ............................................................................................ 3.35  

. 
 01 55 26 00-0044 MO Type I Barricade, Up To 3' Wide With Reflective Rail Each Side .......................................................................................... 10.06  

. 
 01 55 26 00-0045 DAY Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side ................................................................................. 2.48  

. 
 01 55 26 00-0046 WK Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side ................................................................................. 7.43  

. 
 01 55 26 00-0047 MO Type II Barricade, Up To 3' Wide With Two Reflective Rails Each Side ............................................................................... 22.29  

. 
 01 55 26 00-0048 DAY Type III Barricade, Up To 5' Wide With Three Reflective Rails ............................................................................................... 2.82  

. 
 01 55 26 00-0049 WK Type III Barricade, Up To 5' Wide With Three Reflective Rails ............................................................................................... 8.47  

. 
 01 55 26 00-0050 MO Type III Barricade, Up To 5' Wide With Three Reflective Rails ............................................................................................. 25.40  

. 
 01 55 26 00-0051 DAY Type III Barricade, >5' To 10' Wide With Three Reflective Rails ............................................................................................. 5.16  

. 
 01 55 26 00-0052 WK Type III Barricade, >5' To 10' Wide With Three Reflective Rails ........................................................................................... 15.49  

. 
 01 55 26 00-0053 MO Type III Barricade, >5' To 10' Wide With Three Reflective Rails ........................................................................................... 46.46  

. 
 01 55 26 00-0054 DAY Up To 10' Wide A Frame Barricade ........................................................................................................................................ 2.83  

. 
 01 55 26 00-0055 WK Up To 10' Wide A Frame Barricade ........................................................................................................................................ 8.49  

. 
 01 55 26 00-0056 MO Up To 10' Wide A Frame Barricade ...................................................................................................................................... 25.48  

. 
 01 55 26 00-0057 DAY Type A Or C Flasher ............................................................................................................................................................... 0.58  

. 
 01 55 26 00-0058 WK Type A Or C Flasher ............................................................................................................................................................... 1.73  

. 
 01 55 26 00-0059 MO Type A Or C Flasher ............................................................................................................................................................... 5.19  

. 
 01 55 26 00-0060 DAY Type B Flasher (High Intensity)............................................................................................................................................... 3.13  

. 
 01 55 26 00-0061 WK Type B Flasher (High Intensity)............................................................................................................................................... 9.39  

. 
 01 55 26 00-0062 MO Type B Flasher (High Intensity)............................................................................................................................................. 28.17  

XXXXXXX 
. 
 01 55 26 00-0063  Traffic Barriers Usage (01 55 26 00-0028) 

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0105 for delivery, placing and 
removal. 

. 

. 
 01 55 26 00-0064 DAY 6' Long Portable Parking Curbs .............................................................................................................................................. 1.35  

. 
 01 55 26 00-0065 WK 6' Long Portable Parking Curbs .............................................................................................................................................. 4.05  

. 
 01 55 26 00-0066 MO 6' Long Portable Parking Curbs ............................................................................................................................................ 12.14  

. 
 01 55 26 00-0067 DAY 6' Long Portable Speed Bumps .............................................................................................................................................. 3.99  

. 
 01 55 26 00-0068 WK 6' Long Portable Speed Bumps ............................................................................................................................................ 11.97  

. 
 01 55 26 00-0069 MO 6' Long Portable Speed Bumps ............................................................................................................................................ 35.91  

. 
 01 55 26 00-0070 DAY Up To 12.5' Concrete Traffic Barrier ....................................................................................................................................... 9.59  

. 
 01 55 26 00-0071 WK Up To 12.5' Concrete Traffic Barrier ..................................................................................................................................... 28.76  

. 
 01 55 26 00-0072 MO Up To 12.5' Concrete Traffic Barrier ..................................................................................................................................... 86.28  

. 
 01 55 26 00-0073 DAY >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................... 19.17  

. 
 01 55 26 00-0074 WK >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................... 57.52  

. 
 01 55 26 00-0075 MO >12.5' To 20' Concrete Traffic Barrier ................................................................................................................................. 172.55  

. 
 01 55 26 00-0076 DAY 6' x 32" Tall Plastic Water Barrier .......................................................................................................................................... 11.45  

. 
 01 55 26 00-0077 WK 6' x 32" Tall Plastic Water Barrier .......................................................................................................................................... 34.34  

. 
 01 55 26 00-0078 MO 6' x 32" Tall Plastic Water Barrier ........................................................................................................................................ 103.03  

. 
 01 55 26 00-0079 DAY 6' x 46" Tall Plastic Water Barrier .......................................................................................................................................... 16.35  

. 
 01 55 26 00-0080 WK 6' x 46" Tall Plastic Water Barrier .......................................................................................................................................... 49.04  

. 
 01 55 26 00-0081 MO 6' x 46" Tall Plastic Water Barrier ........................................................................................................................................ 147.12  

. 
 01 55 26 00-0082 DAY Sand Filled Crash Attenuator Barrels ...................................................................................................................................... 6.40  

. 
 01 55 26 00-0083 WK Sand Filled Crash Attenuator Barrels .................................................................................................................................... 19.20  

. 
 01 55 26 00-0084 MO Sand Filled Crash Attenuator Barrels .................................................................................................................................... 57.59  

. 
 01 55 26 00-0085 MO 24" Wide x 32" High x 32' Long, Anchorless Water Filler, Non Redirective, Bi-Directional Impact Attenuator 

(ABSORB 350® BARRIER) ............................................................................................................................................... 909.84  
Note: Consists of 8 bays with nose piece at the front of the system. 

XXXXXXX 
. 
 01 55 26 00-0086  Portable Signs And Message Displays Usage (01 55 26 00-0028) 

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0105 for delivery, placing and 
removal. 

. 

. 
 01 55 26 00-0087 DAY Mesh Or Vinyl Roll-up Sign With Stand .................................................................................................................................. 5.02  

. 
 01 55 26 00-0088 WK Mesh Or Vinyl Roll-up Sign With Stand ................................................................................................................................ 15.07  

. 
 01 55 26 00-0089 MO Mesh Or Vinyl Roll-up Sign With Stand ................................................................................................................................ 45.21  

. 
 01 55 26 00-0090 DAY Aluminum Sign And Post ........................................................................................................................................................ 2.61  

. 
 01 55 26 00-0091 WK Aluminum Sign And Post ........................................................................................................................................................ 7.82  

. 
 01 55 26 00-0092 MO Aluminum Sign And Post ...................................................................................................................................................... 23.45  
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. 
 01 55 26 00-0093 DAY Aluminum Sign And A Frame Stand ....................................................................................................................................... 3.80  

. 
 01 55 26 00-0094 WK Aluminum Sign And A Frame Stand ..................................................................................................................................... 11.40  

. 
 01 55 26 00-0095 MO Aluminum Sign And A Frame Stand ..................................................................................................................................... 34.18  

. 
 01 55 26 00-0096 DAY Trailer Mounted Flashing Arrow Board ............................................................................................................................... 102.00  

. 
 01 55 26 00-0097 WK Trailer Mounted Flashing Arrow Board ............................................................................................................................... 282.32  

. 
 01 55 26 00-0098 MO Trailer Mounted Flashing Arrow Board ............................................................................................................................... 422.30  

. 
 01 55 26 00-0099 DAY Trailer Mounted Portable Variable Message Sign (PVMS) ................................................................................................. 309.00  

. 
 01 55 26 00-0100 WK Trailer Mounted Portable Variable Message Sign (PVMS) ................................................................................................. 824.00  

. 
 01 55 26 00-0101 MO Trailer Mounted Portable Variable Message Sign (PVMS) .............................................................................................. 1,648.00  

. 
 01 55 26 00-0102 DAY Two Head, Trailer Mounted Traffic Signal System (Set Of Two) ........................................................................................ 855.40  

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a 
battery bank, mounted on a heavy-duty towable trailer. 

. 
 01 55 26 00-0103 WK Two Head, Trailer Mounted Traffic Signal System (Set Of Two) ..................................................................................... 2,566.20  

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a 
battery bank, mounted on a heavy-duty towable trailer. 

. 
 01 55 26 00-0104 MO Two Head, Trailer Mounted Traffic Signal System (Set Of Two) ..................................................................................... 7,698.60  

Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a 
battery bank, mounted on a heavy-duty towable trailer. 

XXXXXXX 
. 
 01 55 26 00-0105  Place And Remove Traffic Protection Using Truck (01 55 26 00-0028) 

Note: Includes delivery and return up to 15 miles. See CSI section 01 74 19 00-0029 for delivery >15 miles. 
. 
. 

 01 55 26 00-0106 EA Placement And Removal Of Up To 250 Cones Using Truck .................................................................................................. 4.04  
. 

 01 55 26 00-0107 EA Placement And Removal Of >250 Cones Using Truck ........................................................................................................... 3.23  
. 

 01 55 26 00-0108 EA Placement And Removal Of Up To 250 Panels/Channelizers Using Truck ............................................................................ 5.39  
. 

 01 55 26 00-0109 EA Placement And Removal Of >250 Panels/Channelizers Using Truck ..................................................................................... 4.31  
. 

 01 55 26 00-0110 EA Placement And Removal Of Up To 250 Barricades Using Truck ............................................................................................ 8.08  
. 

 01 55 26 00-0111 EA Placement And Removal Of >250 Barricades Using Truck .................................................................................................... 6.46  
. 

 01 55 26 00-0112 EA Placement And Removal Of Curbs/Speed Bumps Using Truck.............................................................................................. 8.08  
. 

 01 55 26 00-0113 EA Placement And Removal Of Portable Sign And Stand Using Truck ....................................................................................... 4.85  
. 

 01 55 26 00-0114 EA Placement And Removal Of Aluminum Sign And Post Using Truck ..................................................................................... 20.20  
. 

 01 55 26 00-0115 EA Placement And Removal Of Trailer Mounted Boards And Signals Using Truck ................................................................... 60.59  
. 

 01 55 26 00-0116 EA Placement And Removal Of Up To 12.5' Concrete Traffic Barrier ........................................................................................ 81.82  
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  204.55 
    For 2 Barriers, Add  73.64 
    For 3 Barriers, Add  24.55 

. 
 01 55 26 00-0117 EA Placement And Removal Of >12.5' Concrete Traffic Barrier ............................................................................................... 122.73  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  306.83 
    For 2 Barriers, Add  110.46 
    For 3 Barriers, Add  36.82 

. 
 01 55 26 00-0118 EA Placement And Removal Of Plastic Water Barrier ................................................................................................................ 45.29  

Note: Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rental 
tasks, 01 71 13 00-0000 for mobilization tasks. 

    For 1 Barrier, Add  102.28 
    For 2 Barriers, Add  36.82 
    For 3 Barriers, Add  12.27 

. 
 01 55 26 00-0119 EA Placement And Removal Of Crash Attenuator Barrels ......................................................................................................... 61.36  

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13 
00-0000 for mobilization tasks. 

    For 1 Barrier, Add  153.40 
    For 2 Barriers, Add  55.22 
    For 3 Barriers, Add  18.41 

. 
 01 55 26 00-0120 EA Placement And Removal Of 24" Wide x 32" High x 32' Long, Anchorless Water Filler, Non Redirective, Bi-

Directional Impact Attenuator (ABSORB 350® BARRIER)................................................................................................ 450.01  
Note: Consists of 8 bays with nose piece at the front of the system attached and anchored in accordance with the 
manufactures instructuions. Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 
00-0000 for rental tasks, 01 71 13 00-0000 for mobilization. 

XXXXXXX 
. 
 01 55 26 00-0121  Place And Remove Traffic Protection From Roadside (Daily) (01 55 26 00-0028) 
. 
. 

 01 55 26 00-0122 EA Placement And Removal Of Up To 250 Cones By Hand From Roadside .............................................................................. 2.02  
. 

 01 55 26 00-0123 EA Placement And Removal Of >250 Cones By Hand From Roadside ....................................................................................... 1.61  
. 

 01 55 26 00-0124 EA Placement And Removal Of Up To 250 Panels/Channelizers By Hand From Roadside ........................................................ 2.69  
. 

 01 55 26 00-0125 EA Placement And Removal Of >250 Panels/Channelizers By Hand From Roadside ................................................................. 2.15  
. 

 01 55 26 00-0126 EA Placement And Removal Of Up To 250 Barricades By Hand From Roadside ........................................................................ 4.04  
. 

 01 55 26 00-0127 EA Placement And Removal Of >250 Barricades By Hand From Roadside ................................................................................ 3.23  
. 

 01 55 26 00-0128 EA Placement And Removal Of Portable Sign And Stand From Roadside .................................................................................. 2.42  
. 

 01 55 26 00-0129 EA Placement And Removal Of Trailer Mounted Boards And Signals From Roadside .............................................................. 30.30  
. 

 01 55 26 00-0130 EA Relocate Concrete Traffic Barrier ......................................................................................................................................... 40.91  
Note: Excludes flatbed truck (if required). If lifting equipment is not available on site. See CSI section 01 22 23 
00-0000 for rentals tasks, 01 71 13 00-0000 for mobilization tasks. 

XXXXXXX 
. 
 01 55 26 00-0131  Temporary Rumble Strips (01 55 26) 

Note: Includes removal after use. 
. 
. 

 01 55 26 00-0132 LF 1/4" High, 4" Wide, Polymer Tape Temporary Rumble Strip................................................................................................... 8.63  
. 

 01 55 26 00-0133 LF 1/2" High, 3-1/2" Wide, Polycarbonate Temporary Rumble Strip ............................................................................................ 6.33  

XXXXXXX 
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. 
 01 56  Temporary Barriers And Enclosures (01 50) 

Note: Includes removal after use. 
. 
. 
 01 56 16  Temporary Dust Barriers (01 56) 
. 
. 
 01 56 16 00-0001  Temporary Stud Wall (01 56 16) 

Note: Includes removal after use. 
. 
. 
 01 56 16 00-0002  Temporary Stud Wall With Drywall (01 56 16 00-0001) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, drywall taped and finished and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0003  Temporary Stud Wall With Drywall (01 56 16 00-0002) 
. 
. 

 01 56 16 00-0004 SF 3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center..................................................................... 6.46  
    For Metal Studs 24" On Center, Add/Deduct  -0.15 

. 
 01 56 16 00-0005 SF 1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center..................................................................... 6.46  

    For Metal Studs 24" On Center, Add/Deduct  -0.15 
. 

 01 56 16 00-0006 SF 5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center..................................................................... 6.57  
    For Metal Studs 24" On Center, Add/Deduct  -0.15 

. 
 01 56 16 00-0007 SF 3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 8.81  

    For Metal Studs 24" On Center, Add/Deduct  -0.05 
. 

 01 56 16 00-0008 SF 1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 8.81  
    For Metal Studs 24" On Center, Add/Deduct  -0.05 

. 
 01 56 16 00-0009 SF 5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................................................. 9.02  

    For Metal Studs 24" On Center, Add/Deduct  -0.05 

XXXXXXX 
. 
 01 56 16 00-0010  Temporary Stud Wall With Fire Rated Drywall (01 56 16 00-0002) 
. 
. 

 01 56 16 00-0011 SF 1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...................................... 6.58  
    For Metal Studs 24" On Center, Add/Deduct  -0.15 

. 
 01 56 16 00-0012 SF 5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...................................... 6.62  

    For Metal Studs 24" On Center, Add/Deduct  -0.15 
. 

 01 56 16 00-0013 SF 5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ....................................... 6.55  
    For Metal Studs 24" On Center, Add/Deduct  -0.15 

. 
 01 56 16 00-0014 SF 3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On 

Center .................................................................................................................................................................................... 7.38  
    For Metal Studs 24" On Center, Add/Deduct  -0.15 

. 
 01 56 16 00-0015 SF 1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................... 9.05  

    For Metal Studs 24" On Center, Add/Deduct  -0.05 
. 

 01 56 16 00-0016 SF 5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................... 9.13  
    For Metal Studs 24" On Center, Add/Deduct  -0.05 

. 
 01 56 16 00-0017 SF 5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center .................................... 9.00  

    For Metal Studs 24" On Center, Add/Deduct  -0.05 
. 

 01 56 16 00-0018 SF 3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On 
Center .................................................................................................................................................................................. 10.64  

    For Metal Studs 24" On Center, Add/Deduct  -0.05 

XXXXXXX 
. 
 01 56 16 00-0019  Temporary Stud Wall With Oriented Strand Board (OSB) (01 56 16 00-0001) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, oriented strand board (OSB) wall sheathing, and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0020 SF 7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................... 6.44  

    For Metal Studs 24" On Center, Add/Deduct  -0.15 
. 

 01 56 16 00-0021 SF 1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 6.49  
    For Metal Studs 24" On Center, Add/Deduct  -0.15 

. 
 01 56 16 00-0022 SF 5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 6.66  

    For Metal Studs 24" On Center, Add/Deduct  -0.15 
. 

 01 56 16 00-0023 SF 3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 6.75  
    For Metal Studs 24" On Center, Add/Deduct  -0.15 

. 
 01 56 16 00-0024 SF 7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 8.76  

    For Metal Studs 24" On Center, Add/Deduct  -0.05 
. 

 01 56 16 00-0025 SF 1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 8.88  
    For Metal Studs 24" On Center, Add/Deduct  -0.05 

. 
 01 56 16 00-0026 SF 5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 9.21  

    For Metal Studs 24" On Center, Add/Deduct  -0.05 
. 

 01 56 16 00-0027 SF 3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 9.39  
    For Metal Studs 24" On Center, Add/Deduct  -0.05 

XXXXXXX 
. 
 01 56 16 00-0028  Temporary Stud Wall With BC Plywood (01 56 16 00-0001) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, interior/exterior BC plywood wall sheathing, and removal after use. Excludes paint. 

. 

. 
 01 56 16 00-0029 SF 3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 6.83  

    For Metal Studs 24" On Center, Add/Deduct  -0.15 
. 

 01 56 16 00-0030 SF 1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 7.04  
    For Metal Studs 24" On Center, Add/Deduct  -0.15 

. 
 01 56 16 00-0031 SF 5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 7.20  

    For Metal Studs 24" On Center, Add/Deduct  -0.15 
. 

 01 56 16 00-0032 SF 3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ................................................ 7.37  
    For Metal Studs 24" On Center, Add/Deduct  -0.15 

. 
 01 56 16 00-0033 SF 3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center.............................................. 9.55  

    For Metal Studs 24" On Center, Add/Deduct  -0.05 
. 

 01 56 16 00-0034 SF 1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center.............................................. 9.98  
    For Metal Studs 24" On Center, Add/Deduct  -0.05 
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. 
 01 56 16 00-0035 SF 5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ........................................... 10.28  

    For Metal Studs 24" On Center, Add/Deduct  -0.05 
. 

 01 56 16 00-0036 SF 3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ........................................... 10.62  
    For Metal Studs 24" On Center, Add/Deduct  -0.05 

XXXXXXX 
. 
 01 56 16 00-0037  Temporary Stud Wall With Plastic Sheeting (01 56 16 00-0001) 

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening 
devices, 6 Mil plastic sheeting, and removal after use. 

. 

. 
 01 56 16 00-0038 SF 6 Mil, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ................................................................ 3.82  

    For Metal Studs 24" On Center, Add/Deduct  -0.26 
. 

 01 56 16 00-0039 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ....................................... 3.87  
    For Metal Studs 24" On Center, Add/Deduct  -0.26 

. 
 01 56 16 00-0040 SF 6 Mil, Fire Retardant, Anti-Static, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 3.89  

    For Metal Studs 24" On Center, Add/Deduct  -0.26 
. 

 01 56 16 00-0041 SF 6 Mil, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ............................................. 3.88  
    For Metal Studs 24" On Center, Add/Deduct  -0.26 

. 
 01 56 16 00-0042 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center .................... 3.93  

    For Metal Studs 24" On Center, Add/Deduct  -0.26 

XXXXXXX 
. 
 01 56 16 00-0043  Temporary Doors (01 56 16 00-0001) 

Note: For temporary stud walls. Includes removal after use. 
. 
. 

 01 56 16 00-0044 EA Temporary Metal Door And Frame ..................................................................................................................................... 580.48  
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use. 

XXXXXXX 
. 
 01 56 26  Temporary Fencing (01 56) 
. 
. 
 01 56 26 00-0001  Temporary Fencing (01 56 26) 

Note: Per ASTM A392-06 Standards 
. 
. 
 01 56 26 00-0002  Temporary Chain Link Fence (01 56 26 00-0001) 

Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. See CSI section 
02 41 19 13-0026 for core drilling in asphalt or concrete, 32 31 13 13-0001 for augering and backfill of posts. 

. 

. 
 01 56 26 00-0003  Temporary Chain Link Fence, Up To 6 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0004 LF Temporary 4' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 5.77  
    For >100 To 250, Deduct  -0.14 
    For >250 To 500, Deduct  -0.27 
    For >500, Deduct  -0.41 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0005 LF Temporary 6' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 6.42  

    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.31 
    For >500, Deduct  -0.46 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0006 LF Temporary 8' High Chain Link Fence And Posts, Up To 6 Months ......................................................................................... 8.84  

    For >100 To 250, Deduct  -0.26 
    For >250 To 500, Deduct  -0.52 
    For >500, Deduct  -0.78 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0007 LF Temporary 10' High Chain Link Fence And Posts, Up To 6 Months ..................................................................................... 19.45  

    For >100 To 250, Deduct  -0.77 
    For >250 To 500, Deduct  -1.54 
    For >500, Deduct  -2.31 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0008  Temporary Chain Link Fence, >6 To 12 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0009 LF Temporary 4' High Chain Link Fence And Posts, >6 To 12 Months ....................................................................................... 6.05  
    For >100 To 250, Deduct  -0.15 
    For >250 To 500, Deduct  -0.30 
    For >500, Deduct  -0.45 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0010 LF Temporary 6' High Chain Link Fence And Posts, >6 To 12 Months ....................................................................................... 6.72  

    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.34 
    For >500, Deduct  -0.51 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0011 LF Temporary 8' High Chain Link Fence And Posts, >6 To 12 Months ....................................................................................... 9.35  

    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.57 
    For >500, Deduct  -0.85 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0012 LF Temporary 10' High Chain Link Fence And Posts, >6 To 12 Months ................................................................................... 20.98  

    For >100 To 250, Deduct  -0.85 
    For >250 To 500, Deduct  -1.69 
    For >500, Deduct  -2.54 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0013  Temporary Chain Link Fence, >12 To 18 Months (01 56 26 00-0002) 
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. 

. 
 01 56 26 00-0014 LF Temporary 4' High Chain Link Fence And Posts, >12 To 18 Months...................................................................................... 6.35  

    For >100 To 250, Deduct  -0.17 
    For >250 To 500, Deduct  -0.33 
    For >500, Deduct  -0.50 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0015 LF Temporary 6' High Chain Link Fence And Posts, >12 To 18 Months...................................................................................... 7.07  

    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.37 
    For >500, Deduct  -0.56 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0016 LF Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months...................................................................................... 9.93  

    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.63 
    For >500, Deduct  -0.94 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0017 LF Temporary 10' High Chain Link Fence And Posts, >12 To 18 Months .................................................................................. 22.68  

    For >100 To 250, Deduct  -0.93 
    For >250 To 500, Deduct  -1.86 
    For >500, Deduct  -2.80 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0018  Temporary Chain Link Fence, >18 Months (01 56 26 00-0002) 
. 
. 

 01 56 26 00-0019 LF Temporary 4' High Chain Link Fence And Posts, >18 Months ................................................................................................ 6.68  
    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.36 
    For >500, Deduct  -0.54 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0020 LF Temporary 6' High Chain Link Fence And Posts, >18 Months ................................................................................................ 7.42  

    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.41 
    For >500, Deduct  -0.61 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0021 LF Temporary 8' High Chain Link Fence And Posts, >18 Months .............................................................................................. 10.55  

    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.03 
    For Each LF Shade Cloth, Add  3.60 

. 
 01 56 26 00-0022 LF Temporary 10' High Chain Link Fence And Posts, >18 Months ............................................................................................ 24.54  

    For >100 To 250, Deduct  -1.03 
    For >250 To 500, Deduct  -2.05 
    For >500, Deduct  -3.08 
    For Each LF Shade Cloth, Add  4.75 

XXXXXXX 
. 
 01 56 26 00-0023  Temporary Chain Link Fence Gates (01 56 26 00-0001) 

Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. See CSI section 
02 41 19 13-0026 for core drilling in asphalt or concrete, 32 31 13 13-0001 for augering and backfill of posts. 

. 

. 
 01 56 26 00-0024  Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0025  4' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0026 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 230.37  
    For Each LF Shade Cloth, Add  12.93 

. 
 01 56 26 00-0027 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 391.38  

    For  Each LF Shade Cloth, Add  32.33 
. 

 01 56 26 00-0028 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 438.25  
    For  Each LF Shade Cloth, Add  38.80 

. 
 01 56 26 00-0029 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 498.85  

    For  Each LF Shade Cloth, Add  48.50 
. 

 01 56 26 00-0030 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 597.54  
    For Each LF Shade Cloth, Add  64.67 

. 
 01 56 26 00-0031 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 665.08  

    For Each LF Shade Cloth, Add  77.60 

XXXXXXX 
. 
 01 56 26 00-0032  6' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0033 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 246.63  
    For Each LF Shade Cloth, Add  20.61 

. 
 01 56 26 00-0034 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 422.67  

    For Each LF Shade Cloth, Add  51.53 
. 

 01 56 26 00-0035 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 474.34  
    For Each LF Shade Cloth, Add  61.84 

. 
 01 56 26 00-0036 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 549.66  

    For Each LF Shade Cloth, Add  77.30 
. 

 01 56 26 00-0037 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 664.41  
    For Each LF Shade Cloth, Add  103.07 

. 
 01 56 26 00-0038 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 753.87  

    For Each LF Shade Cloth, Add  123.68 

XXXXXXX 
. 
 01 56 26 00-0039  8' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0040 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................... 275.40  
    For Each LF Shade Cloth, Add  29.10 
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. 
 01 56 26 00-0041 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 484.37  

    For Shade Cloth, Add  72.75 
. 

 01 56 26 00-0042 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 541.75  
    For Shade Cloth, Add  87.30 

. 
 01 56 26 00-0043 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 620.15  

    For Shade Cloth, Add  109.13 
. 

 01 56 26 00-0044 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 757.90  
    For Shade Cloth, Add  145.50 

. 
 01 56 26 00-0045 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 879.53  

    For Shade Cloth, Add  174.61 

XXXXXXX 
. 
 01 56 26 00-0046  10' High, Temporary Chain Link Fence Gates, Up To 6 Months (01 56 26 00-0024) 
. 
. 

 01 56 26 00-0047 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ............................................................................. 333.66  
    For Each LF Shade Cloth, Add  38.40 

. 
 01 56 26 00-0048 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 580.89  

    For Each LF Shade Cloth, Add  95.99 
. 

 01 56 26 00-0049 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 651.01  
    For Each LF Shade Cloth, Add  115.19 

. 
 01 56 26 00-0050 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 744.13  

    For Each LF Shade Cloth, Add  143.99 
. 

 01 56 26 00-0051 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................... 909.67  
    For Each LF Shade Cloth, Add  191.99 

. 
 01 56 26 00-0052 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months ........................................................................ 1,050.81  

    For Each LF Shade Cloth, Add  230.38 

XXXXXXX 
. 
 01 56 26 00-0053  Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0054  4' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0055 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 239.03  
    For Each LF Shade Cloth, Add  12.93 

. 
 01 56 26 00-0056 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 404.85  

    For  Each LF Shade Cloth, Add  32.33 
. 

 01 56 26 00-0057 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 453.64  
    For  Each LF Shade Cloth, Add  38.80 

. 
 01 56 26 00-0058 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 516.17  

    For  Each LF Shade Cloth, Add  48.50 
. 

 01 56 26 00-0059 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 618.71  
    For Each LF Shade Cloth, Add  64.67 

. 
 01 56 26 00-0060 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 688.18  

    For Each LF Shade Cloth, Add  77.60 

XXXXXXX 
. 
 01 56 26 00-0061  6' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0062 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 255.68  
    For Each LF Shade Cloth, Add  20.61 

. 
 01 56 26 00-0063 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 436.75  

    For Each LF Shade Cloth, Add  51.53 
. 

 01 56 26 00-0064 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 490.44  
    For Each LF Shade Cloth, Add  61.84 

. 
 01 56 26 00-0065 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 567.77  

    For Each LF Shade Cloth, Add  77.30 
. 

 01 56 26 00-0066 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 686.55  
    For Each LF Shade Cloth, Add  103.07 

. 
 01 56 26 00-0067 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 778.02  

    For Each LF Shade Cloth, Add  123.68 

XXXXXXX 
. 
 01 56 26 00-0068  8' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0069 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ............................................................................. 285.36  
    For Each LF Shade Cloth, Add  29.10 

. 
 01 56 26 00-0070 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 499.86  

    For Shade Cloth, Add  72.75 
. 

 01 56 26 00-0071 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 559.46  
    For Shade Cloth, Add  87.30 

. 
 01 56 26 00-0072 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 640.07  

    For Shade Cloth, Add  109.13 
. 

 01 56 26 00-0073 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 782.25  
    For Shade Cloth, Add  145.50 

. 
 01 56 26 00-0074 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 906.09  

    For Shade Cloth, Add  174.61 

XXXXXXX 
. 
 01 56 26 00-0075  10' High, Temporary Chain Link Fence Gates, >6 To 12 Months (01 56 26 00-0053) 
. 
. 

 01 56 26 00-0076 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........................................................................... 346.11  
    For Each LF Shade Cloth, Add  38.40 

. 
 01 56 26 00-0077 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 600.26  

    For Each LF Shade Cloth, Add  95.99 
. 

 01 56 26 00-0078 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 673.15  
    For Each LF Shade Cloth, Add  115.19 

. 
 01 56 26 00-0079 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 769.03  

    For Each LF Shade Cloth, Add  143.99 
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. 
 01 56 26 00-0080 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ......................................................................... 940.10  

    For Each LF Shade Cloth, Add  191.99 
. 

 01 56 26 00-0081 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ...................................................................... 1,084.01  
    For Each LF Shade Cloth, Add  230.38 

XXXXXXX 
. 
 01 56 26 00-0082  Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0083  4' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0084 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ........................................................................... 248.12  
    For Each LF Shade Cloth, Add  12.93 

. 
 01 56 26 00-0085 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 418.99  

    For  Each LF Shade Cloth, Add  32.33 
. 

 01 56 26 00-0086 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 469.81  
    For  Each LF Shade Cloth, Add  38.80 

. 
 01 56 26 00-0087 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 534.36  

    For  Each LF Shade Cloth, Add  48.50 
. 

 01 56 26 00-0088 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 640.94  
    For Each LF Shade Cloth, Add  64.67 

. 
 01 56 26 00-0089 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 712.43  

    For Each LF Shade Cloth, Add  77.60 

XXXXXXX 
. 
 01 56 26 00-0090  6' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0091 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ........................................................................... 265.19  
    For Each LF Shade Cloth, Add  20.61 

. 
 01 56 26 00-0092 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 451.54  

    For Each LF Shade Cloth, Add  51.53 
. 

 01 56 26 00-0093 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 507.34  
    For Each LF Shade Cloth, Add  61.84 

. 
 01 56 26 00-0094 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 586.78  

    For Each LF Shade Cloth, Add  77.30 
. 

 01 56 26 00-0095 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 709.79  
    For Each LF Shade Cloth, Add  103.07 

. 
 01 56 26 00-0096 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 803.37  

    For Each LF Shade Cloth, Add  123.68 

XXXXXXX 
. 
 01 56 26 00-0097  8' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0098 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ........................................................................... 295.82  
    For Each LF Shade Cloth, Add  29.10 

. 
 01 56 26 00-0099 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 516.13  

    For Shade Cloth, Add  72.75 
. 

 01 56 26 00-0100 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 578.05  
    For Shade Cloth, Add  87.30 

. 
 01 56 26 00-0101 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 660.98  

    For Shade Cloth, Add  109.13 
. 

 01 56 26 00-0102 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 807.81  
    For Shade Cloth, Add  145.50 

. 
 01 56 26 00-0103 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 933.98  

    For Shade Cloth, Add  174.61 

XXXXXXX 
. 
 01 56 26 00-0104  10' High, Temporary Chain Link Fence Gates, >12 To 18 Months (01 56 26 00-0082) 
. 
. 

 01 56 26 00-0105 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ......................................................................... 359.19  
    For Each LF Shade Cloth, Add  38.40 

. 
 01 56 26 00-0106 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 620.59  

    For Each LF Shade Cloth, Add  95.99 
. 

 01 56 26 00-0107 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 696.39  
    For Each LF Shade Cloth, Add  115.19 

. 
 01 56 26 00-0108 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 795.17  

    For Each LF Shade Cloth, Add  143.99 
. 

 01 56 26 00-0109 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....................................................................... 972.06  
    For Each LF Shade Cloth, Add  191.99 

. 
 01 56 26 00-0110 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months .................................................................... 1,118.87  

    For Each LF Shade Cloth, Add  230.38 

XXXXXXX 
. 
 01 56 26 00-0111  Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0023) 
. 
. 
 01 56 26 00-0112  4' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0113 EA 4' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ..................................................................................... 257.22  
    For Each LF Shade Cloth, Add  12.93 

. 
 01 56 26 00-0114 EA 10' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 433.14  

    For  Each LF Shade Cloth, Add  32.33 
. 

 01 56 26 00-0115 EA 12' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 485.98  
    For  Each LF Shade Cloth, Add  38.80 

. 
 01 56 26 00-0116 EA 15' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 552.54  

    For  Each LF Shade Cloth, Add  48.50 
. 

 01 56 26 00-0117 EA 20' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 663.17  
    For Each LF Shade Cloth, Add  64.67 

. 
 01 56 26 00-0118 EA 24' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 736.68  

    For Each LF Shade Cloth, Add  77.60 
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XXXXXXX 
. 
 01 56 26 00-0119  6' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0120 EA 4' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ..................................................................................... 274.70  
    For Each LF Shade Cloth, Add  20.61 

. 
 01 56 26 00-0121 EA 10' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 466.33  

    For Each LF Shade Cloth, Add  51.53 
. 

 01 56 26 00-0122 EA 12' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 524.24  
    For Each LF Shade Cloth, Add  61.84 

. 
 01 56 26 00-0123 EA 15' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 605.80  

    For Each LF Shade Cloth, Add  77.30 
. 

 01 56 26 00-0124 EA 20' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 733.03  
    For Each LF Shade Cloth, Add  103.07 

. 
 01 56 26 00-0125 EA 24' Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 828.72  

    For Each LF Shade Cloth, Add  123.68 

XXXXXXX 
. 
 01 56 26 00-0126  8' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0127 EA 4' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ..................................................................................... 306.28  
    For Each LF Shade Cloth, Add  29.10 

. 
 01 56 26 00-0128 EA 10' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 532.40  

    For Shade Cloth, Add  72.75 
. 

 01 56 26 00-0129 EA 12' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 596.64  
    For Shade Cloth, Add  87.30 

. 
 01 56 26 00-0130 EA 15' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 681.90  

    For Shade Cloth, Add  109.13 
. 

 01 56 26 00-0131 EA 20' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 833.38  
    For Shade Cloth, Add  145.50 

. 
 01 56 26 00-0132 EA 24' Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 961.87  

    For Shade Cloth, Add  174.61 

XXXXXXX 
. 
 01 56 26 00-0133  10' High, Temporary Chain Link Fence Gates, >18 Months (01 56 26 00-0111) 
. 
. 

 01 56 26 00-0134 EA 4' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................... 372.26  
    For Each LF Shade Cloth, Add  38.40 

. 
 01 56 26 00-0135 EA 10' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................. 640.93  

    For Each LF Shade Cloth, Add  95.99 
. 

 01 56 26 00-0136 EA 12' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................. 719.63  
    For Each LF Shade Cloth, Add  115.19 

. 
 01 56 26 00-0137 EA 15' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ................................................................................. 821.32  

    For Each LF Shade Cloth, Add  143.99 
. 

 01 56 26 00-0138 EA 20' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months .............................................................................. 1,004.01  
    For Each LF Shade Cloth, Add  191.99 

. 
 01 56 26 00-0139 EA 24' Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months .............................................................................. 1,153.73  

    For Each LF Shade Cloth, Add  230.38 

XXXXXXX 
. 
 01 56 26 00-0140  Temporary Chain Link Fence Panels (Portable) (01 56 26 00-0001) 

Note: Includes delivery, set-up and removal. Excludes sandbags. 
. 
. 
 01 56 26 00-0141  Temporary Chain Link Fence Panels (Portable), Up To 6 Months (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0142 LF Temporary 4' High Chain Link Fence Panels (Portable), Up To 6 Months .............................................................................. 6.30  
    For >100 To 250, Deduct  -0.16 
    For >250 To 500, Deduct  -0.33 
    For >500, Deduct  -0.49 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0143 LF Temporary 6' High Chain Link Fence Panels (Portable), Up To 6 Months .............................................................................. 7.00  

    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.37 
    For >500, Deduct  -0.55 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0144 LF Temporary 8' High Chain Link Fence Panels (Portable), Up To 6 Months .............................................................................. 9.54  

    For >100 To 250, Deduct  -0.29 
    For >250 To 500, Deduct  -0.59 
    For >500, Deduct  -0.88 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0145  Temporary Chain Link Fence Panels (Portable), >6 To 12 Months (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0146 LF Temporary 4' High Chain Link Fence Panels (Portable), >6 To 12 Months ............................................................................ 6.58  
    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.35 
    For >500, Deduct  -0.53 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0147 LF Temporary 6' High Chain Link Fence Panels (Portable), >6 To 12 Months ............................................................................ 7.30  

    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.40 
    For >500, Deduct  -0.59 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0148 LF Temporary 8' High Chain Link Fence Panels (Portable), >6 To 12 Months .......................................................................... 10.05  

    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.64 
    For >500, Deduct  -0.96 
    For Each LF Shade Cloth, Add  3.60 
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XXXXXXX 
. 
 01 56 26 00-0149  Temporary Chain Link Fence Panels (Portable), >12 To 18 Months (01 56 26 00-

0140) 
. 
. 

 01 56 26 00-0150 LF Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months .......................................................................... 6.86  
    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.38 
    For >500, Deduct  -0.57 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0151 LF Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months .......................................................................... 7.65  

    For >100 To 250, Deduct  -0.22 
    For >250 To 500, Deduct  -0.43 
    For >500, Deduct  -0.65 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0152 LF Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months ........................................................................ 10.63  

    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.70 
    For >500, Deduct  -1.05 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0153  Temporary Chain Link Fence Panels (Portable), >18 Months (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0154 LF Temporary 4' High Chain Link Fence Panels (Portable), >18 Months .................................................................................... 7.21  
    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.42 
    For >500, Deduct  -0.62 
    For Each LF Shade Cloth, Add  1.60 

. 
 01 56 26 00-0155 LF Temporary 6' High Chain Link Fence Panels (Portable), >18 Months .................................................................................... 8.00  

    For >100 To 250, Deduct  -0.23 
    For >250 To 500, Deduct  -0.47 
    For >500, Deduct  -0.70 
    For Each LF Shade Cloth, Add  2.55 

. 
 01 56 26 00-0156 LF Temporary 8' High Chain Link Fence Panels (Portable), >18 Months .................................................................................. 11.24  

    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.76 
    For >500, Deduct  -1.14 
    For Each LF Shade Cloth, Add  3.60 

XXXXXXX 
. 
 01 56 26 00-0157  Temporary Chain Link Fence Panels (Portable) Sandbags (01 56 26 00-0140) 
. 
. 

 01 56 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) Sandbag ...................................................................................................... 5.82  
Note: Includes placement and removal. 

XXXXXXX 
. 
 01 56 26 00-0159  Relocate Chain Link Fence, Gates And Panels (01 56 26 00-0001) 

Note: Excludes auguring/drilling for posts. 
. 
. 
 01 56 26 00-0160  Relocate Temporary Chain Link Fence On Site (01 56 26 00-0159) 
. 
. 

 01 56 26 00-0161 LF Relocate Temporary 4' High Chain Link Fence And Posts ..................................................................................................... 3.24  
. 

 01 56 26 00-0162 LF Relocate Temporary 6' High Chain Link Fence And Posts ..................................................................................................... 4.87  
. 

 01 56 26 00-0163 LF Relocate Temporary 8' High Chain Link Fence And Posts ..................................................................................................... 7.03  
. 

 01 56 26 00-0164 LF Relocate Temporary 10' High Chain Link Fence And Posts ................................................................................................... 8.65  

XXXXXXX 
. 
 01 56 26 00-0165  Relocate Temporary Chain Link Fence Panels On Site (01 56 26 00-0159) 
. 
. 

 01 56 26 00-0166 LF Relocate Temporary 4' High Chain Link Fence Panel, Self Standing ..................................................................................... 0.76  
. 

 01 56 26 00-0167 LF Relocate Temporary 6' High Chain Link Fence Panel, Self Standing ..................................................................................... 0.91  
. 

 01 56 26 00-0168 LF Relocate Temporary 8' High Chain Link Fence Panel, Self Standing ..................................................................................... 1.03  

XXXXXXX 
. 
 01 56 26 00-0169  Relocate Temporary Chain Link Gates On Site (01 56 26 00-0159) 
. 
. 

 01 56 26 00-0170 EA Relocate Temporary 4' High Chain Link Vehicle Gate And Posts ......................................................................................... 99.05  
. 

 01 56 26 00-0171 EA Relocate Temporary 6' High Chain Link Vehicle Gate And Posts ....................................................................................... 114.28  
. 

 01 56 26 00-0172 EA Relocate Temporary 8' High Chain Link Vehicle Gate And Posts ....................................................................................... 140.96  
. 

 01 56 26 00-0173 EA Relocate Temporary 10' High Chain Link Vehicle Gate And Posts ..................................................................................... 152.39  

XXXXXXX 
. 
 01 56 26 00-0174  Temporary Fence, Environmentally Sensitive Area (Type ESA) (01 56 26) 

Note: Includes removal after use. 
. 
. 

 01 56 26 00-0175 LF 3' High Temporary Fence (Type ESA), High Visibility Fabric .................................................................................................. 2.48  

XXXXXXX 
. 
 01 56 26 00-0176  Temporary Safety Fence (01 56 26) 

Note: Includes removal after use. 
. 
. 

 01 56 26 00-0177 LF 48" High With Posts At 8' On Center, Plastic Mesh Temporary Safety Fence ........................................................................ 2.75  

XXXXXXX 
. 
 01 56 29  Temporary Protective Walkways (01 56) 
. 
. 
 01 56 29 00-0001  Safety Nets (01 56 29) 

Note: Includes removal after use. 
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. 

. 
 01 56 29 00-0002 SF  Small Mesh Debris Netting ..................................................................................................................................................... 1.57  

Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure, 
not including anchors. 

XXXXXXX 
. 
 01 56 33  Temporary Security Barriers (01 56) 
. 
. 
 01 56 33 00-0001  Temporary Pedestrian Barricade (01 56 33) 

Note: Portable, interlocking galvanized steel fence with pivoting legs. 
. 
. 

 01 56 33 00-0002 DAY 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental................................................................................................ 8.48  
. 

 01 56 33 00-0003 WK 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental.............................................................................................. 20.60  
. 

 01 56 33 00-0004 MO 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental.............................................................................................. 61.80  

XXXXXXX 
. 
 01 56 39  Temporary Tree And Plant Protection (01 56) 
. 
. 
 01 56 39 00-0001  Temporary Tree Guards (01 56 39) 

Note: Includes digging holes and removal after use. 
. 
. 

 01 56 39 00-0002 EA Up To 4' x 4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, 
With Double Rail ................................................................................................................................................................ 152.44  

. 
 01 56 39 00-0003 EA 4' x 4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With 

Double Rail ........................................................................................................................................................................ 177.20  
. 

 01 56 39 00-0004 EA 6' x 6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With 
Double Rail ........................................................................................................................................................................ 191.80  

XXXXXXX 
. 
 01 57  Temporary Controls (01 50) 
. 
. 
 01 57 13  Temporary Erosion And Sediment Control (01 57) 

See CSI section 31 25 00 00-0000 for temporary erosion and sediment control. 
. 
. 
 01 57 23  Temporary Storm Water Pollution Control (01 57) 

See CSI section 31 25 00 00-0000 for temporary storm water pollution control. 
. 
. 
 01 57 23 00-0001  Temporary Drain Guard (01 57 23) 

Note: Includes removal after use. 
. 
. 

 01 57 23 00-0002 EA 36" x 48" x 18" Non-Woven Polypropylene Trash and Debris Drain Guard (Ultra-Drain Guard® 9227) ............................... 74.59  
. 

 01 57 23 00-0003 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9217) ............................... 73.34  
Note: Up to 0.87 gallons oil, up to 40 lbs sediment. 

. 
 01 57 23 00-0004 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9219) ............................... 90.90  

Note: Up to 1.38 gallons oil, up to 40 lbs sediment. 
. 

 01 57 23 00-0005 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9356) ............................... 89.64  
Note: Up to 1.55 gallons oil, up to 40 lbs sediment. 

. 
 01 57 23 00-0006 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9358) ............................. 108.45  

Note: Up to 2.06 gallons oil, up to 40 lbs sediment. 

XXXXXXX 
. 
 01 58  Project Identification (01 50) 

Note: Includes removal after use. 
. 
. 
 01 58 13  Temporary Project Signage (01 58) 
. 
. 
 01 58 13 00-0001  Project Sign (01 58 13) 
. 
. 
 01 58 13 00-0002  MDO Plywood Signs (01 58 13 00-0001) 

Note: Excludes posts. 
. 
. 
 01 58 13 00-0003  Reflectorized, MDO Plywood Signs (01 58 13 00-0002) 
. 
. 
 01 58 13 00-0004  Engineer Grade, Reflectorized, MDO Plywood Signs (01 58 13 00-0003) 
. 
. 

 01 58 13 00-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................... 117.00 20.96 
    For High-Intensity Grade, Add  26.28 
    For Diamond Grade, Add  50.69 

. 
 01 58 13 00-0006 EA >8 To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .......................................... 194.00 21.90 

    For High-Intensity Grade, Add  52.56 
    For Diamond Grade, Add  101.37 

. 
 01 58 13 00-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................ 270.99 22.86 

    For High-Intensity Grade, Add  78.84 
    For Diamond Grade, Add  152.06 

. 
 01 58 13 00-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ........................................ 347.99 23.81 

    For High-Intensity Grade, Add  105.13 
    For Diamond Grade, Add  202.74 

. 
 01 58 13 00-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .................................................... 10.91 0.76 

    For High-Intensity Grade, Add  3.29 
    For Diamond Grade, Add  6.34 

XXXXXXX 
. 
 01 58 13 00-0010  Non-Reflectorized, MDO Plywood Signs (01 58 13 00-0002) 
. 
. 
 01 58 13 00-0011  One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs (01 58 13 00-

0010) 
. 
. 

 01 58 13 00-0012 EA Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................... 143.79 20.96 
. 

 01 58 13 00-0013 EA >8 To 16 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ............................................................. 170.01 21.90 
. 

 01 58 13 00-0014 EA >16 To 24 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ........................................................... 210.69 22.86 
. 

 01 58 13 00-0015 EA >24 To 32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ........................................................... 249.14 23.81 
. 

 01 58 13 00-0016 SF >32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign .......................................................................... 7.82 0.76 
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XXXXXXX 
. 
 01 58 13 00-0017  Full Color Design, Non-Reflectorized, MDO Plywood Signs (01 58 13 00-0010) 
. 
. 

 01 58 13 00-0018 EA Up To 8 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ............................................................................. 146.65 20.96 
. 

 01 58 13 00-0019 EA >8 To 16 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ........................................................................... 185.47 21.90 
. 

 01 58 13 00-0020 EA >16 To 24 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ......................................................................... 226.40 22.86 
. 

 01 58 13 00-0021 EA >24 To 32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ......................................................................... 262.61 23.81 
. 

 01 58 13 00-0022 SF >32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ....................................................................................... 8.24 0.76 

XXXXXXX 
. 
 01 58 13 00-0023  Fabricate And Install New Posts (01 58 13 00-0001) 

Note: Includes excavation, backfill and compaction. Excludes core drilling. 
. 
. 

 01 58 13 00-0024 LF Galvanized Metal Channel Sign Posts .................................................................................................................................. 12.46  
. 

 01 58 13 00-0025 LF 4" x 4" Pressure Treated Wood Sign Posts .......................................................................................................................... 11.70  
. 

 01 58 13 00-0026 LF  4" x 6" Pressure Treated Wood Sign Posts .......................................................................................................................... 13.45  

XXXXXXX 
. 
 01 58 13 00-0027  Owner Supplied Signs (01 58 13 00-0001) 
. 
. 

 01 58 13 00-0028 EA Installation And Removal Of Owner Supplied Project Sign ................................................................................................... 76.20  

XXXXXXX 
. 
 01 60  Product Requirements (01) 
. 
. 
 01 66  Product Storage And Handling Requirements (01 60) 
. 
. 
 01 66 19  Product Handling Requirements (01 66) 

Note: Not for use in conjunction with other tasks when the distance is less than 2 stories or less than 125'. 
. 
. 
 01 66 19 00-0001  Transfer Delivered Materials Distances Greater Than 125' (01 66 19) 

Note: For moving delivered, owner supplied or existing materials in a building. 
. 
. 

 01 66 19 00-0002 CY Transfer Delivered Materials Distances Greater Than 125', Per CY Of Material Per 125' ...................................................... 5.96  

XXXXXXX 
. 
 01 70  Execution And Closeout Requirements (01) 
. 
. 
 01 71  Examination And Preparation (01 70) 
. 
. 
 01 71 13  Mobilization (01 71) 
. 
. 
 01 71 13 00-0001  Equipment Delivery, Pickup, Mobilization And Demobilization (01 71 13) 

Note: Excludes flagman for traffic control where necessary. 
. 
. 

 01 71 13 00-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck ........................................ 249.97  
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling, 
loading for return and transporting away. For equipment such as trenchers, skid-steer loaders (bobcats), 
industrial warehouse forklifts, sweepers, scissor platform lifts, telescoping and articulating boom man lifts with up 
to 40' boom lengths, etc. 

. 
 01 71 13 00-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed ....................... 744.65  

Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling, 
loading for return and transporting away. For equipment such as bulldozers, motor scrapers, hydraulic 
excavators, gradalls, road graders, loader-backhoes, heavy duty construction loaders, tractors, pavers, rollers, 
bridge finishers, straight mast construction forklifts, telescoping boom rough terrain construction forklifts, 
telescoping and articulating boom man lifts with >40' boom lengths, etc. 

XXXXXXX 
. 
 01 71 13 00-0004  Crane Delivery, Pickup, Mobilization And Demobilization (01 71 13) 

Note: Includes delivery of equipment, off loading on site and rigging. Return includes dismantling, loading and 
transporting away. Excludes flagman for traffic control where necessary. 

. 

. 
 01 71 13 00-0005 EA Up To 20 Ton Lift Move On/Off Cost, Hydraulic Crane ....................................................................................................... 399.96  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  99.99 
    For >60 To 100 Miles Radius, Add  159.98 

. 
 01 71 13 00-0006 EA 20 To 30 Ton Lift Move On/Off Cost, Hydraulic Crane ........................................................................................................ 649.92  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  162.48 
    For >60 To 100 Miles Radius, Add  259.97 

. 
 01 71 13 00-0007 EA 40 To 50 Ton Lift Move On/Off Cost, Hydraulic Crane ........................................................................................................ 899.89  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  224.97 
    For >60 To 100 Miles Radius, Add  359.96 

. 
 01 71 13 00-0008 EA 70 To 100 Ton Lift Move On/Off Cost, Hydraulic Crane ................................................................................................... 1,449.83  

Note: Includes delivery and pickup. 
    For >30 To 60 Miles Radius, Add  362.46 
    For >60 To 100 Miles Radius, Add  579.93 

. 
 01 71 13 00-0009 EA 75 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane .......................................................... 1,149.87  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  287.47 
    For >60 To 100 Miles Radius, Add  459.95 

. 
 01 71 13 00-0010 EA 100 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 1,849.79  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  462.45 
    For >60 To 100 Miles Radius, Add  739.92 
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. 
 01 71 13 00-0011 EA 125 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 2,329.73  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  582.43 
    For >60 To 100 Miles Radius, Add  931.89 

. 
 01 71 13 00-0012 EA 150 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 2,889.66  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  722.42 
    For >60 To 100 Miles Radius, Add  1,155.86 

. 
 01 71 13 00-0013 EA 250 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 4,199.51  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  1,049.88 
    For >60 To 100 Miles Radius, Add  1,679.80 

. 
 01 71 13 00-0014 EA 300 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 5,999.30  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  1,499.83 
    For >60 To 100 Miles Radius, Add  2,399.72 

. 
 01 71 13 00-0015 EA 500 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ........................................................ 8,249.04  

Note: Includes delivery, rigging and pickup. 
    For >30 To 60 Miles Radius, Add  2,062.26 
    For >60 To 100 Miles Radius, Add  3,299.62 

XXXXXXX 
. 
 01 71 23  Field Engineering (01 71) 
. 
. 
 01 71 23 16  Construction Surveying (01 71 23) 
. 
. 
 01 71 23 16-0001  Conventional Topographic Survey (01 71 23 16) 

Note: The professional services include AutoCAD drafting and certification. The survey includes location of 
structures, walks, drives, parking, significant vegetation, utilities, etc. The area within building footprint is not to be 
considered as part of the acreage. 

. 

. 
 01 71 23 16-0002 ACR Conventional Topographic Survey Of Clear Area With Few To No Obstacles.................................................................... 959.74  

. 
 01 71 23 16-0003 ACR Conventional Topographic Survey Of Clear Area With Medium Height Vegetation, Few Trees (<5% Buildings) ............ 2,771.37  

. 
 01 71 23 16-0004 ACR Conventional Topographic Survey Of Clear Area With Few Structures, And/Or Wooded (5-25% Buildings) .................. 3,972.88  

. 
 01 71 23 16-0005 ACR Conventional Topographic Survey Of Developed Areas With Several Structures (25-65% Buildings) ............................ 6,028.87  

. 
 01 71 23 16-0006 ACR Conventional Topographic Survey Of Highly Developed Areas, Sidewalks, Etcetera (>65% Buildings) ......................... 7,568.61  

XXXXXXX 
. 
 01 71 23 16-0007  Property Lines Survey (01 71 23 16) 

Note: Not to be added to tasks in the "Conventional Topographic Survey" section. 
. 
. 

 01 71 23 16-0008 LF Survey Property Lines On Cleared Land ................................................................................................................................ 2.29  
. 

 01 71 23 16-0009 LF Survey Property Lines On Slightly Wooded Land ................................................................................................................... 2.66  
. 

 01 71 23 16-0010 LF Survey Property Lines On Wooded Land ............................................................................................................................... 3.11  

XXXXXXX 
. 
 01 71 23 16-0011  Survey Monument (01 71 23 16) 
. 
. 

 01 71 23 16-0012 EA  3' Precast Survey Monument .............................................................................................................................................. 138.42  
    For Owner Furnished Monument, Deduct  -64.84 

. 
 01 71 23 16-0013 EA Precast Survey Monument Box With Cast Iron Frame And Cover...................................................................................... 204.08  

. 
 01 71 23 16-0014 EA Riser Ring For Survey Monument ....................................................................................................................................... 102.51  

. 
 01 71 23 16-0015 EA Adjust Survey Monument Cover To Grade ......................................................................................................................... 194.52  

. 
 01 71 23 16-0016 EA Adjust Existing Monument Box Cover To Grade................................................................................................................... 51.87  

XXXXXXX 
. 
 01 71 23 16-0017  Facade Surveying (01 71 23 16) 
. 
. 

 01 71 23 16-0018 LF Facade Survey And Reports (LF Of Facade x Number Of Floors) ......................................................................................... 6.33  

XXXXXXX 
. 
 01 71 23 16-0019  Utility Survey (01 71 23 16) 

Note: This survey is only for the location of underground utilities. 
. 
. 

 01 71 23 16-0020 ACR Survey Clear Area For Underground Utilities ................................................................................................................... 5,235.31  

XXXXXXX 
. 
 01 74  Cleaning And Waste Management (01 70) 
. 
. 
 01 74 16  Site Maintenance (01 74) 
. 
. 
 01 74 16 00-0001  Parking Lot, Roads And Pathway Maintenance (01 74 16) 

Note: These tasks shall be used for maintenance of existing roads and walks only as requested by the owner. Do 
not use these tasks in conjunction with related installation/demolition tasks in the Construction Task Catalog®. 

. 

. 
 01 74 16 00-0002  Parking Lot, Road, And Street Sweeping (01 74 16 00-0001) 
. 
. 

 01 74 16 00-0003 MSF Sweep Parking Lot, With Street Sweeper ............................................................................................................................. 17.96  
. 

 01 74 16 00-0004 MSF Sweeper/Vacuum/Sprayer For Parking Lots, Streets And Roads ......................................................................................... 21.55  

XXXXXXX 
. 
 01 74 16 00-0005  Runway Sweeping (01 74 16 00-0001) 
. 
. 

 01 74 16 00-0006 MSF Sweep Runway, With Street Sweep ..................................................................................................................................... 26.94  

XXXXXXX 
. 
 01 74 19  Construction Waste Management And Disposal (01 74) 

Note: Tasks in this section shall be used as directed by owner. 
. 
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. 
 01 74 19 00-0001  Construction Dumpsters Rental (01 74 19) 

Note: Includes service to delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all 
applicable non-hazardous disposal fees.   Cost of "each" is based on each pick-up.   Use modifier for excess tons 
up to legal state limit.  Unacceptable materials include: aerosol cans, all liquids, animals, antifreeze, appliances, 
asbestos, barrels, batteries, chemical products, computers, contaminated oils (mixed with solvents, gasoline, 
etc.), dirt, fluorescent tubes, hazardous waste, herbicides and pesticides, industrial waste, lubricating/hydraulic 
oil, mattresses, medical waste, microwaves, monitors, motor oil, oil filters, other flammable liquids, paint (except 
completely dried latex paint cans, no liquids), petroleum-contaminated soil/lead paint chips, propane tanks, 
radioactive material, railroad ties, solvents, televisions, tires, and transmission oil. 

. 

. 
 01 74 19 00-0002 EA 10 CY Dumpster (1.5 Ton) "Construction Debris" ............................................................................................................... 515.00  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  85.00 

. 
 01 74 19 00-0003 EA 15 CY Dumpster (2 Ton) "Construction Debris" .................................................................................................................. 514.99  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  85.00 

. 
 01 74 19 00-0004 EA 20 CY Dumpster (3 Ton) "Construction Debris" .................................................................................................................. 565.00  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  85.00 

. 
 01 74 19 00-0005 EA 30 CY Dumpster (4 Ton) "Construction Debris" .................................................................................................................. 614.97  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  85.00 

. 
 01 74 19 00-0006 EA 40 CY Dumpster (4.5 Ton) "Construction Debris" ............................................................................................................... 695.00  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material. 
    For Each Ton Over Indicated Amount, Add  85.00 

. 
 01 74 19 00-0007 EA 10 CY Low-Boy Dumpster "Concrete Or Asphalt Only" ...................................................................................................... 695.00  

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Concrete or asphalt only. 
. 

 01 74 19 00-0008 EA 15 CY Low-Boy Dumpster Clean Recyclable ...................................................................................................................... 665.21  
Note: For clean dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and pick-
up dumpster, hauling, rental and disposal fee. 

. 
 01 74 19 00-0009 EA 15 CY Low-Boy Dumpster Mixed Recyclable ..................................................................................................................... 714.85  

Note: For mixed dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and 
pick-up dumpster, hauling, rental and disposal fee. 

XXXXXXX 
. 
 01 74 19 00-0010  Concrete Washout Service (01 74 19) 
. 
. 

 01 74 19 00-0011 MO Rampless Concrete Washout Bin ....................................................................................................................................... 486.23  
Note: Includes delivery. 

. 
 01 74 19 00-0012 MO Ramped Concrete Washout Bin.......................................................................................................................................... 583.48  

Note: Includes delivery. 
. 

 01 74 19 00-0013 EA Interim Vacuum Service, Concrete Washout Bin ................................................................................................................ 375.48  
Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout 
material. 

. 
 01 74 19 00-0014 EA Vacuum, Pickup, Swap And Dump, Concrete Washout Bin ............................................................................................... 813.54  

Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty bin will 
be left at the site if the project is not completed. 

XXXXXXX 
. 
 01 74 19 00-0015  Debris Processing Fee (01 74 19) 
. 
. 
 01 74 19 00-0016  Material Recycling Fees (01 74 19 00-0015) 

Note: Not to be used with Dumpster Tasks which include the Landfill Dump Fee. Excludes hauling. 
. 
. 

 01 74 19 00-0017 CY Drop-Off Asphalt At Recycling Center ................................................................................................................................... 28.31  
. 

 01 74 19 00-0018 CY Drop-Off Non Reinforced Concrete At Recycling Center ...................................................................................................... 37.93  
. 

 01 74 19 00-0019 CY Drop-Off Reinforced Concrete At Recycling Center .............................................................................................................. 56.90  
. 

 01 74 19 00-0020 CY Drop-Off Brick Or Block At Recycling Center ........................................................................................................................ 49.31  
. 

 01 74 19 00-0021 CY Drop-Off Dirt At Recycling Center ......................................................................................................................................... 55.00  
. 

 01 74 19 00-0022 CY Drop-Off Dimensional Lumber At Recycling Center .............................................................................................................. 53.10  

XXXXXXX 
. 
 01 74 19 00-0023  Landfill Dump Fees (01 74 19 00-0015) 

Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes 
hauling. 

. 

. 
 01 74 19 00-0024 CY Traditional Building Construction Materials Landfill Dump Fee ............................................................................................. 25.24  

. 
 01 74 19 00-0025 TON Traditional Building Construction Materials, Landfill Dump Fee .......................................................................................... 110.00  

. 
 01 74 19 00-0026 CY Trees, Stumps And Brush, Landfill Dump Fee ...................................................................................................................... 30.38  

. 
 01 74 19 00-0027 CY  Hazardous Materials And Rubbish (Paint Cans, Etcetera) Landfill Dump Fee ..................................................................... 72.45  

. 
 01 74 19 00-0028 CY  Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee ................................................................................ 51.48  

XXXXXXX 
. 
 01 74 19 00-0029  Hauling (01 74 19) 

Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and 
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage) 
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the 
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than 
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated: 
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32 
total miles less 15 initial miles equals 17 miles x 28 CY = 476 CYM. 

. 

. 
 01 74 19 00-0030 CYM Hauling On Paved Roads, First 15 Miles ................................................................................................................................ 0.75  

. 
 01 74 19 00-0031 CYM Hauling On Paved Roads, Miles Over Initial 15 Miles ............................................................................................................. 0.51  

. 
 01 74 19 00-0032 CYM Hauling On Unimproved Roads, First 15 Miles ....................................................................................................................... 1.15  

. 
 01 74 19 00-0033 CYM Hauling On Unimproved Roads, Miles Over Initial 15 Miles .................................................................................................... 0.90  
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. 
02  Existing Conditions 
. 
. 
 02 30  Subsurface Investigation (02) 
. 
. 
 02 32  Geotechnical Investigations (02 30) 
. 
. 
 02 32 13  Subsurface Drilling And Sampling (02 32) 

See CSI section 01 45 23 00-0000 for testing and lab reports. 
. 
. 
 02 32 13 00-0001  Mobilization Of Drilling Crew (02 32 13) 
. 
. 

 02 32 13 00-0002 EA Mobilization Of Drilling Crew ............................................................................................................................................... 974.05  

XXXXXXX 
. 
 02 32 13 00-0003  Auger Borings (02 32 13) 
. 
. 

 02 32 13 00-0004 LF Standard Auger Hole With Split Spoon Sample At 5' Intervals ............................................................................................. 29.34  

XXXXXXX 
. 
 02 32 13 00-0005  Cased Borings In Earth, With Samples (02 32 13) 

Note: All types of soils. 
. 
. 

 02 32 13 00-0006 LF  2-1/2" Diameter Cased Borings In Earth, With Samples ....................................................................................................... 67.48  
. 

 02 32 13 00-0007 LF  4" Diameter Cased Borings In Earth, With Samples ........................................................................................................... 115.35  

XXXXXXX 
. 
 02 32 13 00-0008  Drilling In Rock, BW Core (2.125") (02 32 13) 
. 
. 

 02 32 13 00-0009 LF Drill In Rock, BW Core, With Casing ..................................................................................................................................... 72.44  
Note: Includes sampling. 

. 
 02 32 13 00-0010 EA  Drill In Rock, With BW Core Boxes ......................................................................................................................................... 6.46  

XXXXXXX 
. 
 02 32 13 00-0011  Drilling In Rock, NW Core (2.98") (02 32 13) 
. 
. 

 02 32 13 00-0012 LF Drill In Rock, NW Core, With Casing .................................................................................................................................... 93.39  
Note: Includes sampling. 

. 
 02 32 13 00-0013 EA Drill In Rock, With NW Core Boxes ......................................................................................................................................... 7.44  

XXXXXXX 
. 
 02 32 13 00-0014  Test Pits For Boring Activities (02 32 13) 

Note: Excludes backfill. See CSI section 31 23 16 36-0016 for backfill. 
. 
. 
 02 32 13 00-0015  Backhoe Dug Test Pits (02 32 13 00-0014) 
. 
. 

 02 32 13 00-0016 CY Excavation For Test Pit, Light Material, Backhoe Excavation ............................................................................................... 56.85  
. 

 02 32 13 00-0017 CY Excavation For Test Pits, Medium Material, Backhoe Excavation ........................................................................................ 66.32  
. 

 02 32 13 00-0018 CY Excavation For Test Pit, Heavy Material, Backhoe Excavation............................................................................................. 88.42  

XXXXXXX 
. 
 02 32 13 00-0019  Hand-Dug Test Pits (02 32 13 00-0014) 
. 
. 

 02 32 13 00-0020 CY Excavation For Test Pit, Light Soil, Hand Excavation ......................................................................................................... 169.32  
. 

 02 32 13 00-0021 CY Excavation For Test Pit, Heavy Soil, Hand Excavation ....................................................................................................... 304.77  

XXXXXXX 
. 
 02 32 13 00-0022  Shelby Tube Sampling (02 32 13) 
. 
. 

 02 32 13 00-0023 EA Shelby Tube Sampling .......................................................................................................................................................... 32.80  
. 

 02 32 13 00-0024 EA  Penetration Test ................................................................................................................................................................... 26.72  

XXXXXXX 
. 
 02 32 13 00-0025  Grouting (02 32 13) 
. 
. 

 02 32 13 00-0026 VLF Boreholes................................................................................................................................................................................ 6.22  

XXXXXXX 
. 
 02 32 19  Exploratory Excavations (02 32) 
. 
. 
 02 32 19 00-0001  Hydro Excavation (02 32 19) 

Note: Assumes on-site disposal. 
. 
. 

 02 32 19 00-0002 EA Hydro Excavation, Mobilization/Demobilization .................................................................................................................. 106.07  
. 

 02 32 19 00-0003 EA Hydro Excavation, Minimum Charge .................................................................................................................................. 424.26  
Note: For projects where the total charge is less than the "Hydro Excavation Minimum" cost, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 02 32 19 00-0004 CY Hydro Excavation, Normal Soil Conditions (Hydro-Vac Truck) ............................................................................................. 35.35  

Note: Normal soil conditions consist of silt, sand and gravel. 
. 

 02 32 19 00-0005 CY Hydro Excavation, Adverse Soil Conditions (Hydro-Vac Truck)............................................................................................ 56.56  
Note: Adverse soil conditions consist of clay, glacial till and rocks. 

XXXXXXX 
. 
 02 40  Demolition And Structure Moving (02) 
. 
. 
 02 41  Demolition (02 40) 
. 
. 
 02 41 13  Selective Site Demolition (02 41) 
. 
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. 
 02 41 13 13  Paving Removal (02 41 13) 

Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on 
pallets and storage on site. 

. 

. 
 02 41 13 13-0001  By Machine, Break-up And Leave In Place Bituminous And Concrete 

Paving (02 41 13 13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are 
not to be used in conjunction with any other loading activities or other break-up tasks. Excludes saw cutting. See 
CSI section 02 41 13 13-0018 for breaking-up, removal and loading as a combined operation, 02 41 19 13-0001 
for saw cutting. 

. 

. 
 02 41 13 13-0002 SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving ............................................................................... 5.83  

    For >500 To 1,000, Deduct  -0.58 
    For >1,000 To 2,500, Deduct  -1.05 
    For >2,500 To 5,000, Deduct  -1.52 
    For >5,000 To 10,000, Deduct  -1.98 
    For >10,000, Deduct  -2.45 

. 
 02 41 13 13-0003 SY >3" To 6" By Machine, Break-up And Leave In Place Bituminous Paving .............................................................................. 8.74  

    For >500 To 1,000, Deduct  -0.87 
    For >1,000 To 2,500, Deduct  -1.57 
    For >2,500 To 5,000, Deduct  -2.27 
    For >5,000 To 10,000, Deduct  -2.97 
    For >10,000, Deduct  -3.67 

. 
 02 41 13 13-0004 SY >6" To 8" By Machine, Break-up And Leave In Place Bituminous Paving ............................................................................ 11.66  

    For >500 To 1,000, Deduct  -1.17 
    For >1,000 To 2,500, Deduct  -2.10 
    For >2,500 To 5,000, Deduct  -3.03 
    For >5,000 To 10,000, Deduct  -3.96 
    For >10,000, Deduct  -4.90 

. 
 02 41 13 13-0005 SY Up To 3" By Machine, Break-up And Leave In Place Concrete Paving ................................................................................ 10.11  

    For >500 To 1,000, Deduct  -1.01 
    For >1,000 To 2,500, Deduct  -1.82 
    For >2,500 To 5,000, Deduct  -2.63 
    For >5,000 To 10,000, Deduct  -3.44 
    For >10,000, Deduct  -4.25 

. 
 02 41 13 13-0006 SY >3" To 6" By Machine, Break-up And Leave In Place Concrete Paving ............................................................................... 14.26  

    For >500 To 1,000, Deduct  -1.43 
    For >1,000 To 2,500, Deduct  -2.57 
    For >2,500 To 5,000, Deduct  -3.71 
    For >5,000 To 10,000, Deduct  -4.85 
    For >10,000, Deduct  -5.99 

. 
 02 41 13 13-0007 SY >6" To 9" By Machine, Break-up And Leave In Place Concrete Paving ............................................................................... 20.21  

    For >500 To 1,000, Deduct  -2.02 
    For >1,000 To 2,500, Deduct  -3.64 
    For >2,500 To 5,000, Deduct  -5.25 
    For >5,000 To 10,000, Deduct  -6.87 
    For >10,000, Deduct  -8.49 

. 
 02 41 13 13-0008 SY >9" To 14" By Machine, Break-up And Leave In Place Concrete Paving.............................................................................. 28.53  

    For >500 To 1,000, Deduct  -2.85 
    For >1,000 To 2,500, Deduct  -5.14 
    For >2,500 To 5,000, Deduct  -7.42 
    For >5,000 To 10,000, Deduct  -9.70 
    For >10,000, Deduct  -11.98 

. 
 02 41 13 13-0009 SY >14" To 19" By Machine, Break-up And Leave In Place Concrete Paving............................................................................ 37.31  

    For >500 To 1,000, Deduct  -3.73 
    For >1,000 To 2,500, Deduct  -6.72 
    For >2,500 To 5,000, Deduct  -9.70 
    For >5,000 To 10,000, Deduct  -12.69 
    For >10,000, Deduct  -15.67 

. 
 02 41 13 13-0010 SY >19" To 24" By Machine, Break-up And Leave In Place Concrete Paving............................................................................ 48.50  

    For >500 To 1,000, Deduct  -4.85 
    For >1,000 To 2,500, Deduct  -8.73 
    For >2,500 To 5,000, Deduct  -12.61 
    For >5,000 To 10,000, Deduct  -16.49 
    For >10,000, Deduct  -20.37 

XXXXXXX 
. 
 02 41 13 13-0011  By Hand, Break-up And Leave In Place Bituminous And Concrete Paving (02 

41 13 13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer 
and hand tools. For individual work areas where conventional equipment access is limited or prohibited. Task is 
only to be used when requested by owner. These tasks are not to be used in conjunction with any other loading 
activities or other break-up tasks. Excludes saw cutting. See CSI section 02 41 13 13-0032 for breaking-up, 
removal and loading as a combined operation, 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 13 13-0012 SF Up To 3" By Hand, Break-up And Leave In Place Bituminous Paving .................................................................................... 1.48  

. 
 02 41 13 13-0013 SF >3" To 6" By Hand, Break-up And Leave In Place Bituminous Paving ................................................................................... 1.88  

. 
 02 41 13 13-0014 SF >6" To 8" By Hand, Break-up And Leave In Place Bituminous Paving ................................................................................... 2.49  

. 
 02 41 13 13-0015 SF Up To 3" By Hand, Break-up And Leave In Place Concrete Paving ....................................................................................... 1.86  

. 
 02 41 13 13-0016 SF >3" To 6" By Hand, Break-up And Leave In Place Concrete Paving ...................................................................................... 2.36  

. 
 02 41 13 13-0017 SF >6" To 8" By Hand, Break-up And Leave In Place Concrete Paving ...................................................................................... 3.12  

XXXXXXX 
. 
 02 41 13 13-0018  By Machine, Break-up And Remove Bituminous And Concrete Paving (02 41 13 

13) 
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into 
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw 
cutting. See CSI section 02 41 19 13-0001 for saw cutting. 
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. 

. 
 02 41 13 13-0019 SY Up To 3" By Machine, Break-up And Remove Bituminous Paving ....................................................................................... 11.28  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  3.38 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  5.64 
    For >500 To 1,000, Deduct  -1.13 
    For >1,000 To 2,500, Deduct  -2.03 
    For >2,500 To 5,000, Deduct  -2.93 
    For >5,000 To 10,000, Deduct  -3.84 
    For >10,000, Deduct  -4.74 

. 
 02 41 13 13-0020 SY >3" To 6" By Machine, Break-up And Remove Bituminous Paving....................................................................................... 15.39  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  4.62 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  7.70 
    For >500 To 1,000, Deduct  -1.54 
    For >1,000 To 2,500, Deduct  -2.77 
    For >2,500 To 5,000, Deduct  -4.00 
    For >5,000 To 10,000, Deduct  -5.23 
    For >10,000, Deduct  -6.46 

. 
 02 41 13 13-0021 SY Up To 3" By Machine, Break-up And Remove Non Reinforced Concrete Paving ................................................................. 12.98  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  3.89 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  6.49 
    For >500 To 1,000, Deduct  -1.30 
    For >1,000 To 2,500, Deduct  -2.34 
    For >2,500 To 5,000, Deduct  -3.37 
    For >5,000 To 10,000, Deduct  -4.41 
    For >10,000, Deduct  -5.45 

. 
 02 41 13 13-0022 SY >3" To 6" By Machine, Break-up And Remove Non Reinforced Concrete Paving ................................................................ 16.97  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  5.09 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  8.49 
    For >500 To 1,000, Deduct  -1.70 
    For >1,000 To 2,500, Deduct  -3.05 
    For >2,500 To 5,000, Deduct  -4.41 
    For >5,000 To 10,000, Deduct  -5.77 
    For >10,000, Deduct  -7.13 

. 
 02 41 13 13-0023 SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving ................................................... 17.21  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  5.16 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  8.61 
    For >500 To 1,000, Deduct  -1.72 
    For >1,000 To 2,500, Deduct  -3.10 
    For >2,500 To 5,000, Deduct  -4.47 
    For >5,000 To 10,000, Deduct  -5.85 
    For >10,000, Deduct  -7.23 

. 
 02 41 13 13-0024 SY >3" To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving .................................................. 22.31  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  6.69 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  11.16 
    For >500 To 1,000, Deduct  -2.23 
    For >1,000 To 2,500, Deduct  -4.02 
    For >2,500 To 5,000, Deduct  -5.80 
    For >5,000 To 10,000, Deduct  -7.59 
    For >10,000, Deduct  -9.37 

. 
 02 41 13 13-0025 SY >6" To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving .................................................. 36.98  

    For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add  11.09 
Note: (Around Existing Structures And Obstructions), Add 

    For Elevated Slab, Add  18.49 
    For >500 To 1,000, Deduct  -3.70 
    For >1,000 To 2,500, Deduct  -6.66 
    For >2,500 To 5,000, Deduct  -9.61 
    For >5,000 To 10,000, Deduct  -12.57 
    For >10,000, Deduct  -15.53 

. 
 02 41 13 13-0026 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................. 18.67  

    For Elevated Slab, Add  9.34 
    For >500 To 1,000, Deduct  -1.87 
    For >1,000 To 2,500, Deduct  -3.36 
    For >2,500 To 5,000, Deduct  -4.85 
    For >5,000 To 10,000, Deduct  -6.35 
    For >10,000, Deduct  -7.84 

. 
 02 41 13 13-0027 SY >3" To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................ 24.01  

    For Elevated Slab, Add  12.01 
    For >500 To 1,000, Deduct  -2.40 
    For >1,000 To 2,500, Deduct  -4.32 
    For >2,500 To 5,000, Deduct  -6.24 
    For >5,000 To 10,000, Deduct  -8.16 
    For >10,000, Deduct  -10.08 

. 
 02 41 13 13-0028 SY >6" To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ................................................................ 42.93  

    For Elevated Slab, Add  21.47 
    For >500 To 1,000, Deduct  -4.29 
    For >1,000 To 2,500, Deduct  -7.73 
    For >2,500 To 5,000, Deduct  -11.16 
    For >5,000 To 10,000, Deduct  -14.60 
    For >10,000, Deduct  -18.03 
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. 
 02 41 13 13-0029 SY >9" To 14" By Machine, Break-up And Remove Rod Reinforced Concrete Paving .............................................................. 56.02  

    For Elevated Slab, Add  28.01 
    For >500 To 1,000, Deduct  -5.60 
    For >1,000 To 2,500, Deduct  -10.08 
    For >2,500 To 5,000, Deduct  -14.57 
    For >5,000 To 10,000, Deduct  -19.05 
    For >10,000, Deduct  -23.53 

. 
 02 41 13 13-0030 SY >14" To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ............................................................ 73.23  

    For Elevated Slab, Add  36.62 
    For >500 To 1,000, Deduct  -7.32 
    For >1,000 To 2,500, Deduct  -13.18 
    For >2,500 To 5,000, Deduct  -19.04 
    For >5,000 To 10,000, Deduct  -24.90 
    For >10,000, Deduct  -30.76 

. 
 02 41 13 13-0031 SY >19" To 24" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ............................................................ 88.88  

    For Elevated Slab, Add  44.44 
    For >500 To 1,000, Deduct  -8.89 
    For >1,000 To 2,500, Deduct  -16.00 
    For >2,500 To 5,000, Deduct  -23.11 
    For >5,000 To 10,000, Deduct  -30.22 
    For >10,000, Deduct  -37.33 

XXXXXXX 
. 
 02 41 13 13-0032  By Hand, Break-up And Remove Bituminous And Concrete Paving (02 41 13 13) 

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes 
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster. 
For individual work areas where conventional equipment access is limited or prohibited. Task is only to be used 
when requested by owner. Excludes saw cutting. See CSI section 02 41 19 13-0001 for saw cutting. 

. 

. 
 02 41 13 13-0033 SF Up To 3" By Hand, Break-up And Remove Bituminous Paving .............................................................................................. 3.32  

. 
 02 41 13 13-0034 SF >3" To 6" By Hand, Break-up And Remove Bituminous Paving .............................................................................................. 4.36  

. 
 02 41 13 13-0035 SF >6" To 8" By Hand, Break-up And Remove Bituminous Paving .............................................................................................. 5.68  

. 
 02 41 13 13-0036 SF Up To 3" By Hand, Break-up And Remove Concrete Paving.................................................................................................. 4.15  

. 
 02 41 13 13-0037 SF >3" To 6" By Hand, Break-up And Remove Concrete Paving ................................................................................................. 5.72  

. 
 02 41 13 13-0038 SF >6" To 8" By Hand, Break-up And Remove Concrete Paving ................................................................................................. 7.34  

. 
 02 41 13 13-0039 SF Up To 3" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving .......................................................... 5.81  

. 
 02 41 13 13-0040 SF >3" To 6" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving ......................................................... 8.02  

. 
 02 41 13 13-0041 SF >6" To 8" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving ....................................................... 10.27  

XXXXXXX 
. 
 02 41 13 13-0042  Grind Concrete (02 41 13 13) 
. 
. 

 02 41 13 13-0043 EA Grind Existing Sidewalks Up To 1/2” Depth To Remove Ridges (Tripping Hazard) ........................................................... 219.41  
Note: For each location up to 5' wide, feather up to 12" each direction. 

    For >1/2" To 1" Depth Of Grinding, Add  32.91 
    For >1" To 1-1/2" Depth Of Grinding, Add  54.85 
    For Up To 5, Add  43.88 
    For >5 To 10, Add  21.94 
    For >25 To 50, Deduct  -21.94 
    For >50 To 250, Deduct  -32.91 
    For >250, Deduct  -43.88 
    For Sidewalks >5', Add  21.94 
    For Up To 12" Additional Feathering Per Side, Add  21.94 

XXXXXXX 
. 
 02 41 13 15  Hydro Demolition (02 41 13) 
. 
. 
 02 41 13 15-0001  Hydro Demolition Of Concrete Pavement (02 41 13 15) 

Note: Includes removal but excludes disposal of concrete. 
. 
. 

 02 41 13 15-0002 SF Up To 2" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ............................................................................................ 5.83  
. 

 02 41 13 15-0003 SF >2" To 4" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ........................................................................................... 7.28  
. 

 02 41 13 15-0004 SF >4" To 6" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ........................................................................................... 9.72  
. 

 02 41 13 15-0005 SF >6" To 8" Depth, Hydro Demolition, Using 40,000 PSI Water Jet ......................................................................................... 19.43  

XXXXXXX 
. 
 02 41 16  Structure Demolition (02 41) 
. 
. 
 02 41 16 13  Building Demolition (02 41 16) 
. 
. 
 02 41 16 13-0001  Foundation Demolition (02 41 16 13) 

Note: Excludes earthwork. 
. 
. 
 02 41 16 13-0002  Concrete Foundation Demolition (02 41 16 13-0001) 
. 
. 

 02 41 16 13-0003 CF  Non Reinforced Concrete Foundation Demolition ................................................................................................................. 12.54  
    For >135 To 405, Deduct  -1.10 
    For >405 To 810, Deduct  -2.19 
    For >810 To 2025, Deduct  -3.14 
    For >2025, Deduct  -5.02 

. 
 02 41 16 13-0004 CF  Reinforced Concrete Foundation Demolition ........................................................................................................................ 15.06  

    For >135 To 405, Deduct  -1.32 
    For >405 To 810, Deduct  -2.64 
    For >810 To 2025, Deduct  -3.77 
    For >2025, Deduct  -6.02 

XXXXXXX 
. 
 02 41 16 13-0005  Concrete Foundation Wall Demolition (02 41 16 13-0001) 
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. 

. 
 02 41 16 13-0006 SF 4" Thick Non Reinforced Concrete Foundation Wall Demolition ............................................................................................. 5.37  

    For >500 To 2,000, Deduct  -0.40 
    For >2,000 To 6,000, Deduct  -1.07 
    For >6,000 To 8,000, Deduct  -1.88 
    For >8,000, Deduct  -2.95 

. 
 02 41 16 13-0007 SF 6" Thick Non Reinforced Concrete Foundation Wall Demolition ............................................................................................. 7.17  

    For >500 To 2,000, Deduct  -0.54 
    For >2,000 To 6,000, Deduct  -1.43 
    For >6,000 To 8,000, Deduct  -2.51 
    For >8,000, Deduct  -3.94 

. 
 02 41 16 13-0008 SF 8" Thick Non Reinforced Concrete Foundation Wall Demolition ............................................................................................. 8.96  

    For >500 To 2,000, Deduct  -0.67 
    For >2,000 To 6,000, Deduct  -1.79 
    For >6,000 To 8,000, Deduct  -3.14 
    For >8,000, Deduct  -4.93 

. 
 02 41 16 13-0009 SF 10" Thick Non Reinforced Concrete Foundation Wall Demolition ......................................................................................... 10.75  

    For >500 To 2,000, Deduct  -0.81 
    For >2,000 To 6,000, Deduct  -2.15 
    For >6,000 To 8,000, Deduct  -3.76 
    For >8,000, Deduct  -5.91 

. 
 02 41 16 13-0010 SF 12" Thick Non Reinforced Concrete Foundation Wall Demolition ......................................................................................... 12.54  

    For >500 To 2,000, Deduct  -0.94 
    For >2,000 To 6,000, Deduct  -2.51 
    For >6,000 To 8,000, Deduct  -4.39 
    For >8,000, Deduct  -6.90 

. 
 02 41 16 13-0011 SF 16" Thick Non Reinforced Concrete Foundation Wall Demolition ......................................................................................... 14.34  

    For >500 To 2,000, Deduct  -1.08 
    For >2,000 To 6,000, Deduct  -2.87 
    For >6,000 To 8,000, Deduct  -5.02 
    For >8,000, Deduct  -7.89 

. 
 02 41 16 13-0012 SF 4" Thick Reinforced Concrete Foundation Wall Demolition .................................................................................................... 6.45  

    For >500 To 2,000, Deduct  -0.48 
    For >2,000 To 6,000, Deduct  -1.29 
    For >6,000 To 8,000, Deduct  -2.26 
    For >8,000, Deduct  -3.55 

. 
 02 41 16 13-0013 SF 6" Thick Reinforced Concrete Foundation Wall Demolition .................................................................................................... 8.60  

    For >500 To 2,000, Deduct  -0.65 
    For >2,000 To 6,000, Deduct  -1.72 
    For >6,000 To 8,000, Deduct  -3.01 
    For >8,000, Deduct  -4.73 

. 
 02 41 16 13-0014 SF 8" Thick Reinforced Concrete Foundation Wall Demolition .................................................................................................. 10.75  

    For >500 To 2,000, Deduct  -0.81 
    For >2,000 To 6,000, Deduct  -2.15 
    For >6,000 To 8,000, Deduct  -3.76 
    For >8,000, Deduct  -5.91 

. 
 02 41 16 13-0015 SF 10" Thick Reinforced Concrete Foundation Wall Demolition ................................................................................................ 12.72  

    For >500 To 2,000, Deduct  -0.95 
    For >2,000 To 6,000, Deduct  -2.54 
    For >6,000 To 8,000, Deduct  -4.45 
    For >8,000, Deduct  -7.00 

. 
 02 41 16 13-0016 SF 12" Thick Reinforced Concrete Foundation Wall Demolition ................................................................................................ 15.06  

    For >500 To 2,000, Deduct  -1.13 
    For >2,000 To 6,000, Deduct  -3.01 
    For >6,000 To 8,000, Deduct  -5.27 
    For >8,000, Deduct  -8.28 

. 
 02 41 16 13-0017 SF 16" Thick Reinforced Concrete Foundation Wall Demolition ................................................................................................ 17.21  

    For >500 To 2,000, Deduct  -1.29 
    For >2,000 To 6,000, Deduct  -3.44 
    For >6,000 To 8,000, Deduct  -6.02 
    For >8,000, Deduct  -9.47 

XXXXXXX 
. 
 02 41 16 13-0018  Concrete Block Foundation Wall Demolition (02 41 16 13-0001) 
. 
. 

 02 41 16 13-0019 SF 4" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................... 3.94  
    For >500 To 2,000, Deduct  -0.30 
    For >2,000 To 6,000, Deduct  -0.79 
    For >6,000 To 8,000, Deduct  -1.38 
    For >8,000, Deduct  -2.17 

. 
 02 41 16 13-0020 SF 6" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................... 4.21  

    For >500 To 2,000, Deduct  -0.32 
    For >2,000 To 6,000, Deduct  -0.84 
    For >6,000 To 8,000, Deduct  -1.47 
    For >8,000, Deduct  -2.32 

. 
 02 41 16 13-0021 SF 8" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................... 4.75  

    For >500 To 2,000, Deduct  -0.36 
    For >2,000 To 6,000, Deduct  -0.95 
    For >6,000 To 8,000, Deduct  -1.66 
    For >8,000, Deduct  -2.61 

. 
 02 41 16 13-0022 SF 10" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................. 5.47  

    For >500 To 2,000, Deduct  -0.41 
    For >2,000 To 6,000, Deduct  -1.09 
    For >6,000 To 8,000, Deduct  -1.91 
    For >8,000, Deduct  -3.01 
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. 
 02 41 16 13-0023 SF 12" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................. 6.09  

    For >500 To 2,000, Deduct  -0.46 
    For >2,000 To 6,000, Deduct  -1.22 
    For >6,000 To 8,000, Deduct  -2.13 
    For >8,000, Deduct  -3.35 

. 
 02 41 16 13-0024 SF 16" Thick Non Reinforced Concrete Block Foundation Wall Demolition ................................................................................. 7.62  

    For >500 To 2,000, Deduct  -0.57 
    For >2,000 To 6,000, Deduct  -1.52 
    For >6,000 To 8,000, Deduct  -2.67 
    For >8,000, Deduct  -4.19 

. 
 02 41 16 13-0025 SF 4" Thick Reinforced Concrete Block Foundation Wall Demolition ........................................................................................... 4.73  

    For >500 To 2,000, Deduct  -0.35 
    For >2,000 To 6,000, Deduct  -0.95 
    For >6,000 To 8,000, Deduct  -1.66 
    For >8,000, Deduct  -2.60 

. 
 02 41 16 13-0026 SF 6" Thick Reinforced Concrete Block Foundation Wall Demolition ........................................................................................... 5.05  

    For >500 To 2,000, Deduct  -0.38 
    For >2,000 To 6,000, Deduct  -1.01 
    For >6,000 To 8,000, Deduct  -1.77 
    For >8,000, Deduct  -2.78 

. 
 02 41 16 13-0027 SF 8" Thick Reinforced Concrete Block Foundation Wall Demolition ........................................................................................... 5.70  

    For >500 To 2,000, Deduct  -0.43 
    For >2,000 To 6,000, Deduct  -1.14 
    For >6,000 To 8,000, Deduct  -2.00 
    For >8,000, Deduct  -3.14 

. 
 02 41 16 13-0028 SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition ......................................................................................... 6.56  

    For >500 To 2,000, Deduct  -0.49 
    For >2,000 To 6,000, Deduct  -1.31 
    For >6,000 To 8,000, Deduct  -2.30 
    For >8,000, Deduct  -3.61 

. 
 02 41 16 13-0029 SF 12" Thick Reinforced Concrete Block Foundation Wall Demolition ......................................................................................... 7.31  

    For >500 To 2,000, Deduct  -0.55 
    For >2,000 To 6,000, Deduct  -1.46 
    For >6,000 To 8,000, Deduct  -2.56 
    For >8,000, Deduct  -4.02 

. 
 02 41 16 13-0030 SF 16" Thick Reinforced Concrete Block Foundation Wall Demolition ......................................................................................... 9.14  

    For >500 To 2,000, Deduct  -0.69 
    For >2,000 To 6,000, Deduct  -1.83 
    For >6,000 To 8,000, Deduct  -3.20 
    For >8,000, Deduct  -5.03 

XXXXXXX 
. 
 02 41 16 13-0031  Brick Foundation Wall Demolition (02 41 16 13-0001) 
. 
. 

 02 41 16 13-0032 SF 4" Thick Brick Foundation Wall Demolition ............................................................................................................................. 3.94  
    For >500 To 2,000, Deduct  -0.30 
    For >2,000 To 6,000, Deduct  -0.79 
    For >6,000 To 8,000, Deduct  -1.38 
    For >8,000, Deduct  -2.17 

. 
 02 41 16 13-0033 SF 6" Thick Brick Foundation Wall Demolition ............................................................................................................................. 4.21  

    For >500 To 2,000, Deduct  -0.32 
    For >2,000 To 6,000, Deduct  -0.84 
    For >6,000 To 8,000, Deduct  -1.47 
    For >8,000, Deduct  -2.32 

. 
 02 41 16 13-0034 SF 8" Thick Brick Foundation Wall Demolition ............................................................................................................................. 4.75  

    For >500 To 2,000, Deduct  -0.36 
    For >2,000 To 6,000, Deduct  -0.95 
    For >6,000 To 8,000, Deduct  -1.66 
    For >8,000, Deduct  -2.61 

. 
 02 41 16 13-0035 SF 10" Thick Brick Foundation Wall Demolition ........................................................................................................................... 5.47  

    For >500 To 2,000, Deduct  -0.41 
    For >2,000 To 6,000, Deduct  -1.09 
    For >6,000 To 8,000, Deduct  -1.91 
    For >8,000, Deduct  -3.01 

. 
 02 41 16 13-0036 SF 12" Thick Brick Foundation Wall Demolition ........................................................................................................................... 6.09  

    For >500 To 2,000, Deduct  -0.46 
    For >2,000 To 6,000, Deduct  -1.22 
    For >6,000 To 8,000, Deduct  -2.13 
    For >8,000, Deduct  -3.35 

. 
 02 41 16 13-0037 SF 16" Thick Brick Foundation Wall Demolition ........................................................................................................................... 7.62  

    For >500 To 2,000, Deduct  -0.57 
    For >2,000 To 6,000, Deduct  -1.52 
    For >6,000 To 8,000, Deduct  -2.67 
    For >8,000, Deduct  -4.19 

XXXXXXX 
. 
 02 41 16 13-0038  Stone Foundation Demolition (02 41 16 13-0001) 
. 
. 

 02 41 16 13-0039 CF Stone Footing Or Foundation Wall Demolition ...................................................................................................................... 12.54  
    For >135 To 405, Deduct  -1.10 
    For >405 To 810, Deduct  -2.19 
    For >810 To 2025, Deduct  -3.14 
    For >2025, Deduct  -5.02 

XXXXXXX 
. 
 02 41 16 13-0040  Other Foundation Demolition (02 41 16 13-0001) 
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. 

. 
 02 41 16 13-0041 CF  Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. Demolition ........................................................... 12.92  

Note: Includes excavation. 
    For >135 To 405, Deduct  -1.13 
    For >405 To 810, Deduct  -2.26 
    For >810 To 2025, Deduct  -3.23 
    For >2025, Deduct  -5.17 

XXXXXXX 
. 
 02 41 19  Selective Demolition (02 41) 
. 
. 
 02 41 19 13  Selective Building Demolition (02 41 19) 
. 
. 
 02 41 19 13-0001  Saw Cutting (02 41 19 13) 

Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust 
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use 
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in 
conjunction with any other tasks in this section. 

. 

. 
 02 41 19 13-0002 LF Bituminous Paving Up To 4" Depth, Saw Cut ......................................................................................................................... 1.92  

    For Each Additional Pass (Depth To 3"), Add  0.74 
    For >250, Deduct  -0.18 

. 
 02 41 19 13-0003 LF Saw Cut Bituminous Paving Up To 6" Depth .......................................................................................................................... 2.67  

    For >250, Deduct  -0.25 
. 

 02 41 19 13-0004 LF Brick Masonry Up To 4" Depth, Saw Cut ................................................................................................................................ 7.07  
    For Each Additional Pass (Depth To 3"), Add  2.79 
    For >250, Deduct  -0.69 

. 
 02 41 19 13-0005 LF Concrete Block Up To 4" Depth, Saw Cut .............................................................................................................................. 6.41  

    For Each Additional Pass (Depth To 3"), Add  2.52 
    For >250, Deduct  -0.63 

. 
 02 41 19 13-0006 LF Non Reinforced Concrete Slab Or Paving Up To 4" Depth, Saw Cut ..................................................................................... 2.23  

    For Each Additional Pass (Depth To 3"), Add  0.85 
    For >250, Deduct  -0.21 

. 
 02 41 19 13-0007 LF Saw Cut Concrete Slab Or Paving Up To 6" Depth ................................................................................................................ 3.08  

    For >250, Deduct  -0.29 
. 

 02 41 19 13-0008 LF Welded Wire Reinforced Concrete Slab Up To 4" Depth, Saw Cut ........................................................................................ 2.93  
    For Each Additional Pass (Depth To 3"), Add  1.12 
    For >250, Deduct  -0.27 

. 
 02 41 19 13-0009 LF Rod Reinforced Concrete Slab Up To 4" Depth, Saw Cut ...................................................................................................... 4.78  

    For Each Additional Pass (Depth To 3"), Add  1.85 
    For >250, Deduct  -0.46 

. 
 02 41 19 13-0010 LF Plain Concrete Walls Up To 4" Depth, Saw Cut ..................................................................................................................... 9.04  

    For Each Additional Pass (Depth To 3"), Add  3.57 
    For >250, Deduct  -0.89 

. 
 02 41 19 13-0011 LF Saw Cut Rod Reinforced Concrete Walls Up To 4" Depth .................................................................................................... 12.14  

    For Each Additional Pass (Depth To 3"), Add  4.80 
    For >250, Deduct  -1.19 

. 
 02 41 19 13-0012 LF Concrete And Asphalt Up To 4" Depth, Saw Cut In Streets .................................................................................................... 2.29  

    For Each Additional Pass (Depth To 3"), Add  0.84 
    For >250, Deduct  -0.20 

. 
 02 41 19 13-0013 LF Igneous Stone Pavements Up To 4" Depth, Saw Cut ............................................................................................................. 6.44  

    For Each Additional Pass (Depth To 3"), Add  2.53 
    For >250, Deduct  -0.63 

. 
 02 41 19 13-0014 LF Sedimentary Stone Pavements Up To 4" Depth, Saw Cut ..................................................................................................... 6.44  

    For Each Additional Pass (Depth To 3"), Add  2.53 
    For >250, Deduct  -0.63 

. 
 02 41 19 13-0015 LF Metamorphic Stone Pavements Up To 4" Depth, Saw Cut ..................................................................................................... 6.44  

    For Each Additional Pass (Depth To 3"), Add  2.53 
    For >250, Deduct  -0.63 

. 
 02 41 19 13-0016 LF Terrazzo Stone Pavements Up To 4" Depth, Saw Cut ........................................................................................................... 6.44  

    For Each Additional Pass (Depth To 3"), Add  2.53 
    For >250, Deduct  -0.63 

. 
 02 41 19 13-0017 EA Saw Cut Minimum Charge .................................................................................................................................................. 812.41  

Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 02 41 19 13-0018  Torch Cutting (02 41 19 13) 

Note: Includes grinding edge 
. 
. 

 02 41 19 13-0019 LF Up To 1/2", Torch Cut Steel Plate ........................................................................................................................................... 2.63  
. 

 02 41 19 13-0020 LF >1/2" To 1" Thick, Torch Cut Steel Plate ................................................................................................................................ 5.25  
. 

 02 41 19 13-0021 LF >1" To 1-1/2" Thick, Torch Cut Steel Plate ............................................................................................................................. 7.88  
. 

 02 41 19 13-0022 LF >1-1/2" To 2" Thick, Torch Cut Steel Plate ........................................................................................................................... 10.51  
. 

 02 41 19 13-0023 LF >2" To 2-1/2" Thick, Torch Cut Steel Plate ........................................................................................................................... 13.14  
. 

 02 41 19 13-0024 LF >2-1/2" To 3" Thick, Torch Cut Steel Plate ........................................................................................................................... 15.75  
. 

 02 41 19 13-0025 EA Torch Cutting Minimum Charge .......................................................................................................................................... 794.87  
Note: For projects where the total torch cutting charge is less than the minimum charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 02 41 19 13-0026  Drilling In Existing Materials (02 41 19 13) 

Note: Includes drill bit wear, water, layout, set-up and clean-up. 
. 
. 
 02 41 19 13-0027  Concrete Core Drilling (02 41 19 13-0026) 
. 
. 
 02 41 19 13-0028  Up To 4" Thick Concrete Core Drilling (02 41 19 13-0027) 
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. 

. 
 02 41 19 13-0029 EA Drill 1" Diameter Core In Up To 4" Concrete ......................................................................................................................... 36.53  

    For Horizontal Cores, Add  6.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  13.53 

. 
 02 41 19 13-0030 EA Drill 1-1/2" Diameter Core In Up To 4" Concrete................................................................................................................... 40.28  

    For Horizontal Cores, Add  7.52 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  15.03 

. 
 02 41 19 13-0031 EA Drill 2" Diameter Core In Up To 4" Concrete ......................................................................................................................... 44.45  

    For Horizontal Cores, Add  8.35 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  16.70 

. 
 02 41 19 13-0032 EA Drill 3" Diameter Core In Up To 4" Concrete ......................................................................................................................... 63.27  

    For Horizontal Cores, Add  11.93 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  23.86 

. 
 02 41 19 13-0033 EA Drill 4" Diameter Core In Up To 4" Concrete ......................................................................................................................... 84.82  

    For Horizontal Cores, Add  15.99 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  31.97 

. 
 02 41 19 13-0034 EA Drill 6" Diameter Core In Up To 4" Concrete ......................................................................................................................... 95.64  

    For Horizontal Cores, Add  17.90 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  35.79 

. 
 02 41 19 13-0035 EA Drill 8" Diameter Core In Up To 4" Concrete ....................................................................................................................... 151.61  

    For Horizontal Cores, Add  28.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  57.27 

. 
 02 41 19 13-0036 EA Drill 10" Diameter Core In Up To 4" Concrete ..................................................................................................................... 190.46  

    For Horizontal Cores, Add  35.79 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  71.58 

. 
 02 41 19 13-0037 EA Drill 12" Diameter Core In Up To 4" Concrete ..................................................................................................................... 222.57  

    For Horizontal Cores, Add  41.76 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  83.51 

. 
 02 41 19 13-0038 EA Drill 14" Diameter Core In Up To 4" Concrete ..................................................................................................................... 255.00  

    For Horizontal Cores, Add  47.72 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  95.43 

. 
 02 41 19 13-0039 EA Drill 18" Diameter Core In Up To 4" Concrete ..................................................................................................................... 289.48  

    For Horizontal Cores, Add  53.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  107.36 

XXXXXXX 
. 
 02 41 19 13-0040  >4" To 6" Thick Concrete Core Drilling (02 41 19 13-0027) 
. 
. 

 02 41 19 13-0041 EA Drill 1" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 52.45  
    For Horizontal Cores, Add  9.66 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  19.32 

. 
 02 41 19 13-0042 EA Drill 1-1/2" Diameter Core In >4" To 6" Concrete .................................................................................................................. 57.81  

    For Horizontal Cores, Add  10.73 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  21.47 

. 
 02 41 19 13-0043 EA Drill 2" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 63.78  

    For Horizontal Cores, Add  11.93 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  23.86 

. 
 02 41 19 13-0044 EA Drill 3" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 77.26  

    For Horizontal Cores, Add  14.32 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  28.63 

. 
 02 41 19 13-0045 EA Drill 4" Diameter Core In >4" To 6" Concrete ........................................................................................................................ 96.99  

    For Horizontal Cores, Add  17.90 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  35.79 

. 
 02 41 19 13-0046 EA Drill 6" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 128.64  

    For Horizontal Cores, Add  23.86 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  47.72 

. 
 02 41 19 13-0047 EA Drill 8" Diameter Core In >4" To 6" Concrete ...................................................................................................................... 191.72  

    For Horizontal Cores, Add  35.79 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  71.58 

. 
 02 41 19 13-0048 EA Drill 10" Diameter Core In >4" To 6" Concrete .................................................................................................................... 225.99  

    For Horizontal Cores, Add  41.76 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  83.51 

. 
 02 41 19 13-0049 EA Drill 12" Diameter Core In >4" To 6" Concrete .................................................................................................................... 259.21  

    For Horizontal Cores, Add  47.72 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  95.43 

. 
 02 41 19 13-0050 EA Drill 14" Diameter Core In >4" To 6" Concrete .................................................................................................................... 293.47  

    For Horizontal Cores, Add  53.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  107.36 

. 
 02 41 19 13-0051 EA Drill 18" Diameter Core In >4" To 6" Concrete .................................................................................................................... 330.73  

    For Horizontal Cores, Add  59.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  119.30 

XXXXXXX 
. 
 02 41 19 13-0052  >6" To 8" Thick Concrete Core Drilling (02 41 19 13-0027) 
. 
. 

 02 41 19 13-0053 EA Drill 1" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 58.77  
    For Horizontal Cores, Add  10.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  21.26 

. 
 02 41 19 13-0054 EA Drill 1-1/2" Diameter Core In >6" To 8" Concrete .................................................................................................................. 64.67  

    For Horizontal Cores, Add  11.81 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  23.62 

. 
 02 41 19 13-0055 EA Drill 2" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 71.24  

    For Horizontal Cores, Add  13.12 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  26.25 

. 
 02 41 19 13-0056 EA Drill 3" Diameter Core In >6" To 8" Concrete ........................................................................................................................ 85.27  

    For Horizontal Cores, Add  15.51 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  31.02 
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. 
 02 41 19 13-0057 EA Drill 4" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 111.53  

    For Horizontal Cores, Add  20.28 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  40.56 

. 
 02 41 19 13-0058 EA Drill 6" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 155.71  

    For Horizontal Cores, Add  28.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  57.27 

. 
 02 41 19 13-0059 EA Drill 8" Diameter Core In >6" To 8" Concrete ...................................................................................................................... 255.68  

    For Horizontal Cores, Add  47.72 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  95.43 

. 
 02 41 19 13-0060 EA Drill 10" Diameter Core In >6" To 8" Concrete .................................................................................................................... 291.30  

    For Horizontal Cores, Add  53.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  107.36 

. 
 02 41 19 13-0061 EA Drill 12" Diameter Core In >6" To 8" Concrete .................................................................................................................... 325.71  

    For Horizontal Cores, Add  59.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  119.30 

. 
 02 41 19 13-0062 EA Drill 14" Diameter Core In >6" To 8" Concrete .................................................................................................................... 361.75  

    For Horizontal Cores, Add  65.60 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  131.20 

. 
 02 41 19 13-0063 EA Drill 18" Diameter Core In >6" To 8" Concrete .................................................................................................................... 401.78  

    For Horizontal Cores, Add  71.58 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  143.16 

XXXXXXX 
. 
 02 41 19 13-0064  >8" To 10" Thick Concrete Core Drilling (02 41 19 13-0027) 
. 
. 

 02 41 19 13-0065 EA Drill 1" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 69.91  
    For Horizontal Cores, Add  12.56 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.12 

. 
 02 41 19 13-0066 EA Drill 1-1/2" Diameter Core In >8" To 10" Concrete ................................................................................................................ 76.89  

    For Horizontal Cores, Add  13.96 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.92 

. 
 02 41 19 13-0067 EA Drill 2" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 84.64  

    For Horizontal Cores, Add  15.51 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  31.02 

. 
 02 41 19 13-0068 EA Drill 3" Diameter Core In >8" To 10" Concrete ...................................................................................................................... 99.26  

    For Horizontal Cores, Add  17.90 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  35.79 

. 
 02 41 19 13-0069 EA Drill 4" Diameter Core In >8" To 10" Concrete .................................................................................................................... 114.16  

    For Horizontal Cores, Add  20.28 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  40.56 

. 
 02 41 19 13-0070 EA Drill 6" Diameter Core In >8" To 10" Concrete .................................................................................................................... 158.90  

    For Horizontal Cores, Add  28.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  57.27 

. 
 02 41 19 13-0071 EA Drill 8" Diameter Core In >8" To 10" Concrete .................................................................................................................... 260.01  

    For Horizontal Cores, Add  47.72 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  95.43 

. 
 02 41 19 13-0072 EA Drill 10" Diameter Core In >8" To 10" Concrete .................................................................................................................. 297.00  

    For Horizontal Cores, Add  53.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  107.36 

. 
 02 41 19 13-0073 EA Drill 12" Diameter Core In >8" To 10" Concrete .................................................................................................................. 332.49  

    For Horizontal Cores, Add  59.64 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  119.27 

. 
 02 41 19 13-0074 EA Drill 14" Diameter Core In >8" To 10" Concrete .................................................................................................................. 370.42  

    For Horizontal Cores, Add  65.60 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  131.20 

. 
 02 41 19 13-0075 EA Drill 18" Diameter Core In >8" To 10" Concrete .................................................................................................................. 413.10  

    For Horizontal Cores, Add  71.56 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  143.12 

XXXXXXX 
. 
 02 41 19 13-0076  >10" To 12" Thick Concrete Core Drilling (02 41 19 13-0027) 
. 
. 

 02 41 19 13-0077 EA Drill 1" Diameter Core In >10" To 12" Concrete .................................................................................................................... 76.22  
    For Horizontal Cores, Add  13.53 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  27.06 

. 
 02 41 19 13-0078 EA Drill 1-1/2" Diameter Core In >10" To 12" Concrete .............................................................................................................. 83.74  

    For Horizontal Cores, Add  15.03 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  30.06 

. 
 02 41 19 13-0079 EA Drill 2" Diameter Core In >10" To 12" Concrete .................................................................................................................... 92.10  

    For Horizontal Cores, Add  16.70 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  33.41 

. 
 02 41 19 13-0080 EA Drill 3" Diameter Core In >10" To 12" Concrete .................................................................................................................. 101.31  

    For Horizontal Cores, Add  17.90 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  35.79 

. 
 02 41 19 13-0081 EA Drill 4" Diameter Core In >10" To 12" Concrete .................................................................................................................. 134.67  

    For Horizontal Cores, Add  23.86 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  47.72 

. 
 02 41 19 13-0082 EA Drill 6" Diameter Core In >10" To 12" Concrete .................................................................................................................. 174.01  

    For Horizontal Cores, Add  31.02 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  62.04 

. 
 02 41 19 13-0083 EA Drill 8" Diameter Core In >10" To 12" Concrete .................................................................................................................. 276.28  

    For Horizontal Cores, Add  50.10 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  100.21 

. 
 02 41 19 13-0084 EA Drill 10" Diameter Core In >10" To 12" Concrete ................................................................................................................ 302.70  

    For Horizontal Cores, Add  53.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  107.36 
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. 
 02 41 19 13-0085 EA Drill 12" Diameter Core In >10" To 12" Concrete ................................................................................................................ 351.35  

    For Horizontal Cores, Add  62.04 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  124.08 

XXXXXXX 
. 
 02 41 19 13-0086  >12" Thick Concrete Core Drilling (02 41 19 13-0027) 
. 
. 

 02 41 19 13-0087 IN Drill 1" Diameter Core In >12" Concrete ................................................................................................................................. 8.99  
    For Horizontal Cores, Add  1.65 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.31 

. 
 02 41 19 13-0088 IN Drill 1-1/2" Diameter Core In >12" Concrete ........................................................................................................................... 9.91  

    For Horizontal Cores, Add  1.84 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.68 

. 
 02 41 19 13-0089 IN Drill 2" Diameter Core In >12" Concrete ............................................................................................................................... 10.93  

    For Horizontal Cores, Add  2.04 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.08 

. 
 02 41 19 13-0090 IN Drill 3" Diameter Core In >12" Concrete ............................................................................................................................... 12.17  

    For Horizontal Cores, Add  2.24 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.47 

. 
 02 41 19 13-0091 IN Drill 4" Diameter Core In >12" Concrete ............................................................................................................................... 16.19  

    For Horizontal Cores, Add  2.98 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  5.96 

. 
 02 41 19 13-0092 IN Drill 6" Diameter Core In >12" Concrete ............................................................................................................................... 20.98  

    For Horizontal Cores, Add  3.88 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  7.76 

. 
 02 41 19 13-0093 IN Drill 8" Diameter Core In >12" Concrete ............................................................................................................................... 33.49  

    For Horizontal Cores, Add  6.27 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  12.54 

. 
 02 41 19 13-0094 IN Drill 10" Diameter Core In >12" Concrete ............................................................................................................................. 36.55  

    For Horizontal Cores, Add  6.74 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  13.48 

. 
 02 41 19 13-0095 IN Drill 12" Diameter Core In >12" Concrete ............................................................................................................................. 42.22  

    For Horizontal Cores, Add  7.76 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  15.52 

XXXXXXX 
. 
 02 41 19 13-0096  Brick/Concrete Block Core Drilling (02 41 19 13-0026) 
. 
. 
 02 41 19 13-0097  Up To 4" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0096) 
. 
. 

 02 41 19 13-0098 EA Drill 1" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 29.76  
    For Horizontal Cores, Add  5.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  10.82 

. 
 02 41 19 13-0099 EA Drill 1-1/2" Diameter Core In Up To 4" Brick/Concrete Block ................................................................................................ 32.75  

    For Horizontal Cores, Add  6.01 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  12.02 

. 
 02 41 19 13-0100 EA Drill 2" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 36.10  

    For Horizontal Cores, Add  6.68 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  13.36 

. 
 02 41 19 13-0101 EA Drill 3" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 51.34  

    For Horizontal Cores, Add  9.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  19.09 

. 
 02 41 19 13-0102 EA Drill 4" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 68.84  

    For Horizontal Cores, Add  12.79 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  25.58 

. 
 02 41 19 13-0103 EA Drill 6" Diameter Core In Up To 4" Brick/Concrete Block ...................................................................................................... 77.74  

    For Horizontal Cores, Add  14.32 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  28.63 

. 
 02 41 19 13-0104 EA Drill 8" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................... 122.98  

    For Horizontal Cores, Add  22.91 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  45.82 

. 
 02 41 19 13-0105 EA Drill 10" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 154.67  

    For Horizontal Cores, Add  28.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  57.26 

. 
 02 41 19 13-0106 EA Drill 12" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 180.82  

    For Horizontal Cores, Add  33.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  66.81 

. 
 02 41 19 13-0107 EA Drill 14" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 207.28  

    For Horizontal Cores, Add  38.17 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  76.34 

. 
 02 41 19 13-0108 EA Drill 18" Diameter Core In Up To 4" Brick/Concrete Block .................................................................................................. 235.80  

    For Horizontal Cores, Add  42.94 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  85.88 

XXXXXXX 
. 
 02 41 19 13-0109  >4" To 6" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0096) 
. 
. 

 02 41 19 13-0110 EA Drill 1" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 42.78  
    For Horizontal Cores, Add  7.73 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  15.46 

. 
 02 41 19 13-0111 EA Drill 1-1/2" Diameter Core In >4" To 6" Brick/Concrete Block ............................................................................................... 47.08  

    For Horizontal Cores, Add  8.59 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  17.18 

. 
 02 41 19 13-0112 EA Drill 2" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 51.85  

    For Horizontal Cores, Add  9.54 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  19.08 
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. 
 02 41 19 13-0113 EA Drill 3" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 62.94  

    For Horizontal Cores, Add  11.45 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.90 

. 
 02 41 19 13-0114 EA Drill 4" Diameter Core In >4" To 6" Brick/Concrete Block ..................................................................................................... 79.09  

    For Horizontal Cores, Add  14.32 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  28.63 

. 
 02 41 19 13-0115 EA Drill 6" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................... 104.79  

    For Horizontal Cores, Add  19.09 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  38.18 

. 
 02 41 19 13-0116 EA Drill 8" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................... 155.93  

    For Horizontal Cores, Add  28.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  57.26 

. 
 02 41 19 13-0117 EA Drill 10" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 184.24  

    For Horizontal Cores, Add  33.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  66.81 

. 
 02 41 19 13-0118 EA Drill 12" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 211.49  

    For Horizontal Cores, Add  38.17 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  76.34 

. 
 02 41 19 13-0119 EA Drill 14" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 239.79  

    For Horizontal Cores, Add  42.94 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  85.88 

. 
 02 41 19 13-0120 EA Drill 18" Diameter Core In >4" To 6" Brick/Concrete Block ................................................................................................. 271.08  

    For Horizontal Cores, Add  47.72 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  95.44 

XXXXXXX 
. 
 02 41 19 13-0121  >6" To 8" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0096) 
. 
. 

 02 41 19 13-0122 EA Drill 1" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 48.14  
    For Horizontal Cores, Add  8.50 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  17.01 

. 
 02 41 19 13-0123 EA Drill 1-1/2" Diameter Core In >6" To 8" Brick/Concrete Block ............................................................................................... 52.86  

    For Horizontal Cores, Add  9.45 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  18.90 

. 
 02 41 19 13-0124 EA Drill 2" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 58.11  

    For Horizontal Cores, Add  10.50 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  21.00 

. 
 02 41 19 13-0125 EA Drill 3" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 69.76  

    For Horizontal Cores, Add  12.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  24.81 

. 
 02 41 19 13-0126 EA Drill 4" Diameter Core In >6" To 8" Brick/Concrete Block ..................................................................................................... 91.25  

    For Horizontal Cores, Add  16.22 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  32.45 

. 
 02 41 19 13-0127 EA Drill 6" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................... 127.08  

    For Horizontal Cores, Add  22.91 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  45.82 

. 
 02 41 19 13-0128 EA Drill 8" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................... 207.96  

    For Horizontal Cores, Add  38.17 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  76.34 

. 
 02 41 19 13-0129 EA Drill 10" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 237.62  

    For Horizontal Cores, Add  42.94 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  85.88 

. 
 02 41 19 13-0130 EA Drill 12" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 266.06  

    For Horizontal Cores, Add  47.72 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  95.44 

. 
 02 41 19 13-0131 EA Drill 14" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 296.14  

    For Horizontal Cores, Add  52.48 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  104.96 

. 
 02 41 19 13-0132 EA Drill 18" Diameter Core In >6" To 8" Brick/Concrete Block ................................................................................................. 330.20  

    For Horizontal Cores, Add  57.26 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  114.52 

XXXXXXX 
. 
 02 41 19 13-0133  >8" To 10" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0096) 
. 
. 

 02 41 19 13-0134 EA Drill 1" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 57.35  
    For Horizontal Cores, Add  10.05 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  20.10 

. 
 02 41 19 13-0135 EA Drill 1-1/2" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................. 62.93  

    For Horizontal Cores, Add  11.17 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  22.33 

. 
 02 41 19 13-0136 EA Drill 2" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 69.13  

    For Horizontal Cores, Add  12.41 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  24.81 

. 
 02 41 19 13-0137 EA Drill 3" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 81.36  

    For Horizontal Cores, Add  14.32 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  28.63 

. 
 02 41 19 13-0138 EA Drill 4" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................... 93.88  

    For Horizontal Cores, Add  16.22 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  32.45 

. 
 02 41 19 13-0139 EA Drill 6" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................. 130.27  

    For Horizontal Cores, Add  22.91 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  45.82 

. 
 02 41 19 13-0140 EA Drill 8" Diameter Core In >8" To 10" Brick/Concrete Block ................................................................................................. 212.29  

    For Horizontal Cores, Add  38.17 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  76.34 
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. 
 02 41 19 13-0141 EA Drill 10" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 243.32  

    For Horizontal Cores, Add  42.94 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  85.88 

. 
 02 41 19 13-0142 EA Drill 12" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 272.85  

    For Horizontal Cores, Add  47.71 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  95.42 

. 
 02 41 19 13-0143 EA Drill 14" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 304.81  

    For Horizontal Cores, Add  52.48 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  104.96 

. 
 02 41 19 13-0144 EA Drill 18" Diameter Core In >8" To 10" Brick/Concrete Block ............................................................................................... 341.54  

    For Horizontal Cores, Add  57.25 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  114.50 

XXXXXXX 
. 
 02 41 19 13-0145  >10" To 12" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0096) 
. 
. 

 02 41 19 13-0146 EA Drill 1" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 62.70  
    For Horizontal Cores, Add  10.82 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  21.65 

. 
 02 41 19 13-0147 EA Drill 1-1/2" Diameter Core In >10" To 12" Brick/Concrete Block ........................................................................................... 68.71  

    For Horizontal Cores, Add  12.03 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  24.05 

. 
 02 41 19 13-0148 EA Drill 2" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 75.39  

    For Horizontal Cores, Add  13.36 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  26.72 

. 
 02 41 19 13-0149 EA Drill 3" Diameter Core In >10" To 12" Brick/Concrete Block ................................................................................................. 83.41  

    For Horizontal Cores, Add  14.32 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  28.63 

. 
 02 41 19 13-0150 EA Drill 4" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 110.82  

    For Horizontal Cores, Add  19.09 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  38.18 

. 
 02 41 19 13-0151 EA Drill 6" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 142.99  

    For Horizontal Cores, Add  24.81 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  49.63 

. 
 02 41 19 13-0152 EA Drill 8" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................... 226.18  

    For Horizontal Cores, Add  40.08 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  80.17 

. 
 02 41 19 13-0153 EA Drill 10" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................. 249.02  

    For Horizontal Cores, Add  42.94 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  85.88 

. 
 02 41 19 13-0154 EA Drill 12" Diameter Core In >10" To 12" Brick/Concrete Block ............................................................................................. 289.31  

    For Horizontal Cores, Add  49.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  99.26 

XXXXXXX 
. 
 02 41 19 13-0155  >12" Thick Brick/Concrete Block Core Drilling (02 41 19 13-0096) 
. 
. 

 02 41 19 13-0156 IN Drill 1" Diameter Core In >12" Brick/Concrete Block ............................................................................................................... 7.33  
    For Horizontal Cores, Add  1.32 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  2.64 

. 
 02 41 19 13-0157 IN Drill 1-1/2" Diameter Core In >12" Brick/Concrete Block......................................................................................................... 8.07  

    For Horizontal Cores, Add  1.47 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  2.94 

. 
 02 41 19 13-0158 IN Drill 2" Diameter Core In >12" Brick/Concrete Block ............................................................................................................... 8.88  

    For Horizontal Cores, Add  1.63 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.26 

. 
 02 41 19 13-0159 IN Drill 3" Diameter Core In >12" Brick/Concrete Block ............................................................................................................... 9.93  

    For Horizontal Cores, Add  1.79 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  3.58 

. 
 02 41 19 13-0160 IN Drill 4" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 13.21  

    For Horizontal Cores, Add  2.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  4.77 

. 
 02 41 19 13-0161 IN Drill 6" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 17.10  

    For Horizontal Cores, Add  3.10 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  6.21 

. 
 02 41 19 13-0162 IN Drill 8" Diameter Core In >12" Brick/Concrete Block ............................................................................................................. 27.22  

    For Horizontal Cores, Add  5.01 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  10.03 

. 
 02 41 19 13-0163 IN Drill 10" Diameter Core In >12" Brick/Concrete Block ........................................................................................................... 29.81  

    For Horizontal Cores, Add  5.39 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  10.78 

. 
 02 41 19 13-0164 IN Drill 12" Diameter Core In >12" Brick/Concrete Block ........................................................................................................... 34.46  

    For Horizontal Cores, Add  6.21 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  12.41 

XXXXXXX 
. 
 02 41 19 13-0165  Asphalt Core Drilling (02 41 19 13-0026) 
. 
. 
 02 41 19 13-0166  Up To 2" Thick Asphalt Core Drilling (02 41 19 13-0165) 
. 
. 

 02 41 19 13-0167 EA Drill 2" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 26.38  
. 

 02 41 19 13-0168 EA Drill 3" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 32.79  
. 

 02 41 19 13-0169 EA Drill 4" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 41.29  
. 

 02 41 19 13-0170 EA Drill 6" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 51.90  
. 

 02 41 19 13-0171 EA Drill 8" Diameter Core In Up To 2" Asphalt ........................................................................................................................... 64.84  
. 

 02 41 19 13-0172 EA Drill 10" Diameter Core In Up To 2" Asphalt ......................................................................................................................... 80.54  
. 

 02 41 19 13-0173 EA Drill 12" Diameter Core In Up To 2" Asphalt ....................................................................................................................... 100.53  
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XXXXXXX 
. 
 02 41 19 13-0174  >2" To 3" Thick Asphalt Core Drilling (02 41 19 13-0165) 
. 
. 

 02 41 19 13-0175 EA Drill 2" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 33.64  
. 

 02 41 19 13-0176 EA Drill 3" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 42.15  
. 

 02 41 19 13-0177 EA Drill 4" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 52.76  
. 

 02 41 19 13-0178 EA Drill 6" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 66.50  
. 

 02 41 19 13-0179 EA Drill 8" Diameter Core In >2" To 3" Asphalt .......................................................................................................................... 82.60  
. 

 02 41 19 13-0180 EA Drill 10" Diameter Core In >2" To 3" Asphalt ...................................................................................................................... 103.49  
. 

 02 41 19 13-0181 EA Drill 12" Diameter Core In >2" To 3" Asphalt ...................................................................................................................... 128.69  

XXXXXXX 
. 
 02 41 19 13-0182  >3" To 4" Thick Asphalt Core Drilling (02 41 19 13-0165) 
. 
. 

 02 41 19 13-0183 EA Drill 2" Diameter Core In >3" To 4" Asphalt .......................................................................................................................... 43.23  
. 

 02 41 19 13-0184 EA Drill 3" Diameter Core In >3" To 4" Asphalt .......................................................................................................................... 53.89  
. 

 02 41 19 13-0185 EA Drill 4" Diameter Core In >3" To 4" Asphalt .......................................................................................................................... 67.79  
. 

 02 41 19 13-0186 EA Drill 6" Diameter Core In >3" To 4" Asphalt .......................................................................................................................... 84.76  
. 

 02 41 19 13-0187 EA Drill 8" Diameter Core In >3" To 4" Asphalt ........................................................................................................................ 106.31  
. 

 02 41 19 13-0188 EA Drill 10" Diameter Core In >3" To 4" Asphalt ...................................................................................................................... 132.50  
. 

 02 41 19 13-0189 EA Drill 12 Diameter Core In >3" To 4" Asphalt ........................................................................................................................ 165.12  

XXXXXXX 
. 
 02 41 19 13-0190  >4" To 6" Thick Asphalt Core Drilling (02 41 19 13-0165) 
. 
. 

 02 41 19 13-0191 EA Drill 2" Diameter Core In >4" To 6" Asphalt .......................................................................................................................... 55.14  
. 

 02 41 19 13-0192 EA Drill 3" Diameter Core In >4" To 6" Asphalt .......................................................................................................................... 70.23  
. 

 02 41 19 13-0193 EA Drill 4" Diameter Core In >4" To 6" Asphalt .......................................................................................................................... 87.48  
. 

 02 41 19 13-0194 EA Drill 6" Diameter Core In >4" To 6" Asphalt ........................................................................................................................ 108.81  
. 

 02 41 19 13-0195 EA Drill 8" Diameter Core In >4" To 6" Asphalt ........................................................................................................................ 137.07  
. 

 02 41 19 13-0196 EA Drill 10" Diameter Core In >4" To 6" Asphalt ...................................................................................................................... 170.70  
. 

 02 41 19 13-0197 EA Drill 12" Diameter Core In >4" To 6" Asphalt ...................................................................................................................... 213.04  

XXXXXXX 
. 
 02 41 19 13-0198  Manhole Core Drilling (02 41 19 13-0026) 
. 
. 

 02 41 19 13-0199 EA  Drill 4" Diameter Core In 6" Brick Manhole ......................................................................................................................... 184.02  
. 

 02 41 19 13-0200 EA  Drill 5" Diameter Core In 6" Brick Manhole ......................................................................................................................... 210.21  
. 

 02 41 19 13-0201 EA  Drill 6" Diameter Core In 6" Brick Manhole ......................................................................................................................... 244.85  
. 

 02 41 19 13-0202 EA  Drill 8" Diameter Core In 6" Brick Manhole ......................................................................................................................... 366.44  
. 

 02 41 19 13-0203 EA Drill 2" Diameter Core In 8" Concrete Manhole ................................................................................................................... 245.54  
. 

 02 41 19 13-0204 EA Drill 3" Diameter Core In 8" Concrete Manhole ................................................................................................................... 262.97  
. 

 02 41 19 13-0205 EA Drill 4" Diameter Core In 8" Concrete Manhole ................................................................................................................... 290.89  
. 

 02 41 19 13-0206 EA Drill 5" Diameter Core In 8" Concrete Manhole ................................................................................................................... 312.52  
. 

 02 41 19 13-0207 EA Drill 6" Diameter Core In 8" Concrete Manhole ................................................................................................................... 369.88  
. 

 02 41 19 13-0208 EA Drill 8" Diameter Core In 8" Concrete Manhole ................................................................................................................... 527.58  
. 

 02 41 19 13-0209 EA  Drill 2" Diameter Core In Fiberglass Manhole ....................................................................................................................... 23.99  
. 

 02 41 19 13-0210 EA  Drill 3" Diameter Core In Fiberglass Manhole ....................................................................................................................... 27.73  
. 

 02 41 19 13-0211 EA  Drill 4" Diameter Core In Fiberglass Manhole ....................................................................................................................... 30.10  
. 

 02 41 19 13-0212 EA  Drill 5" Diameter Core In Fiberglass Manhole ....................................................................................................................... 32.84  
. 

 02 41 19 13-0213 EA  Drill 6" Diameter Core In Fiberglass Manhole ....................................................................................................................... 36.13  
. 

 02 41 19 13-0214 EA  Drill 8" Diameter Core In Fiberglass Manhole ....................................................................................................................... 40.16  

XXXXXXX 
. 
 02 41 19 13-0215  Drilling In Concrete Per Inch Of Depth (02 41 19 13-0026) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0216 IN  1/4" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 1.99  
. 

 02 41 19 13-0217 IN  3/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.09  
. 

 02 41 19 13-0218 IN  1/2" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.24  
. 

 02 41 19 13-0219 IN  5/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.39  
. 

 02 41 19 13-0220 IN  3/4" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.62  
. 

 02 41 19 13-0221 IN  7/8" Diameter Drilling In Concrete Per Inch Of Depth ............................................................................................................. 2.84  
. 

 02 41 19 13-0222 IN  1" Diameter Drilling In Concrete Per Inch Of Depth ................................................................................................................ 2.99  
. 

 02 41 19 13-0223 IN  1-1/4" Diameter Drilling In Concrete Per Inch Of Depth .......................................................................................................... 3.31  
. 

 02 41 19 13-0224 IN  1-1/2" Diameter Drilling In Concrete Per Inch Of Depth .......................................................................................................... 3.73  

XXXXXXX 
. 
 02 41 19 13-0225  Drilling In Brick/Concrete Block Per Inch Of Depth (02 41 19 13-0026) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0226 IN 1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 1.66  
. 

 02 41 19 13-0227 IN 3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 1.76  
. 

 02 41 19 13-0228 IN 1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 1.88  
. 

 02 41 19 13-0229 IN 5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 2.00  
. 

 02 41 19 13-0230 IN 3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 2.20  
. 

 02 41 19 13-0231 IN 7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .......................................................................................... 2.38  
. 

 02 41 19 13-0232 IN 1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ............................................................................................. 2.50  
. 

 02 41 19 13-0233 IN 1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ....................................................................................... 2.77  
. 

 02 41 19 13-0234 IN 1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ....................................................................................... 3.23  

XXXXXXX 
. 
 02 41 19 13-0235  Drilling In Wood Or Plastic Per Inch Of Depth (02 41 19 13-0026) 

Note: Includes layout. 
. 
. 

 02 41 19 13-0236 IN 1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.82  
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. 
 02 41 19 13-0237 IN 3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.87  

. 
 02 41 19 13-0238 IN 1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.92  

. 
 02 41 19 13-0239 IN 5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 0.98  

. 
 02 41 19 13-0240 IN 3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 1.07  

. 
 02 41 19 13-0241 IN 7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .................................................................................................. 1.16  

. 
 02 41 19 13-0242 IN 1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth ..................................................................................................... 1.24  

. 
 02 41 19 13-0243 IN 1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth ............................................................................................... 1.36  

. 
 02 41 19 13-0244 IN 1-1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth ............................................................................................... 1.56  

XXXXXXX 
. 
 02 41 19 13-0245  Minimum Charge For Core Drilling (02 41 19 13-0026) 
. 
. 

 02 41 19 13-0246 EA Core Drill Minimum Charge ................................................................................................................................................. 657.67  
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum 
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in 
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of 
Depth" or "Drilling In Brick Or Block Per Inch Of Depth". 

XXXXXXX 
. 
 02 41 19 13-0247  Cutouts (02 41 19 13) 

Note: Includes saw cutting and removal of material. Not to be used for openings greater than 24 SF. 
. 
. 
 02 41 19 13-0248  Reinforced Concrete Slab On Grade Cutouts (02 41 19 13-0247) 
. 
. 

 02 41 19 13-0249 SF 4" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ........................................................................................... 42.72  
. 

 02 41 19 13-0250 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ........................................................................................... 45.30  
. 

 02 41 19 13-0251 SF 8" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ........................................................................................... 47.89  
. 

 02 41 19 13-0252 SF 10" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF.......................................................................................... 50.48  
. 

 02 41 19 13-0253 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF.......................................................................................... 51.78  

XXXXXXX 
. 
 02 41 19 13-0254  Reinforced Concrete Elevated Slab Cutouts (02 41 19 13-0247) 

Note: Includes cutting and removing steel decking. 
. 
. 

 02 41 19 13-0255 SF 4" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ............................................................................................. 52.05  
. 

 02 41 19 13-0256 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ............................................................................................. 55.22  
. 

 02 41 19 13-0257 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ............................................................................................. 58.37  
. 

 02 41 19 13-0258 SF 10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ........................................................................................... 61.52  
. 

 02 41 19 13-0259 SF 12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ........................................................................................... 63.11  

XXXXXXX 
. 
 02 41 19 13-0260  Reinforced Concrete Wall Cutouts (02 41 19 13-0247) 
. 
. 

 02 41 19 13-0261 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................ 53.40  
. 

 02 41 19 13-0262 SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................ 56.63  
. 

 02 41 19 13-0263 SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF ............................................................................................................ 59.87  
. 

 02 41 19 13-0264 SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF .......................................................................................................... 63.11  
. 

 02 41 19 13-0265 SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF .......................................................................................................... 64.72  

XXXXXXX 
. 
 02 41 19 13-0266  Brick Wall Cutouts (02 41 19 13-0247) 

Note: Excludes toothing. 
. 
. 

 02 41 19 13-0267 SF 4" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 16.18  
. 

 02 41 19 13-0268 SF 6" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 26.69  
. 

 02 41 19 13-0269 SF 8" Thick Brick Wall Cutouts, <24 SF ..................................................................................................................................... 37.18  
. 

 02 41 19 13-0270 SF 10" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 45.30  
. 

 02 41 19 13-0271 SF 12" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 54.21  
. 

 02 41 19 13-0272 SF 16" Thick Brick Wall Cutouts, <24 SF ................................................................................................................................... 63.92  

XXXXXXX 
. 
 02 41 19 13-0273  Concrete Block Wall Cutouts (02 41 19 13-0247) 

Note: Excludes toothing. 
. 
. 

 02 41 19 13-0274 SF 4" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 26.77  
. 

 02 41 19 13-0275 SF 6" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 28.34  
. 

 02 41 19 13-0276 SF 8" Thick Concrete Block Wall Cutouts, <24 SF ..................................................................................................................... 29.93  
. 

 02 41 19 13-0277 SF 10" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 31.55  
. 

 02 41 19 13-0278 SF 12" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 32.36  
. 

 02 41 19 13-0279 SF 16" Thick Concrete Block Wall Cutouts, <24 SF ................................................................................................................... 33.98  

XXXXXXX 
. 
 02 41 19 13-0280  Limestone Cutouts (02 41 19 13-0247) 
. 
. 

 02 41 19 13-0281 SF 2" Thick Limestone Cutouts, <24 SF ..................................................................................................................................... 45.30  
. 

 02 41 19 13-0282 SF 4" Thick Limestone Cutouts, <24 SF ..................................................................................................................................... 55.01  
. 

 02 41 19 13-0283 SF 6" Thick Limestone Cutouts, <24 SF ..................................................................................................................................... 58.25  
. 

 02 41 19 13-0284 SF 8" Thick Limestone Cutouts, <24 SF ..................................................................................................................................... 61.49  
. 

 02 41 19 13-0285 SF 10" Thick Limestone Cutouts, <24 SF ................................................................................................................................... 64.72  
. 

 02 41 19 13-0286 SF 12" Thick Limestone Cutouts, <24 SF ................................................................................................................................... 67.96  

XXXXXXX 
. 
 02 41 19 13-0287  Toothing Masonry Cutouts (02 41 19 13-0247) 

Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar 
joints. VLF measurement includes all horizontal cutting. 

. 

. 
 02 41 19 13-0288 VLF Brick, Soft Old Mortar, Toothing Masonry Cutouts ................................................................................................................ 16.18  

. 
 02 41 19 13-0289 VLF Brick, Hard Mortar, Toothing Masonry Cutouts ..................................................................................................................... 21.85  

. 
 02 41 19 13-0290 VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts ................................................................................................. 9.71  
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. 
 02 41 19 13-0291 VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts .................................................................................................... 12.95  

XXXXXXX 
. 
 02 41 19 13-0292  Minimum Charge For Cutouts (02 41 19 13-0247) 

Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This 
task should not be used in conjunction with any other tasks in this section. 

. 

. 
 02 41 19 13-0293 EA Cutouts Minimum Charge ................................................................................................................................................... 323.60  

XXXXXXX 
. 
 02 41 19 13-0294  Elevated Concrete Removal (02 41 19 13) 
. 
. 

 02 41 19 13-0295 CF Elevated Concrete Beam/Slab/Steps Removal, Reinforced ................................................................................................. 10.84  

XXXXXXX 
. 
 02 41 19 16  Selective Interior Demolition (02 41 19) 

Note: Includes break-up of material, loading into truck or dumpster and clean-up. 
. 
. 
 02 41 19 16-0001  Fireproofing Removal (02 41 19 16) 
. 
. 

 02 41 19 16-0002 SF  Removal Of Fireproofing From Concrete Or Steel .................................................................................................................. 1.09  

XXXXXXX 
. 
 02 41 19 16-0003  Demolish Ceiling (02 41 19 16) 
. 
. 

 02 41 19 16-0004 SF Demolish Drywall Ceiling ........................................................................................................................................................ 0.84  
. 

 02 41 19 16-0005 SF Demolish Furred Plastered Ceiling ......................................................................................................................................... 1.95  
. 

 02 41 19 16-0006 SF Demolish Suspended Plastered Ceiling And Suspension System .......................................................................................... 1.49  

XXXXXXX 
. 
 02 41 19 16-0007  Demolish Concrete Stair (02 41 19 16) 
. 
. 

 02 41 19 16-0008 CF  Demolish Interior Reinforced Concrete Stairs ......................................................................................................................... 6.99  
. 

 02 41 19 16-0009 CF Demolish Exterior Reinforced Concrete Stairs........................................................................................................................ 5.82  

XXXXXXX 
. 
 02 50  Site Remediation (02) 
. 
. 
 02 58  Snow Control (02 50) 
. 
. 
 02 58 13  Snow Fencing (02 58) 
. 
. 
 02 58 13 00-0001  Snow/Sand Fence On Steel Posts (02 58 13) 
. 
. 

 02 58 13 00-0002 LF Steel Fence Post, 10' On Center With 4' Wood Snow/Sand Fence ........................................................................................ 5.89 1.83 

XXXXXXX 
. 
 02 60  Contaminated Site Material Removal (02) 
. 
. 
 02 61  Removal And Disposal Of Contaminated Soils (02 60) 
. 
. 
 02 61 26  Removal and Disposal of Asbestos Contaminated Soils (02 61) 

Note: Tasks include materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25 miles, 
disposal of waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other 
associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local 
regulations.  Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be 
used in determining which task applies.  For certain types of work, there is a task with a unit of measure of CF for a quantity of 
less than 10 CF, followed by a series of tasks for other quantities. For those tasks the contractor will be paid the first task with 
a unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project. 

. 

. 
 02 61 26 00-0001  Removal and Disposal of Asbestos Contaminated Soils (02 61 26) 

Note: Tasks include materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25 
miles, disposal of waste at transfer facility or final destination, personnel health monitoring, negative air, 
documentation and other associated costs necessary for the complete abatement and disposal of the ACM in 
accordance with EPA, OSHA, and local regulations.  Where types of ACM are listed by quantity, the quantity of 
the entire project, not a particular work area, is to be used in determining which task applies.  For certain types of 
work, there is a task with a unit of measure of CF for a quantity of less than 10 CF, followed by a series of tasks 
for other quantities. For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an 
additional task to arrive at the appropriate quantity for the project. 

. 

. 
 02 61 26 00-0002 EA Up To 10 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ............................................................... 837.88  

    For Work In Restricted Working Space, Add  251.36 
. 

 02 61 26 00-0003 CF >10 To 100 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal .............................................................. 55.54  
    For Work In Restricted Working Space, Add  16.66 

. 
 02 61 26 00-0004 CF >100 To 250 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ............................................................ 37.02  

    For Work In Restricted Working Space, Add  11.11 
. 

 02 61 26 00-0005 CF >250 To 500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ............................................................ 27.81  
    For Work In Restricted Working Space, Add  8.34 

. 
 02 61 26 00-0006 CF >500 To 2,500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ......................................................... 22.22  

    For Work In Restricted Working Space, Add  6.67 
. 

 02 61 26 00-0007 CF >2,500 To 10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal .................................................... 18.88  
    For Work In Restricted Working Space, Add  5.66 

. 
 02 61 26 00-0008 CF >10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal ................................................................... 16.99  

    For Work In Restricted Working Space, Add  5.10 

XXXXXXX 
. 
 02 80  Facility Remediation (02) 
. 
. 
 02 81  Transportation And Disposal Of Hazardous Materials (02 80) 
. 
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. 
 02 81 00 00-0001  Equipment Oil Drain And Disposal (02 81) 
. 
. 

 02 81 00 00-0002 TRIP Drain Oil Filled Equipment, Place In Approved Container And Transport To Disposal Site ................................................ 398.06  
Note: Excludes Disposal Cost. 

. 
 02 81 00 00-0003 DRM Disposal Of Non-Polychlorinated Biphenyl (PCB) Oil In Normal Landfill, Per Partial Or Full 55-Gallon Drum ...................... 62.55  

Note: Excludes draining, placing in approved container, and transporting to disposal site. 
. 

 02 81 00 00-0004 DRM Disposal Of Non-Toxic Polychlorinated Biphenyl (PCB) Oil Into A Lined Landfill, Per Partial Or Full 55-Gallon 
Drum .................................................................................................................................................................................. 284.32  

Note: Excludes draining, placing in approved container, and transporting to disposal site. 
. 

 02 81 00 00-0005 DRM Disposal of Toxic Polychlorinated Biphenyl (PCB) Oil By Incineration, Per Partial Or Full 55-Gallon Drum ....................... 511.78  
Note: Excludes draining, placing in approved container, and transporting to disposal site. 

. 
 02 81 00 00-0006 CF Hazardous Polychlorinated Biphenyl (PCB) Oil Filled Equipment Disposal At Approved Site .............................................. 68.13  

Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminated oil 
prior to disposal. 

XXXXXXX 
. 
 02 82  Asbestos Remediation (02 80) 

See CSI section 01 56 16 00-0001 for temporary stud walls, 01 74 19 00-0029 for hauling in excess of 25 miles to transfer or disposal 
site, 02 89 00 00-0003 for plastic sheeting for containment construction, 02 89 00 00-0010 for decontamination chambers. 

. 

. 
 02 82 13  Asbestos Abatement (02 82) 
. 
. 
 02 82 13 00-0001  Air Monitoring And Bulk Sampling, Asbestos Testing (02 82 13) 

Note: Testing tasks include packaging of sample for shipping, shipping to testing lab, chain of custody 
documentation, analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase 
Contrast Microscope (PCM), and Transmission Electron Microscope (TEM).  Excludes sampling time. 

. 

. 
 02 82 13 00-0002 HR Certified Asbestos Air Sampling Technician For Bulk Sampling Or Air Monitoring ............................................................... 67.61  

. 
 02 82 13 00-0003 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing ......................................................... 36.96  

. 
 02 82 13 00-0004 EA Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing .......................................................................... 43.33  

. 
 02 82 13 00-0005 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing ........................................................................ 68.82  

. 
 02 82 13 00-0006 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing................................................................................ 118.52  

. 
 02 82 13 00-0007 EA Next Day Turnaround, (Bulk) TEM Test, Asbestos Testing ................................................................................................ 144.01  

. 
 02 82 13 00-0008 EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing .................................................................................... 29.31  

. 
 02 82 13 00-0009 EA Next Day Turnaround, (Air) PCM Test, Asbestos Testing ..................................................................................................... 35.68  

. 
 02 82 13 00-0010 EA Same Day Turnaround, (Air) PCM Test, Asbestos Testing ................................................................................................... 48.43  

. 
 02 82 13 00-0011 EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test ......................................................................................... 36.96  

. 
 02 82 13 00-0012 EA Next Day Turnaround, (Air Point Counting) PLM Test .......................................................................................................... 43.33  

. 
 02 82 13 00-0013 EA Same Day Turnaround, (Air Point Counting) PLM Test ........................................................................................................ 68.82  

. 
 02 82 13 00-0014 EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing .................................................................................. 118.52  

. 
 02 82 13 00-0015 EA Next Day Turnaround, (Air) TEM Test, Asbestos Testing ................................................................................................... 136.36  

. 
 02 82 13 00-0016 EA Same Day Turnaround, (Air) TEM Test, Asbestos Testing ................................................................................................. 189.89  

XXXXXXX 
. 
 02 82 16  Engineering Control of Asbestos Containing Materials (02 82) 
. 
. 
 02 82 16 00-0001  Asbestos Encapsulation (Lock-Down) (02 82 16) 
. 
. 

 02 82 16 00-0002 SF Asbestos Encapsulant Spray Adhesive (Lock-Down), Per Coat ............................................................................................. 1.27  
. 

 02 82 16 00-0003 SF Asbestos Binding Compound Encapsulant/Sealant, Per Coat Required (Fiberlock® ABC® Asbestos Binding 
Compound) ............................................................................................................................................................................ 1.69  

. 
 02 82 16 00-0004 SF Asbestos Fiberspray Encapsulation (Fiberlock® ABC Fiberspray®) ...................................................................................... 1.76  

. 
 02 82 16 00-0005 SF Asbestos Acrylic Encasement/Encapsulation (Fiberlock® Lag-Kote®)................................................................................... 2.00  

. 
 02 82 16 00-0006 SF Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kwik®) ...................................................................................... 5.67  

. 
 02 82 16 00-0007 SF Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kloth®) ..................................................................................... 6.34  

XXXXXXX 
. 
 02 82 33  Removal and Disposal of Asbestos Containing Materials (02 82) 

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, 
etc.), signage, removal, lockdown encapsulant applied to surfaces, bagging, clean-up, vacuuming, transportation for up to 25 
miles, disposal of waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and 
other associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and 
local regulations.  Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to 
be used in determining which task applies.  For certain types of work, there is a task with a unit of measure of SET for a 
quantity of less than 10 LF or SF (10 LF to 20 LF for ACM pipe insulation), followed by a series of tasks for other quantities. 
For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an additional task to arrive at the 
appropriate quantity for the project. This does not apply to glove bag projects. 

. 

. 
 02 82 33 00-0001  Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0002  Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 00-0001) 

Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation. 
. 
. 
 02 82 33 00-0003  Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 

00-0002) 
See CSI section 02 82 33 00-0017 for projects with less than 10 LF. 

. 

. 
 02 82 33 00-0004 SET Up To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ....................................................... 864.71  

    For Work In Restricted Working Space, Add  251.36 
. 

 02 82 33 00-0005 LF >20 To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ...................................................... 29.91  
    For Work In Restricted Working Space, Add  8.57 

. 
 02 82 33 00-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal .................................................... 22.76  

    For Work In Restricted Working Space, Add  6.43 
. 

 02 82 33 00-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................. 17.41  
    For Work In Restricted Working Space, Add  4.82 

. 
 02 82 33 00-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ............................................ 13.39  

    For Work In Restricted Working Space, Add  3.62 
. 

 02 82 33 00-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ........................................................... 11.82  
    For Work In Restricted Working Space, Add  3.14 
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XXXXXXX 
. 
 02 82 33 00-0010  >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal (02 82 

33 00-0002) 
See CSI section 02 82 33 00-0017 for projects with less than 10 LF. 

. 

. 
 02 82 33 00-0011 SET Up To 20 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal .................................................... 891.55  

    For Work In Restricted Working Space, Add  251.36 
. 

 02 82 33 00-0012 LF >20 To 250 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................... 35.53  
    For Work In Restricted Working Space, Add  9.86 

. 
 02 82 33 00-0013 LF >250 To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ................................................. 27.31  

    For Work In Restricted Working Space, Add  7.39 
. 

 02 82 33 00-0014 LF >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal .............................................. 21.15  
    For Work In Restricted Working Space, Add  5.54 

. 
 02 82 33 00-0015 LF >2,500 To 10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ......................................... 16.54  

    For Work In Restricted Working Space, Add  4.16 
. 

 02 82 33 00-0016 LF >10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ........................................................ 14.73  
    For Work In Restricted Working Space, Add  3.62 

XXXXXXX 
. 
 02 82 33 00-0017  Glove Bag Method, Pipe Insulation, Asbestos Abatement And Disposal (02 82 33 

00-0002) 
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor) are not required 
for glove bag projects unless required by local codes. 

. 

. 
 02 82 33 00-0018 SET Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement And Disposal ................................................................... 548.88  

    For Work In Restricted Working Space, Add  162.25 
. 

 02 82 33 00-0019 LF >3 To 20 LF Additional Glove Bag Work for Pipe Insulation ................................................................................................. 92.82  
    For Work In Restricted Working Space, Add  27.04 

. 
 02 82 33 00-0020 LF >20 To 250 LF Additional Glove Bag Work for Pipe Insulation ............................................................................................. 37.67  

    For Work In Restricted Working Space, Add  10.50 
. 

 02 82 33 00-0021 LF >250 To 500 LF Additional Glove Bag Work for Pipe Insulation ........................................................................................... 28.92  
    For Work In Restricted Working Space, Add  7.87 

. 
 02 82 33 00-0022 LF >500 LF Additional Glove Bag Work for Pipe Insulation ....................................................................................................... 22.36  

    For Work In Restricted Working Space, Add  5.90 

XXXXXXX 
. 
 02 82 33 00-0023  Thermal Insulation, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0024  Calcium Block Insulation, Asbestos Abatement And Disposal (02 82 33 00-0023) 
. 
. 

 02 82 33 00-0025 SET Up To 10 SF, Calcium Block Insulation, Asbestos Abatement And Disposal ..................................................................... 851.30  
. 

 02 82 33 00-0026 SF >10 To 500 SF, Calcium Block Insulation, Asbestos Abatement And Disposal .................................................................... 35.48  
. 

 02 82 33 00-0027 SF >500 To 2,500 SF, Calcium Block Insulation, Asbestos Abatement And Disposal ............................................................... 29.41  
. 

 02 82 33 00-0028 SF >2,500 To 10,000 SF, Calcium Block Insulation, Asbestos Abatement And Disposal .......................................................... 23.78  
. 

 02 82 33 00-0029 SF >10,000 SF, Calcium Block Insulation, Asbestos Abatement And Disposal ......................................................................... 19.57  

XXXXXXX 
. 
 02 82 33 00-0030  Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal (02 82 33 00-

0023) 
. 
. 

 02 82 33 00-0031 SET Up To 10 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ......................................................... 844.59  
. 

 02 82 33 00-0032 SF >10 To 500 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ........................................................ 30.91  
. 

 02 82 33 00-0033 SF >500 To 2,500 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ................................................... 24.84  
. 

 02 82 33 00-0034 SF >2,500 To 10,000 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal .............................................. 19.21  
. 

 02 82 33 00-0035 SF >10,000 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal ............................................................. 15.00  

XXXXXXX 
. 
 02 82 33 00-0036  Fibrous Glass Board Insulation, Asbestos Abatement And Disposal (02 82 33 00-

0023) 
. 
. 

 02 82 33 00-0037 SET Up To 10 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal............................................................ 842.35  
. 

 02 82 33 00-0038 SF >10 To 500 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal .......................................................... 27.34  
. 

 02 82 33 00-0039 SF >500 To 2,500 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ..................................................... 21.28  
. 

 02 82 33 00-0040 SF >2,500 To 10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ................................................ 15.64  
. 

 02 82 33 00-0041 SF >10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ............................................................... 11.42  

XXXXXXX 
. 
 02 82 33 00-0042  Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And 

Disposal (02 82 33 00-0023) 
Note: e.g., duct, boiler, tank, etc. 

. 

. 
 02 82 33 00-0043 SET Up To 25 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ............................................... 854.65  

. 
 02 82 33 00-0044 SF >25 To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ............................................. 29.24  

. 
 02 82 33 00-0045 SF >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal......................................... 23.16  

. 
 02 82 33 00-0046 SF >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal.................................... 17.54  

. 
 02 82 33 00-0047 SF >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ................................................... 13.32  

XXXXXXX 
. 
 02 82 33 00-0048  Surfacing Material, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0049  Fireproofing For Small Areas, Asbestos Abatement And Disposal (02 82 33 00-0048) 

Note: For asbestos abatement for up to 1 SF sections to expose area for attachments. See CSI section 02 82 33 
00-0051 for areas > 1 SF see CSI section. 

. 

. 
 02 82 33 00-0050 EA Up To 1 SF, Fireproofing For Small Areas, Asbestos Abatement And Disposal ................................................................. 140.31  

Note: For asbestos abatement for up to 1 SF sections to expose steel area for welding attachments. 

XXXXXXX 
. 
 02 82 33 00-0051  Fireproofing, Asbestos Abatement And Disposal (02 82 33 00-0048) 

Note: Exposed surface area, includes associated overspray. 
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. 

. 
 02 82 33 00-0052 SET Up To 25 SF, Fireproofing, Asbestos Abatement And Disposal ......................................................................................... 854.65  

. 
 02 82 33 00-0053 SF >25 To 500 SF, Fireproofing, Asbestos Abatement And Disposal ........................................................................................ 34.93  

. 
 02 82 33 00-0054 SF >500 To 2,500 SF, Fireproofing, Asbestos Abatement And Disposal ................................................................................... 26.36  

. 
 02 82 33 00-0055 SF >2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal .............................................................................. 19.95  

. 
 02 82 33 00-0056 SF >10,000 SF, Fireproofing, Asbestos Abatement And Disposal ............................................................................................. 15.12  

XXXXXXX 
. 
 02 82 33 00-0057  Acoustical Plaster, Asbestos Abatement And Disposal (02 82 33 00-0048) 

Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials. 
. 
. 

 02 82 33 00-0058 SET Up To 25 SF, Acoustical Plaster, Asbestos Abatement And Disposal ................................................................................ 849.06  
. 

 02 82 33 00-0059 SF >25 To 500 SF, Acoustical Plaster, Asbestos Abatement And Disposal ............................................................................... 14.76  
. 

 02 82 33 00-0060 SF >500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal .......................................................................... 11.27  
. 

 02 82 33 00-0061 SF >2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal ....................................................................... 8.48  
. 

 02 82 33 00-0062 SF >10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal ...................................................................................... 6.38  

XXXXXXX 
. 
 02 82 33 00-0063  Gypsum Wall Board, Asbestos Abatement And Disposal (02 82 33 00-0048) 
. 
. 

 02 82 33 00-0064 SET Up To 50 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ........................................................ 860.25  
    For Additional Layer, Add  230.42 

. 
 02 82 33 00-0065 SF >50 To 500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ...................................................... 11.45  

    For Additional Layer, Add  3.03 
. 

 02 82 33 00-0066 SF >500 To 2,500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ................................................... 8.48  
    For Additional Layer, Add  2.21 

. 
 02 82 33 00-0067 SF >2,500 To 10,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal............................................... 6.74  

    For Additional Layer, Add  1.73 
. 

 02 82 33 00-0068 SF >10,000 To 50,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal............................................. 5.34  
    For Additional Layer, Add  1.34 

. 
 02 82 33 00-0069 SF >50,000 To 100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal........................................... 4.29  

    For Additional Layer, Add  1.06 
. 

 02 82 33 00-0070 SF >100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ............................................................ 3.52  
    For Additional Layer, Add  0.84 

XXXXXXX 
. 
 02 82 33 00-0071  Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, 

Asbestos Abatement And Disposal (02 82 33 00-0048) 
. 
. 

 02 82 33 00-0072 SET Up To 25 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And 
Disposal ............................................................................................................................................................................. 849.06  

. 
 02 82 33 00-0073 SF >25 To 500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And 

Disposal ............................................................................................................................................................................... 21.33  
. 

 02 82 33 00-0074 SF >500 To 2,500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement 
And Disposal ....................................................................................................................................................................... 15.74  

. 
 02 82 33 00-0075 SF >2,500 To 10,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos 

Abatement And Disposal ..................................................................................................................................................... 12.39  
. 

 02 82 33 00-0076 SF >10,000 To 50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos 
Abatement And Disposal ....................................................................................................................................................... 9.74  

. 
 02 82 33 00-0077 SF >50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 7.08  

XXXXXXX 
. 
 02 82 33 00-0078  Stucco, Asbestos Abatement And Disposal (02 82 33 00-0048) 
. 
. 

 02 82 33 00-0079 SET Up To 50 SF, Stucco, Asbestos Abatement And Disposal .................................................................................................. 860.25  
. 

 02 82 33 00-0080 SF >50 To 500 SF, Stucco, Asbestos Abatement And Disposal ................................................................................................ 24.73  
. 

 02 82 33 00-0081 SF >500 To 2,500 SF, Stucco, Asbestos Abatement And Disposal ........................................................................................... 18.66  
. 

 02 82 33 00-0082 SF >2,500 To 10,000 SF, Stucco, Asbestos Abatement And Disposal ...................................................................................... 14.10  
. 

 02 82 33 00-0083 SF >10,000 SF, Stucco, Asbestos Abatement And Disposal ..................................................................................................... 10.69  

XXXXXXX 
. 
 02 82 33 00-0084  Spray On Acoustical Ceiling, Asbestos Abatement And Disposal (02 82 33 00-0048) 
. 
. 

 02 82 33 00-0085 SET Up To 50 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ................................................................ 860.25  
. 

 02 82 33 00-0086 SF >50 To 500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ................................................................. 9.76  
. 

 02 82 33 00-0087 SF >500 To 2,500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ............................................................ 7.87  
. 

 02 82 33 00-0088 SF >2,500 To 10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ....................................................... 5.69  
. 

 02 82 33 00-0089 SF >10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ...................................................................... 4.37  

XXXXXXX 
. 
 02 82 33 00-0090  Plywood, Asbestos Abatement And Disposal (02 82 33 00-0048) 
. 
. 

 02 82 33 00-0091 SET Up To 40 SF, Plywood, Asbestos Abatement And Disposal ............................................................................................... 855.77  
. 

 02 82 33 00-0092 SF >50 To 500 SF, Plywood, Asbestos Abatement And Disposal .............................................................................................. 12.32  
. 

 02 82 33 00-0093 SF >500 To 2,500 SF, Plywood, Asbestos Abatement And Disposal........................................................................................... 6.16  
. 

 02 82 33 00-0094 SF >2,500 To 10,000 SF, Plywood, Asbestos Abatement And Disposal ...................................................................................... 4.31  
. 

 02 82 33 00-0095 SF >10,000 SF, Plywood, Asbestos Abatement And Disposal ..................................................................................................... 3.73  

XXXXXXX 
. 
 02 82 33 00-0096  Flooring Material, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0097  Floor Tile, Linoleum, Carpet Or Base, Asbestos Abatement And Disposal (02 

82 33 00-0096) 
. 
. 
 02 82 33 00-0098  Floor Tile Or Linoleum, Asbestos Abatement And Disposal (02 82 33 00-0097) 

Note: Single layer or first of multiple layers. Excludes mastic. 
. 
. 

 02 82 33 00-0099 SET Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And 
Disposal ............................................................................................................................................................................. 842.35  
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. 
 02 82 33 00-0100 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 6.16  
    For Each Additional Layer, Add  1.54 

. 
 02 82 33 00-0101 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 5.09  
    For Each Additional Layer, Add  1.27 

. 
 02 82 33 00-0102 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 4.12  
    For Each Additional Layer, Add  1.03 

. 
 02 82 33 00-0103 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal .............. 2.93  

    For Each Additional Layer, Add  0.73 

XXXXXXX 
. 
 02 82 33 00-0104  Carpet, Asbestos Abatement And Disposal (02 82 33 00-0097) 
. 
. 

 02 82 33 00-0105 SET Up To 100 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ............................................................................ 842.35  
. 

 02 82 33 00-0106 SF >100 To 500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ............................................................................. 4.88  
. 

 02 82 33 00-0107 SF >500 To 2,500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal .......................................................................... 4.00  
. 

 02 82 33 00-0108 SF >2,500 To 10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ..................................................................... 3.00  
. 

 02 82 33 00-0109 SF >10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal .................................................................................... 2.34  

XXXXXXX 
. 
 02 82 33 00-0110  Wall Or Cove Base, Asbestos Abatement And Disposal (02 82 33 00-0097) 

Note: Up to 12". 
. 
. 

 02 82 33 00-0111 SET Up To 25 LF, Wall Base And Mastic, Asbestos Abatement And Disposal .......................................................................... 284.88  
. 

 02 82 33 00-0112 LF >25 To 100 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ........................................................................... 3.94  
. 

 02 82 33 00-0113 LF >100 To 500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ......................................................................... 2.45  
. 

 02 82 33 00-0114 LF >500 To 2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal ...................................................................... 1.62  
. 

 02 82 33 00-0115 LF >2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal .................................................................................. 1.20  

XXXXXXX 
. 
 02 82 33 00-0116  Mastic, Asbestos Abatement And Disposal (02 82 33 00-0096) 

Note: Applies to single layer or bottom layer only of multiple layers. Non hydrocarbon with pine, citrus or no odor. 
. 
. 

 02 82 33 00-0117 SET Up To 100 SF, Mastic, Asbestos Abatement And Disposal ................................................................................................ 849.07  
Note: Applies to bottom layer only if multiple layers. 

. 
 02 82 33 00-0118 SF >100 To 500 SF, Mastic, Asbestos Abatement And Disposal ................................................................................................. 2.19  

Note: Applies to bottom layer only if multiple layers. 
. 

 02 82 33 00-0119 SF >500 To 2,500 SF, Mastic, Asbestos Abatement And Disposal .............................................................................................. 1.64  
Note: Applies to bottom layer only if multiple layers. 

. 
 02 82 33 00-0120 SF >2,500 To 10,000 SF, Mastic, Asbestos Abatement And Disposal ......................................................................................... 1.29  

Note: Applies to bottom layer only if multiple layers. 
. 

 02 82 33 00-0121 SF >10,000 SF, Mastic, Asbestos Abatement And Disposal ........................................................................................................ 1.05  
Note: Applies to bottom layer only if multiple layers. 

XXXXXXX 
. 
 02 82 33 00-0122  Hardwood Flooring System With Asbestos Barrier Paper Backing, 

Asbestos Abatement And Disposal (02 82 33 00-0096) 
Note: Includes finish wood, asbestos barrier paper, cleanup of sub-wood floor, fasteners, wood fillers and 
protection of clean crawl space from contamination. 

. 

. 
 02 82 33 00-0123 SET Up To 100 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ............................................................................................................................................................................. 882.61  
. 

 02 82 33 00-0124 SF >100 To 500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 7.05  

. 
 02 82 33 00-0125 SF >500 To 2,500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 5.27  
. 

 02 82 33 00-0126 SF >2,500 To 10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement 
And Disposal ......................................................................................................................................................................... 4.22  

. 
 02 82 33 00-0127 SF >10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 3.38  

XXXXXXX 
. 
 02 82 33 00-0128  Cementitious Underlayment For Flooring, Asbestos Abatement And 

Disposal (02 82 33 00-0096) 
. 
. 

 02 82 33 00-0129 SET Up To 100 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal .......................................... 860.23  
. 

 02 82 33 00-0130 SF >100 To 500 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal ........................................... 7.69  
. 

 02 82 33 00-0131 SF >500 To 2,500 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal ........................................ 5.11  
Note: Includes detachment of mounted objects before removal. 

. 
 02 82 33 00-0132 SF >2,500 To 10,000 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal ................................... 4.06  

. 
 02 82 33 00-0133 SF >10,000 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal .................................................. 3.36  

XXXXXXX 
. 
 02 82 33 00-0134  Roofing, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0135  Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal (02 82 33 00-0134) 

Note: Includes roofing, flashing, sheet metal, insulation, pitch pockets, board etc. 
. 
. 
 02 82 33 00-0136  Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos 

Abatement And Disposal (02 82 33 00-0135) 
. 
. 

 02 82 33 00-0137 SET Up To 125 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ............ 893.79  
. 

 02 82 33 00-0138 SF >125 To 1,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 5.81  

. 
 02 82 33 00-0139 SF >1,000 To 5,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 4.74  
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. 
 02 82 33 00-0140 SF >5,000 To 10,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 3.88  
. 

 02 82 33 00-0141 SF >10,000 To 20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 3.02  

. 
 02 82 33 00-0142 SF >20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .................... 2.37  

XXXXXXX 
. 
 02 82 33 00-0143  >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos 

Abatement And Disposal (02 82 33 00-0135) 
. 
. 

 02 82 33 00-0144 SET Up To 110 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ............ 936.27  
. 

 02 82 33 00-0145 SF >110 To 1,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 6.99  

. 
 02 82 33 00-0146 SF >1,000 To 5,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 5.75  
. 

 02 82 33 00-0147 SF >5,000 To 10,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 4.80  

. 
 02 82 33 00-0148 SF >10,000 To 20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 3.82  
. 

 02 82 33 00-0149 SF >20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ................... 3.08  

XXXXXXX 
. 
 02 82 33 00-0150  >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos 

Abatement And Disposal (02 82 33 00-0135) 
. 
. 

 02 82 33 00-0151 SET Up To 110 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ..................... 985.46  
. 

 02 82 33 00-0152 SF >110 To 1,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ................... 8.12  
. 

 02 82 33 00-0153 SF >1,000 To 5,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ................ 6.74  
. 

 02 82 33 00-0154 SF >5,000 To 10,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .............. 5.69  
. 

 02 82 33 00-0155 SF >10,000 To 20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 
Disposal ................................................................................................................................................................................. 4.60  

. 
 02 82 33 00-0156 SF >20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ............................. 3.78  

XXXXXXX 
. 
 02 82 33 00-0157  Shingles And Felt Roofing, Asbestos Abatement And Disposal (02 82 33 00-0134) 
. 
. 
 02 82 33 00-0158  Shingles And Felt Roofing, Asbestos Abatement And Disposal (02 82 33 00-0157) 
. 
. 

 02 82 33 00-0159 SET Up To 125 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ................................................................. 851.86  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0160 SF >125 To 1,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ............................................................... 5.47  

Note: Single or first of multiple layers. 
    For Each Additional Layer, Add  1.37 

. 
 02 82 33 00-0161 SF >1,000 To 5,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ............................................................ 4.40  

Note: Single or first of multiple layers. 
    For Each Additional Layer, Add  1.10 

. 
 02 82 33 00-0162 SF >5,000 To 10,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal .......................................................... 3.54  

Note: Single or first of multiple layers. 
    For Each Additional Layer, Add  0.89 

. 
 02 82 33 00-0163 SF >10,000 To 20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ........................................................ 2.68  

Note: Single or first of multiple layers. 
    For Each Additional Layer, Add  0.67 

. 
 02 82 33 00-0164 SF >20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ......................................................................... 2.03  

Note: Single or first of multiple layers. 
    For Each Additional Layer, Add  0.51 

XXXXXXX 
. 
 02 82 33 00-0165  Roof Penetration Mastic, Asbestos Abatement And Disposal (02 82 33 00-0134) 
. 
. 

 02 82 33 00-0166 SET Up To 10 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ...................................................................... 280.41  
. 

 02 82 33 00-0167 SF >10 To 50 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ......................................................................... 2.21  
. 

 02 82 33 00-0168 SF >50 To 100 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ....................................................................... 1.83  
. 

 02 82 33 00-0169 SF >100 To 250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ..................................................................... 1.49  
. 

 02 82 33 00-0170 SF >250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ................................................................................. 1.11  

XXXXXXX 
. 
 02 82 33 00-0171  Roof Curb Mastic, Asbestos Abatement And Disposal (02 82 33 00-0134) 
. 
. 

 02 82 33 00-0172 SET Up To 10 LF, Roof Curb Mastic, Asbestos Abatement And Disposal ................................................................................. 280.41  
. 

 02 82 33 00-0173 LF >10 To 20 LF, Roof Curb Mastic, Asbestos Abatement And Disposal .................................................................................... 6.40  
. 

 02 82 33 00-0174 LF >20 To 50 LF, Roof Curb Mastic, Asbestos Abatement And Disposal .................................................................................... 5.13  
. 

 02 82 33 00-0175 LF >50 To 150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal .................................................................................. 4.30  
. 

 02 82 33 00-0176 LF >150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal ............................................................................................ 3.12  

XXXXXXX 
. 
 02 82 33 00-0177  Asbestos-Cement Products, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0178  Interior Asbestos-Cement Board, Asbestos Abatement And Disposal (02 82 33 00-

0177) 
Note: Includes detachment of mounted objects before removal. 

. 

. 
 02 82 33 00-0179 SET Up To 100 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal........................................................ 860.23  

Note: Includes detachment of mounted objects before removal. 
. 

 02 82 33 00-0180 SF >100 To 500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ........................................................ 5.93  
Note: Includes detachment of mounted objects before removal. 

. 
 02 82 33 00-0181 SF >500 To 2,500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ..................................................... 3.07  

Note: Includes detachment of mounted objects before removal. 
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. 
 02 82 33 00-0182 SF >2,500 To 10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ................................................ 2.51  

Note: Includes detachment of mounted objects before removal. 
. 

 02 82 33 00-0183 SF >10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ............................................................... 2.21  
Note: Includes detachment of mounted objects before removal. 

XXXXXXX 
. 
 02 82 33 00-0184  Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal (02 82 33 00-

0177) 
. 
. 

 02 82 33 00-0185 SET Up To 100 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ...................................................... 860.23  
. 

 02 82 33 00-0186 SF >100 To 500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ....................................................... 5.18  
. 

 02 82 33 00-0187 SF >500 To 2,500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal .................................................... 2.76  
. 

 02 82 33 00-0188 SF >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ............................................... 2.25  
. 

 02 82 33 00-0189 SF >10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal .............................................................. 1.98  

XXXXXXX 
. 
 02 82 33 00-0190  Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And 

Disposal (02 82 33 00-0177) 
. 
. 

 02 82 33 00-0191 SET Up To 10 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ........................................ 725.06  
. 

 02 82 33 00-0192 LF >10 To 100 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ...................................... 31.25  
. 

 02 82 33 00-0193 LF >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .................................... 24.10  
. 

 02 82 33 00-0194 LF >250 To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .................................... 18.75  
. 

 02 82 33 00-0195 LF >500 To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ................................. 14.73  
. 

 02 82 33 00-0196 LF >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ............................ 11.71  
. 

 02 82 33 00-0197 LF >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal............................................ 11.51  

XXXXXXX 
. 
 02 82 33 00-0198  Exterior Transite Siding, Asbestos Abatement And Disposal (02 82 33 00-0177) 
. 
. 

 02 82 33 00-0199 SET Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ..................................................................... 875.78  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0200 SF >125 To 1,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ................................................................... 4.69  

Note: Single or first of multiple layers. 
. 

 02 82 33 00-0201 SF >1,000 To 5,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ................................................................ 3.79  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0202 SF >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal .............................................................. 3.07  

Note: Single or first of multiple layers. 
. 

 02 82 33 00-0203 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ............................................................ 2.36  
Note: Single or first of multiple layers. 

. 
 02 82 33 00-0204 SF >20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ............................................................................. 1.82  

Note: Single or first of multiple layers. 

XXXXXXX 
. 
 02 82 33 00-0205  Asbestos Contaminated Debris, Asbestos Abatement And Disposal (02 82 33) 
. 
. 
 02 82 33 00-0206  Asbestos Contaminated Debris, Asbestos Abatement And Disposal (02 82 33 00-

0205) 
. 
. 

 02 82 33 00-0207 SET Up To 10 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ........................................................... 585.42  
    For Work In Restricted Working Space, Add  167.58 

. 
 02 82 33 00-0208 CF >10 To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ......................................................... 58.22  

    For Work In Restricted Working Space, Add  16.66 
. 

 02 82 33 00-0209 CF >100 To 250 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal........................................................ 39.70  
    For Work In Restricted Working Space, Add  11.11 

. 
 02 82 33 00-0210 CF >250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal........................................................ 30.49  

    For Work In Restricted Working Space, Add  8.34 
. 

 02 82 33 00-0211 CF >500 To 2,500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal..................................................... 24.90  
    For Work In Restricted Working Space, Add  6.67 

. 
 02 82 33 00-0212 CF >2,500 To 10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal................................................ 21.56  

    For Work In Restricted Working Space, Add  5.66 
. 

 02 82 33 00-0213 CF >10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal ............................................................... 19.67  
    For Work In Restricted Working Space, Add  5.10 

XXXXXXX 
. 
 02 82 33 00-0214  Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal (02 

82 33 00-0205) 
. 
. 

 02 82 33 00-0215 SET Up To 4 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................... 610.11  
. 

 02 82 33 00-0216 EA >4 To 40 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................... 62.87  
. 

 02 82 33 00-0217 EA >40 To 60 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .................................................. 46.20  
. 

 02 82 33 00-0218 EA >60 To 125 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ................................................ 37.91  
. 

 02 82 33 00-0219 EA >125 To 625 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .............................................. 32.87  
. 

 02 82 33 00-0220 EA >625 To 1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ........................................... 29.88  
. 

 02 82 33 00-0221 EA >1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ....................................................... 28.17  

XXXXXXX 
. 
 02 82 33 00-0222  Other Asbestos Containing Materials, Asbestos Abatement And Disposal (02 

82 33) 
. 
. 
 02 82 33 00-0223  30" To 36" Fire Door, Asbestos Abatement And Disposal (02 82 33 00-0222) 
. 
. 

 02 82 33 00-0224 SET Up To 1 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal .............................................................................. 291.36  
. 

 02 82 33 00-0225 EA >1 To 20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal ............................................................................ 112.62  
. 

 02 82 33 00-0226 EA >20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal .................................................................................... 102.56  

XXXXXXX 
. 
 02 82 33 00-0227  HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And 

Disposal (02 82 33 00-0222) 
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. 

. 
 02 82 33 00-0228 SET Up To 10 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ........................................ 279.85  

. 
 02 82 33 00-0229 LF >10 To 50 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .......................................... 5.77  

. 
 02 82 33 00-0230 LF >50 To 100 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ........................................ 4.35  

. 
 02 82 33 00-0231 LF >100 To 250 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ...................................... 3.75  

. 
 02 82 33 00-0232 LF >250 To 1,000 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ................................... 3.23  

. 
 02 82 33 00-0233 LF >1,000 To 2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ................................ 2.78  

. 
 02 82 33 00-0234 LF >2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ............................................... 2.40  

XXXXXXX 
. 
 02 82 33 00-0235  Grout, Asbestos Abatement And Disposal (02 82 33 00-0222) 

Note: e.g. flue grout. 
. 
. 

 02 82 33 00-0236 SET Up To 10 LF, Grout, Asbestos Abatement And Disposal .................................................................................................... 279.66  
. 

 02 82 33 00-0237 LF >10 To 50 LF, Grout, Asbestos Abatement And Disposal..................................................................................................... 11.04  
. 

 02 82 33 00-0238 LF >50 To 100 LF, Grout, Asbestos Abatement And Disposal..................................................................................................... 7.61  
. 

 02 82 33 00-0239 LF >100 To 250 LF, Grout, Asbestos Abatement And Disposal................................................................................................... 6.52  
. 

 02 82 33 00-0240 LF >250 To 1,000 LF, Grout, Asbestos Abatement And Disposal ................................................................................................ 5.61  
. 

 02 82 33 00-0241 LF >1,000 To 2,500 LF, Grout, Asbestos Abatement And Disposal ............................................................................................. 4.84  
. 

 02 82 33 00-0242 LF >2,500 LF, Grout, Asbestos Abatement And Disposal ............................................................................................................ 4.16  

XXXXXXX 
. 
 02 82 33 00-0243  Gaskets, Asbestos Abatement And Disposal (02 82 33 00-0222) 

Note: e.g. rope, web cloth, flat. 
. 
. 

 02 82 33 00-0244 SET Up To 10 LF, Gaskets, Asbestos Abatement And Disposal ................................................................................................ 279.85  
. 

 02 82 33 00-0245 LF >10 To 50 LF, Gaskets, Asbestos Abatement And Disposal ................................................................................................ 14.87  
. 

 02 82 33 00-0246 LF >50 To 250 LF, Gaskets, Asbestos Abatement And Disposal .............................................................................................. 11.17  
. 

 02 82 33 00-0247 LF >250 To 500 LF, Gaskets, Asbestos Abatement And Disposal .............................................................................................. 9.52  
. 

 02 82 33 00-0248 LF >500 To 1,500 LF, Gaskets, Asbestos Abatement And Disposal ........................................................................................... 8.58  
. 

 02 82 33 00-0249 LF >1,500 To 2,500 LF, Gaskets, Asbestos Abatement And Disposal ........................................................................................ 7.71  
. 

 02 82 33 00-0250 LF >2,500 LF, Gaskets, Asbestos Abatement And Disposal........................................................................................................ 7.34  

XXXXXXX 
. 
 02 82 33 00-0251  Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal (02 82 

33 00-0222) 
Note: e.g. grid, spline, or glued on. 

. 

. 
 02 82 33 00-0252 SET Up To 50 SF, Ceiling Tile, Asbestos Abatement And Disposal ........................................................................................... 569.77  

Note: Including Glue Removal 
. 

 02 82 33 00-0253 SF >50 To 1,000 SF, Ceiling Tile, Asbestos Abatement And Disposal ...................................................................................... 12.09  
Note: Including Glue Removal 

. 
 02 82 33 00-0254 SF >1,000 To 2,500 SF, Ceiling Tile, Asbestos Abatement And Disposal ................................................................................... 5.93  

Note: Including Glue Removal 
. 

 02 82 33 00-0255 SF >2,500 To 10,000 SF, Ceiling Tile, Asbestos Abatement And Disposal ................................................................................. 4.08  
Note: Including Glue Removal 

. 
 02 82 33 00-0256 SF >10,000 SF, Ceiling Tile, Asbestos Abatement And Disposal ................................................................................................. 3.50  

Note: Including Glue Removal 

XXXXXXX 
. 
 02 82 33 00-0257  Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, 

Asbestos Abatement And Disposal (02 82 33 00-0222) 
Note: Includes ceiling tile, asbestos barrier paper, and furring strips. 

. 

. 
 02 82 33 00-0258 SET Up To 50 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ............................................................................................................................................................................. 564.63  
. 

 02 82 33 00-0259 SF >50 To 1,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And 
Disposal ............................................................................................................................................................................... 12.09  

. 
 02 82 33 00-0260 SF >1,000 To 2,500 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement 

And Disposal ......................................................................................................................................................................... 5.93  
. 

 02 82 33 00-0261 SF >2,500 To 10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement 
And Disposal ......................................................................................................................................................................... 4.08  

. 
 02 82 33 00-0262 SF >10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And 

Disposal ................................................................................................................................................................................. 3.50  

XXXXXXX 
. 
 02 82 33 00-0263  Caulking, Asbestos Abatement And Disposal (02 82 33 00-0222) 
. 
. 
 02 82 33 00-0264  Non Friable Caulking, Asbestos Abatement And Disposal (02 82 33 00-0263) 
. 
. 

 02 82 33 00-0265 SET Up To 10 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos 
Abatement And Disposal ................................................................................................................................................... 279.66  

. 
 02 82 33 00-0266 LF >10 To 50 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos 

Abatement And Disposal ....................................................................................................................................................... 8.28  
. 

 02 82 33 00-0267 LF >50 To 100 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos 
Abatement And Disposal ....................................................................................................................................................... 5.85  

. 
 02 82 33 00-0268 LF >100 To 250 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos 

Abatement And Disposal ....................................................................................................................................................... 4.36  
. 

 02 82 33 00-0269 LF >250 To 1,000 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos 
Abatement And Disposal ....................................................................................................................................................... 3.29  

. 
 02 82 33 00-0270 LF >1,000 To 2,500 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos 

Abatement And Disposal ....................................................................................................................................................... 2.61  
. 

 02 82 33 00-0271 LF >2,500 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos 
Abatement And Disposal ....................................................................................................................................................... 2.26  

XXXXXXX 
. 
 02 82 33 00-0272  Window Putty, Asbestos Abatement And Disposal (02 82 33 00-0222) 
. 
. 

 02 82 33 00-0273 SET Up To 10 LF, Window Putty, Asbestos Abatement And Disposal ....................................................................................... 279.66  
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. 
 02 82 33 00-0274 LF >10 To 50 LF, Window Putty, Asbestos Abatement And Disposal ....................................................................................... 11.04  

. 
 02 82 33 00-0275 LF >50 To 100 LF, Window Putty, Asbestos Abatement And Disposal........................................................................................ 7.61  

. 
 02 82 33 00-0276 LF >100 To 250 LF, Window Putty, Asbestos Abatement And Disposal...................................................................................... 6.52  

. 
 02 82 33 00-0277 LF >250 To 1,000 LF, Window Putty, Asbestos Abatement And Disposal................................................................................... 5.61  

. 
 02 82 33 00-0278 LF >1,000 LF, Window Putty, Asbestos Abatement And Disposal ............................................................................................... 4.84  

XXXXXXX 
. 
 02 83  Lead Remediation (02 80) 

See CSI section 01 56 16 00-0001 for temporary stud walls, 01 74 19 00-0029 for hauling in excess of 25 miles to transfer or disposal 
site, 02 89 00 00-0003 for plastic sheeting for containment construction, 02 89 00 00-0010 for decontamination chambers. 

. 

. 
 02 83 19  Lead-Based Paint Remediation (02 83) 
. 
. 
 02 83 19 13  Lead-Based Paint Abatement (02 83 19) 

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, 
windows, etc.), signage, removal, bagging, clean-up, vacuuming, transportation for up to 25 miles, disposal, personnel 
health monitoring, negative air, documentation and other associated costs necessary for the complete removal and 
disposal of lead contaminated materials in accordance with EPA and local regulations. Where types of Lead are listed by 
quantity, the quantity of the entire project, not a particular work area, is to be used in determining which task applies. See 
CSI section 01 74 19 00-0029 for hauling in excess of 25 miles to transfer or disposal site. 

. 

. 
 02 83 19 13-0001  Lead Sampling And Testing (02 83 19 13) 

Note: Testing tasks include packaging of sample for shipping, shipping to testing lab, chain of custody 
documentation, analysis of sample, lab report, and sample disposal.  Excludes sampling time. 

. 

. 
 02 83 19 13-0002 HR Certified Lead Sampling Technician For Bulk Sampling Or Air Monitoring ........................................................................... 76.91  

. 
 02 83 19 13-0003 EA X-Ray Fluorescence (XRF) Lead Testing ............................................................................................................................. 43.93  

Note: Including Technician, 3 Readings Per Surface And Lab Fee 
. 

 02 83 19 13-0004 EA 5 Day Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee ......................................... 42.06  
. 

 02 83 19 13-0005 EA 48 Hour Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee ...................................... 63.72  
. 

 02 83 19 13-0006 EA 24 Hour Turnaround Toxicity Characteristic Leaching Procedure (TCLP) Lead Test And Lab Fee ...................................... 89.21  
. 

 02 83 19 13-0007 EA 5 Day Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee .............................................. 16.57  
. 

 02 83 19 13-0008 EA 24 Hour Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee .......................................... 25.49  
. 

 02 83 19 13-0009 EA 8 Hour Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee ............................................ 31.86  
. 

 02 83 19 13-0010 EA 5 Day Turnaround Soluble Threshold Limit Concentration (STLC) Lead Test And Lab Fee ................................................ 42.06  
. 

 02 83 19 13-0011 EA 3 Day Turnaround Soluble Threshold Limit Concentration (STLC) Lead Test And Lab Fee ................................................ 63.72  
. 

 02 83 19 13-0012 EA 5 Day Turnaround Lead Wipe Samples And Lab Fee ............................................................................................................ 7.01  
. 

 02 83 19 13-0013 EA 24 Hour Turnaround Lead Wipe Samples And Lab Fee ......................................................................................................... 9.56  
. 

 02 83 19 13-0014 EA 8 Hour Turnaround Lead Wipe Samples And Lab Fee ......................................................................................................... 14.02  
. 

 02 83 19 13-0015 EA 5 Day Turnaround Lead Air Samples And Lab Fee ................................................................................................................ 7.01  
. 

 02 83 19 13-0016 EA 24 Hour Turnaround Lead Air Samples And Lab Fee ............................................................................................................. 9.56  
. 

 02 83 19 13-0017 EA 8 Hour Turnaround Lead Air Samples And Lab Fee ............................................................................................................. 14.02  
. 

 02 83 19 13-0018 EA 5 Day Turnaround Lead Water Test and Lab Fee ................................................................................................................ 25.49  
. 

 02 83 19 13-0019 EA 24 Hour Turnaround Lead Water Test and Lab Fee ............................................................................................................. 38.23  
. 

 02 83 19 13-0020 EA 8 Hour Turnaround Lead Water Test and Lab Fee ............................................................................................................... 50.98  
. 

 02 83 19 13-0021 EA 5 Day Turnaround Lead Paint Chip Test and Lab Fee ......................................................................................................... 26.36  
. 

 02 83 19 13-0022 EA 5 Day Turnaround Lead Soil Test and Lab Fee .................................................................................................................... 52.72  

XXXXXXX 
. 
 02 83 19 13-0023  Minimum Charge For Lead-Based Paint Remediation (02 83 19 13) 
. 
. 

 02 83 19 13-0024 EA Lead-Based Paint Remediation Minimum Show Up Charge .............................................................................................. 921.35  
Note: For projects where the total lead-based paint remediation charge is less than the minimum charge, use 
task "Minimum Charge For Lead-Based Paint Remediation" exclusively. Task "Minimum Charge For Lead-Based 
Paint Remediation" should not be used in conjunction with any other tasks in this section.  Includes air sample 
and personal air monitoring. 

XXXXXXX 
. 
 02 83 19 13-0025  Chemical Stripping Of Lead Contaminated Material (02 83 19 13) 

Note: Per 0.02" (20 mils) application. Manufacture recommended operating temperatures not to be below 50 
degrees. Includes heat gun (where required) for follow up, waste handling, packing and all personnel blood work, 
lab test fees and monitoring. Industrial coatings often contain other hazardous ingredients in addition to or in 
place of lead. These might include, but are not be limited to, chromium, cadmium and mercury. 

. 

. 
 02 83 19 13-0026 SF Balustrades, Chemical Stripping Of Lead Contaminated Material ........................................................................................ 29.57  

    For 0.025" (25 mil) Application, Add  1.70 
    For 0.03" (30 mil) Application, Add  2.68 

. 
 02 83 19 13-0027 SF Balustrades, Ornate, Chemical Stripping Of Lead Contaminated Material ........................................................................... 43.82  

    For 0.025" (25 mil) Application, Add  2.41 
    For 0.03" (30 mil) Application, Add  3.75 

. 
 02 83 19 13-0028 LF Up To 6" Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material ................................................................ 12.72  

    For 0.025" (25 mil) Application, Add  0.77 
    For 0.03" (30 mil) Application, Add  1.23 
    For 0.125" (125 mil) Application, Add  7.14 

. 
 02 83 19 13-0029 LF >6" To 12" Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material .............................................................. 25.92  

    For 0.025" (25 mil) Application, Add  1.43 
    For 0.03" (30 mil) Application, Add  2.22 
    For 0.125" (125 mil) Application, Add  10.44 

. 
 02 83 19 13-0030 SF Cornice, Chemical Stripping Of Lead Contaminated Material ............................................................................................... 13.86  

    For 0.025" (25 mil) Application, Add  0.91 
    For 0.03" (30 mil) Application, Add  1.50 

. 
 02 83 19 13-0031 SF Cornice, Ornate, Chemical Stripping Of Lead Contaminated Material .................................................................................. 39.07  

    For 0.025" (25 mil) Application, Add  2.17 
    For 0.03" (30 mil) Application, Add  3.39 
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. 
 02 83 19 13-0032 SF Brick, Concrete Block, Concrete, Chemical Stripping Of Lead Contaminated Material........................................................... 8.58  

    For 0.025" (25 mil) Application, Add  0.61 
    For 0.03" (30 mil) Application, Add  1.02 
    For 0.125" (125 mil) Application, Add  7.43 

. 
 02 83 19 13-0033 SF Cabinets, Chemical Stripping Of Lead Contaminated Material ............................................................................................. 24.73  

    For 0.025" (25 mil) Application, Add  1.41 
    For 0.03" (30 mil) Application, Add  2.23 

. 
 02 83 19 13-0034 SF Cabinets, Ornate, Chemical Stripping Of Lead Contaminated Material ................................................................................ 31.49  

    For 0.025" (25 mil) Application, Add  1.75 
    For 0.03" (30 mil) Application, Add  2.74 

. 
 02 83 19 13-0035 SF Plaster, Stucco and Drywall Surfaces, Chemical Stripping Of Lead Contaminated Material ................................................ 11.79  

    For 0.025" (25 mil) Application, Add  0.77 
    For 0.03" (30 mil) Application, Add  1.26 

. 
 02 83 19 13-0036 SF Columns, Chemical Stripping Of Lead Contaminated Material ............................................................................................. 11.34  

    For 0.025" (25 mil) Application, Add  0.79 
    For 0.03" (30 mil) Application, Add  1.31 
    For 0.125" (125 mil) Application, Add  9.38 

. 
 02 83 19 13-0037 SF Flush Doors, One Side, Chemical Stripping Of Lead Contaminated Material ....................................................................... 10.00  

    For 0.025" (25 mil) Application, Add  0.68 
    For 0.03" (30 mil) Application, Add  1.12 

. 
 02 83 19 13-0038 SF Raised Panel Doors and Decorative Doors, Chemical Stripping Of Lead Contaminated Material ........................................ 10.42  

    For 0.025" (25 mil) Application, Add  0.70 
    For 0.03" (30 mil) Application, Add  1.16 

. 
 02 83 19 13-0039 SF Sectional Panel Or Roll-Up Doors, Chemical Stripping Of Lead Contaminated .................................................................... 18.04  

    For 0.025" (25 mil) Application, Add  1.12 
    For 0.03" (30 mil) Application, Add  1.82 

. 
 02 83 19 13-0040 EA Electrical Devices, Chemical Stripping Of Lead Contaminated Material ............................................................................... 51.44  

    For 0.025" (25 mil) Application, Add  2.92 
    For 0.03" (30 mil) Application, Add  4.60 

. 
 02 83 19 13-0041 LF Door Frames, Chemical Stripping Of Lead Contaminated Material ...................................................................................... 12.80  

    For 0.025" (25 mil) Application, Add  0.82 
    For 0.03" (30 mil) Application, Add  1.33 

. 
 02 83 19 13-0042 SF Wood Floors, Chemical Stripping Of Lead Contaminated Material ......................................................................................... 7.07  

    For 0.025" (25 mil) Application, Add  0.53 
    For 0.03" (30 mil) Application, Add  0.90 

. 
 02 83 19 13-0043 SF HVAC Grilles, Chemical Stripping Of Lead Contaminated Material ...................................................................................... 26.42  

    For 0.025" (25 mil) Application, Add  1.50 
    For 0.03" (30 mil) Application, Add  2.36 

. 
 02 83 19 13-0044 SF HVAC Grilles, Ornate, Chemical Stripping Of Lead Contaminated Material ......................................................................... 31.49  

    For 0.025" (25 mil) Application, Add  1.75 
    For 0.03" (30 mil) Application, Add  2.74 

. 
 02 83 19 13-0045 EA Hinges, Chemical Stripping Of Lead Contaminated Material ................................................................................................ 16.62  

    For 0.025" (25 mil) Application, Add  1.09 
    For 0.03" (30 mil) Application, Add  1.80 

. 
 02 83 19 13-0046 EA Up To 6" Diameter Hangers, Chemical Stripping Of Lead Contaminated Material ............................................................... 20.44  

    For 0.025" (25 mil) Application, Add  1.28 
    For 0.03" (30 mil) Application, Add  2.09 
    For 0.125" (125 mil) Application, Add  12.97 

. 
 02 83 19 13-0047 LF Up To 2" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material.................................................. 5.73  

    For 0.025" (25 mil) Application, Add  0.42 
    For 0.03" (30 mil) Application, Add  0.71 
    For 0.125" (125 mil) Application, Add  5.39 

. 
 02 83 19 13-0048 LF >2" To 4" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ................................................. 9.17  

    For 0.025" (25 mil) Application, Add  0.59 
    For 0.03" (30 mil) Application, Add  0.97 
    For 0.125" (125 mil) Application, Add  6.25 

. 
 02 83 19 13-0049 LF >4" To 8" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ............................................... 16.40  

    For 0.025" (25 mil) Application, Add  1.04 
    For 0.03" (30 mil) Application, Add  1.69 
    For 0.125" (125 mil) Application, Add  10.64 

. 
 02 83 19 13-0050 LF >8" To 12" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ............................................. 22.45  

    For 0.025" (25 mil) Application, Add  1.38 
    For 0.03" (30 mil) Application, Add  2.24 
    For 0.125" (125 mil) Application, Add  13.47 

. 
 02 83 19 13-0051 LF >12" To 16" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material ........................................... 40.23  

    For 0.025" (25 mil) Application, Add  2.41 
    For 0.03" (30 mil) Application, Add  3.85 
    For 0.125" (125 mil) Application, Add  21.88 

. 
 02 83 19 13-0052 SF >16" Diameter Pipes, Chemical Stripping Of Lead Contaminated Material, SF Of Surface Area ......................................... 12.01  

    For 0.025" (25 mil) Application, Add  0.69 
    For 0.03" (30 mil) Application, Add  1.10 
    For 0.125" (125 mil) Application, Add  5.82 

. 
 02 83 19 13-0053 EA Up To 12 SF Radiators, Chemical Stripping Of Lead Contaminated Material ..................................................................... 238.50  

    For 0.025" (25 mil) Application, Add  13.19 
    For 0.03" (30 mil) Application, Add  20.58 

. 
 02 83 19 13-0054 SF Flat And Raised Panel Wood Shutters, Chemical Stripping Of Lead Contaminated Material ............................................... 16.88  

    For 0.025" (25 mil) Application, Add  1.34 
    For 0.03" (30 mil) Application, Add  2.31 

. 
 02 83 19 13-0055 SF Louvered Wood Shutters, Chemical Stripping Of Lead Contaminated Material .................................................................... 18.46  

    For 0.025" (25 mil) Application, Add  1.42 
    For 0.03" (30 mil) Application, Add  2.43 

. 
 02 83 19 13-0056 SF Siding, Chemical Stripping Of Lead Contaminated Material ................................................................................................... 9.60  

    For 0.025" (25 mil) Application, Add  0.70 
    For 0.03" (30 mil) Application, Add  1.18 
    For 0.125" (125 mil) Application, Add  8.94 
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. 
 02 83 19 13-0057 SF Soffit, Chemical Stripping Of Lead Contaminated Material ................................................................................................... 20.02  

    For 0.025" (25 mil) Application, Add  1.18 
    For 0.03" (30 mil) Application, Add  1.88 
    For 0.125" (125 mil) Application, Add  10.29 

. 
 02 83 19 13-0058 SF Flat Steel Surfaces, Chemical Stripping Of Lead Contaminated Material ............................................................................... 9.25  

    For 0.025" (25 mil) Application, Add  0.64 
    For 0.03" (30 mil) Application, Add  1.07 
    For 0.125" (125 mil) Application, Add  7.59 

. 
 02 83 19 13-0059 SF Corrugated Steel, Chemical Stripping Of Lead Contaminated Material ................................................................................ 10.50  

    For 0.025" (25 mil) Application, Add  0.70 
    For 0.03" (30 mil) Application, Add  1.16 
    For 0.125" (125 mil) Application, Add  7.91 

. 
 02 83 19 13-0060 SF Steel Beams and Columns, Chemical Stripping Of Lead Contaminated Material ................................................................. 10.47  

    For 0.025" (25 mil) Application, Add  0.70 
    For 0.03" (30 mil) Application, Add  1.16 
    For 0.125" (125 mil) Application, Add  7.90 

. 
 02 83 19 13-0061 SF Steel Trusses, Chemical Stripping Of Lead Contaminated Material ..................................................................................... 14.80  

    For 0.025" (25 mil) Application, Add  0.92 
    For 0.03" (30 mil) Application, Add  1.48 
    For 0.125" (125 mil) Application, Add  8.98 

. 
 02 83 19 13-0062 SF Wood Surfaces, Chemical Stripping Of Lead Contaminated Material ................................................................................... 10.47  

    For 0.025" (25 mil) Application, Add  0.70 
    For 0.03" (30 mil) Application, Add  1.16 
    For 0.125" (125 mil) Application, Add  7.90 

. 
 02 83 19 13-0063 SF Windows, One Side, 1/1 Light, Chemical Stripping Of Lead Contaminated Material ............................................................ 24.00  

    For 0.025" (25 mil) Application, Add  1.38 
    For 0.03" (30 mil) Application, Add  2.17 

. 
 02 83 19 13-0064 SF Windows, One Side, 2/2 Light, Chemical Stripping Of Lead Contaminated Material ............................................................ 26.26  

    For 0.025" (25 mil) Application, Add  1.49 
    For 0.03" (30 mil) Application, Add  2.34 

. 
 02 83 19 13-0065 SF Windows, One Side, 4/4 Light, Chemical Stripping Of Lead Contaminated Material ............................................................ 27.79  

    For 0.025" (25 mil) Application, Add  1.57 
    For 0.03" (30 mil) Application, Add  2.46 

. 
 02 83 19 13-0066 SF Windows, One Side, 6/6 Light, Chemical Stripping Of Lead Contaminated Material ............................................................ 29.32  

    For 0.025" (25 mil) Application, Add  1.64 
    For 0.03" (30 mil) Application, Add  2.57 

. 
 02 83 19 13-0067 SF Windows, One Side, 8/8 Light Chemical Stripping Of Lead Contaminated Material ............................................................. 30.86  

    For 0.025" (25 mil) Application, Add  1.72 
    For 0.03" (30 mil) Application, Add  2.69 

. 
 02 83 19 13-0068 SF Windows, One Side, 10/10 Light, Chemical Stripping Of Lead Contaminated Material ........................................................ 32.44  

    For 0.025" (25 mil) Application, Add  1.80 
    For 0.03" (30 mil) Application, Add  2.81 

. 
 02 83 19 13-0069 SF Windows, One Side, 12/12 light Chemical Stripping Of Lead Contaminated Material .......................................................... 33.93  

    For 0.025" (25 mil) Application, Add  1.87 
    For 0.03" (30 mil) Application, Add  2.92 

. 
 02 83 19 13-0070 SF Windows, One Side, 14/14 Light, Chemical Stripping Of Lead Contaminated Material ........................................................ 34.70  

    For 0.025" (25 mil) Application, Add  1.91 
    For 0.03" (30 mil) Application, Add  2.98 

. 
 02 83 19 13-0071 SF Windows, One Side, 16/16 Light Chemical Stripping Of Lead Contaminated Material ......................................................... 35.47  

    For 0.025" (25 mil) Application, Add  1.95 
    For 0.03" (30 mil) Application, Add  3.03 

. 
 02 83 19 13-0072 SF Windows, One Side, 20/20 Light, Chemical Stripping Of Lead Contaminated Material ........................................................ 36.21  

    For 0.025" (25 mil) Application, Add  1.99 
    For 0.03" (30 mil) Application, Add  3.09 

. 
 02 83 19 13-0073 SF Metal Stairs, Chemical Stripping Of Lead Contaminated Material ........................................................................................ 47.90  

    For 0.025" (25 mil) Application, Add  2.75 
    For 0.03" (30 mil) Application, Add  4.34 
    For 0.125" (125 mil) Application, Add  22.48 

. 
 02 83 19 13-0074 LF Metal Single Hand Rail, Chemical Stripping Of Lead Contaminated Material ......................................................................... 8.36  

    For 0.025" (25 mil) Application, Add  0.55 
    For 0.03" (30 mil) Application, Add  0.91 
    For 0.125" (125 mil) Application, Add  6.05 

. 
 02 83 19 13-0075 SF Metal Railing And Posts, Chemical Stripping Of Lead Contaminated Material ..................................................................... 24.39  

Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing. 
    For 0.025" (25 mil) Application, Add  1.48 
    For 0.03" (30 mil) Application, Add  2.39 
    For 0.125" (125 mil) Application, Add  13.96 

. 
 02 83 19 13-0076 SF Metal Picket Fence, Chemical Stripping Of Lead Contaminated Material ............................................................................. 26.63  

    For 0.025" (25 mil) Application, Add  1.55 
    For 0.03" (30 mil) Application, Add  2.46 
    For 0.125" (125 mil) Application, Add  13.20 

XXXXXXX 
. 
 02 83 19 13-0077  Demolish Lead Contaminated Material (02 83 19 13) 

Note: Includes waste handling, packing, all personnel blood work, lab test fees and monitoring. Industrial coatings 
often contain other hazardous ingredients in addition to or in place of lead. These might include, but are not be 
limited to, chromium, cadmium and mercury. 

. 

. 
 02 83 19 13-0078 SF Demolish Ceiling Suspension System, Lead Contaminated Material ..................................................................................... 2.10  

. 
 02 83 19 13-0079 SF Demolish Suspended Ceiling System And Tile, Lead Contaminated Material ........................................................................ 1.22  

. 
 02 83 19 13-0080 SF Demolish Acoustical Ceiling Tile, Lead Contaminated Material .............................................................................................. 0.78  

. 
 02 83 19 13-0081 SF Demolish Metal Pan Grid System, Lead Contaminated Material ............................................................................................ 1.21  

. 
 02 83 19 13-0082 EA Demolish Ceiling And Recessed Light Fixtures, Lead Contaminated Material ..................................................................... 58.56  

. 
 02 83 19 13-0083 EA Demolish >2' x 4' Light Fixtures, Lead Contaminated Material ............................................................................................. 77.68  

. 
 02 83 19 13-0084 SF Demolish Non Load Bearing Partitions Of Plaster Or Stucco, Lath And Studs, Lead Contaminated Material ........................ 8.68  

. 
 02 83 19 13-0085 SF Demolish Non Load Bearing Partitions Of Gypsum Board And Studs, Lead Contaminated Material ..................................... 4.86  
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. 
 02 83 19 13-0086 SF Demolish Brick, Lead Contaminated Material ......................................................................................................................... 3.65  

. 
 02 83 19 13-0087 SF Demolish Concrete Block, Lead Contaminated Material ......................................................................................................... 4.71  

. 
 02 83 19 13-0088 SF Demolish Tile, Lead Contaminated Material ........................................................................................................................... 3.55  

. 
 02 83 19 13-0089 SF Demolish Up To 6” Concrete, Lead Contaminated Material ................................................................................................... 5.34  

. 
 02 83 19 13-0090 IN Drilling, Up To 1/2” Diameter In Lead Paint/Asbestos Material Per Inch Of Depth ................................................................. 4.12  

. 
 02 83 19 13-0091 IN Drilling, >1/2" To 1" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth ................................................................. 5.49  

. 
 02 83 19 13-0092 LF Demolish Wood Balustrades And Railings, Lead Contaminated Material ............................................................................... 6.07  

. 
 02 83 19 13-0093 LF Demolish Up To 6" Wide Baseboard, Lead Contaminated Material ........................................................................................ 1.58  

. 
 02 83 19 13-0094 LF Demolish >6" To 12" Wide Baseboard, Lead Contaminated Material ..................................................................................... 1.97  

. 
 02 83 19 13-0095 LF Demolish Base Shoe Molding, Lead Contaminated Material .................................................................................................. 1.28  

. 
 02 83 19 13-0096 SF Demolish Concrete, Lead Contaminated Material ................................................................................................................ 12.08  

. 
 02 83 19 13-0097 LF Demolish Cabinets, Lead Contaminated Material ................................................................................................................. 28.14  

. 
 02 83 19 13-0098 SF Demolish Ceilings, Gypsum Board, Lead Contaminated Material........................................................................................... 1.60  

. 
 02 83 19 13-0099 SF Demolish Up To 12" Diameter Columns, Lead Contaminated Material ................................................................................ 15.59  

. 
 02 83 19 13-0100 SF Demolish Cornice, Lead Contaminated Material ..................................................................................................................... 2.08  

. 
 02 83 19 13-0101 EA Demolish Doors, Lead Contaminated Material ..................................................................................................................... 61.04  

. 
 02 83 19 13-0102 LF Demolish Door And Window Trim Or Frames, Lead Contaminated Material .......................................................................... 1.86  

. 
 02 83 19 13-0103 EA Demolish Electrical Devices, Lead Contaminated Material ................................................................................................... 18.73  

. 
 02 83 19 13-0104 LF Demolish Up To 1" Diameter Electrical Conduit, Lead Contaminated Material ....................................................................... 2.40  

. 
 02 83 19 13-0105 LF Demolish >1" To 2" Diameter Electrical Conduit, Lead Contaminated Material ...................................................................... 4.00  

. 
 02 83 19 13-0106 SF Demolish Wood Floors, Lead Contaminated Material ............................................................................................................. 2.88  

. 
 02 83 19 13-0107 SF Demolish Grilles, Lead Contaminated Material ....................................................................................................................... 3.39  

. 
 02 83 19 13-0108 EA Demolish Hinges, Lead Contaminated Material ...................................................................................................................... 6.81  

. 
 02 83 19 13-0109 EA Demolish Up To 6" Diameter Hangers, Lead Contaminated Material ................................................................................... 14.63  

. 
 02 83 19 13-0110 LF Demolish Up To 2" Diameter Pipes, Lead Contaminated Material .......................................................................................... 5.99  

. 
 02 83 19 13-0111 LF Demolish >2" To 4" Diameter Pipes, Lead Contaminated Material ......................................................................................... 8.75  

. 
 02 83 19 13-0112 LF Demolish >4" To 8" Diameter Pipes, Lead Contaminated Material ....................................................................................... 13.22  

. 
 02 83 19 13-0113 LF Demolish >8" To 12" Diameter Pipes, Lead Contaminated Material ..................................................................................... 24.39  

. 
 02 83 19 13-0114 EA Demolish Radiators, Lead Contaminated Material .............................................................................................................. 105.35  

. 
 02 83 19 13-0115 EA Demolish Shutters, Lead Contaminated Material .................................................................................................................. 41.06  

. 
 02 83 19 13-0116 SF Demolish Siding, Lead Contaminated Material ....................................................................................................................... 1.63  

. 
 02 83 19 13-0117 SF Demolish Soffit, Lead Contaminated Material ......................................................................................................................... 1.39  

. 
 02 83 19 13-0118 SF Demolish Flat Steel Surfaces, Lead Contaminated Material ................................................................................................... 3.79  

. 
 02 83 19 13-0119 SF Demolish Steel Beams, Lead Contaminated Material ............................................................................................................. 4.47  

. 
 02 83 19 13-0120 SF Demolish Trusses, Lead Contaminated Material .................................................................................................................... 5.86  

. 
 02 83 19 13-0121 SF Demolish Walls, Wood, Lead Contaminated Material ............................................................................................................. 4.33  

. 
 02 83 19 13-0122 SF Demolish Windows, Lead Contaminated Material................................................................................................................. 14.58  

. 
 02 83 19 13-0123 SF Demolish Metal Stair, Lead Contaminated Material ................................................................................................................ 6.98  

. 
 02 83 19 13-0124 LF Demolish Single Metal Hand Rail, Lead Contaminated Material ............................................................................................. 5.13  

. 
 02 83 19 13-0125 LF Demolish Metal Railing And Posts, Lead Contaminated Material ........................................................................................... 8.37  

. 
 02 83 19 13-0126 SF Demolish Metal Picket Fence, Lead Contaminated Material ................................................................................................... 2.31  

. 
 02 83 19 13-0127 SF Demolish Plywood, Lead Contaminated Material.................................................................................................................... 6.30  

. 
 02 83 19 13-0128 SF Demolish Planks (Various Sizes), Lead Contaminated Material ............................................................................................. 3.08  

. 
 02 83 19 13-0129 EA Demolish Metal Brackets Or Other Small Metal Shapes, Lead Contaminated Material ........................................................ 19.22  

. 
 02 83 19 13-0130 SF Demolish Ceramic Tile Block, Lead Contaminated Material ................................................................................................... 4.20  

. 
 02 83 19 13-0131 LF Demolish Metal Guard Rails, Lead Contaminated Material .................................................................................................. 11.54  

. 
 02 83 19 13-0132 SF Demolish Up To 100 SF Gypsum Wall Board, Lead Contaminated Material .......................................................................... 6.15  

. 
 02 83 19 13-0133 SF Demolish >100 To 500 SF Gypsum Wall Board, Lead Contaminated Material....................................................................... 4.43  

. 
 02 83 19 13-0134 SF Demolish >500 To 2,500 SF Gypsum Wall Board, Lead Contaminated Material .................................................................... 3.46  

. 
 02 83 19 13-0135 SF Demolish >2,500 SF Gypsum Wall Board, Lead Contaminated Material ................................................................................ 2.69  

. 
 02 83 19 13-0136 SF Demolish Up To 100 SF Plaster/Stucco, Lead Contaminated Material ................................................................................. 19.22  

. 
 02 83 19 13-0137 SF Demolish >100 To 500 SF Plaster/Stucco, Lead Contaminated Material ............................................................................. 13.67  

. 
 02 83 19 13-0138 SF Demolish >500 To 2,500 SF Plaster/Stucco, Lead Contaminated Material .......................................................................... 10.25  

. 
 02 83 19 13-0139 SF Demolish >2,500 To 10,000 SF Plaster/Stucco, Lead Contaminated Material ....................................................................... 7.70  

XXXXXXX 
. 
 02 83 19 13-0140  Wet Sanding Of Lead Contaminated Material (02 83 19 13) 
. 
. 

 02 83 19 13-0141 SF Wet Sand/Scrape Of Lead Contaminated Material For Prep Before New Paint ..................................................................... 1.66  

XXXXXXX 
. 
 02 83 19 13-0142  Lead Abatement Encapsulation (02 83 19 13) 

Note: Can also be used for asbestos contaminated encapsulation. Spray applied application unless task 
described otherwise. 

. 

. 
 02 83 19 13-0143 SF Balustrades, Lead Abatement Encapsulation ......................................................................................................................... 5.17  

. 
 02 83 19 13-0144 LF Up To 6" Wide, Baseboard, Lead Abatement Encapsulation .................................................................................................. 6.07  

. 
 02 83 19 13-0145 LF >6" To 12" Wide, Baseboard, Lead Abatement Encapsulation ............................................................................................... 8.16  

. 
 02 83 19 13-0146 SF Brick, Concrete Block, Concrete, Lead Abatement Encapsulation.......................................................................................... 3.27  

. 
 02 83 19 13-0147 SF Ornate Cabinets, Lead Abatement Encapsulation .................................................................................................................. 7.54  

. 
 02 83 19 13-0148 SF Simple Design Cabinets, Lead Abatement Encapsulation ...................................................................................................... 6.12  

. 
 02 83 19 13-0149 SF Drywall Ceilings, Lead Abatement Encapsulation ................................................................................................................... 2.00  

. 
 02 83 19 13-0150 SF Wood Ceilings, Lead Abatement Encapsulation ..................................................................................................................... 2.46  

. 
 02 83 19 13-0151 SF Acoustical And Popcorn Ceilings, Lead Abatement Encapsulation......................................................................................... 2.27  

. 
 02 83 19 13-0152 SF Columns, Lead Abatement Encapsulation .............................................................................................................................. 3.98  

. 
 02 83 19 13-0153 SF Doors, Lead Abatement Encapsulation ................................................................................................................................... 8.88  

. 
 02 83 19 13-0154 LF Up To 2" Electrical Conduit, Lead Abatement Encapsulation ................................................................................................. 3.39  

. 
 02 83 19 13-0155 SF Picket Fence (Brush), Lead Abatement Encapsulation ........................................................................................................... 2.32  

. 
 02 83 19 13-0156 SF Wood Floors (Roller), Lead Abatement Encapsulation ........................................................................................................... 1.91  

. 
 02 83 19 13-0157 SF Grilles, Vents, Lead Abatement Encapsulation ....................................................................................................................... 5.59  

. 
 02 83 19 13-0158 LF Gutters And Downspouts, Lead Abatement Encapsulation .................................................................................................... 5.17  

. 
 02 83 19 13-0159 EA Hangers, Lead Abatement Encapsulation ............................................................................................................................. 45.02  

. 
 02 83 19 13-0160 LF Up To 4" Diameter Pipe (Brush), Lead Abatement Encapsulation .......................................................................................... 3.13  
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. 
 02 83 19 13-0161 LF >4" To 8" Diameter Pipe (Brush), Lead Abatement Encapsulation ......................................................................................... 4.43  

. 
 02 83 19 13-0162 LF >8" To 12" Diameter Pipe (Brush), Lead Abatement Encapsulation ....................................................................................... 6.82  

. 
 02 83 19 13-0163 LF >12" To 16" Diameter Pipe (Brush), Lead Abatement Encapsulation ................................................................................... 10.06  

. 
 02 83 19 13-0164 EA Radiators, Lead Abatement Encapsulation ......................................................................................................................... 189.44  

. 
 02 83 19 13-0165 EA Up To 6' Shutters, Lead Abatement Encapsulation ............................................................................................................ 163.92  

. 
 02 83 19 13-0166 SF Siding, Lead Abatement Encapsulation .................................................................................................................................. 2.79  

. 
 02 83 19 13-0167 SF Up To 12" Soffit, Lead Abatement Encapsulation ................................................................................................................... 3.98  

. 
 02 83 19 13-0168 SF Steel, Flat Surfaces And Tanks Up To 12', Lead Abatement Encapsulation .......................................................................... 3.27  

. 
 02 83 19 13-0169 SF Steel Beams And Metal Decks, Lead Abatement Encapsulation ............................................................................................ 4.31  

. 
 02 83 19 13-0170 SF Trusses, Lead Abatement Encapsulation ............................................................................................................................... 4.31  

. 
 02 83 19 13-0171 SF Drywall Walls, Lead Abatement Encapsulation....................................................................................................................... 1.78  

. 
 02 83 19 13-0172 SF Wood Walls, Lead Abatement Encapsulation ......................................................................................................................... 2.20  

. 
 02 83 19 13-0173 EA Window Without Grille, Lead Abatement Encapsulation ..................................................................................................... 163.44  

. 
 02 83 19 13-0174 EA Window With Grille, Lead Abatement Encapsulation .......................................................................................................... 191.97  

. 
 02 83 19 13-0175 LF Frames And Trim, Lead Abatement Encapsulation ................................................................................................................ 2.99  

. 
 02 83 19 13-0176 LF Steel Lintels, Lead Abatement Encapsulation......................................................................................................................... 3.42  

XXXXXXX 
. 
 02 83 33  Removal and Disposal of Material Containing Lead (02 83) 
. 
. 
 02 83 33 13  Lead-Based Paint Removal and Disposal (02 83 33) 
. 
. 
 02 83 33 13-0001  Remove Loose Dirt And Debris Containing Lead (02 83 33 13) 
. 
. 

 02 83 33 13-0002 SF High Efficiency Particulate Air (HEPA) Vacuum And Wet Cleaning Of Lead Contaminated Area With Mild 
Detergent ............................................................................................................................................................................... 0.25  

. 
 02 83 33 13-0003 SF High Efficiency Particulate Air (HEPA) Vacuum And Wet Cleaning Of Lead Contaminated Area With Tri-Sodium 

Phosphate ............................................................................................................................................................................. 0.28  
. 

 02 83 33 13-0004 SF High Efficiency Particulate Air (HEPA) Vacuum And Shampoo Cleaning Of Lead Contaminated Carpeting ......................... 1.21  

XXXXXXX 
. 
 02 84  Polychlorinated Biphenyl Remediation (02 80) 
. 
. 
 02 84 16  Handling Of Lighting Ballasts and Lamps Containing PBCs and Mercury (02 84) 
. 
. 
 02 84 16 00-0001  Removal Of TSCA-Exempt PCB And Non-PCB Ballasts From Demolished 

Fixtures (02 84 16) 
Note: Includes removal of TSCA-exempt PCB and Non-PCB ballast from demolished lighting fixture and placing 
ballast in an approved container for recycling. 

. 

. 
 02 84 16 00-0002 EA Removal Of TSCA-Exempt Polychlorinated Biphenyl (PCB) And Non-PCB Ballast From A Demolished Fixture For 

Recycling ............................................................................................................................................................................. 10.28  

XXXXXXX 
. 
 02 84 16 00-0003  Recycle TSCA-Exempt PCB And Non-PCB Ballasts (02 84 16) 

Note: Non leaking ballasts. Includes containers, shipping costs and recycling fees. Excludes ballast removal. 
. 
. 

 02 84 16 00-0004 EA Recycle Non-Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures ........................................... 1.06  
. 

 02 84 16 00-0005 EA Recycle Non-Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures ........................................... 1.59  
. 

 02 84 16 00-0006 EA Recycle TSCA-Exempt Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures ........................... 4.96  
. 

 02 84 16 00-0007 EA Recycle TSCA-Exempt Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures ......................... 11.34  

XXXXXXX 
. 
 02 84 16 00-0008  Disposal Of Leaking PCB And Non-PCB Ballasts (02 84 16) 

Note: Disposal at an EPA approved facility. Includes containers, shipping costs and disposal fees. Excludes 
ballast removal. 

. 

. 
 02 84 16 00-0009 EA Dispose Of Leaking Non-Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures......................... 2.66  

. 
 02 84 16 00-0010 EA Dispose Of Leaking Non-Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures ........................ 3.99  

. 
 02 84 16 00-0011 EA Dispose Of Leaking Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures ................................ 7.44  

. 
 02 84 16 00-0012 EA Dispose Of Leaking Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures .............................. 17.00  

XXXXXXX 
. 
 02 87  Bio-Hazard Material Remediation (02 80) 
. 
. 
 02 87 16  Excrement Removal (02 87) 

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, 
etc.), signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated 
costs necessary for the complete removal and disposal of the contaminated material in accordance with EPA and local 
regulations. The quantity of the entire project, not a particular work area, is to be used in determining which tasks apply. There 
is a task with a unit of measure of EA for a quantity of less than 10 SF, followed by a series of tasks for additional quantities. 
For those tasks the contractor will be paid the first task with a unit of measure of EA, plus each additional task in sequence to 
arrive at the total quantity for the entire project, not a particular work area. 

. 

. 
 02 87 16 13  Bird Excrement Removal (02 87 16) 
. 
. 
 02 87 16 13-0001  Bird Waste Removal (02 87 16 13) 

Note: In addition to items listed the Bio-Hazard Material Remediation note above, tasks include wetting agents 
and disinfection of contaminated surfaces. 

. 

. 
 02 87 16 13-0002 EA Up To 10 SF Bird Waste Removal, Up To 3" Thickness ..................................................................................................... 558.59  

    For Work In Restricted Working Space, Add  167.58 
. 

 02 87 16 13-0003 SF >10 To 500 SF Bird Waste Removal, Up To 3" Thickness ..................................................................................................... 9.31  
    For Work In Restricted Working Space, Add  2.79 

. 
 02 87 16 13-0004 SF >500 To 2,500 SF Bird Waste Removal, Up To 3" Thickness ................................................................................................ 8.47  

    For Work In Restricted Working Space, Add  2.54 
. 

 02 87 16 13-0005 SF >2,500 To 10,000 SF Bird Waste Removal, Up To 3" Thickness ........................................................................................... 7.70  
    For Work In Restricted Working Space, Add  2.31 
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. 
 02 87 16 13-0006 SF >10,000 SF Bird Waste Removal, Up To 3" Thickness ........................................................................................................... 6.99  

    For Work In Restricted Working Space, Add  2.10 

XXXXXXX 
. 
 02 89  Hazmat Ancillary Tasks And Support (02 80) 
. 
. 
 02 89 00 00-0001  Barriers And Protection (02 89) 

Note: Includes removal and disposal after use. 
. 
. 
 02 89 00 00-0002  Isolation Barriers (02 89 00 00-0001) 

See CSI section 01 56 16 00-0001 for temporary stud walls. 
. 
. 
 02 89 00 00-0003  Hazmat Containment Construction (02 89 00 00-0001) 
. 
. 

 02 89 00 00-0004 SF 6 Mil Plastic Sheeting, Applied To Floors, Hazmat Containment Construction ....................................................................... 0.33  
. 

 02 89 00 00-0005 SF 6 Mil Plastic Sheeting, Applied To Walls, Hazmat Containment Construction ........................................................................ 0.44  
. 

 02 89 00 00-0006 SF 6 Mil Plastic Sheeting, Applied To Ceilings, Hazmat Containment Construction .................................................................... 0.59  
. 

 02 89 00 00-0007 SF 6 Mil Plastic Fire Retardant, Anti Static Sheeting, Applied To Floors, Hazmat Containment Construction ............................. 0.60  
. 

 02 89 00 00-0008 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Walls, Hazmat Containment Construction .............. 0.77  
. 

 02 89 00 00-0009 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Ceilings, Hazmat Containment 
Construction .......................................................................................................................................................................... 1.03  

XXXXXXX 
. 
 02 89 00 00-0010  Decontamination Chambers (02 89) 

Note: Includes removal after use. 
. 
. 

 02 89 00 00-0011 EA 3 Stage Portable Personnel Decontamination Wash Facility .............................................................................................. 738.58  
Note: Includes connection to negative air system. 

. 
 02 89 00 00-0012 EA 5 Stage Portable Personnel Decontamination Wash Facility .............................................................................................. 873.48  

Note: Includes connection to negative air system. 
. 

 02 89 00 00-0013 EA Portable Waste Decontamination Unit ................................................................................................................................ 475.05  
Note: Includes connection to negative air system. 

    For Dismantling And Relocation To A Different Area, Add  339.94 
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. 
03  Concrete 
. 
. 
 03 01  Maintenance Of Concrete (03) 
. 
. 
 03 01 30  Maintenance Of Cast-In-Place Concrete (03 01) 
. 
. 
 03 01 30 71  Rehabilitation Of Cast-in-Place Concrete (03 01 30) 
. 
. 
 03 01 30 71-0001  Concrete Resurfacing/Repair (03 01 30 71) 

See CSI section 09 01 90 52-0002 for surface preparation as required. 
. 
. 
 03 01 30 71-0002  Concrete Repair (03 01 30 71-0001) 
. 
. 
 03 01 30 71-0003  Decks Or Floors (03 01 30 71-0002) 

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming. 
. 
. 

 03 01 30 71-0004 SF Patch Decks Or Floors With 1/8” To 1/4” Thick Cementitious Mortar ..................................................................................... 6.10  
. 

 03 01 30 71-0005 SF Patch Decks Or Floors With 1/8" To 1/4" Thick Epoxy Cementitious Mortar ........................................................................ 20.69  
. 

 03 01 30 71-0006 SF  Patch Decks Or Floors With White Aluminum Oxide Grit (Non Slip Aggregate) ..................................................................... 0.57  

XXXXXXX 
. 
 03 01 30 71-0007  Verticals Or Overheads (03 01 30 71-0002) 

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming. 
. 
. 

 03 01 30 71-0008 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Cementitious Mortar .......................................................................... 9.04  
. 

 03 01 30 71-0009 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Epoxy Cementitious Mortar ............................................................. 27.39  
. 

 03 01 30 71-0010 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Latex Cementitious Mortar .............................................................. 31.09  
. 

 03 01 30 71-0011 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Elastomeric Compound ..................................................................... 6.64  
. 

 03 01 30 71-0012 SF Patch Verticals Or Overheads With 1/8" To 1/4" Thick Copolymer Cementitious Compound............................................... 11.56  
Note: Rapid Set - WunderFixx 

XXXXXXX 
. 
 03 01 30 71-0013  Bridge Deck Treatment (03 01 30 71-0002) 
. 
. 

 03 01 30 71-0014 SF Sweep Bridge Deck ................................................................................................................................................................ 0.02  
. 

 03 01 30 71-0015 SF Clean Bridge Deck .................................................................................................................................................................. 0.02  
. 

 03 01 30 71-0016 SF Treat Bridge Deck With Methacrylate Resin Sealant .............................................................................................................. 1.56  

XXXXXXX 
. 
 03 01 30 71-0017  Concrete Finishes (03 01 30 71-0001) 
. 
. 
 03 01 30 71-0018  Concrete Patching (03 01 30 71-0017) 
. 
. 
 03 01 30 71-0019  Walls (03 01 30 71-0018) 
. 
. 

 03 01 30 71-0020 BAG Sika Top 111 Plus ............................................................................................................................................................... 117.25  
Note: SikaTop 111 PLUS is a two-component, polymer-modified, portland-cement, fast-setting, screed mortar. 
Yield: Approximately 0.5 cu. ft./unit. Approximately 0.75 cu. ft./unit (SikaTop 111 + 42 lbs. of 3/8" pea gravel). 

    For Up To 10, Add  38.57 
    For >10 To 25, Add  23.14 
    For >25 To 50, Add  15.43 
    For >50 To 75, Add  7.71 

. 
 03 01 30 71-0021 BAG Sika Grout 212, 50 LB Bag ................................................................................................................................................... 82.30  

Note: SikaGrout 212 is a non-shrink, cementitious grout with a unique 2-stage shrinkage compensating 
mechanism. It is non-metallic and contains no chloride. Coverage: Approximately 0.44 cu. ft./bag at high flow. 

    For Up To 10, Add  24.44 
    For >10 To 25, Add  14.66 
    For >25 To 50, Add  9.78 
    For >50 To 75, Add  4.89 

. 
 03 01 30 71-0022 EA Sika Flex 1A, 10.3 Ounce Tube ............................................................................................................................................ 31.93  

Note: Sikaflex-1a is a premium-grade, high-performance, moisture-cured, 1-component, polyurethane-based, 
non-sag elastomeric sealant. Coverage: 10.3 fl. oz. cartridge seals 12.4 lineal ft. of 1/2 x 1/4 in. joint. 20 fl. oz. 
uni-pac sausage seals 24 lineal ft. of 1/2 x 1/4 in. joint. 

. 
 03 01 30 71-0023 BAG Pea Gravel ............................................................................................................................................................................ 22.54  

XXXXXXX 
. 
 03 01 30 71-0024  Crack Repair For Concrete (03 01 30 71-0001) 
. 
. 
 03 01 30 71-0025  Non Structural Crack Repair For Concrete (03 01 30 71-0024) 
. 
. 
 03 01 30 71-0026  Surface Applied, Non Structural Crack Repair For Concrete (03 01 30 71-0025) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing sealer with caulk gun, cartridge gun, squeeze bottle, etc. 
Excludes backer rod and sanding. 

. 

. 
 03 01 30 71-0027 LF Up To 1/4" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With 

Squeeze Tube (Quikrete® Concrete Crack Seal) .................................................................................................................. 5.45  
    For V-Grooving Crack With Grinder, Add  4.39 

. 
 03 01 30 71-0028 LF >1/4" To 1/2" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With 

Squeeze Tube (Quikrete® Concrete Crack Seal) .................................................................................................................. 7.11  
    For V-Grooving Crack With Grinder, Add  4.29 

. 
 03 01 30 71-0029 LF Up To 1/4" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied 

With Caulk Gun (Quikrete® Concrete Repair) ....................................................................................................................... 5.54  
    For V-Grooving Crack With Grinder, Add  4.39 

. 
 03 01 30 71-0030 LF >1/4" To 1/2" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface 

Applied With Caulk Gun (Quikrete® Concrete Repair) .......................................................................................................... 7.27  
    For V-Grooving Crack With Grinder, Add  4.29 



03
 03 Concrete 

03 01 Maintenance Of Concrete 
03 01 30 Maintenance Of Cast-In-Place Concrete 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 03 - 2  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 03 01 30 71-0031 LF Up To 1/4" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete, 

Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling Sealant) ................................................................................ 5.84  
    For V-Grooving Crack With Grinder, Add  4.39 

. 
 03 01 30 71-0032 LF >1/4" To 1/2" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete, 

Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling Sealant) ................................................................................ 7.89  
    For V-Grooving Crack With Grinder, Add  4.29 

. 
 03 01 30 71-0033 LF Up To 1/4" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For 

Concrete, Surface Applied With Cartridge Tool (Sikaflex® Concrete Fix) ............................................................................. 6.07  
    For V-Grooving Crack With Grinder, Add  4.39 

. 
 03 01 30 71-0034 LF >1/4" To 1/2" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For 

Concrete, Surface Applied With Cartridge Tool (Sikaflex® Concrete Fix) ............................................................................. 8.33  
    For V-Grooving Crack With Grinder, Add  4.29 

XXXXXXX 
. 
 03 01 30 71-0035  Pressure Injected, Non Structural Crack Repair For Concrete (03 01 30 71-0025) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only), 
injecting the crack with polyurethane and restoring the sealed surface to flush conditions. Excludes disposal. 

. 

. 
 03 01 30 71-0036 LF Up To 1/4" Wide, Water Activated Polyurethane Foam Grout, Non Structural Crack Repair For Concrete, Installed 

With Automated Injection Equipment (SealBoss 1570) ....................................................................................................... 22.56  
    For Cracks Accessible From Both Sides, Add  4.58 

XXXXXXX 
. 
 03 01 30 71-0037  Structural Crack Repair For Concrete (03 01 30 71-0024) 
. 
. 
 03 01 30 71-0038  Surface Applied, Structural Crack Repair For Concrete (03 01 30 71-0037) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Excludes disposal. 

. 

. 
 03 01 30 71-0039 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Trowel (Sikadur® 35) .......................................................................................................................... 6.12  
    For V-Grooving Crack With Grinder, Add  4.39 

. 
 03 01 30 71-0040 LF >1/4" To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Trowel (Sikadur® 35) .......................................................................................................................... 8.45  
    For V-Grooving Crack With Grinder, Add  4.29 

. 
 03 01 30 71-0041 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack 

Repair For Concrete, Surface Applied Trowel (Sikadur® 52) ................................................................................................ 6.33  
    For V-Grooving Crack With Grinder, Add  4.39 

. 
 03 01 30 71-0042 LF >1/4" To 1/2" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack 

Repair For Concrete, Surface Applied With Trowel (Sikadur® 52) ........................................................................................ 8.86  
    For V-Grooving Crack With Grinder, Add  4.29 

. 
 03 01 30 71-0043 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Caulk Gun (Sikadur® Crack Fix) ......................................................................................................... 7.00  
    For V-Grooving Crack With Grinder, Add  4.39 

. 
 03 01 30 71-0044 LF >1/4" To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete, 

Surface Applied With Caulk Gun (Sikadur® Crack Fix) ....................................................................................................... 10.20  
    For V-Grooving Crack With Grinder, Add  4.29 

XXXXXXX 
. 
 03 01 30 71-0045  Pressure Injected, Structural Crack Repair For Concrete (03 01 30 71-0037) 

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting, 
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only), 
injecting the crack with epoxy and restoring the sealed surface to flush conditions. Excludes disposal. 

. 

. 
 03 01 30 71-0046 LF Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For Concrete, Installed With 

Automated Injection Equipment (Sikadur® 35) .................................................................................................................... 20.17  
    For Cracks Accessible From Both Sides, Add  4.58 

. 
 03 01 30 71-0047 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For 

Concrete, Installed With Automated Injection Equipment (Sikadur® 52) ............................................................................. 20.38  
    For Cracks Accessible From Both Sides, Add  4.58 

XXXXXXX 
. 
 03 01 30 71-0048  Pool Deck Texture Repair (03 01 30 71-0001) 
. 
. 

 03 01 30 71-0049 SF Pool Deck Texture Repair ..................................................................................................................................................... 12.92  
Note: Includes surface preparation, cleaning, repair of surface, crack repair, liquid underlayment coat, troweled 
top coat and finish. 

XXXXXXX 
. 
 03 01 30 71-0050  Carbon Fiber Strengthening System (03 01 30 71-0001) 

Note: Includes preparing surface, dust and debris removal by hand, clean and protect adjacent area, fill voids, 
primer, fabric substrate layers, final coat of epoxy and finish. Excludes disposal. 

. 

. 
 03 01 30 71-0051 SF Carbon Fiber Strengthening System Beams, Per Layer ....................................................................................................... 71.73  

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 
. 

 03 01 30 71-0052 SF Carbon Fiber Strengthening System Columns, Per Layer .................................................................................................... 62.67  
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 

. 
 03 01 30 71-0053 SF Carbon Fiber Strengthening System Slabs, Per Layer ......................................................................................................... 54.73  

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish. 

XXXXXXX 
. 
 03 01 30 71-0054  Corrosive Inhibitor (03 01 30 71) 
. 
. 

 03 01 30 71-0055 SF Corrosive Inhibitor ................................................................................................................................................................... 3.63  

XXXXXXX 
. 
 03 01 30 72  Strengthening Of Cast-in-Place Concrete (03 01 30) 
. 
. 
 03 01 30 72-0001  Concrete Surface Repairs (03 01 30 72) 
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. 

. 
 03 01 30 72-0002 SF Sound The Concrete Surface To Locate Delaminated Areas ................................................................................................. 0.33  

XXXXXXX 
. 
 03 05  Common Work Results For Concrete (03) 
. 
. 
 03 05 13  Concrete Admixtures (03 05) 
. 
. 
 03 05 13 00-0001  Concrete Admixtures (03 05 13) 
. 
. 

 03 05 13 00-0002 CY Low Range Water Reducing (LRWR), Type A Concrete Admixture ....................................................................................... 4.07  
. 

 03 05 13 00-0003 CY Set Retarding, Type B Concrete Admixture ............................................................................................................................ 2.82  
. 

 03 05 13 00-0004 CY 1% Calcium Chloride Accelerating, Type C Concrete Admixture............................................................................................ 4.38  
. 

 03 05 13 00-0005 CY 2% Calcium Chloride Accelerating, Type C Concrete Admixture............................................................................................ 8.76  
. 

 03 05 13 00-0006 CY 1% Non-Chloride Accelerating, Type C Concrete Admixture .................................................................................................. 7.82  
. 

 03 05 13 00-0007 CY 2% Non-Chloride Accelerating, Type C Concrete Admixture ................................................................................................ 15.64  
. 

 03 05 13 00-0008 CY Water Reducing and Retarding (Hydration Stabilizer), Type D Concrete Admixture .............................................................. 3.38  
. 

 03 05 13 00-0009 CY 1% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture .................................................... 4.69  
. 

 03 05 13 00-0010 CY 2% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture .................................................... 9.39  
. 

 03 05 13 00-0011 CY Mid Range Water Reducing (MRWR) Superplasticizer, Type A Or E Concrete Admixture .................................................... 6.07  
. 

 03 05 13 00-0012 CY High Range Water Reducing (HRWR) Superplasticizer, Type F Concrete Admixture ............................................................ 7.51  
. 

 03 05 13 00-0013 CY 1-1/2 LB/CY Polyethylene, Polypropylene, Nylon, Synthetic Plastic Fibers, Concrete Admixture ........................................ 10.01  
. 

 03 05 13 00-0014 CY 25 LB/CY Steel Fibers, Concrete Admixture ......................................................................................................................... 23.76  
. 

 03 05 13 00-0015 CY 10% Microsilica (Silica Fume), Concrete Admixture ............................................................................................................. 50.06  
. 

 03 05 13 00-0016 CY Corrosion Inhibiting Concrete Admixture .............................................................................................................................. 18.77  
. 

 03 05 13 00-0017 CY Winter Service Or Heat, Concrete Add ................................................................................................................................... 4.38  
. 

 03 05 13 00-0018 CY Chilled Water, Concrete Add .................................................................................................................................................. 4.38  
. 

 03 05 13 00-0019 CY Subtle Color (See Davis Colors Color Card), Concrete Admixture ....................................................................................... 25.34  
. 

 03 05 13 00-0020 CY Standard Color (See Davis Colors Color Card), Concrete Admixture ................................................................................... 42.24  
. 

 03 05 13 00-0021 CY Premium Color (See Davis Colors Color Card), Concrete Admixture ................................................................................... 81.10  
. 

 03 05 13 00-0022 CY Ultra Premium Color (See Davis Colors Color Card), Concrete Admixture ........................................................................ 112.64  

XXXXXXX 
. 
 03 10  Concrete Forming And Accessories (03) 
. 
. 
 03 11  Concrete Forming (03 10) 
. 
. 
 03 11 13  Structural Cast-In-Place Concrete Forming (03 11) 

Note: Per square foot of formwork. 
. 
. 
 03 11 13 00-0001  Wood Formwork (03 11 13) 

Note: For job built wood and/or plywood form systems where metal framed formwork cannot be used. Includes 
erecting, stripping, stacking, plywood, framing lumber, oiling, studs/walers, strongbacks, deadmen, supporting 
braces, turnbuckles, ties, and clips. 

. 

. 
 03 11 13 00-0002  Foundation Wood Formwork (03 11 13 00-0001) 

Note: For foundation work below or at grade. 
. 
. 

 03 11 13 00-0003 SF Continuous Footings Foundation Wood Formwork ................................................................................................................. 8.56  
    For <1,000, Add  1.54 
    For Foundations >8' Below Grade, Add  1.46 
    For Curved Formwork, Add  2.92 

. 
 03 11 13 00-0004 SF Pile Cap, Pier Or Spread Footings Foundation Wood Formwork.......................................................................................... 10.10  

    For <1,000, Add  1.84 
    For Foundations >8' Below Grade, Add  1.76 
    For Curved Formwork, Add  3.51 

. 
 03 11 13 00-0005 SF Mat Foundation Wood Formwork .......................................................................................................................................... 11.25  

    For <1,000, Add  2.12 
    For Foundations >8' Below Grade, Add  2.05 
    For Curved Formwork, Add  4.10 

. 
 03 11 13 00-0006 SF Grade Beams Or Duct Bank Foundation Wood Formwork ..................................................................................................... 9.47  

    For <1,000, Add  1.76 
    For Foundations >8' Below Grade, Add  1.69 
    For Curved Formwork, Add  3.38 

. 
 03 11 13 00-0007 SF Below Grade Walls Foundation Wood Formwork ................................................................................................................. 13.62  

Note: Excludes footing 
    For <1,000, Add  2.51 
    For Foundations >8' Below Grade, Add  2.40 
    For Curved Formwork, Add  4.80 

XXXXXXX 
. 
 03 11 13 00-0008  Slab Edge And Block-Out Wood Formwork (03 11 13 00-0001) 
. 
. 

 03 11 13 00-0009 LF Up To 6" High Slab Edge and Block-Out Wood Formwork ..................................................................................................... 6.45  
    For Foundations >8' Below Grade, Add  1.16 
    For Curved Formwork, Add  2.31 
    For Up To 250, Add  1.20 

. 
 03 11 13 00-0010 LF >6" To 12" High Slab Edge and Block-Out Wood Formwork .................................................................................................. 9.43  

    For Foundations >8' Below Grade, Add  1.62 
    For Curved Formwork, Add  3.24 
    For Up To 250, Add  1.71 

. 
 03 11 13 00-0011 SF >12" High Slab Edge and Block-Out Wood Formwork .......................................................................................................... 11.81  

    For Foundations >8' Below Grade, Add  2.08 
    For Curved Formwork, Add  4.17 
    For <1,000, Add  2.18 

XXXXXXX 
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. 
 03 11 13 00-0012  Column Wood Formwork (03 11 13 00-0001) 
. 
. 

 03 11 13 00-0013 LF Up To 8" Square Column Wood Formwork ........................................................................................................................... 51.02  
. 

 03 11 13 00-0014 LF >8" To 12" Square Column Wood Formwork ........................................................................................................................ 74.15  
. 

 03 11 13 00-0015 LF >12" To 18" Square Column Wood Formwork ...................................................................................................................... 91.99  
. 

 03 11 13 00-0016 LF >18" To 24" Square Column Wood Formwork .................................................................................................................... 130.22  
. 

 03 11 13 00-0017 LF >24" To 36" Square Column Wood Formwork .................................................................................................................... 186.08  
. 

 03 11 13 00-0018 LF >36" To 48" Square Column Wood Formwork .................................................................................................................... 244.10  

XXXXXXX 
. 
 03 11 13 00-0019  Above Grade Wall Wood Formwork (03 11 13 00-0001) 
. 
. 

 03 11 13 00-0020 SF Up To 8' High Above Grade Wall Wood Formwork ............................................................................................................... 15.14  
    For Curved Formwork, Add  5.41 
    For <1,000, Add  2.81 

. 
 03 11 13 00-0021 SF >8' High Above Grade Wall Wood Formwork ....................................................................................................................... 17.96  

    For Curved Formwork, Add  6.42 
    For <1,000, Add  3.34 

XXXXXXX 
. 
 03 11 13 00-0022  Elevated Beam Wood Formwork (03 11 13 00-0001) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam. 
. 
. 

 03 11 13 00-0023 SF Bottom of Elevated Beam Wood Formwork .......................................................................................................................... 19.22  
    For Curved Formwork, Add  7.00 
    For <1,000, Add  3.61 

. 
 03 11 13 00-0024 SF Vertical Sides of Elevated Beam Wood Formwork................................................................................................................ 12.47  

    For Curved Formwork, Add  4.49 
    For <1,000, Add  2.33 

XXXXXXX 
. 
 03 11 13 00-0025  Elevated Slab Wood Formwork (03 11 13 00-0001) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab. 
. 
. 

 03 11 13 00-0026 SF Elevated Slab Wood Formwork............................................................................................................................................. 11.50  
    For <1,000, Add  2.08 

XXXXXXX 
. 
 03 11 13 00-0027  Metal Framed Formwork (03 11 13) 

Note: For all metal framed and metal form systems. Includes erecting, stripping, stacking, oiling, studs/walers, 
strongbacks, deadmen, supporting braces, turnbuckles, ties, and clips. 

. 

. 
 03 11 13 00-0028  Foundation Metal Framed Formwork (03 11 13 00-0027) 

Note: For foundation work below or at grade. 
. 
. 

 03 11 13 00-0029 SF Continuous Footings Foundation Metal Framed Formwork .................................................................................................... 7.19  
    For <1,000, Add  1.34 
    For Foundations >8' Below Grade, Add  1.28 
    For Curved Formwork, Add  2.57 

. 
 03 11 13 00-0030 SF Pile Cap, Pier Or Spread Footings Foundation Metal Framed Formwork ............................................................................... 7.99  

    For <1,000, Add  1.49 
    For Foundations >8' Below Grade, Add  1.44 
    For Curved Formwork, Add  2.88 

. 
 03 11 13 00-0031 SF Mat Foundation Metal Framed Formwork ............................................................................................................................... 8.93  

    For <1,000, Add  1.65 
    For Foundations >8' Below Grade, Add  1.59 
    For Curved Formwork, Add  3.18 

. 
 03 11 13 00-0032 SF Grade Beams Or Duct Bank Foundation Metal Framed Formwork......................................................................................... 7.53  

    For <1,000, Add  1.39 
    For Foundations >8' Below Grade, Add  1.34 
    For Curved Formwork, Add  2.67 

. 
 03 11 13 00-0033 SF Below Grade Walls Foundation Metal Framed Formwork ..................................................................................................... 11.52  

Note: Excludes footing. 
    For <1,000, Add  2.16 
    For Foundations >8' Below Grade, Add  2.09 
    For Curved Formwork, Add  4.19 

XXXXXXX 
. 
 03 11 13 00-0034  Slab Edge And Block-Out Metal Framed Formwork (03 11 13 00-0027) 
. 
. 

 03 11 13 00-0035 LF Up To 6" High Slab Edge and Block-Out Metal Framed Formwork ........................................................................................ 5.20  
    For Foundations >8' Below Grade, Add  1.02 
    For Curved Formwork, Add  2.04 
    For <250, Add  1.03 

. 
 03 11 13 00-0036 LF >6" To 12" High Slab Edge and Block-Out Metal Framed Formwork ...................................................................................... 6.50  

    For Foundations >8' Below Grade, Add  1.27 
    For Curved Formwork, Add  2.53 
    For <250, Add  1.28 

. 
 03 11 13 00-0037 SF >12" High Slab Edge and Block-Out Metal Framed Formwork ............................................................................................... 7.19  

    For Foundations >8' Below Grade, Add  1.40 
    For Curved Formwork, Add  2.80 
    For <1,000, Add  1.41 

XXXXXXX 
. 
 03 11 13 00-0038  Column Metal Framed Formwork (03 11 13 00-0027) 
. 
. 
 03 11 13 00-0039  Square Columns (03 11 13 00-0038) 
. 
. 

 03 11 13 00-0040 LF Up To 12" Square Column Metal Framed Formwork ............................................................................................................ 43.74  
. 

 03 11 13 00-0041 LF >12" To 16" Square Column Metal Framed Formwork ......................................................................................................... 52.79  
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. 
 03 11 13 00-0042 LF >16" To 20" Square Column Metal Framed Formwork ......................................................................................................... 61.85  

. 
 03 11 13 00-0043 LF >20" To 24" Square Column Metal Framed Formwork ......................................................................................................... 73.94  

. 
 03 11 13 00-0044 LF >24" To 30" Square Column Metal Framed Formwork ......................................................................................................... 89.04  

. 
 03 11 13 00-0045 LF >30" To 36" Square Column Metal Framed Formwork ....................................................................................................... 106.86  

. 
 03 11 13 00-0046 LF >36" To 48" Square Column Metal Framed Formwork ....................................................................................................... 137.07  

. 
 03 11 13 00-0047 LF >48" To 60" Square Column Metal Framed Formwork ....................................................................................................... 168.98  

XXXXXXX 
. 
 03 11 13 00-0048  Round Columns (03 11 13 00-0038) 
. 
. 

 03 11 13 00-0049 LF Up To 12" Diameter Column Metal Formwork ...................................................................................................................... 41.52  
. 

 03 11 13 00-0050 LF >12" To 16" Diameter Column Metal Formwork.................................................................................................................... 46.28  
. 

 03 11 13 00-0051 LF >16" To 20" Diameter Column Metal Formwork.................................................................................................................... 53.23  
. 

 03 11 13 00-0052 LF >20" To 24" Diameter Column Metal Formwork.................................................................................................................... 62.28  
. 

 03 11 13 00-0053 LF >24" To 30" Diameter Column Metal Formwork.................................................................................................................... 73.67  
. 

 03 11 13 00-0054 LF >30" To 36" Diameter Column Metal Formwork.................................................................................................................... 84.48  
. 

 03 11 13 00-0055 LF >36" To 48" Diameter Column Metal Formwork.................................................................................................................. 108.93  
. 

 03 11 13 00-0056 LF >48" To 60" Diameter Column Metal Formwork.................................................................................................................. 140.76  

XXXXXXX 
. 
 03 11 13 00-0057  Above Grade Wall Metal Framed Formwork (03 11 13 00-0027) 
. 
. 

 03 11 13 00-0058 SF Up to 8' High Above Grade Wall Metal Framed Formwork ..................................................................................................... 7.00  
    For Curved Formwork, Add  2.38 
    For <1,000, Add  1.26 

. 
 03 11 13 00-0059 SF >8' High Above Grade Wall Metal Framed Formwork ............................................................................................................. 8.54  

    For Curved Formwork, Add  2.86 
    For <1,000, Add  1.52 

XXXXXXX 
. 
 03 11 13 00-0060  Elevated Beam Metal Framed Formwork (03 11 13 00-0027) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam. 
. 
. 

 03 11 13 00-0061 SF Bottom of Elevated Beam Metal Framed Formwork ............................................................................................................... 6.78  
    For Curved Formwork, Add  2.20 
    For <1,000, Add  1.19 

. 
 03 11 13 00-0062 SF Vertical Sides of Elevated Beam Metal Framed Formwork ..................................................................................................... 5.19  

    For Curved Formwork, Add  1.73 
    For <1,000, Add  0.92 

XXXXXXX 
. 
 03 11 13 00-0063  Elevated Slab Metal Framed Formwork (03 11 13 00-0027) 

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab. 
. 
. 

 03 11 13 00-0064 SF Elevated Slab Metal Framed Formwork .................................................................................................................................. 8.57  
    For <1,000, Add  1.36 

XXXXXXX 
. 
 03 11 13 00-0065  Fiber Tube Formwork (03 11 13) 

Note: Includes all supporting braces, erecting, aligning, stripping, turnbuckles, ties and clips. 
. 
. 
 03 11 13 00-0066  Round Column Fiber Tube Formwork (03 11 13 00-0065) 
. 
. 

 03 11 13 00-0067 LF 6" Diameter Round Fiber Tube Formwork ............................................................................................................................ 17.82  
    For Plastic Lined, Add  0.49 
    For Columns >12' In Length, Add  1.78 

. 
 03 11 13 00-0068 LF 8" Diameter Round Fiber Tube Formwork ............................................................................................................................ 18.72  

    For Plastic Lined, Add  0.58 
    For Columns >12' In Length, Add  1.87 

. 
 03 11 13 00-0069 LF 10" Diameter Round Fiber Tube Formwork .......................................................................................................................... 20.62  

    For Plastic Lined, Add  0.66 
    For Columns >12' In Length, Add  2.06 

. 
 03 11 13 00-0070 LF 12" Diameter Round Fiber Tube Formwork .......................................................................................................................... 24.10  

    For Plastic Lined, Add  0.95 
    For Columns >12' In Length, Add  2.41 

. 
 03 11 13 00-0071 LF 14" Diameter Round Fiber Tube Formwork .......................................................................................................................... 26.95  

    For Plastic Lined, Add  1.28 
    For Columns >12' In Length, Add  2.70 

. 
 03 11 13 00-0072 LF 16" Diameter Round Fiber Tube Formwork .......................................................................................................................... 28.90  

    For Plastic Lined, Add  1.63 
    For Columns >12' In Length, Add  2.89 

. 
 03 11 13 00-0073 LF 18" Diameter Round Fiber Tube Formwork .......................................................................................................................... 30.28  

    For Plastic Lined, Add  1.77 
    For Columns >12' In Length, Add  3.03 

. 
 03 11 13 00-0074 LF 20" Diameter Round Fiber Tube Formwork .......................................................................................................................... 32.64  

    For Plastic Lined, Add  2.21 
    For Columns >12' In Length, Add  3.26 

. 
 03 11 13 00-0075 LF 22" Diameter Round Fiber Tube Formwork .......................................................................................................................... 35.43  

    For Plastic Lined, Add  2.66 
    For Columns >12' In Length, Add  3.54 

. 
 03 11 13 00-0076 LF 24" Diameter Round Fiber Tube Formwork .......................................................................................................................... 38.21  

    For Plastic Lined, Add  3.12 
    For Columns >12' In Length, Add  3.82 

. 
 03 11 13 00-0077 LF 26" Diameter Round Fiber Tube Formwork .......................................................................................................................... 39.66  

    For Plastic Lined, Add  3.40 
    For Columns >12' In Length, Add  3.97 

. 
 03 11 13 00-0078 LF 28" Diameter Round Fiber Tube Formwork .......................................................................................................................... 41.82  

    For Plastic Lined, Add  3.90 
    For Columns >12' In Length, Add  4.18 



03
 03 Concrete 

03 10 Concrete Forming And Accessories 
03 11 Concrete Forming 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 03 - 6  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 03 11 13 00-0079 LF 30" Diameter Round Fiber Tube Formwork .......................................................................................................................... 44.15  

    For Plastic Lined, Add  4.44 
    For Columns >12' In Length, Add  4.42 

. 
 03 11 13 00-0080 LF 36" Diameter Round Fiber Tube Formwork .......................................................................................................................... 52.34  

    For Plastic Lined, Add  6.35 
    For Columns >12' In Length, Add  5.23 

. 
 03 11 13 00-0081 LF 42" Diameter Round Fiber Tube Formwork .......................................................................................................................... 68.46  

    For Plastic Lined, Add  10.79 
    For Columns >12' In Length, Add  6.85 

. 
 03 11 13 00-0082 LF 48" Diameter Round Fiber Tube Formwork .......................................................................................................................... 80.17  

    For Plastic Lined, Add  13.91 
    For Columns >12' In Length, Add  8.02 

. 
 03 11 13 00-0083 LF 54" Diameter Round Fiber Tube Formwork ........................................................................................................................ 127.41  

    For Plastic Lined, Add  27.44 
    For Columns >12' In Length, Add  12.74 

. 
 03 11 13 00-0084 LF 60" Diameter Round Fiber Tube Formwork ........................................................................................................................ 140.90  

    For Plastic Lined, Add  31.01 
    For Columns >12' In Length, Add  14.09 

XXXXXXX 
. 
 03 11 13 00-0085  Accessories For Formwork (03 11 13) 
. 
. 
 03 11 13 00-0086  Keyway Forms, All Materials (03 11 13 00-0085) 
. 
. 

 03 11 13 00-0087 LF 2" x 4" To 2" x 6" Keyway Forms for Concrete Formwork, All Materials.................................................................................. 2.35  

XXXXXXX 
. 
 03 11 13 00-0088  Chamfer Strips, All Materials (03 11 13 00-0085) 
. 
. 

 03 11 13 00-0089 LF 1/2" Wide Chamfer Strips for Concrete Formwork, All Materials ............................................................................................. 2.47  
. 

 03 11 13 00-0090 LF 3/4" Wide Chamfer Strips for Concrete Formwork, All Materials ............................................................................................. 2.88  
. 

 03 11 13 00-0091 LF 1" Wide Chamfer Strips for Concrete Formwork, All Materials ................................................................................................ 3.34  

XXXXXXX 
. 
 03 11 13 00-0092  Strip Out Reglets For Concrete Formwork (03 11 13 00-0085) 
. 
. 

 03 11 13 00-0093 LF 24 To 26 Gauge Galvanized Steel, Strip Out Reglets For Concrete Formwork .................................................................... 10.93  

XXXXXXX 
. 
 03 11 13 00-0094  Sleeves And Chases, Plastic Or Sheet Metal (03 11 13 00-0085) 
. 
. 

 03 11 13 00-0095 EA 2" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 13.31  
. 

 03 11 13 00-0096 EA 4" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 15.99  
. 

 03 11 13 00-0097 EA 6" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 19.31  
. 

 03 11 13 00-0098 EA 8" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ................................................................. 21.70  
. 

 03 11 13 00-0099 EA 12" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ............................................................... 27.90  
. 

 03 11 13 00-0100 EA 18" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal ............................................................... 59.31  

XXXXXXX 
. 
 03 11 16  Architectural Cast-In-Place Concrete Forming (03 11) 
. 
. 
 03 11 16 13  Concrete Form Liners (03 11 16) 
. 
. 
 03 11 16 13-0001  Concrete Form Liners (03 11 16 13) 
. 
. 

 03 11 16 13-0002 SF Various Patterns And Textures, 1 Use, Concrete Form Liner, Add To Formwork ................................................................... 5.62  
. 

 03 11 16 13-0003 SF Beveled Edge, Rusticated Concrete Finish, 1 Use, Concrete Form Liner, Add To Formwork ................................................ 7.33  
. 

 03 11 16 13-0004 SF Square Edge, Rusticated Concrete Finish, 1 Use, Concrete Form Liner, Add To Formwork .................................................. 9.61  

XXXXXXX 
. 
 03 11 23  Permanent Stair Forming (03 11) 
. 
. 
 03 11 23 00-0001  Stairway Wood Formwork (03 11 23) 
. 
. 

 03 11 23 00-0002 SF Cast On Grade Stairway Wood Formwork ............................................................................................................................ 18.87  
    For Curved Formwork, Add  7.10 
    For <1,000, Add  3.62 

. 
 03 11 23 00-0003 SF Elevated Stairway Wood Formwork ...................................................................................................................................... 36.75  

Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair. 
    For Curved Formwork, Add  13.84 
    For <1,000, Add  7.06 

XXXXXXX 
. 
 03 11 23 00-0004  Stairway Metal Framed Formwork (03 11 23) 
. 
. 

 03 11 23 00-0005 SF Cast On Grade Stairway Metal Framed Formwork ............................................................................................................... 15.17  
    For Curved Formwork, Add  5.78 
    For <1,000, Add  2.94 

. 
 03 11 23 00-0006 SF Elevated Stairway Metal Framed Formwork ......................................................................................................................... 27.99  

Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair. 
    For Curved Formwork, Add  10.71 
    For <1,000, Add  5.44 

XXXXXXX 
. 
 03 15  Concrete Accessories (03 10) 
. 
. 
 03 15 13  Waterstops (03 15) 
. 
. 
 03 15 13 13  Non-Expanding Waterstops (03 15 13) 
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. 

. 
 03 15 13 13-0001  Polyvinyl Chloride (PVC) Waterstops (03 15 13 13) 
. 
. 

 03 15 13 13-0002 LF 3/16" Thick x 4" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ........................................................................................ 8.60  
. 

 03 15 13 13-0003 LF 3/16" Thick x 6" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ........................................................................................ 9.60  
. 

 03 15 13 13-0004 LF 3/16" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb .......................................................... 11.37  
. 

 03 15 13 13-0005 LF 3/8" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb ............................................................ 12.39  
. 

 03 15 13 13-0006 LF 1/2" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop ........................................................................................ 17.78  
. 

 03 15 13 13-0007 LF 3/16" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop .................................................................................... 9.01  
. 

 03 15 13 13-0008 LF 3/8" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop .................................................................................... 11.42  
. 

 03 15 13 13-0009 LF 3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop ........................................................................................... 19.27  
. 

 03 15 13 13-0010 LF 3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop With Center Bulb ............................................................... 15.56  

XXXXXXX 
. 
 03 15 13 13-0011  Rubber Waterstops (03 15 13 13) 
. 
. 

 03 15 13 13-0012 LF 3/8" Thick x 6" Wide Rubber Dumbbell Waterstop .................................................................................................................. 9.34  
. 

 03 15 13 13-0013 LF 3/8" Thick x 9" Wide Rubber Dumbbell Waterstop ................................................................................................................ 10.56  
. 

 03 15 13 13-0014 LF 1/4" Thick x 6" Wide Rubber Waterstop, With Center Bulb ..................................................................................................... 9.33  
. 

 03 15 13 13-0015 LF 1/4" Thick x 9" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 12.26  
. 

 03 15 13 13-0016 LF 3/8" Thick x 6" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 10.68  
. 

 03 15 13 13-0017 LF 3/8" Thick x 9" Wide Rubber Waterstop, With Center Bulb ................................................................................................... 13.24  

XXXXXXX 
. 
 03 15 13 16  Expanding Waterstops (03 15 13) 
. 
. 
 03 15 13 16-0001  Bentonite Waterstops (03 15 13 16) 
. 
. 

 03 15 13 16-0002 LF 3/4" x 3/8" Bentonite Waterstop .............................................................................................................................................. 7.47  
. 

 03 15 13 16-0003 LF 1-1/4" x 1/2" Bentonite Waterstop ......................................................................................................................................... 11.21  
. 

 03 15 13 16-0004 LF 1" x 3/4" Bentonite Waterstop ............................................................................................................................................... 12.53  
. 

 03 15 13 16-0005 LF 1" x 1" Bentonite Waterstop .................................................................................................................................................. 14.06  

XXXXXXX 
. 
 03 15 16  Concrete Construction Joints (03 15) 
. 
. 
 03 15 16 00-0001  Poured Expansion Joint (03 15 16) 
. 
. 

 03 15 16 00-0002 LF 1/2" x 1" Plain Asphalt Expansion Joint, Poured ..................................................................................................................... 1.93 0.76 
    For Installation In Walls, Add  1.27 

. 
 03 15 16 00-0003 LF 1" x 2" Plain Asphalt Expansion Joint, Poured ........................................................................................................................ 2.88 0.76 

    For Installation In Walls, Add  1.43 
. 

 03 15 16 00-0004 LF 1/2" x 1" Liquid Neoprene Expansion Joint, Poured, Cold Applied ......................................................................................... 2.57 0.76 
    For Installation In Walls, Add  1.27 

. 
 03 15 16 00-0005 LF 1" x 2" Liquid Neoprene Expansion Joint, Poured, Cold Applied ............................................................................................ 5.45 0.76 

    For Installation In Walls, Add  1.43 
. 

 03 15 16 00-0006 LF 1/2" x 1" Polyurethane Expansion Joint, Poured, 2 Parts ....................................................................................................... 3.54 0.76 
    For Installation In Walls, Add  1.43 

. 
 03 15 16 00-0007 LF 1" x 2" Polyurethane Expansion Joint, Poured, Poured, 2 Parts ............................................................................................. 6.34 0.76 

    For Installation In Walls, Add  2.32 
. 

 03 15 16 00-0008 LF 1/2" x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Or Cold Applied ......................................................................... 2.00 0.76 
    For Installation In Walls, Add  1.27 

. 
 03 15 16 00-0009 LF 1/2" x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant .............................................................. 2.16 0.76 

    For Installation In Walls, Add  1.27 
. 

 03 15 16 00-0010 LF 1" x 2" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant ................................................................. 3.71 0.76 
    For Installation In Walls, Add  1.43 

XXXXXXX 
. 
 03 15 16 00-0011  Premolded Expansion Joints (03 15 16) 
. 
. 
 03 15 16 00-0012  Asphalt Saturated Fiber, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0013 LF 1/4" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.45 1.12 
. 

 03 15 16 00-0014 LF 1/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.80 1.19 
. 

 03 15 16 00-0015 LF 1/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.01 1.25 
. 

 03 15 16 00-0016 LF 1/4" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.24 1.30 
. 

 03 15 16 00-0017 LF 3/8" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.67 1.12 
. 

 03 15 16 00-0018 LF 3/8" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.97 1.19 
. 

 03 15 16 00-0019 LF 3/8" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.34 1.25 
. 

 03 15 16 00-0020 LF 3/8" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.86 1.30 
. 

 03 15 16 00-0021 LF 1/2" x 2" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.41 1.07 
. 

 03 15 16 00-0022 LF 1/2" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.64 1.12 
. 

 03 15 16 00-0023 LF 1/2" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.88 1.19 
. 

 03 15 16 00-0024 LF 1/2" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.10 1.25 
. 

 03 15 16 00-0025 LF 1/2" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.36 1.30 
. 

 03 15 16 00-0026 LF 1/2" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.74 1.36 
. 

 03 15 16 00-0027 LF 1/2" x 10" Asphalt Saturated Fiber, Premolded Expansion Joint ............................................................................................ 4.02 1.41 
. 

 03 15 16 00-0028 LF 1/2" x 12" Asphalt Saturated Fiber, Premolded Expansion Joint ............................................................................................ 4.51 1.47 
. 

 03 15 16 00-0029 LF 3/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 2.90 1.19 
. 

 03 15 16 00-0030 LF 3/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 3.32 1.25 
. 

 03 15 16 00-0031 LF 3/4" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint .............................................................................................. 4.07 1.36 
. 

 03 15 16 00-0032 SF 1" Asphalt Saturated Fiber, Premolded Expansion Joint ........................................................................................................ 7.05 1.86 

XXXXXXX 
. 
 03 15 16 00-0033  Cork, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0034 LF 1/2" x 4" Cork, Premolded Expansion Joint ............................................................................................................................ 4.15 1.19 
. 

 03 15 16 00-0035 LF 1/2" x 6" Cork, Premolded Expansion Joint ............................................................................................................................ 4.67 1.30 
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. 
 03 15 16 00-0036 LF 1/2" x 8" Cork, Premolded Expansion Joint ............................................................................................................................ 5.08 1.36 

. 
 03 15 16 00-0037 LF 1/2" x 10" Cork, Premolded Expansion Joint........................................................................................................................... 7.11 1.41 

. 
 03 15 16 00-0038 LF 1/2" x 12" Cork, Premolded Expansion Joint........................................................................................................................... 7.56 1.47 

. 
 03 15 16 00-0039 SF 1/2" Cork, Premolded Expansion Joint.................................................................................................................................... 8.37 1.86 

. 
 03 15 16 00-0040 SF 3/4" Cork, Premolded Expansion Joint.................................................................................................................................... 9.69 1.86 

. 
 03 15 16 00-0041 SF 1" Cork, Premolded Expansion Joint .................................................................................................................................... 10.30 1.86 

XXXXXXX 
. 
 03 15 16 00-0042  Flexible Polyethylene Foam, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0043 LF 1/4" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.65 1.19 
. 

 03 15 16 00-0044 LF 1/4" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.76 1.25 
. 

 03 15 16 00-0045 LF 1/4" x 6" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.91 1.30 
. 

 03 15 16 00-0046 LF 1/4" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 3.39 1.36 
. 

 03 15 16 00-0047 LF 1/2" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.73 1.19 
. 

 03 15 16 00-0048 LF 1/2" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.85 1.25 
. 

 03 15 16 00-0049 LF 1/2" x 6" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 2.96 1.30 
. 

 03 15 16 00-0050 LF 1/2" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint ........................................................................................ 3.26 1.36 

XXXXXXX 
. 
 03 15 16 00-0051  Zip Strip, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0052 LF 1" Zip Strip, Premolded Expansion Joint ................................................................................................................................. 2.68 1.19 
. 

 03 15 16 00-0053 LF 1-1/2" Zip Strip, Premolded Expansion Joint ........................................................................................................................... 2.92 1.25 
. 

 03 15 16 00-0054 LF 2" Zip Strip, Premolded Expansion Joint ................................................................................................................................. 3.25 1.36 

XXXXXXX 
. 
 03 15 16 00-0055  Sponge Rubber, Premolded Expansion Joints (03 15 16 00-0011) 
. 
. 

 03 15 16 00-0056 LF 1/2" x 4" Sponge Rubber, Premolded Expansion Joint ........................................................................................................... 4.01 1.12 
. 

 03 15 16 00-0057 LF 1/2" x 6" Sponge Rubber, Premolded Expansion Joint ........................................................................................................... 4.81 1.12 

XXXXXXX 
. 
 03 15 16 00-0058  Asphalt Felt Control Joints Or Bond Breaker (03 15 16) 
. 
. 

 03 15 16 00-0059 SF Asphalt Felt Control Joint, 30 LB Felt Bond Breaker ............................................................................................................... 1.25 0.84 
    >1,250, Deduct  -0.06 

. 
 03 15 16 00-0060 SF Asphalt Felt Control Joint, 15 LB Felt Bond Breaker ............................................................................................................... 1.18 0.84 

    >1,250, Deduct  -0.06 

XXXXXXX 
. 
 03 15 16 00-0061  Keyed Cold Expansion And Control Joints (03 15 16) 
. 
. 
 03 15 16 00-0062  24 Gauge Galvanized Steel With Stakes (03 15 16 00-0061) 
. 
. 

 03 15 16 00-0063 LF  24 Gauge Galvanized Steel Keyed Joint, 3-1/2" Cold Expansion Or Control Joint ................................................................. 6.43  
. 

 03 15 16 00-0064 LF  24 Gauge Galvanized Steel Keyed Joint, 4-1/2" Cold Expansion Or Control Joint ................................................................. 6.55  
. 

 03 15 16 00-0065 LF  24 Gauge Galvanized Steel Keyed Joint, 5-1/2" Cold Expansion Or Control Joint ................................................................. 6.79  
. 

 03 15 16 00-0066 LF  24 Gauge Galvanized Steel Keyed Joint, 7-1/2" Cold Expansion Or Control Joint ................................................................. 7.20  
. 

 03 15 16 00-0067 LF  24 Gauge Galvanized Steel Keyed Joint, 9-1/2" Cold Expansion Or Control Joint ................................................................. 9.00  

XXXXXXX 
. 
 03 15 19  Cast-In Concrete Anchors (03 15) 
. 
. 
 03 15 19 00-0001  Cast In Place Anchors (03 15 19) 

Note: For cast in place installations. Includes nut and washer. 
. 
. 
 03 15 19 00-0002  J-Type Anchor Bolts (03 15 19 00-0001) 

See CSI section 03 11 13 00-0002 for template. 
. 
. 
 03 15 19 00-0003  1/2" And 5/8" Diameter (03 15 19 00-0002) 
. 
. 

 03 15 19 00-0004 EA 1/2" Diameter x 6" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................. 8.12  
    For Galvanized, Add  0.86 
    For Stainless Steel, Add  5.99 
    For >10 To 50, Deduct  -0.32 
    For >50 To 100, Deduct  -0.68 
    For >100, Deduct  -1.37 

. 
 03 15 19 00-0005 EA 1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ........................................................................... 9.08  

    For Galvanized, Add  1.09 
    For Stainless Steel, Add  7.63 
    For >10 To 50, Deduct  -0.35 
    For >50 To 100, Deduct  -0.74 
    For >100, Deduct  -1.49 

. 
 03 15 19 00-0006 EA 1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 10.49  

    For Galvanized, Add  1.50 
    For Stainless Steel, Add  10.50 
    For >10 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.82 
    For >100, Deduct  -1.65 

. 
 03 15 19 00-0007 EA 5/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 11.41  

    For Galvanized, Add  1.96 
    For Stainless Steel, Add  13.72 
    For >10 To 50, Deduct  -0.37 
    For >50 To 100, Deduct  -0.85 
    For >100, Deduct  -1.69 
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. 
 03 15 19 00-0008 EA 5/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 13.39  

    For Galvanized, Add  2.62 
    For Stainless Steel, Add  18.31 
    For >10 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -0.95 
    For >100, Deduct  -1.89 

. 
 03 15 19 00-0009 EA 5/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 14.95  

    For Galvanized, Add  2.99 
    For Stainless Steel, Add  20.93 
    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -1.05 
    For >100, Deduct  -2.09 

XXXXXXX 
. 
 03 15 19 00-0010  3/4" And 7/8" Diameter (03 15 19 00-0002) 
. 
. 

 03 15 19 00-0011 EA 3/4" Diameter x 8" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ........................................................................... 14.91  
    For Galvanized, Add  2.97 
    For Stainless Steel, Add  20.79 
    For >10 To 50, Deduct  -0.45 
    For >50 To 100, Deduct  -1.05 
    For >100, Deduct  -2.09 

. 
 03 15 19 00-0012 EA 3/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 16.90  

    For Galvanized, Add  3.46 
    For Stainless Steel, Add  24.22 
    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.17 
    For >100, Deduct  -2.34 

. 
 03 15 19 00-0013 EA 3/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 20.09  

    For Galvanized, Add  4.44 
    For Stainless Steel, Add  31.05 
    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.34 
    For >100, Deduct  -2.69 

. 
 03 15 19 00-0014 EA 3/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 23.74  

    For Galvanized, Add  5.59 
    For Stainless Steel, Add  39.10 
    For >10 To 50, Deduct  -0.63 
    For >50 To 100, Deduct  -1.54 
    For >100, Deduct  -3.07 

. 
 03 15 19 00-0015 EA 7/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 19.34  

    For Galvanized, Add  4.06 
    For Stainless Steel, Add  28.42 
    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.33 
    For >100, Deduct  -2.65 

. 
 03 15 19 00-0016 EA 7/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 22.54  

    For Galvanized, Add  4.86 
    For Stainless Steel, Add  34.02 
    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.53 
    For >100, Deduct  -3.05 

. 
 03 15 19 00-0017 EA 7/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ......................................................................... 27.92  

    For Galvanized, Add  6.48 
    For Stainless Steel, Add  45.36 
    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.82 
    For >100, Deduct  -3.64 

XXXXXXX 
. 
 03 15 19 00-0018  1" And 1-1/8" Diameter (03 15 19 00-0002) 
. 
. 

 03 15 19 00-0019 EA 1" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 23.32  
    For Galvanized, Add  5.25 
    For Stainless Steel, Add  36.75 
    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.54 
    For >100, Deduct  -3.09 

. 
 03 15 19 00-0020 EA 1" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 27.60  

    For Galvanized, Add  6.32 
    For Stainless Steel, Add  44.24 
    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.81 
    For >100, Deduct  -3.62 

. 
 03 15 19 00-0021 EA 1" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 33.79  

    For Galvanized, Add  7.92 
    For Stainless Steel, Add  55.44 
    For >10 To 50, Deduct  -0.90 
    For >50 To 100, Deduct  -2.19 
    For >100, Deduct  -4.38 

. 
 03 15 19 00-0022 EA 1" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ............................................................................ 41.81  

    For Galvanized, Add  9.68 
    For Stainless Steel, Add  67.76 
    For >10 To 50, Deduct  -1.12 
    For >50 To 100, Deduct  -2.73 
    For >100, Deduct  -5.46 
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. 
 03 15 19 00-0023 EA 1-1/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 27.21  

    For Galvanized, Add  6.57 
    For Stainless Steel, Add  45.96 
    For >10 To 50, Deduct  -0.70 
    For >50 To 100, Deduct  -1.74 
    For >100, Deduct  -3.47 

. 
 03 15 19 00-0024 EA 1-1/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 32.22  

    For Galvanized, Add  7.90 
    For Stainless Steel, Add  55.30 
    For >10 To 50, Deduct  -0.82 
    For >50 To 100, Deduct  -2.04 
    For >100, Deduct  -4.07 

. 
 03 15 19 00-0025 EA 1-1/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 39.51  

    For Galvanized, Add  9.90 
    For Stainless Steel, Add  69.30 
    For >10 To 50, Deduct  -0.99 
    For >50 To 100, Deduct  -2.47 
    For >100, Deduct  -4.93 

. 
 03 15 19 00-0026 EA 1-1/8" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 48.83  

    For Galvanized, Add  12.10 
    For Stainless Steel, Add  84.67 
    For >10 To 50, Deduct  -1.23 
    For >50 To 100, Deduct  -3.07 
    For >100, Deduct  -6.14 

XXXXXXX 
. 
 03 15 19 00-0027  1-1/4" And 1-1/2" Diameter (03 15 19 00-0002) 
. 
. 

 03 15 19 00-0028 EA 1-1/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 32.00  
    For Galvanized, Add  8.21 
    For Stainless Steel, Add  57.44 
    For >10 To 50, Deduct  -0.78 
    For >50 To 100, Deduct  -1.97 
    For >100, Deduct  -3.94 

. 
 03 15 19 00-0029 EA 1-1/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 37.94  

    For Galvanized, Add  9.88 
    For Stainless Steel, Add  69.13 
    For >10 To 50, Deduct  -0.91 
    For >50 To 100, Deduct  -2.31 
    For >100, Deduct  -4.63 

. 
 03 15 19 00-0030 EA 1-1/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 46.59  

    For Galvanized, Add  12.38 
    For Stainless Steel, Add  86.66 
    For >10 To 50, Deduct  -1.09 
    For >50 To 100, Deduct  -2.80 
    For >100, Deduct  -5.60 

. 
 03 15 19 00-0031 EA 1-1/4" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 57.52  

    For Galvanized, Add  15.12 
    For Stainless Steel, Add  105.84 
    For >10 To 50, Deduct  -1.36 
    For >50 To 100, Deduct  -3.48 
    For >100, Deduct  -6.97 

. 
 03 15 19 00-0032 EA 1-1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 38.00  

    For Galvanized, Add  10.26 
    For Stainless Steel, Add  71.79 
    For >10 To 50, Deduct  -0.87 
    For >50 To 100, Deduct  -2.26 
    For >100, Deduct  -4.52 

. 
 03 15 19 00-0033 EA 1-1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 45.10  

    For Galvanized, Add  12.35 
    For Stainless Steel, Add  86.42 
    For >10 To 50, Deduct  -1.02 
    For >50 To 100, Deduct  -2.66 
    For >100, Deduct  -5.32 

. 
 03 15 19 00-0034 EA 1-1/2" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 55.45  

    For Galvanized, Add  15.48 
    For Stainless Steel, Add  108.36 
    For >10 To 50, Deduct  -1.22 
    For >50 To 100, Deduct  -3.22 
    For >100, Deduct  -6.45 

. 
 03 15 19 00-0035 EA 1-1/2" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...................................................................... 68.39  

    For Galvanized, Add  18.90 
    For Stainless Steel, Add  132.30 
    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -4.00 
    For >100, Deduct  -8.01 

XXXXXXX 
. 
 03 15 19 00-0036  L-Type Anchor Bolts (03 15 19 00-0001) 

See CSI section 03 11 13 00-0002 for template. 
. 
. 
 03 15 19 00-0037  3/4" And 7/8" Diameter (03 15 19 00-0036) 
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. 

. 
 03 15 19 00-0038 EA 3/4" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 14.52  

    For Galvanized, Add  2.27 
    For Stainless Steel, Add  15.89 
    For >10 To 50, Deduct  -0.50 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.22 

. 
 03 15 19 00-0039 EA 3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 16.83  

    For Galvanized, Add  2.81 
    For Stainless Steel, Add  19.64 
    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.26 
    For >100, Deduct  -2.52 

. 
 03 15 19 00-0040 EA 3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 19.25  

    For Galvanized, Add  3.22 
    For Stainless Steel, Add  22.51 
    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.44 
    For >100, Deduct  -2.89 

. 
 03 15 19 00-0041 EA 3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 21.64  

    For Galvanized, Add  3.34 
    For Stainless Steel, Add  23.38 
    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.66 
    For >100, Deduct  -3.33 

. 
 03 15 19 00-0042 EA 3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 24.96  

    For Galvanized, Add  3.51 
    For Stainless Steel, Add  24.54 
    For >10 To 50, Deduct  -0.90 
    For >50 To 100, Deduct  -1.97 
    For >100, Deduct  -3.94 

. 
 03 15 19 00-0043 EA 7/8" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 16.85  

    For Galvanized, Add  2.82 
    For Stainless Steel, Add  19.71 
    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.26 
    For >100, Deduct  -2.53 

. 
 03 15 19 00-0044 EA 7/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 19.38  

    For Galvanized, Add  3.28 
    For Stainless Steel, Add  22.96 
    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.45 
    For >100, Deduct  -2.89 

. 
 03 15 19 00-0045 EA 7/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 22.48  

    For Galvanized, Add  3.76 
    For Stainless Steel, Add  26.32 
    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.68 
    For >100, Deduct  -3.37 

. 
 03 15 19 00-0046 EA 7/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 25.76  

    For Galvanized, Add  3.91 
    For Stainless Steel, Add  27.34 
    For >10 To 50, Deduct  -0.90 
    For >50 To 100, Deduct  -1.99 
    For >100, Deduct  -3.98 

. 
 03 15 19 00-0047 EA 7/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ......................................................................... 30.65  

    For Galvanized, Add  4.10 
    For Stainless Steel, Add  28.70 
    For >10 To 50, Deduct  -1.12 
    For >50 To 100, Deduct  -2.45 
    For >100, Deduct  -4.90 

XXXXXXX 
. 
 03 15 19 00-0048  1" And 1-1/8" Diameter (03 15 19 00-0036) 
. 
. 

 03 15 19 00-0049 EA 1" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 20.04  
    For Galvanized, Add  3.61 
    For Stainless Steel, Add  25.27 
    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.46 
    For >100, Deduct  -2.93 

. 
 03 15 19 00-0050 EA 1" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 23.08  

    For Galvanized, Add  4.06 
    For Stainless Steel, Add  28.42 
    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.70 
    For >100, Deduct  -3.40 

. 
 03 15 19 00-0051 EA 1" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 27.03  

    For Galvanized, Add  4.54 
    For Stainless Steel, Add  31.78 
    For >10 To 50, Deduct  -0.90 
    For >50 To 100, Deduct  -2.02 
    For >100, Deduct  -4.04 
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. 
 03 15 19 00-0052 EA 1" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 29.02  

    For Galvanized, Add  4.76 
    For Stainless Steel, Add  33.29 
    For >10 To 50, Deduct  -0.98 
    For >50 To 100, Deduct  -2.19 
    For >100, Deduct  -4.38 

. 
 03 15 19 00-0053 EA 1" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 32.41  

    For Galvanized, Add  4.98 
    For Stainless Steel, Add  34.86 
    For >10 To 50, Deduct  -1.12 
    For >50 To 100, Deduct  -2.49 
    For >100, Deduct  -4.99 

. 
 03 15 19 00-0054 EA 1" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 36.48  

    For Galvanized, Add  5.77 
    For Stainless Steel, Add  40.39 
    For >10 To 50, Deduct  -1.25 
    For >50 To 100, Deduct  -2.78 
    For >100, Deduct  -5.57 

. 
 03 15 19 00-0055 EA 1" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 43.42  

    For Galvanized, Add  6.75 
    For Stainless Steel, Add  47.25 
    For >10 To 50, Deduct  -1.50 
    For >50 To 100, Deduct  -3.33 
    For >100, Deduct  -6.66 

. 
 03 15 19 00-0056 EA 1-1/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 24.46  

    For Galvanized, Add  4.75 
    For Stainless Steel, Add  33.25 
    For >10 To 50, Deduct  -0.75 
    For >50 To 100, Deduct  -1.73 
    For >100, Deduct  -3.47 

. 
 03 15 19 00-0057 EA 1-1/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 28.58  

    For Galvanized, Add  5.32 
    For Stainless Steel, Add  37.21 
    For >10 To 50, Deduct  -0.90 
    For >50 To 100, Deduct  -2.06 
    For >100, Deduct  -4.12 

. 
 03 15 19 00-0058 EA 1-1/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 30.63  

    For Galvanized, Add  5.56 
    For Stainless Steel, Add  38.92 
    For >10 To 50, Deduct  -0.98 
    For >50 To 100, Deduct  -2.23 
    For >100, Deduct  -4.46 

XXXXXXX 
. 
 03 15 19 00-0059  1-1/4" And 1-3/8" Diameter (03 15 19 00-0036) 
. 
. 

 03 15 19 00-0060 EA 1-1/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 29.43  
    For Galvanized, Add  5.74 
    For Stainless Steel, Add  40.18 
    For >10 To 50, Deduct  -0.90 
    For >50 To 100, Deduct  -2.08 
    For >100, Deduct  -4.16 

. 
 03 15 19 00-0061 EA 1-1/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 35.89  

    For Galvanized, Add  6.72 
    For Stainless Steel, Add  47.04 
    For >10 To 50, Deduct  -1.12 
    For >50 To 100, Deduct  -2.58 
    For >100, Deduct  -5.16 

. 
 03 15 19 00-0062 EA 1-1/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 38.84  

    For Galvanized, Add  7.61 
    For Stainless Steel, Add  53.27 
    For >10 To 50, Deduct  -1.18 
    For >50 To 100, Deduct  -2.74 
    For >100, Deduct  -5.49 

. 
 03 15 19 00-0063 EA 1-1/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 42.13  

    For Galvanized, Add  8.60 
    For Stainless Steel, Add  60.17 
    For >10 To 50, Deduct  -1.25 
    For >50 To 100, Deduct  -2.92 
    For >100, Deduct  -5.85 

. 
 03 15 19 00-0064 EA 1-1/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 46.74  

    For Galvanized, Add  9.35 
    For Stainless Steel, Add  65.42 
    For >10 To 50, Deduct  -1.40 
    For >50 To 100, Deduct  -3.27 
    For >100, Deduct  -6.54 

. 
 03 15 19 00-0065 EA 1-1/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 52.08  

    For Galvanized, Add  10.01 
    For Stainless Steel, Add  70.07 
    For >10 To 50, Deduct  -1.60 
    For >50 To 100, Deduct  -3.71 
    For >100, Deduct  -7.41 
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. 
 03 15 19 00-0066 EA 1-1/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 58.84  

    For Galvanized, Add  10.72 
    For Stainless Steel, Add  75.01 
    For >10 To 50, Deduct  -1.87 
    For >50 To 100, Deduct  -4.28 
    For >100, Deduct  -8.55 

. 
 03 15 19 00-0067 EA 1-1/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 68.57  

    For Galvanized, Add  11.85 
    For Stainless Steel, Add  82.92 
    For >10 To 50, Deduct  -2.24 
    For >50 To 100, Deduct  -5.08 
    For >100, Deduct  -10.16 

. 
 03 15 19 00-0068 EA 1-3/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 32.31  

    For Galvanized, Add  7.18 
    For Stainless Steel, Add  50.26 
    For >10 To 50, Deduct  -0.90 
    For >50 To 100, Deduct  -2.15 
    For >100, Deduct  -4.31 

. 
 03 15 19 00-0069 EA 1-3/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 39.25  

    For Galvanized, Add  8.40 
    For Stainless Steel, Add  58.80 
    For >10 To 50, Deduct  -1.12 
    For >50 To 100, Deduct  -2.67 
    For >100, Deduct  -5.33 

. 
 03 15 19 00-0070 EA 1-3/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 42.64  

    For Galvanized, Add  9.51 
    For Stainless Steel, Add  66.57 
    For >10 To 50, Deduct  -1.18 
    For >50 To 100, Deduct  -2.84 
    For >100, Deduct  -5.68 

. 
 03 15 19 00-0071 EA 1-3/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 46.42  

    For Galvanized, Add  10.74 
    For Stainless Steel, Add  75.18 
    For >10 To 50, Deduct  -1.25 
    For >50 To 100, Deduct  -3.03 
    For >100, Deduct  -6.06 

. 
 03 15 19 00-0072 EA 1-3/8" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 51.42  

    For Galvanized, Add  11.69 
    For Stainless Steel, Add  81.80 
    For >10 To 50, Deduct  -1.40 
    For >50 To 100, Deduct  -3.39 
    For >100, Deduct  -6.78 

. 
 03 15 19 00-0073 EA 1-3/8" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 57.09  

    For Galvanized, Add  12.52 
    For Stainless Steel, Add  87.61 
    For >10 To 50, Deduct  -1.60 
    For >50 To 100, Deduct  -3.83 
    For >100, Deduct  -7.66 

. 
 03 15 19 00-0074 EA 1-3/8" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 64.41  

    For Galvanized, Add  13.50 
    For Stainless Steel, Add  94.50 
    For >10 To 50, Deduct  -1.87 
    For >50 To 100, Deduct  -4.42 
    For >100, Deduct  -8.83 

. 
 03 15 19 00-0075 EA 1-3/8" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 74.50  

    For Galvanized, Add  14.81 
    For Stainless Steel, Add  103.67 
    For >10 To 50, Deduct  -2.24 
    For >50 To 100, Deduct  -5.23 
    For >100, Deduct  -10.46 

XXXXXXX 
. 
 03 15 19 00-0076  1-1/2", 1-3/4", And 2" Diameter (03 15 19 00-0036) 
. 
. 

 03 15 19 00-0077 EA 1-1/2" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 40.31  
    For Galvanized, Add  9.95 
    For Stainless Steel, Add  69.65 
    For >10 To 50, Deduct  -1.02 
    For >50 To 100, Deduct  -2.54 
    For >100, Deduct  -5.08 

. 
 03 15 19 00-0078 EA 1-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 44.49  

    For Galvanized, Add  10.44 
    For Stainless Steel, Add  73.05 
    For >10 To 50, Deduct  -1.18 
    For >50 To 100, Deduct  -2.88 
    For >100, Deduct  -5.77 

. 
 03 15 19 00-0079 EA 1-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 49.37  

    For Galvanized, Add  11.49 
    For Stainless Steel, Add  80.40 
    For >10 To 50, Deduct  -1.32 
    For >50 To 100, Deduct  -3.21 
    For >100, Deduct  -6.43 



03
 03 Concrete 

03 10 Concrete Forming And Accessories 
03 15 Concrete Accessories 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 03 - 14  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 03 15 19 00-0080 EA 1-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 53.14  

    For Galvanized, Add  12.55 
    For Stainless Steel, Add  87.82 
    For >10 To 50, Deduct  -1.40 
    For >50 To 100, Deduct  -3.43 
    For >100, Deduct  -6.86 

. 
 03 15 19 00-0081 EA 1-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 57.14  

    For Galvanized, Add  13.61 
    For Stainless Steel, Add  95.27 
    For >10 To 50, Deduct  -1.50 
    For >50 To 100, Deduct  -3.67 
    For >100, Deduct  -7.35 

. 
 03 15 19 00-0082 EA 1-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 63.80  

    For Galvanized, Add  14.64 
    For Stainless Steel, Add  102.45 
    For >10 To 50, Deduct  -1.73 
    For >50 To 100, Deduct  -4.18 
    For >100, Deduct  -8.37 

. 
 03 15 19 00-0083 EA 1-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 72.46  

    For Galvanized, Add  15.83 
    For Stainless Steel, Add  110.81 
    For >10 To 50, Deduct  -2.04 
    For >50 To 100, Deduct  -4.87 
    For >100, Deduct  -9.74 

. 
 03 15 19 00-0084 EA 1-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 84.99  

    For Galvanized, Add  17.56 
    For Stainless Steel, Add  122.89 
    For >10 To 50, Deduct  -2.49 
    For >50 To 100, Deduct  -5.87 
    For >100, Deduct  -11.73 

. 
 03 15 19 00-0085 EA 1-3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 52.39  

    For Galvanized, Add  14.97 
    For Stainless Steel, Add  104.79 
    For >10 To 50, Deduct  -1.12 
    For >50 To 100, Deduct  -2.99 
    For >100, Deduct  -5.99 

. 
 03 15 19 00-0086 EA 1-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 55.53  

    For Galvanized, Add  15.30 
    For Stainless Steel, Add  107.07 
    For >10 To 50, Deduct  -1.25 
    For >50 To 100, Deduct  -3.26 
    For >100, Deduct  -6.52 

. 
 03 15 19 00-0087 EA 1-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 57.48  

    For Galvanized, Add  15.54 
    For Stainless Steel, Add  108.78 
    For >10 To 50, Deduct  -1.32 
    For >50 To 100, Deduct  -3.42 
    For >100, Deduct  -6.83 

. 
 03 15 19 00-0088 EA 1-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 63.95  

    For Galvanized, Add  17.95 
    For Stainless Steel, Add  125.65 
    For >10 To 50, Deduct  -1.40 
    For >50 To 100, Deduct  -3.70 
    For >100, Deduct  -7.41 

. 
 03 15 19 00-0089 EA 1-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 73.51  

    For Galvanized, Add  20.73 
    For Stainless Steel, Add  145.08 
    For >10 To 50, Deduct  -1.60 
    For >50 To 100, Deduct  -4.24 
    For >100, Deduct  -8.48 

. 
 03 15 19 00-0090 EA 1-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 79.40  

    For Galvanized, Add  21.00 
    For Stainless Steel, Add  146.97 
    For >10 To 50, Deduct  -1.87 
    For >50 To 100, Deduct  -4.79 
    For >100, Deduct  -9.58 

. 
 03 15 19 00-0091 EA 1-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ...................................................................... 90.23  

    For Galvanized, Add  22.68 
    For Stainless Steel, Add  158.73 
    For >10 To 50, Deduct  -2.24 
    For >50 To 100, Deduct  -5.62 
    For >100, Deduct  -11.24 

. 
 03 15 19 00-0092 EA 1-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 104.94  

    For Galvanized, Add  24.42 
    For Stainless Steel, Add  170.94 
    For >10 To 50, Deduct  -2.81 
    For >50 To 100, Deduct  -6.83 
    For >100, Deduct  -13.66 

. 
 03 15 19 00-0093 EA 2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 71.98  

    For Galvanized, Add  22.79 
    For Stainless Steel, Add  159.53 
    For >10 To 50, Deduct  -1.32 
    For >50 To 100, Deduct  -3.78 
    For >100, Deduct  -7.56 
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 03 15 19 00-0094 EA 2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 79.20  

    For Galvanized, Add  24.64 
    For Stainless Steel, Add  172.48 
    For >10 To 50, Deduct  -1.50 
    For >50 To 100, Deduct  -4.22 
    For >100, Deduct  -8.45 

. 
 03 15 19 00-0095 EA 2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 88.24  

    For Galvanized, Add  26.86 
    For Stainless Steel, Add  187.99 
    For >10 To 50, Deduct  -1.73 
    For >50 To 100, Deduct  -4.80 
    For >100, Deduct  -9.59 

. 
 03 15 19 00-0096 EA 2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............................................................................ 97.68  

    For Galvanized, Add  28.44 
    For Stainless Steel, Add  199.08 
    For >10 To 50, Deduct  -2.04 
    For >50 To 100, Deduct  -5.50 
    For >100, Deduct  -11.00 

. 
 03 15 19 00-0097 EA 2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 106.00  

    For Galvanized, Add  30.56 
    For Stainless Steel, Add  213.92 
    For >10 To 50, Deduct  -2.24 
    For >50 To 100, Deduct  -6.02 
    For >100, Deduct  -12.03 

. 
 03 15 19 00-0098 EA 2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 115.15  

    For Galvanized, Add  32.64 
    For Stainless Steel, Add  228.45 
    For >10 To 50, Deduct  -2.49 
    For >50 To 100, Deduct  -6.62 
    For >100, Deduct  -13.24 

. 
 03 15 19 00-0099 EA 2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 134.22  

    For Galvanized, Add  35.05 
    For Stainless Steel, Add  245.35 
    For >10 To 50, Deduct  -3.21 
    For >50 To 100, Deduct  -8.16 
    For >100, Deduct  -16.33 

. 
 03 15 19 00-0100 EA 2" Diameter x 66" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 141.18  

    For Galvanized, Add  38.53 
    For Stainless Steel, Add  269.71 
    For >10 To 50, Deduct  -3.21 
    For >50 To 100, Deduct  -8.34 
    For >100, Deduct  -16.68 

. 
 03 15 19 00-0101 EA 2" Diameter x 72" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .......................................................................... 160.47  

    For Galvanized, Add  42.83 
    For Stainless Steel, Add  299.81 
    For >10 To 50, Deduct  -3.74 
    For >50 To 100, Deduct  -9.62 
    For >100, Deduct  -19.25 

XXXXXXX 
. 
 03 15 19 00-0102  2-1/2" And 2-3/4" Diameter (03 15 19 00-0036) 
. 
. 

 03 15 19 00-0103 EA 2-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 127.67  
    For Galvanized, Add  50.64 
    For Stainless Steel, Add  354.45 
    For >10 To 50, Deduct  -1.32 
    For >50 To 100, Deduct  -5.17 
    For >100, Deduct  -10.34 

. 
 03 15 19 00-0104 EA 2-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 135.77  

    For Galvanized, Add  52.93 
    For Stainless Steel, Add  370.48 
    For >10 To 50, Deduct  -1.50 
    For >50 To 100, Deduct  -5.64 
    For >100, Deduct  -11.28 

. 
 03 15 19 00-0105 EA 2-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 149.32  

    For Galvanized, Add  57.40 
    For Stainless Steel, Add  401.77 
    For >10 To 50, Deduct  -1.73 
    For >50 To 100, Deduct  -6.32 
    For >100, Deduct  -12.65 

. 
 03 15 19 00-0106 EA 2-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 161.77  

    For Galvanized, Add  60.49 
    For Stainless Steel, Add  423.40 
    For >10 To 50, Deduct  -2.04 
    For >50 To 100, Deduct  -7.10 
    For >100, Deduct  -14.21 

. 
 03 15 19 00-0107 EA 2-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 172.34  

    For Galvanized, Add  63.73 
    For Stainless Steel, Add  446.11 
    For >10 To 50, Deduct  -2.24 
    For >50 To 100, Deduct  -7.67 
    For >100, Deduct  -15.35 
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. 
 03 15 19 00-0108 EA 2-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 184.60  

    For Galvanized, Add  67.36 
    For Stainless Steel, Add  471.52 
    For >10 To 50, Deduct  -2.49 
    For >50 To 100, Deduct  -8.36 
    For >100, Deduct  -16.71 

. 
 03 15 19 00-0109 EA 2-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 206.28  

    For Galvanized, Add  71.08 
    For Stainless Steel, Add  497.56 
    For >10 To 50, Deduct  -3.21 
    For >50 To 100, Deduct  -9.97 
    For >100, Deduct  -19.93 

. 
 03 15 19 00-0110 EA 2-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 142.69  

    For Galvanized, Add  57.32 
    For Stainless Steel, Add  401.24 
    For >10 To 50, Deduct  -1.40 
    For >50 To 100, Deduct  -5.67 
    For >100, Deduct  -11.34 

. 
 03 15 19 00-0111 EA 2-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 154.69  

    For Galvanized, Add  61.32 
    For Stainless Steel, Add  429.21 
    For >10 To 50, Deduct  -1.60 
    For >50 To 100, Deduct  -6.27 
    For >100, Deduct  -12.54 

. 
 03 15 19 00-0112 EA 2-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 168.10  

    For Galvanized, Add  65.35 
    For Stainless Steel, Add  457.42 
    For >10 To 50, Deduct  -1.87 
    For >50 To 100, Deduct  -7.01 
    For >100, Deduct  -14.02 

. 
 03 15 19 00-0113 EA 2-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 182.84  

    For Galvanized, Add  68.98 
    For Stainless Steel, Add  482.86 
    For >10 To 50, Deduct  -2.24 
    For >50 To 100, Deduct  -7.94 
    For >100, Deduct  -15.87 

. 
 03 15 19 00-0114 EA 2-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 195.77  

    For Galvanized, Add  72.95 
    For Stainless Steel, Add  510.62 
    For >10 To 50, Deduct  -2.49 
    For >50 To 100, Deduct  -8.64 
    For >100, Deduct  -17.27 

. 
 03 15 19 00-0115 EA 2-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 213.26  

    For Galvanized, Add  78.58 
    For Stainless Steel, Add  550.06 
    For >10 To 50, Deduct  -2.81 
    For >50 To 100, Deduct  -9.54 
    For >100, Deduct  -19.08 

. 
 03 15 19 00-0116 EA 2-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .................................................................... 240.62  

    For Galvanized, Add  82.91 
    For Stainless Steel, Add  580.34 
    For >10 To 50, Deduct  -3.74 
    For >50 To 100, Deduct  -11.63 
    For >100, Deduct  -23.25 

XXXXXXX 
. 
 03 20  Concrete Reinforcing (03) 

Note: Includes cutting or torching to size, bending where necessary and tie wires. 
. 
. 
 03 21  Reinforcement Bars (03 20) 

Note: Includes cutting, bending, tie wire, tying, bar chairs and all non-mechanical splicing. The weights of reinforcing steel shall be 
used as follows: #2 - 0.167 Lbs./LF, #3 - 0.376 Lbs./LF, #4 - 0.668 Lbs./LF, #5 - 1.043 Lbs./LF, #6 - 1.502 Lbs./LF, #7 - 2.044 
Lbs./LF, #8 - 2.670 Lbs./LF, #9 - 3.400 Lbs./LF, #10 - 4.303 Lbs./LF, #11 - 5.313 Lbs./LF, #14 - 7.650 Lbs./LF, #18 - 13.600 Lbs./LF. 

. 

. 
 03 21 11  Plain Steel Reinforcement Bars (03 21) 
. 
. 
 03 21 11 00-0001  Beams And Girders, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0002 LF #3, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.57  
. 

 03 21 11 00-0003 LF #4, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.94  
. 

 03 21 11 00-0004 LF #5, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.40  
. 

 03 21 11 00-0005 LF #6, Grade 40, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.91  
. 

 03 21 11 00-0006 LF #3, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.58  
. 

 03 21 11 00-0007 LF #4, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.96  
. 

 03 21 11 00-0008 LF #5, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.43  
. 

 03 21 11 00-0009 LF #6, Grade 50, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.95  
. 

 03 21 11 00-0010 LF #3, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.59  
. 

 03 21 11 00-0011 LF #4, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 0.98  
. 

 03 21 11 00-0012 LF #5, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 1.47  
. 

 03 21 11 00-0013 LF #6, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.01  
. 

 03 21 11 00-0014 LF #7, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.60  
. 

 03 21 11 00-0015 LF #8, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.22  
. 

 03 21 11 00-0016 LF #9, Grade 60, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.93  
. 

 03 21 11 00-0017 LF #10, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 4.77  
. 

 03 21 11 00-0018 LF #11, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 5.63  
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. 
 03 21 11 00-0019 LF #14, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 7.74  

. 
 03 21 11 00-0020 LF #18, Grade 60, Beams And Girders, Steel Reinforcement Bar ............................................................................................. 13.13  

. 
 03 21 11 00-0021 LF #6, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.07  

. 
 03 21 11 00-0022 LF #7, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 2.68  

. 
 03 21 11 00-0023 LF #8, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 3.32  

. 
 03 21 11 00-0024 LF #9, Grade 75, Beams And Girders, Steel Reinforcement Bar ................................................................................................. 4.06  

. 
 03 21 11 00-0025 LF #10, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 4.94  

. 
 03 21 11 00-0026 LF #11, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 5.84  

. 
 03 21 11 00-0027 LF #14, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................... 8.04  

. 
 03 21 11 00-0028 LF #18, Grade 75, Beams And Girders, Steel Reinforcement Bar ............................................................................................. 13.66  

. 
 03 21 11 00-0029 LF #3, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 0.60  

. 
 03 21 11 00-0030 LF #4, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 1.00  

. 
 03 21 11 00-0031 LF #5, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 1.50  

. 
 03 21 11 00-0032 LF #6, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 2.06  

. 
 03 21 11 00-0033 LF #7, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 2.66  

. 
 03 21 11 00-0034 LF #8, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 3.30  

. 
 03 21 11 00-0035 LF #9, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ................................................................................ 4.03  

. 
 03 21 11 00-0036 LF #10, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar .............................................................................. 4.89  

. 
 03 21 11 00-0037 LF #11, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar .............................................................................. 5.79  

. 
 03 21 11 00-0038 LF #14, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar .............................................................................. 7.97  

. 
 03 21 11 00-0039 LF #18, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ............................................................................ 13.53  

XXXXXXX 
. 
 03 21 11 00-0040  Columns, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0041 LF #3, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 0.60  
. 

 03 21 11 00-0042 LF #4, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 1.01  
. 

 03 21 11 00-0043 LF #5, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 1.48  
. 

 03 21 11 00-0044 LF #6, Grade 40, Columns, Steel Reinforcement Bar .................................................................................................................. 2.02  
. 

 03 21 11 00-0045 LF #3, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 0.61  
. 

 03 21 11 00-0046 LF #4, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 1.03  
. 

 03 21 11 00-0047 LF #5, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 1.51  
. 

 03 21 11 00-0048 LF #6, Grade 50, Columns, Steel Reinforcement Bar .................................................................................................................. 2.06  
. 

 03 21 11 00-0049 LF #3, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 0.62  
. 

 03 21 11 00-0050 LF #4, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 1.05  
. 

 03 21 11 00-0051 LF #5, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 1.55  
. 

 03 21 11 00-0052 LF #6, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 2.12  
. 

 03 21 11 00-0053 LF #7, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 2.74  
. 

 03 21 11 00-0054 LF #8, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 3.38  
. 

 03 21 11 00-0055 LF #9, Grade 60, Columns, Steel Reinforcement Bar .................................................................................................................. 4.12  
. 

 03 21 11 00-0056 LF #10, Grade 60, Columns, Steel Reinforcement Bar ................................................................................................................ 4.99  
. 

 03 21 11 00-0057 LF #11, Grade 60, Columns, Steel Reinforcement Bar ................................................................................................................ 5.88  
. 

 03 21 11 00-0058 LF #14, Grade 60, Columns, Steel Reinforcement Bar ................................................................................................................ 8.06  
. 

 03 21 11 00-0059 LF #18, Grade 60, Columns, Steel Reinforcement Bar .............................................................................................................. 13.63  
. 

 03 21 11 00-0060 LF #6, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 2.18  
. 

 03 21 11 00-0061 LF #7, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 2.82  
. 

 03 21 11 00-0062 LF #8, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 3.48  
. 

 03 21 11 00-0063 LF #9, Grade 75, Columns, Steel Reinforcement Bar .................................................................................................................. 4.25  
. 

 03 21 11 00-0064 LF #10, Grade 75, Columns, Steel Reinforcement Bar ................................................................................................................ 5.16  
. 

 03 21 11 00-0065 LF #11, Grade 75, Columns, Steel Reinforcement Bar ................................................................................................................ 6.09  
. 

 03 21 11 00-0066 LF #14, Grade 75, Columns, Steel Reinforcement Bar ................................................................................................................ 8.36  
. 

 03 21 11 00-0067 LF #18, Grade 75, Columns, Steel Reinforcement Bar .............................................................................................................. 14.16  
. 

 03 21 11 00-0068 LF #3, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.................................................................................................. 0.63  
. 

 03 21 11 00-0069 LF #4, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.................................................................................................. 1.07  
. 

 03 21 11 00-0070 LF #5, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.................................................................................................. 1.58  
. 

 03 21 11 00-0071 LF #6, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.................................................................................................. 2.17  
. 

 03 21 11 00-0072 LF #7, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.................................................................................................. 2.80  
. 

 03 21 11 00-0073 LF #8, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.................................................................................................. 3.46  
. 

 03 21 11 00-0074 LF #9, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.................................................................................................. 4.22  
. 

 03 21 11 00-0075 LF #10, Grade 60, Columns, Low Alloy Steel Reinforcement Bar................................................................................................ 5.11  
. 

 03 21 11 00-0076 LF #11, Grade 60, Columns, Low Alloy Steel Reinforcement Bar................................................................................................ 6.04  
. 

 03 21 11 00-0077 LF #14, Grade 60, Columns, Low Alloy Steel Reinforcement Bar................................................................................................ 8.29  
. 

 03 21 11 00-0078 LF #18, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.............................................................................................. 14.03  

XXXXXXX 
. 
 03 21 11 00-0079  Footings, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0080 LF #3, Grade 40, Footings, Steel Reinforcement Bar .................................................................................................................. 0.51  
. 

 03 21 11 00-0081 LF #4, Grade 40, Footings, Steel Reinforcement Bar .................................................................................................................. 0.86  
. 

 03 21 11 00-0082 LF #5, Grade 40, Footings, Steel Reinforcement Bar .................................................................................................................. 1.27  
. 

 03 21 11 00-0083 LF #6, Grade 40, Footings, Steel Reinforcement Bar .................................................................................................................. 1.74  
. 

 03 21 11 00-0084 LF #3, Grade 50, Footings, Steel Reinforcement Bar .................................................................................................................. 0.52  
. 

 03 21 11 00-0085 LF #4, Grade 50, Footings, Steel Reinforcement Bar .................................................................................................................. 0.88  
. 

 03 21 11 00-0086 LF #5, Grade 50, Footings, Steel Reinforcement Bar .................................................................................................................. 1.30  
. 

 03 21 11 00-0087 LF #6, Grade 50, Footings, Steel Reinforcement Bar .................................................................................................................. 1.78  
. 

 03 21 11 00-0088 LF #3, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 0.53  
. 

 03 21 11 00-0089 LF #4, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 0.90  
. 

 03 21 11 00-0090 LF #5, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 1.34  
. 

 03 21 11 00-0091 LF #6, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 1.84  
. 

 03 21 11 00-0092 LF #7, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 2.39  
. 

 03 21 11 00-0093 LF #8, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 2.97  
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. 
 03 21 11 00-0094 LF #9, Grade 60, Footings, Steel Reinforcement Bar .................................................................................................................. 3.64  

. 
 03 21 11 00-0095 LF #10, Grade 60, Footings, Steel Reinforcement Bar ................................................................................................................ 4.43  

. 
 03 21 11 00-0096 LF #11, Grade 60, Footings, Steel Reinforcement Bar ................................................................................................................ 5.26  

. 
 03 21 11 00-0097 LF #14, Grade 60, Footings, Steel Reinforcement Bar ................................................................................................................ 7.26  

. 
 03 21 11 00-0098 LF #18, Grade 60, Footings, Steel Reinforcement Bar .............................................................................................................. 12.36  

. 
 03 21 11 00-0099 LF #6, Grade 75, Footings, Steel Reinforcement Bar .................................................................................................................. 1.90  

. 
 03 21 11 00-0100 LF #7, Grade 75, Footings, Steel Reinforcement Bar .................................................................................................................. 2.47  

. 
 03 21 11 00-0101 LF #8, Grade 75, Footings, Steel Reinforcement Bar .................................................................................................................. 3.07  

. 
 03 21 11 00-0102 LF #9, Grade 75, Footings, Steel Reinforcement Bar .................................................................................................................. 3.77  

. 
 03 21 11 00-0103 LF #10, Grade 75, Footings, Steel Reinforcement Bar ................................................................................................................ 4.60  

. 
 03 21 11 00-0104 LF #11, Grade 75, Footings, Steel Reinforcement Bar ................................................................................................................ 5.47  

. 
 03 21 11 00-0105 LF #14, Grade 75, Footings, Steel Reinforcement Bar ................................................................................................................ 7.56  

. 
 03 21 11 00-0106 LF #18, Grade 75, Footings, Steel Reinforcement Bar .............................................................................................................. 12.89  

. 
 03 21 11 00-0107 LF #3, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 0.54  

. 
 03 21 11 00-0108 LF #4, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 0.92  

. 
 03 21 11 00-0109 LF #5, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 1.37  

. 
 03 21 11 00-0110 LF #6, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 1.89  

. 
 03 21 11 00-0111 LF #7, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 2.45  

. 
 03 21 11 00-0112 LF #8, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 3.05  

. 
 03 21 11 00-0113 LF #9, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .................................................................................................. 3.74  

. 
 03 21 11 00-0114 LF #10, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................ 4.55  

. 
 03 21 11 00-0115 LF #11, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................ 5.42  

. 
 03 21 11 00-0116 LF #14, Grade 60, Footings, Low Alloy Steel Reinforcement Bar ................................................................................................ 7.49  

. 
 03 21 11 00-0117 LF #18, Grade 60, Footings, Low Alloy Steel Reinforcement Bar .............................................................................................. 12.76  

XXXXXXX 
. 
 03 21 11 00-0118  Slab On Grade, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0119 LF #3, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.49  
. 

 03 21 11 00-0120 LF #4, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.83  
. 

 03 21 11 00-0121 LF #5, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.23  
. 

 03 21 11 00-0122 LF #6, Grade 40, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.68  
. 

 03 21 11 00-0123 LF #3, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.50  
. 

 03 21 11 00-0124 LF #4, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.85  
. 

 03 21 11 00-0125 LF #5, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.26  
. 

 03 21 11 00-0126 LF #6, Grade 50, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.72  
. 

 03 21 11 00-0127 LF #3, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.51  
. 

 03 21 11 00-0128 LF #4, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 0.87  
. 

 03 21 11 00-0129 LF #5, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.30  
. 

 03 21 11 00-0130 LF #6, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.78  
. 

 03 21 11 00-0131 LF #7, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.32  
. 

 03 21 11 00-0132 LF #8, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.88  
. 

 03 21 11 00-0133 LF #9, Grade 60, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 3.54  
. 

 03 21 11 00-0134 LF #10, Grade 60, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 4.32  
. 

 03 21 11 00-0135 LF #11, Grade 60, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 5.13  
. 

 03 21 11 00-0136 LF #14, Grade 60, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 7.09  
. 

 03 21 11 00-0137 LF #18, Grade 60, Slab On Grade, Steel Reinforcement Bar .................................................................................................... 12.09  
. 

 03 21 11 00-0138 LF #6, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 1.84  
. 

 03 21 11 00-0139 LF #7, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.40  
. 

 03 21 11 00-0140 LF #8, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 2.98  
. 

 03 21 11 00-0141 LF #9, Grade 75, Slab On Grade, Steel Reinforcement Bar ........................................................................................................ 3.67  
. 

 03 21 11 00-0142 LF #10, Grade 75, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 4.49  
. 

 03 21 11 00-0143 LF #11, Grade 75, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 5.34  
. 

 03 21 11 00-0144 LF #14, Grade 75, Slab On Grade, Steel Reinforcement Bar ...................................................................................................... 7.39  
. 

 03 21 11 00-0145 LF #18, Grade 75, Slab On Grade, Steel Reinforcement Bar .................................................................................................... 12.62  
. 

 03 21 11 00-0146 LF #3, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.52  
. 

 03 21 11 00-0147 LF #4, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.89  
. 

 03 21 11 00-0148 LF #5, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.33  
. 

 03 21 11 00-0149 LF #6, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.83  
. 

 03 21 11 00-0150 LF #7, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.38  
. 

 03 21 11 00-0151 LF #8, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.96  
. 

 03 21 11 00-0152 LF #9, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ........................................................................................ 3.64  
. 

 03 21 11 00-0153 LF #10, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ...................................................................................... 4.44  
. 

 03 21 11 00-0154 LF #11, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ...................................................................................... 5.29  
. 

 03 21 11 00-0155 LF #14, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar ...................................................................................... 7.32  
. 

 03 21 11 00-0156 LF #18, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar .................................................................................... 12.49  

XXXXXXX 
. 
 03 21 11 00-0157  Elevated Slabs, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0158 LF #3, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.45  
. 

 03 21 11 00-0159 LF #4, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.76  
. 

 03 21 11 00-0160 LF #5, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.14  
. 

 03 21 11 00-0161 LF #6, Grade 40, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.57  
. 

 03 21 11 00-0162 LF #3, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.46  
. 

 03 21 11 00-0163 LF #4, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.78  
. 

 03 21 11 00-0164 LF #5, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.17  
. 

 03 21 11 00-0165 LF #6, Grade 50, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.61  
. 

 03 21 11 00-0166 LF #3, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.47  
. 

 03 21 11 00-0167 LF #4, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 0.80  
. 

 03 21 11 00-0168 LF #5, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.21  
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. 
 03 21 11 00-0169 LF #6, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.67  

. 
 03 21 11 00-0170 LF #7, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.18  

. 
 03 21 11 00-0171 LF #8, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.71  

. 
 03 21 11 00-0172 LF #9, Grade 60, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 3.35  

. 
 03 21 11 00-0173 LF #10, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 4.10  

. 
 03 21 11 00-0174 LF #11, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 4.88  

. 
 03 21 11 00-0175 LF #14, Grade 60, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 6.77  

. 
 03 21 11 00-0176 LF #18, Grade 60, Elevated Slabs, Steel Reinforcement Bar .................................................................................................... 11.58  

. 
 03 21 11 00-0177 LF #6, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 1.73  

. 
 03 21 11 00-0178 LF #7, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.26  

. 
 03 21 11 00-0179 LF #8, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 2.81  

. 
 03 21 11 00-0180 LF #9, Grade 75, Elevated Slabs, Steel Reinforcement Bar ........................................................................................................ 3.48  

. 
 03 21 11 00-0181 LF #10, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 4.27  

. 
 03 21 11 00-0182 LF #11, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 5.09  

. 
 03 21 11 00-0183 LF #14, Grade 75, Elevated Slabs, Steel Reinforcement Bar ...................................................................................................... 7.07  

. 
 03 21 11 00-0184 LF #18, Grade 75, Elevated Slabs, Steel Reinforcement Bar .................................................................................................... 12.11  

. 
 03 21 11 00-0185 LF #3, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.48  

. 
 03 21 11 00-0186 LF #4, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 0.82  

. 
 03 21 11 00-0187 LF #5, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.24  

. 
 03 21 11 00-0188 LF #6, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 1.72  

. 
 03 21 11 00-0189 LF #7, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.24  

. 
 03 21 11 00-0190 LF #8, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 2.79  

. 
 03 21 11 00-0191 LF #9, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ........................................................................................ 3.45  

. 
 03 21 11 00-0192 LF #10, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 4.22  

. 
 03 21 11 00-0193 LF #11, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 5.04  

. 
 03 21 11 00-0194 LF #14, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar ...................................................................................... 7.00  

. 
 03 21 11 00-0195 LF #18, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar .................................................................................... 11.98  

XXXXXXX 
. 
 03 21 11 00-0196  Walls, Steel Reinforcement Bar (03 21 11) 

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel. 
. 
. 

 03 21 11 00-0197 LF #3, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.44  
. 

 03 21 11 00-0198 LF #4, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.74  
. 

 03 21 11 00-0199 LF #5, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.10  
. 

 03 21 11 00-0200 LF #6, Grade 40, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.51  
. 

 03 21 11 00-0201 LF #3, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.45  
. 

 03 21 11 00-0202 LF #4, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.76  
. 

 03 21 11 00-0203 LF #5, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.13  
. 

 03 21 11 00-0204 LF #6, Grade 50, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.55  
. 

 03 21 11 00-0205 LF #3, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.46  
. 

 03 21 11 00-0206 LF #4, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 0.78  
. 

 03 21 11 00-0207 LF #5, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.17  
. 

 03 21 11 00-0208 LF #6, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.61  
. 

 03 21 11 00-0209 LF #7, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.10  
. 

 03 21 11 00-0210 LF #8, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.63  
. 

 03 21 11 00-0211 LF #9, Grade 60, Walls, Steel Reinforcement Bar ....................................................................................................................... 3.25  
. 

 03 21 11 00-0212 LF #10, Grade 60, Walls, Steel Reinforcement Bar ..................................................................................................................... 3.99  
. 

 03 21 11 00-0213 LF #11, Grade 60, Walls, Steel Reinforcement Bar ..................................................................................................................... 4.76  
. 

 03 21 11 00-0214 LF #14, Grade 60, Walls, Steel Reinforcement Bar ..................................................................................................................... 6.61  
. 

 03 21 11 00-0215 LF #18, Grade 60, Walls, Steel Reinforcement Bar ................................................................................................................... 11.33  
. 

 03 21 11 00-0216 LF #6, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 1.67  
. 

 03 21 11 00-0217 LF #7, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.18  
. 

 03 21 11 00-0218 LF #8, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 2.73  
. 

 03 21 11 00-0219 LF #9, Grade 75, Walls, Steel Reinforcement Bar ....................................................................................................................... 3.38  
. 

 03 21 11 00-0220 LF #10, Grade 75, Walls, Steel Reinforcement Bar ..................................................................................................................... 4.16  
. 

 03 21 11 00-0221 LF #11, Grade 75, Walls, Steel Reinforcement Bar ..................................................................................................................... 4.97  
. 

 03 21 11 00-0222 LF #14, Grade 75, Walls, Steel Reinforcement Bar ..................................................................................................................... 6.91  
. 

 03 21 11 00-0223 LF #18, Grade 75, Walls, Steel Reinforcement Bar ................................................................................................................... 11.86  
. 

 03 21 11 00-0224 LF #3, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 0.47  
. 

 03 21 11 00-0225 LF #4, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 0.80  
. 

 03 21 11 00-0226 LF #5, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 1.20  
. 

 03 21 11 00-0227 LF #6, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 1.66  
. 

 03 21 11 00-0228 LF #7, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 2.16  
. 

 03 21 11 00-0229 LF #8, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 2.71  
. 

 03 21 11 00-0230 LF #9, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ....................................................................................................... 3.35  
. 

 03 21 11 00-0231 LF #10, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ..................................................................................................... 4.11  
. 

 03 21 11 00-0232 LF #11, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ..................................................................................................... 4.92  
. 

 03 21 11 00-0233 LF #14, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ..................................................................................................... 6.84  
. 

 03 21 11 00-0234 LF #18, Grade 60, Walls, Low Alloy Steel Reinforcement Bar ................................................................................................... 11.73  

XXXXXXX 
. 
 03 21 11 00-0235  Mechanical Joint Connection (03 21 11) 
. 
. 
 03 21 11 00-0236  Thermal Type Mechanical Joint Connection (03 21 11 00-0235) 
. 
. 

 03 21 11 00-0237 EA  Thermal Type Mechanical Joint Connection, Add Per Splice ............................................................................................. 177.52  

XXXXXXX 
. 
 03 21 11 00-0238  Screwed Type Mechanical Joint Connection (03 21 11 00-0235) 
. 
. 

 03 21 11 00-0239 EA  Screwed Type Mechanical Joint Connection, Add Per Splice .............................................................................................. 98.03  

XXXXXXX 
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. 
 03 21 11 00-0240  Deformed Straight Dowels (03 21 11) 

Note: Excludes drilling. See CSI section 02 41 19 13-0215 for drilling in concrete. 
. 
. 

 03 21 11 00-0241 EA 3/8" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 2.61  
    For Up To 12" Length, Deduct  -0.25 
    For >12" To <24" Length, Deduct  -0.13 

. 
 03 21 11 00-0242 EA 1/2" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 3.09  

    For Up To 12" Length, Deduct  -0.33 
    For >12" To <24" Length, Deduct  -0.17 

. 
 03 21 11 00-0243 EA 5/8" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 3.68  

    For Up To 12" Length, Deduct  -0.52 
    For >12" To <24" Length, Deduct  -0.26 

. 
 03 21 11 00-0244 EA 3/4" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 4.40  

    For Up To 12" Length, Deduct  -0.76 
    For >12" To <24" Length, Deduct  -0.38 

. 
 03 21 11 00-0245 EA 7/8" Diameter x 24" Long, Deformed Straight Dowel .............................................................................................................. 5.07  

    For Up To 12" Length, Deduct  -1.05 
    For >12" To <24" Length, Deduct  -0.53 

. 
 03 21 11 00-0246 EA 1" Diameter x 24" Long, Deformed Straight Dowel ................................................................................................................. 6.38  

    For Up To 12" Length, Deduct  -1.35 
    For >12" To <24" Length, Deduct  -0.67 

. 
 03 21 11 00-0247 EA 1-1/8" Diameter x 24" Long, Deformed Straight Dowel ........................................................................................................... 7.47  

    For Up To 12" Length, Deduct  -1.66 
    For >12" To <24" Length, Deduct  -0.83 

. 
 03 21 11 00-0248 EA 1-1/4" Diameter x 24" Long, Deformed Straight Dowel ........................................................................................................... 9.04  

    For Up To 12" Length, Deduct  -2.17 
    For >12" To <24" Length, Deduct  -1.09 

. 
 03 21 11 00-0249 EA 1-3/8" Diameter x 24" Long, Deformed Straight Dowel ......................................................................................................... 10.66  

    For Up To 12" Length, Deduct  -2.68 
    For >12" To <24" Length, Deduct  -1.34 

XXXXXXX 
. 
 03 21 11 00-0250  Spirals, Reinforcing Steel (03 21 11) 
. 
. 

 03 21 11 00-0251 TON Up To 15" Diameter, Grade 60, Spirals, Reinforcing Steel .............................................................................................. 4,065.17  
    For Grade 75, Add  188.81 

. 
 03 21 11 00-0252 TON >15" To 24" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 4,028.02  

    For Grade 75, Add  188.81 
. 

 03 21 11 00-0253 TON >24" To 36" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 4,028.02  
    For Grade 75, Add  188.81 

. 
 03 21 11 00-0254 TON >36" To 48" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,953.36  

    For Grade 75, Add  188.81 
. 

 03 21 11 00-0255 TON >48" To 64" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,890.71  
    For Grade 75, Add  188.81 

. 
 03 21 11 00-0256 TON >64" To 84" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,890.65  

    For Grade 75, Add  193.46 
. 

 03 21 11 00-0257 TON >84" To 96" Diameter, Grade 60, Spirals, Reinforcing Steel............................................................................................ 3,838.21  
    For Grade 75, Add  193.46 

XXXXXXX 
. 
 03 21 11 00-0258  Dowel Or Hairpin, Drilled And Epoxy Into Concrete (03 21 11) 
. 
. 

 03 21 11 00-0259 EA Dowels Or Hairpin, 1/2" x 30" Length, Drilled And Epoxy In Concrete, 6" Embedment ........................................................ 25.93  
. 

 03 21 11 00-0260 EA Dowels Or Hairpin, 1/2" x 36" Length, Drilled And Epoxy In Concrete, >6" To 12" Embedment ........................................... 26.99  

XXXXXXX 
. 
 03 21 11 00-0261  Accessories For Reinforcing Steel (03 21 11) 
. 
. 
 03 21 11 00-0262  Reinforcing Steel Lap-Weld Splice (03 21 11 00-0261) 
. 
. 

 03 21 11 00-0263 EA Up To #6 Reinforcing Steel Lap-Weld Splice ........................................................................................................................ 37.25  
. 

 03 21 11 00-0264 EA >#6 Reinforcing Steel Lap-Weld Splice................................................................................................................................. 53.91  

XXXXXXX 
. 
 03 21 11 00-0265  Reinforcing Steel Sleeve And Wedge Splice Joint (03 21 11 00-0261) 
. 
. 

 03 21 11 00-0266 EA Up To #4 Reinforcing Steel, Sleeve And Wedge Splice Joint ............................................................................................... 27.48  
. 

 03 21 11 00-0267 EA #5  Reinforcing Steel, Sleeve And Wedge Splice Joint ......................................................................................................... 39.88  
. 

 03 21 11 00-0268 EA #6  Reinforcing Steel, Sleeve And Wedge Splice Joint ......................................................................................................... 57.26  

XXXXXXX 
. 
 03 21 13  Galvanized Reinforcement Steel Bars (03 21) 
. 
. 
 03 21 13 00-0001  Beams And Girders, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0002 LF #3, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.67  
. 

 03 21 13 00-0003 LF #4, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.12  
. 

 03 21 13 00-0004 LF #5, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.68  
. 

 03 21 13 00-0005 LF #6, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.32  
. 

 03 21 13 00-0006 LF #3, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.68  
. 

 03 21 13 00-0007 LF #4, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.13  
. 

 03 21 13 00-0008 LF #5, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.71  
. 

 03 21 13 00-0009 LF #6, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.35  
. 

 03 21 13 00-0010 LF #3, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 0.69  
. 

 03 21 13 00-0011 LF #4, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.16  
. 

 03 21 13 00-0012 LF #5, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 1.75  
. 

 03 21 13 00-0013 LF #6, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.41  
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. 
 03 21 13 00-0014 LF #7, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 3.15  

. 
 03 21 13 00-0015 LF #8, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 3.93  

. 
 03 21 13 00-0016 LF #9, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 4.84  

. 
 03 21 13 00-0017 LF #10, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 5.92  

. 
 03 21 13 00-0018 LF #11, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 7.05  

. 
 03 21 13 00-0019 LF #14, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 9.79  

. 
 03 21 13 00-0020 LF #18, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 16.76  

. 
 03 21 13 00-0021 LF #6, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 2.47  

. 
 03 21 13 00-0022 LF #7, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 3.23  

. 
 03 21 13 00-0023 LF #8, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 4.04  

. 
 03 21 13 00-0024 LF #9, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .............................................................................. 4.97  

. 
 03 21 13 00-0025 LF #10, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 6.09  

. 
 03 21 13 00-0026 LF #11, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ............................................................................ 7.26  

. 
 03 21 13 00-0027 LF #14, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 10.09  

. 
 03 21 13 00-0028 LF #18, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .......................................................................... 17.29  

XXXXXXX 
. 
 03 21 13 00-0029  Columns, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0030 LF #3, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.70  
. 

 03 21 13 00-0031 LF #4, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.19  
. 

 03 21 13 00-0032 LF #5, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.76  
. 

 03 21 13 00-0033 LF #6, Grade 40, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.43  
. 

 03 21 13 00-0034 LF #3, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.71  
. 

 03 21 13 00-0035 LF #4, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.20  
. 

 03 21 13 00-0036 LF #5, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.79  
. 

 03 21 13 00-0037 LF #6, Grade 50, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.46  
. 

 03 21 13 00-0038 LF #3, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 0.72  
. 

 03 21 13 00-0039 LF #4, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.23  
. 

 03 21 13 00-0040 LF #5, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 1.83  
. 

 03 21 13 00-0041 LF #6, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.52  
. 

 03 21 13 00-0042 LF #7, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.29  
. 

 03 21 13 00-0043 LF #8, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 4.09  
. 

 03 21 13 00-0044 LF #9, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 5.03  
. 

 03 21 13 00-0045 LF #10, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 6.14  
. 

 03 21 13 00-0046 LF #11, Grade 60, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 7.30  
. 

 03 21 13 00-0047 LF #14, Grade 60, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 10.11  
. 

 03 21 13 00-0048 LF #18, Grade 60, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 17.26  
. 

 03 21 13 00-0049 LF #6, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 2.58  
. 

 03 21 13 00-0050 LF #7, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 3.37  
. 

 03 21 13 00-0051 LF #8, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 4.20  
. 

 03 21 13 00-0052 LF #9, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................... 5.16  
. 

 03 21 13 00-0053 LF #10, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 6.31  
. 

 03 21 13 00-0054 LF #11, Grade 75, Columns, Galvanized Steel Reinforcement Bar ............................................................................................. 7.51  
. 

 03 21 13 00-0055 LF #14, Grade 75, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 10.41  
. 

 03 21 13 00-0056 LF #18, Grade 75, Columns, Galvanized Steel Reinforcement Bar ........................................................................................... 17.79  

XXXXXXX 
. 
 03 21 13 00-0057  Footings, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0058 LF #3, Grade 40, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 0.61  
. 

 03 21 13 00-0059 LF #4, Grade 40, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.04  
. 

 03 21 13 00-0060 LF #5, Grade 40, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.55  
. 

 03 21 13 00-0061 LF #6, Grade 40, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.15  
. 

 03 21 13 00-0062 LF #3, Grade 50, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 0.62  
. 

 03 21 13 00-0063 LF #4, Grade 50, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.05  
. 

 03 21 13 00-0064 LF #5, Grade 50, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.58  
. 

 03 21 13 00-0065 LF #6, Grade 50, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.18  
. 

 03 21 13 00-0066 LF #3, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 0.63  
. 

 03 21 13 00-0067 LF #4, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.08  
. 

 03 21 13 00-0068 LF #5, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 1.62  
. 

 03 21 13 00-0069 LF #6, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.24  
. 

 03 21 13 00-0070 LF #7, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.94  
. 

 03 21 13 00-0071 LF #8, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 3.68  
. 

 03 21 13 00-0072 LF #9, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 4.55  
. 

 03 21 13 00-0073 LF #10, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 5.58  
. 

 03 21 13 00-0074 LF #11, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 6.68  
. 

 03 21 13 00-0075 LF #14, Grade 60, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 9.31  
. 

 03 21 13 00-0076 LF #18, Grade 60, Footings, Galvanized Steel Reinforcement Bar ........................................................................................... 15.99  
. 

 03 21 13 00-0077 LF #6, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 2.30  
. 

 03 21 13 00-0078 LF #7, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 3.02  
. 

 03 21 13 00-0079 LF #8, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 3.79  
. 

 03 21 13 00-0080 LF #9, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................... 4.68  
. 

 03 21 13 00-0081 LF #10, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 5.75  
. 

 03 21 13 00-0082 LF #11, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 6.89  
. 

 03 21 13 00-0083 LF #14, Grade 75, Footings, Galvanized Steel Reinforcement Bar ............................................................................................. 9.61  
. 

 03 21 13 00-0084 LF #18, Grade 75, Footings, Galvanized Steel Reinforcement Bar ........................................................................................... 16.52  

XXXXXXX 
. 
 03 21 13 00-0085  Slab On Grade, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
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. 

. 
 03 21 13 00-0086 LF #3, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 0.59  

. 
 03 21 13 00-0087 LF #4, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.01  

. 
 03 21 13 00-0088 LF #5, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.51  

. 
 03 21 13 00-0089 LF #6, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.09  

. 
 03 21 13 00-0090 LF #3, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 0.60  

. 
 03 21 13 00-0091 LF #4, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.02  

. 
 03 21 13 00-0092 LF #5, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.54  

. 
 03 21 13 00-0093 LF #6, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.12  

. 
 03 21 13 00-0094 LF #3, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 0.61  

. 
 03 21 13 00-0095 LF #4, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.05  

. 
 03 21 13 00-0096 LF #5, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 1.58  

. 
 03 21 13 00-0097 LF #6, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.18  

. 
 03 21 13 00-0098 LF #7, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.87  

. 
 03 21 13 00-0099 LF #8, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 3.59  

. 
 03 21 13 00-0100 LF #9, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 4.45  

. 
 03 21 13 00-0101 LF #10, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 5.47  

. 
 03 21 13 00-0102 LF #11, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 6.55  

. 
 03 21 13 00-0103 LF #14, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 9.14  

. 
 03 21 13 00-0104 LF #18, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................. 15.72  

. 
 03 21 13 00-0105 LF #6, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.24  

. 
 03 21 13 00-0106 LF #7, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 2.95  

. 
 03 21 13 00-0107 LF #8, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 3.70  

. 
 03 21 13 00-0108 LF #9, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ..................................................................................... 4.58  

. 
 03 21 13 00-0109 LF #10, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 5.64  

. 
 03 21 13 00-0110 LF #11, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 6.76  

. 
 03 21 13 00-0111 LF #14, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................... 9.44  

. 
 03 21 13 00-0112 LF #18, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar ................................................................................. 16.25  

XXXXXXX 
. 
 03 21 13 00-0113  Elevated Slabs, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0114 LF #3, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 0.55  
. 

 03 21 13 00-0115 LF #4, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 0.94  
. 

 03 21 13 00-0116 LF #5, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.42  
. 

 03 21 13 00-0117 LF #6, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.98  
. 

 03 21 13 00-0118 LF #3, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 0.56  
. 

 03 21 13 00-0119 LF #4, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 0.95  
. 

 03 21 13 00-0120 LF #5, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.45  
. 

 03 21 13 00-0121 LF #6, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.01  
. 

 03 21 13 00-0122 LF #3, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 0.57  
. 

 03 21 13 00-0123 LF #4, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 0.98  
. 

 03 21 13 00-0124 LF #5, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 1.49  
. 

 03 21 13 00-0125 LF #6, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.07  
. 

 03 21 13 00-0126 LF #7, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.73  
. 

 03 21 13 00-0127 LF #8, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 3.42  
. 

 03 21 13 00-0128 LF #9, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 4.26  
. 

 03 21 13 00-0129 LF #10, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 5.25  
. 

 03 21 13 00-0130 LF #11, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 6.30  
. 

 03 21 13 00-0131 LF #14, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 8.82  
. 

 03 21 13 00-0132 LF #18, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................. 15.21  
. 

 03 21 13 00-0133 LF #6, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.13  
. 

 03 21 13 00-0134 LF #7, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 2.81  
. 

 03 21 13 00-0135 LF #8, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 3.53  
. 

 03 21 13 00-0136 LF #9, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ..................................................................................... 4.39  
. 

 03 21 13 00-0137 LF #10, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 5.42  
. 

 03 21 13 00-0138 LF #11, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 6.51  
. 

 03 21 13 00-0139 LF #14, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................... 9.12  
. 

 03 21 13 00-0140 LF #18, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar ................................................................................. 15.74  

XXXXXXX 
. 
 03 21 13 00-0141  Walls, Galvanized Steel Reinforcement Bar (03 21 13) 

Note: ASTM A-767 Hot Dipped Galvanized Steel. 
. 
. 

 03 21 13 00-0142 LF #3, Grade 40, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 0.54  
. 

 03 21 13 00-0143 LF #4, Grade 40, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 0.92  
. 

 03 21 13 00-0144 LF #5, Grade 40, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.38  
. 

 03 21 13 00-0145 LF #6, Grade 40, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.92  
. 

 03 21 13 00-0146 LF #3, Grade 50, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 0.55  
. 

 03 21 13 00-0147 LF #4, Grade 50, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 0.93  
. 

 03 21 13 00-0148 LF #5, Grade 50, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.41  
. 

 03 21 13 00-0149 LF #6, Grade 50, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.95  
. 

 03 21 13 00-0150 LF #3, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 0.56  
. 

 03 21 13 00-0151 LF #4, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 0.96  
. 

 03 21 13 00-0152 LF #5, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 1.45  
. 

 03 21 13 00-0153 LF #6, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 2.01  
. 

 03 21 13 00-0154 LF #7, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 2.65  
. 

 03 21 13 00-0155 LF #8, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 3.34  
. 

 03 21 13 00-0156 LF #9, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 4.16  
. 

 03 21 13 00-0157 LF #10, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 5.14  
. 

 03 21 13 00-0158 LF #11, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 6.18  
. 

 03 21 13 00-0159 LF #14, Grade 60, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 8.66  
. 

 03 21 13 00-0160 LF #18, Grade 60, Walls, Galvanized Steel Reinforcement Bar ................................................................................................ 14.96  
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. 
 03 21 13 00-0161 LF #6, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 2.07  

. 
 03 21 13 00-0162 LF #7, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 2.73  

. 
 03 21 13 00-0163 LF #8, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 3.45  

. 
 03 21 13 00-0164 LF #9, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................... 4.29  

. 
 03 21 13 00-0165 LF #10, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 5.31  

. 
 03 21 13 00-0166 LF #11, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 6.39  

. 
 03 21 13 00-0167 LF #14, Grade 75, Walls, Galvanized Steel Reinforcement Bar .................................................................................................. 8.96  

. 
 03 21 13 00-0168 LF #18, Grade 75, Walls, Galvanized Steel Reinforcement Bar ................................................................................................ 15.49  

XXXXXXX 
. 
 03 21 16  Epoxy-Coated Reinforcement Steel Bars (03 21) 
. 
. 
 03 21 16 00-0001  Beams And Girders, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0002 LF #3, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 0.66  
. 

 03 21 16 00-0003 LF #4, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.10  
. 

 03 21 16 00-0004 LF #5, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.65  
. 

 03 21 16 00-0005 LF #6, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.27  
. 

 03 21 16 00-0006 LF #3, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 0.67  
. 

 03 21 16 00-0007 LF #4, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.12  
. 

 03 21 16 00-0008 LF #5, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.68  
. 

 03 21 16 00-0009 LF #6, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.31  
. 

 03 21 16 00-0010 LF #3, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 0.68  
. 

 03 21 16 00-0011 LF #4, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.14  
. 

 03 21 16 00-0012 LF #5, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 1.72  
. 

 03 21 16 00-0013 LF #6, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.37  
. 

 03 21 16 00-0014 LF #7, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 3.09  
. 

 03 21 16 00-0015 LF #8, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 3.85  
. 

 03 21 16 00-0016 LF #9, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 4.74  
. 

 03 21 16 00-0017 LF #10, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 5.79  
. 

 03 21 16 00-0018 LF #11, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 6.90  
. 

 03 21 16 00-0019 LF #14, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 9.57  
. 

 03 21 16 00-0020 LF #18, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ..................................................................... 16.37  
. 

 03 21 16 00-0021 LF #6, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 2.43  
. 

 03 21 16 00-0022 LF #7, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 3.17  
. 

 03 21 16 00-0023 LF #8, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 3.96  
. 

 03 21 16 00-0024 LF #9, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ......................................................................... 4.87  
. 

 03 21 16 00-0025 LF #10, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 5.96  
. 

 03 21 16 00-0026 LF #11, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 7.10  
. 

 03 21 16 00-0027 LF #14, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ....................................................................... 9.86  
. 

 03 21 16 00-0028 LF #18, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ..................................................................... 16.90  

XXXXXXX 
. 
 03 21 16 00-0029  Columns, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0030 LF #3, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 0.69  
. 

 03 21 16 00-0031 LF #4, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 1.17  
. 

 03 21 16 00-0032 LF #5, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 1.73  
. 

 03 21 16 00-0033 LF #6, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 2.38  
. 

 03 21 16 00-0034 LF #3, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 0.70  
. 

 03 21 16 00-0035 LF #4, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 1.19  
. 

 03 21 16 00-0036 LF #5, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 1.76  
. 

 03 21 16 00-0037 LF #6, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 2.42  
. 

 03 21 16 00-0038 LF #3, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 0.71  
. 

 03 21 16 00-0039 LF #4, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 1.21  
. 

 03 21 16 00-0040 LF #5, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 1.80  
. 

 03 21 16 00-0041 LF #6, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 2.48  
. 

 03 21 16 00-0042 LF #7, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 3.23  
. 

 03 21 16 00-0043 LF #8, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 4.01  
. 

 03 21 16 00-0044 LF #9, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 4.93  
. 

 03 21 16 00-0045 LF #10, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 6.01  
. 

 03 21 16 00-0046 LF #11, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 7.15  
. 

 03 21 16 00-0047 LF #14, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 9.89  
. 

 03 21 16 00-0048 LF #18, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar ...................................................................................... 16.87  
. 

 03 21 16 00-0049 LF #6, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 2.54  
. 

 03 21 16 00-0050 LF #7, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 3.31  
. 

 03 21 16 00-0051 LF #8, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 4.12  
. 

 03 21 16 00-0052 LF #9, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar .......................................................................................... 5.06  
. 

 03 21 16 00-0053 LF #10, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 6.18  
. 

 03 21 16 00-0054 LF #11, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ........................................................................................ 7.35  
. 

 03 21 16 00-0055 LF #14, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ...................................................................................... 10.18  
. 

 03 21 16 00-0056 LF #18, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar ...................................................................................... 17.40  

XXXXXXX 
. 
 03 21 16 00-0057  Footings, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0058 LF #3, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.60  
. 

 03 21 16 00-0059 LF #4, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.02  
. 

 03 21 16 00-0060 LF #5, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.52  
. 

 03 21 16 00-0061 LF #6, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.10  
. 

 03 21 16 00-0062 LF #3, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.61  
. 

 03 21 16 00-0063 LF #4, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.04  
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. 
 03 21 16 00-0064 LF #5, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.55  

. 
 03 21 16 00-0065 LF #6, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.14  

. 
 03 21 16 00-0066 LF #3, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 0.62  

. 
 03 21 16 00-0067 LF #4, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.06  

. 
 03 21 16 00-0068 LF #5, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 1.59  

. 
 03 21 16 00-0069 LF #6, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.20  

. 
 03 21 16 00-0070 LF #7, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.88  

. 
 03 21 16 00-0071 LF #8, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 3.60  

. 
 03 21 16 00-0072 LF #9, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 4.45  

. 
 03 21 16 00-0073 LF #10, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 5.45  

. 
 03 21 16 00-0074 LF #11, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 6.53  

. 
 03 21 16 00-0075 LF #14, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 9.09  

. 
 03 21 16 00-0076 LF #18, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 15.60  

. 
 03 21 16 00-0077 LF #6, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.26  

. 
 03 21 16 00-0078 LF #7, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 2.96  

. 
 03 21 16 00-0079 LF #8, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 3.71  

. 
 03 21 16 00-0080 LF #9, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ........................................................................................... 4.58  

. 
 03 21 16 00-0081 LF #10, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 5.62  

. 
 03 21 16 00-0082 LF #11, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 6.73  

. 
 03 21 16 00-0083 LF #14, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ......................................................................................... 9.38  

. 
 03 21 16 00-0084 LF #18, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar ....................................................................................... 16.13  

XXXXXXX 
. 
 03 21 16 00-0085  Slab On Grade, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0086 LF #3, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.58  
. 

 03 21 16 00-0087 LF #4, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.99  
. 

 03 21 16 00-0088 LF #5, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.48  
. 

 03 21 16 00-0089 LF #6, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.04  
. 

 03 21 16 00-0090 LF #3, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.59  
. 

 03 21 16 00-0091 LF #4, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.01  
. 

 03 21 16 00-0092 LF #5, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.51  
. 

 03 21 16 00-0093 LF #6, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.08  
. 

 03 21 16 00-0094 LF #3, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.60  
. 

 03 21 16 00-0095 LF #4, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.03  
. 

 03 21 16 00-0096 LF #5, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.55  
. 

 03 21 16 00-0097 LF #6, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.14  
. 

 03 21 16 00-0098 LF #7, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.81  
. 

 03 21 16 00-0099 LF #8, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.51  
. 

 03 21 16 00-0100 LF #9, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.35  
. 

 03 21 16 00-0101 LF #10, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 5.34  
. 

 03 21 16 00-0102 LF #11, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.40  
. 

 03 21 16 00-0103 LF #14, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 8.92  
. 

 03 21 16 00-0104 LF #18, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 15.33  
. 

 03 21 16 00-0105 LF #6, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.20  
. 

 03 21 16 00-0106 LF #7, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.89  
. 

 03 21 16 00-0107 LF #8, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.62  
. 

 03 21 16 00-0108 LF #9, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.48  
. 

 03 21 16 00-0109 LF #10, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 5.51  
. 

 03 21 16 00-0110 LF #11, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.60  
. 

 03 21 16 00-0111 LF #14, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................... 9.21  
. 

 03 21 16 00-0112 LF #18, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ............................................................................. 15.86  

XXXXXXX 
. 
 03 21 16 00-0113  Elevated Slabs, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0114 LF #3, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.54  
. 

 03 21 16 00-0115 LF #4, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.92  
. 

 03 21 16 00-0116 LF #5, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.39  
. 

 03 21 16 00-0117 LF #6, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.93  
. 

 03 21 16 00-0118 LF #3, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.55  
. 

 03 21 16 00-0119 LF #4, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.94  
. 

 03 21 16 00-0120 LF #5, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.42  
. 

 03 21 16 00-0121 LF #6, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.97  
. 

 03 21 16 00-0122 LF #3, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.56  
. 

 03 21 16 00-0123 LF #4, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 0.96  
. 

 03 21 16 00-0124 LF #5, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 1.46  
. 

 03 21 16 00-0125 LF #6, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.03  
. 

 03 21 16 00-0126 LF #7, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.67  
. 

 03 21 16 00-0127 LF #8, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.34  
. 

 03 21 16 00-0128 LF #9, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.16  
. 

 03 21 16 00-0129 LF #10, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 5.12  
. 

 03 21 16 00-0130 LF #11, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.15  
. 

 03 21 16 00-0131 LF #14, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 8.60  
. 

 03 21 16 00-0132 LF #18, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 14.82  
. 

 03 21 16 00-0133 LF #6, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.09  
. 

 03 21 16 00-0134 LF #7, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 2.75  
. 

 03 21 16 00-0135 LF #8, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 3.45  
. 

 03 21 16 00-0136 LF #9, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ................................................................................. 4.29  
. 

 03 21 16 00-0137 LF #10, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 5.29  
. 

 03 21 16 00-0138 LF #11, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 6.35  
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. 
 03 21 16 00-0139 LF #14, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................... 8.89  

. 
 03 21 16 00-0140 LF #18, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar ............................................................................. 15.35  

XXXXXXX 
. 
 03 21 16 00-0141  Walls, Epoxy Coated Steel Reinforcement Bar (03 21 16) 

Note: ASTM A-775 Epoxy Coated Steel. 
. 
. 

 03 21 16 00-0142 LF #3, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.53  
. 

 03 21 16 00-0143 LF #4, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.90  
. 

 03 21 16 00-0144 LF #5, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.35  
. 

 03 21 16 00-0145 LF #6, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.87  
. 

 03 21 16 00-0146 LF #3, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.54  
. 

 03 21 16 00-0147 LF #4, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.92  
. 

 03 21 16 00-0148 LF #5, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.38  
. 

 03 21 16 00-0149 LF #6, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.91  
. 

 03 21 16 00-0150 LF #3, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.55  
. 

 03 21 16 00-0151 LF #4, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 0.94  
. 

 03 21 16 00-0152 LF #5, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.42  
. 

 03 21 16 00-0153 LF #6, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 1.97  
. 

 03 21 16 00-0154 LF #7, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.59  
. 

 03 21 16 00-0155 LF #8, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 3.26  
. 

 03 21 16 00-0156 LF #9, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 4.06  
. 

 03 21 16 00-0157 LF #10, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 5.01  
. 

 03 21 16 00-0158 LF #11, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 6.03  
. 

 03 21 16 00-0159 LF #14, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 8.44  
. 

 03 21 16 00-0160 LF #18, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 14.57  
. 

 03 21 16 00-0161 LF #6, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.03  
. 

 03 21 16 00-0162 LF #7, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 2.67  
. 

 03 21 16 00-0163 LF #8, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 3.37  
. 

 03 21 16 00-0164 LF #9, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ................................................................................................ 4.19  
. 

 03 21 16 00-0165 LF #10, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 5.18  
. 

 03 21 16 00-0166 LF #11, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 6.23  
. 

 03 21 16 00-0167 LF #14, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar .............................................................................................. 8.73  
. 

 03 21 16 00-0168 LF #18, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar ............................................................................................ 15.10  

XXXXXXX 
. 
 03 21 16 00-0169  Epoxy Coated Deformed Straight Dowels (03 21 16) 

Note: Excludes drilling. See CSI section 02 41 19 13-0215 for drilling in concrete. 
. 
. 

 03 21 16 00-0170 EA  3/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 3.03  
    For Up To 12" Length, Deduct  -0.35 
    For >12" To <24" Length, Deduct  -0.18 

. 
 03 21 16 00-0171 EA  1/2" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 3.59  

    For Up To 12" Length, Deduct  -0.53 
    For >12" To <24" Length, Deduct  -0.27 

. 
 03 21 16 00-0172 EA  5/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 4.36  

    For Up To 12" Length, Deduct  -0.80 
    For >12" To <24" Length, Deduct  -0.40 

. 
 03 21 16 00-0173 EA  3/4" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 5.15  

    For Up To 12" Length, Deduct  -1.06 
    For >12" To <24" Length, Deduct  -0.53 

. 
 03 21 16 00-0174 EA  7/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ....................................................................................... 6.33  

    For Up To 12" Length, Deduct  -1.44 
    For >12" To <24" Length, Deduct  -0.72 

. 
 03 21 16 00-0175 EA  1" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel .......................................................................................... 7.44  

    For Up To 12" Length, Deduct  -1.77 
    For >12" To <24" Length, Deduct  -0.89 

. 
 03 21 16 00-0176 EA 1-1/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ................................................................................... 8.84  

    For Up To 12" Length, Deduct  -2.14 
    For >12" To <24" Length, Deduct  -1.07 

. 
 03 21 16 00-0177 EA 1-1/4" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel ................................................................................. 10.59  

    For Up To 12" Length, Deduct  -2.60 
    For >12" To <24" Length, Deduct  -1.30 

XXXXXXX 
. 
 03 22  Fabric And Grid Reinforcing (03 20) 
. 
. 
 03 22 11  Plain Steel Welded Wire Fabric Reinforcing (03 22) 

Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing. 
. 
. 
 03 22 11 00-0001  Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 22 11) 

Note: Includes bar chairs. Under 5 tons. ASTM A-185 
. 
. 

 03 22 11 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ......................... 0.70  
    For >5 Ton, Deduct  -0.11 

. 
 03 22 11 00-0003 SF 6" x 6" x #8, 30 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ........................... 0.80  

    For >5 Ton, Deduct  -0.12 
. 

 03 22 11 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ........................... 0.90  
    For >5 Ton, Deduct  -0.14 

. 
 03 22 11 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ........................... 1.05  

    For >5 Ton, Deduct  -0.15 
. 

 03 22 11 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ......................... 0.83  
    For >5 Ton, Deduct  -0.13 

. 
 03 22 11 00-0007 SF 4" x 4" x #8, 44 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ........................... 0.93  

    For >5 Ton, Deduct  -0.14 
. 

 03 22 11 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ........................... 1.14  
    For >5 Ton, Deduct  -0.16 
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. 
 03 22 11 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ........................... 1.32  

    For >5 Ton, Deduct  -0.18 
. 

 03 22 11 00-0010 SF 2" x 2" x #12, 37 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W0.9 x W0.9) ......................... 1.21  
    For >5 Ton, Deduct  -0.16 

XXXXXXX 
. 
 03 22 13  Galvanized Welded Wire Fabric Reinforcing (03 22) 
. 
. 
 03 22 13 00-0001  Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 22 13) 

Note: Includes bar chairs. Under 5 tons. 
. 
. 

 03 22 13 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4)................ 0.77  
    For >5 Ton, Deduct  -0.11 

. 
 03 22 13 00-0003 SF 6" x 6" x #8, 29 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1).................. 0.88  

    For >5 Ton, Deduct  -0.13 
. 

 03 22 13 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9).................. 1.00  
    For >5 Ton, Deduct  -0.15 

. 
 03 22 13 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0).................. 1.19  

    For >5 Ton, Deduct  -0.17 
. 

 03 22 13 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4)................ 0.92  
    For >5 Ton, Deduct  -0.13 

. 
 03 22 13 00-0007 SF 4" x 4" x #8, 43 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1).................. 1.04  

    For >5 Ton, Deduct  -0.15 
. 

 03 22 13 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9).................. 1.33  
    For >5 Ton, Deduct  -0.18 

. 
 03 22 13 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0).................. 1.54  

    For >5 Ton, Deduct  -0.21 

XXXXXXX 
. 
 03 22 13 00-0010  Galvanized Welded Wire Reinforcement Wrap Placed In Beams And 

Columns (03 22 13) 
Note: Includes bar chairs. Under 5 tons. 

. 

. 
 03 22 13 00-0011 SF 2" x 2" x #14, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Wrap Placed In Beams And Columns 

(W0.5 x W0.5) ........................................................................................................................................................................ 2.78  
    For >5 Ton, Deduct  -0.44 

XXXXXXX 
. 
 03 22 16  Epoxy-Coated Welded Wire Fabric Reinforcing (03 22) 
. 
. 
 03 22 16 00-0001  Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (03 

22 16) 
Note: Includes bar chairs. Under 5 tons. 

. 

. 
 03 22 16 00-0002 SF 6" x 6" x #10, 21 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x 

W1.4) ..................................................................................................................................................................................... 0.76  
    For >5 Ton, Deduct  -0.11 

. 
 03 22 16 00-0003 SF 6" x 6" x #8, 29 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ............. 0.87  

    For >5 Ton, Deduct  -0.13 
. 

 03 22 16 00-0004 SF 6" x 6" x #6, 42 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ............. 0.99  
    For >5 Ton, Deduct  -0.14 

. 
 03 22 16 00-0005 SF 6" x 6" x #4, 58 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ............. 1.18  

    For >5 Ton, Deduct  -0.17 
. 

 03 22 16 00-0006 SF 4" x 4" x #10, 31 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x 
W1.4) ..................................................................................................................................................................................... 0.91  

    For >5 Ton, Deduct  -0.13 
. 

 03 22 16 00-0007 SF 4" x 4" x #8, 43 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ............. 1.03  
    For >5 Ton, Deduct  -0.15 

. 
 03 22 16 00-0008 SF 4" x 4" x #6, 62 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9) ............. 1.30  

    For >5 Ton, Deduct  -0.18 
. 

 03 22 16 00-0009 SF 4" x 4" x #4, 85 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0) ............. 1.51  
    For >5 Ton, Deduct  -0.20 

XXXXXXX 
. 
 03 22 23  Stainless Steel Welded Wire Fabric Reinforcing (03 22) 

Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing. 
. 
. 
 03 22 23 00-0001  Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs 

(03 22 23) 
. 
. 

 03 22 23 00-0002 SF 6" x 6" x #10, Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs ..................................................... 1.19  
. 

 03 22 23 00-0003 SF 4" x 4" x #10, Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs ..................................................... 1.51  

XXXXXXX 
. 
 03 30  Cast-In-Place Concrete (03) 

See CSI section 01 74 19 00-0029 for hauling over 15 miles. 
. 
. 
 03 30 53  Miscellaneous Cast-in-Place Concrete (03 30) 
. 
. 
 03 30 53 00-0001  Place Concrete Thrust Blocks And Backfill (03 30 53) 
. 
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. 
 03 30 53 00-0002 CY Direct Chute, Place 3,000 PSI Concrete Thrust Blocks ...................................................................................................... 241.19  

    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  26.58 
    For >20 To 50, Add  9.97 
    For >100 To 200, Deduct  -4.82 
    For >200 To 400, Deduct  -9.65 
    For >400, Deduct  -14.47 

XXXXXXX 
. 
 03 30 53 00-0003  Place Concrete Slurry (03 30 53) 
. 
. 

 03 30 53 00-0004 CY Direct Chute, Place Two Sack Cement, Concrete Slurry .................................................................................................... 188.09  
Note: Two 94# sack cement per CY. 

. 
 03 30 53 00-0005 CY Concrete Pump, Place Two Sack Cement, Concrete Slurry ............................................................................................... 182.22  

Note: Two 94# sack cement per CY. Excludes pumping equipment. 

XXXXXXX 
. 
 03 30 53 00-0006  Hand Mix And Place Concrete (03 30 53) 
. 
. 

 03 30 53 00-0007 CF Hand Mix And Place Concrete .............................................................................................................................................. 29.68  
Note: For use where conventional equipment access is limited or when directed by the owner. 

    For 2,000 PSI Concrete, Deduct  -0.40 
    For 2,500 PSI Concrete, Deduct  -0.20 
    For 3,500 PSI Concrete, Add  0.37 
    For 3,750 PSI Concrete, Add  0.51 
    For 4,000 PSI Concrete, Add  0.64 
    For 4,500 PSI Concrete, Add  0.75 
    For 5,000 PSI Concrete, Add  0.85 
    For 6,000 PSI Concrete, Add  2.02 
    For White Cement Concrete, Add  0.90 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  0.97 
    For High Early Strength, Type 3 ASTM C150, Add  0.75 
    For Lightweight Aggregate, ASTM C330, Add  2.24 

XXXXXXX 
. 
 03 31  Structural Concrete (03 30) 
. 
. 
 03 31 13  Heavyweight Structural Concrete (03 31) 

Note: Includes delivery, fuel charge and placement of material. See CSI section 02 41 00 00-0000 for demolition, 03 05 13 00-
0001 for admixtures, 03 11 00 00-0000 for forming, 03 20 00 00-0000 for reinforcing, 03 35 00 00-0000 for finishing, 03 39 00 
00-0000 for curing. 

. 

. 
 03 31 13 00-0001  Concrete Slab Assemblies (03 31 13) 
. 
. 
 03 31 13 00-0002  3,000 PSI Slab On Grade Concrete Slabs Assemblies (03 31 13 00-0001) 

Note: Includes forms, welded wire reinforcement (where necessary), #3 to #6 reinforcing rods at 12" on center 
each way with chairs (where necessary), vapor barrier, concrete, curing, latex or hot asphalt expansion joints, 
control joints, screed, float, and finish for pedestrian slabs. Excludes excavation, base, earthwork, and expansion 
joints along existing slab. See CSI section 03 05 13 00-0001 for color additive alternative, 03 37 16 00-0001 for 
concrete pumping equipment. 

. 

. 
 03 31 13 00-0003 SF 4" 3,000 PSI Slab On Grade Concrete Slabs Assembly ......................................................................................................... 7.60  

    For 2,000 PSI Concrete, Deduct  -0.23 
    For 2,500 PSI Concrete, Deduct  -0.11 
    For 3,500 PSI Concrete, Add  0.08 
    For 4,000 PSI Concrete, Add  0.27 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  2.86 
    For >500 To 1,000, Add  1.98 
    For >1,000 To 2,000, Add  1.10 
    For >2,000 To 5,000, Add  0.55 
    For >10,000 To 20,000, Deduct  -0.21 
    For >20,000 To 35,000, Deduct  -0.40 
    For >35,000 To 50,000, Deduct  -0.59 
    For >50,000 To 70,000, Deduct  -0.78 
    For >70,000, Deduct  -0.97 
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. 
 03 31 13 00-0004 SF 5" 3,000 PSI Slab On Grade Concrete Slabs Assembly ......................................................................................................... 8.34  

    For 2,000 PSI Concrete, Deduct  -0.26 
    For 2,500 PSI Concrete, Deduct  -0.13 
    For 3,500 PSI Concrete, Add  0.09 
    For 4,000 PSI Concrete, Add  0.30 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  3.08 
    For >500 To 1,000, Add  2.13 
    For >1,000 To 2,000, Add  1.19 
    For >2,000 To 5,000, Add  0.59 
    For >10,000 To 20,000, Deduct  -0.24 
    For >20,000 To 35,000, Deduct  -0.45 
    For >35,000 To 50,000, Deduct  -0.66 
    For >50,000 To 70,000, Deduct  -0.87 
    For >70,000, Deduct  -1.08 

. 
 03 31 13 00-0005 SF 6" 3,000 PSI Slab On Grade Concrete Slabs Assembly ......................................................................................................... 9.39  

    For 2,000 PSI Concrete, Deduct  -0.30 
    For 2,500 PSI Concrete, Deduct  -0.15 
    For 3,500 PSI Concrete, Add  0.11 
    For 4,000 PSI Concrete, Add  0.35 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  3.38 
    For >500 To 1,000, Add  2.35 
    For >1,000 To 2,000, Add  1.32 
    For >2,000 To 5,000, Add  0.66 
    For >10,000 To 20,000, Deduct  -0.28 
    For >20,000 To 35,000, Deduct  -0.52 
    For >35,000 To 50,000, Deduct  -0.75 
    For >50,000 To 70,000, Deduct  -0.99 
    For >70,000, Deduct  -1.22 

. 
 03 31 13 00-0006 SF 7" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 10.39  

    For 2,000 PSI Concrete, Deduct  -0.35 
    For 2,500 PSI Concrete, Deduct  -0.17 
    For 3,500 PSI Concrete, Add  0.12 
    For 4,000 PSI Concrete, Add  0.41 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  3.64 
    For >500 To 1,000, Add  2.54 
    For >1,000 To 2,000, Add  1.43 
    For >2,000 To 5,000, Add  0.72 
    For >10,000 To 20,000, Deduct  -0.32 
    For >20,000 To 35,000, Deduct  -0.58 
    For >35,000 To 50,000, Deduct  -0.84 
    For >50,000 To 70,000, Deduct  -1.10 
    For >70,000, Deduct  -1.36 

. 
 03 31 13 00-0007 SF 8" 3,000 PSI Slab On Grade Concrete Slabs Assembly ....................................................................................................... 11.23  

    For 2,000 PSI Concrete, Deduct  -0.39 
    For 2,500 PSI Concrete, Deduct  -0.19 
    For 3,500 PSI Concrete, Add  0.14 
    For 4,000 PSI Concrete, Add  0.45 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  3.87 
    For >500 To 1,000, Add  2.70 
    For >1,000 To 2,000, Add  1.53 
    For >2,000 To 5,000, Add  0.76 
    For >10,000 To 20,000, Deduct  -0.36 
    For >20,000 To 35,000, Deduct  -0.64 
    For >35,000 To 50,000, Deduct  -0.92 
    For >50,000 To 70,000, Deduct  -1.20 
    For >70,000, Deduct  -1.48 

. 
 03 31 13 00-0008 SF 10" 3,000 PSI Slab On Grade Concrete Slabs Assembly ..................................................................................................... 13.44  

    For 2,000 PSI Concrete, Deduct  -0.49 
    For 2,500 PSI Concrete, Deduct  -0.24 
    For 3,500 PSI Concrete, Add  0.17 
    For 4,000 PSI Concrete, Add  0.57 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  4.44 
    For >500 To 1,000, Add  3.11 
    For >1,000 To 2,000, Add  1.78 
    For >2,000 To 5,000, Add  0.89 
    For >10,000 To 20,000, Deduct  -0.45 
    For >20,000 To 35,000, Deduct  -0.79 
    For >35,000 To 50,000, Deduct  -1.13 
    For >50,000 To 70,000, Deduct  -1.46 
    For >70,000, Deduct  -1.80 
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 03 31 13 00-0009 SF 12" 3,000 PSI Slab On Grade Concrete Slabs Assembly ..................................................................................................... 15.13  

    For 2,000 PSI Concrete, Deduct  -0.56 
    For 2,500 PSI Concrete, Deduct  -0.28 
    For 3,500 PSI Concrete, Add  0.20 
    For 4,000 PSI Concrete, Add  0.66 
    For Reinforcing Rods Are At 18" On Center, Deduct  -0.13 
    For Reinforcing Rods Are At 24" On Center, Deduct  -0.40 
    For Up To 500, Add  4.90 
    For >500 To 1,000, Add  3.44 
    For >1,000 To 2,000, Add  1.98 
    For >2,000 To 5,000, Add  0.99 
    For >10,000 To 20,000, Deduct  -0.52 
    For >20,000 To 35,000, Deduct  -0.90 
    For >35,000 To 50,000, Deduct  -1.28 
    For >50,000 To 70,000, Deduct  -1.66 
    For >70,000, Deduct  -2.04 

XXXXXXX 
. 
 03 31 13 00-0010  Concrete Delivery And Placement (03 31 13) 

Note: Includes cleaning out equipment and standard concrete placement tests. 
. 
. 
 03 31 13 00-0011  Place Concrete By Method Indicated (03 31 13 00-0010) 

Note: Tasks for concrete placement  "By Concrete Pump" exclude the pumping equipment. See CSI section 03 
37 16 00-0001 for concrete pumping equipment. 

. 

. 
 03 31 13 00-0012  Place Concrete Pile Caps (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0013 CY Crane And Bucket, Place 3,000 PSI Concrete Pile Caps ................................................................................................... 280.35  
    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  42.24 
    For >20 To 50, Add  15.84 
    For >100 To 200, Deduct  -5.61 
    For >200 To 400, Deduct  -11.21 
    For >400, Deduct  -16.82 

. 
 03 31 13 00-0014 CY Direct Chute, Place 3,000 PSI Concrete Pile Caps ............................................................................................................ 223.61  

    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  19.54 
    For >20 To 50, Add  7.33 
    For >100 To 200, Deduct  -4.47 
    For >200 To 400, Deduct  -8.94 
    For >400, Deduct  -13.42 

. 
 03 31 13 00-0015 CY Concrete Pump, Place 3,000 PSI Concrete Pile Caps ....................................................................................................... 235.84  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -10.22 
    For 2,500 PSI Concrete, Deduct  -5.11 
    For 3,500 PSI Concrete, Add  9.47 
    For 3,750 PSI Concrete, Add  12.87 
    For 4,000 PSI Concrete, Add  16.28 
    For 4,500 PSI Concrete, Add  18.93 
    For 5,000 PSI Concrete, Add  21.58 
    For 6,000 PSI Concrete, Add  51.11 
    For White Cement Concrete, Add  22.72 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  24.61 
    For High Early Strength, Type 3 ASTM C150, Add  18.93 
    For Lightweight Aggregate, ASTM C330, Add  56.79 
    For Up To 20, Add  18.61 
    For >20 To 50, Add  6.98 
    For >100 To 200, Deduct  -4.72 
    For >200 To 400, Deduct  -9.43 
    For >400, Deduct  -14.15 

XXXXXXX 
. 
 03 31 13 00-0016  Place Concrete Continuous Footings (03 31 13 00-0011) 
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. 
 03 31 13 00-0017 CY Crane And Bucket, Place 3,000 PSI Concrete Continuous Footings .................................................................................. 268.61  

    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  37.54 
    For >20 To 50, Add  14.08 
    For >100 To 200, Deduct  -5.37 
    For >200 To 400, Deduct  -10.74 
    For >400, Deduct  -16.12 

. 
 03 31 13 00-0018 CY Direct Chute, Place 3,000 PSI Concrete Continuous Footings ........................................................................................... 218.18  

    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  17.37 
    For >20 To 50, Add  6.51 
    For >100 To 200, Deduct  -4.36 
    For >200 To 400, Deduct  -8.73 
    For >400, Deduct  -13.09 

. 
 03 31 13 00-0019 CY Concrete Pump, Place 3,000 PSI Concrete Continuous Footings ...................................................................................... 230.67  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -10.22 
    For 2,500 PSI Concrete, Deduct  -5.11 
    For 3,500 PSI Concrete, Add  9.47 
    For 3,750 PSI Concrete, Add  12.87 
    For 4,000 PSI Concrete, Add  16.28 
    For 4,500 PSI Concrete, Add  18.93 
    For 5,000 PSI Concrete, Add  21.58 
    For 6,000 PSI Concrete, Add  51.11 
    For White Cement Concrete, Add  22.72 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  24.61 
    For High Early Strength, Type 3 ASTM C150, Add  18.93 
    For Lightweight Aggregate, ASTM C330, Add  56.79 
    For Up To 20, Add  16.54 
    For >20 To 50, Add  6.20 
    For >100 To 200, Deduct  -4.61 
    For >200 To 400, Deduct  -9.23 
    For >400, Deduct  -13.84 

XXXXXXX 
. 
 03 31 13 00-0020  Place Concrete Spread Footings (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0021 CY Crane And Bucket, Place 3,000 PSI Concrete Spread Footings ........................................................................................ 333.15  
    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  63.36 
    For >20 To 50, Add  23.76 
    For >100 To 200, Deduct  -6.66 
    For >200 To 400, Deduct  -13.33 
    For >400, Deduct  -19.99 
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. 
 03 31 13 00-0022 CY Direct Chute, Place 3,000 PSI Concrete Spread Footings ................................................................................................. 248.03  

    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  29.31 
    For >20 To 50, Add  10.99 
    For >100 To 200, Deduct  -4.96 
    For >200 To 400, Deduct  -9.92 
    For >400, Deduct  -14.88 

. 
 03 31 13 00-0023 CY Concrete Pump, Place 3,000 PSI Concrete Spread Footings ............................................................................................ 259.11  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -10.22 
    For 2,500 PSI Concrete, Deduct  -5.11 
    For 3,500 PSI Concrete, Add  9.47 
    For 3,750 PSI Concrete, Add  12.87 
    For 4,000 PSI Concrete, Add  16.28 
    For 4,500 PSI Concrete, Add  18.93 
    For 5,000 PSI Concrete, Add  21.58 
    For 6,000 PSI Concrete, Add  51.11 
    For White Cement Concrete, Add  22.72 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  24.61 
    For High Early Strength, Type 3 ASTM C150, Add  18.93 
    For Lightweight Aggregate, ASTM C330, Add  56.79 
    For Up To 20, Add  27.92 
    For >20 To 50, Add  10.47 
    For >100 To 200, Deduct  -5.18 
    For >200 To 400, Deduct  -10.36 
    For >400, Deduct  -15.55 

XXXXXXX 
. 
 03 31 13 00-0024  Place Concrete Mat Foundation (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0025 CY Crane And Bucket, Place 3,000 PSI Concrete Mat Foundation .......................................................................................... 202.91  
    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  11.26 
    For >20 To 50, Add  4.22 
    For >100 To 200, Deduct  -4.06 
    For >200 To 400, Deduct  -8.12 
    For >400, Deduct  -12.17 

. 
 03 31 13 00-0026 CY Direct Chute, Place 3,000 PSI Concrete Mat Foundation ................................................................................................... 187.78  

    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  5.21 
    For >20 To 50, Add  1.95 
    For >100 To 200, Deduct  -3.76 
    For >200 To 400, Deduct  -7.51 
    For >400, Deduct  -11.27 
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. 
 03 31 13 00-0027 CY Concrete Pump, Place 3,000 PSI Concrete Mat Foundation .............................................................................................. 200.17  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -10.22 
    For 2,500 PSI Concrete, Deduct  -5.11 
    For 3,500 PSI Concrete, Add  9.47 
    For 3,750 PSI Concrete, Add  12.87 
    For 4,000 PSI Concrete, Add  16.28 
    For 4,500 PSI Concrete, Add  18.93 
    For 5,000 PSI Concrete, Add  21.58 
    For 6,000 PSI Concrete, Add  51.11 
    For White Cement Concrete, Add  22.72 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  24.61 
    For High Early Strength, Type 3 ASTM C150, Add  18.93 
    For Lightweight Aggregate, ASTM C330, Add  56.79 
    For Up To 20, Add  4.34 
    For >20 To 50, Add  1.63 
    For >100 To 200, Deduct  -4.00 
    For >200 To 400, Deduct  -8.01 
    For >400, Deduct  -12.01 

XXXXXXX 
. 
 03 31 13 00-0028  Place Concrete Grade Beams (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0029 CY Crane And Bucket, Place 3,000 PSI Concrete Grade Beams ............................................................................................. 249.84  
    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  30.04 
    For >20 To 50, Add  11.26 
    For >100 To 200, Deduct  -5.00 
    For >200 To 400, Deduct  -9.99 
    For >400, Deduct  -14.99 

. 
 03 31 13 00-0030 CY Direct Chute, Place 3,000 PSI Concrete Grade Beams ...................................................................................................... 209.49  

    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  13.90 
    For >20 To 50, Add  5.21 
    For >100 To 200, Deduct  -4.19 
    For >200 To 400, Deduct  -8.38 
    For >400, Deduct  -12.57 

. 
 03 31 13 00-0031 CY Concrete Pump, Place 3,000 PSI Concrete Grade Beams ................................................................................................. 222.40  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -10.22 
    For 2,500 PSI Concrete, Deduct  -5.11 
    For 3,500 PSI Concrete, Add  9.47 
    For 3,750 PSI Concrete, Add  12.87 
    For 4,000 PSI Concrete, Add  16.28 
    For 4,500 PSI Concrete, Add  18.93 
    For 5,000 PSI Concrete, Add  21.58 
    For 6,000 PSI Concrete, Add  51.11 
    For White Cement Concrete, Add  22.72 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  24.61 
    For High Early Strength, Type 3 ASTM C150, Add  18.93 
    For Lightweight Aggregate, ASTM C330, Add  56.79 
    For Up To 20, Add  13.24 
    For >20 To 50, Add  4.96 
    For >100 To 200, Deduct  -4.45 
    For >200 To 400, Deduct  -8.90 
    For >400, Deduct  -13.34 

XXXXXXX 
. 
 03 31 13 00-0032  Place Concrete Slab On Grade (03 31 13 00-0011) 
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. 
 03 31 13 00-0033 CY Up To 6", By Crane And Bucket, Place 3,000 PSI Concrete Slab On Grade ...................................................................... 251.61  

    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  30.74 
    For >20 To 50, Add  11.53 
    For >100 To 200, Deduct  -5.03 
    For >200 To 400, Deduct  -10.06 
    For >400, Deduct  -15.10 

. 
 03 31 13 00-0034 CY >6", By Crane And Bucket, Place 3,000 PSI Concrete Slab On Grade .............................................................................. 233.07  

    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  23.33 
    For >20 To 50, Add  8.75 
    For >100 To 200, Deduct  -4.66 
    For >200 To 400, Deduct  -9.32 
    For >400, Deduct  -13.98 

. 
 03 31 13 00-0035 CY Up To 6", By Direct Chute, Place 3,000 PSI Concrete Slab On Grade ............................................................................... 210.31  

    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  14.22 
    For >20 To 50, Add  5.33 
    For >100 To 200, Deduct  -4.21 
    For >200 To 400, Deduct  -8.41 
    For >400, Deduct  -12.62 

. 
 03 31 13 00-0036 CY >6", By Direct Chute, Place 3,000 PSI Concrete Slab On Grade ....................................................................................... 201.72  

    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  10.79 
    For >20 To 50, Add  4.05 
    For >100 To 200, Deduct  -4.03 
    For >200 To 400, Deduct  -8.07 
    For >400, Deduct  -12.10 
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 03 31 13 00-0037 CY Up To 6", By Concrete Pump, Place 3,000 PSI Concrete Slab On Grade .......................................................................... 218.95  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -10.22 
    For 2,500 PSI Concrete, Deduct  -5.11 
    For 3,500 PSI Concrete, Add  9.47 
    For 3,750 PSI Concrete, Add  12.87 
    For 4,000 PSI Concrete, Add  16.28 
    For 4,500 PSI Concrete, Add  18.93 
    For 5,000 PSI Concrete, Add  21.58 
    For 6,000 PSI Concrete, Add  51.11 
    For White Cement Concrete, Add  22.72 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  24.61 
    For High Early Strength, Type 3 ASTM C150, Add  18.93 
    For Lightweight Aggregate, ASTM C330, Add  56.79 
    For Up To 20, Add  11.86 
    For >20 To 50, Add  4.45 
    For >100 To 200, Deduct  -4.38 
    For >200 To 400, Deduct  -8.76 
    For >400, Deduct  -13.14 

. 
 03 31 13 00-0038 CY >6", By Concrete Pump, Place 3,000 PSI Concrete Slab On Grade................................................................................... 211.79  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -10.22 
    For 2,500 PSI Concrete, Deduct  -5.11 
    For 3,500 PSI Concrete, Add  9.47 
    For 3,750 PSI Concrete, Add  12.87 
    For 4,000 PSI Concrete, Add  16.28 
    For 4,500 PSI Concrete, Add  18.93 
    For 5,000 PSI Concrete, Add  21.58 
    For 6,000 PSI Concrete, Add  51.11 
    For White Cement Concrete, Add  22.72 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  24.61 
    For High Early Strength, Type 3 ASTM C150, Add  18.93 
    For Lightweight Aggregate, ASTM C330, Add  56.79 
    For Up To 20, Add  8.99 
    For >20 To 50, Add  3.37 
    For >100 To 200, Deduct  -4.24 
    For >200 To 400, Deduct  -8.47 
    For >400, Deduct  -12.71 

XXXXXXX 
. 
 03 31 13 00-0039  Place Concrete Duct Bank (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0040 CY Direct Chute, Place 3,000 PSI Concrete Duct Bank ........................................................................................................... 204.17  
    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  11.77 
    For >20 To 50, Add  4.41 
    For >100 To 200, Deduct  -4.08 
    For >200 To 400, Deduct  -8.17 
    For >400, Deduct  -12.25 

XXXXXXX 
. 
 03 31 13 00-0041  Place Concrete Stairs (03 31 13 00-0011) 
. 
. 

 03 31 13 00-0042 CY Crane And Bucket, Place 3,000 PSI On Grade Concrete Stairs ......................................................................................... 520.55  
    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  138.32 
    For >20 To 50, Add  51.87 
    For >100 To 200, Deduct  -10.41 
    For >200 To 400, Deduct  -20.82 
    For >400, Deduct  -31.23 
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. 
 03 31 13 00-0043 CY Direct Chute, Place 3,000 PSI On Grade Concrete Stairs .................................................................................................. 334.76  

    For 2,000 PSI Concrete, Deduct  -9.44 
    For 2,500 PSI Concrete, Deduct  -4.72 
    For 3,500 PSI Concrete, Add  8.74 
    For 3,750 PSI Concrete, Add  11.88 
    For 4,000 PSI Concrete, Add  15.03 
    For 4,500 PSI Concrete, Add  17.48 
    For 5,000 PSI Concrete, Add  19.92 
    For 6,000 PSI Concrete, Add  47.18 
    For White Cement Concrete, Add  20.97 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  22.72 
    For High Early Strength, Type 3 ASTM C150, Add  17.48 
    For Lightweight Aggregate, ASTM C330, Add  52.43 
    For Up To 20, Add  64.00 
    For >20 To 50, Add  24.00 
    For >100 To 200, Deduct  -6.70 
    For >200 To 400, Deduct  -13.39 
    For >400, Deduct  -20.09 

. 
 03 31 13 00-0044 CY Concrete Pump, Place 3,000 PSI On Grade Concrete Stairs ............................................................................................. 322.66  

Note: Excludes pumping equipment. 
    For 2,000 PSI Concrete, Deduct  -10.22 
    For 2,500 PSI Concrete, Deduct  -5.11 
    For 3,500 PSI Concrete, Add  9.47 
    For 3,750 PSI Concrete, Add  12.87 
    For 4,000 PSI Concrete, Add  16.28 
    For 4,500 PSI Concrete, Add  18.93 
    For 5,000 PSI Concrete, Add  21.58 
    For 6,000 PSI Concrete, Add  51.11 
    For White Cement Concrete, Add  22.72 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  24.61 
    For High Early Strength, Type 3 ASTM C150, Add  18.93 
    For Lightweight Aggregate, ASTM C330, Add  56.79 
    For Up To 20, Add  53.34 
    For >20 To 50, Add  20.00 
    For >100 To 200, Deduct  -6.45 
    For >200 To 400, Deduct  -12.91 
    For >400, Deduct  -19.36 

XXXXXXX 
. 
 03 31 13 00-0045  Concrete Carts (03 31 13 00-0010) 

Note: Used to place concrete were necessary. 
. 
. 

 03 31 13 00-0046 CY 50' Haul, Non Motorized, Concrete Buggy ............................................................................................................................ 21.33  
. 

 03 31 13 00-0047 CY 150' Haul, Non Motorized, Concrete Buggy .......................................................................................................................... 28.57  
. 

 03 31 13 00-0048 CY 250' Haul, Non Motorized, Concrete Buggy .......................................................................................................................... 38.10  
. 

 03 31 13 00-0049 CY 50' Haul, Motorized, Concrete Buggy ..................................................................................................................................... 9.62  
. 

 03 31 13 00-0050 CY 150' Haul, Motorized, Concrete Buggy ................................................................................................................................. 12.92  
. 

 03 31 13 00-0051 CY 250' Haul, Motorized, Concrete Buggy ................................................................................................................................. 17.22  

XXXXXXX 
. 
 03 31 13 00-0052  Delivery Fee For Small Purchases (03 31 13) 
. 
. 

 03 31 13 00-0053 CY  Delivery Fee For Concrete Purchases Per CY For Each CY Less Than 9 CY ..................................................................... 20.07  
Note: The task quantity is 9 minus the number of CY's delivered. For example, the delivery fee for 2CY's is: (9-2) 
= 7. 

XXXXXXX 
. 
 03 31 13 00-0054  Equipment Pads (03 31 13) 
. 
. 
 03 31 13 00-0055  Small Concrete Equipment Housekeeping Pad Assemblies (03 31 13 00-0054) 

Note: Includes forms, hand mix concrete, finish, curing and reinforcing. For up to 50 SF per pad and up to 5 pads 
per project. 

. 

. 
 03 31 13 00-0056 SF 4" Equipment Pad With Welded Wire Reinforcement ........................................................................................................... 17.06  

. 
 03 31 13 00-0057 SF 4" Equipment Pad With Rebar .............................................................................................................................................. 20.79  

. 
 03 31 13 00-0058 SF 6" Equipment Pad With Rebar .............................................................................................................................................. 26.44  

. 
 03 31 13 00-0059 SF 8" Equipment Pad With Rebar .............................................................................................................................................. 33.39  

XXXXXXX 
. 
 03 31 13 00-0060  Delivery Fee For Concrete, Per Truck Load (03 31 13) 
. 
. 

 03 31 13 00-0061 EA Concrete Delivery Fee, Per Truck ......................................................................................................................................... 40.00  
Note: To be added to all concrete leaving concrete yard 

XXXXXXX 
. 
 03 31 16  Lightweight Structural Concrete (03 31) 
. 
. 
 03 31 16 00-0001  Low Density Cellular / Foam Concrete Fill (03 31 16) 
. 
. 

 03 31 16 00-0002 CY Lightweight Low Density Cellular/Foam Concrete, 100 To 120 PCF Density Range .......................................................... 233.66  

XXXXXXX 
. 
 03 35  Concrete Finishing (03 30) 
. 
. 
 03 35 19  Colored Concrete Finishing (03 35) 
. 
. 
 03 35 19 00-0001  Concrete Surface Treatments (03 35 19) 
. 
. 

 03 35 19 00-0002 SF Acrylic Latex Bonding Agent ................................................................................................................................................... 0.44  
. 

 03 35 19 00-0003 SF Epoxy Resin Bonding Agent ................................................................................................................................................... 2.33  
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. 
 03 35 19 00-0004 SF Clear Acrylic Sealer, Hardener And Dustproofer..................................................................................................................... 0.28  

. 
 03 35 19 00-0005 SF Colored Acrylic Sealer, Hardener And Dustproofer................................................................................................................. 0.29  

XXXXXXX 
. 
 03 35 23  Exposed Aggregate Concrete Finishing (03 35) 
. 
. 
 03 35 23 00-0001  Exposed Aggregate, Concrete Finish (03 35 23) 
. 
. 

 03 35 23 00-0002 SF Exposed Aggregate, Concrete Floor Finish ............................................................................................................................ 2.94  

XXXXXXX 
. 
 03 35 26  Grooved Concrete Surface Finishing (03 35) 
. 
. 
 03 35 26 00-0001  Ramp, Grooved Concrete Surface Finishing (03 35 26) 
. 
. 

 03 35 26 00-0002 SF Ramp, Grooved Concrete Surface Finishing .......................................................................................................................... 3.53  

XXXXXXX 
. 
 03 35 29  Tooled Concrete Finishing (03 35) 
. 
. 
 03 35 29 00-0001  Solid Board Concrete Finish (03 35 29) 
. 
. 

 03 35 29 00-0002 SF Solid Board Concrete, Non Uniform Finish, 1 Use, Add To Formwork.................................................................................. 15.96  

XXXXXXX 
. 
 03 35 29 00-0003  Marblecrete Finishes (03 35 29) 
. 
. 

 03 35 29 00-0004 SF 2" Thick Marblecrete And Finish ........................................................................................................................................... 41.55  
. 

 03 35 29 00-0005 SF 4" Thick Marblecrete And Finish ........................................................................................................................................... 55.65  

XXXXXXX 
. 
 03 35 43  Polished Concrete Finishing (03 35) 
. 
. 
 03 35 43 00-0001  Concrete Floor Polishing System (03 35 43) 

Note: The floor polishing system below may consist of one or multiple applications of each task/step below 
depending on existing conditions and desired results. 

. 

. 
 03 35 43 00-0002 SF Mechanically Grind Concrete Floor With 40 Grit Metal Bonded Diamond Wheels .................................................................. 1.68  

    For Up To 500, Add  3.18 
    For >500 To 1,000, Add  2.95 
    For >1,000 To 2,500, Add  1.95 
    For >2,500 To 4,000, Add  1.02 
    For >8,000 To 15,000, Deduct  -0.39 
    For >15,000 To 25,000, Deduct  -0.50 
    For >25,000, Deduct  -0.71 

. 
 03 35 43 00-0003 SF Mechanically Grind Concrete Floor With 80 Grit Metal Bonded Diamond Wheels .................................................................. 1.35  

    For Up To 500, Add  2.54 
    For >500 To 1,000, Add  2.36 
    For >1,000 To 2,500, Add  1.56 
    For >2,500 To 4,000, Add  0.81 
    For >8,000 To 15,000, Deduct  -0.31 
    For >15,000 To 25,000, Deduct  -0.40 
    For >25,000, Deduct  -0.56 

. 
 03 35 43 00-0004 SF Mechanically Grind Concrete Floor With 100 Grit Resin Bonded Diamond Wheels ............................................................... 1.13  

    For Up To 500, Add  2.11 
    For >500 To 1,000, Add  1.96 
    For >1,000 To 2,500, Add  1.30 
    For >2,500 To 4,000, Add  0.68 
    For >8,000 To 15,000, Deduct  -0.26 
    For >15,000 To 25,000, Deduct  -0.33 
    For >25,000, Deduct  -0.47 

. 
 03 35 43 00-0005 SF Mechanically Grind Concrete Floor With 150 Grit Metal Bonded Diamond Wheels ................................................................ 1.05  

    For Up To 500, Add  1.96 
    For >500 To 1,000, Add  1.82 
    For >1,000 To 2,500, Add  1.20 
    For >2,500 To 4,000, Add  0.63 
    For >8,000 To 15,000, Deduct  -0.24 
    For >15,000 To 25,000, Deduct  -0.31 
    For >25,000, Deduct  -0.43 

. 
 03 35 43 00-0006 SF Mechanically Grind Concrete Floor With 200 Grit Resin Bonded Diamond Wheels ............................................................... 0.97  

    For Up To 500, Add  1.80 
    For >500 To 1,000, Add  1.67 
    For >1,000 To 2,500, Add  1.11 
    For >2,500 To 4,000, Add  0.58 
    For >8,000 To 15,000, Deduct  -0.22 
    For >15,000 To 25,000, Deduct  -0.28 
    For >25,000, Deduct  -0.40 

. 
 03 35 43 00-0007 SF Mechanically Grind Concrete Floor With 400 Grit Resin Bonded Diamond Wheels ............................................................... 0.97  

    For Up To 500, Add  1.80 
    For >500 To 1,000, Add  1.67 
    For >1,000 To 2,500, Add  1.11 
    For >2,500 To 4,000, Add  0.58 
    For >8,000 To 15,000, Deduct  -0.22 
    For >15,000 To 25,000, Deduct  -0.28 
    For >25,000, Deduct  -0.40 
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. 
 03 35 43 00-0008 SF Mechanically Grind Concrete Floor With 800 Grit Resin Bonded Diamond Wheels ............................................................... 0.97  

    For Up To 500, Add  1.80 
    For >500 To 1,000, Add  1.67 
    For >1,000 To 2,500, Add  1.11 
    For >2,500 To 4,000, Add  0.58 
    For >8,000 To 15,000, Deduct  -0.22 
    For >15,000 To 25,000, Deduct  -0.28 
    For >25,000, Deduct  -0.40 

. 
 03 35 43 00-0009 SF Mechanically Grind Concrete Floor With 1,500 Grit Resin Bonded Diamond Wheels ............................................................ 0.97  

    For Up To 500, Add  1.80 
    For >500 To 1,000, Add  1.67 
    For >1,000 To 2,500, Add  1.11 
    For >2,500 To 4,000, Add  0.58 
    For >8,000 To 15,000, Deduct  -0.22 
    For >15,000 To 25,000, Deduct  -0.28 
    For >25,000, Deduct  -0.40 

. 
 03 35 43 00-0010 SF High Speed Burnish Concrete Floor With Diamond Pads ....................................................................................................... 0.20  

    For Up To 500, Add  0.39 
    For >500 To 1,000, Add  0.36 
    For >1,000 To 2,500, Add  0.24 
    For >2,500 To 4,000, Add  0.12 
    For >8,000 To 15,000, Deduct  -0.05 
    For >15,000 To 25,000, Deduct  -0.06 
    For >25,000, Deduct  -0.09 

. 
 03 35 43 00-0011 SF Apply 1 Coat Of Concrete Densifier ........................................................................................................................................ 0.25  

    For Up To 500, Add  0.49 
    For >500 To 1,000, Add  0.45 
    For >1,000 To 2,500, Add  0.30 
    For >2,500 To 4,000, Add  0.16 
    For >8,000 To 15,000, Deduct  -0.06 
    For >15,000 To 25,000, Deduct  -0.08 
    For >25,000, Deduct  -0.11 

. 
 03 35 43 00-0012 SF Apply 2 Coats Of Concrete Densifier With Stain Protector ..................................................................................................... 0.38  

    For Up To 500, Add  0.74 
    For >500 To 1,000, Add  0.68 
    For >1,000 To 2,500, Add  0.45 
    For >2,500 To 4,000, Add  0.24 
    For >8,000 To 15,000, Deduct  -0.09 
    For >15,000 To 25,000, Deduct  -0.12 
    For >25,000, Deduct  -0.16 

. 
 03 35 43 00-0013 SF Concrete Floor Polishing Final Clean Up ................................................................................................................................ 0.13  

    For Up To 500, Add  0.25 
    For >500 To 1,000, Add  0.23 
    For >1,000 To 2,500, Add  0.15 
    For >2,500 To 4,000, Add  0.08 
    For >8,000 To 15,000, Deduct  -0.03 
    For >15,000 To 25,000, Deduct  -0.04 
    For >25,000, Deduct  -0.06 

XXXXXXX 
. 
 03 35 83  Concrete Wall Finishing (03 35) 
. 
. 
 03 35 83 00-0001  Wall Finishes (03 35 83) 
. 
. 

 03 35 83 00-0002 SF Up To 1/4" Penetration Sand Blasting, New Concrete Wall Finishes...................................................................................... 2.93  
    For Up To 100, Add  5.02 
    For >100 To 250, Add  1.26 
    For >250 To 500, Add  0.63 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000, Deduct  -0.25 

. 
 03 35 83 00-0003 SF >1/4" To 1/2" Penetration Sand Blasting, New Concrete Wall Finishes .................................................................................. 8.21  

    For Up To 100, Add  14.74 
    For >100 To 250, Add  3.69 
    For >250 To 500, Add  1.84 
    For >5,000 To 10,000, Deduct  -0.37 
    For >10,000, Deduct  -0.74 

XXXXXXX 
. 
 03 37  Specialty Placed Concrete (03 30) 

Note: Includes gun finish. Not to be used for pumping concrete tasks. See CSI section 03 35 00 00-0000 for finishing. 
. 
. 
 03 37 13  Shotcrete (03 37) 
. 
. 
 03 37 13 00-0001  Shotcrete, Fiber Reinforced, Structural Repair (03 37 13) 
. 
. 

 03 37 13 00-0002 SF 1" Thick Shotcrete, Fiber Reinforced ...................................................................................................................................... 5.07  
    For Up To 25, Add  0.77 
    For >25 To 50, Add  0.43 
    For >50 To 150, Add  0.13 

. 
 03 37 13 00-0003 SF 1-1/2" Thick Shotcrete, Fiber Reinforced ................................................................................................................................ 7.26  

    For Up To 25, Add  1.06 
    For >25 To 50, Add  0.59 
    For >50 To 150, Add  0.17 
    For High Strength Shotcrete Repair, Add  1.90 
    For Polymer Modified Shotcrete, Add  1.96 
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. 
 03 37 13 00-0004 SF 2" Thick Shotcrete, Fiber Reinforced ...................................................................................................................................... 9.79  

    For Up To 25, Add  1.44 
    For >25 To 50, Add  0.80 
    For >50 To 150, Add  0.23 

. 
 03 37 13 00-0005 SF 2-1/2" Thick Shotcrete, Fiber Reinforced .............................................................................................................................. 11.81  

    For Up To 25, Add  1.70 
    For >25 To 50, Add  0.93 
    For >50 To 150, Add  0.26 
    For High Strength Shotcrete Repair, Add  3.05 
    For Polymer Modified Shotcrete, Add  3.20 

. 
 03 37 13 00-0006 SF 3" Thick Shotcrete, Fiber Reinforced .................................................................................................................................... 14.24  

    For Up To 25, Add  2.05 
    For >25 To 50, Add  1.13 
    For >50 To 150, Add  0.31 

. 
 03 37 13 00-0007 SF 4" Thick Shotcrete, Fiber Reinforced .................................................................................................................................... 18.42  

    For Up To 25, Add  2.59 
    For >25 To 50, Add  1.42 
    For >50 To 150, Add  0.38 

. 
 03 37 13 00-0008 SF 6" Thick Shotcrete, Fiber Reinforced .................................................................................................................................... 26.19  

    For Up To 25, Add  3.53 
    For >25 To 50, Add  1.92 
    For >50 To 150, Add  0.46 

XXXXXXX 
. 
 03 37 13 00-0009  Gunite (Dry Mix Shotcrete), Sprayed (03 37 13) 

See CSI section 03 22 11 00-0001 for 2"x2" (W 0.9 x W 0.9) wire mesh reinforcing. 
. 
. 

 03 37 13 00-0010 SF 1" Thick Gunite (Dry Mix Shotcrete), Sprayed ........................................................................................................................ 4.65  
    For Radius Or Irregular Surface, Add  0.95 
    For Up To 25, Add  0.82 
    For >25 To 50, Add  0.47 
    For >50 To 150, Add  0.18 

. 
 03 37 13 00-0011 SF 2" Thick Gunite (Dry Mix Shotcrete), Sprayed ........................................................................................................................ 8.81  

    For Radius Or Irregular Surface, Add  1.70 
    For Up To 25, Add  1.52 
    For >25 To 50, Add  0.87 
    For >50 To 150, Add  0.32 

. 
 03 37 13 00-0012 SF 3" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 12.58  

    For Radius Or Irregular Surface, Add  2.30 
    For Up To 25, Add  2.12 
    For >25 To 50, Add  1.20 
    For >50 To 150, Add  0.43 

. 
 03 37 13 00-0013 SF 4" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 16.02  

    For Radius Or Irregular Surface, Add  2.76 
    For Up To 25, Add  2.64 
    For >25 To 50, Add  1.49 
    For >50 To 150, Add  0.52 

. 
 03 37 13 00-0014 SF 5" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 19.16  

    For Radius Or Irregular Surface, Add  3.10 
    For Up To 25, Add  3.08 
    For >25 To 50, Add  1.73 
    For >50 To 150, Add  0.58 

. 
 03 37 13 00-0015 SF 6" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 22.06  

    For Radius Or Irregular Surface, Add  3.35 
    For Up To 25, Add  3.46 
    For >25 To 50, Add  1.94 
    For >50 To 150, Add  0.63 

. 
 03 37 13 00-0016 SF 8" Thick Gunite (Dry Mix Shotcrete), Sprayed ...................................................................................................................... 28.29  

    For Radius Or Irregular Surface, Add  4.02 
    For Up To 25, Add  4.34 
    For >25 To 50, Add  2.42 
    For >50 To 150, Add  0.75 

. 
 03 37 13 00-0017 SF 10" Thick Gunite (Dry Mix Shotcrete), Sprayed .................................................................................................................... 34.11  

    For Radius Or Irregular Surface, Add  4.52 
    For Up To 25, Add  5.11 
    For >25 To 50, Add  2.84 
    For >50 To 150, Add  0.85 

. 
 03 37 13 00-0018 SF 12" Thick Gunite (Dry Mix Shotcrete), Sprayed .................................................................................................................... 39.58  

    For Radius Or Irregular Surface, Add  4.88 
    For Up To 25, Add  5.79 
    For >25 To 50, Add  3.20 
    For >50 To 150, Add  0.92 

XXXXXXX 
. 
 03 37 16  Pumped Concrete (03 37) 
. 
. 
 03 37 16 00-0001  Concrete Pumping With Boom Truck (03 37 16) 

Note: Includes truck rental, operator, and local travel delivery. For delivery/set-up of equipment add one hour, for 
clean-up of equipment add one hour. Use four hours as the minimum cost including set-up and clean-up. 
Excludes concrete, use "Concrete Pump" concrete tasks from appropriate section to place into pump hopper and 
place concrete. Sizes are measured at a 30 degree vertical reach. See CSI section 03 31 13 00-0010 for 
concrete placement. 

. 

. 
 03 37 16 00-0002 HR 55' To 60' Boom Truck For Concrete Placement (95 CY Per Hour Rating) ........................................................................ 133.35  

. 
 03 37 16 00-0003 HR 70' To 80' Boom Truck For Concrete Placement (117 CY Per Hour Rating) ...................................................................... 139.32  

. 
 03 37 16 00-0004 HR 90' To 100' Boom Truck For Concrete Placement (117 CY Per Hour Rating) .................................................................... 160.89  

. 
 03 37 16 00-0005 HR 105' To 115' Boom Truck For Concrete Placement (117 CY Per Hour Rating) .................................................................. 174.31  

. 
 03 37 16 00-0006 HR 120' To 130' Boom Truck For Concrete Placement (170 CY Per Hour Rating) .................................................................. 188.16  
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. 
 03 37 16 00-0007 HR 135' To 140' Boom Truck For Concrete Placement (170 CY Per Hour Rating) .................................................................. 217.51  

. 
 03 37 16 00-0008 HR 148' To 155' Boom Truck For Concrete Placement (170 CY Per Hour Rating) .................................................................. 235.01  

. 
 03 37 16 00-0009 HR 170' To 175' Boom Truck For Concrete Placement (182 CY Per Hour Rating) .................................................................. 277.41  

. 
 03 37 16 00-0010 HR 35 CY/HR, 66 HP Trailer Mounted Concrete Pump .............................................................................................................. 99.21  

Note: Includes hoses 

XXXXXXX 
. 
 03 39  Concrete Curing (03 30) 
. 
. 
 03 39 13  Water Concrete Curing (03 39) 
. 
. 
 03 39 13 00-0001  Water Concrete Curing (03 39 13) 
. 
. 

 03 39 13 00-0002 SF Water Based Curing, Sealing, Hardening And Dustproofing Compound ................................................................................ 0.26  
Note: Coverage rates: rough finish = 300 SF/GAL, broom finish = 300 to 400 SF/GAL, steel troweled = 500 to 
600 SF/GAL, and vertical surface = 400 - 500 SF/GAL. 

XXXXXXX 
. 
 03 39 23  Membrane Concrete Curing (03 39) 
. 
. 
 03 39 23 23  Sheet Membrane Concrete Curing (03 39 23) 
. 
. 
 03 39 23 23-0001  Warm Weather Concrete Curing Blankets (03 39 23 23) 
. 
. 

 03 39 23 23-0002 CSF Warm Weather Concrete Curing Blankets ............................................................................................................................ 31.03  

XXXXXXX 
. 
 03 39 23 23-0003  Cold Weather Concrete Curing Blankets (03 39 23 23) 
. 
. 

 03 39 23 23-0004 CSF Electric, Cold Weather Concrete Curing Blanket ................................................................................................................ 191.13  
. 

 03 39 23 23-0005 CSF Non-Electric, Cold Weather Concrete Curing Blanket .......................................................................................................... 28.11  

XXXXXXX 
. 
 03 39 33  Concrete Surface Treatments (03 39) 
. 
. 
 03 39 33 00-0001  Shake On Floor Hardeners (03 39 33) 
. 
. 

 03 39 33 00-0002 SF 0.3 LB/SF, Metallic, Shake On Floor Hardener ....................................................................................................................... 1.14  
. 

 03 39 33 00-0003 SF 0.65 LB/SF, Metallic, Shake On Floor Hardener ..................................................................................................................... 1.79  
. 

 03 39 33 00-0004 SF 0.3 LB/SF, Non Metallic, Shake On Floor Hardener ............................................................................................................... 1.08  
. 

 03 39 33 00-0005 SF 0.65 LB/SF, Non Metallic, Shake On Floor Hardener ............................................................................................................. 1.33  

XXXXXXX 
. 
 03 60  Grouting (03) 
. 
. 
 03 61  Cementitious Grouting (03 60) 

Note: 1 part cement to 3 parts sand by volume. 
. 
. 
 03 61 16  Cementitious Flowable Grout (03 61) 
. 
. 
 03 61 16 00-0001  Cementitious Flowable Grout (03 61 16) 
. 
. 

 03 61 16 00-0002 CY Cementitious Flowable Grout.............................................................................................................................................. 435.86  

XXXXXXX 
. 
 03 62  Non-Shrink Grouting (03 60) 
. 
. 
 03 62 13  Non-Metallic Non-Shrink Grouting (03 62) 
. 
. 
 03 62 13 00-0001  Fluid Type, Non-Metallic Non-Shrink Grouting For Bases (03 62 13) 
. 
. 

 03 62 13 00-0002 SF  1” Deep, Fluid Type, Non-Metallic Non-Shrink Grout For Bases .......................................................................................... 24.30  
. 

 03 62 13 00-0003 SF  2” Deep, Fluid Type, Non-Metallic Non-Shrink Grout For Bases .......................................................................................... 36.56  

XXXXXXX 
. 
 03 62 13 00-0004  Non-Metallic Non-Shrink Grouting For Bases (03 62 13) 
. 
. 

 03 62 13 00-0005 SF  1" Deep, Non-Metallic Non-Shrink Grout For Bases ............................................................................................................. 37.48  
. 

 03 62 13 00-0006 SF  2" Deep, Non-Metallic Non-Shrink Grout For Bases ............................................................................................................. 60.83  

XXXXXXX 
. 
 03 62 13 00-0007  Non-Metallic Non-Shrink Grouting For Joints (03 62 13) 
. 
. 
 03 62 13 00-0008  1/2" Joint Thickness, Non-Metallic Non-Shrink Grout For Joints (03 62 13 00-0007) 
. 
. 

 03 62 13 00-0009 LF  4" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................ 1.87  
. 

 03 62 13 00-0010 LF  6" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................ 2.47  
. 

 03 62 13 00-0011 LF  8" Deep x 1/2" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................ 3.27  

XXXXXXX 
. 
 03 62 13 00-0012  1" Joint Thickness, Non-Metallic Non-Shrink Grout For Joints (03 62 13 00-0007) 
. 
. 

 03 62 13 00-0013 LF  4" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................... 2.80  
. 

 03 62 13 00-0014 LF  6" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................... 3.77  
. 

 03 62 13 00-0015 LF  8" Deep x 1" Thick, Non-Metallic Non-Shrink Grout For Joints ............................................................................................... 4.99  

XXXXXXX 
. 
 03 62 16  Metallic Non-Shrink Grouting (03 62) 
. 
. 
 03 62 16 00-0001  Metallic Non-Shrink Grouting For Bases (03 62 16) 
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. 

. 
 03 62 16 00-0002 SF  1" Deep, Metallic Non-Shrink Grout For Bases ..................................................................................................................... 31.17  

. 
 03 62 16 00-0003 SF  2" Deep, Metallic Non-Shrink Grout For Bases ..................................................................................................................... 48.59  

XXXXXXX 
. 
 03 62 16 00-0004  Metallic Non-Shrink Grouting For Joints (03 62 16) 
. 
. 
 03 62 16 00-0005  1/2" Joint Thickness, Metallic Non-Shrink Grout For Joints (03 62 16 00-0004) 
. 
. 

 03 62 16 00-0006 LF 4" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints .................................................................................................... 1.47  
. 

 03 62 16 00-0007 LF 6" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints .................................................................................................... 1.87  
. 

 03 62 16 00-0008 LF 8" Deep x 1/2" Thick, Metallic Non-Shrink Grout For Joints .................................................................................................... 2.50  

XXXXXXX 
. 
 03 62 16 00-0009  1" Joint Thickness, Metallic Non-Shrink Grout For Joints (03 62 16 00-0004) 
. 
. 

 03 62 16 00-0010 LF 4" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................... 2.03  
. 

 03 62 16 00-0011 LF 6" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................... 2.58  
. 

 03 62 16 00-0012 LF 8" Deep x 1" Thick, Metallic Non-Shrink Grout For Joints ....................................................................................................... 3.43  

XXXXXXX 
. 
 03 64  Injection Grouting (03 60) 

Note: By volume of void filled. Includes injection ports. 
. 
. 
 03 64 23  Epoxy Injection Grouting (03 64) 
. 
. 
 03 64 23 00-0001  Pressure Injected Epoxy Grout (03 64 23) 
. 
. 

 03 64 23 00-0002 CF Pressure Injected Epoxy Grout ........................................................................................................................................ 1,194.20  
    For >4, Deduct  -126.77 

XXXXXXX 
. 
 03 64 26  Cementitious Injection Grouting (03 64) 
. 
. 
 03 64 26 00-0001  Pressure Injected Cementitious Grout (03 64 26) 
. 
. 

 03 64 26 00-0002 CF Pressure Injected Cementitious Grout ................................................................................................................................ 151.88  
    For >4, Deduct  -36.66 

 
 
 
 

END OF SECTION 03 



 

 Metals 05 

05
 

Common Work Results For Metals 05 05 
Post-Installed Concrete Anchors 05 05 19 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 05 - 1 

 
. 
05  Metals 
. 
. 
 05 05  Common Work Results For Metals (05) 
. 
. 
 05 05 19  Post-Installed Concrete Anchors (05 05) 

See CSI section 03 15 19 00-0000 for cast-in concrete anchors. 
. 
. 
 05 05 19 00-0001  Concrete And Masonry Anchors (05 05 19) 
. 
. 
 05 05 19 00-0002  Expansion Anchors (05 05 19 00-0001) 

Note: Includes drilling. 
. 
. 
 05 05 19 00-0003  Wedge Expansion Bolt Anchors (05 05 19 00-0002) 
. 
. 
 05 05 19 00-0004  Zinc Plated Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0005 EA 1/4" Diameter x 1-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 11.75  
    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.25 

. 
 05 05 19 00-0006 EA 1/4" Diameter x 2-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 11.85  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.26 

. 
 05 05 19 00-0007 EA 1/4" Diameter x 3-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 12.21  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.16 
    For >100, Deduct  -2.32 

. 
 05 05 19 00-0008 EA 3/8" Diameter x 2-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 14.40  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.75 

. 
 05 05 19 00-0009 EA 3/8" Diameter x 2-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 14.48  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.75 

. 
 05 05 19 00-0010 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 14.51  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.38 
    For >100, Deduct  -2.75 

. 
 05 05 19 00-0011 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 14.80  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.38 
    For >100, Deduct  -2.77 

. 
 05 05 19 00-0012 EA 1/2" Diameter x 2-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 20.86  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -1.96 
    For >100, Deduct  -3.93 

. 
 05 05 19 00-0013 EA 1/2" Diameter x 3-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 20.92  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -1.96 
    For >100, Deduct  -3.93 

. 
 05 05 19 00-0014 EA 1/2" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 21.04  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -1.97 
    For >100, Deduct  -3.94 

. 
 05 05 19 00-0015 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 21.35  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -1.97 
    For >100, Deduct  -3.95 

. 
 05 05 19 00-0016 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 21.80  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -1.99 
    For >100, Deduct  -3.97 

. 
 05 05 19 00-0017 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 27.00  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.45 
    For >100, Deduct  -4.91 

. 
 05 05 19 00-0018 EA 5/8" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ............................................................... 27.10  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.46 
    For >100, Deduct  -4.91 

. 
 05 05 19 00-0019 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 27.31  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.46 
    For >100, Deduct  -4.92 

. 
 05 05 19 00-0020 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 27.70  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.47 
    For >100, Deduct  -4.94 

. 
 05 05 19 00-0021 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt...................................................................... 28.10  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.48 
    For >100, Deduct  -4.96 



05
 05 Metals 

05 05 Common Work Results For Metals 
05 05 19 Post-Installed Concrete Anchors 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 05 - 2  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 05 05 19 00-0022 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 31.24  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.56 
    For >100, Deduct  -5.12 

. 
 05 05 19 00-0023 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 33.93  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.63 
    For >100, Deduct  -5.25 

. 
 05 05 19 00-0024 EA 3/4" Diameter x 4-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 32.56  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -2.93 
    For >100, Deduct  -5.86 

. 
 05 05 19 00-0025 EA 3/4" Diameter x 4-3/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 32.65  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -2.93 
    For >100, Deduct  -5.86 

. 
 05 05 19 00-0026 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 33.13  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -2.94 
    For >100, Deduct  -5.89 

. 
 05 05 19 00-0027 EA 3/4" Diameter x 6-1/4" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 33.70  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -2.96 
    For >100, Deduct  -5.92 

. 
 05 05 19 00-0028 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 34.37  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -2.98 
    For >100, Deduct  -5.95 

. 
 05 05 19 00-0029 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................ 36.89  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.04 
    For >100, Deduct  -6.08 

. 
 05 05 19 00-0030 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 40.23  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.12 
    For >100, Deduct  -6.24 

. 
 05 05 19 00-0031 EA 3/4" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 44.01  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.22 
    For >100, Deduct  -6.43 

. 
 05 05 19 00-0032 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 43.06  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.37 
    For >100, Deduct  -6.75 

. 
 05 05 19 00-0033 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ...................................................................... 45.05  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.42 
    For >100, Deduct  -6.85 

. 
 05 05 19 00-0034 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt .................................................................... 47.68  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.49 
    For >100, Deduct  -6.98 

. 
 05 05 19 00-0035 EA 1" Diameter x 6" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ......................................................................... 53.46  

    For >10 To 50, Deduct  -1.98 
    For >50 To 100, Deduct  -4.31 
    For >100, Deduct  -8.62 

. 
 05 05 19 00-0036 EA 1" Diameter x 9" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ......................................................................... 57.20  

    For >10 To 50, Deduct  -1.98 
    For >50 To 100, Deduct  -4.40 
    For >100, Deduct  -8.80 

. 
 05 05 19 00-0037 EA 1" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt ....................................................................... 60.90  

    For >10 To 50, Deduct  -1.98 
    For >50 To 100, Deduct  -4.49 
    For >100, Deduct  -8.99 

. 
 05 05 19 00-0038 EA 1-1/4" Diameter x 9" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................... 69.57  

    For >10 To 50, Deduct  -2.54 
    For >50 To 100, Deduct  -5.54 
    For >100, Deduct  -11.09 

. 
 05 05 19 00-0039 EA 1-1/4" Diameter x 12" Length, Zinc Plated Steel, Wedge Anchor Expansion Bolt................................................................. 72.24  

    For >10 To 50, Deduct  -2.54 
    For >50 To 100, Deduct  -5.61 
    For >100, Deduct  -11.22 

XXXXXXX 
. 
 05 05 19 00-0040  304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0041 EA 1/4" Diameter x 1-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 12.54  
    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.29 

. 
 05 05 19 00-0042 EA 1/4" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 12.87  

    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.16 
    For >100, Deduct  -2.31 
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. 
 05 05 19 00-0043 EA 1/4" Diameter x 3-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 13.37  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.19 
    For >100, Deduct  -2.38 

. 
 05 05 19 00-0044 EA 3/8" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 15.90  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.41 
    For >100, Deduct  -2.82 

. 
 05 05 19 00-0045 EA 3/8" Diameter x 2-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 16.19  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.42 
    For >100, Deduct  -2.83 

. 
 05 05 19 00-0046 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 16.39  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.42 
    For >100, Deduct  -2.84 

. 
 05 05 19 00-0047 EA 3/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 17.95  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.46 
    For >100, Deduct  -2.92 

. 
 05 05 19 00-0048 EA 1/2" Diameter x 2-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 24.25  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.05 
    For >100, Deduct  -4.10 

. 
 05 05 19 00-0049 EA 1/2" Diameter x 3-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 24.79  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.06 
    For >100, Deduct  -4.12 

. 
 05 05 19 00-0050 EA 1/2" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 25.09  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.07 
    For >100, Deduct  -4.14 

. 
 05 05 19 00-0051 EA 1/2" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 26.50  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.10 
    For >100, Deduct  -4.21 

. 
 05 05 19 00-0052 EA 1/2" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 28.64  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.16 
    For >100, Deduct  -4.32 

. 
 05 05 19 00-0053 EA 5/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 33.90  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.63 
    For >100, Deduct  -5.25 

. 
 05 05 19 00-0054 EA 5/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 35.29  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.66 
    For >100, Deduct  -5.32 

. 
 05 05 19 00-0055 EA 5/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 36.78  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.70 
    For >100, Deduct  -5.40 

. 
 05 05 19 00-0056 EA 5/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 38.77  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.75 
    For >100, Deduct  -5.50 

. 
 05 05 19 00-0057 EA 5/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 47.50  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.97 
    For >100, Deduct  -5.93 

. 
 05 05 19 00-0058 EA 3/4" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 40.45  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.13 
    For >100, Deduct  -6.25 

. 
 05 05 19 00-0059 EA 3/4" Diameter x 4-3/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 43.26  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.20 
    For >100, Deduct  -6.39 

. 
 05 05 19 00-0060 EA 3/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 45.66  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.26 
    For >100, Deduct  -6.51 

. 
 05 05 19 00-0061 EA 3/4" Diameter x 6-1/4" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 45.96  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.26 
    For >100, Deduct  -6.53 

. 
 05 05 19 00-0062 EA 3/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 48.21  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.32 
    For >100, Deduct  -6.64 

. 
 05 05 19 00-0063 EA 3/4" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .................................................... 54.07  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.47 
    For >100, Deduct  -6.94 
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. 
 05 05 19 00-0064 EA 3/4" Diameter x 10" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ........................................................ 62.32  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.67 
    For >100, Deduct  -7.35 

. 
 05 05 19 00-0065 EA 7/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt .......................................................... 63.19  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.88 
    For >100, Deduct  -7.75 

. 
 05 05 19 00-0066 EA 1" Diameter x 6" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................. 90.71  

    For >10 To 50, Deduct  -1.98 
    For >50 To 100, Deduct  -5.24 
    For >100, Deduct  -10.48 

. 
 05 05 19 00-0067 EA 1" Diameter x 9" Length, 304/18-8 Stainless Steel, Wedge Anchor Expansion Bolt ........................................................... 102.91  

    For >10 To 50, Deduct  -1.98 
    For >50 To 100, Deduct  -5.54 
    For >100, Deduct  -11.09 

XXXXXXX 
. 
 05 05 19 00-0068  316 Stainless Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0069 EA 1/4" Diameter x 2-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 12.82  
    For >10 To 50, Deduct  -0.56 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.31 

. 
 05 05 19 00-0070 EA 1/4" Diameter x 3-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 13.49  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.19 
    For >100, Deduct  -2.38 

. 
 05 05 19 00-0071 EA 3/8" Diameter x 2-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 16.83  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.43 
    For >100, Deduct  -2.87 

. 
 05 05 19 00-0072 EA 3/8" Diameter x 2-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 17.32  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.45 
    For >100, Deduct  -2.89 

. 
 05 05 19 00-0073 EA 3/8" Diameter x 3" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 17.44  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.45 
    For >100, Deduct  -2.90 

. 
 05 05 19 00-0074 EA 3/8" Diameter x 5" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 19.79  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.51 
    For >100, Deduct  -3.01 

. 
 05 05 19 00-0075 EA 1/2" Diameter x 2-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 26.49  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.10 
    For >100, Deduct  -4.21 

. 
 05 05 19 00-0076 EA 1/2" Diameter x 3-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 27.85  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.14 
    For >100, Deduct  -4.28 

. 
 05 05 19 00-0077 EA 1/2" Diameter x 4-1/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 30.32  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.20 
    For >100, Deduct  -4.40 

. 
 05 05 19 00-0078 EA 1/2" Diameter x 5-1/2" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 30.92  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.21 
    For >100, Deduct  -4.43 

. 
 05 05 19 00-0079 EA 5/8" Diameter x 5" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 41.47  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.82 
    For >100, Deduct  -5.63 

. 
 05 05 19 00-0080 EA 5/8" Diameter x 7" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt .................................................................. 42.21  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.83 
    For >100, Deduct  -5.67 

. 
 05 05 19 00-0081 EA 3/4" Diameter x 4-3/4" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 51.03  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.39 
    For >100, Deduct  -6.78 

. 
 05 05 19 00-0082 EA 3/4" Diameter x 5-1/2" Length, 316 Stainless Steel, Wedge Anchor Expansion Bolt ............................................................ 54.12  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.47 
    For >100, Deduct  -6.94 

XXXXXXX 
. 
 05 05 19 00-0083  Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt (05 05 19 00-0003) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0084 EA 1/2" Diameter x 2-3/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ............................................. 24.03  
    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.04 
    For >100, Deduct  -4.08 
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. 
 05 05 19 00-0085 EA 1/2" Diameter x 4-1/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 25.30  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.07 
    For >100, Deduct  -4.15 

. 
 05 05 19 00-0086 EA 1/2" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 26.56  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.10 
    For >100, Deduct  -4.21 

. 
 05 05 19 00-0087 EA 1/2" Diameter x 7" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ................................................... 27.20  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.12 
    For >100, Deduct  -4.24 

. 
 05 05 19 00-0088 EA 5/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 32.83  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.60 
    For >100, Deduct  -5.20 

. 
 05 05 19 00-0089 EA 5/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ................................................... 31.31  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.56 
    For >100, Deduct  -5.12 

. 
 05 05 19 00-0090 EA 3/4" Diameter x 4-3/4" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 42.41  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.18 
    For >100, Deduct  -6.35 

. 
 05 05 19 00-0091 EA 3/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 43.80  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.21 
    For >100, Deduct  -6.42 

. 
 05 05 19 00-0092 EA 3/4" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt............................................. 50.67  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.38 
    For >100, Deduct  -6.77 

. 
 05 05 19 00-0093 EA 1" Diameter x 6" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ...................................................... 54.22  

    For >10 To 50, Deduct  -1.98 
    For >50 To 100, Deduct  -4.33 
    For >100, Deduct  -8.65 

. 
 05 05 19 00-0094 EA 1" Diameter x 9" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt ...................................................... 58.17  

    For >10 To 50, Deduct  -1.98 
    For >50 To 100, Deduct  -4.43 
    For >100, Deduct  -8.85 

. 
 05 05 19 00-0095 EA 1" Diameter x 12" Length, Hot Dipped Galvanized Steel, Wedge Anchor Expansion Bolt .................................................... 62.08  

    For >10 To 50, Deduct  -1.98 
    For >50 To 100, Deduct  -4.52 
    For >100, Deduct  -9.05 

XXXXXXX 
. 
 05 05 19 00-0096  Concrete Sleeve Anchors (05 05 19 00-0002) 
. 
. 
 05 05 19 00-0097  Zinc Plated Steel, Concrete Sleeve Anchors (05 05 19 00-0096) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0098 EA 1/4" Diameter x 5/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................ 11.82  
    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.29 

. 
 05 05 19 00-0099 EA 1/4" Diameter x 1-3/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 11.96  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.30 

. 
 05 05 19 00-0100 EA 1/4" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 12.14  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.31 

. 
 05 05 19 00-0101 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ....................................................................... 12.45  

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.21 
    For >100, Deduct  -2.41 

. 
 05 05 19 00-0102 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ....................................................................... 12.58  

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.21 
    For >100, Deduct  -2.42 

. 
 05 05 19 00-0103 EA 3/8" Diameter x 1-7/8" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 14.10  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.36 
    For >100, Deduct  -2.73 

. 
 05 05 19 00-0104 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 14.34  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.74 

. 
 05 05 19 00-0105 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 14.57  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.38 
    For >100, Deduct  -2.75 

. 
 05 05 19 00-0106 EA 1/2" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 20.31  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -1.95 
    For >100, Deduct  -3.89 
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. 
 05 05 19 00-0107 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 20.61  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -1.95 
    For >100, Deduct  -3.91 

. 
 05 05 19 00-0108 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 20.87  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -1.96 
    For >100, Deduct  -3.92 

. 
 05 05 19 00-0109 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 21.19  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -1.97 
    For >100, Deduct  -3.94 

. 
 05 05 19 00-0110 EA 5/8" Diameter x 2-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 25.43  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.41 
    For >100, Deduct  -4.83 

. 
 05 05 19 00-0111 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 25.89  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.42 
    For >100, Deduct  -4.85 

. 
 05 05 19 00-0112 EA 5/8" Diameter x 4-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 26.24  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.43 
    For >100, Deduct  -4.87 

. 
 05 05 19 00-0113 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Concrete Sleeve Anchor ............................................................................... 27.22  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.46 
    For >100, Deduct  -4.92 

. 
 05 05 19 00-0114 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 31.10  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -2.89 
    For >100, Deduct  -5.79 

. 
 05 05 19 00-0115 EA 3/4" Diameter x 4-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 31.95  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -2.91 
    For >100, Deduct  -5.83 

. 
 05 05 19 00-0116 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 32.72  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -2.93 
    For >100, Deduct  -5.87 

. 
 05 05 19 00-0117 EA 3/4" Diameter x 6-1/4" Length, Zinc Plated Steel, Concrete Sleeve Anchor ......................................................................... 33.95  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -2.96 
    For >100, Deduct  -5.93 

XXXXXXX 
. 
 05 05 19 00-0118  304/18-8 Stainless Steel, Concrete Sleeve Anchors (05 05 19 00-0096) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0119 EA 1/4" Diameter x 1-3/8" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor.............................................................. 13.12  
    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.18 
    For >100, Deduct  -2.36 

. 
 05 05 19 00-0120 EA 3/8" Diameter x 1-7/8" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor.............................................................. 16.80  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.43 
    For >100, Deduct  -2.86 

. 
 05 05 19 00-0121 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor .................................................................... 18.12  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.46 
    For >100, Deduct  -2.93 

. 
 05 05 19 00-0122 EA 1/2" Diameter x 2-1/4" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor.............................................................. 24.81  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.06 
    For >100, Deduct  -4.12 

. 
 05 05 19 00-0123 EA 1/2" Diameter x 4" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor .................................................................... 27.18  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.12 
    For >100, Deduct  -4.24 

. 
 05 05 19 00-0124 EA 5/8" Diameter x 4-1/4" Length, 304/18-8 Stainless Steel, Concrete Sleeve Anchor.............................................................. 36.56  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.69 
    For >100, Deduct  -5.38 

XXXXXXX 
. 
 05 05 19 00-0125  Concrete Strike Anchors (05 05 19 00-0002) 

Note: Includes nut and washer. 
. 
. 

 05 05 19 00-0126 EA 1/4" Diameter x 1-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 12.51  
    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.16 
    For >100, Deduct  -2.33 

. 
 05 05 19 00-0127 EA 1/4" Diameter x 2-3/8" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 12.76  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.17 
    For >100, Deduct  -2.34 
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. 
 05 05 19 00-0128 EA 5/16" Diameter x 2-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ......................................................................... 13.31  

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.23 
    For >100, Deduct  -2.45 

. 
 05 05 19 00-0129 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Concrete Strike Anchor ............................................................................... 14.31  

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.25 
    For >100, Deduct  -2.50 

. 
 05 05 19 00-0130 EA 3/8" Diameter x 2-3/8" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 15.19  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.39 
    For >100, Deduct  -2.78 

. 
 05 05 19 00-0131 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 15.93  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.41 
    For >100, Deduct  -2.82 

. 
 05 05 19 00-0132 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 16.51  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.42 
    For >100, Deduct  -2.85 

. 
 05 05 19 00-0133 EA 1/2" Diameter x 2-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 22.16  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -1.99 
    For >100, Deduct  -3.99 

. 
 05 05 19 00-0134 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 22.60  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.00 
    For >100, Deduct  -4.01 

. 
 05 05 19 00-0135 EA 1/2" Diameter x 4-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 23.92  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.04 
    For >100, Deduct  -4.07 

. 
 05 05 19 00-0136 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 25.61  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.08 
    For >100, Deduct  -4.16 

. 
 05 05 19 00-0137 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 29.36  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.51 
    For >100, Deduct  -5.02 

. 
 05 05 19 00-0138 EA 5/8" Diameter x 4-3/4" Length, Zinc Plated Steel, Concrete Strike Anchor ........................................................................... 30.93  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.55 
    For >100, Deduct  -5.10 

. 
 05 05 19 00-0139 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 32.31  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.59 
    For >100, Deduct  -5.17 

. 
 05 05 19 00-0140 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 37.62  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.06 
    For >100, Deduct  -6.11 

. 
 05 05 19 00-0141 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Concrete Strike Anchor ................................................................................. 39.09  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.09 
    For >100, Deduct  -6.19 

XXXXXXX 
. 
 05 05 19 00-0142  Multi-Set Drop-In Anchors (05 05 19 00-0002) 
. 
. 
 05 05 19 00-0143  Zinc Plated Steel, Multi-Set Drop-In Anchors (05 05 19 00-0142) 

Note: Excludes bolt, nut and washer. 
. 
. 

 05 05 19 00-0144 EA 1/4" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 16.42  
    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -1.60 
    For >100, Deduct  -3.19 

. 
 05 05 19 00-0145 EA 3/8" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 20.09  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -1.95 
    For >100, Deduct  -3.90 

. 
 05 05 19 00-0146 EA 1/2" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 24.45  

    For >10 To 50, Deduct  -1.14 
    For >50 To 100, Deduct  -2.31 
    For >100, Deduct  -4.63 

. 
 05 05 19 00-0147 EA 5/8" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 27.70  

    For >10 To 50, Deduct  -1.25 
    For >50 To 100, Deduct  -2.56 
    For >100, Deduct  -5.13 

. 
 05 05 19 00-0148 EA 3/4" Bolt Diameter, Zinc Plated Steel, Multi-Set Drop-In Anchor .......................................................................................... 33.11  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -2.96 
    For >100, Deduct  -5.91 

XXXXXXX 
. 
 05 05 19 00-0149  304/18-8 Stainless Steel, Multi-Set Drop-In Anchors (05 05 19 00-0142) 

Note: Excludes bolt, nut and washer. 
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. 

. 
 05 05 19 00-0150 EA 1/4" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 19.13  

    For >10 To 50, Deduct  -0.79 
    For >50 To 100, Deduct  -1.66 
    For >100, Deduct  -3.33 

. 
 05 05 19 00-0151 EA 3/8" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 25.22  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.08 
    For >100, Deduct  -4.15 

. 
 05 05 19 00-0152 EA 1/2" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 31.17  

    For >10 To 50, Deduct  -1.14 
    For >50 To 100, Deduct  -2.48 
    For >100, Deduct  -4.97 

. 
 05 05 19 00-0153 EA 5/8" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 38.52  

    For >10 To 50, Deduct  -1.25 
    For >50 To 100, Deduct  -2.83 
    For >100, Deduct  -5.67 

. 
 05 05 19 00-0154 EA 3/4" Bolt Diameter, 304/18-8 Stainless Steel, Multi-Set Drop-In Anchor ............................................................................... 51.69  

    For >10 To 50, Deduct  -1.42 
    For >50 To 100, Deduct  -3.42 
    For >100, Deduct  -6.84 

XXXXXXX 
. 
 05 05 19 00-0155  Single Bolt Expansion Anchors (05 05 19 00-0002) 

Note: Excludes bolt, nut and washer. 
. 
. 

 05 05 19 00-0156 EA 1/4" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 12.03  
    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.30 

. 
 05 05 19 00-0157 EA 5/16" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................. 12.85  

    For >10 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -1.22 
    For >100, Deduct  -2.43 

. 
 05 05 19 00-0158 EA 3/8" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 14.52  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.75 

. 
 05 05 19 00-0159 EA 1/2" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 21.19  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -1.97 
    For >100, Deduct  -3.94 

. 
 05 05 19 00-0160 EA 5/8" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 29.17  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.51 
    For >100, Deduct  -5.01 

. 
 05 05 19 00-0161 EA 3/4" Bolt Diameter, Zinc Plated Steel, Single Bolt Expansion Anchor ................................................................................... 35.17  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.00 
    For >100, Deduct  -5.99 

XXXXXXX 
. 
 05 05 19 00-0162  Concrete Lag Shield Anchors (05 05 19 00-0002) 

Note: Excludes lag bolt and washer. 
. 
. 

 05 05 19 00-0163 EA 1/4" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 12.20  
    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.16 
    For >100, Deduct  -2.31 

. 
 05 05 19 00-0164 EA 5/16" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ................................................................................... 14.51  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.75 

. 
 05 05 19 00-0165 EA 3/8" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 15.20  

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.39 
    For >100, Deduct  -2.78 

. 
 05 05 19 00-0166 EA 1/2" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 21.44  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -1.98 
    For >100, Deduct  -3.95 

. 
 05 05 19 00-0167 EA 5/8" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 28.23  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.48 
    For >100, Deduct  -4.97 

. 
 05 05 19 00-0168 EA 3/4" Bolt Diameter, Zinc Plated Steel, Concrete Lag Shield Anchor ..................................................................................... 31.79  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -2.91 
    For >100, Deduct  -5.82 

XXXXXXX 
. 
 05 05 19 00-0169  Chemical And Adhesive Anchors (05 05 19 00-0001) 
. 
. 
 05 05 19 00-0170  Chemically Adhered Anchor Rods (05 05 19 00-0169) 

Note: Includes drilling hole, injected adhesive or pre-placed adhesive cartridge, nut and washer. Zinc coated 
carbon steel. 
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. 

. 
 05 05 19 00-0171 EA 1/4" x 1-9/16" Long Chemically Adhered Anchor Rod .......................................................................................................... 15.25  

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.32 
    For >100, Deduct  -2.63 

. 
 05 05 19 00-0172 EA 5/16" x 2-3/8" Long Chemically Adhered Anchor Rod .......................................................................................................... 17.67  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.46 
    For >100, Deduct  -2.93 

. 
 05 05 19 00-0173 EA 3/8" x 2-3/4" Long Chemically Adhered Anchor Rod ............................................................................................................ 21.93  

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -1.83 
    For >100, Deduct  -3.65 

. 
 05 05 19 00-0174 EA 1/2" x 3-11/16" Long Chemically Adhered Anchor Rod ........................................................................................................ 25.66  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.08 
    For >100, Deduct  -4.16 

. 
 05 05 19 00-0175 EA 1/2" x 5-1/2" Long Chemically Adhered Anchor Rod ............................................................................................................ 27.13  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -2.12 
    For >100, Deduct  -4.24 

. 
 05 05 19 00-0176 EA 5/8" x 7" Long Chemically Adhered Anchor Rod ................................................................................................................... 33.56  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.62 
    For >100, Deduct  -5.23 

. 
 05 05 19 00-0177 EA 3/4" x 9-1/2" Long Chemically Adhered Anchor Rod ............................................................................................................ 43.49  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -3.20 
    For >100, Deduct  -6.41 

. 
 05 05 19 00-0178 EA 7/8" x 10" Long Chemically Adhered Anchor Rod ................................................................................................................. 51.42  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.58 
    For >100, Deduct  -7.15 

. 
 05 05 19 00-0179 EA 1" x 11-3/4" Long Chemically Adhered Anchor Rod ............................................................................................................. 70.17  

    For >10 To 50, Deduct  -1.98 
    For >50 To 100, Deduct  -4.73 
    For >100, Deduct  -9.45 

. 
 05 05 19 00-0180 EA 1-1/4" x 14" Long Chemically Adhered Anchor Rod ........................................................................................................... 100.42  

    For >10 To 50, Deduct  -2.50 
    For >50 To 100, Deduct  -6.26 
    For >100, Deduct  -12.51 

XXXXXXX 
. 
 05 05 19 00-0181  Chemical Adhesives For Bolts, Dowels Or Threaded Rod (05 05 19 00-0169) 

Note: Injected or drop in cartridge. Sizes listed are for the diameter of the bolt, dowel or rod to be anchored. 
Includes drilling. Excludes bolt, dowel or rod. 

. 

. 
 05 05 19 00-0182 EA 1/4" Chemical Adhesive For Bolt Or Threaded Rod ............................................................................................................. 12.82  

    For >10 To 50, Deduct  -0.62 
    For >50 To 100, Deduct  -1.26 
    For >100, Deduct  -2.51 

. 
 05 05 19 00-0183 EA 5/16" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ................................................................................................ 14.06  

    For >10 To 50, Deduct  -0.68 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.75 

. 
 05 05 19 00-0184 EA 3/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 17.60  

    For >10 To 50, Deduct  -0.85 
    For >50 To 100, Deduct  -1.72 
    For >100, Deduct  -3.43 

. 
 05 05 19 00-0185 EA 1/2" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 20.00  

    For >10 To 50, Deduct  -0.96 
    For >50 To 100, Deduct  -1.94 
    For >100, Deduct  -3.88 

. 
 05 05 19 00-0186 EA 5/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 25.66  

    For >10 To 50, Deduct  -1.19 
    For >50 To 100, Deduct  -2.42 
    For >100, Deduct  -4.84 

. 
 05 05 19 00-0187 EA 3/4" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 31.64  

    For >10 To 50, Deduct  -1.41 
    For >50 To 100, Deduct  -2.91 
    For >100, Deduct  -5.81 

. 
 05 05 19 00-0188 EA 7/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .................................................................................................. 35.11  

    For >10 To 50, Deduct  -1.53 
    For >50 To 100, Deduct  -3.17 
    For >100, Deduct  -6.34 

. 
 05 05 19 00-0189 EA 1" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ..................................................................................................... 46.48  

    For >10 To 50, Deduct  -1.98 
    For >50 To 100, Deduct  -4.13 
    For >100, Deduct  -8.27 

. 
 05 05 19 00-0190 EA 1-1/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .............................................................................................. 53.23  

    For >10 To 50, Deduct  -2.24 
    For >50 To 100, Deduct  -4.69 
    For >100, Deduct  -9.38 

. 
 05 05 19 00-0191 EA 1-1/4" Chemical Adhesive For Bolt, Dowel Or Threaded Rod .............................................................................................. 60.92  

    For >10 To 50, Deduct  -2.50 
    For >50 To 100, Deduct  -5.27 
    For >100, Deduct  -10.54 
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. 
 05 05 19 00-0192 EA 1-3/8" Chemical Adhesive For Bolt, Dowel Or Threaded Rod............................................................................................... 65.93  

    For >10 To 50, Deduct  -2.61 
    For >50 To 100, Deduct  -5.56 
    For >100, Deduct  -11.13 

. 
 05 05 19 00-0193 EA 1-1/2" Chemical Adhesive For Bolt, Dowel Or Threaded Rod............................................................................................... 72.78  

    For >10 To 50, Deduct  -2.72 
    For >50 To 100, Deduct  -5.91 
    For >100, Deduct  -11.81 

. 
 05 05 19 00-0194 EA 1-3/4" Chemical Adhesive For Bolt, Dowel Or Threaded Rod............................................................................................... 86.46  

    For >10 To 50, Deduct  -2.95 
    For >50 To 100, Deduct  -6.59 
    For >100, Deduct  -13.18 

. 
 05 05 19 00-0195 EA 2" Chemical Adhesive For Bolt, Dowel Or Threaded Rod ................................................................................................... 116.17  

    For >10 To 50, Deduct  -3.07 
    For >50 To 100, Deduct  -7.50 
    For >100, Deduct  -15.01 

XXXXXXX 
. 
 05 05 19 00-0196  Grout Concrete Anchor Bolt Or Threaded Rod (05 05 19 00-0169) 
. 
. 

 05 05 19 00-0197 EA Grout Concrete Anchor Bolt or Threaded Rod ........................................................................................................................ 4.17  
    For >10 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.41 
    For >100, Deduct  -0.81 

XXXXXXX 
. 
 05 05 19 00-0198  Other Concrete And Masonry Anchors (05 05 19 00-0001) 
. 
. 
 05 05 19 00-0199  Tapcon Masonry Screws (05 05 19 00-0198) 

Note: Includes drilling. Countersunk or hex head. 
. 
. 

 05 05 19 00-0200 EA 3/16" x 1-1/4" Tapcon Masonry Screw .................................................................................................................................. 11.62  
    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.28 

. 
 05 05 19 00-0201 EA 3/16" x 2-1/4" Tapcon Masonry Screw .................................................................................................................................. 11.70  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.29 

. 
 05 05 19 00-0202 EA 3/16" x 3-1/4" Tapcon Masonry Screw .................................................................................................................................. 11.85  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.30 

. 
 05 05 19 00-0203 EA 1/4" x 1-1/4" Tapcon Masonry Screw .................................................................................................................................... 11.71  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.14 
    For >100, Deduct  -2.29 

. 
 05 05 19 00-0204 EA 1/4" x 2-1/4" Tapcon Masonry Screw .................................................................................................................................... 11.80  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.29 

. 
 05 05 19 00-0205 EA 1/4" x 3-1/4" Tapcon Masonry Screw .................................................................................................................................... 11.98  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.30 

XXXXXXX 
. 
 05 05 19 00-0206  Large Diameter, Self-Threading Concrete Fasteners (05 05 19 00-0198) 

Note: Includes drilling. Zinc plated. 
. 
. 

 05 05 19 00-0207 EA 3/8" x 1-3/4", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 12.16  
    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.16 
    For >100, Deduct  -2.31 

. 
 05 05 19 00-0208 EA 3/8" x 2-1/2", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 12.45  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.16 
    For >100, Deduct  -2.33 

. 
 05 05 19 00-0209 EA 3/8" x 3", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 12.53  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.16 
    For >100, Deduct  -2.33 

. 
 05 05 19 00-0210 EA 3/8" x 4", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 12.67  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.17 
    For >100, Deduct  -2.34 

. 
 05 05 19 00-0211 EA 3/8" x 5", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 12.80  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.17 
    For >100, Deduct  -2.34 

. 
 05 05 19 00-0212 EA 1/2" x 3", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 13.05  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.18 
    For >100, Deduct  -2.36 

. 
 05 05 19 00-0213 EA 1/2" x 4", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 13.36  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.19 
    For >100, Deduct  -2.37 
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. 
 05 05 19 00-0214 EA 1/2" x 5", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 13.65  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.19 
    For >100, Deduct  -2.39 

. 
 05 05 19 00-0215 EA 1/2" x 6", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 14.46  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.21 
    For >100, Deduct  -2.43 

. 
 05 05 19 00-0216 EA 5/8" x 3", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 14.55  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.22 
    For >100, Deduct  -2.43 

. 
 05 05 19 00-0217 EA 5/8" x 4", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 15.05  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.23 
    For >100, Deduct  -2.46 

. 
 05 05 19 00-0218 EA 5/8" x 5", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 15.55  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.24 
    For >100, Deduct  -2.48 

. 
 05 05 19 00-0219 EA 5/8" x 6", Large Diameter, Self-Threading Concrete Fastener .............................................................................................. 15.88  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.25 
    For >100, Deduct  -2.50 

. 
 05 05 19 00-0220 EA 3/4" x 4-1/2", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 15.73  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.24 
    For >100, Deduct  -2.49 

. 
 05 05 19 00-0221 EA 3/4" x 5-1/2", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 16.20  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.26 
    For >100, Deduct  -2.51 

. 
 05 05 19 00-0222 EA 3/4" x 6-1/4", Large Diameter, Self-Threading Concrete Fastener ........................................................................................ 17.30  

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.28 
    For >100, Deduct  -2.57 

XXXXXXX 
. 
 05 05 19 00-0223  Pin Bolt Drives (05 05 19 00-0198) 

Note: Includes drilling. Zinc plated. 
. 
. 

 05 05 19 00-0224 EA 1/4" x 1" Pin Bolt Drive ............................................................................................................................................................ 7.23  
    For >10 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.69 
    For >100, Deduct  -1.38 

. 
 05 05 19 00-0225 EA 1/4" x 1-1/4" Pin Bolt Drive...................................................................................................................................................... 7.23  

    For >10 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.69 
    For >100, Deduct  -1.38 

. 
 05 05 19 00-0226 EA 1/4" x 1-1/2" Pin Bolt Drive...................................................................................................................................................... 7.29  

    For >10 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.69 
    For >100, Deduct  -1.39 

. 
 05 05 19 00-0227 EA 1/4" x 2" Pin Bolt Drive ............................................................................................................................................................ 7.30  

    For >10 To 50, Deduct  -0.34 
    For >50 To 100, Deduct  -0.69 
    For >100, Deduct  -1.39 

XXXXXXX 
. 
 05 05 19 00-0228  Powder Actuated, Shot-In Place Anchors (05 05 19 00-0198) 
. 
. 

 05 05 19 00-0229 EA 0.15" Diameter x 1/2" Length, Stud Powder Actuated Anchor ................................................................................................ 1.80  
    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.16 
    For >100, Deduct  -0.32 

. 
 05 05 19 00-0230 EA 0.15" Diameter x 3/4" Length, Stud Powder Actuated Anchor ................................................................................................ 1.89  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.17 
    For >100, Deduct  -0.33 

. 
 05 05 19 00-0231 EA 0.15"/0.18" Diameter x 1" Length, Stud Powder Actuated Anchor .......................................................................................... 2.05  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.18 
    For >100, Deduct  -0.36 

. 
 05 05 19 00-0232 EA 0.15"/0.18" Diameter x 1-1/4" Length, Stud Powder Actuated Anchor .................................................................................... 2.27  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.19 
    For >100, Deduct  -0.39 

. 
 05 05 19 00-0233 EA 0.15"/0.18" Diameter x 1-7/8" Length, Stud Powder Actuated Anchor .................................................................................... 2.38  

    For >10 To 50, Deduct  -0.09 
    For >50 To 100, Deduct  -0.20 
    For >100, Deduct  -0.39 

XXXXXXX 
. 
 05 05 19 00-0234  Powder Actuated, Shot-In Place Anchors With Exposed Thread (05 05 19 00-0198) 
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. 

. 
 05 05 19 00-0235 EA 0.145" Diameter x 1" Long Shank, 3/4" Thread Length, 1/4" - 20 Treaded Stud Powder Actuated Anchor ............................ 2.11  

    For >10 To 50, Deduct  -0.08 
    For >50 To 100, Deduct  -0.17 
    For >100, Deduct  -0.34 

. 
 05 05 19 00-0236 EA 0.205" Diameter x 1-1/6" Long Shank, 1" Thread Length, 3/8" - 16 Treaded Stud Powder Actuated Anchor ......................... 2.84  

    For >10 To 50, Deduct  -0.10 
    For >50 To 100, Deduct  -0.22 
    For >100, Deduct  -0.43 

XXXXXXX 
. 
 05 05 23  Metal Fastenings (05 05) 
. 
. 
 05 05 23 00-0001  Hex Bolts (05 05 23) 

Note: For owner furnished materials or where requested by the owner. Excludes drilling through wood, steel, 
concrete, brick or block. See CSI section 02 41 19 13-0215 for drilling into concrete, 02 41 19 13-0225 for drilling 
into brick or block, 02 41 19 13-0235 for drilling into wood or plastic, 05 05 23 00-1567 for drilling through steel. 

. 

. 
 05 05 23 00-0002  A307B Heavy Hex Bolts (05 05 23 00-0001) 

Note: Includes A307B heavy hex nut and two structural washers. 
. 
. 
 05 05 23 00-0003  Plain Finish A307B Heavy Hex Bolts (05 05 23 00-0002) 
. 
. 

 05 05 23 00-0004 EA 1/2" Diameter x 1-1/2" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................ 12.56 1.22 
    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.08 
    For >100, Deduct  -2.15 

. 
 05 05 23 00-0005 EA 1/2" Diameter x 3" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 13.94 1.22 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.22 

. 
 05 05 23 00-0006 EA 5/8" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 13.98 1.22 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.22 

. 
 05 05 23 00-0007 EA 5/8" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 16.70 1.39 

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.29 
    For >100, Deduct  -2.58 

. 
 05 05 23 00-0008 EA 3/4" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 16.30 1.22 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.17 
    For >100, Deduct  -2.34 

. 
 05 05 23 00-0009 EA 3/4" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 19.58 1.39 

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.36 
    For >100, Deduct  -2.72 

. 
 05 05 23 00-0010 EA 3/4" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 24.97 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.53 
    For >100, Deduct  -3.07 

. 
 05 05 23 00-0011 EA 3/4" Diameter x 8" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 26.84 1.53 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.63 
    For >100, Deduct  -3.26 

. 
 05 05 23 00-0012 EA 7/8" Diameter x 2" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 19.62 1.33 

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.32 
    For >100, Deduct  -2.64 

. 
 05 05 23 00-0013 EA 7/8" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt .............................................................................................. 23.76 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.50 
    For >100, Deduct  -3.01 

. 
 05 05 23 00-0014 EA 1" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt ................................................................................................. 28.08 1.53 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.66 
    For >100, Deduct  -3.32 

. 
 05 05 23 00-0015 EA 1" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt ................................................................................................. 40.48 1.61 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -2.02 
    For >100, Deduct  -4.04 

. 
 05 05 23 00-0016 EA 1-1/4" Diameter x 4" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................... 47.43 1.82 

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -2.32 
    For >100, Deduct  -4.64 

. 
 05 05 23 00-0017 EA 1-1/4" Diameter x 6" Long, Plain Finish A307B Heavy Hex Bolt ........................................................................................... 53.45 1.95 

    For >10 To 50, Deduct  -0.81 
    For >50 To 100, Deduct  -2.55 
    For >100, Deduct  -5.11 

XXXXXXX 
. 
 05 05 23 00-0018  Galvanized A307B Heavy Hex Bolts (05 05 23 00-0002) 
. 
. 

 05 05 23 00-0019 EA 1/2" Diameter x 1-1/2" Long, Galvanized A307B Heavy Hex Bolt ......................................................................................... 13.24 1.22 
    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.09 
    For >100, Deduct  -2.19 
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. 
 05 05 23 00-0020 EA 1/2" Diameter x 3" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 14.40 1.22 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.12 
    For >100, Deduct  -2.25 

. 
 05 05 23 00-0021 EA 5/8" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 15.65 1.22 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.31 

. 
 05 05 23 00-0022 EA 5/8" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 18.37 1.39 

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.33 
    For >100, Deduct  -2.66 

. 
 05 05 23 00-0023 EA 3/4" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 18.20 1.22 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.22 
    For >100, Deduct  -2.44 

. 
 05 05 23 00-0024 EA 3/4" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 23.09 1.39 

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.45 
    For >100, Deduct  -2.90 

. 
 05 05 23 00-0025 EA 3/4" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 31.02 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.69 
    For >100, Deduct  -3.37 

. 
 05 05 23 00-0026 EA 3/4" Diameter x 8" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 36.63 1.53 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.87 
    For >100, Deduct  -3.75 

. 
 05 05 23 00-0027 EA 7/8" Diameter x 2" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 24.59 1.33 

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.44 
    For >100, Deduct  -2.88 

. 
 05 05 23 00-0028 EA 7/8" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................... 29.36 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.64 
    For >100, Deduct  -3.29 

. 
 05 05 23 00-0029 EA 1" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt .................................................................................................. 35.31 1.53 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.84 
    For >100, Deduct  -3.68 

. 
 05 05 23 00-0030 EA 1" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt .................................................................................................. 53.58 1.61 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -2.35 
    For >100, Deduct  -4.69 

. 
 05 05 23 00-0031 EA 1-1/4" Diameter x 4" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................ 53.29 1.82 

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -2.47 
    For >100, Deduct  -4.94 

. 
 05 05 23 00-0032 EA 1-1/4" Diameter x 6" Long, Galvanized A307B Heavy Hex Bolt ............................................................................................ 67.02 1.95 

    For >10 To 50, Deduct  -0.81 
    For >50 To 100, Deduct  -2.89 
    For >100, Deduct  -5.79 

XXXXXXX 
. 
 05 05 23 00-0033  A325 High Strength Structural Bolts (05 05 23 00-0001) 
. 
. 
 05 05 23 00-0034  Plain Finish A325 High Strength Structural Bolts (05 05 23 00-0033) 

Note: Includes A325 heavy hex nut and structural washer. 
. 
. 

 05 05 23 00-0035 EA 1/2" Diameter x 1-1/2" Long, Plain Finish A325 High Strength Structural Bolt ...................................................................... 12.24 1.22 
    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.07 
    For >100, Deduct  -2.14 

. 
 05 05 23 00-0036 EA 1/2" Diameter x 3" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 12.55 1.22 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.08 
    For >100, Deduct  -2.15 

. 
 05 05 23 00-0037 EA 5/8" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 13.52 1.22 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.10 
    For >100, Deduct  -2.20 

. 
 05 05 23 00-0038 EA 5/8" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 16.72 1.39 

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.29 
    For >100, Deduct  -2.58 

. 
 05 05 23 00-0039 EA 5/8" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 19.57 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.40 
    For >100, Deduct  -2.80 

. 
 05 05 23 00-0040 EA 3/4" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 14.88 1.22 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.27 

. 
 05 05 23 00-0041 EA 3/4" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 18.17 1.39 

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.33 
    For >100, Deduct  -2.65 
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. 
 05 05 23 00-0042 EA 3/4" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 20.85 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.43 
    For >100, Deduct  -2.86 

. 
 05 05 23 00-0043 EA 3/4" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 25.98 1.53 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.61 
    For >100, Deduct  -3.21 

. 
 05 05 23 00-0044 EA 7/8" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 17.39 1.33 

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.26 
    For >100, Deduct  -2.52 

. 
 05 05 23 00-0045 EA 7/8" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 21.38 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.44 
    For >100, Deduct  -2.89 

. 
 05 05 23 00-0046 EA 7/8" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 24.57 1.53 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.57 
    For >100, Deduct  -3.14 

. 
 05 05 23 00-0047 EA 7/8" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................ 26.69 1.61 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.67 
    For >100, Deduct  -3.35 

. 
 05 05 23 00-0048 EA 1" Diameter x 2" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 19.33 1.38 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.34 
    For >100, Deduct  -2.69 

. 
 05 05 23 00-0049 EA 1" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 23.42 1.53 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.54 
    For >100, Deduct  -3.09 

. 
 05 05 23 00-0050 EA 1" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 27.35 1.61 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.69 
    For >100, Deduct  -3.38 

. 
 05 05 23 00-0051 EA 1" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ............................................................................... 35.46 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.96 
    For >100, Deduct  -3.92 

. 
 05 05 23 00-0052 EA 1-1/4" Diameter x 3" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 33.76 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -1.92 
    For >100, Deduct  -3.83 

. 
 05 05 23 00-0053 EA 1-1/4" Diameter x 4" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 38.42 1.82 

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -2.10 
    For >100, Deduct  -4.19 

. 
 05 05 23 00-0054 EA 1-1/4" Diameter x 6" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 45.34 1.95 

    For >10 To 50, Deduct  -0.81 
    For >50 To 100, Deduct  -2.35 
    For >100, Deduct  -4.70 

. 
 05 05 23 00-0055 EA 1-1/4" Diameter x 8" Long, Plain Finish A325 High Strength Structural Bolt ......................................................................... 53.50 2.08 

    For >10 To 50, Deduct  -0.87 
    For >50 To 100, Deduct  -2.64 
    For >100, Deduct  -5.27 

XXXXXXX 
. 
 05 05 23 00-0056  Galvanized A325 High Strength Structural Bolts (05 05 23 00-0033) 

Note: Includes A325 heavy hex nut and structural washer. 
. 
. 

 05 05 23 00-0057 EA 1/2" Diameter x 1-1/2" Long, Galvanized A325 High Strength Structural Bolt ...................................................................... 12.85 1.22 
    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.08 
    For >100, Deduct  -2.17 

. 
 05 05 23 00-0058 EA 1/2" Diameter x 3" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 13.07 1.22 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.09 
    For >100, Deduct  -2.18 

. 
 05 05 23 00-0059 EA 5/8" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 14.81 1.22 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.13 
    For >100, Deduct  -2.27 

. 
 05 05 23 00-0060 EA 5/8" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 17.64 1.39 

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.31 
    For >100, Deduct  -2.63 

. 
 05 05 23 00-0061 EA 5/8" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 18.69 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.38 
    For >100, Deduct  -2.76 

. 
 05 05 23 00-0062 EA 3/4" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................. 15.47 1.22 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.15 
    For >100, Deduct  -2.30 
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. 
 05 05 23 00-0063 EA 3/4" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 18.91 1.39 

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.34 
    For >100, Deduct  -2.69 

. 
 05 05 23 00-0064 EA 3/4" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 22.01 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.46 
    For >100, Deduct  -2.92 

. 
 05 05 23 00-0065 EA 3/4" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 28.73 1.53 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.68 
    For >100, Deduct  -3.35 

. 
 05 05 23 00-0066 EA 7/8" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 20.94 1.33 

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.35 
    For >100, Deduct  -2.70 

. 
 05 05 23 00-0067 EA 7/8" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 23.48 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.50 
    For >100, Deduct  -2.99 

. 
 05 05 23 00-0068 EA 7/8" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 27.12 1.53 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.64 
    For >100, Deduct  -3.27 

. 
 05 05 23 00-0069 EA 7/8" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt............................................................................. 34.33 1.61 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.86 
    For >100, Deduct  -3.73 

. 
 05 05 23 00-0070 EA 1" Diameter x 2" Long, Galvanized A325 High Strength Structural Bolt ............................................................................... 22.09 1.38 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.41 
    For >100, Deduct  -2.83 

. 
 05 05 23 00-0071 EA 1" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ............................................................................... 29.75 1.53 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.70 
    For >100, Deduct  -3.40 

. 
 05 05 23 00-0072 EA 1" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ............................................................................... 32.64 1.61 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.82 
    For >100, Deduct  -3.65 

. 
 05 05 23 00-0073 EA 1" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ............................................................................... 41.99 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -2.12 
    For >100, Deduct  -4.24 

. 
 05 05 23 00-0074 EA 1-1/4" Diameter x 3" Long, Galvanized A325 High Strength Structural Bolt ......................................................................... 41.73 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -2.11 
    For >100, Deduct  -4.23 

. 
 05 05 23 00-0075 EA 1-1/4" Diameter x 4" Long, Galvanized A325 High Strength Structural Bolt ......................................................................... 44.51 1.82 

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -2.25 
    For >100, Deduct  -4.50 

. 
 05 05 23 00-0076 EA 1-1/4" Diameter x 6" Long, Galvanized A325 High Strength Structural Bolt ......................................................................... 52.32 1.95 

    For >10 To 50, Deduct  -0.81 
    For >50 To 100, Deduct  -2.53 
    For >100, Deduct  -5.05 

. 
 05 05 23 00-0077 EA 1-1/4" Diameter x 8" Long, Galvanized A325 High Strength Structural Bolt ......................................................................... 60.78 2.08 

    For >10 To 50, Deduct  -0.87 
    For >50 To 100, Deduct  -2.82 
    For >100, Deduct  -5.64 

XXXXXXX 
. 
 05 05 23 00-0078  A490 High Strength Structural Bolts (05 05 23 00-0001) 

Note: Includes A490 heavy hex nut and two structural washers. 
. 
. 
 05 05 23 00-0079  Plain Finish A490 High Strength Structural Bolts (05 05 23 00-0078) 
. 
. 

 05 05 23 00-0080 EA 5/8" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 14.01 1.22 
    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.11 
    For >100, Deduct  -2.23 

. 
 05 05 23 00-0081 EA 5/8" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 20.04 1.39 

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.37 
    For >100, Deduct  -2.75 

. 
 05 05 23 00-0082 EA 5/8" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 21.47 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.45 
    For >100, Deduct  -2.89 

. 
 05 05 23 00-0083 EA 3/4" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 15.88 1.22 

    For >10 To 50, Deduct  -0.51 
    For >50 To 100, Deduct  -1.16 
    For >100, Deduct  -2.32 

. 
 05 05 23 00-0084 EA 3/4" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 19.31 1.39 

    For >10 To 50, Deduct  -0.58 
    For >50 To 100, Deduct  -1.35 
    For >100, Deduct  -2.71 
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. 
 05 05 23 00-0085 EA 3/4" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 22.69 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.48 
    For >100, Deduct  -2.96 

. 
 05 05 23 00-0086 EA 3/4" Diameter x 8" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 29.56 1.53 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.70 
    For >100, Deduct  -3.39 

. 
 05 05 23 00-0087 EA 7/8" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 18.54 1.33 

    For >10 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.29 
    For >100, Deduct  -2.58 

. 
 05 05 23 00-0088 EA 7/8" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 21.75 1.46 

    For >10 To 50, Deduct  -0.61 
    For >50 To 100, Deduct  -1.45 
    For >100, Deduct  -2.91 

. 
 05 05 23 00-0089 EA 7/8" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................ 32.05 1.53 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.76 
    For >100, Deduct  -3.52 

. 
 05 05 23 00-0090 EA 1" Diameter x 2" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 22.03 1.38 

    For >10 To 50, Deduct  -0.57 
    For >50 To 100, Deduct  -1.41 
    For >100, Deduct  -2.82 

. 
 05 05 23 00-0091 EA 1" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 26.45 1.53 

    For >10 To 50, Deduct  -0.64 
    For >50 To 100, Deduct  -1.62 
    For >100, Deduct  -3.24 

. 
 05 05 23 00-0092 EA 1" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ............................................................................... 30.61 1.61 

    For >10 To 50, Deduct  -0.67 
    For >50 To 100, Deduct  -1.77 
    For >100, Deduct  -3.54 

. 
 05 05 23 00-0093 EA 1-1/4" Diameter x 3" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 38.58 1.71 

    For >10 To 50, Deduct  -0.71 
    For >50 To 100, Deduct  -2.04 
    For >100, Deduct  -4.07 

. 
 05 05 23 00-0094 EA 1-1/4" Diameter x 4" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 49.93 1.82 

    For >10 To 50, Deduct  -0.76 
    For >50 To 100, Deduct  -2.38 
    For >100, Deduct  -4.77 

. 
 05 05 23 00-0095 EA 1-1/4" Diameter x 6" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 52.51 1.95 

    For >10 To 50, Deduct  -0.81 
    For >50 To 100, Deduct  -2.53 
    For >100, Deduct  -5.06 

. 
 05 05 23 00-0096 EA 1-1/4" Diameter x 8" Long, Plain Finish A490 High Strength Structural Bolt ......................................................................... 54.73 2.08 

    For >10 To 50, Deduct  -0.87 
    For >50 To 100, Deduct  -2.67 
    For >100, Deduct  -5.33 

XXXXXXX 
. 
 05 05 23 00-0097  Hex Head Bolts (05 05 23 00-0001) 
. 
. 
 05 05 23 00-0098  Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0099  1/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0100 EA 1/4" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................... 7.21  
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0101 EA 1/4" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.24  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0102 EA 1/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.32  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0103 EA 1/4" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.36  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0104 EA 1/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.61  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0105 EA 1/4" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.64  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0106 EA 1/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.76  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 
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. 
 05 05 23 00-0107 EA 1/4" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.97  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0108 EA 1/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.01  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0109 EA 1/4" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.19  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0110 EA 1/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.53  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0111 EA 1/4" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.66  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0112 EA 1/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.85  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0113 EA 1/4" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.47  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0114 EA 1/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.76  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0115 EA 1/4" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.84  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-0116  5/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0117 EA 5/16" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 7.28  
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0118 EA 5/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.31  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0119 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.38  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0120 EA 5/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.43  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0121 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.69  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0122 EA 5/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 7.81  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0123 EA 5/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 7.86  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0124 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.18  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0125 EA 5/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.36  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0126 EA 5/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.42  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0127 EA 5/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.68  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 
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. 
 05 05 23 00-0128 EA 5/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.75  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0129 EA 5/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.41  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0130 EA 5/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.95  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0131 EA 5/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.24  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0132 EA 5/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.51  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-0133  3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0134 EA 3/8" Diameter x 1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................... 7.36  
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0135 EA 3/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.39  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0136 EA 3/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.49  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0137 EA 3/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 7.57  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0138 EA 3/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 7.85  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0139 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.00  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0140 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.15  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0141 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.51  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0142 EA 3/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.70  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0143 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.82  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0144 EA 3/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.22  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0145 EA 3/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.33  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0146 EA 3/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.41  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0147 EA 3/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.67  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0148 EA 3/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.80  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 
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. 
 05 05 23 00-0149 EA 3/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.98  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-0150  7/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0151 EA 7/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.76  
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0152 EA 7/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 8.88  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0153 EA 7/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.90  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0154 EA 7/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.27  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0155 EA 7/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.46  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0156 EA 7/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.61  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0157 EA 7/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.22  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0158 EA 7/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.33  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0159 EA 7/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.56  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0160 EA 7/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.13  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0161 EA 7/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.24  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0162 EA 7/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.52  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0163 EA 7/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.86  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0164 EA 7/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 12.11  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0165 EA 7/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 12.62  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

XXXXXXX 
. 
 05 05 23 00-0166  1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0167 EA 1/2" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.66  
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0168 EA 1/2" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 8.81  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0169 EA 1/2" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 8.96  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 
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. 
 05 05 23 00-0170 EA 1/2" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.33  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0171 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .............................................................. 9.48  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0172 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 9.64  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0173 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.04  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0174 EA 1/2" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.22  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0175 EA 1/2" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.53  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0176 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.77  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0177 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.81  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0178 EA 1/2" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.08  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0179 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.53  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0180 EA 1/2" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.69  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0181 EA 1/2" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.15  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0182 EA 1/2" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.58  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0183 EA 1/2" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.74  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0184 EA 1/2" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.39  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0185 EA 1/2" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 13.57  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

XXXXXXX 
. 
 05 05 23 00-0186  9/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0187 EA 9/16" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 8.81  
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0188 EA 9/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.02  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0189 EA 9/16" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 9.07  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0190 EA 9/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 9.94  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 
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. 
 05 05 23 00-0191 EA 9/16" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.21  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0192 EA 9/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.30  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0193 EA 9/16" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.53  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0194 EA 9/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 10.60  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0195 EA 9/16" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 10.83  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0196 EA 9/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.08  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0197 EA 9/16" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.14  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0198 EA 9/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 11.34  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0199 EA 9/16" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 11.77  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0200 EA 9/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 12.01  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0201 EA 9/16" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 12.25  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0202 EA 9/16" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 12.67  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0203 EA 9/16" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 12.95  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0204 EA 9/16" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .................................................... 13.14  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0205 EA 9/16" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................................ 13.43  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

XXXXXXX 
. 
 05 05 23 00-0206  5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0207 EA 5/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.27  
    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0208 EA 5/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 10.41  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0209 EA 5/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.59  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0210 EA 5/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.03  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0211 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.29  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 
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. 
 05 05 23 00-0212 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.62  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0213 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.24  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0214 EA 5/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.75  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0215 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.14  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0216 EA 5/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.51  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0217 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.56  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0218 EA 5/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 14.23  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0219 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 14.82  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0220 EA 5/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 15.36  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0221 EA 5/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 15.98  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0222 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 16.85  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0223 EA 5/8" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 17.46  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0224 EA 5/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 18.08  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0225 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 18.56  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

XXXXXXX 
. 
 05 05 23 00-0226  3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0227 EA 3/4" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 10.73  
    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0228 EA 3/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.01  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0229 EA 3/4" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 11.26  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0230 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 11.78  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0231 EA 3/4" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 12.17  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0232 EA 3/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 12.51  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 
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. 
 05 05 23 00-0233 EA 3/4" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.09  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0234 EA 3/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.57  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0235 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.96  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0236 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 14.94  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0237 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 15.26  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0238 EA 3/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 15.86  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0239 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 16.10  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0240 EA 3/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 17.50  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0241 EA 3/4" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 18.15  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0242 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 19.20  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0243 EA 3/4" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 19.84  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0244 EA 3/4" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 20.71  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0245 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 21.54  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

XXXXXXX 
. 
 05 05 23 00-0246  7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 

23 00-0098) 
. 
. 

 05 05 23 00-0247 EA 7/8" Diameter x 1" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.20  
    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0248 EA 7/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 13.42  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0249 EA 7/8" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 13.54  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0250 EA 7/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 14.06  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0251 EA 7/8" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 14.70  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0252 EA 7/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 15.44  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0253 EA 7/8" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 16.26  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 
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. 
 05 05 23 00-0254 EA 7/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 17.34  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0255 EA 7/8" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 17.93  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0256 EA 7/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 18.60  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0257 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 18.96  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0258 EA 7/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 19.81  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0259 EA 7/8" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 20.87  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0260 EA 7/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 21.73  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0261 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 22.58  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0262 EA 7/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 23.58  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0263 EA 7/8" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................ 24.48  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0264 EA 7/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................................... 25.31  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0265 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................................... 26.19  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

XXXXXXX 
. 
 05 05 23 00-0266  1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-

0098) 
. 
. 

 05 05 23 00-0267 EA 1" Diameter x 1-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 14.24  
    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0268 EA 1" Diameter x 2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 15.80  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0269 EA 1" Diameter x 2-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 16.98  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0270 EA 1" Diameter x 3" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 18.21  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0271 EA 1" Diameter x 3-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 19.33  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0272 EA 1" Diameter x 4" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 20.69  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0273 EA 1" Diameter x 4-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 21.76  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0274 EA 1" Diameter x 5" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 22.88  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 
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. 
 05 05 23 00-0275 EA 1" Diameter x 5-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 23.64  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0276 EA 1" Diameter x 6" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 24.17  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0277 EA 1" Diameter x 6-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 25.11  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0278 EA 1" Diameter x 7" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 26.26  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0279 EA 1" Diameter x 7-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 27.19  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0280 EA 1" Diameter x 8" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 28.15  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0281 EA 1" Diameter x 8-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 29.12  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0282 EA 1" Diameter x 9" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................... 30.22  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0283 EA 1" Diameter x 9-1/2" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................................... 31.18  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0284 EA 1" Diameter x 10" Length, Zinc Plated Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................................. 32.16  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

XXXXXXX 
. 
 05 05 23 00-0285  Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0286  1/4" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0287 EA 1/4" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................... 7.27  
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0288 EA 1/4" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.32  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0289 EA 1/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.36  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0290 EA 1/4" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.44  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0291 EA 1/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.73  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0292 EA 1/4" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.87  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0293 EA 1/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.03  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0294 EA 1/4" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.36  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0295 EA 1/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.55  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0296 EA 1/4" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.69  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 
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. 
 05 05 23 00-0297 EA 1/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.03  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0298 EA 1/4" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.16  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0299 EA 1/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.28  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0300 EA 1/4" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.66  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0301 EA 1/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.84  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0302 EA 1/4" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.01  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-0303  5/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0304 EA 5/16" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 7.36  
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0305 EA 5/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 7.40  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0306 EA 5/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 7.46  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0307 EA 5/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 7.57  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0308 EA 5/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 7.86  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0309 EA 5/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.00  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0310 EA 5/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 8.24  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0311 EA 5/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.57  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0312 EA 5/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 8.76  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0313 EA 5/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.94  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0314 EA 5/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.50  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0315 EA 5/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.56  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0316 EA 5/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.80  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0317 EA 5/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.33  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 
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. 
 05 05 23 00-0318 EA 5/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.66  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0319 EA 5/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.98  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-0320  3/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0321 EA 3/8" Diameter x 1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................... 7.42  
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0322 EA 3/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.45  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0323 EA 3/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 7.56  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0324 EA 3/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 7.68  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0325 EA 3/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.01  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0326 EA 3/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.14  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0327 EA 3/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.36  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0328 EA 3/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.79  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0329 EA 3/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.30  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0330 EA 3/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.53  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0331 EA 3/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.03  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0332 EA 3/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.25  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0333 EA 3/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.63  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0334 EA 3/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.12  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0335 EA 3/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.62  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0336 EA 3/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.03  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-0337  7/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0338 EA 7/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 8.67  
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 
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. 
 05 05 23 00-0339 EA 7/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 8.77  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0340 EA 7/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.03  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0341 EA 7/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.44  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0342 EA 7/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.62  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0343 EA 7/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.80  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0344 EA 7/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.23  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0345 EA 7/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 11.23  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0346 EA 7/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 11.68  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0347 EA 7/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 12.02  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0348 EA 7/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 12.22  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0349 EA 7/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 12.43  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0350 EA 7/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 12.94  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0351 EA 7/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 13.23  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0352 EA 7/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 13.52  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

XXXXXXX 
. 
 05 05 23 00-0353  1/2" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0354 EA 1/2" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 8.81  
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0355 EA 1/2" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 8.95  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0356 EA 1/2" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.09  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0357 EA 1/2" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 9.54  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0358 EA 1/2" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .................................................................................. 9.76  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0359 EA 1/2" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.00  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 
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. 
 05 05 23 00-0360 EA 1/2" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.42  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0361 EA 1/2" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.21  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0362 EA 1/2" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.26  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0363 EA 1/2" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.99  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0364 EA 1/2" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.30  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0365 EA 1/2" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.08  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0366 EA 1/2" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.00  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0367 EA 1/2" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.45  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0368 EA 1/2" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.61  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0369 EA 1/2" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.62  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0370 EA 1/2" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.40  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0371 EA 1/2" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.49  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0372 EA 1/2" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 17.91  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

XXXXXXX 
. 
 05 05 23 00-0373  9/16" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0374 EA 9/16" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.23  
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0375 EA 9/16" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 9.49  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0376 EA 9/16" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 9.72  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0377 EA 9/16" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.17  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0378 EA 9/16" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 10.49  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0379 EA 9/16" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 10.84  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0380 EA 9/16" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 11.45  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 
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. 
 05 05 23 00-0381 EA 9/16" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 12.82  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0382 EA 9/16" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 13.17  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0383 EA 9/16" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 13.77  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0384 EA 9/16" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 14.15  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0385 EA 9/16" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 15.42  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0386 EA 9/16" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 17.19  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0387 EA 9/16" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 17.71  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0388 EA 9/16" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 18.58  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0389 EA 9/16" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 19.61  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0390 EA 9/16" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 19.93  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0391 EA 9/16" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ........................................................................ 20.24  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0392 EA 9/16" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................ 21.03  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

XXXXXXX 
. 
 05 05 23 00-0393  5/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0394 EA 5/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.51  
    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0395 EA 5/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 10.60  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0396 EA 5/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 10.68  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0397 EA 5/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.12  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0398 EA 5/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.54  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0399 EA 5/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.92  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0400 EA 5/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.51  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0401 EA 5/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.24  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 
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. 
 05 05 23 00-0402 EA 5/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.64  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0403 EA 5/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.04  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0404 EA 5/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.68  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0405 EA 5/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.68  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0406 EA 5/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.80  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0407 EA 5/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.63  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0408 EA 5/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 17.75  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0409 EA 5/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 19.45  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0410 EA 5/8" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 20.57  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0411 EA 5/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 22.20  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0412 EA 5/8" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 22.78  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

XXXXXXX 
. 
 05 05 23 00-0413  3/4" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0414 EA 3/4" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.45  
    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0415 EA 3/4" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 11.61  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0416 EA 3/4" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 11.70  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0417 EA 3/4" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 12.26  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0418 EA 3/4" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 12.68  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0419 EA 3/4" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.31  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0420 EA 3/4" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.94  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0421 EA 3/4" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.35  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0422 EA 3/4" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 15.21  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 
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. 
 05 05 23 00-0423 EA 3/4" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 15.81  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0424 EA 3/4" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.52  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0425 EA 3/4" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.38  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0426 EA 3/4" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 18.82  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0427 EA 3/4" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 19.72  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0428 EA 3/4" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 20.23  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0429 EA 3/4" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 21.77  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0430 EA 3/4" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 22.23  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0431 EA 3/4" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 23.71  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0432 EA 3/4" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 24.08  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

XXXXXXX 
. 
 05 05 23 00-0433  7/8" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0434 EA 7/8" Diameter x 1" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 13.64  
    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0435 EA 7/8" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 13.84  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0436 EA 7/8" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 14.12  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0437 EA 7/8" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 14.61  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0438 EA 7/8" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 15.45  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0439 EA 7/8" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 16.01  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0440 EA 7/8" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 16.63  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0441 EA 7/8" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 17.61  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0442 EA 7/8" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 18.36  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0443 EA 7/8" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 18.92  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 
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. 
 05 05 23 00-0444 EA 7/8" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 19.54  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0445 EA 7/8" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 22.20  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0446 EA 7/8" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 23.37  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0447 EA 7/8" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 24.53  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0448 EA 7/8" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 24.61  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0449 EA 7/8" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 26.50  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0450 EA 7/8" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................ 27.64  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0451 EA 7/8" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .......................................................................... 28.62  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0452 EA 7/8" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt .............................................................................. 29.59  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

XXXXXXX 
. 
 05 05 23 00-0453  1" Diameter, Zinc Plated Steel, Grade 5, Hex Head Bolts (05 05 23 00-0285) 
. 
. 

 05 05 23 00-0454 EA 1" Diameter x 1-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 15.50  
    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0455 EA 1" Diameter x 2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 15.57  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0456 EA 1" Diameter x 2-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 16.40  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0457 EA 1" Diameter x 3" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 17.21  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0458 EA 1" Diameter x 3-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 17.81  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0459 EA 1" Diameter x 4" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 18.77  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0460 EA 1" Diameter x 4-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 19.72  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0461 EA 1" Diameter x 5" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 21.10  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0462 EA 1" Diameter x 5-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 22.29  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0463 EA 1" Diameter x 6" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 22.59  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0464 EA 1" Diameter x 6-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 24.51  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 
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. 
 05 05 23 00-0465 EA 1" Diameter x 7" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 25.97  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0466 EA 1" Diameter x 7-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 28.02  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0467 EA 1" Diameter x 8" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 28.61  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0468 EA 1" Diameter x 8-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 35.39  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0469 EA 1" Diameter x 9" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................... 35.91  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0470 EA 1" Diameter x 9-1/2" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ............................................................................. 37.32  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0471 EA 1" Diameter x 10" Length, Zinc Plated Steel, Grade 5, Hex Head Bolt ................................................................................. 38.29  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

XXXXXXX 
. 
 05 05 23 00-0472  Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0473  1/4" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0474 EA 1/4" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................... 7.30  
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0475 EA 1/4" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.39  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0476 EA 1/4" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 7.44  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0477 EA 1/4" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.55  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0478 EA 1/4" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 7.81  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0479 EA 1/4" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.93  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0480 EA 1/4" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 8.04  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0481 EA 1/4" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 8.25  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0482 EA 1/4" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 8.57  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0483 EA 1/4" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 8.87  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0484 EA 1/4" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 9.22  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0485 EA 1/4" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 9.38  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0486 EA 1/4" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 9.59  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 
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. 
 05 05 23 00-0487 EA 1/4" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 9.94  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0488 EA 1/4" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 10.33  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0489 EA 1/4" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 10.51  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-0490  5/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0491 EA 5/16" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................. 7.38  
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0492 EA 5/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 7.44  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0493 EA 5/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 7.63  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0494 EA 5/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 7.67  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0495 EA 5/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 7.97  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0496 EA 5/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 8.25  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0497 EA 5/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 8.34  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0498 EA 5/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 8.70  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0499 EA 5/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 8.88  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0500 EA 5/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.29  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0501 EA 5/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 9.73  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0502 EA 5/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.88  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0503 EA 5/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 10.12  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0504 EA 5/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.50  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0505 EA 5/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 10.67  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0506 EA 5/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 11.02  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-0507  3/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
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. 

. 
 05 05 23 00-0508 EA 3/8" Diameter x 1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .................................................................... 7.58  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0509 EA 3/8" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.60  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0510 EA 3/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 7.62  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0511 EA 3/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 7.84  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0512 EA 3/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 8.17  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0513 EA 3/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 8.39  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0514 EA 3/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 8.59  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0515 EA 3/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 9.43  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0516 EA 3/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt................................................................. 9.68  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0517 EA 3/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ....................................................................... 9.73  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0518 EA 3/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 10.03  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0519 EA 3/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 10.31  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0520 EA 3/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 11.55  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0521 EA 3/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 12.06  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0522 EA 3/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 12.61  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0523 EA 3/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 13.92  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-0524  7/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0525 EA 7/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 8.82  
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0526 EA 7/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 8.85  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0527 EA 7/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.20  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0528 EA 7/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 9.43  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 
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. 
 05 05 23 00-0529 EA 7/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.83  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0530 EA 7/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 10.04  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0531 EA 7/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.28  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0532 EA 7/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 11.16  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0533 EA 7/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 11.84  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0534 EA 7/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 12.50  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0535 EA 7/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 12.74  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0536 EA 7/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 13.09  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0537 EA 7/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 13.84  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0538 EA 7/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 14.99  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0539 EA 7/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 15.08  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

XXXXXXX 
. 
 05 05 23 00-0540  1/2" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0541 EA 1/2" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 9.05  
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0542 EA 1/2" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 9.30  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0543 EA 1/2" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt....................................................................... 9.46  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0544 EA 1/2" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................ 9.83  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0545 EA 1/2" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 10.11  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0546 EA 1/2" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 10.74  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0547 EA 1/2" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 11.38  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0548 EA 1/2" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 11.75  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0549 EA 1/2" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 12.02  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 
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. 
 05 05 23 00-0550 EA 1/2" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 12.68  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0551 EA 1/2" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 13.48  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0552 EA 1/2" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 14.21  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0553 EA 1/2" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 15.06  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0554 EA 1/2" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 15.39  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0555 EA 1/2" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 16.30  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0556 EA 1/2" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 18.02  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0557 EA 1/2" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 18.68  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0558 EA 1/2" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 19.02  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0559 EA 1/2" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 20.66  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

XXXXXXX 
. 
 05 05 23 00-0560  9/16" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0561 EA 9/16" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.28  
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0562 EA 9/16" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 9.44  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0563 EA 9/16" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 9.79  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0564 EA 9/16" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................. 10.51  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0565 EA 9/16" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 10.64  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0566 EA 9/16" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................. 11.16  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0567 EA 9/16" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 11.70  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0568 EA 9/16" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................. 13.40  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0569 EA 9/16" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 13.73  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0570 EA 9/16" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................. 14.20  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 
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. 
 05 05 23 00-0571 EA 9/16" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 14.93  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0572 EA 9/16" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 17.71  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0573 EA 9/16" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 21.18  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0574 EA 9/16" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ............................................................ 25.21  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0575 EA 9/16" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 29.58  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

XXXXXXX 
. 
 05 05 23 00-0576  5/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0577 EA 5/8" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 10.84  
    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0578 EA 5/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 10.99  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0579 EA 5/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 11.39  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0580 EA 5/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 12.16  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0581 EA 5/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 12.63  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0582 EA 5/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 12.88  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0583 EA 5/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 13.26  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0584 EA 5/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 14.10  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0585 EA 5/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 14.46  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0586 EA 5/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 15.06  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0587 EA 5/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 15.45  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0588 EA 5/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 16.27  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0589 EA 5/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 18.44  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0590 EA 5/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 19.38  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0591 EA 5/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 19.77  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 
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. 
 05 05 23 00-0592 EA 5/8" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 21.63  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0593 EA 5/8" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 23.47  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0594 EA 5/8" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 23.61  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0595 EA 5/8" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 25.33  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

XXXXXXX 
. 
 05 05 23 00-0596  3/4" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0597 EA 3/4" Diameter x 1" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.72  
    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0598 EA 3/4" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 11.88  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0599 EA 3/4" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 11.99  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0600 EA 3/4" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 12.44  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0601 EA 3/4" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 12.78  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0602 EA 3/4" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 13.78  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0603 EA 3/4" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 14.40  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0604 EA 3/4" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 14.49  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0605 EA 3/4" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 15.85  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0606 EA 3/4" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 16.54  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0607 EA 3/4" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 17.25  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0608 EA 3/4" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 18.58  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0609 EA 3/4" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 20.42  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0610 EA 3/4" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 21.13  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0611 EA 3/4" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ..................................................................... 21.50  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0612 EA 3/4" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt............................................................... 23.45  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 
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. 
 05 05 23 00-0613 EA 3/4" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 24.74  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0614 EA 3/4" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 25.67  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0615 EA 3/4" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 26.01  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

XXXXXXX 
. 
 05 05 23 00-0616  7/8" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0617 EA 7/8" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 15.14  
    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0618 EA 7/8" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 15.58  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0619 EA 7/8" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 16.44  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0620 EA 7/8" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 17.76  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0621 EA 7/8" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 17.91  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0622 EA 7/8" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 18.39  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0623 EA 7/8" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 21.57  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0624 EA 7/8" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 22.39  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0625 EA 7/8" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 24.48  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0626 EA 7/8" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 25.67  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0627 EA 7/8" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 28.75  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0628 EA 7/8" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 29.99  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0629 EA 7/8" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 33.16  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0630 EA 7/8" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 34.44  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0631 EA 7/8" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 35.67  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0632 EA 7/8" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt..................................................................... 36.04  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0633 EA 7/8" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt .............................................................. 36.36  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 
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. 
 05 05 23 00-0634 EA 7/8" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ................................................................... 37.12  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

XXXXXXX 
. 
 05 05 23 00-0635  1" Diameter, Zinc Plated Steel, Grade 8, Hex Head Bolts (05 05 23 00-0472) 
. 
. 

 05 05 23 00-0636 EA 1" Diameter x 1-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 16.39  
    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0637 EA 1" Diameter x 2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 17.50  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0638 EA 1" Diameter x 2-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 18.19  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0639 EA 1" Diameter x 3" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 19.01  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0640 EA 1" Diameter x 3-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 20.56  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0641 EA 1" Diameter x 4" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 21.17  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0642 EA 1" Diameter x 4-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 22.50  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0643 EA 1" Diameter x 5" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 24.28  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0644 EA 1" Diameter x 5-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 25.31  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0645 EA 1" Diameter x 6" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 26.06  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0646 EA 1" Diameter x 6-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 29.78  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0647 EA 1" Diameter x 7" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 30.56  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0648 EA 1" Diameter x 7-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 34.76  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0649 EA 1" Diameter x 8" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 35.48  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0650 EA 1" Diameter x 8-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 37.92  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0651 EA 1" Diameter x 9" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ........................................................................ 39.14  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0652 EA 1" Diameter x 9-1/2" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt.................................................................. 42.33  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0653 EA 1" Diameter x 10" Length, Yellow Zinc Plated Steel, Grade 8, Hex Head Bolt ...................................................................... 44.29  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

XXXXXXX 
. 
 05 05 23 00-0654  Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolts (05 05 23 00-

0097) 
. 
. 
 05 05 23 00-0655  1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
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. 

. 
 05 05 23 00-0656 EA 1/4" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................ 7.43  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0657 EA 1/4" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.44  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0658 EA 1/4" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 7.46  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0659 EA 1/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.69  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0660 EA 1/4" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.00  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0661 EA 1/4" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.13  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0662 EA 1/4" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.19  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0663 EA 1/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.41  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0664 EA 1/4" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.57  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0665 EA 1/4" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.61  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0666 EA 1/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.92  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0667 EA 1/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.05  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0668 EA 1/4" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.11  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0669 EA 1/4" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.44  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0670 EA 1/4" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.82  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0671 EA 1/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.31  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-0672  5/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0673 EA 5/16" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 7.32  
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0674 EA 5/16" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 7.76  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0675 EA 5/16" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 7.80  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0676 EA 5/16" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 7.82  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 
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. 
 05 05 23 00-0677 EA 5/16" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 8.22  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0678 EA 5/16" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 8.63  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0679 EA 5/16" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 8.71  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0680 EA 5/16" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 9.02  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0681 EA 5/16" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 9.06  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0682 EA 5/16" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 9.39  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0683 EA 5/16" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 9.68  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0684 EA 5/16" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 9.80  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0685 EA 5/16" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 10.12  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0686 EA 5/16" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 10.97  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0687 EA 5/16" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 11.47  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0688 EA 5/16" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 11.94  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-0689  3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0690 EA 3/8" Diameter x 1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................ 7.46  
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0691 EA 3/8" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.56  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0692 EA 3/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 7.67  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0693 EA 3/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 7.93  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0694 EA 3/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.25  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0695 EA 3/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.47  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0696 EA 3/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 8.63  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0697 EA 3/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.05  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 
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. 
 05 05 23 00-0698 EA 3/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.16  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0699 EA 3/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.43  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0700 EA 3/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.74  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0701 EA 3/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.11  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0702 EA 3/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.17  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0703 EA 3/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.41  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0704 EA 3/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.44  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0705 EA 3/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.88  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-0706  7/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0707 EA 7/16" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 9.14  
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0708 EA 7/16" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 9.61  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0709 EA 7/16" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 9.98  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0710 EA 7/16" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 10.80  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0711 EA 7/16" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 10.83  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0712 EA 7/16" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 10.87  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0713 EA 7/16" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 11.37  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0714 EA 7/16" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 11.71  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0715 EA 7/16" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 12.02  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0716 EA 7/16" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................. 12.56  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0717 EA 7/16" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 12.92  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

XXXXXXX 
. 
 05 05 23 00-0718  1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
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. 
 05 05 23 00-0719 EA 1/2" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 8.93  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0720 EA 1/2" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.09  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0721 EA 1/2" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ........................................... 9.40  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0722 EA 1/2" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ..................................... 9.95  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0723 EA 1/2" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.20  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0724 EA 1/2" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.64  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0725 EA 1/2" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.92  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0726 EA 1/2" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.08  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0727 EA 1/2" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.44  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0728 EA 1/2" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.80  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0729 EA 1/2" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.19  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0730 EA 1/2" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.23  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0731 EA 1/2" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.52  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0732 EA 1/2" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.62  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0733 EA 1/2" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.92  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0734 EA 1/2" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.55  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0735 EA 1/2" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 14.79  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0736 EA 1/2" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.84  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0737 EA 1/2" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 14.98  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

XXXXXXX 
. 
 05 05 23 00-0738  5/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0739 EA 5/8" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.50  
    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 
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. 
 05 05 23 00-0740 EA 5/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 10.74  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0741 EA 5/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 10.90  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0742 EA 5/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.37  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0743 EA 5/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.73  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0744 EA 5/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.51  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0745 EA 5/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 12.84  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0746 EA 5/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.98  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0747 EA 5/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 13.22  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0748 EA 5/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 13.74  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0749 EA 5/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 14.02  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0750 EA 5/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.83  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0751 EA 5/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 15.09  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0752 EA 5/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 16.51  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0753 EA 5/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 16.93  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0754 EA 5/8" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 17.73  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0755 EA 5/8" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 18.40  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0756 EA 5/8" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 19.93  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0757 EA 5/8" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 20.05  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

XXXXXXX 
. 
 05 05 23 00-0758  3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0759 EA 3/4" Diameter x 1" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.65  
    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0760 EA 3/4" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 11.70  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 
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. 
 05 05 23 00-0761 EA 3/4" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 11.99  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0762 EA 3/4" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 12.85  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0763 EA 3/4" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 13.96  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0764 EA 3/4" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.67  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0765 EA 3/4" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 15.25  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0766 EA 3/4" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 15.31  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0767 EA 3/4" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 15.47  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0768 EA 3/4" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 15.77  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0769 EA 3/4" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 16.71  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0770 EA 3/4" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 17.10  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0771 EA 3/4" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 18.07  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0772 EA 3/4" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 18.20  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0773 EA 3/4" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 18.58  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0774 EA 3/4" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 19.35  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0775 EA 3/4" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 19.76  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0776 EA 3/4" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 19.98  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0777 EA 3/4" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 20.10  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

XXXXXXX 
. 
 05 05 23 00-0778  7/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0779 EA 7/8" Diameter x 1-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 14.96  
    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0780 EA 7/8" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 15.42  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0781 EA 7/8" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 15.88  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 
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. 
 05 05 23 00-0782 EA 7/8" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 18.25  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0783 EA 7/8" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 18.61  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0784 EA 7/8" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 19.26  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0785 EA 7/8" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 19.76  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0786 EA 7/8" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 20.39  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0787 EA 7/8" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 21.04  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0788 EA 7/8" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 21.53  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0789 EA 7/8" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 25.45  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0790 EA 7/8" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 26.21  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0791 EA 7/8" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 27.12  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0792 EA 7/8" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 27.34  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0793 EA 7/8" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 27.79  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0794 EA 7/8" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ......................................... 28.30  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0795 EA 7/8" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ................................... 28.93  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0796 EA 7/8" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ....................................... 29.53  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

XXXXXXX 
. 
 05 05 23 00-0797  1" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex 

Head Bolts (05 05 23 00-0654) 
. 
. 

 05 05 23 00-0798 EA 1" Diameter x 2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 18.14  
    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0799 EA 1" Diameter x 2-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 18.49  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0800 EA 1" Diameter x 3" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 19.34  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0801 EA 1" Diameter x 3-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 20.02  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0802 EA 1" Diameter x 4" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 21.75  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 
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. 
 05 05 23 00-0803 EA 1" Diameter x 4-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 22.09  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0804 EA 1" Diameter x 5" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 23.08  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0805 EA 1" Diameter x 5-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 23.39  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0806 EA 1" Diameter x 6" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 23.75  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0807 EA 1" Diameter x 6-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 27.12  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0808 EA 1" Diameter x 7" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 27.96  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0809 EA 1" Diameter x 7-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 29.37  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0810 EA 1" Diameter x 8" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 30.76  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0811 EA 1" Diameter x 8-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 31.38  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0812 EA 1" Diameter x 9" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ............................................ 32.51  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0813 EA 1" Diameter x 9-1/2" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt ...................................... 33.37  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0814 EA 1" Diameter x 10" Length, Hot Dipped Galvanized Steel, Low Carbon/Grade 2, Hex Head Bolt .......................................... 34.64  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

XXXXXXX 
. 
 05 05 23 00-0815  304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0816  1/4" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0817 EA 1/4" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 7.32  
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0818 EA 1/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 7.40  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0819 EA 1/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 7.51  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0820 EA 1/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 7.62  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0821 EA 1/4" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 7.93  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0822 EA 1/4" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.10  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0823 EA 1/4" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 8.29  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0824 EA 1/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.64  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 
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. 
 05 05 23 00-0825 EA 1/4" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 8.88  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0826 EA 1/4" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 9.10  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0827 EA 1/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 9.48  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0828 EA 1/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 9.85  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0829 EA 1/4" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 14.22  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0830 EA 1/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 16.57  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0831 EA 1/4" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 16.78  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0832 EA 1/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 17.27  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-0833  5/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0834 EA 5/16" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 7.47  
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0835 EA 5/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 7.55  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0836 EA 5/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 7.70  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0837 EA 5/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 7.83  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0838 EA 5/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 8.26  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0839 EA 5/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 8.34  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0840 EA 5/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 8.75  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0841 EA 5/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 9.24  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0842 EA 5/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 9.69  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0843 EA 5/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 9.92  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0844 EA 5/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 10.82  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0845 EA 5/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 11.96  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 
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. 
 05 05 23 00-0846 EA 5/16" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 14.57  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0847 EA 5/16" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 18.99  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-0848  3/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0849 EA 3/8" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................. 7.67  
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0850 EA 3/8" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 7.76  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0851 EA 3/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 8.01  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0852 EA 3/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.32  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0853 EA 3/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 8.68  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0854 EA 3/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 8.93  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0855 EA 3/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 9.26  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0856 EA 3/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 9.76  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0857 EA 3/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 10.15  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0858 EA 3/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 11.01  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0859 EA 3/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.31  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0860 EA 3/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 12.02  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0861 EA 3/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 13.53  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-0862 EA 3/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 14.09  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0863 EA 3/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 14.31  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-0864 EA 3/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 15.82  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-0865  7/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0866 EA 7/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 9.49  
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 
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. 
 05 05 23 00-0867 EA 7/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 9.59  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0868 EA 7/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 9.99  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0869 EA 7/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 10.43  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0870 EA 7/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 10.91  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0871 EA 7/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 11.71  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0872 EA 7/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 12.28  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0873 EA 7/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 13.22  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0874 EA 7/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 13.63  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0875 EA 7/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 15.11  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0876 EA 7/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 16.54  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0877 EA 7/16" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 16.73  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0878 EA 7/16" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 17.11  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

XXXXXXX 
. 
 05 05 23 00-0879  1/2" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0880 EA 1/2" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ..................................................................................... 9.48  
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0881 EA 1/2" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................... 9.59  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0882 EA 1/2" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 10.22  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0883 EA 1/2" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 10.67  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0884 EA 1/2" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 11.24  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0885 EA 1/2" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.55  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0886 EA 1/2" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 12.13  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0887 EA 1/2" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 12.40  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 
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. 
 05 05 23 00-0888 EA 1/2" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 13.90  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0889 EA 1/2" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 14.51  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0890 EA 1/2" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 15.19  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0891 EA 1/2" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.95  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0892 EA 1/2" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 17.29  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0893 EA 1/2" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 17.75  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0894 EA 1/2" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 18.47  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-0895 EA 1/2" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 22.19  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0896 EA 1/2" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 22.48  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0897 EA 1/2" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 24.47  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0898 EA 1/2" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 26.44  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

XXXXXXX 
. 
 05 05 23 00-0899  9/16" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0900 EA 9/16" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 12.77  
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0901 EA 9/16" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 14.07  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0902 EA 9/16" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 16.36  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-0903 EA 9/16" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 17.02  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0904 EA 9/16" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 17.83  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0905 EA 9/16" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 19.24  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-0906 EA 9/16" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 21.52  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0907 EA 9/16" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 21.84  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-0908 EA 9/16" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 24.84  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 
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. 
 05 05 23 00-0909 EA 9/16" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ........................................................................... 26.44  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-0910 EA 9/16" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 28.04  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

XXXXXXX 
. 
 05 05 23 00-0911  5/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0912 EA 5/8" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 11.60  
    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0913 EA 5/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 11.89  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0914 EA 5/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 13.14  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0915 EA 5/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 13.55  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0916 EA 5/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 14.14  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0917 EA 5/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 14.99  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0918 EA 5/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 16.25  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0919 EA 5/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 16.26  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0920 EA 5/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 17.21  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0921 EA 5/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 17.95  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0922 EA 5/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 18.80  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0923 EA 5/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 21.93  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0924 EA 5/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 23.86  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0925 EA 5/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 25.28  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0926 EA 5/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 25.92  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0927 EA 5/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 28.73  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0928 EA 5/8" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 29.57  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0929 EA 5/8" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 33.29  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 
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. 
 05 05 23 00-0930 EA 5/8" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 34.82  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

XXXXXXX 
. 
 05 05 23 00-0931  3/4" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0932 EA 3/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 12.96  
    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0933 EA 3/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 13.54  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0934 EA 3/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 14.31  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-0935 EA 3/4" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 15.34  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0936 EA 3/4" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 16.19  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0937 EA 3/4" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 17.61  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-0938 EA 3/4" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 18.66  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0939 EA 3/4" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 19.99  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0940 EA 3/4" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 21.05  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-0941 EA 3/4" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 22.35  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0942 EA 3/4" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 23.58  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0943 EA 3/4" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 25.90  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-0944 EA 3/4" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 32.27  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0945 EA 3/4" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 34.24  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0946 EA 3/4" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 38.44  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-0947 EA 3/4" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 38.84  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0948 EA 3/4" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 39.50  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0949 EA 3/4" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 41.29  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0950 EA 3/4" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 42.68  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

XXXXXXX 
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. 
 05 05 23 00-0951  7/8" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0952 EA 7/8" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 17.62  
    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0953 EA 7/8" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 19.08  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0954 EA 7/8" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 20.39  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0955 EA 7/8" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 21.87  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0956 EA 7/8" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 22.35  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0957 EA 7/8" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 23.76  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0958 EA 7/8" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 24.23  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0959 EA 7/8" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 27.44  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0960 EA 7/8" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 28.12  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0961 EA 7/8" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 29.35  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0962 EA 7/8" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 36.15  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0963 EA 7/8" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 38.97  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0964 EA 7/8" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 42.02  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0965 EA 7/8" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 44.48  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0966 EA 7/8" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 52.14  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0967 EA 7/8" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................... 58.12  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0968 EA 7/8" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ............................................................................. 60.88  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0969 EA 7/8" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................. 63.64  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

XXXXXXX 
. 
 05 05 23 00-0970  1" Diameter, 304/18-8 Stainless Steel, Hex Head Bolts (05 05 23 00-0815) 
. 
. 

 05 05 23 00-0971 EA 1" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 21.14  
    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-0972 EA 1" Diameter x 2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 22.21  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 
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. 
 05 05 23 00-0973 EA 1" Diameter x 2-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 23.99  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0974 EA 1" Diameter x 3" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 25.33  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0975 EA 1" Diameter x 3-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 27.53  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-0976 EA 1" Diameter x 4" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 30.19  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0977 EA 1" Diameter x 4-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 31.73  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0978 EA 1" Diameter x 5" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 33.99  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-0979 EA 1" Diameter x 5-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 36.31  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0980 EA 1" Diameter x 6" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 36.44  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0981 EA 1" Diameter x 6-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 42.51  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-0982 EA 1" Diameter x 7" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 50.40  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0983 EA 1" Diameter x 7-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 51.54  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0984 EA 1" Diameter x 8" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 52.68  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-0985 EA 1" Diameter x 8-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 55.17  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0986 EA 1" Diameter x 9" Length, 304/18-8 Stainless Steel, Hex Head Bolt ...................................................................................... 58.68  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0987 EA 1" Diameter x 9-1/2" Length, 304/18-8 Stainless Steel, Hex Head Bolt ................................................................................ 74.60  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-0988 EA 1" Diameter x 10" Length, 304/18-8 Stainless Steel, Hex Head Bolt .................................................................................... 93.15  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

XXXXXXX 
. 
 05 05 23 00-0989  316 Stainless Steel, Hex Head Bolts (05 05 23 00-0097) 
. 
. 
 05 05 23 00-0990  1/4" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-0991 EA 1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt........................................................................................... 7.48  
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0992 EA 1" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 7.65  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0993 EA 1-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 7.77  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-0994 EA 2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 7.85  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 
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. 
 05 05 23 00-0995 EA 2-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 8.29  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0996 EA 3" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 8.51  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0997 EA 3-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 8.73  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-0998 EA 4" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 9.10  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-0999 EA 4-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 9.28  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-1000 EA 5" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ............................................................................................. 9.36  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-1001 EA 5-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 10.12  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1002 EA 6" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 10.27  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1003 EA 6-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 15.85  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1004 EA 7" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 22.81  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-1005 EA 7-1/2" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 37.69  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-1006 EA 8" Length x 1/4" Diameter, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 41.09  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-1007  5/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1008 EA 5/16" Diameter x 1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 7.71  
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-1009 EA 5/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 7.90  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-1010 EA 5/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 8.22  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-1011 EA 5/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 8.46  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-1012 EA 5/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 8.76  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-1013 EA 5/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 9.25  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-1014 EA 5/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 9.60  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-1015 EA 5/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 9.94  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 
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. 
 05 05 23 00-1016 EA 5/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 10.68  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-1017 EA 5/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 10.82  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-1018 EA 5/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 11.54  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1019 EA 5/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 12.11  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1020 EA 5/16" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 16.85  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1021 EA 5/16" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 23.81  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-1022  3/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1023 EA 3/8" Diameter x 1/2" Length, 316 Stainless Steel, Hex Head Bolt........................................................................................... 8.21  
    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-1024 EA 3/8" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 8.29  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-1025 EA 3/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 8.58  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-1026 EA 3/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 9.29  

    For >100 To 250, Deduct  -1.42 
    For >250 To 500, Deduct  -1.78 
    For >500, Deduct  -2.13 

. 
 05 05 23 00-1027 EA 3/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ....................................................................................... 9.74  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-1028 EA 3/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt.............................................................................................. 9.87  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-1029 EA 3/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 10.49  

    For >100 To 250, Deduct  -1.46 
    For >250 To 500, Deduct  -1.83 
    For >500, Deduct  -2.19 

. 
 05 05 23 00-1030 EA 3/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 10.78  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-1031 EA 3/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 11.17  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-1032 EA 3/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 11.43  

    For >100 To 250, Deduct  -1.50 
    For >250 To 500, Deduct  -1.88 
    For >500, Deduct  -2.25 

. 
 05 05 23 00-1033 EA 3/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 12.49  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1034 EA 3/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 13.53  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1035 EA 3/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 13.57  

    For >100 To 250, Deduct  -1.54 
    For >250 To 500, Deduct  -1.93 
    For >500, Deduct  -2.31 

. 
 05 05 23 00-1036 EA 3/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 16.42  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 
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. 
 05 05 23 00-1037 EA 3/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 20.72  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

. 
 05 05 23 00-1038 EA 3/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 25.36  

    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.38 

XXXXXXX 
. 
 05 05 23 00-1039  7/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1040 EA 7/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 10.42  
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-1041 EA 7/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 10.86  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-1042 EA 7/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 11.70  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-1043 EA 7/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 12.62  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-1044 EA 7/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 13.42  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-1045 EA 7/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 14.73  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-1046 EA 7/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 16.19  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-1047 EA 7/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 16.42  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-1048 EA 7/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 16.90  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-1049 EA 7/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 17.42  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-1050 EA 7/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 17.76  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-1051 EA 7/16" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 18.10  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-1052 EA 7/16" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 18.59  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

XXXXXXX 
. 
 05 05 23 00-1053  1/2" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1054 EA 1/2" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 10.39  
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-1055 EA 1/2" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 10.87  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-1056 EA 1/2" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 11.55  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-1057 EA 1/2" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 12.55  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 
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. 
 05 05 23 00-1058 EA 1/2" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 13.29  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-1059 EA 1/2" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 13.47  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-1060 EA 1/2" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 13.98  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-1061 EA 1/2" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 15.41  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-1062 EA 1/2" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 18.31  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-1063 EA 1/2" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 18.73  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-1064 EA 1/2" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 19.19  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-1065 EA 1/2" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 22.78  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-1066 EA 1/2" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 25.39  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-1067 EA 1/2" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 26.94  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-1068 EA 1/2" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 29.51  

    For >100 To 250, Deduct  -1.79 
    For >250 To 500, Deduct  -2.24 
    For >500, Deduct  -2.68 

. 
 05 05 23 00-1069 EA 1/2" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 36.51  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-1070 EA 1/2" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 40.90  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-1071 EA 1/2" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 41.62  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-1072 EA 1/2" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 42.74  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

XXXXXXX 
. 
 05 05 23 00-1073  9/16" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1074 EA 9/16" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 22.42  
    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-1075 EA 9/16" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 23.99  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-1076 EA 9/16" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 29.27  

    For >100 To 250, Deduct  -1.63 
    For >250 To 500, Deduct  -2.03 
    For >500, Deduct  -2.44 

. 
 05 05 23 00-1077 EA 9/16" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 32.43  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-1078 EA 9/16" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 35.55  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 
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. 
 05 05 23 00-1079 EA 9/16" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 38.67  

    For >100 To 250, Deduct  -1.67 
    For >250 To 500, Deduct  -2.08 
    For >500, Deduct  -2.50 

. 
 05 05 23 00-1080 EA 9/16" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 40.82  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-1081 EA 9/16" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 43.39  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-1082 EA 9/16" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 45.67  

    For >100 To 250, Deduct  -1.71 
    For >250 To 500, Deduct  -2.13 
    For >500, Deduct  -2.56 

. 
 05 05 23 00-1083 EA 9/16" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ................................................................................... 46.56  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

. 
 05 05 23 00-1084 EA 9/16" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 48.57  

    For >100 To 250, Deduct  -1.75 
    For >250 To 500, Deduct  -2.18 
    For >500, Deduct  -2.62 

XXXXXXX 
. 
 05 05 23 00-1085  5/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1086 EA 5/8" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 13.85  
    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-1087 EA 5/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 13.99  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-1088 EA 5/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 14.03  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-1089 EA 5/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 15.13  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-1090 EA 5/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 16.06  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-1091 EA 5/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 19.00  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-1092 EA 5/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 19.81  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-1093 EA 5/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 22.39  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-1094 EA 5/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 23.28  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-1095 EA 5/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 25.17  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-1096 EA 5/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 25.90  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-1097 EA 5/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 30.40  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-1098 EA 5/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 32.24  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1099 EA 5/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 32.81  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 
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. 
 05 05 23 00-1100 EA 5/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 34.91  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1101 EA 5/8" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 37.01  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-1102 EA 5/8" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 38.79  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-1103 EA 5/8" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 47.29  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-1104 EA 5/8" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 56.38  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

XXXXXXX 
. 
 05 05 23 00-1105  3/4" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1106 EA 3/4" Diameter x 1" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 17.43  
    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-1107 EA 3/4" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 17.75  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-1108 EA 3/4" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 18.97  

    For >100 To 250, Deduct  -1.83 
    For >250 To 500, Deduct  -2.29 
    For >500, Deduct  -2.74 

. 
 05 05 23 00-1109 EA 3/4" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 20.24  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-1110 EA 3/4" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 22.53  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-1111 EA 3/4" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 23.85  

    For >100 To 250, Deduct  -1.87 
    For >250 To 500, Deduct  -2.34 
    For >500, Deduct  -2.80 

. 
 05 05 23 00-1112 EA 3/4" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 26.88  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-1113 EA 3/4" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 28.04  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-1114 EA 3/4" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 28.68  

    For >100 To 250, Deduct  -1.91 
    For >250 To 500, Deduct  -2.39 
    For >500, Deduct  -2.86 

. 
 05 05 23 00-1115 EA 3/4" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 29.74  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-1116 EA 3/4" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 31.20  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-1117 EA 3/4" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 35.71  

    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -2.44 
    For >500, Deduct  -2.92 

. 
 05 05 23 00-1118 EA 3/4" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 42.43  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1119 EA 3/4" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 47.50  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 

. 
 05 05 23 00-1120 EA 3/4" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................ 48.27  

    For >100 To 250, Deduct  -1.99 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -2.99 
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. 
 05 05 23 00-1121 EA 3/4" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 51.52  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-1122 EA 3/4" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 59.21  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-1123 EA 3/4" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 59.86  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-1124 EA 3/4" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt ......................................................................................... 61.49  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

XXXXXXX 
. 
 05 05 23 00-1125  7/8" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1126 EA 7/8" Diameter x 1-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 19.60  
    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-1127 EA 7/8" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 21.72  

    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-1128 EA 7/8" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 23.08  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-1129 EA 7/8" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 26.04  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-1130 EA 7/8" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 27.37  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-1131 EA 7/8" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 28.73  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-1132 EA 7/8" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 30.53  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-1133 EA 7/8" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 34.56  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-1134 EA 7/8" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 34.86  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-1135 EA 7/8" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 36.20  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-1136 EA 7/8" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 47.49  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-1137 EA 7/8" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 52.68  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-1138 EA 7/8" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 58.04  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-1139 EA 7/8" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 60.68  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-1140 EA 7/8" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 64.31  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-1141 EA 7/8" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................... 66.61  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 
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. 
 05 05 23 00-1142 EA 7/8" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ..................................................................................... 68.88  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-1143 EA 7/8" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt.......................................................................................... 71.44  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

XXXXXXX 
. 
 05 05 23 00-1144  1" Diameter, 316 Stainless Steel, Hex Head Bolts (05 05 23 00-0989) 
. 
. 

 05 05 23 00-1145 EA 1" Diameter x 2" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 24.25  
    For >100 To 250, Deduct  -2.03 
    For >250 To 500, Deduct  -2.54 
    For >500, Deduct  -3.05 

. 
 05 05 23 00-1146 EA 1" Diameter x 2-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 27.72  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-1147 EA 1" Diameter x 3" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 29.90  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-1148 EA 1" Diameter x 3-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 33.39  

    For >100 To 250, Deduct  -2.07 
    For >250 To 500, Deduct  -2.59 
    For >500, Deduct  -3.11 

. 
 05 05 23 00-1149 EA 1" Diameter x 4" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 34.83  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-1150 EA 1" Diameter x 4-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 37.20  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-1151 EA 1" Diameter x 5" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 39.59  

    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -2.64 
    For >500, Deduct  -3.17 

. 
 05 05 23 00-1152 EA 1" Diameter x 5-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 42.19  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-1153 EA 1" Diameter x 6" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 48.36  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-1154 EA 1" Diameter x 6-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 54.44  

    For >100 To 250, Deduct  -2.15 
    For >250 To 500, Deduct  -2.69 
    For >500, Deduct  -3.23 

. 
 05 05 23 00-1155 EA 1" Diameter x 7" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 62.97  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-1156 EA 1" Diameter x 7-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 69.96  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-1157 EA 1" Diameter x 8" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 70.97  

    For >100 To 250, Deduct  -2.19 
    For >250 To 500, Deduct  -2.74 
    For >500, Deduct  -3.29 

. 
 05 05 23 00-1158 EA 1" Diameter x 8-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 73.46  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-1159 EA 1" Diameter x 9" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................... 74.42  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-1160 EA 1" Diameter x 9-1/2" Length, 316 Stainless Steel, Hex Head Bolt ........................................................................................ 86.03  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

. 
 05 05 23 00-1161 EA 1" Diameter x 10" Length, 316 Stainless Steel, Hex Head Bolt............................................................................................. 97.24  

    For >100 To 250, Deduct  -2.23 
    For >250 To 500, Deduct  -2.79 
    For >500, Deduct  -3.35 

XXXXXXX 
. 
 05 05 23 00-1162  Screws (05 05 23) 
. 
. 
 05 05 23 00-1163  Teks® 5 Self Drilling Screws (05 05 23 00-1162) 

Note: Screws include Climaseal® finish, self-drill point and tapping threads. 
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. 

. 
 05 05 23 00-1164 EA 12-24 x 1-1/4", Hex Washer Head, Teks® 5 Self Drilling Screw ............................................................................................. 3.71  

    For >10 To 50, Deduct  -0.17 
    For >50 To 100, Deduct  -0.35 
    For >100, Deduct  -0.69 

. 
 05 05 23 00-1165 EA 12-24 x 1-1/2", Hex Washer Head, Teks® 5 Self Drilling Screw ............................................................................................. 3.82  

    For >10 To 50, Deduct  -0.17 
    For >50 To 100, Deduct  -0.35 
    For >100, Deduct  -0.70 

. 
 05 05 23 00-1166 EA 12-24 x 2", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................... 4.20  

    For >10 To 50, Deduct  -0.18 
    For >50 To 100, Deduct  -0.38 
    For >100, Deduct  -0.75 

. 
 05 05 23 00-1167 EA 1/4"-28 x 3", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 5.63  

    For >10 To 50, Deduct  -0.23 
    For >50 To 100, Deduct  -0.48 
    For >100, Deduct  -0.96 

. 
 05 05 23 00-1168 EA 1/4"-28 x 4", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 5.99  

    For >10 To 50, Deduct  -0.24 
    For >50 To 100, Deduct  -0.51 
    For >100, Deduct  -1.01 

. 
 05 05 23 00-1169 EA 1/4"-28 x 6", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 7.12  

    For >10 To 50, Deduct  -0.25 
    For >50 To 100, Deduct  -0.55 
    For >100, Deduct  -1.10 

. 
 05 05 23 00-1170 EA 1/4"-28 x 8", Hex Washer Head, Teks® 5 Self Drilling Screw ................................................................................................. 7.85  

    For >10 To 50, Deduct  -0.26 
    For >50 To 100, Deduct  -0.59 
    For >100, Deduct  -1.17 

XXXXXXX 
. 
 05 05 23 00-1171  Security Screws (05 05 23 00-1162) 
. 
. 
 05 05 23 00-1172  304/18-8 Stainless Steel, Security Screws (05 05 23 00-1171) 

Note: Includes "security" style drive in machine or sheet metal screw threads. 
. 
. 

 05 05 23 00-1173 EA #4 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screws .................................................................................. 2.96  
    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.29 
    For >100, Deduct  -0.57 

. 
 05 05 23 00-1174 EA #6 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................... 3.29  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.59 

. 
 05 05 23 00-1175 EA #6 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 3.57  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.60 

. 
 05 05 23 00-1176 EA #6 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw................................................................................. 3.67  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.61 

. 
 05 05 23 00-1177 EA #6 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 3.85  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.31 
    For >100, Deduct  -0.62 

. 
 05 05 23 00-1178 EA #8 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................... 3.36  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.59 

. 
 05 05 23 00-1179 EA #8 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 3.50  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.60 

. 
 05 05 23 00-1180 EA #8 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw................................................................................. 3.78  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.31 
    For >100, Deduct  -0.62 

. 
 05 05 23 00-1181 EA #8 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ....................................................................................... 3.86  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.31 
    For >100, Deduct  -0.62 

. 
 05 05 23 00-1182 EA #10 Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................. 3.45  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.60 

. 
 05 05 23 00-1183 EA #10 Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 3.49  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.60 

. 
 05 05 23 00-1184 EA #10 Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw............................................................................... 3.61  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.61 

. 
 05 05 23 00-1185 EA #10 Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 3.99  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.31 
    For >100, Deduct  -0.63 
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. 
 05 05 23 00-1186 EA 1/4" Diameter x 1/2" Length, 304/18-8 Stainless Steel, Security Screw .................................................................................. 3.67  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.30 
    For >100, Deduct  -0.61 

. 
 05 05 23 00-1187 EA 1/4" Diameter x 1" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 3.75  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.31 
    For >100, Deduct  -0.61 

. 
 05 05 23 00-1188 EA 1/4" Diameter x 1-1/2" Length, 304/18-8 Stainless Steel, Security Screw .............................................................................. 4.12  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.32 
    For >100, Deduct  -0.63 

. 
 05 05 23 00-1189 EA 1/4" Diameter x 2" Length, 304/18-8 Stainless Steel, Security Screw ..................................................................................... 4.69  

    For >10 To 50, Deduct  -0.14 
    For >50 To 100, Deduct  -0.33 
    For >100, Deduct  -0.66 

XXXXXXX 
. 
 05 05 23 00-1190  Threaded Rod (05 05 23) 

Note: Fully threaded. See CSI section 05 05 19 00-0169 for anchoring adhesive, 05 05 23 00-1283 for nuts and 
washers. 

. 

. 
 05 05 23 00-1191  Plain Finish Steel, Low Carbon Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1192 LF 1/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 2.05 0.48 
    For Left Hand Threaded Rod, Add  0.11 

. 
 05 05 23 00-1193 LF 5/16" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 2.69 0.53 

    For Left Hand Threaded Rod, Add  0.16 
. 

 05 05 23 00-1194 LF 3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 3.12 0.61 
    For Left Hand Threaded Rod, Add  0.19 

. 
 05 05 23 00-1195 LF 7/16" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 4.22 0.62 

    For Left Hand Threaded Rod, Add  0.30 
. 

 05 05 23 00-1196 LF 1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 4.31 0.65 
    For Left Hand Threaded Rod, Add  0.30 

. 
 05 05 23 00-1197 LF 9/16" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 5.35 0.65 

    For Left Hand Threaded Rod, Add  0.40 
. 

 05 05 23 00-1198 LF 5/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 6.03 0.67 
    For Left Hand Threaded Rod, Add  0.47 

. 
 05 05 23 00-1199 LF 3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 9.89 0.69 

    For Left Hand Threaded Rod, Add  0.85 
. 

 05 05 23 00-1200 LF 7/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 10.79 0.71 
    For Left Hand Threaded Rod, Add  0.94 

. 
 05 05 23 00-1201 LF 1" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 14.76 0.80 

    For Left Hand Threaded Rod, Add  1.31 
. 

 05 05 23 00-1202 LF 1-1/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 18.37 0.90 
    For Left Hand Threaded Rod, Add  1.66 

. 
 05 05 23 00-1203 LF 1-1/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 24.37 0.98 

    For Left Hand Threaded Rod, Add  2.24 
. 

 05 05 23 00-1204 LF 1-3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 30.33 1.06 
    For Left Hand Threaded Rod, Add  2.82 

. 
 05 05 23 00-1205 LF 1-1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 36.27 1.11 

    For Left Hand Threaded Rod, Add  3.41 
. 

 05 05 23 00-1206 LF 1-3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 44.50 1.16 
    For Left Hand Threaded Rod, Add  4.22 

. 
 05 05 23 00-1207 LF 2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 56.84 1.22 

    For Left Hand Threaded Rod, Add  5.44 

XXXXXXX 
. 
 05 05 23 00-1208  Zinc Plated Steel, Low Carbon Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1209 LF 1/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 2.06 0.48 
    For Left Hand Threaded Rod, Add  0.11 

. 
 05 05 23 00-1210 LF 5/16" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 3.04 0.53 

    For Left Hand Threaded Rod, Add  0.20 
. 

 05 05 23 00-1211 LF 3/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 3.39 0.61 
    For Left Hand Threaded Rod, Add  0.22 

. 
 05 05 23 00-1212 LF 7/16" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 4.88 0.62 

    For Left Hand Threaded Rod, Add  0.36 
. 

 05 05 23 00-1213 LF 1/2" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 5.25 0.65 
    For Left Hand Threaded Rod, Add  0.40 

. 
 05 05 23 00-1214 LF 9/16" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 6.88 0.65 

    For Left Hand Threaded Rod, Add  0.56 
. 

 05 05 23 00-1215 LF 5/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................ 7.31 0.67 
    For Left Hand Threaded Rod, Add  0.60 

. 
 05 05 23 00-1216 LF 3/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 10.99 0.69 

    For Left Hand Threaded Rod, Add  0.96 
. 

 05 05 23 00-1217 LF 7/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod .............................................................................................. 14.24 0.71 
    For Left Hand Threaded Rod, Add  1.28 

. 
 05 05 23 00-1218 LF 1" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................. 19.11 0.80 

    For Left Hand Threaded Rod, Add  1.75 
. 

 05 05 23 00-1219 LF 1-1/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 24.67 0.90 
    For Left Hand Threaded Rod, Add  2.29 

. 
 05 05 23 00-1220 LF 1-1/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 29.44 0.98 

    For Left Hand Threaded Rod, Add  2.74 
. 

 05 05 23 00-1221 LF 1-3/8" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 33.47 1.06 
    For Left Hand Threaded Rod, Add  3.14 
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. 
 05 05 23 00-1222 LF 1-1/2" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 42.14 1.11 

    For Left Hand Threaded Rod, Add  3.99 
. 

 05 05 23 00-1223 LF 1-3/4" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ........................................................................................... 52.23 1.16 
    For Left Hand Threaded Rod, Add  4.99 

. 
 05 05 23 00-1224 LF 2" Diameter, Zinc Plated Steel, Low Carbon Threaded Rod ................................................................................................. 76.22 1.22 

    For Left Hand Threaded Rod, Add  7.38 

XXXXXXX 
. 
 05 05 23 00-1225  Hot Dipped Galvanized Steel, Low Carbon Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1226 LF 3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ............................................................................. 5.59 0.61 
    For Left Hand Threaded Rod, Add  0.44 

. 
 05 05 23 00-1227 LF 1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ............................................................................. 7.81 0.65 

    For Left Hand Threaded Rod, Add  0.65 
. 

 05 05 23 00-1228 LF 5/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................... 10.55 0.67 
    For Left Hand Threaded Rod, Add  0.92 

. 
 05 05 23 00-1229 LF 3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................... 14.49 0.69 

    For Left Hand Threaded Rod, Add  1.31 
. 

 05 05 23 00-1230 LF 7/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................... 20.06 0.71 
    For Left Hand Threaded Rod, Add  1.86 

. 
 05 05 23 00-1231 LF 1" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod .............................................................................. 25.88 0.80 

    For Left Hand Threaded Rod, Add  2.43 
. 

 05 05 23 00-1232 LF 1-1/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 34.05 0.90 
    For Left Hand Threaded Rod, Add  3.23 

. 
 05 05 23 00-1233 LF 1-1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 44.78 0.98 

    For Left Hand Threaded Rod, Add  4.28 
. 

 05 05 23 00-1234 LF 1-3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 50.05 1.06 
    For Left Hand Threaded Rod, Add  4.79 

. 
 05 05 23 00-1235 LF 1-1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 59.58 1.11 

    For Left Hand Threaded Rod, Add  5.74 
. 

 05 05 23 00-1236 LF 1-3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ........................................................................ 72.40 1.16 
    For Left Hand Threaded Rod, Add  7.01 

. 
 05 05 23 00-1237 LF 2" Diameter, Hot Dipped Galvanized Steel, Low Carbon Threaded Rod ............................................................................ 126.38 1.22 

    For Left Hand Threaded Rod, Add  12.40 

XXXXXXX 
. 
 05 05 23 00-1238  304/18-8 Stainless Steel Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1239 LF 1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 2.71 0.48 
    For Left Hand Threaded Rod, Add  0.17 

. 
 05 05 23 00-1240 LF 5/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 4.02 0.53 

    For Left Hand Threaded Rod, Add  0.30 
. 

 05 05 23 00-1241 LF 3/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 5.16 0.61 
    For Left Hand Threaded Rod, Add  0.39 

. 
 05 05 23 00-1242 LF 7/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 7.12 0.62 

    For Left Hand Threaded Rod, Add  0.59 
. 

 05 05 23 00-1243 LF 1/2" Diameter, 304/18-8 Stainless Steel Threaded Rod ......................................................................................................... 8.51 0.65 
    For Left Hand Threaded Rod, Add  0.72 

. 
 05 05 23 00-1244 LF 9/16" Diameter, 304/18-8 Stainless Steel Threaded Rod ..................................................................................................... 12.18 0.65 

    For Left Hand Threaded Rod, Add  1.09 
. 

 05 05 23 00-1245 LF 5/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 12.71 0.67 
    For Left Hand Threaded Rod, Add  1.14 

. 
 05 05 23 00-1246 LF 3/4" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 17.75 0.69 

    For Left Hand Threaded Rod, Add  1.64 
. 

 05 05 23 00-1247 LF 7/8" Diameter, 304/18-8 Stainless Steel Threaded Rod ....................................................................................................... 24.36 0.71 
    For Left Hand Threaded Rod, Add  2.29 

. 
 05 05 23 00-1248 LF 1" Diameter, 304/18-8 Stainless Steel Threaded Rod .......................................................................................................... 31.23 0.80 

    For Left Hand Threaded Rod, Add  2.96 
. 

 05 05 23 00-1249 LF 1-1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................... 65.94 0.98 
    For Left Hand Threaded Rod, Add  6.39 

. 
 05 05 23 00-1250 LF 1-1/2" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................. 100.31 1.11 

    For Left Hand Threaded Rod, Add  9.81 
. 

 05 05 23 00-1251 LF 1-3/4" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................. 103.20 1.16 
    For Left Hand Threaded Rod, Add  10.09 

. 
 05 05 23 00-1252 LF 2" Diameter, 304/18-8 Stainless Steel Threaded Rod ........................................................................................................ 142.71 1.22 

    For Left Hand Threaded Rod, Add  14.03 

XXXXXXX 
. 
 05 05 23 00-1253  316 Stainless Steel Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1254 LF 1/4" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................. 3.87 0.48 
    For Left Hand Threaded Rod, Add  0.29 

. 
 05 05 23 00-1255 LF 5/16" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................... 6.17 0.53 

    For Left Hand Threaded Rod, Add  0.51 
. 

 05 05 23 00-1256 LF 3/8" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................. 8.17 0.61 
    For Left Hand Threaded Rod, Add  0.70 

. 
 05 05 23 00-1257 LF 7/16" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................. 12.69 0.62 

    For Left Hand Threaded Rod, Add  1.14 
. 

 05 05 23 00-1258 LF 1/2" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................... 13.44 0.65 
    For Left Hand Threaded Rod, Add  1.22 

. 
 05 05 23 00-1259 LF 9/16" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................. 17.61 0.65 

    For Left Hand Threaded Rod, Add  1.63 
. 

 05 05 23 00-1260 LF 5/8" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................... 18.94 0.67 
    For Left Hand Threaded Rod, Add  1.76 

. 
 05 05 23 00-1261 LF 3/4" Diameter, 316 Stainless Steel Threaded Rod ............................................................................................................... 27.55 0.69 

    For Left Hand Threaded Rod, Add  2.62 
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. 
 05 05 23 00-1262 LF 7/8" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................ 37.67 0.71 

    For Left Hand Threaded Rod, Add  3.62 
. 

 05 05 23 00-1263 LF 1" Diameter, 316 Stainless Steel Threaded Rod ................................................................................................................... 47.64 0.80 
    For Left Hand Threaded Rod, Add  4.60 

. 
 05 05 23 00-1264 LF 1-1/4" Diameter, 316 Stainless Steel Threaded Rod........................................................................................................... 100.43 0.98 

    For Left Hand Threaded Rod, Add  9.84 
. 

 05 05 23 00-1265 LF 1-1/2" Diameter, 316 Stainless Steel Threaded Rod........................................................................................................... 131.59 1.11 
    For Left Hand Threaded Rod, Add  12.94 

XXXXXXX 
. 
 05 05 23 00-1266  Plain Finish Steel, B-7 Alloy Threaded Rod (05 05 23 00-1190) 
. 
. 

 05 05 23 00-1267 LF 1/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 3.56 0.48 
    For Zinc Plating,  Add  1.29 

. 
 05 05 23 00-1268 LF 5/16" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 5.48 0.53 

    For Zinc Plating,  Add  2.21 
. 

 05 05 23 00-1269 LF 3/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 5.74 0.61 
    For Zinc Plating,  Add  2.26 

. 
 05 05 23 00-1270 LF 7/16" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 6.27 0.62 

    For Zinc Plating,  Add  2.51 
. 

 05 05 23 00-1271 LF 1/2" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 6.90 0.65 
    For Zinc Plating,  Add  2.81 

. 
 05 05 23 00-1272 LF 9/16" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 8.63 0.65 

    For Zinc Plating,  Add  3.66 
. 

 05 05 23 00-1273 LF 5/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................... 8.91 0.67 
    For Zinc Plating,  Add  3.79 

. 
 05 05 23 00-1274 LF 3/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 11.85 0.69 

    For Zinc Plating,  Add  5.24 
. 

 05 05 23 00-1275 LF 7/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod .................................................................................................. 14.21 0.71 
    For Zinc Plating,  Add  6.39 

. 
 05 05 23 00-1276 LF 1" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ..................................................................................................... 18.44 0.80 

    For Zinc Plating,  Add  8.41 
. 

 05 05 23 00-1277 LF 1-1/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 24.00 0.90 
    For Zinc Plating,  Add  11.10 

. 
 05 05 23 00-1278 LF 1-1/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 26.71 0.98 

    For Zinc Plating,  Add  12.35 
. 

 05 05 23 00-1279 LF 1-3/8" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 30.84 1.06 
    For Zinc Plating,  Add  14.37 

. 
 05 05 23 00-1280 LF 1-1/2" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 37.51 1.11 

    For Zinc Plating,  Add  17.66 
. 

 05 05 23 00-1281 LF 1-3/4" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ............................................................................................... 38.78 1.16 
    For Zinc Plating,  Add  18.24 

. 
 05 05 23 00-1282 LF 2" Diameter, Plain Finish Steel, B-7 Alloy Threaded Rod ..................................................................................................... 52.07 1.22 

    For Zinc Plating,  Add  24.83 

XXXXXXX 
. 
 05 05 23 00-1283  Nuts And Washers (05 05 23) 
. 
. 
 05 05 23 00-1284  Hex Nuts (05 05 23 00-1283) 
. 
. 
 05 05 23 00-1285  Zinc Plated Steel, Low Carbon/Grade 2 Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1286 EA 1/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.63 0.28 
. 

 05 05 23 00-1287 EA 5/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .......................................................................................... 0.70 0.28 
. 

 05 05 23 00-1288 EA 3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.75 0.28 
. 

 05 05 23 00-1289 EA 7/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .......................................................................................... 0.87 0.28 
. 

 05 05 23 00-1290 EA 1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.94 0.28 
. 

 05 05 23 00-1291 EA 9/16" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut .......................................................................................... 1.25 0.28 
. 

 05 05 23 00-1292 EA 5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.29 0.28 
. 

 05 05 23 00-1293 EA 3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.52 0.56 
. 

 05 05 23 00-1294 EA 7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 2.23 0.56 
. 

 05 05 23 00-1295 EA 1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................... 2.83 0.56 
. 

 05 05 23 00-1296 EA 1-1/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 4.62 0.56 
. 

 05 05 23 00-1297 EA 1-1/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 5.66 0.56 
. 

 05 05 23 00-1298 EA 1-3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 8.32 0.56 
. 

 05 05 23 00-1299 EA 1-1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 9.64 0.84 
. 

 05 05 23 00-1300 EA 1-3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ....................................................................................... 14.14 0.84 
. 

 05 05 23 00-1301 EA 2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................. 20.42 0.84 

XXXXXXX 
. 
 05 05 23 00-1302  Zinc Plated Steel, Grade 5 Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1303 EA 1/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 0.65 0.28 
. 

 05 05 23 00-1304 EA 5/16" Diameter, Zinc Plated Steel, Grade 5 Hex Nut .............................................................................................................. 0.71 0.28 
. 

 05 05 23 00-1305 EA 3/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 0.77 0.28 
. 

 05 05 23 00-1306 EA 7/16" Diameter, Zinc Plated Steel, Grade 5 Hex Nut .............................................................................................................. 0.91 0.28 
. 

 05 05 23 00-1307 EA 1/2" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 1.06 0.28 
. 

 05 05 23 00-1308 EA 9/16" Diameter, Zinc Plated Steel, Grade 5 Hex Nut .............................................................................................................. 1.28 0.28 
. 

 05 05 23 00-1309 EA 5/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 1.32 0.28 
. 

 05 05 23 00-1310 EA 3/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 1.72 0.56 
. 

 05 05 23 00-1311 EA 7/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................ 2.43 0.56 
. 

 05 05 23 00-1312 EA 1" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................... 3.43 0.56 
. 

 05 05 23 00-1313 EA 1-1/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ............................................................................................................. 5.21 0.56 
. 

 05 05 23 00-1314 EA 1-1/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ............................................................................................................. 7.38 0.56 
. 

 05 05 23 00-1315 EA 1-3/8" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ........................................................................................................... 10.84 0.56 
. 

 05 05 23 00-1316 EA 1-1/2" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ........................................................................................................... 11.97 0.84 
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. 
 05 05 23 00-1317 EA 1-3/4" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ........................................................................................................... 21.59 0.84 

. 
 05 05 23 00-1318 EA 2" Diameter, Zinc Plated Steel, Grade 5 Hex Nut ................................................................................................................. 30.94 0.84 

XXXXXXX 
. 
 05 05 23 00-1319  Zinc Plated Steel, Grade 8 Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1320 EA 1/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 0.66 0.28 
. 

 05 05 23 00-1321 EA 5/16" Diameter, Zinc Plated Steel, Grade 8 Hex Nut .............................................................................................................. 0.76 0.28 
. 

 05 05 23 00-1322 EA 3/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 0.83 0.28 
. 

 05 05 23 00-1323 EA 7/16" Diameter, Zinc Plated Steel, Grade 8 Hex Nut .............................................................................................................. 1.03 0.28 
. 

 05 05 23 00-1324 EA 1/2" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 1.23 0.28 
. 

 05 05 23 00-1325 EA 9/16" Diameter, Zinc Plated Steel, Grade 8 Hex Nut .............................................................................................................. 1.48 0.28 
. 

 05 05 23 00-1326 EA 5/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 1.68 0.28 
. 

 05 05 23 00-1327 EA 3/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 2.09 0.56 
. 

 05 05 23 00-1328 EA 7/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................ 3.13 0.56 
. 

 05 05 23 00-1329 EA 1" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................... 4.16 0.56 
. 

 05 05 23 00-1330 EA 1-1/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ............................................................................................................. 6.51 0.56 
. 

 05 05 23 00-1331 EA 1-1/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ............................................................................................................. 8.13 0.56 
. 

 05 05 23 00-1332 EA 1-3/8" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ........................................................................................................... 13.39 0.56 
. 

 05 05 23 00-1333 EA 1-1/2" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ........................................................................................................... 14.21 0.84 
. 

 05 05 23 00-1334 EA 1-3/4" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ........................................................................................................... 21.65 0.84 
. 

 05 05 23 00-1335 EA 2" Diameter, Zinc Plated Steel, Grade 8 Hex Nut ................................................................................................................. 30.59 0.84 

XXXXXXX 
. 
 05 05 23 00-1336  Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1337 EA 1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 0.66 0.28 
. 

 05 05 23 00-1338 EA 5/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ....................................................................... 0.74 0.28 
. 

 05 05 23 00-1339 EA 3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 0.80 0.28 
. 

 05 05 23 00-1340 EA 7/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ....................................................................... 1.01 0.28 
. 

 05 05 23 00-1341 EA 1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 1.16 0.28 
. 

 05 05 23 00-1342 EA 9/16" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ....................................................................... 1.29 0.28 
. 

 05 05 23 00-1343 EA 5/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 1.43 0.28 
. 

 05 05 23 00-1344 EA 3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 1.90 0.56 
. 

 05 05 23 00-1345 EA 7/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ......................................................................... 2.76 0.56 
. 

 05 05 23 00-1346 EA 1" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ............................................................................ 3.81 0.56 
. 

 05 05 23 00-1347 EA 1-1/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ...................................................................... 6.29 0.56 
. 

 05 05 23 00-1348 EA 1-1/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut ...................................................................... 8.08 0.56 
. 

 05 05 23 00-1349 EA 1-3/8" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .................................................................... 11.99 0.56 
. 

 05 05 23 00-1350 EA 1-1/2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .................................................................... 13.99 0.84 
. 

 05 05 23 00-1351 EA 1-3/4" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .................................................................... 24.38 0.84 
. 

 05 05 23 00-1352 EA 2" Diameter, Hot Dipped Galvanized Steel, Low Carbon/Grade 2 Hex Nut .......................................................................... 42.15 0.84 

XXXXXXX 
. 
 05 05 23 00-1353  304 Stainless Steel Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1354 EA 1/4" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 0.70 0.28 
. 

 05 05 23 00-1355 EA 5/16" Diameter, 304 Stainless Steel Hex Nut ......................................................................................................................... 0.82 0.28 
. 

 05 05 23 00-1356 EA 3/8" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 0.91 0.28 
. 

 05 05 23 00-1357 EA 7/16" Diameter, 304 Stainless Steel Hex Nut ......................................................................................................................... 1.30 0.28 
. 

 05 05 23 00-1358 EA 1/2" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 1.40 0.28 
. 

 05 05 23 00-1359 EA 9/16" Diameter, 304 Stainless Steel Hex Nut ......................................................................................................................... 2.06 0.28 
. 

 05 05 23 00-1360 EA 5/8" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 2.28 0.28 
. 

 05 05 23 00-1361 EA 3/4" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 2.61 0.56 
. 

 05 05 23 00-1362 EA 7/8" Diameter, 304 Stainless Steel Hex Nut ........................................................................................................................... 4.17 0.56 
. 

 05 05 23 00-1363 EA 1" Diameter, 304 Stainless Steel Hex Nut .............................................................................................................................. 6.35 0.56 
. 

 05 05 23 00-1364 EA 1-1/4" Diameter, 304 Stainless Steel Hex Nut ...................................................................................................................... 15.03 0.56 
. 

 05 05 23 00-1365 EA 1-1/2" Diameter, 304 Stainless Steel Hex Nut ...................................................................................................................... 28.68 0.84 
. 

 05 05 23 00-1366 EA 1-3/4" Diameter, 304 Stainless Steel Hex Nut ...................................................................................................................... 50.25 0.84 
. 

 05 05 23 00-1367 EA 2" Diameter, 304 Stainless Steel Hex Nut ............................................................................................................................ 71.51 0.84 

XXXXXXX 
. 
 05 05 23 00-1368  316 Stainless Steel Hex Nuts (05 05 23 00-1284) 
. 
. 

 05 05 23 00-1369 EA 1/4" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 0.80 0.28 
. 

 05 05 23 00-1370 EA 5/16" Diameter, 316 Stainless Steel Hex Nut ......................................................................................................................... 0.91 0.28 
. 

 05 05 23 00-1371 EA 3/8" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 1.06 0.28 
. 

 05 05 23 00-1372 EA 7/16" Diameter, 316 Stainless Steel Hex Nut ......................................................................................................................... 1.66 0.28 
. 

 05 05 23 00-1373 EA 1/2" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 1.78 0.28 
. 

 05 05 23 00-1374 EA 9/16" Diameter, 316 Stainless Steel Hex Nut ......................................................................................................................... 2.38 0.28 
. 

 05 05 23 00-1375 EA 5/8" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 2.67 0.28 
. 

 05 05 23 00-1376 EA 3/4" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 3.67 0.56 
. 

 05 05 23 00-1377 EA 7/8" Diameter, 316 Stainless Steel Hex Nut ........................................................................................................................... 5.04 0.56 
. 

 05 05 23 00-1378 EA 1" Diameter, 316 Stainless Steel Hex Nut .............................................................................................................................. 7.73 0.56 
. 

 05 05 23 00-1379 EA 1-1/4" Diameter, 316 Stainless Steel Hex Nut ...................................................................................................................... 23.18 0.56 
. 

 05 05 23 00-1380 EA 1-1/2" Diameter, 316 Stainless Steel Hex Nut ...................................................................................................................... 37.37 0.84 
. 

 05 05 23 00-1381 EA 1-3/4" Diameter, 316 Stainless Steel Hex Nut ...................................................................................................................... 62.90 0.84 
. 

 05 05 23 00-1382 EA 2" Diameter, 316 Stainless Steel Hex Nut .......................................................................................................................... 116.71 0.84 

XXXXXXX 
. 
 05 05 23 00-1383  Flat Washers (05 05 23 00-1283) 
. 
. 
 05 05 23 00-1384  Zinc Plated Steel, Low Carbon Flat Washers (05 05 23 00-1383) 
. 
. 

 05 05 23 00-1385 EA 1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.04  
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. 
 05 05 23 00-1386 EA 5/16" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ....................................................................................... 0.07  

. 
 05 05 23 00-1387 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.13  

. 
 05 05 23 00-1388 EA 7/16" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ....................................................................................... 0.20  

. 
 05 05 23 00-1389 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.29  

. 
 05 05 23 00-1390 EA 9/16" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ....................................................................................... 0.32  

. 
 05 05 23 00-1391 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.55  

. 
 05 05 23 00-1392 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.79  

. 
 05 05 23 00-1393 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.94  

. 
 05 05 23 00-1394 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 1.16  

. 
 05 05 23 00-1395 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 1.31  

. 
 05 05 23 00-1396 EA 1-1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 1.56  

. 
 05 05 23 00-1397 EA 1-3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 2.45  

. 
 05 05 23 00-1398 EA 1-1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 2.51  

. 
 05 05 23 00-1399 EA 1-3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 3.72  

. 
 05 05 23 00-1400 EA 2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 4.62  

XXXXXXX 
. 
 05 05 23 00-1401  Zinc Plated Steel, Hardened Flat Washers (05 05 23 00-1383) 
. 
. 

 05 05 23 00-1402 EA 1/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 0.17  
. 

 05 05 23 00-1403 EA 5/16" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ........................................................................................... 0.23  
. 

 05 05 23 00-1404 EA 3/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 0.27  
. 

 05 05 23 00-1405 EA 7/16" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ........................................................................................... 0.36  
. 

 05 05 23 00-1406 EA 1/2" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 0.49  
. 

 05 05 23 00-1407 EA 9/16" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ........................................................................................... 0.79  
. 

 05 05 23 00-1408 EA 5/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 1.13  
. 

 05 05 23 00-1409 EA 3/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 1.60  
. 

 05 05 23 00-1410 EA 7/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ............................................................................................. 2.66  
. 

 05 05 23 00-1411 EA 1" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ................................................................................................ 2.96  
. 

 05 05 23 00-1412 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 4.30  
. 

 05 05 23 00-1413 EA 1-1/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 4.69  
. 

 05 05 23 00-1414 EA 1-3/8" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 6.19  
. 

 05 05 23 00-1415 EA 1-1/2" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 7.08  
. 

 05 05 23 00-1416 EA 1-3/4" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer ......................................................................................... 9.52  
. 

 05 05 23 00-1417 EA 2" Inside Diameter, Zinc Plated Steel, Hardened Flat Washer .............................................................................................. 11.42  

XXXXXXX 
. 
 05 05 23 00-1418  Hot Dipped Galvanized Steel Flat Washers (05 05 23 00-1383) 
. 
. 

 05 05 23 00-1419 EA 1/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.11  
. 

 05 05 23 00-1420 EA 5/16" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ......................................................................................... 0.16  
. 

 05 05 23 00-1421 EA 3/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.18  
. 

 05 05 23 00-1422 EA 7/16" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ......................................................................................... 0.33  
. 

 05 05 23 00-1423 EA 1/2" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.42  
. 

 05 05 23 00-1424 EA 9/16" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ......................................................................................... 0.70  
. 

 05 05 23 00-1425 EA 5/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 0.78  
. 

 05 05 23 00-1426 EA 3/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 1.18  
. 

 05 05 23 00-1427 EA 7/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................... 1.66  
. 

 05 05 23 00-1428 EA 1" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer .............................................................................................. 1.83  
. 

 05 05 23 00-1429 EA 1-1/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 2.79  
. 

 05 05 23 00-1430 EA 1-1/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 3.11  
. 

 05 05 23 00-1431 EA 1-3/8" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 4.44  
. 

 05 05 23 00-1432 EA 1-1/2" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 4.81  
. 

 05 05 23 00-1433 EA 1-3/4" Inside Diameter, Hot Dipped Galvanized Steel Flat Washer ........................................................................................ 6.98  

XXXXXXX 
. 
 05 05 23 00-1434  304/18-8 Stainless Steel Flat Washers (05 05 23 00-1383) 
. 
. 

 05 05 23 00-1435 EA 1/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................... 0.11  
. 

 05 05 23 00-1436 EA 5/16" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................. 0.14  
. 

 05 05 23 00-1437 EA 3/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................... 0.20  
. 

 05 05 23 00-1438 EA 7/16" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................. 0.38  
. 

 05 05 23 00-1439 EA 1/2" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................... 0.68  
. 

 05 05 23 00-1440 EA 9/16" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................. 0.86  
. 

 05 05 23 00-1441 EA 5/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................... 1.26  
. 

 05 05 23 00-1442 EA 3/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................... 1.28  
. 

 05 05 23 00-1443 EA 7/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ................................................................................................... 2.70  
. 

 05 05 23 00-1444 EA 1" Inside Diameter, 304/18-8 Stainless Steel Flat Washer...................................................................................................... 3.42  
. 

 05 05 23 00-1445 EA 1-1/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 3.98  
. 

 05 05 23 00-1446 EA 1-1/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 4.29  
. 

 05 05 23 00-1447 EA 1-3/8" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 4.53  
. 

 05 05 23 00-1448 EA 1-1/2" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 5.52  
. 

 05 05 23 00-1449 EA 1-3/4" Inside Diameter, 304/18-8 Stainless Steel Flat Washer ............................................................................................... 6.86  
. 

 05 05 23 00-1450 EA 2" Inside Diameter, 304/18-8 Stainless Steel Flat Washer.................................................................................................... 13.47  

XXXXXXX 
. 
 05 05 23 00-1451  316 Stainless Steel Flat Washers (05 05 23 00-1383) 
. 
. 

 05 05 23 00-1452 EA 1/4" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 0.21  
. 

 05 05 23 00-1453 EA 5/16" Inside Diameter, 316 Stainless Steel Flat Washer ......................................................................................................... 0.23  
. 

 05 05 23 00-1454 EA 3/8" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 0.41  
. 

 05 05 23 00-1455 EA 7/16" Inside Diameter, 316 Stainless Steel Flat Washer ......................................................................................................... 0.48  
. 

 05 05 23 00-1456 EA 1/2" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 0.89  
. 

 05 05 23 00-1457 EA 9/16" Inside Diameter, 316 Stainless Steel Flat Washer ......................................................................................................... 1.60  
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. 
 05 05 23 00-1458 EA 5/8" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 1.89  

. 
 05 05 23 00-1459 EA 3/4" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 2.38  

. 
 05 05 23 00-1460 EA 7/8" Inside Diameter, 316 Stainless Steel Flat Washer ........................................................................................................... 3.68  

. 
 05 05 23 00-1461 EA 1" Inside Diameter, 316 Stainless Steel Flat Washer.............................................................................................................. 4.11  

. 
 05 05 23 00-1462 EA 1-1/8" Inside Diameter, 316 Stainless Steel Flat Washer ....................................................................................................... 4.69  

. 
 05 05 23 00-1463 EA 1-1/4" Inside Diameter, 316 Stainless Steel Flat Washer ....................................................................................................... 5.77  

. 
 05 05 23 00-1464 EA 1-3/8" Inside Diameter, 316 Stainless Steel Flat Washer ....................................................................................................... 6.10  

. 
 05 05 23 00-1465 EA 1-1/2" Inside Diameter, 316 Stainless Steel Flat Washer ....................................................................................................... 6.24  

. 
 05 05 23 00-1466 EA 1-3/4" Inside Diameter, 316 Stainless Steel Flat Washer ....................................................................................................... 9.14  

XXXXXXX 
. 
 05 05 23 00-1467  Lock Washers (05 05 23 00-1283) 
. 
. 
 05 05 23 00-1468  Zinc Plated Steel, Low Carbon Lock Washers (05 05 23 00-1467) 
. 
. 

 05 05 23 00-1469 EA 1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.02  
. 

 05 05 23 00-1470 EA 5/16" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ..................................................................................... 0.03  
. 

 05 05 23 00-1471 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.05  
. 

 05 05 23 00-1472 EA 7/16" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ..................................................................................... 0.08  
. 

 05 05 23 00-1473 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.11  
. 

 05 05 23 00-1474 EA 9/16" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ..................................................................................... 0.18  
. 

 05 05 23 00-1475 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.21  
. 

 05 05 23 00-1476 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.32  
. 

 05 05 23 00-1477 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer ....................................................................................... 0.52  
. 

 05 05 23 00-1478 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .......................................................................................... 0.94  
. 

 05 05 23 00-1479 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 1.38  
. 

 05 05 23 00-1480 EA 1-1/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 2.12  
. 

 05 05 23 00-1481 EA 1-3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 3.35  
. 

 05 05 23 00-1482 EA 1-1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 3.95  
. 

 05 05 23 00-1483 EA 1-3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .................................................................................... 7.04  
. 

 05 05 23 00-1484 EA 2" Inside Diameter, Zinc Plated Steel, Low Carbon Lock Washer .......................................................................................... 7.93  

XXXXXXX 
. 
 05 05 23 00-1485  Hot Dipped Galvanized Steel Lock Washers (05 05 23 00-1467) 
. 
. 

 05 05 23 00-1486 EA 1/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.09  
. 

 05 05 23 00-1487 EA 5/16" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ........................................................................................ 0.10  
. 

 05 05 23 00-1488 EA 3/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.13  
. 

 05 05 23 00-1489 EA 7/16" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ........................................................................................ 0.15  
. 

 05 05 23 00-1490 EA 1/2" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.23  
. 

 05 05 23 00-1491 EA 9/16" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ........................................................................................ 0.30  
. 

 05 05 23 00-1492 EA 5/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.36  
. 

 05 05 23 00-1493 EA 3/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.61  
. 

 05 05 23 00-1494 EA 7/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer .......................................................................................... 0.87  
. 

 05 05 23 00-1495 EA 1" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ............................................................................................. 1.38  
. 

 05 05 23 00-1496 EA 1-1/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer....................................................................................... 2.50  
. 

 05 05 23 00-1497 EA 1-1/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer....................................................................................... 2.98  
. 

 05 05 23 00-1498 EA 1-3/8" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer....................................................................................... 4.30  
. 

 05 05 23 00-1499 EA 1-1/2" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer....................................................................................... 4.92  
. 

 05 05 23 00-1500 EA 1-3/4" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer....................................................................................... 6.66  
. 

 05 05 23 00-1501 EA 2" Inside Diameter, Hot Dipped Galvanized Steel Lock Washer ............................................................................................. 9.07  

XXXXXXX 
. 
 05 05 23 00-1502  304/18-8 Stainless Steel Lock Washers (05 05 23 00-1467) 
. 
. 

 05 05 23 00-1503 EA 1/4" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.09  
. 

 05 05 23 00-1504 EA 5/16" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................... 0.13  
. 

 05 05 23 00-1505 EA 3/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.18  
. 

 05 05 23 00-1506 EA 7/16" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................... 0.33  
. 

 05 05 23 00-1507 EA 1/2" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 0.36  
. 

 05 05 23 00-1508 EA 9/16" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................... 0.88  
. 

 05 05 23 00-1509 EA 5/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 1.04  
. 

 05 05 23 00-1510 EA 3/4" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 1.21  
. 

 05 05 23 00-1511 EA 7/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ................................................................................................. 2.19  
. 

 05 05 23 00-1512 EA 1" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .................................................................................................... 3.10  
. 

 05 05 23 00-1513 EA 1-1/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .............................................................................................. 5.41  
. 

 05 05 23 00-1514 EA 1-1/4" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .............................................................................................. 7.19  
. 

 05 05 23 00-1515 EA 1-3/8" Inside Diameter, 304/18-8 Stainless Steel Lock Washer .............................................................................................. 9.14  
. 

 05 05 23 00-1516 EA 1-1/2" Inside Diameter, 304/18-8 Stainless Steel Lock Washer ............................................................................................ 10.97  

XXXXXXX 
. 
 05 05 23 00-1517  316 Stainless Steel Lock Washers (05 05 23 00-1467) 
. 
. 

 05 05 23 00-1518 EA 1/4" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 0.11  
. 

 05 05 23 00-1519 EA 5/16" Inside Diameter, 316 Stainless Steel Lock Washer ....................................................................................................... 0.24  
. 

 05 05 23 00-1520 EA 3/8" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 0.28  
. 

 05 05 23 00-1521 EA 7/16" Inside Diameter, 316 Stainless Steel Lock Washer ....................................................................................................... 0.48  
. 

 05 05 23 00-1522 EA 1/2" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 0.53  
. 

 05 05 23 00-1523 EA 9/16" Inside Diameter, 316 Stainless Steel Lock Washer ....................................................................................................... 0.94  
. 

 05 05 23 00-1524 EA 5/8" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 1.03  
. 

 05 05 23 00-1525 EA 3/4" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 1.78  
. 

 05 05 23 00-1526 EA 7/8" Inside Diameter, 316 Stainless Steel Lock Washer ......................................................................................................... 2.95  
. 

 05 05 23 00-1527 EA 1" Inside Diameter, 316 Stainless Steel Lock Washer ............................................................................................................ 4.01  
. 

 05 05 23 00-1528 EA 1-1/8" Inside Diameter, 316 Stainless Steel Lock Washer ...................................................................................................... 5.60  
. 

 05 05 23 00-1529 EA 1-1/4" Inside Diameter, 316 Stainless Steel Lock Washer ...................................................................................................... 8.62  
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. 
 05 05 23 00-1530 EA 1-3/8" Inside Diameter, 316 Stainless Steel Lock Washer .................................................................................................... 15.43  

. 
 05 05 23 00-1531 EA 1-1/2" Inside Diameter, 316 Stainless Steel Lock Washer .................................................................................................... 17.13  

XXXXXXX 
. 
 05 05 23 00-1532  Load Indicating Washers (05 05 23 00-1283) 
. 
. 
 05 05 23 00-1533  A325, Direct Tension Indicator, Load Indicating Washers (ASTM F959) (05 05 23 

00-1532) 
. 
. 
 05 05 23 00-1534  Plain Finish, A325, Direct Tension Indicator, Load Indicating Washers 

(ASTM F959) (05 05 23 00-1533) 
. 
. 

 05 05 23 00-1535 EA 1/2", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 2.30  
. 

 05 05 23 00-1536 EA 5/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 2.60  
. 

 05 05 23 00-1537 EA 3/4", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 2.80  
. 

 05 05 23 00-1538 EA 7/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ..................................................... 3.18  
. 

 05 05 23 00-1539 EA 1", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ........................................................ 3.84  
. 

 05 05 23 00-1540 EA 1-1/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 6.40  
. 

 05 05 23 00-1541 EA 1-1/4", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) .................................................. 8.26  
. 

 05 05 23 00-1542 EA 1-3/8", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ................................................ 10.54  
. 

 05 05 23 00-1543 EA 1-1/2", Plain Finish, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ................................................ 11.60  

XXXXXXX 
. 
 05 05 23 00-1544  Galvanized, A325, Direct Tension Indicator, Load Indicating Washers 

(ASTM F959) (05 05 23 00-1533) 
. 
. 

 05 05 23 00-1545 EA 1/2", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................... 2.91  
. 

 05 05 23 00-1546 EA 5/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................... 3.24  
. 

 05 05 23 00-1547 EA 3/4", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................... 3.15  
. 

 05 05 23 00-1548 EA 7/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ...................................................... 3.84  
. 

 05 05 23 00-1549 EA 1", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959) ......................................................... 4.56  
. 

 05 05 23 00-1550 EA 1-1/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959)................................................... 6.86  
. 

 05 05 23 00-1551 EA 1-1/4", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959)................................................... 8.64  
. 

 05 05 23 00-1552 EA 1-3/8", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959)................................................. 12.30  
. 

 05 05 23 00-1553 EA 1-1/2", Galvanized, A325, Direct Tension Indicator, Load Indicating Washer (ASTM F959)................................................. 13.53  

XXXXXXX 
. 
 05 05 23 00-1554  Beveled Washers (05 05 23 00-1283) 
. 
. 
 05 05 23 00-1555  Plain Finish, Square Beveled Structural Washers (ASTM F436) (05 05 23 00-1554) 
. 
. 

 05 05 23 00-1556 EA 1/2", Plain Finish, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 3.79  
. 

 05 05 23 00-1557 EA 5/8", Plain Finish, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 3.87  
. 

 05 05 23 00-1558 EA 3/4", Plain Finish, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 3.96  
. 

 05 05 23 00-1559 EA 7/8", Plain Finish, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 4.81  
. 

 05 05 23 00-1560 EA 1", Plain Finish, Square Beveled Structural Washer (ASTM F436) ......................................................................................... 5.06  

XXXXXXX 
. 
 05 05 23 00-1561  Galvanized, Square Beveled Structural Washers (ASTM F436) (05 05 23 00-1554) 
. 
. 

 05 05 23 00-1562 EA 1/2", Galvanized, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 5.46  
. 

 05 05 23 00-1563 EA 5/8", Galvanized, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 5.70  
. 

 05 05 23 00-1564 EA 3/4", Galvanized, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 5.70  
. 

 05 05 23 00-1565 EA 7/8", Galvanized, Square Beveled Structural Washer (ASTM F436) ...................................................................................... 6.03  
. 

 05 05 23 00-1566 EA 1", Galvanized, Square Beveled Structural Washer (ASTM F436) ......................................................................................... 6.41  

XXXXXXX 
. 
 05 05 23 00-1567  Drilling In Steel Plates (05 05 23) 
. 
. 

 05 05 23 00-1568 EA Up To 1/2" Diameter Drill Through Up To 1/4" Steel Plate .................................................................................................... 17.36  
    For Aluminum, Deduct  -1.74 
    For Stainless Steel, Add  2.17 
    For >5 To 10, Deduct  -1.74 
    For >10 To 25, Deduct  -4.34 
    For >25 To 50, Deduct  -6.08 
    For >50, Deduct  -8.68 

. 
 05 05 23 00-1569 EA >1/2" To 7/8" Diameter Drill Through Up To 1/4" Steel Plate ................................................................................................ 20.42  

    For Aluminum, Deduct  -2.04 
    For Stainless Steel, Add  2.55 
    For >5 To 10, Deduct  -2.04 
    For >10 To 25, Deduct  -5.11 
    For >25 To 50, Deduct  -7.15 
    For >50, Deduct  -10.21 

. 
 05 05 23 00-1570 EA >7/8" To 1-1/2" Diameter Drill Through Up To 1/4" Steel Plate ............................................................................................. 24.50  

    For Aluminum, Deduct  -2.45 
    For Stainless Steel, Add  3.06 
    For >5 To 10, Deduct  -2.45 
    For >10 To 25, Deduct  -6.13 
    For >25 To 50, Deduct  -8.58 
    For >50, Deduct  -12.25 

. 
 05 05 23 00-1571 EA >1-1/2" To 4" Diameter Drill Through Up To 1/4" Steel Plate ................................................................................................ 28.58  

    For Aluminum, Deduct  -2.86 
    For Stainless Steel, Add  3.57 
    For >5 To 10, Deduct  -2.86 
    For >10 To 25, Deduct  -7.15 
    For >25 To 50, Deduct  -10.00 
    For >50, Deduct  -14.29 
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. 
 05 05 23 00-1572 EA >4" To 10" Diameter Drill Through Up To 1/4" Steel Plate .................................................................................................... 38.29  

    For Aluminum, Deduct  -3.83 
    For Stainless Steel, Add  4.79 
    For >5 To 10, Deduct  -3.83 
    For >10 To 25, Deduct  -9.57 
    For >25 To 50, Deduct  -13.40 
    For >50, Deduct  -19.15 

. 
 05 05 23 00-1573 EA Up To 1/2" Diameter Drill Through >1/4" To 1/2" Steel Plate ................................................................................................ 20.42  

    For Aluminum, Deduct  -2.04 
    For Stainless Steel, Add  2.55 
    For >5 To 10, Deduct  -2.04 
    For >10 To 25, Deduct  -5.11 
    For >25 To 50, Deduct  -7.15 
    For >50, Deduct  -10.21 

. 
 05 05 23 00-1574 EA >1/2" To 7/8" Diameter Drill Through >1/4" To 1/2" Steel Plate ............................................................................................ 25.52  

    For Aluminum, Deduct  -2.55 
    For Stainless Steel, Add  3.19 
    For >5 To 10, Deduct  -2.55 
    For >10 To 25, Deduct  -6.38 
    For >25 To 50, Deduct  -8.93 
    For >50, Deduct  -12.76 

. 
 05 05 23 00-1575 EA >7/8" To 1-1/2" Diameter Drill Through >1/4" To 1/2" Steel Plate ......................................................................................... 30.63  

    For Aluminum, Deduct  -3.06 
    For Stainless Steel, Add  3.83 
    For >5 To 10, Deduct  -3.06 
    For >10 To 25, Deduct  -7.66 
    For >25 To 50, Deduct  -10.72 
    For >50, Deduct  -15.32 

. 
 05 05 23 00-1576 EA >1-1/2" To 4" Diameter Drill Through >1/4" To 1/2" Steel Plate ............................................................................................ 38.29  

    For Aluminum, Deduct  -3.83 
    For Stainless Steel, Add  4.79 
    For >5 To 10, Deduct  -3.83 
    For >10 To 25, Deduct  -9.57 
    For >25 To 50, Deduct  -13.40 
    For >50, Deduct  -19.15 

. 
 05 05 23 00-1577 EA Up To 1/2" Diameter Drill Through >1/2" To 1" Steel Plate ................................................................................................... 25.52  

    For Aluminum, Deduct  -2.55 
    For Stainless Steel, Add  3.19 
    For >5 To 10, Deduct  -2.55 
    For >10 To 25, Deduct  -6.38 
    For >25 To 50, Deduct  -8.93 
    For >50, Deduct  -12.76 

. 
 05 05 23 00-1578 EA >1/2" To 7/8" Diameter Drill Through >1/2" To 1" Steel Plate ............................................................................................... 33.69  

    For Aluminum, Deduct  -3.37 
    For Stainless Steel, Add  4.21 
    For >5 To 10, Deduct  -3.37 
    For >10 To 25, Deduct  -8.42 
    For >25 To 50, Deduct  -11.79 
    For >50, Deduct  -16.85 

. 
 05 05 23 00-1579 EA >7/8" To 1-1/2" Diameter Drill Through >1/2" To 1" Steel Plate ............................................................................................ 40.84  

    For Aluminum, Deduct  -4.08 
    For Stainless Steel, Add  5.11 
    For >5 To 10, Deduct  -4.08 
    For >10 To 25, Deduct  -10.21 
    For >25 To 50, Deduct  -14.29 
    For >50, Deduct  -20.42 

XXXXXXX 
. 
 05 50  Metal Fabrications (05) 
. 
. 
 05 52  Metal Railings (05 50) 
. 
. 
 05 52 13  Pipe And Tube Railings (05 52) 

Note: Includes embedded steel sleeves, grouting, connection bolts (where necessary) and drilling of bolt (where necessary). 
. 
. 
 05 52 13 00-0001  Welded Steel Pipe Railing (05 52 13) 

Note: Includes field welds and touch-up of welds. 
. 
. 
 05 52 13 00-0002  One Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and one rail. 
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. 
 05 52 13 00-0003 LF 1" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing ................................................................ 38.16 9.40 

    For Schedule 80 Handrail, Add  3.14 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.26 
    For 12 Gauge A513 Steel Tubing, Deduct  -4.84 
    For 14 Gauge A513 Steel Tubing, Deduct  -6.39 
    For 16 Gauge A513 Steel Tubing, Deduct  -7.55 
    For Additional Off Set Handrail, ADA Attachment, Add  12.25 
    For Aluminum, Satin Finish, Add  8.14 
    For Aluminum, Clear Anodized Finish, Add  12.59 
    For Aluminum, Dark Anodized Finish, Add  14.53 
    For Galvanizing, Add  7.75 
    For Wrought Iron, Add  3.82 
    For Solid Steel Rails, Add  7.63 
    For 304 Stainless Steel, Add  61.98 
    For 316 Stainless Steel, Add  69.73 
    For 2" Wheel Guard, Add  1.84 
    For 4" High Kick Plate, Add  2.42 
    For 6" High Kick Plate, Add  3.87 
    For Curved Rail, Add  17.26 
    For Mounting On Stairs, Add  4.76 
    For Mounting On Slopes, Add  1.88 
    For Post Base Flange With Screws, Add Per Post  19.38 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.32 
    For Custom Design Or Shapes (Square Tops, etc), Add  14.38 
    For Nylon Coating, Add  2.91 

. 
 05 52 13 00-0004 LF 1-1/4" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing.......................................................... 41.49 9.40 

    For Schedule 80 Handrail, Add  4.57 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.99 
    For 12 Gauge A513 Steel Tubing, Deduct  -5.68 
    For 14 Gauge A513 Steel Tubing, Deduct  -7.49 
    For 16 Gauge A513 Steel Tubing, Deduct  -8.85 
    For Additional Off Set Handrail, ADA Attachment, Add  12.25 
    For Aluminum, Satin Finish, Add  9.53 
    For Aluminum, Clear Anodized Finish, Add  14.76 
    For Aluminum, Dark Anodized Finish, Add  17.03 
    For Galvanizing, Add  9.08 
    For Wrought Iron, Add  4.15 
    For Solid Steel Rails, Add  8.30 
    For 304 Stainless Steel, Add  72.64 
    For 316 Stainless Steel, Add  81.72 
    For 2" Wheel Guard, Add  2.16 
    For 4" High Kick Plate, Add  2.84 
    For 6" High Kick Plate, Add  4.54 
    For Curved Rail, Add  19.26 
    For Mounting On Stairs, Add  5.09 
    For Mounting On Slopes, Add  1.88 
    For Post Base Flange With Screws, Add Per Post  19.38 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.32 
    For Custom Design Or Shapes (Square Tops, etc), Add  16.05 
    For Nylon Coating, Add  3.41 

. 
 05 52 13 00-0005 LF 1-1/2" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing.......................................................... 44.83 9.40 

    For Schedule 80 Handrail, Add  4.57 
    For 11 Gauge A513 Steel Tubing, Deduct  -5.73 
    For 12 Gauge A513 Steel Tubing, Deduct  -6.51 
    For 14 Gauge A513 Steel Tubing, Deduct  -8.59 
    For 16 Gauge A513 Steel Tubing, Deduct  -10.16 
    For Additional Off Set Handrail, ADA Attachment, Add  12.25 
    For Aluminum, Satin Finish, Add  10.94 
    For Aluminum, Clear Anodized Finish, Add  16.93 
    For Aluminum, Dark Anodized Finish, Add  19.53 
    For Galvanizing, Add  10.42 
    For Wrought Iron, Add  4.48 
    For Solid Steel Rails, Add  8.97 
    For 304 Stainless Steel, Add  83.33 
    For 316 Stainless Steel, Add  93.74 
    For 2" Wheel Guard, Add  2.47 
    For 4" High Kick Plate, Add  3.26 
    For 6" High Kick Plate, Add  5.21 
    For Curved Rail, Add  21.26 
    For Mounting On Stairs, Add  5.42 
    For Mounting On Slopes, Add  1.88 
    For Post Base Flange With Screws, Add Per Post  19.38 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.32 
    For Custom Design Or Shapes (Square Tops, etc), Add  17.72 
    For Nylon Coating, Add  3.91 
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 05 52 13 00-0006 LF 2" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing ................................................................ 50.62 9.40 

    For Schedule 80 Handrail, Add  5.15 
    For 11 Gauge A513 Steel Tubing, Deduct  -7.00 
    For 12 Gauge A513 Steel Tubing, Deduct  -7.96 
    For 14 Gauge A513 Steel Tubing, Deduct  -10.50 
    For 16 Gauge A513 Steel Tubing, Deduct  -12.41 
    For Additional Off Set Handrail, ADA Attachment, Add  12.25 
    For Aluminum, Satin Finish, Add  13.37 
    For Aluminum, Clear Anodized Finish, Add  20.69 
    For Aluminum, Dark Anodized Finish, Add  23.87 
    For Galvanizing, Add  12.73 
    For Wrought Iron, Add  5.06 
    For Solid Steel Rails, Add  10.12 
    For 304 Stainless Steel, Add  101.86 
    For 316 Stainless Steel, Add  114.59 
    For 2" Wheel Guard, Add  3.02 
    For 4" High Kick Plate, Add  3.98 
    For 6" High Kick Plate, Add  6.37 
    For Curved Rail, Add  24.74 
    For Mounting On Stairs, Add  6.00 
    For Mounting On Slopes, Add  1.88 
    For Post Base Flange With Screws, Add Per Post  19.38 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.32 
    For Custom Design Or Shapes (Square Tops, etc), Add  20.61 
    For Nylon Coating, Add  4.77 

. 
 05 52 13 00-0007 LF 2-1/2" Diameter, Schedule 40, One Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 57.55 9.40 

    For Schedule 80 Handrail, Add  5.73 
    For 11 Gauge A513 Steel Tubing, Deduct  -8.53 
    For 12 Gauge A513 Steel Tubing, Deduct  -9.69 
    For 14 Gauge A513 Steel Tubing, Deduct  -12.79 
    For 16 Gauge A513 Steel Tubing, Deduct  -15.12 
    For Additional Off Set Handrail, ADA Attachment, Add  12.25 
    For Aluminum, Satin Finish, Add  16.28 
    For Aluminum, Clear Anodized Finish, Add  25.19 
    For Aluminum, Dark Anodized Finish, Add  29.07 
    For Galvanizing, Add  15.50 
    For Wrought Iron, Add  5.76 
    For Solid Steel Rails, Add  11.51 
    For 304 Stainless Steel, Add  124.03 
    For 316 Stainless Steel, Add  139.54 
    For 2" Wheel Guard, Add  3.68 
    For 4" High Kick Plate, Add  4.85 
    For 6" High Kick Plate, Add  7.75 
    For Curved Rail, Add  28.89 
    For Mounting On Stairs, Add  6.69 
    For Mounting On Slopes, Add  1.88 
    For Post Base Flange With Screws, Add Per Post  19.38 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.32 
    For Custom Design Or Shapes (Square Tops, etc), Add  24.08 
    For Nylon Coating, Add  5.81 

XXXXXXX 
. 
 05 52 13 00-0008  Two Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and two rails. 
. 
. 

 05 52 13 00-0009 LF 1" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing ................................................................ 43.00 9.40 
    For Schedule 80 Handrail, Add  3.14 
    For 11 Gauge A513 Steel Tubing, Deduct  -5.33 
    For 12 Gauge A513 Steel Tubing, Deduct  -6.05 
    For 14 Gauge A513 Steel Tubing, Deduct  -7.99 
    For 16 Gauge A513 Steel Tubing, Deduct  -9.44 
    For Additional Off Set Handrail, ADA Attachment, Add  12.25 
    For Aluminum, Satin Finish, Add  10.17 
    For Aluminum, Clear Anodized Finish, Add  15.74 
    For Aluminum, Dark Anodized Finish, Add  18.16 
    For Galvanizing, Add  9.68 
    For Wrought Iron, Add  4.30 
    For Solid Steel Rails, Add  8.60 
    For 304 Stainless Steel, Add  77.47 
    For 316 Stainless Steel, Add  87.16 
    For 2" Wheel Guard, Add  2.30 
    For 4" High Kick Plate, Add  3.03 
    For 6" High Kick Plate, Add  4.84 
    For Curved Rail, Add  20.16 
    For Mounting On Stairs, Add  5.24 
    For Mounting On Slopes, Add  1.88 
    For Post Base Flange With Screws, Add Per Post  19.38 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.32 
    For Custom Design Or Shapes (Square Tops, etc), Add  16.80 
    For Nylon Coating, Add  3.63 
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 05 52 13 00-0010 LF 1-1/4" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing.......................................................... 47.17 9.40 

    For Schedule 80 Handrail, Add  4.57 
    For 11 Gauge A513 Steel Tubing, Deduct  -6.24 
    For 12 Gauge A513 Steel Tubing, Deduct  -7.10 
    For 14 Gauge A513 Steel Tubing, Deduct  -9.37 
    For 16 Gauge A513 Steel Tubing, Deduct  -11.07 
    For Additional Off Set Handrail, ADA Attachment, Add  12.25 
    For Aluminum, Satin Finish, Add  11.92 
    For Aluminum, Clear Anodized Finish, Add  18.45 
    For Aluminum, Dark Anodized Finish, Add  21.29 
    For Galvanizing, Add  11.35 
    For Wrought Iron, Add  4.72 
    For Solid Steel Rails, Add  9.43 
    For 304 Stainless Steel, Add  90.82 
    For 316 Stainless Steel, Add  102.17 
    For 2" Wheel Guard, Add  2.70 
    For 4" High Kick Plate, Add  3.55 
    For 6" High Kick Plate, Add  5.68 
    For Curved Rail, Add  22.67 
    For Mounting On Stairs, Add  5.66 
    For Mounting On Slopes, Add  1.88 
    For Post Base Flange With Screws, Add Per Post  19.38 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.32 
    For Custom Design Or Shapes (Square Tops, etc), Add  18.89 
    For Nylon Coating, Add  4.26 

. 
 05 52 13 00-0011 LF 1-1/2" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing.......................................................... 51.34 9.40 

    For Schedule 80 Handrail, Add  4.57 
    For 11 Gauge A513 Steel Tubing, Deduct  -7.16 
    For 12 Gauge A513 Steel Tubing, Deduct  -8.14 
    For 14 Gauge A513 Steel Tubing, Deduct  -10.74 
    For 16 Gauge A513 Steel Tubing, Deduct  -12.69 
    For Additional Off Set Handrail, ADA Attachment, Add  12.25 
    For Aluminum, Satin Finish, Add  13.67 
    For Aluminum, Clear Anodized Finish, Add  21.16 
    For Aluminum, Dark Anodized Finish, Add  24.41 
    For Galvanizing, Add  13.02 
    For Wrought Iron, Add  5.13 
    For Solid Steel Rails, Add  10.27 
    For 304 Stainless Steel, Add  104.16 
    For 316 Stainless Steel, Add  117.18 
    For 2" Wheel Guard, Add  3.09 
    For 4" High Kick Plate, Add  4.07 
    For 6" High Kick Plate, Add  6.51 
    For Curved Rail, Add  25.17 
    For Mounting On Stairs, Add  6.07 
    For Mounting On Slopes, Add  1.88 
    For Post Base Flange With Screws, Add Per Post  19.38 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.32 
    For Custom Design Or Shapes (Square Tops, etc), Add  20.97 
    For Nylon Coating, Add  4.88 

. 
 05 52 13 00-0012 LF 2" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing ................................................................ 58.57 9.40 

    For Schedule 80 Handrail, Add  5.15 
    For 11 Gauge A513 Steel Tubing, Deduct  -8.75 
    For 12 Gauge A513 Steel Tubing, Deduct  -9.95 
    For 14 Gauge A513 Steel Tubing, Deduct  -13.13 
    For 16 Gauge A513 Steel Tubing, Deduct  -15.51 
    For Additional Off Set Handrail, ADA Attachment, Add  12.25 
    For Aluminum, Satin Finish, Add  16.71 
    For Aluminum, Clear Anodized Finish, Add  25.86 
    For Aluminum, Dark Anodized Finish, Add  29.84 
    For Galvanizing, Add  15.91 
    For Wrought Iron, Add  5.86 
    For Solid Steel Rails, Add  11.71 
    For 304 Stainless Steel, Add  127.30 
    For 316 Stainless Steel, Add  143.21 
    For 2" Wheel Guard, Add  3.78 
    For 4" High Kick Plate, Add  4.97 
    For 6" High Kick Plate, Add  7.96 
    For Curved Rail, Add  29.51 
    For Mounting On Stairs, Add  6.80 
    For Mounting On Slopes, Add  1.88 
    For Post Base Flange With Screws, Add Per Post  19.38 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.32 
    For Custom Design Or Shapes (Square Tops, etc), Add  24.59 
    For Nylon Coating, Add  5.97 
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 05 52 13 00-0013 LF 2-1/2" Diameter, Schedule 40, Two Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 67.24 9.40 

    For Schedule 80 Handrail, Add  5.73 
    For 11 Gauge A513 Steel Tubing, Deduct  -10.66 
    For 12 Gauge A513 Steel Tubing, Deduct  -12.11 
    For 14 Gauge A513 Steel Tubing, Deduct  -15.99 
    For 16 Gauge A513 Steel Tubing, Deduct  -18.90 
    For Additional Off Set Handrail, ADA Attachment, Add  12.25 
    For Aluminum, Satin Finish, Add  20.35 
    For Aluminum, Clear Anodized Finish, Add  31.49 
    For Aluminum, Dark Anodized Finish, Add  36.34 
    For Galvanizing, Add  19.38 
    For Wrought Iron, Add  6.72 
    For Solid Steel Rails, Add  13.45 
    For 304 Stainless Steel, Add  155.04 
    For 316 Stainless Steel, Add  174.42 
    For 2" Wheel Guard, Add  4.60 
    For 4" High Kick Plate, Add  6.06 
    For 6" High Kick Plate, Add  9.69 
    For Curved Rail, Add  34.71 
    For Mounting On Stairs, Add  7.66 
    For Mounting On Slopes, Add  1.88 
    For Post Base Flange With Screws, Add Per Post  19.38 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.32 
    For Custom Design Or Shapes (Square Tops, etc), Add  28.92 
    For Nylon Coating, Add  7.27 

XXXXXXX 
. 
 05 52 13 00-0014  Three Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and three rails. 
. 
. 

 05 52 13 00-0015 LF 1" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................. 57.15 11.27 
    For Schedule 80 Handrail, Add  4.69 
    For 11 Gauge A513 Steel Tubing, Deduct  -7.61 
    For 12 Gauge A513 Steel Tubing, Deduct  -8.65 
    For 14 Gauge A513 Steel Tubing, Deduct  -11.42 
    For 16 Gauge A513 Steel Tubing, Deduct  -13.49 
    For Additional Off Set Handrail, ADA Attachment, Add  13.00 
    For Aluminum, Satin Finish, Add  14.53 
    For Aluminum, Clear Anodized Finish, Add  22.49 
    For Aluminum, Dark Anodized Finish, Add  25.95 
    For Galvanizing, Add  13.84 
    For Wrought Iron, Add  5.72 
    For Solid Steel Rails, Add  11.43 
    For 304 Stainless Steel, Add  110.72 
    For 316 Stainless Steel, Add  124.56 
    For 2" Wheel Guard, Add  3.29 
    For 4" High Kick Plate, Add  4.33 
    For 6" High Kick Plate, Add  6.92 
    For Curved Rail, Add  27.53 
    For Mounting On Stairs, Add  6.84 
    For Mounting On Slopes, Add  2.26 
    For Post Base Flange With Screws, Add Per Post  19.76 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.88 
    For Custom Design Or Shapes (Square Tops, etc), Add  22.94 
    For Nylon Coating, Add  5.19 

. 
 05 52 13 00-0016 LF 1-1/4" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ....................................................... 63.11 11.27 

    For Schedule 80 Handrail, Add  6.59 
    For 11 Gauge A513 Steel Tubing, Deduct  -8.92 
    For 12 Gauge A513 Steel Tubing, Deduct  -10.14 
    For 14 Gauge A513 Steel Tubing, Deduct  -13.38 
    For 16 Gauge A513 Steel Tubing, Deduct  -15.82 
    For Additional Off Set Handrail, ADA Attachment, Add  13.00 
    For Aluminum, Satin Finish, Add  17.04 
    For Aluminum, Clear Anodized Finish, Add  26.36 
    For Aluminum, Dark Anodized Finish, Add  30.42 
    For Galvanizing, Add  16.22 
    For Wrought Iron, Add  6.31 
    For Solid Steel Rails, Add  12.62 
    For 304 Stainless Steel, Add  129.79 
    For 316 Stainless Steel, Add  146.02 
    For 2" Wheel Guard, Add  3.85 
    For 4" High Kick Plate, Add  5.07 
    For 6" High Kick Plate, Add  8.11 
    For Curved Rail, Add  31.10 
    For Mounting On Stairs, Add  7.44 
    For Mounting On Slopes, Add  2.26 
    For Post Base Flange With Screws, Add Per Post  19.76 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.88 
    For Custom Design Or Shapes (Square Tops, etc), Add  25.92 
    For Nylon Coating, Add  6.08 
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 05 52 13 00-0017 LF 1-1/2" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ....................................................... 69.07 11.27 

    For Schedule 80 Handrail, Add  6.59 
    For 11 Gauge A513 Steel Tubing, Deduct  -10.23 
    For 12 Gauge A513 Steel Tubing, Deduct  -11.63 
    For 14 Gauge A513 Steel Tubing, Deduct  -15.35 
    For 16 Gauge A513 Steel Tubing, Deduct  -18.14 
    For Additional Off Set Handrail, ADA Attachment, Add  13.00 
    For Aluminum, Satin Finish, Add  19.54 
    For Aluminum, Clear Anodized Finish, Add  30.24 
    For Aluminum, Dark Anodized Finish, Add  34.89 
    For Galvanizing, Add  18.61 
    For Wrought Iron, Add  6.91 
    For Solid Steel Rails, Add  13.81 
    For 304 Stainless Steel, Add  148.86 
    For 316 Stainless Steel, Add  167.47 
    For 2" Wheel Guard, Add  4.42 
    For 4" High Kick Plate, Add  5.82 
    For 6" High Kick Plate, Add  9.30 
    For Curved Rail, Add  34.68 
    For Mounting On Stairs, Add  8.03 
    For Mounting On Slopes, Add  2.26 
    For Post Base Flange With Screws, Add Per Post  19.76 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.88 
    For Custom Design Or Shapes (Square Tops, etc), Add  28.90 
    For Nylon Coating, Add  6.98 

. 
 05 52 13 00-0018 LF 2" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................. 79.43 11.27 

    For Schedule 80 Handrail, Add  7.36 
    For 11 Gauge A513 Steel Tubing, Deduct  -12.51 
    For 12 Gauge A513 Steel Tubing, Deduct  -14.22 
    For 14 Gauge A513 Steel Tubing, Deduct  -18.77 
    For 16 Gauge A513 Steel Tubing, Deduct  -22.18 
    For Additional Off Set Handrail, ADA Attachment, Add  13.00 
    For Aluminum, Satin Finish, Add  23.89 
    For Aluminum, Clear Anodized Finish, Add  36.97 
    For Aluminum, Dark Anodized Finish, Add  42.66 
    For Galvanizing, Add  22.75 
    For Wrought Iron, Add  7.94 
    For Solid Steel Rails, Add  15.89 
    For 304 Stainless Steel, Add  182.02 
    For 316 Stainless Steel, Add  204.77 
    For 2" Wheel Guard, Add  5.40 
    For 4" High Kick Plate, Add  7.11 
    For 6" High Kick Plate, Add  11.38 
    For Curved Rail, Add  40.89 
    For Mounting On Stairs, Add  9.07 
    For Mounting On Slopes, Add  2.26 
    For Post Base Flange With Screws, Add Per Post  19.76 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.88 
    For Custom Design Or Shapes (Square Tops, etc), Add  34.08 
    For Nylon Coating, Add  8.53 

. 
 05 52 13 00-0019 LF 2-1/2" Diameter, Schedule 40, Three Rail, Up To 42" High, Welded Steel Pipe Railing ....................................................... 91.76 11.27 

    For Schedule 80 Handrail, Add  8.13 
    For 11 Gauge A513 Steel Tubing, Deduct  -15.23 
    For 12 Gauge A513 Steel Tubing, Deduct  -17.30 
    For 14 Gauge A513 Steel Tubing, Deduct  -22.84 
    For 16 Gauge A513 Steel Tubing, Deduct  -26.99 
    For Additional Off Set Handrail, ADA Attachment, Add  13.00 
    For Aluminum, Satin Finish, Add  29.07 
    For Aluminum, Clear Anodized Finish, Add  44.99 
    For Aluminum, Dark Anodized Finish, Add  51.91 
    For Galvanizing, Add  27.68 
    For Wrought Iron, Add  9.18 
    For Solid Steel Rails, Add  18.35 
    For 304 Stainless Steel, Add  221.47 
    For 316 Stainless Steel, Add  249.16 
    For 2" Wheel Guard, Add  6.57 
    For 4" High Kick Plate, Add  8.65 
    For 6" High Kick Plate, Add  13.84 
    For Curved Rail, Add  48.29 
    For Mounting On Stairs, Add  10.30 
    For Mounting On Slopes, Add  2.26 
    For Post Base Flange With Screws, Add Per Post  19.76 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  29.88 
    For Custom Design Or Shapes (Square Tops, etc), Add  40.24 
    For Nylon Coating, Add  10.38 

XXXXXXX 
. 
 05 52 13 00-0020  Four Rail, Up To 42" High, Welded Steel Pipe Railings (05 52 13 00-0001) 

Note: Includes factory primed posts and four rails. 
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. 
 05 52 13 00-0021 LF 1" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................... 68.78 13.15 

    For Schedule 80 Handrail, Add  6.46 
    For 11 Gauge A513 Steel Tubing, Deduct  -9.34 
    For 12 Gauge A513 Steel Tubing, Deduct  -10.62 
    For 14 Gauge A513 Steel Tubing, Deduct  -14.02 
    For 16 Gauge A513 Steel Tubing, Deduct  -16.56 
    For Additional Off Set Handrail, ADA Attachment, Add  13.75 
    For Aluminum, Satin Finish, Add  17.84 
    For Aluminum, Clear Anodized Finish, Add  27.61 
    For Aluminum, Dark Anodized Finish, Add  31.85 
    For Galvanizing, Add  16.99 
    For Wrought Iron, Add  6.88 
    For Solid Steel Rails, Add  13.76 
    For 304 Stainless Steel, Add  135.90 
    For 316 Stainless Steel, Add  152.89 
    For 2" Wheel Guard, Add  4.03 
    For 4" High Kick Plate, Add  5.31 
    For 6" High Kick Plate, Add  8.49 
    For Curved Rail, Add  33.38 
    For Mounting On Stairs, Add  8.19 
    For Mounting On Slopes, Add  2.63 
    For Post Base Flange With Screws, Add Per Post  20.13 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.45 
    For Custom Design Or Shapes (Square Tops, etc), Add  27.81 
    For Nylon Coating, Add  6.37 

. 
 05 52 13 00-0022 LF 1-1/4" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 74.07 13.15 

    For Schedule 80 Handrail, Add  8.83 
    For 11 Gauge A513 Steel Tubing, Deduct  -10.51 
    For 12 Gauge A513 Steel Tubing, Deduct  -11.94 
    For 14 Gauge A513 Steel Tubing, Deduct  -15.76 
    For 16 Gauge A513 Steel Tubing, Deduct  -18.63 
    For Additional Off Set Handrail, ADA Attachment, Add  13.75 
    For Aluminum, Satin Finish, Add  20.06 
    For Aluminum, Clear Anodized Finish, Add  31.04 
    For Aluminum, Dark Anodized Finish, Add  35.82 
    For Galvanizing, Add  19.10 
    For Wrought Iron, Add  7.41 
    For Solid Steel Rails, Add  14.81 
    For 304 Stainless Steel, Add  152.83 
    For 316 Stainless Steel, Add  171.94 
    For 2" Wheel Guard, Add  4.54 
    For 4" High Kick Plate, Add  5.97 
    For 6" High Kick Plate, Add  9.55 
    For Curved Rail, Add  36.55 
    For Mounting On Stairs, Add  8.72 
    For Mounting On Slopes, Add  2.63 
    For Post Base Flange With Screws, Add Per Post  20.13 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.45 
    For Custom Design Or Shapes (Square Tops, etc), Add  30.46 
    For Nylon Coating, Add  7.16 

. 
 05 52 13 00-0023 LF 1-1/2" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ......................................................... 79.36 13.15 

    For Schedule 80 Handrail, Add  8.83 
    For 11 Gauge A513 Steel Tubing, Deduct  -11.67 
    For 12 Gauge A513 Steel Tubing, Deduct  -13.26 
    For 14 Gauge A513 Steel Tubing, Deduct  -17.51 
    For 16 Gauge A513 Steel Tubing, Deduct  -20.69 
    For Additional Off Set Handrail, ADA Attachment, Add  13.75 
    For Aluminum, Satin Finish, Add  22.28 
    For Aluminum, Clear Anodized Finish, Add  34.48 
    For Aluminum, Dark Anodized Finish, Add  39.79 
    For Galvanizing, Add  21.22 
    For Wrought Iron, Add  7.94 
    For Solid Steel Rails, Add  15.87 
    For 304 Stainless Steel, Add  169.76 
    For 316 Stainless Steel, Add  190.98 
    For 2" Wheel Guard, Add  5.04 
    For 4" High Kick Plate, Add  6.63 
    For 6" High Kick Plate, Add  10.61 
    For Curved Rail, Add  39.72 
    For Mounting On Stairs, Add  9.25 
    For Mounting On Slopes, Add  2.63 
    For Post Base Flange With Screws, Add Per Post  20.13 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.45 
    For Custom Design Or Shapes (Square Tops, etc), Add  33.10 
    For Nylon Coating, Add  7.96 
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. 
 05 52 13 00-0024 LF 2" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ............................................................... 91.15 13.15 

    For Schedule 80 Handrail, Add  9.80 
    For 11 Gauge A513 Steel Tubing, Deduct  -14.26 
    For 12 Gauge A513 Steel Tubing, Deduct  -16.21 
    For 14 Gauge A513 Steel Tubing, Deduct  -21.40 
    For 16 Gauge A513 Steel Tubing, Deduct  -25.29 
    For Additional Off Set Handrail, ADA Attachment, Add  13.75 
    For Aluminum, Satin Finish, Add  27.23 
    For Aluminum, Clear Anodized Finish, Add  42.15 
    For Aluminum, Dark Anodized Finish, Add  48.63 
    For Galvanizing, Add  25.94 
    For Wrought Iron, Add  9.12 
    For Solid Steel Rails, Add  18.23 
    For 304 Stainless Steel, Add  207.49 
    For 316 Stainless Steel, Add  233.42 
    For 2" Wheel Guard, Add  6.16 
    For 4" High Kick Plate, Add  8.11 
    For 6" High Kick Plate, Add  12.97 
    For Curved Rail, Add  46.80 
    For Mounting On Stairs, Add  10.43 
    For Mounting On Slopes, Add  2.63 
    For Post Base Flange With Screws, Add Per Post  20.13 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.45 
    For Custom Design Or Shapes (Square Tops, etc), Add  39.00 
    For Nylon Coating, Add  9.73 

. 
 05 52 13 00-0025 LF 2-1/2" Diameter, Schedule 40, Four Rail, Up To 42" High, Welded Steel Pipe Railing ....................................................... 104.96 13.15 

    For Schedule 80 Handrail, Add  10.77 
    For 11 Gauge A513 Steel Tubing, Deduct  -17.30 
    For 12 Gauge A513 Steel Tubing, Deduct  -19.66 
    For 14 Gauge A513 Steel Tubing, Deduct  -25.95 
    For 16 Gauge A513 Steel Tubing, Deduct  -30.67 
    For Additional Off Set Handrail, ADA Attachment, Add  13.75 
    For Aluminum, Satin Finish, Add  33.03 
    For Aluminum, Clear Anodized Finish, Add  51.12 
    For Aluminum, Dark Anodized Finish, Add  58.99 
    For Galvanizing, Add  31.46 
    For Wrought Iron, Add  10.50 
    For Solid Steel Rails, Add  20.99 
    For 304 Stainless Steel, Add  251.68 
    For 316 Stainless Steel, Add  283.14 
    For 2" Wheel Guard, Add  7.47 
    For 4" High Kick Plate, Add  9.83 
    For 6" High Kick Plate, Add  15.73 
    For Curved Rail, Add  55.08 
    For Mounting On Stairs, Add  11.81 
    For Mounting On Slopes, Add  2.63 
    For Post Base Flange With Screws, Add Per Post  20.13 
    For Embedded Stainless Steel Post Sleeves (Excludes Core Drilling), Add Per Post  30.45 
    For Custom Design Or Shapes (Square Tops, etc), Add  45.90 
    For Nylon Coating, Add  11.80 

XXXXXXX 
. 
 05 52 13 00-0026  Railing Infill Panels (05 52 13) 

Note: Includes field welds and touch-up of welds. 
. 
. 
 05 52 13 00-0027  Wire Mesh Or Welded Wire Mesh, Railing Infill Panels (05 52 13 00-0026) 

Note: Square weave or square welded wire mesh. 
. 
. 

 05 52 13 00-0028 SF Powder Coated Steel, Wire Mesh Or Welded Wire Mesh, Railing Infill Panel ........................................................................ 9.04  
. 

 05 52 13 00-0029 SF Galvanized Steel, Wire Mesh Or Welded Wire Mesh, Railing Infill Panel ............................................................................... 9.60  
. 

 05 52 13 00-0030 SF Aluminum, Wire Mesh Or Welded Wire Mesh, Railing Infill Panel ........................................................................................ 10.09  
. 

 05 52 13 00-0031 SF Stainless Steel, Wire Mesh Or Welded Wire Mesh, Railing Infill Panel................................................................................. 17.06  

XXXXXXX 
. 
 05 52 13 00-0032  Perforated Metal, Railing Infill Panels (05 52 13 00-0026) 
. 
. 

 05 52 13 00-0033 SF Powder Coated Steel, Perforated Metal, Railing Infill Panel ................................................................................................... 8.86  
. 

 05 52 13 00-0034 SF Galvanized Steel, Perforated Metal, Railing Infill Panel .......................................................................................................... 9.16  
. 

 05 52 13 00-0035 SF Aluminum, Perforated Metal, Railing Infill Panel ..................................................................................................................... 9.81  
. 

 05 52 13 00-0036 SF Stainless Steel, Perforated Metal, Railing Infill Panel ........................................................................................................... 19.69  

XXXXXXX 
. 
 05 52 13 00-0037  Expanded Metal, Railing Infill Panels (05 52 13 00-0026) 
. 
. 

 05 52 13 00-0038 SF Powder Coated Steel, Expanded Metal, Railing Infill Panel .................................................................................................... 4.00  
. 

 05 52 13 00-0039 SF Galvanized Steel, Expanded Metal, Railing Infill Panel ........................................................................................................... 8.17  
. 

 05 52 13 00-0040 SF Aluminum, Expanded Metal, Railing Infill Panel .................................................................................................................... 10.73  
. 

 05 52 13 00-0041 SF Stainless Steel, Expanded Metal, Railing Infill Panel ............................................................................................................ 15.99  

XXXXXXX 
. 
 05 52 13 00-0042  Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railings (05 52 13) 

Note: Includes factory primed, fasteners and field touch-up of welds. 
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. 

. 
 05 52 13 00-0043 LF 1" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing .......................................... 32.62 5.64 

    For Schedule 80 Handrail, Add  1.91 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.08 
    For 12 Gauge A513 Steel Tubing, Deduct  -4.63 
    For 14 Gauge A513 Steel Tubing, Deduct  -6.11 
    For 16 Gauge A513 Steel Tubing, Deduct  -7.23 
    For Stainless Steel, Add  37.06 
    For Aluminum, Satin Finish, Add  7.78 
    For Curved Rail, Add  9.79 
    For Aluminum, Clear Anodized Finish, Add  12.04 
    For Aluminum, Dark Anodized Finish, Add  13.90 
    For Galvanized Finish, Add  5.56 

. 
 05 52 13 00-0044 LF 1-1/4" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing .................................... 33.22 5.64 

    For Schedule 80 Handrail, Add  2.15 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.21 
    For 12 Gauge A513 Steel Tubing, Deduct  -4.78 
    For 14 Gauge A513 Steel Tubing, Deduct  -6.31 
    For 16 Gauge A513 Steel Tubing, Deduct  -7.46 
    For Stainless Steel, Add  38.26 
    For Aluminum, Satin Finish, Add  8.03 
    For Curved Rail, Add  9.97 
    For Aluminum, Clear Anodized Finish, Add  12.43 
    For Aluminum, Dark Anodized Finish, Add  14.35 
    For Galvanized Finish, Add  5.74 

. 
 05 52 13 00-0045 LF 1-1/2" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing .................................... 33.82 5.64 

    For Schedule 80 Handrail, Add  5.32 
    For 11 Gauge A513 Steel Tubing, Deduct  -4.34 
    For 12 Gauge A513 Steel Tubing, Deduct  -4.93 
    For 14 Gauge A513 Steel Tubing, Deduct  -6.51 
    For 16 Gauge A513 Steel Tubing, Deduct  -7.69 
    For Stainless Steel, Add  39.46 
    For Aluminum, Satin Finish, Add  8.29 
    For Curved Rail, Add  10.15 
    For Aluminum, Clear Anodized Finish, Add  12.82 
    For Aluminum, Dark Anodized Finish, Add  14.80 
    For Galvanized Finish, Add  5.92 

. 
 05 52 13 00-0046 LF 2" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing .......................................... 40.69 5.64 

    For Schedule 80 Handrail, Add  2.58 
    For 11 Gauge A513 Steel Tubing, Deduct  -5.85 
    For 12 Gauge A513 Steel Tubing, Deduct  -6.65 
    For 14 Gauge A513 Steel Tubing, Deduct  -8.78 
    For 16 Gauge A513 Steel Tubing, Deduct  -10.37 
    For Stainless Steel, Add  53.20 
    For Aluminum, Satin Finish, Add  11.17 
    For Curved Rail, Add  12.21 
    For Aluminum, Clear Anodized Finish, Add  17.29 
    For Aluminum, Dark Anodized Finish, Add  19.95 
    For Galvanized Finish, Add  7.98 

. 
 05 52 13 00-0047 LF 2-1/2" Diameter, Schedule 40, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing .................................... 46.37 5.64 

    For Schedule 80 Handrail, Add  2.77 
    For 11 Gauge A513 Steel Tubing, Deduct  -7.10 
    For 12 Gauge A513 Steel Tubing, Deduct  -8.07 
    For 14 Gauge A513 Steel Tubing, Deduct  -10.65 
    For 16 Gauge A513 Steel Tubing, Deduct  -12.59 
    For Stainless Steel, Add  64.56 
    For Aluminum, Satin Finish, Add  13.56 
    For Curved Rail, Add  13.91 
    For Aluminum, Clear Anodized Finish, Add  20.98 
    For Aluminum, Dark Anodized Finish, Add  24.21 
    For Galvanized Finish, Add  9.68 

XXXXXXX 
. 
 05 52 13 00-0048  Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel 

Pipe Railings (05 52 13) 
Note: Includes factory primed, fasteners and field touch-up of welds. 

. 

. 
 05 52 13 00-0049 LF 1" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ..................................... 39.65 5.92 

    For Schedule 80 Handrail, Add  1.91 
    For 11 Gauge A513 Steel Tubing, Deduct  -5.62 
    For 12 Gauge A513 Steel Tubing, Deduct  -6.39 
    For 14 Gauge A513 Steel Tubing, Deduct  -8.43 
    For 16 Gauge A513 Steel Tubing, Deduct  -9.97 
    For Stainless Steel, Add  51.12 
    For Aluminum, Satin Finish, Add  10.74 
    For Curved Rail, Add  11.90 
    For Aluminum, Clear Anodized Finish, Add  16.61 
    For Aluminum, Dark Anodized Finish, Add  19.17 
    For Galvanized Finish, Add  7.67 
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. 
 05 52 13 00-0050 LF 1-1/4" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ............................... 40.48 5.92 

    For Schedule 80 Handrail, Add  2.15 
    For 11 Gauge A513 Steel Tubing, Deduct  -5.81 
    For 12 Gauge A513 Steel Tubing, Deduct  -6.60 
    For 14 Gauge A513 Steel Tubing, Deduct  -8.71 
    For 16 Gauge A513 Steel Tubing, Deduct  -10.29 
    For Stainless Steel, Add  52.78 
    For Aluminum, Satin Finish, Add  11.08 
    For Curved Rail, Add  12.14 
    For Aluminum, Clear Anodized Finish, Add  17.15 
    For Aluminum, Dark Anodized Finish, Add  19.79 
    For Galvanized Finish, Add  7.92 

. 
 05 52 13 00-0051 LF 1-1/2" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ............................... 41.11 5.92 

    For Schedule 80 Handrail, Add  5.32 
    For 11 Gauge A513 Steel Tubing, Deduct  -5.94 
    For 12 Gauge A513 Steel Tubing, Deduct  -6.76 
    For 14 Gauge A513 Steel Tubing, Deduct  -8.92 
    For 16 Gauge A513 Steel Tubing, Deduct  -10.54 
    For Stainless Steel, Add  54.04 
    For Aluminum, Satin Finish, Add  11.35 
    For Curved Rail, Add  12.33 
    For Aluminum, Clear Anodized Finish, Add  17.56 
    For Aluminum, Dark Anodized Finish, Add  20.27 
    For Galvanized Finish, Add  8.11 

. 
 05 52 13 00-0052 LF 2" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ..................................... 50.70 5.92 

    For Schedule 80 Handrail, Add  2.58 
    For 11 Gauge A513 Steel Tubing, Deduct  -8.05 
    For 12 Gauge A513 Steel Tubing, Deduct  -9.15 
    For 14 Gauge A513 Steel Tubing, Deduct  -12.08 
    For 16 Gauge A513 Steel Tubing, Deduct  -14.28 
    For Stainless Steel, Add  73.22 
    For Aluminum, Satin Finish, Add  15.38 
    For Curved Rail, Add  15.21 
    For Aluminum, Clear Anodized Finish, Add  23.80 
    For Aluminum, Dark Anodized Finish, Add  27.46 
    For Galvanized Finish, Add  10.98 

. 
 05 52 13 00-0053 LF 2-1/2" Diameter, Custom Shapes, Wall Bracket Mounted, Up To 42" High, Welded Steel Pipe Railing ............................... 56.98 5.92 

    For Schedule 80 Handrail, Add  2.77 
    For 11 Gauge A513 Steel Tubing, Deduct  -9.44 
    For 12 Gauge A513 Steel Tubing, Deduct  -10.72 
    For 14 Gauge A513 Steel Tubing, Deduct  -14.15 
    For 16 Gauge A513 Steel Tubing, Deduct  -16.73 
    For Stainless Steel, Add  85.78 
    For Aluminum, Satin Finish, Add  18.01 
    For Curved Rail, Add  17.09 
    For Aluminum, Clear Anodized Finish, Add  27.88 
    For Aluminum, Dark Anodized Finish, Add  32.17 
    For Galvanized Finish, Add  12.87 

XXXXXXX 
. 
 05 52 13 00-0054  Remove And Reinstall Pipe Railing (05 52 13) 
. 
. 

 05 52 13 00-0055 LF Removal And Reinstallation Of Wall Bracket Mounted Pipe Railing ..................................................................................... 21.14  
. 

 05 52 13 00-0056 LF Removal And Reinstallation Of Floor Mounted Pipe Railing ................................................................................................. 27.61  
. 

 05 52 13 00-0057 EA  Install New Galvanized Steel Pipe Railing Bracket ............................................................................................................... 48.08  
    For Stainless Steel, Add  39.78 

XXXXXXX 
. 
 05 53  Metal Gratings (05 50) 
. 
. 
 05 53 13  Bar Gratings (05 53) 
. 
. 
 05 53 13 00-0001  Welded Grating (05 53 13) 

Note: Sizes are for height and width of bearing bars. Welded grating is open grid grating which has bearing bars 
and cross bars locked in place by resistance welding, or conventional hand welding. Resistance welded grating 
is produced on precise automated production equipment by combining hydraulic pressure with a powerful electric 
current to fuse - electroforge - the cross bar and bearing bar into a single rigid panel. 

. 

. 
 05 53 13 00-0002  Steel, Welded Grating (05 53 13 00-0001) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted or tack welded, unpainted steel, and in 
all sizes. 

. 

. 
 05 53 13 00-0003 SF 3/4" x 1/8" Steel, Welded Grating ............................................................................................................................................ 7.73 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  0.96 
    For 304 Stainless Steel, Add  18.17 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  1.65 
    For Crossbars At 2" On-Center, Add  0.61 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.53 

. 
 05 53 13 00-0004 SF 3/4" x 3/16" Steel, Welded Grating ........................................................................................................................................ 10.07 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.36 
    For 304 Stainless Steel, Add  25.68 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  2.34 
    For Crossbars At 2" On-Center, Add  0.86 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.59 
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. 
 05 53 13 00-0005 SF 1" x 1/8" Steel, Welded Grating .............................................................................................................................................. 9.23 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.22 
    For 304 Stainless Steel, Add  22.98 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  2.09 
    For Crossbars At 2" On-Center, Add  0.77 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.57 

. 
 05 53 13 00-0006 SF 1" x 3/16" Steel, Welded Grating .......................................................................................................................................... 12.41 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.76 
    For 304 Stainless Steel, Add  33.19 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  3.02 
    For Crossbars At 2" On-Center, Add  1.12 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.65 

. 
 05 53 13 00-0007 SF 1" x 1/4" Steel, Welded Grating ............................................................................................................................................ 15.59 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.30 
    For 304 Stainless Steel, Add  43.40 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  3.95 
    For Crossbars At 2" On-Center, Add  1.46 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.72 

. 
 05 53 13 00-0008 SF 1-1/4" x 1/8" Steel, Welded Grating ...................................................................................................................................... 10.75 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.48 
    For 304 Stainless Steel, Add  27.86 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  2.53 
    For Crossbars At 2" On-Center, Add  0.94 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.60 

. 
 05 53 13 00-0009 SF 1-1/4" x 3/16" Steel, Welded Grating .................................................................................................................................... 14.62 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.13 
    For 304 Stainless Steel, Add  40.29 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  3.66 
    For Crossbars At 2" On-Center, Add  1.36 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.70 

. 
 05 53 13 00-0010 SF 1-1/2" x 1/8" Steel, Welded Grating ...................................................................................................................................... 12.28 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.74 
    For 304 Stainless Steel, Add  32.77 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  2.98 
    For Crossbars At 2" On-Center, Add  1.10 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.64 

. 
 05 53 13 00-0011 SF 1-1/2" x 3/16" Steel, Welded Grating .................................................................................................................................... 17.42 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.53 
    For 304 Stainless Steel, Add  47.76 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  4.34 
    For Crossbars At 2" On-Center, Add  1.61 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.07 

. 
 05 53 13 00-0012 SF 1-1/2" x 1/4" Steel, Welded Grating ...................................................................................................................................... 22.25 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.35 
    For 304 Stainless Steel, Add  63.27 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  5.76 
    For Crossbars At 2" On-Center, Add  2.13 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.19 

. 
 05 53 13 00-0013 SF 1-3/4" x 3/16" Steel, Welded Grating .................................................................................................................................... 19.78 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.93 
    For 304 Stainless Steel, Add  55.34 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  5.03 
    For Crossbars At 2" On-Center, Add  1.86 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.13 
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. 
 05 53 13 00-0014 SF 2" x 3/16" Steel, Welded Grating ........................................................................................................................................... 21.99 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.31 
    For 304 Stainless Steel, Add  62.43 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  5.68 
    For Crossbars At 2" On-Center, Add  2.10 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.19 

. 
 05 53 13 00-0015 SF 2-1/4" x 3/16" Steel, Welded Grating .................................................................................................................................... 24.33 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.70 
    For 304 Stainless Steel, Add  69.95 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  6.36 
    For Crossbars At 2" On-Center, Add  2.35 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.25 

. 
 05 53 13 00-0016 SF 2-1/2" x 3/16" Steel, Welded Grating .................................................................................................................................... 26.54 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.08 
    For 304 Stainless Steel, Add  77.04 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  7.01 
    For Crossbars At 2" On-Center, Add  2.59 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.30 

XXXXXXX 
. 
 05 53 13 00-0017  Pressure Locked Grating (05 53 13) 

Note: Sizes are for height and width of bearing bars. Pressure locked grating is an open grid grating which is an 
assembly of tight-fitting, slotted bearing bars and cross bars, interlocked together. The permanent locking of the 
bars is accomplished by slotting the bearing bars with a wider 'dovetail' shape at the bottom of the slot. The 
bearing bar slot is usually 1/2 the depth of the cross bar. The cross bars are slotted to a depth slightly less than 
half its depth. When the bars are pressed together under hydraulic pressure, the cross bar material is forced into 
the 'dovetail' shape of the bearing bar notch, forming a strong, rigid unit. 

. 

. 
 05 53 13 00-0018  Steel, Pressure Locked Grating (05 53 13 00-0017) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted or tack welded, unpainted steel, and in 
all sizes. 

. 

. 
 05 53 13 00-0019 SF 3/4" x 1/8" Steel, Pressure Locked Grating ........................................................................................................................... 13.87 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.94 
    For 304 Stainless Steel, Add  22.08 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  3.45 
    For Crossbars At 2" On-Center, Add  1.27 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.68 

. 
 05 53 13 00-0020 SF 3/4" x 3/16" Steel, Pressure Locked Grating ......................................................................................................................... 16.88 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.43 
    For 304 Stainless Steel, Add  27.71 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  4.32 
    For Crossbars At 2" On-Center, Add  1.60 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.76 

. 
 05 53 13 00-0021 SF 1" x 1/8" Steel, Pressure Locked Grating .............................................................................................................................. 15.16 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.15 
    For 304 Stainless Steel, Add  24.49 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  3.82 
    For Crossbars At 2" On-Center, Add  1.41 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.71 

. 
 05 53 13 00-0022 SF 1" x 3/16" Steel, Pressure Locked Grating ............................................................................................................................ 20.33 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.99 
    For 304 Stainless Steel, Add  34.16 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 7/16" On-Center, Add  26.48 
    For Bearing Bars At 15/16" On-Center, Add  5.33 
    For Crossbars At 2" On-Center, Add  1.97 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.84 

. 
 05 53 13 00-0023 SF 1-1/4" x 1/8" Steel, Pressure Locked Grating ........................................................................................................................ 16.88 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.43 
    For 304 Stainless Steel, Add  27.71 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  4.32 
    For Crossbars At 2" On-Center, Add  1.60 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.76 
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. 
 05 53 13 00-0024 SF 1-1/4" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 22.72 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.39 
    For 304 Stainless Steel, Add  38.64 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  6.03 
    For Crossbars At 2" On-Center, Add  2.23 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.90 

. 
 05 53 13 00-0025 SF 1-1/2" x 1/8" Steel, Pressure Locked Grating........................................................................................................................ 18.69 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.73 
    For 304 Stainless Steel, Add  31.10 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  4.85 
    For Crossbars At 2" On-Center, Add  1.79 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.80 

. 
 05 53 13 00-0026 SF 1-1/2" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 25.70 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.80 
    For 304 Stainless Steel, Add  43.33 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 7/16" On-Center, Add  33.58 
    For Bearing Bars At 15/16" On-Center, Add  6.76 
    For Crossbars At 2" On-Center, Add  2.50 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.28 

. 
 05 53 13 00-0027 SF 1-3/4" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 28.23 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.21 
    For 304 Stainless Steel, Add  48.07 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  7.50 
    For Crossbars At 2" On-Center, Add  2.77 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.34 

. 
 05 53 13 00-0028 SF 2" x 3/16" Steel, Pressure Locked Grating ............................................................................................................................ 30.29 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.55 
    For 304 Stainless Steel, Add  51.92 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  8.10 
    For Crossbars At 2" On-Center, Add  3.00 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.40 

. 
 05 53 13 00-0029 SF 2-1/4" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 32.26 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  4.87 
    For 304 Stainless Steel, Add  55.61 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  8.68 
    For Crossbars At 2" On-Center, Add  3.21 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.44 

. 
 05 53 13 00-0030 SF 2-1/2" x 3/16" Steel, Pressure Locked Grating ...................................................................................................................... 33.97 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  5.15 
    For 304 Stainless Steel, Add  58.81 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  9.18 
    For Crossbars At 2" On-Center, Add  3.39 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.49 

XXXXXXX 
. 
 05 53 13 00-0031  Aluminum, Type 6063, Pressure Locked Grating (05 53 13 00-0017) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted in place, and in all sizes. 
. 
. 

 05 53 13 00-0032 SF 3/4" x 1/8" Aluminum, Pressure Locked Grating ................................................................................................................... 14.47 1.03 
    For Bearing Bars At 15/16" On-Center, Add  3.62 
    For Crossbars At 2" On-Center, Add  1.34 
    For Set In Place Without Bolting, Deduct  -1.70 
    For Powder Coating, Add  1.86 

. 
 05 53 13 00-0033 SF 3/4" x 3/16" Aluminum, Pressure Locked Grating ................................................................................................................. 19.55 1.03 

    For Bearing Bars At 15/16" On-Center, Add  5.10 
    For Crossbars At 2" On-Center, Add  1.89 
    For Set In Place Without Bolting, Deduct  -1.82 
    For Powder Coating, Add  2.62 

. 
 05 53 13 00-0034 SF 1" x 1/8" Aluminum, Pressure Locked Grating ...................................................................................................................... 18.46 1.03 

    For Bearing Bars At 15/16" On-Center, Add  4.79 
    For Crossbars At 2" On-Center, Add  1.77 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.80 
    For Powder Coating, Add  2.46 
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. 
 05 53 13 00-0035 SF 1" x 3/16" Aluminum, Pressure Locked Grating .................................................................................................................... 25.03 1.03 

    For Bearing Bars At 7/16" On-Center, Add  33.29 
    For Bearing Bars At 15/16" On-Center, Add  6.70 
    For Crossbars At 2" On-Center, Add  2.48 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.96 
    For Powder Coating, Add  3.44 

. 
 05 53 13 00-0036 SF 1-1/4" x 1/8" Aluminum, Pressure Locked Grating ................................................................................................................ 21.35 1.03 

    For Bearing Bars At 15/16" On-Center, Add  5.63 
    For Crossbars At 2" On-Center, Add  2.08 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.87 
    For Powder Coating, Add  2.89 

. 
 05 53 13 00-0037 SF 1-1/4" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 28.51 1.03 

    For Bearing Bars At 15/16" On-Center, Add  7.72 
    For Crossbars At 2" On-Center, Add  2.86 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.05 
    For Powder Coating, Add  3.97 

. 
 05 53 13 00-0038 SF 1-1/2" x 1/8" Aluminum, Pressure Locked Grating ................................................................................................................ 24.06 1.03 

    For Bearing Bars At 15/16" On-Center, Add  6.42 
    For Crossbars At 2" On-Center, Add  2.37 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.94 
    For Powder Coating, Add  3.30 

. 
 05 53 13 00-0039 SF 1-1/2" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 32.10 1.03 

    For Bearing Bars At 7/16" On-Center, Add  43.54 
    For Bearing Bars At 15/16" On-Center, Add  8.77 
    For Crossbars At 2" On-Center, Add  3.24 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.14 
    For Powder Coating, Add  4.50 

. 
 05 53 13 00-0040 SF 1-3/4" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 35.54 1.03 

    For Bearing Bars At 15/16" On-Center, Add  9.77 
    For Crossbars At 2" On-Center, Add  3.61 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.22 
    For Powder Coating, Add  5.02 

. 
 05 53 13 00-0041 SF 2" x 3/16" Aluminum, Pressure Locked Grating .................................................................................................................... 39.62 1.03 

    For Bearing Bars At 15/16" On-Center, Add  10.96 
    For Crossbars At 2" On-Center, Add  4.06 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.33 
    For Powder Coating, Add  5.63 

. 
 05 53 13 00-0042 SF 2-1/4" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 42.81 1.03 

    For Bearing Bars At 15/16" On-Center, Add  11.90 
    For Crossbars At 2" On-Center, Add  4.40 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.41 
    For Powder Coating, Add  6.11 

. 
 05 53 13 00-0043 SF 2-1/2" x 3/16" Aluminum, Pressure Locked Grating .............................................................................................................. 46.63 1.03 

    For Bearing Bars At 15/16" On-Center, Add  13.01 
    For Crossbars At 2" On-Center, Add  4.81 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.50 
    For Powder Coating, Add  6.68 

XXXXXXX 
. 
 05 53 13 00-0044  Swage Locked Grating (05 53 13) 

Note: Sizes are for height and width of bearing bars. Swage locked grating is an open grid grating where bearing 
bars are pre-punched to receive a cross bar without penetrating or cutting the top surface of the bearing bar. The 
cross bar is then inserted through the pre-punched hole and deformed by swaging or squeezing under hydraulic 
pressure to permanently lock the bars in place. 

. 

. 
 05 53 13 00-0045  Steel, Swage Locked Grating (05 53 13 00-0044) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted or tack welded, unpainted steel, and in 
all sizes. 

. 

. 
 05 53 13 00-0046 SF 1" x 3/16" Steel, Swaged Grating .......................................................................................................................................... 22.17 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.85 
    For 304 Stainless Steel, Add  33.33 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  12.86 
    For Crossbars At 2" On-Center, Add  1.61 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.89 

. 
 05 53 13 00-0047 SF 1-1/4" x 3/16" Steel, Swaged Grating .................................................................................................................................... 24.64 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.08 
    For 304 Stainless Steel, Add  37.42 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  14.44 
    For Crossbars At 2" On-Center, Add  1.81 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -1.95 
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. 
 05 53 13 00-0048 SF 1-1/2" x 3/16" Steel, Swaged Grating ................................................................................................................................... 27.06 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.26 
    For 304 Stainless Steel, Add  40.65 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  15.69 
    For Crossbars At 2" On-Center, Add  1.96 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.31 

. 
 05 53 13 00-0049 SF 1-3/4" x 3/16" Steel, Swaged Grating ................................................................................................................................... 30.85 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.60 
    For 304 Stainless Steel, Add  46.94 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  18.12 
    For Crossbars At 2" On-Center, Add  2.26 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.41 

. 
 05 53 13 00-0050 SF 2" x 3/16" Steel, Swaged Grating .......................................................................................................................................... 34.67 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.96 
    For 304 Stainless Steel, Add  53.27 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  20.56 
    For Crossbars At 2" On-Center, Add  2.57 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.51 

. 
 05 53 13 00-0051 SF 2-1/4" x 3/16" Steel, Swaged Grating ................................................................................................................................... 38.47 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.31 
    For 304 Stainless Steel, Add  59.57 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  23.00 
    For Crossbars At 2" On-Center, Add  2.87 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.60 

. 
 05 53 13 00-0052 SF 2-1/2" x 3/16" Steel, Swaged Grating ................................................................................................................................... 42.28 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.66 
    For 304 Stainless Steel, Add  65.89 

Note: Bearing bars at 1-3/16" on-center and crossbars at 4" on-center 
    For Bearing Bars At 15/16" On-Center, Add  25.43 
    For Crossbars At 2" On-Center, Add  3.18 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.70 

XXXXXXX 
. 
 05 53 13 00-0053  Aluminum Grating, Type 6063, Swage Locked (05 53 13 00-0044) 

Note: Bearing bars at 1-3/16" on-center, crossbars at 4" on-center, bolted in place, and in all sizes. 
. 
. 

 05 53 13 00-0054 SF 1" x 1/8" Aluminum, Swaged Grating .................................................................................................................................... 17.05 1.03 
    For Bearing Bars At 15/16" On-Center, Add  9.59 
    For Crossbars At 2" On-Center, Add  1.20 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.76 
    For Powder Coating, Add  2.25 

. 
 05 53 13 00-0055 SF 1" x 3/16" Aluminum, Swaged Grating .................................................................................................................................. 22.07 1.03 

    For Bearing Bars At 15/16" On-Center, Add  12.80 
    For Crossbars At 2" On-Center, Add  1.60 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.89 
    For Powder Coating, Add  3.00 

. 
 05 53 13 00-0056 SF 1-1/4" x 1/8" Aluminum, Swaged Grating .............................................................................................................................. 19.31 1.03 

    For Bearing Bars At 15/16" On-Center, Add  11.03 
    For Crossbars At 2" On-Center, Add  1.38 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.82 
    For Powder Coating, Add  2.59 

. 
 05 53 13 00-0057 SF 1-1/4" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 25.44 1.03 

    For Bearing Bars At 15/16" On-Center, Add  14.96 
    For Crossbars At 2" On-Center, Add  1.87 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.97 
    For Powder Coating, Add  3.51 

. 
 05 53 13 00-0058 SF 1-1/2" x 1/8" Aluminum, Swaged Grating .............................................................................................................................. 21.98 1.03 

    For Bearing Bars At 15/16" On-Center, Add  12.74 
    For Crossbars At 2" On-Center, Add  1.59 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -1.88 
    For Powder Coating, Add  2.99 

. 
 05 53 13 00-0059 SF 1-1/2" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 29.06 1.03 

    For Bearing Bars At 15/16" On-Center, Add  17.27 
    For Crossbars At 2" On-Center, Add  2.16 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.06 
    For Powder Coating, Add  4.05 
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. 
 05 53 13 00-0060 SF 1-3/4" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 33.22 1.03 

    For Bearing Bars At 15/16" On-Center, Add  19.94 
    For Crossbars At 2" On-Center, Add  2.49 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.17 
    For Powder Coating, Add  4.67 

. 
 05 53 13 00-0061 SF 2" x 3/16" Aluminum, Swaged Grating .................................................................................................................................. 37.36 1.03 

    For Bearing Bars At 15/16" On-Center, Add  22.59 
    For Crossbars At 2" On-Center, Add  2.82 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.27 
    For Powder Coating, Add  5.29 

. 
 05 53 13 00-0062 SF 2-1/4" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 41.52 1.03 

    For Bearing Bars At 15/16" On-Center, Add  25.25 
    For Crossbars At 2" On-Center, Add  3.16 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.37 
    For Powder Coating, Add  5.92 

. 
 05 53 13 00-0063 SF 2-1/2" x 3/16" Aluminum, Swaged Grating ............................................................................................................................ 45.66 1.03 

    For Bearing Bars At 15/16" On-Center, Add  27.90 
    For Crossbars At 2" On-Center, Add  3.49 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting, Deduct  -2.48 
    For Powder Coating, Add  6.54 

XXXXXXX 
. 
 05 53 13 00-0064  Riveted Grating (05 53 13) 

Note: Riveted grating is an open grid grating where bearing bars are pre-punched to receive a solid round rivet. 
Crimp/lacing bars are pre-punched as well and then formed into a reticulated shape. Bearing bars and crimp bars 
are then assembled and clamped in place by rivets which are cold driven under hydraulic pressure to 
permanently lock the assembly together. 

. 

. 
 05 53 13 00-0065  Steel, Riveted Grating (05 53 13 00-0064) 

Note: 1" clear opening, bolted or tack welded in place, unpainted steel, all sizes. 
. 
. 

 05 53 13 00-0066 SF 3/4" x 1/8", 7.0 LB/SF, Steel, Riveted Grating ....................................................................................................................... 41.38 1.03 
    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  1.89 
    For 304 Stainless Steel, Add  33.77 
    For 5/8" Clear Opening, Add  13.56 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.37 

. 
 05 53 13 00-0067 SF 3/4" x 3/16", 8.5 LB/SF, Steel, Riveted Grating ..................................................................................................................... 48.57 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.23 
    For 304 Stainless Steel, Add  39.94 
    For 5/8" Clear Opening, Add  16.04 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.55 

. 
 05 53 13 00-0068 SF 1" x 1/8", 8.0 LB/SF, Steel, Riveted Grating .......................................................................................................................... 44.69 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.05 
    For 304 Stainless Steel, Add  36.61 
    For 5/8" Clear Opening, Add  14.70 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.45 

. 
 05 53 13 00-0069 SF 1" x 3/16", 9.5 LB/SF, Steel, Riveted Grating ........................................................................................................................ 51.32 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.36 
    For 304 Stainless Steel, Add  42.31 
    For 5/8" Clear Opening, Add  16.99 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.62 

. 
 05 53 13 00-0070 SF 1-1/4" x 1/8", 9.0 LB/SF, Steel, Riveted Grating.................................................................................................................... 47.44 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.18 
    For 304 Stainless Steel, Add  38.97 
    For 5/8" Clear Opening, Add  15.65 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.52 

. 
 05 53 13 00-0071 SF 1-1/4" x 3/16", 11.1 LB/SF, Steel, Riveted Grating................................................................................................................ 56.42 1.03 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.61 
    For 304 Stainless Steel, Add  46.69 
    For 5/8" Clear Opening, Add  18.75 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.75 

. 
 05 53 13 00-0072 SF 1-1/2" x 1/8", 10.1 LB/SF, Steel, Riveted Grating.................................................................................................................. 50.55 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.30 
    For 304 Stainless Steel, Add  41.24 
    For 5/8" Clear Opening, Add  16.56 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -2.90 
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. 
 05 53 13 00-0073 SF 1-1/2" x 3/16", 12.5 LB/SF, Steel, Riveted Grating ............................................................................................................... 60.16 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  2.77 
    For 304 Stainless Steel, Add  49.50 
    For 5/8" Clear Opening, Add  19.88 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.14 

. 
 05 53 13 00-0074 SF 1-3/4" x 3/16", 14.0 LB/SF, Steel, Riveted Grating ............................................................................................................... 65.06 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.00 
    For 304 Stainless Steel, Add  53.70 
    For 5/8" Clear Opening, Add  21.57 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.26 

. 
 05 53 13 00-0075 SF 2" x 3/16", 17.0 LB/SF, Steel, Riveted Grating ...................................................................................................................... 76.00 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.53 
    For 304 Stainless Steel, Add  63.10 
    For 5/8" Clear Opening, Add  25.34 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.54 

. 
 05 53 13 00-0076 SF 2-1/4" x 3/16", 18.5 LB/SF, Steel, Riveted Grating ............................................................................................................... 79.82 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.71 
    For 304 Stainless Steel, Add  66.38 
    For 5/8" Clear Opening, Add  26.66 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.63 

. 
 05 53 13 00-0077 SF 2-1/2" x 3/16", 20.0 LB/SF, Steel, Riveted Grating ............................................................................................................... 83.22 1.27 

    For One Coat Of Shop Applied Paint (Red Or Black), Add  0.22 
    For Galvanized Steel, Add  3.87 
    For 304 Stainless Steel, Add  69.30 
    For 5/8" Clear Opening, Add  27.83 
    For Serrated Wear Surface, Add  0.16 
    For Set In Place Without Bolting Or Tack Welding, Deduct  -3.72 

XXXXXXX 
. 
 05 53 13 00-0078  Aluminum, Riveted Grating (05 53 13 00-0064) 

Note: 1" clear opening, bolted in place and in all sizes. 
. 
. 

 05 53 13 00-0079 SF 3/4" x 1/8", 2.4 LB/SF, Aluminum, Riveted Grating ............................................................................................................... 36.29 1.03 
    For 5/8" Clear Opening, Add  11.81 
    For Powder Coating, Add  5.13 
    For Set In Place Without Bolting, Deduct  -2.24 

. 
 05 53 13 00-0080 SF 3/4" x 3/16", 2.9 LB/SF, Aluminum, Riveted Grating ............................................................................................................. 43.06 1.03 

    For 5/8" Clear Opening, Add  14.14 
    For Powder Coating, Add  6.15 
    For Set In Place Without Bolting, Deduct  -2.41 

. 
 05 53 13 00-0081 SF 1" x 1/8", 2.7 LB/SF, Aluminum, Riveted Grating .................................................................................................................. 39.90 1.03 

    For 5/8" Clear Opening, Add  13.05 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  5.67 
    For Set In Place Without Bolting, Deduct  -2.33 

. 
 05 53 13 00-0082 SF 1" x 3/16", 3.2 LB/SF, Aluminum, Riveted Grating ................................................................................................................ 46.52 1.03 

    For 5/8" Clear Opening, Add  15.34 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  6.67 
    For Set In Place Without Bolting, Deduct  -2.50 

. 
 05 53 13 00-0083 SF 1-1/4" x 1/8", 3.1 LB/SF, Aluminum, Riveted Grating ............................................................................................................ 44.74 1.03 

    For 5/8" Clear Opening, Add  14.72 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  6.40 
    For Set In Place Without Bolting, Deduct  -2.45 

. 
 05 53 13 00-0084 SF 1-1/4" x 3/16", 3.8 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 53.92 1.03 

    For 5/8" Clear Opening, Add  17.89 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  7.78 
    For Set In Place Without Bolting, Deduct  -2.68 

. 
 05 53 13 00-0085 SF 1-1/2" x 1/8", 3.4 LB/SF, Aluminum, Riveted Grating ............................................................................................................ 48.05 1.03 

    For 5/8" Clear Opening, Add  15.86 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  6.90 
    For Set In Place Without Bolting, Deduct  -2.54 

. 
 05 53 13 00-0086 SF 1-1/2" x 3/16", 4.3 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 59.70 1.03 

    For 5/8" Clear Opening, Add  19.88 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  8.64 
    For Set In Place Without Bolting, Deduct  -2.83 

. 
 05 53 13 00-0087 SF 1-3/4" x 3/16", 4.8 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 65.82 1.03 

    For 5/8" Clear Opening, Add  21.99 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  9.56 
    For Set In Place Without Bolting, Deduct  -2.98 
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. 
 05 53 13 00-0088 SF 2" x 3/16", 5.8 LB/SF, Aluminum, Riveted Grating ................................................................................................................ 78.37 1.03 

    For 5/8" Clear Opening, Add  26.32 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  11.45 
    For Set In Place Without Bolting, Deduct  -3.29 

. 
 05 53 13 00-0089 SF 2-1/4" x 3/16", 6.4 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 85.49 1.03 

    For 5/8" Clear Opening, Add  28.78 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  12.51 
    For Set In Place Without Bolting, Deduct  -3.47 

. 
 05 53 13 00-0090 SF 2-1/2" x 3/16", 7.2 LB/SF, Aluminum, Riveted Grating .......................................................................................................... 95.04 1.03 

    For 5/8" Clear Opening, Add  32.07 
    For Serrated Wear Surface, Add  0.16 
    For Powder Coating, Add  13.95 
    For Set In Place Without Bolting, Deduct  -3.71 

XXXXXXX 
. 
 05 56  Metal Castings (05 50) 
. 
. 
 05 56 00 00-0001  Castings (05 56) 
. 
. 

 05 56 00 00-0002 LB Up To 150 LB, Miscellaneous Castings, Light Section............................................................................................................ 3.54 0.47 
. 

 05 56 00 00-0003 LB  >150 LB, Miscellaneous Castings, Heavy Section .................................................................................................................. 5.78 0.38 
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. 
06  Wood, Plastics, and Composites 
. 
. 
 06 05  Common Work Results For Wood, Plastics, And Composites 

(06) 
. 
. 
 06 05 73  Wood Treatment (06 05) 
. 
. 
 06 05 73 13  Fire-Retardant Wood Treatment (06 05 73) 
. 
. 
 06 05 73 13-0001  Preservative Treated Lumber (06 05 73 13) 
. 
. 
 06 05 73 13-0002  Fire Retardant Treatment (FRT) For Lumber (06 05 73 13-0001) 
. 
. 

 06 05 73 13-0003 MBF Fire Retardant Treatment (FRT) For Lumber ...................................................................................................................... 465.75  

XXXXXXX 
. 
 06 05 73 33  Preservative Wood Treatment (06 05 73) 
. 
. 
 06 05 73 33-0001  Preservative Treatment For Marine And Fresh Water Uses (06 05 73 33) 
. 
. 

 06 05 73 33-0002 MBF Preservative Treatment For Marine And Fresh Water Lumber ........................................................................................... 214.28  

XXXXXXX 
. 
 06 10  Rough Carpentry (06) 
. 
. 
 06 11  Wood Framing (06 10) 

Note: All framing lumber is grade #2 or better unless otherwise listed. Dimensions are nominal. 
. 
. 
 06 11 16  Mechanically Graded Lumber (06 11) 
. 
. 
 06 11 16 00-0001  Rafters And Joists (06 11 16) 
. 
. 
 06 11 16 00-0002  Joists (06 11 16 00-0001) 

Note: A series of parallel beams to support floors or ceilings. 
. 
. 

 06 11 16 00-0003 LF 2" x 6" Wood Floor Joist.......................................................................................................................................................... 2.80 1.13 
. 

 06 11 16 00-0004 LF 2" x 8" Wood Floor Joist.......................................................................................................................................................... 3.57 1.24 
. 

 06 11 16 00-0005 LF 2" x 10" Wood Floor Joist........................................................................................................................................................ 4.64 1.59 
. 

 06 11 16 00-0006 LF 2" x 12" Wood Floor Joist........................................................................................................................................................ 5.52 1.81 
. 

 06 11 16 00-0007 LF 2" x 14" Wood Floor Joist........................................................................................................................................................ 6.10 1.93 
. 

 06 11 16 00-0008 LF 2" x 6" Pressure Treated Wood Floor Joist ............................................................................................................................. 2.39 1.13 
. 

 06 11 16 00-0009 LF 2" x 8" Pressure Treated Wood Floor Joist ............................................................................................................................. 2.98 1.24 
. 

 06 11 16 00-0010 LF 2" x 10" Pressure Treated Wood Floor Joist ........................................................................................................................... 3.63 1.59 
. 

 06 11 16 00-0011 LF 2" x 12" Pressure Treated Wood Floor Joist ........................................................................................................................... 4.45 1.81 

XXXXXXX 
. 
 06 11 16 00-0012  Purlins (06 11 16 00-0001) 

Note: A horizontal structural member in a roof, supporting the loads from the roof deck or sheathing. 
. 
. 

 06 11 16 00-0013 LF 2" x 4" Wood Purlin ................................................................................................................................................................. 2.16 0.68 
. 

 06 11 16 00-0014 LF 2" x 6" Wood Purlin ................................................................................................................................................................. 2.82 0.75 
. 

 06 11 16 00-0015 LF 2" x 8" Wood Purlin ................................................................................................................................................................. 3.52 0.83 
. 

 06 11 16 00-0016 LF 2" x 10" Wood Purlin ............................................................................................................................................................... 4.41 0.91 
. 

 06 11 16 00-0017 LF 2" x 4" Pressure Treated Wood Purlin .................................................................................................................................... 1.92 0.68 
. 

 06 11 16 00-0018 LF 2" x 6" Pressure Treated Wood Purlin .................................................................................................................................... 2.41 0.75 
. 

 06 11 16 00-0019 LF 2" x 8" Pressure Treated Wood Purlin .................................................................................................................................... 2.93 0.83 
. 

 06 11 16 00-0020 LF 2" x 10" Pressure Treated Wood Purlin .................................................................................................................................. 3.40 0.91 

XXXXXXX 
. 
 06 11 16 00-0021  Exposed Rafters Or Joists (06 11 16 00-0001) 
. 
. 
 06 11 16 00-0022  Redwood Rafters Or Joists (06 11 16 00-0021) 
. 
. 

 06 11 16 00-0023 LF 2" x 6" Redwood Rafter Or Joist ............................................................................................................................................. 4.73 1.13 
. 

 06 11 16 00-0024 LF 2" x 8" Redwood Rafter Or Joist ............................................................................................................................................. 5.82 1.24 
. 

 06 11 16 00-0025 LF 2" x 10" Redwood Rafter Or Joist ........................................................................................................................................... 7.30 1.59 
. 

 06 11 16 00-0026 LF 2" x 12" Redwood Rafter Or Joist ........................................................................................................................................... 8.90 1.81 

XXXXXXX 
. 
 06 11 16 00-0027  Cedar Rafters Or Joists (06 11 16 00-0021) 
. 
. 

 06 11 16 00-0028 LF 2" x 6" Cedar Rafter Or Joist ................................................................................................................................................... 2.81 1.13 
. 

 06 11 16 00-0029 LF 2" x 8" Cedar Rafter Or Joist ................................................................................................................................................... 3.12 1.24 
. 

 06 11 16 00-0030 LF 2" x 10" Cedar Rafter Or Joist ................................................................................................................................................. 3.54 1.59 
. 

 06 11 16 00-0031 LF 2" x 12" Cedar Rafter Or Joist ................................................................................................................................................. 3.97 1.81 

XXXXXXX 
. 
 06 11 16 00-0032  Oak Rafters Or Joists (06 11 16 00-0021) 
. 
. 

 06 11 16 00-0033 LF 2" x 6" Oak Rafter Or Joist ...................................................................................................................................................... 3.60 1.13 
. 

 06 11 16 00-0034 LF 2" x 8" Oak Rafter Or Joist ...................................................................................................................................................... 5.11 1.24 
. 

 06 11 16 00-0035 LF 2" x 10" Oak Rafter Or Joist .................................................................................................................................................... 6.74 1.59 
. 

 06 11 16 00-0036 LF 2" x 12" Oak Rafter Or Joist .................................................................................................................................................... 8.37 1.81 

XXXXXXX 
. 
 06 11 16 00-0037  Framing (06 11 16) 
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. 

. 
 06 11 16 00-0038  Partition Framing (06 11 16 00-0037) 
. 
. 

 06 11 16 00-0039 LF 2" x 4" Wood Stud Framing, For Partition Walls...................................................................................................................... 2.09 0.91 
. 

 06 11 16 00-0040 LF 2" x 6" Wood Stud Framing, For Partition Walls...................................................................................................................... 2.69 0.96 
. 

 06 11 16 00-0041 LF 2" x 8" Wood Stud Framing, For Partition Walls...................................................................................................................... 3.29 1.02 
. 

 06 11 16 00-0042 LF 2" x 4" Pressure Treated Wood Stud Framing, For Partition Walls ......................................................................................... 1.85 0.91 
. 

 06 11 16 00-0043 LF 2" x 6" Pressure Treated Wood Stud Framing, For Partition Walls ......................................................................................... 2.28 0.96 
. 

 06 11 16 00-0044 LF 2" x 8" Pressure Treated Wood Stud Framing, For Partition Walls ......................................................................................... 2.70 1.02 

XXXXXXX 
. 
 06 11 16 00-0045  Sills And Plates (06 11 16) 
. 
. 
 06 11 16 00-0046  Sills (06 11 16 00-0045) 

Note: A horizontal member which rests on and is attached to the foundation. 
. 
. 

 06 11 16 00-0047 LF 2" x 4" Wood Sill ..................................................................................................................................................................... 3.34 1.70 
. 

 06 11 16 00-0048 LF 2" x 6" Wood Sill ..................................................................................................................................................................... 4.15 1.93 
. 

 06 11 16 00-0049 LF 2" x 8" Wood Sill ..................................................................................................................................................................... 5.07 2.15 
. 

 06 11 16 00-0050 LF 2" x 4" Pressure Treated Wood Sill ......................................................................................................................................... 3.10 1.70 
. 

 06 11 16 00-0051 LF 2" x 6" Pressure Treated Wood Sill ......................................................................................................................................... 3.74 1.93 
. 

 06 11 16 00-0052 LF 2" x 8" Pressure Treated Wood Sill ......................................................................................................................................... 4.48 2.15 

XXXXXXX 
. 
 06 11 16 00-0053  Plates (06 11 16 00-0045) 

Note: A horizontal member connecting and terminating studs, posts, joists, rafters, etc. such as the top and 
bottom plate on a stud framed partition wall. 

. 

. 
 06 11 16 00-0054 LF 2" x 4" Wood Plate .................................................................................................................................................................. 3.34 1.70 

. 
 06 11 16 00-0055 LF 2" x 6" Wood Plate .................................................................................................................................................................. 4.15 1.93 

. 
 06 11 16 00-0056 LF 2" x 8" Wood Plate .................................................................................................................................................................. 5.05 2.15 

. 
 06 11 16 00-0057 LF 2" x 4" Pressure Treated Wood Plate ..................................................................................................................................... 3.10 1.70 

. 
 06 11 16 00-0058 LF 2" x 6" Pressure Treated Wood Plate ..................................................................................................................................... 3.74 1.93 

. 
 06 11 16 00-0059 LF 2" x 8" Pressure Treated Wood Plate ..................................................................................................................................... 4.46 2.15 

XXXXXXX 
. 
 06 11 16 00-0060  Sills And Plates From Redwood (06 11 16 00-0045) 
. 
. 
 06 11 16 00-0061  Construction Grade/Rough (06 11 16 00-0060) 
. 
. 

 06 11 16 00-0062 LF 2" x 6" Redwood, Construction Grade/Rough ......................................................................................................................... 4.79 1.93 
. 

 06 11 16 00-0063 LF 2" x 8" Redwood, Construction Grade/Rough ......................................................................................................................... 6.20 2.15 
. 

 06 11 16 00-0064 LF 2" x 10" Redwood, Construction Grade/Rough ....................................................................................................................... 7.51 2.38 
. 

 06 11 16 00-0065 LF 2" x 12" Redwood, Construction Grade/Rough ....................................................................................................................... 9.05 2.61 

XXXXXXX 
. 
 06 11 16 00-0066  Con Heart/Smooth (06 11 16 00-0060) 
. 
. 

 06 11 16 00-0067 LF 2" x 6" Redwood, Con Heart/Smooth ...................................................................................................................................... 5.63 1.93 
. 

 06 11 16 00-0068 LF 2" x 8" Redwood, Con Heart/Smooth ...................................................................................................................................... 7.45 2.15 
. 

 06 11 16 00-0069 LF 2" x 10" Redwood, Con Heart/Smooth .................................................................................................................................... 9.63 2.38 
. 

 06 11 16 00-0070 LF 2" x 12" Redwood, Con Heart/Smooth .................................................................................................................................. 11.57 2.61 

XXXXXXX 
. 
 06 11 16 00-0071  Posts And Girts (06 11 16) 
. 
. 
 06 11 16 00-0072  Posts (06 11 16 00-0071) 

Note: A vertical, upright framing member. 
. 
. 

 06 11 16 00-0073 LF 4" x 4" Wood Post ................................................................................................................................................................... 4.85 2.15 
. 

 06 11 16 00-0074 LF 4" x 5" Wood Post ................................................................................................................................................................... 5.55 2.50 
. 

 06 11 16 00-0075 LF 4" x 6" Wood Post ................................................................................................................................................................... 6.11 2.72 
. 

 06 11 16 00-0076 LF 6" x 6" Wood Post ................................................................................................................................................................... 6.79 2.94 
. 

 06 11 16 00-0077 LF 8" x 8" Wood Post ................................................................................................................................................................... 7.49 3.06 
. 

 06 11 16 00-0078 LF 10" x 10" Wood Post ............................................................................................................................................................... 8.20 3.51 
. 

 06 11 16 00-0079 LF 4" x 4" Pressure Treated Wood Post ...................................................................................................................................... 4.66 2.15 
. 

 06 11 16 00-0080 LF 3" x 6" Pressure Treated Wood Post ...................................................................................................................................... 5.25 2.72 
. 

 06 11 16 00-0081 LF 4" x 6" Pressure Treated Wood Post ...................................................................................................................................... 5.99 2.72 
. 

 06 11 16 00-0082 LF 6" x 6" Pressure Treated Wood Post ...................................................................................................................................... 7.34 2.94 

XXXXXXX 
. 
 06 11 16 00-0083  Girts (06 11 16 00-0071) 

Note: A horizontal member at intermediate level between columns, studs, or posts. 
. 
. 

 06 11 16 00-0084 LF 2" x 4" Wood Girt .................................................................................................................................................................... 2.42 0.82 
. 

 06 11 16 00-0085 LF 2" x 6" Wood Girt .................................................................................................................................................................... 3.11 0.90 
. 

 06 11 16 00-0086 LF 2" x 8" Wood Girt .................................................................................................................................................................... 3.84 0.99 
. 

 06 11 16 00-0087 LF 2" x 10" Wood Girt .................................................................................................................................................................. 4.77 1.09 
. 

 06 11 16 00-0088 LF 4" x 4" Wood Girt .................................................................................................................................................................... 4.66 1.63 
. 

 06 11 16 00-0089 LF 4" x 5" Wood Girt .................................................................................................................................................................... 5.36 1.84 
. 

 06 11 16 00-0090 LF 4" x 6" Wood Girt .................................................................................................................................................................... 6.07 2.04 
. 

 06 11 16 00-0091 LF 6" x 6" Wood Girt .................................................................................................................................................................... 6.76 2.25 
. 

 06 11 16 00-0092 LF 8" x 8" Wood Girt .................................................................................................................................................................... 7.46 2.45 
. 

 06 11 16 00-0093 LF 10" x 10" Wood Girt ................................................................................................................................................................ 8.17 2.66 
. 

 06 11 16 00-0094 LF 2" x 4" Pressure Treated Wood Girt ........................................................................................................................................ 2.18 0.82 
. 

 06 11 16 00-0095 LF 2" x 6" Pressure Treated Wood Girt ........................................................................................................................................ 2.70 0.90 
. 

 06 11 16 00-0096 LF 2" x 8" Pressure Treated Wood Girt ........................................................................................................................................ 3.25 0.99 
. 

 06 11 16 00-0097 LF 2" x 10" Pressure Treated Wood Girt ...................................................................................................................................... 3.76 1.09 
. 

 06 11 16 00-0098 LF 4" x 4" Pressure Treated Wood Girt ........................................................................................................................................ 4.66 1.63 
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. 
 06 11 16 00-0099 LF 3" x 6" Pressure Treated Wood Girt ........................................................................................................................................ 5.25 2.04 

. 
 06 11 16 00-0100 LF 4" x 6" Pressure Treated Wood Girt ........................................................................................................................................ 5.99 2.04 

. 
 06 11 16 00-0101 LF 6" x 6" Pressure Treated Wood Girt ........................................................................................................................................ 7.34 2.25 

XXXXXXX 
. 
 06 11 16 00-0102  Construction Grade/Rough Redwood Posts (06 11 16 00-0071) 
. 
. 

 06 11 16 00-0103 LF 4" x 4" Redwood, Construction Grade/Rough Post ................................................................................................................. 7.05 2.15 
    For Smooth "Clear", Add  0.76 

. 
 06 11 16 00-0104 LF 4" x 5" Redwood, Construction Grade/Rough Post ................................................................................................................. 8.40 2.50 

    For Smooth "Clear", Add  0.95 
. 

 06 11 16 00-0105 LF 4" x 6" Redwood, Construction Grade/Rough Post ................................................................................................................. 9.78 2.72 
    For Smooth "Clear", Add  1.14 

. 
 06 11 16 00-0106 LF 4" x 8" Redwood, Construction Grade/Rough Post ............................................................................................................... 11.84 2.80 

    For Smooth "Clear", Add  1.52 
. 

 06 11 16 00-0107 LF 4" x 10" Redwood, Construction Grade/Rough Post ............................................................................................................. 14.01 2.98 
    For Smooth "Clear", Add  1.90 

. 
 06 11 16 00-0108 LF 6" x 6" Redwood, Construction Grade/Rough Post ............................................................................................................... 13.03 2.94 

    For Smooth "Clear", Add  1.71 
. 

 06 11 16 00-0109 LF 6" x 8" Redwood, Construction Grade/Rough Post ............................................................................................................... 16.05 3.06 
    For Smooth "Clear", Add  2.28 

. 
 06 11 16 00-0110 LF 6" x 10" Redwood, Construction Grade/Rough Post ............................................................................................................. 19.02 2.87 

    For Smooth "Clear", Add  2.85 
. 

 06 11 16 00-0111 LF 8" x 8" Redwood, Construction Grade/Rough Post ............................................................................................................... 20.08 3.06 
    For Smooth "Clear", Add  3.04 

XXXXXXX 
. 
 06 11 16 00-0112  Stair Stringers (06 11 16) 
. 
. 

 06 11 16 00-0113 LF 2" x 10" Wood Stair Stringer ................................................................................................................................................... 9.36 4.53 
. 

 06 11 16 00-0114 LF 2" x 12" Wood Stair Stringer ................................................................................................................................................. 11.12 5.33 
. 

 06 11 16 00-0115 LF 2" x 10" Pressure Treated Wood Stair Stringer ....................................................................................................................... 8.40 4.53 
. 

 06 11 16 00-0116 LF 2" x 12" Pressure Treated Wood Stair Stringer ..................................................................................................................... 10.01 5.33 

XXXXXXX 
. 
 06 11 16 00-0117  Blocking (06 11 16) 
. 
. 
 06 11 16 00-0118  Blocking (06 11 16 00-0117) 
. 
. 
 06 11 16 00-0119  Blocking To Wood (06 11 16 00-0118) 
. 
. 

 06 11 16 00-0120 LF 2" x 4" Pressure Treated Wood Blocking To Wood ................................................................................................................ 6.24 2.73 
. 

 06 11 16 00-0121 LF 2" x 6" Pressure Treated Wood Blocking To Wood ................................................................................................................ 7.31 2.99 
. 

 06 11 16 00-0122 LF 2" x 8" Pressure Treated Wood Blocking To Wood ................................................................................................................ 8.30 3.30 
. 

 06 11 16 00-0123 LF 4" x 4" Pressure Treated Wood Blocking To Wood ................................................................................................................ 9.54 3.62 
. 

 06 11 16 00-0124 LF 4" x 6" Pressure Treated Wood Blocking To Wood .............................................................................................................. 10.32 3.98 
. 

 06 11 16 00-0125 LF 2" x 4" Wood Blocking To Wood ............................................................................................................................................. 6.24 2.73 
. 

 06 11 16 00-0126 LF 2" x 6" Wood Blocking To Wood ............................................................................................................................................. 7.31 2.99 
. 

 06 11 16 00-0127 LF 2" x 8" Wood Blocking To Wood ............................................................................................................................................. 8.47 3.30 
. 

 06 11 16 00-0128 LF 4" x 4" Wood Blocking To Wood ............................................................................................................................................. 8.85 3.62 
. 

 06 11 16 00-0129 LF 4" x 6" Wood Blocking To Wood ........................................................................................................................................... 10.01 3.98 

XXXXXXX 
. 
 06 11 16 00-0130  Blocking To Steel (06 11 16 00-0118) 
. 
. 

 06 11 16 00-0131 LF 2" x 4" Pressure Treated Wood Blocking To Steel .................................................................................................................. 7.14 3.13 
. 

 06 11 16 00-0132 LF 2" x 6" Pressure Treated Wood Blocking To Steel .................................................................................................................. 8.34 3.45 
. 

 06 11 16 00-0133 LF 2" x 8" Pressure Treated Wood Blocking To Steel .................................................................................................................. 9.45 3.79 
. 

 06 11 16 00-0134 LF 2" x 4" Wood Blocking To Steel .............................................................................................................................................. 7.13 3.13 
. 

 06 11 16 00-0135 LF 2" x 6" Wood Blocking To Steel .............................................................................................................................................. 8.34 3.45 
. 

 06 11 16 00-0136 LF 2" x 8" Wood Blocking To Steel .............................................................................................................................................. 9.63 3.79 

XXXXXXX 
. 
 06 11 16 00-0137  Blocking To Concrete (06 11 16 00-0118) 
. 
. 

 06 11 16 00-0138 LF 2" x 4" Pressure Treated Wood Blocking To Concrete ........................................................................................................... 7.14 3.13 
. 

 06 11 16 00-0139 LF 2" x 6" Pressure Treated Wood Blocking To Concrete ........................................................................................................... 8.34 3.45 
. 

 06 11 16 00-0140 LF 2" x 8" Pressure Treated Wood Blocking To Concrete ........................................................................................................... 9.45 3.79 
. 

 06 11 16 00-0141 LF 2" x 4" Wood Blocking To Concrete ........................................................................................................................................ 7.13 3.13 
. 

 06 11 16 00-0142 LF 2" x 6" Wood Blocking To Concrete ........................................................................................................................................ 8.34 3.45 
. 

 06 11 16 00-0143 LF 2" x 8" Wood Blocking To Concrete ........................................................................................................................................ 9.63 3.79 

 
 
 
 

END OF SECTION 06 
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. 
07  Thermal and Moisture Protection 
. 
. 
 07 10  Dampproofing And Waterproofing (07) 
. 
. 
 07 18  Traffic Coatings (07 10) 
. 
. 
 07 18 13  Pedestrian Traffic Coatings (07 18) 
. 
. 
 07 18 13 00-0001  Pedestrian Traffic Coating (07 18 13) 

Note: Gaco Western 
. 
. 

 07 18 13 00-0002 SF GACOCRETE A-17, Acrylic Elastomeric Coating ................................................................................................................... 2.56  
. 

 07 18 13 00-0003 SF Silicone Enhanced A-30, Acrylic Elastomeric Coating ............................................................................................................ 2.28  
    For >2,000, Deduct  -0.19 

. 
 07 18 13 00-0004 SF Quick Set A-31, Acrylic Elastomeric Coating .......................................................................................................................... 2.17  

. 
 07 18 13 00-0005 SF A-32, Acrylic Elastomeric Coating ........................................................................................................................................... 2.35  

    For >2,000, Deduct  -0.22 
. 

 07 18 13 00-0006 SF Liquid Seam Tape A-3611, Acrylic Elastomeric Coating ......................................................................................................... 2.42  
    For >2,000, Deduct  -0.24 

. 
 07 18 13 00-0007 SF A-38, Acrylic Elastomeric Coating ........................................................................................................................................... 2.39  

. 
 07 18 13 00-0008 SF Acrylic Primer A-4121 ............................................................................................................................................................. 1.86  

. 
 07 18 13 00-0009 SF Two Component Epoxy Emulsion Primer Filler E-5320 .......................................................................................................... 2.86  

. 
 07 18 13 00-0010 SF Two Component Epoxy Rust Inhibiting Primer E-5388 ........................................................................................................... 3.17  

. 
 07 18 13 00-0011 SF Two Component 100% Solids Primer E-5481......................................................................................................................... 3.37  

. 
 07 18 13 00-0012 SF Hypalon Roof Coating H-25 .................................................................................................................................................... 2.94  

. 
 07 18 13 00-0013 SF Neoprene Adhesive N-1207.................................................................................................................................................... 2.45  

. 
 07 18 13 00-0014 SF GACOSIL S-10 Silicone .......................................................................................................................................................... 2.62  

    For >2,000, Deduct  -0.31 
. 

 07 18 13 00-0015 SF GACOSIL S-20 Silicone .......................................................................................................................................................... 2.68  
    For >2,000, Deduct  -0.33 

. 
 07 18 13 00-0016 SF Urethane Primer/Sealer U-5677 ............................................................................................................................................. 1.95  

. 
 07 18 13 00-0017 SF Single Component Polyurethane Coating, Ure-Shield Aluminum U-6006 .............................................................................. 2.49  

    For >2,000, Deduct  -0.27 
. 

 07 18 13 00-0018 SF Two Component Polyurethane Coating U-62 ......................................................................................................................... 3.63  
    For >2,000, Deduct  -0.46 

. 
 07 18 13 00-0019 SF Two Component Polyurethane Coating, Liquid Applied Polyurethane Rubber U-64 .............................................................. 3.30  

. 
 07 18 13 00-0020 SF Two Component Polyurethane Coating U-66 ......................................................................................................................... 3.59  

. 
 07 18 13 00-0021 SF Two Component Polyurethane Coating U-8730 ..................................................................................................................... 3.41  

. 
 07 18 13 00-0022 SF Two Component Polyurethane Coating U-8782 ..................................................................................................................... 3.37  

. 
 07 18 13 00-0023 SF Two Component Polyurethane Aliphatic Coating UA-60 ........................................................................................................ 3.96  

. 
 07 18 13 00-0024 SF Two Component Polyurethane Aliphatic Coating UA-7090 .................................................................................................... 4.70  

. 
 07 18 13 00-0025 SF Two Component Polyurethane Base Coating UB-64 .............................................................................................................. 3.26  

. 
 07 18 13 00-0026 SF Two Component Polyurethane Base Coating UB-8380 .......................................................................................................... 3.23  

. 
 07 18 13 00-0027 SF Etching Detergent D-09 .......................................................................................................................................................... 1.97  

. 
 07 18 13 00-0028 LB GacoShell Granules Additive To Coating ............................................................................................................................... 1.46  

. 
 07 18 13 00-0029 LB Quartz Granules Additive To Coating ..................................................................................................................................... 1.33  

. 
 07 18 13 00-0030 LF 4" Polyester Reinforcing Tape, 66-B ....................................................................................................................................... 0.17  

. 
 07 18 13 00-0031 LF 6" Polyester Reinforcing Tape, 66-B ....................................................................................................................................... 0.20  

. 
 07 18 13 00-0032 LF 4" Sontara Polyester Reinforcing Tape, 66-S ......................................................................................................................... 0.25  

. 
 07 18 13 00-0033 LF 6" Sontara Polyester Reinforcing Tape, 66-S ......................................................................................................................... 0.32  

. 
 07 18 13 00-0034 LF 2" Metal Roof Seam Sealing Tape, 66-MR ............................................................................................................................. 0.63  

. 
 07 18 13 00-0035 LF 3" Metal Roof Seam Sealing Tape, 66-MR ............................................................................................................................. 0.96  

. 
 07 18 13 00-0036 LF 4" Metal Roof Seam Sealing Tape, 66-MR ............................................................................................................................. 1.18  

. 
 07 18 13 00-0037 LF 6" Metal Roof Seam Sealing Tape, 66-MR ............................................................................................................................. 1.68  

. 
 07 18 13 00-0038 GAL Polyurethane Coating Thinner T-5106 .................................................................................................................................. 33.02  

. 
 07 18 13 00-0039 GAL Compliant Thinner T-5110 .................................................................................................................................................... 68.80  

. 
 07 18 13 00-0040 GAL Regular Thinner T-5112 ........................................................................................................................................................ 19.26  

. 
 07 18 13 00-0041 GAL Polyurethane Coating Thinner T-5116 .................................................................................................................................. 24.77  

. 
 07 18 13 00-0042 GAL Polyurethane Troweling Thinner T-5118 ............................................................................................................................... 30.27  

. 
 07 18 13 00-0043 GAL Compliant Thinner T-5125 .................................................................................................................................................... 33.02  

. 
 07 18 13 00-0044 GAL Fast Polyurethane Coating Thinner T-5130 .......................................................................................................................... 24.77  

. 
 07 18 13 00-0045 GAL Silicone And U-62 Polyurethane Coating Thinner T-5135 .................................................................................................... 24.77  
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. 
09  Finishes 
. 
. 
 09 01  Maintenance Of Finishes (09) 
. 
. 
 09 01 90  Maintenance Of Painting And Coating (09 01) 
. 
. 
 09 01 90 52  Maintenance Repainting (09 01 90) 
. 
. 
 09 01 90 52-0001  Cleaning And Preparation Of Painted And Unpainted Surfaces (09 01 90 52) 

Note: In excess of surface preparation required. Water blast and pressure washing includes mild detergent and 
rinsing of surface until detergent free. Sand blast and water blast includes canvas/plastic for protection of existing 
surfaces as well as for containment. 

. 

. 
 09 01 90 52-0002  Concrete And Masonry Surfaces, Surface Preparation (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0003 SF Trisodium Phosphate (TSP), Clean Concrete Or Masonry Surfaces, Surface Preparation .................................................... 0.47  
    For Up To 100, Add  0.35 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.05 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0004 SF Calcimine Removal/Washing, Concrete And Masonry Surfaces, Surface Preparation ........................................................... 0.46  

    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.10 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0005 SF Chemical Clean, Brush And Wash, Concrete And Masonry Surfaces, Surface Preparation .................................................. 0.73  

    For Up To 100, Add  1.26 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.16 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.14 

. 
 09 01 90 52-0006 SF Hand Scrape, Concrete And Masonry Surfaces, Surface Preparation ................................................................................... 0.66  

    For Up To 100, Add  1.32 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.17 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.10 
    For >30,000, Deduct  -0.13 

. 
 09 01 90 52-0007 SF Steam Clean, Concrete And Masonry Surfaces, Surface Preparation .................................................................................... 0.67  

    For Up To 100, Add  1.16 
    For >100 To 250, Add  0.29 
    For >250 To 500, Add  0.15 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.06 
    For >15,000 To 30,000, Deduct  -0.10 
    For >30,000, Deduct  -0.13 

. 
 09 01 90 52-0008 SF Up To 5,000 PSI Pressure Wash, Concrete And Masonry Surfaces, Surface Preparation .................................................... 0.43  

    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.09 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.06 
    For >30,000, Deduct  -0.08 

. 
 09 01 90 52-0009 SF 10,000 To 12,000 PSI Water Blast, Concrete And Masonry Surfaces, Surface Preparation .................................................. 1.23  

    For Up To 100, Add  2.22 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.28 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 15,000, Deduct  -0.12 
    For >15,000 To 30,000, Deduct  -0.18 
    For >30,000, Deduct  -0.24 

. 
 09 01 90 52-0010 SF 30,000 To 40,000 PSI Water Blast, Concrete And Masonry Surfaces, Surface Preparation .................................................. 2.06  

    For Up To 100, Add  3.88 
    For >100 To 250, Add  0.97 
    For >250 To 500, Add  0.49 
    For >5,000 To 10,000, Deduct  -0.10 
    For >10,000 To 15,000, Deduct  -0.20 
    For >15,000 To 30,000, Deduct  -0.31 
    For >30,000, Deduct  -0.41 



09
 09 Finishes 

09 01 Maintenance Of Finishes 
09 01 90 Maintenance Of Painting And Coating 
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. 
 09 01 90 52-0011 SF Sand Blasting, Concrete And Masonry Surfaces, Surface Preparation .................................................................................. 2.79  

    For Heavy Condition Where Multiple Pass Is Required, Add  1.40 
    For Up To 100, Add  5.02 
    For >100 To 250, Add  1.26 
    For >250 To 500, Add  0.63 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 15,000, Deduct  -0.27 
    For >15,000 To 30,000, Deduct  -0.41 
    For >30,000, Deduct  -0.54 

XXXXXXX 
. 
 09 01 90 52-0012  Metal Surfaces, Surface Preparation (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0013 SF Trisodium Phosphate (TSP), Clean Metal Surfaces, Surface Preparation .............................................................................. 0.45  
    For Up To 100, Add  0.33 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0014 SF Chemical Clean, Brush And Wash, Metal Surfaces, Surface Preparation .............................................................................. 0.73  

    For Up To 100, Add  0.47 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.09 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.14 

. 
 09 01 90 52-0015 SF Hand Scraping And Sanding, Metal Surfaces, Surface Preparation ....................................................................................... 0.66  

    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.10 
    For >30,000, Deduct  -0.13 

. 
 09 01 90 52-0016 SF Up To 5,000 PSI Pressure Wash, Metal Surfaces, Surface Preparation ................................................................................ 0.42  

    For Up To 100, Add  0.26 
    For >100 To 250, Add  0.12 
    For >250 To 500, Add  0.05 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.06 
    For >30,000, Deduct  -0.08 

. 
 09 01 90 52-0017 SF Power Tool Cleaning, Metal Surfaces, Surface Preparation ................................................................................................... 1.19  

    For Up To 100, Add  0.89 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 15,000, Deduct  -0.12 
    For >15,000 To 30,000, Deduct  -0.18 
    For >30,000, Deduct  -0.24 

. 
 09 01 90 52-0018 SF Steam Cleaning, Metal Surfaces, Surface Preparation ........................................................................................................... 0.41  

    For Up To 100, Add  0.24 
    For >100 To 250, Add  0.11 
    For >250 To 500, Add  0.05 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.06 
    For >30,000, Deduct  -0.08 

. 
 09 01 90 52-0019 SF Loose Mill Scale With Fine Powder, Commercial Blast, Metal Surfaces, Surface Preparation ............................................... 0.89  

    For Up To 100, Add  0.58 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.08 
    For >15,000 To 30,000, Deduct  -0.13 
    For >30,000, Deduct  -0.17 

. 
 09 01 90 52-0020 SF Tight Mill Scale With Fine Powder Rust, Commercial Blast, Metal Surfaces, Surface Preparation ........................................ 1.22  

    For Up To 100, Add  0.77 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.15 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 15,000, Deduct  -0.11 
    For >15,000 To 30,000, Deduct  -0.18 
    For >30,000, Deduct  -0.23 

. 
 09 01 90 52-0021 SF Exterior Coating Blistered Pitted, Rust, Commercial Blast, Metal Surfaces, Surface Preparation .......................................... 1.80  

    For Up To 100, Add  1.16 
    For >100 To 250, Add  0.54 
    For >250 To 500, Add  0.23 
    For >5,000 To 10,000, Deduct  -0.09 
    For >10,000 To 15,000, Deduct  -0.17 
    For >15,000 To 30,000, Deduct  -0.26 
    For >30,000, Deduct  -0.35 
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. 
 09 01 90 52-0022 SF Badly Pitted With Rust Nodules, Commercial Blast, Metal Surfaces, Surface Preparation .................................................... 2.99  

    For Up To 100, Add  1.93 
    For >100 To 250, Add  0.90 
    For >250 To 500, Add  0.39 
    For >5,000 To 10,000, Deduct  -0.14 
    For >10,000 To 15,000, Deduct  -0.28 
    For >15,000 To 30,000, Deduct  -0.44 
    For >30,000, Deduct  -0.58 

. 
 09 01 90 52-0023 SF Loose Mill Scale With Fine Powder Rust, Near White Blast, Metal Surfaces, Surface Preparation ........................................ 2.26  

    For Up To 100, Add  1.44 
    For >100 To 250, Add  0.67 
    For >250 To 500, Add  0.29 
    For >5,000 To 10,000, Deduct  -0.11 
    For >10,000 To 15,000, Deduct  -0.21 
    For >15,000 To 30,000, Deduct  -0.33 
    For >30,000, Deduct  -0.44 

. 
 09 01 90 52-0024 SF Tight Mill Scale Little Rust, Near White Blast, Metal Surfaces, Surface Preparation .............................................................. 2.82  

    For Up To 100, Add  1.79 
    For >100 To 250, Add  0.83 
    For >250 To 500, Add  0.36 
    For >5,000 To 10,000, Deduct  -0.13 
    For >10,000 To 15,000, Deduct  -0.26 
    For >15,000 To 30,000, Deduct  -0.41 
    For >30,000, Deduct  -0.54 

. 
 09 01 90 52-0025 SF Exterior Coat Blistered Pitted Rust, Near White Blast, Metal Surfaces, Surface Preparation ................................................. 3.65  

    For Up To 100, Add  2.32 
    For >100 To 250, Add  1.08 
    For >250 To 500, Add  0.46 
    For >5,000 To 10,000, Deduct  -0.17 
    For >10,000 To 15,000, Deduct  -0.34 
    For >15,000 To 30,000, Deduct  -0.53 
    For >30,000, Deduct  -0.70 

. 
 09 01 90 52-0026 SF Badly Pitted Rust Nodules, Near White Blast, Metal Surfaces, Surface Preparation .............................................................. 4.56  

    For Up To 100, Add  2.90 
    For >100 To 250, Add  1.35 
    For >250 To 500, Add  0.58 
    For >5,000 To 10,000, Deduct  -0.21 
    For >10,000 To 15,000, Deduct  -0.43 
    For >15,000 To 30,000, Deduct  -0.66 
    For >30,000, Deduct  -0.88 

XXXXXXX 
. 
 09 01 90 52-0027  Wood Surfaces, Surface Preparation (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0028 SF Prepare New Wood Floor For Finish, Multi Grit Sanding/Screening ....................................................................................... 1.45  
    For Up To 100, Add  1.06 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.21 
    For >5,000 To 10,000, Deduct  -0.07 
    For >10,000 To 15,000, Deduct  -0.14 
    For >15,000 To 30,000, Deduct  -0.22 
    For >30,000, Deduct  -0.29 

. 
 09 01 90 52-0029 SF Trisodium Phosphate (TSP), Clean Wood Surfaces, Surface Preparation ............................................................................. 0.43  

    For Up To 100, Add  0.32 
    For >100 To 250, Add  0.15 
    For >250 To 500, Add  0.06 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.06 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0030 SF Chemical Clean, Brush And Wash Wood Surfaces, Surface Preparation .............................................................................. 0.59  

    For Up To 100, Add  0.37 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.07 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.06 
    For >15,000 To 30,000, Deduct  -0.09 
    For >30,000, Deduct  -0.11 

. 
 09 01 90 52-0031 SF Hand Scrape Wood Surfaces, Surface Preparation ................................................................................................................ 0.73  

    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.15 

. 
 09 01 90 52-0032 SF Steam Clean Wood Surfaces, Surface Preparation ................................................................................................................ 0.66  

    For Up To 100, Add  0.43 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 15,000, Deduct  -0.06 
    For >15,000 To 30,000, Deduct  -0.10 
    For >30,000, Deduct  -0.13 



09
 09 Finishes 

09 01 Maintenance Of Finishes 
09 01 90 Maintenance Of Painting And Coating 
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. 
 09 01 90 52-0033 SF Up To 5,000 PSI, Pressure Wash Wood Surfaces, Surface Preparation ................................................................................ 0.46  

    For Up To 100, Add  0.29 
    For >100 To 250, Add  0.14 
    For >250 To 500, Add  0.06 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 15,000, Deduct  -0.04 
    For >15,000 To 30,000, Deduct  -0.07 
    For >30,000, Deduct  -0.09 

. 
 09 01 90 52-0034 SF Sanding Wood Paneling, Boards, Doors Or Other Wood Surfaces, Surface Preparation....................................................... 0.86  

    For Up To 100, Add  0.61 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.08 
    For >15,000 To 30,000, Deduct  -0.13 
    For >30,000, Deduct  -0.17 

. 
 09 01 90 52-0035 SF Sanding Wood Trim Surfaces, Surface Preparation ............................................................................................................... 1.17  

    For Up To 100, Add  0.84 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 
    For >5,000 To 10,000, Deduct  -0.06 
    For >10,000 To 15,000, Deduct  -0.12 
    For >15,000 To 30,000, Deduct  -0.17 
    For >30,000, Deduct  -0.23 

. 
 09 01 90 52-0036 SF Prime Wood Surfaces With Linseed Oil, 1 Coat, Surface Preparation .................................................................................... 0.75  

    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.07 
    For >15,000 To 30,000, Deduct  -0.11 
    For >30,000, Deduct  -0.15 

. 
 09 01 90 52-0037 SF  Paint Wood Surfaces With Linseed Oil, 1 Coat, Surface Preparation ..................................................................................... 0.87  

    For Up To 100, Add  0.59 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 
    For >5,000 To 10,000, Deduct  -0.04 
    For >10,000 To 15,000, Deduct  -0.08 
    For >15,000 To 30,000, Deduct  -0.13 
    For >30,000, Deduct  -0.17 

XXXXXXX 
. 
 09 01 90 52-0038  Prep Work (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0039 SF  Citrus Strip, Single Applications .............................................................................................................................................. 1.08  

XXXXXXX 
. 
 09 01 90 52-0040  Corrosive Inhibitor Sealant For Concrete (09 01 90 52-0001) 
. 
. 

 09 01 90 52-0041 SF Corrosive Inhibitor Sealant For Concrete ................................................................................................................................ 0.66  
    For Up To 100, Add  0.36 
    For >100 To 250, Add  0.18 
    For >250 To 500, Add  0.08 

XXXXXXX 
. 
 09 01 90 61  Repainting (09 01 90) 
. 
. 
 09 01 90 61-0001  Touchup and "Spot" Painting Of Surfaces (09 01 90 61) 

Note: For use on individual areas less than 10 SF. 
. 
. 

 09 01 90 61-0002 SF "Spot" Paint Surfaces, Per Coat.............................................................................................................................................. 1.42  

XXXXXXX 
. 
 09 01 90 91  Paint Restoration (09 01 90) 
. 
. 
 09 01 90 91-0001  Paint Removal, Strip To Bare Wood (09 01 90 91) 
. 
. 

 09 01 90 91-0002 SF Flat Surfaces, Paint Removal, Strip To Bare Wood ................................................................................................................ 7.70  
. 

 09 01 90 91-0003 SF  Cornices And Decorative Trim To 12" Wide, Paint Removal, Strip To Bare Wood ................................................................. 8.21  

XXXXXXX 
. 
 09 90  Painting And Coating (09) 

Note: Includes masking, safety signs, cleaning of area (dry wiping down walls, floors, doors, etc.), removal of loose paint (paint, caulk, 
etc.), feathering rough edges, sanding between coats, protective work to contain dust and paint splatters (drop cloths), unless otherwise 
noted, removal and reinstallation of cabinet hardware, switch covers and outlet plates, equipment to place paint and ladders. New 
construction work additionally includes filling knots, divots, depressions, holes (screw and nail holes in drywall to 1/4" diameter of 
unlimited quantity). All work designated as "brush/roller" includes brush work for cut and roller work up to cut in. 

. 

. 
 09 91  Painting (09 90) 
. 
. 
 09 91 33  Painting Materials (09 91) 

Note: Paint per gallon for owners to obtain extra paint. Not to be used in conjunction with other painting tasks. 
. 
. 
 09 91 33 00-0001  Primer (09 91 33) 
. 
. 

 09 91 33 00-0002 GAL Alkyd Primer/Sealer, Interior, 500 SF Per Gallon .................................................................................................................. 34.69  
. 

 09 91 33 00-0003 GAL Alkyd Wood Primer, Exterior, 400 SF Per Gallon ................................................................................................................. 24.75  
. 

 09 91 33 00-0004 GAL Prime Coat Oil Wood Primer, 310 SF Per Gallon ................................................................................................................. 31.38  
. 

 09 91 33 00-0005 GAL Catalyzed Epoxy Primer, Two Component Type, 425 SF Per Gallon ................................................................................... 79.38  
. 

 09 91 33 00-0006 EA Cement Base Primer, 25 LB Sack ........................................................................................................................................ 25.88  
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. 
 09 91 33 00-0007 GAL Alkali Resistant Concrete And Masonry Primer, Exterior, 225 SF Per Gallon ...................................................................... 39.90  

. 
 09 91 33 00-0008 GAL Alkali Resistant Concrete And Masonry Primer, Interior, 225 SF Per Gallon ........................................................................ 32.03  

. 
 09 91 33 00-0009 GAL Acrylic Latex Primer, Flat Exterior, Fast Drying Wood Undercoat And Back Primer, 400 SF per Gallon .............................. 24.75  

. 
 09 91 33 00-0010 GAL Acrylic (Vinyl Acrylic) Block Filler, 50 SF Per Gallon ............................................................................................................. 22.48  

. 
 09 91 33 00-0011 GAL Acrylic (Vinyl Acrylic) Rust Inhibiting Metal, Primer - 500 SF Per Gallon: Paint - 260 SF Per Gallon ................................... 39.63  

. 
 09 91 33 00-0012 GAL Acrylic Heavy Duty Wall Primer/Sealer, Low Odor Type, Alkali-Resistant, 800 SF Per Gallon ............................................ 33.00  

. 
 09 91 33 00-0013 GAL Acrylic (Vinyl Acrylic) Undercoat, All Purpose, Interior/Exterior, 500 SF Per Gallon ............................................................. 33.00  

. 
 09 91 33 00-0014 GAL Latex Wood Primer, Exterior, 300 SF Per Gallon ................................................................................................................. 37.20  

. 
 09 91 33 00-0015 GAL Linseed (Oil Base) Primer, Exterior/Interior, 300 SF Per Gallon ........................................................................................... 24.26  

. 
 09 91 33 00-0016 GAL Red Alkyd Primer, 500 SF Per Gallon .................................................................................................................................. 59.37  

. 
 09 91 33 00-0017 GAL Wood Sealer/Primer, Interior, Clear, 600 SF Per Gallon ...................................................................................................... 25.88  

. 
 09 91 33 00-0018 GAL Zinc Chromate Primer, 300 SF Per Gallon ........................................................................................................................... 20.70  

. 
 09 91 33 00-0019 GAL Zinc Dust/Zinc Oxide Primer, 300 SF Per Gallon.................................................................................................................. 53.54  

. 
 09 91 33 00-0020 GAL Stain Killer, Alcohol Base ...................................................................................................................................................... 33.39  

. 
 09 91 33 00-0021 GAL Sealer, Primer Kilz, 400 SF Per Gallon ................................................................................................................................. 37.67  

XXXXXXX 
. 
 09 91 33 00-0022  Paint (09 91 33) 
. 
. 

 09 91 33 00-0023 GAL Aluminum Fiber Roof Coat On Composition Roof, 50 SF Per Gallon ................................................................................... 18.12  
. 

 09 91 33 00-0024 GAL Acrylic Urethane Sealer ........................................................................................................................................................ 89.83  
. 

 09 91 33 00-0025 GAL Asphalt-Fiber Roof And Foundation Coating, Solvent Type ................................................................................................... 9.71  
Note: 75 SF per gallon on roof or concrete, 100 SF per gallon on metal. 

. 
 09 91 33 00-0026 GAL Concrete Enamel Epoxy, 350 SF Per Gallon ........................................................................................................................ 56.13  

. 
 09 91 33 00-0027 GAL Concrete Acrylic Sealer, 400 SF Per Gallon ......................................................................................................................... 29.44  

. 
 09 91 33 00-0028 GAL Tar Emulsion, Driveway Coating, 120 SF Per Gallon ............................................................................................................. 9.71  

. 
 09 91 33 00-0029 GAL Acrylic Latex, Driveway Coating, 250 SF Per Gallon ............................................................................................................ 14.72  

. 
 09 91 33 00-0030 GAL Exterior, Oil Base, Gloss Enamel, 400 SF Per Gallon .......................................................................................................... 29.76  

. 
 09 91 33 00-0031 GAL Exterior, Oil Base, Gloss, 400 SF Per Gallon ....................................................................................................................... 39.63  

. 
 09 91 33 00-0032 GAL Exterior, Oil Base, Semi-Gloss, 400 SF Per Gallon .............................................................................................................. 32.35  

. 
 09 91 33 00-0033 GAL Exterior, Flat, Oil Base .......................................................................................................................................................... 29.66  

. 
 09 91 33 00-0034 GAL Exterior, Latex, Semi-Gloss, 400 SF Per Gallon ................................................................................................................... 28.15  

. 
 09 91 33 00-0035 GAL Exterior, Flat Latex, Trim Paint, 500 SF Per Gallon .............................................................................................................. 33.16  

. 
 09 91 33 00-0036 GAL Exterior, Latex Flat Paint, 300 SF Per Gallon ....................................................................................................................... 29.44  

. 
 09 91 33 00-0037 GAL Exterior, Water Base, Latex Gloss Enamel ........................................................................................................................... 41.91  

. 
 09 91 33 00-0038 GAL Cold Galvanizing Paint ....................................................................................................................................................... 213.18  

. 
 09 91 33 00-0039 GAL High Heat Paint ..................................................................................................................................................................... 84.05  

. 
 09 91 33 00-0040 GAL Heat Resistant Paint ............................................................................................................................................................. 56.03  

. 
 09 91 33 00-0041 GAL Zinc Chromate Paint ............................................................................................................................................................. 50.69  

. 
 09 91 33 00-0042 QT Anti-Rust Enamel, 500 SF Per Quart .................................................................................................................................... 20.01  

. 
 09 91 33 00-0043 GAL Rust Inhibitor, Ferrous Metal................................................................................................................................................. 56.03  

. 
 09 91 33 00-0044 GAL Masonry Waterproofing, 100 SF Per Gallon ......................................................................................................................... 29.44  

. 
 09 91 33 00-0045 GAL Alkyd Latex, Black ................................................................................................................................................................ 37.80  

. 
 09 91 33 00-0046 GAL Alkyd Latex, White ................................................................................................................................................................ 37.80  

. 
 09 91 33 00-0047 GAL Alkyd Latex, Colors ............................................................................................................................................................... 45.58  

. 
 09 91 33 00-0048 QT Wrought Iron Paint, Black ..................................................................................................................................................... 51.14  

. 
 09 91 33 00-0049 GAL Vinyl Paint ............................................................................................................................................................................. 49.50  

. 
 09 91 33 00-0050 GAL Silicone Alkyd ....................................................................................................................................................................... 60.17  

. 
 09 91 33 00-0051 GAL 2 Component Solvent Based Acrylic Epoxy .......................................................................................................................... 61.14  

. 
 09 91 33 00-0052 GAL 2 Component Solvent Based Polyester Epoxy ..................................................................................................................... 76.67  

. 
 09 91 33 00-0053 GAL Chlorinated Rubber ............................................................................................................................................................... 56.29  

. 
 09 91 33 00-0054 GAL Polyamide Epoxy Sealer ....................................................................................................................................................... 58.23  

. 
 09 91 33 00-0055 GAL Coal Tar Epoxy ..................................................................................................................................................................... 41.73  

. 
 09 91 33 00-0056 GAL Swimming Pool Enamel, 350 SF Per Gallon......................................................................................................................... 52.09  

. 
 09 91 33 00-0057 GAL Swimming Pool Epoxy Or Urethane Base ............................................................................................................................ 67.94  

. 
 09 91 33 00-0058 GAL Swimming Pool Rubber Base ............................................................................................................................................... 46.59  

. 
 09 91 33 00-0059 GAL Interior, Latex Flat Paint, 300 SF Per Gallon ........................................................................................................................ 29.60  

. 
 09 91 33 00-0060 GAL Interior, Latex Eggshell Or Semi-Gloss Enamel, 300 SF Per Gallon .................................................................................... 33.16  

. 
 09 91 33 00-0061 GAL Interior, Fire-Retardant Flat Paint, 200 SF Per Gallon .......................................................................................................... 60.66  

. 
 09 91 33 00-0062 GAL Interior, Ceiling White Latex Flat, 350 SF Per Gallon ........................................................................................................... 20.54  

. 
 09 91 33 00-0063 GAL Linseed Oil ............................................................................................................................................................................ 17.95  

. 
 09 91 33 00-0064 GAL Latex Floor Paint, 300 SF Per Gallon ................................................................................................................................... 29.44  

. 
 09 91 33 00-0065 GAL Acrylic Floor Paint, 400 SF Per Gallon ................................................................................................................................. 33.16  

. 
 09 91 33 00-0066 GAL Texture Paint, Sand Texture Latex, Armor Coat, 100 SF Per Gallon .................................................................................... 30.33  

. 
 09 91 33 00-0067 GAL Acoustic Spray-On Texture, Finish ....................................................................................................................................... 24.37  

XXXXXXX 
. 
 09 91 33 00-0068  Stain, Varnish (09 91 33) 
. 
. 

 09 91 33 00-0069 GAL Thompson Water Sealer, 150 SF Per Gallon........................................................................................................................ 16.82  
. 

 09 91 33 00-0070 GAL Latex Redwood Stain, Water Base, 300 SF Per Gallon ........................................................................................................ 31.38  
. 

 09 91 33 00-0071 GAL Redwood Oil Stain, 300 SF Per Gallon ................................................................................................................................. 27.98  
. 

 09 91 33 00-0072 GAL Varnish, Clear ....................................................................................................................................................................... 21.36  
. 

 09 91 33 00-0073 GAL Penetrating Water-Repellent Stain ....................................................................................................................................... 15.51  
. 

 09 91 33 00-0074 GAL Redwood Hue Or Clear Stain ............................................................................................................................................... 13.87  
. 

 09 91 33 00-0075 GAL Polyurethane......................................................................................................................................................................... 24.34  
. 

 09 91 33 00-0076 GAL Lacquer, Semi-Gloss ............................................................................................................................................................ 29.53  
. 

 09 91 33 00-0077 GAL Shellac, Clear ....................................................................................................................................................................... 38.74  
. 

 09 91 33 00-0078 GAL Acetone................................................................................................................................................................................. 12.78  
. 

 09 91 33 00-0079 GAL Paint Thinner .......................................................................................................................................................................... 3.15  
. 

 09 91 33 00-0080 GAL Shellac Or Lacquer Thinner .................................................................................................................................................. 12.94  
. 

 09 91 33 00-0081 GAL Turpentine............................................................................................................................................................................. 17.79  
. 

 09 91 33 00-0082 GAL Wood Filler Paste ................................................................................................................................................................. 30.41  
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. 
 09 91 33 00-0083 GAL Wood Preservative, Pentachlorophenol, General Purpose, 40%, 150 SF Per Gallon .......................................................... 24.26  

. 
 09 91 33 00-0084 GAL Waterbased Alkyd Urethane (Sherwin Williams B53W01153) .............................................................................................. 62.55  

XXXXXXX 
. 
 09 91 43  Surface Preparation (09 91) 

See CSI section 09 01 90 52-0000 for preparation on painted or unpainted surfaces. 
. 
. 
 09 93  Staining And Transparent Finishing (09 90) 

Note: Includes light sanding or screening between coats. 
. 
. 
 09 93 13  Exterior Staining And Finishing (09 93) 
. 
. 
 09 93 13 53  Exterior Finishing (09 93 13) 
. 
. 
 09 93 13 53-0001  Stain Sealer (09 93 13 53) 

Note: Measured by surface area of wall or ceiling. 
. 
. 

 09 93 13 53-0002 SF Stain Sealer, Brush Work ........................................................................................................................................................ 0.94  
    For Ceiling Work, Add  0.13 
    For >5,000 To 10,000, Deduct  -0.03 
    For >10,000 To 20,000, Deduct  -0.05 
    For >20,000, Deduct  -0.08 

. 
 09 93 13 53-0003 SF Stain Sealer, Brush/Roller Work ............................................................................................................................................. 0.75  

    For Ceiling Work, Add  0.10 
    For >5,000 To 10,000, Deduct  -0.02 
    For >10,000 To 20,000, Deduct  -0.04 
    For >20,000, Deduct  -0.06 

. 
 09 93 13 53-0004 SF Stain Sealer, Sprayed ............................................................................................................................................................. 0.27  

    For Ceiling Work, Add  0.03 
    For >5,000 To 10,000, Deduct  -0.01 
    For >10,000 To 20,000, Deduct  -0.02 
    For >20,000, Deduct  -0.03 

XXXXXXX 
. 
 09 93 23  Interior Staining And Finishing (09 93) 

Note: VOC compliant in all regulated areas, review specifications for levels. 
. 
. 
 09 93 23 13  Interior Staining (09 93 23) 
. 
. 
 09 93 23 13-0002  Stain Wood Floor (09 93 23 13) 
. 
. 

 09 93 23 13-0003 SF Stain Or Varnish Wood Floor, 1 Coat Stain, Brush Work ........................................................................................................ 0.50  
    For Up To 100, Add  0.33 
    For >100 To 250, Add  0.16 
    For >250 To 500, Add  0.07 
    For >4,000, Deduct  -0.03 

. 
 09 93 23 13-0004 SF Stain Or Varnish Wood Floor, 1 Coat Stain, Brush/Roller Work ............................................................................................. 0.36  

    For Up To 100, Add  0.23 
    For >100 To 250, Add  0.11 
    For >250 To 500, Add  0.05 
    For >4,000, Deduct  -0.02 

XXXXXXX 
. 
 09 93 23 53  Interior Finishing (09 93 23) 
. 
. 
 09 93 23 53-0001  Concrete Finishes (09 93 23 53) 
. 
. 

 09 93 23 53-0002 SF Finish Concrete Floor, 1 Coat Polyurethane ........................................................................................................................... 0.76  
    For Up To 100, Add  0.50 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.10 
    For >4,000, Deduct  -0.04 

XXXXXXX 
. 
 09 93 23 53-0003  Wood Floor Finishes (09 93 23 53) 
. 
. 

 09 93 23 53-0004 SF Refinish Wood Floor, 2 Coats Polyurethane ........................................................................................................................... 3.07  
Note: Includes sanding existing floor. 

    For Up To 100, Add  2.23 
    For >100 To 250, Add  1.04 
    For >250 To 500, Add  0.45 
    For >4,000, Deduct  -0.15 

. 
 09 93 23 53-0005 SF Polyurethane Wood Floor, 1 Coat Polyurethane, With Wool Applicator Or Brush Work ......................................................... 0.69  

Note: Includes screening between coats. 
    For Up To 100, Add  0.48 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 
    For >4,000, Deduct  -0.03 

. 
 09 93 23 53-0006 SF Refinish Wood Floor, 1 Coat Sealer And 2 Coats Polyurethane ............................................................................................. 3.48  

Note: Includes sanding existing floor. 
    For Up To 100, Add  2.51 
    For >100 To 250, Add  1.18 
    For >250 To 500, Add  0.51 
    For >4,000, Deduct  -0.17 

XXXXXXX 
. 
 09 96  High-Performance Coatings (09 90) 
. 
. 
 09 96 56  Epoxy Coatings (09 96) 
. 
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. 
 09 96 56 00-0001  High Build Epoxy (09 96 56) 
. 
. 

 09 96 56 00-0002 SF High Build Epoxy - 50 Mil ........................................................................................................................................................ 3.31  

XXXXXXX 
. 
 09 96 56 00-0003  Laminated Epoxy With Fiberglass (09 96 56) 
. 
. 

 09 96 56 00-0004 SF Laminated Epoxy With Fiberglass .......................................................................................................................................... 5.72  

XXXXXXX 
. 
 09 96 66  Aggregate Wall Coatings (09 96) 
. 
. 
 09 96 66 00-0001  Troweled On (09 96 66) 
. 
. 

 09 96 66 00-0002 SF Exposed Aggregate - 1/16" To 1/4" - Troweled On ................................................................................................................. 4.12  
. 

 09 96 66 00-0003 SF Exposed Aggregate - 1/2" To 5/8" Troweled On ..................................................................................................................... 7.41  
. 

 09 96 66 00-0004 SF Exposed Aggregate - 1" Troweled On .................................................................................................................................. 11.01  

XXXXXXX 
. 
 09 96 66 00-0005  Sprayed On (09 96 66) 
. 
. 

 09 96 66 00-0006 SF Exposed Aggregate - 1/8" - Sprayed On ................................................................................................................................. 3.35  

XXXXXXX 
. 
 09 97  Special Coatings (09 90) 
. 
. 
 09 97 13  Steel Coatings (09 97) 
. 
. 
 09 97 13 23  Exterior Steel Coatings (09 97 13) 

Note: Steel Structure Painting Council, SSPC; Surface Preparation, SP. 
. 
. 
 09 97 13 23-0001  Surface Preparation For Structural Steel (09 97 13 23) 

Note: Type 1 structural steel - up to 2 SF per LF, Type 2 structural steel - over 2 SF to 5 SF per LF, Type 3 
structural steel - over 5 SF per LF, and piping - under 14" diameter. 

. 

. 
 09 97 13 23-0002  SSPC SP7 Brush Off Blast Cleaning Surface Preparation For Structural 

Steel (09 97 13 23-0001) 
. 
. 

 09 97 13 23-0003 SF Type 1 Structural Steel SP7 Brush Off Blast Cleaning Surface Preparation ........................................................................... 0.98  
    For Up To 100, Add  0.68 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 

. 
 09 97 13 23-0004 SF Type 2 Structural Steel SP7 Brush Off Blast Cleaning Surface Preparation ........................................................................... 0.87  

    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 

. 
 09 97 13 23-0005 SF Type 3 Structural Steel SP7 Brush Off Blast Cleaning Surface Preparation ........................................................................... 0.86  

    For Up To 100, Add  0.60 
    For >100 To 250, Add  0.28 
    For >250 To 500, Add  0.12 

. 
 09 97 13 23-0006 SF Up To 14" Diameter Pipe SP7 Brush Off Blast Cleaning Surface Preparation ....................................................................... 1.22  

    For Up To 100, Add  0.85 
    For >100 To 250, Add  0.40 
    For >250 To 500, Add  0.17 

XXXXXXX 
. 
 09 97 13 23-0007  SSPC SP6 Commercial Blast Cleaning Surface Preparation For Structural 

Steel (09 97 13 23-0001) 
. 
. 

 09 97 13 23-0008 SF Type 1 Structural Steel SP6 Commercial Blast Cleaning Surface Preparation ....................................................................... 2.53  
    For Up To 100, Add  1.78 
    For >100 To 250, Add  0.84 
    For >250 To 500, Add  0.36 

. 
 09 97 13 23-0009 SF Type 2 Structural Steel SP6 Commercial Blast Cleaning Surface Preparation ....................................................................... 2.20  

    For Up To 100, Add  1.54 
    For >100 To 250, Add  0.73 
    For >250 To 500, Add  0.31 

. 
 09 97 13 23-0010 SF Type 3 Structural Steel SP6 Commercial Blast Cleaning Surface Preparation ....................................................................... 2.04  

    For Up To 100, Add  1.42 
    For >100 To 250, Add  0.67 
    For >250 To 500, Add  0.29 

. 
 09 97 13 23-0011 SF Up To 14" Diameter Pipe SP6 Commercial Blast Cleaning Surface Preparation ................................................................... 3.15  

    For Up To 100, Add  2.25 
    For >100 To 250, Add  1.06 
    For >250 To 500, Add  0.45 

XXXXXXX 
. 
 09 97 13 23-0012  SSPC SP5 White Metal Blast Cleaning Surface Preparation For Structural 

Steel (09 97 13 23-0001) 
. 
. 

 09 97 13 23-0013 SF Type 1 Structural Steel SP5 White Metal Blast Cleaning Surface Preparation ....................................................................... 4.90  
    For Up To 100, Add  3.48 
    For >100 To 250, Add  1.63 
    For >250 To 500, Add  0.70 

. 
 09 97 13 23-0014 SF Type 2 Structural Steel SP5 White Metal Blast Cleaning Surface Preparation ....................................................................... 4.20  

    For Up To 100, Add  2.96 
    For >100 To 250, Add  1.39 
    For >250 To 500, Add  0.60 
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. 
 09 97 13 23-0015 SF Type 3 Structural Steel SP5 White Metal Blast Cleaning Surface Preparation ....................................................................... 3.86  

    For Up To 100, Add  2.71 
    For >100 To 250, Add  1.27 
    For >250 To 500, Add  0.55 

. 
 09 97 13 23-0016 SF Up To 14" Diameter Pipe SP5 White Metal Blast Cleaning Surface Preparation .................................................................... 5.90  

    For Up To 100, Add  4.23 
    For >100 To 250, Add  1.99 
    For >250 To 500, Add  0.85 

XXXXXXX 
. 
 09 97 13 23-0017  SSPC SP10 Near White Metal Blast Cleaning Surface Preparation For 

Structural Steel (09 97 13 23-0001) 
. 
. 

 09 97 13 23-0018 SF Type 1 Structural Steel SP10 Near White Metal Blast Cleaning Surface Preparation ............................................................ 3.66  
    For Up To 100, Add  2.58 
    For >100 To 250, Add  1.21 
    For >250 To 500, Add  0.52 

. 
 09 97 13 23-0019 SF Type 2 Structural Steel SP10 Near White Metal Blast Cleaning Surface Preparation ............................................................ 3.10  

    For Up To 100, Add  2.19 
    For >100 To 250, Add  1.03 
    For >250 To 500, Add  0.44 

. 
 09 97 13 23-0020 SF Type 3 Structural Steel SP10 Near White Metal Blast Cleaning Surface Preparation ............................................................ 2.94  

    For Up To 100, Add  2.07 
    For >100 To 250, Add  0.97 
    For >250 To 500, Add  0.42 

. 
 09 97 13 23-0021 SF Up To 14" Diameter Pipe SP10 Near White Metal Blast Cleaning Surface Preparation ......................................................... 4.29  

    For Up To 100, Add  3.08 
    For >100 To 250, Add  1.44 
    For >250 To 500, Add  0.62 

XXXXXXX 
. 
 09 97 13 23-0022  Protective Coatings For Tanks And Structural Steel (09 97 13 23) 

Note: Type 1 structural steel - up to 2 SF per LF, Type 2 structural steel - over 2 SF to 5 SF per LF, Type 3 
structural steel - over 5 SF per LF, and piping - under 14" diameter. 

. 

. 
 09 97 13 23-0023  1.5 Mil Prime Coat For Structural Steel (09 97 13 23-0022) 
. 
. 

 09 97 13 23-0024 SF Spray Type 1 Structural Steel 1.5 Mil Prime Coat ................................................................................................................... 0.98  
    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.31 
    For >250 To 500, Add  0.14 

. 
 09 97 13 23-0025 SF Spray Type 2 Structural Steel 1.5 Mil Prime Coat ................................................................................................................... 0.73  

    For Up To 100, Add  0.49 
    For >100 To 250, Add  0.23 
    For >250 To 500, Add  0.10 

. 
 09 97 13 23-0026 SF Spray Type 3 Structural Steel 1.5 Mil Prime Coat ................................................................................................................... 0.64  

    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 

. 
 09 97 13 23-0027 SF Spray Up To 14" Diameter Pipe 1.5 Mil Prime Coat ............................................................................................................... 1.18  

    For Up To 100, Add  0.82 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 

. 
 09 97 13 23-0028 SF Brush Type 1 Structural Steel 1.5 Mil Prime Coat ................................................................................................................... 1.43  

    For Up To 100, Add  1.00 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.20 

. 
 09 97 13 23-0029 SF Brush Type 2 Structural Steel 1.5 Mil Prime Coat ................................................................................................................... 1.05  

    For Up To 100, Add  0.73 
    For >100 To 250, Add  0.34 
    For >250 To 500, Add  0.15 

. 
 09 97 13 23-0030 SF Brush Type 3 Structural Steel 1.5 Mil Prime Coat ................................................................................................................... 0.93  

    For Up To 100, Add  0.64 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 

. 
 09 97 13 23-0031 SF Brush Up To 14" Diameter Pipe 1.5 Mil Prime Coat ............................................................................................................... 1.73  

    For Up To 100, Add  1.23 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 

XXXXXXX 
. 
 09 97 13 23-0032  1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats For Structural Steel (09 97 13 

23-0022) 
. 
. 

 09 97 13 23-0033 SF Spray Type 1 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 2.88  
    For Up To 100, Add  1.94 
    For >100 To 250, Add  0.92 
    For >250 To 500, Add  0.40 

. 
 09 97 13 23-0034 SF Spray Type 2 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 2.07  

    For Up To 100, Add  1.35 
    For >100 To 250, Add  0.64 
    For >250 To 500, Add  0.28 

. 
 09 97 13 23-0035 SF Spray Type 3 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 1.90  

    For Up To 100, Add  1.22 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 
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. 
 09 97 13 23-0036 SF Spray Up To 14" Diameter Pipe 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ............................................................... 3.52  

    For Up To 100, Add  2.41 
    For >100 To 250, Add  1.13 
    For >250 To 500, Add  0.49 

. 
 09 97 13 23-0037 SF Spray Type 1 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 2.16  

    For Up To 100, Add  1.45 
    For >100 To 250, Add  0.69 
    For >250 To 500, Add  0.30 

. 
 09 97 13 23-0038 SF Spray Type 2 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 1.54  

    For Up To 100, Add  1.01 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 

. 
 09 97 13 23-0039 SF Spray Type 3 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 1.42  

    For Up To 100, Add  0.92 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.19 

. 
 09 97 13 23-0040 SF Spray Up To 14" Diameter Pipe 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ............................................................... 2.64  

    For Up To 100, Add  1.81 
    For >100 To 250, Add  0.85 
    For >250 To 500, Add  0.37 

. 
 09 97 13 23-0041 SF Brush Type 1 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 4.54  

    For Up To 100, Add  3.18 
    For >100 To 250, Add  1.50 
    For >250 To 500, Add  0.64 

. 
 09 97 13 23-0042 SF Brush Type 2 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 3.20  

    For Up To 100, Add  2.20 
    For >100 To 250, Add  1.04 
    For >250 To 500, Add  0.45 

. 
 09 97 13 23-0043 SF Brush Type 3 Structural Steel 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................. 2.94  

    For Up To 100, Add  2.00 
    For >100 To 250, Add  0.94 
    For >250 To 500, Add  0.41 

. 
 09 97 13 23-0044 SF Brush Up To 14" Diameter Pipe 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ............................................................... 5.59  

    For Up To 100, Add  3.96 
    For >100 To 250, Add  1.86 
    For >250 To 500, Add  0.80 

. 
 09 97 13 23-0045 SF Brush Type 1 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 3.40  

    For Up To 100, Add  2.38 
    For >100 To 250, Add  1.12 
    For >250 To 500, Add  0.48 

. 
 09 97 13 23-0046 SF Brush Type 2 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 2.40  

    For Up To 100, Add  1.65 
    For >100 To 250, Add  0.78 
    For >250 To 500, Add  0.34 

. 
 09 97 13 23-0047 SF Brush Type 3 Structural Steel 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................. 2.20  

    For Up To 100, Add  1.50 
    For >100 To 250, Add  0.71 
    For >250 To 500, Add  0.31 

. 
 09 97 13 23-0048 SF Brush Up To 14" Diameter Pipe 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ............................................................... 4.20  

    For Up To 100, Add  2.98 
    For >100 To 250, Add  1.40 
    For >250 To 500, Add  0.60 

XXXXXXX 
. 
 09 97 13 23-0049  Touch-Up And Two 1.5 Mil Alkyd Finish Coats For Structural Steel (09 97 13 23-0022) 
. 
. 

 09 97 13 23-0050 SF Spray Type 1 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 2.23  
    For Up To 100, Add  1.51 
    For >100 To 250, Add  0.71 
    For >250 To 500, Add  0.31 

. 
 09 97 13 23-0051 SF Spray Type 2 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 1.81  

    For Up To 100, Add  1.21 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.25 

. 
 09 97 13 23-0052 SF Spray Type 3 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 1.66  

    For Up To 100, Add  1.10 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.22 

. 
 09 97 13 23-0053 SF Spray Up To 14" Diameter Pipe Touch-Up And Two 1.5 Mil Alkyd Finish Coats .................................................................... 2.79  

    For Up To 100, Add  1.92 
    For >100 To 250, Add  0.91 
    For >250 To 500, Add  0.39 

. 
 09 97 13 23-0054 SF Spray Type 1 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 1.42  

    For Up To 100, Add  0.96 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.20 

. 
 09 97 13 23-0055 SF Spray Type 2 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 1.17  

    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 

. 
 09 97 13 23-0056 SF Spray Type 3 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 1.06  

    For Up To 100, Add  0.70 
    For >100 To 250, Add  0.33 
    For >250 To 500, Add  0.14 



09
 09 Finishes 

09 90 Painting And Coating 
09 97 Special Coatings 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 09 - 10  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 09 97 13 23-0057 SF Spray Up To 14" Diameter Pipe Touch-Up And One 1.5 Mil Alkyd Finish Coat ...................................................................... 1.78  

    For Up To 100, Add  1.23 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 

. 
 09 97 13 23-0058 SF Brush Type 1 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 3.24  

    For Up To 100, Add  2.27 
    For >100 To 250, Add  1.07 
    For >250 To 500, Add  0.46 

. 
 09 97 13 23-0059 SF Brush Type 2 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 2.63  

    For Up To 100, Add  1.82 
    For >100 To 250, Add  0.86 
    For >250 To 500, Add  0.37 

. 
 09 97 13 23-0060 SF Brush Type 3 Structural Steel Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................... 2.39  

    For Up To 100, Add  1.64 
    For >100 To 250, Add  0.77 
    For >250 To 500, Add  0.33 

. 
 09 97 13 23-0061 SF Brush Up To 14" Diameter Pipe Touch-Up And Two 1.5 Mil Alkyd Finish Coats .................................................................... 4.08  

    For Up To 100, Add  2.89 
    For >100 To 250, Add  1.36 
    For >250 To 500, Add  0.58 

. 
 09 97 13 23-0062 SF Brush Type 1 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 2.07  

    For Up To 100, Add  1.45 
    For >100 To 250, Add  0.68 
    For >250 To 500, Add  0.29 

. 
 09 97 13 23-0063 SF Brush Type 2 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 1.68  

    For Up To 100, Add  1.16 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 

. 
 09 97 13 23-0064 SF Brush Type 3 Structural Steel Touch-Up And One 1.5 Mil Alkyd Finish Coat ......................................................................... 1.53  

    For Up To 100, Add  1.05 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.21 

. 
 09 97 13 23-0065 SF Brush Up To 14" Diameter Pipe Touch-Up And One 1.5 Mil Alkyd Finish Coat ...................................................................... 2.61  

    For Up To 100, Add  1.85 
    For >100 To 250, Add  0.87 
    For >250 To 500, Add  0.37 

XXXXXXX 
. 
 09 97 13 23-0066  2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats For 

Structural Steel (09 97 13 23-0022) 
. 
. 

 09 97 13 23-0067 SF Spray Type 1 Structural Steel 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................ 3.56  
    For Up To 100, Add  2.22 
    For >100 To 250, Add  1.06 
    For >250 To 500, Add  0.46 

. 
 09 97 13 23-0068 SF Spray Type 2 Structural Steel 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................ 2.56  

    For Up To 100, Add  1.51 
    For >100 To 250, Add  0.73 
    For >250 To 500, Add  0.32 

. 
 09 97 13 23-0069 SF Spray Type 3 Structural Steel 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................ 2.24  

    For Up To 100, Add  1.27 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.27 

. 
 09 97 13 23-0070 SF Spray Up To 14" Diameter Pipe 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ............................. 4.07  

    For Up To 100, Add  2.58 
    For >100 To 250, Add  1.23 
    For >250 To 500, Add  0.53 

. 
 09 97 13 23-0071 SF Spray Type 1 Structural Steel Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats........................................................... 2.50  

    For Up To 100, Add  1.56 
    For >100 To 250, Add  0.74 
    For >250 To 500, Add  0.32 

. 
 09 97 13 23-0072 SF Spray Type 2 Structural Steel Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats........................................................... 1.79  

    For Up To 100, Add  1.05 
    For >100 To 250, Add  0.51 
    For >250 To 500, Add  0.22 

. 
 09 97 13 23-0073 SF Spray Type 3 Structural Steel Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats........................................................... 1.58  

    For Up To 100, Add  0.90 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.19 

. 
 09 97 13 23-0074 SF Spray Up To 14" Diameter Pipe Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ....................................................... 2.85  

    For Up To 100, Add  1.81 
    For >100 To 250, Add  0.86 
    For >250 To 500, Add  0.37 

XXXXXXX 
. 
 09 97 13 23-0075  2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats For Structural 

Steel (09 97 13 23-0022) 
. 
. 

 09 97 13 23-0076 SF Spray Type 1 Structural Steel 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ...................................................... 3.78  
    For Up To 100, Add  2.25 
    For >100 To 250, Add  1.08 
    For >250 To 500, Add  0.47 

. 
 09 97 13 23-0077 SF Spray Type 2 Structural Steel 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ...................................................... 2.76  

    For Up To 100, Add  1.54 
    For >100 To 250, Add  0.75 
    For >250 To 500, Add  0.33 
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. 
 09 97 13 23-0078 SF Spray Type 3 Structural Steel 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ..................................................... 2.44  

    For Up To 100, Add  1.30 
    For >100 To 250, Add  0.63 
    For >250 To 500, Add  0.28 

. 
 09 97 13 23-0079 SF Spray Up To 14" Diameter Pipe 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats .................................................. 4.29  

    For Up To 100, Add  2.62 
    For >100 To 250, Add  1.25 
    For >250 To 500, Add  0.54 

. 
 09 97 13 23-0080 SF Spray Type 1 Structural Steel Two 6 Mil High Build Epoxy Finish Coats ................................................................................ 3.10  

    For Up To 100, Add  1.85 
    For >100 To 250, Add  0.89 
    For >250 To 500, Add  0.39 

. 
 09 97 13 23-0081 SF Spray Type 2 Structural Steel Two 6 Mil High Build Epoxy Finish Coats ................................................................................ 2.26  

    For Up To 100, Add  1.26 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.27 

. 
 09 97 13 23-0082 SF Spray Type 3 Structural Steel Two 6 Mil High Build Epoxy Finish Coats ................................................................................ 2.00  

    For Up To 100, Add  1.07 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 

. 
 09 97 13 23-0083 SF Spray Up To 14" Diameter Pipe Two 6 Mil High Build Epoxy Finish Coats ............................................................................ 3.52  

    For Up To 100, Add  2.15 
    For >100 To 250, Add  1.03 
    For >250 To 500, Add  0.45 

XXXXXXX 
. 
 09 97 13 23-0084  1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats 

For Structural Steel (09 97 13 23-0022) 
. 
. 

 09 97 13 23-0085 SF Spray Type 1 Structural Steel 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ............................. 7.97  
    For Up To 100, Add  4.86 
    For >100 To 250, Add  2.32 
    For >250 To 500, Add  1.01 

. 
 09 97 13 23-0086 SF Spray Type 2 Structural Steel 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ............................. 5.96  

    For Up To 100, Add  3.47 
    For >100 To 250, Add  1.67 
    For >250 To 500, Add  0.73 

. 
 09 97 13 23-0087 SF Spray Type 3 Structural Steel 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ............................. 5.73  

    For Up To 100, Add  3.30 
    For >100 To 250, Add  1.59 
    For >250 To 500, Add  0.69 

. 
 09 97 13 23-0088 SF Spray Up To 14" Diameter Pipe 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ......................... 9.33  

    For Up To 100, Add  5.86 
    For >100 To 250, Add  2.79 
    For >250 To 500, Add  1.21 

XXXXXXX 
. 
 09 97 13 23-0089  1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats For Structural 

Steel (09 97 13 23-0022) 
. 
. 

 09 97 13 23-0090 SF Spray Type 1 Structural Steel 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ..................................................... 4.13  
    For Up To 100, Add  2.36 
    For >100 To 250, Add  1.14 
    For >250 To 500, Add  0.50 

. 
 09 97 13 23-0091 SF Spray Type 2 Structural Steel 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ..................................................... 3.18  

    For Up To 100, Add  1.65 
    For >100 To 250, Add  0.81 
    For >250 To 500, Add  0.36 

. 
 09 97 13 23-0092 SF Spray Type 3 Structural Steel 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ..................................................... 3.02  

    For Up To 100, Add  1.53 
    For >100 To 250, Add  0.75 
    For >250 To 500, Add  0.33 

. 
 09 97 13 23-0093 SF Spray Up To 14" Diameter Pipe 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ................................................. 4.72  

    For Up To 100, Add  2.78 
    For >100 To 250, Add  1.33 
    For >250 To 500, Add  0.58 

. 
 09 97 13 23-0094 SF Spray Type 1 Structural Steel Two 4 Mil High Build Vinyl Finish Coats .................................................................................. 3.26  

    For Up To 100, Add  1.86 
    For >100 To 250, Add  0.90 
    For >250 To 500, Add  0.39 

. 
 09 97 13 23-0095 SF Spray Type 2 Structural Steel Two 4 Mil High Build Vinyl Finish Coats .................................................................................. 2.51  

    For Up To 100, Add  1.31 
    For >100 To 250, Add  0.64 
    For >250 To 500, Add  0.28 

. 
 09 97 13 23-0096 SF Spray Type 3 Structural Steel Two 4 Mil High Build Vinyl Finish Coats .................................................................................. 2.39  

    For Up To 100, Add  1.22 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 

. 
 09 97 13 23-0097 SF Spray Up To 14" Diameter Pipe Two 4 Mil High Build Vinyl Finish Coats ............................................................................... 3.72  

    For Up To 100, Add  2.19 
    For >100 To 250, Add  1.05 
    For >250 To 500, Add  0.46 

XXXXXXX 
. 
 09 97 13 23-0098  Two 8 Mil Coal Tar Epoxy Coats For Structural Steel (09 97 13 23-0022) 
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. 

. 
 09 97 13 23-0099 SF Spray Type 1 Structural Steel Two 8 Mil Coal Tar Epoxy Coats ............................................................................................. 3.60  

    For Up To 100, Add  2.28 
    For >100 To 250, Add  1.09 
    For >250 To 500, Add  0.47 

. 
 09 97 13 23-0100 SF Spray Type 2 Structural Steel Two 8 Mil Coal Tar Epoxy Coats ............................................................................................. 2.90  

    For Up To 100, Add  1.80 
    For >100 To 250, Add  0.86 
    For >250 To 500, Add  0.37 

. 
 09 97 13 23-0101 SF Spray Type 3 Structural Steel Two 8 Mil Coal Tar Epoxy Coats ............................................................................................. 2.66  

    For Up To 100, Add  1.62 
    For >100 To 250, Add  0.77 
    For >250 To 500, Add  0.34 

. 
 09 97 13 23-0102 SF Spray Up To 14" Diameter Pipe Two 8 Mil Coal Tar Epoxy Coats .......................................................................................... 4.48  

    For Up To 100, Add  2.93 
    For >100 To 250, Add  1.39 
    For >250 To 500, Add  0.60 

XXXXXXX 
. 
 09 97 13 23-0103  One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated 

Rubber Finish Coat For Structural Steel (09 97 13 23-0022) 
. 
. 

 09 97 13 23-0104 SF Spray Type 1 Structural Steel One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 
Coat ....................................................................................................................................................................................... 3.51  

    For Up To 100, Add  2.31 
    For >100 To 250, Add  1.10 
    For >250 To 500, Add  0.47 

. 
 09 97 13 23-0105 SF Spray Type 2 Structural Steel One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 

Coat ....................................................................................................................................................................................... 2.46  
    For Up To 100, Add  1.55 
    For >100 To 250, Add  0.74 
    For >250 To 500, Add  0.32 

. 
 09 97 13 23-0106 SF Spray Type 3 Structural Steel One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 

Coat ....................................................................................................................................................................................... 2.06  
    For Up To 100, Add  1.25 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.26 

. 
 09 97 13 23-0107 SF Spray Up To 14" Diameter Pipe One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber 

Finish Coat ............................................................................................................................................................................ 4.01  
    For Up To 100, Add  2.67 
    For >100 To 250, Add  1.26 
    For >250 To 500, Add  0.55 

XXXXXXX 
. 
 09 97 13 23-0108  One 3 Mil High Zinc Silicate Coat For Structural Steel (09 97 13 23-0022) 
. 
. 

 09 97 13 23-0109 SF Spray Type 1 Structural Steel One 3 Mil High Zinc Silicate Coat ............................................................................................ 1.80  
    For Up To 100, Add  1.02 
    For >100 To 250, Add  0.49 
    For >250 To 500, Add  0.22 

. 
 09 97 13 23-0110 SF Spray Type 2 Structural Steel One 3 Mil High Zinc Silicate Coat ............................................................................................ 1.28  

    For Up To 100, Add  0.66 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 

. 
 09 97 13 23-0111 SF Spray Type 3 Structural Steel One 3 Mil High Zinc Silicate Coat ............................................................................................ 1.21  

    For Up To 100, Add  0.61 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 

. 
 09 97 13 23-0112 SF Spray Up To 14" Diameter Pipe One 3 Mil High Zinc Silicate Coat ........................................................................................ 1.91  

    For Up To 100, Add  1.09 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.23 

XXXXXXX 
. 
 09 97 13 23-0113  Two 1.5 Mil Vinyl Enamel Finish Coats For Structural Steel (09 97 13 23-0022) 

Note: Installed over existing primer. 
. 
. 

 09 97 13 23-0114 SF Spray Type 1 Structural Steel Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................... 2.84  
    For Up To 100, Add  1.75 
    For >100 To 250, Add  0.83 
    For >250 To 500, Add  0.36 

. 
 09 97 13 23-0115 SF Spray Type 2 Structural Steel Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................... 2.31  

    For Up To 100, Add  1.38 
    For >100 To 250, Add  0.66 
    For >250 To 500, Add  0.29 

. 
 09 97 13 23-0116 SF Spray Type 3 Structural Steel Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................... 1.99  

    For Up To 100, Add  1.14 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 

. 
 09 97 13 23-0117 SF Spray Up To 14" Diameter Pipe Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................ 3.32  

    For Up To 100, Add  2.09 
    For >100 To 250, Add  1.00 
    For >250 To 500, Add  0.43 

XXXXXXX 
. 
 09 97 13 24  Steel Water Storage Tank Painting (09 97 13) 
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. 

. 
 09 97 13 24-0001  Surface Preparation For Tanks (09 97 13 24) 

Note: Small pressure vessels and tanks - up to 12' diameter, large pressure vessels and tanks - over 12' 
diameter, tank interiors - over 6' diameter. 

. 

. 
 09 97 13 24-0002  SSPC SP2 Or 3 Hand Or Power Tool Cleaning Surface Preparation For 

Tanks (09 97 13 24-0001) 
. 
. 

 09 97 13 24-0003 SF Small Vessel/Tank SP2/3 Hand Or Power Tool Cleaning Surface Preparation ...................................................................... 1.50  
    For Up To 100, Add  1.13 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.23 

. 
 09 97 13 24-0004 SF Large Vessel/Tank SP2/3 Hand Or Power Tool Cleaning Surface Preparation ...................................................................... 1.33  

    For Up To 100, Add  1.00 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.20 

. 
 09 97 13 24-0005 SF Vessel/Tank Interior SP2/3 Hand Or Power Tool Cleaning Surface Preparation .................................................................... 1.89  

    For Up To 100, Add  1.42 
    For >100 To 250, Add  0.66 
    For >250 To 500, Add  0.28 

XXXXXXX 
. 
 09 97 13 24-0006  SSPC SP7 Brush Off Blast Cleaning Surface Preparation For Tanks (09 97 13 24-

0001) 
. 
. 

 09 97 13 24-0007 SF Small Vessel/Tank SP7 Brush Off Blast Cleaning Surface Preparation ................................................................................. 0.83  
    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 

. 
 09 97 13 24-0008 SF Large Vessel/Tank SP7 Brush Off Blast Cleaning Surface Preparation ................................................................................. 0.67  

    For Up To 100, Add  0.47 
    For >100 To 250, Add  0.22 
    For >250 To 500, Add  0.09 

. 
 09 97 13 24-0009 SF Vessel/Tank Interior SP7 Brush Off Blast Cleaning Surface Preparation ............................................................................... 1.16  

    For Up To 100, Add  0.83 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 

XXXXXXX 
. 
 09 97 13 24-0010  SSPC SP6 Commercial Blast Cleaning Surface Preparation For Tanks (09 97 13 

24-0001) 
. 
. 

 09 97 13 24-0011 SF Small Vessel/Tank SP6 Commercial Blast Cleaning Surface Preparation ............................................................................. 2.04  
    For Up To 100, Add  1.42 
    For >100 To 250, Add  0.67 
    For >250 To 500, Add  0.29 

. 
 09 97 13 24-0012 SF Large Vessel/Tank SP6 Commercial Blast Cleaning Surface Preparation ............................................................................. 1.87  

    For Up To 100, Add  1.29 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.26 

. 
 09 97 13 24-0013 SF Vessel/Tank Interior SP6 Commercial Blast Cleaning Surface Preparation ........................................................................... 2.72  

    For Up To 100, Add  1.93 
    For >100 To 250, Add  0.91 
    For >250 To 500, Add  0.39 

XXXXXXX 
. 
 09 97 13 24-0014  SSPC SP5 White Metal Blast Cleaning Surface Preparation For Tanks (09 97 13 

24-0001) 
. 
. 

 09 97 13 24-0015 SF Small Vessel/Tank SP5 White Metal Blast Cleaning Surface Preparation .............................................................................. 3.68  
    For Up To 100, Add  2.59 
    For >100 To 250, Add  1.22 
    For >250 To 500, Add  0.52 

. 
 09 97 13 24-0016 SF Large Vessel/Tank SP5 White Metal Blast Cleaning Surface Preparation ............................................................................. 3.50  

    For Up To 100, Add  2.45 
    For >100 To 250, Add  1.15 
    For >250 To 500, Add  0.50 

. 
 09 97 13 24-0017 SF Vessel/Tank Interior SP5 White Metal Blast Cleaning Surface Preparation ........................................................................... 5.11  

    For Up To 100, Add  3.66 
    For >100 To 250, Add  1.72 
    For >250 To 500, Add  0.74 

XXXXXXX 
. 
 09 97 13 24-0018  SSPC SP10 Near White Metal Blast Cleaning Surface Preparation For 

Tanks (09 97 13 24-0001) 
. 
. 

 09 97 13 24-0019 SF Small Vessel/Tank SP10 Near White Metal Blast Cleaning Surface Preparation ................................................................... 2.94  
    For Up To 100, Add  2.07 
    For >100 To 250, Add  0.97 
    For >250 To 500, Add  0.42 

. 
 09 97 13 24-0020 SF Large Vessel/Tank SP10 Near White Metal Blast Cleaning Surface Preparation ................................................................... 2.94  

    For Up To 100, Add  2.07 
    For >100 To 250, Add  0.97 
    For >250 To 500, Add  0.42 

. 
 09 97 13 24-0021 SF Vessel/Tank Interior SP10 Near White Metal Blast Cleaning Surface Preparation ................................................................. 4.29  

    For Up To 100, Add  3.08 
    For >100 To 250, Add  1.44 
    For >250 To 500, Add  0.62 

XXXXXXX 
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. 
 09 97 13 24-0022  Protective Coatings For Tanks (09 97 13 24) 

Note: Small pressure vessels and tanks - up to 12' diameter, large pressure vessels and tanks - over 12' 
diameter, tank interiors - over 6' diameter. 

. 

. 
 09 97 13 24-0023  1.5 Mil Prime Coat For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0024 SF Spray Small Vessel/Tank 1.5 Mil Prime Coat ......................................................................................................................... 0.57  
    For Up To 100, Add  0.37 
    For >100 To 250, Add  0.17 
    For >250 To 500, Add  0.08 

. 
 09 97 13 24-0025 SF Spray Large Vessel/Tank 1.5 Mil Prime Coat ......................................................................................................................... 0.46  

    For Up To 100, Add  0.29 
    For >100 To 250, Add  0.14 
    For >250 To 500, Add  0.06 

. 
 09 97 13 24-0026 SF Spray Tank Interior 1.5 Mil Prime Coat ................................................................................................................................... 1.12  

    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.37 
    For >250 To 500, Add  0.16 

. 
 09 97 13 24-0027 SF Brush Small Vessel/Tank 1.5 Mil Prime Coat ......................................................................................................................... 0.81  

    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 

. 
 09 97 13 24-0028 SF Brush Large Vessel/Tank 1.5 Mil Prime Coat ......................................................................................................................... 0.64  

    For Up To 100, Add  0.42 
    For >100 To 250, Add  0.20 
    For >250 To 500, Add  0.09 

. 
 09 97 13 24-0029 SF Brush Tank Interior 1.5 Mil Prime Coat ................................................................................................................................... 1.65  

    For Up To 100, Add  1.18 
    For >100 To 250, Add  0.55 
    For >250 To 500, Add  0.24 

XXXXXXX 
. 
 09 97 13 24-0030  1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0031 SF Spray Small Vessel/Tank 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ......................................................................... 1.67  
    For Up To 100, Add  1.05 
    For >100 To 250, Add  0.50 
    For >250 To 500, Add  0.22 

. 
 09 97 13 24-0032 SF Spray Large Vessel/Tank 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ......................................................................... 1.27  

    For Up To 100, Add  0.75 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.16 

. 
 09 97 13 24-0033 SF Spray Tank Interior 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................................. 3.14  

    For Up To 100, Add  2.16 
    For >100 To 250, Add  1.02 
    For >250 To 500, Add  0.44 

. 
 09 97 13 24-0034 SF Spray Small Vessel/Tank 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ......................................................................... 1.25  

    For Up To 100, Add  0.79 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.16 

. 
 09 97 13 24-0035 SF Spray Large Vessel/Tank 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ......................................................................... 0.96  

    For Up To 100, Add  0.57 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 

. 
 09 97 13 24-0036 SF Spray Tank Interior 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................................. 2.37  

    For Up To 100, Add  1.63 
    For >100 To 250, Add  0.77 
    For >250 To 500, Add  0.33 

. 
 09 97 13 24-0037 SF Brush Small Vessel/Tank 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ......................................................................... 2.54  

    For Up To 100, Add  1.71 
    For >100 To 250, Add  0.81 
    For >250 To 500, Add  0.35 

. 
 09 97 13 24-0038 SF Brush Large Vessel/Tank 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats ......................................................................... 1.90  

    For Up To 100, Add  1.23 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 

. 
 09 97 13 24-0039 SF Brush Tank Interior 1.5 Mil Prime And Two 1.5 Mil Alkyd Finish Coats .................................................................................. 5.02  

    For Up To 100, Add  3.57 
    For >100 To 250, Add  1.67 
    For >250 To 500, Add  0.72 

. 
 09 97 13 24-0040 SF Brush Small Vessel/Tank 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ......................................................................... 1.91  

    For Up To 100, Add  1.28 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.26 

. 
 09 97 13 24-0041 SF Brush Large Vessel/Tank 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats ......................................................................... 1.42  

    For Up To 100, Add  0.92 
    For >100 To 250, Add  0.43 
    For >250 To 500, Add  0.19 

. 
 09 97 13 24-0042 SF Brush Tank Interior 1.5 Mil Prime And One 1.5 Mil Alkyd Finish Coats .................................................................................. 3.77  

    For Up To 100, Add  2.68 
    For >100 To 250, Add  1.26 
    For >250 To 500, Add  0.54 

XXXXXXX 
. 
 09 97 13 24-0043  Touch-Up And Two 1.5 Mil Alkyd Finish Coats For Tanks (09 97 13 24-0022) 
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. 

. 
 09 97 13 24-0044 SF Spray Small Vessel/Tank Touch-Up And Two 1.5 Mil Alkyd Finish Coats .............................................................................. 1.49  

    For Up To 100, Add  0.97 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 

. 
 09 97 13 24-0045 SF Spray Large Vessel/Tank Touch-Up And Two 1.5 Mil Alkyd Finish Coats .............................................................................. 1.26  

    For Up To 100, Add  0.80 
    For >100 To 250, Add  0.38 
    For >250 To 500, Add  0.17 

. 
 09 97 13 24-0046 SF Spray Tank Interior Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................................... 3.29  

    For Up To 100, Add  2.32 
    For >100 To 250, Add  1.09 
    For >250 To 500, Add  0.47 

. 
 09 97 13 24-0047 SF Spray Small Vessel/Tank Touch-Up And One 1.5 Mil Alkyd Finish Coat ................................................................................ 0.95  

    For Up To 100, Add  0.62 
    For >100 To 250, Add  0.30 
    For >250 To 500, Add  0.13 

. 
 09 97 13 24-0048 SF Spray Large Vessel/Tank Touch-Up And One 1.5 Mil Alkyd Finish Coat ............................................................................... 0.80  

    For Up To 100, Add  0.51 
    For >100 To 250, Add  0.24 
    For >250 To 500, Add  0.11 

. 
 09 97 13 24-0049 SF Spray Tank Interior Touch-Up And One 1.5 Mil Alkyd Finish Coats ....................................................................................... 2.10  

    For Up To 100, Add  1.49 
    For >100 To 250, Add  0.70 
    For >250 To 500, Add  0.30 

. 
 09 97 13 24-0050 SF Brush Small Vessel/Tank Touch-Up And Two 1.5 Mil Alkyd Finish Coats .............................................................................. 2.14  

    For Up To 100, Add  1.46 
    For >100 To 250, Add  0.69 
    For >250 To 500, Add  0.30 

. 
 09 97 13 24-0051 SF Brush Large Vessel/Tank Touch-Up And Two 1.5 Mil Alkyd Finish Coats .............................................................................. 1.79  

    For Up To 100, Add  1.20 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.24 

. 
 09 97 13 24-0052 SF Brush Tank Interior Touch-Up And Two 1.5 Mil Alkyd Finish Coats ....................................................................................... 5.23  

    For Up To 100, Add  3.83 
    For >100 To 250, Add  1.79 
    For >250 To 500, Add  0.77 

. 
 09 97 13 24-0053 SF Brush Small Vessel/Tank Touch-Up And One 1.5 Mil Alkyd Finish Coat ................................................................................ 1.37  

    For Up To 100, Add  0.94 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 

. 
 09 97 13 24-0054 SF Brush Large Vessel/Tank Touch-Up And One 1.5 Mil Alkyd Finish Coat ............................................................................... 1.13  

    For Up To 100, Add  0.76 
    For >100 To 250, Add  0.36 
    For >250 To 500, Add  0.15 

. 
 09 97 13 24-0055 SF Brush Tank Interior Touch-Up And One 1.5 Mil Alkyd Finish Coats ....................................................................................... 3.40  

    For Up To 100, Add  2.46 
    For >100 To 250, Add  1.15 
    For >250 To 500, Add  0.50 

XXXXXXX 
. 
 09 97 13 24-0056  2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats For 

Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0057 SF Spray Small Vessel/Tank 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ....................................... 2.07  
    For Up To 100, Add  1.16 
    For >100 To 250, Add  0.56 
    For >250 To 500, Add  0.24 

. 
 09 97 13 24-0058 SF Spray Large Vessel/Tank 2 Mil Prime And Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ....................................... 1.76  

    For Up To 100, Add  0.92 
    For >100 To 250, Add  0.45 
    For >250 To 500, Add  0.20 

. 
 09 97 13 24-0059 SF Spray Small Vessel/Tank Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................................................. 1.45  

    For Up To 100, Add  0.81 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 

. 
 09 97 13 24-0060 SF Spray Large Vessel/Tank Two 2 Mil Epoxy Polyamide Cured Resin Finish Coats ................................................................. 1.23  

    For Up To 100, Add  0.65 
    For >100 To 250, Add  0.32 
    For >250 To 500, Add  0.14 

XXXXXXX 
. 
 09 97 13 24-0061  2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats For Tanks (09 97 13 24-

0022) 
. 
. 

 09 97 13 24-0062 SF Spray Small Vessel/Tank 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ............................................................ 2.26  
    For Up To 100, Add  1.19 
    For >100 To 250, Add  0.58 
    For >250 To 500, Add  0.25 

. 
 09 97 13 24-0063 SF Spray Large Vessel/Tank 2 Mil Prime And Two 6 Mil High Build Epoxy Finish Coats ............................................................ 1.95  

    For Up To 100, Add  0.95 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.21 

. 
 09 97 13 24-0064 SF Spray Small Vessel/Tank Two 6 Mil High Build Epoxy Finish Coats ...................................................................................... 1.86  

    For Up To 100, Add  0.98 
    For >100 To 250, Add  0.48 
    For >250 To 500, Add  0.21 
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. 
 09 97 13 24-0065 SF Spray Large Vessel/Tank Two 6 Mil High Build Epoxy Finish Coats ...................................................................................... 1.60  

    For Up To 100, Add  0.78 
    For >100 To 250, Add  0.39 
    For >250 To 500, Add  0.17 

XXXXXXX 
. 
 09 97 13 24-0066  1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats 

For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0067 SF Spray Small Vessel/Tank 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ................................... 5.53  
    For Up To 100, Add  3.18 
    For >100 To 250, Add  1.53 
    For >250 To 500, Add  0.67 

. 
 09 97 13 24-0068 SF Spray Large Vessel/Tank 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ................................... 5.07  

    For Up To 100, Add  2.83 
    For >100 To 250, Add  1.37 
    For >250 To 500, Add  0.60 

. 
 09 97 13 24-0069 SF Spray Tank Interior 1 Mil Prime, Three 2.33 Mil Body Coats And Two 1 Mil Vinyl Finish Coats ............................................. 8.67  

    For Up To 100, Add  5.53 
    For >100 To 250, Add  2.63 
    For >250 To 500, Add  1.14 

XXXXXXX 
. 
 09 97 13 24-0070  1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats For Tanks (09 97 13 24-

0022) 
. 
. 

 09 97 13 24-0071 SF Spray Small Vessel/Tank 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats............................................................ 2.84  
    For Up To 100, Add  1.48 
    For >100 To 250, Add  0.72 
    For >250 To 500, Add  0.32 

. 
 09 97 13 24-0072 SF Spray Large Vessel/Tank 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ........................................................... 2.49  

    For Up To 100, Add  1.22 
    For >100 To 250, Add  0.60 
    For >250 To 500, Add  0.27 

. 
 09 97 13 24-0073 SF Spray Tank Interior 1.5 Mil Prime And Two 4 Mil High Build Vinyl Finish Coats ..................................................................... 4.37  

    For Up To 100, Add  2.63 
    For >100 To 250, Add  1.26 
    For >250 To 500, Add  0.55 

. 
 09 97 13 24-0074 SF Spray Small Vessel/Tank Two 4 Mil High Build Vinyl Finish Coats ......................................................................................... 2.24  

    For Up To 100, Add  1.17 
    For >100 To 250, Add  0.57 
    For >250 To 500, Add  0.25 

. 
 09 97 13 24-0075 SF Spray Large Vessel/Tank Two 4 Mil High Build Vinyl Finish Coats......................................................................................... 1.96  

    For Up To 100, Add  0.96 
    For >100 To 250, Add  0.47 
    For >250 To 500, Add  0.21 

. 
 09 97 13 24-0076 SF Spray Tank Interior Two 4 Mil High Build Vinyl Finish Coats .................................................................................................. 3.45  

    For Up To 100, Add  2.08 
    For >100 To 250, Add  1.00 
    For >250 To 500, Add  0.43 

XXXXXXX 
. 
 09 97 13 24-0077  Two 8 Mil Coal Tar Epoxy Coats For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0078 SF Spray Small Vessel/Tank Two 8 Mil Coal Tar Epoxy Coats .................................................................................................... 2.64  
    For Up To 100, Add  1.61 
    For >100 To 250, Add  0.77 
    For >250 To 500, Add  0.34 

. 
 09 97 13 24-0079 SF Spray Large Vessel/Tank Two 8 Mil Coal Tar Epoxy Coats ................................................................................................... 2.17  

    For Up To 100, Add  1.26 
    For >100 To 250, Add  0.61 
    For >250 To 500, Add  0.26 

. 
 09 97 13 24-0080 SF Spray Tank Interior Two 8 Mil Coal Tar Epoxy Coats ............................................................................................................. 3.42  

    For Up To 100, Add  2.20 
    For >100 To 250, Add  1.04 
    For >250 To 500, Add  0.45 

XXXXXXX 
. 
 09 97 13 24-0081  One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated 

Rubber Finish Coat For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0082 SF Spray Small Vessel/Tank One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 
Coat ....................................................................................................................................................................................... 1.82  

    For Up To 100, Add  1.08 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 

. 
 09 97 13 24-0083 SF Spray Large Vessel/Tank One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish 

Coat ....................................................................................................................................................................................... 1.65  
    For Up To 100, Add  0.95 
    For >100 To 250, Add  0.46 
    For >250 To 500, Add  0.20 

. 
 09 97 13 24-0084 SF Spray Tank Interior One 1 Mil Primer, One 3 Mil Intermediate And One 1 Mil Chlorinated Rubber Finish Coat ..................... 2.83  

    For Up To 100, Add  1.83 
    For >100 To 250, Add  0.87 
    For >250 To 500, Add  0.38 

XXXXXXX 
. 
 09 97 13 24-0085  Two 6 Mil High Build Epoxy Finish Coats For Tanks Interior (09 97 13 24-0022) 
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. 

. 
 09 97 13 24-0086 SF Spray Small Tank Interior Two 6 Mil High Build Epoxy Finish Coats ...................................................................................... 4.03  

    For Up To 100, Add  2.48 
    For >100 To 250, Add  1.19 
    For >250 To 500, Add  0.51 

. 
 09 97 13 24-0087 SF Spray Large Tank Interior Two 6 Mil High Build Epoxy Finish Coats ...................................................................................... 2.38  

    For Up To 100, Add  1.29 
    For >100 To 250, Add  0.63 
    For >250 To 500, Add  0.28 

XXXXXXX 
. 
 09 97 13 24-0088  One 3 Mil High Zinc Silicate Coat For Tanks (09 97 13 24-0022) 
. 
. 

 09 97 13 24-0089 SF Spray Small Vessel/Tank One 3 Mil High Zinc Silicate Coat .................................................................................................. 1.12  
    For Up To 100, Add  0.55 
    For >100 To 250, Add  0.27 
    For >250 To 500, Add  0.12 

. 
 09 97 13 24-0090 SF Spray Large Vessel/Tank One 3 Mil High Zinc Silicate Coat .................................................................................................. 1.09  

    For Up To 100, Add  0.52 
    For >100 To 250, Add  0.26 
    For >250 To 500, Add  0.11 

. 
 09 97 13 24-0091 SF Spray Tank Interior One 3 Mil High Zinc Silicate Coat ............................................................................................................ 1.83  

    For Up To 100, Add  1.08 
    For >100 To 250, Add  0.52 
    For >250 To 500, Add  0.23 

XXXXXXX 
. 
 09 97 13 24-0092  Two 1.5 Mil Vinyl Enamel Finish Coats For Tanks (09 97 13 24-0022) 

Note: Installed over existing primer. 
. 
. 

 09 97 13 24-0093 SF Spray Small Vessel/Tank Two 1.5 Mil Vinyl Enamel Finish Coats .......................................................................................... 1.90  
    For Up To 100, Add  1.09 
    For >100 To 250, Add  0.53 
    For >250 To 500, Add  0.23 

. 
 09 97 13 24-0094 SF Spray Large Vessel/Tank Two 1.5 Mil Vinyl Enamel Finish Coats .......................................................................................... 1.66  

    For Up To 100, Add  0.91 
    For >100 To 250, Add  0.44 
    For >250 To 500, Add  0.19 

. 
 09 97 13 24-0095 SF Spray Tank Interior Two 1.5 Mil Vinyl Enamel Finish Coats ................................................................................................... 2.68  

    For Up To 100, Add  1.67 
    For >100 To 250, Add  0.80 
    For >250 To 500, Add  0.35 

XXXXXXX 
. 
 09 97 13 24-0096  One 1 Mil Primer And 95 Mil Hot Coal Tar Enamel Finish Coat For Tanks (09 

97 13 24-0022) 
. 
. 

 09 97 13 24-0097 SF Spray/Mop Large Vessel/Tank One 1 Mil Primer And 95 Mil Hot Coal Tar Enamel Finish Coat............................................. 7.11  
    For Up To 100, Add  4.64 
    For >100 To 250, Add  2.20 
    For >250 To 500, Add  0.95 

XXXXXXX 
. 
 09 97 26  Cementitious Coatings (09 97) 
. 
. 
 09 97 26 13  Interior Cementitious Coatings (09 97 26) 
. 
. 
 09 97 26 13-0001  Ceramic-Like Glazed Coating (09 97 26 13) 
. 
. 
 09 97 26 13-0002  Ceramic-Like Glazed Coating, Cementitious (09 97 26 13-0001) 
. 
. 

 09 97 26 13-0003 SF Ceramic-like Glazed Coating. - Cementitious ......................................................................................................................... 2.81  

XXXXXXX 
. 
 09 97 26 13-0004  Ceramic-Like Glazed Coating, Resin Base (09 97 26 13-0001) 
. 
. 

 09 97 26 13-0005 SF Ceramic-like Glazed Coating - Resin ...................................................................................................................................... 2.35  

XXXXXXX 
. 
 09 97 63  Special Coatings and Protection Systems (09 97) 
. 
. 
 09 97 63 00-0001  Acrylic Glazed Coating (09 97 63) 
. 
. 

 09 97 63 00-0002 SF Acrylic Glazed Coating ........................................................................................................................................................... 1.82  
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. 
10  Specialties 
. 
. 
 10 10  Information Specialties (10) 
. 
. 
 10 14  Signage (10 10) 

Note: Where required, signage excludes electrical connection, disconnect, or terminations unless title states otherwise. See CSI 
section 26 05 19 16-0011 for electrical connection wiring. 

. 

. 
 10 14 53  Traffic Signage (10 14) 
. 
. 
 10 14 53 11  Traffic Signage (10 14 53) 
. 
. 
 10 14 53 11-0001  Traffic Signs (10 14 53 11) 
. 
. 
 10 14 53 11-0002  Reflectorized Stop Signs And Other Traffic Signs (10 14 53 11-0001) 

Note: Excludes posts. 
. 
. 
 10 14 53 11-0003  Aluminum Engineer Grade Stop Signs (10 14 53 11-0002) 
. 
. 

 10 14 53 11-0004 EA 18" x 18" Aluminum Engineer Grade Stop Sign .................................................................................................................... 55.24 17.15 
    For Hi-Intensity Grade, Add  6.29 
    For Diamond Grade, Add  11.94 

. 
 10 14 53 11-0005 EA 18" x 24" Aluminum Engineer Grade Stop Sign .................................................................................................................... 63.58 18.13 

    For Hi-Intensity Grade, Add  8.22 
    For Diamond Grade, Add  15.61 

. 
 10 14 53 11-0006 EA 24" x 24" Aluminum Engineer Grade Stop Sign .................................................................................................................... 68.71 19.05 

    For Hi-Intensity Grade, Add  12.55 
    For Diamond Grade, Add  19.90 

. 
 10 14 53 11-0007 EA 30" x 30" Aluminum Engineer Grade Stop Sign .................................................................................................................... 79.21 20.04 

    For Hi-Intensity Grade, Add  4.71 
    For Diamond Grade, Add  25.49 

. 
 10 14 53 11-0008 EA 36" x 36" Aluminum Engineer Grade Stop Sign .................................................................................................................. 104.75 20.96 

    For Hi-Intensity Grade, Add  13.82 
    For Diamond Grade, Add  43.36 

XXXXXXX 
. 
 10 14 53 11-0009  Other Reflectorized Traffic Signs (10 14 53 11-0002) 

Note: Other traffic signs includes reserve, handicap, visitor, no parking, property, speed limit, tow away, ADA, 
parking time limit, parking exclusive area, school, traffic/caution, etc. Excludes posts. 

. 

. 
 10 14 53 11-0010  Aluminum Engineer Grade Traffic Signs (10 14 53 11-0009) 
. 
. 

 10 14 53 11-0011 EA 6" x 12" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 35.67 15.24 
    For Hi-Intensity Grade, Add  1.56 

. 
 10 14 53 11-0012 EA 6" x 18" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 38.26 15.24 

    For Hi-Intensity Grade, Add  2.33 
. 

 10 14 53 11-0013 EA 9" x 12" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 38.26 15.24 
    For Hi-Intensity Grade, Add  2.33 

. 
 10 14 53 11-0014 EA 9" x 15" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 40.21 15.24 

    For Hi-Intensity Grade, Add  2.92 
. 

 10 14 53 11-0015 EA 9" x 18" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 42.15 15.24 
    For Hi-Intensity Grade, Add  3.50 

. 
 10 14 53 11-0016 EA 9" x 24" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 47.95 16.20 

    For Hi-Intensity Grade, Add  4.67 
. 

 10 14 53 11-0017 EA 9" x 48" Aluminum Engineer Grade Traffic Sign ................................................................................................................... 63.51 16.20 
    For Hi-Intensity Grade, Add  9.34 

. 
 10 14 53 11-0018 EA 12" x 12" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 40.86 15.24 

    For Hi-Intensity Grade, Add  3.11 
. 

 10 14 53 11-0019 EA 12" x 18" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 47.95 16.20 
    For Hi-Intensity Grade, Add  4.67 

. 
 10 14 53 11-0020 EA 12" x 24" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 53.13 16.20 

    For Hi-Intensity Grade, Add  6.23 
. 

 10 14 53 11-0021 EA 12" x 30" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 58.32 16.20 
    For Hi-Intensity Grade, Add  7.78 

. 
 10 14 53 11-0022 EA 12" x 36" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 63.51 16.20 

    For Hi-Intensity Grade, Add  9.34 
. 

 10 14 53 11-0023 EA 18" x 18" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 55.73 16.20 
    For Hi-Intensity Grade, Add  7.01 

. 
 10 14 53 11-0024 EA 18" x 24" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 63.51 16.20 

    For Hi-Intensity Grade, Add  9.34 
. 

 10 14 53 11-0025 EA 18" x 30" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 73.21 17.15 
    For Hi-Intensity Grade, Add  11.68 

. 
 10 14 53 11-0026 EA 18" x 36" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 80.99 17.15 

    For Hi-Intensity Grade, Add  14.01 
. 

 10 14 53 11-0027 EA 18" x 48" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 104.17 20.96 
    For Hi-Intensity Grade, Add  18.68 

. 
 10 14 53 11-0028 EA 18" x 54" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 111.96 20.96 

    For Hi-Intensity Grade, Add  21.02 
. 

 10 14 53 11-0029 EA 24" x 24" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 75.80 17.15 
    For Hi-Intensity Grade, Add  12.45 

. 
 10 14 53 11-0030 EA 24" x 30" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 86.18 17.15 

    For Hi-Intensity Grade, Add  15.57 
. 

 10 14 53 11-0031 EA 24" x 36" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 96.55 17.15 
    For Hi-Intensity Grade, Add  18.68 
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. 
 10 14 53 11-0032 EA 24" x 42" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 114.55 20.96 

    For Hi-Intensity Grade, Add  21.79 
. 

 10 14 53 11-0033 EA 24" x 48" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 124.93 20.96 
    For Hi-Intensity Grade, Add  24.91 

. 
 10 14 53 11-0034 EA 24" x 54" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 135.31 20.96 

    For Hi-Intensity Grade, Add  28.02 
. 

 10 14 53 11-0035 EA 24" x 60" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 145.68 20.96 
    For Hi-Intensity Grade, Add  31.13 

. 
 10 14 53 11-0036 EA 30" x 30" Aluminum Engineer Grade Traffic Sign ................................................................................................................. 99.15 17.15 

    For Hi-Intensity Grade, Add  19.46 
. 

 10 14 53 11-0037 EA 30" x 36" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 119.74 20.96 
    For Hi-Intensity Grade, Add  23.35 

. 
 10 14 53 11-0038 EA 30" x 42" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 132.71 20.96 

    For Hi-Intensity Grade, Add  27.24 
. 

 10 14 53 11-0039 EA 30" x 48" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 153.30 24.76 
    For Hi-Intensity Grade, Add  31.13 

. 
 10 14 53 11-0040 EA 30" x 60" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 186.87 28.57 

    For Hi-Intensity Grade, Add  38.92 
. 

 10 14 53 11-0041 EA 36" x 36" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 135.31 20.96 
    For Hi-Intensity Grade, Add  28.02 

. 
 10 14 53 11-0042 EA 36" x 42" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 158.49 24.76 

    For Hi-Intensity Grade, Add  32.69 
. 

 10 14 53 11-0043 EA 36" x 48" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 181.68 28.57 
    For Hi-Intensity Grade, Add  37.36 

. 
 10 14 53 11-0044 EA 36" x 54" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 197.25 28.57 

    For Hi-Intensity Grade, Add  42.03 
. 

 10 14 53 11-0045 EA 36" x 60" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 220.44 32.38 
    For Hi-Intensity Grade, Add  46.70 

. 
 10 14 53 11-0046 EA 36" x 73" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 261.78 36.19 

    For Hi-Intensity Grade, Add  56.82 
. 

 10 14 53 11-0047 EA 36" x 78" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 274.75 36.19 
    For Hi-Intensity Grade, Add  60.71 

. 
 10 14 53 11-0048 EA 36" x 108" Aluminum Engineer Grade Traffic Sign ............................................................................................................. 364.01 41.91 

    For Hi-Intensity Grade, Add  84.06 
. 

 10 14 53 11-0049 EA 42" x 42" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 184.27 28.57 
    For Hi-Intensity Grade, Add  38.14 

. 
 10 14 53 11-0050 EA 48" x 48" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 230.82 32.38 

    For Hi-Intensity Grade, Add  49.81 
. 

 10 14 53 11-0051 EA 48" x 54" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 259.18 36.19 
    For Hi-Intensity Grade, Add  56.04 

. 
 10 14 53 11-0052 EA 48" x 60" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 279.94 36.19 

    For Hi-Intensity Grade, Add  62.27 
. 

 10 14 53 11-0053 EA 48" x 66" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 312.12 41.91 
    For Hi-Intensity Grade, Add  68.49 

. 
 10 14 53 11-0054 EA 48" x 72" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 332.88 41.91 

    For Hi-Intensity Grade, Add  74.72 
. 

 10 14 53 11-0055 EA 48" x 84" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 382.01 45.72 
    For Hi-Intensity Grade, Add  87.17 

. 
 10 14 53 11-0056 EA 48" x 96" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 423.52 45.72 

    For Hi-Intensity Grade, Add  99.62 
. 

 10 14 53 11-0057 EA 48" x 102" Aluminum Engineer Grade Traffic Sign ............................................................................................................. 444.27 45.72 
    For Hi-Intensity Grade, Add  105.85 

. 
 10 14 53 11-0058 EA 48" x 108" Aluminum Engineer Grade Traffic Sign ............................................................................................................. 468.84 47.63 

    For Hi-Intensity Grade, Add  112.08 
. 

 10 14 53 11-0059 EA 60" x 72" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 402.76 45.72 
    For Hi-Intensity Grade, Add  93.40 

. 
 10 14 53 11-0060 EA 72" x 144" Aluminum Engineer Grade Traffic Sign ............................................................................................................. 869.10 60.96 

    For Hi-Intensity Grade, Add  224.15 
. 

 10 14 53 11-0061 EA 78" x 96" Aluminum Engineer Grade Traffic Sign ............................................................................................................... 634.88 47.63 
    For Hi-Intensity Grade, Add  161.89 

XXXXXXX 
. 
 10 14 53 11-0062  Non-Reflectorized Traffic Signs (10 14 53 11-0001) 

Note: Includes reserved parking, handicap parking, visitor parking, no parking, tow away zones, etc. Excludes 
posts. 

. 

. 
 10 14 53 11-0063  Steel Non-Reflectorized Traffic Signs (10 14 53 11-0062) 
. 
. 

 10 14 53 11-0064 EA 6" x 12" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 34.97 15.24 
. 

 10 14 53 11-0065 EA 6" x 18" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 37.21 15.24 
. 

 10 14 53 11-0066 EA 9" x 12" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 37.21 15.24 
. 

 10 14 53 11-0067 EA 9" x 15" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 38.89 15.24 
. 

 10 14 53 11-0068 EA 9" x 18" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 40.57 15.24 
. 

 10 14 53 11-0069 EA 9" x 24" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 45.84 16.20 
. 

 10 14 53 11-0070 EA 9" x 48" Steel Non Reflectorized Traffic Sign ........................................................................................................................ 59.29 16.20 
. 

 10 14 53 11-0071 EA 12" x 12" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 39.45 15.24 
. 

 10 14 53 11-0072 EA 12" x 18" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 45.84 16.20 
. 

 10 14 53 11-0073 EA 12" x 24" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 50.32 16.20 
. 

 10 14 53 11-0074 EA 12" x 30" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 54.81 16.20 
. 

 10 14 53 11-0075 EA 12" x 36" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 59.29 16.20 
. 

 10 14 53 11-0076 EA 18" x 18" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 52.57 16.20 
. 

 10 14 53 11-0077 EA 18" x 24" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 59.29 16.20 
. 

 10 14 53 11-0078 EA 18" x 30" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 67.93 17.15 
. 

 10 14 53 11-0079 EA 18" x 36" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 74.66 17.15 
. 

 10 14 53 11-0080 EA 18" x 48" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 95.74 20.96 
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. 
 10 14 53 11-0081 EA 18" x 54" Steel Non Reflectorized Traffic Sign .................................................................................................................... 102.47 20.96 

. 
 10 14 53 11-0082 EA 24" x 24" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 70.18 17.15 

. 
 10 14 53 11-0083 EA 24" x 30" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 79.15 17.15 

. 
 10 14 53 11-0084 EA 24" x 36" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 88.12 17.15 

. 
 10 14 53 11-0085 EA 24" x 42" Steel Non Reflectorized Traffic Sign .................................................................................................................... 104.71 20.96 

. 
 10 14 53 11-0086 EA 24" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 113.68 20.96 

. 
 10 14 53 11-0087 EA 24" x 54" Steel Non Reflectorized Traffic Sign .................................................................................................................... 122.65 20.96 

. 
 10 14 53 11-0088 EA 24" x 60" Steel Non Reflectorized Traffic Sign .................................................................................................................... 131.62 20.96 

. 
 10 14 53 11-0089 EA 30" x 30" Steel Non Reflectorized Traffic Sign ...................................................................................................................... 90.36 17.15 

. 
 10 14 53 11-0090 EA 30" x 36" Steel Non Reflectorized Traffic Sign .................................................................................................................... 109.19 20.96 

. 
 10 14 53 11-0091 EA 30" x 42" Steel Non Reflectorized Traffic Sign .................................................................................................................... 120.41 20.96 

. 
 10 14 53 11-0092 EA 30" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 139.24 24.76 

. 
 10 14 53 11-0093 EA 30" x 60" Steel Non Reflectorized Traffic Sign .................................................................................................................... 169.29 28.57 

. 
 10 14 53 11-0094 EA 36" x 36" Steel Non Reflectorized Traffic Sign .................................................................................................................... 122.65 20.96 

. 
 10 14 53 11-0095 EA 36" x 42" Steel Non Reflectorized Traffic Sign .................................................................................................................... 143.73 24.76 

. 
 10 14 53 11-0096 EA 36" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 164.81 28.57 

. 
 10 14 53 11-0097 EA 36" x 54" Steel Non Reflectorized Traffic Sign .................................................................................................................... 178.26 28.57 

. 
 10 14 53 11-0098 EA 36" x 60" Steel Non Reflectorized Traffic Sign .................................................................................................................... 199.35 32.38 

. 
 10 14 53 11-0099 EA 36" x 73" Steel Non Reflectorized Traffic Sign .................................................................................................................... 236.12 36.19 

. 
 10 14 53 11-0100 EA 36" x 78" Steel Non Reflectorized Traffic Sign .................................................................................................................... 247.33 36.19 

. 
 10 14 53 11-0101 EA 36" x 108" Steel Non Reflectorized Traffic Sign .................................................................................................................. 326.05 41.91 

. 
 10 14 53 11-0102 EA 42" x 42" Steel Non Reflectorized Traffic Sign .................................................................................................................... 167.05 28.57 

. 
 10 14 53 11-0103 EA 48" x 48" Steel Non Reflectorized Traffic Sign .................................................................................................................... 208.32 32.38 

. 
 10 14 53 11-0104 EA 48" x 54" Steel Non Reflectorized Traffic Sign .................................................................................................................... 233.87 36.19 

. 
 10 14 53 11-0105 EA 48" x 60" Steel Non Reflectorized Traffic Sign .................................................................................................................... 251.82 36.19 

. 
 10 14 53 11-0106 EA 48" x 66" Steel Non Reflectorized Traffic Sign .................................................................................................................... 281.19 41.91 

. 
 10 14 53 11-0107 EA 48" x 72" Steel Non Reflectorized Traffic Sign .................................................................................................................... 299.13 41.91 

. 
 10 14 53 11-0108 EA 48" x 84" Steel Non Reflectorized Traffic Sign .................................................................................................................... 342.64 45.72 

. 
 10 14 53 11-0109 EA 48" x 96" Steel Non Reflectorized Traffic Sign .................................................................................................................... 378.52 45.72 

. 
 10 14 53 11-0110 EA 48" x 102" Steel Non Reflectorized Traffic Sign .................................................................................................................. 396.46 45.72 

. 
 10 14 53 11-0111 EA 48" x 108" Steel Non Reflectorized Traffic Sign .................................................................................................................. 418.22 47.63 

. 
 10 14 53 11-0112 EA 60" x 72" Steel Non Reflectorized Traffic Sign .................................................................................................................... 360.58 45.72 

. 
 10 14 53 11-0113 EA 72" x 144" Steel Non Reflectorized Traffic Sign .................................................................................................................. 767.85 60.96 

. 
 10 14 53 11-0114 EA 78" x 96" Steel Non Reflectorized Traffic Sign .................................................................................................................... 561.76 47.63 

XXXXXXX 
. 
 10 14 53 11-0115  Aluminum Non-Reflectorized Traffic Signs (10 14 53 11-0062) 
. 
. 

 10 14 53 11-0116 EA 6" x 12" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 35.15 15.24 
. 

 10 14 53 11-0117 EA 6" x 18" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 37.48 15.24 
. 

 10 14 53 11-0118 EA 9" x 12" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 37.48 15.24 
. 

 10 14 53 11-0119 EA 9" x 15" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 39.23 15.24 
. 

 10 14 53 11-0120 EA 9" x 18" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 40.98 15.24 
. 

 10 14 53 11-0121 EA 9" x 24" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 46.39 16.20 
. 

 10 14 53 11-0122 EA 9" x 48" Aluminum Non Reflectorized Traffic Sign ................................................................................................................ 60.39 16.20 
. 

 10 14 53 11-0123 EA 12" x 12" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 39.82 15.24 
. 

 10 14 53 11-0124 EA 12" x 18" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 46.39 16.20 
. 

 10 14 53 11-0125 EA 12" x 24" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 51.05 16.20 
. 

 10 14 53 11-0126 EA 12" x 30" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 55.72 16.20 
. 

 10 14 53 11-0127 EA 12" x 36" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 60.39 16.20 
. 

 10 14 53 11-0128 EA 18" x 18" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 53.39 16.20 
. 

 10 14 53 11-0129 EA 18" x 24" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 60.39 16.20 
. 

 10 14 53 11-0130 EA 18" x 30" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 69.30 17.15 
. 

 10 14 53 11-0131 EA 18" x 36" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 76.31 17.15 
. 

 10 14 53 11-0132 EA 18" x 48" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 97.93 20.96 
. 

 10 14 53 11-0133 EA 18" x 54" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 104.93 20.96 
. 

 10 14 53 11-0134 EA 24" x 24" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 71.64 17.15 
. 

 10 14 53 11-0135 EA 24" x 30" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 80.97 17.15 
. 

 10 14 53 11-0136 EA 24" x 36" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 90.31 17.15 
. 

 10 14 53 11-0137 EA 24" x 42" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 107.27 20.96 
. 

 10 14 53 11-0138 EA 24" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 116.61 20.96 
. 

 10 14 53 11-0139 EA 24" x 54" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 125.94 20.96 
. 

 10 14 53 11-0140 EA 24" x 60" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 135.28 20.96 
. 

 10 14 53 11-0141 EA 30" x 30" Aluminum Non Reflectorized Traffic Sign .............................................................................................................. 92.65 17.15 
. 

 10 14 53 11-0142 EA 30" x 36" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 111.94 20.96 
. 

 10 14 53 11-0143 EA 30" x 42" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 123.61 20.96 
. 

 10 14 53 11-0144 EA 30" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 142.90 24.76 
. 

 10 14 53 11-0145 EA 30" x 60" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 173.86 28.57 
. 

 10 14 53 11-0146 EA 36" x 36" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 125.94 20.96 
. 

 10 14 53 11-0147 EA 36" x 42" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 147.57 24.76 
. 

 10 14 53 11-0148 EA 36" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 169.19 28.57 
. 

 10 14 53 11-0149 EA 36" x 54" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 183.20 28.57 
. 

 10 14 53 11-0150 EA 36" x 60" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 204.83 32.38 
. 

 10 14 53 11-0151 EA 36" x 73" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 242.79 36.19 
. 

 10 14 53 11-0152 EA 36" x 78" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 254.46 36.19 
. 

 10 14 53 11-0153 EA 36" x 108" Aluminum Non Reflectorized Traffic Sign .......................................................................................................... 335.92 41.91 
. 

 10 14 53 11-0154 EA 42" x 42" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 171.53 28.57 
. 

 10 14 53 11-0155 EA 48" x 48" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 214.17 32.38 
. 

 10 14 53 11-0156 EA 48" x 54" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 240.45 36.19 
. 

 10 14 53 11-0157 EA 48" x 60" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 259.13 36.19 
. 

 10 14 53 11-0158 EA 48" x 66" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 289.23 41.91 
. 

 10 14 53 11-0159 EA 48" x 72" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 307.91 41.91 
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. 
 10 14 53 11-0160 EA 48" x 84" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 352.87 45.72 

. 
 10 14 53 11-0161 EA 48" x 96" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 390.22 45.72 

. 
 10 14 53 11-0162 EA 48" x 102" Aluminum Non Reflectorized Traffic Sign .......................................................................................................... 408.89 45.72 

. 
 10 14 53 11-0163 EA 48" x 108" Aluminum Non Reflectorized Traffic Sign .......................................................................................................... 431.38 47.63 

. 
 10 14 53 11-0164 EA 60" x 72" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 371.55 45.72 

. 
 10 14 53 11-0165 EA 72" x 144" Aluminum Non Reflectorized Traffic Sign .......................................................................................................... 794.18 60.96 

. 
 10 14 53 11-0166 EA 78" x 96" Aluminum Non Reflectorized Traffic Sign ............................................................................................................ 580.77 47.63 

XXXXXXX 
. 
 10 14 53 11-0167  Aluminum Street Signs (10 14 53 11-0001) 

Note: Excludes posts. 
. 
. 
 10 14 53 11-0168  Aluminum Engineer Grade Street Signs (10 14 53 11-0167) 
. 
. 

 10 14 53 11-0169 EA 6" High, Aluminum Engineer Grade Street Sign ................................................................................................................... 58.15 7.62 
. 

 10 14 53 11-0170 EA 8" High, Aluminum Engineer Grade Street Sign ................................................................................................................... 65.73 7.62 
. 

 10 14 53 11-0171 EA 9" High, Aluminum Engineer Grade Street Sign ................................................................................................................... 71.36 7.62 

XXXXXXX 
. 
 10 14 53 11-0172  Street Sign Accessories (10 14 53 11-0167) 
. 
. 

 10 14 53 11-0173 EA Single Bracket And Post Cap For Street Sign ....................................................................................................................... 17.94 3.81 
. 

 10 14 53 11-0174 EA Double Bracket And Post Cap For Street Sign ..................................................................................................................... 17.94 3.81 

XXXXXXX 
. 
 10 14 53 11-0175  Sign Posts (10 14 53 11-0001) 

Note: Excludes sign. See CSI section 32 31 13 13-0001 for auguring of holes and backfill. 
. 
. 
 10 14 53 11-0176  U-Channel Sign Posts (10 14 53 11-0175) 

Note: Excludes digging and concrete. 
. 
. 
 10 14 53 11-0177  Baked Enamel U-Channel Sign Posts (10 14 53 11-0176) 
. 
. 

 10 14 53 11-0178 EA 3' To 4' Baked Enamel U-Channel Sign Post Base............................................................................................................... 48.96 15.53 
. 

 10 14 53 11-0179 EA 6' Baked Enamel U-Channel Sign Post................................................................................................................................. 63.99 19.41 
. 

 10 14 53 11-0180 EA 7' Baked Enamel U-Channel Sign Post................................................................................................................................. 76.45 23.28 
. 

 10 14 53 11-0181 EA 8' Baked Enamel U-Channel Sign Post................................................................................................................................. 89.48 27.17 
. 

 10 14 53 11-0182 EA 10' Baked Enamel U-Channel Sign Post............................................................................................................................. 108.04 32.99 
. 

 10 14 53 11-0183 EA 12' Baked Enamel U-Channel Sign Post............................................................................................................................. 110.91 32.99 

XXXXXXX 
. 
 10 14 53 11-0184  Galvanized Steel U-Channel Sign Posts (10 14 53 11-0176) 
. 
. 

 10 14 53 11-0185 EA 3' To 4' Galvanized Steel U-Channel Sign Post Base ........................................................................................................... 52.65 15.53 
. 

 10 14 53 11-0186 EA 6' Galvanized Steel U-Channel Sign Post ............................................................................................................................. 69.85 19.41 
. 

 10 14 53 11-0187 EA 7' Galvanized Steel U-Channel Sign Post ............................................................................................................................. 89.70 23.28 
. 

 10 14 53 11-0188 EA 8' Galvanized Steel U-Channel Sign Post ........................................................................................................................... 104.13 27.17 
. 

 10 14 53 11-0189 EA 10' Galvanized Steel U-Channel Sign Post ......................................................................................................................... 118.70 32.99 
. 

 10 14 53 11-0190 EA 12' Galvanized Steel U-Channel Sign Post ......................................................................................................................... 120.19 32.99 

XXXXXXX 
. 
 10 14 53 11-0191  Fiberglass Or Composite Plastic U-Channel Sign Posts (10 14 53 11-0176) 
. 
. 

 10 14 53 11-0192 EA 3' To 4' Fiberglass Or Composite Plastic U-Channel Sign Post Base ................................................................................... 48.09 15.53 
. 

 10 14 53 11-0193 EA 6' Fiberglass Or Composite Plastic U-Channel Sign Post ..................................................................................................... 62.10 19.41 
. 

 10 14 53 11-0194 EA 7' Fiberglass Or Composite Plastic U-Channel Sign Post ..................................................................................................... 74.17 23.28 
. 

 10 14 53 11-0195 EA 8' Fiberglass Or Composite Plastic U-Channel Sign Post ..................................................................................................... 86.76 27.17 
. 

 10 14 53 11-0196 EA 10' Fiberglass Or Composite Plastic U-Channel Sign Post ................................................................................................. 103.10 32.99 
. 

 10 14 53 11-0197 EA 12' Fiberglass Or Composite Plastic U-Channel Sign Post ................................................................................................. 107.98 32.99 

XXXXXXX 
. 
 10 14 53 11-0198  Tubular Sign Posts (10 14 53 11-0175) 

Note: Excludes digging and concrete. 
. 
. 
 10 14 53 11-0199  2-3/8" Diameter, Galvanized Steel Tubular Sign Post (10 14 53 11-0198) 
. 
. 

 10 14 53 11-0200 EA 6', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post ...................................................................................................... 70.46 19.41 
. 

 10 14 53 11-0201 EA 7', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post ...................................................................................................... 83.69 23.28 
. 

 10 14 53 11-0202 EA 8', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post ...................................................................................................... 98.76 27.17 
. 

 10 14 53 11-0203 EA 10', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post .................................................................................................. 126.72 32.99 
. 

 10 14 53 11-0204 EA 12', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post .................................................................................................. 136.78 32.99 

XXXXXXX 
. 
 10 14 53 11-0205  Square Sign Posts (10 14 53 11-0175) 

Note: Excludes digging and concrete. 
. 
. 
 10 14 53 11-0206  Galvanized Steel Square Sign Posts (10 14 53 11-0205) 
. 
. 

 10 14 53 11-0207 EA 3' To 4' Galvanized Steel Square Sign Post Base ................................................................................................................ 53.47 15.53 
. 

 10 14 53 11-0208 EA 6' Galvanized Steel Square Sign Post .................................................................................................................................. 83.73 19.41 
. 

 10 14 53 11-0209 EA 7' Galvanized Steel Square Sign Post .................................................................................................................................. 98.33 23.28 
. 

 10 14 53 11-0210 EA 8' Galvanized Steel Square Sign Post ................................................................................................................................ 114.70 27.17 
. 

 10 14 53 11-0211 EA 10' Galvanized Steel Square Sign Post .............................................................................................................................. 140.02 32.99 
. 

 10 14 53 11-0212 EA 12' Galvanized Steel Square Sign Post .............................................................................................................................. 147.04 32.99 

XXXXXXX 
. 
 10 14 53 11-0213  Other Sign Posts And Bases (10 14 53 11-0001) 

Note: For breakaway post systems, base posts are driven in, sign posts bolted to base post using lap splice 
hardware kit. 
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. 

. 
 10 14 53 11-0214  2.5 LB/FT Breakaway Sign Posts And Base Posts (10 14 53 11-0213) 
. 
. 
 10 14 53 11-0215  Base Posts, 2.5 LB/LF, For Breakaway Sign Posts (10 14 53 11-0214) 
. 
. 

 10 14 53 11-0216 EA Base Post for 2.5 LB/LF Breakaway Sign Post ..................................................................................................................... 70.19 19.05 
. 

 10 14 53 11-0217 EA Lap Splice Hardware For 2.5 LB/LF Breakaway Sign Post ................................................................................................... 39.71 15.24 

XXXXXXX 
. 
 10 14 53 11-0218  Breakaway Sign Posts, 2.5 LB/LF (10 14 53 11-0214) 
. 
. 

 10 14 53 11-0219 LF 2.5 LB/LF Breakaway Sign Post ............................................................................................................................................. 7.95 1.91 

XXXXXXX 
. 
 10 14 53 11-0220  4 LB/FT Breakaway Sign Posts And Base Posts (10 14 53 11-0213) 
. 
. 
 10 14 53 11-0221  Base Posts, 4 LB/LF, For Breakaway Sign Posts (10 14 53 11-0220) 
. 
. 

 10 14 53 11-0222 EA Base Post For 4 LB/LF Breakaway Sign Post....................................................................................................................... 72.91 22.86 
. 

 10 14 53 11-0223 EA Lap Splice Hardware for 4 LB/LF Breakaway Sign Post ....................................................................................................... 39.71 15.24 

XXXXXXX 
. 
 10 14 53 11-0224  Breakaway Sign Posts, 4 LB/LF (10 14 53 11-0220) 
. 
. 

 10 14 53 11-0225 LF 4 LB/LF Breakaway Sign Post ................................................................................................................................................ 9.63 1.91 

XXXXXXX 
. 
 10 14 53 11-0226  Driven Sign Posts (10 14 53 11-0213) 
. 
. 
 10 14 53 11-0227  Driven Posts, 2.5 LB/LF (10 14 53 11-0226) 
. 
. 

 10 14 53 11-0228 LF 2.5 LB/LF Driven Post ............................................................................................................................................................. 8.71 2.67 

XXXXXXX 
. 
 10 14 53 11-0229  Driven Posts, 4 LB/LF (10 14 53 11-0226) 
. 
. 

 10 14 53 11-0230 LF 4 LB/LF Driven Post .............................................................................................................................................................. 10.77 3.05 

XXXXXXX 
. 
 10 14 53 11-0231  Omni-Directional Breakaway System For Sign Posts And Light Poles (10 14 53 11-

0213) 
. 
. 
 10 14 53 11-0232  Omni-Directional Breakaway Systems For Signs (10 14 53 11-0231) 

Note: Break-Safe as manufactured by Tramspo Industries. Tasks are organized by post type and size. Includes 
hinges, anchors, all associated parts and drilling. 

. 

. 
 10 14 53 11-0233 EA Omni-Directional Breakaway System For 6" To 8" Wide Flange (Tramspo B525) .............................................................. 888.22  

. 
 10 14 53 11-0234 EA Omni-Directional Breakaway System For 10" To 21" Wide Flange (Tramspo B650) .......................................................... 946.39  

. 
 10 14 53 11-0235 EA Omni-Directional Breakaway System For Standard I Beam Or W6x9 Flange (Tramspo AI4 And AI6) ............................... 648.83  

. 
 10 14 53 11-0236 EA Omni-Directional Breakaway System For 3" To 4.5" Outside Diameter Pipe (Tramspo A3 And A4.5) ............................... 568.28  

. 
 10 14 53 11-0237 EA Omni-Directional Breakaway System For Square Tube (Tramspo AS3 And AS4) ............................................................. 644.35  

. 
 10 14 53 11-0238 EA Omni-Directional Breakaway System For U-Channels (Tramspo AU4 To AU6) ................................................................. 613.03  

. 
 10 14 53 11-0239 EA Omni-Directional Breakaway System For U-Channels Embedded (Tramspo AUX4 To AUX6) .......................................... 664.49  

XXXXXXX 
. 
 10 14 53 11-0240  Omni-Directional Breakaway Systems For Poles (10 14 53 11-0231) 

Note: Pole-Safe as Manufactured by Tramspo Industries. Tasks are organized by bolt size. Includes four 
couplings, all associated parts, drilling and can be for new or for retro-fitting existing poles. 

. 

. 
 10 14 53 11-0241 EA Omni-Directional Breakaway System For Poles With 5/8" Couplings ................................................................................. 307.07  

. 
 10 14 53 11-0242 EA Omni-Directional Breakaway System For Poles With 3/4" Couplings ................................................................................. 321.92  

. 
 10 14 53 11-0243 EA Omni-Directional Breakaway System For Poles With 1" Couplings .................................................................................... 334.30  

. 
 10 14 53 11-0244 EA Omni-Directional Breakaway System For Poles With 1 1/4" Couplings .............................................................................. 507.64  

. 
 10 14 53 11-0245 EA Skirt For Omni-Directional Breakaway System For Poles With Bolt Circle Diameter Of 10" To Less Than 15" .................... 44.57  

. 
 10 14 53 11-0246 EA Skirt For Omni-Directional Breakaway System For Poles With Bolt Circle Diameter Of 15" To 20" ..................................... 59.43  

XXXXXXX 
. 
 10 14 53 11-0247  Wood Posts (10 14 53 11-0213) 

Note: The quantity is the total length, including the buried portion. See CSI section 32 31 13 13-0001 for 
augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill. 

. 

. 
 10 14 53 11-0248 LF 4" x 4" Pressure Treated Wood Sign Post .............................................................................................................................. 9.08  

XXXXXXX 
. 
 10 14 53 11-0249  Sign Post Accessories (10 14 53 11-0001) 
. 
. 
 10 14 53 11-0250  Sign Post Brackets (10 14 53 11-0249) 
. 
. 

 10 14 53 11-0251 EA 2-3/8" Outside Diameter, Single Sign Bracket Set ................................................................................................................ 23.82 5.72 
. 

 10 14 53 11-0252 EA 2-3/8" Outside Diameter, Double Sign Bracket Set............................................................................................................... 42.77 9.53 
. 

 10 14 53 11-0253 EA 10 cm - 37 cm Diameter, Buckle Bracket Set ....................................................................................................................... 36.71 7.62 

XXXXXXX 
. 
 10 14 53 11-0254  Sign Post Caps (10 14 53 11-0249) 
. 
. 

 10 14 53 11-0255 EA Traffic Sign Post Cap ............................................................................................................................................................ 13.37 3.81 

XXXXXXX 
. 
 10 14 53 11-0256  Sign Post Replacement Bolts (10 14 53 11-0249) 
. 
. 

 10 14 53 11-0257 EA Signage Fasteners Replacement ............................................................................................................................................ 9.56  
Note: Includes two 5/16" x 2" long bolts, two 5/16" nuts And four 5/16" washers 

XXXXXXX 
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. 
 10 14 53 11-0258  Reflective Panels For "U" Channel Post (10 14 53 11-0249) 
. 
. 

 10 14 53 11-0259 EA 3" x 72" Reflective Panel For "U-Channel" Post .................................................................................................................... 46.03  
Note: Diamond grade panel including mounting hardware. 

XXXXXXX 
. 
 10 14 53 11-0260  Removal Of Signs (10 14 53 11) 

Note: Includes structural supports. 
. 
. 

 10 14 53 11-0261 EA >4 To 10 SF Sign Area, Sign Removal ............................................................................................................................... 152.41  
. 

 10 14 53 11-0262 EA  >10 To 20 SF Sign Area, Sign Removal ............................................................................................................................. 365.77  
. 

 10 14 53 11-0263 EA >20 To 40 SF Sign Area, Sign Removal ............................................................................................................................. 548.64  
. 

 10 14 53 11-0264 EA  >40 To 100 SF Sign Area, Sign Removal ........................................................................................................................... 857.84  

XXXXXXX 
. 
 10 14 53 11-0265  Remove And Reinstall Signs (10 14 53 11) 

Note: Includes structural supports. 
. 
. 

 10 14 53 11-0266 EA >4 To 10 SF Sign Area, Removal And Reinstallation Of Sign ............................................................................................. 231.82  
. 

 10 14 53 11-0267 EA >10 To 20 SF Sign Area, Removal And Reinstallation Of Sign ........................................................................................... 550.93  
. 

 10 14 53 11-0268 EA >20 SF To 40 SF Sign Area, Removal And Reinstallation Of Sign ..................................................................................... 824.91  
. 

 10 14 53 11-0269 EA >40 SF To 100 SF Sign Area, Removal And Reinstallation Of Sign ................................................................................ 1,288.59  
. 

 10 14 53 11-0270 EA Removal And Reinstallation Of Street Sign On Post............................................................................................................. 87.63  
. 

 10 14 53 11-0271 EA Removal And Relocation Of Traffic Light ............................................................................................................................ 307.64  
Note: Excludes electrical hookup. 

XXXXXXX 
. 
 10 50  Storage Specialties (10) 
. 
. 
 10 55  Postal Specialties (10 50) 
. 
. 
 10 55 23  Mail Boxes (10 55) 
. 
. 
 10 55 23 23  Residential Mail Boxes (10 55 23) 
. 
. 
 10 55 23 23-0001  Residential Mail Boxes (10 55 23 23) 
. 
. 

 10 55 23 23-0002 EA 13" x 3-9/16" Satin Aluminum (Aluminum Body) Letter Slot With Interior Plate .................................................................... 87.07 12.70 
    For Stainless Steel Sleeve, Add  14.14 

. 
 10 55 23 23-0003 EA 13" x 3-9/16" Bright Brass (Brass Body) Letter Slot With Interior Plate ............................................................................... 108.97 12.70 

    For Stainless Steel Sleeve, Add  14.14 
. 

 10 55 23 23-0004 EA Aluminum Or Galvanized Wall Mounted Mailbox .................................................................................................................. 66.27 11.28 
. 

 10 55 23 23-0005 EA 20" x 8-3/4" x 6-7/8" Galvanized Steel Residential Rural Mailbox With 1-1/2" Post ............................................................ 103.97 14.10 

XXXXXXX 
. 
 10 55 23 26  Commercial Mail Boxes (10 55 23) 
. 
. 
 10 55 23 26-0001  Commercial Letter Boxes (10 55 23 26) 

Note: Includes locks and keys unless provided by the United States Postal Service. 
. 
. 

 10 55 23 26-0002 EA 15" Wide x 19" High x 7-1/2" Deep, US Postal Service Approved, Surface Mount, Aluminum Letter Box (Salsbury 
2240AU) ............................................................................................................................................................................ 258.38 16.93 

. 
 10 55 23 26-0003 EA 15" Wide x 19" High x 6-3/4" Deep, Private Use/Access, Recessed Mount, Aluminum Letter Box (Salsbury 

2245AP) ............................................................................................................................................................................. 296.88 16.93 

XXXXXXX 
. 
 10 55 23 26-0004  Commercial Horizontal Mail Boxes (10 55 23 26) 

Note: Includes locks and keys unless provided by the United States Postal Service. 
. 
. 

 10 55 23 26-0005 BOX 5-1/2" Wide x 5-1/2" High x 15-1/2" Deep, Private Use/Access, Wall Mount, Aluminum Horizontal Mail Boxes, Per 
Box ...................................................................................................................................................................................... 59.54 16.93 

. 
 10 55 23 26-0006 BOX 10-3/4" Wide x 5-1/2" High x 15-1/2" Deep, Private Use/Access, Wall Mount, Aluminum Horizontal Mail Boxes, 

Per Box .............................................................................................................................................................................. 121.53 22.56 
. 

 10 55 23 26-0007 BOX 6-3/8" Wide x 5" High x 17" Deep, US Postal Service Approved, Wall Mount, Aluminum Horizontal Mail Boxes, 
Per Box ................................................................................................................................................................................ 73.83 14.10 

. 
 10 55 23 26-0008 BOX 12-7/8" Wide x 5" High x 17" Deep, US Postal Service Approved, Wall Mount, Aluminum Horizontal Mail Boxes, 

Per Box .............................................................................................................................................................................. 115.21 22.56 

XXXXXXX 
. 
 10 55 23 26-0009  Commercial Cluster Mail Boxes (10 55 23 26) 

Note: Includes locks and keys unless provided by the United States Postal Service. Includes pedestal. Excludes 
concrete foundation. 

. 

. 
 10 55 23 26-0010 EA 13-15/16 Wide" x 24-1/8" High x 15" Deep, Pedestal Mount, Aluminum (NDCBU) Neighborhood Delivery And 

Collection Mail Box (National Mailboxes H8MNDCBU5) ................................................................................................ 1,289.84 33.84 
Note: Any door combination. 

. 
 10 55 23 26-0011 EA 26-15/16" Wide x 24-1/8" High x 15" Deep, Pedestal Mount, Aluminum (NDCBU) Neighborhood Delivery And 

Collection Mail Box (National Mailboxes H16MNDCBU8) .............................................................................................. 1,531.81 45.12 
Note: Any door combination. 

. 
 10 55 23 26-0012 EA 30-1/2" Wide x 62" High x 17-7/8" Deep, 8 Tenant Doors, 2 Parcel Lockers, Pedestal Mount, Aluminum And 

Stainless Steel Construction, (CBU) Cluster Mail Box (AF Florence Vital 1570-8) ......................................................... 2,183.43 45.12 
. 

 10 55 23 26-0013 EA 30-1/2" Wide x 62" High x 17-7/8" Deep, 12 Tenant Doors, 1 Parcel Locker, Pedestal Mount, Aluminum And 
Stainless Steel Construction, (CBU) Cluster Mail Box (AF Florence Vital 1570-12) ....................................................... 2,247.59 45.12 

. 
 10 55 23 26-0014 EA 30-1/2" Wide x 62" High x 17-7/8" Deep, 16 Tenant Doors, 2 Parcel Lockers, Pedestal Mount, Aluminum And 

Stainless Steel Construction, (CBU) Cluster Mail Box (AF Florence Vital 1570-16) ....................................................... 2,343.82 45.12 

XXXXXXX 
. 
 10 55 23 26-0015  Commercial 4C Mail Boxes (10 55 23 26) 

Note: Includes locks and keys unless provided by the United States Postal Service. 
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. 

. 
 10 55 23 26-0016 EA 31-9/16" Wide x 40-3/4" High x 17" Deep, 9 Doors, Recessed Wall Mount, Aluminum 4C Mail Box (AF Florence 

4C11S-09) ...................................................................................................................................................................... 1,266.02 45.12 
. 

 10 55 23 26-0017 EA 31-9/16" Wide x 40-3/4" High x 17" Deep, 15 Doors, 1 Parcel Locker, Recessed Wall Mount, Aluminum 4C Mail 
Box (AF Florence 4C11D-15) ......................................................................................................................................... 2,184.51 45.12 

. 
 10 55 23 26-0018 EA 31-9/16" Wide x 40-3/4" High x 17" Deep, 19 Doors, Recessed Wall Mount, Aluminum 4C Mail Box (AF Florence 

4C11D-19) ...................................................................................................................................................................... 2,261.50 45.12 

XXXXXXX 
. 
 10 55 26  Parcel Lockers (10 55) 
. 
. 
 10 55 26 00-0001  Parcel Lockers (10 55 26) 
. 
. 

 10 55 26 00-0002 EA 24" x 14" x 15" Deep, Aluminum Pedestal Mounted Parcel Locker .................................................................................... 964.35 33.84 
Note: Two compartments. 

. 
 10 55 26 00-0003 EA 48" x 16" x 18" Deep, Aluminum Pedestal Mounted Parcel Locker ................................................................................. 1,150.06 45.12 

Note: Two compartments. 

XXXXXXX 
. 
 10 80  Other Specialties (10) 
. 
. 
 10 81  Pest Control Devices (10 80) 
. 
. 
 10 81 13  Bird Control Devices (10 81) 
. 
. 
 10 81 13 00-0001  Stainless Steel Spiked Bird Barrier (10 81 13) 

Note: Stainless steel spikes with flexible polycarbonate base. 
. 
. 

 10 81 13 00-0002 LF 2-1/2" To 3" Wide Stainless Steel Spikes And Polycarbonate Base Bird Deterrent System ................................................... 7.03 0.90 
. 

 10 81 13 00-0003 LF 4-1/2" To 5" Wide Stainless Steel Spikes And Polycarbonate Base Bird Deterrent System ................................................... 8.48 0.90 
. 

 10 81 13 00-0004 LF 8" Wide Stainless Steel Spikes And Polycarbonate Base Bird Deterrent System ................................................................ 12.34 0.90 

XXXXXXX 
. 
 10 81 13 00-0005  Polycarbonate Spiked Bird Barrier (10 81 13) 

Note: Polycarbonate spikes and base. 
. 
. 

 10 81 13 00-0006 LF 3" Wide Polycarbonate Spikes And Base Bird Deterrent System ........................................................................................... 6.53 0.90 
. 

 10 81 13 00-0007 LF 5" Wide Polycarbonate Spikes And Base Bird Deterrent System ........................................................................................... 7.91 0.90 
. 

 10 81 13 00-0008 LF 8" Wide Polycarbonate Spikes And Base Bird Deterrent System ........................................................................................... 9.47 0.90 

XXXXXXX 
. 
 10 81 13 00-0009  Spiked Gutter Or Girder Bird Barrier (10 81 13) 

Note: Stainless steel spikes with flexible polycarbonate base mounted to gutter or girder. Includes aluminum 
clamps. 

. 

. 
 10 81 13 00-0010 LF Stainless Steel Spikes And Polycarbonate Base Bird Deterrent System For Gutter Or Girder Application ............................ 7.27 0.90 

XXXXXXX 
. 
 10 81 13 00-0011  Coil Bird Barrier (10 81 13) 

Note: Stainless steel coil. 
. 
. 

 10 81 13 00-0012 LF 4" Diameter Stainless Steel Coil Bird Deterrent System ......................................................................................................... 5.40 0.90 
. 

 10 81 13 00-0013 LF 5" Diameter Stainless Steel Coil Bird Deterrent System ......................................................................................................... 6.27 0.90 

XXXXXXX 
. 
 10 81 13 00-0014  Spider Bird Barrier (10 81 13) 

Note: Stainless steel arms with various bases. 
. 
. 

 10 81 13 00-0015 EA 2' Diameter Stainless Steel Spider Bird Deterrent System ................................................................................................. 101.77 0.90 
. 

 10 81 13 00-0016 EA 4' Diameter Stainless Steel Spider Bird Deterrent System ................................................................................................. 146.94 0.90 
. 

 10 81 13 00-0017 EA 8' Diameter Stainless Steel Spider Bird Deterrent System ................................................................................................. 182.72 0.90 

XXXXXXX 
. 
 10 81 13 00-0018  Oriented Flexible Flame Resistant Netting (10 81 13) 

Note: Includes stainless steel rings and plastic ties. 
. 
. 

 10 81 13 00-0019 SF 1/8" x 1/8" Mesh Flexible Polypropylene Netting .................................................................................................................... 0.73 0.30 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0020 SF 1/4" x 1/4" Mesh Flexible Polypropylene Netting .................................................................................................................... 0.72 0.30 

Note: To control bird and marine predators. 
. 

 10 81 13 00-0021 SF 1/2" x 1/2" Mesh Flexible Polypropylene Netting .................................................................................................................... 0.70 0.30 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0022 SF 3/4" x 3/4" Mesh Flexible Polypropylene Netting .................................................................................................................... 0.69 0.30 

Note: To control bird and marine predators. 
. 

 10 81 13 00-0023 SF 1" x 1" Mesh Flexible Polypropylene Netting .......................................................................................................................... 0.69 0.30 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0024 SF 1-1/8" x 1-1/8" Mesh Flexible Polypropylene Netting .............................................................................................................. 0.68 0.30 

Note: To control bird and marine predators. 
. 

 10 81 13 00-0025 SF 2" x 2" Mesh Flexible Polypropylene Netting .......................................................................................................................... 0.67 0.30 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0026 SF 3" x 3" Mesh Flexible Polypropylene Netting .......................................................................................................................... 0.67 0.30 

Note: To control bird and marine predators. 
. 

 10 81 13 00-0027 SF 4" x 4" Mesh Flexible Polypropylene Netting .......................................................................................................................... 0.66 0.30 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0028 SF 5/8" x 3/4" Mesh Flexible Polypropylene Netting .................................................................................................................... 0.70 0.30 

Note: To control bird and marine predators. 
. 

 10 81 13 00-0029 SF 1-1/4" x 1-1/2" Mesh Flexible Polypropylene Netting .............................................................................................................. 0.68 0.30 
Note: To control bird and marine predators. 

. 
 10 81 13 00-0030 EA Poly Clips For Flexible Netting ................................................................................................................................................ 2.45  

XXXXXXX 
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. 
 10 81 13 00-0031  Netting Accessories (10 81 13) 
. 
. 

 10 81 13 00-0032 EA 2' Zipper For Flexible Netting .................................................................................................................................................. 5.51  
. 

 10 81 13 00-0033 EA 4' Zipper For Flexible Netting .................................................................................................................................................. 8.30  
. 

 10 81 13 00-0034 EA 6' Zipper For Flexible Netting .................................................................................................................................................. 9.77  
. 

 10 81 13 00-0035 EA 8' Zipper For Flexible Netting ................................................................................................................................................ 13.88  

XXXXXXX 
. 
 10 81 16  Insect Control Devices (10 81) 
. 
. 
 10 81 16 00-0001  Insect Screening (10 81 16) 
. 
. 

 10 81 16 00-0002 CSF 17/14 Mesh Insect Screening With Flat Screen Splines ....................................................................................................... 88.92  
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. 
13  Special Construction 
. 
. 
 13 40  Integrated Construction (13) 
. 
. 
 13 47  Facility Protection (13 40) 
. 
. 
 13 47 13  Cathodic Protection (13 47) 
. 
. 
 13 47 13 13  Cathodic Protection for Underground and Submerged Piping (13 47 13) 
. 
. 
 13 47 13 13-0001  Anodes (13 47 13 13) 
. 
. 
 13 47 13 13-0002  Magnesium Type, Conventional (13 47 13 13-0001) 
. 
. 

 13 47 13 13-0003 EA  9 LB Magnesium Type Anodes ........................................................................................................................................... 382.91 172.62 
. 

 13 47 13 13-0004 EA  17 LB Magnesium Type Anodes ......................................................................................................................................... 564.78 249.50 
. 

 13 47 13 13-0005 EA  32 LB Magnesium Type Anode........................................................................................................................................... 761.38 320.98 
. 

 13 47 13 13-0006 EA  48 LB Magnesium Type Anode........................................................................................................................................ 1,080.34 449.10 

XXXXXXX 
. 
 13 47 13 13-0007  Graphite Type (13 47 13 13-0001) 

Note: Includes epoxy cap. 
. 
. 

 13 47 13 13-0008 EA  3" x 60" (32 LB) Graphite Type Anodes With Epoxy Cap ................................................................................................... 600.46 260.26 
. 

 13 47 13 13-0009 EA  4" x 80" (68 LB) Graphite Type Anodes With Epoxy Cap ................................................................................................... 912.16 363.42 
. 

 13 47 13 13-0010 EA 6" x 36" (45 LB) Graphite Type Anodes With Epoxy Cap ................................................................................................... 659.91 227.44 
. 

 13 47 13 13-0011 EA 6" x 72" (80 LB) Graphite Type Anodes With Epoxy Cap ................................................................................................... 985.46 303.63 

XXXXXXX 
. 
 13 47 13 13-0012  Rectifiers (13 47 13 13) 
. 
. 
 13 47 13 13-0013  Air Cooled, Silicon Type (13 47 13 13-0012) 
. 
. 

 13 47 13 13-0014 EA  Air Cooled Rectifiers, 28 Volt, 10 Amperes, Silicon Type ................................................................................................ 1,621.43 369.58 
. 

 13 47 13 13-0015 EA  Air Cooled Rectifiers, 20 Volt / 20 Amperes, Silicon Type ............................................................................................... 1,731.59 369.58 

XXXXXXX 
. 
 13 47 13 13-0016  Oil Immersed, Silicon Type (13 47 13 13-0012) 
. 
. 

 13 47 13 13-0017 EA  Oil Immersed Rectifiers, 28 Volt, 10 Amperes, Silicon Type ............................................................................................ 2,349.24 427.33 
. 

 13 47 13 13-0018 EA  Oil Immersed Rectifiers, 20 Volt / 20 Amperes, Silicon Type ........................................................................................... 2,467.27 427.33 

XXXXXXX 
. 
 13 47 13 13-0019  Anode Backfill (13 47 13 13) 
. 
. 

 13 47 13 13-0020 LB Anode Backfill, Coke Breeze .................................................................................................................................................. 1.21 0.47 

XXXXXXX 
. 
 13 47 13 13-0021  Cathodic Protection Cable (13 47 13 13) 
. 
. 

 13 47 13 13-0022 MLF Cathodic Protection Cable, OR2 - No 8 ........................................................................................................................... 2,160.74 909.74 
. 

 13 47 13 13-0023 MLF Cathodic Protection Cable, OR2 - No 6 ........................................................................................................................... 2,311.71 909.74 
. 

 13 47 13 13-0024 MLF Cathodic Protection Cable, OR2 - No 4 ........................................................................................................................... 2,538.17 909.74 
. 

 13 47 13 13-0025 MLF Cathodic Protection Cable, OR2 - No 2 ........................................................................................................................... 2,915.61 909.74 
. 

 13 47 13 13-0026 MLF Cathodic Protection Cable, OR2 - No 1 ........................................................................................................................... 3,510.90 1,002.35 
. 

 13 47 13 13-0027 MLF Cathodic Protection Cable, OR2-No 1/0 .......................................................................................................................... 3,793.98 1,002.35 
. 

 13 47 13 13-0028 MLF Cathodic Protection Cable, OR2-No 2/0 .......................................................................................................................... 4,265.77 1,002.35 
. 

 13 47 13 13-0029 MLF Cathodic Protection Cable, OR2-No 4/0 .......................................................................................................................... 5,577.84 1,092.62 

XXXXXXX 
. 
 13 47 13 13-0030  Cathodic Test Stations (13 47 13 13) 
. 
. 
 13 47 13 13-0031  Flush Curb Box Type With Lockable Cover And Terminal Box (13 47 13 13-0030) 
. 
. 

 13 47 13 13-0032 EA  Cathodic Test Station, Flush Curb Type With Lockable Cover ........................................................................................... 293.38 106.51 

XXXXXXX 
. 
 13 47 13 16  Cathodic Protection For Underground Storage Tanks (13 47 13) 

See CSI section 13 47 13 13-0000 for cathodic protection for tanks. 
. 
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. 
22  Plumbing 

Note: Where required, mechanical equipment excludes electrical connection unless title states otherwise. 
. 
. 
 22 10  Plumbing Piping (22) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which do include the fittings, 
valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in conjunction with pipe (LF) 
demolition tasks. 

. 

. 
 22 13  Facility Sanitary Sewerage (22 10) 
. 
. 
 22 13 29  Sanitary Sewerage Pumps (22 13) 

Note: Includes extra set of gaskets, bearings and seals. 
. 
. 
 22 13 29 13  Wet-Pit-Mounted, Vertical Sewerage Pumps (22 13 29) 
. 
. 
 22 13 29 13-0001  Vertical Column, Flanged Discharge, Non-Clog Sump Or Drainage Pumps 

(Crane-Deming Series 4500) (22 13 29 13) 
Note: Mounted on steel support plate. Excludes float and float switch, and sump cover See CSI section 22 13 29 
13-0030 for float and float switch, 22 13 29 13-0034 for sump cover. 

. 

. 
 22 13 29 13-0002  1-1/2" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0003 EA 1/2 HP, Up To 75 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM..................... 6,179.36 1,487.76 
. 

 22 13 29 13-0004 EA 3/4 HP, Up To 125 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM................... 6,376.29 1,487.76 
. 

 22 13 29 13-0005 EA 1 HP, Up To 150 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM...................... 6,573.21 1,487.76 
. 

 22 13 29 13-0006 EA 1-1/2 HP, Up To 150 GPM Sump Or Drainage Pump, Vertical Non Clog, 2-1/2" Discharge Pipe, 1,750 RPM ............... 6,761.05 1,487.76 

XXXXXXX 
. 
 22 13 29 13-0007  2" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0008 EA 3/4 HP, Up To 75 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ........................... 6,724.69 1,487.76 
. 

 22 13 29 13-0009 EA 1 HP, Up To 100 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 6,800.43 1,487.76 
. 

 22 13 29 13-0010 EA 2 HP, Up To 200 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 6,853.45 1,487.76 
. 

 22 13 29 13-0011 EA 3 HP, Up To 300 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 7,217.00 1,487.76 
. 

 22 13 29 13-0012 EA 5 HP, Up To 400 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ............................ 7,572.98 1,487.76 
. 

 22 13 29 13-0013 EA 7-1/2 HP, Up To 500 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM...................... 8,118.31 1,487.76 
. 

 22 13 29 13-0014 EA 10 HP, Up To 600 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM .......................... 8,663.63 1,487.76 
. 

 22 13 29 13-0015 EA 15 HP, Up To 600 GPM Sump Or Drainage Pump, Vertical Non Clog, 3" Discharge Pipe, 1,750 RPM ........................ 10,193.21 1,979.88 

XXXXXXX 
. 
 22 13 29 13-0016  3" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0017 EA 2 HP, Up To 300 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ............................ 7,104.20 1,487.76 
. 

 22 13 29 13-0018 EA 3 HP, Up To 400 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ............................ 7,104.20 1,487.76 
. 

 22 13 29 13-0019 EA 5 HP, Up To 500 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ............................ 7,235.42 1,487.76 
. 

 22 13 29 13-0020 EA 7-1/2 HP, Up To 700 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM...................... 8,253.60 1,487.76 
. 

 22 13 29 13-0021 EA 10 HP, Up To 800 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM .......................... 8,432.21 1,487.76 
. 

 22 13 29 13-0022 EA 15 HP, Up To 900 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ........................ 10,256.04 1,979.88 
. 

 22 13 29 13-0023 EA 20 HP, Up To 900 GPM Sump Or Drainage Pump, Vertical Non Clog, 4" Discharge Pipe, 1,750 RPM ........................ 10,710.48 1,979.88 

XXXXXXX 
. 
 22 13 29 13-0024  Extra Column Assemblies Addition, 5' Or Less (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0025 EA 2-1/2" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps................................................................. 544.22  
. 

 22 13 29 13-0026 EA 3" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 653.44  
. 

 22 13 29 13-0027 EA 4" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 730.37  
. 

 22 13 29 13-0028 EA 5" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 743.67  
. 

 22 13 29 13-0029 EA 6" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 834.84  

XXXXXXX 
. 
 22 13 29 13-0030  Float Switches (22 13 29 13-0001) 

Note: Copper coated floats, brass rods and stops and switch brackets. 
. 
. 

 22 13 29 13-0031 EA Float Switch Copper Coated Float, Add, General Purpose For vertical sewage pumps ..................................................... 489.13  
. 

 22 13 29 13-0032 EA Float Switch Copper Coated Float, Add, Weather Proof For vertical sewage pumps ......................................................... 513.82  
. 

 22 13 29 13-0033 EA Float Switch Copper Coated Float, Add, Explosion Proof For vertical sewage pumps ....................................................... 525.22  

XXXXXXX 
. 
 22 13 29 13-0034  Square Or Round Steel Sump Covers (22 13 29 13-0001) 
. 
. 

 22 13 29 13-0035 EA 24" Steel Sump Covers, Square Or Round ......................................................................................................................... 550.12 49.61 
. 

 22 13 29 13-0036 EA 30" Steel Sump Covers, Square Or Round ......................................................................................................................... 609.42 55.81 
. 

 22 13 29 13-0037 EA 36" Steel Sump Covers, Square Or Round ......................................................................................................................... 842.96 74.41 
. 

 22 13 29 13-0038 EA 40" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,204.61 86.82 
. 

 22 13 29 13-0039 EA 42" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,288.47 89.91 
. 

 22 13 29 13-0040 EA 48" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,375.31 93.02 
. 

 22 13 29 13-0041 EA 54" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,745.91 111.62 
. 

 22 13 29 13-0042 EA 60" Steel Sump Covers, Square Or Round ...................................................................................................................... 2,340.60 124.02 
. 

 22 13 29 13-0043 EA 72" Steel Sump Covers, Square Or Round ...................................................................................................................... 2,967.78 155.03 
. 

 22 13 29 13-0044 EA 84" Steel Sump Covers, Square Or Round ...................................................................................................................... 3,749.22 170.53 

XXXXXXX 
. 
 22 13 29 16  Submersible Sewerage Pumps (22 13 29) 
. 
. 
 22 13 29 16-0001  Submersible Sewage Pumps With Vortex Impeller (22 13 29 16) 
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. 

. 
 22 13 29 16-0002  Submersible Single Seal Sewage Pumps With Cast Iron Vortex Impeller (22 13 

29 16-0001) 
Note: Includes 25' cord. 

. 

. 
 22 13 29 16-0003 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,085.35 90.26 
. 

 22 13 29 16-0004 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Impeller ............................................................................................................ 1,149.71 90.26 

. 
 22 13 29 16-0005 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,129.91 90.26 
. 

 22 13 29 16-0006 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Impeller ............................................................................................................ 1,224.78 90.26 

. 
 22 13 29 16-0007 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,224.78 90.26 
. 

 22 13 29 16-0008 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,316.89 112.82 

. 
 22 13 29 16-0009 EA 1 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,401.04 112.82 
. 

 22 13 29 16-0010 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,411.77 112.82 

XXXXXXX 
. 
 22 13 29 16-0011  Submersible Single Seal Sewage Pumps With Bronze Vortex Impeller (22 13 29 

16-0001) 
Note: Includes 20' cord. 

. 

. 
 22 13 29 16-0012 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,103.51 90.26 
. 

 22 13 29 16-0013 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,195.91 90.26 

. 
 22 13 29 16-0014 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,152.18 90.26 
. 

 22 13 29 16-0015 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,241.28 90.26 

. 
 22 13 29 16-0016 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,321.31 90.26 
. 

 22 13 29 16-0017 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,265.74 112.82 

. 
 22 13 29 16-0018 EA 1 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,361.44 112.82 
. 

 22 13 29 16-0019 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,360.61 112.82 

. 
 22 13 29 16-0020 EA 1-1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,622.08 181.86 
. 

 22 13 29 16-0021 EA 1-1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,702.94 181.86 

. 
 22 13 29 16-0022 EA 1-1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,716.96 181.86 
. 

 22 13 29 16-0023 EA 2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,775.77 222.27 

. 
 22 13 29 16-0024 EA 2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,868.17 222.27 
. 

 22 13 29 16-0025 EA 2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,870.65 222.27 

XXXXXXX 
. 
 22 13 29 16-0026  Submersible Double Seal Sewage Pumps With Bronze Vortex Impeller (22 13 29 

16-0001) 
Note: Includes 20' cord. 

. 

. 
 22 13 29 16-0027 EA 1/2 HP Manual Submersible Double Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,288.31 90.26 
. 

 22 13 29 16-0028 EA 1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,445.05 90.26 

. 
 22 13 29 16-0029 EA 1 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron And Bronze Impeller ........................................................................................................................... 1,441.47 112.82 
. 

 22 13 29 16-0030 EA 1 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron And Bronze Impeller ........................................................................................................................... 1,536.34 112.82 

. 
 22 13 29 16-0031 EA 1-1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,811.01 181.86 
. 

 22 13 29 16-0032 EA 1-1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,905.88 181.86 

. 
 22 13 29 16-0033 EA 2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,965.52 222.27 
. 

 22 13 29 16-0034 EA 2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,060.39 222.27 

XXXXXXX 
. 
 22 13 29 16-0035  Submersible Sewage Pumps With Semi-Open Impeller (22 13 29 16) 

Note: Includes 25' of cord with pump. 
. 
. 

 22 13 29 16-0036 EA 1 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 3,017.29 112.82 

. 
 22 13 29 16-0037 EA 1.5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Iron Housing And Semi-Open Impeller ........................................................................................................................... 3,233.34 162.03 
. 

 22 13 29 16-0038 EA 2 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 3,491.36 198.04 
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. 
 22 13 29 16-0039 EA 3 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Iron Housing And Semi-Open Impeller ........................................................................................................................... 3,682.64 240.04 
. 

 22 13 29 16-0040 EA 5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 4,143.16 282.06 

. 
 22 13 29 16-0041 EA 7.5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Ironl Housing And Semi-Open Impeller .......................................................................................................................... 4,635.18 324.06 

XXXXXXX 
. 
 22 13 29 16-0042  Submersible Sewage Pumps, Explosion Proof (22 13 29 16) 

Note: Includes 25' of cord with pump. 
. 
. 

 22 13 29 16-0043 EA 1 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,398.78 404.24 

. 
 22 13 29 16-0044 EA 1 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,002.78 404.24 
. 

 22 13 29 16-0045 EA 1 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,002.78 404.24 

. 
 22 13 29 16-0046 EA 1.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 5,744.18 538.99 
. 

 22 13 29 16-0047 EA 1.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 
Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 5,348.18 538.99 

. 
 22 13 29 16-0048 EA 1.5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 5,348.18 538.99 
. 

 22 13 29 16-0049 EA 2 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,171.25 673.73 

. 
 22 13 29 16-0050 EA 2 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,775.25 673.73 
. 

 22 13 29 16-0051 EA 2 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 5,775.25 673.73 

. 
 22 13 29 16-0052 EA 3 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,521.59 808.48 
. 

 22 13 29 16-0053 EA 3 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,125.59 808.48 

. 
 22 13 29 16-0054 EA 3 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,125.59 808.48 
. 

 22 13 29 16-0055 EA 5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 7,240.71 943.22 

. 
 22 13 29 16-0056 EA 5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,844.71 943.22 
. 

 22 13 29 16-0057 EA 5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,844.71 943.22 

. 
 22 13 29 16-0058 EA 7.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 7,572.90 1,077.98 
. 

 22 13 29 16-0059 EA 7.5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 
Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 7,572.90 1,077.98 

XXXXXXX 
. 
 22 13 29 16-0060  Submersible Sewage Pump Accessories (22 13 29 16) 
. 
. 

 22 13 29 16-0061 EA Simplex Plug In Pump Control Panel with Alarm Float Only, 115 Volt, 1 Phase, 0-15 Amp Range, Indoor/Outdoor, 
NEMA 4X Enclosure For Submersible Sewage Pump ...................................................................................................... 549.56 96.25 

Note: Includes alarm horn, warning light and alarm float switch. 
. 

 22 13 29 16-0062 EA Simplex Plug In Pump Control Panel with Alarm Float Only, 230 Volt, 1 Phase, 0-15 Amp Range, Indoor/Outdoor, 
NEMA 4X Enclosure For Submersible Sewage Pump ...................................................................................................... 565.32 96.25 

Note: Includes alarm horn, warning light, and alarm float switch. 
. 

 22 13 29 16-0063 EA Simplex Control Panel With 3 Floats, 115/208/230 Volt, 1 Phase, 0-20 Amp Range, Indoor/Outdoor, NEMA 4X 
Enclosure For Submersible Sewage Pump .................................................................................................................... 1,070.10 128.33 

Note: Includes alarm horn, warning light, HOA switch and three 20' control float switches. 
. 

 22 13 29 16-0064 EA Simplex Control Panel 208/230/460 Volt, 3 Phase, 1-23 Amp Range, Indoor/Outdoor, NEMA 4X Enclosure For 
Submersible Sewage Pump ........................................................................................................................................... 1,473.68 128.33 

Note: Includes alarm horn and warning light. Control float switches not included. 
. 

 22 13 29 16-0065 EA Simplex Intrinsically Safe Control Panel, 230 Volt, 1 Phase, Indoor/Outdoor 4X Enclosure For Submersible 
Sewage Pumps With Explosion Proof Motors ................................................................................................................ 3,284.13 128.33 

Note: Includes alarm horn and warning light. Control float switches not included. 
. 

 22 13 29 16-0066 EA Simplex Intrinsically Safe Control Panel, 200/230/460 Volt, 3 Phase, Indoor/Outdoor 4X Enclosure For 
Submersible Sewage Pumps With Explosion Proof Motors ........................................................................................... 3,432.07 128.33 

Note: Includes alarm horn and warning light. Control float switches not included. 
. 

 22 13 29 16-0067 EA Duplex Intrinsically Safe Control Panel, 230 Volt, 1 Phase, Indoor/Outdoor 4X Enclosure For Submersible 
Sewage Pumps With Explosion Proof Motors ................................................................................................................ 5,456.06 160.41 

Note: Includes alarm horn and warning light. Control float switches not included. 
. 

 22 13 29 16-0068 EA Duplex Intrinsically Safe Control Panel, 200/230/460 Volt, 3 Phase, Indoor/Outdoor 4X Enclosure For 
Submersible Sewage Pumps With Explosion Proof Motors ........................................................................................... 4,614.40 160.41 

Note: Includes alarm horn and warning light. Control float switches not included. 
. 

 22 13 29 16-0069 EA Electrical Alternator Duplex Control Panel with 3 Floats, 115 Volt, 1 Phase, 7-20 Amp Range, Indoor NEMA 1 
Enclosure For Submersible Sewage Pumps .................................................................................................................. 1,199.70 160.41 

Note: Includes alarm horn, warning light, and three 20' float switches. 
. 

 22 13 29 16-0070 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115 Volt, 1 Phase, 7-20 Amp Range, Indoor NEMA 4X 
Enclosure For Submersible Sewage Pumps .................................................................................................................. 1,310.05 160.41 

Note: Includes alarm horn, warning light, and three 20' float switches. 
. 

 22 13 29 16-0071 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115/200/230 Volt, 1 Phase, 0-20 Amp, Indoor NEMA 1 
Enclosure For Submersible Sewage Pumps .................................................................................................................. 1,261.97 160.41 

Note: Includes alarm horn, warning light, and three 20' float switches. 
. 

 22 13 29 16-0072 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115/200/230 Volt, 1 Phase, 0-30 Amp Range, Indoor 
NEMA 4X Enclosure For Submersible Sewage Pumps .................................................................................................. 1,361.42 160.41 

Note: Includes alarm horn, warning light, and three 20' float switches. 
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. 
 22 13 29 16-0073 EA Electrical Alternator Duplex Control Panel, 200/230/460 Volt, 3 Phase, 1-25 Amp Range, Indoor/Outdoor NEMA 

4X Enclosure For Submersible Sewage Pumps ............................................................................................................. 2,249.70 160.41 
Note: Includes alarm horn and warning light. Float switches not included.. 

. 
 22 13 29 16-0074 EA Alarm System, 115 Volt, Indoor/Outdoor 4X Enclosure ...................................................................................................... 444.41 64.16 

Note: Includes alarm horn, warning light and 15' tethered float. 
. 

 22 13 29 16-0075 EA Variable Level (Clamp Type) Float Switch With 15' Cord...................................................................................................... 98.84 32.09 
Note: Not for use with Intrinsically Safe Control Systems. 

. 
 22 13 29 16-0076 EA Variable Level (Clamp Type) Float Switch With 15' Cord For Intrinsically Safe Control Systems Only ............................... 113.92 32.09 

. 
 22 13 29 16-0077 EA Variable Level (Adjustable Weight Type) Float Switch With 25' Cord ................................................................................. 120.03 32.09 

Note: Not for use with Intrinsically Safe Control Systems. 
. 

 22 13 29 16-0078 EA Variable Level (Adjustable Weight Type) Float Switch With 25' Cord For Intrinsically Safe Control Systems Only ............ 125.21 32.09 
. 

 22 13 29 16-0079 EA Float Switch Tree With (3) 15' Floats .................................................................................................................................. 312.63 32.09 
Note: Not for use with Intrinsically Safe Control Systems. 

. 
 22 13 29 16-0080 EA Float Switch Tree And (3) Floats With 15' Cords For Intrinsically Safe Control Systems Only ........................................... 352.00 32.09 

. 
 22 13 29 16-0081 EA Float Switch Tree And (4) Floats With 15' Cords ................................................................................................................ 345.43 32.09 

Note: Not for use with Intrinsically Safe Control Systems. 
. 

 22 13 29 16-0082 EA Float Switch Tree And (4) Floats With 15' Cords For Intrinsically Safe Control Systems Only ........................................... 397.91 32.09 
. 

 22 13 29 16-0083 EA Float Switch Tree ................................................................................................................................................................ 177.45 32.09 
Note: Tree only. 

. 
 22 13 29 16-0084 EA Adjustable Weight For Float Switch ...................................................................................................................................... 52.87 16.04 

. 
 22 13 29 16-0085 EA Rail And Disconnect System, Stainless Steel, For 2" Horizontal Discharge ....................................................................... 884.39 96.25 

Note: Lifting equipment not included. 
. 

 22 13 29 16-0086 EA Rail And Disconnect System, Stainless Steel, For 3" Horizontal Discharge .................................................................... 1,370.26 128.33 
Note: Lifting equipment not included. 

. 
 22 13 29 16-0087 EA Rail And Disconnect System, Stainless Steel, For 4" Horizontal Discharge .................................................................... 1,784.58 160.41 

Note: Lifting equipment not included. 
. 

 22 13 29 16-0088 EA Rail And Disconnect System, Stainless Steel Non-Spearking, For 3" Horizontal Discharge............................................ 1,894.88 96.25 
. 

 22 13 29 16-0089 EA Rail And Disconnect System, Stainless Steel Non-Spearking, For 4" Horizontal Discharge............................................ 2,650.96 96.25 
. 

 22 13 29 16-0090 EA Intermediate Guide Rail Bracket, Stainless Steel, For 2" Rail System ................................................................................ 280.86 64.16 
. 

 22 13 29 16-0091 EA Intermediate Guide Rail Bracket, Stainless Steel, For 3" Rail Systems .............................................................................. 471.20 80.21 
. 

 22 13 29 16-0092 EA Intermediate Guide Rail Bracket, Stainless Steel, For 4" Rail Systems .............................................................................. 483.61 96.25 
. 

 22 13 29 16-0093 EA 12' Stainless Steel Lifting Cable .......................................................................................................................................... 138.78 32.09 
. 

 22 13 29 16-0094 EA Disconnect Fitting For 2" Horizontal Discharge ................................................................................................................... 251.95 32.09 
Note: Used for shallow systems where guide rails are not necessary. 

XXXXXXX 
. 
 22 13 29 33  Sewerage Pump Basins And Pits (22 13 29) 
. 
. 
 22 13 29 33-0001  Sewage Sump Pump Basin (22 13 29 33) 
. 
. 
 22 13 29 33-0002  High Density Polyethylene (HDPE) Basin (22 13 29 33-0001) 
. 
. 

 22 13 29 33-0003 EA 18" Diameter x 24" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 115.74  
. 

 22 13 29 33-0004 EA 18" Diameter x 30" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 143.87  
. 

 22 13 29 33-0005 EA 24" Diameter x 30" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 288.20  
. 

 22 13 29 33-0006 EA 24" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 393.06  
. 

 22 13 29 33-0007 EA 30" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 497.93  
. 

 22 13 29 33-0008 EA 36" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 575.38  

XXXXXXX 
. 
 22 13 29 33-0009  Fiberglass Basin (22 13 29 33-0001) 
. 
. 

 22 13 29 33-0010 EA 18" Diameter x 30" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 165.82  
. 

 22 13 29 33-0011 EA 24" Diameter x 30" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 290.84  
. 

 22 13 29 33-0012 EA 30" Diameter x 36" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 488.53  
. 

 22 13 29 33-0013 EA 36" Diameter x 36" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 640.41  
. 

 22 13 29 33-0014 EA 36" Diameter x 48" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 732.17  
. 

 22 13 29 33-0015 EA 36" Diameter x 60" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 773.74  
. 

 22 13 29 33-0016 EA 36" Diameter x 72" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 900.16  
. 

 22 13 29 33-0017 EA 48" Diameter x 48" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,041.28  

XXXXXXX 
. 
 22 14  Facility Storm Drainage (22 10) 
. 
. 
 22 14 29  Sump Pumps (22 14) 
. 
. 
 22 14 29 13  Wet-Pit-Mounted, Vertical Sump Pumps (22 14 29) 
. 
. 
 22 14 29 13-0001  Vertical Mounted Sump Pumps (22 14 29 13) 

Note: Supplied with 1750 RPM premium efficient motor with drip cover, float switch assembly, steel support 
mounting plate and 5' column sections. 

. 

. 
 22 14 29 13-0002 EA 1 HP Vertical Mounted Cast Iron Sump Pump, 1-1/2" Discharge, Single Stage, 25 GPM 40' Head ................................ 4,970.76 359.77 

    For Explosion Proof Motor, Add  193.21 
. 

 22 14 29 13-0003 EA 1-1/2 HP Vertical Mounted Cast Iron Sump Pump, 2" Discharge, Single Stage, 75 GPM 40' Head ................................ 5,308.80 435.46 
    For Explosion Proof Motor, Add  214.79 

. 
 22 14 29 13-0004 EA 2 HP Vertical Mounted Cast Iron Sump Pump, 2-1/2" Discharge, Single Stage, 100 GPM 40' Head .............................. 6,085.22 517.34 

    For Explosion Proof Motor, Add  277.48 
. 

 22 14 29 13-0005 EA 3 HP Vertical Mounted Cast Iron Sump Pump, 3" Discharge, Single Stage, 150 GPM 40' Head .................................... 6,573.15 636.44 
    For Explosion Proof Motor, Add  314.48 

. 
 22 14 29 13-0006 EA 5 HP Vertical Mounted Cast Iron Sump Pump, 3" Discharge, Single Stage, 200 GPM 40' Head .................................... 6,960.45 689.78 

    For Explosion Proof Motor, Add  459.38 
. 

 22 14 29 13-0007 EA 10 HP Vertical Mounted Cast Iron Sump Pump, 4" Discharge, Single Stage, 300 GPM 70' Head .................................. 8,263.57 827.49 
    For Explosion Proof Motor, Add  521.04 

. 
 22 14 29 13-0008 EA 15 HP Vertical Mounted Cast Iron Sump Pump, 5" Discharge, Single Stage, 500 GPM 70' Head .................................. 9,364.48 792.92 

    For Explosion Proof Motor, Add  854.02 
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. 
 22 14 29 13-0009 EA 20 HP Vertical Mounted Cast Iron Sump Pump, 6" Discharge, Single Stage, 800 GPM 70' Head ................................ 11,292.65 939.39 

    For Explosion Proof Motor, Add  1,133.55 
. 

 22 14 29 13-0010 EA 30 HP Vertical Mounted Cast Iron Sump Pump, 6" Discharge, Single Stage, 1,000 GPM 70' Head ............................. 12,257.98 1,095.56 
    For Explosion Proof Motor, Add  1,469.61 

. 
 22 14 29 13-0011 EA 50 HP Vertical Mounted Cast Iron Sump Pump, 8" Discharge, Single Stage, 1,600 GPM 70' Head ............................. 16,334.64 1,315.14 

    For Explosion Proof Motor, Add  1,914.61 
. 

 22 14 29 13-0012 EA 60 HP Vertical Mounted Cast Iron Sump Pump, 8" Discharge, Single Stage, 2,000 GPM 70' Head ............................. 22,344.42 1,460.75 
    For Explosion Proof Motor, Add  3,034.80 

XXXXXXX 
. 
 22 14 29 13-0013  Extra Column Assemblies (22 14 29 13) 
. 
. 

 22 14 29 13-0014 EA 1-1/2" Diameter x 5' Long Extra Column Assembly ............................................................................................................ 725.21  
. 

 22 14 29 13-0015 EA 2" Diameter x 5' Long Extra Column Assembly .................................................................................................................. 793.55  
. 

 22 14 29 13-0016 EA 2-1/2" Diameter x 5' Long Extra Column Assembly ............................................................................................................ 868.33  
. 

 22 14 29 13-0017 EA 3" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,042.60  
. 

 22 14 29 13-0018 EA 4" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,165.35  
. 

 22 14 29 13-0019 EA 5" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,186.56  
. 

 22 14 29 13-0020 EA 6" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,332.04  
. 

 22 14 29 13-0021 EA 8" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,457.56  

XXXXXXX 
. 
 22 14 29 13-0022  Support Plate (22 14 29 13) 
. 
. 

 22 14 29 13-0023 EA 24" Steel Support Plate, Round Or Square ......................................................................................................................... 550.12 49.61 
. 

 22 14 29 13-0024 EA 30" Steel Support Plate, Round Or Square ......................................................................................................................... 609.42 55.81 
. 

 22 14 29 13-0025 EA 36" Steel Support Plate, Round Or Square ......................................................................................................................... 842.96 74.41 
. 

 22 14 29 13-0026 EA 40" Steel Support Plate, Round Or Square ...................................................................................................................... 1,204.61 86.82 
. 

 22 14 29 13-0027 EA 42" Steel Support Plate, Round Or Square ...................................................................................................................... 1,288.47 89.91 
. 

 22 14 29 13-0028 EA 48" Steel Support Plate, Round Or Square ...................................................................................................................... 1,375.18 93.02 
. 

 22 14 29 13-0029 EA 54" Steel Support Plate, Round Or Square ...................................................................................................................... 1,745.91 111.62 
. 

 22 14 29 13-0030 EA 60" Steel Support Plate, Round Or Square ...................................................................................................................... 2,340.60 124.02 
. 

 22 14 29 13-0031 EA 72" Steel Support Plate, Round Or Square ...................................................................................................................... 3,117.50 155.03 
. 

 22 14 29 13-0032 EA 84" Steel Support Plate, Round Or Square ...................................................................................................................... 3,749.22 170.53 

XXXXXXX 
. 
 22 14 29 16  Submersible Sump Pumps (22 14 29) 
. 
. 
 22 14 29 16-0001  Submersible Sump Pump With Vortex Impeller (22 14 29 16) 
. 
. 
 22 14 29 16-0002  Submersible Sump Pump With Cast Iron Vortex Impeller (22 14 29 16-0001) 
. 
. 

 22 14 29 16-0003 EA 1/3 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-
Coated Cast Steel Housing And Impeller .......................................................................................................................... 442.14 80.83 

. 
 22 14 29 16-0004 EA 1/3 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-

Coated Cast Steel Housing And Impeller .......................................................................................................................... 479.68 80.83 
. 

 22 14 29 16-0005 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-
Coated Cast Steel Housing And Impeller .......................................................................................................................... 705.17 85.55 

. 
 22 14 29 16-0006 EA 1/2 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-

Coated Cast Steel Housing And Impeller .......................................................................................................................... 764.57 85.55 

XXXXXXX 
. 
 22 14 29 16-0007  Submersible Sump Pump With Bronze Vortex Impeller (22 14 29 16-0001) 

Note: Includes 20' of cord with pump. 
. 
. 

 22 14 29 16-0008 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 
Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller .............................................................................. 1,119.32 85.55 

. 
 22 14 29 16-0009 EA 1/2 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 

Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller .............................................................................. 1,208.84 85.55 
. 

 22 14 29 16-0010 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,275.38 94.30 

. 
 22 14 29 16-0011 EA 1 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,371.08 94.30 
. 

 22 14 29 16-0012 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,423.87 107.77 

. 
 22 14 29 16-0013 EA 1-1/2 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 

Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller .............................................................................. 1,517.92 107.77 
. 

 22 14 29 16-0014 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,541.29 127.98 

. 
 22 14 29 16-0015 EA 2 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,622.96 127.98 

XXXXXXX 
. 
 22 14 29 16-0016  Submersible Sump Pump With Semi-Open Impeller (22 14 29 16) 

Note: Includes 20' of cord with pump. 
. 
. 

 22 14 29 16-0017 EA 1/3 HP Manual Submersible Sump Pump, 115 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller ..................................................................................................................................... 963.21 80.83 

. 
 22 14 29 16-0018 EA 1/3 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller ..................................................................................................................................... 991.70 80.83 
. 

 22 14 29 16-0019 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 1,221.54 85.55 

. 
 22 14 29 16-0020 EA 1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 1,241.56 85.55 
. 

 22 14 29 16-0021 EA 3/4 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 1,476.02 90.26 

. 
 22 14 29 16-0022 EA 3/4 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 1,476.02 90.26 
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. 
 22 14 29 16-0023 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 1,560.33 94.30 
. 

 22 14 29 16-0024 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 1,560.33 94.30 

. 
 22 14 29 16-0025 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 1,780.93 107.77 
. 

 22 14 29 16-0026 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 1,780.93 107.77 

. 
 22 14 29 16-0027 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 2,071.98 127.98 
. 

 22 14 29 16-0028 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 2,037.33 127.98 

XXXXXXX 
. 
 22 14 29 19  Sump-Pump Basins and Pits (22 14 29) 

See CSI section 22 13 29 33-0000 for basins and pits. 
. 
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. 
26  Electrical 

Note: Termination costs are included with all electrical equipment, panel boards, fixtures and devices. Terminations are not included with patch 
panels. 

. 

. 
 26 01  Operation and Maintenance of Electrical Systems (26) 
. 
. 
 26 01 20  Operation and Maintenance of Low-Voltage Electrical 

Distribution (26 01) 
. 
. 
 26 01 20 91  Low-Voltage Electrical Distribution Restoration (26 01 20) 
. 
. 
 26 01 20 91-0001  Lock Out/Tag Out Devices (26 01 20 91) 

Note: Includes the installation and removal of device lock, pad lock and identifying markers. Includes following 
OSHA procedures and completing Owner's paperwork. Excludes circuit tracing. 

. 

. 
 26 01 20 91-0002 EA Lock Out/Tag Out Local Disconnect ..................................................................................................................................... 32.12  

. 
 26 01 20 91-0003 EA Lock Out/Tag Out Breaker Or Motor Starter ......................................................................................................................... 32.12  

. 
 26 01 20 91-0004 EA  Lock Out/Tag Out Tags .......................................................................................................................................................... 4.12  

XXXXXXX 
. 
 26 01 20 91-0005  Existing Circuit Tracing (26 01 20 91) 
. 
. 

 26 01 20 91-0006 EA Motors, Diconnects And Other Single Source Devices, Existing Circuit Tracing Per Device ................................................ 26.74  
. 

 26 01 20 91-0007 EA Lighting, Existing Circuit Tracing Per Circuit ......................................................................................................................... 26.74  

XXXXXXX 
. 
 26 01 30  Operation And Maintenance Of Facility Electrical Power 

Generating And Storing Equipment (26 01) 
. 
. 
 26 01 30 91  Facility Electrical Power Generating And Storing Equipment Restoration (26 01 

30) 
. 
. 
 26 01 30 91-0001  Emergency Generator Permits (26 01 30 91) 
. 
. 
 26 01 30 91-0002  Air Pollution Control Board (26 01 30 91-0001) 
. 
. 

 26 01 30 91-0003 EA APCD Permit To Construct And Operate Emergency Generator..................................................................................... 2,961.22  

XXXXXXX 
. 
 26 01 50  Operation and Maintenance of Lighting (26 01) 
. 
. 
 26 01 50 51  Luminaire Relamping (26 01 50) 
. 
. 
 26 01 50 51-0001  Replace Lamps In Existing Fixtures (26 01 50 51) 

Note: Includes removal of existing lamp from fixture and installation of new lamp. Excludes disposal of hazardous 
lamps. See CSI section 26 01 50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 51-0002  Halogen Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0003 EA 300 Watt, T3, Tungsten Halogen Lamp ................................................................................................................................ 40.43  
. 

 26 01 50 51-0004 EA 500 Watt, T3, Tungsten Halogen Lamp ................................................................................................................................ 50.59  
. 

 26 01 50 51-0005 EA 1,000 Watt, T3, Tungsten Halogen Lamp ............................................................................................................................. 73.38  
. 

 26 01 50 51-0006 EA 60 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 23.11  
. 

 26 01 50 51-0007 EA 75 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 23.11  
. 

 26 01 50 51-0008 EA 90 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 22.21  
. 

 26 01 50 51-0009 EA 100 Watt, PAR38, Halogen Lamp ......................................................................................................................................... 22.21  
. 

 26 01 50 51-0010 EA 60 Watt, PAR38, Halogen IR Reflective Lamp...................................................................................................................... 24.66  
. 

 26 01 50 51-0011 EA 67 Watt, PAR38, Halogen IR Reflective Lamp...................................................................................................................... 26.18  
. 

 26 01 50 51-0012 EA 70 Watt, PAR38, Halogen IR Reflective Lamp...................................................................................................................... 25.78  
. 

 26 01 50 51-0013 EA 90 Watt, PAR38, Halogen IR Reflective Lamp...................................................................................................................... 26.94  
. 

 26 01 50 51-0014 EA 100 Watt, PAR38, Halogen IR Reflective Lamp.................................................................................................................... 27.19  
. 

 26 01 50 51-0015 EA 12 Watt, 10 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-65-B01-12-830-10) .................................................... 25.89  
. 

 26 01 50 51-0016 EA 12 Watt, 20 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-20) .................................................... 25.89  
. 

 26 01 50 51-0017 EA 12 Watt, 25 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-25) .................................................... 28.51  
. 

 26 01 50 51-0018 EA 12 Watt, 36 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-36) .................................................... 28.51  

XXXXXXX 
. 
 26 01 50 51-0019  Incandescent Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0020 EA 100 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 6.99  
    For Multiple Lamps In Fixture, Deduct  -2.12 

. 
 26 01 50 51-0021 EA 150 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 8.13  

    For Multiple Lamps In Fixture, Deduct  -2.12 
. 

 26 01 50 51-0022 EA 200 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 9.42  
    For Multiple Lamps In Fixture, Deduct  -2.12 

. 
 26 01 50 51-0023 EA 300 Watt, PS25, Interior Incandescent Lamp ....................................................................................................................... 11.04  

    For Multiple Lamps In Fixture, Deduct  -2.12 
. 

 26 01 50 51-0024 EA 60 Watt, G25, Clear, Interior Incandescent Lamp ................................................................................................................... 8.85  
    For Multiple Lamps In Fixture, Deduct  -2.12 

. 
 26 01 50 51-0025 EA 75 Watt, R20, Interior Incandescent Lamp ........................................................................................................................... 13.13  

    For Multiple Lamps In Fixture, Deduct  -2.54 
. 

 26 01 50 51-0026 EA 75 Watt, PAR38, Exterior Incandescent Lamp...................................................................................................................... 15.40  
    For Multiple Lamps In Fixture, Deduct  -2.54 



26
 26 Electrical 

26 01 Operation and Maintenance of Electrical Systems 
26 01 50 Operation and Maintenance of Lighting 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 26 - 2  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 26 01 50 51-0027 EA 100 Watt, PAR38, Exterior Incandescent Lamp .................................................................................................................... 14.50  

    For Multiple Lamps In Fixture, Deduct  -2.54 
. 

 26 01 50 51-0028 EA 150 Watt, PAR38, Exterior Incandescent Lamp .................................................................................................................... 23.10  
    For Multiple Lamps In Fixture, Deduct  -2.54 

. 
 26 01 50 51-0029 EA 250 Watt, PAR38, Exterior Incandescent Lamp .................................................................................................................... 45.23  

    For Multiple Lamps In Fixture, Deduct  -2.97 
. 

 26 01 50 51-0030 EA 300 Watt, PAR56, Exterior Incandescent Lamp .................................................................................................................... 51.54  
    For Multiple Lamps In Fixture, Deduct  -2.97 

XXXXXXX 
. 
 26 01 50 51-0031  Exit Light Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0032 EA Convert Exit Light Lamps To Red LED Lamps ................................................................................................................... 112.61  
    For Green LED Lamps, Add  25.00 

. 
 26 01 50 51-0033 EA Fluorescent Lamp For Exit Light ........................................................................................................................................... 31.38  

    For Multiple Lamps In Fixture, Deduct  -8.48 
. 

 26 01 50 51-0034 EA Lamp Replacement For Emergency Lights On Exit Sign ...................................................................................................... 33.44  
    For Multiple Lamps In Fixture, Deduct  -4.24 

XXXXXXX 
. 
 26 01 50 51-0035  Fluorescent Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0036 EA 18", 15 Watt, T8 Fluorescent Lamp ...................................................................................................................................... 12.13  
    For Multiple Lamps In Fixture, Deduct  -3.39 

. 
 26 01 50 51-0037 EA 2', 17 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 13.74  

    For Multiple Lamps In Fixture, Deduct  -3.39 
. 

 26 01 50 51-0038 EA 3', 25 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 15.67  
    For Multiple Lamps In Fixture, Deduct  -3.81 

. 
 26 01 50 51-0039 EA 4', 32 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 14.71  

    For Multiple Lamps In Fixture, Deduct  -3.81 
. 

 26 01 50 51-0040 EA 4', 30 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 18.43  
    For Multiple Lamps In Fixture, Deduct  -3.81 

. 
 26 01 50 51-0041 EA 4', 28 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 16.75  

    For Multiple Lamps In Fixture, Deduct  -3.81 
. 

 26 01 50 51-0042 EA 4', 25 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 16.69  
    For Multiple Lamps In Fixture, Deduct  -3.81 

. 
 26 01 50 51-0043 EA 4', 44 Watt, T8HO Fluorescent Lamp .................................................................................................................................... 23.93  

    For Multiple Lamps In Fixture, Deduct  -3.81 
. 

 26 01 50 51-0044 EA 8', 59 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 19.38  
    For Multiple Lamps In Fixture, Deduct  -3.81 

. 
 26 01 50 51-0045 EA 18", 15 Watt, T12 Fluorescent Lamp .................................................................................................................................... 16.17  

    For Multiple Lamps In Fixture, Deduct  -3.39 
. 

 26 01 50 51-0046 EA 2', 20 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 13.28  
    For Multiple Lamps In Fixture, Deduct  -3.39 

. 
 26 01 50 51-0047 EA 3', 30 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 14.91  

    For Multiple Lamps In Fixture, Deduct  -3.81 
. 

 26 01 50 51-0048 EA 4', 34 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 14.96  
    For Multiple Lamps In Fixture, Deduct  -3.81 

. 
 26 01 50 51-0049 EA 4', 40 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 14.75  

    For Multiple Lamps In Fixture, Deduct  -3.81 
. 

 26 01 50 51-0050 EA 8', 60 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 19.75  
    For Multiple Lamps In Fixture, Deduct  -3.81 

. 
 26 01 50 51-0051 EA 8', 75 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 17.42  

    For Multiple Lamps In Fixture, Deduct  -3.81 
. 

 26 01 50 51-0052 EA 8', 95 Watt, Instant Start T12 Fluorescent Lamp ................................................................................................................... 23.07  
. 

 26 01 50 51-0053 EA 6" Diameter, 20 Watt, Circular T9 Fluorescent Lamp ............................................................................................................ 16.31  
    For Multiple Lamps In Fixture, Deduct  -3.39 

. 
 26 01 50 51-0054 EA 8" Diameter, 22 Watt, Circular T9 Fluorescent Lamp ............................................................................................................ 14.17  

    For Multiple Lamps In Fixture, Deduct  -3.39 
. 

 26 01 50 51-0055 EA 12" Diameter, 32 Watt, Circular T9 Fluorescent Lamp .......................................................................................................... 13.84  
    For Multiple Lamps In Fixture, Deduct  -3.39 

. 
 26 01 50 51-0056 EA 16" Diameter, 40 Watt, Circular T9 Fluorescent Lamp .......................................................................................................... 14.87  

    For Multiple Lamps In Fixture, Deduct  -3.39 
. 

 26 01 50 51-0057 EA 32 Watt, Rapid Start, U-Shaped T8 Fluorescent Lamp ......................................................................................................... 22.85  
    For Multiple Lamps In Fixture, Deduct  -4.24 

. 
 26 01 50 51-0058 EA 40 Watt, Rapid Start, U-Shaped T12 Fluorescent Lamp ....................................................................................................... 22.22  

    For Multiple Lamps In Fixture, Deduct  -4.24 
. 

 26 01 50 51-0059 EA 6", 4 Watt, T5 Fluorescent Lamp .......................................................................................................................................... 13.00  
    For Multiple Lamps In Fixture, Deduct  -3.39 

. 
 26 01 50 51-0060 EA 9", 6 Watt, T5 Fluorescent Lamp .......................................................................................................................................... 12.86  

    For Multiple Lamps In Fixture, Deduct  -3.39 
. 

 26 01 50 51-0061 EA 12", 8 Watt, T5 Fluorescent Lamp ........................................................................................................................................ 13.13  
    For Multiple Lamps In Fixture, Deduct  -3.39 

. 
 26 01 50 51-0062 EA 21", 13 Watt, T5 Fluorescent Lamp ...................................................................................................................................... 13.54  

    For Multiple Lamps In Fixture, Deduct  -3.39 
. 

 26 01 50 51-0063 EA 24", 14 Watt, T5 Fluorescent Lamp ...................................................................................................................................... 14.96  
    For Multiple Lamps In Fixture, Deduct  -3.39 

. 
 26 01 50 51-0064 EA 34", 21 Watt, T5 Fluorescent Lamp ...................................................................................................................................... 16.42  

    For Multiple Lamps In Fixture, Deduct  -3.81 
. 

 26 01 50 51-0065 EA 46", 28 Watt, T5 Fluorescent Lamp ...................................................................................................................................... 16.05  
    For Multiple Lamps In Fixture, Deduct  -3.81 

. 
 26 01 50 51-0066 EA 46", 54 Watt, T5HO Fluorescent Lamp ................................................................................................................................. 17.12  

    For Multiple Lamps In Fixture, Deduct  -3.81 
. 

 26 01 50 51-0067 EA 46", 54 Watt T5 Fluorescent Lamp ....................................................................................................................................... 16.06  
. 

 26 01 50 51-0068 EA 5-13 Watt, 2-Pin Compact Fluorescent Lamp ......................................................................................................................... 9.58  
    For Multiple Lamps In Fixture, Deduct  -2.12 
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. 
 26 01 50 51-0069 EA 9-26 Watt, 4-Pin Compact Fluorescent Lamp ....................................................................................................................... 10.32  

    For Multiple Lamps In Fixture, Deduct  -2.12 
. 

 26 01 50 51-0070 EA 27-55 Watt, 4-Pin Compact Fluorescent Lamp ..................................................................................................................... 18.43  
    For Multiple Lamps In Fixture, Deduct  -2.12 

. 
 26 01 50 51-0071 EA Compact Fluorescent 13 Watt, 4-Pin Lamps CF13DD/E/827, Dulux .................................................................................... 24.80  

. 
 26 01 50 51-0072 EA Compact Fluorescent 18 Watt, 4-Pin Lamps CF18DD/E/827, Dulux .................................................................................... 24.80  

. 
 26 01 50 51-0073 EA 32 Watt 2D (DoubleD) Fluorescent Lamp, 4-Pin................................................................................................................... 41.43  

. 
 26 01 50 51-0074 EA 26 Watt (1,600 Lumens) 4-pin Quad Tube PL Lamp ............................................................................................................ 16.70  

. 
 26 01 50 51-0075 EA <9 Watt, Screw-In, Spiral Compact Fluorescent Lamps ......................................................................................................... 9.09  

. 
 26 01 50 51-0076 EA 9 To 27 Watt, Screw-In, Spiral Compact Fluorescent Lamps ................................................................................................. 8.32  

. 
 26 01 50 51-0077 EA 29 To 32 Watt, Screw-In, Spiral Compact Fluorescent Lamps ............................................................................................... 8.32  

. 
 26 01 50 51-0078 EA 33 To 42 Watt, Screw-In, Spiral Compact Fluorescent Lamps ............................................................................................. 24.46  

. 
 26 01 50 51-0079 EA 43 To 65 Watt, Screw-In, Spiral Compact Fluorescent Lamps ............................................................................................. 26.37  

. 
 26 01 50 51-0080 EA 85 Watt, Screw-In, Spiral Compact Fluorescent Lamps ....................................................................................................... 47.08  

. 
 26 01 50 51-0081 EA 105 Watt, Screw-In, Spiral Compact Fluorescent Lamps...................................................................................................... 55.71  

. 
 26 01 50 51-0082 EA 200 Watt, Screw-In, Spiral Compact Fluorescent Lamps...................................................................................................... 57.46  

. 
 26 01 50 51-0083 EA 11 Watt, Screw-In, Compact Fluorescent Reflector Lamps .................................................................................................. 23.73  

. 
 26 01 50 51-0084 EA 15 Watt, Screw-In, Compact Fluorescent Reflector Lamps .................................................................................................. 24.58  

. 
 26 01 50 51-0085 EA 20 To 28 Watt, Screw-In, Compact Fluorescent Reflector Lamps ........................................................................................ 27.74  

XXXXXXX 
. 
 26 01 50 51-0086  Metal Halide Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0087 EA 50 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................... 39.38  
. 

 26 01 50 51-0088 EA 70 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................... 38.07  
. 

 26 01 50 51-0089 EA 100 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 42.21  
. 

 26 01 50 51-0090 EA 150 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 41.27  
. 

 26 01 50 51-0091 EA 175 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 41.00  
. 

 26 01 50 51-0092 EA 250 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 41.19  
. 

 26 01 50 51-0093 EA 400 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 47.79  
. 

 26 01 50 51-0094 EA 1,000 Watt, Pulse Start Metal Halide Lamp .......................................................................................................................... 54.13  
. 

 26 01 50 51-0095 EA 1,500 Watt, Pulse Start Metal Halide Lamp .......................................................................................................................... 53.87  

XXXXXXX 
. 
 26 01 50 51-0096  High Pressure Sodium Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0097 EA 35 Watt, High Pressure Sodium Lamp .................................................................................................................................. 34.03  
    For Enclosed And Gasket Light Fixtures, Add  3.27 

. 
 26 01 50 51-0098 EA 50 Watt, High Pressure Sodium Lamp .................................................................................................................................. 34.03  

    For Enclosed And Gasket Light Fixtures, Add  3.27 
. 

 26 01 50 51-0099 EA 70 Watt, High Pressure Sodium Lamp .................................................................................................................................. 34.60  
    For Enclosed And Gasket Light Fixtures, Add  3.27 

. 
 26 01 50 51-0100 EA 100 Watt, High Pressure Sodium Lamp ................................................................................................................................ 35.67  

    For Enclosed And Gasket Light Fixtures, Add  3.27 
. 

 26 01 50 51-0101 EA 150 Watt, High Pressure Sodium Lamp ................................................................................................................................ 34.60  
    For Enclosed And Gasket Light Fixtures, Add  3.27 

. 
 26 01 50 51-0102 EA 250 Watt, High Pressure Sodium Lamp ................................................................................................................................ 34.60  

    For Enclosed And Gasket Light Fixtures, Add  3.27 
. 

 26 01 50 51-0103 EA 400 Watt, High Pressure Sodium Lamp ................................................................................................................................ 32.99  
    For Enclosed And Gasket Light Fixtures, Add  3.27 

. 
 26 01 50 51-0104 EA  1,000 Watt, High Pressure Sodium Lamp ............................................................................................................................. 66.44  

XXXXXXX 
. 
 26 01 50 51-0105  Low Pressure Sodium Lamps (26 01 50 51-0001) 
. 
. 

 26 01 50 51-0106 EA 35 Watt, Low Pressure Sodium Lamp .................................................................................................................................. 72.91  
. 

 26 01 50 51-0107 EA 55 Watt, Low Pressure Sodium Lamp .................................................................................................................................. 80.33  
. 

 26 01 50 51-0108 EA 70 Watt, Low Pressure Sodium Lamp .................................................................................................................................. 82.01  
. 

 26 01 50 51-0109 EA 90 Watt, Low Pressure Sodium Lamp .................................................................................................................................. 83.68  
. 

 26 01 50 51-0110 EA 135 Watt, Low Pressure Sodium Lamp ................................................................................................................................ 90.37  
. 

 26 01 50 51-0111 EA 180 Watt, Low Pressure Sodium Lamp .............................................................................................................................. 120.48  

XXXXXXX 
. 
 26 01 50 51-0112  LED Lamps (26 01 50 51-0001) 
. 
. 
 26 01 50 51-0113  LED Lamps, Candelabra Base, CA10 (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0114 EA 3 Watt (25 Watt Incandescent Equivalent), Candelabra Base, CA10, Dimmable LED Lamp (Energy Star) ......................... 11.97  

XXXXXXX 
. 
 26 01 50 51-0115  LED Lamps, Medium Base, A19 Or A21 (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0116 EA 6 Watt (40 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star) ................................. 14.51  
. 

 26 01 50 51-0117 EA 11 Watt (60 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star) ............................... 14.51  
. 

 26 01 50 51-0118 EA 14 Watt (75 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star) ............................... 21.34  
. 

 26 01 50 51-0119 EA 17 Watt (75 Watt Incandescent Equivalent), Medium Base, A21, Dimmable LED Lamp (Energy Star) ............................... 16.24  
. 

 26 01 50 51-0120 EA 18 Watt (100 Watt Incandescent Equivalent), Medium Base, A21, Dimmable LED Lamp (Energy Star) ............................. 25.61  

XXXXXXX 
. 
 26 01 50 51-0121  LED Lamps, Medium Base, BR30 Or BR40 (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0122 EA 9.5 Watt (65 Watt Incandescent Equivalent), Medium Base, BR30, Dimmable LED Lamp (Energy Star) ............................ 20.25  
. 

 26 01 50 51-0123 EA 14 Watt (85 Watt Incandescent Equivalent), Medium Base, BR30, Dimmable LED Lamp (Energy Star) ............................. 18.81  
. 

 26 01 50 51-0124 EA 11 Watt (65 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 22.64  
. 

 26 01 50 51-0125 EA 14.5 Watt (75 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) .......................... 20.09  
. 

 26 01 50 51-0126 EA 14 Watt (85 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 24.35  
. 

 26 01 50 51-0127 EA 18 Watt (90 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 20.09  
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XXXXXXX 
. 
 26 01 50 51-0128  LED Lamps, Medium Base, PAR (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0129 EA 7 Watt (45 Watt Halogen Equivalent), Medium Base, PAR20, Dimmable LED Lamp (Energy Star)..................................... 21.62  
. 

 26 01 50 51-0130 EA 12 Watt (60 Watt Halogen Equivalent), Medium Base, Short Neck Par30, Dimmable LED Lamp (Energy Star) .................. 26.92  
. 

 26 01 50 51-0131 EA 16.3 Watt (65 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ............. 26.92  
. 

 26 01 50 51-0132 EA 15.6 Watt (70 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ............. 26.06  
. 

 26 01 50 51-0133 EA 12 Watt (50 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 25.21  
. 

 26 01 50 51-0134 EA 15 Watt (75 Watt Halogen Equivalent), Medium Base, Long Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 25.21  
. 

 26 01 50 51-0135 EA 18 Watt (90 Watt Halogen Equivalent), Medium Base, Long Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 42.45  
. 

 26 01 50 51-0136 EA 15 Watt (75 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star)................................... 26.92  
. 

 26 01 50 51-0137 EA 18 Watt (90 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star)................................... 26.06  
. 

 26 01 50 51-0138 EA 19 Watt (120 Watt Halogen Equivalent), Medium Base, Par38, Dimmable LED Lamp (Energy Star) .................................. 26.92  
. 

 26 01 50 51-0139 EA 24 Watt (120 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star)................................. 26.92  

XXXXXXX 
. 
 26 01 50 51-0140  LED Lamps, GU Base, MR16 (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0141 EA 4 Watt (20 Watt Halogen Equivalent), GU5.3 Base, MR16, LED Lamp (Energy Star) .......................................................... 17.10  
. 

 26 01 50 51-0142 EA 6 Watt (30 Watt Halogen Equivalent), GU10 Base, MR16, Dimmable LED Lamp (Energy Star) .......................................... 20.25  
. 

 26 01 50 51-0143 EA 8 Watt (50 Watt Halogen Equivalent), GU5.3 Base, MR16, Dimmable LED Lamp (Energy Star) ......................................... 21.62  

XXXXXXX 
. 
 26 01 50 51-0144  LED Lamps, PL Series (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0145 EA 3.5 Watt, 2-Pin CFL G23 Base , Hybrid Lamp (GreenCreative PLS 3.5 HYB G23) .............................................................. 19.17  
. 

 26 01 50 51-0146 EA 26 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/827/DIR) .............................................................. 25.28  
. 

 26 01 50 51-0147 EA 26 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/830/DIR) .............................................................. 21.36  
. 

 26 01 50 51-0148 EA 26 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/835/DIR) .............................................................. 23.81  
. 

 26 01 50 51-0149 EA 26 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/840/DIR) .............................................................. 23.81  
. 

 26 01 50 51-0150 EA 26 Watt, 3000K CCT, High CRI, PL EDGE DIRect Series (Green Creative 10.5PLH/930/DIR) ........................................... 28.23  
. 

 26 01 50 51-0151 EA 13-18 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/827/DIR)......................................................... 23.81  
. 

 26 01 50 51-0152 EA 13-18 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/830/DIR)......................................................... 23.81  
. 

 26 01 50 51-0153 EA 13-18 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/835/DIR)......................................................... 23.81  
. 

 26 01 50 51-0154 EA 13-18 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/840/DIR)......................................................... 23.81  
. 

 26 01 50 51-0155 EA 26 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 10PLV/827/DIR) ............................................................... 26.75  
. 

 26 01 50 51-0156 EA 26 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 10PLV/830/DIR) ............................................................... 26.75  
. 

 26 01 50 51-0157 EA 26 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 10PLV/835/DIR) ............................................................... 26.75  
. 

 26 01 50 51-0158 EA 26 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 10PLV/840/DIR) ............................................................... 26.75  
. 

 26 01 50 51-0159 EA 26 Watt, 3000K CCT, High CRI, PL EDGE DIRect Series (Green Creative 11PLV/930/DIR) .............................................. 25.28  
. 

 26 01 50 51-0160 EA 13-18 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/827/DIR) ......................................................... 25.28  
. 

 26 01 50 51-0161 EA 13-18 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/830/DIR) ......................................................... 25.28  
. 

 26 01 50 51-0162 EA 13-18 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/835/DIR) ......................................................... 26.26  
. 

 26 01 50 51-0163 EA 13-18 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/840/DIR) ......................................................... 26.26  
. 

 26 01 50 51-0164 EA 26 Watt, 2700K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/827/BYP) ......................................................... 26.48  
. 

 26 01 50 51-0165 EA 26 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/830/BYP) ......................................................... 26.48  
. 

 26 01 50 51-0166 EA 26 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/835/BYP) ......................................................... 26.48  
. 

 26 01 50 51-0167 EA 26 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/840/BYP) ......................................................... 26.48  
. 

 26 01 50 51-0168 EA 13-18 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP) ......................................................... 27.24  
. 

 26 01 50 51-0169 EA 13-18 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP) ......................................................... 27.24  
. 

 26 01 50 51-0170 EA 13 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/830/BYP/E26) ....................................................... 27.24  
. 

 26 01 50 51-0171 EA 13 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP/E26) ....................................................... 27.24  
. 

 26 01 50 51-0172 EA 13 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP/E26) ....................................................... 27.24  
. 

 26 01 50 51-0173 EA 13 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/830/BYP/GU24) .................................................... 27.24  
. 

 26 01 50 51-0174 EA 13 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP/GU24) .................................................... 27.24  
. 

 26 01 50 51-0175 EA 13 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP/GU24) .................................................... 27.24  
. 

 26 01 50 51-0176 EA 26 Watt, 2700K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/827/BYP) ......................................................... 34.91  
. 

 26 01 50 51-0177 EA 26 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/830/BYP) ......................................................... 34.91  
. 

 26 01 50 51-0178 EA 26 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/835/BYP) ......................................................... 34.91  
. 

 26 01 50 51-0179 EA 26 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/840/BYP) ......................................................... 33.14  
. 

 26 01 50 51-0180 EA 13-18 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 7PLV/835/BYP) ......................................................... 33.14  
. 

 26 01 50 51-0181 EA 13-18 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 7PLV/840/BYP) ......................................................... 33.14  
. 

 26 01 50 51-0182 EA 4 Pin, 6 Watt, 560 Lumens 4000K CCT, Horizontal Mount LED PL Lamp (Green Creative 57898) ..................................... 19.19  

XXXXXXX 
. 
 26 01 50 51-0183  HID LED Lamps, Medium Base E26 (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0184 EA 27 Watt, 4000K CCT, Medium Base E26, LED Lamp (Green Creative 27HID/840/277V/E26) ............................................ 67.00  
. 

 26 01 50 51-0185 EA 27 Watt, 5000K CCT, Medium Base E26, LED Lamp (Green Creative 27HID/850/277V/E26) ............................................ 67.00  
. 

 26 01 50 51-0186 EA 45 Watt, 4000K CCT, Medium Base E26, LED Lamp (Green Creative 45HID/840/277V/E26) ............................................ 85.15  
. 

 26 01 50 51-0187 EA 45 Watt, 5000K CCT, Medium Base E26, LED Lamp (Green Creative 45HID/850/277V/E26) ............................................ 85.15  
. 

 26 01 50 51-0188 EA 10 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-3026) .................. 57.85  
. 

 26 01 50 51-0189 EA 10 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-4026) .................. 57.85  
. 

 26 01 50 51-0190 EA 10 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-5026) .................. 57.85  
. 

 26 01 50 51-0191 EA 10 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-6026) .................. 57.85  
. 

 26 01 50 51-0192 EA 15 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-3026) .................. 59.81  
. 

 26 01 50 51-0193 EA 15 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-4026) .................. 59.81  
. 

 26 01 50 51-0194 EA 15 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-5026) .................. 59.81  
. 

 26 01 50 51-0195 EA 15 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-6026) .................. 59.81  
. 

 26 01 50 51-0196 EA 20 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-3026) .................. 67.66  
. 

 26 01 50 51-0197 EA 20 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-4026) .................. 67.66  
. 

 26 01 50 51-0198 EA 20 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-5026) .................. 67.66  
. 

 26 01 50 51-0199 EA 20 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-6026) .................. 67.66  
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. 
 26 01 50 51-0200 EA 25 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-3026) .................. 77.48  

. 
 26 01 50 51-0201 EA 25 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-4026) .................. 77.48  

. 
 26 01 50 51-0202 EA 25 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-5026) .................. 77.48  

. 
 26 01 50 51-0203 EA 25 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-6026) .................. 77.48  

. 
 26 01 50 51-0204 EA 30 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-3026) .................. 99.07  

. 
 26 01 50 51-0205 EA 30 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-4026) .................. 99.07  

. 
 26 01 50 51-0206 EA 30 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-5026) .................. 99.07  

. 
 26 01 50 51-0207 EA 30 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-6026) .................. 99.07  

. 
 26 01 50 51-0208 EA 40 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-3026) ................ 117.72  

. 
 26 01 50 51-0209 EA 40 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-4026) ................ 117.72  

. 
 26 01 50 51-0210 EA 40 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-5026) ................ 117.72  

. 
 26 01 50 51-0211 EA 40 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-6026) ................ 117.72  

. 
 26 01 50 51-0212 EA 60 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-3026) ................ 130.48  

. 
 26 01 50 51-0213 EA 60 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-4026) ................ 130.48  

. 
 26 01 50 51-0214 EA 60 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-5026) ................ 130.48  

. 
 26 01 50 51-0215 EA 60 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-6026) ................ 130.48  

. 
 26 01 50 51-0216 EA 80 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-3026) ................ 176.61  

. 
 26 01 50 51-0217 EA 80 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-4026) ................ 176.61  

. 
 26 01 50 51-0218 EA 80 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-5026) ................ 176.61  

. 
 26 01 50 51-0219 EA 80 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-6026) ................ 176.61  

. 
 26 01 50 51-0220 EA 100 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-3026) ............ 182.50  

. 
 26 01 50 51-0221 EA 100 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-4026) ............ 182.50  

. 
 26 01 50 51-0222 EA 100 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-5026) ............ 182.50  

. 
 26 01 50 51-0223 EA 100 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-6026) ............ 182.50  

. 
 26 01 50 51-0224 EA 120 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-3026) ............ 216.85  

. 
 26 01 50 51-0225 EA 120 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-4026) ............ 216.85  

. 
 26 01 50 51-0226 EA 120 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-5026) ............ 216.85  

. 
 26 01 50 51-0227 EA 120 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-6026) ............ 216.85  

. 
 26 01 50 51-0228 EA 150 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-3026) ............ 258.07  

. 
 26 01 50 51-0229 EA 150 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-4026) ............ 258.07  

. 
 26 01 50 51-0230 EA 150 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-5026) ............ 258.07  

. 
 26 01 50 51-0231 EA 150 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-6026) ............ 258.07  

. 
 26 01 50 51-0232 EA 20 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED20WPT40KMED-G6 ) ...................... 83.16  

. 
 26 01 50 51-0233 EA 20 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED20WPT50KMED-G6 ) ...................... 90.03  

. 
 26 01 50 51-0234 EA 27 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED27WPT40KMED-G5 ) ...................... 90.03  

. 
 26 01 50 51-0235 EA 27 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED27WPT50KMED-G5 ) ...................... 83.16  

. 
 26 01 50 51-0236 EA 36 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED36WPT40KMED-G5 ) .................... 104.75  

. 
 26 01 50 51-0237 EA 36 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED36WPT50KMED-G5 ) ...................... 95.92  

. 
 26 01 50 51-0238 EA 45 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED45WPT40KMED-G5 ) .................... 115.55  

. 
 26 01 50 51-0239 EA 45 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED45WPT50KMED-G5 ) .................... 114.39  

. 
 26 01 50 51-0240 EA 54 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED54WPT40KMED-G5 ) .................... 117.02  

. 
 26 01 50 51-0241 EA 54 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED54WPT50KMED-G5 ) .................... 117.02  

. 
 26 01 50 51-0242 EA 27 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED27WPT40KMED-G7 )...................................... 70.43  

. 
 26 01 50 51-0243 EA 27 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED27WPT50KMED-G7 )...................................... 70.43  

. 
 26 01 50 51-0244 EA 36 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED36WPT40KMED-G7 )...................................... 79.51  

. 
 26 01 50 51-0245 EA 36 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED36WPT50KMED-G7 )...................................... 79.51  

. 
 26 01 50 51-0246 EA 45 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED45WPT40KMED-G7 )...................................... 85.55  

. 
 26 01 50 51-0247 EA 45 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED45WPT50KMED-G7 )...................................... 85.55  

. 
 26 01 50 51-0248 EA 54 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED54WPT40KMED-G7 )...................................... 94.61  

. 
 26 01 50 51-0249 EA 54 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED54WPT50KMED-G7 )...................................... 94.61  

. 
 26 01 50 51-0250 EA 20 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-20W8-55K-E26) ........................................................... 95.09  

. 
 26 01 50 51-0251 EA 30 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-30W8-55K-E26) ......................................................... 103.13  

. 
 26 01 50 51-0252 EA 40 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-40W8-55K-E26) ......................................................... 128.55  

. 
 26 01 50 51-0253 EA 50 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-50W8-55K-E26) ......................................................... 141.71  

. 
 26 01 50 51-0254 EA 10 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-10W12-55K-E26) ....................................... 55.04  

. 
 26 01 50 51-0255 EA 15 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-15W12-55K-E26) ....................................... 62.11  

. 
 26 01 50 51-0256 EA 20 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-20W12-55K-E26) ....................................... 65.64  

. 
 26 01 50 51-0257 EA 25 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-25W12-55K-E26) ....................................... 72.22  

. 
 26 01 50 51-0258 EA 15 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148015-UNV) ............................................ 87.06  

. 
 26 01 50 51-0259 EA 20 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148020-UNV) .......................................... 102.16  

. 
 26 01 50 51-0260 EA 25 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148025-UNV) .......................................... 139.91  

. 
 26 01 50 51-0261 EA 30 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148030-UNV) .......................................... 147.46  

. 
 26 01 50 51-0262 EA 35 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148035-UNV) .......................................... 159.54  

. 
 26 01 50 51-0263 EA 40 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148040-UNV) .......................................... 167.09  

. 
 26 01 50 51-0264 EA 60 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148060-UNV) .......................................... 241.08  

. 
 26 01 50 51-0265 EA 20 Watt, 5000K CCT, 120-277 Volt, E26 (Medium) Base, LED Retrofit Omni-Directional Lamp (HYLITE HL-IOD-

20W-E26-50K) ..................................................................................................................................................................... 68.52  

XXXXXXX 
. 
 26 01 50 51-0266  HID LED Lamps, Mogul Base E39 Or EX39 (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0267 EA 120 Watt, 2700K CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/827/277V/EX39) ............................. 230.12  
. 

 26 01 50 51-0268 EA 120 Watt, 5000K CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/850/277V/EX39) ............................. 230.12  
. 

 26 01 50 51-0269 EA 120 Watt, 5700 CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/857/277V/EX39) ................................ 230.12  
. 

 26 01 50 51-0270 EA 27 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/830/277V/EX39) ............................................. 67.00  
. 

 26 01 50 51-0271 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/840/277V/EX39/R) ......................................... 67.00  
. 

 26 01 50 51-0272 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/850/277V/EX39) ............................................. 67.00  
. 

 26 01 50 51-0273 EA 45 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/830/277V/EX39) ............................................. 85.15  
. 

 26 01 50 51-0274 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/840/277V/EX39/R) ......................................... 85.15  
. 

 26 01 50 51-0275 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/850/277V/EX39) ............................................. 85.15  
. 

 26 01 50 51-0276 EA 80 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 80HID/850/277V/EX39) ........................................... 158.77  
. 

 26 01 50 51-0277 EA 80 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-3039) ................... 176.61  
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. 
 26 01 50 51-0278 EA 80 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-4039) ................... 176.61  

. 
 26 01 50 51-0279 EA 80 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-5039) ................... 176.61  

. 
 26 01 50 51-0280 EA 80 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-6039) ................... 176.61  

. 
 26 01 50 51-0281 EA 100 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-3039) ............... 182.50  

. 
 26 01 50 51-0282 EA 100 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-4039) ............... 182.50  

. 
 26 01 50 51-0283 EA 100 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-5039) ............... 182.50  

. 
 26 01 50 51-0284 EA 100 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-6039) ............... 182.50  

. 
 26 01 50 51-0285 EA 120 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-3039) ............... 216.85  

. 
 26 01 50 51-0286 EA 120 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-4039) ............... 216.85  

. 
 26 01 50 51-0287 EA 120 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-5039) ............... 216.85  

. 
 26 01 50 51-0288 EA 120 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-6039) ............... 216.85  

. 
 26 01 50 51-0289 EA 150 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-3039) ............... 258.07  

. 
 26 01 50 51-0290 EA 150 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-4039) ............... 258.07  

. 
 26 01 50 51-0291 EA 150 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-5039) ............... 258.07  

. 
 26 01 50 51-0292 EA 150 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-6039) ............... 258.07  

. 
 26 01 50 51-0293 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED27WPT40KMOG-G5 ) ......................... 90.03  

. 
 26 01 50 51-0294 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED27WPT50KMOG-G5 ) ......................... 90.03  

. 
 26 01 50 51-0295 EA 36 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED36WPT40KMOG-G5 ) ....................... 104.75  

. 
 26 01 50 51-0296 EA 36 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED36WPT50KMOG-G5 ) ....................... 103.40  

. 
 26 01 50 51-0297 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED45WPT40KMOG-G5 ) ....................... 115.55  

. 
 26 01 50 51-0298 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED45WPT50KMOG-G5 ) ....................... 114.39  

. 
 26 01 50 51-0299 EA 54 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED54WPT40KMOG-G5 ) ....................... 117.02  

. 
 26 01 50 51-0300 EA 54 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED54WPT50KMOG-G5 ) ....................... 113.61  

. 
 26 01 50 51-0301 EA 100 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED100WPT40KMOG-G5 ) ................... 247.07  

. 
 26 01 50 51-0302 EA 20 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED20WPT/180/40KMOG-G7 ) ............... 90.00  

. 
 26 01 50 51-0303 EA 20 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED20WPT/180/50KMOG-G7 ) ............... 90.00  

. 
 26 01 50 51-0304 EA 30 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED30WPT/180/40KMOG-G7 ) ............. 102.21  

. 
 26 01 50 51-0305 EA 30 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED30WPT/180/50KMOG-G7 ) ............. 102.21  

. 
 26 01 50 51-0306 EA 40 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED40WPT/180/40KMOG-G7 ) ............. 109.55  

. 
 26 01 50 51-0307 EA 40 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED40WPT/180/50KMOG-G7 ) ............. 109.55  

. 
 26 01 50 51-0308 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED27WPT40KMOG-G7 ) ........................................ 70.31  

. 
 26 01 50 51-0309 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED27WPT50KMOG-G7 ) ........................................ 70.31  

. 
 26 01 50 51-0310 EA 36 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED36WPT40KMOG-G7 ) ........................................ 79.51  

. 
 26 01 50 51-0311 EA 36 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED36WPT50KMOG-G7 ) ........................................ 79.51  

. 
 26 01 50 51-0312 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED45WPT40KMOG-G7 ) ........................................ 85.55  

. 
 26 01 50 51-0313 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED45WPT50KMOG-G7 ) ........................................ 85.55  

. 
 26 01 50 51-0314 EA 54 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED54WPT40KMOG-G7 ) ........................................ 94.61  

. 
 26 01 50 51-0315 EA 54 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED54WPT50KMOG-G7 ) ........................................ 94.61  

. 
 26 01 50 51-0316 EA 65 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-65W8-55K-E39) ............................................................ 171.05  

. 
 26 01 50 51-0317 EA 80 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-80W8-55K-E39) ............................................................ 197.95  

. 
 26 01 50 51-0318 EA 100 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-100W8-55K-E39) ........................................................ 236.23  

. 
 26 01 50 51-0319 EA 120 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-120W8-55K-E39) ........................................................ 461.64  

. 
 26 01 50 51-0320 EA 150 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-150W8-55K-E39) ........................................................ 435.89  

. 
 26 01 50 51-0321 EA 200 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-200W8-55K-E39) ........................................................ 461.64  

. 
 26 01 50 51-0322 EA 250 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-250W8-55K-E39) ........................................................ 463.64  

. 
 26 01 50 51-0323 EA 24 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M30-A) ............................................. 69.86  

. 
 26 01 50 51-0324 EA 24 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M40-A) ............................................. 69.86  

. 
 26 01 50 51-0325 EA 24 Watt, 5700K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M57-A) ............................................. 69.86  

. 
 26 01 50 51-0326 EA 100 Watt, Mogul Base E39, LED Area Lamp (MaxLite AR100LED50) ............................................................................... 206.94  

. 
 26 01 50 51-0327 EA 115 Watt, 4000K CCT, Mogul Base EX39, HID LED Lamp (Keystone KT-LED115HID-V-EX39-840-D) ............................ 254.74  

. 
 26 01 50 51-0328 EA 40 Watt, 120-277 Volt, 5000K CCT, E39 Base, LED Arc-Cob Lamp (HYLITE HL-AC-40W-E39-50K) ............................... 180.47  

. 
 26 01 50 51-0329 EA 100 Watt, 480 Volt, 5000K CCT, E39 Base, LED Omni-Cob Lamp (HYLITE HL-OC-100W-E39-50K) .............................. 212.47  

. 
 26 01 50 51-0330 EA 45 Watt, 120-277 Volt, 5000K CCT, E39 Base, LED Omni-Cob Lamp (HYLITE HL-OC-45W-E39-50K) ............................. 94.11  

. 
 26 01 50 51-0331 EA 40 Watt, 5680 Lumens, Mogul Base E39, LED Directional Flood Lamp (HYLITE HL-IDL-40W-E39-50K) ......................... 181.56  

XXXXXXX 
. 
 26 01 50 51-0332  LED Lamps, 2G11 Base (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0333 EA 19 Watt, 1550 Lumens, 3500K CCT, 2G11 Base, Dimmable LED Lamp (Green Creative 14.5PLL/835/DIR) ..................... 32.34  

XXXXXXX 
. 
 26 01 50 51-0334  LED Lamps, GX23 Or G23 Base (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0335 EA 5 Watt, 580 Lumens, 2 Pin GX23 Base, Dimmable LED Lamp (Lunera HN-H-GX23-U-5W-840-G4) .................................. 17.56  

XXXXXXX 
. 
 26 01 50 51-0336  LED Lamps, G24 Base (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0337 EA 5.5 Watt, 500 Lumens, G24 Base, LED Lamp (Green Creative 5.5PLH/835/DIR/R) ............................................................ 21.84  

XXXXXXX 
. 
 26 01 50 51-0338  LED Tubes (Fluorescent Lamp Replacement) (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0339 EA 2', 1,250 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-
T8-24IN-4000K) ................................................................................................................................................................... 29.85  

    For Multiple Lamps In Fixture, Deduct  -3.39 
. 

 26 01 50 51-0340 EA 2', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-
T8-24INU-4000K) ................................................................................................................................................................ 37.55  

    For Multiple Lamps In Fixture, Deduct  -3.39 
. 

 26 01 50 51-0341 EA 3', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-
T8-36IN-4000K) ................................................................................................................................................................... 32.09  

    For Multiple Lamps In Fixture, Deduct  -3.60 
. 

 26 01 50 51-0342 EA 4', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-
T8-48IN-4000K) ................................................................................................................................................................... 34.98  

    For Multiple Lamps In Fixture, Deduct  -3.81 
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. 
 26 01 50 51-0343 EA 4', 2,200 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-

TOTALTUBEG2HO-T8-48IN-4000K) .................................................................................................................................. 37.86  
    For Multiple Lamps In Fixture, Deduct  -3.81 

. 
 26 01 50 51-0344 EA 4', 2,539 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Carson Technology CT-D02018TBN) ........................ 25.60  

    For Multiple Lamps In Fixture, Deduct  -3.81 
. 

 26 01 50 51-0345 EA 2', 1,348 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Carson Technology  CT-D02010TBN) ....................... 24.32  
    For Multiple Lamps In Fixture, Deduct  -3.39 

. 
 26 01 50 51-0346 EA 2', 1,100 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED9T8/L24/FG/835/BF) ............................. 22.53  

    For Multiple Lamps In Fixture, Deduct  -3.39 
. 

 26 01 50 51-0347 EA 3', 1,650 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED12T8/L36/FG/835/BF) ........................... 23.11  
    For Multiple Lamps In Fixture, Deduct  -3.60 

. 
 26 01 50 51-0348 EA 4', 1,700 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED14T8/L48/FG/835/BF) ........................... 23.38  

    For Multiple Lamps In Fixture, Deduct  -3.81 
. 

 26 01 50 51-0349 EA 4', 2,100 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED17T8/L48/FG/835/BF) ........................... 24.06  
    For Multiple Lamps In Fixture, Deduct  -3.81 

XXXXXXX 
. 
 26 01 50 51-0350  Filament LED Lamps (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0351 EA 7.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 7.5FA19DIM/827 ) ................................................. 21.44  
. 

 26 01 50 51-0352 EA 4.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 4.5A19DIM/827/R ) ............................................... 21.44  
. 

 26 01 50 51-0353 EA 4.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 4.5FA19DIM/827) .................................................. 20.46  
. 

 26 01 50 51-0354 EA 4.5 Watt, 2400 CCT, Amber A19 Filament LED Lamp (Green Creative 4.5FA19DIM/824/A) ............................................... 20.46  
. 

 26 01 50 51-0355 EA 4.5 Watt, 2700K CCT, Clear G25 Globe Filament LED Lamp (Green Creative 4.5FG25DIM/827) ...................................... 22.03  
. 

 26 01 50 51-0356 EA 4.5 Watt, 2400 CCT, Amber G25 Globe Filament LED Lamp (Green Creative 4.5FG25DIM/824/A) ................................... 22.03  
. 

 26 01 50 51-0357 EA 3.5 Watt, 2700K CCT, Clear B10 Candle Filament LED Lamp (Green Creative 3.5FB10DIM/827) ..................................... 18.50  
. 

 26 01 50 51-0358 EA 3.5 Watt, 2700K CCT, Clear B11 Candle Filament LED Lamp (Green Creative 3.5FB11DIM/827/E26) .............................. 18.50  
. 

 26 01 50 51-0359 EA 3.5 Watt, 2400 CCT, Amber B10 Candle Filament LED Lamp (Green Creative 3.5FBA10DIM/824/FT/A) ........................... 19.09  
. 

 26 01 50 51-0360 EA 3.5 Watt, 2400 CCT, Amber ST19 Filament LED Lamp (Green Creative 5FST19DIM/824/A) ............................................. 23.40  
. 

 26 01 50 51-0361 EA 4.5 Watt, 120 Volt 450 Lumens ULTRA LED Filament Lamp (Sylvania 79521).................................................................... 17.12  

XXXXXXX 
. 
 26 01 50 51-0362  Other Lamps (26 01 50 51-0112) 
. 
. 

 26 01 50 51-0363 EA 8 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 8A19/END/2700 DIM 6/1) .......................................... 20.30  
. 

 26 01 50 51-0364 EA 8 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 7A19/2700 DIM) ......................................................... 20.30  
. 

 26 01 50 51-0365 EA 11 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 11A19/2700 DIM) ..................................................... 20.30  
. 

 26 01 50 51-0366 EA 12 Watt, Medium Base, Dimmable BR40 LED Lamp (Philips 12BR40/F90 2700 DIM AF 6/1) ............................................. 21.28  
. 

 26 01 50 51-0367 EA 13 Watt, Medium Base, Dimmable PAR38 LED Single Optic Lamp (Philips 13PAR38/S15 4000 DIM AF SO 6/1) ............. 21.28  
. 

 26 01 50 51-0368 EA 8 Watt, Medium Base, Dimmable PAR20 LED Lamp (Philips 8PAR20/END/F36 3000 DIM 6/1) ......................................... 21.28  

XXXXXXX 
. 
 26 01 50 51-0369  Recycle Hazardous Lamps (26 01 50 51) 

Note: Includes containers, shipping costs and recycling fees. Excludes lamp removal. See CSI section 26 01 50 
51-0001 for removal of lamps from fixtures. 

. 

. 
 26 01 50 51-0370 EA Recycle 2' Length Linear Fluorescent Lamps ......................................................................................................................... 0.28  

. 
 26 01 50 51-0371 EA Recycle 3' Length Linear Fluorescent Lamps ......................................................................................................................... 0.43  

. 
 26 01 50 51-0372 EA Recycle 4' Length Linear Fluorescent Lamps ......................................................................................................................... 0.57  

. 
 26 01 50 51-0373 EA Recycle 6' Length Linear Fluorescent Lamps ......................................................................................................................... 0.85  

. 
 26 01 50 51-0374 EA Recycle 8' Length Linear Fluorescent Lamps ......................................................................................................................... 1.13  

. 
 26 01 50 51-0375 EA Recycle Compact Fluorescent Lamps .................................................................................................................................... 0.51  

. 
 26 01 50 51-0376 EA Recycle U-Shaped Or Circular Fluorescent Lamps ................................................................................................................ 0.51  

. 
 26 01 50 51-0377 EA Recycle High Intensity Discharge (HID) Lamps ...................................................................................................................... 1.77  

XXXXXXX 
. 
 26 01 50 52  Ballasts Replacement (26 01 50) 
. 
. 
 26 01 50 52-0001  Retrofit For Existing Ballasts, In Place (26 01 50 52) 

Note: Excludes ballast removal or recycling fees. 
. 
. 
 26 01 50 52-0002  Instant Start Ballast (26 01 50 52-0001) 
. 
. 

 26 01 50 52-0003 EA Instant Start Ballast, 1 Lamp, Low Power; General Electric (UltraMax); GE-132-MAX-L/Ultra ............................................. 74.32  
. 

 26 01 50 52-0004 EA Instant Start Ballast, 1 Lamp, Low Power; Sylvania (High Efficiency); QHE 1x32T8/UNV ISL-SC ....................................... 76.45  
. 

 26 01 50 52-0005 EA Instant Start Ballast, 1 Lamp, Low Power; General Electric (Professional); QTP1X32T8/UNV ISL-SC ................................ 72.03  
. 

 26 01 50 52-0006 EA Instant Start Ballast, 1 Lamp, Normal Power; General Electric (UltraMax); GE-132-MAX-N/Ultra........................................ 74.32  
. 

 26 01 50 52-0007 EA Instant Start Ballast, 1 Lamp, Normal Power; Sylvania (High Efficiency); QHE 1x32T8/UNV ISN-SC ................................. 73.15  
. 

 26 01 50 52-0008 EA Instant Start Ballast, 1 Lamp, Normal Power; Sylvania (Professional); QTP1X32T8/UNV ISN-SC ...................................... 72.02  
. 

 26 01 50 52-0009 EA Instant Start Ballast, 1 Lamp, High Power; Advance (Standard); REL-1P32-HL-SC ............................................................ 75.47  
. 

 26 01 50 52-0010 EA Instant Start Ballast, 1 Lamp, High Power; Sylvania (High Efficiency); QHE 1X32T8/UNV ISH-SC ..................................... 83.14  
. 

 26 01 50 52-0011 EA Instant Start Ballast, 1 Lamp, High Power; Sylvania (Professional); QTP1X32T8/UNV ISH-SC .......................................... 80.90  
. 

 26 01 50 52-0012 EA Instant Start Ballast, 2 Lamp, Low Power; Advance (Optanium); ROP-2P32-LW-SC .......................................................... 74.32  
. 

 26 01 50 52-0013 EA Instant Start Ballast, 2 Lamp, Low Power; General Electric (UltraMax); GE-232-MAX-L/Ultra ............................................. 77.39  
. 

 26 01 50 52-0014 EA Instant Start Ballast, 2 Lamp, Low Power; Sylvania (High Efficiency); QHE 2x32T8/UNV ISL-SC ....................................... 76.45  
. 

 26 01 50 52-0015 EA Instant Start Ballast, 2 Lamp, Normal Power; Advance (Optanium); ROP-2P32-SC ............................................................ 77.39  
. 

 26 01 50 52-0016 EA Instant Start Ballast, 2 Lamp, Normal Power; General Electric (UltraMax); GE-232-MAX-N/Ultra........................................ 77.39  
. 

 26 01 50 52-0017 EA Instant Start Ballast, 2 Lamp, Normal Power; Sylvania (High Efficiency); QHE 2x32T8/UNV ISN-SC ............................... 106.25  
. 

 26 01 50 52-0018 EA Instant Start Ballast, 2 Lamp, High Power; Advance (Standard); REL-2P32-HL-SC ............................................................ 83.25  
. 

 26 01 50 52-0019 EA Instant Start Ballast, 2 Lamp, High Power; General Electric (UltraMax); GE-232-MAX-H/Ultra ............................................ 78.93  
. 

 26 01 50 52-0020 EA Instant Start Ballast, 2 Lamp, High Power; Sylvania (High Efficiency); QHE 2X32T8/UNV ISH-SC ..................................... 83.14  
. 

 26 01 50 52-0021 EA Instant Start Ballast, 3 Lamp, Low Power; Advance (Optanium); ROP-3P32-LW-SC .......................................................... 78.93  
. 

 26 01 50 52-0022 EA Instant Start Ballast, 3 Lamp, Low Power; General Electric (UltraMax); GE-332-MAX-L/Ultra ............................................. 78.93  
. 

 26 01 50 52-0023 EA Instant Start Ballast, 3 Lamp, Low Power; Sylvania (High Efficiency); QHE 3x32T8/UNV ISL-SC ....................................... 83.72  
. 

 26 01 50 52-0024 EA Instant Start Ballast, 3 Lamp, Normal Power; Advance (Optanium); ROP-3P32-SC ............................................................ 78.93  
. 

 26 01 50 52-0025 EA Instant Start Ballast, 3 Lamp, Normal Power; General Electric (UltraMax); GE-332-MAX-N/Ultra........................................ 78.93  
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. 
 26 01 50 52-0026 EA Instant Start Ballast, 3 Lamp, Normal Power; Sylvania (High Efficiency); QHE 3x32T8/UNV ISN-SC .................................. 83.72  

. 
 26 01 50 52-0027 EA Instant Start Ballast, 3 Lamp, High Power; Advance (Optanium); REL-3P32-HL-SC ........................................................... 83.39  

. 
 26 01 50 52-0028 EA Instant Start Ballast, 3 Lamp, High Power; General Electric (UltraMax); GE-332-MAX-H/Ultra ............................................ 80.39  

. 
 26 01 50 52-0029 EA Instant Start Ballast, 3 Lamp, High Power; Sylvania (High Efficiency); QHE 3X32T8/UNV ISH-SC ..................................... 90.66  

. 
 26 01 50 52-0030 EA Instant Start Ballast, 4 Lamp, Low Power; Advance (Optanium); ROP-4P32-LW-SC........................................................... 77.04  

. 
 26 01 50 52-0031 EA Instant Start Ballast, 4 Lamp, Low Power; Sylvania (High Efficiency); QHE 4x32T8/UNV ISL-SC ....................................... 86.09  

. 
 26 01 50 52-0032 EA Instant Start Ballast, 4 Lamp, Low Power; Sylvania (Professional) QTP4X32T8/UNV ISL-SC ............................................. 81.68  

. 
 26 01 50 52-0033 EA Instant Start Ballast, 4 Lamp, Normal Power; Advance (Optanium); ROP-4P32-SC ............................................................ 80.98  

. 
 26 01 50 52-0034 EA Instant Start Ballast, 4 Lamp, Normal Power; General Electric (UltraMax); GE-432-MAX-N/Ultra ........................................ 81.92  

. 
 26 01 50 52-0035 EA Instant Start Ballast, 4 Lamp, Normal Power; Sylvania (High Efficiency); QHE 4x32T8/UNV ISN-SC .................................. 86.09  

. 
 26 01 50 52-0036 EA Instant Start Ballast, 4 Lamp, High Power; Advance (Optanium); ROP-4P32-HL-90C ......................................................... 91.96  

. 
 26 01 50 52-0037 EA Instant Start Ballast, 4 Lamp, High Power; General Electric (UltraMax); GE-432-MAX-H/Ultra ............................................ 80.39  

. 
 26 01 50 52-0038 EA Instant Start Ballast, 4 Lamp, High Power; Sylvania (High Efficiency); QHE 4X32T8/UNV ISH-SC ..................................... 91.43  

XXXXXXX 
. 
 26 01 50 52-0039  Program Rapid Start Ballast (26 01 50 52-0001) 
. 
. 

 26 01 50 52-0040 EA Program Rapid Start Ballast, 1 Lamp, Normal Power; Sylvania (Quicktronic PROStart); QTP 1X32T8/UNV PSN-
TC ........................................................................................................................................................................................ 89.12  

. 
 26 01 50 52-0041 EA Program Rapid Start Ballast, 2 Lamp, Normal Power; Advance (Optanium); IOP-2S32-SC ................................................ 89.60  

. 
 26 01 50 52-0042 EA Program Rapid Start Ballast, 2 Lamp, Normal Power; General Electric (UltraStart); GE-232-120-PS-N .............................. 93.16  

. 
 26 01 50 52-0043 EA Program Rapid Start Ballast, 2 Lamp, Normal Power; Sylvania (Quicktronic PROStart); QTP 2X32T8/UNV PSN-

TC ........................................................................................................................................................................................ 89.12  
. 

 26 01 50 52-0044 EA Program Rapid Start Ballast, 3 Lamp, Normal Power; Sylvania (Quicktronic PROStart); QTP 3X32T8/UNV PSN-
TC ...................................................................................................................................................................................... 100.17  

. 
 26 01 50 52-0045 EA Program Rapid Start Ballast, 4 Lamp, Normal Power; General Electric (UltraStart); GE-432-120-PS-N .............................. 99.43  

. 
 26 01 50 52-0046 EA Program Rapid Start Ballast, 4 Lamp, Normal Power; Sylvania (Quicktronic PROStart); QTP 4X32T8/UNV PSN-

TC ...................................................................................................................................................................................... 101.48  

XXXXXXX 
. 
 26 01 50 52-0047  Dimming Ballast, To 5% (26 01 50 52-0001) 
. 
. 

 26 01 50 52-0048 EA Dimming to 5% Ballast, 1 Lamp, Normal Power; Sylvania (Quicktronic Powersense); QTP 1X32T8/UNV DIM-TC ........... 140.62  
. 

 26 01 50 52-0049 EA Dimming to 5% Ballast, 1 Lamp, Normal Power; General Electric; B132R120V5 ............................................................... 142.96  
. 

 26 01 50 52-0050 EA Dimming to 5% Ballast, 2 Lamp, Normal Power; Sylvania (Quicktronic Powersense); QTP 2X32T8/UNV DIM-TC ........... 140.62  
. 

 26 01 50 52-0051 EA Dimming to 5% Ballast, 2 Lamp, Normal Power; General Electric; B232SR120V5 ............................................................ 144.56  
. 

 26 01 50 52-0052 EA Dimming to 5% Ballast, 3 Lamp, Normal Power; Sylvania (Quicktronic Powersense); QTP 3X32T8/UNV DIM-TC ........... 172.90  
. 

 26 01 50 52-0053 EA Dimming to 5% Ballast, 3 Lamp, Normal Power; General Electric; B332SR120V5 ............................................................ 166.33  
. 

 26 01 50 52-0054 EA Dimming to 5% Ballast, 4 Lamp, Normal Power; Sylvania (Quicktronic Powersense); QTP 4X32T8/UNV DIM-TC ........... 195.84  

XXXXXXX 
. 
 26 01 50 52-0055  Magnetic Rapid Start Ballast (26 01 50 52-0001) 
. 
. 

 26 01 50 52-0056 EA Magnetic Rapid Start Ballast, 1 Lamp, Low Power; Sylvania; MB1x25/32/120RS-LW ......................................................... 89.81  
. 

 26 01 50 52-0057 EA Magnetic Rapid Start Ballast, 1 Lamp, Normal Power; Sylvania; MB1x25/32/120RS-SRNK ................................................ 80.04  
. 

 26 01 50 52-0058 EA Magnetic Rapid Start Ballast, 2 Lamp, Normal Power; Sylvania; MB2x25/32/120RS-SRNK ................................................ 80.04  

XXXXXXX 
. 
 26 01 50 52-0059  Slimline Instant Start Ballast (26 01 50 52-0001) 
. 
. 

 26 01 50 52-0060 EA Slimline Instant Start Ballast, 2 Lamp, Normal Power; Advance (Standard); REL-2P59-SC ................................................ 82.55  
. 

 26 01 50 52-0061 EA Slimline Instant Start Ballast, 2 Lamp, Normal Power; Advance (Centium); RCN-2P59 ....................................................... 85.47  

XXXXXXX 
. 
 26 01 50 52-0062  Emergency Ballast (26 01 50 52-0001) 

Note: Bodine 
. 
. 

 26 01 50 52-0063 EA One Lamp, 350-450 Lumens, Code Compliance, Ninety Minute Illumination, Fluorescent Emergency Ballast 
(Bodine B100) .................................................................................................................................................................... 151.29 25.69 

    For Factory Installation In New Fixtures, Deduct  -51.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.42 

. 
 26 01 50 52-0064 EA  Two Lamp, 600-700 Lumens, Ninety Minute Illumination, Fluorescent Emergency Ballast (Bodine B60) .......................... 238.40 32.12 

    For Factory Installation In New Fixtures, Deduct  -53.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.19 

. 
 26 01 50 52-0065 EA  One Or Two Lamp, 1,100-1,400 Lumens, Ninety Minute Illumination, Fluorescent Emergency Ballast (Bodine 

B50) ................................................................................................................................................................................... 291.72 32.12 
    For Factory Installation In New Fixtures, Deduct  -53.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.19 

. 
 26 01 50 52-0066 EA  One Or Two Lamp, 600-700 Lumens, Two Hour Illumination, Fluorescent Emergency Ballast (Bodine B70A) ................. 220.58 32.12 

    For Factory Installation In New Fixtures, Deduct  -53.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.19 

. 
 26 01 50 52-0067 EA  Two Or Three Lamp, 2,700-3,400 Lumens, Ninety Minute Illumination, Fluorescent Emergency Ballast (Bodine 

B33) ................................................................................................................................................................................... 966.90 38.54 
    For Factory Installation In New Fixtures, Deduct  -56.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.96 

. 
 26 01 50 52-0068 EA  One Lamp, 225-450 Lumens, Four Hour Illumination, Fluorescent Emergency Ballast (Bodine B54) ................................ 294.76 25.69 

    For Factory Installation In New Fixtures, Deduct  -51.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.42 

. 
 26 01 50 52-0069 EA  One Or Two Lamp, 325-1,000 Lumens, Ninety Minute Illumination, Compact Fluorescent Emergency Ballast 

(Bodine B84CG) ................................................................................................................................................................ 482.95 32.12 
    For Factory Installation In New Fixtures, Deduct  -53.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.19 

. 
 26 01 50 52-0070 EA  One Or Two Lamp, 300-750 Lumens, Ninety Minute Illumination, Compact Fluorescent Emergency Ballast 

(Bodine B94CG) ................................................................................................................................................................ 274.16 32.12 
    For Factory Installation In New Fixtures, Deduct  -53.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.19 
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. 
 26 01 50 52-0071 EA  One Lamp, 200-625 Lumens, Ninety Minute Illumination, Damp Location, Compact Fluorescent Emergency 

Ballast (Bodine B413) ........................................................................................................................................................ 366.21 25.69 
    For Factory Installation In New Fixtures, Deduct  -51.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.42 

. 
 26 01 50 52-0072 EA One Lamp, 300-650 Lumens, Damp Location, Ninety Minute Illumination, Compact Fluorescent Emergency 

Ballast (Bodine B463) ........................................................................................................................................................ 287.95 25.69 
    For Factory Installation In New Fixtures, Deduct  -51.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.42 

. 
 26 01 50 52-0073 EA  One Or Two Lamp, 450-950 Lumens, Ninety Minute Illumination, Damp Location, Compact Fluorescent 

Emergency Ballast (Bodine B426) ..................................................................................................................................... 323.83 32.12 
    For Factory Installation In New Fixtures, Deduct  -53.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.19 

. 
 26 01 50 52-0074 EA  One Or Two Lamp, 1,100-1,400 Lumens, Ninety Minute Illumination, Damp Location, Fluorescent Emergency 

Ballast (Bodine BDL500) ................................................................................................................................................... 348.90 32.12 
    For Factory Installation In New Fixtures, Deduct  -53.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.19 

. 
 26 01 50 52-0075 EA  Two Lamp, 600-700 Lumens, Damp Location, Fluorescent Emergency Ballast (Bodine BDL600) .................................... 296.60 32.12 

    For Factory Installation In New Fixtures, Deduct  -53.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.19 

. 
 26 01 50 52-0076 EA  One Lamp, 600-700 Lumens, Two Hour Illumination, Fluorescent Emergency Ballast (Bodine BDL700) .......................... 299.96 25.69 

    For Factory Installation In New Fixtures, Deduct  -51.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.42 

. 
 26 01 50 52-0077 EA  One Lamp, 500-600 Lumens, Damp Location, Ninety Minute Illumination, Fluorescent Emergency Ballast (Bodine 

BDL900) ............................................................................................................................................................................ 263.70 25.69 
    For Factory Installation In New Fixtures, Deduct  -51.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.42 

. 
 26 01 50 52-0078 EA  One Or Two Lamp, 300-750 Lumens, Damp Location, Ninety Minute Illumination, Compact Fluorescent 

Emergency Ballast (Bodine BDL94C) ................................................................................................................................ 274.16 32.12 
    For Factory Installation In New Fixtures, Deduct  -53.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.19 

. 
 26 01 50 52-0079 EA One Lamp, 450 Lumens, Low Profile, Ninety Minute Illumination, Fluorescent Emergency Ballast (Bodine LP400).......... 267.61 25.69 

    For Factory Installation In New Fixtures, Deduct  -51.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.42 

. 
 26 01 50 52-0080 EA  One Or Two Lamp, 1,100-1,400 Lumens, Self Testing, Ninety Minute Illumination, Fluorescent Emergency Ballast 

(Bodine B50ST) ................................................................................................................................................................. 475.66 32.12 
    For Factory Installation In New Fixtures, Deduct  -53.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.19 

. 
 26 01 50 52-0081 EA  One Or Two Lamp, 1,800-3,500 Lumens, Self Testing, Ninety Minute Illumination, Fluorescent Emergency Ballast 

(Bodine B30ST) ................................................................................................................................................................. 590.05 32.12 
    For Factory Installation In New Fixtures, Deduct  -53.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.19 

. 
 26 01 50 52-0082 EA One Or Two Lamp, 1,450-3,500 Lumens, Remote Control Testing, Ninety Minute Illumination, Fluorescent 

Emergency Ballast (Bodine B30RCT) ............................................................................................................................ 1,087.63 32.12 
    For Factory Installation In New Fixtures, Deduct  -53.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.19 

. 
 26 01 50 52-0083 EA One Or Two Lamp, 1,100-1,400 Lumens, Remote Control Testing, Ninety Minute Illumination, Fluorescent 

Emergency Ballast (Bodine B50RCT) ............................................................................................................................... 761.31 32.12 
    For Factory Installation In New Fixtures, Deduct  -53.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.19 

. 
 26 01 50 52-0084 EA  One Or Two Lamp, 1,100-3,100 Lumens, Central Battery, Fluorescent Emergency Ballast With Voltage Sensing 

Circuit (Bodine CB90-48) ................................................................................................................................................... 396.46 32.12 
    For Factory Installation In New Fixtures, Deduct  -53.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.19 

. 
 26 01 50 52-0085 EA  One Lamp, 1,050-3,200 Lumens, Interim Lighting For Generator Backup, Five Minute Illumination, Fluorescent 

Emergency Ballast (Bodine GEN1) ................................................................................................................................... 507.46 25.69 
    For Factory Installation In New Fixtures, Deduct  -51.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.42 

. 
 26 01 50 52-0086 EA  250 Watt, Self-Diagnostic, Ninety Minute Illumination, Fluorescent Emergency Lighting Inverter (Bodine ELI-250-

SD) ................................................................................................................................................................................. 2,756.32 32.12 
    For Factory Installation In New Fixtures, Deduct  -51.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.42 

XXXXXXX 
. 
 26 01 50 52-0087  Owner Supplied Ballasts (26 01 50 52) 
. 
. 

 26 01 50 52-0088 EA Install Owner Supplied, 1 Lamp Fluorescent Ballast ............................................................................................................. 25.69  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.71 

. 
 26 01 50 52-0089 EA Install Owner Supplied, 2 Lamp Fluorescent Ballast ............................................................................................................. 32.12  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.64 
. 

 26 01 50 52-0090 EA Install Owner Supplied, 3 Lamp Fluorescent Ballast ............................................................................................................. 37.25  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.18 

. 
 26 01 50 52-0091 EA Install Owner Supplied, 4 Lamp Fluorescent Ballast ............................................................................................................. 39.82  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.95 
. 

 26 01 50 52-0092 EA Install Owner Supplied, 1 Lamp High Intensity Discharge (HID) Ballast ............................................................................... 44.96  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0093 EA Install Owner Supplied, 2 Lamp High Intensity Discharge (HID) Ballast ............................................................................... 47.53  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.26 

XXXXXXX 
. 
 26 01 50 52-0094  High Intensity Discharge (HID) Ballasts (26 01 50 52) 
. 
. 
 26 01 50 52-0095  Magnetic High Intensity Discharge (HID) Ballasts (26 01 50 52-0094) 
. 
. 
 26 01 50 52-0096  Core And Coil High Intensity Discharge (HID) Ballasts (26 01 50 52-0095) 
. 
. 
 26 01 50 52-0097  Metal Halide, Core And Coil High Intensity Discharge (HID) Ballasts (26 01 50 52-

0096) 
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. 

. 
 26 01 50 52-0098 EA 1 Lamp, 100 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast................................ 119.31 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0099 EA 1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast................................ 121.72 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0100 EA 1 Lamp, 250 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ...................................... 121.72 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0101 EA 1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast................................ 114.87 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0102 EA 1 Lamp, 400 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ...................................... 114.87 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0103 EA 1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast............................. 160.74 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0104 EA 1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................... 160.74 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0105 EA 1 Lamp, 1,500 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast............................. 201.15 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0106 EA 1 Lamp, 1,500 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................... 221.76 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

XXXXXXX 
. 
 26 01 50 52-0107  High Pressure Sodium, Core And Coil High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0096) 
. 
. 

 26 01 50 52-0108 EA 1 Lamp, 50 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast .................. 109.81 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0109 EA 1 Lamp, 70 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast .................. 115.18 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0110 EA 1 Lamp, 100 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 112.86 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0111 EA 1 Lamp, 150 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 129.02 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0112 EA 1 Lamp, 150 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ....................... 126.71 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0113 EA 1 Lamp, 250 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 141.71 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0114 EA 1 Lamp, 250 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ....................... 141.71 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0115 EA 1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 166.64 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0116 EA 1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ....................... 166.64 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0117 EA 1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............. 254.15 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0118 EA 1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast .................... 254.15 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

XXXXXXX 
. 
 26 01 50 52-0119  Mounting Brackets For Core And Coil High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0096) 
. 
. 

 26 01 50 52-0120 EA Single Mounting Bracket For Core And Coil Type ................................................................................................................ 16.87  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 01 50 52-0121 EA Double Mounting Bracket For Core And Coil Type ............................................................................................................... 27.36  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.78 

XXXXXXX 
. 
 26 01 50 52-0122  F-Can High Intensity Discharge (HID) Ballasts (26 01 50 52-0095) 
. 
. 
 26 01 50 52-0123  Metal Halide, F-Can High Intensity Discharge (HID) Ballasts (26 01 50 52-0122) 
. 
. 

 26 01 50 52-0124 EA  1 Lamp, 70 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast .............................................. 145.79 32.12 
    For Pulse Start Ballast, Add  10.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0125 EA  1 Lamp, 100 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 152.46 32.12 

    For Pulse Start Ballast, Add  10.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0126 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 140.74 32.12 

    For Pulse Start Ballast, Add  9.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0127 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 160.00 32.12 

    For Pulse Start Ballast, Add  11.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0128 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 213.97 32.12 

    For Pulse Start Ballast, Add  16.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

XXXXXXX 
. 
 26 01 50 52-0129  High Pressure Sodium, F-Can High Intensity Discharge (HID) Ballasts (26 01 50 

52-0122) 
. 
. 

 26 01 50 52-0130 EA  1 Lamp, 70 Watt High Pressure Sodium, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast .............................. 171.06 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0131 EA 1 Lamp, 100 Watt High Pressure Sodium, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................ 181.46 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

XXXXXXX 
. 
 26 01 50 52-0132  Postline High Intensity Discharge (HID) Ballasts (26 01 50 52-0095) 
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. 

. 
 26 01 50 52-0133  Metal Halide, Postline High Intensity Discharge (HID) Ballasts (26 01 50 52-0132) 
. 
. 

 26 01 50 52-0134 EA  1 Lamp, 50 Watt Metal Halide, 120 Volt, Postline High Intensity Discharge (HID) Ballast .................................................. 270.73 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

XXXXXXX 
. 
 26 01 50 52-0135  High Pressure Sodium, Postline High Intensity Discharge (HID) Ballasts (26 01 

50 52-0132) 
. 
. 

 26 01 50 52-0136 EA  1 Lamp, 70 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast .................................. 405.76 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0137 EA  1 Lamp, 100 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast ................................ 450.08 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0138 EA  1 Lamp, 150 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast ................................ 434.74 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

XXXXXXX 
. 
 26 01 50 52-0139  Indoor Enclosed High Intensity Discharge (HID) Ballasts (26 01 50 52-0095) 
. 
. 
 26 01 50 52-0140  Metal Halide, Indoor Enclosed High Intensity Discharge (HID) Ballasts (26 01 50 

52-0139) 
. 
. 

 26 01 50 52-0141 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 328.46 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0142 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 369.96 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0143 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 481.88 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0144 EA  1 Lamp, 400 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................... 479.47 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0145 EA  2 Lamp, 400 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 664.53 34.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.26 

. 
 26 01 50 52-0146 EA  2 Lamp, 400 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................... 664.53 34.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.26 
. 

 26 01 50 52-0147 EA  1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ......................... 463.00 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0148 EA  1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................ 541.00 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

XXXXXXX 
. 
 26 01 50 52-0149  High Pressure Sodium, Indoor Enclosed High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0139) 
. 
. 

 26 01 50 52-0150 EA  1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............ 594.64 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0151 EA  1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................... 567.15 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0152 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ......... 723.01 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0153 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................ 723.01 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

XXXXXXX 
. 
 26 01 50 52-0154  Outdoor Weatherproof High Intensity Discharge (HID) Ballasts (26 01 50 52-0095) 
. 
. 
 26 01 50 52-0155  Metal Halide, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0154) 
. 
. 

 26 01 50 52-0156 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 366.49 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0157 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 394.19 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0158 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 391.46 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0159 EA  1 Lamp, 400 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......................... 410.02 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0160 EA  2 Lamp, 400 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 640.33 34.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.26 

. 
 26 01 50 52-0161 EA  2 Lamp, 400 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......................... 782.03 34.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.26 
. 

 26 01 50 52-0162 EA  1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ............... 597.86 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0163 EA  1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ...................... 546.20 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

XXXXXXX 
. 
 26 01 50 52-0164  High Pressure Sodium, Outdoor Weatherproof High Intensity Discharge 

(HID) Ballasts (26 01 50 52-0154) 
. 
. 

 26 01 50 52-0165 EA  1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 
Ballast ................................................................................................................................................................................ 467.00 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0166 EA  1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......... 501.93 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0167 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballast ................................................................................................................................................................................ 739.14 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
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. 
 26 01 50 52-0168 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballast ................................................................................................................................................................................ 638.92 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

XXXXXXX 
. 
 26 01 50 52-0169  Electronic High Intensity Discharge (HID) Ballasts (26 01 50 52-0094) 
. 
. 
 26 01 50 52-0170  Electronic Low Frequency High Intensity Discharge (HID) Ballasts (26 01 50 52-0169) 
. 
. 

 26 01 50 52-0171 EA 1 Lamp, 70 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............... 159.07 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0172 EA 1 Lamp, 100 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 159.07 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0173 EA 1 Lamp, 150 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 176.59 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0174 EA 1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 421.96 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0175 EA 1 Lamp, 300 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 421.96 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0176 EA 1 Lamp, 320 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 421.96 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 
. 

 26 01 50 52-0177 EA 1 Lamp, 350 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 421.96 32.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

. 
 26 01 50 52-0178 EA 1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 421.96 32.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.49 

XXXXXXX 
. 
 26 01 50 52-0179  Retrofit Lighting Fixtures (26 01 50 52) 
. 
. 
 26 01 50 52-0180  Retrofit Existing Fixtures (26 01 50 52-0179) 
. 
. 
 26 01 50 52-0181  LED Lighting Retrofits For Existing Downlight Fixtures (GreenCreative) (26 01 50 

52-0180) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 52-0182 EA 7" Round Downlight, 15 Watt, 2700K CCT, LED Retrofit (GreenCreative 15SMPR7DIM/927) ........................................... 114.64  

. 
 26 01 50 52-0183 EA 7" Round Downlight, 15 Watt, 3000K CCT, LED Retrofit (GreenCreative 15SMPR7DIM/930) ........................................... 114.64  

. 
 26 01 50 52-0184 EA 7" Round Downlight, 15 Watt, 4000K CCT, LED Retrofit (GreenCreative 15SMPR7DIM/940) ........................................... 114.64  

. 
 26 01 50 52-0185 EA 4" Diameter, 8.5 Watt, 2700K CCT, THINFIT LED Downlight, (GreenCreative 8.5DLNC4DIM/827) .................................... 94.63  

. 
 26 01 50 52-0186 EA 4" Diameter, 8.5 Watt, 3000K CCT, THINFIT LED Downlight, (GreenCreative 8.5DLNC4DIM/830) .................................... 94.63  

. 
 26 01 50 52-0187 EA 4" Diameter, 8.5 Watt, 4000K CCT, THINFIT LED Downlight, (GreenCreative 8.5DLNC4DIM/840) .................................... 94.63  

. 
 26 01 50 52-0188 EA 6" Diameter, 11.6 Watt, 2700K CCT, THINFIT LED Downlight, (GreenCreative 11.6DLNC6DIM/827) .............................. 103.05  

. 
 26 01 50 52-0189 EA 6" Diameter, 11.6 Watt, 3000K CCT, THINFIT LED Downlight, (GreenCreative 11.6DLNC6DIM/830) .............................. 103.05  

. 
 26 01 50 52-0190 EA 6" Diameter, 11.6 Watt, 4000K CCT, THINFIT LED Downlight, (GreenCreative 11.6DLNC6DIM/840) .............................. 103.05  

XXXXXXX 
. 
 26 01 50 52-0191  LED Lighting Retrofits For Existing Site Fixtures (Daylight Technology) (26 01 50 

52-0180) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 52-0192 EA 2,300 Lumens, 23 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-20w)............................................................. 332.77  

. 
 26 01 50 52-0193 EA 3,300 Lumens, 33 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-30w)............................................................. 345.42  

. 
 26 01 50 52-0194 EA 4,400 Lumens, 44 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-40w)............................................................. 358.06  

. 
 26 01 50 52-0195 EA 5,400 Lumens, 54 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-50w)............................................................. 373.26  

. 
 26 01 50 52-0196 EA 6,500 Lumens, 65 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-60w)............................................................. 410.13  

. 
 26 01 50 52-0197 EA 7,600 Lumens, 75 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-70w)............................................................. 425.35  

. 
 26 01 50 52-0198 EA 8,600 Lumens, 86 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-80w)............................................................. 460.11  

. 
 26 01 50 52-0199 EA 9,600 Lumens, 96 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-90w)............................................................. 472.75  

. 
 26 01 50 52-0200 EA 10,700 Lumens, 107 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-100w)....................................................... 487.96  

. 
 26 01 50 52-0201 EA 11,700 Lumens, 117 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-110w)....................................................... 511.14  

. 
 26 01 50 52-0202 EA 12,800 Lumens, 128 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-120w)....................................................... 535.82  

. 
 26 01 50 52-0203 EA 13,800 Lumens, 138 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-130w)....................................................... 560.05  

. 
 26 01 50 52-0204 EA 14,900 Lumens, 149 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-140w)....................................................... 572.69  

. 
 26 01 50 52-0205 EA 16,100 Lumens, 161 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-150w)....................................................... 593.75  

. 
 26 01 50 52-0206 EA 17,200 Lumens, 172 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-160w)....................................................... 618.67  

. 
 26 01 50 52-0207 EA 18,200 Lumens, 182 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-170w)....................................................... 645.01  

. 
 26 01 50 52-0208 EA 19,300 Lumens, 193 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-180w)....................................................... 685.04  

. 
 26 01 50 52-0209 EA 20,300 Lumens, 203 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-190w)....................................................... 702.94  

. 
 26 01 50 52-0210 EA 21,400 Lumens, 214 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-200w)....................................................... 733.97  

. 
 26 01 50 52-0211 EA 22,400 Lumens, 224 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-210w)....................................................... 775.05  

. 
 26 01 50 52-0212 EA 23,500 Lumens, 235 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-220w)....................................................... 796.12  

. 
 26 01 50 52-0213 EA 24,500 Lumens, 245 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-230w)....................................................... 846.32  

. 
 26 01 50 52-0214 EA 25,600 Lumens, 256 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-240w)....................................................... 892.67  

. 
 26 01 50 52-0215 EA 26,600 Lumens, 266 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-250w)....................................................... 924.74  

. 
 26 01 50 52-0216 EA 27,700 Lumens, 277 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-260w)....................................................... 970.04  

. 
 26 01 50 52-0217 EA 28,700 Lumens, 287 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-270w).................................................... 1,057.92  

. 
 26 01 50 52-0218 EA 29,800 Lumens, 298 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-280w).................................................... 1,068.46  

. 
 26 01 50 52-0219 EA 31,900 Lumens, 319 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-300w).................................................... 1,095.48  

XXXXXXX 
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. 
 26 01 50 52-0220  LED Lighting Retrofits For Existing Fixtures (Optilumen) (26 01 50 52-0180) 

Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 52-0221 EA 20 Watt, 1 x 42", 3500L CCT, LED Retrofit Kit (Optilumen RKT1418M-35) ........................................................................ 142.18  

Note: Fits 1' x 4' Troffer/Strip 
. 

 26 01 50 52-0222 EA 20 Watt, 1 x 42", 4000L CCT, LED Retrofit Kit (Optilumen RKT1418M-40) ........................................................................ 142.18  
Note: Fits 1' x 4' Troffer/Strip 

. 
 26 01 50 52-0223 EA 20 Watt, 1 x 42", 5000L CCT, LED Retrofit Kit (Optilumen RKT1418M-50) ........................................................................ 142.18  

Note: Fits 1' x 4' Troffer/Strip 
. 

 26 01 50 52-0224 EA 30 Watt, 2 x 42", 3500L CCT, LED Retrofit Kit (Optilumen RKT2415M-35) ........................................................................ 147.45  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 52-0225 EA 2 x 42", 30 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT2415M-40) ....................................................................... 147.45  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 52-0226 EA 2 x 42", 30 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT2415M-50) ....................................................................... 147.45  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 52-0227 EA 2 x 42", 40 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT2418M-35) ....................................................................... 157.98  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 52-0228 EA 2 x 42", 40 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT2418M-40) ....................................................................... 157.98  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 52-0229 EA 2 x 42", 40 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT2418M-50) ....................................................................... 157.98  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 52-0230 EA 3 x 42", 30 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3415M-35) ....................................................................... 147.45  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 52-0231 EA 3 x 42", 30 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3415M-40) ....................................................................... 147.45  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 52-0232 EA 3 x 42", 30 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3415M-50) ....................................................................... 147.45  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 52-0233 EA 3 x 42", 40 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3418M-35) ....................................................................... 157.98  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 52-0234 EA 3 x 42", 40 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3418M-40) ....................................................................... 157.98  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 52-0235 EA 3 x 42", 40 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3418M-50) ....................................................................... 157.98  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 52-0236 EA 3 x 42", 60 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3424M-35) ....................................................................... 179.05  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 52-0237 EA 3 x 42", 60 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3424M-40) ....................................................................... 179.05  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 52-0238 EA 3 x 42", 60 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3424M-50) ....................................................................... 179.05  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 52-0239 EA 1 x 21", 10 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT1209M-35) ....................................................................... 142.18  

Note: Fits 1' x 2' Troffer/Strip 
. 

 26 01 50 52-0240 EA 1 x 21", 10 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT1209M-40) ....................................................................... 142.18  
Note: Fits 1' x 2' Troffer/Strip 

. 
 26 01 50 52-0241 EA 1 x 21", 10 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT1209M-50) ....................................................................... 142.18  

Note: Fits 1' x 2' Troffer/Strip 
. 

 26 01 50 52-0242 EA 2 x 21", 22 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT2209M-35) ....................................................................... 142.18  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 52-0243 EA 2 x 21", 22 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT2209M-40) ....................................................................... 142.18  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 52-0244 EA 2 x 21", 22 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT2209M-50) ....................................................................... 142.18  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 52-0245 EA 3 x 21", 20 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3209M-35) ....................................................................... 147.45  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 52-0246 EA 3 x 21", 20 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3209M-40) ....................................................................... 147.45  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 52-0247 EA 3 x 21", 20 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3209M-50) ....................................................................... 147.45  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 52-0248 EA 3 x 21", 30 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3210M-35) ....................................................................... 153.77  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 52-0249 EA 3 x 21", 30 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3210M-40) ....................................................................... 153.77  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 52-0250 EA 3 x 21", 30 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3210M-50) ....................................................................... 153.77  
Note: Fits 2' x 2' Troffer/Strip 

XXXXXXX 
. 
 26 01 50 52-0251  LED Lighting Retrofits For Existing Lay-In/Troffer Fixtures (LG) (26 01 50 52-0180) 

Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 52-0252 EA 34 Watt, 3500K CCT, 2' x 4', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X4RT-34-35-4400-R(W)-SN)............... 316.69  

. 
 26 01 50 52-0253 EA 34 Watt, 4000K CCT, 2' x 4', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X4RT-34-40-4500-R(W)-SN)............... 316.69  

. 
 26 01 50 52-0254 EA 26 Watt, 3500K CCT, 2' x 2', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X2RT-26-35-3400-R(W)-SN)............... 286.14  

. 
 26 01 50 52-0255 EA 26 Watt, 4000K CCT, 2' x 2', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X2RT-26-40-3400-R(W)-SN)............... 286.14  

. 
 26 01 50 52-0256 EA 25 Watt, 3,250 Lumens, 3500K CCT, Lay-In Retrofit 2' x 2' Troffer (LG LGE-2X2SI-25-35-3200-RV) ............................... 144.19  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 52-0257 EA 25 Watt, 3,250 Lumens, 4000K CCT, Lay-In Retrofit 2' x 2' Troffer (LG LGE-2X2SI-25-40-3200-RV) ............................... 144.19  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 52-0258 EA 31 Watt, 4,050 Lumens, 3500K CCT, Lay-In Retrofit 2' x 4' Troffer (LG LGE-2X2SI-31-35-3200-RV) ............................... 164.20  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 52-0259 EA 31 Watt, 4,050 Lumens, 4000K CCT, Lay-In Retrofit 2' x 4' Troffer (LG LGE-2X2SI-31-40-3200-RV) ............................... 164.20  
Note: No sensor, ZigBee ready driver 
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. 
 26 01 50 52-0260 EA 25 Watt, 3,250 Lumens, 3500K CCT, Lay-In Retrofit 2' x 2' Troffer With Sensor Connect (LG LGE-2X2SC-25-35-

3200-RV) ........................................................................................................................................................................... 178.95  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 52-0261 EA 25 Watt, 3,250 Lumens, 4000K CCT, Lay-In Retrofit 2' x 2' Troffer With Sensor Connect (LG LGE-2X2SC-25-40-

3200-RV) ........................................................................................................................................................................... 178.95  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 52-0262 EA 31 Watt, 3,250 Lumens, 3500K CCT, Lay-In Retrofit 2' x 4' Troffer With Sensor Connect (LG LGE-2X2SC-31-35-

3200-RV) ........................................................................................................................................................................... 184.22  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 52-0263 EA 31 Watt, 3,250 Lumens, 4000K CCT, Lay-In Retrofit 2' x 4' Troffer With Sensor Connect (LG LGE-2X2SC-31-40-

3200-RV) ........................................................................................................................................................................... 184.22  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 52-0264 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 3500K CCT, Retrofit Board Kits (LG LGE-2BDK-25-35-3120) ............................ 113.64  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 52-0265 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 4000K CCT, Retrofit Board Kits (LG LGE-2BDK-25-40-3120) ............................ 113.64  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 52-0266 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 3500K CCT, Retrofit Board Kits (LG LGE-4BDK-31-35-3880) ............................ 126.28  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 52-0267 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 4000K CCT, Retrofit Board Kits (LG LGE-4BDK-31-40-3880) ............................ 126.28  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 52-0268 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 3500K CCT, With Lens Retrofit Board Kits (LG LGE-2BDK-25-35-3120-L) ........ 116.80  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 52-0269 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 4000K CCT, With Lens Retrofit Board Kits (LG LGE-2BDK-25-40-3120-L) ........ 116.80  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 52-0270 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 3500K CCT, With Lens Retrofit Board Kits (LG LGE-4BDK-31-35-3880-L) ........ 129.44  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 52-0271 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 4000K CCT, With Lens Retrofit Board Kits (LG LGE-4BDK-31-40-3880-L) ........ 129.44  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 52-0272 EA 6" Diameter, 16 Watt, 1,450 Lumens, 3500K CCT, Comm Retrofit Downlight (LG LGE-CRDL-16-35-1450) ..................... 115.75  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 52-0273 EA 6" Diameter, 16 Watt, 1,450 Lumens, 4000K CCT, Comm Retrofit Downlight (LG LGE-CRDL-16-40-1450) ..................... 115.75  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 52-0274 EA 8" Diameter, 22 Watt, 2,000 Lumens, 3500K CCT, Comm Retrofit Downlight (LG LGE-CRDL-22-35-2000) ..................... 125.23  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 52-0275 EA 8" Diameter, 22 Watt, 2,000 Lumens, 4000K CCT, Comm Retrofit Downlight (LG LGE-CRDL-22-40-2000) ..................... 125.23  
Note: No sensor, ZigBee ready driver 

XXXXXXX 
. 
 26 01 50 52-0276  LED Lighting Retrofit Accessories (LG) (26 01 50 52-0180) 

See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0369 for disposal of hazardous lamps. 
. 
. 

 26 01 50 52-0277 EA Dongle (LG LGE-DONGLE) .................................................................................................................................................. 17.65  
. 

 26 01 50 52-0278 EA 1-group On/Off/Dim, 2-Button, Wireless Switch (LG LGE-SWITCH-BAT-2B) ....................................................................... 95.32 14.65 
. 

 26 01 50 52-0279 EA 2-group On/Off/Dim, 4-Button, Wireless Switch (LG LGE-SWITCH-BAT-4B) ..................................................................... 101.18 17.59 
. 

 26 01 50 52-0280 EA 1-group On/Off/Dim, 2-Button, AC Powered Switch (LG LGE-SWITCH-AC-2B) ................................................................ 118.90 14.65 
. 

 26 01 50 52-0281 EA 2-group On/Off/Dim, 4-Button, AC Powered Switch (LG LGE-SWITCH-AC-4B) ................................................................ 124.76 17.59 
. 

 26 01 50 52-0282 EA Photo, Motion Sensor With ZigBee Dongle plugin (LG LGE-MULTI-SENSOR) .................................................................... 64.71 11.72 
. 

 26 01 50 52-0283 EA Tube Clip For Multi Sensor (LG LGE-TUBE-CLIP) ............................................................................................................... 28.31 11.72 
. 

 26 01 50 52-0284 EA Ceiling Plate For Multi Sensor (LG LGE-CEILING-PLATE) .................................................................................................. 29.69 11.72 
. 

 26 01 50 52-0285 EA Wireless Interface Module (LG PIHN-W005A) ...................................................................................................................... 66.41 17.59 
Note: includes dongle 

XXXXXXX 
. 
 26 01 50 52-0286  Retrofit Existing (T12) Fluorescent Fixtures (26 01 50 52-0179) 

Note: Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for ballast 
recycling, 02 84 16 00-0008 for leaking ballast disposal, 26 01 50 51-0369 for hazardous lamp recycling. 

. 

. 
 26 01 50 52-0287  Retrofit Existing (T12) Strip Style Fluorescent Fixtures Without Reflector (26 01 

50 52-0286) 
Note: Includes ballast, white reflective ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 52-0288 EA Retrofit An Existing 4' (T12) Strip Style Fixture Without Reflector To Operate One 4' (T8) Lamp ......................................... 85.77  

    For Specular Ballast Cover, Add  8.16 
. 

 26 01 50 52-0289 EA Retrofit An Existing 4' (T12) Strip Style Fixture Without Reflector To Operate Two 4' (T8) Lamps ....................................... 90.06  
    For Specular Ballast Cover, Add  9.02 

. 
 26 01 50 52-0290 EA Retrofit An Existing 8' (T12) Strip Style Fixture Without Reflector To Operate Two 4' (T8) Lamps ..................................... 115.08  

    For Specular Ballast Cover, Add  14.02 
. 

 26 01 50 52-0291 EA Retrofit An Existing 8' (T12) Strip Style Fixture Without Reflector To Operate Four 4' (T8) Lamps .................................... 130.12  
    For Specular Ballast Cover, Add  17.03 

XXXXXXX 
. 
 26 01 50 52-0292  Retrofit Existing (T12) Strip Style Fluorescent Fixtures With Reflector (26 01 50 52-

0286) 
Note: Includes ballast, white reflector and ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 52-0293 EA Retrofit An Existing 4' (T12) Strip Style Fixture With Reflector To Operate One 4' (T8) Lamp .............................................. 89.45  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 52-0294 EA Retrofit An Existing 4' (T12) Strip Style Fixture With Reflector To Operate Two 4' (T8) Lamps ............................................ 94.18  
    For Specular Reflector, Add  17.05 

. 
 26 01 50 52-0295 EA Retrofit An Existing 8' (T12) Strip Style Fixture With Reflector To Operate Two 4' (T8) Lamps .......................................... 120.23  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 52-0296 EA Retrofit An Existing 8' (T12) Strip Style Fixture With Reflector To Operate Four 4' (T8) Lamps ......................................... 149.64  
    For Specular Reflector, Add  17.05 

XXXXXXX 
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. 
 26 01 50 52-0297  Retrofit Existing (T12) Troffer Style Fluorescent Fixtures (26 01 50 52-0286) 

Note: Includes ballast, white reflector and ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 52-0298 EA Retrofit An Existing 1 x 4 (T12) Troffer Style Fixture To Operate One 4' (T8) Lamps ......................................................... 111.87  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 52-0299 EA Retrofit An Existing 1 x 4 (T12) Troffer Style Fixture To Operate Two 4' (T8) Lamps ......................................................... 116.16  
    For Specular Reflector, Add  17.05 

. 
 26 01 50 52-0300 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Two 2' (T8) Lamps ......................................................... 117.43  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 52-0301 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Three 2' (T8) Lamps ...................................................... 128.64  
    For Specular Reflector, Add  17.05 

. 
 26 01 50 52-0302 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Four 2' (T8) Lamps ........................................................ 151.79  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 52-0303 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Two 4' (T8) Lamps ......................................................... 120.57  
    For Specular Reflector, Add  17.05 

. 
 26 01 50 52-0304 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Three 4' (T8) Lamps ...................................................... 130.41  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 52-0305 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Four 4' (T8) Lamps ........................................................ 138.55  
    For Specular Reflector, Add  17.05 

XXXXXXX 
. 
 26 01 50 52-0306  Retrofit Existing Recessed Lay-In/Troffer Fixtures (26 01 50 52-0179) 
. 
. 
 26 01 50 52-0307  Fluorescent Volumetric Lighting Retrofits For Existing Recessed Lay-

In/Troffer Fixtures (Lithonia) (26 01 50 52-0306) 
Note: Includes removing existing lamps and ballast. Includes installing adaptor frame, volumetric reflectors, 
lamps and ballasts. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for 
ballast recycling, 26 01 50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 52-0308 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R).................................................................................................................................................. 184.25  
. 

 26 01 50 52-0309 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 
Fixtures (Lithonia 2RT8R).................................................................................................................................................. 184.25  

. 
 26 01 50 52-0310 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R).................................................................................................................................................. 184.25  
. 

 26 01 50 52-0311 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic 
Recessed Fluorescent Fixtures (Lithonia 2RT8R) ............................................................................................................. 201.17  

. 
 26 01 50 52-0312 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 184.25  
. 

 26 01 50 52-0313 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 
Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 184.25  

. 
 26 01 50 52-0314 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 184.25  
. 

 26 01 50 52-0315 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed 
Recessed Fluorescent Fixtures (Lithonia 2RT8RT) ........................................................................................................... 201.17  

. 
 26 01 50 52-0316 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R).................................................................................................................................................. 184.73  
. 

 26 01 50 52-0317 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 
Fixtures (Lithonia 2RT8R).................................................................................................................................................. 184.73  

. 
 26 01 50 52-0318 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R).................................................................................................................................................. 184.73  
. 

 26 01 50 52-0319 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic 
Recessed Fluorescent Fixtures (Lithonia 2RT8R) ............................................................................................................. 201.64  

. 
 26 01 50 52-0320 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 184.73  
. 

 26 01 50 52-0321 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 
Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 184.73  

. 
 26 01 50 52-0322 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 184.73  
. 

 26 01 50 52-0323 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed 
Recessed Fluorescent Fixtures (Lithonia 2RT8RT) ........................................................................................................... 201.64  

XXXXXXX 
. 
 26 01 50 52-0324  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (PlanLED) (26 01 50 52-0306) 
Note: Includes adaptor frame, optical system, LEDs and driver. Excludes recycling or disposal of lamps and 
ballasts. See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0369 for disposal of hazardous 
lamps. 

. 

. 
 26 01 50 52-0325 EA 2,400 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (PlanLED 

FR3E-025) ......................................................................................................................................................................... 264.92  
. 

 26 01 50 52-0326 EA 4,300 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (PlanLED 
FR3E-045) ......................................................................................................................................................................... 276.42  

XXXXXXX 
. 
 26 01 50 52-0327  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (Raffino™) (26 01 50 52-0306) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 52-0328 EA 1,800 Lumens, 1' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR14-1800L)...................................................................................................................................................................... 237.44  
. 

 26 01 50 52-0329 EA 2,600 Lumens, 1' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR14-2700L)...................................................................................................................................................................... 242.58  
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. 
 26 01 50 52-0330 EA 2,200 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR22-2200L) ...................................................................................................................................................................... 237.44  
. 

 26 01 50 52-0331 EA 3,300 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR22-3300L) ...................................................................................................................................................................... 242.58  

. 
 26 01 50 52-0332 EA 3,300 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR24-3000L) ...................................................................................................................................................................... 268.24  
. 

 26 01 50 52-0333 EA 4,150 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR24-4000L) ...................................................................................................................................................................... 275.94  

. 
 26 01 50 52-0334 EA 5,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR24-5000L) ...................................................................................................................................................................... 293.90  

XXXXXXX 
. 
 26 01 50 52-0335  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (Orion) (26 01 50 52-0306) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling, 26 01 50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 52-0336 EA 3,000 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDR-030L-FO-UNV-FDX-840-22-1P-CT-M-ST) ................................................................................................................ 221.74  
. 

 26 01 50 52-0337 EA 3,500 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDR-035L-FO-UNV-FDX-840-22-1P-CT-M-ST) ................................................................................................................ 228.90  

. 
 26 01 50 52-0338 EA 3,200 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDR-032L-FO-UNV-FDX-840-24-1P-CT-M-ST) ................................................................................................................ 231.04  
. 

 26 01 50 52-0339 EA 3,800 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDR-038L-FO-UNV-FDX-840-24-1P-CT-M-ST) ................................................................................................................ 238.20  

. 
 26 01 50 52-0340 EA 2,000 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDRE1A1UNVFDSX84022MST) ....................................................................................................................................... 173.42  
. 

 26 01 50 52-0341 EA 4,000 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDRE1B1UNVFDSX84022MST) ....................................................................................................................................... 176.82  

. 
 26 01 50 52-0342 EA 3,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDRE1D1UNVFDSX84024MST) ....................................................................................................................................... 182.26  
. 

 26 01 50 52-0343 EA 4,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDRE1E1UNVFDSX84024MST) ....................................................................................................................................... 185.66  

. 
 26 01 50 52-0344 EA 6,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDRE1F1UNVFDSX84024MST) ....................................................................................................................................... 223.74  
. 

 26 01 50 52-0345 EA 8,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (ORION 
LDRE1G1UNVFDSX84024MST)....................................................................................................................................... 261.82  

XXXXXXX 
. 
 26 01 50 52-0346  Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed 

Lay-In/Troffer Fixtures (A.L.P. Lighting Components) (26 01 50 52-0306) 
Note: Includes adaptor frame, optical system, lamps and ballasts. Excludes recycling or disposal of lamps and 
ballasts. See CSI section 02 84 16 00-0003 for ballast recycling, 26 01 50 51-0369 for disposal of hazardous 
lamps. 

. 

. 
 26 01 50 52-0347 EA 1 T5 Lamp, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 207.64  
. 

 26 01 50 52-0348 EA 1 T8 Lamp, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 157.19  

. 
 26 01 50 52-0349 EA 2 T5 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 211.80  
. 

 26 01 50 52-0350 EA 2 T8 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 161.25  

. 
 26 01 50 52-0351 EA 3 T5 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 219.81  
. 

 26 01 50 52-0352 EA 3 T8 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 173.32  

. 
 26 01 50 52-0353 EA 1 T5 Lamp, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 239.76  
. 

 26 01 50 52-0354 EA 1 T8 Lamp, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 189.18  

. 
 26 01 50 52-0355 EA 2 T5 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 243.70  
. 

 26 01 50 52-0356 EA 2 T8 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 193.08  

. 
 26 01 50 52-0357 EA 3 T5 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 251.69  
. 

 26 01 50 52-0358 EA 3 T8 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 205.15  

XXXXXXX 
. 
 26 01 50 52-0359  LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic 

Recessed Lay-In/Troffer Fixtures (Lithonia 2VTL2R/RT) (26 01 50 52-0306) 
Note: Includes removing existing lamps and ballast. Includes installing LED light engine assembly, dimming 
driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for 
ballast recycling, 26 01 50 51-0369 for disposal of hazardous lamps. 

. 

. 
 26 01 50 52-0360 EA 3,300 Lumens, 2' x 2', LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic Recessed Lay-In/Troffer 

Fixtures (Lithonia 2VTL2R/RT) .......................................................................................................................................... 417.55  
. 

 26 01 50 52-0361 EA 4,800 Lumens, 2' x 4', LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic Recessed Lay-In/Troffer 
Fixtures (Lithonia 2VTL4R/RT) .......................................................................................................................................... 461.26  

XXXXXXX 
. 
 26 01 50 52-0362  Retrofit Existing HID Fixtures (26 01 50 52-0179) 
. 
. 

 26 01 50 52-0363 EA Tear Drop LED Retrofit Kit (Holophane LTDRL2 P35S 40K AS BK TDRD 3 P) ................................................................. 937.54  
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XXXXXXX 
. 
 26 01 50 53  Lens and Accessory Replacement (26 01 50) 
. 
. 

 26 01 50 53-0001 EA  Removal And Replacement Of Parabolic Aluminum Louver ............................................................................................... 115.35  
. 

 26 01 50 53-0002 EA  Removal And Replacement Of Visor For Fixtures .............................................................................................................. 230.38  
. 

 26 01 50 53-0003 EA  Removal And Replacement Of Globe On Pole ................................................................................................................... 280.94  
. 

 26 01 50 53-0004 EA  Removal And Replacement Of Lenses For Flat Top Pole Fixtures..................................................................................... 108.33  
. 

 26 01 50 53-0005 EA Removal And Replacement Of 1' x 4' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 35.67  
. 

 26 01 50 53-0006 EA Removal And Replacement Of 2' x 2' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 37.27  
. 

 26 01 50 53-0007 EA Removal And Replacement Of 2' x 4' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 44.22  
. 

 26 01 50 53-0008 EA  Removal And Replacement Of Slide-On Lampholder ........................................................................................................... 15.35  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 01 50 53-0009 EA  Removal And Replacement Of Screw Mount Lampholder .................................................................................................... 15.60  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 
. 

 26 01 50 53-0010 EA  Removal And Replacement Of Medium Bi-Pin Lampholder ................................................................................................. 17.72  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 01 50 53-0011 EA  Removal And Replacement Of Fixed High Output Lampholder, Recessed, Double Contact Double Pedestal Type ........... 20.98  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 
. 

 26 01 50 53-0012 EA  Removal And Replacement Of Plunger High Output Lampholder, Recessed, Double Contact Double Pedestal 
Type .................................................................................................................................................................................... 23.10  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 
. 

 26 01 50 53-0013 EA  Removal And Replacement Of Compact Twin-Tube Lampholder, Snap-in .......................................................................... 17.40  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 01 50 53-0014 EA  Removal And Replacement Of Exterior Light Globes ........................................................................................................... 57.39  

XXXXXXX 
. 
 26 05  Common Work Results For Electrical (26) 
. 
. 
 26 05 13  Medium-Voltage Cables (26 05) 
. 
. 
 26 05 13 16  Medium-Voltage, Single-And Multi-Conductor Cables (26 05 13) 
. 
. 
 26 05 13 16-0001  Wire And Cable (26 05 13 16) 

Note: Pulled in conduit except as noted. Includes pull wires, pulling branch circuit conductors, testing, and 
splicing (#8 and lighter). All conductors are copper except as otherwise noted. No special set-up is required. 
Excludes terminations. 

. 

. 
 26 05 13 16-0002  5 KV Cable (26 05 13 16-0001) 
. 
. 
 26 05 13 16-0003  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Installed In Duct (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0004 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 3,182.15 946.48 
. 

 26 05 13 16-0005 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 3,686.86 1,033.46 
. 

 26 05 13 16-0006 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 4,339.77 1,167.65 
. 

 26 05 13 16-0007 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 5,561.09 1,438.60 
. 

 26 05 13 16-0008 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 6,316.94 1,619.98 
. 

 26 05 13 16-0009 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 7,578.55 1,798.14 
. 

 26 05 13 16-0010 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 8,527.12 2,020.40 
. 

 26 05 13 16-0011 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 9,984.02 2,247.78 
. 

 26 05 13 16-0012 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 11,697.00 2,683.79 
. 

 26 05 13 16-0013 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 14,536.58 3,154.75 
. 

 26 05 13 16-0014 MLF 750 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 20,755.65 3,718.20 
. 

 26 05 13 16-0015 MLF 1,000 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................. 26,980.67 4,281.40 

XXXXXXX 
. 
 26 05 13 16-0016  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Direct Burial (26 05 13 16-0002) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0017 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 3,063.84  

. 
 26 05 13 16-0018 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 3,350.99  

. 
 26 05 13 16-0019 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 3,668.37  

. 
 26 05 13 16-0020 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 4,434.75  

. 
 26 05 13 16-0021 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 4,737.02  

. 
 26 05 13 16-0022 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 5,774.98  

. 
 26 05 13 16-0023 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 6,167.93  

. 
 26 05 13 16-0024 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial.................................. 7,283.81  

. 
 26 05 13 16-0025 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial.................................. 8,024.82  

. 
 26 05 13 16-0026 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial.................................. 9,793.48  

XXXXXXX 
. 
 26 05 13 16-0027  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Installed On Poles (Aerial) (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0028 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 2,379.27 603.01 
. 

 26 05 13 16-0029 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 2,779.58 646.56 
. 

 26 05 13 16-0030 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 3,540.18 817.64 
. 

 26 05 13 16-0031 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 4,537.82 992.58 
. 

 26 05 13 16-0032 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 5,287.58 1,165.20 
. 

 26 05 13 16-0033 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 6,537.59 1,332.52 
. 

 26 05 13 16-0034 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 7,484.15 1,546.11 
. 

 26 05 13 16-0035 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)............ 9,407.15 1,945.11 
. 

 26 05 13 16-0036 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial).......... 11,367.60 2,461.16 
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. 
 26 05 13 16-0037 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 14,666.02 3,092.21 

XXXXXXX 
. 
 26 05 13 16-0038  5 KV Non-Shielded Single Copper Conductor (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0039 MLF 1/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 6,755.28 1,886.21 
. 

 26 05 13 16-0040 MLF 2/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 7,537.04 1,913.31 
. 

 26 05 13 16-0041 MLF 3/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 8,318.80 1,940.43 
. 

 26 05 13 16-0042 MLF 4/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 8,629.78 1,983.31 
. 

 26 05 13 16-0043 MLF 350 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 10,028.52 2,058.97 
. 

 26 05 13 16-0044 MLF 500 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 13,553.55 2,157.82 
. 

 26 05 13 16-0045 MLF 750 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 20,341.52 2,697.28 
. 

 26 05 13 16-0046 MLF 1,000 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ................................................... 23,949.08 3,596.42 

XXXXXXX 
. 
 26 05 13 16-0047  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Installed In Duct (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0048 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 3,329.05 946.48 
. 

 26 05 13 16-0049 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 3,885.45 1,033.46 
. 

 26 05 13 16-0050 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 4,595.48 1,167.65 
. 

 26 05 13 16-0051 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 5,254.94 1,303.06 
. 

 26 05 13 16-0052 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 5,914.74 1,438.60 
. 

 26 05 13 16-0053 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 6,725.00 1,619.98 
. 

 26 05 13 16-0054 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 8,133.51 1,798.14 
. 

 26 05 13 16-0055 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 9,152.80 2,020.40 
. 

 26 05 13 16-0056 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 10,769.66 2,247.78 
. 

 26 05 13 16-0057 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 12,594.72 2,683.79 
. 

 26 05 13 16-0058 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 15,733.54 3,154.75 
. 

 26 05 13 16-0059 MLF 750 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 22,819.08 3,718.20 
. 

 26 05 13 16-0060 MLF 1,000 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ................................................. 29,910.57 4,281.40 

XXXXXXX 
. 
 26 05 13 16-0061  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Direct Burial (26 05 13 16-0002) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0062 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 3,210.74  

. 
 26 05 13 16-0063 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 3,549.58  

. 
 26 05 13 16-0064 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 3,924.09  

. 
 26 05 13 16-0065 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 4,356.77  

. 
 26 05 13 16-0066 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 4,788.40  

. 
 26 05 13 16-0067 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 5,145.07  

. 
 26 05 13 16-0068 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 6,329.94  

. 
 26 05 13 16-0069 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 6,793.61  

. 
 26 05 13 16-0070 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 8,069.46  

. 
 26 05 13 16-0071 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 8,922.55  

. 
 26 05 13 16-0072 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 10,990.44  

XXXXXXX 
. 
 26 05 13 16-0073  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Installed On Poles (Aerial) (26 05 13 
16-0002) 

. 

. 
 26 05 13 16-0074 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 2,526.17 603.01 

. 
 26 05 13 16-0075 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 2,978.17 646.56 

. 
 26 05 13 16-0076 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation  Cable, Installed On Poles (Aerial) ............ 3,795.89 817.64 

. 
 26 05 13 16-0077 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 4,342.09 904.46 

. 
 26 05 13 16-0078 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 4,891.47 992.58 

. 
 26 05 13 16-0079 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 5,695.64 1,165.20 

. 
 26 05 13 16-0080 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 7,092.55 1,332.52 

. 
 26 05 13 16-0081 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 8,109.83 1,546.11 

. 
 26 05 13 16-0082 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 10,192.80 1,945.11 

. 
 26 05 13 16-0083 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 12,265.33 2,461.16 

. 
 26 05 13 16-0084 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 15,862.98 3,092.21 

XXXXXXX 
. 
 26 05 13 16-0085  15 KV Cable (26 05 13 16-0001) 
. 
. 
 26 05 13 16-0086  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable (26 05 13 16-0085) 
. 
. 
 26 05 13 16-0087  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Installed In Duct (26 05 13 16-0086) 
. 
. 

 26 05 13 16-0088 MLF #4 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................... 6,607.93 1,886.21 
. 

 26 05 13 16-0089 MLF #2 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................... 6,992.89 1,886.21 
. 

 26 05 13 16-0090 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................... 7,139.73 1,886.21 
. 

 26 05 13 16-0091 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct .......................... 7,618.09 1,886.21 
. 

 26 05 13 16-0092 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct .......................... 8,072.12 1,886.21 
. 

 26 05 13 16-0093 MLF 3/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct .......................... 9,040.77 1,968.88 
. 

 26 05 13 16-0094 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct .......................... 9,219.14 1,968.88 
. 

 26 05 13 16-0095 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ....................... 10,417.49 2,058.97 
. 

 26 05 13 16-0096 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ....................... 11,584.04 2,107.25 
. 

 26 05 13 16-0097 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ....................... 14,057.95 2,373.61 
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XXXXXXX 
. 
 26 05 13 16-0098  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Direct Burial (26 05 13 16-0086) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0099 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial.................................. 5,110.75  

. 
 26 05 13 16-0100 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial................................. 5,589.10  

. 
 26 05 13 16-0101 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial................................. 6,043.13  

. 
 26 05 13 16-0102 MLF 3/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial................................. 7,037.85  

. 
 26 05 13 16-0103 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial................................. 7,216.21  

. 
 26 05 13 16-0104 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial................................ 8,526.75  

. 
 26 05 13 16-0105 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial................................ 9,695.96  

. 
 26 05 13 16-0106 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial.............................. 11,900.13  

XXXXXXX 
. 
 26 05 13 16-0107  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) (26 05 13 
16-0086) 

. 

. 
 26 05 13 16-0108 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)............ 4,657.31 861.43 

. 
 26 05 13 16-0109 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)........... 5,475.67 992.58 

. 
 26 05 13 16-0110 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)........... 6,377.20 1,165.20 

. 
 26 05 13 16-0111 MLF 3/0 AWG, XLP, 15 KV, Installed On Poles (Aerial), Shielded, Single Copper Conductor, 133% Insulation Cable........... 7,573.23 1,332.52 

. 
 26 05 13 16-0112 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)........... 8,305.20 1,546.11 

. 
 26 05 13 16-0113 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial).......... 9,936.18 1,799.87 

. 
 26 05 13 16-0114 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)........ 11,753.00 2,097.31 

. 
 26 05 13 16-0115 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial)........ 14,439.75 2,436.23 

XXXXXXX 
. 
 26 05 13 16-0116  Ethylene-Propylene Rubber (EPR) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable (26 05 13 16-0085) 
. 
. 
 26 05 13 16-0117  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Installed In Duct (26 05 13 16-0116) 
. 
. 

 26 05 13 16-0118 MLF #4 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................... 6,948.56 1,886.21 
. 

 26 05 13 16-0119 MLF #2 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................... 7,402.82 1,886.21 
. 

 26 05 13 16-0120 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................... 7,576.09 1,886.21 
. 

 26 05 13 16-0121 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct .......................... 8,140.55 1,886.21 
. 

 26 05 13 16-0122 MLF 2/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct .......................... 8,676.31 1,886.21 
. 

 26 05 13 16-0123 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct .......................... 9,782.14 1,968.88 
. 

 26 05 13 16-0124 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct .......................... 9,992.61 1,968.88 
. 

 26 05 13 16-0125 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 11,366.09 2,058.97 
. 

 26 05 13 16-0126 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 12,720.90 2,107.25 
. 

 26 05 13 16-0127 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 15,520.25 2,373.61 

XXXXXXX 
. 
 26 05 13 16-0128  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Direct Burial (26 05 13 16-0116) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0129 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 5,547.11  

. 
 26 05 13 16-0130 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 6,111.56  

. 
 26 05 13 16-0131 MLF 2/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 6,647.32  

. 
 26 05 13 16-0132 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 7,779.22  

. 
 26 05 13 16-0133 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 7,989.69  

. 
 26 05 13 16-0134 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 9,472.59  

. 
 26 05 13 16-0135 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 10,824.37  

. 
 26 05 13 16-0136 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 13,362.44  

XXXXXXX 
. 
 26 05 13 16-0137  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Installed On Poles (Aerial) (26 05 13 16-0116) 
. 
. 

 26 05 13 16-0138 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........... 5,093.67 861.43 
. 

 26 05 13 16-0139 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 5,998.13 992.58 
. 

 26 05 13 16-0140 MLF 2/0 AWG, EPEPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ..... 6,981.39 1,165.20 
. 

 26 05 13 16-0141 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 8,314.60 1,332.52 
. 

 26 05 13 16-0142 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 9,078.68 1,546.11 
. 

 26 05 13 16-0143 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 10,884.78 1,799.87 
. 

 26 05 13 16-0144 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 12,889.86 2,097.31 
. 

 26 05 13 16-0145 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 15,902.06 2,436.23 

XXXXXXX 
. 
 26 05 13 16-0146  15 KV Non-Shielded Single Copper Conductor (26 05 13 16-0085) 
. 
. 

 26 05 13 16-0147 MLF 1/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 8,671.39 1,892.82 
. 

 26 05 13 16-0148 MLF 2/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 7,799.64 1,938.06 
. 

 26 05 13 16-0149 MLF 3/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 10,794.27 1,983.31 
. 

 26 05 13 16-0150 MLF 350 MCM, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 14,228.12 2,115.48 

XXXXXXX 
. 
 26 05 13 16-0151  Shielded, Armored Copper, 15 KV, 3 Conductor Cable (26 05 13 16-0085) 

Note: Laid in cable tray or hung in vertical cable shaft. 
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. 

. 
 26 05 13 16-0152  Galvanized Steel Interlocked Armor Cable (26 05 13 16-0151) 
. 
. 

 26 05 13 16-0153 LF  3 Conductors, #2 AWG, TC, 15 KV, Galvanized Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically .............. 46.57 14.43 
. 

 26 05 13 16-0154 LF  3 Conductors, 1/0 AWG, TC, 15 KV, Galvanized Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically ............. 53.88 15.37 

XXXXXXX 
. 
 26 05 13 16-0155  Aluminum Interlocked Armor Cable (26 05 13 16-0151) 
. 
. 

 26 05 13 16-0156 LF 3 Conductors, #2 AWG, TC, 15 KV, Aluminum Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically ................ 46.57 14.43 
. 

 26 05 13 16-0157 LF 3 Conductor, 1/0 AWG, TC, 15 KV, Aluminum Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically ................ 53.88 15.37 

XXXXXXX 
. 
 26 05 13 16-0158  Type URD, 15 KV Primary Concentric UD Cable (26 05 13 16-0085) 

Note: 0.175" XLPE insulation, copper conductor. 
. 
. 

 26 05 13 16-0159 MLF #4 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 3,283.89 946.48 
. 

 26 05 13 16-0160 MLF #2 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 3,824.40 1,033.46 
. 

 26 05 13 16-0161 MLF #1 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 4,516.88 1,167.65 
. 

 26 05 13 16-0162 MLF 1/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ....................................... 5,796.47 1,434.69 
. 

 26 05 13 16-0163 MLF 2/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ....................................... 6,587.44 1,615.13 
. 

 26 05 13 16-0164 MLF 3/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ....................................... 7,962.92 1,798.14 
. 

 26 05 13 16-0165 MLF 4/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ....................................... 8,941.62 2,012.85 

XXXXXXX 
. 
 26 05 13 16-0166  15 KV, URD Copper Cable, Direct Burial (26 05 13 16-0085) 
. 
. 

 26 05 13 16-0167 MLF 3 Conductors, #6 AWG, 15 KV, URD Copper Cable, Direct Burial ................................................................................ 12,675.13  

XXXXXXX 
. 
 26 05 13 16-0168  Wire Connections (26 05 13 16-0001) 
. 
. 
 26 05 13 16-0169  Medium Voltage Up To 5 KV (26 05 13 16-0168) 
. 
. 
 26 05 13 16-0170  Shielded One Conductor Cable Splice (26 05 13 16-0169) 
. 
. 

 26 05 13 16-0171 EA #6 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 319.24 128.33 
. 

 26 05 13 16-0172 EA #2 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 373.89 128.33 
. 

 26 05 13 16-0173 EA 1/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV........................................................ 373.89 128.33 
. 

 26 05 13 16-0174 EA 2/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV........................................................ 412.08 153.99 
. 

 26 05 13 16-0175 EA 3/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV........................................................ 412.08 153.99 
. 

 26 05 13 16-0176 EA 4/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV........................................................ 412.08 153.99 
. 

 26 05 13 16-0177 EA 250 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV....................................................... 463.01 179.66 
. 

 26 05 13 16-0178 EA 350 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV....................................................... 463.01 179.66 
. 

 26 05 13 16-0179 EA 500 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV....................................................... 463.01 179.66 

XXXXXXX 
. 
 26 05 13 16-0180  Cable Termination Without Stress Cone (26 05 13 16-0169) 
. 
. 

 26 05 13 16-0181 EA  #6 To 4/0 AWG Cable Termination Without Stress Cone, Medium Voltage To 5 KV ......................................................... 421.54 153.99 
. 

 26 05 13 16-0182 EA  250 To 500 MCM Cable Termination Without Stress Cone, Medium Voltage To 5 KV....................................................... 488.76 179.66 

XXXXXXX 
. 
 26 05 13 16-0183  Cable Termination With Stress Cone (26 05 13 16-0169) 
. 
. 

 26 05 13 16-0184 EA  #6 To 4/0 AWG Cable Termination With Stress Cone, Medium Voltage To 5 KV ........................................................... 1,080.74 307.99 
. 

 26 05 13 16-0185 EA  250 To 500 MCM Cable Termination With Stress Cone, Medium Voltage To 5 KV......................................................... 1,494.74 423.48 

XXXXXXX 
. 
 26 05 13 16-0186  Connect To Pothead, Pothead Included (26 05 13 16-0169) 
. 
. 

 26 05 13 16-0187 EA  #6 To 4/0 AWG Connection To Pothead (Included) Medium Voltage To 5 KV ................................................................ 1,113.75 307.99 
. 

 26 05 13 16-0188 EA  250 To 500 MCM Connection To Pothead (Included) Medium Voltage To 5 KV ............................................................. 1,385.17 352.90 

XXXXXXX 
. 
 26 05 13 16-0189  Two Conductor Pothead (26 05 13 16-0169) 

Note: Includes 5 KV pothead. 
. 
. 

 26 05 13 16-0190 EA  #6 To 4/0 AWG, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV................................................... 1,054.36 423.48 
. 

 26 05 13 16-0191 EA  250 To 350 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ................................................ 1,367.67 538.98 
. 

 26 05 13 16-0192 EA  400 To 700 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ................................................ 1,847.69 611.09 
. 

 26 05 13 16-0193 EA  750 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ............................................................ 2,676.91 712.99 
. 

 26 05 13 16-0194 EA  1,000 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ......................................................... 4,640.88 1,069.36 

XXXXXXX 
. 
 26 05 13 16-0195  Three Conductor Pothead (26 05 13 16-0169) 

Note: Includes 5 KV pothead. 
. 
. 

 26 05 13 16-0196 EA  #6 To 4/0 AWG, Three Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ................................................ 2,964.29 615.97 
. 

 26 05 13 16-0197 EA  250 To 500 MCM, Three Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ............................................. 3,297.02 718.64 

XXXXXXX 
. 
 26 05 13 16-0198  Copper Cable Splice, Crimp Compression Connection (26 05 13 16-0169) 

Note: For bare wire. 
. 
. 

 26 05 13 16-0199 EA  #6 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 76.42  
. 

 26 05 13 16-0200 EA  #4 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 83.88  
. 

 26 05 13 16-0201 EA  #3 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 97.83  
. 

 26 05 13 16-0202 EA  #2 AWG Crimp Compression Connection For Bare Copper Wire ....................................................................................... 111.32  
. 

 26 05 13 16-0203 EA  #1 AWG Crimp Compression Connection For Bare Copper Wire ....................................................................................... 125.46  
. 

 26 05 13 16-0204 EA  1/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 139.33  
. 

 26 05 13 16-0205 EA  2/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 153.12  
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. 
 26 05 13 16-0206 EA  3/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 167.33  

. 
 26 05 13 16-0207 EA  4/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 181.27  

. 
 26 05 13 16-0208 EA  250 MCM Crimp Compression Connection For Bare Copper Wire..................................................................................... 195.42  

. 
 26 05 13 16-0209 EA  300 MCM Crimp Compression Connection For Bare Copper Wire..................................................................................... 209.82  

. 
 26 05 13 16-0210 EA  350 MCM Crimp Compression Connection For Bare Copper Wire..................................................................................... 223.61  

. 
 26 05 13 16-0211 EA  400 MCM Crimp Compression Connection For Bare Copper Wire..................................................................................... 252.26  

. 
 26 05 13 16-0212 EA  500 MCM Crimp Compression Connection For Bare Copper Wire..................................................................................... 281.51  

XXXXXXX 
. 
 26 05 13 16-0213  Aluminum Cable Splice, Crimp Compression Connection (26 05 13 16-0169) 

Note: For bare wire. 
. 
. 

 26 05 13 16-0214 EA  #6 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................... 77.60  
. 

 26 05 13 16-0215 EA  #4 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................... 84.53  
. 

 26 05 13 16-0216 EA  #2 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 113.46  
. 

 26 05 13 16-0217 EA  #1 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 130.92  
. 

 26 05 13 16-0218 EA  1/0 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 144.49  
. 

 26 05 13 16-0219 EA  2/0 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 158.04  
. 

 26 05 13 16-0220 EA  3/0 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 173.04  
. 

 26 05 13 16-0221 EA  4/0 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 187.31  
. 

 26 05 13 16-0222 EA  250 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 201.32  
. 

 26 05 13 16-0223 EA  300 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 215.59  
. 

 26 05 13 16-0224 EA  350 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 229.67  
. 

 26 05 13 16-0225 EA  400 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 260.93  
. 

 26 05 13 16-0226 EA  500 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 292.34  

XXXXXXX 
. 
 26 05 13 16-0227  15 KV (26 05 13 16-0168) 
. 
. 
 26 05 13 16-0228  Single Conductor Pothead On Racks (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0229 EA  #2 To 4/0 AWG, Single Conductor, 15 KV Pothead (Included), On Racks ...................................................................... 1,298.71 538.98 
. 

 26 05 13 16-0230 EA  250 To 500 MCM, Single Conductor, 15 KV Pothead (Included), On Racks ................................................................... 1,640.69 667.30 

XXXXXXX 
. 
 26 05 13 16-0231  Two Conductor Pothead On Rack (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0232 EA  #2 To 4/0 AWG, Two Conductors, 15 KV Pothead (Included), On Racks ....................................................................... 1,954.50 821.30 
. 

 26 05 13 16-0233 EA  250 To 500 MCM, Two Conductors, 15 KV Pothead (Included), On Racks .................................................................... 2,330.26 975.29 

XXXXXXX 
. 
 26 05 13 16-0234  Three Conductor Pothead On Rack (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0235 EA  #2 To 4/0 AWG, Three Conductors, 15 KV Pothead (Included), On Racks ..................................................................... 2,518.01 1,065.12 
. 

 26 05 13 16-0236 EA  250 To 500 MCM, Three Conductors, 15 KV Pothead (Included), On Racks .................................................................. 3,142.20 1,334.61 

XXXXXXX 
. 
 26 05 13 16-0237  Stress Relief Cone On Rack (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0238 EA  #2 To 4/0 AWG Stress Relief Cone, On Rack ................................................................................................................. 1,258.83 538.98 
. 

 26 05 13 16-0239 EA  250 To 500 MCM Stress Relief Cone, On Rack .............................................................................................................. 1,595.85 667.30 

XXXXXXX 
. 
 26 05 13 16-0240  Grounded, Shielded Cable Splice (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0241 EA  #2 To 4/0 AWG Cable Splice, Grounded, Shielded, 15 KV ................................................................................................ 902.17 397.82 
. 

 26 05 13 16-0242 EA  250 To 500 MCM Cable Splice, Grounded, Shielded, 15 KV........................................................................................... 1,160.16 513.31 
. 

 26 05 13 16-0243 EA  3/0 To 500 MCM 15 KV Splice Kit, Cable Splice, Grounded, Shielded, Universal Mechanical Type CE - CE 2-Way ..... 4,330.64 1,411.60 
. 

 26 05 13 16-0244 EA  3/0 To 500 MCM 15 KV Splice Kit, Cable Splice, Grounded, Shielded, Universal Mechanical Type CE - CE - CE 
3-Way ............................................................................................................................................................................. 5,239.59 1,539.94 

XXXXXXX 
. 
 26 05 13 16-0245  Cable Termination (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0246 EA  #2 To 3/0 AWG Cable Termination 15 KV .......................................................................................................................... 552.09 224.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  134.75 

. 
 26 05 13 16-0247 EA  4/0 To 250 MCM Cable Termination 15 KV ........................................................................................................................ 703.41 288.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  173.24 
. 

 26 05 13 16-0248 EA  350 To 500 MCM Cable Termination 15 KV ....................................................................................................................... 866.08 352.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  211.74 

. 
 26 05 13 16-0249 EA  #2 To 3/0 AWG Cable Elbow Termination 15 KV ............................................................................................................... 334.30 128.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.00 

XXXXXXX 
. 
 26 05 13 16-0250  Stress Cones, 5-15 KV, 4 Skirted (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0251 EA  #4 To 1/0 AWG Stress Cones, 5-15 KV, 4 Skirted.............................................................................................................. 563.68 166.82 
. 

 26 05 13 16-0252 EA  2/0 To 3/0 AWG Stress Cones, 5-15 KV, 4 Skirted ............................................................................................................. 635.02 184.38 
. 

 26 05 13 16-0253 EA  4/0 To 350 MCM Stress Cones, 5-15 KV, 4 Skirted ............................................................................................................ 733.87 201.78 
. 

 26 05 13 16-0254 EA  400 To 500 MCM Stress Cones, 5-15 KV, 4 Skirted ........................................................................................................... 911.98 232.48 

XXXXXXX 
. 
 26 05 13 16-0255  Stress Cones, 5-15 KV, 6 Skirted (26 05 13 16-0227) 
. 
. 

 26 05 13 16-0256 EA  #4 To 1/0 AWG Stress Cones, 5-15 KV, 6 Skirted........................................................................................................... 1,127.38 334.22 
. 

 26 05 13 16-0257 EA  2/0 To 3/0 AWG Stress Cones, 5-15 KV, 6 Skirted .......................................................................................................... 1,270.16 368.76 
. 

 26 05 13 16-0258 EA  4/0 To 350 MCM Stress Cones, 5-15 KV, 6 Skirted ......................................................................................................... 1,452.78 396.07 
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. 
 26 05 13 16-0259 EA  400 To 500 MCM Stress Cones, 5-15 KV, 6 Skirted ........................................................................................................ 1,823.97 464.95 

XXXXXXX 
. 
 26 05 13 16-0260  35 KV (26 05 13 16-0168) 
. 
. 
 26 05 13 16-0261  35 KV One Conductor Splice (26 05 13 16-0260) 
. 
. 

 26 05 13 16-0262 EA  #1 Stranded To 4/0 Stranded, 35 KV, Cable Splicing ...................................................................................................... 2,242.55  

XXXXXXX 
. 
 26 05 13 16-0263  Cable Termination (26 05 13 16-0260) 
. 
. 

 26 05 13 16-0264 EA  #2 To 3/0 AWG Cable Termination, 35 KV ......................................................................................................................... 432.41 154.12 
. 

 26 05 13 16-0265 EA  3/0 AWG To 250 MCM, 35 KV, Cable Termination ............................................................................................................. 616.94 232.53 
. 

 26 05 13 16-0266 EA  350 To 500 MCM Cable Termination 35 KV ....................................................................................................................... 690.82 248.70 
. 

 26 05 13 16-0267 EA  #2 To 3/0 AWG Cable Elbow Termination 35 KV ............................................................................................................... 350.36 128.33 

XXXXXXX 
. 
 26 05 13 16-0268  70 KV (26 05 13 16-0168) 
. 
. 
 26 05 13 16-0269  Cable Splice (26 05 13 16-0268) 
. 
. 

 26 05 13 16-0270 EA  350 MCM, 70 KV, Cable Splicing ..................................................................................................................................... 7,282.37  
. 

 26 05 13 16-0271 EA  #2 To 4/0, 70 KV, Cable Splicing ..................................................................................................................................... 2,282.89  

XXXXXXX 
. 
 26 05 19  Low-Voltage Electrical Power Conductors And Cables (26 05) 
. 
. 
 26 05 19 16  Low-Voltage, Single-And Multi-Conductor Cables (26 05 19) 
. 
. 
 26 05 19 16-0001  Cable Installation Methods (26 05 19 16) 
. 
. 
 26 05 19 16-0002  Pull Cord (26 05 19 16-0001) 

Note: Left in conduit for others to pull cable. Not to be used when contractor has priced new wire in a conduit. 
Priced when owner wants a pull cord left in a conduit for owner to pull wire at a later time. 

. 

. 
 26 05 19 16-0003 LF Pull String Installed To Remain In Place, In Existing Conduit ................................................................................................. 0.39  

. 
 26 05 19 16-0004 LF Pull String Installed To Remain In Place, In New Conduits ..................................................................................................... 0.20  

. 
 26 05 19 16-0005 LF 1/4" Nylon Pull Cord Installed To Remain In Place, In Existing Conduit ................................................................................. 0.62  

. 
 26 05 19 16-0006 LF  1/4" Nylon Pull Cord Installed To Remain In Place, In New Conduits ..................................................................................... 0.37  

XXXXXXX 
. 
 26 05 19 16-0007  Bore Conduit Into Dirt Or Sand (26 05 19 16-0001) 

Note: For installation under roads, driveways or other structures up to 20'. 
. 
. 

 26 05 19 16-0008 LF  Bore 1" To 4" Conduit Into Dirt Or Sand ................................................................................................................................. 2.73  
. 

 26 05 19 16-0009 LF  Bore 5" To 8" Conduit Into Dirt Or Sand ................................................................................................................................. 3.47  
. 

 26 05 19 16-0010 EA Boring Minimum Set-Up Charge ......................................................................................................................................... 381.91  
Note: For projects where the total boring charge is less than the minimum set-up charge. Use this item 
exclusively. This item should not be used in conjunction with any other items in this section. 

XXXXXXX 
. 
 26 05 19 16-0011  Wire and Cable (26 05 19 16) 

Note: Pulled in conduit except as noted. Includes pull wires, pulling branch circuit conductors, testing, and 
splicing (#8 and lighter). All conductors are copper except as otherwise noted. No special set-up is required. For 
tasks installed in conduit, tasks exclude conduit. Excludes terminations. See CSI section 26 05 33 13-0057 for 
various conduit types. 

. 

. 
 26 05 19 16-0012  600 Volt Wire (26 05 19 16-0011) 
. 
. 
 26 05 19 16-0013  Single Solid Conductor, Copper (26 05 19 16-0012) 
. 
. 

 26 05 19 16-0014 MLF #14 AWG,Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ................................................ 653.26 284.53 
. 

 26 05 19 16-0015 MLF #12 AWG, Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ............................................... 804.16 334.71 
. 

 26 05 19 16-0016 MLF #10 AWG,Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ................................................ 972.78 409.27 
. 

 26 05 19 16-0017 MLF #14 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit .......................................................... 884.05 284.53 
. 

 26 05 19 16-0018 MLF #12 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ....................................................... 1,065.11 334.71 
. 

 26 05 19 16-0019 MLF #10 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ....................................................... 1,272.42 409.27 

XXXXXXX 
. 
 26 05 19 16-0020  Power Cable, Stranded Conductor, Copper (26 05 19 16-0012) 
. 
. 
 26 05 19 16-0021  Power Cable, Stranded, Single Conductor, XHHW-2 (26 05 19 16-0020) 
. 
. 

 26 05 19 16-0022 MLF #16 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................... 696.00 234.47 
. 

 26 05 19 16-0023 MLF #14 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................... 824.85 281.37 
. 

 26 05 19 16-0024 MLF #12 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................. 1,002.70 328.26 
. 

 26 05 19 16-0025 MLF #10 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................. 1,213.66 375.15 
. 

 26 05 19 16-0026 MLF #8 AWG, XLP (XHHW-2), 600 Volt, Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 1,595.93 468.94 
. 

 26 05 19 16-0027 MLF #6 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 2,107.15 562.72 
. 

 26 05 19 16-0028 MLF #4 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 2,838.47 703.41 
. 

 26 05 19 16-0029 MLF #3 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 3,334.19 797.19 
. 

 26 05 19 16-0030 MLF #2 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 3,911.38 890.98 
. 

 26 05 19 16-0031 MLF #1 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 4,766.17 984.77 
. 

 26 05 19 16-0032 MLF 1/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 5,679.66 1,125.45 
. 

 26 05 19 16-0033 MLF 2/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 6,747.12 1,266.13 
. 

 26 05 19 16-0034 MLF 3/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 8,001.04 1,406.82 
. 

 26 05 19 16-0035 MLF 4/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 9,492.54 1,547.50 
. 

 26 05 19 16-0036 MLF 250 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 10,093.10 1,688.17 
. 

 26 05 19 16-0037 MLF 300 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 11,848.56 1,828.86 
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. 
 26 05 19 16-0038 MLF 350 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 12,652.53 1,969.54 

. 
 26 05 19 16-0039 MLF 400 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 14,088.62 2,110.22 

. 
 26 05 19 16-0040 MLF 500 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 16,181.04 2,250.90 

. 
 26 05 19 16-0041 MLF 600 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 18,528.78 2,438.48 

. 
 26 05 19 16-0042 MLF 750 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 27,484.40 2,719.84 

. 
 26 05 19 16-0043 MLF 1,000 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................ 38,320.21 3,188.78 

XXXXXXX 
. 
 26 05 19 16-0044  Power Cable, Stranded, Multi Conductor, XHHW-2 (26 05 19 16-0020) 
. 
. 

 26 05 19 16-0045 MLF 2 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 1,649.69 562.60 
. 

 26 05 19 16-0046 MLF 3 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,005.59 656.63 
. 

 26 05 19 16-0047 MLF 4 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,478.85 797.19 
. 

 26 05 19 16-0048 MLF 6 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,896.52 867.18 
. 

 26 05 19 16-0049 MLF 7 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,135.87 914.31 
. 

 26 05 19 16-0050 MLF 9 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,612.80 1,007.98 
. 

 26 05 19 16-0051 MLF 10 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 2,747.94 1,050.65 
. 

 26 05 19 16-0052 MLF 12 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 4,329.53 1,148.90 
. 

 26 05 19 16-0053 MLF 14 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 4,748.71 1,219.48 
. 

 26 05 19 16-0054 MLF 24 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 6,783.51 1,547.61 
. 

 26 05 19 16-0055 MLF 37 Conductors,  #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .............. 10,237.70 2,297.80 
. 

 26 05 19 16-0056 MLF 2 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,005.70 656.63 
. 

 26 05 19 16-0057 MLF 3 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,539.30 797.19 
. 

 26 05 19 16-0058 MLF 4 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,072.95 937.88 
. 

 26 05 19 16-0059 MLF 2 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,660.87 843.74 
. 

 26 05 19 16-0060 MLF 3 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,404.30 1,030.72 
. 

 26 05 19 16-0061 MLF 4 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 4,386.26 1,313.26 
. 

 26 05 19 16-0062 MLF 6 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 5,876.58 1,688.76 
. 

 26 05 19 16-0063 MLF 9 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 7,875.06 2,157.23 
. 

 26 05 19 16-0064 MLF 2 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 3,250.47 961.33 
. 

 26 05 19 16-0065 MLF 3 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 4,084.36 1,125.45 
. 

 26 05 19 16-0066 MLF 4 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 5,269.97 1,430.27 
. 

 26 05 19 16-0067 MLF 2 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 4,097.17 1,078.56 
. 

 26 05 19 16-0068 MLF 3 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 5,442.17 1,336.47 
. 

 26 05 19 16-0069 MLF 4 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 6,922.12 1,648.32 
. 

 26 05 19 16-0070 MLF 2 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 5,431.26 1,308.57 
. 

 26 05 19 16-0071 MLF 3 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 6,981.75 1,496.74 
. 

 26 05 19 16-0072 MLF 4 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 8,989.18 1,867.78 
. 

 26 05 19 16-0073 MLF 2 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 7,352.62 1,593.92 
. 

 26 05 19 16-0074 MLF 3 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 9,507.82 1,782.43 
. 

 26 05 19 16-0075 MLF 4 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 12,597.41 2,344.69 
. 

 26 05 19 16-0076 MLF 3 Conductors, #1 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 12,539.04 2,250.55 
. 

 26 05 19 16-0077 MLF 4 Conductors, #1 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 16,248.05 2,812.45 
. 

 26 05 19 16-0078 MLF 3 Conductors, 1/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 14,695.37 2,438.95 
. 

 26 05 19 16-0079 MLF 3 Conductors, 2/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 17,776.42 2,812.45 
. 

 26 05 19 16-0080 MLF 3 Conductors, 3/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 21,654.89 3,281.16 
. 

 26 05 19 16-0081 MLF 4 Conductors, 3/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 28,482.58 4,218.69 
. 

 26 05 19 16-0082 MLF 3 Conductors, 4/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 26,258.20 3,754.67 
. 

 26 05 19 16-0083 MLF 3 Conductors, 250 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 28,164.49 4,218.69 
. 

 26 05 19 16-0084 MLF 3 Conductors, 350 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 34,909.42 4,689.38 
. 

 26 05 19 16-0085 MLF 3 Conductors, 500 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 44,546.00 5,153.86 

XXXXXXX 
. 
 26 05 19 16-0086  Underground Feeder And Branch Circuit Suitable, Single Stranded Copper 

(26 05 19 16-0012) 
Note: Direct bury. 

. 

. 
 26 05 19 16-0087 MLF #14 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..................... 892.88  

. 
 26 05 19 16-0088 MLF #12 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................. 1,047.76  

. 
 26 05 19 16-0089 MLF #10 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................. 1,274.74  

. 
 26 05 19 16-0090 MLF #8 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 1,650.92  

. 
 26 05 19 16-0091 MLF #6 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 2,210.93  

. 
 26 05 19 16-0092 MLF #4 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 2,872.01  

. 
 26 05 19 16-0093 MLF #2 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 4,016.94  

. 
 26 05 19 16-0094 MLF #1 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 4,864.09  

. 
 26 05 19 16-0095 MLF 1/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 5,877.63  

. 
 26 05 19 16-0096 MLF 2/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 7,016.85  

. 
 26 05 19 16-0097 MLF 3/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 8,329.99  

. 
 26 05 19 16-0098 MLF 4/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 9,365.10  

. 
 26 05 19 16-0099 MLF 250 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 10,154.92  

. 
 26 05 19 16-0100 MLF 300 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 11,950.42  

. 
 26 05 19 16-0101 MLF 350 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 13,280.08  

. 
 26 05 19 16-0102 MLF 400 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 14,809.60  

. 
 26 05 19 16-0103 MLF 500 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 17,272.70  

. 
 26 05 19 16-0104 MLF 600 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 20,213.45  

. 
 26 05 19 16-0105 MLF 750 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 30,800.69  

. 
 26 05 19 16-0106 MLF #14 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 819.93  

. 
 26 05 19 16-0107 MLF #12 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 976.60  

. 
 26 05 19 16-0108 MLF #10 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 1,156.67  

. 
 26 05 19 16-0109 MLF #8 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 1,424.98  

. 
 26 05 19 16-0110 MLF #6 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 1,804.21  

. 
 26 05 19 16-0111 MLF #4 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 2,367.46  

. 
 26 05 19 16-0112 MLF #2 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 3,169.08  
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. 
 26 05 19 16-0113 MLF #1 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 3,700.52  

. 
 26 05 19 16-0114 MLF 1/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 4,196.41  

. 
 26 05 19 16-0115 MLF 2/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 4,727.98  

. 
 26 05 19 16-0116 MLF 3/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 5,448.61  

. 
 26 05 19 16-0117 MLF 4/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 6,299.08  

. 
 26 05 19 16-0118 MLF 250 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 7,097.50  

. 
 26 05 19 16-0119 MLF 300 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 7,934.22  

. 
 26 05 19 16-0120 MLF 350 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 8,833.91  

. 
 26 05 19 16-0121 MLF 400 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 9,760.97  

. 
 26 05 19 16-0122 MLF 500 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 11,222.37  

. 
 26 05 19 16-0123 MLF 750 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 18,029.34  

. 
 26 05 19 16-0124 MLF #14 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ................................................................................................................................................................................. 657.68  
. 

 26 05 19 16-0125 MLF #12 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ................................................................................................................................................................................. 805.72  

. 
 26 05 19 16-0126 MLF #10 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ................................................................................................................................................................................. 974.34  
. 

 26 05 19 16-0127 MLF #8 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 1,322.65  
. 

 26 05 19 16-0128 MLF #6 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 1,731.92  
. 

 26 05 19 16-0129 MLF #4 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 2,205.78  
. 

 26 05 19 16-0130 MLF #2 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 3,065.83  
. 

 26 05 19 16-0131 MLF #1 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 3,584.22  
. 

 26 05 19 16-0132 MLF 1/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 4,164.09  

. 
 26 05 19 16-0133 MLF 2/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 4,673.53  
. 

 26 05 19 16-0134 MLF 3/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 5,410.80  

. 
 26 05 19 16-0135 MLF 4/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 6,340.04  
. 

 26 05 19 16-0136 MLF 250 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 7,332.03  

. 
 26 05 19 16-0137 MLF 300 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 8,358.79  
. 

 26 05 19 16-0138 MLF 350 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 9,450.25  

. 
 26 05 19 16-0139 MLF 400 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 10,509.07  
. 

 26 05 19 16-0140 MLF 500 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 12,224.91  

. 
 26 05 19 16-0141 MLF 600 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 14,485.29  
. 

 26 05 19 16-0142 MLF 750 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 21,620.56  

. 
 26 05 19 16-0143 MLF #2 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 4,679.65  

. 
 26 05 19 16-0144 MLF 1/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 6,582.19  

. 
 26 05 19 16-0145 MLF 2/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 7,322.77  

. 
 26 05 19 16-0146 MLF 3/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 8,289.72  

. 
 26 05 19 16-0147 MLF 4/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 9,198.90  

. 
 26 05 19 16-0148 MLF 250 MCM,Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 9,931.53  

. 
 26 05 19 16-0149 MLF 350 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 13,840.40  

. 
 26 05 19 16-0150 MLF 400 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 15,018.92  

. 
 26 05 19 16-0151 MLF 500 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 16,990.84  

XXXXXXX 
. 
 26 05 19 16-0152  600 Volt, Armored Cable, Copper Conductors (26 05 19 16-0012) 
. 
. 
 26 05 19 16-0153  ACTHH, Solid (26 05 19 16-0152) 
. 
. 

 26 05 19 16-0154 MLF 1 Conductor, #8 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 2,454.20 769.96 
. 

 26 05 19 16-0155 MLF 1 Conductor, #6 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 2,816.70 872.63 
. 

 26 05 19 16-0156 MLF 1 Conductor, #4 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 3,156.25 923.96 
. 

 26 05 19 16-0157 MLF 2 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 3,694.21 1,283.27 
. 

 26 05 19 16-0158 MLF 2 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,013.72 1,437.02 
. 

 26 05 19 16-0159 MLF 2 Conductors, #10 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,877.96 1,592.16 
. 

 26 05 19 16-0160 MLF 2 Conductors, #8 AWG, Type ACTHH, Solid, Armored Cable ......................................................................................... 6,075.43 1,745.89 
. 

 26 05 19 16-0161 MLF 3 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,364.27 1,437.02 
. 

 26 05 19 16-0162 MLF 3 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,649.79 1,592.16 
. 

 26 05 19 16-0163 MLF 3 Conductors, #10 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 5,731.99 1,797.36 
. 

 26 05 19 16-0164 MLF 3 Conductors, #8 AWG, Type ACTHH, Solid, Armored Cable ......................................................................................... 7,101.34 1,950.32 
. 

 26 05 19 16-0165 MLF 4 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 5,095.23 1,592.16 
. 

 26 05 19 16-0166 MLF 4 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 5,630.47 1,797.36 
. 

 26 05 19 16-0167 MLF 4 Conductors, #10 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 6,909.11 2,002.04 
. 

 26 05 19 16-0168 MLF 4 Conductors, #8 AWG, Type ACTHH, Solid, Armored Cable ......................................................................................... 8,567.94 2,156.80 

XXXXXXX 
. 
 26 05 19 16-0169  ACTHH, Stranded (26 05 19 16-0152) 
. 
. 

 26 05 19 16-0170 MLF 2 Conductors, #8 AWG, Type ACTHH, Stranded, Armored Cable .................................................................................. 6,333.29 1,849.07 
. 

 26 05 19 16-0171 MLF 2 Conductors, #6 AWG, Type ACTHH, Stranded, Armored Cable .................................................................................. 7,589.24 2,103.67 
. 

 26 05 19 16-0172 MLF 3 Conductors, #8 AWG, Type ACTHH, Stranded, Armored Cable .................................................................................. 7,358.77 2,053.24 
. 

 26 05 19 16-0173 MLF 3 Conductors, #6 AWG, Type ACTHH, Stranded, Armored Cable .................................................................................. 8,992.87 2,308.10 
. 

 26 05 19 16-0174 MLF 3 Conductors, #4 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 11,067.39 2,566.55 
. 

 26 05 19 16-0175 MLF 3 Conductors, #3 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 12,609.03 2,820.39 
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. 
 26 05 19 16-0176 MLF 3 Conductors, #2 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 14,312.27 3,077.43 

. 
 26 05 19 16-0177 MLF 4 Conductors, #8 AWG, Type ACTHH, Stranded, Armored Cable .................................................................................. 9,333.78 2,463.12 

. 
 26 05 19 16-0178 MLF 4 Conductors, #6 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 11,068.27 2,718.75 

. 
 26 05 19 16-0179 MLF 4 Conductors, #4 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 13,780.10 2,977.45 

. 
 26 05 19 16-0180 MLF 4 Conductors, #3 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 15,074.85 3,232.44 

. 
 26 05 19 16-0181 MLF 4 Conductors, #2 AWG, Type ACTHH, Stranded, Armored Cable ................................................................................ 17,579.34 3,487.17 

XXXXXXX 
. 
 26 05 19 16-0182  HCFC, Solid (26 05 19 16-0152) 
. 
. 

 26 05 19 16-0183 MLF 2 Conductors, #14 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 3,999.50 1,283.27 
. 

 26 05 19 16-0184 MLF 2 Conductors, #12 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 4,411.57 1,441.88 
. 

 26 05 19 16-0185 MLF 2 Conductors, #10 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 4,906.88 1,584.33 
. 

 26 05 19 16-0186 MLF 3 Conductors, #14 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 4,748.00 1,441.88 
. 

 26 05 19 16-0187 MLF 3 Conductors, #12 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 5,127.02 1,584.33 
. 

 26 05 19 16-0188 MLF 3 Conductors, #10 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 6,472.12 1,807.49 
. 

 26 05 19 16-0189 MLF 4 Conductors, #14 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 5,668.56 1,584.33 
. 

 26 05 19 16-0190 MLF 4 Conductors, #12 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 6,260.93 1,807.49 
. 

 26 05 19 16-0191 MLF 4 Conductors, #10 AWG, Type HCF, Solid, Armored Cable ............................................................................................ 8,148.23 2,005.12 

XXXXXXX 
. 
 26 05 19 16-0192  MC, Solid Or Stranded, Galvanized Steel Armor (26 05 19 16-0152) 
. 
. 

 26 05 19 16-0193 MLF 2 Conductors, #14 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 3,685.44 1,283.27 
. 

 26 05 19 16-0194 MLF 2 Conductors, #12 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,123.78 1,441.88 
. 

 26 05 19 16-0195 MLF 2 Conductors, #10 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,828.68 1,584.33 
. 

 26 05 19 16-0196 MLF 2 Conductors, #8 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 5,888.18 1,693.03 
. 

 26 05 19 16-0197 MLF 2 Conductors, #6 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 7,061.59 1,794.79 
. 

 26 05 19 16-0198 MLF 3 Conductors, #14 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,221.95 1,441.88 
. 

 26 05 19 16-0199 MLF 3 Conductors, #12 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,726.87 1,584.33 
. 

 26 05 19 16-0200 MLF 3 Conductors, #10 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 5,829.43 1,807.49 
. 

 26 05 19 16-0201 MLF 3 Conductors, #8 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 7,232.65 1,950.32 
. 

 26 05 19 16-0202 MLF 3 Conductors, #6 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 8,306.10 2,103.67 
. 

 26 05 19 16-0203 MLF 3 Conductors, #4 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................... 9,982.93 2,259.34 
. 

 26 05 19 16-0204 MLF 3 Conductors, #2 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 13,196.66 2,412.18 
. 

 26 05 19 16-0205 MLF 4 Conductors, #14 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 4,819.77 1,584.33 
. 

 26 05 19 16-0206 MLF 4 Conductors, #12 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 5,515.08 1,807.49 
. 

 26 05 19 16-0207 MLF 4 Conductors, #10 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 7,711.26 2,005.12 
. 

 26 05 19 16-0208 MLF 4 Conductors, #8 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 10,021.64 2,208.77 
. 

 26 05 19 16-0209 MLF 4 Conductors, #6 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 11,960.72 2,363.29 
. 

 26 05 19 16-0210 MLF 4 Conductors, #4 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 15,268.35 2,516.25 
. 

 26 05 19 16-0211 MLF 4 Conductors, #2 AWG, Type MC, Solid Or Stranded, Galvanized Steel Armored Cable ............................................. 19,227.45 2,667.93 

XXXXXXX 
. 
 26 05 19 16-0212  MC, Solid Or Stranded, Aluminum Armor (26 05 19 16-0152) 
. 
. 

 26 05 19 16-0213 MLF 2 Conductors, #14 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 3,664.31 1,283.27 
. 

 26 05 19 16-0214 MLF 2 Conductors, #12 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 4,069.00 1,441.88 
. 

 26 05 19 16-0215 MLF 2 Conductors, #10 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 4,780.23 1,584.33 
. 

 26 05 19 16-0216 MLF 3 Conductors, #14 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 4,310.19 1,441.88 
. 

 26 05 19 16-0217 MLF 3 Conductors, #12 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 4,678.20 1,584.33 
. 

 26 05 19 16-0218 MLF 3 Conductors, #10 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 5,790.94 1,807.49 
. 

 26 05 19 16-0219 MLF 4 Conductors, #14 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 5,239.24 1,584.33 
. 

 26 05 19 16-0220 MLF 4 Conductors, #12 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 5,819.10 1,807.49 
. 

 26 05 19 16-0221 MLF 4 Conductors, #10 AWG, Tpe MC, Solid Or Stranded, Aluminum Armored Cable .......................................................... 7,711.26 2,005.12 

XXXXXXX 
. 
 26 05 19 16-0222  FPLP Solid TFN Red Armored Cable (26 05 19 16-0152) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0223 MLF #18/2 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 3,464.92 975.29 
. 

 26 05 19 16-0224 MLF #18/4 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 3,953.93 1,129.28 
. 

 26 05 19 16-0225 MLF #18/6 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 4,798.71 1,283.27 
. 

 26 05 19 16-0226 MLF #18/8 With Bare #18 Ground Type TFN FPLP Red Armored Cable ................................................................................ 5,473.60 1,437.27 
. 

 26 05 19 16-0227 MLF #16/2 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 3,960.70 1,129.28 
. 

 26 05 19 16-0228 MLF #16/4 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 4,636.21 1,283.27 
. 

 26 05 19 16-0229 MLF #16/6 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 5,668.72 1,437.27 
. 

 26 05 19 16-0230 MLF #16/8 With Bare #16 Ground Type TFN FPLP Red Armored Cable ................................................................................ 6,410.10 1,591.26 

XXXXXXX 
. 
 26 05 19 16-0231  FPLP Solid THHN Red Armored Cable (26 05 19 16-0152) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0232 MLF #14/2 With #14 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 4,425.08 1,283.27 
. 

 26 05 19 16-0233 MLF #14/4 With #14 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 5,357.27 1,437.27 
. 

 26 05 19 16-0234 MLF #14/6 With #14 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 6,845.28 1,591.26 
. 

 26 05 19 16-0235 MLF #14/8 With #14 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 7,848.86 1,745.25 
. 

 26 05 19 16-0236 MLF #12/2 With #12 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 5,422.51 1,437.27 
. 

 26 05 19 16-0237 MLF #12/4 With #12 Ground Type THHN FPLP Red Armored Cable ..................................................................................... 6,487.66 1,591.26 

XXXXXXX 
. 
 26 05 19 16-0238  FPLP Twisted Shielded Pair Red Armored Cable (26 05 19 16-0152) 

Note: Color coded red. 
. 
. 

 26 05 19 16-0239 MLF #18/2 With #18 Tinned Ground FPLP Twisted Shielded Pair Red Armored Cable .......................................................... 3,686.51 975.29 
. 

 26 05 19 16-0240 MLF #18/2 With #18 Tinned Ground And #14/2 With #14 Tinned Ground FPLP Twisted Shielded Pair Red Armored 
Cable .............................................................................................................................................................................. 5,796.75 1,437.27 
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. 
 26 05 19 16-0241 MLF #16/2 With #16 Tinned Ground FPLP Twisted Shielded Pair Red Armored Cable .......................................................... 4,472.20 1,129.28 

. 
 26 05 19 16-0242 MLF #16/4 With Two #16 Tinned Grounds FPLP Twisted Shielded Pair Red Armored Cable ................................................ 5,238.19 1,283.27 

. 
 26 05 19 16-0243 MLF #16/2 With #16 Tinned Ground And #12/2 With #12 Ground FPLP Twisted Shielded Pair Red Armored Cable ............. 7,114.26 1,591.26 

. 
 26 05 19 16-0244 MLF #14/2 With One #16 Tinned Ground And One #14 Ground FPLP Twisted Shielded Pair Red Armored Cable ............... 5,248.96 1,334.61 

. 
 26 05 19 16-0245 MLF #14/4 With Two #16 Tinned Ground And One #14 Ground FPLP Twisted Shielded Pair Red Armored Cable ............... 6,388.86 1,539.94 

XXXXXXX 
. 
 26 05 19 16-0246  Armored Cable Connectors (26 05 19 16-0152) 
. 
. 

 26 05 19 16-0247 EA 3/4" Armored Cable Connector ............................................................................................................................................... 7.49 2.81 
    For Work In Restricted Working Space, Add  2.11 
    For Elevated Installation >10' To 15', Add  0.70 
    For Elevated Installation >15' To 20', Add  1.41 
    For Elevated Installation >20' To 25', Add  1.76 
    For Elevated Installation >25' To 30', Add  2.46 
    For Elevated Installation >30' To 35', Add  2.81 
    For Elevated Installation >35' To 40', Add  3.52 
    For Elevated Installation >40', Add  3.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.11 

. 
 26 05 19 16-0248 EA 1" Armored Cable Connector ................................................................................................................................................ 10.00 3.76 

    For Work In Restricted Working Space, Add  2.81 
    For Elevated Installation >10' To 15', Add  0.94 
    For Elevated Installation >15' To 20', Add  1.88 
    For Elevated Installation >20' To 25', Add  2.35 
    For Elevated Installation >25' To 30', Add  3.28 
    For Elevated Installation >30' To 35', Add  3.75 
    For Elevated Installation >35' To 40', Add  4.69 
    For Elevated Installation >40', Add  5.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.81 

. 
 26 05 19 16-0249 EA 1-1/4" Armored Cable Connector .......................................................................................................................................... 12.54 4.69 

    For Work In Restricted Working Space, Add  3.52 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.93 
    For Elevated Installation >25' To 30', Add  4.10 
    For Elevated Installation >30' To 35', Add  4.69 
    For Elevated Installation >35' To 40', Add  5.86 
    For Elevated Installation >40', Add  6.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.52 

XXXXXXX 
. 
 26 05 19 16-0250  600 Volt, Feeder Wire, Single Stranded Copper (26 05 19 16-0012) 
. 
. 

 26 05 19 16-0251 MLF #14 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 900.32 187.92 
    For EPR Insulation, Add  29.54 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  68.92 

. 
 26 05 19 16-0252 MLF #12 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................ 1,021.37 208.10 

    For EPR Insulation, Add  30.11 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  70.26 

. 
 26 05 19 16-0253 MLF #10 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................ 1,230.95 260.14 

    For EPR Insulation, Add  43.96 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  102.57 

. 
 26 05 19 16-0254 MLF #8 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 1,654.15 413.84 

    For EPR Insulation, Add  72.27 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  168.63 

. 
 26 05 19 16-0255 MLF #6 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 2,216.43 496.60 

    For EPR Insulation, Add  121.44 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  283.36 

. 
 26 05 19 16-0256 MLF #4 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 2,983.35 576.56 

    For EPR Insulation, Add  183.73 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  428.69 

. 
 26 05 19 16-0257 MLF #3 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 3,400.63 659.92 

    For EPR Insulation, Add  211.15 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  492.68 

. 
 26 05 19 16-0258 MLF #2 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 4,216.77 743.26 

    For EPR Insulation, Add  298.40 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  696.26 

. 
 26 05 19 16-0259 MLF #1 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .................................. 5,149.80 827.79 

    For EPR Insulation, Add  403.18 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  940.76 

. 
 26 05 19 16-0260 MLF 1/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 6,170.60 933.89 

    For EPR Insulation, Add  503.55 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,174.94 

. 
 26 05 19 16-0261 MLF 2/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 7,385.13 1,035.65 

    For EPR Insulation, Add  632.97 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,476.93 

. 
 26 05 19 16-0262 MLF 3/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 8,790.18 1,156.17 

    For EPR Insulation, Add  790.97 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  1,845.60 

. 
 26 05 19 16-0263 MLF 4/0 AWG, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................. 9,890.67 1,285.47 

    For EPR Insulation, Add  903.29 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  2,107.67 

. 
 26 05 19 16-0264 MLF 250 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 10,557.81 1,409.86 

    For EPR Insulation, Add  950.61 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  2,218.08 
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. 
 26 05 19 16-0265 MLF 300 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 12,356.57 1,549.84 

    For EPR Insulation, Add  1,167.66 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  2,724.55 

. 
 26 05 19 16-0266 MLF 350 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 13,740.05 1,643.04 

    For EPR Insulation, Add  1,322.43 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  3,085.67 

. 
 26 05 19 16-0267 MLF 400 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 15,334.39 1,836.36 

    For EPR Insulation, Add  1,508.83 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  3,520.59 

. 
 26 05 19 16-0268 MLF 500 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 17,422.23 2,042.34 

    For EPR Insulation, Add  1,769.25 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  4,128.24 

. 
 26 05 19 16-0269 MLF 600 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 20,275.98 2,124.88 

    For EPR Insulation, Add  2,126.97 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  4,962.93 

. 
 26 05 19 16-0270 MLF 750 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit .............................. 32,121.75 2,207.30 

    For EPR Insulation, Add  3,798.32 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  8,862.75 

. 
 26 05 19 16-0271 MLF 1,000 MCM, XLPE-USE-RHH-RHW, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................... 40,123.13 2,358.53 

    For EPR Insulation, Add  4,928.19 
    For Chlorosulfonated Polyethylene (CSPE) Synthetic Rubber Jacket, Add  11,499.11 

. 
 26 05 19 16-0272 MLF #16 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 1,375.79 421.81 

. 
 26 05 19 16-0273 MLF #14 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 1,648.68 468.94 

. 
 26 05 19 16-0274 MLF #12 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 2,037.75 563.20 

. 
 26 05 19 16-0275 MLF #10 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................. 2,402.91 656.28 

. 
 26 05 19 16-0276 MLF #8 AWG, Type SFF-2, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................................... 3,244.97 702.71 

. 
 26 05 19 16-0277 MLF #18 AWG, Type TFFN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 517.05 234.47 

. 
 26 05 19 16-0278 MLF #16 AWG, Type TFFN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................................... 645.39 257.92 

. 
 26 05 19 16-0279 MLF #14 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................................ 654.28 188.04 

. 
 26 05 19 16-0280 MLF #12 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................................ 800.85 224.15 

. 
 26 05 19 16-0281 MLF #10 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ........................................ 967.03 281.95 

. 
 26 05 19 16-0282 MLF #8 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 1,309.91 371.64 

. 
 26 05 19 16-0283 MLF #6 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 1,710.86 448.78 

. 
 26 05 19 16-0284 MLF #4 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 2,173.32 530.37 

. 
 26 05 19 16-0285 MLF #3 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 2,566.75 600.36 

. 
 26 05 19 16-0286 MLF #2 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 3,014.74 672.34 

. 
 26 05 19 16-0287 MLF #1 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ....................................... 3,519.61 758.74 

. 
 26 05 19 16-0288 MLF 1/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................................... 4,088.61 830.84 

. 
 26 05 19 16-0289 MLF 2/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................................... 4,584.97 918.18 

. 
 26 05 19 16-0290 MLF 3/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................................... 5,298.29 971.17 

. 
 26 05 19 16-0291 MLF 4/0 AWG, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ...................................... 6,200.03 1,092.62 

. 
 26 05 19 16-0292 MLF 250 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................... 7,161.52 1,162.38 

. 
 26 05 19 16-0293 MLF 300 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................... 8,156.14 1,316.43 

. 
 26 05 19 16-0294 MLF 350 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................................... 9,212.39 1,456.87 

. 
 26 05 19 16-0295 MLF 400 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 10,237.54 1,496.74 

. 
 26 05 19 16-0296 MLF 500 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 11,888.40 1,583.49 

. 
 26 05 19 16-0297 MLF 600 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 14,368.06 1,863.44 

. 
 26 05 19 16-0298 MLF 750 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................... 20,892.45 2,207.30 

. 
 26 05 19 16-0299 MLF 1,000 MCM, Type THHN-THWN, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................................ 24,876.62 2,664.98 

. 
 26 05 19 16-0300 MLF #16 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................... 2,050.40 563.20 

. 
 26 05 19 16-0301 MLF #14 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................... 2,323.38 656.28 

. 
 26 05 19 16-0302 MLF #12 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................... 2,677.29 750.89 

. 
 26 05 19 16-0303 MLF #10 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ................... 3,291.65 843.74 

. 
 26 05 19 16-0304 MLF #8 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................... 3,703.35 937.88 

. 
 26 05 19 16-0305 MLF #6 AWG, Type TGGT High Temperature, 600 Volt, Copper, Single Stranded Cable, Installed In Conduit ..................... 4,487.54 1,030.72 

XXXXXXX 
. 
 26 05 19 16-0306  600 Volt, Feeder Wire, Single Stranded Aluminum (26 05 19 16-0012) 
. 
. 

 26 05 19 16-0307 MLF #6 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................... 1,014.54 338.37 
. 

 26 05 19 16-0308 MLF #4 AWG, Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 1,191.47 393.46 
. 

 26 05 19 16-0309 MLF #2 AWG, Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 1,544.70 505.06 
. 

 26 05 19 16-0310 MLF #1 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................... 1,823.04 563.99 
. 

 26 05 19 16-0311 MLF 1/0 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 2,084.39 635.42 
. 

 26 05 19 16-0312 MLF 2/0 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 2,339.16 701.33 
. 

 26 05 19 16-0313 MLF 3/0 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 2,706.62 791.49 
. 

 26 05 19 16-0314 MLF 4/0 AWG,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................... 2,991.84 873.22 
. 

 26 05 19 16-0315 MLF 250 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 3,387.21 959.95 
. 

 26 05 19 16-0316 MLF 300 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 3,973.62 1,043.93 
. 

 26 05 19 16-0317 MLF 350 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 4,206.14 1,127.88 
. 

 26 05 19 16-0318 MLF 400 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 4,757.15 1,254.52 
. 

 26 05 19 16-0319 MLF 500 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 5,240.62 1,381.10 
. 

 26 05 19 16-0320 MLF 600 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 6,287.20 1,608.84 
. 

 26 05 19 16-0321 MLF 700 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 7,024.35 1,763.72 
. 

 26 05 19 16-0322 MLF 750 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .................................. 7,214.28 1,829.11 
. 

 26 05 19 16-0323 MLF 1,000 MCM,Type THHN-THWN, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................... 9,479.97 2,218.81 
. 

 26 05 19 16-0324 MLF #8 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 1,194.65 416.30 
. 

 26 05 19 16-0325 MLF #6 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 1,344.75 468.94 
. 

 26 05 19 16-0326 MLF #4 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 1,654.73 576.91 
. 

 26 05 19 16-0327 MLF #2 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 2,056.47 707.15 
. 

 26 05 19 16-0328 MLF #1 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ....................................................... 2,503.65 832.48 
. 

 26 05 19 16-0329 MLF 1/0 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ...................................................... 2,852.65 938.23 
. 

 26 05 19 16-0330 MLF 2/0 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ...................................................... 3,204.33 1,042.10 
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. 
 26 05 19 16-0331 MLF 3/0 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ...................................................... 3,586.63 1,136.94 

. 
 26 05 19 16-0332 MLF 4/0 AWG, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ...................................................... 3,851.97 1,209.98 

. 
 26 05 19 16-0333 MLF 250 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 4,246.09 1,294.62 

. 
 26 05 19 16-0334 MLF 300 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 4,863.19 1,387.47 

. 
 26 05 19 16-0335 MLF 350 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 5,164.58 1,498.84 

. 
 26 05 19 16-0336 MLF 400 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 5,743.52 1,634.48 

. 
 26 05 19 16-0337 MLF 500 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 6,517.48 1,875.76 

. 
 26 05 19 16-0338 MLF 600 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 7,251.35 1,974.00 

. 
 26 05 19 16-0339 MLF 700 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 7,876.84 2,081.15 

. 
 26 05 19 16-0340 MLF 750 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ..................................................... 8,230.66 2,211.74 

. 
 26 05 19 16-0341 MLF 1,000 MCM, XHHW, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 11,770.59 3,099.68 

. 
 26 05 19 16-0342 MLF #6 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 1,373.49 468.94 

. 
 26 05 19 16-0343 MLF #4 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 1,700.44 576.80 

. 
 26 05 19 16-0344 MLF #2 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 2,103.61 708.10 

. 
 26 05 19 16-0345 MLF #1 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ................................................ 2,546.36 827.79 

. 
 26 05 19 16-0346 MLF 1/0 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 2,874.87 933.89 

. 
 26 05 19 16-0347 MLF 2/0 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 3,221.31 1,035.65 

. 
 26 05 19 16-0348 MLF 3/0 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 3,635.49 1,136.94 

. 
 26 05 19 16-0349 MLF 4/0 AWG, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit ............................................... 3,921.49 1,209.98 

. 
 26 05 19 16-0350 MLF 250 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .............................................. 4,326.43 1,293.80 

. 
 26 05 19 16-0351 MLF 300 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .............................................. 4,967.24 1,389.23 

. 
 26 05 19 16-0352 MLF 350 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .............................................. 5,303.80 1,500.83 

. 
 26 05 19 16-0353 MLF 400 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .............................................. 5,824.00 1,630.73 

. 
 26 05 19 16-0354 MLF 500 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .............................................. 6,700.78 1,875.76 

. 
 26 05 19 16-0355 MLF 600 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .............................................. 7,392.88 1,968.72 

. 
 26 05 19 16-0356 MLF 700 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .............................................. 8,041.93 2,081.15 

. 
 26 05 19 16-0357 MLF 750 MCM, XLPE-USE, 600 Volt, Aluminum, Single Stranded Cable, Installed In Conduit .............................................. 8,420.66 2,205.06 

XXXXXXX 
. 
 26 05 19 16-0358  Non-Metallic Sheathed Cable (26 05 19 16-0012) 
. 
. 
 26 05 19 16-0359  Indoor Installation (26 05 19 16-0358) 

Note: For NM, NM-B, NMC-B and NMS-B. 
. 
. 

 26 05 19 16-0360 MLF 2 Conductors With Ground Cable, #14 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 2,487.27 890.87 
    For Installation In Wood Stud Wall (Includes Drilling), Add  334.07 

. 
 26 05 19 16-0361 MLF 3 Conductors With Ground Cable, #14 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 3,049.86 1,078.56 

    For Installation In Wood Stud Wall (Includes Drilling), Add  404.48 
. 

 26 05 19 16-0362 MLF 2 Conductors With Ground Cable, #12 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 2,713.91 1,012.90 
    For Installation In Wood Stud Wall (Includes Drilling), Add  360.50 

. 
 26 05 19 16-0363 MLF 3 Conductors With Ground Cable, #12 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 3,331.67 1,125.22 

    For Installation In Wood Stud Wall (Includes Drilling), Add  421.97 
. 

 26 05 19 16-0364 MLF 2 Conductors With Ground Cable, #10 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 3,369.11 1,125.80 
    For Installation In Wood Stud Wall (Includes Drilling), Add  422.19 

. 
 26 05 19 16-0365 MLF 3 Conductors With Ground Cable, #10 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 4,087.27 1,313.26 

    For Installation In Wood Stud Wall (Includes Drilling), Add  492.47 
. 

 26 05 19 16-0366 MLF 2 Conductors With Ground Cable, #8 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 4,192.02 1,348.20 
    For Installation In Wood Stud Wall (Includes Drilling), Add  480.08 

. 
 26 05 19 16-0367 MLF 3 Conductors With Ground Cable, #8 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 5,365.39 1,629.56 

    For Installation In Wood Stud Wall (Includes Drilling), Add  580.31 
. 

 26 05 19 16-0368 MLF 2 Conductors With Ground Cable, #6 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 4,986.00 1,535.77 
    For Installation In Wood Stud Wall (Includes Drilling), Add  545.14 

. 
 26 05 19 16-0369 MLF 3 Conductors With Ground Cable, #6 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 6,350.28 1,852.31 

    For Installation In Wood Stud Wall (Includes Drilling), Add  659.44 
. 

 26 05 19 16-0370 MLF 3 Conductors With Ground Cable, #4 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ....................... 8,004.68 2,039.88 
    For Installation In Wood Stud Wall (Includes Drilling), Add  725.39 

. 
 26 05 19 16-0371 MLF 3 Conductors With Ground Cable, #3 AWG, 600 Volt, Type NM, Copper, Non-Metallic Sheathed Cable ..................... 10,751.07 2,215.73 

    For Installation In Wood Stud Wall (Includes Drilling), Add  791.33 

XXXXXXX 
. 
 26 05 19 16-0372  Direct Burial Cable (26 05 19 16-0358) 

Note: Excludes trench and backfill. For NM, NM-B, NMC-B and NMS-B. Copper. 
. 
. 

 26 05 19 16-0373 MLF 2 Conductors With Ground Cable, #14 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 2,603.04  

. 
 26 05 19 16-0374 MLF 3 Conductors With Ground Cable, #14 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 3,285.69  
. 

 26 05 19 16-0375 MLF 2 Conductors With Ground Cable, #12 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 3,267.31  

. 
 26 05 19 16-0376 MLF 3 Conductors With Ground Cable, #12 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 3,794.62  
. 

 26 05 19 16-0377 MLF 2 Conductors With Ground Cable, #10 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 3,527.05  

. 
 26 05 19 16-0378 MLF 3 Conductors With Ground Cable, #10 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 4,416.96  
. 

 26 05 19 16-0379 MLF 2 Conductors With Ground Cable, #8 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 4,533.00  

. 
 26 05 19 16-0380 MLF 3 Conductors With Ground Cable, #8 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 5,657.79  
. 

 26 05 19 16-0381 MLF 2 Conductors With Ground Cable, #6 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 
Cable, Placed In Trench ................................................................................................................................................. 5,691.43  

. 
 26 05 19 16-0382 MLF 3 Conductors With Ground Cable, #6 AWG, 600 Volt, Type UF Copper, Direct Burial Non-Metallic Sheathed 

Cable, Placed In Trench ................................................................................................................................................. 6,757.38  

XXXXXXX 
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. 
 26 05 19 16-0383  SEU Cable Copper, 3 Conductor (26 05 19 16-0358) 
. 
. 

 26 05 19 16-0384 MLF 12-12-12 Cable SEU Copper ........................................................................................................................................... 3,174.99 1,129.67 
. 

 26 05 19 16-0385 MLF 10-10-10 Cable SEU Copper ........................................................................................................................................... 3,835.44 1,283.27 
. 

 26 05 19 16-0386 MLF 8-8-8 Cable SEU Copper ................................................................................................................................................. 4,595.21 1,437.02 
. 

 26 05 19 16-0387 MLF 6-6-8 Cable SEU Copper ................................................................................................................................................. 5,333.43 1,540.58 
. 

 26 05 19 16-0388 MLF 6-6-6 Cable SEU Copper ................................................................................................................................................. 5,665.21 1,592.16 
. 

 26 05 19 16-0389 MLF 4-4-6 Cable SEU Copper ................................................................................................................................................. 6,690.26 1,745.89 
. 

 26 05 19 16-0390 MLF 4-4-4 Cable SEU Copper ................................................................................................................................................. 7,115.90 1,797.36 
. 

 26 05 19 16-0391 MLF 3-3-5 Cable SEU Copper ................................................................................................................................................. 8,127.87 1,950.32 
. 

 26 05 19 16-0392 MLF 3-3-3 Cable SEU Copper ................................................................................................................................................. 8,613.00 2,053.24 
. 

 26 05 19 16-0393 MLF 2-2-4 Cable SEU Copper ................................................................................................................................................. 9,160.53 2,156.80 
. 

 26 05 19 16-0394 MLF 2-2-2 Cable SEU Copper ................................................................................................................................................. 9,742.45 2,259.34 
. 

 26 05 19 16-0395 MLF 1-1-1 Cable SEU Copper ............................................................................................................................................... 11,705.83 2,566.55 
. 

 26 05 19 16-0396 MLF 1/0-1/0-1/0 Cable SEU Copper ...................................................................................................................................... 13,735.61 2,877.36 
. 

 26 05 19 16-0397 MLF 2/0-2/0-2/0 Cable SEU Copper ...................................................................................................................................... 16,293.27 3,240.65 
. 

 26 05 19 16-0398 MLF 3/0-3/0-3/0 Cable SEU Copper ...................................................................................................................................... 19,278.78 3,604.72 
. 

 26 05 19 16-0399 MLF 4/0-4/0-4/0 Cable SEU Copper ...................................................................................................................................... 21,538.88 4,022.81 

XXXXXXX 
. 
 26 05 19 16-0400  SEU Cable Aluminum, 3 Conductor (26 05 19 16-0358) 
. 
. 

 26 05 19 16-0401 MLF 8-8-8 Cable SEU Aluminum ............................................................................................................................................. 3,982.32 1,441.88 
. 

 26 05 19 16-0402 MLF 6-6-6 Cable SEU Aluminum ............................................................................................................................................. 4,446.21 1,584.33 
. 

 26 05 19 16-0403 MLF 4-4-6 Cable SEU Aluminum ............................................................................................................................................. 4,922.39 1,734.22 
. 

 26 05 19 16-0404 MLF 4-4-4 Cable SEU Aluminum ............................................................................................................................................. 5,141.04 1,807.49 
. 

 26 05 19 16-0405 MLF 2-2-4 Cable SEU Aluminum ............................................................................................................................................. 6,113.75 2,138.83 
. 

 26 05 19 16-0406 MLF 2-2-2 Cable SEU Aluminum ............................................................................................................................................. 6,459.98 2,251.38 
. 

 26 05 19 16-0407 MLF 1-1-1 Cable SEU Aluminum ............................................................................................................................................. 7,543.28 2,566.55 
. 

 26 05 19 16-0408 MLF 1/0-1/0-2 Cable SEU Aluminum ....................................................................................................................................... 7,961.09 2,701.68 
. 

 26 05 19 16-0409 MLF 1/0-1/0-1/0 Cable SEU Aluminum .................................................................................................................................... 8,997.76 2,851.69 
. 

 26 05 19 16-0410 MLF 2/0-2/0-1 Cable SEU Aluminum ....................................................................................................................................... 8,996.58 3,055.48 
. 

 26 05 19 16-0411 MLF 2/0-2/0-2/0 Cable SEU Aluminum .................................................................................................................................... 9,473.28 3,208.19 
. 

 26 05 19 16-0412 MLF 3/0-3/0-1/0 Cable SEU Aluminum .................................................................................................................................. 10,106.98 3,359.36 
. 

 26 05 19 16-0413 MLF 3/0-3/0-3/0 Cable SEU Aluminum .................................................................................................................................. 10,766.78 3,564.68 
. 

 26 05 19 16-0414 MLF 4/0-4/0-2/0 Cable SEU Aluminum .................................................................................................................................. 11,508.91 3,853.68 
. 

 26 05 19 16-0415 MLF 4/0-4/0-4/0 Cable SEU Aluminum .................................................................................................................................. 12,061.11 4,010.24 

XXXXXXX 
. 
 26 05 19 16-0416  SER Cable Copper, 4 Conductor (26 05 19 16-0358) 
. 
. 

 26 05 19 16-0417 MLF 6-6-6-6 Cable SER Copper .............................................................................................................................................. 9,035.04 1,849.07 
. 

 26 05 19 16-0418 MLF 4-4-4-6 Cable SER Copper ............................................................................................................................................ 11,364.28 2,002.04 
. 

 26 05 19 16-0419 MLF 3-3-3-5 Cable SER Copper ............................................................................................................................................ 13,274.65 2,259.34 
. 

 26 05 19 16-0420 MLF 2-2-2-4 Cable SER Copper ............................................................................................................................................ 15,365.33 2,463.12 
. 

 26 05 19 16-0421 MLF 1-1-1-3 Cable SER Copper ............................................................................................................................................ 18,580.48 2,820.39 
. 

 26 05 19 16-0422 MLF 1/0-1/0-1/0-2 Cable SER Copper ................................................................................................................................... 23,369.72 3,232.44 
. 

 26 05 19 16-0423 MLF 2/0-2/0-2/0-1 Cable SER Copper ................................................................................................................................... 27,632.45 3,487.17 
. 

 26 05 19 16-0424 MLF 3/0-3/0-3/0-1/0 Cable SER Copper ................................................................................................................................ 33,101.65 3,900.52 

XXXXXXX 
. 
 26 05 19 16-0425  Control Tray Cable, Low Voltage (26 05 19 16-0011) 

Note: Type "TC" multi-conductor (individually numbered conductors) control cables installed in conduit. 
. 
. 

 26 05 19 16-0426 MLF 2 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,146.55 568.70 
    For Work In Restricted Working Space, Add  284.35 

. 
 26 05 19 16-0427 MLF 3 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,315.75 636.16 

    For Work In Restricted Working Space, Add  318.08 
. 

 26 05 19 16-0428 MLF 4 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,367.80 636.12 
    For Work In Restricted Working Space, Add  318.08 

. 
 26 05 19 16-0429 MLF 5 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,713.02 797.88 

    For Work In Restricted Working Space, Add  398.94 
. 

 26 05 19 16-0430 MLF 7 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,145.63 972.28 
    For Work In Restricted Working Space, Add  486.14 

. 
 26 05 19 16-0431 MLF 9 Conductor #18 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,434.87 1,069.18 

    For Work In Restricted Working Space, Add  534.59 
. 

 26 05 19 16-0432 MLF 12 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 2,876.37 1,214.86 
    For Work In Restricted Working Space, Add  607.43 

. 
 26 05 19 16-0433 MLF 15 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,619.77 1,484.90 

    For Work In Restricted Working Space, Add  742.45 
. 

 26 05 19 16-0434 MLF 19 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,109.81 1,619.95 
    For Work In Restricted Working Space, Add  809.97 

. 
 26 05 19 16-0435 MLF 25 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,780.88 1,670.59 

    For Work In Restricted Working Space, Add  835.29 
. 

 26 05 19 16-0436 MLF 30 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,877.07 2,087.01 
    For Work In Restricted Working Space, Add  1,043.51 

. 
 26 05 19 16-0437 MLF 37 Conductor #18 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,026.83 2,439.06 

    For Work In Restricted Working Space, Add  1,219.53 
. 

 26 05 19 16-0438 MLF 2 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,246.06 599.06 
    For Work In Restricted Working Space, Add  299.30 

. 
 26 05 19 16-0439 MLF 3 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,435.43 669.64 

    For Work In Restricted Working Space, Add  334.82 
. 

 26 05 19 16-0440 MLF 4 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,669.30 770.93 
    For Work In Restricted Working Space, Add  385.47 
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. 
 26 05 19 16-0441 MLF 5 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,878.81 839.86 

    For Work In Restricted Working Space, Add  419.93 
. 

 26 05 19 16-0442 MLF 7 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,362.21 1,023.46 
    For Work In Restricted Working Space, Add  511.73 

. 
 26 05 19 16-0443 MLF 9 Conductor #16 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,691.89 1,125.45 

    For Work In Restricted Working Space, Add  562.73 
. 

 26 05 19 16-0444 MLF 12 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,195.84 1,278.79 
    For Work In Restricted Working Space, Add  639.40 

. 
 26 05 19 16-0445 MLF 15 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,036.14 1,562.97 

    For Work In Restricted Working Space, Add  781.49 
. 

 26 05 19 16-0446 MLF 19 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,604.13 1,705.06 
    For Work In Restricted Working Space, Add  852.53 

. 
 26 05 19 16-0447 MLF 25 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,426.57 1,758.52 

    For Work In Restricted Working Space, Add  879.26 
. 

 26 05 19 16-0448 MLF 30 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,659.63 2,196.74 
    For Work In Restricted Working Space, Add  1,098.37 

. 
 26 05 19 16-0449 MLF 37 Conductor #16 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,981.22 2,567.43 

    For Work In Restricted Working Space, Add  1,283.72 
. 

 26 05 19 16-0450 MLF 2 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,343.82 625.33 
    For Work In Restricted Working Space, Add  312.66 

. 
 26 05 19 16-0451 MLF 3 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,592.24 703.41 

    For Work In Restricted Working Space, Add  351.71 
. 

 26 05 19 16-0452 MLF 4 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,860.42 804.00 
    For Work In Restricted Working Space, Add  402.00 

. 
 26 05 19 16-0453 MLF 5 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,081.87 865.90 

    For Work In Restricted Working Space, Add  432.95 
. 

 26 05 19 16-0454 MLF 7 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,744.88 1,061.44 
    For Work In Restricted Working Space, Add  530.72 

. 
 26 05 19 16-0455 MLF 9 Conductor #14 AWG, Stranded, Type TC Control Cable .............................................................................................. 3,148.93 1,172.35 

    For Work In Restricted Working Space, Add  586.29 
. 

 26 05 19 16-0456 MLF 12 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 3,824.65 1,308.33 
    For Work In Restricted Working Space, Add  654.17 

. 
 26 05 19 16-0457 MLF 15 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,568.40 1,562.74 

    For Work In Restricted Working Space, Add  781.49 
. 

 26 05 19 16-0458 MLF 19 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,473.16 1,815.97 
    For Work In Restricted Working Space, Add  907.75 

. 
 26 05 19 16-0459 MLF 25 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,780.18 2,123.12 

    For Work In Restricted Working Space, Add  1,061.79 
. 

 26 05 19 16-0460 MLF 30 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 7,852.24 2,372.59 
    For Work In Restricted Working Space, Add  1,186.30 

. 
 26 05 19 16-0461 MLF 37 Conductor #14 AWG, Stranded, Type TC Control Cable ............................................................................................ 9,434.20 2,772.82 

    For Work In Restricted Working Space, Add  1,386.42 
. 

 26 05 19 16-0462 MLF 2 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,547.79 669.64 
    For Work In Restricted Working Space, Add  334.82 

. 
 26 05 19 16-0463 MLF 3 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,831.79 740.92 

    For Work In Restricted Working Space, Add  370.34 
. 

 26 05 19 16-0464 MLF 4 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,213.36 852.53 
    For Work In Restricted Working Space, Add  426.26 

. 
 26 05 19 16-0465 MLF 5 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,488.13 907.40 

    For Work In Restricted Working Space, Add  453.70 
. 

 26 05 19 16-0466 MLF 7 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 3,246.08 1,081.84 
    For Work In Restricted Working Space, Add  540.92 

. 
 26 05 19 16-0467 MLF 9 Conductor #12 AWG, Stranded, Type TC Control Cable .............................................................................................. 3,988.32 1,278.79 

    For Work In Restricted Working Space, Add  639.40 
. 

 26 05 19 16-0468 MLF 12 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 4,817.39 1,442.69 
    For Work In Restricted Working Space, Add  721.34 

. 
 26 05 19 16-0469 MLF 15 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,715.53 1,655.12 

    For Work In Restricted Working Space, Add  827.56 
. 

 26 05 19 16-0470 MLF 19 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,734.18 1,875.99 
    For Work In Restricted Working Space, Add  937.99 

. 
 26 05 19 16-0471 MLF 25 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 8,562.82 2,192.52 

    For Work In Restricted Working Space, Add  1,096.26 
. 

 26 05 19 16-0472 MLF 30 Conductor #12 AWG, Stranded, Type TC Control Cable ............................................................................................ 9,922.83 2,562.52 
    For Work In Restricted Working Space, Add  1,281.26 

. 
 26 05 19 16-0473 MLF 37 Conductor #12 AWG, Stranded, Type TC Control Cable .......................................................................................... 11,970.42 2,995.10 

    For Work In Restricted Working Space, Add  1,497.55 
. 

 26 05 19 16-0474 MLF 2 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 1,816.98 703.41 
    For Work In Restricted Working Space, Add  351.71 

. 
 26 05 19 16-0475 MLF 3 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,237.04 771.40 

    For Work In Restricted Working Space, Add  385.47 
. 

 26 05 19 16-0476 MLF 4 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 2,707.37 879.26 
    For Work In Restricted Working Space, Add  439.63 

. 
 26 05 19 16-0477 MLF 5 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 3,127.34 953.82 

    For Work In Restricted Working Space, Add  476.91 
. 

 26 05 19 16-0478 MLF 7 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 4,207.17 1,197.20 
    For Work In Restricted Working Space, Add  598.60 

. 
 26 05 19 16-0479 MLF 9 Conductor #10 AWG, Stranded, Type TC Control Cable .............................................................................................. 4,965.59 1,339.99 

    For Work In Restricted Working Space, Add  670.00 
. 

 26 05 19 16-0480 MLF 12 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 5,786.68 1,562.97 
    For Work In Restricted Working Space, Add  781.49 

. 
 26 05 19 16-0481 MLF 15 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 6,823.03 1,787.36 

    For Work In Restricted Working Space, Add  893.68 
. 

 26 05 19 16-0482 MLF 19 Conductor #10 AWG, Stranded, Type TC Control Cable ............................................................................................ 8,066.16 2,025.81 
    For Work In Restricted Working Space, Add  1,012.91 
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. 
 26 05 19 16-0483 MLF 25 Conductor #10 AWG, Stranded, Type TC Control Cable .......................................................................................... 10,327.32 2,367.67 

    For Work In Restricted Working Space, Add  1,183.83 
. 

 26 05 19 16-0484 MLF 30 Conductor #10 AWG, Stranded, Type TC Control Cable .......................................................................................... 11,959.58 2,767.21 
    For Work In Restricted Working Space, Add  1,383.60 

. 
 26 05 19 16-0485 MLF 37 Conductor #10 AWG, Stranded, Type TC Control Cable .......................................................................................... 14,463.76 3,234.97 

    For Work In Restricted Working Space, Add  1,617.48 

XXXXXXX 
. 
 26 05 19 16-0486  ACSR (Aluminum Conductor Steel Reinforced) (26 05 19 16-0011) 

Note: Concentric lay stranded Class A galvanizing installed on poles, aerially. 
. 
. 
 26 05 19 16-0487  ACSR Cable (26 05 19 16-0486) 
. 
. 

 26 05 19 16-0488 MLF #4 AWG, ACSR Cable Swan 6/1, Aluminum Cable, Installed On Poles (Aerial) ............................................................. 1,533.52 559.22 
. 

 26 05 19 16-0489 MLF #4 AWG, ACSR Cable Swanate 7/1, Aluminum Cable, Installed On Poles (Aerial) ........................................................ 1,606.28 580.66 
. 

 26 05 19 16-0490 MLF #2 AWG, ACSR Cable Sparrow 6/1, Aluminum Cable, Installed On Poles (Aerial) ......................................................... 1,693.39 603.01 
. 

 26 05 19 16-0491 MLF #2 AWG, ACSR Cable Sparate 7/1, Aluminum Cable, Installed On Poles (Aerial) .......................................................... 1,766.91 624.85 
. 

 26 05 19 16-0492 MLF 1/0 AWG, ACSR Cable Raven 6/1, Aluminum Cable, Installed On Poles (Aerial) ........................................................... 1,882.35 646.04 
. 

 26 05 19 16-0493 MLF 2/0 AWG, ACSR Cable Quail 6/1, Aluminum Cable, Installed On Poles (Aerial) ............................................................. 2,158.21 732.36 
. 

 26 05 19 16-0494 MLF 3/0 AWG, ACSR Cable Pigeon 6/1, Aluminum Cable, Installed On Poles (Aerial) .......................................................... 2,444.00 816.73 
. 

 26 05 19 16-0495 MLF 4/0 AWG, ACSR Cable Penguin 6/1, Aluminum Cable, Installed On Poles (Aerial) ........................................................ 2,747.26 902.26 
. 

 26 05 19 16-0496 MLF 336 AWG ACSR Cable Merlin 18/1, Aluminum Cable, Installed On Poles (Aerial).......................................................... 3,394.61 1,159.51 
. 

 26 05 19 16-0497 MLF 477 AWG, ACSR Cable Hawk 26/1, Aluminum Cable, Installed On Poles (Aerial) ......................................................... 3,880.38 1,330.07 

XXXXXXX 
. 
 26 05 19 16-0498  All Aluminum Conductors (26 05 19 16-0486) 
. 
. 

 26 05 19 16-0499 MLF 795.0 ACSR Conductor Aluminum ................................................................................................................................ 29,054.59 10,789.13 

XXXXXXX 
. 
 26 05 19 16-0500  Single Conductor Installed On Poles (26 05 19 16-0011) 
. 
. 
 26 05 19 16-0501  Bare Stranded Conductor (26 05 19 16-0500) 
. 
. 

 26 05 19 16-0502 MLF #12 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................. 1,321.54 473.80 
. 

 26 05 19 16-0503 MLF #10 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................. 1,503.65 516.44 
. 

 26 05 19 16-0504 MLF #8 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 1,687.11 559.60 
. 

 26 05 19 16-0505 MLF #6 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 1,971.45 603.01 
. 

 26 05 19 16-0506 MLF #4 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 2,297.11 646.56 
. 

 26 05 19 16-0507 MLF #2 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 3,115.99 775.51 
. 

 26 05 19 16-0508 MLF #1 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................... 3,546.31 861.43 
. 

 26 05 19 16-0509 MLF 1/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 4,004.01 945.81 
. 

 26 05 19 16-0510 MLF 2/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 5,200.37 1,121.79 
. 

 26 05 19 16-0511 MLF 3/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 6,227.97 1,289.76 
. 

 26 05 19 16-0512 MLF 4/0 AWG, Single Conductor, Bare Stranded Copper Cable, Installed On Poles .............................................................. 6,774.08 1,461.73 
. 

 26 05 19 16-0513 MLF 250 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................. 8,427.32 1,722.74 
. 

 26 05 19 16-0514 MLF 300 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ............................................................. 8,679.69 1,813.45 
. 

 26 05 19 16-0515 MLF 350 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 10,414.97 1,899.11 
. 

 26 05 19 16-0516 MLF 400 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 11,368.87 1,977.02 
. 

 26 05 19 16-0517 MLF 500 MCM, Single Conductor, Bare Stranded Copper Cable, Installed On Poles ........................................................... 12,972.74 2,061.39 

XXXXXXX 
. 
 26 05 19 16-0518  Insulated Stranded Conductor (26 05 19 16-0500) 
. 
. 

 26 05 19 16-0519 MLF #12 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 1,384.38 473.80 
. 

 26 05 19 16-0520 MLF #10 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 1,584.73 516.44 
. 

 26 05 19 16-0521 MLF #8 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 1,847.18 559.60 
. 

 26 05 19 16-0522 MLF #6 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 2,001.75 603.01 
. 

 26 05 19 16-0523 MLF #4 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 2,343.34 646.56 
. 

 26 05 19 16-0524 MLF #2 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 3,049.23 775.51 
. 

 26 05 19 16-0525 MLF #1 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ........................................................ 3,539.65 861.43 
. 

 26 05 19 16-0526 MLF 1/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 4,096.96 945.81 
. 

 26 05 19 16-0527 MLF 2/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 4,914.92 1,121.79 
. 

 26 05 19 16-0528 MLF 3/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 5,830.09 1,289.76 
. 

 26 05 19 16-0529 MLF 4/0 AWG, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ....................................................... 6,805.12 1,461.73 
. 

 26 05 19 16-0530 MLF 250 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 8,237.41 1,722.74 
. 

 26 05 19 16-0531 MLF 300 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 9,182.39 1,813.45 
. 

 26 05 19 16-0532 MLF 350 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles ...................................................... 9,966.55 1,899.11 
. 

 26 05 19 16-0533 MLF 400 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 10,997.06 1,977.02 
. 

 26 05 19 16-0534 MLF 500 MCM, Single Conductor, Insulated Stranded Copper Cable, Installed On Poles .................................................... 12,181.92 2,061.39 

XXXXXXX 
. 
 26 05 19 16-0535  Bare Solid Conductor (26 05 19 16-0500) 
. 
. 

 26 05 19 16-0536 MLF #12 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles ................................................................... 1,321.54 473.80 
. 

 26 05 19 16-0537 MLF #8 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles ..................................................................... 1,687.11 559.60 
. 

 26 05 19 16-0538 MLF #6 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles ..................................................................... 1,971.45 603.01 
. 

 26 05 19 16-0539 MLF #4 AWG, Single Conductor, Bare Solid Copper Cable, Installed On Poles ..................................................................... 2,278.01 646.56 

XXXXXXX 
. 
 26 05 19 16-0540  Multi-Conductor Cords, Cables And Associated Equipment (26 05 19 16-0011) 
. 
. 
 26 05 19 16-0541  Multi-Conductor Cords (26 05 19 16-0540) 

Note: Includes installation in cable tray, surface mounting or installation between junction boxes. Excludes strain 
relief devices, plugs and connector bodies. 
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. 

. 
 26 05 19 16-0542  Multi-Conductor Type SOOW And SJOOW Cord (26 05 19 16-0541) 

Note: Includes ethylene propylene diene monomer (EPDM) rubber insulation. 
. 
. 
 26 05 19 16-0543  300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 16-0542) 
. 
. 
 26 05 19 16-0544  #18, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0543) 
. 
. 

 26 05 19 16-0545 LF 2 Conductors, #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.30 0.51 
. 

 26 05 19 16-0546 LF 3 Conductors, #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.36 0.51 
. 

 26 05 19 16-0547 LF 4 Conductors, #18 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.53 0.51 

XXXXXXX 
. 
 26 05 19 16-0548  #16, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0543) 
. 
. 

 26 05 19 16-0549 LF 2 Conductors, #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.51 0.51 
. 

 26 05 19 16-0550 LF 3 Conductors, #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.61 0.51 
. 

 26 05 19 16-0551 LF 4 Conductors, #16 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.76 0.51 

XXXXXXX 
. 
 26 05 19 16-0552  #14, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0543) 
. 
. 

 26 05 19 16-0553 LF 2 Conductors, #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.70 0.51 
. 

 26 05 19 16-0554 LF 3 Conductors, #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.86 0.51 
. 

 26 05 19 16-0555 LF 4 Conductors, #14 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.18 0.51 

XXXXXXX 
. 
 26 05 19 16-0556  #12, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0543) 
. 
. 

 26 05 19 16-0557 LF 2 Conductors, #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 1.97 0.51 
. 

 26 05 19 16-0558 LF 3 Conductors, #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.16 0.51 
. 

 26 05 19 16-0559 LF 4 Conductors, #12 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.44 0.51 

XXXXXXX 
. 
 26 05 19 16-0560  #10, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 

16-0543) 
. 
. 

 26 05 19 16-0561 LF 2 Conductors, #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.56 0.64 
. 

 26 05 19 16-0562 LF 3 Conductors, #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.69 0.64 
. 

 26 05 19 16-0563 LF 4 Conductors, #10 AWG, 300 Volt, 90 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Carolprene) ................. 2.89 0.64 

XXXXXXX 
. 
 26 05 19 16-0564  600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-0542) 
. 
. 
 26 05 19 16-0565  #18, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0564) 
. 
. 

 26 05 19 16-0566 LF 2 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.36 0.51 
. 

 26 05 19 16-0567 LF 3 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.47 0.51 
. 

 26 05 19 16-0568 LF 4 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.63 0.51 
. 

 26 05 19 16-0569 LF 5 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 2.83 0.69 
. 

 26 05 19 16-0570 LF 6 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.10 0.71 
. 

 26 05 19 16-0571 LF 7 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.29 0.73 
. 

 26 05 19 16-0572 LF 8 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.62 0.75 
. 

 26 05 19 16-0573 LF 10 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 4.16 0.79 

. 
 26 05 19 16-0574 LF 12 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 4.75 0.81 
. 

 26 05 19 16-0575 LF 14 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 6.28 0.83 

. 
 26 05 19 16-0576 LF 16 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 6.40 0.85 
. 

 26 05 19 16-0577 LF 18 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 6.57 0.86 

. 
 26 05 19 16-0578 LF 20 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 7.31 0.88 
. 

 26 05 19 16-0579 LF 24 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 9.24 0.90 

. 
 26 05 19 16-0580 LF 30 Conductors, #18 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 9.63 0.96 

XXXXXXX 
. 
 26 05 19 16-0581  #16, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0564) 
. 
. 

 26 05 19 16-0582 LF 2 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.61 0.51 
. 

 26 05 19 16-0583 LF 3 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.71 0.51 
. 

 26 05 19 16-0584 LF 4 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.91 0.51 
. 

 26 05 19 16-0585 LF 5 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 2.96 0.69 
. 

 26 05 19 16-0586 LF 6 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.28 0.71 
. 

 26 05 19 16-0587 LF 7 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.58 0.73 
. 

 26 05 19 16-0588 LF 8 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.96 0.75 
. 

 26 05 19 16-0589 LF 9 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.12 0.77 
. 

 26 05 19 16-0590 LF 10 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 4.58 0.79 

. 
 26 05 19 16-0591 LF 12 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 5.36 0.81 
. 

 26 05 19 16-0592 LF 14 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 5.76 0.83 
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. 
 26 05 19 16-0593 LF 16 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 6.51 0.85 
. 

 26 05 19 16-0594 LF 18 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 7.52 0.86 

. 
 26 05 19 16-0595 LF 20 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 8.44 0.88 
. 

 26 05 19 16-0596 LF 24 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 10.22 0.90 

. 
 26 05 19 16-0597 LF 26 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 11.23 0.92 
. 

 26 05 19 16-0598 LF 30 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 13.09 0.96 

XXXXXXX 
. 
 26 05 19 16-0599  #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0564) 
. 
. 

 26 05 19 16-0600 LF 2 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 1.89 0.51 
. 

 26 05 19 16-0601 LF 3 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.01 0.51 
. 

 26 05 19 16-0602 LF 4 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.29 0.51 
. 

 26 05 19 16-0603 LF 5 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.85 0.69 
. 

 26 05 19 16-0604 LF 6 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.64 0.71 
. 

 26 05 19 16-0605 LF 7 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.89 0.73 
. 

 26 05 19 16-0606 LF 8 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 5.51 0.75 
. 

 26 05 19 16-0607 LF 9 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 5.93 0.77 
. 

 26 05 19 16-0608 LF 10 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 6.62 0.79 

. 
 26 05 19 16-0609 LF 12 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 7.29 0.81 
. 

 26 05 19 16-0610 LF 14 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 8.05 0.83 

. 
 26 05 19 16-0611 LF 16 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 9.69 0.85 
. 

 26 05 19 16-0612 LF 20 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 10.88 0.88 

. 
 26 05 19 16-0613 LF 24 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 12.84 0.90 
. 

 26 05 19 16-0614 LF 30 Conductors, #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 15.19 0.96 

XXXXXXX 
. 
 26 05 19 16-0615  #12, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0564) 
. 
. 

 26 05 19 16-0616 LF 2 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.18 0.51 
. 

 26 05 19 16-0617 LF 3 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.40 0.51 
. 

 26 05 19 16-0618 LF 4 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.61 0.51 
. 

 26 05 19 16-0619 LF 5 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 4.42 0.69 
. 

 26 05 19 16-0620 LF 6 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 5.14 0.71 
. 

 26 05 19 16-0621 LF 7 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 5.86 0.73 
. 

 26 05 19 16-0622 LF 8 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 6.66 0.75 
. 

 26 05 19 16-0623 LF 9 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 7.21 0.77 
. 

 26 05 19 16-0624 LF 10 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 8.17 0.79 

. 
 26 05 19 16-0625 LF 12 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) ...................................................................................................................................................................................... 9.32 0.81 
. 

 26 05 19 16-0626 LF 14 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 10.37 0.83 

. 
 26 05 19 16-0627 LF 16 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 11.43 0.85 
. 

 26 05 19 16-0628 LF 18 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 11.93 0.86 

. 
 26 05 19 16-0629 LF 20 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 13.76 0.88 
. 

 26 05 19 16-0630 LF 24 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 15.65 0.90 

. 
 26 05 19 16-0631 LF 26 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 17.53 0.92 
. 

 26 05 19 16-0632 LF 28 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 18.13 0.94 

. 
 26 05 19 16-0633 LF 30 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 18.79 0.96 

XXXXXXX 
. 
 26 05 19 16-0634  #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0564) 
. 
. 

 26 05 19 16-0635 LF 2 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.50 0.64 
. 

 26 05 19 16-0636 LF 3 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.69 0.64 
. 

 26 05 19 16-0637 LF 4 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 2.88 0.64 
. 

 26 05 19 16-0638 LF 5 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 3.82 0.69 
. 

 26 05 19 16-0639 LF 6 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 6.30 0.71 
. 

 26 05 19 16-0640 LF 7 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron) ............. 7.41 0.73 
. 

 26 05 19 16-0641 LF 10 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) ...................................................................................................................................................................................... 9.55 0.79 

. 
 26 05 19 16-0642 LF 12 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 10.95 0.81 
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. 
 26 05 19 16-0643 LF 16 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-

Tron) .................................................................................................................................................................................... 13.98 0.85 
. 

 26 05 19 16-0644 LF 20 Conductors, #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-
Tron) .................................................................................................................................................................................... 20.36 0.88 

XXXXXXX 
. 
 26 05 19 16-0645  #8, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-

0564) 
. 
. 

 26 05 19 16-0646 LF 3 Conductors, #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 5.04 0.77 
. 

 26 05 19 16-0647 LF 4 Conductors, #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 5.49 0.90 
. 

 26 05 19 16-0648 LF 5 Conductors, #8 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 7.50 0.90 

XXXXXXX 
. 
 26 05 19 16-0649  #6, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-

0564) 
. 
. 

 26 05 19 16-0650 LF 3 Conductors, #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 7.25 0.90 
. 

 26 05 19 16-0651 LF 4 Conductors, #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ..................... 8.76 1.03 
. 

 26 05 19 16-0652 LF 5 Conductors, #6 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 10.50 1.28 

XXXXXXX 
. 
 26 05 19 16-0653  #4, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-

0564) 
. 
. 

 26 05 19 16-0654 LF 3 Conductors, #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 11.58 1.28 
. 

 26 05 19 16-0655 LF 4 Conductors, #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 12.71 1.41 
. 

 26 05 19 16-0656 LF 5 Conductors, #4 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 15.35 1.54 

XXXXXXX 
. 
 26 05 19 16-0657  #2, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-

0564) 
. 
. 

 26 05 19 16-0658 LF 3 Conductors, #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 17.37 2.56 
. 

 26 05 19 16-0659 LF 4 Conductors, #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 22.10 3.20 
. 

 26 05 19 16-0660 LF 5 Conductors, #2 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Carolprene) ................... 26.72 4.24 

XXXXXXX 
. 
 26 05 19 16-0661  300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (26 05 19 16-

0542) 
. 
. 
 26 05 19 16-0662  #18, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0661) 
. 
. 

 26 05 19 16-0663 LF  2 Conductors, #18 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 1.76 0.51 

. 
 26 05 19 16-0664 LF  3 Conductors, #18 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) .................................................................................................................................................................................. 1.94 0.51 
. 

 26 05 19 16-0665 LF  4 Conductors, #18 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 2.29 0.51 

XXXXXXX 
. 
 26 05 19 16-0666  #16, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0661) 
. 
. 

 26 05 19 16-0667 LF  2 Conductors, #16 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 1.87 0.51 

. 
 26 05 19 16-0668 LF  3 Conductors, #16 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) .................................................................................................................................................................................. 2.16 0.51 
. 

 26 05 19 16-0669 LF  4 Conductors, #16 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 2.29 0.51 

XXXXXXX 
. 
 26 05 19 16-0670  #14, 300 Volt, Multi-Conductor Type SJOOW Cord (26 05 19 16-0661) 
. 
. 

 26 05 19 16-0671 LF  2 Conductors, #14 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 2.59 0.51 

. 
 26 05 19 16-0672 LF  3 Conductors, #14 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-

Tron III) .................................................................................................................................................................................. 3.76 0.51 
. 

 26 05 19 16-0673 LF  4 Conductors, #14 AWG, 300 Volt, 105 Degree Celsius, Multi-Conductor Type SJOOW Cord (Carol Super Vu-
Tron III) .................................................................................................................................................................................. 4.81 0.64 

XXXXXXX 
. 
 26 05 19 16-0674  600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 16-0542) 
. 
. 
 26 05 19 16-0675  #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0674) 
. 
. 

 26 05 19 16-0676 LF  2 Conductors, #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 2.50 0.51 

. 
 26 05 19 16-0677 LF  3 Conductors, #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) .......................................................................................................................................................................................... 2.99 0.51 
. 

 26 05 19 16-0678 LF  4 Conductors, #18 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 3.51 0.51 

XXXXXXX 
. 
 26 05 19 16-0679  #16 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0674) 
. 
. 

 26 05 19 16-0680 LF  2/c #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 2.67 0.51 
. 

 26 05 19 16-0681 LF  3/c #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 3.18 0.51 
. 

 26 05 19 16-0682 LF  4/c #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 3.97 0.51 
. 

 26 05 19 16-0683 LF  5/c #16, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 4.29 0.64 

XXXXXXX 
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. 
 26 05 19 16-0684  #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0674) 
. 
. 

 26 05 19 16-0685 LF  3 Conductors, #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 3.29 0.51 

. 
 26 05 19 16-0686 LF  4 Conductors, #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) .......................................................................................................................................................................................... 3.94 0.51 
. 

 26 05 19 16-0687 LF  5 Conductors, #14 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 4.40 0.64 

XXXXXXX 
. 
 26 05 19 16-0688  #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW 

Cord (26 05 19 16-0674) 
. 
. 

 26 05 19 16-0689 LF  3 Conductors, #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 3.90 0.51 

. 
 26 05 19 16-0690 LF  4 Conductors, #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 

III) .......................................................................................................................................................................................... 4.47 0.51 
. 

 26 05 19 16-0691 LF  5 Conductors, #12 AWG, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron 
III) .......................................................................................................................................................................................... 4.99 0.64 

XXXXXXX 
. 
 26 05 19 16-0692  #10, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (26 05 19 

16-0674) 
. 
. 

 26 05 19 16-0693 LF  3/c #10, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 4.46 0.64 
. 

 26 05 19 16-0694 LF  4/c #10, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 4.98 0.64 
. 

 26 05 19 16-0695 LF  5/c #10, 600 Volt, 105 Degree Celsius, Multi-Conductor Type SOOW Cord (Carol Super Vu-Tron III) .................................. 5.49 0.64 

XXXXXXX 
. 
 26 05 19 16-0696  Multi-Conductor Type SEOW Cord (26 05 19 16-0541) 

Note: Includes thermoplastic elastomeric (TPE) insulation. 
. 
. 
 26 05 19 16-0697  600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord (26 05 19 16-0696) 
. 
. 
 26 05 19 16-0698  #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0697) 
. 
. 

 26 05 19 16-0699 LF  3 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 1.90 0.51 
. 

 26 05 19 16-0700 LF  4 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 2.09 0.51 
. 

 26 05 19 16-0701 LF  5 Conductors, #16 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 3.17 0.64 

XXXXXXX 
. 
 26 05 19 16-0702  #14 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0697) 
. 
. 

 26 05 19 16-0703 LF  3/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 2.49 0.51 
. 

 26 05 19 16-0704 LF  4/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 2.86 0.51 
. 

 26 05 19 16-0705 LF  5/c #14, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 4.10 0.64 

XXXXXXX 
. 
 26 05 19 16-0706  #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0697) 
. 
. 

 26 05 19 16-0707 LF  3 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 3.10 0.51 
. 

 26 05 19 16-0708 LF  4 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 3.58 0.51 
. 

 26 05 19 16-0709 LF  5 Conductors, #12 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord .................................................. 4.51 0.64 

XXXXXXX 
. 
 26 05 19 16-0710  #10 AWG, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord 

(26 05 19 16-0697) 
. 
. 

 26 05 19 16-0711 LF  3/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 3.92 0.64 
. 

 26 05 19 16-0712 LF  4/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 4.50 0.64 
. 

 26 05 19 16-0713 LF  5/c #10, 600 Volt, 90 Degree Celsius, Multi-Conductor Type SEOW Cord ............................................................................. 4.83 0.64 

XXXXXXX 
. 
 26 05 19 16-0714  Multi-Conductor Type W Cord (26 05 19 16-0541) 

Note: Includes ethylene propylene diene monomer (EPDM) rubber insulation. 
. 
. 
 26 05 19 16-0715  2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 16-0714) 
. 
. 
 26 05 19 16-0716  #8 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 

16-0715) 
. 
. 

 26 05 19 16-0717 LF 3/c #8, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 5.53 0.77 
. 

 26 05 19 16-0718 LF 4/c #8, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 5.94 0.90 
. 

 26 05 19 16-0719 LF 5/c #8, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 7.03 0.90 

XXXXXXX 
. 
 26 05 19 16-0720  #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 

16-0715) 
. 
. 

 26 05 19 16-0721 LF 3 Conductors, #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 5.94 0.90 
. 

 26 05 19 16-0722 LF 4 Conductors, #6 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 7.09 1.03 
. 

 26 05 19 16-0723 LF 5/c #6, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) ............................................... 8.80 1.28 

XXXXXXX 
. 
 26 05 19 16-0724  #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (26 05 19 

16-0715) 
. 
. 

 26 05 19 16-0725 LF 3 Conductors, #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 8.09 0.90 
. 

 26 05 19 16-0726 LF 4 Conductors, #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................... 9.56 1.03 
. 

 26 05 19 16-0727 LF 5 Conductors, #4 AWG, 2,000 Volt, 90 Degree Celsius, Multi-Conductor Type W Cord (Carol Super Vu-Tron) .................. 12.27 1.28 
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XXXXXXX 
. 
 26 05 19 16-0728  Cord Grips, Cable Reels, Extension Cords, And Accessories (26 05 19 16-0540) 
. 
. 
 26 05 19 16-0729  Cord Grips (26 05 19 16-0728) 
. 
. 

 26 05 19 16-0730 EA  Cord Grip With Watertight Connector For 1/2" NPT Zinc Plated Steel .................................................................................. 79.98  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.33 

. 
 26 05 19 16-0731 EA  Cord Grip With Watertight Connector For 3/4" NPT Zinc Plated Steel .................................................................................. 80.23  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.33 

XXXXXXX 
. 
 26 05 19 16-0732  Cable Reels (26 05 19 16-0728) 

Note: Includes handling, mounting, electrical connections and installing cord. 
. 
. 

 26 05 19 16-0733 EA  30', 16-3, SJO, Extension Cord Reel (Cox Reels PC10-3016-A) ........................................................................................ 645.79 64.16 
. 

 26 05 19 16-0734 EA 50', 10-4, SEOOW, Extension Cord Reel (Reelcraft L 7050 104 X 1) .............................................................................. 1,757.58 64.16 
. 

 26 05 19 16-0735 EA  50', 16-3, SOOW, Extension Cord Reel (KH Industries RTFD3L-WW-B16K) .................................................................. 1,318.10 64.16 

XXXXXXX 
. 
 26 05 19 16-0736  Extension Cords (26 05 19 16-0728) 
. 
. 

 26 05 19 16-0737 EA  100 LF, 120 Volt, 12 Gauge, 3 Wire, Extension Cord ......................................................................................................... 140.08  
. 

 26 05 19 16-0738 EA  100 LF, 240 Volt, 10 Gauge, 3 Wire, Extension Cord ......................................................................................................... 192.88  

XXXXXXX 
. 
 26 05 19 16-0739  Plugs And Connector Bodies (26 05 19 16-0728) 

Note: Up to 277 volt 
. 
. 
 26 05 19 16-0740  NEMA Twist-Lock Plugs (26 05 19 16-0739) 
. 
. 

 26 05 19 16-0741 EA 15 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Plug (Hubbell HBL7545C) ........................................................................... 85.03  
. 

 26 05 19 16-0742 EA 15 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL4770CBK) ...................................................................... 86.64  
. 

 26 05 19 16-0743 EA 20 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Plug (Hubbell HBL7102C) ........................................................................... 79.88  
. 

 26 05 19 16-0744 EA 20 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL2331) ............................................................................. 84.83  
. 

 26 05 19 16-0745 EA 20 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2411) ........................................................................... 108.05  
. 

 26 05 19 16-0746 EA 20 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2441) ........................................................................... 114.34  
. 

 26 05 19 16-0747 EA 20 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Plug (Hubbell HBL2511BK) ...................................................................... 120.49  
. 

 26 05 19 16-0748 EA 30 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Plug (Hubbell HBL2611BK) ...................................................................... 108.99  
. 

 26 05 19 16-0749 EA 30 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2711BK) ...................................................................... 124.11  
. 

 26 05 19 16-0750 EA 30 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Plug (Hubbell HBL2761) ........................................................................... 127.05  
. 

 26 05 19 16-0751 EA 30 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Plug (Hubbell HBL2811BK) ...................................................................... 130.80  

XXXXXXX 
. 
 26 05 19 16-0752  NEMA Twist-Lock Connector Bodies (26 05 19 16-0739) 
. 
. 

 26 05 19 16-0753 EA 15 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL7506C) ........................................................ 89.58  
. 

 26 05 19 16-0754 EA 15 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL4779C) ........................................................ 95.27  
. 

 26 05 19 16-0755 EA 20 Amperes, 2 Pole 2 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL7101C) ........................................................ 83.29  
. 

 26 05 19 16-0756 EA 20 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2323BK) .................................................... 108.99  
. 

 26 05 19 16-0757 EA 20 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2413BK) .................................................... 125.58  
. 

 26 05 19 16-0758 EA 20 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2443) ......................................................... 133.61  
. 

 26 05 19 16-0759 EA 20 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2513BK) .................................................... 160.64  
. 

 26 05 19 16-0760 EA 30 Amperes, 2 Pole 3 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2623BK) .................................................... 153.81  
. 

 26 05 19 16-0761 EA 30 Amperes, 3 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2713BK) .................................................... 187.67  
. 

 26 05 19 16-0762 EA 30 Amperes, 4 Pole 4 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2753) ......................................................... 196.63  
. 

 26 05 19 16-0763 EA 30 Amperes, 4 Pole 5 Wire, NEMA Twist-Lock Connector Body (Hubbell HBL2813BK) .................................................... 186.86  

XXXXXXX 
. 
 26 05 19 16-0764  Watertight Pin And Sleeve Plug (26 05 19 16-0739) 
. 
. 

 26 05 19 16-0765 EA 20 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P4W) ............................................... 215.92 38.50 
. 

 26 05 19 16-0766 EA 20 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P6W) ............................................... 217.94 38.50 
. 

 26 05 19 16-0767 EA 20 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 320P7W) ............................................... 233.58 38.50 
. 

 26 05 19 16-0768 EA 20 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P12W) ...................................... 236.55 42.35 
. 

 26 05 19 16-0769 EA 20 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P9W) ............................................... 233.52 42.35 
. 

 26 05 19 16-0770 EA 20 Amperes, Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 420P7W) .................................................. 234.42 42.35 
. 

 26 05 19 16-0771 EA 30 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P4W) ............................................... 321.55 47.35 
. 

 26 05 19 16-0772 EA 30 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P6W) ............................................... 313.99 47.35 
. 

 26 05 19 16-0773 EA 30 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 330P7W) ............................................... 346.46 47.35 
. 

 26 05 19 16-0774 EA 30 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P12W) ...................................... 344.13 51.98 
. 

 26 05 19 16-0775 EA 30 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P9W) ............................................... 331.01 51.98 
. 

 26 05 19 16-0776 EA 30 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 430P7W) ............................................... 340.04 51.98 
. 

 26 05 19 16-0777 EA 60 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P4W) ............................................... 435.01 61.60 
. 

 26 05 19 16-0778 EA 60 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P6W) ............................................... 442.21 61.60 
. 

 26 05 19 16-0779 EA 60 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 360P7W) ............................................... 425.15 61.60 
. 

 26 05 19 16-0780 EA 60 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P12W) ...................................... 483.06 68.53 
. 

 26 05 19 16-0781 EA 60 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P9W) ............................................... 471.86 68.53 
. 

 26 05 19 16-0782 EA 60 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 460P7W) ............................................... 476.70 68.53 
. 

 26 05 19 16-0783 EA 100 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 3100P6W) ........................................... 591.79 77.00 
. 

 26 05 19 16-0784 EA 100 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 3100P7W) ........................................... 619.59 77.00 
. 

 26 05 19 16-0785 EA 100 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P12W) .................................. 610.69 84.69 
. 

 26 05 19 16-0786 EA 100 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P9W) ........................................... 601.20 84.69 
. 

 26 05 19 16-0787 EA 100 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Plug (Hubbell 4100P7W) ........................................... 606.33 84.69 

XXXXXXX 
. 
 26 05 19 16-0788  Watertight Pin And Sleeve Connector (26 05 19 16-0739) 
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. 

. 
 26 05 19 16-0789 EA 20 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C4W) ..................................... 227.51 38.50 

. 
 26 05 19 16-0790 EA 20 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C6W) ..................................... 228.90 38.50 

. 
 26 05 19 16-0791 EA 20 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 320C7W) ..................................... 264.93 38.50 

. 
 26 05 19 16-0792 EA 20 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C12W) ............................ 265.75 42.35 

. 
 26 05 19 16-0793 EA 20 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C9W) ..................................... 262.09 42.35 

. 
 26 05 19 16-0794 EA 20 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 420C7W) ..................................... 265.40 42.35 

. 
 26 05 19 16-0795 EA 30 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C4W) ..................................... 328.47 47.35 

. 
 26 05 19 16-0796 EA 30 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C6W) ..................................... 328.40 47.35 

. 
 26 05 19 16-0797 EA 30 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 330C7W) ..................................... 340.82 47.35 

. 
 26 05 19 16-0798 EA 30 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C12W) ............................ 340.76 51.98 

. 
 26 05 19 16-0799 EA 30 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C9W) ..................................... 343.32 51.98 

. 
 26 05 19 16-0800 EA 30 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 430C7W) ..................................... 340.62 51.98 

. 
 26 05 19 16-0801 EA 60 Amperes, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C4W) ..................................... 506.02 61.60 

. 
 26 05 19 16-0802 EA 60 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C6W) ..................................... 490.81 61.60 

. 
 26 05 19 16-0803 EA 60 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 360C7W) ..................................... 481.74 61.60 

. 
 26 05 19 16-0804 EA 60 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C12W) ............................ 525.32 68.53 

. 
 26 05 19 16-0805 EA 60 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C9W) ..................................... 538.55 68.53 

. 
 26 05 19 16-0806 EA 60 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 460C7W) ..................................... 539.52 68.53 

. 
 26 05 19 16-0807 EA 100 Amperes, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 3100C6W) ................................. 669.69 77.00 

. 
 26 05 19 16-0808 EA 100 Amperes, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 3100C7W) ................................. 687.14 77.00 

. 
 26 05 19 16-0809 EA 100 Amperes, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C12W) ........................ 743.54 84.69 

. 
 26 05 19 16-0810 EA 100 Amperes, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C9W) ................................. 719.57 84.69 

. 
 26 05 19 16-0811 EA 100 Amperes, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Connector (Hubbell 4100C7W) ................................. 727.74 84.69 

XXXXXXX 
. 
 26 05 19 16-0812  Accessories (26 05 19 16-0728) 
. 
. 

 26 05 19 16-0813 EA  1/2" Straight Steel Cord Connector ....................................................................................................................................... 48.77 12.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 19 16-0814 EA  1/2" Straight Nylon Cord Connector ...................................................................................................................................... 30.80 9.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.78 
. 

 26 05 19 16-0815 EA  1/2" 90 Degree Steel Cord Connector .................................................................................................................................. 56.92 16.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 

. 
 26 05 19 16-0816 EA  1/2" 90 Degree Nylon Cord Connector ................................................................................................................................. 38.08 12.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 
. 

 26 05 19 16-0817 EA  1/2" Straight Steel Cord Connector With Strain Relief Mesh ................................................................................................ 56.35 16.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 

. 
 26 05 19 16-0818 EA  1/2" 90 Degree Steel Cord Connector With Strain Relief Mesh ............................................................................................ 90.64 19.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.55 
. 

 26 05 19 16-0819 EA  1/2" Straight Nylon Cord Connector With Strain Relief Mesh ............................................................................................... 37.64 12.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 19 16-0820 EA  1/2" 90 Degree Nylon Cord Connector With Strain Relief Mesh ........................................................................................... 59.02 16.04 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 
. 

 26 05 19 16-0821 EA  3/4" Straight Steel Cord Connector ....................................................................................................................................... 50.40 12.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 19 16-0822 EA  3/4" Straight Nylon Cord Connector ...................................................................................................................................... 31.61 9.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.78 
. 

 26 05 19 16-0823 EA  3/4" 90 Degree Steel Cord Connector .................................................................................................................................. 61.99 16.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.62 

. 
 26 05 19 16-0824 EA  3/4" 90 Degree Nylon Cord Connector ................................................................................................................................. 40.62 12.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 
. 

 26 05 19 16-0825 EA  3/4" Straight Steel Cord Connector With Strain Relief Mesh ................................................................................................ 64.47 19.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.55 

. 
 26 05 19 16-0826 EA  3/4" 90 Degree Steel Cord Connector With Strain Relief Mesh ............................................................................................ 76.31 22.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.47 
. 

 26 05 19 16-0827 EA  3/4" Straight Nylon Cord Connector With Strain Relief Mesh ............................................................................................... 45.77 16.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 

. 
 26 05 19 16-0828 EA  3/4" 90 Degree Nylon Cord Connector With Strain Relief Mesh ........................................................................................... 55.18 19.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.55 
. 

 26 05 19 16-0829 EA  1" Straight Steel Cord Connector .......................................................................................................................................... 60.83 12.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 19 16-0830 EA  1" Straight Nylon Cord Connector ......................................................................................................................................... 36.83 9.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.78 
. 

 26 05 19 16-0831 EA  1" 90 Degree Steel Cord Connector ..................................................................................................................................... 68.88 16.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.62 

. 
 26 05 19 16-0832 EA  1" 90 Degree Nylon Cord Connector .................................................................................................................................... 44.07 12.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 
. 

 26 05 19 16-0833 EA  1" Straight Steel Cord Connector With Strain Relief Mesh ................................................................................................... 75.42 19.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.55 

. 
 26 05 19 16-0834 EA  1" 90 Degree Steel Cord Connector With Strain Relief Mesh ............................................................................................... 83.55 22.45 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.47 
. 

 26 05 19 16-0835 EA  1" Straight Nylon Cord Connector With Strain Relief Mesh .................................................................................................. 51.33 16.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 

. 
 26 05 19 16-0836 EA  1" 90 Degree Nylon Cord Connector With Strain Relief Mesh .............................................................................................. 59.88 19.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.55 

XXXXXXX 
. 
 26 05 23  Control-Voltage Electrical Power Cables (26 05) 
. 
. 
 26 05 23 00-0001  Cable For HVAC System Controls (26 05 23) 
. 
. 
 26 05 23 00-0002  Low Voltage Thermostat Cable To 300 Volt (26 05 23 00-0001) 

Note: For surface or conduit installation. 
. 
. 

 26 05 23 00-0003 MLF #20/2 Conductor, Low Volt Thermostat Cable .................................................................................................................... 469.97 149.48 
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. 
 26 05 23 00-0004 MLF #20/3 Conductor, Low Volt Thermostat Cable .................................................................................................................... 527.25 157.44 

. 
 26 05 23 00-0005 MLF #20/4 Conductor, Low Volt Thermostat Cable .................................................................................................................... 568.48 166.48 

. 
 26 05 23 00-0006 MLF #20/5 Conductor, Low Volt Thermostat Cable .................................................................................................................... 661.79 173.51 

. 
 26 05 23 00-0007 MLF #20/6 Conductor, Low Volt Thermostat Cable .................................................................................................................... 691.87 181.71 

. 
 26 05 23 00-0008 MLF #20/7 Conductor, Low Volt Thermostat Cable .................................................................................................................... 755.46 189.27 

. 
 26 05 23 00-0009 MLF #20/8 Conductor, Low Volt Thermostat Cable .................................................................................................................... 811.56 196.84 

. 
 26 05 23 00-0010 MLF #20/9 Conductor, Low Volt Thermostat Cable .................................................................................................................... 874.72 204.69 

. 
 26 05 23 00-0011 MLF #20/10 Conductor, Low Volt Thermostat Cable .................................................................................................................. 934.43 210.83 

. 
 26 05 23 00-0012 MLF #18/2 Conductor, Low Volt Thermostat Cable .................................................................................................................... 501.29 149.48 

. 
 26 05 23 00-0013 MLF #18/3 Conductor, Low Volt Thermostat Cable .................................................................................................................... 583.13 157.44 

. 
 26 05 23 00-0014 MLF #18/4 Conductor, Low Volt Thermostat Cable .................................................................................................................... 657.14 166.48 

. 
 26 05 23 00-0015 MLF #18/5 Conductor, Low Volt Thermostat Cable .................................................................................................................... 698.40 173.51 

. 
 26 05 23 00-0016 MLF #18/6 Conductor, Low Volt Thermostat Cable .................................................................................................................... 765.39 181.71 

. 
 26 05 23 00-0017 MLF #18/7 Conductor, Low Volt Thermostat Cable .................................................................................................................... 789.21 189.27 

. 
 26 05 23 00-0018 MLF #18/8 Conductor, Low Volt Thermostat Cable .................................................................................................................... 863.07 196.84 

. 
 26 05 23 00-0019 MLF #18/9 Conductor, Low Volt Thermostat Cable .................................................................................................................... 998.33 204.69 

. 
 26 05 23 00-0020 MLF #18/10 Conductor, Low Volt Thermostat Cable ............................................................................................................... 1,086.89 210.83 

XXXXXXX 
. 
 26 05 29  Hangers And Supports For Electrical Systems (26 05) 
. 
. 
 26 05 29 00-0001  Metal Framing Channel And Fittings (26 05 29) 
. 
. 
 26 05 29 00-0002  Metal Framing Channel (26 05 29 00-0001) 

Note: Excludes fasteners and accessories. 
. 
. 
 26 05 29 00-0003  14 Gauge Metal Framing Channels (26 05 29 00-0002) 
. 
. 
 26 05 29 00-0004  14 Gauge, Steel Unistrut Channel (26 05 29 00-0003) 
. 
. 

 26 05 29 00-0005 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel ................................................................. 19.52 7.03 
. 

 26 05 29 00-0006 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel ................................................................. 19.10 7.03 
. 

 26 05 29 00-0007 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, Steel Unistrut Channel ............................................................................ 8.39 2.64 

XXXXXXX 
. 
 26 05 29 00-0008  14 Gauge, 304 Stainless Steel Unistrut Channel (26 05 29 00-0003) 
. 
. 

 26 05 29 00-0009 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 304 Stainless Steel Unistrut Channel .......................................... 33.35 7.03 
. 

 26 05 29 00-0010 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ........................................... 36.45 7.03 
. 

 26 05 29 00-0011 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 304 Stainless Steel Unistrut Channel .......................................... 46.74 7.03 
. 

 26 05 29 00-0012 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ........................................... 52.96 7.03 
. 

 26 05 29 00-0013 LF >2' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ................................................... 22.22 2.65 
. 

 26 05 29 00-0014 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 14 Gauge, 304 Stainless Steel Unistrut Channel ................................................... 25.32 2.65 

XXXXXXX 
. 
 26 05 29 00-0015  14 Gauge, 316 Stainless Steel Unistrut Channel (26 05 29 00-0003) 
. 
. 

 26 05 29 00-0016 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 316 Stainless Steel Unistrut Channel .......................................... 46.76 7.03 
. 

 26 05 29 00-0017 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 316 Stainless Steel Unistrut Channel .......................................... 73.58 7.03 
. 

 26 05 29 00-0018 LF >2' Length x 1-5/8" Wide x 13/16" High, 14 Gauge, 316 Stainless Steel Unistrut Channel ................................................... 35.63 2.65 

XXXXXXX 
. 
 26 05 29 00-0019  12 Gauge Metal Framing Channels (26 05 29 00-0002) 
. 
. 
 26 05 29 00-0020  12 Gauge, Steel Unistrut Channel (26 05 29 00-0019) 
. 
. 

 26 05 29 00-0021 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ................................................................ 20.28 7.03 
. 

 26 05 29 00-0022 EA Up To 1' Length x 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 20.02 7.03 
. 

 26 05 29 00-0023 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 19.86 7.03 
. 

 26 05 29 00-0024 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ................................................................ 20.61 7.03 
. 

 26 05 29 00-0025 EA >1' To 2' Length x 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 20.10 7.03 
. 

 26 05 29 00-0026 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel ................................................................. 19.76 7.03 
. 

 26 05 29 00-0027 LF >2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, Steel Unistrut Channel ........................................................................... 9.15 2.64 
. 

 26 05 29 00-0028 LF >2' Length x 1-5/8" Wide x 1-3/8" High, 12 Gauge, Steel Unistrut Channel ............................................................................ 8.89 2.64 
. 

 26 05 29 00-0029 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, Steel Unistrut Channel ............................................................................ 8.73 2.64 

XXXXXXX 
. 
 26 05 29 00-0030  12 Gauge, 304 Stainless Steel Unistrut Channel (26 05 29 00-0019) 
. 
. 

 26 05 29 00-0031 EA Up To 1' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, 304 Stainless Steel Unistrut Channel .......................................... 37.48 7.03 
. 

 26 05 29 00-0032 EA Up To 1' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ........................................... 42.84 7.03 
. 

 26 05 29 00-0033 EA >1' To 2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, 304 Stainless Steel Unistrut Channel .......................................... 55.02 7.03 
. 

 26 05 29 00-0034 EA >1' To 2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ........................................... 65.74 7.03 
. 

 26 05 29 00-0035 LF >2' Length x 1-5/8" Wide x 13/16" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ................................................... 26.35 2.64 
. 

 26 05 29 00-0036 LF >2' Length x 1-5/8" Wide x 1-5/8" High, 12 Gauge, 304 Stainless Steel Unistrut Channel ................................................... 31.71 2.64 

XXXXXXX 
. 
 26 05 29 00-0037  Metal Framing Channel Fittings (26 05 29 00-0001) 
. 
. 
 26 05 29 00-0038  Unistrut Channel Closure Strips And Caps (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0039  Steel Unistrut Channel Closure Strips And Caps (26 05 29 00-0038) 
. 
. 

 26 05 29 00-0040 LF Steel Raceway Closure Strip, Unistrut Channel Fittings ......................................................................................................... 3.87 0.64 
. 

 26 05 29 00-0041 EA Steel End Cap, Unistrut Channel Fittings .............................................................................................................................. 13.86 6.43 

XXXXXXX 
. 
 26 05 29 00-0042  Stainless Steel Unistrut Channel Closure Strips And Caps (26 05 29 00-0038) 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Hangers And Supports For Electrical Systems 26 05 29 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 26 - 39 

. 

. 
 26 05 29 00-0043 EA Stainless Steel End Cap For Unistrut Channel ..................................................................................................................... 20.86 6.43 

XXXXXXX 
. 
 26 05 29 00-0044  Flat Splice Plate, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0045  Steel Flat Splice Plate, Unistrut Channel Fittings (26 05 29 00-0044) 
. 
. 

 26 05 29 00-0046 EA 2-Hole, 3-1/4" Length, In-Line, Flat Splice Plate, Steel, Unistrut Channel Fitting .................................................................... 4.43  
. 

 26 05 29 00-0047 EA 3-Hole, 5-3/8" Length, In-Line, Flat Splice Plate, Steel, Unistrut Channel Fitting .................................................................... 4.41  
. 

 26 05 29 00-0048 EA 4-Hole, 7-1/4" Length, In-Line, Flat Splice Plate, Steel, Unistrut Channel Fitting .................................................................... 5.07  

XXXXXXX 
. 
 26 05 29 00-0049  Stainless Steel Flat Splice Plate, Unistrut Channel Fittings (26 05 29 00-0044) 
. 
. 

 26 05 29 00-0050 EA 2-Hole, 3-1/2" Length, In-Line, Flat Splice Plate, 304 Stainless Steel, Unistrut Channel Fitting ........................................... 15.52  
. 

 26 05 29 00-0051 EA 3-Hole, 5-3/8" Length, In-Line, Flat Splice Plate, 304 Stainless Steel, Unistrut Channel Fitting ........................................... 22.81  
. 

 26 05 29 00-0052 EA 4-Hole, 7-1/4" Length, In-Line, Flat Splice Plate, 304 Stainless Steel, Unistrut Channel Fitting ........................................... 28.98  

XXXXXXX 
. 
 26 05 29 00-0053  90 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0054  Steel 90 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0053) 
. 
. 

 26 05 29 00-0055 EA 2-Hole, 1-7/8" x 2", 90 Degree Angle, Steel, Unistrut Channel Fitting .................................................................................... 4.33  
. 

 26 05 29 00-0056 EA 2-Hole, 1-5/8" x 2-1/4", 90 Degree Angle, Steel, Unistrut Channel Fitting .............................................................................. 3.84  
. 

 26 05 29 00-0057 EA 3-Hole, 1-5/8" x 4-1/8", 90 Degree Angle, Steel, Unistrut Channel Fitting .............................................................................. 5.66  
. 

 26 05 29 00-0058 EA 3-Hole, 1-7/8" x 3-7/8", 90 Degree Angle, Steel, Unistrut Channel Fitting .............................................................................. 5.60  

XXXXXXX 
. 
 26 05 29 00-0059  Stainless Steel 90 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0053) 
. 
. 

 26 05 29 00-0060 EA 2-Hole, 1-7/8" x 2", 90 Degree Angle, 304 Stainless Steel, Unistrut Channel Fitting .............................................................. 9.13  
. 

 26 05 29 00-0061 EA 2-Hole, 1-7/8" x 2", 90 Degree Angle, 316 Stainless Steel, Unistrut Channel Fitting ............................................................ 11.27  
. 

 26 05 29 00-0062 EA 2-Hole, 1-5/8" x 2-1/4", 90 Degree Angle, 304 Stainless Steel, Unistrut Channel Fitting ........................................................ 9.65  
. 

 26 05 29 00-0063 EA 2-Hole, 1-5/8" x 2-1/4", 90 Degree Angle, 316 Stainless Steel, Unistrut Channel Fitting ...................................................... 13.46  
. 

 26 05 29 00-0064 EA 3-Hole, 1-5/8" x 4-1/8", 90 Degree Angle, 304 Stainless Steel, Unistrut Channel Fitting ...................................................... 12.35  
. 

 26 05 29 00-0065 EA 3-Hole, 1-5/8" x 4-1/8", 90 Degree Angle, 316 Stainless Steel, Unistrut Channel Fitting ...................................................... 22.31  
. 

 26 05 29 00-0066 EA 3-Hole, 1-7/8" x 3-7/8", 90 Degree Angle, 304 Stainless Steel, Unistrut Channel Fitting ...................................................... 12.96  
. 

 26 05 29 00-0067 EA 3-Hole, 1-7/8" x 3-7/8", 90 Degree Angle, 316 Stainless Steel, Unistrut Channel Fitting ...................................................... 18.53  

XXXXXXX 
. 
 26 05 29 00-0068  60 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0069  Steel 60 Degree Angle, Unistrut Channel Fittings (26 05 29 00-0068) 
. 
. 

 26 05 29 00-0070 EA 2-Hole, 1-7/8" x 3-3/8", 60 Degree Angle, Steel, Unistrut Channel Fitting .............................................................................. 7.53  

XXXXXXX 
. 
 26 05 29 00-0071  U-Connector, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0072  Steel, U-Connector, Unistrut Channel Fittings (26 05 29 00-0071) 
. 
. 

 26 05 29 00-0073 EA 3-Hole, 1-5/8" x 13/16", U-Connector, Steel, Unistrut Channel Fitting .................................................................................... 3.52  
. 

 26 05 29 00-0074 EA 5-Hole, 1-5/8" x 1-5/8", U-Connector, Steel, Unistrut Channel Fitting ..................................................................................... 3.77  

XXXXXXX 
. 
 26 05 29 00-0075  Stainless Steel, U-Connector, Unistrut Channel Fittings (26 05 29 00-0071) 
. 
. 

 26 05 29 00-0076 EA 5-Hole, 1-5/8" x 1-5/8", U-Connector, 304 Stainless Steel, Unistrut Channel Fitting ............................................................ 18.41  

XXXXXXX 
. 
 26 05 29 00-0077  Z-Bracket, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0078  Steel Z-Bracket, Unistrut Channel Fittings (26 05 29 00-0077) 
. 
. 

 26 05 29 00-0079 EA 3-Hole, Z-Bracket, Steel, Unistrut Channel Fitting .................................................................................................................. 7.69  

XXXXXXX 
. 
 26 05 29 00-0080  Stainless Steel Z-Bracket, Unistrut Channel Fittings (26 05 29 00-0077) 
. 
. 

 26 05 29 00-0081 EA 3-Hole, Z-Bracket, 304 Stainless Steel, Unistrut Channel Fitting .......................................................................................... 35.25  

XXXXXXX 
. 
 26 05 29 00-0082  Standard Pipe And Rigid Conduit Clamps For Unistrut Channel (26 05 29 00-0037) 

Note: Includes hex screw and nut. 
. 
. 
 26 05 29 00-0083  Steel, Standard Pipe And Rigid Conduit Clamps For Unistrut Channel (26 05 29 

00-0082) 
Note: Includes hex screw and nut. 

. 

. 
 26 05 29 00-0084 EA 1/2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................ 4.57 1.92 

. 
 26 05 29 00-0085 EA 3/4" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................ 4.58 1.92 

. 
 26 05 29 00-0086 EA 1" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................... 4.64 1.92 

. 
 26 05 29 00-0087 EA 1-1/4" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................................... 6.01 2.57 

. 
 26 05 29 00-0088 EA 1-1/2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................................... 6.30 2.57 

. 
 26 05 29 00-0089 EA 2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................... 6.33 2.57 

. 
 26 05 29 00-0090 EA 2-1/2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................................... 7.83 3.21 

. 
 26 05 29 00-0091 EA 3" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................... 8.09 3.21 

. 
 26 05 29 00-0092 EA 3-1/2" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................................... 8.34 3.21 

. 
 26 05 29 00-0093 EA 4" Diameter, Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ............................................................... 8.43 3.21 

XXXXXXX 
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. 
 26 05 29 00-0094  304 Stainless Steel, Standard Pipe And Rigid Conduit Clamps For Unistrut 

Channel (26 05 29 00-0082) 
Note: Includes hex screw and nut. 

. 

. 
 26 05 29 00-0095 EA 1/2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ...................................... 7.76 1.92 

. 
 26 05 29 00-0096 EA 3/4" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ...................................... 8.57 1.92 

. 
 26 05 29 00-0097 EA 1" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................... 9.39 1.92 

. 
 26 05 29 00-0098 EA 1-1/4" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 11.75 2.57 

. 
 26 05 29 00-0099 EA 1-1/2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 14.00 2.57 

. 
 26 05 29 00-0100 EA 2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 14.60 2.57 

. 
 26 05 29 00-0101 EA 2-1/2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 17.58 3.21 

. 
 26 05 29 00-0102 EA 3" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 19.59 3.21 

. 
 26 05 29 00-0103 EA 3-1/2" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 20.46 3.21 

. 
 26 05 29 00-0104 EA 4" Diameter, 304 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 23.64 3.21 

XXXXXXX 
. 
 26 05 29 00-0105  316 Stainless Steel, Standard Pipe And Rigid Conduit Clamps For Unistrut 

Channel (26 05 29 00-0082) 
Note: Includes hex screw and nut. 

. 

. 
 26 05 29 00-0106 EA 1/2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ...................................... 8.26 1.92 

. 
 26 05 29 00-0107 EA 3/4" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ...................................... 9.41 1.92 

. 
 26 05 29 00-0108 EA 1" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ......................................... 9.73 1.92 

. 
 26 05 29 00-0109 EA 1-1/4" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 11.90 2.57 

. 
 26 05 29 00-0110 EA 1-1/2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 15.86 2.57 

. 
 26 05 29 00-0111 EA 2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 16.06 2.57 

. 
 26 05 29 00-0112 EA 2-1/2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 19.11 3.21 

. 
 26 05 29 00-0113 EA 3" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 20.13 3.21 

. 
 26 05 29 00-0114 EA 3-1/2" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ................................. 27.41 3.21 

. 
 26 05 29 00-0115 EA 4" Diameter, 316 Stainless Steel, Standard Pipe And Rigid Conduit Clamp For Unistrut Channel ....................................... 31.86 3.21 

XXXXXXX 
. 
 26 05 29 00-0116  Beam Clamps, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0117  Steel Beam Clamps, Unistrut Channel Fittings (26 05 29 00-0116) 
. 
. 

 26 05 29 00-0118 EA Set Screw Beam Clamp, Steel Unistrut Channel Fitting ....................................................................................................... 31.02 11.72 
. 

 26 05 29 00-0119 EA  "C" Beam Clamp Use With 1/2" Rod, Steel Unistrut Channel Fittings .................................................................................. 25.21 11.72 
. 

 26 05 29 00-0120 EA  "U" Bolt Beam Clamp, Steel Unistrut Channel Fitting ........................................................................................................... 30.43 11.72 

XXXXXXX 
. 
 26 05 29 00-0121  304 Stainless Steel Beam Clamps, Unistrut Channel Fittings (26 05 29 00-0116) 
. 
. 

 26 05 29 00-0122 EA "U" Bolt Beam Clamp, 304 Stainless Steel Unistrut Channel Fitting ..................................................................................... 47.54 11.72 

XXXXXXX 
. 
 26 05 29 00-0123  Square Washers For Unistrut Channel (26 05 29 00-0037) 
. 
. 
 26 05 29 00-0124  Steel Square Washers For Unistrut Channel (26 05 29 00-0123) 
. 
. 

 26 05 29 00-0125 EA  1/2" Bolt Size, Steel, Square Washer For Unistrut Channel .................................................................................................... 3.28  

XXXXXXX 
. 
 26 05 29 00-0126  Stainless Steel Square Washers For Unistrut Channel (26 05 29 00-0123) 
. 
. 

 26 05 29 00-0127 EA 1/2" Bolt Size, 304 Stainless Steel, Square Washer For Unistrut Channel ............................................................................. 4.71  
. 

 26 05 29 00-0128 EA 1/2" Bolt Size, 316 Stainless Steel, Square Washer For Unistrut Channel ............................................................................. 5.82  

XXXXXXX 
. 
 26 05 29 00-0129  Strut Braces, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 

 26 05 29 00-0130 EA 16" Diagonal Steel Bar Brace For Unistrut Channel ............................................................................................................. 18.81  

XXXXXXX 
. 
 26 05 29 00-0131  Trolley Hangers, Unistrut Channel Fittings (26 05 29 00-0037) 
. 
. 

 26 05 29 00-0132 EA Steel Trolley Track Hanger For Unistrut Channel ................................................................................................................. 23.92  

XXXXXXX 
. 
 26 05 29 00-0133  Lock Nuts With Spring For Unistrut Channel (26 05 29 00-0037) 

Note: Includes hex bolt. 
. 
. 
 26 05 29 00-0134  Steel Lock Nuts With Spring For Unistrut Channel (26 05 29 00-0133) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0135 EA  1/4-20, Steel Lock Nut With Spring For Unistrut Channel ....................................................................................................... 7.43  
. 

 26 05 29 00-0136 EA  3/8-16, Steel Lock Nut With Spring For Unistrut Channel ....................................................................................................... 7.78  
. 

 26 05 29 00-0137 EA  1/2-13, Steel Lock Nut With Spring For Unistrut Channel ....................................................................................................... 8.05  
. 

 26 05 29 00-0138 EA  5/8-11, Steel Lock Nut With Spring For Unistrut Channel ....................................................................................................... 9.49  

XXXXXXX 
. 
 26 05 29 00-0139  Stainless Steel Lock Nuts With Spring For Unistrut Channel (26 05 29 00-0133) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0140 EA 1/4-20, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel ............................................................................... 12.63  
. 

 26 05 29 00-0141 EA 3/8-16, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel ............................................................................... 13.39  
. 

 26 05 29 00-0142 EA 1/2-13, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel ............................................................................... 18.59  
. 

 26 05 29 00-0143 EA 5/8-11, 316 Stainless Steel Lock Nut With Spring For Unistrut Channel ............................................................................... 31.19  

XXXXXXX 
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. 
 26 05 29 00-0144  Lock Nuts Without Spring For Unistrut Channel (26 05 29 00-0037) 

Note: Includes hex bolt. 
. 
. 
 26 05 29 00-0145  Steel Lock Nuts Without Spring For Unistrut Channel (26 05 29 00-0144) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0146 EA  1/4-20, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 7.44  
. 

 26 05 29 00-0147 EA  3/8-16, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 7.83  
. 

 26 05 29 00-0148 EA  1/2-13, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 8.07  
. 

 26 05 29 00-0149 EA  5/8-11, Steel Lock Nut Without Spring For Unistrut Channel .................................................................................................. 9.90  

XXXXXXX 
. 
 26 05 29 00-0150  Stainless Steel Lock Nuts Without Spring For Unistrut Channel (26 05 29 00-0144) 

Note: Includes hex bolt. 
. 
. 

 26 05 29 00-0151 EA 1/4-20, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel ........................................................................... 9.29  
. 

 26 05 29 00-0152 EA 3/8-16, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel ......................................................................... 11.03  
. 

 26 05 29 00-0153 EA 1/2-13, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel ......................................................................... 11.94  
. 

 26 05 29 00-0154 EA 5/8-11, 316 Stainless Steel Lock Nut Without Spring For Unistrut Channel ......................................................................... 30.40  

XXXXXXX 
. 
 26 05 29 00-0155  Mounting Assemblies (26 05 29) 
. 
. 
 26 05 29 00-0156  Galvanized Steel Mounting Assemblies (26 05 29 00-0155) 
. 
. 
 26 05 29 00-0157  Galvanized Steel Back Plate (26 05 29 00-0156) 
. 
. 

 26 05 29 00-0158 EA  1/4" x 4' x 4', Galvanized Steel Back Plate, Painted ........................................................................................................... 395.96 77.00 
. 

 26 05 29 00-0159 EA  3/8" x 14" x 16", Galvanized Steel Back Plate, Painted ...................................................................................................... 102.20 25.67 
. 

 26 05 29 00-0160 EA  3/16" x 30" x 48", Galvanized Steel Back Plate, Painted .................................................................................................... 258.16 64.16 

XXXXXXX 
. 
 26 05 29 00-0161  Aluminum Mounting Assemblies (26 05 29 00-0155) 
. 
. 
 26 05 29 00-0162  Aluminum Back Plate (26 05 29 00-0161) 
. 
. 

 26 05 29 00-0163 EA 3/16" x 2' x 2' Aluminum Back Plate .................................................................................................................................... 340.99 96.25 
. 

 26 05 29 00-0164 EA 3/16" x 4' x 4' Aluminum Back Plate .................................................................................................................................... 872.81 96.25 

XXXXXXX 
. 
 26 05 29 00-0165  Supports (26 05 29) 
. 
. 
 26 05 29 00-0166  One Hole Steel Conduit Straps (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0167 EA  1/2", One Hole Steel Conduit Strap ........................................................................................................................................ 4.49  
    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.85 
    For >500, Deduct  -1.27 

. 
 26 05 29 00-0168 EA  3/4", One Hole Steel Conduit Strap ........................................................................................................................................ 4.53  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.85 
    For >500, Deduct  -1.28 

. 
 26 05 29 00-0169 EA  1", One Hole Steel Conduit Strap ........................................................................................................................................... 4.74  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.87 
    For >500, Deduct  -1.30 

. 
 26 05 29 00-0170 EA  1-1/4", One Hole Steel Conduit Strap ..................................................................................................................................... 4.90  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.88 
    For >500, Deduct  -1.31 

. 
 26 05 29 00-0171 EA  1-1/2", One Hole Steel Conduit Strap ..................................................................................................................................... 5.01  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.89 
    For >500, Deduct  -1.32 

. 
 26 05 29 00-0172 EA  2", One Hole Steel Conduit Strap ........................................................................................................................................... 5.66  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.94 
    For >500, Deduct  -1.39 
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. 
 26 05 29 00-0173 EA  2-1/2", One Hole Steel Conduit Strap ..................................................................................................................................... 6.33  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.52 
    For >250 To 500, Deduct  -0.99 
    For >500, Deduct  -1.46 

. 
 26 05 29 00-0174 EA  3", One Hole Steel Conduit Strap ........................................................................................................................................... 6.55  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.53 
    For >250 To 500, Deduct  -1.01 
    For >500, Deduct  -1.48 

. 
 26 05 29 00-0175 EA  3-1/2", One Hole Steel Conduit Strap ..................................................................................................................................... 7.65  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.09 
    For >500, Deduct  -1.59 

. 
 26 05 29 00-0176 EA  4", One Hole Steel Conduit Strap ........................................................................................................................................... 8.53  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.32 
    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.15 
    For >500, Deduct  -1.68 

XXXXXXX 
. 
 26 05 29 00-0177  One Hole Iron Conduit Straps (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0178 EA  1/2", One Hole Iron Conduit Strap .......................................................................................................................................... 4.59  
    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.86 
    For >500, Deduct  -1.28 

. 
 26 05 29 00-0179 EA  3/4", One Hole Iron Conduit Strap .......................................................................................................................................... 4.70  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.87 
    For >500, Deduct  -1.29 

. 
 26 05 29 00-0180 EA  1", One Hole Iron Conduit Strap ............................................................................................................................................. 4.88  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.88 
    For >500, Deduct  -1.31 

. 
 26 05 29 00-0181 EA  1-1/4", One Hole Iron Conduit Strap ....................................................................................................................................... 5.34  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.47 
    For >250 To 500, Deduct  -0.91 
    For >500, Deduct  -1.36 

. 
 26 05 29 00-0182 EA  1-1/2", One Hole Iron Conduit Strap ....................................................................................................................................... 5.52  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.48 
    For >250 To 500, Deduct  -0.93 
    For >500, Deduct  -1.37 

. 
 26 05 29 00-0183 EA  2", One Hole Iron Conduit Strap ............................................................................................................................................. 6.68  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.54 
    For >250 To 500, Deduct  -1.01 
    For >500, Deduct  -1.49 

. 
 26 05 29 00-0184 EA  2-1/2", One Hole Iron Conduit Strap ....................................................................................................................................... 9.16  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.33 
    For >100 To 250, Deduct  -0.66 
    For >250 To 500, Deduct  -1.20 
    For >500, Deduct  -1.74 

. 
 26 05 29 00-0185 EA  3", One Hole Iron Conduit Strap ........................................................................................................................................... 11.23  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.38 
    For >100 To 250, Deduct  -0.77 
    For >250 To 500, Deduct  -1.36 
    For >500, Deduct  -1.95 
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. 
 26 05 29 00-0186 EA  3-1/2", One Hole Iron Conduit Strap ..................................................................................................................................... 14.26  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.46 
    For >100 To 250, Deduct  -0.92 
    For >250 To 500, Deduct  -1.58 
    For >500, Deduct  -2.25 

. 
 26 05 29 00-0187 EA  4", One Hole Iron Conduit Strap ........................................................................................................................................... 26.38  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.76 
    For >100 To 250, Deduct  -1.52 
    For >250 To 500, Deduct  -2.49 
    For >500, Deduct  -3.46 

. 
 26 05 29 00-0188 EA  5", One Hole Iron Conduit Strap ........................................................................................................................................... 32.90  

    For Work In Restricted Working Space, Add  1.23 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.93 
    For >100 To 250, Deduct  -1.85 
    For >250 To 500, Deduct  -2.98 
    For >500, Deduct  -4.11 

XXXXXXX 
. 
 26 05 29 00-0189  Two Hole Steel Conduit Straps (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0190 EA  1/2", Two Hole Steel Conduit Strap ........................................................................................................................................ 5.11  
    For Work In Restricted Working Space, Add  1.39 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.36 
    For >50 To 100, Deduct  -0.24 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.96 
    For >500, Deduct  -1.44 

. 
 26 05 29 00-0191 EA  3/4", Two Hole Steel Conduit Strap ........................................................................................................................................ 5.19  

    For Work In Restricted Working Space, Add  1.39 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.36 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.97 
    For >500, Deduct  -1.44 

. 
 26 05 29 00-0192 EA  1", Two Hole Steel Conduit Strap ........................................................................................................................................... 5.22  

    For Work In Restricted Working Space, Add  1.39 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.36 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.97 
    For >500, Deduct  -1.45 

. 
 26 05 29 00-0193 EA  1-1/4", Two Hole Steel Conduit Strap ..................................................................................................................................... 5.27  

    For Work In Restricted Working Space, Add  1.39 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.36 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.49 
    For >250 To 500, Deduct  -0.97 
    For >500, Deduct  -1.45 

. 
 26 05 29 00-0194 EA  1-1/2", Two Hole Steel Conduit Strap ..................................................................................................................................... 5.31  

    For Work In Restricted Working Space, Add  1.39 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.36 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.98 
    For >500, Deduct  -1.46 

. 
 26 05 29 00-0195 EA  2", Two Hole Steel Conduit Strap ........................................................................................................................................... 5.40  

    For Work In Restricted Working Space, Add  1.39 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.36 
    For >50 To 100, Deduct  -0.25 
    For >100 To 250, Deduct  -0.50 
    For >250 To 500, Deduct  -0.98 
    For >500, Deduct  -1.46 

. 
 26 05 29 00-0196 EA  2-1/2", Two Hole Steel Conduit Strap ..................................................................................................................................... 5.90  

    For Work In Restricted Working Space, Add  1.39 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.36 
    For >50 To 100, Deduct  -0.26 
    For >100 To 250, Deduct  -0.53 
    For >250 To 500, Deduct  -1.02 
    For >500, Deduct  -1.51 

. 
 26 05 29 00-0197 EA  3", Two Hole Steel Conduit Strap ........................................................................................................................................... 6.01  

    For Work In Restricted Working Space, Add  1.39 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.36 
    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.53 
    For >250 To 500, Deduct  -1.03 
    For >500, Deduct  -1.53 

. 
 26 05 29 00-0198 EA  3-1/2", Two Hole Steel Conduit Strap ..................................................................................................................................... 6.40  

    For Work In Restricted Working Space, Add  1.39 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.36 
    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -1.06 
    For >500, Deduct  -1.56 
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. 
 26 05 29 00-0199 EA  4", Two Hole Steel Conduit Strap ........................................................................................................................................... 6.67  

    For Work In Restricted Working Space, Add  1.39 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.36 
    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -1.08 
    For >500, Deduct  -1.59 

. 
 26 05 29 00-0200 EA  5", Two Hole Steel Conduit Strap ........................................................................................................................................... 7.02  

    For Work In Restricted Working Space, Add  1.39 
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.36 
    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.58 
    For >250 To 500, Deduct  -1.10 
    For >500, Deduct  -1.63 

XXXXXXX 
. 
 26 05 29 00-0201  Clamp Back Spacers (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0202 EA  1/2" Conduit, Clamp Back Spacer ........................................................................................................................................... 3.73  
    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.68 
    For >500, Deduct  -1.01 

. 
 26 05 29 00-0203 EA  3/4" Conduit, Clamp Back Spacer ........................................................................................................................................... 3.88  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.69 
    For >500, Deduct  -1.03 

. 
 26 05 29 00-0204 EA  1" Conduit, Clamp Back Spacer .............................................................................................................................................. 4.03  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.70 
    For >500, Deduct  -1.04 

. 
 26 05 29 00-0205 EA  1-1/4" Conduit, Clamp Back Spacer ....................................................................................................................................... 4.59  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.10 

. 
 26 05 29 00-0206 EA  1-1/2" Conduit, Clamp Back Spacer ....................................................................................................................................... 5.05  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.15 

. 
 26 05 29 00-0207 EA  2" Conduit, Clamp Back Spacer .............................................................................................................................................. 5.52  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.81 
    For >500, Deduct  -1.19 

. 
 26 05 29 00-0208 EA  2-1/2" Conduit, Clamp Back Spacer ....................................................................................................................................... 7.46  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.53 
    For >250 To 500, Deduct  -0.96 
    For >500, Deduct  -1.39 

. 
 26 05 29 00-0209 EA  3" Conduit, Clamp Back Spacer .............................................................................................................................................. 9.78  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.32 
    For >100 To 250, Deduct  -0.65 
    For >250 To 500, Deduct  -1.13 
    For >500, Deduct  -1.62 

. 
 26 05 29 00-0210 EA  3-1/2" Conduit, Clamp Back Spacer ..................................................................................................................................... 12.03  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.38 
    For >100 To 250, Deduct  -0.76 
    For >250 To 500, Deduct  -1.30 
    For >500, Deduct  -1.84 

. 
 26 05 29 00-0211 EA  4" Conduit, Clamp Back Spacer ............................................................................................................................................ 22.59  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -0.64 
    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -2.09 
    For >500, Deduct  -2.90 
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. 
 26 05 29 00-0212 EA  5" Conduit, Clamp Back Spacer............................................................................................................................................ 40.43  

    For Work In Restricted Working Space, Add  0.96 
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.90 
    For >50 To 100, Deduct  -1.09 
    For >100 To 250, Deduct  -2.18 
    For >250 To 500, Deduct  -3.43 
    For >500, Deduct  -4.68 

XXXXXXX 
. 
 26 05 29 00-0213  Conduit Clips (26 05 29 00-0165) 

Note: Push in or clip. 
. 
. 

 26 05 29 00-0214 EA  1/2" Conduit Clip ..................................................................................................................................................................... 4.81  
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.87 
    For >500, Deduct  -1.30 

. 
 26 05 29 00-0215 EA  3/4" Conduit Clip ..................................................................................................................................................................... 4.81  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.87 
    For >500, Deduct  -1.30 

. 
 26 05 29 00-0216 EA  1" Conduit Clip ........................................................................................................................................................................ 4.76  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.87 
    For >500, Deduct  -1.30 

. 
 26 05 29 00-0217 EA  1-1/4" Conduit Clip .................................................................................................................................................................. 4.89  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.13 
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.88 
    For >500, Deduct  -1.31 

XXXXXXX 
. 
 26 05 29 00-0218  Bolt And Nut Conduit Clips (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0219 EA  3/4" Bolt And Nut Conduit Clip (Minerallac 1B) ....................................................................................................................... 5.99  
    For Installation On Concrete (Includes Drilling And Fastener), Add  1.39 
    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -1.09 
    For >500, Deduct  -1.63 

. 
 26 05 29 00-0220 EA 1" Bolt And Nut Conduit Clip (Minerallac 2B) .......................................................................................................................... 6.13  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.39 
    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -1.10 
    For >500, Deduct  -1.64 

. 
 26 05 29 00-0221 EA 1-1/4" Bolt And Nut Conduit Clip (Minerallac 2-1/2B).............................................................................................................. 6.53  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.47 
    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -1.17 
    For >500, Deduct  -1.75 

. 
 26 05 29 00-0222 EA 1-1/2" Bolt And Nut Conduit Clip (Minerallac 3B) .................................................................................................................... 6.60  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.47 
    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -1.18 
    For >500, Deduct  -1.75 

. 
 26 05 29 00-0223 EA 2" Bolt And Nut Conduit Clip (Minerallac 5B) .......................................................................................................................... 7.12  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.47 
    For >50 To 100, Deduct  -0.31 
    For >100 To 250, Deduct  -0.63 
    For >250 To 500, Deduct  -1.22 
    For >500, Deduct  -1.80 

. 
 26 05 29 00-0224 EA 2-1/2" Bolt And Nut Conduit Clip (Minerallac 6B) .................................................................................................................... 7.66  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.55 
    For >50 To 100, Deduct  -0.34 
    For >100 To 250, Deduct  -0.67 
    For >250 To 500, Deduct  -1.30 
    For >500, Deduct  -1.92 

. 
 26 05 29 00-0225 EA 3" Bolt And Nut Conduit Clip (Minerallac 7B) .......................................................................................................................... 8.12  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.55 
    For >50 To 100, Deduct  -0.35 
    For >100 To 250, Deduct  -0.70 
    For >250 To 500, Deduct  -1.33 
    For >500, Deduct  -1.97 

. 
 26 05 29 00-0226 EA 4" Bolt And Nut Conduit Clip (Minerallac 9B) ........................................................................................................................ 13.11  

    For Installation On Concrete (Includes Drilling And Fastener), Add  1.71 
    For >50 To 100, Deduct  -0.49 
    For >100 To 250, Deduct  -0.98 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.60 
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XXXXXXX 
. 
 26 05 29 00-0227  Conduit Hanger From Flange, Wire Or Rod (26 05 29 00-0165) 

Note: Bat wing. 
. 
. 

 26 05 29 00-0228 EA  1/2", Conduit Hanger From Flange, Wire Or Rod ................................................................................................................... 3.52  
    For Installation On Concrete (Includes Drilling And Fastener), Add  0.87 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.33 
    For >250 To 500, Deduct  -0.65 
    For >500, Deduct  -0.97 

. 
 26 05 29 00-0229 EA  3/4", Conduit Hanger From Flange, Wire Or Rod ................................................................................................................... 3.56  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.87 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.33 
    For >250 To 500, Deduct  -0.65 
    For >500, Deduct  -0.97 

. 
 26 05 29 00-0230 EA  1", Conduit Hanger From Flange, Wire Or Rod ...................................................................................................................... 3.66  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.87 
    For >50 To 100, Deduct  -0.17 
    For >100 To 250, Deduct  -0.34 
    For >250 To 500, Deduct  -0.66 
    For >500, Deduct  -0.98 

. 
 26 05 29 00-0231 EA  1-1/4", Conduit Hanger From Flange, Wire Or Rod ................................................................................................................ 3.92  

    For Installation On Concrete (Includes Drilling And Fastener), Add  0.87 
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.35 
    For >250 To 500, Deduct  -0.68 
    For >500, Deduct  -1.01 

XXXXXXX 
. 
 26 05 29 00-0232  Beam Flange Clamps (26 05 29 00-0165) 

Note: For threaded rod, nut not required. 
. 
. 

 26 05 29 00-0233 EA  1/8" To 1/4" Flange Thickness, Beam Clamp (Caddy 6TA24) ................................................................................................ 4.66  
    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.75 
    For >500, Deduct  -1.11 

. 
 26 05 29 00-0234 EA  5/16" To 1/2" Flange Thickness, Beam Clamp (Caddy 6TA58) .............................................................................................. 4.59  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.74 
    For >500, Deduct  -1.10 

. 
 26 05 29 00-0235 EA  9/16" To 3/4" Flange Thickness, Beam Clamp (Caddy 6TA912) ............................................................................................ 4.99  

    For >50 To 100, Deduct  -0.20 
    For >100 To 250, Deduct  -0.41 
    For >250 To 500, Deduct  -0.77 
    For >500, Deduct  -1.14 

XXXXXXX 
. 
 26 05 29 00-0236  T-Bar Support Clips (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0237 EA 9/16" Grid Size, Independent T-Bar Support Clip (Caddy IDS95) ........................................................................................... 8.19  
    For >50 To 100, Deduct  -0.37 
    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.42 
    For >500, Deduct  -2.10 

. 
 26 05 29 00-0238 EA 15/16" Grid Size, Independent T-Bar Support Clip (Caddy IDS) ............................................................................................. 7.88  

    For >50 To 100, Deduct  -0.36 
    For >100 To 250, Deduct  -0.72 
    For >250 To 500, Deduct  -1.39 
    For >500, Deduct  -2.07 

. 
 26 05 29 00-0239 EA 15/16 Grid Size, Twist On T-Bar Support Clip (Caddy 4G16) ................................................................................................. 2.68  

    For >50 To 100, Deduct  -0.11 
    For >100 To 250, Deduct  -0.21 
    For >250 To 500, Deduct  -0.40 
    For >500, Deduct  -0.59 

. 
 26 05 29 00-0240 EA 24" Long Snap On T-Bar Electrical Box Hanger (Caddy 512)............................................................................................... 18.15  

    For >50 To 100, Deduct  -0.52 
    For >100 To 250, Deduct  -1.04 
    For >250 To 500, Deduct  -1.68 
    For >500, Deduct  -2.33 

XXXXXXX 
. 
 26 05 29 00-0241  Switch And Outlet Box Type Supports (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0242 EA 1/4" To 3/4" Drywall Thickness, Adjustable Switch And Outlet Box Support (Caddy MFS) .................................................... 5.22  
    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.39 
    For >250 To 500, Deduct  -0.71 
    For >500, Deduct  -1.03 

. 
 26 05 29 00-0243 EA 1/2" Drywall Thickness, Riveted Switch And Outlet Box Support (Caddy MF500) .................................................................. 4.57  

    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.66 
    For >500, Deduct  -0.97 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Hangers And Supports For Electrical Systems 26 05 29 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 26 - 47 

. 
 26 05 29 00-0244 EA Flush, Riveted Switch And Outlet Box Support (Caddy MFO) ................................................................................................ 5.13  

    For >50 To 100, Deduct  -0.19 
    For >100 To 250, Deduct  -0.38 
    For >250 To 500, Deduct  -0.70 
    For >500, Deduct  -1.03 

. 
 26 05 29 00-0245 EA Snap On, Switch And Outlet Box Support (Caddy MSF) ........................................................................................................ 3.63  

    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.59 
    For >500, Deduct  -0.88 

. 
 26 05 29 00-0246 EA 1/4-20 Thread Impression, Switch And Outlet Box Support (Caddy MFI) ............................................................................... 3.75  

    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.32 
    For >250 To 500, Deduct  -0.60 
    For >500, Deduct  -0.89 

XXXXXXX 
. 
 26 05 29 00-0247  Lighting Fixture Hanger (26 05 29 00-0165) 

Note: For existing or owner furnished fixtures. 
. 
. 

 26 05 29 00-0248 EA  Lay-In/Troffer, Straight Lip Type Fixture Support Clip (Caddy 515) ........................................................................................ 5.78  
    For >50 To 100, Deduct  -0.27 
    For >100 To 250, Deduct  -0.55 
    For >250 To 500, Deduct  -1.08 
    For >500, Deduct  -1.61 

. 
 26 05 29 00-0249 PR Support Bars For Recessed "High Hat" Light Fixtures (Caddy 517) ..................................................................................... 15.51  

    For >50 To 100, Deduct  -0.52 
    For >100 To 250, Deduct  -1.03 
    For >250 To 500, Deduct  -1.81 
    For >500, Deduct  -2.58 

. 
 26 05 29 00-0250 PR Support Bars For Recessed "Lightolier" Light Fixtures (Caddy 520) .................................................................................... 20.62  

    For >50 To 100, Deduct  -0.64 
    For >100 To 250, Deduct  -1.29 
    For >250 To 500, Deduct  -2.19 
    For >500, Deduct  -3.09 

XXXXXXX 
. 
 26 05 29 00-0251  Rigid Steel Conduit Clamps For Unistrut Channel (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0252 EA  1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................ 4.57  
    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.82 
    For >500, Deduct  -1.23 
    For Work In Restricted Working Space, Add  1.16 

. 
 26 05 29 00-0253 EA  3/4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................ 4.58  

    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.82 
    For >500, Deduct  -1.23 
    For Work In Restricted Working Space, Add  1.16 

. 
 26 05 29 00-0254 EA  1" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 4.64  

    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.42 
    For >250 To 500, Deduct  -0.83 
    For >500, Deduct  -1.23 
    For Work In Restricted Working Space, Add  1.16 

. 
 26 05 29 00-0255 EA  1-1/4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 6.01  

    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -1.09 
    For >500, Deduct  -1.63 
    For Work In Restricted Working Space, Add  1.54 

. 
 26 05 29 00-0256 EA  1-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 6.30  

    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -1.12 
    For >500, Deduct  -1.66 
    For Work In Restricted Working Space, Add  1.54 

. 
 26 05 29 00-0257 EA  2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 6.33  

    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -1.12 
    For >500, Deduct  -1.66 
    For Work In Restricted Working Space, Add  1.54 

. 
 26 05 29 00-0258 EA  2-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 7.82  

    For >50 To 100, Deduct  -0.36 
    For >100 To 250, Deduct  -0.71 
    For >250 To 500, Deduct  -1.39 
    For >500, Deduct  -2.07 
    For Work In Restricted Working Space, Add  1.93 

. 
 26 05 29 00-0259 EA  3" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 8.08  

    For >50 To 100, Deduct  -0.36 
    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.41 
    For >500, Deduct  -2.09 
    For Work In Restricted Working Space, Add  1.93 
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. 
 26 05 29 00-0260 EA  3-1/2" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ......................................................................................... 8.33  

    For >50 To 100, Deduct  -0.37 
    For >100 To 250, Deduct  -0.74 
    For >250 To 500, Deduct  -1.43 
    For >500, Deduct  -2.12 
    For Work In Restricted Working Space, Add  1.93 

. 
 26 05 29 00-0261 EA  4" Diameter, Rigid Steel Conduit Clamp For Unistrut Channel ............................................................................................... 8.42  

    For >50 To 100, Deduct  -0.37 
    For >100 To 250, Deduct  -0.74 
    For >250 To 500, Deduct  -1.43 
    For >500, Deduct  -2.13 
    For Work In Restricted Working Space, Add  1.93 

XXXXXXX 
. 
 26 05 29 00-0262  Electrical Metallic Tubing (EMT) Conduit Clamps For Unistrut Channel (26 05 29 

00-0165) 
. 
. 

 26 05 29 00-0263 EA  1/2" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ........................................................... 4.76  
    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.84 
    For >500, Deduct  -1.25 
    For Work In Restricted Working Space, Add  1.16 

. 
 26 05 29 00-0264 EA  3/4" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ........................................................... 4.74  

    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.84 
    For >500, Deduct  -1.24 
    For Work In Restricted Working Space, Add  1.16 

. 
 26 05 29 00-0265 EA  1" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel .............................................................. 4.71  

    For >50 To 100, Deduct  -0.21 
    For >100 To 250, Deduct  -0.43 
    For >250 To 500, Deduct  -0.83 
    For >500, Deduct  -1.24 
    For Work In Restricted Working Space, Add  1.16 

. 
 26 05 29 00-0266 EA  1-1/4" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ........................................................ 6.24  

    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -1.11 
    For >500, Deduct  -1.65 
    For Work In Restricted Working Space, Add  1.54 

. 
 26 05 29 00-0267 EA  1-1/2" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel ........................................................ 6.75  

    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.59 
    For >250 To 500, Deduct  -1.15 
    For >500, Deduct  -1.70 
    For Work In Restricted Working Space, Add  1.54 

. 
 26 05 29 00-0268 EA  2" Diameter, Electrical Metallic Tubing (EMT) Conduit Clamp For Unistrut Channel .............................................................. 6.78  

    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -1.15 
    For >500, Deduct  -1.71 
    For Work In Restricted Working Space, Add  1.54 

XXXXXXX 
. 
 26 05 29 00-0269  "J" Type Conduit Hangers (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0270 EA  1/2", "J" Type Conduit Hanger (Unistrut J1205) .................................................................................................................... 19.71  
    For >50 To 100, Deduct  -0.72 
    For >100 To 250, Deduct  -1.43 
    For >250 To 500, Deduct  -2.60 
    For >500, Deduct  -3.77 
    For Work In Restricted Working Space, Add  2.69 

. 
 26 05 29 00-0271 EA  3/4", "J" Type Conduit Hanger (Unistrut J1207) .................................................................................................................... 19.90  

    For >50 To 100, Deduct  -0.72 
    For >100 To 250, Deduct  -1.44 
    For >250 To 500, Deduct  -2.62 
    For >500, Deduct  -3.79 
    For Work In Restricted Working Space, Add  2.69 

. 
 26 05 29 00-0272 EA  1", "J" Type Conduit Hanger (Unistrut J1210) ....................................................................................................................... 21.35  

    For >50 To 100, Deduct  -0.79 
    For >100 To 250, Deduct  -1.58 
    For >250 To 500, Deduct  -2.88 
    For >500, Deduct  -4.19 
    For Work In Restricted Working Space, Add  3.08 

. 
 26 05 29 00-0273 EA  1-1/4", "J" Type Conduit Hanger (Unistrut J1212) ................................................................................................................. 21.55  

    For >50 To 100, Deduct  -0.80 
    For >100 To 250, Deduct  -1.59 
    For >250 To 500, Deduct  -2.90 
    For >500, Deduct  -4.21 
    For Work In Restricted Working Space, Add  3.08 

. 
 26 05 29 00-0274 EA  1-1/2", "J" Type Conduit Hanger (Unistrut J1215) ................................................................................................................. 22.98  

    For >50 To 100, Deduct  -0.86 
    For >100 To 250, Deduct  -1.73 
    For >250 To 500, Deduct  -3.17 
    For >500, Deduct  -4.61 
    For Work In Restricted Working Space, Add  3.47 
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. 
 26 05 29 00-0275 EA  2", "J" Type Conduit Hanger (Unistrut J1220) ....................................................................................................................... 23.74  

    For >50 To 100, Deduct  -0.88 
    For >100 To 250, Deduct  -1.76 
    For >250 To 500, Deduct  -3.22 
    For >500, Deduct  -4.68 
    For Work In Restricted Working Space, Add  3.47 

. 
 26 05 29 00-0276 EA  2-1/2", "J" Type Conduit Hanger (Unistrut J1225)................................................................................................................. 35.91  

    For >50 To 100, Deduct  -1.22 
    For >100 To 250, Deduct  -2.44 
    For >250 To 500, Deduct  -4.30 
    For >500, Deduct  -6.16 
    For Work In Restricted Working Space, Add  3.85 

. 
 26 05 29 00-0277 EA  3", "J" Type Conduit Hanger (Unistrut J1230) ....................................................................................................................... 38.35  

    For >50 To 100, Deduct  -1.31 
    For >100 To 250, Deduct  -2.62 
    For >250 To 500, Deduct  -4.64 
    For >500, Deduct  -6.66 
    For Work In Restricted Working Space, Add  4.24 

. 
 26 05 29 00-0278 EA  3-1/2", "J" Type Conduit Hanger (Unistrut J1235)................................................................................................................. 41.36  

    For >50 To 100, Deduct  -1.42 
    For >100 To 250, Deduct  -2.84 
    For >250 To 500, Deduct  -5.03 
    For >500, Deduct  -7.22 
    For Work In Restricted Working Space, Add  4.62 

. 
 26 05 29 00-0279 EA  4", "J" Type Conduit Hanger (Unistrut J1240) ....................................................................................................................... 53.17  

    For >50 To 100, Deduct  -1.71 
    For >100 To 250, Deduct  -3.43 
    For >250 To 500, Deduct  -5.91 
    For >500, Deduct  -8.40 
    For Work In Restricted Working Space, Add  4.62 

. 
 26 05 29 00-0280 EA  5", "J" Type Conduit Hanger (Unistrut J1250) ....................................................................................................................... 58.34  

    For >50 To 100, Deduct  -1.88 
    For >100 To 250, Deduct  -3.75 
    For >250 To 500, Deduct  -6.46 
    For >500, Deduct  -9.17 
    For Work In Restricted Working Space, Add  5.00 

. 
 26 05 29 00-0281 EA  6", "J" Type Conduit Hanger (Unistrut J1260) ....................................................................................................................... 80.71  

    For >50 To 100, Deduct  -2.50 
    For >100 To 250, Deduct  -5.00 
    For >250 To 500, Deduct  -8.46 
    For >500, Deduct  -11.92 
    For Work In Restricted Working Space, Add  5.78 

XXXXXXX 
. 
 26 05 29 00-0282  Between Studs Box Brackets (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0283 EA  16" Stud Spacing, 1-1/2" Or 2-1/8" Box Depth, Screw Gun Between Studs Box Bracket (Caddy SGB16A) .......................... 7.33  
    For >50 To 100, Deduct  -0.28 
    For >100 To 250, Deduct  -0.56 
    For >250 To 500, Deduct  -1.03 
    For >500, Deduct  -1.50 
    For Work In Restricted Working Space, Add  1.16 

. 
 26 05 29 00-0284 EA  24" Stud Spacing, 1-1/2" Or 2-1/8" Box Depth, Screw Gun Between Studs Box Bracket (Caddy SGB24A) .......................... 8.53  

    For >50 To 100, Deduct  -0.31 
    For >100 To 250, Deduct  -0.62 
    For >250 To 500, Deduct  -1.12 
    For >500, Deduct  -1.62 
    For Work In Restricted Working Space, Add  1.16 

XXXXXXX 
. 
 26 05 29 00-0285  Hangers And Brackets (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0286 EA  Rod Hangers Only With 1/4" Thread Impression (Caddy 4TI) ................................................................................................ 3.02  
    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.55 
    For >500, Deduct  -0.81 

. 
 26 05 29 00-0287 EA  Angle Bracket Only With 1/4" Hole (Caddy AB) ...................................................................................................................... 2.95  

    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.54 
    For >500, Deduct  -0.81 

. 
 26 05 29 00-0288 EA  Offset Bracket Only With 1/4" Hole (Caddy AO) ..................................................................................................................... 2.95  

    For >50 To 100, Deduct  -0.14 
    For >100 To 250, Deduct  -0.28 
    For >250 To 500, Deduct  -0.54 
    For >500, Deduct  -0.81 

. 
 26 05 29 00-0289 EA  Angle Bracket Mount, 1/4" Threaded Rod Hanger With Thread Impression (Caddy 4TIB) ..................................................... 3.67  

    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.60 
    For >500, Deduct  -0.88 

. 
 26 05 29 00-0290 EA  Angle Bracket Mount, 3/8" Threaded Rod Hanger With Thread Impression (Caddy 6TIB) ..................................................... 3.68  

    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.60 
    For >500, Deduct  -0.88 
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. 
 26 05 29 00-0291 EA Angle Bracket Mount, 1/4" Or 3/8" Threaded Rod Hanger With Nut (Caddy 6TB) .................................................................. 3.60  

    For >50 To 100, Deduct  -0.15 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.59 
    For >500, Deduct  -0.87 

. 
 26 05 29 00-0292 EA  Offset Bracket Mount, 1/4" Threaded Rod Hanger With Thread Impression (Caddy 4TIO) .................................................... 3.67  

    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.60 
    For >500, Deduct  -0.88 

. 
 26 05 29 00-0293 EA  Offset Bracket Mount, 3/8" Threaded Rod Hanger With Thread Impression (Caddy 6TIO) .................................................... 3.68  

    For >50 To 100, Deduct  -0.16 
    For >100 To 250, Deduct  -0.31 
    For >250 To 500, Deduct  -0.60 
    For >500, Deduct  -0.88 

XXXXXXX 
. 
 26 05 29 00-0294  Clips And Accessories (26 05 29 00-0165) 
. 
. 

 26 05 29 00-0295 EA  1/2" Diameter Center, Bridle Ring (Caddy 2BR) ..................................................................................................................... 2.00  
    For >50 To 100, Deduct  -0.09 
    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.35 
    For >500, Deduct  -0.52 

. 
 26 05 29 00-0296 EA  3/4" Diameter Center, Bridle Ring (Caddy 2BR12) ................................................................................................................. 2.03  

    For >50 To 100, Deduct  -0.09 
    For >100 To 250, Deduct  -0.18 
    For >250 To 500, Deduct  -0.35 
    For >500, Deduct  -0.52 

. 
 26 05 29 00-0297 EA  1-1/4" Diameter Center, Bridle Ring (Caddy 2BR20) .............................................................................................................. 2.14  

    For >50 To 100, Deduct  -0.09 
    For >100 To 250, Deduct  -0.19 
    For >250 To 500, Deduct  -0.36 
    For >500, Deduct  -0.53 

. 
 26 05 29 00-0298 EA  2" Diameter Center, Bridle Ring (Caddy 2BR32) .................................................................................................................... 2.36  

    For >50 To 100, Deduct  -0.10 
    For >100 To 250, Deduct  -0.20 
    For >250 To 500, Deduct  -0.38 
    For >500, Deduct  -0.56 

XXXXXXX 
. 
 26 05 29 00-0299  Wire Ties (26 05 29 00-0165) 

Note: Per hundred (C). 
. 
. 

 26 05 29 00-0300 C   3" Length, 18 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 30.22  
    For Up To 0.1, Add  26.77 
    For >0.1 To 0.25, Add  13.39 
    For >0.25 To 0.75, Add  6.69 
    For >2.0, Deduct  -2.68 
    For UV Black, Add  0.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.03 

. 
 26 05 29 00-0301 C   4" Length, 18 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 30.36  

    For Up To 0.1, Add  26.77 
    For >0.1 To 0.25, Add  13.39 
    For >0.25 To 0.75, Add  6.69 
    For >2.0, Deduct  -2.68 
    For UV Black, Add  0.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.03 

. 
 26 05 29 00-0302 C   4-3/4" Length, 18 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 30.45  

    For Up To 0.1, Add  26.77 
    For >0.1 To 0.25, Add  13.39 
    For >0.25 To 0.75, Add  6.69 
    For >2.0, Deduct  -2.68 
    For UV Black, Add  0.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.03 

. 
 26 05 29 00-0303 C   5-1/2" Length, 18 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 30.49  

    For Up To 0.1, Add  26.77 
    For >0.1 To 0.25, Add  13.39 
    For >0.25 To 0.75, Add  6.69 
    For >2.0, Deduct  -2.68 
    For UV Black, Add  0.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.03 

. 
 26 05 29 00-0304 C   6-1/2" Length, 18 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 31.69  

    For Up To 0.1, Add  27.93 
    For >0.1 To 0.25, Add  13.97 
    For >0.25 To 0.75, Add  6.98 
    For >2.0, Deduct  -2.79 
    For UV Black, Add  0.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.38 

. 
 26 05 29 00-0305 C   8" Length, 18 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 35.87  

    For Up To 0.1, Add  29.19 
    For >0.1 To 0.25, Add  14.60 
    For >0.25 To 0.75, Add  7.30 
    For >2.0, Deduct  -2.92 
    For UV Black, Add  1.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.76 
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. 
 26 05 29 00-0306 C   4-3/4" Length, 40 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 33.93  

    For Up To 0.1, Add  26.77 
    For >0.1 To 0.25, Add  13.39 
    For >0.25 To 0.75, Add  6.69 
    For >2.0, Deduct  -2.68 
    For UV Black, Add  1.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.03 

. 
 26 05 29 00-0307 C   6" Length, 40 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 35.14  

    For Up To 0.1, Add  27.93 
    For >0.1 To 0.25, Add  13.97 
    For >0.25 To 0.75, Add  6.98 
    For >2.0, Deduct  -2.79 
    For UV Black, Add  1.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.38 

. 
 26 05 29 00-0308 C   8" Length, 40 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 36.44  

    For Up To 0.1, Add  29.19 
    For >0.1 To 0.25, Add  14.60 
    For >0.25 To 0.75, Add  7.30 
    For >2.0, Deduct  -2.92 
    For UV Black, Add  1.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.76 

. 
 26 05 29 00-0309 C   10" Length, 40 LB Tensile Strength, Nylon Cable Ties ......................................................................................................... 48.22  

    For Up To 0.1, Add  31.49 
    For >0.1 To 0.25, Add  15.75 
    For >0.25 To 0.75, Add  7.87 
    For >2.0, Deduct  -3.15 
    For UV Black, Add  2.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.45 

. 
 26 05 29 00-0310 C   11-1/2" Length, 40 LB Tensile Strength, Nylon Cable Ties ................................................................................................... 49.73  

    For Up To 0.1, Add  31.49 
    For >0.1 To 0.25, Add  15.75 
    For >0.25 To 0.75, Add  7.87 
    For >2.0, Deduct  -3.15 
    For UV Black, Add  2.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.45 

. 
 26 05 29 00-0311 C   7" Length, 50 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 37.50  

    For Up To 0.1, Add  29.19 
    For >0.1 To 0.25, Add  14.60 
    For >0.25 To 0.75, Add  7.30 
    For >2.0, Deduct  -2.92 
    For UV Black, Add  1.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.76 

. 
 26 05 29 00-0312 C   8" Length, 50 LB Tensile Strength, Nylon Cable Ties ........................................................................................................... 36.16  

    For Up To 0.1, Add  29.19 
    For >0.1 To 0.25, Add  14.60 
    For >0.25 To 0.75, Add  7.30 
    For >2.0, Deduct  -2.92 
    For UV Black, Add  1.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.76 

. 
 26 05 29 00-0313 C   11" Length, 50 LB Tensile Strength, Nylon Cable Ties ......................................................................................................... 48.63  

    For Up To 0.1, Add  31.49 
    For >0.1 To 0.25, Add  15.75 
    For >0.25 To 0.75, Add  7.87 
    For >2.0, Deduct  -3.15 
    For UV Black, Add  2.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.45 

. 
 26 05 29 00-0314 C   14-1/2" Length, 50 LB Tensile Strength, Nylon Cable Ties ................................................................................................... 54.53  

    For Up To 0.1, Add  33.45 
    For >0.1 To 0.25, Add  16.73 
    For >0.25 To 0.75, Add  8.36 
    For >2.0, Deduct  -3.35 
    For UV Black, Add  3.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.04 

. 
 26 05 29 00-0315 C   8" Length, 120 LB Tensile Strength, Nylon Cable Ties ......................................................................................................... 51.80  

    For Up To 0.1, Add  29.19 
    For >0.1 To 0.25, Add  14.60 
    For >0.25 To 0.75, Add  7.30 
    For >2.0, Deduct  -2.92 
    For UV Black, Add  3.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.76 

. 
 26 05 29 00-0316 C   11" Length, 120 LB Tensile Strength, Nylon Cable Ties ....................................................................................................... 56.53  

    For Up To 0.1, Add  31.49 
    For >0.1 To 0.25, Add  15.75 
    For >0.25 To 0.75, Add  7.87 
    For >2.0, Deduct  -3.15 
    For UV Black, Add  3.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.45 

. 
 26 05 29 00-0317 C   15" Length, 120 LB Tensile Strength, Nylon Cable Ties ....................................................................................................... 66.38  

    For Up To 0.1, Add  33.45 
    For >0.1 To 0.25, Add  16.73 
    For >0.25 To 0.75, Add  8.36 
    For >2.0, Deduct  -3.35 
    For UV Black, Add  4.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.04 
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. 
 26 05 29 00-0318 C   17" Length, 120 LB Tensile Strength, Nylon Cable Ties ....................................................................................................... 89.64  

    For Up To 0.1, Add  35.69 
    For >0.1 To 0.25, Add  17.85 
    For >0.25 To 0.75, Add  8.92 
    For >2.0, Deduct  -3.57 
    For UV Black, Add  8.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.71 

. 
 26 05 29 00-0319 C   17-3/4" Length, 175 LB Tensile Strength, Nylon Cable Ties ................................................................................................. 87.34  

    For Up To 0.1, Add  35.69 
    For >0.1 To 0.25, Add  17.85 
    For >0.25 To 0.75, Add  8.92 
    For >2.0, Deduct  -3.57 
    For UV Black, Add  7.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.71 

. 
 26 05 29 00-0320 C   21-11/16" Length, 175 LB Tensile Strength, Nylon Cable Ties ........................................................................................... 103.71  

    For Up To 0.1, Add  37.34 
    For >0.1 To 0.25, Add  18.67 
    For >0.25 To 0.75, Add  9.34 
    For >2.0, Deduct  -3.73 
    For UV Black, Add  9.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.20 

. 
 26 05 29 00-0321 C   30" Length, 175 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 118.28  

    For Up To 0.1, Add  39.17 
    For >0.1 To 0.25, Add  19.59 
    For >0.25 To 0.75, Add  9.79 
    For >2.0, Deduct  -3.92 
    For UV Black, Add  11.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.75 

. 
 26 05 29 00-0322 C   46" Length, 175 LB Tensile Strength, Nylon Cable Ties ..................................................................................................... 157.20  

    For Up To 0.1, Add  42.26 
    For >0.1 To 0.25, Add  21.13 
    For >0.25 To 0.75, Add  10.57 
    For >2.0, Deduct  -4.23 
    For UV Black, Add  17.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.68 

. 
 26 05 29 00-0323 C   3/4" x 3/4" Self Adhesive Tie Mounts .................................................................................................................................... 41.83  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.04 
. 

 26 05 29 00-0324 C   1.1" x 1.1" Tie Mounts With Screw ........................................................................................................................................ 83.23  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.09 

. 
 26 05 29 00-0325 EA  6" Length x 1/2" Width, Velcro Grip Cable Tie ........................................................................................................................ 1.72  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.19 
. 

 26 05 29 00-0326 EA  8" Length x 1/2" Width, Velcro Grip Cable Tie ........................................................................................................................ 1.68  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.16 

. 
 26 05 29 00-0327 EA  12" Length x 1/2" Width, Velcro Grip Cable Tie ...................................................................................................................... 2.02  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.16 
. 

 26 05 29 00-0328 EA  15" Length x 3/4" Width, Velcro Grip Cable Tie ...................................................................................................................... 2.74  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  0.16 

. 
 26 05 29 00-0329 EA  180" Length x 3/4" Width, Velcro Grip Cable Tie Roll ........................................................................................................... 66.30  

Note: Cut to length. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.20 

XXXXXXX 
. 
 26 05 29 00-0330  Fastening Devices For Wireway And Conduit (26 05 29) 

Note: Bolts include drilling of holes with power tools in concrete, brick, concrete block, wood, tile or steel and 
alignment of hangers and supports. 

. 

. 
 26 05 29 00-0331  Toggle Bolts (26 05 29 00-0330) 

Note: Includes machine screw, toggle wing and drilling in concrete, concrete block, wood or steel. 
. 
. 

 26 05 29 00-0332 EA 1/8" Diameter, 3" Length, Zinc Plated Steel, Toggle Bolt ........................................................................................................ 9.89  
    For >50 To 100, Deduct  -0.95 
    For >100 To 250, Deduct  -1.90 
    For >250 To 500, Deduct  -3.32 
    For >500, Deduct  -4.74 

. 
 26 05 29 00-0333 EA 1/8" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ...................................................................................................... 10.16  

    For >50 To 100, Deduct  -0.98 
    For >100 To 250, Deduct  -1.95 
    For >250 To 500, Deduct  -3.41 
    For >500, Deduct  -4.86 

. 
 26 05 29 00-0334 EA 3/16" Diameter, 3" Length, Zinc Plated Steel, Toggle Bolt .................................................................................................... 10.67  

    For >50 To 100, Deduct  -1.01 
    For >100 To 250, Deduct  -2.01 
    For >250 To 500, Deduct  -3.51 
    For >500, Deduct  -5.01 

. 
 26 05 29 00-0335 EA 3/16" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt .................................................................................................... 10.95  

    For >50 To 100, Deduct  -1.03 
    For >100 To 250, Deduct  -2.06 
    For >250 To 500, Deduct  -3.60 
    For >500, Deduct  -5.13 

. 
 26 05 29 00-0336 EA 1/4" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ...................................................................................................... 11.20  

    For >50 To 100, Deduct  -1.05 
    For >100 To 250, Deduct  -2.11 
    For >250 To 500, Deduct  -3.68 
    For >500, Deduct  -5.25 
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. 
 26 05 29 00-0337 EA 5/16" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt .................................................................................................... 12.52  

    For >50 To 100, Deduct  -1.10 
    For >100 To 250, Deduct  -2.21 
    For >250 To 500, Deduct  -3.84 
    For >500, Deduct  -5.47 

. 
 26 05 29 00-0338 EA 3/8" Diameter, 4" Length, Zinc Plated Steel, Toggle Bolt ...................................................................................................... 13.01  

    For >50 To 100, Deduct  -1.13 
    For >100 To 250, Deduct  -2.27 
    For >250 To 500, Deduct  -3.94 
    For >500, Deduct  -5.62 

XXXXXXX 
. 
 26 05 29 00-0339  Machine Screws (26 05 29 00-0330) 

Note: Includes drilling in concrete, concrete block, wood or steel. 
. 
. 

 26 05 29 00-0340 EA  #8 Diameter, 2" Length, Zinc Plated Steel, Machine Screw .................................................................................................... 2.93  
    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -1.00 
    For >500, Deduct  -1.43 

. 
 26 05 29 00-0341 EA  #10 Diameter, 2" Length, Zinc Plated Steel, Machine Screw .................................................................................................. 2.97  

    For >50 To 100, Deduct  -0.29 
    For >100 To 250, Deduct  -0.57 
    For >250 To 500, Deduct  -1.00 
    For >500, Deduct  -1.43 

. 
 26 05 29 00-0342 EA  1/4" Diameter, 2" Length, Zinc Plated Steel, Machine Screw ................................................................................................. 3.73  

    For >50 To 100, Deduct  -0.36 
    For >100 To 250, Deduct  -0.72 
    For >250 To 500, Deduct  -1.26 
    For >500, Deduct  -1.80 

. 
 26 05 29 00-0343 EA  5/16" Diameter, 2" Length, Zinc Plated Steel, Machine Screw ............................................................................................... 3.88  

    For >50 To 100, Deduct  -0.36 
    For >100 To 250, Deduct  -0.73 
    For >250 To 500, Deduct  -1.27 
    For >500, Deduct  -1.82 

. 
 26 05 29 00-0344 EA  3/8" Diameter, 2" Length, Zinc Plated Steel, Machine Screw ................................................................................................. 4.77  

    For >50 To 100, Deduct  -0.44 
    For >100 To 250, Deduct  -0.88 
    For >250 To 500, Deduct  -1.53 
    For >500, Deduct  -2.19 

XXXXXXX 
. 
 26 05 29 00-0345  Hex Lag Bolts With Lag Shield Expansion Anchors (26 05 29 00-0330) 

Note: Includes lag bolt, lag shield expansion anchor and drilling in concrete, concrete block, wood or steel. 
. 
. 

 26 05 29 00-0346 EA 1/4" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor ............................................. 4.65  
    For >50 To 100, Deduct  -0.38 
    For >100 To 250, Deduct  -0.77 
    For >250 To 500, Deduct  -1.33 
    For >500, Deduct  -1.89 

. 
 26 05 29 00-0347 EA 5/16" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor ........................................... 4.59  

    For >50 To 100, Deduct  -0.38 
    For >100 To 250, Deduct  -0.77 
    For >250 To 500, Deduct  -1.33 
    For >500, Deduct  -1.89 

. 
 26 05 29 00-0348 EA 3/8" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor ............................................. 6.41  

    For >50 To 100, Deduct  -0.48 
    For >100 To 250, Deduct  -0.96 
    For >250 To 500, Deduct  -1.66 
    For >500, Deduct  -2.35 

. 
 26 05 29 00-0349 EA 1/2" Diameter, 2" Length, Zinc Plated Steel, Hex Lag Bolt With Lag Shield Expansion Anchor ............................................. 8.12  

    For >50 To 100, Deduct  -0.58 
    For >100 To 250, Deduct  -1.15 
    For >250 To 500, Deduct  -1.98 
    For >500, Deduct  -2.80 

XXXXXXX 
. 
 26 05 29 00-0350  Hanger Lag Bolts With Hex Nuts (26 05 29 00-0330) 

Note: Includes hanger lag bolt (threaded one side), hex nut and drilling in concrete, concrete block, wood or 
steel. 

. 

. 
 26 05 29 00-0351 EA 1/4" Diameter, 2" Length, Zinc Plated Steel, Hanger Lag Bolt With Hex Nut .......................................................................... 3.49  

    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -1.04 
    For >500, Deduct  -1.49 

. 
 26 05 29 00-0352 EA 5/16" Diameter, 2" Length, Zinc Plated Steel, Hanger Lag Bolt With Hex Nut ........................................................................ 3.54  

    For >50 To 100, Deduct  -0.30 
    For >100 To 250, Deduct  -0.60 
    For >250 To 500, Deduct  -1.05 
    For >500, Deduct  -1.49 

. 
 26 05 29 00-0353 EA 3/8" Diameter, 2-1/2" Length, Zinc Plated Steel, Hanger Lag Bolt With Hex Nut .................................................................... 4.18  

    For >50 To 100, Deduct  -0.34 
    For >100 To 250, Deduct  -0.69 
    For >250 To 500, Deduct  -1.19 
    For >500, Deduct  -1.69 

XXXXXXX 
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. 
 26 05 29 00-0354  Hollow Wall Screw Anchors (26 05 29 00-0330) 
. 
. 

 26 05 29 00-0355 EA  6-32 Screw Size, 5/16" Hole Diameter, 1/8" To 5/8" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................... 2.06  
    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.62 
    For >500, Deduct  -0.89 

. 
 26 05 29 00-0356 EA  6-32 Screw Size, 5/16" Hole Diameter, 5/8" To 1-1/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................ 2.12  

    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.36 
    For >250 To 500, Deduct  -0.63 
    For >500, Deduct  -0.90 

. 
 26 05 29 00-0357 EA  6-32 Screw Size, 5/16" Hole Diameter, 1-1/4" To 1-3/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ............. 2.21  

    For >50 To 100, Deduct  -0.18 
    For >100 To 250, Deduct  -0.37 
    For >250 To 500, Deduct  -0.64 
    For >500, Deduct  -0.91 

. 
 26 05 29 00-0358 EA  10-24 Screw Size, 3/8" Hole Diameter, 1/8" To 5/8" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................... 2.78  

    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.76 
    For >500, Deduct  -1.07 

. 
 26 05 29 00-0359 EA  10-24 Screw Size, 3/8" Hole Diameter, 5/8" To 1-1/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................ 2.90  

    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.44 
    For >250 To 500, Deduct  -0.76 
    For >500, Deduct  -1.09 

. 
 26 05 29 00-0360 EA  10-24 Screw Size, 3/8" Hole Diameter, 1-1/4" To 1-3/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ............. 2.94  

    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.77 
    For >500, Deduct  -1.09 

. 
 26 05 29 00-0361 EA  1/4-20 Screw Size, 7/16" Hole Diameter, 1/8" To 5/8" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ................ 2.96  

    For >50 To 100, Deduct  -0.22 
    For >100 To 250, Deduct  -0.45 
    For >250 To 500, Deduct  -0.77 
    For >500, Deduct  -1.09 

. 
 26 05 29 00-0362 EA  1/4-20 Screw Size, 7/16" Hole Diameter, 5/8" To 1-1/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw Anchor ............. 3.14  

    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.78 
    For >500, Deduct  -1.11 

. 
 26 05 29 00-0363 EA  1/4-20 Screw Size, 7/16" Hole Diameter, 1-1/4" To 1-3/4" Grip Range, Zinc Plated Steel, Hollow Wall Screw 

Anchor ................................................................................................................................................................................... 3.21  
    For >50 To 100, Deduct  -0.23 
    For >100 To 250, Deduct  -0.46 
    For >250 To 500, Deduct  -0.79 
    For >500, Deduct  -1.12 

XXXXXXX 
. 
 26 05 29 00-0364  Lead Screw Anchors (26 05 29 00-0330) 

Note: Includes screw. 
. 
. 

 26 05 29 00-0365 EA  #6-8 Screw Size, 1/4" Hole Diameter, Lead Screw Anchor With Screw ................................................................................. 4.84  
    For >50 To 100, Deduct  -0.45 
    For >100 To 250, Deduct  -0.90 
    For >250 To 500, Deduct  -1.56 
    For >500, Deduct  -2.23 

. 
 26 05 29 00-0366 EA  #10-14 Screw Size, 5/16" Hole Diameter, Lead Screw Anchor With Screw............................................................................ 5.74  

    For >50 To 100, Deduct  -0.52 
    For >100 To 250, Deduct  -1.05 
    For >250 To 500, Deduct  -1.82 
    For >500, Deduct  -2.60 

. 
 26 05 29 00-0367 EA  #16-18 Screw Size, 5/16" Hole Diameter, Lead Screw Anchor With Screw............................................................................ 7.71  

    For >50 To 100, Deduct  -0.68 
    For >100 To 250, Deduct  -1.35 
    For >250 To 500, Deduct  -2.35 
    For >500, Deduct  -3.34 

XXXXXXX 
. 
 26 05 29 00-0368  Acoustical T-Bar Clips (26 05 29 00-0330) 

Note: For conduit installation above suspended ceilings up to 15' height. 
. 
. 

 26 05 29 00-0369 EA  1/2" Conduit, Push-In Acoustical T-Bar Clip ............................................................................................................................ 6.58  
    For >50 To 100, Deduct  -0.57 
    For >100 To 250, Deduct  -1.15 
    For >250 To 500, Deduct  -2.00 
    For >500, Deduct  -2.84 

. 
 26 05 29 00-0370 EA  3/4" Conduit, Push-In Acoustical T-Bar Clip ............................................................................................................................ 6.91  

    For >50 To 100, Deduct  -0.60 
    For >100 To 250, Deduct  -1.21 
    For >250 To 500, Deduct  -2.10 
    For >500, Deduct  -2.99 

. 
 26 05 29 00-0371 EA  1" Conduit, Push-In Acoustical T-Bar Clip............................................................................................................................... 7.42  

    For >50 To 100, Deduct  -0.64 
    For >100 To 250, Deduct  -1.28 
    For >250 To 500, Deduct  -2.23 
    For >500, Deduct  -3.17 
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XXXXXXX 
. 
 26 05 29 00-0372  Threaded Rod, Accessories And Attachments (26 05 29) 
. 
. 
 26 05 29 00-0373  Threaded Rod And Rod Accessories (26 05 29 00-0372) 
. 
. 
 26 05 29 00-0374  Carbon Steel Threaded Rod (26 05 29 00-0373) 

Note: Includes plain finish. 
. 
. 

 26 05 29 00-0375 LF 3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 3.50 0.81 
    For Galvanized, Add  0.76 
    For Zinc Coated, Add  0.54 

. 
 26 05 29 00-0376 LF 1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 4.72 0.86 

    For Galvanized, Add  1.21 
    For Zinc Coated, Add  0.86 

. 
 26 05 29 00-0377 LF 5/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 6.46 0.88 

    For Galvanized, Add  1.88 
    For Zinc Coated, Add  1.34 

. 
 26 05 29 00-0378 LF 3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 10.33 0.91 

    For Galvanized, Add  3.40 
    For Zinc Coated, Add  2.43 

. 
 26 05 29 00-0379 LF 7/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 11.24 0.94 

    For Galvanized, Add  3.74 
    For Zinc Coated, Add  2.67 

. 
 26 05 29 00-0380 LF 1" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 15.29 1.06 

    For Galvanized, Add  5.26 
    For Zinc Coated, Add  3.74 

. 
 26 05 29 00-0381 LF 1-1/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 18.95 1.19 

    For Galvanized, Add  6.63 
    For Zinc Coated, Add  4.72 

XXXXXXX 
. 
 26 05 29 00-0382  Threaded Rod Couplings (26 05 29 00-0373) 
. 
. 

 26 05 29 00-0383 EA 3/8" Diameter, Threaded Rod Coupling Nut ......................................................................................................................... 10.06  
. 

 26 05 29 00-0384 EA 1/2" Diameter, Threaded Rod Coupling Nut ......................................................................................................................... 11.39  
. 

 26 05 29 00-0385 EA  5/8" Diameter, Threaded Rod Coupling Nut ......................................................................................................................... 14.05  
. 

 26 05 29 00-0386 EA  3/4" Diameter, Threaded Rod Coupling Nut ......................................................................................................................... 16.91  
. 

 26 05 29 00-0387 EA  7/8" Diameter, Threaded Rod Coupling Nut ......................................................................................................................... 24.10  
. 

 26 05 29 00-0388 EA  1" Diameter, Threaded Rod Coupling Nut ............................................................................................................................ 28.57  
. 

 26 05 29 00-0389 EA  1-1/8" Diameter, Threaded Rod Coupling Nut ...................................................................................................................... 52.77  

XXXXXXX 
. 
 26 05 29 00-0390  Flat Washers (26 05 29 00-0373) 
. 
. 

 26 05 29 00-0391 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.86 0.32 
    For Galvanized, Add  0.03 

. 
 26 05 29 00-0392 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.09 0.32 

    For Galvanized, Add  0.07 
. 

 26 05 29 00-0393 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.39 0.32 
    For Galvanized, Add  0.14 

. 
 26 05 29 00-0394 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.68 0.64 

    For Galvanized, Add  0.20 
. 

 26 05 29 00-0395 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.88 0.64 
    For Galvanized, Add  0.24 

. 
 26 05 29 00-0396 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 2.23 0.64 

    For Galvanized, Add  0.29 
. 

 26 05 29 00-0397 EA 1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 2.50 0.64 
    For Galvanized, Add  0.33 

XXXXXXX 
. 
 26 05 29 00-0398  Malleable Iron Eye Sockets (26 05 29 00-0373) 

Note: Type 16. 
. 
. 

 26 05 29 00-0399 EA  3/8" Rod Size, Malleable Iron Eye Socket .............................................................................................................................. 8.10  
. 

 26 05 29 00-0400 EA  1/2" Rod Size, Malleable Iron Eye Socket .............................................................................................................................. 9.47  
. 

 26 05 29 00-0401 EA  5/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 15.00  
. 

 26 05 29 00-0402 EA  3/4" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 20.57  
. 

 26 05 29 00-0403 EA  7/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 22.08  

XXXXXXX 
. 
 26 05 29 00-0404  Hex Nuts (26 05 29 00-0373) 
. 
. 

 26 05 29 00-0405 EA 3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.84 0.32 
    For Galvanized, Add  0.03 

. 
 26 05 29 00-0406 EA 1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.04 0.32 

    For Galvanized, Add  0.06 
. 

 26 05 29 00-0407 EA 5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.39 0.32 
    For Galvanized, Add  0.14 

. 
 26 05 29 00-0408 EA 3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.63 0.64 

    For Galvanized, Add  0.19 
. 

 26 05 29 00-0409 EA 7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 2.34 0.64 
    For Galvanized, Add  0.35 

. 
 26 05 29 00-0410 EA 1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................... 2.96 0.64 

    For Galvanized, Add  0.47 
. 

 26 05 29 00-0411 EA 1-1/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 4.77 0.64 
    For Galvanized, Add  0.90 

XXXXXXX 
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. 
 26 05 29 00-0412  Forged Steel Turnbuckles (26 05 29 00-0373) 

Note: Type 13. 
. 
. 

 26 05 29 00-0413 EA  3/8" Thread Diameter, Forged Steel Turnbuckle Body ......................................................................................................... 21.08  
. 

 26 05 29 00-0414 EA  1/2" Thread Diameter, Forged Steel Turnbuckle Body ......................................................................................................... 25.22  
. 

 26 05 29 00-0415 EA  5/8" Thread Diameter, Forged Steel Turnbuckle Body ......................................................................................................... 32.18  
. 

 26 05 29 00-0416 EA  3/4" Thread Diameter, Forged Steel Turnbuckle Body ......................................................................................................... 39.04  
. 

 26 05 29 00-0417 EA  7/8" Thread Diameter, Forged Steel Turnbuckle Body ......................................................................................................... 83.71  
. 

 26 05 29 00-0418 EA  1" Thread Diameter, Forged Steel Turnbuckle Body ............................................................................................................ 61.66  
. 

 26 05 29 00-0419 EA  1-1/4" Thread Diameter, Forged Steel Turnbuckle Body .................................................................................................... 113.83  

XXXXXXX 
. 
 26 05 29 00-0420  Attachments (26 05 29 00-0372) 
. 
. 
 26 05 29 00-0421  Welded Beam Attachments (26 05 29 00-0420) 

Note: Type 22. 
. 
. 

 26 05 29 00-0422 EA 3/8" Rod Size, Welded Beam Attachment............................................................................................................................. 39.80 12.83 
. 

 26 05 29 00-0423 EA 1/2" Rod Size, Welded Beam Attachment............................................................................................................................. 42.26 13.47 
. 

 26 05 29 00-0424 EA 5/8" Rod Size, Welded Beam Attachment............................................................................................................................. 44.86 14.24 
. 

 26 05 29 00-0425 EA 3/4" Rod Size, Welded Beam Attachment............................................................................................................................. 53.86 15.14 
. 

 26 05 29 00-0426 EA 7/8" Rod Size, Welded Beam Attachment............................................................................................................................. 62.38 16.04 
. 

 26 05 29 00-0427 EA 1" Rod Size, Welded Beam Attachment................................................................................................................................ 82.90 18.35 
. 

 26 05 29 00-0428 EA 1-1/8" Rod Size, Welded Beam Attachment ....................................................................................................................... 110.09 19.25 

XXXXXXX 
. 
 26 05 29 00-0429  C-Clamp Style Beam Clamps (26 05 29 00-0420) 

Note: Type 23. Top or bottom flange mount. 
. 
. 

 26 05 29 00-0430 EA 3/8" Rod Size, C-Clamp Style Beam Clamp ......................................................................................................................... 17.79 9.63 
. 

 26 05 29 00-0431 EA 1/2" Rod Size, C-Clamp Style Beam Clamp ......................................................................................................................... 20.12 10.28 
. 

 26 05 29 00-0432 EA 5/8" Rod Size, C-Clamp Style Beam Clamp ......................................................................................................................... 22.25 11.01 
. 

 26 05 29 00-0433 EA 3/4" Rod Size, C-Clamp Style Beam Clamp ......................................................................................................................... 26.51 11.86 
. 

 26 05 29 00-0434 EA 7/8" Rod Size, C-Clamp Style Beam Clamp ......................................................................................................................... 34.52 12.84 

XXXXXXX 
. 
 26 05 29 00-0435  Bottom Mount I-Beam Clamps (26 05 29 00-0420) 

Note: Type 21. For attaching threaded rod centered under beam flanges. 
. 
. 

 26 05 29 00-0436 EA 3/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 36.59 12.84 
. 

 26 05 29 00-0437 EA 1/2" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 49.37 14.02 
. 

 26 05 29 00-0438 EA 5/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 66.35 15.42 
. 

 26 05 29 00-0439 EA 3/4" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp .................................................................................. 78.23 17.13 
. 

 26 05 29 00-0440 EA 1" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp ................................................................................... 169.29 19.27 

XXXXXXX 
. 
 26 05 29 00-0441  Steel U-Bolts (26 05 29 00-0420) 

Note: Type 24. Includes plate and nuts. 
. 
. 

 26 05 29 00-0442 EA 1/2" Pipe Size, Zinc Plated Steel, U-Bolt............................................................................................................................... 14.36 7.71 
. 

 26 05 29 00-0443 EA 3/4" Pipe Size, Zinc Plated Steel, U-Bolt............................................................................................................................... 15.36 8.11 
. 

 26 05 29 00-0444 EA 1" Pipe Size, Zinc Plated Steel, U-Bolt.................................................................................................................................. 16.39 8.56 
. 

 26 05 29 00-0445 EA 1-1/4" Pipe Size, Zinc Plated Steel, U-Bolt ........................................................................................................................... 18.02 9.07 
. 

 26 05 29 00-0446 EA 1-1/2" Pipe Size, Zinc Plated Steel, U-Bolt ........................................................................................................................... 18.85 9.63 
. 

 26 05 29 00-0447 EA 2" Pipe Size, Zinc Plated Steel, U-Bolt.................................................................................................................................. 20.15 10.28 
. 

 26 05 29 00-0448 EA 2-1/2" Pipe Size, Zinc Plated Steel, U-Bolt ........................................................................................................................... 25.59 11.01 
. 

 26 05 29 00-0449 EA 3" Pipe Size, Zinc Plated Steel, U-Bolt.................................................................................................................................. 27.94 11.86 
. 

 26 05 29 00-0450 EA 4" Pipe Size, Zinc Plated Steel, U-Bolt.................................................................................................................................. 32.42 12.84 

XXXXXXX 
. 
 26 05 29 00-0451  Stainless Steel Threaded Rod (26 05 29 00-0372) 
. 
. 

 26 05 29 00-0452 LF 1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod.......................................................................................................... 3.01 0.64 
    For 316 Stainless Steel, Add  0.70 

. 
 26 05 29 00-0453 LF 5/16" Diameter, 304/18-8 Stainless Steel Threaded Rod........................................................................................................ 4.36 0.70 

    For 316 Stainless Steel, Add  1.19 
. 

 26 05 29 00-0454 LF 3/8" Diameter, 304/18-8 Stainless Steel Threaded Rod.......................................................................................................... 5.54 0.81 
    For 316 Stainless Steel, Add  1.60 

. 
 26 05 29 00-0455 LF 7/16" Diameter, 304/18-8 Stainless Steel Threaded Rod........................................................................................................ 7.51 0.83 

    For 316 Stainless Steel, Add  2.37 
. 

 26 05 29 00-0456 LF 1/2" Diameter, 304/18-8 Stainless Steel Threaded Rod.......................................................................................................... 8.92 0.86 
    For 316 Stainless Steel, Add  2.92 

. 
 26 05 29 00-0457 LF 5/8" Diameter, 304/18-8 Stainless Steel Threaded Rod........................................................................................................ 13.11 0.87 

    For 316 Stainless Steel, Add  4.60 
. 

 26 05 29 00-0458 LF 3/4" Diameter, 304/18-8 Stainless Steel Threaded Rod........................................................................................................ 18.14 0.88 
    For 316 Stainless Steel, Add  6.63 

. 
 26 05 29 00-0459 LF 7/8" Diameter, 304/18-8 Stainless Steel Threaded Rod........................................................................................................ 24.75 0.91 

    For 316 Stainless Steel, Add  9.29 
. 

 26 05 29 00-0460 LF 1" Diameter, 304/18-8 Stainless Steel Threaded Rod........................................................................................................... 31.76 1.06 
    For 316 Stainless Steel, Add  11.99 

. 
 26 05 29 00-0461 LF 1-1/4" Diameter, 304/18-8 Stainless Steel Threaded Rod .................................................................................................... 66.60 1.28 

    For 316 Stainless Steel, Add  25.89 

XXXXXXX 
. 
 26 05 29 00-0462  Polyvinyl Chloride (PVC) Coated Supports (26 05 29) 

Note: Includes stainless steel and/or Polyvinyl Chloride (PVC) coated hardware. 
. 
. 
 26 05 29 00-0463  Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0462) 
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. 

. 
 26 05 29 00-0464  Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0463) 
. 
. 

 26 05 29 00-0465 EA  1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................ 56.78 25.67 
. 

 26 05 29 00-0466 EA  3/4", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................ 61.80 27.98 
. 

 26 05 29 00-0467 EA  1", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 66.65 30.79 
. 

 26 05 29 00-0468 EA  1-1/4", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp..................................................................................... 77.85 34.26 
. 

 26 05 29 00-0469 EA  1-1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp..................................................................................... 89.14 38.50 
. 

 26 05 29 00-0470 EA  2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 103.79 42.35 
. 

 26 05 29 00-0471 EA  2-1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp................................................................................... 113.42 46.20 
. 

 26 05 29 00-0472 EA  3", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 124.27 50.05 
. 

 26 05 29 00-0473 EA  3-1/2", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp................................................................................... 132.03 53.90 
. 

 26 05 29 00-0474 EA  4", Right Angle, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 142.33 57.74 

XXXXXXX 
. 
 26 05 29 00-0475  Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0463) 
. 
. 

 26 05 29 00-0476 EA  1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp .............................................................................................. 59.49 25.67 
. 

 26 05 29 00-0477 EA  3/4", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp .............................................................................................. 63.64 27.98 
. 

 26 05 29 00-0478 EA  1", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ................................................................................................. 72.14 30.79 
. 

 26 05 29 00-0479 EA  1-1/4", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 79.80 34.26 
. 

 26 05 29 00-0480 EA  1-1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ........................................................................................... 89.90 38.50 
. 

 26 05 29 00-0481 EA  2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 102.50 42.35 
. 

 26 05 29 00-0482 EA  2-1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 115.86 46.20 
. 

 26 05 29 00-0483 EA  3", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 127.51 50.05 
. 

 26 05 29 00-0484 EA  3-1/2", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ......................................................................................... 136.11 53.90 
. 

 26 05 29 00-0485 EA  4", Parallel, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 142.86 57.74 

XXXXXXX 
. 
 26 05 29 00-0486  Edge, Polyvinyl Chloride (PVC) Coated Beam Clamps (26 05 29 00-0463) 
. 
. 

 26 05 29 00-0487 EA  1/2", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp .................................................................................................. 57.09 25.41 
. 

 26 05 29 00-0488 EA  3/4", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp .................................................................................................. 61.70 27.72 
. 

 26 05 29 00-0489 EA  1", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ..................................................................................................... 69.40 30.79 
. 

 26 05 29 00-0490 EA  1-1/4", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 79.69 33.88 
. 

 26 05 29 00-0491 EA  1-1/2", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ............................................................................................... 99.49 38.50 
. 

 26 05 29 00-0492 EA  2", Edge, Polyvinyl Chloride (PVC) Coated Beam Clamp ................................................................................................... 109.19 42.35 

XXXXXXX 
. 
 26 05 29 00-0493  Polyvinyl Chloride (PVC) Coated Conduit Straps (26 05 29 00-0462) 
. 
. 
 26 05 29 00-0494  One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Straps (26 05 29 00-0493) 
. 
. 

 26 05 29 00-0495 EA  1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................... 5.13 0.77 
. 

 26 05 29 00-0496 EA  3/4", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................... 5.52 0.77 
. 

 26 05 29 00-0497 EA  1", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ...................................................................................... 7.84 0.77 
. 

 26 05 29 00-0498 EA  1-1/4", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap................................................................................ 9.40 0.77 
. 

 26 05 29 00-0499 EA  1-1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap.............................................................................. 12.18 0.77 
. 

 26 05 29 00-0500 EA  2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 18.00 0.77 
. 

 26 05 29 00-0501 EA  2-1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap.............................................................................. 23.78 0.77 
. 

 26 05 29 00-0502 EA  3", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 31.65 0.77 
. 

 26 05 29 00-0503 EA  3-1/2", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap.............................................................................. 55.55 0.77 
. 

 26 05 29 00-0504 EA  4", One Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 59.00 0.77 

XXXXXXX 
. 
 26 05 29 00-0505  Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Straps (26 05 29 00-0493) 
. 
. 

 26 05 29 00-0506 EA  1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................. 10.13 1.54 
. 

 26 05 29 00-0507 EA  3/4", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap ................................................................................. 10.17 1.54 
. 

 26 05 29 00-0508 EA  1", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 10.41 1.54 
. 

 26 05 29 00-0509 EA  1-1/4", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap.............................................................................. 12.79 1.54 
. 

 26 05 29 00-0510 EA  1-1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap.............................................................................. 13.11 1.54 
. 

 26 05 29 00-0511 EA  2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 14.87 1.54 
. 

 26 05 29 00-0512 EA  2-1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap.............................................................................. 16.57 1.54 
. 

 26 05 29 00-0513 EA  3", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 17.28 1.54 
. 

 26 05 29 00-0514 EA  3-1/2", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap.............................................................................. 18.37 1.54 
. 

 26 05 29 00-0515 EA  4", Two Hole, Polyvinyl Chloride (PVC) Coated Steel Conduit Strap .................................................................................... 19.83 1.54 

XXXXXXX 
. 
 26 05 29 00-0516  Polyvinyl Chloride (PVC) Coated Clamp Back Spacer (26 05 29 00-0462) 
. 
. 
 26 05 29 00-0517  Polyvinyl Chloride (PVC) Coated Clamp Back Spacer (26 05 29 00-0516) 
. 
. 

 26 05 29 00-0518 EA  1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer .................................................................................................... 9.30 1.54 
. 

 26 05 29 00-0519 EA  3/4" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer .................................................................................................. 10.63 1.54 
. 

 26 05 29 00-0520 EA  1" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ..................................................................................................... 13.06 1.54 
. 

 26 05 29 00-0521 EA  1-1/4" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................... 15.08 1.54 
. 

 26 05 29 00-0522 EA  1-1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................... 19.79 1.54 
. 

 26 05 29 00-0523 EA 2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ..................................................................................................... 39.05 1.54 
. 

 26 05 29 00-0524 EA  2-1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................... 46.88 1.54 
. 

 26 05 29 00-0525 EA  3" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ..................................................................................................... 63.59 1.54 
. 

 26 05 29 00-0526 EA  3-1/2" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ............................................................................................. 110.42 1.54 
. 

 26 05 29 00-0527 EA  4" Polyvinyl Chloride (PVC) Coated Clamp Back Spacer ................................................................................................... 110.42 1.54 

XXXXXXX 
. 
 26 05 29 00-0528  Polyvinyl Chloride (PVC) Coated Threaded Rod And Accessories (26 05 29 00-0462) 
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. 

. 
 26 05 29 00-0529  Polyvinyl Chloride (PVC) Coated Threaded Rod (26 05 29 00-0528) 
. 
. 

 26 05 29 00-0530 LF  3/8" Diameter, Polyvinyl Chloride (PVC) Coated Threaded Rod ............................................................................................. 6.34 1.03 
. 

 26 05 29 00-0531 LF  1/2" Diameter, Polyvinyl Chloride (PVC) Coated Threaded Rod ............................................................................................. 7.74 1.15 

XXXXXXX 
. 
 26 05 29 00-0532  Attachments (26 05 29 00-0462) 
. 
. 
 26 05 29 00-0533  Polyvinyl Chloride (PVC) Coated U-Bolts And Encapsulation Nuts (26 05 29 00-0532) 
. 
. 

 26 05 29 00-0534 EA  1/2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts .................................................................................. 16.85 7.71 
. 

 26 05 29 00-0535 EA  3/4" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts .................................................................................. 17.53 8.09 
. 

 26 05 29 00-0536 EA  1" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 18.48 8.61 
. 

 26 05 29 00-0537 EA  1-1/4" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts............................................................................... 19.64 9.12 
. 

 26 05 29 00-0538 EA  1-1/2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts............................................................................... 20.89 9.63 
. 

 26 05 29 00-0539 EA  2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 23.05 10.28 
. 

 26 05 29 00-0540 EA  2-1/2" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts............................................................................... 30.32 11.05 
. 

 26 05 29 00-0541 EA  3" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 32.03 11.82 
. 

 26 05 29 00-0542 EA  4" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 34.31 12.84 
. 

 26 05 29 00-0543 EA  5" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 51.08 14.65 
. 

 26 05 29 00-0544 EA  6" Polyvinyl Chloride (PVC) Coated U-Bolt And Encapsulated Nuts ..................................................................................... 62.39 16.95 

XXXXXXX 
. 
 26 05 29 00-0545  Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamps (26 05 29 00-0532) 
. 
. 

 26 05 29 00-0546 EA  1/4", 20 Hole, 15/16" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ...................................................... 57.50 25.41 
. 

 26 05 29 00-0547 EA  5/16", 18 Hole, 7/8" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ........................................................ 63.94 25.41 
. 

 26 05 29 00-0548 EA  3/8", 16 Hole, 1" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ............................................................. 66.59 25.41 
. 

 26 05 29 00-0549 EA  1/2", 13 Hole, 1" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ............................................................. 72.63 26.95 
. 

 26 05 29 00-0550 EA  1/2", 13 Hole, 2-1/8" Jaw, Polyvinyl Chloride (PVC) Coated Hanger Rod Beam Clamp ....................................................... 84.46 30.79 

XXXXXXX 
. 
 26 05 29 00-0551  Polyvinyl Chloride (PVC) Coated Pipe Straps (26 05 29 00-0532) 

Note: Includes stainless steel nuts and bolts. 
. 
. 

 26 05 29 00-0552 EA 1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap ................................................................................................................. 21.43 8.47 
. 

 26 05 29 00-0553 EA 3/4" Polyvinyl Chloride (PVC) Coated Pipe Strap ................................................................................................................. 22.73 9.24 
. 

 26 05 29 00-0554 EA 1" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 24.73 10.01 
. 

 26 05 29 00-0555 EA 1-1/4" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 28.00 11.55 
. 

 26 05 29 00-0556 EA 1-1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 31.96 13.09 
. 

 26 05 29 00-0557 EA 2" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 35.15 13.86 
. 

 26 05 29 00-0558 EA 2-1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 38.89 15.40 
. 

 26 05 29 00-0559 EA 3" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 45.45 16.93 
. 

 26 05 29 00-0560 EA 3-1/2" Polyvinyl Chloride (PVC) Coated Pipe Strap .............................................................................................................. 49.22 17.71 
. 

 26 05 29 00-0561 EA 4" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 52.10 19.25 
. 

 26 05 29 00-0562 EA 5" Polyvinyl Chloride (PVC) Coated Pipe Strap .................................................................................................................... 56.24 21.56 

XXXXXXX 
. 
 26 05 29 00-0563  Polyvinyl Chloride (PVC) Coated Channel (26 05 29 00-0462) 
. 
. 

 26 05 29 00-0564 LF  A12, Polyvinyl Chloride (PVC) Coated Channel ................................................................................................................... 19.34 3.85 
. 

 26 05 29 00-0565 LF  A12A, Polyvinyl Chloride (PVC) Coated Channel ................................................................................................................. 33.41 5.39 
. 

 26 05 29 00-0566 LF  A12P, Polyvinyl Chloride (PVC) Coated Channel ................................................................................................................. 20.50 3.85 
. 

 26 05 29 00-0567 LF  C14, Polyvinyl Chloride (PVC) Coated Channel ................................................................................................................... 15.78 3.85 
. 

 26 05 29 00-0568 LF  C14P, Polyvinyl Chloride (PVC) Coated Channel ................................................................................................................. 16.50 3.85 

XXXXXXX 
. 
 26 05 29 00-0569  Polymer Concrete Pads (26 05 29) 

Note: Excludes excavation and backfill. 
. 
. 
 26 05 29 00-0570  Polymer Concrete, Box Pads (26 05 29 00-0569) 
. 
. 

 26 05 29 00-0571 EA 24" x 36", 18" Depth, Polymer Concrete, Box Pad .............................................................................................................. 881.11 102.03 
. 

 26 05 29 00-0572 EA 25" x 25", 24" Depth, Polymer Concrete, Box Pad .............................................................................................................. 909.08 102.03 
. 

 26 05 29 00-0573 EA 40" x 44", 15" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,166.17 102.03 
. 

 26 05 29 00-0574 EA 40" x 44", 24" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,208.79 102.03 
. 

 26 05 29 00-0575 EA 52" x 36", 18" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,126.49 102.03 
. 

 26 05 29 00-0576 EA 44" x 44", 32" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,327.79 102.03 
. 

 26 05 29 00-0577 EA 40" x 58", 24" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,482.13 102.03 
. 

 26 05 29 00-0578 EA 52" x 50", 18" Depth, Polymer Concrete, Box Pad ........................................................................................................... 1,432.20 127.54 
. 

 26 05 29 00-0579 EA 74" x 76", 36" Depth, Polymer Concrete, Box Pad ........................................................................................................... 2,153.37 127.54 
. 

 26 05 29 00-0580 EA 93" x 93", 36" Depth, Polymer Concrete, Box Pad ........................................................................................................... 2,878.11 127.54 

XXXXXXX 
. 
 26 05 29 00-0581  Polymer Concrete, Telecommunications Equipment Pads (26 05 29 00-0569) 
. 
. 

 26 05 29 00-0582 EA 42" x 42", 3" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 430.70 57.09 
. 

 26 05 29 00-0583 EA 48" x 46", 3" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 507.13 57.09 
. 

 26 05 29 00-0584 EA 60" x 42", 3" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 654.06 76.52 
. 

 26 05 29 00-0585 EA 54" x 48", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 682.46 76.52 
. 

 26 05 29 00-0586 EA 57" x 60", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad .................................................................... 971.61 76.52 
. 

 26 05 29 00-0587 EA 72" x 60", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,011.79 76.52 
. 

 26 05 29 00-0588 EA 64" x 72", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,086.68 76.52 
. 

 26 05 29 00-0589 EA 72" x 64", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 1,086.68 76.52 
. 

 26 05 29 00-0590 EA 76" x 84", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 2,027.42 76.52 
. 

 26 05 29 00-0591 EA 96" x 84", 4" Thick, Polymer Concrete, Telecommunications Equipment Pad ................................................................. 2,295.84 76.52 

XXXXXXX 
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. 
 26 05 29 00-0592  Polymer Concrete, Electrical Equipment Pads (26 05 29 00-0569) 
. 
. 

 26 05 29 00-0593 EA 24" x 25", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 268.84 57.09 
. 

 26 05 29 00-0594 EA 24" x 36", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 288.48 57.09 
. 

 26 05 29 00-0595 EA 24" x 44", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 306.38 57.09 
. 

 26 05 29 00-0596 EA 24" x 58", 2" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 365.83 57.09 
. 

 26 05 29 00-0597 EA 40" x 40", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 339.30 57.09 
. 

 26 05 29 00-0598 EA 42" x 42", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 351.80 57.09 
. 

 26 05 29 00-0599 EA 48" x 42", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 384.21 57.09 
. 

 26 05 29 00-0600 EA 48" x 46", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 403.11 57.09 
. 

 26 05 29 00-0601 EA 54" x 48", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 466.25 57.09 
. 

 26 05 29 00-0602 EA 56" x 44", 3" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 570.25 57.09 
. 

 26 05 29 00-0603 EA 64" x 64", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 832.31 76.52 
. 

 26 05 29 00-0604 EA 66" x 72", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 870.32 76.52 
. 

 26 05 29 00-0605 EA 75" x 52", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 882.31 76.52 
. 

 26 05 29 00-0606 EA 90" x 48", 4" Thick, Polymer Concrete, Electrical Equipment Pad ...................................................................................... 962.22 76.52 
. 

 26 05 29 00-0607 EA 84" x 96", 4" Thick, Polymer Concrete, Electrical Equipment Pad ................................................................................... 2,031.02 76.52 
. 

 26 05 29 00-0608 EA 96" x 80", 4" Thick, Polymer Concrete, Electrical Equipment Pad ................................................................................... 2,389.02 76.52 

XXXXXXX 
. 
 26 05 33  Raceway And Boxes For Electrical Systems (26 05) 
. 
. 
 26 05 33 13  Conduit For Electrical Systems (26 05 33) 
. 
. 
 26 05 33 13-0001  Conduit Assemblies (26 05 33 13) 

Note: Includes conduit, fittings and wire. Excludes hangers or supports. 
. 
. 
 26 05 33 13-0002  Electrical Metallic Tubing (EMT) Conduit Assemblies (26 05 33 13-0001) 

Note: Includes conduit, field bends, set screw connectors, set screw couplings, straps, and copper wire as 
indicated. Per CLF. See CSI section 26 05 19 16-0250 for larger copper conducter, 26 05 33 13-0598 for larger 
EMT conduit. 

. 

. 
 26 05 33 13-0003 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ........................................................................................................................................................ 900.40 286.53 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  245.63 
    For 2 #12 THWN Conductor Instead Of THHN, Add  0.97 

. 
 26 05 33 13-0004 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ........................................................................................................................................................ 980.49 311.14 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  266.73 
    For 3 #12 THWN Conductor Instead Of THHN, Add  1.46 

. 
 26 05 33 13-0005 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,060.56 335.76 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  287.83 
    For 4 #12 THWN Conductor Instead Of THHN, Add  1.95 

. 
 26 05 33 13-0006 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ........................................................................................................................................................ 945.36 298.83 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  256.18 
    For 2 #10 THWN Conductor Instead Of THHN, Add  1.46 

. 
 26 05 33 13-0007 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,042.06 327.55 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  280.80 
    For 3 #10 THWN Conductor Instead Of THHN, Add  2.19 

. 
 26 05 33 13-0008 CLF 1/2" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,042.28 323.45 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  277.28 
    For 2 #8 THWN Conductor Instead Of THHN, Add  2.55 

. 
 26 05 33 13-0009 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ........................................................................................................................................................ 991.70 308.91 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  264.77 
    For 2 #12 THWN Conductor Instead Of THHN, Add  0.97 

. 
 26 05 33 13-0010 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,071.77 333.53 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  285.86 
    For 3 #12 THWN Conductor Instead Of THHN, Add  1.46 

. 
 26 05 33 13-0011 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,151.86 358.15 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  306.97 
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. 
 26 05 33 13-0012 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,231.95 382.77 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  328.07 
    For 5 #12 THWN Conductor Instead Of THHN, Add  2.44 

. 
 26 05 33 13-0013 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,036.65 321.22 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  275.31 
    For 2 #10 THWN Conductor Instead Of THHN, Add  1.46 

. 
 26 05 33 13-0014 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,133.36 349.94 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  299.93 
    For 3 #10 THWN Conductor Instead Of THHN, Add  2.19 

. 
 26 05 33 13-0015 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,230.06 378.67 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  324.55 
    For 4 #10 THWN Conductor Instead Of THHN, Add  2.92 

. 
 26 05 33 13-0016 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,326.76 407.39 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  349.17 
    For 5 #10 THWN Conductor Instead Of THHN, Add  3.65 

. 
 26 05 33 13-0017 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,264.56 382.77 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  328.07 
    For 3 #8 THWN Conductor Instead Of THHN, Add  3.82 

. 
 26 05 33 13-0018 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,395.54 419.70 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  359.72 
    For 4 #8 THWN Conductor Instead Of THHN, Add  5.10 

. 
 26 05 33 13-0019 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,248.05 370.47 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  317.52 
    For 2 #6 THWN Conductor Instead Of THHN, Add  4.21 

. 
 26 05 33 13-0020 CLF 3/4" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,419.13 415.60 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  356.21 
    For 3 #6 THWN Conductor Instead Of THHN, Add  6.32 

. 
 26 05 33 13-0021 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,111.41 332.47 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  285.02 
    For 2 #12 THWN Conductor Instead Of THHN, Add  0.97 

. 
 26 05 33 13-0022 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,191.48 357.09 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  306.12 
    For 3 #12 THWN Conductor Instead Of THHN, Add  1.46 

. 
 26 05 33 13-0023 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,271.58 381.71 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  327.23 
. 

 26 05 33 13-0024 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ..................................................................................................................................................... 1,351.66 406.33 

Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  348.33 
    For 5 #12 THWN Conductor Instead Of THHN, Add  2.44 

. 
 26 05 33 13-0025 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,156.37 344.78 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  295.57 
    For 2 #10 THWN Conductor Instead Of THHN, Add  1.46 
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. 
 26 05 33 13-0026 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,253.07 373.51 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  320.19 
    For 3 #10 THWN Conductor Instead Of THHN, Add  2.19 

. 
 26 05 33 13-0027 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,349.78 402.23 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  344.81 
    For 4 #10 THWN Conductor Instead Of THHN, Add  2.92 

. 
 26 05 33 13-0028 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 5 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,446.49 430.96 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  369.43 
    For 5 #10 THWN Conductor Instead Of THHN, Add  3.65 

. 
 26 05 33 13-0029 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,384.28 406.33 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  348.33 
    For 3 #8 THWN Conductor Instead Of THHN, Add  3.82 

. 
 26 05 33 13-0030 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,538.84 439.16 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  376.46 
    For 3 #6 THWN Conductor Instead Of THHN, Add  6.32 

. 
 26 05 33 13-0031 CLF 1" Electrical Metallic Tubing (EMT) Conduit Assembly With 4 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,709.94 484.29 
Note: Includes conduit, set screw connectors, set screw couplings, straps, wire as indicated. Not for use where 
detail is available. 

    For Work In Restricted Working Space, Add  415.15 
    For 4 #6 THWN Conductor Instead Of THHN, Add  8.43 

XXXXXXX 
. 
 26 05 33 13-0032  Rigid Galvanized Steel (RGS) Conduit Assemblies (26 05 33 13-0001) 

Note: Includes conduit, field bends, terminations, straps, and copper wire as indicated. Per CLF. See CSI section 
26 05 19 16-0250 for larger copper conducter, 26 05 33 13-0059 for larger RGS conduit. 

. 

. 
 26 05 33 13-0033 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,132.61 326.14 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  279.53 
    For 2 #12 THWN Conductor Instead Of THHN, Add  0.97 

. 
 26 05 33 13-0034 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,212.70 350.76 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  300.64 
    For 3 #12 THWN Conductor Instead Of THHN, Add  1.46 

. 
 26 05 33 13-0035 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,177.57 338.45 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  290.09 
    For 2 #10 THWN Conductor Instead Of THHN, Add  1.46 

. 
 26 05 33 13-0036 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,274.27 367.18 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  314.70 
    For 3 #10 THWN Conductor Instead Of THHN, Add  2.19 

. 
 26 05 33 13-0037 CLF 1/2" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,274.49 363.07 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  311.19 
    For 2 #8 THWN Conductor Instead Of THHN, Add  2.55 

. 
 26 05 33 13-0038 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,234.62 347.84 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  298.10 
    For 2 #12 THWN Conductor Instead Of THHN, Add  0.97 

. 
 26 05 33 13-0039 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,314.71 372.46 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  319.21 
    For 3 #12 THWN Conductor Instead Of THHN, Add  1.46 

. 
 26 05 33 13-0040 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,394.79 397.07 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  340.31 
. 

 26 05 33 13-0041 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #10 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ..................................................................................................................................................... 1,279.58 360.15 

Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 
    For Work In Restricted Working Space, Add  308.66 
    For 2 #10 THWN Conductor Instead Of THHN, Add  1.46 
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. 
 26 05 33 13-0042 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,376.28 388.87 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  333.27 
    For 3 #10 THWN Conductor Instead Of THHN, Add  2.19 

. 
 26 05 33 13-0043 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,472.99 417.59 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  357.89 
    For 4 #10 THWN Conductor Instead Of THHN, Add  2.92 

. 
 26 05 33 13-0044 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,507.49 421.69 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  361.41 
    For 3 #8 THWN Conductor Instead Of THHN, Add  3.82 

. 
 26 05 33 13-0045 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,638.49 458.62 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  393.07 
    For 4 #8 THWN Conductor Instead Of THHN, Add  5.10 

. 
 26 05 33 13-0046 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 2 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,490.98 409.38 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  350.86 
    For 2 #6 THWN Conductor Instead Of THHN, Add  4.21 

. 
 26 05 33 13-0047 CLF 3/4" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,662.06 454.51 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  389.55 
    For 3 #6 THWN Conductor Instead Of THHN, Add  6.32 

. 
 26 05 33 13-0048 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,553.48 415.36 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  356.03 
    For 3 #12 THWN Conductor Instead Of THHN, Add  1.46 

. 
 26 05 33 13-0049 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #12 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,633.58 439.98 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  377.13 
. 

 26 05 33 13-0050 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 5 #12 Copper THHN And 1 #12 Copper Insulated 
Grounding Conductor ..................................................................................................................................................... 1,713.65 464.60 

Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 
    For Work In Restricted Working Space, Add  398.23 
    For 5 #12 THWN Conductor Instead Of THHN, Add  2.44 

. 
 26 05 33 13-0051 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,615.07 431.78 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  370.10 
    For 3 #10 THWN Conductor Instead Of THHN, Add  2.19 

. 
 26 05 33 13-0052 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,711.78 460.49 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  394.72 
    For 4 #10 THWN Conductor Instead Of THHN, Add  2.92 

. 
 26 05 33 13-0053 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 5 #10 Copper THHN And 1 #12 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,808.48 489.22 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  419.34 
    For 5 #10 THWN Conductor Instead Of THHN, Add  3.65 

. 
 26 05 33 13-0054 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #8 Copper THHN And 1 #10 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,746.26 464.60 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  398.23 
    For 3 #8 THWN Conductor Instead Of THHN, Add  3.82 

. 
 26 05 33 13-0055 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 3 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 1,900.84 497.43 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  426.37 
    For 3 #6 THWN Conductor Instead Of THHN, Add  6.32 

. 
 26 05 33 13-0056 CLF 1" Rigid Galvanized Steel (RGS) Conduit Assembly With 4 #6 Copper THHN And 1 #8 Copper Insulated 

Grounding Conductor ..................................................................................................................................................... 2,071.93 542.56 
Note: Includes conduit, terminations, straps, wire as indicated. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  465.06 
    For 4 #6 THWN Conductor Instead Of THHN, Add  8.43 

XXXXXXX 
. 
 26 05 33 13-0057  Conduit (26 05 33 13) 

Note: Where 4-1/2" conduit is required, use tasks for 5" conduit. Add couplings as required at each fitting. 
. 
. 
 26 05 33 13-0058  Conduit Installed Above Grade (26 05 33 13-0057) 
. 
. 
 26 05 33 13-0059  Rigid Galvanized Steel (RGS) Or Galvanized Rigid Steel Conduit (GRC) 

Conduit (26 05 33 13-0058) 
Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 

. 

. 
 26 05 33 13-0060  Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling (26 05 33 13-0059) 

Note: Includes field bending for conduit up to 1". 
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. 

. 
 26 05 33 13-0061 LF 1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling .................................................................................... 8.09 2.57 

    For >250 To 500, Deduct  -0.08 
    For >500 To 1,000, Deduct  -0.45 
    For >1,000, Deduct  -0.65 
    For Installation In Metal Stud Wall, Add  0.65 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.61 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.97 
    For Work In Restricted Working Space, Add  1.94 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.29 
    For Elevated Installation >20' To 25', Add  1.61 
    For Elevated Installation >25' To 30', Add  2.26 
    For Elevated Installation >30' To 35', Add  2.58 
    For Elevated Installation >35' To 40', Add  3.23 
    For Elevated Installation >40', Add  3.55 

. 
 26 05 33 13-0062 LF 3/4" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling .................................................................................... 9.05 2.81 

    For >250 To 500, Deduct  -0.10 
    For >500 To 1,000, Deduct  -0.50 
    For >1,000, Deduct  -0.73 
    For Installation In Metal Stud Wall, Add  0.70 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.76 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.05 
    For Work In Restricted Working Space, Add  2.11 
    For Elevated Installation >10' To 15', Add  0.70 
    For Elevated Installation >15' To 20', Add  1.41 
    For Elevated Installation >20' To 25', Add  1.76 
    For Elevated Installation >25' To 30', Add  2.46 
    For Elevated Installation >30' To 35', Add  2.81 
    For Elevated Installation >35' To 40', Add  3.52 
    For Elevated Installation >40', Add  3.87 

. 
 26 05 33 13-0063 LF 1" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 11.33 3.29 

    For >250 To 500, Deduct  -0.16 
    For >500 To 1,000, Deduct  -0.64 
    For >1,000, Deduct  -0.93 
    For Installation In Metal Stud Wall, Add  0.82 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.05 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.23 
    For Work In Restricted Working Space, Add  2.46 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.28 
    For Elevated Installation >35' To 40', Add  4.10 
    For Elevated Installation >40', Add  4.51 

. 
 26 05 33 13-0064 LF 1-1/4" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 13.55 3.76 

    For >250 To 500, Deduct  -0.21 
    For >500 To 1,000, Deduct  -0.78 
    For >1,000, Deduct  -1.12 
    For Installation In Metal Stud Wall, Add  0.94 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.35 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.41 
    For Work In Restricted Working Space, Add  2.81 
    For Elevated Installation >10' To 15', Add  0.94 
    For Elevated Installation >15' To 20', Add  1.88 
    For Elevated Installation >20' To 25', Add  2.35 
    For Elevated Installation >25' To 30', Add  3.28 
    For Elevated Installation >30' To 35', Add  3.75 
    For Elevated Installation >35' To 40', Add  4.69 
    For Elevated Installation >40', Add  5.16 

. 
 26 05 33 13-0065 LF 1-1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 15.66 4.22 

    For >250 To 500, Deduct  -0.26 
    For >500 To 1,000, Deduct  -0.91 
    For >1,000, Deduct  -1.30 
    For Installation In Metal Stud Wall, Add  1.06 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.64 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.58 
    For Work In Restricted Working Space, Add  3.17 
    For Elevated Installation >10' To 15', Add  1.06 
    For Elevated Installation >15' To 20', Add  2.11 
    For Elevated Installation >20' To 25', Add  2.64 
    For Elevated Installation >25' To 30', Add  3.69 
    For Elevated Installation >30' To 35', Add  4.22 
    For Elevated Installation >35' To 40', Add  5.28 
    For Elevated Installation >40', Add  5.80 
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 26 05 33 13-0066 LF 2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 19.72 5.16 

    For >250 To 500, Deduct  -0.34 
    For >500 To 1,000, Deduct  -1.16 
    For >1,000, Deduct  -1.65 
    For Installation In Metal Stud Wall, Add  1.29 
    For Installation In Wood Stud Wall (Includes Drilling), Add  3.22 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.93 
    For Work In Restricted Working Space, Add  3.87 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.58 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.51 
    For Elevated Installation >30' To 35', Add  5.16 
    For Elevated Installation >35' To 40', Add  6.45 
    For Elevated Installation >40', Add  7.09 

. 
 26 05 33 13-0067 LF 2-1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 28.91 7.03 

    For >250 To 500, Deduct  -0.57 
    For >500 To 1,000, Deduct  -1.73 
    For >1,000, Deduct  -2.45 
    For Installation In Metal Stud Wall, Add  1.76 
    For Installation In Wood Stud Wall (Includes Drilling), Add  4.40 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.64 
    For Work In Restricted Working Space, Add  5.28 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.16 
    For Elevated Installation >30' To 35', Add  7.04 
    For Elevated Installation >35' To 40', Add  8.80 
    For Elevated Installation >40', Add  9.67 

. 
 26 05 33 13-0068 LF 3" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 37.86 9.38 

    For >250 To 500, Deduct  -0.72 
    For >500 To 1,000, Deduct  -2.25 
    For >1,000, Deduct  -3.20 
    For Installation In Metal Stud Wall, Add  2.35 
    For Installation In Wood Stud Wall (Includes Drilling), Add  5.86 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.52 
    For Work In Restricted Working Space, Add  7.04 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.69 
    For Elevated Installation >20' To 25', Add  5.86 
    For Elevated Installation >25' To 30', Add  8.21 
    For Elevated Installation >30' To 35', Add  9.38 
    For Elevated Installation >35' To 40', Add  11.73 
    For Elevated Installation >40', Add  12.90 

. 
 26 05 33 13-0069 LF 3-1/2" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ............................................................................... 46.89 11.72 

    For >250 To 500, Deduct  -0.88 
    For >500 To 1,000, Deduct  -2.78 
    For >1,000, Deduct  -3.96 
    For Installation In Metal Stud Wall, Add  2.93 
    For Installation In Wood Stud Wall (Includes Drilling), Add  7.33 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  4.40 
    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 

. 
 26 05 33 13-0070 LF 4" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 55.62 14.06 

    For >250 To 500, Deduct  -1.02 
    For >500 To 1,000, Deduct  -3.29 
    For >1,000, Deduct  -4.68 
    For Installation In Metal Stud Wall, Add  3.52 
    For Installation In Wood Stud Wall (Includes Drilling), Add  8.79 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  5.28 
    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 
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 26 05 33 13-0071 LF 5" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ..................................................................................... 86.01 17.82 

    For >250 To 500, Deduct  -2.07 
    For >500 To 1,000, Deduct  -5.34 
    For >1,000, Deduct  -7.49 
    For Installation In Metal Stud Wall, Add  4.46 
    For Installation In Wood Stud Wall (Includes Drilling), Add  11.14 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  6.68 
    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.59 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.50 

. 
 26 05 33 13-0072 LF 6" Rigid Galvanized Steel (RGS) Conduit With Threaded Coupling ................................................................................... 114.55 22.51 

    For >250 To 500, Deduct  -2.91 
    For >500 To 1,000, Deduct  -7.18 
    For >1,000, Deduct  -10.05 
    For Installation In Metal Stud Wall, Add  5.63 
    For Installation In Wood Stud Wall (Includes Drilling), Add  14.07 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  8.44 
    For Work In Restricted Working Space, Add  16.88 
    For Elevated Installation >10' To 15', Add  5.63 
    For Elevated Installation >15' To 20', Add  11.25 
    For Elevated Installation >20' To 25', Add  14.07 
    For Elevated Installation >25' To 30', Add  19.69 
    For Elevated Installation >30' To 35', Add  22.51 
    For Elevated Installation >35' To 40', Add  28.14 
    For Elevated Installation >40', Add  30.95 

XXXXXXX 
. 
 26 05 33 13-0073  Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0074 EA  1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................... 32.36 11.61 
    For Work In Restricted Working Space, Add  8.73 
    For Elevated Installation >10' To 15', Add  2.91 
    For Elevated Installation >15' To 20', Add  5.82 
    For Elevated Installation >20' To 25', Add  7.28 
    For Elevated Installation >25' To 30', Add  10.19 
    For Elevated Installation >30' To 35', Add  11.64 
    For Elevated Installation >35' To 40', Add  14.56 
    For Elevated Installation >40', Add  16.01 

. 
 26 05 33 13-0075 EA  3/4" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................... 40.48 14.42 

    For Work In Restricted Working Space, Add  10.86 
    For Elevated Installation >10' To 15', Add  3.62 
    For Elevated Installation >15' To 20', Add  7.24 
    For Elevated Installation >20' To 25', Add  9.05 
    For Elevated Installation >25' To 30', Add  12.67 
    For Elevated Installation >30' To 35', Add  14.48 
    For Elevated Installation >35' To 40', Add  18.10 
    For Elevated Installation >40', Add  19.90 

. 
 26 05 33 13-0076 EA  1" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .................................................................................. 50.73 17.70 

    For Work In Restricted Working Space, Add  13.24 
    For Elevated Installation >10' To 15', Add  4.41 
    For Elevated Installation >15' To 20', Add  8.83 
    For Elevated Installation >20' To 25', Add  11.03 
    For Elevated Installation >25' To 30', Add  15.45 
    For Elevated Installation >30' To 35', Add  17.65 
    For Elevated Installation >35' To 40', Add  22.07 
    For Elevated Installation >40', Add  24.27 

. 
 26 05 33 13-0077 EA  1-1/4" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................ 62.54 20.51 

    For Work In Restricted Working Space, Add  15.38 
    For Elevated Installation >10' To 15', Add  5.13 
    For Elevated Installation >15' To 20', Add  10.25 
    For Elevated Installation >20' To 25', Add  12.81 
    For Elevated Installation >25' To 30', Add  17.94 
    For Elevated Installation >30' To 35', Add  20.50 
    For Elevated Installation >35' To 40', Add  25.63 
    For Elevated Installation >40', Add  28.19 

. 
 26 05 33 13-0078 EA  1-1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ............................................................................ 72.29 23.56 

    For Work In Restricted Working Space, Add  17.65 
    For Elevated Installation >10' To 15', Add  5.88 
    For Elevated Installation >15' To 20', Add  11.76 
    For Elevated Installation >20' To 25', Add  14.71 
    For Elevated Installation >25' To 30', Add  20.59 
    For Elevated Installation >30' To 35', Add  23.53 
    For Elevated Installation >35' To 40', Add  29.41 
    For Elevated Installation >40', Add  32.35 
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 26 05 33 13-0079 EA  2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .................................................................................. 83.22 25.91 

    For Work In Restricted Working Space, Add  19.41 
    For Elevated Installation >10' To 15', Add  6.47 
    For Elevated Installation >15' To 20', Add  12.94 
    For Elevated Installation >20' To 25', Add  16.18 
    For Elevated Installation >25' To 30', Add  22.65 
    For Elevated Installation >30' To 35', Add  25.88 
    For Elevated Installation >35' To 40', Add  32.35 
    For Elevated Installation >40', Add  35.59 

. 
 26 05 33 13-0080 EA  2-1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .......................................................................... 113.87 32.35 

    For Work In Restricted Working Space, Add  24.26 
    For Elevated Installation >10' To 15', Add  8.09 
    For Elevated Installation >15' To 20', Add  16.18 
    For Elevated Installation >20' To 25', Add  20.22 
    For Elevated Installation >25' To 30', Add  28.31 
    For Elevated Installation >30' To 35', Add  32.35 
    For Elevated Installation >35' To 40', Add  40.44 
    For Elevated Installation >40', Add  44.48 

. 
 26 05 33 13-0081 EA  3" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 159.31 44.08 

    For Work In Restricted Working Space, Add  33.06 
    For Elevated Installation >10' To 15', Add  11.02 
    For Elevated Installation >15' To 20', Add  22.04 
    For Elevated Installation >20' To 25', Add  27.55 
    For Elevated Installation >25' To 30', Add  38.57 
    For Elevated Installation >30' To 35', Add  44.08 
    For Elevated Installation >35' To 40', Add  55.10 
    For Elevated Installation >40', Add  60.60 

. 
 26 05 33 13-0082 EA  3-1/2" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow .......................................................................... 201.09 49.70 

    For Work In Restricted Working Space, Add  37.29 
    For Elevated Installation >10' To 15', Add  12.43 
    For Elevated Installation >15' To 20', Add  24.86 
    For Elevated Installation >20' To 25', Add  31.07 
    For Elevated Installation >25' To 30', Add  43.50 
    For Elevated Installation >30' To 35', Add  49.72 
    For Elevated Installation >35' To 40', Add  62.15 
    For Elevated Installation >40', Add  68.36 

. 
 26 05 33 13-0083 EA  4" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 250.25 64.72 

    For Work In Restricted Working Space, Add  48.53 
    For Elevated Installation >10' To 15', Add  16.18 
    For Elevated Installation >15' To 20', Add  32.35 
    For Elevated Installation >20' To 25', Add  40.44 
    For Elevated Installation >25' To 30', Add  56.61 
    For Elevated Installation >30' To 35', Add  64.70 
    For Elevated Installation >35' To 40', Add  80.88 
    For Elevated Installation >40', Add  88.96 

. 
 26 05 33 13-0084 EA  5" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 409.01 105.52 

    For Work In Restricted Working Space, Add  79.14 
    For Elevated Installation >10' To 15', Add  26.38 
    For Elevated Installation >15' To 20', Add  52.76 
    For Elevated Installation >20' To 25', Add  65.95 
    For Elevated Installation >25' To 30', Add  92.33 
    For Elevated Installation >30' To 35', Add  105.52 
    For Elevated Installation >35' To 40', Add  131.90 
    For Elevated Installation >40', Add  145.08 

. 
 26 05 33 13-0085 EA  6" Rigid Galvanized Steel (RGS) 90 Degree Standard Radius Elbow ................................................................................ 614.74 158.50 

    For Work In Restricted Working Space, Add  118.87 
    For Elevated Installation >10' To 15', Add  39.62 
    For Elevated Installation >15' To 20', Add  79.25 
    For Elevated Installation >20' To 25', Add  99.06 
    For Elevated Installation >25' To 30', Add  138.68 
    For Elevated Installation >30' To 35', Add  158.49 
    For Elevated Installation >35' To 40', Add  198.12 
    For Elevated Installation >40', Add  217.93 

XXXXXXX 
. 
 26 05 33 13-0086  Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0087 EA 1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................... 32.36 11.61 
    For Work In Restricted Working Space, Add  8.73 
    For Elevated Installation >10' To 15', Add  2.91 
    For Elevated Installation >15' To 20', Add  5.82 
    For Elevated Installation >20' To 25', Add  7.28 
    For Elevated Installation >25' To 30', Add  10.19 
    For Elevated Installation >30' To 35', Add  11.64 
    For Elevated Installation >35' To 40', Add  14.56 
    For Elevated Installation >40', Add  16.01 

. 
 26 05 33 13-0088 EA 3/4" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................... 40.48 14.42 

    For Work In Restricted Working Space, Add  10.86 
    For Elevated Installation >10' To 15', Add  3.62 
    For Elevated Installation >15' To 20', Add  7.24 
    For Elevated Installation >20' To 25', Add  9.05 
    For Elevated Installation >25' To 30', Add  12.67 
    For Elevated Installation >30' To 35', Add  14.48 
    For Elevated Installation >35' To 40', Add  18.10 
    For Elevated Installation >40', Add  19.90 
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 26 05 33 13-0089 EA 1" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .................................................................................. 50.73 17.70 

    For Work In Restricted Working Space, Add  13.24 
    For Elevated Installation >10' To 15', Add  4.41 
    For Elevated Installation >15' To 20', Add  8.83 
    For Elevated Installation >20' To 25', Add  11.03 
    For Elevated Installation >25' To 30', Add  15.45 
    For Elevated Installation >30' To 35', Add  17.65 
    For Elevated Installation >35' To 40', Add  22.07 
    For Elevated Installation >40', Add  24.27 

. 
 26 05 33 13-0090 EA 1-1/4" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................ 62.54 20.51 

    For Work In Restricted Working Space, Add  15.38 
    For Elevated Installation >10' To 15', Add  5.13 
    For Elevated Installation >15' To 20', Add  10.25 
    For Elevated Installation >20' To 25', Add  12.81 
    For Elevated Installation >25' To 30', Add  17.94 
    For Elevated Installation >30' To 35', Add  20.50 
    For Elevated Installation >35' To 40', Add  25.63 
    For Elevated Installation >40', Add  28.19 

. 
 26 05 33 13-0091 EA 1-1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ............................................................................ 72.29 23.56 

    For Work In Restricted Working Space, Add  17.65 
    For Elevated Installation >10' To 15', Add  5.88 
    For Elevated Installation >15' To 20', Add  11.76 
    For Elevated Installation >20' To 25', Add  14.71 
    For Elevated Installation >25' To 30', Add  20.59 
    For Elevated Installation >30' To 35', Add  23.53 
    For Elevated Installation >35' To 40', Add  29.41 
    For Elevated Installation >40', Add  32.35 

. 
 26 05 33 13-0092 EA 2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .................................................................................. 83.22 25.91 

    For Work In Restricted Working Space, Add  19.41 
    For Elevated Installation >10' To 15', Add  6.47 
    For Elevated Installation >15' To 20', Add  12.94 
    For Elevated Installation >20' To 25', Add  16.18 
    For Elevated Installation >25' To 30', Add  22.65 
    For Elevated Installation >30' To 35', Add  25.88 
    For Elevated Installation >35' To 40', Add  32.35 
    For Elevated Installation >40', Add  35.59 

. 
 26 05 33 13-0093 EA 2-1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .......................................................................... 112.54 32.35 

    For Work In Restricted Working Space, Add  24.26 
    For Elevated Installation >10' To 15', Add  8.09 
    For Elevated Installation >15' To 20', Add  16.18 
    For Elevated Installation >20' To 25', Add  20.22 
    For Elevated Installation >25' To 30', Add  28.31 
    For Elevated Installation >30' To 35', Add  32.35 
    For Elevated Installation >35' To 40', Add  40.44 
    For Elevated Installation >40', Add  44.48 

. 
 26 05 33 13-0094 EA 3" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 154.10 44.08 

    For Work In Restricted Working Space, Add  33.06 
    For Elevated Installation >10' To 15', Add  11.02 
    For Elevated Installation >15' To 20', Add  22.04 
    For Elevated Installation >20' To 25', Add  27.55 
    For Elevated Installation >25' To 30', Add  38.57 
    For Elevated Installation >30' To 35', Add  44.08 
    For Elevated Installation >35' To 40', Add  55.10 
    For Elevated Installation >40', Add  60.60 

. 
 26 05 33 13-0095 EA 3-1/2" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow .......................................................................... 193.75 49.70 

    For Work In Restricted Working Space, Add  37.29 
    For Elevated Installation >10' To 15', Add  12.43 
    For Elevated Installation >15' To 20', Add  24.86 
    For Elevated Installation >20' To 25', Add  31.07 
    For Elevated Installation >25' To 30', Add  43.50 
    For Elevated Installation >30' To 35', Add  49.72 
    For Elevated Installation >35' To 40', Add  62.15 
    For Elevated Installation >40', Add  68.36 

. 
 26 05 33 13-0096 EA 4" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 240.49 64.72 

    For Work In Restricted Working Space, Add  48.53 
    For Elevated Installation >10' To 15', Add  16.18 
    For Elevated Installation >15' To 20', Add  32.35 
    For Elevated Installation >20' To 25', Add  40.44 
    For Elevated Installation >25' To 30', Add  56.61 
    For Elevated Installation >30' To 35', Add  64.70 
    For Elevated Installation >35' To 40', Add  80.88 
    For Elevated Installation >40', Add  88.96 

. 
 26 05 33 13-0097 EA 5" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 409.01 105.52 

    For Work In Restricted Working Space, Add  79.14 
    For Elevated Installation >10' To 15', Add  26.38 
    For Elevated Installation >15' To 20', Add  52.76 
    For Elevated Installation >20' To 25', Add  65.95 
    For Elevated Installation >25' To 30', Add  92.33 
    For Elevated Installation >30' To 35', Add  105.52 
    For Elevated Installation >35' To 40', Add  131.90 
    For Elevated Installation >40', Add  145.08 
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 26 05 33 13-0098 EA 6" Rigid Galvanized Steel (RGS) 45 Degree Standard Radius Elbow ................................................................................ 614.74 158.50 

    For Work In Restricted Working Space, Add  118.87 
    For Elevated Installation >10' To 15', Add  39.62 
    For Elevated Installation >15' To 20', Add  79.25 
    For Elevated Installation >20' To 25', Add  99.06 
    For Elevated Installation >25' To 30', Add  138.68 
    For Elevated Installation >30' To 35', Add  158.49 
    For Elevated Installation >35' To 40', Add  198.12 
    For Elevated Installation >40', Add  217.93 

XXXXXXX 
. 
 26 05 33 13-0099  Rigid Galvanized Steel (RGS) 12" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0100 EA 1" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................................................................................................... 73.65 28.96 
    For Work In Restricted Working Space, Add  17.38 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 

. 
 26 05 33 13-0101 EA 1-1/4" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ............................................................................................. 85.01 33.53 

    For Work In Restricted Working Space, Add  20.12 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 

. 
 26 05 33 13-0102 EA 1-1/2" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ............................................................................................. 97.71 38.10 

    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 

. 
 26 05 33 13-0103 EA 2" Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................................................................................................. 109.16 41.91 

    For Work In Restricted Working Space, Add  25.15 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 

XXXXXXX 
. 
 26 05 33 13-0104  Rigid Galvanized Steel (RGS) 15" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0105 EA 1" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................................................................................................... 77.73 28.96 
    For Work In Restricted Working Space, Add  17.38 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 

. 
 26 05 33 13-0106 EA 1-1/4" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ............................................................................................. 90.25 33.53 

    For Work In Restricted Working Space, Add  20.12 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 

. 
 26 05 33 13-0107 EA 1-1/2" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........................................................................................... 100.10 38.10 

    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
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 26 05 33 13-0108 EA 2" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................................................................................................. 111.83 41.91 

    For Work In Restricted Working Space, Add  25.15 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 

. 
 26 05 33 13-0109 EA 2-1/2" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........................................................................................... 145.79 52.58 

    For Work In Restricted Working Space, Add  31.55 
    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 

. 
 26 05 33 13-0110 EA 3" Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................................................................................................. 197.01 71.63 

    For Work In Restricted Working Space, Add  42.98 
    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 

XXXXXXX 
. 
 26 05 33 13-0111  Rigid Galvanized Steel (RGS) 18" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0112 EA 1" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................... 77.92 28.96 
    For Work In Restricted Working Space, Add  17.38 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 

. 
 26 05 33 13-0113 EA 1-1/4" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ............................................................................................. 89.74 33.53 

    For Work In Restricted Working Space, Add  20.12 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 

. 
 26 05 33 13-0114 EA 1-1/2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........................................................................................... 102.68 38.10 

    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 

. 
 26 05 33 13-0115 EA 2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................. 117.60 41.91 

    For Work In Restricted Working Space, Add  25.15 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 

. 
 26 05 33 13-0116 EA 2-1/2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........................................................................................... 151.18 52.58 

    For Work In Restricted Working Space, Add  31.55 
    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 

. 
 26 05 33 13-0117 EA 3" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................. 201.36 71.63 

    For Work In Restricted Working Space, Add  42.98 
    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 
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 26 05 33 13-0118 EA 3-1/2" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........................................................................................... 243.67 80.77 

    For Work In Restricted Working Space, Add  48.47 
    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 

. 
 26 05 33 13-0119 EA 4" Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................................................................................................. 302.08 105.15 

    For Work In Restricted Working Space, Add  63.10 
    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 

XXXXXXX 
. 
 26 05 33 13-0120  Rigid Galvanized Steel (RGS) 24" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0121 EA 1" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................... 84.42 28.96 
    For Work In Restricted Working Space, Add  17.38 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 

. 
 26 05 33 13-0122 EA 1-1/4" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ............................................................................................. 96.12 33.53 

    For Work In Restricted Working Space, Add  20.12 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 

. 
 26 05 33 13-0123 EA 1-1/2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........................................................................................... 107.46 38.10 

    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 

. 
 26 05 33 13-0124 EA 2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................. 124.65 41.91 

    For Work In Restricted Working Space, Add  25.15 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 

. 
 26 05 33 13-0125 EA 2-1/2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........................................................................................... 160.79 52.58 

    For Work In Restricted Working Space, Add  31.55 
    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 

. 
 26 05 33 13-0126 EA 3" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................. 216.42 71.63 

    For Work In Restricted Working Space, Add  42.98 
    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 

. 
 26 05 33 13-0127 EA 3-1/2" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........................................................................................... 258.31 80.77 

    For Work In Restricted Working Space, Add  48.47 
    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 
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 26 05 33 13-0128 EA 4" Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................................................................................................. 313.75 105.15 

    For Work In Restricted Working Space, Add  63.10 
    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 

XXXXXXX 
. 
 26 05 33 13-0129  Rigid Galvanized Steel (RGS) 30" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0130 EA 1" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................... 84.03 28.96 
    For Work In Restricted Working Space, Add  17.38 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 

. 
 26 05 33 13-0131 EA 1-1/4" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........................................................................................... 100.86 33.53 

    For Work In Restricted Working Space, Add  20.12 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 

. 
 26 05 33 13-0132 EA 1-1/2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........................................................................................... 112.60 38.10 

    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 

. 
 26 05 33 13-0133 EA 2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 131.36 41.91 

    For Work In Restricted Working Space, Add  25.15 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 

. 
 26 05 33 13-0134 EA 2-1/2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........................................................................................... 170.00 52.58 

    For Work In Restricted Working Space, Add  31.55 
    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 

. 
 26 05 33 13-0135 EA 3" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 228.31 71.63 

    For Work In Restricted Working Space, Add  42.98 
    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 

. 
 26 05 33 13-0136 EA 3-1/2" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........................................................................................... 272.79 80.77 

    For Work In Restricted Working Space, Add  48.47 
    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 

. 
 26 05 33 13-0137 EA 4" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 335.18 105.15 

    For Work In Restricted Working Space, Add  63.10 
    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 33 Raceway And Boxes For Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 26 - 72  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 26 05 33 13-0138 EA 5" Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................................................................................................. 503.28 171.45 

    For Work In Restricted Working Space, Add  102.87 
    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 

XXXXXXX 
. 
 26 05 33 13-0139  Rigid Galvanized Steel (RGS) 36" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0140 EA 1" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................... 87.50 28.96 
    For Work In Restricted Working Space, Add  17.38 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 

. 
 26 05 33 13-0141 EA 1-1/4" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 103.20 33.53 

    For Work In Restricted Working Space, Add  20.12 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 

. 
 26 05 33 13-0142 EA 1-1/2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 121.60 38.10 

    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 

. 
 26 05 33 13-0143 EA 2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 136.60 41.91 

    For Work In Restricted Working Space, Add  25.15 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 

. 
 26 05 33 13-0144 EA 2-1/2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 180.93 52.58 

    For Work In Restricted Working Space, Add  31.55 
    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 

. 
 26 05 33 13-0145 EA 3" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 238.48 71.63 

    For Work In Restricted Working Space, Add  42.98 
    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 

. 
 26 05 33 13-0146 EA 3-1/2" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........................................................................................... 291.48 80.77 

    For Work In Restricted Working Space, Add  48.47 
    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 

. 
 26 05 33 13-0147 EA 4" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 345.26 105.15 

    For Work In Restricted Working Space, Add  63.10 
    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 
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 26 05 33 13-0148 EA 5" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 585.52 171.45 

    For Work In Restricted Working Space, Add  102.87 
    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 

. 
 26 05 33 13-0149 EA 6" Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................................................................................................. 781.67 257.57 

    For Work In Restricted Working Space, Add  154.54 
    For Elevated Installation >10' To 15', Add  51.51 
    For Elevated Installation >15' To 20', Add  103.03 
    For Elevated Installation >20' To 25', Add  128.78 
    For Elevated Installation >25' To 30', Add  180.30 
    For Elevated Installation >30' To 35', Add  206.05 
    For Elevated Installation >35' To 40', Add  257.57 
    For Elevated Installation >40', Add  283.32 

XXXXXXX 
. 
 26 05 33 13-0150  Rigid Galvanized Steel (RGS) 42" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0151 EA 1" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................... 92.59 28.96 
    For Work In Restricted Working Space, Add  17.38 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 

. 
 26 05 33 13-0152 EA 1-1/4" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 109.41 33.53 

    For Work In Restricted Working Space, Add  20.12 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 

. 
 26 05 33 13-0153 EA 1-1/2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 128.21 38.10 

    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 

. 
 26 05 33 13-0154 EA 2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 143.51 41.91 

    For Work In Restricted Working Space, Add  25.15 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 

. 
 26 05 33 13-0155 EA 2-1/2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 189.30 52.58 

    For Work In Restricted Working Space, Add  31.55 
    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.81 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.84 

. 
 26 05 33 13-0156 EA 3" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 253.39 71.63 

    For Work In Restricted Working Space, Add  42.98 
    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 

. 
 26 05 33 13-0157 EA 3-1/2" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........................................................................................... 306.43 80.77 

    For Work In Restricted Working Space, Add  48.47 
    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 
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 26 05 33 13-0158 EA 4" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 388.27 105.15 

    For Work In Restricted Working Space, Add  63.10 
    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 

. 
 26 05 33 13-0159 EA 5" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 644.85 171.45 

    For Work In Restricted Working Space, Add  102.87 
    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 

. 
 26 05 33 13-0160 EA 6" Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................................................................................................. 833.05 257.57 

    For Work In Restricted Working Space, Add  154.54 
    For Elevated Installation >10' To 15', Add  51.51 
    For Elevated Installation >15' To 20', Add  103.03 
    For Elevated Installation >20' To 25', Add  128.78 
    For Elevated Installation >25' To 30', Add  180.30 
    For Elevated Installation >30' To 35', Add  206.05 
    For Elevated Installation >35' To 40', Add  257.57 
    For Elevated Installation >40', Add  283.32 

XXXXXXX 
. 
 26 05 33 13-0161  Rigid Galvanized Steel (RGS) 48" Large Radius Elbow (26 05 33 13-0059) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 

 26 05 33 13-0162 EA 1" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................... 96.82 28.96 
    For Work In Restricted Working Space, Add  17.38 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 

. 
 26 05 33 13-0163 EA 1-1/4" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 114.20 33.53 

    For Work In Restricted Working Space, Add  20.12 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 

. 
 26 05 33 13-0164 EA 1-1/2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 132.38 38.10 

    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 

. 
 26 05 33 13-0165 EA 2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 156.41 41.91 

    For Work In Restricted Working Space, Add  25.15 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 

. 
 26 05 33 13-0166 EA 2-1/2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 204.72 52.58 

    For Work In Restricted Working Space, Add  31.55 
    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.81 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.84 

. 
 26 05 33 13-0167 EA 3" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 268.40 71.63 

    For Work In Restricted Working Space, Add  42.98 
    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 
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 26 05 33 13-0168 EA 3-1/2" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........................................................................................... 325.22 80.77 

    For Work In Restricted Working Space, Add  48.47 
    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 

. 
 26 05 33 13-0169 EA 4" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 411.09 105.15 

    For Work In Restricted Working Space, Add  63.10 
    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 

. 
 26 05 33 13-0170 EA 5" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 663.43 171.45 

    For Work In Restricted Working Space, Add  102.87 
    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 

. 
 26 05 33 13-0171 EA 6" Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................................................................................................. 843.44 257.57 

    For Work In Restricted Working Space, Add  154.54 
    For Elevated Installation >10' To 15', Add  51.51 
    For Elevated Installation >15' To 20', Add  103.03 
    For Elevated Installation >20' To 25', Add  128.78 
    For Elevated Installation >25' To 30', Add  180.30 
    For Elevated Installation >30' To 35', Add  206.05 
    For Elevated Installation >35' To 40', Add  257.57 
    For Elevated Installation >40', Add  283.32 

XXXXXXX 
. 
 26 05 33 13-0172  Rigid Galvanized Steel (RGS) Plastic Insulating Bushing (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0173 EA  1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ............................................................................................. 15.17 7.47 
    For Work In Restricted Working Space, Add  4.48 
    For Elevated Installation >10' To 15', Add  1.49 
    For Elevated Installation >15' To 20', Add  2.99 
    For Elevated Installation >20' To 25', Add  3.74 
    For Elevated Installation >25' To 30', Add  5.23 
    For Elevated Installation >30' To 35', Add  5.98 
    For Elevated Installation >35' To 40', Add  7.47 
    For Elevated Installation >40', Add  8.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.48 

. 
 26 05 33 13-0174 EA  3/4" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ............................................................................................. 16.25 7.97 

    For Work In Restricted Working Space, Add  4.79 
    For Elevated Installation >10' To 15', Add  1.60 
    For Elevated Installation >15' To 20', Add  3.19 
    For Elevated Installation >20' To 25', Add  3.99 
    For Elevated Installation >25' To 30', Add  5.58 
    For Elevated Installation >30' To 35', Add  6.38 
    For Elevated Installation >35' To 40', Add  7.98 
    For Elevated Installation >40', Add  8.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.79 

. 
 26 05 33 13-0175 EA  1" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing ................................................................................................ 18.40 8.96 

    For Work In Restricted Working Space, Add  5.38 
    For Elevated Installation >10' To 15', Add  1.79 
    For Elevated Installation >15' To 20', Add  3.59 
    For Elevated Installation >20' To 25', Add  4.49 
    For Elevated Installation >25' To 30', Add  6.28 
    For Elevated Installation >30' To 35', Add  7.18 
    For Elevated Installation >35' To 40', Add  8.97 
    For Elevated Installation >40', Add  9.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.38 

. 
 26 05 33 13-0176 EA  1-1/4" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .......................................................................................... 20.60 9.97 

    For Work In Restricted Working Space, Add  5.98 
    For Elevated Installation >10' To 15', Add  1.99 
    For Elevated Installation >15' To 20', Add  3.99 
    For Elevated Installation >20' To 25', Add  4.98 
    For Elevated Installation >25' To 30', Add  6.98 
    For Elevated Installation >30' To 35', Add  7.97 
    For Elevated Installation >35' To 40', Add  9.97 
    For Elevated Installation >40', Add  10.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.98 
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 26 05 33 13-0177 EA  1-1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .......................................................................................... 25.82 12.46 

    For Work In Restricted Working Space, Add  7.47 
    For Elevated Installation >10' To 15', Add  2.49 
    For Elevated Installation >15' To 20', Add  4.98 
    For Elevated Installation >20' To 25', Add  6.23 
    For Elevated Installation >25' To 30', Add  8.72 
    For Elevated Installation >30' To 35', Add  9.96 
    For Elevated Installation >35' To 40', Add  12.46 
    For Elevated Installation >40', Add  13.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.47 

. 
 26 05 33 13-0178 EA  2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing................................................................................................. 31.59 14.94 

    For Work In Restricted Working Space, Add  8.97 
    For Elevated Installation >10' To 15', Add  2.99 
    For Elevated Installation >15' To 20', Add  5.98 
    For Elevated Installation >20' To 25', Add  7.48 
    For Elevated Installation >25' To 30', Add  10.47 
    For Elevated Installation >30' To 35', Add  11.96 
    For Elevated Installation >35' To 40', Add  14.95 
    For Elevated Installation >40', Add  16.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.97 

. 
 26 05 33 13-0179 EA  2-1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .......................................................................................... 38.61 17.44 

    For Work In Restricted Working Space, Add  10.46 
    For Elevated Installation >10' To 15', Add  3.49 
    For Elevated Installation >15' To 20', Add  6.98 
    For Elevated Installation >20' To 25', Add  8.72 
    For Elevated Installation >25' To 30', Add  12.21 
    For Elevated Installation >30' To 35', Add  13.95 
    For Elevated Installation >35' To 40', Add  17.44 
    For Elevated Installation >40', Add  19.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.46 

. 
 26 05 33 13-0180 EA  3" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing................................................................................................. 43.79 19.93 

    For Work In Restricted Working Space, Add  11.96 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.97 
    For Elevated Installation >20' To 25', Add  9.97 
    For Elevated Installation >25' To 30', Add  13.95 
    For Elevated Installation >30' To 35', Add  15.94 
    For Elevated Installation >35' To 40', Add  19.93 
    For Elevated Installation >40', Add  21.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.96 

. 
 26 05 33 13-0181 EA  3-1/2" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing .......................................................................................... 50.30 18.76 

    For Work In Restricted Working Space, Add  13.45 
    For Elevated Installation >10' To 15', Add  4.48 
    For Elevated Installation >15' To 20', Add  8.97 
    For Elevated Installation >20' To 25', Add  11.21 
    For Elevated Installation >25' To 30', Add  15.69 
    For Elevated Installation >30' To 35', Add  17.94 
    For Elevated Installation >35' To 40', Add  22.42 
    For Elevated Installation >40', Add  24.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.45 

. 
 26 05 33 13-0182 EA  4" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing................................................................................................. 55.83 24.91 

    For Work In Restricted Working Space, Add  14.95 
    For Elevated Installation >10' To 15', Add  4.98 
    For Elevated Installation >15' To 20', Add  9.96 
    For Elevated Installation >20' To 25', Add  12.46 
    For Elevated Installation >25' To 30', Add  17.44 
    For Elevated Installation >30' To 35', Add  19.93 
    For Elevated Installation >35' To 40', Add  24.91 
    For Elevated Installation >40', Add  27.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.95 

. 
 26 05 33 13-0183 EA  5" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing................................................................................................. 65.06 27.41 

    For Work In Restricted Working Space, Add  16.44 
    For Elevated Installation >10' To 15', Add  5.48 
    For Elevated Installation >15' To 20', Add  10.96 
    For Elevated Installation >20' To 25', Add  13.70 
    For Elevated Installation >25' To 30', Add  19.18 
    For Elevated Installation >30' To 35', Add  21.92 
    For Elevated Installation >35' To 40', Add  27.41 
    For Elevated Installation >40', Add  30.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.44 

. 
 26 05 33 13-0184 EA  6" Rigid Galvanized Steel (RGS) Plastic Insulating Bushing................................................................................................. 85.75 29.90 

    For Work In Restricted Working Space, Add  17.94 
    For Elevated Installation >10' To 15', Add  5.98 
    For Elevated Installation >15' To 20', Add  11.96 
    For Elevated Installation >20' To 25', Add  14.95 
    For Elevated Installation >25' To 30', Add  20.93 
    For Elevated Installation >30' To 35', Add  23.92 
    For Elevated Installation >35' To 40', Add  29.90 
    For Elevated Installation >40', Add  32.88 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.94 

XXXXXXX 
. 
 26 05 33 13-0185  Rigid Galvanized Steel (RGS) Steel Bushing (26 05 33 13-0059) 
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 26 05 33 13-0186 EA  1/2" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................ 18.16 8.79 

    For Work In Restricted Working Space, Add  5.28 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.16 
    For Elevated Installation >30' To 35', Add  7.04 
    For Elevated Installation >35' To 40', Add  8.80 
    For Elevated Installation >40', Add  9.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.28 

. 
 26 05 33 13-0187 EA  3/4" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................ 19.59 9.38 

    For Work In Restricted Working Space, Add  5.63 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.75 
    For Elevated Installation >20' To 25', Add  4.69 
    For Elevated Installation >25' To 30', Add  6.57 
    For Elevated Installation >30' To 35', Add  7.50 
    For Elevated Installation >35' To 40', Add  9.38 
    For Elevated Installation >40', Add  10.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.63 

. 
 26 05 33 13-0188 EA  1" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 22.56 10.55 

    For Work In Restricted Working Space, Add  6.33 
    For Elevated Installation >10' To 15', Add  2.11 
    For Elevated Installation >15' To 20', Add  4.22 
    For Elevated Installation >20' To 25', Add  5.28 
    For Elevated Installation >25' To 30', Add  7.39 
    For Elevated Installation >30' To 35', Add  8.44 
    For Elevated Installation >35' To 40', Add  10.56 
    For Elevated Installation >40', Add  11.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.33 

. 
 26 05 33 13-0189 EA 1-1/4" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 25.23 11.72 

    For Work In Restricted Working Space, Add  7.04 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.69 
    For Elevated Installation >20' To 25', Add  5.86 
    For Elevated Installation >25' To 30', Add  8.21 
    For Elevated Installation >30' To 35', Add  9.38 
    For Elevated Installation >35' To 40', Add  11.73 
    For Elevated Installation >40', Add  12.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 

. 
 26 05 33 13-0190 EA 1-1/2" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 31.95 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0191 EA 2" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 38.01 17.59 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.55 

. 
 26 05 33 13-0192 EA 2-1/2" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 49.95 20.51 

    For Work In Restricted Working Space, Add  12.31 
    For Elevated Installation >10' To 15', Add  4.10 
    For Elevated Installation >15' To 20', Add  8.21 
    For Elevated Installation >20' To 25', Add  10.26 
    For Elevated Installation >25' To 30', Add  14.36 
    For Elevated Installation >30' To 35', Add  16.41 
    For Elevated Installation >35' To 40', Add  20.52 
    For Elevated Installation >40', Add  22.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.31 

. 
 26 05 33 13-0193 EA 3" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................... 58.61 23.45 

    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.07 
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 26 05 33 13-0194 EA 3-1/2" Rigid Galvanized Steel (RGS) Steel Bushing ............................................................................................................. 80.10 26.37 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.83 

. 
 26 05 33 13-0195 EA 4" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................. 102.97 29.31 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.59 

. 
 26 05 33 13-0196 EA 5" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................. 131.74 32.24 

    For Work In Restricted Working Space, Add  19.34 
    For Elevated Installation >10' To 15', Add  6.45 
    For Elevated Installation >15' To 20', Add  12.90 
    For Elevated Installation >20' To 25', Add  16.12 
    For Elevated Installation >25' To 30', Add  22.57 
    For Elevated Installation >30' To 35', Add  25.79 
    For Elevated Installation >35' To 40', Add  32.24 
    For Elevated Installation >40', Add  35.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.34 

. 
 26 05 33 13-0197 EA 6" Rigid Galvanized Steel (RGS) Steel Bushing ................................................................................................................. 183.87 35.17 

    For Work In Restricted Working Space, Add  21.10 
    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.10 

XXXXXXX 
. 
 26 05 33 13-0198  Rigid Galvanized Steel (RGS) Steel Insulated Bushing (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0199 EA 1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing ................................................................................................. 18.83 8.79 
    For Work In Restricted Working Space, Add  5.28 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.16 
    For Elevated Installation >30' To 35', Add  7.04 
    For Elevated Installation >35' To 40', Add  8.80 
    For Elevated Installation >40', Add  9.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.28 

. 
 26 05 33 13-0200 EA 3/4" Rigid Galvanized Steel (RGS) Steel Insulated Bushing ................................................................................................. 20.60 9.38 

    For Work In Restricted Working Space, Add  5.63 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.75 
    For Elevated Installation >20' To 25', Add  4.69 
    For Elevated Installation >25' To 30', Add  6.57 
    For Elevated Installation >30' To 35', Add  7.50 
    For Elevated Installation >35' To 40', Add  9.38 
    For Elevated Installation >40', Add  10.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.63 

. 
 26 05 33 13-0201 EA 1" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 23.83 10.55 

    For Work In Restricted Working Space, Add  6.33 
    For Elevated Installation >10' To 15', Add  2.11 
    For Elevated Installation >15' To 20', Add  4.22 
    For Elevated Installation >20' To 25', Add  5.28 
    For Elevated Installation >25' To 30', Add  7.39 
    For Elevated Installation >30' To 35', Add  8.44 
    For Elevated Installation >35' To 40', Add  10.56 
    For Elevated Installation >40', Add  11.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.33 

. 
 26 05 33 13-0202 EA  1-1/4" Rigid Galvanized Steel (RGS) Steel Insulated Bushing.............................................................................................. 27.39 11.72 

    For Work In Restricted Working Space, Add  7.04 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.69 
    For Elevated Installation >20' To 25', Add  5.86 
    For Elevated Installation >25' To 30', Add  8.21 
    For Elevated Installation >30' To 35', Add  9.38 
    For Elevated Installation >35' To 40', Add  11.73 
    For Elevated Installation >40', Add  12.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 
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 26 05 33 13-0203 EA  1-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing ............................................................................................. 34.20 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0204 EA  2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 41.99 17.59 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.55 

. 
 26 05 33 13-0205 EA  2-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing ............................................................................................. 55.35 20.51 

    For Work In Restricted Working Space, Add  12.31 
    For Elevated Installation >10' To 15', Add  4.10 
    For Elevated Installation >15' To 20', Add  8.21 
    For Elevated Installation >20' To 25', Add  10.26 
    For Elevated Installation >25' To 30', Add  14.36 
    For Elevated Installation >30' To 35', Add  16.41 
    For Elevated Installation >35' To 40', Add  20.52 
    For Elevated Installation >40', Add  22.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.31 

. 
 26 05 33 13-0206 EA  3" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................... 64.94 23.45 

    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.07 

. 
 26 05 33 13-0207 EA  3-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Bushing ............................................................................................. 81.28 26.37 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.83 

. 
 26 05 33 13-0208 EA  4" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................. 108.24 29.31 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.59 

. 
 26 05 33 13-0209 EA  5" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................. 137.49 32.24 

    For Work In Restricted Working Space, Add  19.34 
    For Elevated Installation >10' To 15', Add  6.45 
    For Elevated Installation >15' To 20', Add  12.90 
    For Elevated Installation >20' To 25', Add  16.12 
    For Elevated Installation >25' To 30', Add  22.57 
    For Elevated Installation >30' To 35', Add  25.79 
    For Elevated Installation >35' To 40', Add  32.24 
    For Elevated Installation >40', Add  35.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.34 

. 
 26 05 33 13-0210 EA  6" Rigid Galvanized Steel (RGS) Steel Insulated Bushing .................................................................................................. 185.89 35.17 

    For Work In Restricted Working Space, Add  21.10 
    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.10 

XXXXXXX 
. 
 26 05 33 13-0211  Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing (26 05 33 13-0059) 
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 26 05 33 13-0212 EA 1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................... 26.12 10.55 

    For Work In Restricted Working Space, Add  6.33 
    For Elevated Installation >10' To 15', Add  2.11 
    For Elevated Installation >15' To 20', Add  4.22 
    For Elevated Installation >20' To 25', Add  5.28 
    For Elevated Installation >25' To 30', Add  7.39 
    For Elevated Installation >30' To 35', Add  8.44 
    For Elevated Installation >35' To 40', Add  10.56 
    For Elevated Installation >40', Add  11.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.33 

. 
 26 05 33 13-0213 EA 3/4" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................... 29.17 11.72 

    For Work In Restricted Working Space, Add  7.04 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.69 
    For Elevated Installation >20' To 25', Add  5.86 
    For Elevated Installation >25' To 30', Add  8.21 
    For Elevated Installation >30' To 35', Add  9.38 
    For Elevated Installation >35' To 40', Add  11.73 
    For Elevated Installation >40', Add  12.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 

. 
 26 05 33 13-0214 EA  1" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing .................................................................................. 32.92 12.89 

    For Work In Restricted Working Space, Add  7.74 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.16 
    For Elevated Installation >20' To 25', Add  6.45 
    For Elevated Installation >25' To 30', Add  9.03 
    For Elevated Installation >30' To 35', Add  10.32 
    For Elevated Installation >35' To 40', Add  12.90 
    For Elevated Installation >40', Add  14.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-0215 EA 1-1/4" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 38.54 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0216 EA 1-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 46.99 18.17 

    For Work In Restricted Working Space, Add  10.90 
    For Elevated Installation >10' To 15', Add  3.63 
    For Elevated Installation >15' To 20', Add  7.27 
    For Elevated Installation >20' To 25', Add  9.09 
    For Elevated Installation >25' To 30', Add  12.72 
    For Elevated Installation >30' To 35', Add  14.54 
    For Elevated Installation >35' To 40', Add  18.17 
    For Elevated Installation >40', Add  19.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.90 

. 
 26 05 33 13-0217 EA  2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing .................................................................................. 58.17 21.69 

    For Work In Restricted Working Space, Add  13.01 
    For Elevated Installation >10' To 15', Add  4.34 
    For Elevated Installation >15' To 20', Add  8.67 
    For Elevated Installation >20' To 25', Add  10.84 
    For Elevated Installation >25' To 30', Add  15.18 
    For Elevated Installation >30' To 35', Add  17.35 
    For Elevated Installation >35' To 40', Add  21.69 
    For Elevated Installation >40', Add  23.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.01 

. 
 26 05 33 13-0218 EA 2-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 74.59 25.20 

    For Work In Restricted Working Space, Add  15.12 
    For Elevated Installation >10' To 15', Add  5.04 
    For Elevated Installation >15' To 20', Add  10.08 
    For Elevated Installation >20' To 25', Add  12.60 
    For Elevated Installation >25' To 30', Add  17.64 
    For Elevated Installation >30' To 35', Add  20.16 
    For Elevated Installation >35' To 40', Add  25.21 
    For Elevated Installation >40', Add  27.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.12 

. 
 26 05 33 13-0219 EA  3" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing .................................................................................. 83.56 29.31 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.59 
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 26 05 33 13-0220 EA 3-1/2" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ............................................................................ 94.21 32.82 

    For Work In Restricted Working Space, Add  19.70 
    For Elevated Installation >10' To 15', Add  6.57 
    For Elevated Installation >15' To 20', Add  13.13 
    For Elevated Installation >20' To 25', Add  16.41 
    For Elevated Installation >25' To 30', Add  22.98 
    For Elevated Installation >30' To 35', Add  26.26 
    For Elevated Installation >35' To 40', Add  32.83 
    For Elevated Installation >40', Add  36.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.70 

. 
 26 05 33 13-0221 EA  4" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ................................................................................ 116.40 36.34 

    For Work In Restricted Working Space, Add  21.80 
    For Elevated Installation >10' To 15', Add  7.27 
    For Elevated Installation >15' To 20', Add  14.54 
    For Elevated Installation >20' To 25', Add  18.17 
    For Elevated Installation >25' To 30', Add  25.44 
    For Elevated Installation >30' To 35', Add  29.07 
    For Elevated Installation >35' To 40', Add  36.34 
    For Elevated Installation >40', Add  39.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.80 

. 
 26 05 33 13-0222 EA  5" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ................................................................................ 154.98 39.86 

    For Work In Restricted Working Space, Add  23.92 
    For Elevated Installation >10' To 15', Add  7.97 
    For Elevated Installation >15' To 20', Add  15.94 
    For Elevated Installation >20' To 25', Add  19.93 
    For Elevated Installation >25' To 30', Add  27.90 
    For Elevated Installation >30' To 35', Add  31.89 
    For Elevated Installation >35' To 40', Add  39.86 
    For Elevated Installation >40', Add  43.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.92 

. 
 26 05 33 13-0223 EA  6" Rigid Galvanized Steel (RGS) Steel Insulated Grounding Bushing ................................................................................ 203.94 43.96 

    For Work In Restricted Working Space, Add  26.38 
    For Elevated Installation >10' To 15', Add  8.79 
    For Elevated Installation >15' To 20', Add  17.59 
    For Elevated Installation >20' To 25', Add  21.98 
    For Elevated Installation >25' To 30', Add  30.78 
    For Elevated Installation >30' To 35', Add  35.17 
    For Elevated Installation >35' To 40', Add  43.97 
    For Elevated Installation >40', Add  48.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.38 

XXXXXXX 
. 
 26 05 33 13-0224  Rigid Galvanized Steel (RGS) Box Connectors With Set Screw (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0225 EA  1/2" Rigid Galvanized Steel (RGS) Box Connector With Set Screw ..................................................................................... 16.01 5.39 
    For Work In Restricted Working Space, Add  4.01 
    For Elevated Installation >10' To 15', Add  1.34 
    For Elevated Installation >15' To 20', Add  2.68 
    For Elevated Installation >20' To 25', Add  3.35 
    For Elevated Installation >25' To 30', Add  4.68 
    For Elevated Installation >30' To 35', Add  5.35 
    For Elevated Installation >35' To 40', Add  6.69 
    For Elevated Installation >40', Add  7.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.01 

. 
 26 05 33 13-0226 EA  3/4" Rigid Galvanized Steel (RGS) Box Connector With Set Screw ..................................................................................... 19.14 6.21 

    For Work In Restricted Working Space, Add  4.65 
    For Elevated Installation >10' To 15', Add  1.55 
    For Elevated Installation >15' To 20', Add  3.10 
    For Elevated Installation >20' To 25', Add  3.87 
    For Elevated Installation >25' To 30', Add  5.42 
    For Elevated Installation >30' To 35', Add  6.20 
    For Elevated Installation >35' To 40', Add  7.75 
    For Elevated Installation >40', Add  8.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.65 

. 
 26 05 33 13-0227 EA  1" Rigid Galvanized Steel (RGS) Box Connector With Set Screw ........................................................................................ 24.50 7.50 

    For Work In Restricted Working Space, Add  5.60 
    For Elevated Installation >10' To 15', Add  1.87 
    For Elevated Installation >15' To 20', Add  3.74 
    For Elevated Installation >20' To 25', Add  4.67 
    For Elevated Installation >25' To 30', Add  6.54 
    For Elevated Installation >30' To 35', Add  7.47 
    For Elevated Installation >35' To 40', Add  9.34 
    For Elevated Installation >40', Add  10.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.60 

. 
 26 05 33 13-0228 EA  1-1/4" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ................................................................. 34.65 9.27 

    For Work In Restricted Working Space, Add  6.97 
    For Elevated Installation >10' To 15', Add  2.32 
    For Elevated Installation >15' To 20', Add  4.65 
    For Elevated Installation >20' To 25', Add  5.81 
    For Elevated Installation >25' To 30', Add  8.13 
    For Elevated Installation >30' To 35', Add  9.29 
    For Elevated Installation >35' To 40', Add  11.62 
    For Elevated Installation >40', Add  12.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.97 
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. 
 26 05 33 13-0229 EA  1-1/2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw .................................................................. 46.78 12.43 

    For Work In Restricted Working Space, Add  9.33 
    For Elevated Installation >10' To 15', Add  3.11 
    For Elevated Installation >15' To 20', Add  6.22 
    For Elevated Installation >20' To 25', Add  7.78 
    For Elevated Installation >25' To 30', Add  10.89 
    For Elevated Installation >30' To 35', Add  12.44 
    For Elevated Installation >35' To 40', Add  15.55 
    For Elevated Installation >40', Add  17.11 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.33 

. 
 26 05 33 13-0230 EA  2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ........................................................................ 77.33 18.64 

    For Work In Restricted Working Space, Add  13.97 
    For Elevated Installation >10' To 15', Add  4.66 
    For Elevated Installation >15' To 20', Add  9.32 
    For Elevated Installation >20' To 25', Add  11.65 
    For Elevated Installation >25' To 30', Add  16.30 
    For Elevated Installation >30' To 35', Add  18.63 
    For Elevated Installation >35' To 40', Add  23.29 
    For Elevated Installation >40', Add  25.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.97 

. 
 26 05 33 13-0231 EA  2-1/2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ................................................................ 127.68 20.63 

    For Work In Restricted Working Space, Add  15.48 
    For Elevated Installation >10' To 15', Add  5.16 
    For Elevated Installation >15' To 20', Add  10.32 
    For Elevated Installation >20' To 25', Add  12.90 
    For Elevated Installation >25' To 30', Add  18.06 
    For Elevated Installation >30' To 35', Add  20.64 
    For Elevated Installation >35' To 40', Add  25.80 
    For Elevated Installation >40', Add  28.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.48 

. 
 26 05 33 13-0232 EA  3" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 152.54 24.97 

    For Work In Restricted Working Space, Add  18.74 
    For Elevated Installation >10' To 15', Add  6.25 
    For Elevated Installation >15' To 20', Add  12.49 
    For Elevated Installation >20' To 25', Add  15.62 
    For Elevated Installation >25' To 30', Add  21.86 
    For Elevated Installation >30' To 35', Add  24.99 
    For Elevated Installation >35' To 40', Add  31.24 
    For Elevated Installation >40', Add  34.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.74 

. 
 26 05 33 13-0233 EA  3-1/2" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ................................................................ 204.00 31.30 

    For Work In Restricted Working Space, Add  23.46 
    For Elevated Installation >10' To 15', Add  7.82 
    For Elevated Installation >15' To 20', Add  15.64 
    For Elevated Installation >20' To 25', Add  19.55 
    For Elevated Installation >25' To 30', Add  27.37 
    For Elevated Installation >30' To 35', Add  31.28 
    For Elevated Installation >35' To 40', Add  39.11 
    For Elevated Installation >40', Add  43.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.46 

. 
 26 05 33 13-0234 EA  4" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 239.77 37.51 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.14 

. 
 26 05 33 13-0235 EA  5" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 399.28 41.74 

    For Work In Restricted Working Space, Add  31.27 
    For Elevated Installation >10' To 15', Add  10.42 
    For Elevated Installation >15' To 20', Add  20.84 
    For Elevated Installation >20' To 25', Add  26.06 
    For Elevated Installation >25' To 30', Add  36.48 
    For Elevated Installation >30' To 35', Add  41.69 
    For Elevated Installation >35' To 40', Add  52.11 
    For Elevated Installation >40', Add  57.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.27 

. 
 26 05 33 13-0236 EA  6" Rigid Galvanized Steel (RGS) Box Connector, Insulated With Set Screw ...................................................................... 474.38 46.90 

    For Work In Restricted Working Space, Add  35.16 
    For Elevated Installation >10' To 15', Add  11.72 
    For Elevated Installation >15' To 20', Add  23.44 
    For Elevated Installation >20' To 25', Add  29.30 
    For Elevated Installation >25' To 30', Add  41.02 
    For Elevated Installation >30' To 35', Add  46.88 
    For Elevated Installation >35' To 40', Add  58.60 
    For Elevated Installation >40', Add  64.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.16 

XXXXXXX 
. 
 26 05 33 13-0237  Rigid Galvanized Steel (RGS) Nipples (26 05 33 13-0059) 
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. 
 26 05 33 13-0238 EA 1/2" x 2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 16.13 7.62 

    For Work In Restricted Working Space, Add  4.57 
    For Elevated Installation >10' To 15', Add  1.52 
    For Elevated Installation >15' To 20', Add  3.05 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.33 
    For Elevated Installation >30' To 35', Add  6.10 
    For Elevated Installation >35' To 40', Add  7.62 
    For Elevated Installation >40', Add  8.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-0239 EA 3/4" x 2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 18.58 8.79 

    For Work In Restricted Working Space, Add  5.27 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.15 
    For Elevated Installation >30' To 35', Add  7.03 
    For Elevated Installation >35' To 40', Add  8.79 
    For Elevated Installation >40', Add  9.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-0240 EA 1" x 2" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 23.67 11.14 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-0241 EA 1-1/4" x 2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 27.56 12.89 

    For Work In Restricted Working Space, Add  7.74 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.16 
    For Elevated Installation >20' To 25', Add  6.45 
    For Elevated Installation >25' To 30', Add  9.03 
    For Elevated Installation >30' To 35', Add  10.32 
    For Elevated Installation >35' To 40', Add  12.90 
    For Elevated Installation >40', Add  14.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-0242 EA 1-1/2" x 2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 31.41 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0243 EA 1/2" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ..................................................................................................... 16.20 7.62 

    For Work In Restricted Working Space, Add  4.57 
    For Elevated Installation >10' To 15', Add  1.52 
    For Elevated Installation >15' To 20', Add  3.05 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.33 
    For Elevated Installation >30' To 35', Add  6.10 
    For Elevated Installation >35' To 40', Add  7.62 
    For Elevated Installation >40', Add  8.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-0244 EA 3/4" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ..................................................................................................... 18.69 8.79 

    For Work In Restricted Working Space, Add  5.27 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.15 
    For Elevated Installation >30' To 35', Add  7.03 
    For Elevated Installation >35' To 40', Add  8.79 
    For Elevated Installation >40', Add  9.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-0245 EA 1" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 23.80 11.14 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 
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. 
 26 05 33 13-0246 EA 1-1/4" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 27.73 12.89 

    For Work In Restricted Working Space, Add  7.74 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.16 
    For Elevated Installation >20' To 25', Add  6.45 
    For Elevated Installation >25' To 30', Add  9.03 
    For Elevated Installation >30' To 35', Add  10.32 
    For Elevated Installation >35' To 40', Add  12.90 
    For Elevated Installation >40', Add  14.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-0247 EA 1-1/2" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 31.68 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0248 EA 2" x 2-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 35.68 16.42 

    For Work In Restricted Working Space, Add  9.85 
    For Elevated Installation >10' To 15', Add  3.28 
    For Elevated Installation >15' To 20', Add  6.56 
    For Elevated Installation >20' To 25', Add  8.21 
    For Elevated Installation >25' To 30', Add  11.49 
    For Elevated Installation >30' To 35', Add  13.13 
    For Elevated Installation >35' To 40', Add  16.41 
    For Elevated Installation >40', Add  18.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-0249 EA 1/2" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 16.28 7.62 

    For Work In Restricted Working Space, Add  4.57 
    For Elevated Installation >10' To 15', Add  1.52 
    For Elevated Installation >15' To 20', Add  3.05 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.33 
    For Elevated Installation >30' To 35', Add  6.10 
    For Elevated Installation >35' To 40', Add  7.62 
    For Elevated Installation >40', Add  8.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-0250 EA 3/4" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 18.79 8.79 

    For Work In Restricted Working Space, Add  5.27 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.15 
    For Elevated Installation >30' To 35', Add  7.03 
    For Elevated Installation >35' To 40', Add  8.79 
    For Elevated Installation >40', Add  9.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-0251 EA 1" x 3" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 23.97 11.14 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-0252 EA 1-1/4" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 27.88 12.89 

    For Work In Restricted Working Space, Add  7.74 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.16 
    For Elevated Installation >20' To 25', Add  6.45 
    For Elevated Installation >25' To 30', Add  9.03 
    For Elevated Installation >30' To 35', Add  10.32 
    For Elevated Installation >35' To 40', Add  12.90 
    For Elevated Installation >40', Add  14.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-0253 EA 1-1/2" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 31.86 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 
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. 
 26 05 33 13-0254 EA 2" x 3" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 36.13 16.42 

    For Work In Restricted Working Space, Add  9.85 
    For Elevated Installation >10' To 15', Add  3.28 
    For Elevated Installation >15' To 20', Add  6.56 
    For Elevated Installation >20' To 25', Add  8.21 
    For Elevated Installation >25' To 30', Add  11.49 
    For Elevated Installation >30' To 35', Add  13.13 
    For Elevated Installation >35' To 40', Add  16.41 
    For Elevated Installation >40', Add  18.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-0255 EA 2-1/2" x 3" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 46.70 19.93 

    For Work In Restricted Working Space, Add  11.96 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.97 
    For Elevated Installation >20' To 25', Add  9.97 
    For Elevated Installation >25' To 30', Add  13.95 
    For Elevated Installation >30' To 35', Add  15.94 
    For Elevated Installation >35' To 40', Add  19.93 
    For Elevated Installation >40', Add  21.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.96 

. 
 26 05 33 13-0256 EA 3" x 3" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 63.50 27.55 

    For Work In Restricted Working Space, Add  16.53 
    For Elevated Installation >10' To 15', Add  5.51 
    For Elevated Installation >15' To 20', Add  11.02 
    For Elevated Installation >20' To 25', Add  13.77 
    For Elevated Installation >25' To 30', Add  19.28 
    For Elevated Installation >30' To 35', Add  22.04 
    For Elevated Installation >35' To 40', Add  27.55 
    For Elevated Installation >40', Add  30.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.53 

. 
 26 05 33 13-0257 EA 1/2" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ..................................................................................................... 16.38 7.62 

    For Work In Restricted Working Space, Add  4.57 
    For Elevated Installation >10' To 15', Add  1.52 
    For Elevated Installation >15' To 20', Add  3.05 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.33 
    For Elevated Installation >30' To 35', Add  6.10 
    For Elevated Installation >35' To 40', Add  7.62 
    For Elevated Installation >40', Add  8.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-0258 EA 3/4" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ..................................................................................................... 18.84 8.79 

    For Work In Restricted Working Space, Add  5.27 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.15 
    For Elevated Installation >30' To 35', Add  7.03 
    For Elevated Installation >35' To 40', Add  8.79 
    For Elevated Installation >40', Add  9.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-0259 EA 1" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 24.20 11.14 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-0260 EA 1-1/4" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 28.17 12.89 

    For Work In Restricted Working Space, Add  7.74 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.16 
    For Elevated Installation >20' To 25', Add  6.45 
    For Elevated Installation >25' To 30', Add  9.03 
    For Elevated Installation >30' To 35', Add  10.32 
    For Elevated Installation >35' To 40', Add  12.90 
    For Elevated Installation >40', Add  14.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-0261 EA 1-1/2" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 32.24 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 
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. 
 26 05 33 13-0262 EA 2" x 3-1/2" Long, Rigid Galvanized Steel (RGS), Nipple ....................................................................................................... 36.59 16.42 

    For Work In Restricted Working Space, Add  9.85 
    For Elevated Installation >10' To 15', Add  3.28 
    For Elevated Installation >15' To 20', Add  6.56 
    For Elevated Installation >20' To 25', Add  8.21 
    For Elevated Installation >25' To 30', Add  11.49 
    For Elevated Installation >30' To 35', Add  13.13 
    For Elevated Installation >35' To 40', Add  16.41 
    For Elevated Installation >40', Add  18.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-0263 EA 2-1/2" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple .................................................................................................. 47.95 19.93 

    For Work In Restricted Working Space, Add  11.96 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.97 
    For Elevated Installation >20' To 25', Add  9.97 
    For Elevated Installation >25' To 30', Add  13.95 
    For Elevated Installation >30' To 35', Add  15.94 
    For Elevated Installation >35' To 40', Add  19.93 
    For Elevated Installation >40', Add  21.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.96 

. 
 26 05 33 13-0264 EA 3" x 3-1/2" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 64.58 27.55 

    For Work In Restricted Working Space, Add  16.53 
    For Elevated Installation >10' To 15', Add  5.51 
    For Elevated Installation >15' To 20', Add  11.02 
    For Elevated Installation >20' To 25', Add  13.77 
    For Elevated Installation >25' To 30', Add  19.28 
    For Elevated Installation >30' To 35', Add  22.04 
    For Elevated Installation >35' To 40', Add  27.55 
    For Elevated Installation >40', Add  30.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.53 

. 
 26 05 33 13-0265 EA 1/2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 16.47 7.62 

    For Work In Restricted Working Space, Add  4.57 
    For Elevated Installation >10' To 15', Add  1.52 
    For Elevated Installation >15' To 20', Add  3.05 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.33 
    For Elevated Installation >30' To 35', Add  6.10 
    For Elevated Installation >35' To 40', Add  7.62 
    For Elevated Installation >40', Add  8.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-0266 EA 3/4" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 19.01 8.79 

    For Work In Restricted Working Space, Add  5.27 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.15 
    For Elevated Installation >30' To 35', Add  7.03 
    For Elevated Installation >35' To 40', Add  8.79 
    For Elevated Installation >40', Add  9.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-0267 EA 1" x 4" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 24.34 11.14 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-0268 EA 1-1/4" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 28.31 12.89 

    For Work In Restricted Working Space, Add  7.74 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.16 
    For Elevated Installation >20' To 25', Add  6.45 
    For Elevated Installation >25' To 30', Add  9.03 
    For Elevated Installation >30' To 35', Add  10.32 
    For Elevated Installation >35' To 40', Add  12.90 
    For Elevated Installation >40', Add  14.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-0269 EA 1-1/2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 32.50 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 
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. 
 26 05 33 13-0270 EA 2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 36.99 16.42 

    For Work In Restricted Working Space, Add  9.85 
    For Elevated Installation >10' To 15', Add  3.28 
    For Elevated Installation >15' To 20', Add  6.56 
    For Elevated Installation >20' To 25', Add  8.21 
    For Elevated Installation >25' To 30', Add  11.49 
    For Elevated Installation >30' To 35', Add  13.13 
    For Elevated Installation >35' To 40', Add  16.41 
    For Elevated Installation >40', Add  18.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-0271 EA 2-1/2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 48.33 19.93 

    For Work In Restricted Working Space, Add  11.96 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.97 
    For Elevated Installation >20' To 25', Add  9.97 
    For Elevated Installation >25' To 30', Add  13.95 
    For Elevated Installation >30' To 35', Add  15.94 
    For Elevated Installation >35' To 40', Add  19.93 
    For Elevated Installation >40', Add  21.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.96 

. 
 26 05 33 13-0272 EA 3" x 4" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 65.38 27.55 

    For Work In Restricted Working Space, Add  16.53 
    For Elevated Installation >10' To 15', Add  5.51 
    For Elevated Installation >15' To 20', Add  11.02 
    For Elevated Installation >20' To 25', Add  13.77 
    For Elevated Installation >25' To 30', Add  19.28 
    For Elevated Installation >30' To 35', Add  22.04 
    For Elevated Installation >35' To 40', Add  27.55 
    For Elevated Installation >40', Add  30.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.53 

. 
 26 05 33 13-0273 EA 3-1/2" x 4" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 74.65 31.07 

    For Work In Restricted Working Space, Add  18.64 
    For Elevated Installation >10' To 15', Add  6.21 
    For Elevated Installation >15' To 20', Add  12.43 
    For Elevated Installation >20' To 25', Add  15.53 
    For Elevated Installation >25' To 30', Add  21.75 
    For Elevated Installation >30' To 35', Add  24.85 
    For Elevated Installation >35' To 40', Add  31.07 
    For Elevated Installation >40', Add  34.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.64 

. 
 26 05 33 13-0274 EA 4" x 4" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 94.94 40.45 

    For Work In Restricted Working Space, Add  24.26 
    For Elevated Installation >10' To 15', Add  8.09 
    For Elevated Installation >15' To 20', Add  16.18 
    For Elevated Installation >20' To 25', Add  20.22 
    For Elevated Installation >25' To 30', Add  28.31 
    For Elevated Installation >30' To 35', Add  32.35 
    For Elevated Installation >35' To 40', Add  40.44 
    For Elevated Installation >40', Add  44.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.26 

. 
 26 05 33 13-0275 EA 1/2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 16.62 7.62 

    For Work In Restricted Working Space, Add  4.57 
    For Elevated Installation >10' To 15', Add  1.52 
    For Elevated Installation >15' To 20', Add  3.05 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.33 
    For Elevated Installation >30' To 35', Add  6.10 
    For Elevated Installation >35' To 40', Add  7.62 
    For Elevated Installation >40', Add  8.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-0276 EA 3/4" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 19.23 8.79 

    For Work In Restricted Working Space, Add  5.27 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.15 
    For Elevated Installation >30' To 35', Add  7.03 
    For Elevated Installation >35' To 40', Add  8.79 
    For Elevated Installation >40', Add  9.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-0277 EA 1" x 5" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 24.61 11.14 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 
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. 
 26 05 33 13-0278 EA 1-1/4" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 28.71 12.89 

    For Work In Restricted Working Space, Add  7.74 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.16 
    For Elevated Installation >20' To 25', Add  6.45 
    For Elevated Installation >25' To 30', Add  9.03 
    For Elevated Installation >30' To 35', Add  10.32 
    For Elevated Installation >35' To 40', Add  12.90 
    For Elevated Installation >40', Add  14.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-0279 EA 1-1/2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 32.89 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0280 EA 2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 37.68 16.42 

    For Work In Restricted Working Space, Add  9.85 
    For Elevated Installation >10' To 15', Add  3.28 
    For Elevated Installation >15' To 20', Add  6.56 
    For Elevated Installation >20' To 25', Add  8.21 
    For Elevated Installation >25' To 30', Add  11.49 
    For Elevated Installation >30' To 35', Add  13.13 
    For Elevated Installation >35' To 40', Add  16.41 
    For Elevated Installation >40', Add  18.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-0281 EA 2-1/2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 49.87 19.93 

    For Work In Restricted Working Space, Add  11.96 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.97 
    For Elevated Installation >20' To 25', Add  9.97 
    For Elevated Installation >25' To 30', Add  13.95 
    For Elevated Installation >30' To 35', Add  15.94 
    For Elevated Installation >35' To 40', Add  19.93 
    For Elevated Installation >40', Add  21.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.96 

. 
 26 05 33 13-0282 EA 3" x 5" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 67.05 27.55 

    For Work In Restricted Working Space, Add  16.53 
    For Elevated Installation >10' To 15', Add  5.51 
    For Elevated Installation >15' To 20', Add  11.02 
    For Elevated Installation >20' To 25', Add  13.77 
    For Elevated Installation >25' To 30', Add  19.28 
    For Elevated Installation >30' To 35', Add  22.04 
    For Elevated Installation >35' To 40', Add  27.55 
    For Elevated Installation >40', Add  30.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.53 

. 
 26 05 33 13-0283 EA 3-1/2" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 76.31 31.07 

    For Work In Restricted Working Space, Add  18.64 
    For Elevated Installation >10' To 15', Add  6.21 
    For Elevated Installation >15' To 20', Add  12.43 
    For Elevated Installation >20' To 25', Add  15.53 
    For Elevated Installation >25' To 30', Add  21.75 
    For Elevated Installation >30' To 35', Add  24.85 
    For Elevated Installation >35' To 40', Add  31.07 
    For Elevated Installation >40', Add  34.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.64 

. 
 26 05 33 13-0284 EA 4" x 5" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 97.36 40.45 

    For Work In Restricted Working Space, Add  24.26 
    For Elevated Installation >10' To 15', Add  8.09 
    For Elevated Installation >15' To 20', Add  16.18 
    For Elevated Installation >20' To 25', Add  20.22 
    For Elevated Installation >25' To 30', Add  28.31 
    For Elevated Installation >30' To 35', Add  32.35 
    For Elevated Installation >35' To 40', Add  40.44 
    For Elevated Installation >40', Add  44.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.26 

. 
 26 05 33 13-0285 EA 5" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 143.36 55.68 

    For Work In Restricted Working Space, Add  33.41 
    For Elevated Installation >10' To 15', Add  11.14 
    For Elevated Installation >15' To 20', Add  22.27 
    For Elevated Installation >20' To 25', Add  27.84 
    For Elevated Installation >25' To 30', Add  38.98 
    For Elevated Installation >30' To 35', Add  44.54 
    For Elevated Installation >35' To 40', Add  55.68 
    For Elevated Installation >40', Add  61.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.41 
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. 
 26 05 33 13-0286 EA 6" x 5" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 182.77 71.40 

    For Work In Restricted Working Space, Add  42.87 
    For Elevated Installation >10' To 15', Add  14.29 
    For Elevated Installation >15' To 20', Add  28.58 
    For Elevated Installation >20' To 25', Add  35.72 
    For Elevated Installation >25' To 30', Add  50.01 
    For Elevated Installation >30' To 35', Add  57.16 
    For Elevated Installation >35' To 40', Add  71.45 
    For Elevated Installation >40', Add  78.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.87 

. 
 26 05 33 13-0287 EA 1/2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 16.88 7.62 

    For Work In Restricted Working Space, Add  4.57 
    For Elevated Installation >10' To 15', Add  1.52 
    For Elevated Installation >15' To 20', Add  3.05 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.33 
    For Elevated Installation >30' To 35', Add  6.10 
    For Elevated Installation >35' To 40', Add  7.62 
    For Elevated Installation >40', Add  8.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-0288 EA 3/4" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 19.50 8.79 

    For Work In Restricted Working Space, Add  5.27 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.15 
    For Elevated Installation >30' To 35', Add  7.03 
    For Elevated Installation >35' To 40', Add  8.79 
    For Elevated Installation >40', Add  9.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-0289 EA 1" x 6" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 24.83 11.14 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-0290 EA 1-1/4" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 29.07 12.89 

    For Work In Restricted Working Space, Add  7.74 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.16 
    For Elevated Installation >20' To 25', Add  6.45 
    For Elevated Installation >25' To 30', Add  9.03 
    For Elevated Installation >30' To 35', Add  10.32 
    For Elevated Installation >35' To 40', Add  12.90 
    For Elevated Installation >40', Add  14.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-0291 EA 1-1/2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 33.71 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0292 EA 2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 38.38 16.42 

    For Work In Restricted Working Space, Add  9.85 
    For Elevated Installation >10' To 15', Add  3.28 
    For Elevated Installation >15' To 20', Add  6.56 
    For Elevated Installation >20' To 25', Add  8.21 
    For Elevated Installation >25' To 30', Add  11.49 
    For Elevated Installation >30' To 35', Add  13.13 
    For Elevated Installation >35' To 40', Add  16.41 
    For Elevated Installation >40', Add  18.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-0293 EA 2-1/2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 51.22 19.93 

    For Work In Restricted Working Space, Add  11.96 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.97 
    For Elevated Installation >20' To 25', Add  9.97 
    For Elevated Installation >25' To 30', Add  13.95 
    For Elevated Installation >30' To 35', Add  15.94 
    For Elevated Installation >35' To 40', Add  19.93 
    For Elevated Installation >40', Add  21.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.96 
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 26 05 33 13-0294 EA 3" x 6" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 68.75 27.55 

    For Work In Restricted Working Space, Add  16.53 
    For Elevated Installation >10' To 15', Add  5.51 
    For Elevated Installation >15' To 20', Add  11.02 
    For Elevated Installation >20' To 25', Add  13.77 
    For Elevated Installation >25' To 30', Add  19.28 
    For Elevated Installation >30' To 35', Add  22.04 
    For Elevated Installation >35' To 40', Add  27.55 
    For Elevated Installation >40', Add  30.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.53 

. 
 26 05 33 13-0295 EA 3-1/2" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 78.34 31.07 

    For Work In Restricted Working Space, Add  18.64 
    For Elevated Installation >10' To 15', Add  6.21 
    For Elevated Installation >15' To 20', Add  12.43 
    For Elevated Installation >20' To 25', Add  15.53 
    For Elevated Installation >25' To 30', Add  21.75 
    For Elevated Installation >30' To 35', Add  24.85 
    For Elevated Installation >35' To 40', Add  31.07 
    For Elevated Installation >40', Add  34.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.64 

. 
 26 05 33 13-0296 EA 4" x 6" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 99.29 40.45 

    For Work In Restricted Working Space, Add  24.26 
    For Elevated Installation >10' To 15', Add  8.09 
    For Elevated Installation >15' To 20', Add  16.18 
    For Elevated Installation >20' To 25', Add  20.22 
    For Elevated Installation >25' To 30', Add  28.31 
    For Elevated Installation >30' To 35', Add  32.35 
    For Elevated Installation >35' To 40', Add  40.44 
    For Elevated Installation >40', Add  44.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.26 

. 
 26 05 33 13-0297 EA 5" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 146.18 55.68 

    For Work In Restricted Working Space, Add  33.41 
    For Elevated Installation >10' To 15', Add  11.14 
    For Elevated Installation >15' To 20', Add  22.27 
    For Elevated Installation >20' To 25', Add  27.84 
    For Elevated Installation >25' To 30', Add  38.98 
    For Elevated Installation >30' To 35', Add  44.54 
    For Elevated Installation >35' To 40', Add  55.68 
    For Elevated Installation >40', Add  61.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.41 

. 
 26 05 33 13-0298 EA 6" x 6" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 186.89 71.40 

    For Work In Restricted Working Space, Add  42.87 
    For Elevated Installation >10' To 15', Add  14.29 
    For Elevated Installation >15' To 20', Add  28.58 
    For Elevated Installation >20' To 25', Add  35.72 
    For Elevated Installation >25' To 30', Add  50.01 
    For Elevated Installation >30' To 35', Add  57.16 
    For Elevated Installation >35' To 40', Add  71.45 
    For Elevated Installation >40', Add  78.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.87 

. 
 26 05 33 13-0299 EA 1/2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 17.86 7.62 

    For Work In Restricted Working Space, Add  4.57 
    For Elevated Installation >10' To 15', Add  1.52 
    For Elevated Installation >15' To 20', Add  3.05 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.33 
    For Elevated Installation >30' To 35', Add  6.10 
    For Elevated Installation >35' To 40', Add  7.62 
    For Elevated Installation >40', Add  8.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-0300 EA 3/4" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................... 20.75 8.79 

    For Work In Restricted Working Space, Add  5.27 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.15 
    For Elevated Installation >30' To 35', Add  7.03 
    For Elevated Installation >35' To 40', Add  8.79 
    For Elevated Installation >40', Add  9.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-0301 EA 1" x 8" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 26.30 11.14 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Raceway And Boxes For Electrical Systems 26 05 33 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 26 - 91 

. 
 26 05 33 13-0302 EA 1-1/4" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 31.17 12.89 

    For Work In Restricted Working Space, Add  7.74 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.16 
    For Elevated Installation >20' To 25', Add  6.45 
    For Elevated Installation >25' To 30', Add  9.03 
    For Elevated Installation >30' To 35', Add  10.32 
    For Elevated Installation >35' To 40', Add  12.90 
    For Elevated Installation >40', Add  14.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-0303 EA 1-1/2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 36.05 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0304 EA 2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 40.84 16.42 

    For Work In Restricted Working Space, Add  9.85 
    For Elevated Installation >10' To 15', Add  3.28 
    For Elevated Installation >15' To 20', Add  6.56 
    For Elevated Installation >20' To 25', Add  8.21 
    For Elevated Installation >25' To 30', Add  11.49 
    For Elevated Installation >30' To 35', Add  13.13 
    For Elevated Installation >35' To 40', Add  16.41 
    For Elevated Installation >40', Add  18.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-0305 EA 2-1/2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 54.80 19.93 

    For Work In Restricted Working Space, Add  11.96 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.97 
    For Elevated Installation >20' To 25', Add  9.97 
    For Elevated Installation >25' To 30', Add  13.95 
    For Elevated Installation >30' To 35', Add  15.94 
    For Elevated Installation >35' To 40', Add  19.93 
    For Elevated Installation >40', Add  21.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.96 

. 
 26 05 33 13-0306 EA 3" x 8" Long, Rigid Galvanized Steel (RGS) Nipple .............................................................................................................. 72.86 27.55 

    For Work In Restricted Working Space, Add  16.53 
    For Elevated Installation >10' To 15', Add  5.51 
    For Elevated Installation >15' To 20', Add  11.02 
    For Elevated Installation >20' To 25', Add  13.77 
    For Elevated Installation >25' To 30', Add  19.28 
    For Elevated Installation >30' To 35', Add  22.04 
    For Elevated Installation >35' To 40', Add  27.55 
    For Elevated Installation >40', Add  30.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.53 

. 
 26 05 33 13-0307 EA 3-1/2" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ........................................................................................................ 82.44 31.07 

    For Work In Restricted Working Space, Add  18.64 
    For Elevated Installation >10' To 15', Add  6.21 
    For Elevated Installation >15' To 20', Add  12.43 
    For Elevated Installation >20' To 25', Add  15.53 
    For Elevated Installation >25' To 30', Add  21.75 
    For Elevated Installation >30' To 35', Add  24.85 
    For Elevated Installation >35' To 40', Add  31.07 
    For Elevated Installation >40', Add  34.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.64 

. 
 26 05 33 13-0308 EA 4" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 103.82 40.45 

    For Work In Restricted Working Space, Add  24.26 
    For Elevated Installation >10' To 15', Add  8.09 
    For Elevated Installation >15' To 20', Add  16.18 
    For Elevated Installation >20' To 25', Add  20.22 
    For Elevated Installation >25' To 30', Add  28.31 
    For Elevated Installation >30' To 35', Add  32.35 
    For Elevated Installation >35' To 40', Add  40.44 
    For Elevated Installation >40', Add  44.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.26 

. 
 26 05 33 13-0309 EA 5" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 152.71 55.68 

    For Work In Restricted Working Space, Add  33.41 
    For Elevated Installation >10' To 15', Add  11.14 
    For Elevated Installation >15' To 20', Add  22.27 
    For Elevated Installation >20' To 25', Add  27.84 
    For Elevated Installation >25' To 30', Add  38.98 
    For Elevated Installation >30' To 35', Add  44.54 
    For Elevated Installation >35' To 40', Add  55.68 
    For Elevated Installation >40', Add  61.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.41 
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 26 05 33 13-0310 EA 6" x 8" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 194.24 71.40 

    For Work In Restricted Working Space, Add  42.87 
    For Elevated Installation >10' To 15', Add  14.29 
    For Elevated Installation >15' To 20', Add  28.58 
    For Elevated Installation >20' To 25', Add  35.72 
    For Elevated Installation >25' To 30', Add  50.01 
    For Elevated Installation >30' To 35', Add  57.16 
    For Elevated Installation >35' To 40', Add  71.45 
    For Elevated Installation >40', Add  78.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.87 

. 
 26 05 33 13-0311 EA 1/2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 18.52 7.62 

    For Work In Restricted Working Space, Add  4.57 
    For Elevated Installation >10' To 15', Add  1.52 
    For Elevated Installation >15' To 20', Add  3.05 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.33 
    For Elevated Installation >30' To 35', Add  6.10 
    For Elevated Installation >35' To 40', Add  7.62 
    For Elevated Installation >40', Add  8.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-0312 EA 3/4" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 21.39 8.79 

    For Work In Restricted Working Space, Add  5.27 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.15 
    For Elevated Installation >30' To 35', Add  7.03 
    For Elevated Installation >35' To 40', Add  8.79 
    For Elevated Installation >40', Add  9.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-0313 EA 1" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 27.46 11.14 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-0314 EA 1-1/4" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 32.56 12.89 

    For Work In Restricted Working Space, Add  7.74 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.16 
    For Elevated Installation >20' To 25', Add  6.45 
    For Elevated Installation >25' To 30', Add  9.03 
    For Elevated Installation >30' To 35', Add  10.32 
    For Elevated Installation >35' To 40', Add  12.90 
    For Elevated Installation >40', Add  14.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-0315 EA 1-1/2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 37.41 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0316 EA 2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 42.42 16.42 

    For Work In Restricted Working Space, Add  9.85 
    For Elevated Installation >10' To 15', Add  3.28 
    For Elevated Installation >15' To 20', Add  6.56 
    For Elevated Installation >20' To 25', Add  8.21 
    For Elevated Installation >25' To 30', Add  11.49 
    For Elevated Installation >30' To 35', Add  13.13 
    For Elevated Installation >35' To 40', Add  16.41 
    For Elevated Installation >40', Add  18.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-0317 EA 2-1/2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 57.21 19.93 

    For Work In Restricted Working Space, Add  11.96 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.97 
    For Elevated Installation >20' To 25', Add  9.97 
    For Elevated Installation >25' To 30', Add  13.95 
    For Elevated Installation >30' To 35', Add  15.94 
    For Elevated Installation >35' To 40', Add  19.93 
    For Elevated Installation >40', Add  21.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.96 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Raceway And Boxes For Electrical Systems 26 05 33 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 26 - 93 

. 
 26 05 33 13-0318 EA 3" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 76.09 27.55 

    For Work In Restricted Working Space, Add  16.53 
    For Elevated Installation >10' To 15', Add  5.51 
    For Elevated Installation >15' To 20', Add  11.02 
    For Elevated Installation >20' To 25', Add  13.77 
    For Elevated Installation >25' To 30', Add  19.28 
    For Elevated Installation >30' To 35', Add  22.04 
    For Elevated Installation >35' To 40', Add  27.55 
    For Elevated Installation >40', Add  30.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.53 

. 
 26 05 33 13-0319 EA 3-1/2" x 10" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 86.70 31.07 

    For Work In Restricted Working Space, Add  18.64 
    For Elevated Installation >10' To 15', Add  6.21 
    For Elevated Installation >15' To 20', Add  12.43 
    For Elevated Installation >20' To 25', Add  15.53 
    For Elevated Installation >25' To 30', Add  21.75 
    For Elevated Installation >30' To 35', Add  24.85 
    For Elevated Installation >35' To 40', Add  31.07 
    For Elevated Installation >40', Add  34.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.64 

. 
 26 05 33 13-0320 EA 4" x 10" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 109.22 40.45 

    For Work In Restricted Working Space, Add  24.26 
    For Elevated Installation >10' To 15', Add  8.09 
    For Elevated Installation >15' To 20', Add  16.18 
    For Elevated Installation >20' To 25', Add  20.22 
    For Elevated Installation >25' To 30', Add  28.31 
    For Elevated Installation >30' To 35', Add  32.35 
    For Elevated Installation >35' To 40', Add  40.44 
    For Elevated Installation >40', Add  44.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.26 

. 
 26 05 33 13-0321 EA 5" x 10" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 159.84 55.68 

    For Work In Restricted Working Space, Add  33.41 
    For Elevated Installation >10' To 15', Add  11.14 
    For Elevated Installation >15' To 20', Add  22.27 
    For Elevated Installation >20' To 25', Add  27.84 
    For Elevated Installation >25' To 30', Add  38.98 
    For Elevated Installation >30' To 35', Add  44.54 
    For Elevated Installation >35' To 40', Add  55.68 
    For Elevated Installation >40', Add  61.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.41 

. 
 26 05 33 13-0322 EA 6" x 10" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 207.06 71.40 

    For Work In Restricted Working Space, Add  42.87 
    For Elevated Installation >10' To 15', Add  14.29 
    For Elevated Installation >15' To 20', Add  28.58 
    For Elevated Installation >20' To 25', Add  35.72 
    For Elevated Installation >25' To 30', Add  50.01 
    For Elevated Installation >30' To 35', Add  57.16 
    For Elevated Installation >35' To 40', Add  71.45 
    For Elevated Installation >40', Add  78.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.87 

. 
 26 05 33 13-0323 EA 1/2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 19.02 7.62 

    For Work In Restricted Working Space, Add  4.57 
    For Elevated Installation >10' To 15', Add  1.52 
    For Elevated Installation >15' To 20', Add  3.05 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.33 
    For Elevated Installation >30' To 35', Add  6.10 
    For Elevated Installation >35' To 40', Add  7.62 
    For Elevated Installation >40', Add  8.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-0324 EA 3/4" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ......................................................................................................... 21.86 8.79 

    For Work In Restricted Working Space, Add  5.27 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.15 
    For Elevated Installation >30' To 35', Add  7.03 
    For Elevated Installation >35' To 40', Add  8.79 
    For Elevated Installation >40', Add  9.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-0325 EA 1" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 28.17 11.14 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 
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 26 05 33 13-0326 EA 1-1/4" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 33.67 12.89 

    For Work In Restricted Working Space, Add  7.74 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.16 
    For Elevated Installation >20' To 25', Add  6.45 
    For Elevated Installation >25' To 30', Add  9.03 
    For Elevated Installation >30' To 35', Add  10.32 
    For Elevated Installation >35' To 40', Add  12.90 
    For Elevated Installation >40', Add  14.18 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-0327 EA 1-1/2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 38.10 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0328 EA 2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 43.75 16.42 

    For Work In Restricted Working Space, Add  9.85 
    For Elevated Installation >10' To 15', Add  3.28 
    For Elevated Installation >15' To 20', Add  6.56 
    For Elevated Installation >20' To 25', Add  8.21 
    For Elevated Installation >25' To 30', Add  11.49 
    For Elevated Installation >30' To 35', Add  13.13 
    For Elevated Installation >35' To 40', Add  16.41 
    For Elevated Installation >40', Add  18.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-0329 EA 2-1/2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 60.04 19.93 

    For Work In Restricted Working Space, Add  11.96 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.97 
    For Elevated Installation >20' To 25', Add  9.97 
    For Elevated Installation >25' To 30', Add  13.95 
    For Elevated Installation >30' To 35', Add  15.94 
    For Elevated Installation >35' To 40', Add  19.93 
    For Elevated Installation >40', Add  21.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.96 

. 
 26 05 33 13-0330 EA 3" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ............................................................................................................ 80.59 27.55 

    For Work In Restricted Working Space, Add  16.53 
    For Elevated Installation >10' To 15', Add  5.51 
    For Elevated Installation >15' To 20', Add  11.02 
    For Elevated Installation >20' To 25', Add  13.77 
    For Elevated Installation >25' To 30', Add  19.28 
    For Elevated Installation >30' To 35', Add  22.04 
    For Elevated Installation >35' To 40', Add  27.55 
    For Elevated Installation >40', Add  30.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.53 

. 
 26 05 33 13-0331 EA 3-1/2" x 12" Long, Rigid Galvanized Steel (RGS) Nipple ...................................................................................................... 90.85 31.07 

    For Work In Restricted Working Space, Add  18.64 
    For Elevated Installation >10' To 15', Add  6.21 
    For Elevated Installation >15' To 20', Add  12.43 
    For Elevated Installation >20' To 25', Add  15.53 
    For Elevated Installation >25' To 30', Add  21.75 
    For Elevated Installation >30' To 35', Add  24.85 
    For Elevated Installation >35' To 40', Add  31.07 
    For Elevated Installation >40', Add  34.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.64 

. 
 26 05 33 13-0332 EA 4" x 12" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 114.61 40.45 

    For Work In Restricted Working Space, Add  24.26 
    For Elevated Installation >10' To 15', Add  8.09 
    For Elevated Installation >15' To 20', Add  16.18 
    For Elevated Installation >20' To 25', Add  20.22 
    For Elevated Installation >25' To 30', Add  28.31 
    For Elevated Installation >30' To 35', Add  32.35 
    For Elevated Installation >35' To 40', Add  40.44 
    For Elevated Installation >40', Add  44.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.26 

. 
 26 05 33 13-0333 EA 5" x 12" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 170.09 55.68 

    For Work In Restricted Working Space, Add  33.41 
    For Elevated Installation >10' To 15', Add  11.14 
    For Elevated Installation >15' To 20', Add  22.27 
    For Elevated Installation >20' To 25', Add  27.84 
    For Elevated Installation >25' To 30', Add  38.98 
    For Elevated Installation >30' To 35', Add  44.54 
    For Elevated Installation >35' To 40', Add  55.68 
    For Elevated Installation >40', Add  61.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.41 
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 26 05 33 13-0334 EA 6" x 12" Long, Rigid Galvanized Steel (RGS) Nipple .......................................................................................................... 214.19 71.40 

    For Work In Restricted Working Space, Add  42.87 
    For Elevated Installation >10' To 15', Add  14.29 
    For Elevated Installation >15' To 20', Add  28.58 
    For Elevated Installation >20' To 25', Add  35.72 
    For Elevated Installation >25' To 30', Add  50.01 
    For Elevated Installation >30' To 35', Add  57.16 
    For Elevated Installation >35' To 40', Add  71.45 
    For Elevated Installation >40', Add  78.59 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.87 

XXXXXXX 
. 
 26 05 33 13-0335  Rigid Galvanized Steel (RGS) Off-Set Nipples (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0336 EA  1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple ................................................................................................................ 16.76 6.10 
    For Work In Restricted Working Space, Add  4.61 
    For Elevated Installation >10' To 15', Add  1.54 
    For Elevated Installation >15' To 20', Add  3.07 
    For Elevated Installation >20' To 25', Add  3.84 
    For Elevated Installation >25' To 30', Add  5.38 
    For Elevated Installation >30' To 35', Add  6.14 
    For Elevated Installation >35' To 40', Add  7.68 
    For Elevated Installation >40', Add  8.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.61 

. 
 26 05 33 13-0337 EA  3/4" Rigid Galvanized Steel (RGS) Off-Set Nipple ................................................................................................................ 19.64 7.03 

    For Work In Restricted Working Space, Add  5.25 
    For Elevated Installation >10' To 15', Add  1.75 
    For Elevated Installation >15' To 20', Add  3.50 
    For Elevated Installation >20' To 25', Add  4.37 
    For Elevated Installation >25' To 30', Add  6.12 
    For Elevated Installation >30' To 35', Add  7.00 
    For Elevated Installation >35' To 40', Add  8.75 
    For Elevated Installation >40', Add  9.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.25 

. 
 26 05 33 13-0338 EA  1" Rigid Galvanized Steel (RGS) Off-Set Nipple ................................................................................................................... 24.82 8.91 

    For Work In Restricted Working Space, Add  6.71 
    For Elevated Installation >10' To 15', Add  2.24 
    For Elevated Installation >15' To 20', Add  4.47 
    For Elevated Installation >20' To 25', Add  5.59 
    For Elevated Installation >25' To 30', Add  7.83 
    For Elevated Installation >30' To 35', Add  8.95 
    For Elevated Installation >35' To 40', Add  11.19 
    For Elevated Installation >40', Add  12.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.71 

. 
 26 05 33 13-0339 EA  1-1/4" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ............................................................................................ 30.76 10.67 

    For Work In Restricted Working Space, Add  8.04 
    For Elevated Installation >10' To 15', Add  2.68 
    For Elevated Installation >15' To 20', Add  5.36 
    For Elevated Installation >20' To 25', Add  6.70 
    For Elevated Installation >25' To 30', Add  9.38 
    For Elevated Installation >30' To 35', Add  10.72 
    For Elevated Installation >35' To 40', Add  13.40 
    For Elevated Installation >40', Add  14.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.04 

. 
 26 05 33 13-0340 EA  1-1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ............................................................................................ 33.67 11.72 

    For Work In Restricted Working Space, Add  8.80 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.87 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.27 
    For Elevated Installation >30' To 35', Add  11.73 
    For Elevated Installation >35' To 40', Add  14.67 
    For Elevated Installation >40', Add  16.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.80 

. 
 26 05 33 13-0341 EA  2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated .................................................................................................. 43.03 14.42 

    For Work In Restricted Working Space, Add  10.84 
    For Elevated Installation >10' To 15', Add  3.61 
    For Elevated Installation >15' To 20', Add  7.23 
    For Elevated Installation >20' To 25', Add  9.03 
    For Elevated Installation >25' To 30', Add  12.65 
    For Elevated Installation >30' To 35', Add  14.45 
    For Elevated Installation >35' To 40', Add  18.07 
    For Elevated Installation >40', Add  19.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.84 

. 
 26 05 33 13-0342 EA  2-1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ............................................................................................ 70.11 23.45 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.59 
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. 
 26 05 33 13-0343 EA  3" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ................................................................................................ 106.99 32.35 

    For Work In Restricted Working Space, Add  24.27 
    For Elevated Installation >10' To 15', Add  8.09 
    For Elevated Installation >15' To 20', Add  16.18 
    For Elevated Installation >20' To 25', Add  20.22 
    For Elevated Installation >25' To 30', Add  28.31 
    For Elevated Installation >30' To 35', Add  32.36 
    For Elevated Installation >35' To 40', Add  40.45 
    For Elevated Installation >40', Add  44.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.27 

. 
 26 05 33 13-0344 EA  3-1/2" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated .......................................................................................... 130.27 38.22 

    For Work In Restricted Working Space, Add  28.51 
    For Elevated Installation >10' To 15', Add  9.50 
    For Elevated Installation >15' To 20', Add  19.00 
    For Elevated Installation >20' To 25', Add  23.76 
    For Elevated Installation >25' To 30', Add  33.26 
    For Elevated Installation >30' To 35', Add  38.01 
    For Elevated Installation >35' To 40', Add  47.51 
    For Elevated Installation >40', Add  52.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.51 

. 
 26 05 33 13-0345 EA 4" Rigid Galvanized Steel (RGS) Off-Set Nipple, Insulated ................................................................................................ 154.55 44.08 

    For Work In Restricted Working Space, Add  33.06 
    For Elevated Installation >10' To 15', Add  11.02 
    For Elevated Installation >15' To 20', Add  22.04 
    For Elevated Installation >20' To 25', Add  27.55 
    For Elevated Installation >25' To 30', Add  38.57 
    For Elevated Installation >30' To 35', Add  44.08 
    For Elevated Installation >35' To 40', Add  55.11 
    For Elevated Installation >40', Add  60.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.06 

XXXXXXX 
. 
 26 05 33 13-0346  Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (26 05 33 13-0059) 

Note: Erickson fittings. 
. 
. 

 26 05 33 13-0347 EA  1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ............................................................................. 48.51 18.76 
    For Work In Restricted Working Space, Add  14.09 
    For Elevated Installation >10' To 15', Add  4.70 
    For Elevated Installation >15' To 20', Add  9.39 
    For Elevated Installation >20' To 25', Add  11.74 
    For Elevated Installation >25' To 30', Add  16.43 
    For Elevated Installation >30' To 35', Add  18.78 
    For Elevated Installation >35' To 40', Add  23.48 
    For Elevated Installation >40', Add  25.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.09 

. 
 26 05 33 13-0348 EA  3/4" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ............................................................................. 54.41 20.98 

    For Work In Restricted Working Space, Add  15.72 
    For Elevated Installation >10' To 15', Add  5.24 
    For Elevated Installation >15' To 20', Add  10.48 
    For Elevated Installation >20' To 25', Add  13.10 
    For Elevated Installation >25' To 30', Add  18.34 
    For Elevated Installation >30' To 35', Add  20.96 
    For Elevated Installation >35' To 40', Add  26.20 
    For Elevated Installation >40', Add  28.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.72 

. 
 26 05 33 13-0349 EA  1" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ................................................................................ 62.07 23.33 

    For Work In Restricted Working Space, Add  17.51 
    For Elevated Installation >10' To 15', Add  5.84 
    For Elevated Installation >15' To 20', Add  11.67 
    For Elevated Installation >20' To 25', Add  14.59 
    For Elevated Installation >25' To 30', Add  20.43 
    For Elevated Installation >30' To 35', Add  23.35 
    For Elevated Installation >35' To 40', Add  29.19 
    For Elevated Installation >40', Add  32.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.51 

. 
 26 05 33 13-0350 EA  1-1/4" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson).......................................................................... 71.77 25.55 

    For Work In Restricted Working Space, Add  19.16 
    For Elevated Installation >10' To 15', Add  6.39 
    For Elevated Installation >15' To 20', Add  12.78 
    For Elevated Installation >20' To 25', Add  15.97 
    For Elevated Installation >25' To 30', Add  22.36 
    For Elevated Installation >30' To 35', Add  25.55 
    For Elevated Installation >35' To 40', Add  31.94 
    For Elevated Installation >40', Add  35.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.16 

. 
 26 05 33 13-0351 EA  1-1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson).......................................................................... 79.34 27.91 

    For Work In Restricted Working Space, Add  20.96 
    For Elevated Installation >10' To 15', Add  6.99 
    For Elevated Installation >15' To 20', Add  13.98 
    For Elevated Installation >20' To 25', Add  17.47 
    For Elevated Installation >25' To 30', Add  24.46 
    For Elevated Installation >30' To 35', Add  27.95 
    For Elevated Installation >35' To 40', Add  34.94 
    For Elevated Installation >40', Add  38.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.96 
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. 
 26 05 33 13-0352 EA  2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson)................................................................................ 94.63 30.25 

    For Work In Restricted Working Space, Add  22.70 
    For Elevated Installation >10' To 15', Add  7.57 
    For Elevated Installation >15' To 20', Add  15.14 
    For Elevated Installation >20' To 25', Add  18.92 
    For Elevated Installation >25' To 30', Add  26.49 
    For Elevated Installation >30' To 35', Add  30.27 
    For Elevated Installation >35' To 40', Add  37.84 
    For Elevated Installation >40', Add  41.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.70 

. 
 26 05 33 13-0353 EA  2-1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ....................................................................... 137.68 37.51 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.14 

. 
 26 05 33 13-0354 EA  3" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson).............................................................................. 183.85 46.90 

    For Work In Restricted Working Space, Add  35.17 
    For Elevated Installation >10' To 15', Add  11.72 
    For Elevated Installation >15' To 20', Add  23.45 
    For Elevated Installation >20' To 25', Add  29.31 
    For Elevated Installation >25' To 30', Add  41.03 
    For Elevated Installation >30' To 35', Add  46.89 
    For Elevated Installation >35' To 40', Add  58.62 
    For Elevated Installation >40', Add  64.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.17 

. 
 26 05 33 13-0355 EA  3-1/2" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson) ....................................................................... 251.70 56.27 

    For Work In Restricted Working Space, Add  42.22 
    For Elevated Installation >10' To 15', Add  14.07 
    For Elevated Installation >15' To 20', Add  28.15 
    For Elevated Installation >20' To 25', Add  35.18 
    For Elevated Installation >25' To 30', Add  49.26 
    For Elevated Installation >30' To 35', Add  56.29 
    For Elevated Installation >35' To 40', Add  70.37 
    For Elevated Installation >40', Add  77.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.22 

. 
 26 05 33 13-0356 EA  4" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson).............................................................................. 282.88 60.96 

    For Work In Restricted Working Space, Add  45.72 
    For Elevated Installation >10' To 15', Add  15.24 
    For Elevated Installation >15' To 20', Add  30.48 
    For Elevated Installation >20' To 25', Add  38.10 
    For Elevated Installation >25' To 30', Add  53.34 
    For Elevated Installation >30' To 35', Add  60.96 
    For Elevated Installation >35' To 40', Add  76.20 
    For Elevated Installation >40', Add  83.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.72 

. 
 26 05 33 13-0357 EA  5" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson).............................................................................. 455.37 75.03 

    For Work In Restricted Working Space, Add  56.27 
    For Elevated Installation >10' To 15', Add  18.76 
    For Elevated Installation >15' To 20', Add  37.51 
    For Elevated Installation >20' To 25', Add  46.89 
    For Elevated Installation >25' To 30', Add  65.64 
    For Elevated Installation >30' To 35', Add  75.02 
    For Elevated Installation >35' To 40', Add  93.78 
    For Elevated Installation >40', Add  103.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  56.27 

. 
 26 05 33 13-0358 EA  6" Rigid Galvanized Steel (RGS) 3-Piece Conduit Coupling (Erickson).............................................................................. 573.84 86.75 

    For Work In Restricted Working Space, Add  65.06 
    For Elevated Installation >10' To 15', Add  21.69 
    For Elevated Installation >15' To 20', Add  43.37 
    For Elevated Installation >20' To 25', Add  54.22 
    For Elevated Installation >25' To 30', Add  75.90 
    For Elevated Installation >30' To 35', Add  86.74 
    For Elevated Installation >35' To 40', Add  108.43 
    For Elevated Installation >40', Add  119.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  65.06 

XXXXXXX 
. 
 26 05 33 13-0359  Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) 

Connectors (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0360 EA  1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ............................................................. 27.21 9.38 
    For Work In Restricted Working Space, Add  7.04 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.69 
    For Elevated Installation >20' To 25', Add  5.86 
    For Elevated Installation >25' To 30', Add  8.21 
    For Elevated Installation >30' To 35', Add  9.38 
    For Elevated Installation >35' To 40', Add  11.73 
    For Elevated Installation >40', Add  12.90 
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 26 05 33 13-0361 EA  3/4" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ............................................................. 30.24 10.32 

    For Work In Restricted Working Space, Add  7.74 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.16 
    For Elevated Installation >20' To 25', Add  6.45 
    For Elevated Installation >25' To 30', Add  9.03 
    For Elevated Installation >30' To 35', Add  10.32 
    For Elevated Installation >35' To 40', Add  12.90 
    For Elevated Installation >40', Add  14.18 

. 
 26 05 33 13-0362 EA  1" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ................................................................ 34.61 11.72 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 

. 
 26 05 33 13-0363 EA  1-1/4" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .......................................................... 38.65 12.66 

    For Work In Restricted Working Space, Add  9.50 
    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.91 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.66 
    For Elevated Installation >35' To 40', Add  15.83 
    For Elevated Installation >40', Add  17.41 

. 
 26 05 33 13-0364 EA  1-1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .......................................................... 44.93 14.06 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 

. 
 26 05 33 13-0365 EA  2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ................................................................ 53.11 15.48 

    For Work In Restricted Working Space, Add  11.61 
    For Elevated Installation >10' To 15', Add  3.87 
    For Elevated Installation >15' To 20', Add  7.74 
    For Elevated Installation >20' To 25', Add  9.67 
    For Elevated Installation >25' To 30', Add  13.54 
    For Elevated Installation >30' To 35', Add  15.48 
    For Elevated Installation >35' To 40', Add  19.35 
    For Elevated Installation >40', Add  21.28 

. 
 26 05 33 13-0366 EA  2-1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .......................................................... 70.02 18.76 

    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 

. 
 26 05 33 13-0367 EA  3" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ................................................................ 86.83 23.45 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 

. 
 26 05 33 13-0368 EA  3-1/2" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector ........................................................ 104.28 28.14 

    For Work In Restricted Working Space, Add  21.10 
    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 

. 
 26 05 33 13-0369 EA  4" Rigid Galvanized Steel (RGS) To Electrical Metallic Tubing (EMT) Connector .............................................................. 116.51 30.48 

    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 

XXXXXXX 
. 
 26 05 33 13-0370  Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs (26 05 33 13-0059) 
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. 
 26 05 33 13-0371 EA  1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ............................................................................................. 23.87 10.55 

    For Work In Restricted Working Space, Add  6.33 
    For Elevated Installation >10' To 15', Add  2.11 
    For Elevated Installation >15' To 20', Add  4.22 
    For Elevated Installation >20' To 25', Add  5.28 
    For Elevated Installation >25' To 30', Add  7.39 
    For Elevated Installation >30' To 35', Add  8.44 
    For Elevated Installation >35' To 40', Add  10.56 
    For Elevated Installation >40', Add  11.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.33 

. 
 26 05 33 13-0372 EA  3/4" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ............................................................................................. 26.56 11.72 

    For Work In Restricted Working Space, Add  7.04 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.69 
    For Elevated Installation >20' To 25', Add  5.86 
    For Elevated Installation >25' To 30', Add  8.21 
    For Elevated Installation >30' To 35', Add  9.38 
    For Elevated Installation >35' To 40', Add  11.73 
    For Elevated Installation >40', Add  12.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 

. 
 26 05 33 13-0373 EA  1" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ................................................................................................ 32.96 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0374 EA  1-1/4" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 40.13 17.59 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.55 

. 
 26 05 33 13-0375 EA  1-1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 52.35 23.45 

    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.07 

. 
 26 05 33 13-0376 EA  2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ................................................................................................ 60.04 26.37 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.83 

. 
 26 05 33 13-0377 EA  2-1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .......................................................................................... 70.99 29.31 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.59 

. 
 26 05 33 13-0378 EA  3" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ................................................................................................ 93.24 36.93 

    For Work In Restricted Working Space, Add  22.16 
    For Elevated Installation >10' To 15', Add  7.39 
    For Elevated Installation >15' To 20', Add  14.77 
    For Elevated Installation >20' To 25', Add  18.47 
    For Elevated Installation >25' To 30', Add  25.85 
    For Elevated Installation >30' To 35', Add  29.54 
    For Elevated Installation >35' To 40', Add  36.93 
    For Elevated Installation >40', Add  40.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.16 
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 26 05 33 13-0379 EA  3-1/2" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs ........................................................................................ 111.36 44.55 

    For Work In Restricted Working Space, Add  26.73 
    For Elevated Installation >10' To 15', Add  8.91 
    For Elevated Installation >15' To 20', Add  17.82 
    For Elevated Installation >20' To 25', Add  22.28 
    For Elevated Installation >25' To 30', Add  31.19 
    For Elevated Installation >30' To 35', Add  35.64 
    For Elevated Installation >35' To 40', Add  44.55 
    For Elevated Installation >40', Add  49.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.73 

. 
 26 05 33 13-0380 EA  4" Rigid Galvanized Steel (RGS) Water Tight Conduit Hubs .............................................................................................. 134.86 52.76 

    For Work In Restricted Working Space, Add  31.66 
    For Elevated Installation >10' To 15', Add  10.55 
    For Elevated Installation >15' To 20', Add  21.10 
    For Elevated Installation >20' To 25', Add  26.38 
    For Elevated Installation >25' To 30', Add  36.93 
    For Elevated Installation >30' To 35', Add  42.21 
    For Elevated Installation >35' To 40', Add  52.76 
    For Elevated Installation >40', Add  58.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.66 

XXXXXXX 
. 
 26 05 33 13-0381  Rigid Galvanized Steel (RGS) Expansion Fittings, 4" Conduit Movement (26 05 

33 13-0059) 
Note: Type AX 

. 

. 
 26 05 33 13-0382 EA 1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ..................................................................... 106.93 18.76 

    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 

. 
 26 05 33 13-0383 EA 3/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ..................................................................... 121.28 21.11 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 

. 
 26 05 33 13-0384 EA 1" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ........................................................................ 142.93 23.45 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.73 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.32 
    For Elevated Installation >40', Add  32.25 

. 
 26 05 33 13-0385 EA 1-1/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ................................................................. 173.68 25.79 

    For Work In Restricted Working Space, Add  19.35 
    For Elevated Installation >10' To 15', Add  6.45 
    For Elevated Installation >15' To 20', Add  12.90 
    For Elevated Installation >20' To 25', Add  16.12 
    For Elevated Installation >25' To 30', Add  22.57 
    For Elevated Installation >30' To 35', Add  25.80 
    For Elevated Installation >35' To 40', Add  32.25 
    For Elevated Installation >40', Add  35.47 

. 
 26 05 33 13-0386 EA 1-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ................................................................. 216.27 28.14 

    For Work In Restricted Working Space, Add  21.10 
    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 

. 
 26 05 33 13-0387 EA 2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ........................................................................ 295.09 30.48 

    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.10 
    For Elevated Installation >40', Add  41.91 
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. 
 26 05 33 13-0388 EA 2-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ................................................................. 447.63 37.51 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 

. 
 26 05 33 13-0389 EA 3" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ....................................................................... 572.97 46.90 

    For Work In Restricted Working Space, Add  35.17 
    For Elevated Installation >10' To 15', Add  11.72 
    For Elevated Installation >15' To 20', Add  23.45 
    For Elevated Installation >20' To 25', Add  29.31 
    For Elevated Installation >25' To 30', Add  41.03 
    For Elevated Installation >30' To 35', Add  46.89 
    For Elevated Installation >35' To 40', Add  58.62 
    For Elevated Installation >40', Add  64.48 

. 
 26 05 33 13-0390 EA 3-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ................................................................. 830.83 56.27 

    For Work In Restricted Working Space, Add  42.21 
    For Elevated Installation >10' To 15', Add  14.07 
    For Elevated Installation >15' To 20', Add  28.14 
    For Elevated Installation >20' To 25', Add  35.17 
    For Elevated Installation >25' To 30', Add  49.24 
    For Elevated Installation >30' To 35', Add  56.28 
    For Elevated Installation >35' To 40', Add  70.35 
    For Elevated Installation >40', Add  77.38 

. 
 26 05 33 13-0391 EA 4" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement ....................................................................... 886.10 60.96 

    For Work In Restricted Working Space, Add  45.72 
    For Elevated Installation >10' To 15', Add  15.24 
    For Elevated Installation >15' To 20', Add  30.48 
    For Elevated Installation >20' To 25', Add  38.10 
    For Elevated Installation >25' To 30', Add  53.34 
    For Elevated Installation >30' To 35', Add  60.96 
    For Elevated Installation >35' To 40', Add  76.20 
    For Elevated Installation >40', Add  83.81 

. 
 26 05 33 13-0392 EA 5" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement .................................................................... 1,348.78 75.03 

    For Work In Restricted Working Space, Add  56.27 
    For Elevated Installation >10' To 15', Add  18.76 
    For Elevated Installation >15' To 20', Add  37.51 
    For Elevated Installation >20' To 25', Add  46.89 
    For Elevated Installation >25' To 30', Add  65.65 
    For Elevated Installation >30' To 35', Add  75.03 
    For Elevated Installation >35' To 40', Add  93.79 
    For Elevated Installation >40', Add  103.16 

. 
 26 05 33 13-0393 EA 6" Rigid Galvanized Steel (RGS) Expansion Fitting, 4" Conduit Movement .................................................................... 1,652.78 83.24 

    For Work In Restricted Working Space, Add  62.46 
    For Elevated Installation >10' To 15', Add  20.82 
    For Elevated Installation >15' To 20', Add  41.64 
    For Elevated Installation >20' To 25', Add  52.05 
    For Elevated Installation >25' To 30', Add  72.87 
    For Elevated Installation >30' To 35', Add  83.28 
    For Elevated Installation >35' To 40', Add  104.11 
    For Elevated Installation >40', Add  114.52 

XXXXXXX 
. 
 26 05 33 13-0394  Rigid Galvanized Steel (RGS) Expansion Fittings, 8" Conduit Movement (26 05 

33 13-0059) 
Note: Type AX-8 

. 

. 
 26 05 33 13-0395 EA 1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement..................................................................... 116.96 18.76 

    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 

. 
 26 05 33 13-0396 EA 3/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement..................................................................... 130.18 21.11 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 

. 
 26 05 33 13-0397 EA 1" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ....................................................................... 156.88 23.45 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.73 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.32 
    For Elevated Installation >40', Add  32.25 
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. 
 26 05 33 13-0398 EA 1-1/4" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ................................................................. 195.65 25.79 

    For Work In Restricted Working Space, Add  19.35 
    For Elevated Installation >10' To 15', Add  6.45 
    For Elevated Installation >15' To 20', Add  12.90 
    For Elevated Installation >20' To 25', Add  16.12 
    For Elevated Installation >25' To 30', Add  22.57 
    For Elevated Installation >30' To 35', Add  25.80 
    For Elevated Installation >35' To 40', Add  32.25 
    For Elevated Installation >40', Add  35.47 

. 
 26 05 33 13-0399 EA 1-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ................................................................. 259.93 28.14 

    For Work In Restricted Working Space, Add  21.10 
    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 

. 
 26 05 33 13-0400 EA 2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ........................................................................ 315.95 30.48 

    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.10 
    For Elevated Installation >40', Add  41.91 

. 
 26 05 33 13-0401 EA 2-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ................................................................. 582.88 37.51 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 

. 
 26 05 33 13-0402 EA 3" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ........................................................................ 665.32 46.90 

    For Work In Restricted Working Space, Add  35.17 
    For Elevated Installation >10' To 15', Add  11.72 
    For Elevated Installation >15' To 20', Add  23.45 
    For Elevated Installation >20' To 25', Add  29.31 
    For Elevated Installation >25' To 30', Add  41.03 
    For Elevated Installation >30' To 35', Add  46.89 
    For Elevated Installation >35' To 40', Add  58.62 
    For Elevated Installation >40', Add  64.48 

. 
 26 05 33 13-0403 EA 3-1/2" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement .............................................................. 1,013.33 56.27 

    For Work In Restricted Working Space, Add  42.21 
    For Elevated Installation >10' To 15', Add  14.07 
    For Elevated Installation >15' To 20', Add  28.14 
    For Elevated Installation >20' To 25', Add  35.17 
    For Elevated Installation >25' To 30', Add  49.24 
    For Elevated Installation >30' To 35', Add  56.28 
    For Elevated Installation >35' To 40', Add  70.35 
    For Elevated Installation >40', Add  77.38 

. 
 26 05 33 13-0404 EA 4" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ..................................................................... 1,097.04 60.96 

    For Work In Restricted Working Space, Add  45.72 
    For Elevated Installation >10' To 15', Add  15.24 
    For Elevated Installation >15' To 20', Add  30.48 
    For Elevated Installation >20' To 25', Add  38.10 
    For Elevated Installation >25' To 30', Add  53.34 
    For Elevated Installation >30' To 35', Add  60.96 
    For Elevated Installation >35' To 40', Add  76.20 
    For Elevated Installation >40', Add  83.81 

. 
 26 05 33 13-0405 EA 5" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ..................................................................... 1,526.59 75.03 

    For Work In Restricted Working Space, Add  56.27 
    For Elevated Installation >10' To 15', Add  18.76 
    For Elevated Installation >15' To 20', Add  37.51 
    For Elevated Installation >20' To 25', Add  46.89 
    For Elevated Installation >25' To 30', Add  65.65 
    For Elevated Installation >30' To 35', Add  75.03 
    For Elevated Installation >35' To 40', Add  93.79 
    For Elevated Installation >40', Add  103.16 

. 
 26 05 33 13-0406 EA 6" Rigid Galvanized Steel (RGS) Expansion Fitting, 8" Conduit Movement ..................................................................... 1,881.55 83.24 

    For Work In Restricted Working Space, Add  62.46 
    For Elevated Installation >10' To 15', Add  20.82 
    For Elevated Installation >15' To 20', Add  41.64 
    For Elevated Installation >20' To 25', Add  52.05 
    For Elevated Installation >25' To 30', Add  72.87 
    For Elevated Installation >30' To 35', Add  83.28 
    For Elevated Installation >35' To 40', Add  104.11 
    For Elevated Installation >40', Add  114.52 

XXXXXXX 
. 
 26 05 33 13-0407  Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion 

Fittings, 8" Conduit Movement (26 05 33 13-0059) 
Note: Type EX 
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 26 05 33 13-0408 EA 1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 131.65 18.76 

    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 

. 
 26 05 33 13-0409 EA 3/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 164.80 21.11 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 

. 
 26 05 33 13-0410 EA 1" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement .................. 203.66 23.45 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.73 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.32 
    For Elevated Installation >40', Add  32.25 

. 
 26 05 33 13-0411 EA 1-1/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement............ 246.31 25.79 

    For Work In Restricted Working Space, Add  19.35 
    For Elevated Installation >10' To 15', Add  6.45 
    For Elevated Installation >15' To 20', Add  12.90 
    For Elevated Installation >20' To 25', Add  16.12 
    For Elevated Installation >25' To 30', Add  22.57 
    For Elevated Installation >30' To 35', Add  25.80 
    For Elevated Installation >35' To 40', Add  32.25 
    For Elevated Installation >40', Add  35.47 

. 
 26 05 33 13-0412 EA 1-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement............ 328.51 28.14 

    For Work In Restricted Working Space, Add  21.10 
    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 

. 
 26 05 33 13-0413 EA 2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement .................. 448.49 30.48 

    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.10 
    For Elevated Installation >40', Add  41.91 

. 
 26 05 33 13-0414 EA 2-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement............ 692.00 37.51 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 

. 
 26 05 33 13-0415 EA 3" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement .................. 931.00 46.90 

    For Work In Restricted Working Space, Add  35.17 
    For Elevated Installation >10' To 15', Add  11.72 
    For Elevated Installation >15' To 20', Add  23.45 
    For Elevated Installation >20' To 25', Add  29.31 
    For Elevated Installation >25' To 30', Add  41.03 
    For Elevated Installation >30' To 35', Add  46.89 
    For Elevated Installation >35' To 40', Add  58.62 
    For Elevated Installation >40', Add  64.48 

. 
 26 05 33 13-0416 EA 3-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement......... 1,391.21 56.27 

    For Work In Restricted Working Space, Add  42.21 
    For Elevated Installation >10' To 15', Add  14.07 
    For Elevated Installation >15' To 20', Add  28.14 
    For Elevated Installation >20' To 25', Add  35.17 
    For Elevated Installation >25' To 30', Add  49.24 
    For Elevated Installation >30' To 35', Add  56.28 
    For Elevated Installation >35' To 40', Add  70.35 
    For Elevated Installation >40', Add  77.38 
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 26 05 33 13-0417 EA 4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 1,441.24 60.96 

    For Work In Restricted Working Space, Add  45.72 
    For Elevated Installation >10' To 15', Add  15.24 
    For Elevated Installation >15' To 20', Add  30.48 
    For Elevated Installation >20' To 25', Add  38.10 
    For Elevated Installation >25' To 30', Add  53.34 
    For Elevated Installation >30' To 35', Add  60.96 
    For Elevated Installation >35' To 40', Add  76.20 
    For Elevated Installation >40', Add  83.81 

. 
 26 05 33 13-0418 EA 5" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 2,161.06 75.03 

    For Work In Restricted Working Space, Add  56.27 
    For Elevated Installation >10' To 15', Add  18.76 
    For Elevated Installation >15' To 20', Add  37.51 
    For Elevated Installation >20' To 25', Add  46.89 
    For Elevated Installation >25' To 30', Add  65.65 
    For Elevated Installation >30' To 35', Add  75.03 
    For Elevated Installation >35' To 40', Add  93.79 
    For Elevated Installation >40', Add  103.16 

. 
 26 05 33 13-0419 EA 6" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Expansion Fitting, 8" Conduit Movement ............... 2,674.43 83.24 

    For Work In Restricted Working Space, Add  62.46 
    For Elevated Installation >10' To 15', Add  20.82 
    For Elevated Installation >15' To 20', Add  41.64 
    For Elevated Installation >20' To 25', Add  52.05 
    For Elevated Installation >25' To 30', Add  72.87 
    For Elevated Installation >30' To 35', Add  83.28 
    For Elevated Installation >35' To 40', Add  104.11 
    For Elevated Installation >40', Add  114.52 

XXXXXXX 
. 
 26 05 33 13-0420  Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection 

Expansion Fittings (26 05 33 13-0059) 
Note: Type DX 

. 

. 
 26 05 33 13-0421 EA 1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 222.22 18.76 

    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 

. 
 26 05 33 13-0422 EA 3/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 264.12 21.11 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 

. 
 26 05 33 13-0423 EA 1" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ..................................... 318.28 23.45 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.73 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.32 
    For Elevated Installation >40', Add  32.25 

. 
 26 05 33 13-0424 EA 1-1/4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 373.31 25.79 

    For Work In Restricted Working Space, Add  19.35 
    For Elevated Installation >10' To 15', Add  6.45 
    For Elevated Installation >15' To 20', Add  12.90 
    For Elevated Installation >20' To 25', Add  16.12 
    For Elevated Installation >25' To 30', Add  22.57 
    For Elevated Installation >30' To 35', Add  25.80 
    For Elevated Installation >35' To 40', Add  32.25 
    For Elevated Installation >40', Add  35.47 

. 
 26 05 33 13-0425 EA 1-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 412.62 28.14 

    For Work In Restricted Working Space, Add  21.10 
    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 

. 
 26 05 33 13-0426 EA 2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ..................................... 507.89 30.48 

    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.10 
    For Elevated Installation >40', Add  41.91 
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 26 05 33 13-0427 EA 2-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 669.94 37.51 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 

. 
 26 05 33 13-0428 EA 3" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ..................................... 849.28 46.90 

    For Work In Restricted Working Space, Add  35.17 
    For Elevated Installation >10' To 15', Add  11.72 
    For Elevated Installation >15' To 20', Add  23.45 
    For Elevated Installation >20' To 25', Add  29.31 
    For Elevated Installation >25' To 30', Add  41.03 
    For Elevated Installation >30' To 35', Add  46.89 
    For Elevated Installation >35' To 40', Add  58.62 
    For Elevated Installation >40', Add  64.48 

. 
 26 05 33 13-0429 EA 3-1/2" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting ............................... 957.31 56.27 

    For Work In Restricted Working Space, Add  42.21 
    For Elevated Installation >10' To 15', Add  14.07 
    For Elevated Installation >15' To 20', Add  28.14 
    For Elevated Installation >20' To 25', Add  35.17 
    For Elevated Installation >25' To 30', Add  49.24 
    For Elevated Installation >30' To 35', Add  56.28 
    For Elevated Installation >35' To 40', Add  70.35 
    For Elevated Installation >40', Add  77.38 

. 
 26 05 33 13-0430 EA 4" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 1,157.32 60.96 

    For Work In Restricted Working Space, Add  45.72 
    For Elevated Installation >10' To 15', Add  15.24 
    For Elevated Installation >15' To 20', Add  30.48 
    For Elevated Installation >20' To 25', Add  38.10 
    For Elevated Installation >25' To 30', Add  53.34 
    For Elevated Installation >30' To 35', Add  60.96 
    For Elevated Installation >35' To 40', Add  76.20 
    For Elevated Installation >40', Add  83.81 

. 
 26 05 33 13-0431 EA 5" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 1,965.28 75.03 

    For Work In Restricted Working Space, Add  56.27 
    For Elevated Installation >10' To 15', Add  18.76 
    For Elevated Installation >15' To 20', Add  37.51 
    For Elevated Installation >20' To 25', Add  46.89 
    For Elevated Installation >25' To 30', Add  65.65 
    For Elevated Installation >30' To 35', Add  75.03 
    For Elevated Installation >35' To 40', Add  93.79 
    For Elevated Installation >40', Add  103.16 

. 
 26 05 33 13-0432 EA 6" Rigid Galvanized Steel (RGS)/Intermediate Metal Conduit (IMC) Deflection Expansion Fitting .................................. 3,107.40 83.24 

    For Work In Restricted Working Space, Add  62.46 
    For Elevated Installation >10' To 15', Add  20.82 
    For Elevated Installation >15' To 20', Add  41.64 
    For Elevated Installation >20' To 25', Add  52.05 
    For Elevated Installation >25' To 30', Add  72.87 
    For Elevated Installation >30' To 35', Add  83.28 
    For Elevated Installation >35' To 40', Add  104.11 
    For Elevated Installation >40', Add  114.52 

XXXXXXX 
. 
 26 05 33 13-0433  Rigid Galvanized Steel (RGS) Conduit Bonding Jumpers (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0434 EA 1/2" To 3/4" Conduit, 14" Bonding Jumper ........................................................................................................................... 59.60 9.38 
    For Work In Restricted Working Space, Add  7.04 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.69 
    For Elevated Installation >20' To 25', Add  5.86 
    For Elevated Installation >25' To 30', Add  8.21 
    For Elevated Installation >30' To 35', Add  9.38 
    For Elevated Installation >35' To 40', Add  11.73 
    For Elevated Installation >40', Add  12.90 

. 
 26 05 33 13-0435 EA 1" To 1-1/4" Conduit, 14" Bonding Jumper ........................................................................................................................... 69.11 11.72 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 

. 
 26 05 33 13-0436 EA 1-1/2" To 2" Conduit, 14" Bonding Jumper ........................................................................................................................... 85.01 14.06 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 
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 26 05 33 13-0437 EA 2-1/2" To 3" Conduit, 14" Bonding Jumper ......................................................................................................................... 118.92 18.76 

    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 

. 
 26 05 33 13-0438 EA 3-1/2" To 4" Conduit, 14" Bonding Jumper ......................................................................................................................... 180.04 28.14 

    For Work In Restricted Working Space, Add  21.11 
    For Elevated Installation >10' To 15', Add  7.04 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.18 
    For Elevated Installation >40', Add  38.69 

. 
 26 05 33 13-0439 EA 5" To 6" Conduit, 14" Bonding Jumper................................................................................................................................ 302.19 37.51 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 

. 
 26 05 33 13-0440 EA 1/2" To 3/4" Conduit, 24" Bonding Jumper ............................................................................................................................ 65.79 9.38 

    For Work In Restricted Working Space, Add  7.04 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.69 
    For Elevated Installation >20' To 25', Add  5.86 
    For Elevated Installation >25' To 30', Add  8.21 
    For Elevated Installation >30' To 35', Add  9.38 
    For Elevated Installation >35' To 40', Add  11.73 
    For Elevated Installation >40', Add  12.90 

. 
 26 05 33 13-0441 EA 1" To 1-1/4" Conduit, 24" Bonding Jumper ........................................................................................................................... 76.93 11.72 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 

. 
 26 05 33 13-0442 EA 1-1/2" To 2" Conduit, 24" Bonding Jumper ........................................................................................................................... 92.17 14.06 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 

. 
 26 05 33 13-0443 EA 2-1/2" To 3" Conduit, 24" Bonding Jumper ......................................................................................................................... 128.44 18.76 

    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 

. 
 26 05 33 13-0444 EA 3-1/2" To 4" Conduit, 24" Bonding Jumper ......................................................................................................................... 192.65 28.14 

    For Work In Restricted Working Space, Add  21.11 
    For Elevated Installation >10' To 15', Add  7.04 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.18 
    For Elevated Installation >40', Add  38.69 

. 
 26 05 33 13-0445 EA 5" To 6" Conduit, 24" Bonding Jumper................................................................................................................................ 342.88 37.51 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 

XXXXXXX 
. 
 26 05 33 13-0446  Rigid Galvanized Steel (RGS) Sealing Fittings, Vertical/Horizontal (26 05 33 13-0059) 
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 26 05 33 13-0447 EA 1/2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal................................................................................. 84.74 29.31 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.59 

. 
 26 05 33 13-0448 EA 3/4" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal............................................................................... 101.01 35.17 

    For Work In Restricted Working Space, Add  21.10 
    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.10 

. 
 26 05 33 13-0449 EA 1" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal.................................................................................. 121.49 41.03 

    For Work In Restricted Working Space, Add  24.62 
    For Elevated Installation >10' To 15', Add  8.21 
    For Elevated Installation >15' To 20', Add  16.41 
    For Elevated Installation >20' To 25', Add  20.52 
    For Elevated Installation >25' To 30', Add  28.72 
    For Elevated Installation >30' To 35', Add  32.83 
    For Elevated Installation >35' To 40', Add  41.04 
    For Elevated Installation >40', Add  45.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.62 

. 
 26 05 33 13-0450 EA 1-1/4" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ........................................................................... 141.66 46.90 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.14 

. 
 26 05 33 13-0451 EA 1-1/2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ........................................................................... 177.59 52.76 

    For Work In Restricted Working Space, Add  31.66 
    For Elevated Installation >10' To 15', Add  10.55 
    For Elevated Installation >15' To 20', Add  21.10 
    For Elevated Installation >20' To 25', Add  26.38 
    For Elevated Installation >25' To 30', Add  36.93 
    For Elevated Installation >30' To 35', Add  42.21 
    For Elevated Installation >35' To 40', Add  52.76 
    For Elevated Installation >40', Add  58.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.66 

. 
 26 05 33 13-0452 EA 2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal.................................................................................. 210.61 58.62 

    For Work In Restricted Working Space, Add  35.17 
    For Elevated Installation >10' To 15', Add  11.72 
    For Elevated Installation >15' To 20', Add  23.45 
    For Elevated Installation >20' To 25', Add  29.31 
    For Elevated Installation >25' To 30', Add  41.03 
    For Elevated Installation >30' To 35', Add  46.89 
    For Elevated Installation >35' To 40', Add  58.62 
    For Elevated Installation >40', Add  64.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.17 

. 
 26 05 33 13-0453 EA 2-1/2" Rigid Galvanized Steel (RGS) Conduit Sealing Fitting, Vertical/Horizontal .............................................................. 285.76 70.34 

    For Work In Restricted Working Space, Add  42.20 
    For Elevated Installation >10' To 15', Add  14.07 
    For Elevated Installation >15' To 20', Add  28.14 
    For Elevated Installation >20' To 25', Add  35.17 
    For Elevated Installation >25' To 30', Add  49.24 
    For Elevated Installation >30' To 35', Add  56.27 
    For Elevated Installation >35' To 40', Add  70.34 
    For Elevated Installation >40', Add  77.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.20 

. 
 26 05 33 13-0454 EA 3" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal.................................................................................. 341.35 82.07 

    For Work In Restricted Working Space, Add  49.24 
    For Elevated Installation >10' To 15', Add  16.41 
    For Elevated Installation >15' To 20', Add  32.83 
    For Elevated Installation >20' To 25', Add  41.03 
    For Elevated Installation >25' To 30', Add  57.45 
    For Elevated Installation >30' To 35', Add  65.65 
    For Elevated Installation >35' To 40', Add  82.07 
    For Elevated Installation >40', Add  90.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.24 
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 26 05 33 13-0455 EA 3-1/2" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal ........................................................................... 698.68 93.79 

    For Work In Restricted Working Space, Add  56.27 
    For Elevated Installation >10' To 15', Add  18.76 
    For Elevated Installation >15' To 20', Add  37.51 
    For Elevated Installation >20' To 25', Add  46.89 
    For Elevated Installation >25' To 30', Add  65.65 
    For Elevated Installation >30' To 35', Add  75.03 
    For Elevated Installation >35' To 40', Add  93.79 
    For Elevated Installation >40', Add  103.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  56.27 

. 
 26 05 33 13-0456 EA 4" Rigid Galvanized Steel (RGS) Sealing Fitting, Vertical/Horizontal .................................................................................. 802.56 105.52 

    For Work In Restricted Working Space, Add  63.31 
    For Elevated Installation >10' To 15', Add  21.10 
    For Elevated Installation >15' To 20', Add  42.20 
    For Elevated Installation >20' To 25', Add  52.76 
    For Elevated Installation >25' To 30', Add  73.86 
    For Elevated Installation >30' To 35', Add  84.41 
    For Elevated Installation >35' To 40', Add  105.51 
    For Elevated Installation >40', Add  116.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.31 

XXXXXXX 
. 
 26 05 33 13-0457  Rigid Galvanized Steel (RGS) Threaded Couplings (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0458 EA  1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................ 14.88 7.03 
    For Work In Restricted Working Space, Add  4.22 
    For Elevated Installation >10' To 15', Add  1.41 
    For Elevated Installation >15' To 20', Add  2.81 
    For Elevated Installation >20' To 25', Add  3.52 
    For Elevated Installation >25' To 30', Add  4.92 
    For Elevated Installation >30' To 35', Add  5.62 
    For Elevated Installation >35' To 40', Add  7.03 
    For Elevated Installation >40', Add  7.73 

. 
 26 05 33 13-0459 EA  3/4" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................ 20.96 9.97 

    For Work In Restricted Working Space, Add  5.98 
    For Elevated Installation >10' To 15', Add  1.99 
    For Elevated Installation >15' To 20', Add  3.99 
    For Elevated Installation >20' To 25', Add  4.98 
    For Elevated Installation >25' To 30', Add  6.98 
    For Elevated Installation >30' To 35', Add  7.97 
    For Elevated Installation >35' To 40', Add  9.97 
    For Elevated Installation >40', Add  10.96 

. 
 26 05 33 13-0460 EA  1" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................... 27.36 12.89 

    For Work In Restricted Working Space, Add  7.74 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.16 
    For Elevated Installation >20' To 25', Add  6.45 
    For Elevated Installation >25' To 30', Add  9.03 
    For Elevated Installation >30' To 35', Add  10.32 
    For Elevated Installation >35' To 40', Add  12.90 
    For Elevated Installation >40', Add  14.18 

. 
 26 05 33 13-0461 EA  1-1/4" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 31.29 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 

. 
 26 05 33 13-0462 EA  1-1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 37.64 17.59 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 

. 
 26 05 33 13-0463 EA  2" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................... 43.55 19.93 

    For Work In Restricted Working Space, Add  11.96 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.97 
    For Elevated Installation >20' To 25', Add  9.97 
    For Elevated Installation >25' To 30', Add  13.95 
    For Elevated Installation >30' To 35', Add  15.94 
    For Elevated Installation >35' To 40', Add  19.93 
    For Elevated Installation >40', Add  21.92 

. 
 26 05 33 13-0464 EA  2-1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 52.83 22.28 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.59 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.50 
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 26 05 33 13-0465 EA  3" Rigid Galvanized Steel (RGS) Threaded Coupling ........................................................................................................... 61.17 25.20 

    For Work In Restricted Working Space, Add  15.12 
    For Elevated Installation >10' To 15', Add  5.04 
    For Elevated Installation >15' To 20', Add  10.08 
    For Elevated Installation >20' To 25', Add  12.60 
    For Elevated Installation >25' To 30', Add  17.64 
    For Elevated Installation >30' To 35', Add  20.16 
    For Elevated Installation >35' To 40', Add  25.21 
    For Elevated Installation >40', Add  27.73 

. 
 26 05 33 13-0466 EA  3-1/2" Rigid Galvanized Steel (RGS) Threaded Coupling ..................................................................................................... 69.64 27.55 

    For Work In Restricted Working Space, Add  16.53 
    For Elevated Installation >10' To 15', Add  5.51 
    For Elevated Installation >15' To 20', Add  11.02 
    For Elevated Installation >20' To 25', Add  13.78 
    For Elevated Installation >25' To 30', Add  19.29 
    For Elevated Installation >30' To 35', Add  22.04 
    For Elevated Installation >35' To 40', Add  27.55 
    For Elevated Installation >40', Add  30.31 

. 
 26 05 33 13-0467 EA  4" Threaded Rigid Galvanized Steel (RGS) Coupling ........................................................................................................... 73.77 29.31 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 

XXXXXXX 
. 
 26 05 33 13-0468  Rigid Galvanized Steel (RGS) Sealing Locknut (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0469 EA  1/2" Rigid Galvanized Steel (RGS) Sealing Locknut ............................................................................................................... 3.06 1.17 
. 

 26 05 33 13-0470 EA  3/4" Rigid Galvanized Steel (RGS) Sealing Locknut ............................................................................................................... 4.36 1.76 
. 

 26 05 33 13-0471 EA  1" Rigid Galvanized Steel (RGS) Sealing Locknut .................................................................................................................. 7.24 2.93 
. 

 26 05 33 13-0472 EA  1-1/4" Rigid Galvanized Steel (RGS) Sealing Locknut.......................................................................................................... 10.35 4.11 
. 

 26 05 33 13-0473 EA  1-1/2" Rigid Galvanized Steel (RGS) Sealing Locknut.......................................................................................................... 12.22 4.69 
. 

 26 05 33 13-0474 EA  2" Rigid Galvanized Steel (RGS) Sealing Locknut ................................................................................................................ 14.17 5.28 

XXXXXXX 
. 
 26 05 33 13-0475  Rigid Galvanized Steel (RGS) Fire Stop Fittings (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0476 EA  1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................... 139.62 14.23 
    For Work In Restricted Working Space, Add  10.67 
    For Elevated Installation >10' To 15', Add  3.56 
    For Elevated Installation >15' To 20', Add  7.11 
    For Elevated Installation >20' To 25', Add  8.89 
    For Elevated Installation >25' To 30', Add  12.45 
    For Elevated Installation >30' To 35', Add  14.23 
    For Elevated Installation >35' To 40', Add  17.79 
    For Elevated Installation >40', Add  19.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.67 

. 
 26 05 33 13-0477 EA  3/4" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................... 143.05 15.60 

    For Work In Restricted Working Space, Add  11.70 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.80 
    For Elevated Installation >20' To 25', Add  9.75 
    For Elevated Installation >25' To 30', Add  13.65 
    For Elevated Installation >30' To 35', Add  15.60 
    For Elevated Installation >35' To 40', Add  19.50 
    For Elevated Installation >40', Add  21.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.70 

. 
 26 05 33 13-0478 EA  1" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 170.05 17.12 

    For Work In Restricted Working Space, Add  12.81 
    For Elevated Installation >10' To 15', Add  4.27 
    For Elevated Installation >15' To 20', Add  8.54 
    For Elevated Installation >20' To 25', Add  10.68 
    For Elevated Installation >25' To 30', Add  14.95 
    For Elevated Installation >30' To 35', Add  17.08 
    For Elevated Installation >35' To 40', Add  21.36 
    For Elevated Installation >40', Add  23.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.81 

. 
 26 05 33 13-0479 EA  1-1/4" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 186.71 18.76 

    For Work In Restricted Working Space, Add  14.08 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.39 
    For Elevated Installation >20' To 25', Add  11.74 
    For Elevated Installation >25' To 30', Add  16.43 
    For Elevated Installation >30' To 35', Add  18.78 
    For Elevated Installation >35' To 40', Add  23.47 
    For Elevated Installation >40', Add  25.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.08 
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. 
 26 05 33 13-0480 EA  1-1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 212.71 21.11 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.83 

. 
 26 05 33 13-0481 EA  2" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 307.12 23.45 

    For Work In Restricted Working Space, Add  17.60 
    For Elevated Installation >10' To 15', Add  5.87 
    For Elevated Installation >15' To 20', Add  11.73 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.53 
    For Elevated Installation >30' To 35', Add  23.46 
    For Elevated Installation >35' To 40', Add  29.33 
    For Elevated Installation >40', Add  32.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.60 

. 
 26 05 33 13-0482 EA  2-1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 357.73 31.30 

    For Work In Restricted Working Space, Add  23.46 
    For Elevated Installation >10' To 15', Add  7.82 
    For Elevated Installation >15' To 20', Add  15.64 
    For Elevated Installation >20' To 25', Add  19.55 
    For Elevated Installation >25' To 30', Add  27.37 
    For Elevated Installation >30' To 35', Add  31.28 
    For Elevated Installation >35' To 40', Add  39.10 
    For Elevated Installation >40', Add  43.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.46 

. 
 26 05 33 13-0483 EA  3" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 396.52 34.35 

    For Work In Restricted Working Space, Add  25.78 
    For Elevated Installation >10' To 15', Add  8.59 
    For Elevated Installation >15' To 20', Add  17.19 
    For Elevated Installation >20' To 25', Add  21.48 
    For Elevated Installation >25' To 30', Add  30.08 
    For Elevated Installation >30' To 35', Add  34.37 
    For Elevated Installation >35' To 40', Add  42.97 
    For Elevated Installation >40', Add  47.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.78 

. 
 26 05 33 13-0484 EA  3-1/2" Rigid Galvanized Steel (RGS) Fire Stop Fitting ........................................................................................................ 458.75 37.51 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.91 
    For Elevated Installation >40', Add  51.60 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.14 

. 
 26 05 33 13-0485 EA  4" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 517.05 42.20 

    For Work In Restricted Working Space, Add  31.66 
    For Elevated Installation >10' To 15', Add  10.55 
    For Elevated Installation >15' To 20', Add  21.10 
    For Elevated Installation >20' To 25', Add  26.38 
    For Elevated Installation >25' To 30', Add  36.93 
    For Elevated Installation >30' To 35', Add  42.21 
    For Elevated Installation >35' To 40', Add  52.76 
    For Elevated Installation >40', Add  58.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.66 

. 
 26 05 33 13-0486 EA  5" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 684.06 46.90 

    For Work In Restricted Working Space, Add  35.17 
    For Elevated Installation >10' To 15', Add  11.72 
    For Elevated Installation >15' To 20', Add  23.45 
    For Elevated Installation >20' To 25', Add  29.31 
    For Elevated Installation >25' To 30', Add  41.03 
    For Elevated Installation >30' To 35', Add  46.89 
    For Elevated Installation >35' To 40', Add  58.62 
    For Elevated Installation >40', Add  64.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.17 

. 
 26 05 33 13-0487 EA  6" Rigid Galvanized Steel (RGS) Fire Stop Fitting .............................................................................................................. 844.49 52.06 

    For Work In Restricted Working Space, Add  39.04 
    For Elevated Installation >10' To 15', Add  13.01 
    For Elevated Installation >15' To 20', Add  26.03 
    For Elevated Installation >20' To 25', Add  32.53 
    For Elevated Installation >25' To 30', Add  45.55 
    For Elevated Installation >30' To 35', Add  52.05 
    For Elevated Installation >35' To 40', Add  65.07 
    For Elevated Installation >40', Add  71.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.04 

XXXXXXX 
. 
 26 05 33 13-0488  Rigid Galvanized Steel (RGS) Reducing Bushings (26 05 33 13-0059) 
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. 
 26 05 33 13-0489 EA  3/4" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 18.73 9.09 

    For Work In Restricted Working Space, Add  5.45 
    For Elevated Installation >10' To 15', Add  1.82 
    For Elevated Installation >15' To 20', Add  3.63 
    For Elevated Installation >20' To 25', Add  4.54 
    For Elevated Installation >25' To 30', Add  6.36 
    For Elevated Installation >30' To 35', Add  7.27 
    For Elevated Installation >35' To 40', Add  9.09 
    For Elevated Installation >40', Add  9.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.45 

. 
 26 05 33 13-0490 EA 1" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 20.37 9.68 

    For Work In Restricted Working Space, Add  5.80 
    For Elevated Installation >10' To 15', Add  1.93 
    For Elevated Installation >15' To 20', Add  3.87 
    For Elevated Installation >20' To 25', Add  4.84 
    For Elevated Installation >25' To 30', Add  6.77 
    For Elevated Installation >30' To 35', Add  7.74 
    For Elevated Installation >35' To 40', Add  9.67 
    For Elevated Installation >40', Add  10.64 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.80 

. 
 26 05 33 13-0491 EA  1" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 20.96 9.97 

    For Work In Restricted Working Space, Add  5.98 
    For Elevated Installation >10' To 15', Add  1.99 
    For Elevated Installation >15' To 20', Add  3.99 
    For Elevated Installation >20' To 25', Add  4.98 
    For Elevated Installation >25' To 30', Add  6.98 
    For Elevated Installation >30' To 35', Add  7.97 
    For Elevated Installation >35' To 40', Add  9.97 
    For Elevated Installation >40', Add  10.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.98 

. 
 26 05 33 13-0492 EA 1-1/4" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 23.18 10.26 

    For Work In Restricted Working Space, Add  6.15 
    For Elevated Installation >10' To 15', Add  2.05 
    For Elevated Installation >15' To 20', Add  4.10 
    For Elevated Installation >20' To 25', Add  5.13 
    For Elevated Installation >25' To 30', Add  7.18 
    For Elevated Installation >30' To 35', Add  8.20 
    For Elevated Installation >35' To 40', Add  10.26 
    For Elevated Installation >40', Add  11.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.15 

. 
 26 05 33 13-0493 EA 1-1/4" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 23.78 10.55 

    For Work In Restricted Working Space, Add  6.33 
    For Elevated Installation >10' To 15', Add  2.11 
    For Elevated Installation >15' To 20', Add  4.22 
    For Elevated Installation >20' To 25', Add  5.28 
    For Elevated Installation >25' To 30', Add  7.39 
    For Elevated Installation >30' To 35', Add  8.44 
    For Elevated Installation >35' To 40', Add  10.56 
    For Elevated Installation >40', Add  11.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.33 

. 
 26 05 33 13-0494 EA  1-1/4" x 1" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 24.95 11.14 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-0495 EA 1-1/2" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 26.68 11.72 

    For Work In Restricted Working Space, Add  7.04 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.69 
    For Elevated Installation >20' To 25', Add  5.86 
    For Elevated Installation >25' To 30', Add  8.21 
    For Elevated Installation >30' To 35', Add  9.38 
    For Elevated Installation >35' To 40', Add  11.73 
    For Elevated Installation >40', Add  12.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 

. 
 26 05 33 13-0496 EA 1-1/2" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................ 27.26 12.02 

    For Work In Restricted Working Space, Add  7.21 
    For Elevated Installation >10' To 15', Add  2.40 
    For Elevated Installation >15' To 20', Add  4.81 
    For Elevated Installation >20' To 25', Add  6.01 
    For Elevated Installation >25' To 30', Add  8.41 
    For Elevated Installation >30' To 35', Add  9.61 
    For Elevated Installation >35' To 40', Add  12.02 
    For Elevated Installation >40', Add  13.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.21 
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 26 05 33 13-0497 EA 1-1/2" x 1" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 28.43 12.60 

    For Work In Restricted Working Space, Add  7.56 
    For Elevated Installation >10' To 15', Add  2.52 
    For Elevated Installation >15' To 20', Add  5.04 
    For Elevated Installation >20' To 25', Add  6.30 
    For Elevated Installation >25' To 30', Add  8.82 
    For Elevated Installation >30' To 35', Add  10.08 
    For Elevated Installation >35' To 40', Add  12.60 
    For Elevated Installation >40', Add  13.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.56 

. 
 26 05 33 13-0498 EA  1-1/2" x 1-1/4" Rigid Galvanized Steel (RGS) Reducing Bushing ......................................................................................... 29.60 13.19 

    For Work In Restricted Working Space, Add  7.91 
    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.27 
    For Elevated Installation >20' To 25', Add  6.59 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.55 
    For Elevated Installation >35' To 40', Add  13.19 
    For Elevated Installation >40', Add  14.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 33 13-0499 EA 2" x 1/2" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 33.47 13.19 

    For Work In Restricted Working Space, Add  7.91 
    For Elevated Installation >10' To 15', Add  2.64 
    For Elevated Installation >15' To 20', Add  5.27 
    For Elevated Installation >20' To 25', Add  6.59 
    For Elevated Installation >25' To 30', Add  9.23 
    For Elevated Installation >30' To 35', Add  10.55 
    For Elevated Installation >35' To 40', Add  13.19 
    For Elevated Installation >40', Add  14.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.91 

. 
 26 05 33 13-0500 EA 2" x 3/4" Rigid Galvanized Steel (RGS) Reducing Bushing .................................................................................................. 34.06 13.48 

    For Work In Restricted Working Space, Add  8.09 
    For Elevated Installation >10' To 15', Add  2.70 
    For Elevated Installation >15' To 20', Add  5.39 
    For Elevated Installation >20' To 25', Add  6.74 
    For Elevated Installation >25' To 30', Add  9.44 
    For Elevated Installation >30' To 35', Add  10.78 
    For Elevated Installation >35' To 40', Add  13.48 
    For Elevated Installation >40', Add  14.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.09 

. 
 26 05 33 13-0501 EA 2" x 1" Rigid Galvanized Steel (RGS) Reducing Bushing ..................................................................................................... 35.24 14.06 

    For Work In Restricted Working Space, Add  8.44 
    For Elevated Installation >10' To 15', Add  2.81 
    For Elevated Installation >15' To 20', Add  5.63 
    For Elevated Installation >20' To 25', Add  7.04 
    For Elevated Installation >25' To 30', Add  9.85 
    For Elevated Installation >30' To 35', Add  11.26 
    For Elevated Installation >35' To 40', Add  14.07 
    For Elevated Installation >40', Add  15.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.44 

. 
 26 05 33 13-0502 EA 2" x 1-1/4" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 36.41 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0503 EA  2" x 1-1/2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 39.34 16.12 

    For Work In Restricted Working Space, Add  9.67 
    For Elevated Installation >10' To 15', Add  3.22 
    For Elevated Installation >15' To 20', Add  6.45 
    For Elevated Installation >20' To 25', Add  8.06 
    For Elevated Installation >25' To 30', Add  11.28 
    For Elevated Installation >30' To 35', Add  12.90 
    For Elevated Installation >35' To 40', Add  16.12 
    For Elevated Installation >40', Add  17.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.67 

. 
 26 05 33 13-0504 EA  2-1/2" x 2" Rigid Galvanized Steel (RGS) Reducing Bushing ............................................................................................... 48.61 19.05 

    For Work In Restricted Working Space, Add  11.43 
    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

XXXXXXX 
. 
 26 05 33 13-0505  Rigid Galvanized Steel (RGS) Locknuts (26 05 33 13-0059) 
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 26 05 33 13-0506 EA 1/2" Rigid Galvanized Steel (RGS) Locknuts .......................................................................................................................... 2.39 1.17 

    For Work In Restricted Working Space, Add  0.70 
    For Elevated Installation >10' To 15', Add  0.23 
    For Elevated Installation >15' To 20', Add  0.47 
    For Elevated Installation >20' To 25', Add  0.59 
    For Elevated Installation >25' To 30', Add  0.82 
    For Elevated Installation >30' To 35', Add  0.94 
    For Elevated Installation >35' To 40', Add  1.17 
    For Elevated Installation >40', Add  1.29 

. 
 26 05 33 13-0507 EA 3/4" Rigid Galvanized Steel (RGS) Locknuts .......................................................................................................................... 3.59 1.76 

    For Work In Restricted Working Space, Add  1.06 
    For Elevated Installation >10' To 15', Add  0.35 
    For Elevated Installation >15' To 20', Add  0.70 
    For Elevated Installation >20' To 25', Add  0.88 
    For Elevated Installation >25' To 30', Add  1.23 
    For Elevated Installation >30' To 35', Add  1.41 
    For Elevated Installation >35' To 40', Add  1.76 
    For Elevated Installation >40', Add  1.94 

. 
 26 05 33 13-0508 EA 1" Rigid Galvanized Steel (RGS) Locknuts ............................................................................................................................. 5.98 2.93 

    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.47 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 

. 
 26 05 33 13-0509 EA 1-1/4" Rigid Galvanized Steel (RGS) Locknuts ....................................................................................................................... 8.40 4.11 

    For Work In Restricted Working Space, Add  2.46 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.28 
    For Elevated Installation >35' To 40', Add  4.10 
    For Elevated Installation >40', Add  4.51 

. 
 26 05 33 13-0510 EA 1-1/2" Rigid Galvanized Steel (RGS) Locknuts ....................................................................................................................... 9.64 4.69 

    For Work In Restricted Working Space, Add  2.81 
    For Elevated Installation >10' To 15', Add  0.94 
    For Elevated Installation >15' To 20', Add  1.88 
    For Elevated Installation >20' To 25', Add  2.35 
    For Elevated Installation >25' To 30', Add  3.28 
    For Elevated Installation >30' To 35', Add  3.75 
    For Elevated Installation >35' To 40', Add  4.69 
    For Elevated Installation >40', Add  5.16 

. 
 26 05 33 13-0511 EA 2" Rigid Galvanized Steel (RGS) Locknuts ........................................................................................................................... 10.87 5.28 

    For Work In Restricted Working Space, Add  3.17 
    For Elevated Installation >10' To 15', Add  1.06 
    For Elevated Installation >15' To 20', Add  2.11 
    For Elevated Installation >20' To 25', Add  2.64 
    For Elevated Installation >25' To 30', Add  3.69 
    For Elevated Installation >30' To 35', Add  4.22 
    For Elevated Installation >35' To 40', Add  5.28 
    For Elevated Installation >40', Add  5.80 

. 
 26 05 33 13-0512 EA 2-1/2" Rigid Galvanized Steel (RGS) Locknuts ..................................................................................................................... 14.90 7.03 

    For Work In Restricted Working Space, Add  4.22 
    For Elevated Installation >10' To 15', Add  1.41 
    For Elevated Installation >15' To 20', Add  2.81 
    For Elevated Installation >20' To 25', Add  3.52 
    For Elevated Installation >25' To 30', Add  4.92 
    For Elevated Installation >30' To 35', Add  5.62 
    For Elevated Installation >35' To 40', Add  7.03 
    For Elevated Installation >40', Add  7.73 

. 
 26 05 33 13-0513 EA 3" Rigid Galvanized Steel (RGS) Locknuts ........................................................................................................................... 18.52 8.79 

    For Work In Restricted Working Space, Add  5.28 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.16 
    For Elevated Installation >30' To 35', Add  7.04 
    For Elevated Installation >35' To 40', Add  8.80 
    For Elevated Installation >40', Add  9.67 

. 
 26 05 33 13-0514 EA 3-1/2" Rigid Galvanized Steel (RGS) Locknuts ..................................................................................................................... 21.47 9.97 

    For Work In Restricted Working Space, Add  5.98 
    For Elevated Installation >10' To 15', Add  1.99 
    For Elevated Installation >15' To 20', Add  3.99 
    For Elevated Installation >20' To 25', Add  4.98 
    For Elevated Installation >25' To 30', Add  6.98 
    For Elevated Installation >30' To 35', Add  7.97 
    For Elevated Installation >35' To 40', Add  9.97 
    For Elevated Installation >40', Add  10.96 
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 26 05 33 13-0515 EA 4" Rigid Galvanized Steel (RGS) Locknuts ........................................................................................................................... 24.06 11.14 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 

XXXXXXX 
. 
 26 05 33 13-0516  Rigid Galvanized Steel (RGS) Grounding Locknuts (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0517 EA 1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts ........................................................................................................ 3.11 1.17 
    For Work In Restricted Working Space, Add  0.70 
    For Elevated Installation >10' To 15', Add  0.23 
    For Elevated Installation >15' To 20', Add  0.47 
    For Elevated Installation >20' To 25', Add  0.59 
    For Elevated Installation >25' To 30', Add  0.82 
    For Elevated Installation >30' To 35', Add  0.94 
    For Elevated Installation >35' To 40', Add  1.17 
    For Elevated Installation >40', Add  1.29 

. 
 26 05 33 13-0518 EA 3/4" Rigid Galvanized Steel (RGS) Grounding Locknuts ........................................................................................................ 4.44 1.76 

    For Work In Restricted Working Space, Add  1.06 
    For Elevated Installation >10' To 15', Add  0.35 
    For Elevated Installation >15' To 20', Add  0.70 
    For Elevated Installation >20' To 25', Add  0.88 
    For Elevated Installation >25' To 30', Add  1.23 
    For Elevated Installation >30' To 35', Add  1.41 
    For Elevated Installation >35' To 40', Add  1.76 
    For Elevated Installation >40', Add  1.94 

. 
 26 05 33 13-0519 EA 1" Rigid Galvanized Steel (RGS) Grounding Locknuts ........................................................................................................... 7.18 2.93 

    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.47 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 

. 
 26 05 33 13-0520 EA 1-1/4" Rigid Galvanized Steel (RGS) Grounding Locknuts ................................................................................................... 10.04 4.11 

    For Work In Restricted Working Space, Add  2.46 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.28 
    For Elevated Installation >35' To 40', Add  4.10 
    For Elevated Installation >40', Add  4.51 

. 
 26 05 33 13-0521 EA 1-1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts ................................................................................................... 11.39 4.69 

    For Work In Restricted Working Space, Add  2.81 
    For Elevated Installation >10' To 15', Add  0.94 
    For Elevated Installation >15' To 20', Add  1.88 
    For Elevated Installation >20' To 25', Add  2.35 
    For Elevated Installation >25' To 30', Add  3.28 
    For Elevated Installation >30' To 35', Add  3.75 
    For Elevated Installation >35' To 40', Add  4.69 
    For Elevated Installation >40', Add  5.16 

. 
 26 05 33 13-0522 EA 2" Rigid Galvanized Steel (RGS) Grounding Locknuts ......................................................................................................... 13.17 5.28 

    For Work In Restricted Working Space, Add  3.17 
    For Elevated Installation >10' To 15', Add  1.06 
    For Elevated Installation >15' To 20', Add  2.11 
    For Elevated Installation >20' To 25', Add  2.64 
    For Elevated Installation >25' To 30', Add  3.69 
    For Elevated Installation >30' To 35', Add  4.22 
    For Elevated Installation >35' To 40', Add  5.28 
    For Elevated Installation >40', Add  5.80 

. 
 26 05 33 13-0523 EA 2-1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts ................................................................................................... 18.94 7.03 

    For Work In Restricted Working Space, Add  4.22 
    For Elevated Installation >10' To 15', Add  1.41 
    For Elevated Installation >15' To 20', Add  2.81 
    For Elevated Installation >20' To 25', Add  3.52 
    For Elevated Installation >25' To 30', Add  4.92 
    For Elevated Installation >30' To 35', Add  5.62 
    For Elevated Installation >35' To 40', Add  7.03 
    For Elevated Installation >40', Add  7.73 

. 
 26 05 33 13-0524 EA 3" Rigid Galvanized Steel (RGS) Grounding Locknuts ......................................................................................................... 23.78 8.79 

    For Work In Restricted Working Space, Add  5.28 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.16 
    For Elevated Installation >30' To 35', Add  7.04 
    For Elevated Installation >35' To 40', Add  8.80 
    For Elevated Installation >40', Add  9.67 
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 26 05 33 13-0525 EA 3-1/2" Rigid Galvanized Steel (RGS) Grounding Locknuts ................................................................................................... 29.98 9.97 

    For Work In Restricted Working Space, Add  5.98 
    For Elevated Installation >10' To 15', Add  1.99 
    For Elevated Installation >15' To 20', Add  3.99 
    For Elevated Installation >20' To 25', Add  4.98 
    For Elevated Installation >25' To 30', Add  6.98 
    For Elevated Installation >30' To 35', Add  7.97 
    For Elevated Installation >35' To 40', Add  9.97 
    For Elevated Installation >40', Add  10.96 

. 
 26 05 33 13-0526 EA 4" Rigid Galvanized Steel (RGS) Grounding Locknuts ......................................................................................................... 35.24 11.14 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 

XXXXXXX 
. 
 26 05 33 13-0527  Rigid Galvanized Steel (RGS) Insulated Ground Bushing (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0528 EA 1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ............................................................................................... 8.95 3.52 
    For Work In Restricted Working Space, Add  2.11 
    For Elevated Installation >10' To 15', Add  0.70 
    For Elevated Installation >15' To 20', Add  1.41 
    For Elevated Installation >20' To 25', Add  1.76 
    For Elevated Installation >25' To 30', Add  2.46 
    For Elevated Installation >30' To 35', Add  2.81 
    For Elevated Installation >35' To 40', Add  3.52 
    For Elevated Installation >40', Add  3.87 

. 
 26 05 33 13-0529 EA 3/4" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ............................................................................................. 11.47 4.69 

    For Work In Restricted Working Space, Add  2.81 
    For Elevated Installation >10' To 15', Add  0.94 
    For Elevated Installation >15' To 20', Add  1.88 
    For Elevated Installation >20' To 25', Add  2.35 
    For Elevated Installation >25' To 30', Add  3.28 
    For Elevated Installation >30' To 35', Add  3.75 
    For Elevated Installation >35' To 40', Add  4.69 
    For Elevated Installation >40', Add  5.16 

. 
 26 05 33 13-0530 EA 1" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 14.53 5.86 

    For Work In Restricted Working Space, Add  3.52 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.93 
    For Elevated Installation >25' To 30', Add  4.10 
    For Elevated Installation >30' To 35', Add  4.69 
    For Elevated Installation >35' To 40', Add  5.86 
    For Elevated Installation >40', Add  6.45 

. 
 26 05 33 13-0531 EA 1-1/4" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 21.90 9.38 

    For Work In Restricted Working Space, Add  5.63 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.75 
    For Elevated Installation >20' To 25', Add  4.69 
    For Elevated Installation >25' To 30', Add  6.57 
    For Elevated Installation >30' To 35', Add  7.50 
    For Elevated Installation >35' To 40', Add  9.38 
    For Elevated Installation >40', Add  10.32 

. 
 26 05 33 13-0532 EA 1-1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 24.66 10.55 

    For Work In Restricted Working Space, Add  6.33 
    For Elevated Installation >10' To 15', Add  2.11 
    For Elevated Installation >15' To 20', Add  4.22 
    For Elevated Installation >20' To 25', Add  5.28 
    For Elevated Installation >25' To 30', Add  7.39 
    For Elevated Installation >30' To 35', Add  8.44 
    For Elevated Installation >35' To 40', Add  10.56 
    For Elevated Installation >40', Add  11.61 

. 
 26 05 33 13-0533 EA 2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 27.80 11.72 

    For Work In Restricted Working Space, Add  7.04 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.69 
    For Elevated Installation >20' To 25', Add  5.86 
    For Elevated Installation >25' To 30', Add  8.21 
    For Elevated Installation >30' To 35', Add  9.38 
    For Elevated Installation >35' To 40', Add  11.73 
    For Elevated Installation >40', Add  12.90 

. 
 26 05 33 13-0534 EA 2-1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 36.56 14.06 

    For Work In Restricted Working Space, Add  8.44 
    For Elevated Installation >10' To 15', Add  2.81 
    For Elevated Installation >15' To 20', Add  5.63 
    For Elevated Installation >20' To 25', Add  7.04 
    For Elevated Installation >25' To 30', Add  9.85 
    For Elevated Installation >30' To 35', Add  11.26 
    For Elevated Installation >35' To 40', Add  14.07 
    For Elevated Installation >40', Add  15.48 
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 26 05 33 13-0535 EA 3" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 44.81 17.59 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 

. 
 26 05 33 13-0536 EA 3-1/2" Rigid Galvanized Steel (RGS) Insulated Ground Bushing .......................................................................................... 56.86 23.45 

    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 

. 
 26 05 33 13-0537 EA 4" Rigid Galvanized Steel (RGS) Insulated Ground Bushing ................................................................................................ 69.88 29.31 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 

XXXXXXX 
. 
 26 05 33 13-0538  Rigid Galvanized Steel (RGS) Threadless Compression Connectors (26 05 33 13-

0059) 
. 
. 

 26 05 33 13-0539 EA 1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ........................................................................... 23.69 10.55 
    For Work In Restricted Working Space, Add  6.33 
    For Elevated Installation >10' To 15', Add  2.11 
    For Elevated Installation >15' To 20', Add  4.22 
    For Elevated Installation >20' To 25', Add  5.28 
    For Elevated Installation >25' To 30', Add  7.39 
    For Elevated Installation >30' To 35', Add  8.44 
    For Elevated Installation >35' To 40', Add  10.56 
    For Elevated Installation >40', Add  11.61 

. 
 26 05 33 13-0540 EA 3/4" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ........................................................................... 27.61 11.72 

    For Work In Restricted Working Space, Add  7.04 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.69 
    For Elevated Installation >20' To 25', Add  5.86 
    For Elevated Installation >25' To 30', Add  8.21 
    For Elevated Installation >30' To 35', Add  9.38 
    For Elevated Installation >35' To 40', Add  11.73 
    For Elevated Installation >40', Add  12.90 

. 
 26 05 33 13-0541 EA 1" Rigid Galvanized Steel (RGS) Threadless Compression Connectors .............................................................................. 35.81 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 

. 
 26 05 33 13-0542 EA 1-1/4" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ........................................................................ 47.40 17.59 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 

. 
 26 05 33 13-0543 EA 1-1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ........................................................................ 63.83 23.45 

    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 

. 
 26 05 33 13-0544 EA 2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors .............................................................................. 91.11 29.31 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
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 26 05 33 13-0545 EA 2-1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ...................................................................... 145.29 35.17 

    For Work In Restricted Working Space, Add  21.10 
    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 

. 
 26 05 33 13-0546 EA 3" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ............................................................................ 181.44 41.03 

    For Work In Restricted Working Space, Add  24.62 
    For Elevated Installation >10' To 15', Add  8.21 
    For Elevated Installation >15' To 20', Add  16.41 
    For Elevated Installation >20' To 25', Add  20.52 
    For Elevated Installation >25' To 30', Add  28.72 
    For Elevated Installation >30' To 35', Add  32.83 
    For Elevated Installation >35' To 40', Add  41.04 
    For Elevated Installation >40', Add  45.14 

. 
 26 05 33 13-0547 EA 3-1/2" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ...................................................................... 229.51 49.82 

    For Work In Restricted Working Space, Add  29.90 
    For Elevated Installation >10' To 15', Add  9.97 
    For Elevated Installation >15' To 20', Add  19.93 
    For Elevated Installation >20' To 25', Add  24.91 
    For Elevated Installation >25' To 30', Add  34.88 
    For Elevated Installation >30' To 35', Add  39.86 
    For Elevated Installation >35' To 40', Add  49.83 
    For Elevated Installation >40', Add  54.81 

. 
 26 05 33 13-0548 EA 4" Rigid Galvanized Steel (RGS) Threadless Compression Connectors ............................................................................ 276.21 58.62 

    For Work In Restricted Working Space, Add  35.17 
    For Elevated Installation >10' To 15', Add  11.72 
    For Elevated Installation >15' To 20', Add  23.45 
    For Elevated Installation >20' To 25', Add  29.31 
    For Elevated Installation >25' To 30', Add  41.03 
    For Elevated Installation >30' To 35', Add  46.89 
    For Elevated Installation >35' To 40', Add  58.62 
    For Elevated Installation >40', Add  64.48 

XXXXXXX 
. 
 26 05 33 13-0549  Rigid Galvanized Steel (RGS) Compression Coupling (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0550 EA 1/2" Rigid Galvanized Steel (RGS) Compression Coupling .................................................................................................. 33.48 14.65 
    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 

. 
 26 05 33 13-0551 EA 3/4" Rigid Galvanized Steel (RGS) Compression Coupling .................................................................................................. 41.85 17.59 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 

. 
 26 05 33 13-0552 EA 1" Rigid Galvanized Steel (RGS) Compression Coupling ..................................................................................................... 58.56 23.45 

    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 

. 
 26 05 33 13-0553 EA 1-1/4" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................... 75.88 29.31 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 

. 
 26 05 33 13-0554 EA 1-1/2" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................... 92.81 35.17 

    For Work In Restricted Working Space, Add  21.10 
    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 
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. 
 26 05 33 13-0555 EA 2" Rigid Galvanized Steel (RGS) Compression Coupling ................................................................................................... 131.21 41.03 

    For Work In Restricted Working Space, Add  24.62 
    For Elevated Installation >10' To 15', Add  8.21 
    For Elevated Installation >15' To 20', Add  16.41 
    For Elevated Installation >20' To 25', Add  20.52 
    For Elevated Installation >25' To 30', Add  28.72 
    For Elevated Installation >30' To 35', Add  32.83 
    For Elevated Installation >35' To 40', Add  41.04 
    For Elevated Installation >40', Add  45.14 

. 
 26 05 33 13-0556 EA 2-1/2" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................. 197.30 46.90 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 

. 
 26 05 33 13-0557 EA 3" Rigid Galvanized Steel (RGS) Compression Coupling ................................................................................................... 218.02 40.45 

    For Work In Restricted Working Space, Add  24.27 
    For Elevated Installation >10' To 15', Add  8.09 
    For Elevated Installation >15' To 20', Add  16.18 
    For Elevated Installation >20' To 25', Add  20.22 
    For Elevated Installation >25' To 30', Add  28.31 
    For Elevated Installation >30' To 35', Add  32.36 
    For Elevated Installation >35' To 40', Add  40.45 
    For Elevated Installation >40', Add  44.49 

. 
 26 05 33 13-0558 EA 3-1/2" Rigid Galvanized Steel (RGS) Compression Coupling ............................................................................................. 303.61 61.55 

    For Work In Restricted Working Space, Add  36.93 
    For Elevated Installation >10' To 15', Add  12.31 
    For Elevated Installation >15' To 20', Add  24.62 
    For Elevated Installation >20' To 25', Add  30.77 
    For Elevated Installation >25' To 30', Add  43.08 
    For Elevated Installation >30' To 35', Add  49.24 
    For Elevated Installation >35' To 40', Add  61.55 
    For Elevated Installation >40', Add  67.70 

. 
 26 05 33 13-0559 EA 4" Rigid Galvanized Steel (RGS) Compression Coupling ................................................................................................... 371.67 70.34 

    For Work In Restricted Working Space, Add  42.20 
    For Elevated Installation >10' To 15', Add  14.07 
    For Elevated Installation >15' To 20', Add  28.14 
    For Elevated Installation >20' To 25', Add  35.17 
    For Elevated Installation >25' To 30', Add  49.24 
    For Elevated Installation >30' To 35', Add  56.27 
    For Elevated Installation >35' To 40', Add  70.34 
    For Elevated Installation >40', Add  77.37 

XXXXXXX 
. 
 26 05 33 13-0560  Zinc Plated Steel Snap-in Knock Out Seal (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0561 EA 1/2" Zinc Plated Steel Snap-in Knock Out Seal ...................................................................................................................... 6.02 2.93 
    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.47 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 

. 
 26 05 33 13-0562 EA 3/4" Zinc Plated Steel Snap-in Knock Out Seal ...................................................................................................................... 7.24 3.52 

    For Work In Restricted Working Space, Add  2.11 
    For Elevated Installation >10' To 15', Add  0.70 
    For Elevated Installation >15' To 20', Add  1.41 
    For Elevated Installation >20' To 25', Add  1.76 
    For Elevated Installation >25' To 30', Add  2.46 
    For Elevated Installation >30' To 35', Add  2.81 
    For Elevated Installation >35' To 40', Add  3.52 
    For Elevated Installation >40', Add  3.87 

. 
 26 05 33 13-0563 EA 1" Zinc Plated Steel Snap-in Knock Out Seal ......................................................................................................................... 8.54 4.11 

    For Work In Restricted Working Space, Add  2.46 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.28 
    For Elevated Installation >35' To 40', Add  4.10 
    For Elevated Installation >40', Add  4.51 

. 
 26 05 33 13-0564 EA 1-1/4" Zinc Plated Steel Snap-in Knock Out Seal ................................................................................................................. 11.00 5.28 

    For Work In Restricted Working Space, Add  3.17 
    For Elevated Installation >10' To 15', Add  1.06 
    For Elevated Installation >15' To 20', Add  2.11 
    For Elevated Installation >20' To 25', Add  2.64 
    For Elevated Installation >25' To 30', Add  3.69 
    For Elevated Installation >30' To 35', Add  4.22 
    For Elevated Installation >35' To 40', Add  5.28 
    For Elevated Installation >40', Add  5.80 
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. 
 26 05 33 13-0565 EA 1-1/2" Zinc Plated Steel Snap-in Knock Out Seal ................................................................................................................. 12.34 5.86 

    For Work In Restricted Working Space, Add  3.52 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.93 
    For Elevated Installation >25' To 30', Add  4.10 
    For Elevated Installation >30' To 35', Add  4.69 
    For Elevated Installation >35' To 40', Add  5.86 
    For Elevated Installation >40', Add  6.45 

. 
 26 05 33 13-0566 EA 2" Zinc Plated Steel Snap-in Knock Out Seal ....................................................................................................................... 14.93 7.03 

    For Work In Restricted Working Space, Add  4.22 
    For Elevated Installation >10' To 15', Add  1.41 
    For Elevated Installation >15' To 20', Add  2.81 
    For Elevated Installation >20' To 25', Add  3.52 
    For Elevated Installation >25' To 30', Add  4.92 
    For Elevated Installation >30' To 35', Add  5.62 
    For Elevated Installation >35' To 40', Add  7.03 
    For Elevated Installation >40', Add  7.73 

XXXXXXX 
. 
 26 05 33 13-0567  Zinc Plated Steel 3-Piece Knock Out Seal (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0568 EA 1/2" Zinc Plated Steel 3-Piece Knock Out Seal ...................................................................................................................... 6.84 2.93 
    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.47 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 

. 
 26 05 33 13-0569 EA 3/4" Zinc Plated Steel 3-Piece Knock Out Seal ...................................................................................................................... 8.16 3.52 

    For Work In Restricted Working Space, Add  2.11 
    For Elevated Installation >10' To 15', Add  0.70 
    For Elevated Installation >15' To 20', Add  1.41 
    For Elevated Installation >20' To 25', Add  1.76 
    For Elevated Installation >25' To 30', Add  2.46 
    For Elevated Installation >30' To 35', Add  2.81 
    For Elevated Installation >35' To 40', Add  3.52 
    For Elevated Installation >40', Add  3.87 

. 
 26 05 33 13-0570 EA 1" Zinc Plated Steel 3-Piece Knock Out Seal ......................................................................................................................... 9.77 4.11 

    For Work In Restricted Working Space, Add  2.46 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.28 
    For Elevated Installation >35' To 40', Add  4.10 
    For Elevated Installation >40', Add  4.51 

. 
 26 05 33 13-0571 EA 1-1/4" Zinc Plated Steel 3-Piece Knock Out Seal ................................................................................................................. 12.57 5.28 

    For Work In Restricted Working Space, Add  3.17 
    For Elevated Installation >10' To 15', Add  1.06 
    For Elevated Installation >15' To 20', Add  2.11 
    For Elevated Installation >20' To 25', Add  2.64 
    For Elevated Installation >25' To 30', Add  3.69 
    For Elevated Installation >30' To 35', Add  4.22 
    For Elevated Installation >35' To 40', Add  5.28 
    For Elevated Installation >40', Add  5.80 

. 
 26 05 33 13-0572 EA 1-1/2" Zinc Plated Steel 3-Piece Knock Out Seal ................................................................................................................. 14.94 5.86 

    For Work In Restricted Working Space, Add  3.52 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.93 
    For Elevated Installation >25' To 30', Add  4.10 
    For Elevated Installation >30' To 35', Add  4.69 
    For Elevated Installation >35' To 40', Add  5.86 
    For Elevated Installation >40', Add  6.45 

. 
 26 05 33 13-0573 EA 2" Zinc Plated Steel 3-Piece Knock Out Seal ....................................................................................................................... 18.02 7.03 

    For Work In Restricted Working Space, Add  4.22 
    For Elevated Installation >10' To 15', Add  1.41 
    For Elevated Installation >15' To 20', Add  2.81 
    For Elevated Installation >20' To 25', Add  3.52 
    For Elevated Installation >25' To 30', Add  4.92 
    For Elevated Installation >30' To 35', Add  5.62 
    For Elevated Installation >35' To 40', Add  7.03 
    For Elevated Installation >40', Add  7.73 

. 
 26 05 33 13-0574 EA 2-1/2" Zinc Plated Steel 3-Piece Knock Out Seal ................................................................................................................. 22.25 8.79 

    For Work In Restricted Working Space, Add  5.28 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.16 
    For Elevated Installation >30' To 35', Add  7.04 
    For Elevated Installation >35' To 40', Add  8.80 
    For Elevated Installation >40', Add  9.67 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 33 Raceway And Boxes For Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 26 - 120  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 26 05 33 13-0575 EA 3" Zinc Plated Steel 3-Piece Knock Out Seal ........................................................................................................................ 25.75 9.97 

    For Work In Restricted Working Space, Add  5.98 
    For Elevated Installation >10' To 15', Add  1.99 
    For Elevated Installation >15' To 20', Add  3.99 
    For Elevated Installation >20' To 25', Add  4.98 
    For Elevated Installation >25' To 30', Add  6.98 
    For Elevated Installation >30' To 35', Add  7.97 
    For Elevated Installation >35' To 40', Add  9.97 
    For Elevated Installation >40', Add  10.96 

. 
 26 05 33 13-0576 EA 3-1/2" Zinc Plated Steel 3-Piece Knock Out Seal ................................................................................................................. 30.48 11.14 

    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 

. 
 26 05 33 13-0577 EA 4" Zinc Plated Steel 3-Piece Knock Out Seal ........................................................................................................................ 35.14 12.31 

    For Work In Restricted Working Space, Add  7.39 
    For Elevated Installation >10' To 15', Add  2.46 
    For Elevated Installation >15' To 20', Add  4.92 
    For Elevated Installation >20' To 25', Add  6.16 
    For Elevated Installation >25' To 30', Add  8.62 
    For Elevated Installation >30' To 35', Add  9.85 
    For Elevated Installation >35' To 40', Add  12.31 
    For Elevated Installation >40', Add  13.54 

XXXXXXX 
. 
 26 05 33 13-0578  Rigid Galvanized Steel (RGS) Chase Nipples (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0579 EA 1/2" Rigid Galvanized Steel (RGS) Chase Nipple ................................................................................................................. 14.31 7.03 
    For Work In Restricted Working Space, Add  4.22 
    For Elevated Installation >10' To 15', Add  1.41 
    For Elevated Installation >15' To 20', Add  2.81 
    For Elevated Installation >20' To 25', Add  3.52 
    For Elevated Installation >25' To 30', Add  4.92 
    For Elevated Installation >30' To 35', Add  5.62 
    For Elevated Installation >35' To 40', Add  7.03 
    For Elevated Installation >40', Add  7.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.22 

. 
 26 05 33 13-0580 EA 3/4" Rigid Galvanized Steel (RGS) Chase Nipple ................................................................................................................. 16.84 8.20 

    For Work In Restricted Working Space, Add  4.93 
    For Elevated Installation >10' To 15', Add  1.64 
    For Elevated Installation >15' To 20', Add  3.28 
    For Elevated Installation >20' To 25', Add  4.11 
    For Elevated Installation >25' To 30', Add  5.75 
    For Elevated Installation >30' To 35', Add  6.57 
    For Elevated Installation >35' To 40', Add  8.21 
    For Elevated Installation >40', Add  9.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.93 

. 
 26 05 33 13-0581 EA 1" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 20.84 9.97 

    For Work In Restricted Working Space, Add  5.98 
    For Elevated Installation >10' To 15', Add  1.99 
    For Elevated Installation >15' To 20', Add  3.99 
    For Elevated Installation >20' To 25', Add  4.98 
    For Elevated Installation >25' To 30', Add  6.98 
    For Elevated Installation >30' To 35', Add  7.97 
    For Elevated Installation >35' To 40', Add  9.97 
    For Elevated Installation >40', Add  10.96 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.98 

. 
 26 05 33 13-0582 EA 1-1/4" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 25.03 11.72 

    For Work In Restricted Working Space, Add  7.04 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.69 
    For Elevated Installation >20' To 25', Add  5.86 
    For Elevated Installation >25' To 30', Add  8.21 
    For Elevated Installation >30' To 35', Add  9.38 
    For Elevated Installation >35' To 40', Add  11.73 
    For Elevated Installation >40', Add  12.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 

. 
 26 05 33 13-0583 EA 1-1/2" Rigid Galvanized Steel (RGS) Chase Nipple .............................................................................................................. 31.35 14.65 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 
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 26 05 33 13-0584 EA 2" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 38.47 17.59 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.55 

. 
 26 05 33 13-0585 EA 2-1/2" Rigid Galvanized Steel (RGS) Chase Nipple.............................................................................................................. 47.31 20.51 

    For Work In Restricted Working Space, Add  12.31 
    For Elevated Installation >10' To 15', Add  4.10 
    For Elevated Installation >15' To 20', Add  8.21 
    For Elevated Installation >20' To 25', Add  10.26 
    For Elevated Installation >25' To 30', Add  14.36 
    For Elevated Installation >30' To 35', Add  16.41 
    For Elevated Installation >35' To 40', Add  20.52 
    For Elevated Installation >40', Add  22.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.31 

. 
 26 05 33 13-0586 EA 3" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 53.34 23.45 

    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.07 

. 
 26 05 33 13-0587 EA 3-1/2" Rigid Galvanized Steel (RGS) Chase Nipple.............................................................................................................. 64.15 26.37 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.83 

. 
 26 05 33 13-0588 EA 4" Rigid Galvanized Steel (RGS) Chase Nipple .................................................................................................................... 82.49 29.31 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.59 

XXXXXXX 
. 
 26 05 33 13-0589  Rigid Galvanized Steel (RGS) Pulling Elbow (26 05 33 13-0059) 
. 
. 

 26 05 33 13-0590 EA 1/2" Rigid Galvanized Steel (RGS) Pulling Elbow ................................................................................................................. 25.44 10.55 
    For Work In Restricted Working Space, Add  6.33 
    For Elevated Installation >10' To 15', Add  2.11 
    For Elevated Installation >15' To 20', Add  4.22 
    For Elevated Installation >20' To 25', Add  5.28 
    For Elevated Installation >25' To 30', Add  7.39 
    For Elevated Installation >30' To 35', Add  8.44 
    For Elevated Installation >35' To 40', Add  10.56 
    For Elevated Installation >40', Add  11.61 

. 
 26 05 33 13-0591 EA 3/4" Rigid Galvanized Steel (RGS) Pulling Elbow ................................................................................................................. 29.59 12.31 

    For Work In Restricted Working Space, Add  7.39 
    For Elevated Installation >10' To 15', Add  2.46 
    For Elevated Installation >15' To 20', Add  4.92 
    For Elevated Installation >20' To 25', Add  6.16 
    For Elevated Installation >25' To 30', Add  8.62 
    For Elevated Installation >30' To 35', Add  9.85 
    For Elevated Installation >35' To 40', Add  12.31 
    For Elevated Installation >40', Add  13.54 

. 
 26 05 33 13-0592 EA 1" Rigid Galvanized Steel (RGS) Pulling Elbow .................................................................................................................... 36.39 14.06 

    For Work In Restricted Working Space, Add  8.44 
    For Elevated Installation >10' To 15', Add  2.81 
    For Elevated Installation >15' To 20', Add  5.63 
    For Elevated Installation >20' To 25', Add  7.04 
    For Elevated Installation >25' To 30', Add  9.85 
    For Elevated Installation >30' To 35', Add  11.26 
    For Elevated Installation >35' To 40', Add  14.07 
    For Elevated Installation >40', Add  15.48 
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 26 05 33 13-0593 EA 1-1/4" Rigid Galvanized Steel (RGS) Pulling Elbow .............................................................................................................. 46.28 17.59 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 

. 
 26 05 33 13-0594 EA 1-1/2" Rigid Galvanized Steel (RGS) Pulling Elbow .............................................................................................................. 59.84 21.11 

    For Work In Restricted Working Space, Add  12.66 
    For Elevated Installation >10' To 15', Add  4.22 
    For Elevated Installation >15' To 20', Add  8.44 
    For Elevated Installation >20' To 25', Add  10.55 
    For Elevated Installation >25' To 30', Add  14.77 
    For Elevated Installation >30' To 35', Add  16.88 
    For Elevated Installation >35' To 40', Add  21.10 
    For Elevated Installation >40', Add  23.21 

. 
 26 05 33 13-0595 EA 2" Rigid Galvanized Steel (RGS) Pulling Elbow .................................................................................................................... 77.16 24.62 

    For Work In Restricted Working Space, Add  14.77 
    For Elevated Installation >10' To 15', Add  4.92 
    For Elevated Installation >15' To 20', Add  9.85 
    For Elevated Installation >20' To 25', Add  12.31 
    For Elevated Installation >25' To 30', Add  17.23 
    For Elevated Installation >30' To 35', Add  19.70 
    For Elevated Installation >35' To 40', Add  24.62 
    For Elevated Installation >40', Add  27.08 

. 
 26 05 33 13-0596 EA 2-1/2" Rigid Galvanized Steel (RGS) Pulling Elbow ............................................................................................................ 102.36 28.14 

    For Work In Restricted Working Space, Add  16.88 
    For Elevated Installation >10' To 15', Add  5.63 
    For Elevated Installation >15' To 20', Add  11.25 
    For Elevated Installation >20' To 25', Add  14.07 
    For Elevated Installation >25' To 30', Add  19.69 
    For Elevated Installation >30' To 35', Add  22.51 
    For Elevated Installation >35' To 40', Add  28.14 
    For Elevated Installation >40', Add  30.95 

. 
 26 05 33 13-0597 EA 3" Rigid Galvanized Steel (RGS) Pulling Elbow .................................................................................................................. 167.98 35.17 

    For Work In Restricted Working Space, Add  21.10 
    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 

XXXXXXX 
. 
 26 05 33 13-0598  Electrical Metallic Tubing (EMT) Thinwall Conduit (26 05 33 13-0058) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-0599  Electrical Metallic Tubing (EMT) Thinwall Conduit (26 05 33 13-0598) 

Note: Includes field bending conduit up to and including 1". 
. 
. 

 26 05 33 13-0600 LF 1/2" Electrical Metallic Tubing (EMT) Conduit ......................................................................................................................... 5.74 2.11 
    For >250 To 500, Deduct  -0.02 
    For >500 To 1,000, Deduct  -0.30 
    For >1,000, Deduct  -0.44 
    For Installation In Metal Stud Wall, Add  0.53 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.32 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.79 
    For Work In Restricted Working Space, Add  1.58 
    For Elevated Installation >10' To 15', Add  0.53 
    For Elevated Installation >15' To 20', Add  1.06 
    For Elevated Installation >20' To 25', Add  1.32 
    For Elevated Installation >25' To 30', Add  1.85 
    For Elevated Installation >30' To 35', Add  2.11 
    For Elevated Installation >35' To 40', Add  2.64 
    For Elevated Installation >40', Add  2.90 
    For Factory Applied Color Coating, Add  0.14 

. 
 26 05 33 13-0601 LF 3/4" Electrical Metallic Tubing (EMT) Conduit ......................................................................................................................... 6.58 2.34 

    For >250 To 500, Deduct  -0.04 
    For >500 To 1,000, Deduct  -0.35 
    For >1,000, Deduct  -0.51 
    For Installation In Metal Stud Wall, Add  0.59 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.47 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.88 
    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.47 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 
    For Factory Applied Color Coating, Add  0.22 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Raceway And Boxes For Electrical Systems 26 05 33 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 26 - 123 

. 
 26 05 33 13-0602 LF 1" Electrical Metallic Tubing (EMT) Conduit ............................................................................................................................ 7.66 2.57 

    For >250 To 500, Deduct  -0.06 
    For >500 To 1,000, Deduct  -0.41 
    For >1,000, Deduct  -0.60 
    For Installation In Metal Stud Wall, Add  0.65 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.61 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.97 
    For Work In Restricted Working Space, Add  1.94 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.29 
    For Elevated Installation >20' To 25', Add  1.61 
    For Elevated Installation >25' To 30', Add  2.26 
    For Elevated Installation >30' To 35', Add  2.58 
    For Elevated Installation >35' To 40', Add  3.23 
    For Elevated Installation >40', Add  3.55 
    For Factory Applied Color Coating, Add  0.36 

. 
 26 05 33 13-0603 LF 1-1/4" Electrical Metallic Tubing (EMT) Conduit ..................................................................................................................... 9.17 2.90 

    For >250 To 500, Deduct  -0.10 
    For >500 To 1,000, Deduct  -0.51 
    For >1,000, Deduct  -0.74 
    For Installation In Metal Stud Wall, Add  0.73 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.82 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.09 
    For Work In Restricted Working Space, Add  2.18 
    For Elevated Installation >10' To 15', Add  0.73 
    For Elevated Installation >15' To 20', Add  1.45 
    For Elevated Installation >20' To 25', Add  1.82 
    For Elevated Installation >25' To 30', Add  2.54 
    For Elevated Installation >30' To 35', Add  2.91 
    For Elevated Installation >35' To 40', Add  3.64 
    For Elevated Installation >40', Add  4.00 
    For Factory Applied Color Coating, Add  0.57 

. 
 26 05 33 13-0604 LF 1-1/2" Electrical Metallic Tubing (EMT) Conduit ................................................................................................................... 10.57 3.29 

    For >250 To 500, Deduct  -0.12 
    For >500 To 1,000, Deduct  -0.59 
    For >1,000, Deduct  -0.85 
    For Installation In Metal Stud Wall, Add  0.82 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.05 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.23 
    For Work In Restricted Working Space, Add  2.46 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.28 
    For Elevated Installation >35' To 40', Add  4.10 
    For Elevated Installation >40', Add  4.51 
    For Factory Applied Color Coating, Add  0.71 

. 
 26 05 33 13-0605 LF 2" Electrical Metallic Tubing (EMT) Conduit .......................................................................................................................... 12.19 3.76 

    For >250 To 500, Deduct  -0.14 
    For >500 To 1,000, Deduct  -0.68 
    For >1,000, Deduct  -0.98 
    For Installation In Metal Stud Wall, Add  0.94 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.35 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.41 
    For Work In Restricted Working Space, Add  2.81 
    For Elevated Installation >10' To 15', Add  0.94 
    For Elevated Installation >15' To 20', Add  1.88 
    For Elevated Installation >20' To 25', Add  2.35 
    For Elevated Installation >25' To 30', Add  3.28 
    For Elevated Installation >30' To 35', Add  3.75 
    For Elevated Installation >35' To 40', Add  4.69 
    For Elevated Installation >40', Add  5.16 
    For Factory Applied Color Coating, Add  0.84 

. 
 26 05 33 13-0606 LF 2-1/2" Electrical Metallic Tubing (EMT) Conduit ................................................................................................................... 15.30 4.46 

    For >250 To 500, Deduct  -0.21 
    For >500 To 1,000, Deduct  -0.87 
    For >1,000, Deduct  -1.25 
    For Installation In Metal Stud Wall, Add  1.11 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.79 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.67 
    For Work In Restricted Working Space, Add  3.34 
    For Elevated Installation >10' To 15', Add  1.11 
    For Elevated Installation >15' To 20', Add  2.23 
    For Elevated Installation >20' To 25', Add  2.79 
    For Elevated Installation >25' To 30', Add  3.90 
    For Elevated Installation >30' To 35', Add  4.46 
    For Elevated Installation >35' To 40', Add  5.57 
    For Elevated Installation >40', Add  6.13 
    For Factory Applied Color Coating, Add  1.25 
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 26 05 33 13-0607 LF 3" Electrical Metallic Tubing (EMT) Conduit .......................................................................................................................... 18.10 5.16 

    For >250 To 500, Deduct  -0.26 
    For >500 To 1,000, Deduct  -1.04 
    For >1,000, Deduct  -1.49 
    For Installation In Metal Stud Wall, Add  1.29 
    For Installation In Wood Stud Wall (Includes Drilling), Add  3.22 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.93 
    For Work In Restricted Working Space, Add  3.87 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.58 
    For Elevated Installation >20' To 25', Add  3.22 
    For Elevated Installation >25' To 30', Add  4.51 
    For Elevated Installation >30' To 35', Add  5.16 
    For Elevated Installation >35' To 40', Add  6.45 
    For Elevated Installation >40', Add  7.09 
    For Factory Applied Color Coating, Add  1.56 

. 
 26 05 33 13-0608 LF 3-1/2" Electrical Metallic Tubing (EMT) Conduit .................................................................................................................... 22.21 6.10 

    For >250 To 500, Deduct  -0.35 
    For >500 To 1,000, Deduct  -1.28 
    For >1,000, Deduct  -1.84 
    For Installation In Metal Stud Wall, Add  1.53 
    For Installation In Wood Stud Wall (Includes Drilling), Add  3.81 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.29 
    For Work In Restricted Working Space, Add  4.58 
    For Elevated Installation >10' To 15', Add  1.53 
    For Elevated Installation >15' To 20', Add  3.05 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.34 
    For Elevated Installation >30' To 35', Add  6.10 
    For Elevated Installation >35' To 40', Add  7.63 
    For Elevated Installation >40', Add  8.39 
    For Factory Applied Color Coating, Add  2.09 

. 
 26 05 33 13-0609 LF 4" Electrical Metallic Tubing (EMT) Conduit .......................................................................................................................... 28.71 8.63 

    For >250 To 500, Deduct  -0.36 
    For >500 To 1,000, Deduct  -1.61 
    For >1,000, Deduct  -2.33 
    For Installation In Metal Stud Wall, Add  2.16 
    For Installation In Wood Stud Wall (Includes Drilling), Add  5.40 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.24 
    For Work In Restricted Working Space, Add  6.47 
    For Elevated Installation >10' To 15', Add  2.16 
    For Elevated Installation >15' To 20', Add  4.32 
    For Elevated Installation >20' To 25', Add  5.40 
    For Elevated Installation >25' To 30', Add  7.55 
    For Elevated Installation >30' To 35', Add  8.63 
    For Elevated Installation >35' To 40', Add  10.79 
    For Elevated Installation >40', Add  11.87 
    For Factory Applied Color Coating, Add  2.14 

XXXXXXX 
. 
 26 05 33 13-0610  Electrical Metallic Tubing (EMT) 90 Degree Elbows (26 05 33 13-0598) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
. 
. 
 26 05 33 13-0611  Electrical Metallic Tubing (EMT) Set Screw Couplings (26 05 33 13-0598) 
. 
. 

 26 05 33 13-0612 EA 1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling ...................................................................................................... 6.02 2.81 
    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.47 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 

. 
 26 05 33 13-0613 EA  3/4" Electrical Metallic Tubing (EMT) Set Screw Coupling ...................................................................................................... 7.26 2.81 

    For Work In Restricted Working Space, Add  2.11 
    For Elevated Installation >10' To 15', Add  0.70 
    For Elevated Installation >15' To 20', Add  1.41 
    For Elevated Installation >20' To 25', Add  1.76 
    For Elevated Installation >25' To 30', Add  2.46 
    For Elevated Installation >30' To 35', Add  2.81 
    For Elevated Installation >35' To 40', Add  3.52 
    For Elevated Installation >40', Add  3.87 

. 
 26 05 33 13-0614 EA  1" Electrical Metallic Tubing (EMT) Set Screw Coupling ......................................................................................................... 8.55 3.29 

    For Work In Restricted Working Space, Add  2.46 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.28 
    For Elevated Installation >35' To 40', Add  4.10 
    For Elevated Installation >40', Add  4.51 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Raceway And Boxes For Electrical Systems 26 05 33 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 26 - 125 

. 
 26 05 33 13-0615 EA  1-1/4" Electrical Metallic Tubing (EMT) Set Screw Coupling ................................................................................................ 11.32 4.22 

    For Work In Restricted Working Space, Add  3.17 
    For Elevated Installation >10' To 15', Add  1.06 
    For Elevated Installation >15' To 20', Add  2.11 
    For Elevated Installation >20' To 25', Add  2.64 
    For Elevated Installation >25' To 30', Add  3.69 
    For Elevated Installation >30' To 35', Add  4.22 
    For Elevated Installation >35' To 40', Add  5.28 
    For Elevated Installation >40', Add  5.80 

. 
 26 05 33 13-0616 EA  1-1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling ................................................................................................ 13.92 5.16 

    For Work In Restricted Working Space, Add  3.87 
    For Elevated Installation >10' To 15', Add  1.29 
    For Elevated Installation >15' To 20', Add  2.58 
    For Elevated Installation >20' To 25', Add  3.23 
    For Elevated Installation >25' To 30', Add  4.52 
    For Elevated Installation >30' To 35', Add  5.16 
    For Elevated Installation >35' To 40', Add  6.45 
    For Elevated Installation >40', Add  7.10 

. 
 26 05 33 13-0617 EA  2" Electrical Metallic Tubing (EMT) Set Screw Coupling ....................................................................................................... 18.94 7.03 

    For Work In Restricted Working Space, Add  5.27 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.15 
    For Elevated Installation >30' To 35', Add  7.03 
    For Elevated Installation >35' To 40', Add  8.79 
    For Elevated Installation >40', Add  9.67 

. 
 26 05 33 13-0618 EA  2-1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling ................................................................................................ 25.83 9.38 

    For Work In Restricted Working Space, Add  7.04 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.69 
    For Elevated Installation >20' To 25', Add  5.86 
    For Elevated Installation >25' To 30', Add  8.21 
    For Elevated Installation >30' To 35', Add  9.38 
    For Elevated Installation >35' To 40', Add  11.73 
    For Elevated Installation >40', Add  12.90 

. 
 26 05 33 13-0619 EA 3" Electrical Metallic Tubing (EMT) Set Screw Coupling ....................................................................................................... 33.01 10.79 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 

. 
 26 05 33 13-0620 EA 3-1/2" Electrical Metallic Tubing (EMT) Set Screw Coupling ................................................................................................ 38.10 11.72 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 

. 
 26 05 33 13-0621 EA 4" Electrical Metallic Tubing (EMT) Set Screw Coupling ..................................................................................................... 106.51 31.29 

    For Work In Restricted Working Space, Add  30.39 
    For Elevated Installation >10' To 15', Add  10.13 
    For Elevated Installation >15' To 20', Add  20.26 
    For Elevated Installation >20' To 25', Add  25.32 
    For Elevated Installation >25' To 30', Add  35.45 
    For Elevated Installation >30' To 35', Add  40.52 
    For Elevated Installation >35' To 40', Add  50.65 
    For Elevated Installation >40', Add  55.71 

XXXXXXX 
. 
 26 05 33 13-0622  Electrical Metallic Tubing (EMT) Compression Couplings (26 05 33 13-0598) 
. 
. 

 26 05 33 13-0623 EA 1/2 Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 7.42 2.81 
    For Work In Restricted Working Space, Add  2.11 
    For Elevated Installation >10' To 15', Add  0.70 
    For Elevated Installation >15' To 20', Add  1.41 
    For Elevated Installation >20' To 25', Add  1.76 
    For Elevated Installation >25' To 30', Add  2.46 
    For Elevated Installation >30' To 35', Add  2.81 
    For Elevated Installation >35' To 40', Add  3.52 
    For Elevated Installation >40', Add  3.87 

. 
 26 05 33 13-0624 EA 3/4" Electrical Metallic Tubing (EMT) Compression Coupling ................................................................................................. 8.63 3.29 

    For Work In Restricted Working Space, Add  2.46 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.28 
    For Elevated Installation >35' To 40', Add  4.10 
    For Elevated Installation >40', Add  4.51 
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. 
 26 05 33 13-0625 EA 1" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 12.32 4.69 

    For Work In Restricted Working Space, Add  3.52 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.93 
    For Elevated Installation >25' To 30', Add  4.10 
    For Elevated Installation >30' To 35', Add  4.69 
    For Elevated Installation >35' To 40', Add  5.86 
    For Elevated Installation >40', Add  6.45 

. 
 26 05 33 13-0626 EA 1-1/4" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 15.31 5.63 

    For Work In Restricted Working Space, Add  4.22 
    For Elevated Installation >10' To 15', Add  1.41 
    For Elevated Installation >15' To 20', Add  2.81 
    For Elevated Installation >20' To 25', Add  3.52 
    For Elevated Installation >25' To 30', Add  4.92 
    For Elevated Installation >30' To 35', Add  5.62 
    For Elevated Installation >35' To 40', Add  7.03 
    For Elevated Installation >40', Add  7.73 

. 
 26 05 33 13-0627 EA 1-1/2" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 18.18 6.56 

    For Work In Restricted Working Space, Add  4.93 
    For Elevated Installation >10' To 15', Add  1.64 
    For Elevated Installation >15' To 20', Add  3.28 
    For Elevated Installation >20' To 25', Add  4.11 
    For Elevated Installation >25' To 30', Add  5.75 
    For Elevated Installation >30' To 35', Add  6.57 
    For Elevated Installation >35' To 40', Add  8.21 
    For Elevated Installation >40', Add  9.03 

. 
 26 05 33 13-0628 EA 2" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 23.88 8.44 

    For Work In Restricted Working Space, Add  6.33 
    For Elevated Installation >10' To 15', Add  2.11 
    For Elevated Installation >15' To 20', Add  4.22 
    For Elevated Installation >20' To 25', Add  5.28 
    For Elevated Installation >25' To 30', Add  7.39 
    For Elevated Installation >30' To 35', Add  8.44 
    For Elevated Installation >35' To 40', Add  10.56 
    For Elevated Installation >40', Add  11.61 

. 
 26 05 33 13-0629 EA 2-1/2" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 35.37 11.26 

    For Work In Restricted Working Space, Add  8.44 
    For Elevated Installation >10' To 15', Add  2.81 
    For Elevated Installation >15' To 20', Add  5.63 
    For Elevated Installation >20' To 25', Add  7.04 
    For Elevated Installation >25' To 30', Add  9.85 
    For Elevated Installation >30' To 35', Add  11.26 
    For Elevated Installation >35' To 40', Add  14.07 
    For Elevated Installation >40', Add  15.48 

. 
 26 05 33 13-0630 EA 3" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 41.03 13.13 

    For Work In Restricted Working Space, Add  9.85 
    For Elevated Installation >10' To 15', Add  3.28 
    For Elevated Installation >15' To 20', Add  6.56 
    For Elevated Installation >20' To 25', Add  8.21 
    For Elevated Installation >25' To 30', Add  11.49 
    For Elevated Installation >30' To 35', Add  13.13 
    For Elevated Installation >35' To 40', Add  16.41 
    For Elevated Installation >40', Add  18.05 

. 
 26 05 33 13-0631 EA 3-1/2" Electrical Metallic Tubing (EMT) Compression Coupling ............................................................................................ 51.31 16.42 

    For Work In Restricted Working Space, Add  12.31 
    For Elevated Installation >10' To 15', Add  4.10 
    For Elevated Installation >15' To 20', Add  8.21 
    For Elevated Installation >20' To 25', Add  10.26 
    For Elevated Installation >25' To 30', Add  14.36 
    For Elevated Installation >30' To 35', Add  16.41 
    For Elevated Installation >35' To 40', Add  20.52 
    For Elevated Installation >40', Add  22.57 

. 
 26 05 33 13-0632 EA 4" Electrical Metallic Tubing (EMT) Compression Coupling .................................................................................................. 65.86 21.11 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 

XXXXXXX 
. 
 26 05 33 13-0633  Electrical Metallic Tubing (EMT) Straight Box Connectors With Set Screw (26 

05 33 13-0598) 
. 
. 

 26 05 33 13-0634 EA 1/2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ....................................................................... 5.99 2.34 
    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.47 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.76 
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 26 05 33 13-0635 EA 3/4" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ....................................................................... 7.23 2.81 

    For Work In Restricted Working Space, Add  2.11 
    For Elevated Installation >10' To 15', Add  0.70 
    For Elevated Installation >15' To 20', Add  1.41 
    For Elevated Installation >20' To 25', Add  1.76 
    For Elevated Installation >25' To 30', Add  2.46 
    For Elevated Installation >30' To 35', Add  2.81 
    For Elevated Installation >35' To 40', Add  3.52 
    For Elevated Installation >40', Add  3.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.11 

. 
 26 05 33 13-0636 EA 1" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw .......................................................................... 8.55 3.29 

    For Work In Restricted Working Space, Add  2.46 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.28 
    For Elevated Installation >35' To 40', Add  4.10 
    For Elevated Installation >40', Add  4.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.46 

. 
 26 05 33 13-0637 EA 1-1/4" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ................................................................. 12.37 4.69 

    For Work In Restricted Working Space, Add  3.52 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.93 
    For Elevated Installation >25' To 30', Add  4.10 
    For Elevated Installation >30' To 35', Add  4.69 
    For Elevated Installation >35' To 40', Add  5.86 
    For Elevated Installation >40', Add  6.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.52 

. 
 26 05 33 13-0638 EA 1-1/2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ................................................................. 15.01 5.63 

    For Work In Restricted Working Space, Add  4.22 
    For Elevated Installation >10' To 15', Add  1.41 
    For Elevated Installation >15' To 20', Add  2.81 
    For Elevated Installation >20' To 25', Add  3.52 
    For Elevated Installation >25' To 30', Add  4.92 
    For Elevated Installation >30' To 35', Add  5.62 
    For Elevated Installation >35' To 40', Add  7.03 
    For Elevated Installation >40', Add  7.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.22 

. 
 26 05 33 13-0639 EA 2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ........................................................................ 18.99 7.03 

    For Work In Restricted Working Space, Add  5.28 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.16 
    For Elevated Installation >30' To 35', Add  7.04 
    For Elevated Installation >35' To 40', Add  8.80 
    For Elevated Installation >40', Add  9.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.28 

. 
 26 05 33 13-0640 EA 2-1/2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ................................................................. 27.35 9.38 

    For Work In Restricted Working Space, Add  7.04 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.69 
    For Elevated Installation >20' To 25', Add  5.86 
    For Elevated Installation >25' To 30', Add  8.21 
    For Elevated Installation >30' To 35', Add  9.38 
    For Elevated Installation >35' To 40', Add  11.73 
    For Elevated Installation >40', Add  12.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 

. 
 26 05 33 13-0641 EA 3" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ........................................................................ 34.08 11.72 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0642 EA 3-1/2" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ................................................................. 40.53 14.06 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.55 
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 26 05 33 13-0643 EA 4" Electrical Metallic Tubing (EMT) Straight Box Connector With Set Screw ........................................................................ 47.24 16.42 

    For Work In Restricted Working Space, Add  12.31 
    For Elevated Installation >10' To 15', Add  4.10 
    For Elevated Installation >15' To 20', Add  8.21 
    For Elevated Installation >20' To 25', Add  10.26 
    For Elevated Installation >25' To 30', Add  14.36 
    For Elevated Installation >30' To 35', Add  16.41 
    For Elevated Installation >35' To 40', Add  20.52 
    For Elevated Installation >40', Add  22.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.31 

XXXXXXX 
. 
 26 05 33 13-0644  Electrical Metallic Tubing (EMT) Insulated Straight Box Connectors With 

Set Screw (26 05 33 13-0598) 
. 
. 

 26 05 33 13-0645 EA  1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ....................................................... 8.06 3.17 
    For Work In Restricted Working Space, Add  2.36 
    For Elevated Installation >10' To 15', Add  0.79 
    For Elevated Installation >15' To 20', Add  1.57 
    For Elevated Installation >20' To 25', Add  1.96 
    For Elevated Installation >25' To 30', Add  2.75 
    For Elevated Installation >30' To 35', Add  3.14 
    For Elevated Installation >35' To 40', Add  3.93 
    For Elevated Installation >40', Add  4.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.36 

. 
 26 05 33 13-0646 EA  3/4" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ....................................................... 8.88 3.40 

    For Work In Restricted Working Space, Add  2.57 
    For Elevated Installation >10' To 15', Add  0.86 
    For Elevated Installation >15' To 20', Add  1.71 
    For Elevated Installation >20' To 25', Add  2.14 
    For Elevated Installation >25' To 30', Add  2.99 
    For Elevated Installation >30' To 35', Add  3.42 
    For Elevated Installation >35' To 40', Add  4.28 
    For Elevated Installation >40', Add  4.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.57 

. 
 26 05 33 13-0647 EA  1" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ........................................................ 11.03 4.22 

    For Work In Restricted Working Space, Add  3.13 
    For Elevated Installation >10' To 15', Add  1.04 
    For Elevated Installation >15' To 20', Add  2.09 
    For Elevated Installation >20' To 25', Add  2.61 
    For Elevated Installation >25' To 30', Add  3.65 
    For Elevated Installation >30' To 35', Add  4.18 
    For Elevated Installation >35' To 40', Add  5.22 
    For Elevated Installation >40', Add  5.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.13 

. 
 26 05 33 13-0648 EA  1-1/4" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .................................................. 14.35 5.39 

    For Work In Restricted Working Space, Add  4.01 
    For Elevated Installation >10' To 15', Add  1.34 
    For Elevated Installation >15' To 20', Add  2.67 
    For Elevated Installation >20' To 25', Add  3.34 
    For Elevated Installation >25' To 30', Add  4.68 
    For Elevated Installation >30' To 35', Add  5.34 
    For Elevated Installation >35' To 40', Add  6.68 
    For Elevated Installation >40', Add  7.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.01 

. 
 26 05 33 13-0649 EA  1-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .................................................. 16.91 6.21 

    For Work In Restricted Working Space, Add  4.68 
    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-0650 EA  2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ........................................................ 20.57 7.50 

    For Work In Restricted Working Space, Add  5.63 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.75 
    For Elevated Installation >20' To 25', Add  4.69 
    For Elevated Installation >25' To 30', Add  6.57 
    For Elevated Installation >30' To 35', Add  7.50 
    For Elevated Installation >35' To 40', Add  9.38 
    For Elevated Installation >40', Add  10.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.63 

. 
 26 05 33 13-0651 EA  2-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .................................................. 31.93 10.44 

    For Work In Restricted Working Space, Add  7.81 
    For Elevated Installation >10' To 15', Add  2.60 
    For Elevated Installation >15' To 20', Add  5.20 
    For Elevated Installation >20' To 25', Add  6.51 
    For Elevated Installation >25' To 30', Add  9.11 
    For Elevated Installation >30' To 35', Add  10.41 
    For Elevated Installation >35' To 40', Add  13.01 
    For Elevated Installation >40', Add  14.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.81 
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 26 05 33 13-0652 EA  3" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ........................................................ 41.77 13.83 

    For Work In Restricted Working Space, Add  10.41 
    For Elevated Installation >10' To 15', Add  3.47 
    For Elevated Installation >15' To 20', Add  6.94 
    For Elevated Installation >20' To 25', Add  8.68 
    For Elevated Installation >25' To 30', Add  12.15 
    For Elevated Installation >30' To 35', Add  13.88 
    For Elevated Installation >35' To 40', Add  17.35 
    For Elevated Installation >40', Add  19.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.41 

. 
 26 05 33 13-0653 EA  3-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw .................................................. 53.50 17.82 

    For Work In Restricted Working Space, Add  13.40 
    For Elevated Installation >10' To 15', Add  4.47 
    For Elevated Installation >15' To 20', Add  8.93 
    For Elevated Installation >20' To 25', Add  11.17 
    For Elevated Installation >25' To 30', Add  15.63 
    For Elevated Installation >30' To 35', Add  17.86 
    For Elevated Installation >35' To 40', Add  22.33 
    For Elevated Installation >40', Add  24.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.40 

. 
 26 05 33 13-0654 EA  4" Electrical Metallic Tubing (EMT) Insulated Straight Box Connector With Set Screw ........................................................ 68.35 23.45 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.59 

XXXXXXX 
. 
 26 05 33 13-0655  Electrical Metallic Tubing (EMT) Straight Box Compression Connectors (26 05 33 

13-0598) 
. 
. 

 26 05 33 13-0656 EA 1/2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector .......................................................................... 7.23 2.81 
    For Work In Restricted Working Space, Add  2.11 
    For Elevated Installation >10' To 15', Add  0.70 
    For Elevated Installation >15' To 20', Add  1.41 
    For Elevated Installation >20' To 25', Add  1.76 
    For Elevated Installation >25' To 30', Add  2.46 
    For Elevated Installation >30' To 35', Add  2.81 
    For Elevated Installation >35' To 40', Add  3.52 
    For Elevated Installation >40', Add  3.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.11 

. 
 26 05 33 13-0657 EA 3/4" Electrical Metallic Tubing (EMT) Straight Box Compression Connector .......................................................................... 8.51 3.29 

    For Work In Restricted Working Space, Add  2.46 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.28 
    For Elevated Installation >35' To 40', Add  4.10 
    For Elevated Installation >40', Add  4.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.46 

. 
 26 05 33 13-0658 EA 1" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ........................................................................... 12.16 4.69 

    For Work In Restricted Working Space, Add  3.52 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.93 
    For Elevated Installation >25' To 30', Add  4.10 
    For Elevated Installation >30' To 35', Add  4.69 
    For Elevated Installation >35' To 40', Add  5.86 
    For Elevated Installation >40', Add  6.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.52 

. 
 26 05 33 13-0659 EA 1-1/4" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ..................................................................... 14.88 5.63 

    For Work In Restricted Working Space, Add  4.22 
    For Elevated Installation >10' To 15', Add  1.41 
    For Elevated Installation >15' To 20', Add  2.81 
    For Elevated Installation >20' To 25', Add  3.52 
    For Elevated Installation >25' To 30', Add  4.92 
    For Elevated Installation >30' To 35', Add  5.62 
    For Elevated Installation >35' To 40', Add  7.03 
    For Elevated Installation >40', Add  7.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.22 

. 
 26 05 33 13-0660 EA 1-1/2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ..................................................................... 17.58 6.56 

    For Work In Restricted Working Space, Add  4.93 
    For Elevated Installation >10' To 15', Add  1.64 
    For Elevated Installation >15' To 20', Add  3.28 
    For Elevated Installation >20' To 25', Add  4.11 
    For Elevated Installation >25' To 30', Add  5.75 
    For Elevated Installation >30' To 35', Add  6.57 
    For Elevated Installation >35' To 40', Add  8.21 
    For Elevated Installation >40', Add  9.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.93 
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. 
 26 05 33 13-0661 EA 2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ........................................................................... 22.79 8.44 

    For Work In Restricted Working Space, Add  6.33 
    For Elevated Installation >10' To 15', Add  2.11 
    For Elevated Installation >15' To 20', Add  4.22 
    For Elevated Installation >20' To 25', Add  5.28 
    For Elevated Installation >25' To 30', Add  7.39 
    For Elevated Installation >30' To 35', Add  8.44 
    For Elevated Installation >35' To 40', Add  10.56 
    For Elevated Installation >40', Add  11.61 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.33 

. 
 26 05 33 13-0662 EA 2-1/2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ..................................................................... 33.20 11.26 

    For Work In Restricted Working Space, Add  8.44 
    For Elevated Installation >10' To 15', Add  2.81 
    For Elevated Installation >15' To 20', Add  5.63 
    For Elevated Installation >20' To 25', Add  7.04 
    For Elevated Installation >25' To 30', Add  9.85 
    For Elevated Installation >30' To 35', Add  11.26 
    For Elevated Installation >35' To 40', Add  14.07 
    For Elevated Installation >40', Add  15.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.44 

. 
 26 05 33 13-0663 EA 3" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ........................................................................... 41.78 14.06 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.55 

. 
 26 05 33 13-0664 EA 3-1/2" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ..................................................................... 51.22 16.42 

    For Work In Restricted Working Space, Add  12.31 
    For Elevated Installation >10' To 15', Add  4.10 
    For Elevated Installation >15' To 20', Add  8.21 
    For Elevated Installation >20' To 25', Add  10.26 
    For Elevated Installation >25' To 30', Add  14.36 
    For Elevated Installation >30' To 35', Add  16.41 
    For Elevated Installation >35' To 40', Add  20.52 
    For Elevated Installation >40', Add  22.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.31 

. 
 26 05 33 13-0665 EA 4" Electrical Metallic Tubing (EMT) Straight Box Compression Connector ........................................................................... 57.95 18.76 

    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.07 

XXXXXXX 
. 
 26 05 33 13-0666  Electrical Metallic Tubing (EMT) Insulated Straight Box Compression 

Connectors (26 05 33 13-0598) 
. 
. 

 26 05 33 13-0667 EA  1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ........................................................... 8.20 3.17 
    For Work In Restricted Working Space, Add  2.36 
    For Elevated Installation >10' To 15', Add  0.79 
    For Elevated Installation >15' To 20', Add  1.57 
    For Elevated Installation >20' To 25', Add  1.96 
    For Elevated Installation >25' To 30', Add  2.75 
    For Elevated Installation >30' To 35', Add  3.14 
    For Elevated Installation >35' To 40', Add  3.93 
    For Elevated Installation >40', Add  4.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.36 

. 
 26 05 33 13-0668 EA  3/4" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ........................................................... 9.03 3.40 

    For Work In Restricted Working Space, Add  2.57 
    For Elevated Installation >10' To 15', Add  0.86 
    For Elevated Installation >15' To 20', Add  1.71 
    For Elevated Installation >20' To 25', Add  2.14 
    For Elevated Installation >25' To 30', Add  2.99 
    For Elevated Installation >30' To 35', Add  3.42 
    For Elevated Installation >35' To 40', Add  4.28 
    For Elevated Installation >40', Add  4.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.57 

. 
 26 05 33 13-0669 EA  1" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ............................................................ 11.16 4.22 

    For Work In Restricted Working Space, Add  3.13 
    For Elevated Installation >10' To 15', Add  1.04 
    For Elevated Installation >15' To 20', Add  2.09 
    For Elevated Installation >20' To 25', Add  2.61 
    For Elevated Installation >25' To 30', Add  3.65 
    For Elevated Installation >30' To 35', Add  4.18 
    For Elevated Installation >35' To 40', Add  5.22 
    For Elevated Installation >40', Add  5.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.13 
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 26 05 33 13-0670 EA  1-1/4" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ..................................................... 14.70 5.39 

    For Work In Restricted Working Space, Add  4.01 
    For Elevated Installation >10' To 15', Add  1.34 
    For Elevated Installation >15' To 20', Add  2.67 
    For Elevated Installation >20' To 25', Add  3.34 
    For Elevated Installation >25' To 30', Add  4.68 
    For Elevated Installation >30' To 35', Add  5.34 
    For Elevated Installation >35' To 40', Add  6.68 
    For Elevated Installation >40', Add  7.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.01 

. 
 26 05 33 13-0671 EA  1-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ..................................................... 17.49 6.21 

    For Work In Restricted Working Space, Add  4.68 
    For Elevated Installation >10' To 15', Add  1.56 
    For Elevated Installation >15' To 20', Add  3.12 
    For Elevated Installation >20' To 25', Add  3.90 
    For Elevated Installation >25' To 30', Add  5.46 
    For Elevated Installation >30' To 35', Add  6.24 
    For Elevated Installation >35' To 40', Add  7.80 
    For Elevated Installation >40', Add  8.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.68 

. 
 26 05 33 13-0672 EA  2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector............................................................ 21.40 7.50 

    For Work In Restricted Working Space, Add  5.63 
    For Elevated Installation >10' To 15', Add  1.88 
    For Elevated Installation >15' To 20', Add  3.75 
    For Elevated Installation >20' To 25', Add  4.69 
    For Elevated Installation >25' To 30', Add  6.57 
    For Elevated Installation >30' To 35', Add  7.50 
    For Elevated Installation >35' To 40', Add  9.38 
    For Elevated Installation >40', Add  10.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.63 

. 
 26 05 33 13-0673 EA  2-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ..................................................... 34.98 10.44 

    For Work In Restricted Working Space, Add  7.81 
    For Elevated Installation >10' To 15', Add  2.60 
    For Elevated Installation >15' To 20', Add  5.20 
    For Elevated Installation >20' To 25', Add  6.51 
    For Elevated Installation >25' To 30', Add  9.11 
    For Elevated Installation >30' To 35', Add  10.41 
    For Elevated Installation >35' To 40', Add  13.01 
    For Elevated Installation >40', Add  14.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.81 

. 
 26 05 33 13-0674 EA  3" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector............................................................ 46.89 13.83 

    For Work In Restricted Working Space, Add  10.41 
    For Elevated Installation >10' To 15', Add  3.47 
    For Elevated Installation >15' To 20', Add  6.94 
    For Elevated Installation >20' To 25', Add  8.68 
    For Elevated Installation >25' To 30', Add  12.15 
    For Elevated Installation >30' To 35', Add  13.88 
    For Elevated Installation >35' To 40', Add  17.35 
    For Elevated Installation >40', Add  19.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.41 

. 
 26 05 33 13-0675 EA  3-1/2" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector ..................................................... 62.48 17.82 

    For Work In Restricted Working Space, Add  13.40 
    For Elevated Installation >10' To 15', Add  4.47 
    For Elevated Installation >15' To 20', Add  8.93 
    For Elevated Installation >20' To 25', Add  11.17 
    For Elevated Installation >25' To 30', Add  15.63 
    For Elevated Installation >30' To 35', Add  17.86 
    For Elevated Installation >35' To 40', Add  22.33 
    For Elevated Installation >40', Add  24.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.40 

. 
 26 05 33 13-0676 EA  4" Electrical Metallic Tubing (EMT) Insulated Straight Box Compression Connector............................................................ 79.46 23.45 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.59 

XXXXXXX 
. 
 26 05 33 13-0677  Electrical Metallic Tubing (EMT) Expansion Coupling (26 05 33 13-0598) 

Note: Excludes jumper. 
. 
. 

 26 05 33 13-0678 EA  1/2" Electrical Metallic Tubing (EMT) Expansion Coupling ................................................................................................... 53.15 15.60 
    For Work In Restricted Working Space, Add  11.70 
    For Elevated Installation >10' To 15', Add  3.90 
    For Elevated Installation >15' To 20', Add  7.80 
    For Elevated Installation >20' To 25', Add  9.75 
    For Elevated Installation >25' To 30', Add  13.65 
    For Elevated Installation >30' To 35', Add  15.60 
    For Elevated Installation >35' To 40', Add  19.51 
    For Elevated Installation >40', Add  21.46 
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. 
 26 05 33 13-0679 EA  3/4" Electrical Metallic Tubing (EMT) Expansion Coupling ................................................................................................... 64.16 18.87 

    For Work In Restricted Working Space, Add  14.19 
    For Elevated Installation >10' To 15', Add  4.73 
    For Elevated Installation >15' To 20', Add  9.46 
    For Elevated Installation >20' To 25', Add  11.83 
    For Elevated Installation >25' To 30', Add  16.56 
    For Elevated Installation >30' To 35', Add  18.92 
    For Elevated Installation >35' To 40', Add  23.65 
    For Elevated Installation >40', Add  26.02 

. 
 26 05 33 13-0680 EA  1" Electrical Metallic Tubing (EMT) Expansion Coupling ...................................................................................................... 79.25 23.68 

    For Work In Restricted Working Space, Add  17.74 
    For Elevated Installation >10' To 15', Add  5.91 
    For Elevated Installation >15' To 20', Add  11.82 
    For Elevated Installation >20' To 25', Add  14.78 
    For Elevated Installation >25' To 30', Add  20.69 
    For Elevated Installation >30' To 35', Add  23.65 
    For Elevated Installation >35' To 40', Add  29.56 
    For Elevated Installation >40', Add  32.52 

. 
 26 05 33 13-0681 EA  1-1/4" Electrical Metallic Tubing (EMT) Expansion Coupling .............................................................................................. 100.93 29.08 

    For Work In Restricted Working Space, Add  21.82 
    For Elevated Installation >10' To 15', Add  7.27 
    For Elevated Installation >15' To 20', Add  14.55 
    For Elevated Installation >20' To 25', Add  18.18 
    For Elevated Installation >25' To 30', Add  25.46 
    For Elevated Installation >30' To 35', Add  29.09 
    For Elevated Installation >35' To 40', Add  36.37 
    For Elevated Installation >40', Add  40.00 

. 
 26 05 33 13-0682 EA  1-1/2" Electrical Metallic Tubing (EMT) Expansion Coupling .............................................................................................. 123.30 34.12 

    For Work In Restricted Working Space, Add  25.59 
    For Elevated Installation >10' To 15', Add  8.53 
    For Elevated Installation >15' To 20', Add  17.06 
    For Elevated Installation >20' To 25', Add  21.32 
    For Elevated Installation >25' To 30', Add  29.85 
    For Elevated Installation >30' To 35', Add  34.12 
    For Elevated Installation >35' To 40', Add  42.65 
    For Elevated Installation >40', Add  46.91 

. 
 26 05 33 13-0683 EA  2" Electrical Metallic Tubing (EMT) Expansion Coupling .................................................................................................... 153.27 41.50 

    For Work In Restricted Working Space, Add  31.16 
    For Elevated Installation >10' To 15', Add  10.39 
    For Elevated Installation >15' To 20', Add  20.77 
    For Elevated Installation >20' To 25', Add  25.96 
    For Elevated Installation >25' To 30', Add  36.35 
    For Elevated Installation >30' To 35', Add  41.54 
    For Elevated Installation >35' To 40', Add  51.93 
    For Elevated Installation >40', Add  57.12 

. 
 26 05 33 13-0684 EA  2-1/2" Electrical Metallic Tubing (EMT) Expansion Coupling .............................................................................................. 265.68 53.34 

    For Work In Restricted Working Space, Add  40.02 
    For Elevated Installation >10' To 15', Add  13.34 
    For Elevated Installation >15' To 20', Add  26.68 
    For Elevated Installation >20' To 25', Add  33.35 
    For Elevated Installation >25' To 30', Add  46.69 
    For Elevated Installation >30' To 35', Add  53.36 
    For Elevated Installation >35' To 40', Add  66.70 
    For Elevated Installation >40', Add  73.36 

. 
 26 05 33 13-0685 EA  3" Electrical Metallic Tubing (EMT) Expansion Coupling .................................................................................................... 321.97 62.37 

    For Work In Restricted Working Space, Add  46.79 
    For Elevated Installation >10' To 15', Add  15.60 
    For Elevated Installation >15' To 20', Add  31.19 
    For Elevated Installation >20' To 25', Add  38.99 
    For Elevated Installation >25' To 30', Add  54.59 
    For Elevated Installation >30' To 35', Add  62.39 
    For Elevated Installation >35' To 40', Add  77.99 
    For Elevated Installation >40', Add  85.78 

. 
 26 05 33 13-0686 EA  3-1/2" Electrical Metallic Tubing (EMT) Expansion Coupling .............................................................................................. 386.50 67.99 

    For Work In Restricted Working Space, Add  51.01 
    For Elevated Installation >10' To 15', Add  17.00 
    For Elevated Installation >15' To 20', Add  34.01 
    For Elevated Installation >20' To 25', Add  42.51 
    For Elevated Installation >25' To 30', Add  59.51 
    For Elevated Installation >30' To 35', Add  68.02 
    For Elevated Installation >35' To 40', Add  85.02 
    For Elevated Installation >40', Add  93.52 

. 
 26 05 33 13-0687 EA  4" Electrical Metallic Tubing (EMT) Expansion Coupling .................................................................................................... 419.82 75.03 

    For Work In Restricted Working Space, Add  56.29 
    For Elevated Installation >10' To 15', Add  18.76 
    For Elevated Installation >15' To 20', Add  37.53 
    For Elevated Installation >20' To 25', Add  46.91 
    For Elevated Installation >25' To 30', Add  65.67 
    For Elevated Installation >30' To 35', Add  75.05 
    For Elevated Installation >35' To 40', Add  93.82 
    For Elevated Installation >40', Add  103.20 

XXXXXXX 
. 
 26 05 33 13-0688  Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapters 

(26 05 33 13-0598) 
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. 
 26 05 33 13-0689 EA  1/2" To 3/8" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter .................................................... 11.26 4.22 

    For Work In Restricted Working Space, Add  3.12 
    For Elevated Installation >10' To 15', Add  1.04 
    For Elevated Installation >15' To 20', Add  2.08 
    For Elevated Installation >20' To 25', Add  2.60 
    For Elevated Installation >25' To 30', Add  3.64 
    For Elevated Installation >30' To 35', Add  4.16 
    For Elevated Installation >35' To 40', Add  5.21 
    For Elevated Installation >40', Add  5.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.12 

. 
 26 05 33 13-0690 EA  1/2" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ................................................................. 11.72 4.22 

    For Work In Restricted Working Space, Add  3.12 
    For Elevated Installation >10' To 15', Add  1.04 
    For Elevated Installation >15' To 20', Add  2.08 
    For Elevated Installation >20' To 25', Add  2.60 
    For Elevated Installation >25' To 30', Add  3.64 
    For Elevated Installation >30' To 35', Add  4.16 
    For Elevated Installation >35' To 40', Add  5.21 
    For Elevated Installation >40', Add  5.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.12 

. 
 26 05 33 13-0691 EA  3/4" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ................................................................. 13.08 4.57 

    For Work In Restricted Working Space, Add  3.47 
    For Elevated Installation >10' To 15', Add  1.16 
    For Elevated Installation >15' To 20', Add  2.31 
    For Elevated Installation >20' To 25', Add  2.89 
    For Elevated Installation >25' To 30', Add  4.05 
    For Elevated Installation >30' To 35', Add  4.63 
    For Elevated Installation >35' To 40', Add  5.79 
    For Elevated Installation >40', Add  6.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.47 

. 
 26 05 33 13-0692 EA  1" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter .................................................................... 15.10 5.28 

    For Work In Restricted Working Space, Add  3.95 
    For Elevated Installation >10' To 15', Add  1.32 
    For Elevated Installation >15' To 20', Add  2.63 
    For Elevated Installation >20' To 25', Add  3.29 
    For Elevated Installation >25' To 30', Add  4.61 
    For Elevated Installation >30' To 35', Add  5.26 
    For Elevated Installation >35' To 40', Add  6.58 
    For Elevated Installation >40', Add  7.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.95 

. 
 26 05 33 13-0693 EA  1-1/4" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ............................................................. 20.31 6.33 

    For Work In Restricted Working Space, Add  4.78 
    For Elevated Installation >10' To 15', Add  1.59 
    For Elevated Installation >15' To 20', Add  3.18 
    For Elevated Installation >20' To 25', Add  3.98 
    For Elevated Installation >25' To 30', Add  5.57 
    For Elevated Installation >30' To 35', Add  6.37 
    For Elevated Installation >35' To 40', Add  7.96 
    For Elevated Installation >40', Add  8.76 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.78 

. 
 26 05 33 13-0694 EA  1-1/2" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter ............................................................. 24.30 7.27 

    For Work In Restricted Working Space, Add  5.46 
    For Elevated Installation >10' To 15', Add  1.82 
    For Elevated Installation >15' To 20', Add  3.64 
    For Elevated Installation >20' To 25', Add  4.55 
    For Elevated Installation >25' To 30', Add  6.37 
    For Elevated Installation >30' To 35', Add  7.28 
    For Elevated Installation >35' To 40', Add  9.10 
    For Elevated Installation >40', Add  10.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.46 

. 
 26 05 33 13-0695 EA  2" Electrical Metallic Tubing (EMT) To Flexible Conduit Compression Adapter .................................................................... 31.26 9.15 

    For Work In Restricted Working Space, Add  6.82 
    For Elevated Installation >10' To 15', Add  2.27 
    For Elevated Installation >15' To 20', Add  4.55 
    For Elevated Installation >20' To 25', Add  5.69 
    For Elevated Installation >25' To 30', Add  7.96 
    For Elevated Installation >30' To 35', Add  9.10 
    For Elevated Installation >35' To 40', Add  11.37 
    For Elevated Installation >40', Add  12.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.82 

XXXXXXX 
. 
 26 05 33 13-0696  Electrical Metallic Tubing (EMT) Pulling Elbows (26 05 33 13-0598) 
. 
. 

 26 05 33 13-0697 EA 1/2" Electrical Metallic Tubing (EMT) Pulling Elbow With Set Screws .................................................................................. 23.33 10.55 
    For Work In Restricted Working Space, Add  6.33 
    For Elevated Installation >15' To 20', Add  4.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.33 

. 
 26 05 33 13-0698 EA 3/4" Electrical Metallic Tubing (EMT) Pulling Elbow With Set Screws .................................................................................. 27.19 12.31 

    For Work In Restricted Working Space, Add  7.39 
    For Elevated Installation >15' To 20', Add  4.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.39 

. 
 26 05 33 13-0699 EA 1" Electrical Metallic Tubing (EMT) Pulling Elbow With Set Screws ..................................................................................... 32.73 14.06 

    For Work In Restricted Working Space, Add  8.44 
    For Elevated Installation >15' To 20', Add  5.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.44 
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. 
 26 05 33 13-0700 EA 1-1/4" Electrical Metallic Tubing (EMT) Pulling Elbow With Set Screws ............................................................................... 41.49 17.59 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >15' To 20', Add  7.03 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.55 

XXXXXXX 
. 
 26 05 33 13-0701  Intermediate Metal Conduit (IMC) (26 05 33 13-0058) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-0702  Intermediate Metal Conduit (IMC) Conduit (26 05 33 13-0701) 

Note: Includes field bending conduit up to 1". 
. 
. 

 26 05 33 13-0703 LF 1/2" Intermediate Metal Conduit (IMC) Conduit ...................................................................................................................... 7.13 2.34 
    For >250 To 500, Deduct  -0.06 
    For >500 To 1,000, Deduct  -0.10 
    For >1,000, Deduct  -0.13 
    For Installation In Metal Stub Wall, Add  0.59 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.47 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.88 
    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.47 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 

. 
 26 05 33 13-0704 LF 3/4" Intermediate Metal Conduit (IMC) Conduit ...................................................................................................................... 7.96 2.57 

    For >250 To 500, Deduct  -0.08 
    For >500 To 1,000, Deduct  -0.11 
    For >1,000, Deduct  -0.15 
    For Installation In Metal Stub Wall, Add  0.65 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.61 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.97 
    For Work In Restricted Working Space, Add  1.94 
    For Elevated Installation >10' To 15', Add  0.65 
    For Elevated Installation >15' To 20', Add  1.29 
    For Elevated Installation >20' To 25', Add  1.61 
    For Elevated Installation >25' To 30', Add  2.26 
    For Elevated Installation >30' To 35', Add  2.58 
    For Elevated Installation >35' To 40', Add  3.23 
    For Elevated Installation >40', Add  3.55 

. 
 26 05 33 13-0705 LF 1" Intermediate Metal Conduit (IMC) Conduit ......................................................................................................................... 9.36 2.81 

    For >250 To 500, Deduct  -0.12 
    For >500 To 1,000, Deduct  -0.17 
    For >1,000, Deduct  -0.23 
    For Installation In Metal Stub Wall, Add  0.70 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.76 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.05 
    For Work In Restricted Working Space, Add  2.11 
    For Elevated Installation >10' To 15', Add  0.70 
    For Elevated Installation >15' To 20', Add  1.41 
    For Elevated Installation >20' To 25', Add  1.76 
    For Elevated Installation >25' To 30', Add  2.46 
    For Elevated Installation >30' To 35', Add  2.81 
    For Elevated Installation >35' To 40', Add  3.52 
    For Elevated Installation >40', Add  3.87 

. 
 26 05 33 13-0706 LF 1-1/4" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 11.15 5.63 

    For >250 To 500, Deduct  -0.15 
    For >500 To 1,000, Deduct  -0.22 
    For >1,000, Deduct  -0.30 
    For Installation In Metal Stub Wall, Add  0.82 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.05 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.23 
    For Work In Restricted Working Space, Add  2.46 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.28 
    For Elevated Installation >35' To 40', Add  4.10 
    For Elevated Installation >40', Add  4.51 

. 
 26 05 33 13-0707 LF 1-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 12.87 3.76 

    For >250 To 500, Deduct  -0.17 
    For >500 To 1,000, Deduct  -0.26 
    For >1,000, Deduct  -0.35 
    For Installation In Metal Stub Wall, Add  0.94 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.35 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.41 
    For Work In Restricted Working Space, Add  2.81 
    For Elevated Installation >10' To 15', Add  0.94 
    For Elevated Installation >15' To 20', Add  1.88 
    For Elevated Installation >20' To 25', Add  2.35 
    For Elevated Installation >25' To 30', Add  3.28 
    For Elevated Installation >30' To 35', Add  3.75 
    For Elevated Installation >35' To 40', Add  4.69 
    For Elevated Installation >40', Add  5.16 
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 26 05 33 13-0708 LF 2" Intermediate Metal Conduit (IMC) Conduit ....................................................................................................................... 15.28 4.22 

    For >250 To 500, Deduct  -0.24 
    For >500 To 1,000, Deduct  -0.35 
    For >1,000, Deduct  -0.47 
    For Installation In Metal Stub Wall, Add  1.06 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.64 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.58 
    For Work In Restricted Working Space, Add  3.17 
    For Elevated Installation >10' To 15', Add  1.06 
    For Elevated Installation >15' To 20', Add  2.11 
    For Elevated Installation >20' To 25', Add  2.64 
    For Elevated Installation >25' To 30', Add  3.69 
    For Elevated Installation >30' To 35', Add  4.22 
    For Elevated Installation >35' To 40', Add  5.28 
    For Elevated Installation >40', Add  5.80 

. 
 26 05 33 13-0709 LF 2-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 24.54 5.63 

    For >250 To 500, Deduct  -0.52 
    For >500 To 1,000, Deduct  -0.79 
    For >1,000, Deduct  -1.05 
    For Installation In Metal Stub Wall, Add  1.41 
    For Installation In Wood Stud Wall (Includes Drilling), Add  3.52 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.11 
    For Work In Restricted Working Space, Add  4.22 
    For Elevated Installation >10' To 15', Add  1.41 
    For Elevated Installation >15' To 20', Add  2.81 
    For Elevated Installation >20' To 25', Add  3.52 
    For Elevated Installation >25' To 30', Add  4.92 
    For Elevated Installation >30' To 35', Add  5.62 
    For Elevated Installation >35' To 40', Add  7.03 
    For Elevated Installation >40', Add  7.73 

. 
 26 05 33 13-0710 LF 3" Intermediate Metal Conduit (IMC) Conduit ....................................................................................................................... 30.49 7.03 

    For >250 To 500, Deduct  -0.65 
    For >500 To 1,000, Deduct  -0.97 
    For >1,000, Deduct  -1.29 
    For Installation In Metal Stub Wall, Add  1.76 
    For Installation In Wood Stud Wall (Includes Drilling), Add  4.40 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.64 
    For Work In Restricted Working Space, Add  5.28 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.16 
    For Elevated Installation >30' To 35', Add  7.04 
    For Elevated Installation >35' To 40', Add  8.80 
    For Elevated Installation >40', Add  9.67 

. 
 26 05 33 13-0711 LF 3-1/2" Intermediate Metal Conduit (IMC) Conduit ................................................................................................................. 36.05 8.44 

    For >250 To 500, Deduct  -0.75 
    For >500 To 1,000, Deduct  -1.12 
    For >1,000, Deduct  -1.49 
    For Installation In Metal Stub Wall, Add  2.11 
    For Installation In Wood Stud Wall (Includes Drilling), Add  5.28 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.17 
    For Work In Restricted Working Space, Add  6.33 
    For Elevated Installation >10' To 15', Add  2.11 
    For Elevated Installation >15' To 20', Add  4.22 
    For Elevated Installation >20' To 25', Add  5.28 
    For Elevated Installation >25' To 30', Add  7.39 
    For Elevated Installation >30' To 35', Add  8.44 
    For Elevated Installation >35' To 40', Add  10.56 
    For Elevated Installation >40', Add  11.61 

. 
 26 05 33 13-0712 LF 4" Intermediate Metal Conduit (IMC) Conduit ....................................................................................................................... 42.21 9.85 

    For >250 To 500, Deduct  -0.88 
    For >500 To 1,000, Deduct  -1.32 
    For >1,000, Deduct  -1.76 
    For Installation In Metal Stub Wall, Add  2.46 
    For Installation In Wood Stud Wall (Includes Drilling), Add  6.16 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.69 
    For Work In Restricted Working Space, Add  7.39 
    For Elevated Installation >10' To 15', Add  2.46 
    For Elevated Installation >15' To 20', Add  4.92 
    For Elevated Installation >20' To 25', Add  6.16 
    For Elevated Installation >25' To 30', Add  8.62 
    For Elevated Installation >30' To 35', Add  9.85 
    For Elevated Installation >35' To 40', Add  12.31 
    For Elevated Installation >40', Add  13.54 

XXXXXXX 
. 
 26 05 33 13-0713  Intermediate Metal Conduit (IMC) 90 Degree Elbows (26 05 33 13-0701) 

See CSI section 26 05 33 13-2224 for conduit field bending. 
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. 
 26 05 33 13-0714 EA 1" Intermediate Metal Conduit (IMC) 90 Degree Elbow ........................................................................................................ 54.86 17.70 

    For Work In Restricted Working Space, Add  13.24 
    For Elevated Installation >10' To 15', Add  4.41 
    For Elevated Installation >15' To 20', Add  8.83 
    For Elevated Installation >20' To 25', Add  11.03 
    For Elevated Installation >25' To 30', Add  15.45 
    For Elevated Installation >30' To 35', Add  17.65 
    For Elevated Installation >35' To 40', Add  22.07 
    For Elevated Installation >40', Add  24.27 

. 
 26 05 33 13-0715 EA 1-1/4" Intermediate Metal Conduit (IMC) 90 Degree Elbow .................................................................................................. 66.30 20.51 

    For Work In Restricted Working Space, Add  15.38 
    For Elevated Installation >10' To 15', Add  5.13 
    For Elevated Installation >15' To 20', Add  10.25 
    For Elevated Installation >20' To 25', Add  12.81 
    For Elevated Installation >25' To 30', Add  17.94 
    For Elevated Installation >30' To 35', Add  20.50 
    For Elevated Installation >35' To 40', Add  25.63 
    For Elevated Installation >40', Add  28.19 

. 
 26 05 33 13-0716 EA 1-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow .................................................................................................. 77.85 23.56 

    For Work In Restricted Working Space, Add  17.65 
    For Elevated Installation >10' To 15', Add  5.88 
    For Elevated Installation >15' To 20', Add  11.76 
    For Elevated Installation >20' To 25', Add  14.71 
    For Elevated Installation >25' To 30', Add  20.59 
    For Elevated Installation >30' To 35', Add  23.53 
    For Elevated Installation >35' To 40', Add  29.41 
    For Elevated Installation >40', Add  32.35 

. 
 26 05 33 13-0717 EA 2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ........................................................................................................ 92.09 25.91 

    For Work In Restricted Working Space, Add  19.41 
    For Elevated Installation >10' To 15', Add  6.47 
    For Elevated Installation >15' To 20', Add  12.94 
    For Elevated Installation >20' To 25', Add  16.18 
    For Elevated Installation >25' To 30', Add  22.65 
    For Elevated Installation >30' To 35', Add  25.88 
    For Elevated Installation >35' To 40', Add  32.35 
    For Elevated Installation >40', Add  35.59 

. 
 26 05 33 13-0718 EA 2-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ................................................................................................ 127.39 32.35 

    For Work In Restricted Working Space, Add  24.26 
    For Elevated Installation >10' To 15', Add  8.09 
    For Elevated Installation >15' To 20', Add  16.18 
    For Elevated Installation >20' To 25', Add  20.22 
    For Elevated Installation >25' To 30', Add  28.31 
    For Elevated Installation >30' To 35', Add  32.35 
    For Elevated Installation >35' To 40', Add  40.44 
    For Elevated Installation >40', Add  44.48 

. 
 26 05 33 13-0719 EA 3" Intermediate Metal Conduit (IMC) 90 Degree Elbow ...................................................................................................... 181.39 44.08 

    For Work In Restricted Working Space, Add  33.06 
    For Elevated Installation >10' To 15', Add  11.02 
    For Elevated Installation >15' To 20', Add  22.04 
    For Elevated Installation >20' To 25', Add  27.55 
    For Elevated Installation >25' To 30', Add  38.57 
    For Elevated Installation >30' To 35', Add  44.08 
    For Elevated Installation >35' To 40', Add  55.10 
    For Elevated Installation >40', Add  60.60 

. 
 26 05 33 13-0720 EA 3-1/2" Intermediate Metal Conduit (IMC) 90 Degree Elbow ................................................................................................ 249.98 49.70 

    For Work In Restricted Working Space, Add  37.29 
    For Elevated Installation >10' To 15', Add  12.43 
    For Elevated Installation >15' To 20', Add  24.86 
    For Elevated Installation >20' To 25', Add  31.07 
    For Elevated Installation >25' To 30', Add  43.50 
    For Elevated Installation >30' To 35', Add  49.72 
    For Elevated Installation >35' To 40', Add  62.15 
    For Elevated Installation >40', Add  68.36 

. 
 26 05 33 13-0721 EA 4" Intermediate Metal Conduit (IMC) 90 Degree Elbow ...................................................................................................... 307.55 64.72 

    For Work In Restricted Working Space, Add  48.53 
    For Elevated Installation >10' To 15', Add  16.18 
    For Elevated Installation >15' To 20', Add  32.35 
    For Elevated Installation >20' To 25', Add  40.44 
    For Elevated Installation >25' To 30', Add  56.61 
    For Elevated Installation >30' To 35', Add  64.70 
    For Elevated Installation >35' To 40', Add  80.88 
    For Elevated Installation >40', Add  88.96 

XXXXXXX 
. 
 26 05 33 13-0722  Intermediate Metal Conduit (IMC) Bushing Sets With Locknut (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0723 EA 1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................ 15.71 6.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.58 

. 
 26 05 33 13-0724 EA 3/4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................ 18.39 0.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.28 
. 

 26 05 33 13-0725 EA 1" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 23.61 8.91 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-0726 EA 1-1/4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ..................................................................................... 28.73 10.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.09 
. 

 26 05 33 13-0727 EA 1-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ..................................................................................... 31.83 11.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 
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 26 05 33 13-0728 EA 2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 40.50 14.53 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.90 
. 

 26 05 33 13-0729 EA 2-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut .................................................................................... 71.59 23.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.59 

. 
 26 05 33 13-0730 EA 3" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ........................................................................................... 91.25 31.88 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.92 
. 

 26 05 33 13-0731 EA 3-1/2" Intermediate Metal Conduit (IMC) Bushing Set With Locknut .................................................................................. 115.81 37.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.49 

. 
 26 05 33 13-0732 EA 4" Intermediate Metal Conduit (IMC) Bushing Set With Locknut ......................................................................................... 135.98 44.08 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.06 

XXXXXXX 
. 
 26 05 33 13-0733  Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fittings (26 05 33 13-

0701) 
Note: 3-Piece coupling. 

. 

. 
 26 05 33 13-0734 EA 1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................ 50.56 18.76 

    For Work In Restricted Working Space, Add  14.09 
    For Elevated Installation >10' To 15', Add  4.70 
    For Elevated Installation >15' To 20', Add  9.39 
    For Elevated Installation >20' To 25', Add  11.74 
    For Elevated Installation >25' To 30', Add  16.43 
    For Elevated Installation >30' To 35', Add  18.78 
    For Elevated Installation >35' To 40', Add  23.48 
    For Elevated Installation >40', Add  25.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.09 

. 
 26 05 33 13-0735 EA 3/4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................ 57.05 20.98 

    For Work In Restricted Working Space, Add  15.72 
    For Elevated Installation >10' To 15', Add  5.24 
    For Elevated Installation >15' To 20', Add  10.48 
    For Elevated Installation >20' To 25', Add  13.10 
    For Elevated Installation >25' To 30', Add  18.34 
    For Elevated Installation >30' To 35', Add  20.96 
    For Elevated Installation >35' To 40', Add  26.20 
    For Elevated Installation >40', Add  28.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.72 

. 
 26 05 33 13-0736 EA 1" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................... 67.33 23.33 

    For Work In Restricted Working Space, Add  17.51 
    For Elevated Installation >10' To 15', Add  5.84 
    For Elevated Installation >15' To 20', Add  11.67 
    For Elevated Installation >20' To 25', Add  14.59 
    For Elevated Installation >25' To 30', Add  20.43 
    For Elevated Installation >30' To 35', Add  23.35 
    For Elevated Installation >35' To 40', Add  29.19 
    For Elevated Installation >40', Add  32.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.51 

. 
 26 05 33 13-0737 EA 1-1/4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ........................................................................ 80.36 25.55 

    For Work In Restricted Working Space, Add  19.16 
    For Elevated Installation >10' To 15', Add  6.39 
    For Elevated Installation >15' To 20', Add  12.78 
    For Elevated Installation >20' To 25', Add  15.97 
    For Elevated Installation >25' To 30', Add  22.36 
    For Elevated Installation >30' To 35', Add  25.55 
    For Elevated Installation >35' To 40', Add  31.94 
    For Elevated Installation >40', Add  35.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.16 

. 
 26 05 33 13-0738 EA 1-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ........................................................................ 90.57 27.91 

    For Work In Restricted Working Space, Add  20.96 
    For Elevated Installation >10' To 15', Add  6.99 
    For Elevated Installation >15' To 20', Add  13.98 
    For Elevated Installation >20' To 25', Add  17.47 
    For Elevated Installation >25' To 30', Add  24.46 
    For Elevated Installation >30' To 35', Add  27.95 
    For Elevated Installation >35' To 40', Add  34.94 
    For Elevated Installation >40', Add  38.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.96 

. 
 26 05 33 13-0739 EA 2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 117.05 30.25 

    For Work In Restricted Working Space, Add  22.70 
    For Elevated Installation >10' To 15', Add  7.57 
    For Elevated Installation >15' To 20', Add  15.14 
    For Elevated Installation >20' To 25', Add  18.92 
    For Elevated Installation >25' To 30', Add  26.49 
    For Elevated Installation >30' To 35', Add  30.27 
    For Elevated Installation >35' To 40', Add  37.84 
    For Elevated Installation >40', Add  41.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.70 

. 
 26 05 33 13-0740 EA 2-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ...................................................................... 182.29 37.51 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.14 
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. 
 26 05 33 13-0741 EA 3" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 252.19 46.90 

    For Work In Restricted Working Space, Add  35.17 
    For Elevated Installation >10' To 15', Add  11.72 
    For Elevated Installation >15' To 20', Add  23.45 
    For Elevated Installation >20' To 25', Add  29.31 
    For Elevated Installation >25' To 30', Add  41.03 
    For Elevated Installation >30' To 35', Add  46.89 
    For Elevated Installation >35' To 40', Add  58.62 
    For Elevated Installation >40', Add  64.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.17 

. 
 26 05 33 13-0742 EA 3-1/2" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ....................................................................... 357.56 56.27 

    For Work In Restricted Working Space, Add  42.22 
    For Elevated Installation >10' To 15', Add  14.07 
    For Elevated Installation >15' To 20', Add  28.15 
    For Elevated Installation >20' To 25', Add  35.18 
    For Elevated Installation >25' To 30', Add  49.26 
    For Elevated Installation >30' To 35', Add  56.29 
    For Elevated Installation >35' To 40', Add  70.37 
    For Elevated Installation >40', Add  77.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.22 

. 
 26 05 33 13-0743 EA 4" Intermediate Metal Conduit (IMC) Erickson Or "Kwik-Couple" Fitting ............................................................................. 409.04 60.96 

    For Work In Restricted Working Space, Add  45.72 
    For Elevated Installation >10' To 15', Add  15.24 
    For Elevated Installation >15' To 20', Add  30.48 
    For Elevated Installation >20' To 25', Add  38.10 
    For Elevated Installation >25' To 30', Add  53.34 
    For Elevated Installation >30' To 35', Add  60.96 
    For Elevated Installation >35' To 40', Add  76.20 
    For Elevated Installation >40', Add  83.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.72 

XXXXXXX 
. 
 26 05 33 13-0744  Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To 

Electrical Metallic Tubing (EMT) Connectors (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0745 EA 1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 
Connector ............................................................................................................................................................................ 27.38 9.38 

    For Work In Restricted Working Space, Add  7.04 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.69 
    For Elevated Installation >20' To 25', Add  5.86 
    For Elevated Installation >25' To 30', Add  8.21 
    For Elevated Installation >30' To 35', Add  9.38 
    For Elevated Installation >35' To 40', Add  11.73 
    For Elevated Installation >40', Add  12.90 

. 
 26 05 33 13-0746 EA 3/4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 30.44 10.32 
    For Work In Restricted Working Space, Add  7.74 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.16 
    For Elevated Installation >20' To 25', Add  6.45 
    For Elevated Installation >25' To 30', Add  9.03 
    For Elevated Installation >30' To 35', Add  10.32 
    For Elevated Installation >35' To 40', Add  12.90 
    For Elevated Installation >40', Add  14.18 

. 
 26 05 33 13-0747 EA 1" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 34.84 11.72 
    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 

. 
 26 05 33 13-0748 EA 1-1/4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 38.95 12.66 
    For Work In Restricted Working Space, Add  9.50 
    For Elevated Installation >10' To 15', Add  3.17 
    For Elevated Installation >15' To 20', Add  6.33 
    For Elevated Installation >20' To 25', Add  7.91 
    For Elevated Installation >25' To 30', Add  11.08 
    For Elevated Installation >30' To 35', Add  12.66 
    For Elevated Installation >35' To 40', Add  15.83 
    For Elevated Installation >40', Add  17.41 

. 
 26 05 33 13-0749 EA 1-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 45.35 14.06 
    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 
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. 
 26 05 33 13-0750 EA 2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 53.74 15.48 
    For Work In Restricted Working Space, Add  11.61 
    For Elevated Installation >10' To 15', Add  3.87 
    For Elevated Installation >15' To 20', Add  7.74 
    For Elevated Installation >20' To 25', Add  9.67 
    For Elevated Installation >25' To 30', Add  13.54 
    For Elevated Installation >30' To 35', Add  15.48 
    For Elevated Installation >35' To 40', Add  19.35 
    For Elevated Installation >40', Add  21.28 

. 
 26 05 33 13-0751 EA 2-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 71.02 18.76 
    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 

. 
 26 05 33 13-0752 EA 3" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector ............................................................................................................................................................................ 88.05 23.45 
    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 

. 
 26 05 33 13-0753 EA 3-1/2" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector .......................................................................................................................................................................... 105.74 28.14 
    For Work In Restricted Working Space, Add  21.10 
    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 

. 
 26 05 33 13-0754 EA 4" Rigid Galvanized Steel (RGS) Or Intermediate Metal Conduit (IMC) To Electrical Metallic Tubing (EMT) 

Connector .......................................................................................................................................................................... 118.25 30.48 
    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 

XXXXXXX 
. 
 26 05 33 13-0755  Intermediate Metal Conduit (IMC) Rain Tight Threaded Hubs (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0756 EA 1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ........................................................................................ 25.09 9.38 
    For Work In Restricted Working Space, Add  7.04 
    For Elevated Installation >10' To 15', Add  2.35 
    For Elevated Installation >15' To 20', Add  4.69 
    For Elevated Installation >20' To 25', Add  5.86 
    For Elevated Installation >25' To 30', Add  8.21 
    For Elevated Installation >30' To 35', Add  9.38 
    For Elevated Installation >35' To 40', Add  11.73 
    For Elevated Installation >40', Add  12.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.04 

. 
 26 05 33 13-0757 EA 3/4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ........................................................................................ 31.77 11.72 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-0758 EA 1" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ........................................................................................... 38.80 14.06 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.55 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 33 Raceway And Boxes For Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 26 - 140  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 26 05 33 13-0759 EA 1-1/4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ..................................................................................... 46.17 16.42 

    For Work In Restricted Working Space, Add  12.31 
    For Elevated Installation >10' To 15', Add  4.10 
    For Elevated Installation >15' To 20', Add  8.21 
    For Elevated Installation >20' To 25', Add  10.26 
    For Elevated Installation >25' To 30', Add  14.36 
    For Elevated Installation >30' To 35', Add  16.42 
    For Elevated Installation >35' To 40', Add  20.52 
    For Elevated Installation >40', Add  22.57 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.31 

. 
 26 05 33 13-0760 EA 1-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ..................................................................................... 53.51 18.76 

    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.72 
    For Elevated Installation >25' To 30', Add  16.41 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.07 

. 
 26 05 33 13-0761 EA 2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 62.31 21.11 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.46 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.83 

. 
 26 05 33 13-0762 EA 2-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ..................................................................................... 74.64 23.45 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.59 

. 
 26 05 33 13-0763 EA 3" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ............................................................................................ 86.05 25.79 

    For Work In Restricted Working Space, Add  19.34 
    For Elevated Installation >10' To 15', Add  6.45 
    For Elevated Installation >15' To 20', Add  12.90 
    For Elevated Installation >20' To 25', Add  16.12 
    For Elevated Installation >25' To 30', Add  22.57 
    For Elevated Installation >30' To 35', Add  25.79 
    For Elevated Installation >35' To 40', Add  32.24 
    For Elevated Installation >40', Add  35.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.34 

. 
 26 05 33 13-0764 EA 3-1/2" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub ................................................................................... 104.18 30.48 

    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.86 

. 
 26 05 33 13-0765 EA 4" Intermediate Metal Conduit (IMC) Rain Tight Threaded Hub .......................................................................................... 117.35 32.82 

    For Work In Restricted Working Space, Add  24.62 
    For Elevated Installation >10' To 15', Add  8.21 
    For Elevated Installation >15' To 20', Add  16.41 
    For Elevated Installation >20' To 25', Add  20.52 
    For Elevated Installation >25' To 30', Add  28.72 
    For Elevated Installation >30' To 35', Add  32.82 
    For Elevated Installation >35' To 40', Add  41.03 
    For Elevated Installation >40', Add  45.13 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.62 

XXXXXXX 
. 
 26 05 33 13-0766  Intermediate Metal Conduit (IMC) Expansion Fittings (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0767 EA 1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................... 117.70 18.76 
    For Work In Restricted Working Space, Add  14.07 
    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 
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. 
 26 05 33 13-0768 EA 3/4" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................... 130.64 21.11 

    For Work In Restricted Working Space, Add  15.83 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 

. 
 26 05 33 13-0769 EA 1" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 145.18 23.45 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.73 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.32 
    For Elevated Installation >40', Add  32.25 

. 
 26 05 33 13-0770 EA 1-1/4" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 172.46 25.79 

    For Work In Restricted Working Space, Add  19.35 
    For Elevated Installation >10' To 15', Add  6.45 
    For Elevated Installation >15' To 20', Add  12.90 
    For Elevated Installation >20' To 25', Add  16.12 
    For Elevated Installation >25' To 30', Add  22.57 
    For Elevated Installation >30' To 35', Add  25.80 
    For Elevated Installation >35' To 40', Add  32.25 
    For Elevated Installation >40', Add  35.47 

. 
 26 05 33 13-0771 EA 1-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 207.29 28.14 

    For Work In Restricted Working Space, Add  21.10 
    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 

. 
 26 05 33 13-0772 EA 2" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 265.06 30.48 

    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.10 
    For Elevated Installation >40', Add  41.91 

. 
 26 05 33 13-0773 EA 2-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 390.44 37.51 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 

. 
 26 05 33 13-0774 EA 3" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 471.45 46.90 

    For Work In Restricted Working Space, Add  35.17 
    For Elevated Installation >10' To 15', Add  11.72 
    For Elevated Installation >15' To 20', Add  23.45 
    For Elevated Installation >20' To 25', Add  29.31 
    For Elevated Installation >25' To 30', Add  41.03 
    For Elevated Installation >30' To 35', Add  46.89 
    For Elevated Installation >35' To 40', Add  58.62 
    For Elevated Installation >40', Add  64.48 

. 
 26 05 33 13-0775 EA 3-1/2" Intermediate Metal Conduit (IMC) Expansion Fitting ................................................................................................ 646.74 56.27 

    For Work In Restricted Working Space, Add  42.21 
    For Elevated Installation >10' To 15', Add  14.07 
    For Elevated Installation >15' To 20', Add  28.14 
    For Elevated Installation >20' To 25', Add  35.17 
    For Elevated Installation >25' To 30', Add  49.24 
    For Elevated Installation >30' To 35', Add  56.28 
    For Elevated Installation >35' To 40', Add  70.35 
    For Elevated Installation >40', Add  77.38 

. 
 26 05 33 13-0776 EA 4" Intermediate Metal Conduit (IMC) Expansion Fitting ...................................................................................................... 743.22 60.96 

    For Work In Restricted Working Space, Add  45.72 
    For Elevated Installation >10' To 15', Add  15.24 
    For Elevated Installation >15' To 20', Add  30.48 
    For Elevated Installation >20' To 25', Add  38.10 
    For Elevated Installation >25' To 30', Add  53.34 
    For Elevated Installation >30' To 35', Add  60.96 
    For Elevated Installation >35' To 40', Add  76.20 
    For Elevated Installation >40', Add  83.81 

XXXXXXX 
. 
 26 05 33 13-0777  Intermediate Metal Conduit (IMC) Sealing Fittings, Vertical/Horizontal (26 05 33 13-

0701) 
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. 
 26 05 33 13-0778 EA 1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ........................................................................... 85.86 29.31 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.59 

. 
 26 05 33 13-0779 EA 3/4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ......................................................................... 102.34 35.17 

    For Work In Restricted Working Space, Add  21.10 
    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.10 

. 
 26 05 33 13-0780 EA 1" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 123.19 41.03 

    For Work In Restricted Working Space, Add  24.62 
    For Elevated Installation >10' To 15', Add  8.21 
    For Elevated Installation >15' To 20', Add  16.41 
    For Elevated Installation >20' To 25', Add  20.52 
    For Elevated Installation >25' To 30', Add  28.72 
    For Elevated Installation >30' To 35', Add  32.83 
    For Elevated Installation >35' To 40', Add  41.04 
    For Elevated Installation >40', Add  45.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.62 

. 
 26 05 33 13-0781 EA 1-1/4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 143.73 46.90 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.14 

. 
 26 05 33 13-0782 EA 1-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 180.70 52.76 

    For Work In Restricted Working Space, Add  31.66 
    For Elevated Installation >10' To 15', Add  10.55 
    For Elevated Installation >15' To 20', Add  21.10 
    For Elevated Installation >20' To 25', Add  26.38 
    For Elevated Installation >25' To 30', Add  36.93 
    For Elevated Installation >30' To 35', Add  42.21 
    For Elevated Installation >35' To 40', Add  52.76 
    For Elevated Installation >40', Add  58.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.66 

. 
 26 05 33 13-0783 EA 2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 214.64 58.62 

    For Work In Restricted Working Space, Add  35.17 
    For Elevated Installation >10' To 15', Add  11.72 
    For Elevated Installation >15' To 20', Add  23.45 
    For Elevated Installation >20' To 25', Add  29.31 
    For Elevated Installation >25' To 30', Add  41.03 
    For Elevated Installation >30' To 35', Add  46.89 
    For Elevated Installation >35' To 40', Add  58.62 
    For Elevated Installation >40', Add  64.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.17 

. 
 26 05 33 13-0784 EA 2-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 292.02 70.34 

    For Work In Restricted Working Space, Add  42.20 
    For Elevated Installation >10' To 15', Add  14.07 
    For Elevated Installation >15' To 20', Add  28.14 
    For Elevated Installation >20' To 25', Add  35.17 
    For Elevated Installation >25' To 30', Add  49.24 
    For Elevated Installation >30' To 35', Add  56.27 
    For Elevated Installation >35' To 40', Add  70.34 
    For Elevated Installation >40', Add  77.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.20 

. 
 26 05 33 13-0785 EA 3" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 349.00 82.07 

    For Work In Restricted Working Space, Add  49.24 
    For Elevated Installation >10' To 15', Add  16.41 
    For Elevated Installation >15' To 20', Add  32.83 
    For Elevated Installation >20' To 25', Add  41.03 
    For Elevated Installation >25' To 30', Add  57.45 
    For Elevated Installation >30' To 35', Add  65.65 
    For Elevated Installation >35' To 40', Add  82.07 
    For Elevated Installation >40', Add  90.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.24 
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 26 05 33 13-0786 EA 3-1/2" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ...................................................................... 720.75 93.79 

    For Work In Restricted Working Space, Add  56.27 
    For Elevated Installation >10' To 15', Add  18.76 
    For Elevated Installation >15' To 20', Add  37.51 
    For Elevated Installation >20' To 25', Add  46.89 
    For Elevated Installation >25' To 30', Add  65.65 
    For Elevated Installation >30' To 35', Add  75.03 
    For Elevated Installation >35' To 40', Add  93.79 
    For Elevated Installation >40', Add  103.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  56.27 

. 
 26 05 33 13-0787 EA 4" Intermediate Metal Conduit (IMC) Sealing Fitting, Vertical/Horizontal ............................................................................ 828.10 105.52 

    For Work In Restricted Working Space, Add  63.31 
    For Elevated Installation >10' To 15', Add  21.10 
    For Elevated Installation >15' To 20', Add  42.20 
    For Elevated Installation >20' To 25', Add  52.76 
    For Elevated Installation >25' To 30', Add  73.86 
    For Elevated Installation >30' To 35', Add  84.41 
    For Elevated Installation >35' To 40', Add  105.51 
    For Elevated Installation >40', Add  116.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.31 

XXXXXXX 
. 
 26 05 33 13-0788  Intermediate Metal Conduit (IMC) Threaded Couplings (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0789 EA 1/2" Intermediate Metal Conduit (IMC) Threaded Coupling .................................................................................................. 14.99 5.63 
    For Work In Restricted Working Space, Add  4.22 
    For Elevated Installation >10' To 15', Add  1.41 
    For Elevated Installation >15' To 20', Add  2.81 
    For Elevated Installation >20' To 25', Add  3.52 
    For Elevated Installation >25' To 30', Add  4.92 
    For Elevated Installation >30' To 35', Add  5.62 
    For Elevated Installation >35' To 40', Add  7.03 
    For Elevated Installation >40', Add  7.73 

. 
 26 05 33 13-0790 EA 3/4" Intermediate Metal Conduit (IMC) Threaded Coupling .................................................................................................. 21.07 7.97 

    For Work In Restricted Working Space, Add  5.98 
    For Elevated Installation >10' To 15', Add  1.99 
    For Elevated Installation >15' To 20', Add  3.99 
    For Elevated Installation >20' To 25', Add  4.99 
    For Elevated Installation >25' To 30', Add  6.98 
    For Elevated Installation >30' To 35', Add  7.98 
    For Elevated Installation >35' To 40', Add  9.97 
    For Elevated Installation >40', Add  10.97 

. 
 26 05 33 13-0791 EA 1" Intermediate Metal Conduit (IMC) Threaded Coupling ..................................................................................................... 27.45 10.32 

    For Work In Restricted Working Space, Add  7.73 
    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.15 
    For Elevated Installation >20' To 25', Add  6.44 
    For Elevated Installation >25' To 30', Add  9.02 
    For Elevated Installation >30' To 35', Add  10.31 
    For Elevated Installation >35' To 40', Add  12.89 
    For Elevated Installation >40', Add  14.17 

. 
 26 05 33 13-0792 EA 1-1/4" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 31.42 11.72 

    For Work In Restricted Working Space, Add  8.80 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.73 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.13 

. 
 26 05 33 13-0793 EA 1-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 37.80 14.06 

    For Work In Restricted Working Space, Add  10.55 
    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.30 
    For Elevated Installation >30' To 35', Add  14.06 
    For Elevated Installation >35' To 40', Add  17.58 
    For Elevated Installation >40', Add  19.33 

. 
 26 05 33 13-0794 EA 2" Intermediate Metal Conduit (IMC) Threaded Coupling ..................................................................................................... 43.38 15.95 

    For Work In Restricted Working Space, Add  11.96 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.98 
    For Elevated Installation >20' To 25', Add  9.97 
    For Elevated Installation >25' To 30', Add  13.96 
    For Elevated Installation >30' To 35', Add  15.95 
    For Elevated Installation >35' To 40', Add  19.94 
    For Elevated Installation >40', Add  21.93 

. 
 26 05 33 13-0795 EA 2-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 52.27 17.82 

    For Work In Restricted Working Space, Add  13.36 
    For Elevated Installation >10' To 15', Add  4.45 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.13 
    For Elevated Installation >25' To 30', Add  15.59 
    For Elevated Installation >30' To 35', Add  17.81 
    For Elevated Installation >35' To 40', Add  22.27 
    For Elevated Installation >40', Add  24.49 
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 26 05 33 13-0796 EA 3" Intermediate Metal Conduit (IMC) Threaded Coupling ..................................................................................................... 60.99 20.16 

    For Work In Restricted Working Space, Add  15.12 
    For Elevated Installation >10' To 15', Add  5.04 
    For Elevated Installation >15' To 20', Add  10.08 
    For Elevated Installation >20' To 25', Add  12.60 
    For Elevated Installation >25' To 30', Add  17.64 
    For Elevated Installation >30' To 35', Add  20.16 
    For Elevated Installation >35' To 40', Add  25.21 
    For Elevated Installation >40', Add  27.73 

. 
 26 05 33 13-0797 EA 3-1/2" Intermediate Metal Conduit (IMC) Threaded Coupling ............................................................................................... 69.25 22.04 

    For Work In Restricted Working Space, Add  16.53 
    For Elevated Installation >10' To 15', Add  5.51 
    For Elevated Installation >15' To 20', Add  11.02 
    For Elevated Installation >20' To 25', Add  13.78 
    For Elevated Installation >25' To 30', Add  19.29 
    For Elevated Installation >30' To 35', Add  22.04 
    For Elevated Installation >35' To 40', Add  27.56 
    For Elevated Installation >40', Add  30.31 

. 
 26 05 33 13-0798 EA 4" Intermediate Metal Conduit (IMC) Threaded Coupling ..................................................................................................... 72.85 23.45 

    For Work In Restricted Working Space, Add  17.58 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.65 
    For Elevated Installation >25' To 30', Add  20.51 
    For Elevated Installation >30' To 35', Add  23.44 
    For Elevated Installation >35' To 40', Add  29.30 
    For Elevated Installation >40', Add  32.23 

XXXXXXX 
. 
 26 05 33 13-0799  Intermediate Metal Conduit (IMC) Reducer Bushings (26 05 33 13-0701) 
. 
. 

 26 05 33 13-0800 EA 1/2" To 3/4" Intermediate Metal Conduit (IMC) Reducing Bushing ......................................................................................... 6.90 2.34 
    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.47 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 

. 
 26 05 33 13-0801 EA 3/4" To 1" Intermediate Metal Conduit (IMC) Reducing Bushing ............................................................................................ 7.50 2.34 

    For Work In Restricted Working Space, Add  1.76 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.47 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.34 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.22 

XXXXXXX 
. 
 26 05 33 13-0802  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit (26 05 33 13-0058) 
Note: 40 mil polyvinyl chloride (PVC) coated, 2 mil urethane lined (Ocal Blue, Crouse-Hinds, Appleton or O-
Z/Gedney). Used in hazardous locations. Exposed installation, branch and feeder conduit. Excludes supporting 
strap, hanger and fastening. 

. 

. 
 26 05 33 13-0803  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit (26 05 33 13-0802) 
Note: Includes field bending for conduit up to 1". 

. 

. 
 26 05 33 13-0804 LF 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit .......................................... 13.79 3.29 

    For >250 To 500, Deduct  -0.48 
    For >500 To 1,000, Deduct  -0.83 
    For >1,000, Deduct  -1.17 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.28 
    For Elevated Installation >35' To 40', Add  4.10 
    For Elevated Installation >40', Add  4.51 
    For Work In Restricted Working Space, Add  2.46 

. 
 26 05 33 13-0805 LF 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit .......................................... 15.86 3.76 

    For >250 To 500, Deduct  -0.56 
    For >500 To 1,000, Deduct  -0.96 
    For >1,000, Deduct  -1.35 
    For Elevated Installation >10' To 15', Add  0.94 
    For Elevated Installation >15' To 20', Add  1.88 
    For Elevated Installation >20' To 25', Add  2.35 
    For Elevated Installation >25' To 30', Add  3.28 
    For Elevated Installation >30' To 35', Add  3.75 
    For Elevated Installation >35' To 40', Add  4.69 
    For Elevated Installation >40', Add  5.16 
    For Work In Restricted Working Space, Add  2.81 
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 26 05 33 13-0806 LF 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 20.11 4.69 

    For >250 To 500, Deduct  -0.71 
    For >500 To 1,000, Deduct  -1.22 
    For >1,000, Deduct  -1.72 
    For Elevated Installation >10' To 15', Add  1.17 
    For Elevated Installation >15' To 20', Add  2.34 
    For Elevated Installation >20' To 25', Add  2.93 
    For Elevated Installation >25' To 30', Add  4.10 
    For Elevated Installation >30' To 35', Add  4.69 
    For Elevated Installation >35' To 40', Add  5.86 
    For Elevated Installation >40', Add  6.45 
    For Work In Restricted Working Space, Add  3.52 

. 
 26 05 33 13-0807 LF 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 24.70 5.63 

    For >250 To 500, Deduct  -0.88 
    For >500 To 1,000, Deduct  -1.50 
    For >1,000, Deduct  -2.12 
    For Elevated Installation >10' To 15', Add  1.41 
    For Elevated Installation >15' To 20', Add  2.81 
    For Elevated Installation >20' To 25', Add  3.52 
    For Elevated Installation >25' To 30', Add  4.92 
    For Elevated Installation >30' To 35', Add  5.62 
    For Elevated Installation >35' To 40', Add  7.03 
    For Elevated Installation >40', Add  7.73 
    For Work In Restricted Working Space, Add  4.22 

. 
 26 05 33 13-0808 LF 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 30.52 7.03 

    For >250 To 500, Deduct  -1.09 
    For >500 To 1,000, Deduct  -1.85 
    For >1,000, Deduct  -2.61 
    For Elevated Installation >10' To 15', Add  1.76 
    For Elevated Installation >15' To 20', Add  3.52 
    For Elevated Installation >20' To 25', Add  4.40 
    For Elevated Installation >25' To 30', Add  6.16 
    For Elevated Installation >30' To 35', Add  7.04 
    For Elevated Installation >35' To 40', Add  8.80 
    For Elevated Installation >40', Add  9.67 
    For Work In Restricted Working Space, Add  5.28 

. 
 26 05 33 13-0809 LF 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 37.97 8.44 

    For >250 To 500, Deduct  -1.37 
    For >500 To 1,000, Deduct  -2.32 
    For >1,000, Deduct  -3.27 
    For Elevated Installation >10' To 15', Add  2.11 
    For Elevated Installation >15' To 20', Add  4.22 
    For Elevated Installation >20' To 25', Add  5.28 
    For Elevated Installation >25' To 30', Add  7.39 
    For Elevated Installation >30' To 35', Add  8.44 
    For Elevated Installation >35' To 40', Add  10.56 
    For Elevated Installation >40', Add  11.61 
    For Work In Restricted Working Space, Add  6.33 

. 
 26 05 33 13-0810 LF 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 50.18 9.85 

    For >250 To 500, Deduct  -1.89 
    For >500 To 1,000, Deduct  -3.15 
    For >1,000, Deduct  -4.40 
    For Elevated Installation >10' To 15', Add  2.46 
    For Elevated Installation >15' To 20', Add  4.92 
    For Elevated Installation >20' To 25', Add  6.16 
    For Elevated Installation >25' To 30', Add  8.62 
    For Elevated Installation >30' To 35', Add  9.85 
    For Elevated Installation >35' To 40', Add  12.31 
    For Elevated Installation >40', Add  13.54 
    For Work In Restricted Working Space, Add  7.39 

. 
 26 05 33 13-0811 LF 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 62.71 12.19 

    For >250 To 500, Deduct  -2.37 
    For >500 To 1,000, Deduct  -3.94 
    For >1,000, Deduct  -5.51 
    For Elevated Installation >10' To 15', Add  3.05 
    For Elevated Installation >15' To 20', Add  6.10 
    For Elevated Installation >20' To 25', Add  7.62 
    For Elevated Installation >25' To 30', Add  10.67 
    For Elevated Installation >30' To 35', Add  12.19 
    For Elevated Installation >35' To 40', Add  15.24 
    For Elevated Installation >40', Add  16.76 
    For Work In Restricted Working Space, Add  9.14 

. 
 26 05 33 13-0812 LF 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ....................................... 76.93 15.00 

    For >250 To 500, Deduct  -2.91 
    For >500 To 1,000, Deduct  -4.83 
    For >1,000, Deduct  -6.76 
    For Elevated Installation >10' To 15', Add  3.75 
    For Elevated Installation >15' To 20', Add  7.50 
    For Elevated Installation >20' To 25', Add  9.38 
    For Elevated Installation >25' To 30', Add  13.13 
    For Elevated Installation >30' To 35', Add  15.00 
    For Elevated Installation >35' To 40', Add  18.76 
    For Elevated Installation >40', Add  20.63 
    For Work In Restricted Working Space, Add  11.25 
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 26 05 33 13-0813 LF 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ............................................. 91.03 17.82 

    For >250 To 500, Deduct  -3.44 
    For >500 To 1,000, Deduct  -5.71 
    For >1,000, Deduct  -7.99 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.59 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.50 
    For Work In Restricted Working Space, Add  13.37 

. 
 26 05 33 13-0814 LF 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ........................................... 135.12 21.11 

    For >250 To 500, Deduct  -5.44 
    For >500 To 1,000, Deduct  -8.82 
    For >1,000, Deduct  -12.19 
    For Elevated Installation >10' To 15', Add  5.28 
    For Elevated Installation >15' To 20', Add  10.55 
    For Elevated Installation >20' To 25', Add  13.19 
    For Elevated Installation >25' To 30', Add  18.47 
    For Elevated Installation >30' To 35', Add  21.10 
    For Elevated Installation >35' To 40', Add  26.38 
    For Elevated Installation >40', Add  29.02 
    For Work In Restricted Working Space, Add  15.83 

. 
 26 05 33 13-0815 LF 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit ........................................... 183.21 28.14 

    For >250 To 500, Deduct  -7.40 
    For >500 To 1,000, Deduct  -11.98 
    For >1,000, Deduct  -16.56 
    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 
    For Work In Restricted Working Space, Add  21.10 

XXXXXXX 
. 
 26 05 33 13-0816  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Couplings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0817 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................ 19.97 7.03 
    For Elevated Installation >10' To 15', Add  1.41 
    For Elevated Installation >15' To 20', Add  2.81 
    For Elevated Installation >20' To 25', Add  3.52 
    For Elevated Installation >25' To 30', Add  4.92 
    For Elevated Installation >30' To 35', Add  5.62 
    For Elevated Installation >35' To 40', Add  7.03 
    For Elevated Installation >40', Add  7.73 
    For Work In Restricted Working Space, Add  4.22 

. 
 26 05 33 13-0818 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................ 26.12 9.97 

    For Elevated Installation >10' To 15', Add  1.99 
    For Elevated Installation >15' To 20', Add  3.99 
    For Elevated Installation >20' To 25', Add  4.98 
    For Elevated Installation >25' To 30', Add  6.98 
    For Elevated Installation >30' To 35', Add  7.97 
    For Elevated Installation >35' To 40', Add  9.97 
    For Elevated Installation >40', Add  10.96 
    For Work In Restricted Working Space, Add  5.98 

. 
 26 05 33 13-0819 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................... 33.82 12.89 

    For Elevated Installation >10' To 15', Add  2.58 
    For Elevated Installation >15' To 20', Add  5.16 
    For Elevated Installation >20' To 25', Add  6.45 
    For Elevated Installation >25' To 30', Add  9.03 
    For Elevated Installation >30' To 35', Add  10.32 
    For Elevated Installation >35' To 40', Add  12.90 
    For Elevated Installation >40', Add  14.18 
    For Work In Restricted Working Space, Add  7.74 

. 
 26 05 33 13-0820 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ..................................... 38.68 14.65 

    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Work In Restricted Working Space, Add  8.79 

. 
 26 05 33 13-0821 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ..................................... 46.31 17.59 

    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 
    For Work In Restricted Working Space, Add  10.55 
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 26 05 33 13-0822 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................... 56.17 19.93 

    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.97 
    For Elevated Installation >20' To 25', Add  9.97 
    For Elevated Installation >25' To 30', Add  13.95 
    For Elevated Installation >30' To 35', Add  15.94 
    For Elevated Installation >35' To 40', Add  19.93 
    For Elevated Installation >40', Add  21.92 
    For Work In Restricted Working Space, Add  11.96 

. 
 26 05 33 13-0823 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ..................................... 84.91 19.93 

    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.59 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.50 
    For Work In Restricted Working Space, Add  13.37 

. 
 26 05 33 13-0824 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ........................................... 99.42 27.55 

    For Elevated Installation >10' To 15', Add  5.04 
    For Elevated Installation >15' To 20', Add  10.08 
    For Elevated Installation >20' To 25', Add  12.60 
    For Elevated Installation >25' To 30', Add  17.64 
    For Elevated Installation >30' To 35', Add  20.16 
    For Elevated Installation >35' To 40', Add  25.21 
    For Elevated Installation >40', Add  27.73 
    For Work In Restricted Working Space, Add  15.12 

. 
 26 05 33 13-0825 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ................................... 117.98 27.55 

    For Elevated Installation >10' To 15', Add  5.51 
    For Elevated Installation >15' To 20', Add  11.02 
    For Elevated Installation >20' To 25', Add  13.78 
    For Elevated Installation >25' To 30', Add  19.29 
    For Elevated Installation >30' To 35', Add  22.04 
    For Elevated Installation >35' To 40', Add  27.55 
    For Elevated Installation >40', Add  30.31 
    For Work In Restricted Working Space, Add  16.53 

. 
 26 05 33 13-0826 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ......................................... 132.14 29.31 

    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
    For Work In Restricted Working Space, Add  17.59 

. 
 26 05 33 13-0827 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ......................................... 309.90 35.17 

    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 
    For Work In Restricted Working Space, Add  21.10 

. 
 26 05 33 13-0828 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling ......................................... 349.68 41.03 

    For Elevated Installation >10' To 15', Add  8.21 
    For Elevated Installation >15' To 20', Add  16.41 
    For Elevated Installation >20' To 25', Add  20.52 
    For Elevated Installation >25' To 30', Add  28.72 
    For Elevated Installation >30' To 35', Add  32.83 
    For Elevated Installation >35' To 40', Add  41.04 
    For Elevated Installation >40', Add  45.14 
    For Work In Restricted Working Space, Add  24.62 

XXXXXXX 
. 
 26 05 33 13-0829  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Standard Radius Elbows (26 05 33 13-0802) 
Note: 90, 45, or 30 degree. 

. 

. 
 26 05 33 13-0830 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ................. 58.80 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 

. 
 26 05 33 13-0831 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ................. 68.74 23.62 

    For Elevated Installation >10' To 15', Add  4.73 
    For Elevated Installation >15' To 20', Add  9.45 
    For Elevated Installation >20' To 25', Add  11.81 
    For Elevated Installation >25' To 30', Add  16.54 
    For Elevated Installation >30' To 35', Add  18.90 
    For Elevated Installation >35' To 40', Add  23.63 
    For Elevated Installation >40', Add  25.99 
    For Work In Restricted Working Space, Add  14.18 
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 26 05 33 13-0832 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................... 82.57 28.96 

    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 

. 
 26 05 33 13-0833 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .............. 97.35 33.53 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 

. 
 26 05 33 13-0834 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............ 113.44 38.10 

    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 

. 
 26 05 33 13-0835 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 135.77 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-0836 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............ 203.03 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 

. 
 26 05 33 13-0837 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 299.67 71.63 

    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 
    For Work In Restricted Working Space, Add  42.98 

. 
 26 05 33 13-0838 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............ 366.78 80.77 

    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 
    For Work In Restricted Working Space, Add  48.47 

. 
 26 05 33 13-0839 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 427.27 105.15 

    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 
    For Work In Restricted Working Space, Add  63.10 

. 
 26 05 33 13-0840 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow .................. 865.72 171.45 

    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 
    For Work In Restricted Working Space, Add  102.87 
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 26 05 33 13-0841 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow ............... 1,355.49 257.57 

    For Elevated Installation >10' To 15', Add  51.51 
    For Elevated Installation >15' To 20', Add  103.03 
    For Elevated Installation >20' To 25', Add  128.78 
    For Elevated Installation >25' To 30', Add  180.30 
    For Elevated Installation >30' To 35', Add  206.05 
    For Elevated Installation >35' To 40', Add  257.57 
    For Elevated Installation >40', Add  283.32 
    For Work In Restricted Working Space, Add  154.54 

XXXXXXX 
. 
 26 05 33 13-0842  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 12" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0843 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................. 131.37 28.96 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 

. 
 26 05 33 13-0844 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ........... 148.30 33.53 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 

. 
 26 05 33 13-0845 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ........... 169.21 38.10 

    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 

. 
 26 05 33 13-0846 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ................. 200.13 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-0847 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow ........... 275.88 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 

XXXXXXX 
. 
 26 05 33 13-0848  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 15" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0849 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................. 144.56 28.96 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 

. 
 26 05 33 13-0850 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........... 170.11 33.53 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 
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 26 05 33 13-0851 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........... 184.85 38.10 

    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 

. 
 26 05 33 13-0852 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................. 234.23 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-0853 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ........... 308.75 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 

. 
 26 05 33 13-0854 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow ................. 397.17 71.63 

    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 
    For Work In Restricted Working Space, Add  42.98 

XXXXXXX 
. 
 26 05 33 13-0855  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 18" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0856 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 160.34 28.96 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 

. 
 26 05 33 13-0857 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 181.46 33.53 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 

. 
 26 05 33 13-0858 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 204.91 38.10 

    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 

. 
 26 05 33 13-0859 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 245.54 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-0860 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 346.53 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 
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 26 05 33 13-0861 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 441.52 71.63 

    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 
    For Work In Restricted Working Space, Add  42.98 

. 
 26 05 33 13-0862 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ........... 552.53 80.77 

    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 
    For Work In Restricted Working Space, Add  48.47 

. 
 26 05 33 13-0863 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow ................. 629.63 105.15 

    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 
    For Work In Restricted Working Space, Add  63.10 

XXXXXXX 
. 
 26 05 33 13-0864  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 24" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0865 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 187.60 28.96 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 

. 
 26 05 33 13-0866 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 208.12 33.53 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 

. 
 26 05 33 13-0867 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 235.18 38.10 

    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 

. 
 26 05 33 13-0868 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 289.12 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-0869 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 414.14 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 

. 
 26 05 33 13-0870 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 516.66 71.63 

    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 
    For Work In Restricted Working Space, Add  42.98 
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 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 26 - 152  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 26 05 33 13-0871 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ........... 598.41 80.77 

    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 
    For Work In Restricted Working Space, Add  48.47 

. 
 26 05 33 13-0872 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow ................. 713.86 105.15 

    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 
    For Work In Restricted Working Space, Add  63.10 

XXXXXXX 
. 
 26 05 33 13-0873  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 30" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0874 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 208.81 28.96 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 

. 
 26 05 33 13-0875 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 232.94 33.53 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 

. 
 26 05 33 13-0876 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 264.97 38.10 

    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 

. 
 26 05 33 13-0877 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 327.06 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-0878 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 451.03 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 

. 
 26 05 33 13-0879 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 576.77 71.63 

    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 
    For Work In Restricted Working Space, Add  42.98 

. 
 26 05 33 13-0880 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ........... 709.96 80.77 

    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 
    For Work In Restricted Working Space, Add  48.47 
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 26 05 33 13-0881 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow ................. 791.18 105.15 

    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 
    For Work In Restricted Working Space, Add  63.10 

. 
 26 05 33 13-0882 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow .............. 1,317.11 171.45 

    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 
    For Work In Restricted Working Space, Add  102.87 

XXXXXXX 
. 
 26 05 33 13-0883  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 36" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0884 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 236.54 28.96 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 

. 
 26 05 33 13-0885 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 262.92 33.53 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 

. 
 26 05 33 13-0886 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 297.63 38.10 

    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 

. 
 26 05 33 13-0887 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 369.14 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-0888 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 512.50 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 

. 
 26 05 33 13-0889 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 653.35 71.63 

    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 
    For Work In Restricted Working Space, Add  42.98 

. 
 26 05 33 13-0890 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ........... 765.86 80.77 

    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 
    For Work In Restricted Working Space, Add  48.47 
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 26 05 33 13-0891 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow ................. 891.00 105.15 

    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 
    For Work In Restricted Working Space, Add  63.10 

. 
 26 05 33 13-0892 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow .............. 1,387.07 171.45 

    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 
    For Work In Restricted Working Space, Add  102.87 

. 
 26 05 33 13-0893 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow .............. 1,908.25 257.57 

    For Elevated Installation >10' To 15', Add  51.51 
    For Elevated Installation >15' To 20', Add  103.03 
    For Elevated Installation >20' To 25', Add  128.78 
    For Elevated Installation >25' To 30', Add  180.30 
    For Elevated Installation >30' To 35', Add  206.05 
    For Elevated Installation >35' To 40', Add  257.57 
    For Elevated Installation >40', Add  283.32 
    For Work In Restricted Working Space, Add  154.54 

XXXXXXX 
. 
 26 05 33 13-0894  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 42" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0895 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................. 275.15 28.96 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 

. 
 26 05 33 13-0896 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 289.65 33.53 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 

. 
 26 05 33 13-0897 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 341.33 38.10 

    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 

. 
 26 05 33 13-0898 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................. 427.72 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-0899 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 595.40 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.81 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.84 
    For Work In Restricted Working Space, Add  31.55 

. 
 26 05 33 13-0900 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ................. 756.58 71.63 

    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 
    For Work In Restricted Working Space, Add  42.98 
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 26 05 33 13-0901 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow ........... 921.27 80.77 

    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 
    For Work In Restricted Working Space, Add  48.47 

. 
 26 05 33 13-0902 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow .............. 1,085.18 105.15 

    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 
    For Work In Restricted Working Space, Add  63.10 

. 
 26 05 33 13-0903 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow .............. 1,615.25 171.45 

    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 
    For Work In Restricted Working Space, Add  102.87 

. 
 26 05 33 13-0904 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow .............. 2,013.00 257.57 

    For Elevated Installation >10' To 15', Add  51.51 
    For Elevated Installation >15' To 20', Add  103.03 
    For Elevated Installation >20' To 25', Add  128.78 
    For Elevated Installation >25' To 30', Add  180.30 
    For Elevated Installation >30' To 35', Add  206.05 
    For Elevated Installation >35' To 40', Add  257.57 
    For Elevated Installation >40', Add  283.32 
    For Work In Restricted Working Space, Add  154.54 

XXXXXXX 
. 
 26 05 33 13-0905  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 48" Large Radius Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0906 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................. 284.45 28.96 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 

. 
 26 05 33 13-0907 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 334.86 33.53 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 

. 
 26 05 33 13-0908 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 379.13 38.10 

    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 

. 
 26 05 33 13-0909 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................. 445.34 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-0910 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........... 616.11 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.81 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.84 
    For Work In Restricted Working Space, Add  31.55 
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 26 05 33 13-0911 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ................. 788.34 71.63 

    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 
    For Work In Restricted Working Space, Add  42.98 

. 
 26 05 33 13-0912 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow ........ 1,005.90 80.77 

    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 
    For Work In Restricted Working Space, Add  48.47 

. 
 26 05 33 13-0913 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow .............. 1,129.22 105.15 

    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 
    For Work In Restricted Working Space, Add  63.10 

. 
 26 05 33 13-0914 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow .............. 1,676.55 171.45 

    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 
    For Work In Restricted Working Space, Add  102.87 

. 
 26 05 33 13-0915 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow .............. 2,066.22 257.57 

    For Elevated Installation >10' To 15', Add  51.51 
    For Elevated Installation >15' To 20', Add  103.03 
    For Elevated Installation >20' To 25', Add  128.78 
    For Elevated Installation >25' To 30', Add  180.30 
    For Elevated Installation >30' To 35', Add  206.05 
    For Elevated Installation >35' To 40', Add  257.57 
    For Elevated Installation >40', Add  283.32 
    For Work In Restricted Working Space, Add  154.54 

XXXXXXX 
. 
 26 05 33 13-0916  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 45 Degree Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0917 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 107.72 19.05 
    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-0918 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 132.39 25.14 

    For Elevated Installation >10' To 15', Add  5.03 
    For Elevated Installation >15' To 20', Add  10.06 
    For Elevated Installation >20' To 25', Add  12.57 
    For Elevated Installation >25' To 30', Add  17.60 
    For Elevated Installation >30' To 35', Add  20.12 
    For Elevated Installation >35' To 40', Add  25.15 
    For Elevated Installation >40', Add  27.66 
    For Work In Restricted Working Space, Add  15.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.09 

. 
 26 05 33 13-0919 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting ............. 175.17 28.96 

    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.38 
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 26 05 33 13-0920 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight 

Fitting ................................................................................................................................................................................. 283.55 33.53 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.12 

. 
 26 05 33 13-0921 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight 

Fitting ................................................................................................................................................................................. 313.41 38.10 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.86 

. 
 26 05 33 13-0922 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting ............. 394.15 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.15 

. 
 26 05 33 13-0923 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight 

Fitting .............................................................................................................................................................................. 1,055.78 52.58 
    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.55 

. 
 26 05 33 13-0924 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 1,262.75 71.63 

    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.66 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.15 
    For Elevated Installation >30' To 35', Add  57.31 
    For Elevated Installation >35' To 40', Add  71.64 
    For Elevated Installation >40', Add  78.80 
    For Work In Restricted Working Space, Add  42.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.98 

. 
 26 05 33 13-0925 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Sealtight Fitting .......... 1,680.73 105.15 

    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.12 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.67 
    For Work In Restricted Working Space, Add  63.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.09 

XXXXXXX 
. 
 26 05 33 13-0926  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 90 Degree Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0927 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting .......... 103.49 19.05 
    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-0928 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting .......... 127.61 25.14 

    For Elevated Installation >10' To 15', Add  5.03 
    For Elevated Installation >15' To 20', Add  10.06 
    For Elevated Installation >20' To 25', Add  12.57 
    For Elevated Installation >25' To 30', Add  17.60 
    For Elevated Installation >30' To 35', Add  20.12 
    For Elevated Installation >35' To 40', Add  25.15 
    For Elevated Installation >40', Add  27.66 
    For Work In Restricted Working Space, Add  15.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.09 
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 26 05 33 13-0929 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting ............. 175.17 28.96 

    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.38 

. 
 26 05 33 13-0930 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight 

Fitting ................................................................................................................................................................................. 281.09 33.53 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.12 

. 
 26 05 33 13-0931 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight 

Fitting ................................................................................................................................................................................. 303.48 38.10 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.86 

. 
 26 05 33 13-0932 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting ............. 394.27 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.15 

. 
 26 05 33 13-0933 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight 

Fitting .............................................................................................................................................................................. 1,013.43 52.58 
    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.55 

. 
 26 05 33 13-0934 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting .......... 1,231.86 71.63 

    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.66 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.15 
    For Elevated Installation >30' To 35', Add  57.31 
    For Elevated Installation >35' To 40', Add  71.64 
    For Elevated Installation >40', Add  78.80 
    For Work In Restricted Working Space, Add  42.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.98 

. 
 26 05 33 13-0935 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Sealtight Fitting .......... 1,680.66 105.15 

    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.12 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.67 
    For Work In Restricted Working Space, Add  63.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.09 

XXXXXXX 
. 
 26 05 33 13-0936  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Straight Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0937 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................ 94.12 19.05 
    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
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 26 05 33 13-0938 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting .............. 113.38 25.14 

    For Elevated Installation >10' To 15', Add  5.03 
    For Elevated Installation >15' To 20', Add  10.06 
    For Elevated Installation >20' To 25', Add  12.57 
    For Elevated Installation >25' To 30', Add  17.60 
    For Elevated Installation >30' To 35', Add  20.12 
    For Elevated Installation >35' To 40', Add  25.15 
    For Elevated Installation >40', Add  27.66 
    For Work In Restricted Working Space, Add  15.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.09 

. 
 26 05 33 13-0939 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................. 133.59 28.96 

    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.38 

. 
 26 05 33 13-0940 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ........... 187.53 33.53 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.12 

. 
 26 05 33 13-0941 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ........... 218.75 38.10 

    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.86 

. 
 26 05 33 13-0942 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ................. 333.04 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.15 

. 
 26 05 33 13-0943 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting ........... 895.52 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.55 

. 
 26 05 33 13-0944 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting .............. 1,011.61 71.63 

    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.66 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.15 
    For Elevated Installation >30' To 35', Add  57.31 
    For Elevated Installation >35' To 40', Add  71.64 
    For Elevated Installation >40', Add  78.80 
    For Work In Restricted Working Space, Add  42.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.98 

. 
 26 05 33 13-0945 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Sealtight Fitting .............. 1,295.83 105.15 

    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.12 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.67 
    For Work In Restricted Working Space, Add  63.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.09 

XXXXXXX 
. 
 26 05 33 13-0946  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 45 Degree Grounded Sealtight Fittings (26 05 33 13-0802) 
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 26 05 33 13-0947 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 156.81 19.05 
    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-0948 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 235.29 25.14 
    For Elevated Installation >10' To 15', Add  5.03 
    For Elevated Installation >15' To 20', Add  10.06 
    For Elevated Installation >20' To 25', Add  12.57 
    For Elevated Installation >25' To 30', Add  17.60 
    For Elevated Installation >30' To 35', Add  20.12 
    For Elevated Installation >35' To 40', Add  25.15 
    For Elevated Installation >40', Add  27.66 
    For Work In Restricted Working Space, Add  15.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.09 

. 
 26 05 33 13-0949 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 295.04 28.96 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.38 

. 
 26 05 33 13-0950 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 340.60 33.53 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.12 

. 
 26 05 33 13-0951 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 386.83 38.10 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.86 

. 
 26 05 33 13-0952 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 506.67 41.91 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.15 

. 
 26 05 33 13-0953 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,571.20 52.58 
    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.55 
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 26 05 33 13-0954 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,837.58 71.63 
    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.66 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.15 
    For Elevated Installation >30' To 35', Add  57.31 
    For Elevated Installation >35' To 40', Add  71.64 
    For Elevated Installation >40', Add  78.80 
    For Work In Restricted Working Space, Add  42.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.98 

. 
 26 05 33 13-0955 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 45 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 2,264.31 105.15 
    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.12 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.67 
    For Work In Restricted Working Space, Add  63.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.09 

XXXXXXX 
. 
 26 05 33 13-0956  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 90 Degree Grounded Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0957 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 
Sealtight Fitting .................................................................................................................................................................. 173.45 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-0958 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 251.00 25.14 
    For Elevated Installation >10' To 15', Add  5.03 
    For Elevated Installation >15' To 20', Add  10.06 
    For Elevated Installation >20' To 25', Add  12.57 
    For Elevated Installation >25' To 30', Add  17.60 
    For Elevated Installation >30' To 35', Add  20.12 
    For Elevated Installation >35' To 40', Add  25.15 
    For Elevated Installation >40', Add  27.66 
    For Work In Restricted Working Space, Add  15.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.09 

. 
 26 05 33 13-0959 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 298.03 28.96 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.38 

. 
 26 05 33 13-0960 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 345.52 33.53 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.12 

. 
 26 05 33 13-0961 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 400.34 38.10 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.86 
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 26 05 33 13-0962 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting .................................................................................................................................................................. 625.40 41.91 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.15 

. 
 26 05 33 13-0963 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,750.34 52.58 
    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.55 

. 
 26 05 33 13-0964 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 2,463.03 71.63 
    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.66 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.15 
    For Elevated Installation >30' To 35', Add  57.31 
    For Elevated Installation >35' To 40', Add  71.64 
    For Elevated Installation >40', Add  78.80 
    For Work In Restricted Working Space, Add  42.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.98 

. 
 26 05 33 13-0965 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 90 Degree Grounded 

Sealtight Fitting ............................................................................................................................................................... 2,580.93 105.15 
    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.12 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.67 
    For Work In Restricted Working Space, Add  63.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.09 

XXXXXXX 
. 
 26 05 33 13-0966  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Straight Grounded Sealtight Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-0967 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 
Fitting ................................................................................................................................................................................. 138.47 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-0968 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting ................................................................................................................................................................................. 175.04 25.14 
    For Elevated Installation >10' To 15', Add  5.03 
    For Elevated Installation >15' To 20', Add  10.06 
    For Elevated Installation >20' To 25', Add  12.57 
    For Elevated Installation >25' To 30', Add  17.60 
    For Elevated Installation >30' To 35', Add  20.12 
    For Elevated Installation >35' To 40', Add  25.15 
    For Elevated Installation >40', Add  27.66 
    For Work In Restricted Working Space, Add  15.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.09 

. 
 26 05 33 13-0969 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting ................................................................................................................................................................................. 209.38 28.96 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.38 
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 26 05 33 13-0970 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded 

Sealtight Fitting .................................................................................................................................................................. 232.44 33.53 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.12 

. 
 26 05 33 13-0971 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded 

Sealtight Fitting .................................................................................................................................................................. 310.92 38.10 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.86 

. 
 26 05 33 13-0972 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting ................................................................................................................................................................................. 435.90 41.91 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.15 

. 
 26 05 33 13-0973 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded 

Sealtight Fitting ............................................................................................................................................................... 1,422.82 52.58 
    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.55 

. 
 26 05 33 13-0974 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting .............................................................................................................................................................................. 1,605.57 71.63 
    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.66 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.15 
    For Elevated Installation >30' To 35', Add  57.31 
    For Elevated Installation >35' To 40', Add  71.64 
    For Elevated Installation >40', Add  78.80 
    For Work In Restricted Working Space, Add  42.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.98 

. 
 26 05 33 13-0975 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Straight Grounded Sealtight 

Fitting .............................................................................................................................................................................. 1,914.01 105.15 
    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.12 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.67 
    For Work In Restricted Working Space, Add  63.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.09 

XXXXXXX 
. 
 26 05 33 13-0976  Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane 

Lined, Iron Conduit Bodies With Cover (26 05 33 13-0802) 
Note: Suitable for use in hazardous locations.  Class I, Div 2. 

. 

. 
 26 05 33 13-0977 EA 1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 131.14 36.58 
    For Elevated Installation >10' To 15', Add  7.32 
    For Elevated Installation >15' To 20', Add  14.63 
    For Elevated Installation >20' To 25', Add  18.29 
    For Elevated Installation >25' To 30', Add  25.61 
    For Elevated Installation >30' To 35', Add  29.26 
    For Elevated Installation >35' To 40', Add  36.58 
    For Elevated Installation >40', Add  40.24 
    For Work In Restricted Working Space, Add  21.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.95 
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 26 05 33 13-0978 EA 3/4" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 148.11 41.91 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.15 

. 
 26 05 33 13-0979 EA 1" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 182.04 48.01 
    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.81 

. 
 26 05 33 13-0980 EA 1-1/4" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 236.12 55.63 
    For Elevated Installation >10' To 15', Add  11.13 
    For Elevated Installation >15' To 20', Add  22.25 
    For Elevated Installation >20' To 25', Add  27.81 
    For Elevated Installation >25' To 30', Add  38.94 
    For Elevated Installation >30' To 35', Add  44.50 
    For Elevated Installation >35' To 40', Add  55.63 
    For Elevated Installation >40', Add  61.19 
    For Work In Restricted Working Space, Add  33.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.38 

. 
 26 05 33 13-0981 EA 1-1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 274.41 60.96 
    For Elevated Installation >10' To 15', Add  12.19 
    For Elevated Installation >15' To 20', Add  24.38 
    For Elevated Installation >20' To 25', Add  30.48 
    For Elevated Installation >25' To 30', Add  42.67 
    For Elevated Installation >30' To 35', Add  48.77 
    For Elevated Installation >35' To 40', Add  60.96 
    For Elevated Installation >40', Add  67.06 
    For Work In Restricted Working Space, Add  36.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.58 

. 
 26 05 33 13-0982 EA 2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 371.12 73.15 
    For Elevated Installation >10' To 15', Add  14.63 
    For Elevated Installation >15' To 20', Add  29.26 
    For Elevated Installation >20' To 25', Add  36.58 
    For Elevated Installation >25' To 30', Add  51.21 
    For Elevated Installation >30' To 35', Add  58.52 
    For Elevated Installation >35' To 40', Add  73.16 
    For Elevated Installation >40', Add  80.47 
    For Work In Restricted Working Space, Add  43.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.89 

. 
 26 05 33 13-0983 EA 2-1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 618.32 102.87 
    For Elevated Installation >10' To 15', Add  20.58 
    For Elevated Installation >15' To 20', Add  41.15 
    For Elevated Installation >20' To 25', Add  51.44 
    For Elevated Installation >25' To 30', Add  72.01 
    For Elevated Installation >30' To 35', Add  82.30 
    For Elevated Installation >35' To 40', Add  102.88 
    For Elevated Installation >40', Add  113.16 
    For Work In Restricted Working Space, Add  61.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.73 

. 
 26 05 33 13-0984 EA 3" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 793.32 137.17 
    For Elevated Installation >10' To 15', Add  27.43 
    For Elevated Installation >15' To 20', Add  54.87 
    For Elevated Installation >20' To 25', Add  68.59 
    For Elevated Installation >25' To 30', Add  96.02 
    For Elevated Installation >30' To 35', Add  109.74 
    For Elevated Installation >35' To 40', Add  137.17 
    For Elevated Installation >40', Add  150.89 
    For Work In Restricted Working Space, Add  82.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.30 
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 26 05 33 13-0985 EA 3-1/2" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover .............................................................................................................................................................................. 1,096.94 171.45 
    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 
    For Work In Restricted Working Space, Add  102.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.87 

. 
 26 05 33 13-0986 EA 4" Type C, LB, LR, LL, Two Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover .............................................................................................................................................................................. 1,262.80 208.80 
    For Elevated Installation >10' To 15', Add  41.76 
    For Elevated Installation >15' To 20', Add  83.52 
    For Elevated Installation >20' To 25', Add  104.40 
    For Elevated Installation >25' To 30', Add  146.16 
    For Elevated Installation >30' To 35', Add  167.04 
    For Elevated Installation >35' To 40', Add  208.80 
    For Elevated Installation >40', Add  229.67 
    For Work In Restricted Working Space, Add  125.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  125.28 

XXXXXXX 
. 
 26 05 33 13-0987  Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron 

Conduit Bodies With Cover (26 05 33 13-0802) 
Note: Suitable for use in hazardous locations.  Class I, Div 2. 

. 

. 
 26 05 33 13-0988 EA 1/2" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover .................... 171.39 48.01 

    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.00 
    For Elevated Installation >25' To 30', Add  33.60 
    For Elevated Installation >30' To 35', Add  38.40 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.80 

. 
 26 05 33 13-0989 EA 3/4" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover .................... 194.96 53.34 

    For Elevated Installation >10' To 15', Add  10.67 
    For Elevated Installation >15' To 20', Add  21.34 
    For Elevated Installation >20' To 25', Add  26.67 
    For Elevated Installation >25' To 30', Add  37.34 
    For Elevated Installation >30' To 35', Add  42.68 
    For Elevated Installation >35' To 40', Add  53.35 
    For Elevated Installation >40', Add  58.68 
    For Work In Restricted Working Space, Add  32.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.01 

. 
 26 05 33 13-0990 EA 1" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ....................... 236.24 58.68 

    For Elevated Installation >10' To 15', Add  11.73 
    For Elevated Installation >15' To 20', Add  23.47 
    For Elevated Installation >20' To 25', Add  29.34 
    For Elevated Installation >25' To 30', Add  41.07 
    For Elevated Installation >30' To 35', Add  46.94 
    For Elevated Installation >35' To 40', Add  58.67 
    For Elevated Installation >40', Add  64.54 
    For Work In Restricted Working Space, Add  35.20 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.20 

. 
 26 05 33 13-0991 EA 1-1/4" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ................. 314.26 67.06 

    For Elevated Installation >10' To 15', Add  13.41 
    For Elevated Installation >15' To 20', Add  26.82 
    For Elevated Installation >20' To 25', Add  33.53 
    For Elevated Installation >25' To 30', Add  46.94 
    For Elevated Installation >30' To 35', Add  53.64 
    For Elevated Installation >35' To 40', Add  67.06 
    For Elevated Installation >40', Add  73.76 
    For Work In Restricted Working Space, Add  40.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.23 

. 
 26 05 33 13-0992 EA 1-1/2" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ................. 369.62 73.15 

    For Elevated Installation >10' To 15', Add  14.63 
    For Elevated Installation >15' To 20', Add  29.26 
    For Elevated Installation >20' To 25', Add  36.58 
    For Elevated Installation >25' To 30', Add  51.21 
    For Elevated Installation >30' To 35', Add  58.52 
    For Elevated Installation >35' To 40', Add  73.16 
    For Elevated Installation >40', Add  80.47 
    For Work In Restricted Working Space, Add  43.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.89 

. 
 26 05 33 13-0993 EA 2" Type X, Four Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ....................... 500.60 89.92 

    For Elevated Installation >10' To 15', Add  17.98 
    For Elevated Installation >15' To 20', Add  35.97 
    For Elevated Installation >20' To 25', Add  44.96 
    For Elevated Installation >25' To 30', Add  62.94 
    For Elevated Installation >30' To 35', Add  71.94 
    For Elevated Installation >35' To 40', Add  89.92 
    For Elevated Installation >40', Add  98.91 
    For Work In Restricted Working Space, Add  53.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.95 
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. 
 26 05 33 13-0994  Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane 

Lined, Iron Conduit Bodies With Cover (26 05 33 13-0802) 
Note: Suitable for use in hazardous locations.  Class I, Div 2. 

. 

. 
 26 05 33 13-0995 EA 1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........ 150.75 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.77 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.92 
    For Elevated Installation >40', Add  46.11 
    For Work In Restricted Working Space, Add  25.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.15 

. 
 26 05 33 13-0996 EA 3/4" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........ 172.28 48.77 

    For Elevated Installation >10' To 15', Add  9.75 
    For Elevated Installation >15' To 20', Add  19.51 
    For Elevated Installation >20' To 25', Add  24.39 
    For Elevated Installation >25' To 30', Add  34.14 
    For Elevated Installation >30' To 35', Add  39.02 
    For Elevated Installation >35' To 40', Add  48.77 
    For Elevated Installation >40', Add  53.65 
    For Work In Restricted Working Space, Add  29.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.26 

. 
 26 05 33 13-0997 EA 1" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........... 206.81 53.34 

    For Elevated Installation >10' To 15', Add  10.67 
    For Elevated Installation >15' To 20', Add  21.34 
    For Elevated Installation >20' To 25', Add  26.67 
    For Elevated Installation >25' To 30', Add  37.34 
    For Elevated Installation >30' To 35', Add  42.67 
    For Elevated Installation >35' To 40', Add  53.34 
    For Elevated Installation >40', Add  58.67 
    For Work In Restricted Working Space, Add  32.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.00 

. 
 26 05 33 13-0998 EA 1-1/4" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 262.88 60.96 
    For Elevated Installation >10' To 15', Add  12.19 
    For Elevated Installation >15' To 20', Add  24.38 
    For Elevated Installation >20' To 25', Add  30.48 
    For Elevated Installation >25' To 30', Add  42.67 
    For Elevated Installation >30' To 35', Add  48.77 
    For Elevated Installation >35' To 40', Add  60.96 
    For Elevated Installation >40', Add  67.06 
    For Work In Restricted Working Space, Add  36.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.58 

. 
 26 05 33 13-0999 EA 1-1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 310.16 67.06 
    For Elevated Installation >10' To 15', Add  13.41 
    For Elevated Installation >15' To 20', Add  26.82 
    For Elevated Installation >20' To 25', Add  33.53 
    For Elevated Installation >25' To 30', Add  46.94 
    For Elevated Installation >30' To 35', Add  53.65 
    For Elevated Installation >35' To 40', Add  67.06 
    For Elevated Installation >40', Add  73.77 
    For Work In Restricted Working Space, Add  40.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  40.24 

. 
 26 05 33 13-1000 EA 2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........... 412.61 78.49 

    For Elevated Installation >10' To 15', Add  15.70 
    For Elevated Installation >15' To 20', Add  31.40 
    For Elevated Installation >20' To 25', Add  39.25 
    For Elevated Installation >25' To 30', Add  54.94 
    For Elevated Installation >30' To 35', Add  62.79 
    For Elevated Installation >35' To 40', Add  78.49 
    For Elevated Installation >40', Add  86.34 
    For Work In Restricted Working Space, Add  47.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.09 

. 
 26 05 33 13-1001 EA 2-1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover ................................................................................................................................................................................. 660.42 114.30 
    For Elevated Installation >10' To 15', Add  22.86 
    For Elevated Installation >15' To 20', Add  45.72 
    For Elevated Installation >20' To 25', Add  57.15 
    For Elevated Installation >25' To 30', Add  80.01 
    For Elevated Installation >30' To 35', Add  91.44 
    For Elevated Installation >35' To 40', Add  114.31 
    For Elevated Installation >40', Add  125.74 
    For Work In Restricted Working Space, Add  68.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.58 
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 26 05 33 13-1002 EA 3" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........... 873.40 148.60 

    For Elevated Installation >10' To 15', Add  29.72 
    For Elevated Installation >15' To 20', Add  59.44 
    For Elevated Installation >20' To 25', Add  74.30 
    For Elevated Installation >25' To 30', Add  104.01 
    For Elevated Installation >30' To 35', Add  118.87 
    For Elevated Installation >35' To 40', Add  148.59 
    For Elevated Installation >40', Add  163.45 
    For Work In Restricted Working Space, Add  89.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.15 

. 
 26 05 33 13-1003 EA 3-1/2" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With 

Cover .............................................................................................................................................................................. 1,193.98 182.88 
    For Elevated Installation >10' To 15', Add  36.58 
    For Elevated Installation >15' To 20', Add  73.15 
    For Elevated Installation >20' To 25', Add  91.44 
    For Elevated Installation >25' To 30', Add  128.02 
    For Elevated Installation >30' To 35', Add  146.31 
    For Elevated Installation >35' To 40', Add  182.89 
    For Elevated Installation >40', Add  201.17 
    For Work In Restricted Working Space, Add  109.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  109.73 

. 
 26 05 33 13-1004 EA 4" Type T Or TB, Three Hub, Polyvinyl Chloride (PVC) Coated, Urethane Lined, Iron Conduit Bodies With Cover ........ 1,338.97 220.23 

    For Elevated Installation >10' To 15', Add  44.05 
    For Elevated Installation >15' To 20', Add  88.09 
    For Elevated Installation >20' To 25', Add  110.12 
    For Elevated Installation >25' To 30', Add  154.16 
    For Elevated Installation >30' To 35', Add  176.18 
    For Elevated Installation >35' To 40', Add  220.23 
    For Elevated Installation >40', Add  242.25 
    For Work In Restricted Working Space, Add  132.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  132.14 

XXXXXXX 
. 
 26 05 33 13-1005  Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, 

Urethane Lined (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1006 EA 1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ....................................... 29.71 4.57 
    For Elevated Installation >10' To 15', Add  0.92 
    For Elevated Installation >15' To 20', Add  1.83 
    For Elevated Installation >20' To 25', Add  2.29 
    For Elevated Installation >25' To 30', Add  3.20 
    For Elevated Installation >30' To 35', Add  3.66 
    For Elevated Installation >35' To 40', Add  4.58 
    For Elevated Installation >40', Add  5.03 
    For Work In Restricted Working Space, Add  2.75 

. 
 26 05 33 13-1007 EA 3/4" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined ....................................... 33.38 5.34 

    For Elevated Installation >10' To 15', Add  1.07 
    For Elevated Installation >15' To 20', Add  2.13 
    For Elevated Installation >20' To 25', Add  2.67 
    For Elevated Installation >25' To 30', Add  3.73 
    For Elevated Installation >30' To 35', Add  4.27 
    For Elevated Installation >35' To 40', Add  5.34 
    For Elevated Installation >40', Add  5.87 
    For Work In Restricted Working Space, Add  3.20 

. 
 26 05 33 13-1008 EA 1" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined .......................................... 43.50 6.86 

    For Elevated Installation >10' To 15', Add  1.37 
    For Elevated Installation >15' To 20', Add  2.74 
    For Elevated Installation >20' To 25', Add  3.43 
    For Elevated Installation >25' To 30', Add  4.80 
    For Elevated Installation >30' To 35', Add  5.48 
    For Elevated Installation >35' To 40', Add  6.86 
    For Elevated Installation >40', Add  7.54 
    For Work In Restricted Working Space, Add  4.11 

. 
 26 05 33 13-1009 EA 1-1/4" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined .................................... 55.84 8.38 

    For Elevated Installation >10' To 15', Add  1.68 
    For Elevated Installation >15' To 20', Add  3.35 
    For Elevated Installation >20' To 25', Add  4.19 
    For Elevated Installation >25' To 30', Add  5.87 
    For Elevated Installation >30' To 35', Add  6.71 
    For Elevated Installation >35' To 40', Add  8.39 
    For Elevated Installation >40', Add  9.22 
    For Work In Restricted Working Space, Add  5.03 

. 
 26 05 33 13-1010 EA 1-1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined .................................... 62.65 9.91 

    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 
    For Work In Restricted Working Space, Add  5.94 
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 26 05 33 13-1011 EA 2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined........................................... 77.32 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 

. 
 26 05 33 13-1012 EA 2-1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined .................................... 99.55 12.95 

    For Elevated Installation >10' To 15', Add  2.59 
    For Elevated Installation >15' To 20', Add  5.18 
    For Elevated Installation >20' To 25', Add  6.48 
    For Elevated Installation >25' To 30', Add  9.07 
    For Elevated Installation >30' To 35', Add  10.36 
    For Elevated Installation >35' To 40', Add  12.96 
    For Elevated Installation >40', Add  14.25 
    For Work In Restricted Working Space, Add  7.77 

. 
 26 05 33 13-1013 EA 3" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined......................................... 110.22 18.29 

    For Elevated Installation >10' To 15', Add  3.66 
    For Elevated Installation >15' To 20', Add  7.32 
    For Elevated Installation >20' To 25', Add  9.15 
    For Elevated Installation >25' To 30', Add  12.80 
    For Elevated Installation >30' To 35', Add  14.63 
    For Elevated Installation >35' To 40', Add  18.29 
    For Elevated Installation >40', Add  20.12 
    For Work In Restricted Working Space, Add  10.97 

. 
 26 05 33 13-1014 EA 3-1/2" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined .................................. 133.48 20.57 

    For Elevated Installation >10' To 15', Add  4.12 
    For Elevated Installation >15' To 20', Add  8.23 
    For Elevated Installation >20' To 25', Add  10.29 
    For Elevated Installation >25' To 30', Add  14.40 
    For Elevated Installation >30' To 35', Add  16.46 
    For Elevated Installation >35' To 40', Add  20.58 
    For Elevated Installation >40', Add  22.63 
    For Work In Restricted Working Space, Add  12.35 

. 
 26 05 33 13-1015 EA 4" Replacement Iron Conduit Body Covers, Polyvinyl Chloride (PVC) Coated, Urethane Lined......................................... 144.15 25.91 

    For Elevated Installation >10' To 15', Add  5.18 
    For Elevated Installation >15' To 20', Add  10.36 
    For Elevated Installation >20' To 25', Add  12.96 
    For Elevated Installation >25' To 30', Add  18.14 
    For Elevated Installation >30' To 35', Add  20.73 
    For Elevated Installation >35' To 40', Add  25.91 
    For Elevated Installation >40', Add  28.50 
    For Work In Restricted Working Space, Add  15.55 

XXXXXXX 
. 
 26 05 33 13-1016  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EYS Sealing Conduit Bodies (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1017 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body .......... 146.72 36.58 
    For Elevated Installation >10' To 15', Add  7.32 
    For Elevated Installation >15' To 20', Add  14.63 
    For Elevated Installation >20' To 25', Add  18.29 
    For Elevated Installation >25' To 30', Add  25.60 
    For Elevated Installation >30' To 35', Add  29.26 
    For Elevated Installation >35' To 40', Add  36.58 
    For Elevated Installation >40', Add  40.23 
    For Work In Restricted Working Space, Add  21.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.95 

. 
 26 05 33 13-1018 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body .......... 162.93 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.15 

. 
 26 05 33 13-1019 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body ............. 190.00 48.01 

    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.81 
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 26 05 33 13-1020 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body .................................................................................................................................................................................. 225.08 55.63 
    For Elevated Installation >10' To 15', Add  11.13 
    For Elevated Installation >15' To 20', Add  22.25 
    For Elevated Installation >20' To 25', Add  27.81 
    For Elevated Installation >25' To 30', Add  38.94 
    For Elevated Installation >30' To 35', Add  44.50 
    For Elevated Installation >35' To 40', Add  55.63 
    For Elevated Installation >40', Add  61.19 
    For Work In Restricted Working Space, Add  33.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.38 

. 
 26 05 33 13-1021 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body .................................................................................................................................................................................. 277.52 60.96 
    For Elevated Installation >10' To 15', Add  12.19 
    For Elevated Installation >15' To 20', Add  24.38 
    For Elevated Installation >20' To 25', Add  30.48 
    For Elevated Installation >25' To 30', Add  42.67 
    For Elevated Installation >30' To 35', Add  48.77 
    For Elevated Installation >35' To 40', Add  60.96 
    For Elevated Installation >40', Add  67.06 
    For Work In Restricted Working Space, Add  36.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.58 

. 
 26 05 33 13-1022 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body ............. 336.10 73.15 

    For Elevated Installation >10' To 15', Add  14.63 
    For Elevated Installation >15' To 20', Add  29.26 
    For Elevated Installation >20' To 25', Add  36.58 
    For Elevated Installation >25' To 30', Add  51.21 
    For Elevated Installation >30' To 35', Add  58.52 
    For Elevated Installation >35' To 40', Add  73.16 
    For Elevated Installation >40', Add  80.47 
    For Work In Restricted Working Space, Add  43.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.89 

. 
 26 05 33 13-1023 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body .................................................................................................................................................................................. 485.74 102.87 
    For Elevated Installation >10' To 15', Add  20.58 
    For Elevated Installation >15' To 20', Add  41.15 
    For Elevated Installation >20' To 25', Add  51.44 
    For Elevated Installation >25' To 30', Add  72.01 
    For Elevated Installation >30' To 35', Add  82.30 
    For Elevated Installation >35' To 40', Add  102.88 
    For Elevated Installation >40', Add  113.16 
    For Work In Restricted Working Space, Add  61.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.73 

. 
 26 05 33 13-1024 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body ............. 624.52 137.17 

    For Elevated Installation >10' To 15', Add  27.43 
    For Elevated Installation >15' To 20', Add  54.87 
    For Elevated Installation >20' To 25', Add  68.58 
    For Elevated Installation >25' To 30', Add  96.02 
    For Elevated Installation >30' To 35', Add  109.73 
    For Elevated Installation >35' To 40', Add  137.17 
    For Elevated Installation >40', Add  150.88 
    For Work In Restricted Working Space, Add  82.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.30 

. 
 26 05 33 13-1025 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit 

Body ............................................................................................................................................................................... 1,216.48 171.45 
    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 
    For Work In Restricted Working Space, Add  102.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.87 

. 
 26 05 33 13-1026 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYS Sealing Conduit Body .......... 1,767.94 208.80 

    For Elevated Installation >10' To 15', Add  41.76 
    For Elevated Installation >15' To 20', Add  83.52 
    For Elevated Installation >20' To 25', Add  104.40 
    For Elevated Installation >25' To 30', Add  146.16 
    For Elevated Installation >30' To 35', Add  167.04 
    For Elevated Installation >35' To 40', Add  208.80 
    For Elevated Installation >40', Add  229.67 
    For Work In Restricted Working Space, Add  125.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  125.28 

XXXXXXX 
. 
 26 05 33 13-1027  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EYD Sealing Conduit Bodies (26 05 33 13-0802) 
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 26 05 33 13-1028 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body.......... 242.47 36.58 

    For Elevated Installation >10' To 15', Add  7.32 
    For Elevated Installation >15' To 20', Add  14.63 
    For Elevated Installation >20' To 25', Add  18.29 
    For Elevated Installation >25' To 30', Add  25.60 
    For Elevated Installation >30' To 35', Add  29.26 
    For Elevated Installation >35' To 40', Add  36.58 
    For Elevated Installation >40', Add  40.23 
    For Work In Restricted Working Space, Add  21.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.95 

. 
 26 05 33 13-1029 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body.......... 261.94 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.15 

. 
 26 05 33 13-1030 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body............. 299.17 48.01 

    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.81 

. 
 26 05 33 13-1031 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body .................................................................................................................................................................................. 335.49 55.63 
    For Elevated Installation >10' To 15', Add  11.13 
    For Elevated Installation >15' To 20', Add  22.25 
    For Elevated Installation >20' To 25', Add  27.81 
    For Elevated Installation >25' To 30', Add  38.94 
    For Elevated Installation >30' To 35', Add  44.50 
    For Elevated Installation >35' To 40', Add  55.63 
    For Elevated Installation >40', Add  61.19 
    For Work In Restricted Working Space, Add  33.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.38 

. 
 26 05 33 13-1032 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body .................................................................................................................................................................................. 404.61 60.96 
    For Elevated Installation >10' To 15', Add  12.19 
    For Elevated Installation >15' To 20', Add  24.38 
    For Elevated Installation >20' To 25', Add  30.48 
    For Elevated Installation >25' To 30', Add  42.67 
    For Elevated Installation >30' To 35', Add  48.77 
    For Elevated Installation >35' To 40', Add  60.96 
    For Elevated Installation >40', Add  67.06 
    For Work In Restricted Working Space, Add  36.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.58 

. 
 26 05 33 13-1033 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body............. 457.00 73.15 

    For Elevated Installation >10' To 15', Add  14.63 
    For Elevated Installation >15' To 20', Add  29.26 
    For Elevated Installation >20' To 25', Add  36.58 
    For Elevated Installation >25' To 30', Add  51.21 
    For Elevated Installation >30' To 35', Add  58.52 
    For Elevated Installation >35' To 40', Add  73.16 
    For Elevated Installation >40', Add  80.47 
    For Work In Restricted Working Space, Add  43.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.89 

. 
 26 05 33 13-1034 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body .................................................................................................................................................................................. 642.94 102.87 
    For Elevated Installation >10' To 15', Add  20.58 
    For Elevated Installation >15' To 20', Add  41.15 
    For Elevated Installation >20' To 25', Add  51.44 
    For Elevated Installation >25' To 30', Add  72.01 
    For Elevated Installation >30' To 35', Add  82.30 
    For Elevated Installation >35' To 40', Add  102.88 
    For Elevated Installation >40', Add  113.16 
    For Work In Restricted Working Space, Add  61.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.73 

. 
 26 05 33 13-1035 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body............. 893.73 137.17 

    For Elevated Installation >10' To 15', Add  27.43 
    For Elevated Installation >15' To 20', Add  54.87 
    For Elevated Installation >20' To 25', Add  68.58 
    For Elevated Installation >25' To 30', Add  96.02 
    For Elevated Installation >30' To 35', Add  109.73 
    For Elevated Installation >35' To 40', Add  137.17 
    For Elevated Installation >40', Add  150.88 
    For Work In Restricted Working Space, Add  82.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.30 
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 26 05 33 13-1036 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit 

Body ............................................................................................................................................................................... 1,294.66 171.45 
    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 
    For Work In Restricted Working Space, Add  102.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.87 

. 
 26 05 33 13-1037 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EYD Sealing Conduit Body ......... 1,870.25 208.80 

    For Elevated Installation >10' To 15', Add  41.76 
    For Elevated Installation >15' To 20', Add  83.52 
    For Elevated Installation >20' To 25', Add  104.40 
    For Elevated Installation >25' To 30', Add  146.16 
    For Elevated Installation >30' To 35', Add  167.04 
    For Elevated Installation >35' To 40', Add  208.80 
    For Elevated Installation >40', Add  229.67 
    For Work In Restricted Working Space, Add  125.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  125.28 

XXXXXXX 
. 
 26 05 33 13-1038  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EZS Sealing Conduit Bodies (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1039 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body .......... 196.37 36.58 
    For Elevated Installation >10' To 15', Add  7.32 
    For Elevated Installation >15' To 20', Add  14.63 
    For Elevated Installation >20' To 25', Add  18.29 
    For Elevated Installation >25' To 30', Add  25.60 
    For Elevated Installation >30' To 35', Add  29.26 
    For Elevated Installation >35' To 40', Add  36.58 
    For Elevated Installation >40', Add  40.23 
    For Work In Restricted Working Space, Add  21.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.95 

. 
 26 05 33 13-1040 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body .......... 210.32 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.15 

. 
 26 05 33 13-1041 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body ............. 241.60 48.01 

    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.81 

. 
 26 05 33 13-1042 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body .................................................................................................................................................................................. 270.19 55.63 
    For Elevated Installation >10' To 15', Add  11.13 
    For Elevated Installation >15' To 20', Add  22.25 
    For Elevated Installation >20' To 25', Add  27.81 
    For Elevated Installation >25' To 30', Add  38.94 
    For Elevated Installation >30' To 35', Add  44.50 
    For Elevated Installation >35' To 40', Add  55.63 
    For Elevated Installation >40', Add  61.19 
    For Work In Restricted Working Space, Add  33.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.38 

. 
 26 05 33 13-1043 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body .................................................................................................................................................................................. 366.60 60.96 
    For Elevated Installation >10' To 15', Add  12.19 
    For Elevated Installation >15' To 20', Add  24.38 
    For Elevated Installation >20' To 25', Add  30.48 
    For Elevated Installation >25' To 30', Add  42.67 
    For Elevated Installation >30' To 35', Add  48.77 
    For Elevated Installation >35' To 40', Add  60.96 
    For Elevated Installation >40', Add  67.06 
    For Work In Restricted Working Space, Add  36.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.58 

. 
 26 05 33 13-1044 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body ............. 459.30 73.15 

    For Elevated Installation >10' To 15', Add  14.63 
    For Elevated Installation >15' To 20', Add  29.26 
    For Elevated Installation >20' To 25', Add  36.58 
    For Elevated Installation >25' To 30', Add  51.21 
    For Elevated Installation >30' To 35', Add  58.52 
    For Elevated Installation >35' To 40', Add  73.16 
    For Elevated Installation >40', Add  80.47 
    For Work In Restricted Working Space, Add  43.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.89 
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. 
 26 05 33 13-1045 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body .................................................................................................................................................................................. 709.79 102.87 
    For Elevated Installation >10' To 15', Add  20.58 
    For Elevated Installation >15' To 20', Add  41.15 
    For Elevated Installation >20' To 25', Add  51.44 
    For Elevated Installation >25' To 30', Add  72.01 
    For Elevated Installation >30' To 35', Add  82.30 
    For Elevated Installation >35' To 40', Add  102.88 
    For Elevated Installation >40', Add  113.16 
    For Work In Restricted Working Space, Add  61.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.73 

. 
 26 05 33 13-1046 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit Body .......... 1,029.74 137.17 

    For Elevated Installation >10' To 15', Add  27.43 
    For Elevated Installation >15' To 20', Add  54.87 
    For Elevated Installation >20' To 25', Add  68.58 
    For Elevated Installation >25' To 30', Add  96.02 
    For Elevated Installation >30' To 35', Add  109.73 
    For Elevated Installation >35' To 40', Add  137.17 
    For Elevated Installation >40', Add  150.88 
    For Work In Restricted Working Space, Add  82.30 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  82.30 

. 
 26 05 33 13-1047 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZS Sealing Conduit 

Body ............................................................................................................................................................................... 1,294.66 171.45 
    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 
    For Work In Restricted Working Space, Add  102.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  102.87 

XXXXXXX 
. 
 26 05 33 13-1048  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) EZD Sealing Conduit Bodies (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1049 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body .......... 256.00 36.58 
    For Elevated Installation >10' To 15', Add  7.32 
    For Elevated Installation >15' To 20', Add  14.63 
    For Elevated Installation >20' To 25', Add  18.29 
    For Elevated Installation >25' To 30', Add  25.60 
    For Elevated Installation >30' To 35', Add  29.26 
    For Elevated Installation >35' To 40', Add  36.58 
    For Elevated Installation >40', Add  40.23 
    For Work In Restricted Working Space, Add  21.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.95 

. 
 26 05 33 13-1050 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body .......... 284.51 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.15 

. 
 26 05 33 13-1051 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body ............. 351.39 48.01 

    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.81 

. 
 26 05 33 13-1052 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit 

Body .................................................................................................................................................................................. 432.05 55.63 
    For Elevated Installation >10' To 15', Add  11.13 
    For Elevated Installation >15' To 20', Add  22.25 
    For Elevated Installation >20' To 25', Add  27.81 
    For Elevated Installation >25' To 30', Add  38.94 
    For Elevated Installation >30' To 35', Add  44.50 
    For Elevated Installation >35' To 40', Add  55.63 
    For Elevated Installation >40', Add  61.19 
    For Work In Restricted Working Space, Add  33.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.38 
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 26 05 33 13-1053 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit 

Body .................................................................................................................................................................................. 595.28 60.96 
    For Elevated Installation >10' To 15', Add  12.19 
    For Elevated Installation >15' To 20', Add  24.38 
    For Elevated Installation >20' To 25', Add  30.48 
    For Elevated Installation >25' To 30', Add  42.67 
    For Elevated Installation >30' To 35', Add  48.77 
    For Elevated Installation >35' To 40', Add  60.96 
    For Elevated Installation >40', Add  67.06 
    For Work In Restricted Working Space, Add  36.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.58 

. 
 26 05 33 13-1054 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) EZD Sealing Conduit Body ............. 713.47 73.15 

    For Elevated Installation >10' To 15', Add  14.63 
    For Elevated Installation >15' To 20', Add  29.26 
    For Elevated Installation >20' To 25', Add  36.58 
    For Elevated Installation >25' To 30', Add  51.21 
    For Elevated Installation >30' To 35', Add  58.52 
    For Elevated Installation >35' To 40', Add  73.16 
    For Elevated Installation >40', Add  80.47 
    For Work In Restricted Working Space, Add  43.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.89 

XXXXXXX 
. 
 26 05 33 13-1055  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Split Couplings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1056 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................ 51.71 14.65 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Work In Restricted Working Space, Add  8.79 

. 
 26 05 33 13-1057 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................ 68.00 17.59 

    For Elevated Installation >10' To 15', Add  3.52 
    For Elevated Installation >15' To 20', Add  7.03 
    For Elevated Installation >20' To 25', Add  8.79 
    For Elevated Installation >25' To 30', Add  12.31 
    For Elevated Installation >30' To 35', Add  14.07 
    For Elevated Installation >35' To 40', Add  17.59 
    For Elevated Installation >40', Add  19.34 
    For Work In Restricted Working Space, Add  10.55 

. 
 26 05 33 13-1058 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................... 86.76 23.45 

    For Elevated Installation >10' To 15', Add  4.69 
    For Elevated Installation >15' To 20', Add  9.38 
    For Elevated Installation >20' To 25', Add  11.73 
    For Elevated Installation >25' To 30', Add  16.42 
    For Elevated Installation >30' To 35', Add  18.76 
    For Elevated Installation >35' To 40', Add  23.45 
    For Elevated Installation >40', Add  25.80 
    For Work In Restricted Working Space, Add  14.07 

. 
 26 05 33 13-1059 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 118.44 29.31 

    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
    For Work In Restricted Working Space, Add  17.59 

. 
 26 05 33 13-1060 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 154.38 35.17 

    For Elevated Installation >10' To 15', Add  7.03 
    For Elevated Installation >15' To 20', Add  14.07 
    For Elevated Installation >20' To 25', Add  17.59 
    For Elevated Installation >25' To 30', Add  24.62 
    For Elevated Installation >30' To 35', Add  28.14 
    For Elevated Installation >35' To 40', Add  35.17 
    For Elevated Installation >40', Add  38.69 
    For Work In Restricted Working Space, Add  21.10 

. 
 26 05 33 13-1061 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................. 259.76 41.03 

    For Elevated Installation >10' To 15', Add  8.21 
    For Elevated Installation >15' To 20', Add  16.41 
    For Elevated Installation >20' To 25', Add  20.52 
    For Elevated Installation >25' To 30', Add  28.72 
    For Elevated Installation >30' To 35', Add  32.83 
    For Elevated Installation >35' To 40', Add  41.04 
    For Elevated Installation >40', Add  45.14 
    For Work In Restricted Working Space, Add  24.62 
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 26 05 33 13-1062 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 373.54 46.90 

    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 
    For Work In Restricted Working Space, Add  28.14 

. 
 26 05 33 13-1063 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................. 464.27 52.76 

    For Elevated Installation >10' To 15', Add  10.55 
    For Elevated Installation >15' To 20', Add  21.10 
    For Elevated Installation >20' To 25', Add  26.38 
    For Elevated Installation >25' To 30', Add  36.93 
    For Elevated Installation >30' To 35', Add  42.21 
    For Elevated Installation >35' To 40', Add  52.76 
    For Elevated Installation >40', Add  58.04 
    For Work In Restricted Working Space, Add  31.66 

. 
 26 05 33 13-1064 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ........................... 642.55 61.55 

    For Elevated Installation >10' To 15', Add  12.31 
    For Elevated Installation >15' To 20', Add  24.62 
    For Elevated Installation >20' To 25', Add  30.77 
    For Elevated Installation >25' To 30', Add  43.08 
    For Elevated Installation >30' To 35', Add  49.24 
    For Elevated Installation >35' To 40', Add  61.55 
    For Elevated Installation >40', Add  67.70 
    For Work In Restricted Working Space, Add  36.93 

. 
 26 05 33 13-1065 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling ................................. 778.82 70.34 

    For Elevated Installation >10' To 15', Add  14.07 
    For Elevated Installation >15' To 20', Add  28.14 
    For Elevated Installation >20' To 25', Add  35.17 
    For Elevated Installation >25' To 30', Add  49.24 
    For Elevated Installation >30' To 35', Add  56.27 
    For Elevated Installation >35' To 40', Add  70.34 
    For Elevated Installation >40', Add  77.37 
    For Work In Restricted Working Space, Add  42.20 

. 
 26 05 33 13-1066 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling .............................. 1,246.15 111.37 

    For Elevated Installation >10' To 15', Add  22.28 
    For Elevated Installation >15' To 20', Add  44.55 
    For Elevated Installation >20' To 25', Add  55.69 
    For Elevated Installation >25' To 30', Add  77.96 
    For Elevated Installation >30' To 35', Add  89.10 
    For Elevated Installation >35' To 40', Add  111.38 
    For Elevated Installation >40', Add  122.51 
    For Work In Restricted Working Space, Add  66.83 

. 
 26 05 33 13-1067 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Split Coupling .............................. 1,708.93 169.99 

    For Elevated Installation >10' To 15', Add  34.00 
    For Elevated Installation >15' To 20', Add  68.00 
    For Elevated Installation >20' To 25', Add  85.00 
    For Elevated Installation >25' To 30', Add  118.99 
    For Elevated Installation >30' To 35', Add  135.99 
    For Elevated Installation >35' To 40', Add  169.99 
    For Elevated Installation >40', Add  186.99 
    For Work In Restricted Working Space, Add  101.99 

XXXXXXX 
. 
 26 05 33 13-1068  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Pulling Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1069 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 185.85 36.58 
    For Elevated Installation >10' To 15', Add  7.32 
    For Elevated Installation >15' To 20', Add  14.63 
    For Elevated Installation >20' To 25', Add  18.29 
    For Elevated Installation >25' To 30', Add  25.60 
    For Elevated Installation >30' To 35', Add  29.26 
    For Elevated Installation >35' To 40', Add  36.58 
    For Elevated Installation >40', Add  40.23 
    For Work In Restricted Working Space, Add  21.95 

. 
 26 05 33 13-1070 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 218.84 40.39 

    For Elevated Installation >10' To 15', Add  8.08 
    For Elevated Installation >15' To 20', Add  16.15 
    For Elevated Installation >20' To 25', Add  20.19 
    For Elevated Installation >25' To 30', Add  28.27 
    For Elevated Installation >30' To 35', Add  32.31 
    For Elevated Installation >35' To 40', Add  40.39 
    For Elevated Installation >40', Add  44.42 
    For Work In Restricted Working Space, Add  24.23 

. 
 26 05 33 13-1071 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow .................................. 242.56 48.01 

    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 
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 26 05 33 13-1072 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow............................ 344.43 55.63 

    For Elevated Installation >10' To 15', Add  11.13 
    For Elevated Installation >15' To 20', Add  22.25 
    For Elevated Installation >20' To 25', Add  27.81 
    For Elevated Installation >25' To 30', Add  38.94 
    For Elevated Installation >30' To 35', Add  44.50 
    For Elevated Installation >35' To 40', Add  55.63 
    For Elevated Installation >40', Add  61.19 
    For Work In Restricted Working Space, Add  33.38 

. 
 26 05 33 13-1073 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow............................ 450.49 60.96 

    For Elevated Installation >10' To 15', Add  12.19 
    For Elevated Installation >15' To 20', Add  24.38 
    For Elevated Installation >20' To 25', Add  30.48 
    For Elevated Installation >25' To 30', Add  42.67 
    For Elevated Installation >30' To 35', Add  48.77 
    For Elevated Installation >35' To 40', Add  60.96 
    For Elevated Installation >40', Add  67.06 
    For Work In Restricted Working Space, Add  36.58 

. 
 26 05 33 13-1074 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow .................................. 488.54 73.15 

    For Elevated Installation >10' To 15', Add  14.63 
    For Elevated Installation >15' To 20', Add  29.26 
    For Elevated Installation >20' To 25', Add  36.58 
    For Elevated Installation >25' To 30', Add  51.21 
    For Elevated Installation >30' To 35', Add  58.52 
    For Elevated Installation >35' To 40', Add  73.16 
    For Elevated Installation >40', Add  80.47 
    For Work In Restricted Working Space, Add  43.89 

. 
 26 05 33 13-1075 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow......................... 1,131.84 101.35 

    For Elevated Installation >10' To 15', Add  20.27 
    For Elevated Installation >15' To 20', Add  40.54 
    For Elevated Installation >20' To 25', Add  50.68 
    For Elevated Installation >25' To 30', Add  70.95 
    For Elevated Installation >30' To 35', Add  81.08 
    For Elevated Installation >35' To 40', Add  101.36 
    For Elevated Installation >40', Add  111.49 
    For Work In Restricted Working Space, Add  60.81 

. 
 26 05 33 13-1076 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 1,203.69 137.17 

    For Elevated Installation >10' To 15', Add  27.43 
    For Elevated Installation >15' To 20', Add  54.87 
    For Elevated Installation >20' To 25', Add  68.59 
    For Elevated Installation >25' To 30', Add  96.02 
    For Elevated Installation >30' To 35', Add  109.74 
    For Elevated Installation >35' To 40', Add  137.17 
    For Elevated Installation >40', Add  150.89 
    For Work In Restricted Working Space, Add  82.30 

. 
 26 05 33 13-1077 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow......................... 1,952.71 171.45 

    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.59 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.03 
    For Elevated Installation >30' To 35', Add  137.17 
    For Elevated Installation >35' To 40', Add  171.47 
    For Elevated Installation >40', Add  188.61 
    For Work In Restricted Working Space, Add  102.88 

. 
 26 05 33 13-1078 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Pulling Elbow ............................... 2,043.02 208.80 

    For Elevated Installation >10' To 15', Add  41.76 
    For Elevated Installation >15' To 20', Add  83.52 
    For Elevated Installation >20' To 25', Add  104.41 
    For Elevated Installation >25' To 30', Add  146.17 
    For Elevated Installation >30' To 35', Add  167.05 
    For Elevated Installation >35' To 40', Add  208.81 
    For Elevated Installation >40', Add  229.69 
    For Work In Restricted Working Space, Add  125.29 

XXXXXXX 
. 
 26 05 33 13-1079  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Hazardous Locations Pulling Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1080 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 
Pulling Elbow ..................................................................................................................................................................... 266.07 36.58 

    For Elevated Installation >10' To 15', Add  7.32 
    For Elevated Installation >15' To 20', Add  14.63 
    For Elevated Installation >20' To 25', Add  18.29 
    For Elevated Installation >25' To 30', Add  25.60 
    For Elevated Installation >30' To 35', Add  29.26 
    For Elevated Installation >35' To 40', Add  36.58 
    For Elevated Installation >40', Add  40.23 
    For Work In Restricted Working Space, Add  21.95 
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 26 05 33 13-1081 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow ..................................................................................................................................................................... 303.18 41.91 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-1082 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow ................................................................................................................................................................................. 587.63 48.01 
    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 

. 
 26 05 33 13-1083 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow ..................................................................................................................................................................... 618.04 55.63 
    For Elevated Installation >10' To 15', Add  11.13 
    For Elevated Installation >15' To 20', Add  22.25 
    For Elevated Installation >20' To 25', Add  27.81 
    For Elevated Installation >25' To 30', Add  38.94 
    For Elevated Installation >30' To 35', Add  44.50 
    For Elevated Installation >35' To 40', Add  55.63 
    For Elevated Installation >40', Add  61.19 
    For Work In Restricted Working Space, Add  33.38 

. 
 26 05 33 13-1084 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow ..................................................................................................................................................................... 840.25 60.96 
    For Elevated Installation >10' To 15', Add  12.19 
    For Elevated Installation >15' To 20', Add  24.38 
    For Elevated Installation >20' To 25', Add  30.48 
    For Elevated Installation >25' To 30', Add  42.67 
    For Elevated Installation >30' To 35', Add  48.77 
    For Elevated Installation >35' To 40', Add  60.96 
    For Elevated Installation >40', Add  67.06 
    For Work In Restricted Working Space, Add  36.58 

. 
 26 05 33 13-1085 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow ................................................................................................................................................................................. 898.71 73.15 
    For Elevated Installation >10' To 15', Add  14.63 
    For Elevated Installation >15' To 20', Add  29.26 
    For Elevated Installation >20' To 25', Add  36.58 
    For Elevated Installation >25' To 30', Add  51.21 
    For Elevated Installation >30' To 35', Add  58.52 
    For Elevated Installation >35' To 40', Add  73.16 
    For Elevated Installation >40', Add  80.47 
    For Work In Restricted Working Space, Add  43.89 

. 
 26 05 33 13-1086 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow .................................................................................................................................................................. 1,716.55 102.87 
    For Elevated Installation >10' To 15', Add  20.58 
    For Elevated Installation >15' To 20', Add  41.15 
    For Elevated Installation >20' To 25', Add  51.44 
    For Elevated Installation >25' To 30', Add  72.01 
    For Elevated Installation >30' To 35', Add  82.30 
    For Elevated Installation >35' To 40', Add  102.88 
    For Elevated Installation >40', Add  113.16 
    For Work In Restricted Working Space, Add  61.73 

. 
 26 05 33 13-1087 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow .............................................................................................................................................................................. 1,814.99 137.17 
    For Elevated Installation >10' To 15', Add  27.43 
    For Elevated Installation >15' To 20', Add  54.87 
    For Elevated Installation >20' To 25', Add  68.58 
    For Elevated Installation >25' To 30', Add  96.02 
    For Elevated Installation >30' To 35', Add  109.73 
    For Elevated Installation >35' To 40', Add  137.17 
    For Elevated Installation >40', Add  150.88 
    For Work In Restricted Working Space, Add  82.30 

. 
 26 05 33 13-1088 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations 

Pulling Elbow .................................................................................................................................................................. 2,650.01 171.45 
    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 
    For Work In Restricted Working Space, Add  102.87 
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 26 05 33 13-1089 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Hazardous Locations Pulling 

Elbow .............................................................................................................................................................................. 3,005.14 208.80 
    For Elevated Installation >10' To 15', Add  41.76 
    For Elevated Installation >15' To 20', Add  83.52 
    For Elevated Installation >20' To 25', Add  104.40 
    For Elevated Installation >25' To 30', Add  146.16 
    For Elevated Installation >30' To 35', Add  167.04 
    For Elevated Installation >35' To 40', Add  208.80 
    For Elevated Installation >40', Add  229.67 
    For Work In Restricted Working Space, Add  125.28 

XXXXXXX 
. 
 26 05 33 13-1090  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Male To Male 90 Degree Malleable Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1091 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 
Malleable Elbow ................................................................................................................................................................ 103.59 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 

. 
 26 05 33 13-1092 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 

Malleable Elbow ................................................................................................................................................................ 120.98 23.62 
    For Elevated Installation >10' To 15', Add  4.73 
    For Elevated Installation >15' To 20', Add  9.45 
    For Elevated Installation >20' To 25', Add  11.81 
    For Elevated Installation >25' To 30', Add  16.54 
    For Elevated Installation >30' To 35', Add  18.90 
    For Elevated Installation >35' To 40', Add  23.63 
    For Elevated Installation >40', Add  25.99 
    For Work In Restricted Working Space, Add  14.18 

. 
 26 05 33 13-1093 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 

Malleable Elbow ................................................................................................................................................................ 144.37 28.96 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 

. 
 26 05 33 13-1094 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Male 90 Degree 

Malleable Elbow ................................................................................................................................................................ 170.23 33.53 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 

XXXXXXX 
. 
 26 05 33 13-1095  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Female To Female 90 Degree Malleable Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1096 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 
Degree Malleable Elbow ...................................................................................................................................................... 82.69 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 

. 
 26 05 33 13-1097 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow ...................................................................................................................................................... 95.90 23.62 
    For Elevated Installation >10' To 15', Add  4.73 
    For Elevated Installation >15' To 20', Add  9.45 
    For Elevated Installation >20' To 25', Add  11.81 
    For Elevated Installation >25' To 30', Add  16.54 
    For Elevated Installation >30' To 35', Add  18.90 
    For Elevated Installation >35' To 40', Add  23.63 
    For Elevated Installation >40', Add  25.99 
    For Work In Restricted Working Space, Add  14.18 
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. 
 26 05 33 13-1098 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 132.16 28.96 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 

. 
 26 05 33 13-1099 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 170.32 33.53 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 

. 
 26 05 33 13-1100 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 206.80 38.10 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 

. 
 26 05 33 13-1101 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 293.78 41.91 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-1102 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 400.18 52.58 
    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 

XXXXXXX 
. 
 26 05 33 13-1103  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Male To Female 90 Degree Malleable Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1104 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 Degree 
Malleable Elbow................................................................................................................................................................. 103.63 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 

. 
 26 05 33 13-1105 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 Degree 

Malleable Elbow................................................................................................................................................................. 123.88 23.62 
    For Elevated Installation >10' To 15', Add  4.73 
    For Elevated Installation >15' To 20', Add  9.45 
    For Elevated Installation >20' To 25', Add  11.81 
    For Elevated Installation >25' To 30', Add  16.54 
    For Elevated Installation >30' To 35', Add  18.90 
    For Elevated Installation >35' To 40', Add  23.63 
    For Elevated Installation >40', Add  25.99 
    For Work In Restricted Working Space, Add  14.18 

. 
 26 05 33 13-1106 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 Degree 

Malleable Elbow................................................................................................................................................................. 144.40 28.96 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 
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. 
 26 05 33 13-1107 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Male To Female 90 

Degree Malleable Elbow .................................................................................................................................................... 170.27 33.53 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 

XXXXXXX 
. 
 26 05 33 13-1108  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Female To Female 45 Degree Malleable Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1109 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 
Degree Malleable Elbow ...................................................................................................................................................... 82.76 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 

. 
 26 05 33 13-1110 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow ...................................................................................................................................................... 95.90 23.62 
    For Elevated Installation >10' To 15', Add  4.73 
    For Elevated Installation >15' To 20', Add  9.45 
    For Elevated Installation >20' To 25', Add  11.81 
    For Elevated Installation >25' To 30', Add  16.54 
    For Elevated Installation >30' To 35', Add  18.90 
    For Elevated Installation >35' To 40', Add  23.63 
    For Elevated Installation >40', Add  25.99 
    For Work In Restricted Working Space, Add  14.18 

. 
 26 05 33 13-1111 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 123.50 28.96 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 

. 
 26 05 33 13-1112 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 153.51 33.53 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 

. 
 26 05 33 13-1113 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 179.42 38.10 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 

. 
 26 05 33 13-1114 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 206.11 41.91 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-1115 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 377.83 52.58 
    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 
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 26 05 33 13-1116 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 436.19 71.63 
    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 
    For Work In Restricted Working Space, Add  42.98 

. 
 26 05 33 13-1117 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 471.57 80.77 
    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 
    For Work In Restricted Working Space, Add  48.47 

. 
 26 05 33 13-1118 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Female To Female 45 

Degree Malleable Elbow .................................................................................................................................................... 583.32 105.15 
    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 
    For Work In Restricted Working Space, Add  63.10 

XXXXXXX 
. 
 26 05 33 13-1119  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Service Entrance Elbows (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1120 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow .............. 172.32 36.58 
    For Elevated Installation >10' To 15', Add  7.32 
    For Elevated Installation >15' To 20', Add  14.63 
    For Elevated Installation >20' To 25', Add  18.29 
    For Elevated Installation >25' To 30', Add  25.60 
    For Elevated Installation >30' To 35', Add  29.26 
    For Elevated Installation >35' To 40', Add  36.58 
    For Elevated Installation >40', Add  40.23 
    For Work In Restricted Working Space, Add  21.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.95 

. 
 26 05 33 13-1121 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow .............. 186.89 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.15 

. 
 26 05 33 13-1122 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ................. 205.19 48.01 

    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.81 

. 
 26 05 33 13-1123 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ........... 273.11 55.63 

    For Elevated Installation >10' To 15', Add  11.13 
    For Elevated Installation >15' To 20', Add  22.25 
    For Elevated Installation >20' To 25', Add  27.81 
    For Elevated Installation >25' To 30', Add  38.94 
    For Elevated Installation >30' To 35', Add  44.50 
    For Elevated Installation >35' To 40', Add  55.63 
    For Elevated Installation >40', Add  61.19 
    For Work In Restricted Working Space, Add  33.38 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.38 

. 
 26 05 33 13-1124 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Service Entrance Elbow ........... 344.77 60.96 

    For Elevated Installation >10' To 15', Add  12.19 
    For Elevated Installation >15' To 20', Add  24.38 
    For Elevated Installation >20' To 25', Add  30.48 
    For Elevated Installation >25' To 30', Add  42.67 
    For Elevated Installation >30' To 35', Add  48.77 
    For Elevated Installation >35' To 40', Add  60.96 
    For Elevated Installation >40', Add  67.06 
    For Work In Restricted Working Space, Add  36.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.58 

XXXXXXX 
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 26 05 33 13-1125  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAB, GUAC, GUAL, GUAN Junction Boxes With Cast Iron Cover 
(26 05 33 13-0802) 

. 

. 
 26 05 33 13-1126 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ........................................................................................................................ 205.44 36.58 
    For Elevated Installation >10' To 15', Add  7.32 
    For Elevated Installation >15' To 20', Add  14.63 
    For Elevated Installation >20' To 25', Add  18.29 
    For Elevated Installation >25' To 30', Add  25.60 
    For Elevated Installation >30' To 35', Add  29.26 
    For Elevated Installation >35' To 40', Add  36.58 
    For Elevated Installation >40', Add  40.23 
    For Work In Restricted Working Space, Add  21.95 

. 
 26 05 33 13-1127 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ........................................................................................................................ 222.04 41.91 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-1128 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, GUAN 

Junction Box With Cast Iron Cover .................................................................................................................................... 259.27 48.01 
    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 

. 
 26 05 33 13-1129 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ........................................................................................................................ 366.98 55.63 
    For Elevated Installation >10' To 15', Add  11.13 
    For Elevated Installation >15' To 20', Add  22.25 
    For Elevated Installation >20' To 25', Add  27.81 
    For Elevated Installation >25' To 30', Add  38.94 
    For Elevated Installation >30' To 35', Add  44.50 
    For Elevated Installation >35' To 40', Add  55.63 
    For Elevated Installation >40', Add  61.19 
    For Work In Restricted Working Space, Add  33.38 

. 
 26 05 33 13-1130 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, 

GUAN Junction Box With Cast Iron Cover ........................................................................................................................ 587.99 60.96 
    For Elevated Installation >10' To 15', Add  12.19 
    For Elevated Installation >15' To 20', Add  24.38 
    For Elevated Installation >20' To 25', Add  30.48 
    For Elevated Installation >25' To 30', Add  42.67 
    For Elevated Installation >30' To 35', Add  48.77 
    For Elevated Installation >35' To 40', Add  60.96 
    For Elevated Installation >40', Add  67.06 
    For Work In Restricted Working Space, Add  36.58 

. 
 26 05 33 13-1131 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAB, GUAC, GUAL, GUAN 

Junction Box With Cast Iron Cover .................................................................................................................................... 637.37 73.15 
    For Elevated Installation >10' To 15', Add  14.63 
    For Elevated Installation >15' To 20', Add  29.26 
    For Elevated Installation >20' To 25', Add  36.58 
    For Elevated Installation >25' To 30', Add  51.21 
    For Elevated Installation >30' To 35', Add  58.52 
    For Elevated Installation >35' To 40', Add  73.16 
    For Elevated Installation >40', Add  80.47 
    For Work In Restricted Working Space, Add  43.89 

XXXXXXX 
. 
 26 05 33 13-1132  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAT Junction Boxes With Cast Iron Cover (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1133 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 
Cast Iron Cover ................................................................................................................................................................. 224.23 36.58 

    For Elevated Installation >10' To 15', Add  7.32 
    For Elevated Installation >15' To 20', Add  14.63 
    For Elevated Installation >20' To 25', Add  18.29 
    For Elevated Installation >25' To 30', Add  25.60 
    For Elevated Installation >30' To 35', Add  29.26 
    For Elevated Installation >35' To 40', Add  36.58 
    For Elevated Installation >40', Add  40.23 
    For Work In Restricted Working Space, Add  21.95 
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. 
 26 05 33 13-1134 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 253.38 41.91 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-1135 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 277.15 48.01 
    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 

. 
 26 05 33 13-1136 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 385.15 55.63 
    For Elevated Installation >10' To 15', Add  11.13 
    For Elevated Installation >15' To 20', Add  22.25 
    For Elevated Installation >20' To 25', Add  27.81 
    For Elevated Installation >25' To 30', Add  38.94 
    For Elevated Installation >30' To 35', Add  44.50 
    For Elevated Installation >35' To 40', Add  55.63 
    For Elevated Installation >40', Add  61.19 
    For Work In Restricted Working Space, Add  33.38 

. 
 26 05 33 13-1137 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 631.34 60.96 
    For Elevated Installation >10' To 15', Add  12.19 
    For Elevated Installation >15' To 20', Add  24.38 
    For Elevated Installation >20' To 25', Add  30.48 
    For Elevated Installation >25' To 30', Add  42.67 
    For Elevated Installation >30' To 35', Add  48.77 
    For Elevated Installation >35' To 40', Add  60.96 
    For Elevated Installation >40', Add  67.06 
    For Work In Restricted Working Space, Add  36.58 

. 
 26 05 33 13-1138 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAT Junction Box With 

Cast Iron Cover.................................................................................................................................................................. 677.15 73.15 
    For Elevated Installation >10' To 15', Add  14.63 
    For Elevated Installation >15' To 20', Add  29.26 
    For Elevated Installation >20' To 25', Add  36.58 
    For Elevated Installation >25' To 30', Add  51.21 
    For Elevated Installation >30' To 35', Add  58.52 
    For Elevated Installation >35' To 40', Add  73.16 
    For Elevated Installation >40', Add  80.47 
    For Work In Restricted Working Space, Add  43.89 

XXXXXXX 
. 
 26 05 33 13-1139  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAW, GUAX Junction Boxes With Cast Iron Cover (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1140 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 
Box With Cast Iron Cover .................................................................................................................................................. 224.37 36.58 

    For Elevated Installation >10' To 15', Add  7.32 
    For Elevated Installation >15' To 20', Add  14.63 
    For Elevated Installation >20' To 25', Add  18.29 
    For Elevated Installation >25' To 30', Add  25.60 
    For Elevated Installation >30' To 35', Add  29.26 
    For Elevated Installation >35' To 40', Add  36.58 
    For Elevated Installation >40', Add  40.23 
    For Work In Restricted Working Space, Add  21.95 

. 
 26 05 33 13-1141 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 

Box With Cast Iron Cover .................................................................................................................................................. 247.83 41.91 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-1142 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction Box 

With Cast Iron Cover ......................................................................................................................................................... 294.41 48.01 
    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Raceway And Boxes For Electrical Systems 26 05 33 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 26 - 183 

. 
 26 05 33 13-1143 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 

Box With Cast Iron Cover .................................................................................................................................................. 398.99 55.63 
    For Elevated Installation >10' To 15', Add  11.13 
    For Elevated Installation >15' To 20', Add  22.25 
    For Elevated Installation >20' To 25', Add  27.81 
    For Elevated Installation >25' To 30', Add  38.94 
    For Elevated Installation >30' To 35', Add  44.50 
    For Elevated Installation >35' To 40', Add  55.63 
    For Elevated Installation >40', Add  61.19 
    For Work In Restricted Working Space, Add  33.38 

. 
 26 05 33 13-1144 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction 

Box With Cast Iron Cover .................................................................................................................................................. 652.00 60.96 
    For Elevated Installation >10' To 15', Add  12.19 
    For Elevated Installation >15' To 20', Add  24.38 
    For Elevated Installation >20' To 25', Add  30.48 
    For Elevated Installation >25' To 30', Add  42.67 
    For Elevated Installation >30' To 35', Add  48.77 
    For Elevated Installation >35' To 40', Add  60.96 
    For Elevated Installation >40', Add  67.06 
    For Work In Restricted Working Space, Add  36.58 

. 
 26 05 33 13-1145 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAW, GUAX Junction Box 

With Cast Iron Cover ......................................................................................................................................................... 702.61 73.15 
    For Elevated Installation >10' To 15', Add  14.63 
    For Elevated Installation >15' To 20', Add  29.26 
    For Elevated Installation >20' To 25', Add  36.58 
    For Elevated Installation >25' To 30', Add  51.21 
    For Elevated Installation >30' To 35', Add  58.52 
    For Elevated Installation >35' To 40', Add  73.16 
    For Elevated Installation >40', Add  80.47 
    For Work In Restricted Working Space, Add  43.89 

XXXXXXX 
. 
 26 05 33 13-1146  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) GUAD Junction Boxes With Cast Iron Cover (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1147 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 
Cast Iron Cover ................................................................................................................................................................. 276.40 36.58 

    For Elevated Installation >10' To 15', Add  7.32 
    For Elevated Installation >15' To 20', Add  14.63 
    For Elevated Installation >20' To 25', Add  18.29 
    For Elevated Installation >25' To 30', Add  25.60 
    For Elevated Installation >30' To 35', Add  29.26 
    For Elevated Installation >35' To 40', Add  36.58 
    For Elevated Installation >40', Add  40.23 
    For Work In Restricted Working Space, Add  21.95 

. 
 26 05 33 13-1148 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 

Cast Iron Cover ................................................................................................................................................................. 305.67 41.91 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-1149 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 

Cast Iron Cover ................................................................................................................................................................. 332.02 48.01 
    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 

. 
 26 05 33 13-1150 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) GUAD Junction Box With 

Cast Iron Cover ................................................................................................................................................................. 819.44 55.63 
    For Elevated Installation >10' To 15', Add  11.13 
    For Elevated Installation >15' To 20', Add  22.25 
    For Elevated Installation >20' To 25', Add  27.81 
    For Elevated Installation >25' To 30', Add  38.94 
    For Elevated Installation >30' To 35', Add  44.50 
    For Elevated Installation >35' To 40', Add  55.63 
    For Elevated Installation >40', Add  61.19 
    For Work In Restricted Working Space, Add  33.38 

XXXXXXX 
. 
 26 05 33 13-1151  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) FS Series Junction Boxes (26 05 33 13-0802) 
Note: Excludes cover. 
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. 
 26 05 33 13-1152 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 137.68 36.58 

    For Elevated Installation >10' To 15', Add  7.32 
    For Elevated Installation >15' To 20', Add  14.63 
    For Elevated Installation >20' To 25', Add  18.29 
    For Elevated Installation >25' To 30', Add  25.60 
    For Elevated Installation >30' To 35', Add  29.26 
    For Elevated Installation >35' To 40', Add  36.58 
    For Elevated Installation >40', Add  40.23 
    For Work In Restricted Working Space, Add  21.95 

. 
 26 05 33 13-1153 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 151.84 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-1154 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box .................. 169.87 48.01 

    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 

. 
 26 05 33 13-1155 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 151.79 36.58 

    For Elevated Installation >10' To 15', Add  7.32 
    For Elevated Installation >15' To 20', Add  14.63 
    For Elevated Installation >20' To 25', Add  18.29 
    For Elevated Installation >25' To 30', Add  25.60 
    For Elevated Installation >30' To 35', Add  29.26 
    For Elevated Installation >35' To 40', Add  36.58 
    For Elevated Installation >40', Add  40.23 
    For Work In Restricted Working Space, Add  21.95 

. 
 26 05 33 13-1156 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box ............... 164.18 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-1157 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FS Series Junction Box .................. 187.02 48.01 

    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 

XXXXXXX 
. 
 26 05 33 13-1158  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) FD Series Junction Boxes (26 05 33 13-0802) 
Note: Excludes cover. 

. 

. 
 26 05 33 13-1159 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 144.35 36.58 

    For Elevated Installation >10' To 15', Add  7.32 
    For Elevated Installation >15' To 20', Add  14.63 
    For Elevated Installation >20' To 25', Add  18.29 
    For Elevated Installation >25' To 30', Add  25.60 
    For Elevated Installation >30' To 35', Add  29.26 
    For Elevated Installation >35' To 40', Add  36.58 
    For Elevated Installation >40', Add  40.23 
    For Work In Restricted Working Space, Add  21.95 

. 
 26 05 33 13-1160 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 159.35 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-1161 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box .................. 175.06 48.01 

    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 
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 26 05 33 13-1162 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 161.32 36.58 

    For Elevated Installation >10' To 15', Add  7.32 
    For Elevated Installation >15' To 20', Add  14.63 
    For Elevated Installation >20' To 25', Add  18.29 
    For Elevated Installation >25' To 30', Add  25.60 
    For Elevated Installation >30' To 35', Add  29.26 
    For Elevated Installation >35' To 40', Add  36.58 
    For Elevated Installation >40', Add  40.23 
    For Work In Restricted Working Space, Add  21.95 

. 
 26 05 33 13-1163 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box ............... 176.49 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-1164 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) FD Series Junction Box .................. 199.69 48.01 

    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 

XXXXXXX 
. 
 26 05 33 13-1165  Polyvinyl Chloride (PVC) Coated, Urethane Lined, FS And FD Series 

Covers (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1166 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS23, FS And FD Series Cover ........................................................... 49.08 4.57 
    For Elevated Installation >10' To 15', Add  0.92 
    For Elevated Installation >15' To 20', Add  1.83 
    For Elevated Installation >20' To 25', Add  2.29 
    For Elevated Installation >25' To 30', Add  3.20 
    For Elevated Installation >30' To 35', Add  3.66 
    For Elevated Installation >35' To 40', Add  4.58 
    For Elevated Installation >40', Add  5.03 
    For Work In Restricted Working Space, Add  2.75 

. 
 26 05 33 13-1167 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS21G, FS And FD Series Cover ......................................................... 66.52 5.34 

    For Elevated Installation >10' To 15', Add  1.07 
    For Elevated Installation >15' To 20', Add  2.13 
    For Elevated Installation >20' To 25', Add  2.67 
    For Elevated Installation >25' To 30', Add  3.73 
    For Elevated Installation >30' To 35', Add  4.27 
    For Elevated Installation >35' To 40', Add  5.34 
    For Elevated Installation >40', Add  5.87 
    For Work In Restricted Working Space, Add  3.20 

. 
 26 05 33 13-1168 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS32G, FS And FD Series Cover ......................................................... 62.86 5.34 

    For Elevated Installation >10' To 15', Add  1.07 
    For Elevated Installation >15' To 20', Add  2.13 
    For Elevated Installation >20' To 25', Add  2.67 
    For Elevated Installation >25' To 30', Add  3.73 
    For Elevated Installation >30' To 35', Add  4.27 
    For Elevated Installation >35' To 40', Add  5.34 
    For Elevated Installation >40', Add  5.87 
    For Work In Restricted Working Space, Add  3.20 

. 
 26 05 33 13-1169 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, DS100G, FS And FD Series Cover ....................................................... 56.02 5.34 

    For Elevated Installation >10' To 15', Add  1.07 
    For Elevated Installation >15' To 20', Add  2.13 
    For Elevated Installation >20' To 25', Add  2.67 
    For Elevated Installation >25' To 30', Add  3.73 
    For Elevated Installation >30' To 35', Add  4.27 
    For Elevated Installation >35' To 40', Add  5.34 
    For Elevated Installation >40', Add  5.87 
    For Work In Restricted Working Space, Add  3.20 

. 
 26 05 33 13-1170 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, WLRD1, FS And FD Series Cover ...................................................... 268.68 7.62 

    For Elevated Installation >10' To 15', Add  1.53 
    For Elevated Installation >15' To 20', Add  3.05 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.34 
    For Elevated Installation >30' To 35', Add  6.10 
    For Elevated Installation >35' To 40', Add  7.63 
    For Elevated Installation >40', Add  8.39 
    For Work In Restricted Working Space, Add  4.58 

. 
 26 05 33 13-1171 EA Polyvinyl Chloride (PVC) Coated, Urethane Lined, WLRS1, FS And FD Series Cover ...................................................... 239.03 7.62 

    For Elevated Installation >10' To 15', Add  1.53 
    For Elevated Installation >15' To 20', Add  3.05 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.34 
    For Elevated Installation >30' To 35', Add  6.10 
    For Elevated Installation >35' To 40', Add  7.63 
    For Elevated Installation >40', Add  8.39 
    For Work In Restricted Working Space, Add  4.58 

XXXXXXX 
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 26 05 33 13-1172  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Mogul Conduit Bodies (26 05 33 13-0802) 
Note: Includes covers. 

. 

. 
 26 05 33 13-1173 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ................. 290.59 48.01 

    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 

. 
 26 05 33 13-1174 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........... 326.81 55.63 

    For Elevated Installation >10' To 15', Add  11.13 
    For Elevated Installation >15' To 20', Add  22.25 
    For Elevated Installation >20' To 25', Add  27.81 
    For Elevated Installation >25' To 30', Add  38.94 
    For Elevated Installation >30' To 35', Add  44.50 
    For Elevated Installation >35' To 40', Add  55.63 
    For Elevated Installation >40', Add  61.19 
    For Work In Restricted Working Space, Add  33.38 

. 
 26 05 33 13-1175 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........... 447.34 60.96 

    For Elevated Installation >10' To 15', Add  12.19 
    For Elevated Installation >15' To 20', Add  24.38 
    For Elevated Installation >20' To 25', Add  30.48 
    For Elevated Installation >25' To 30', Add  42.67 
    For Elevated Installation >30' To 35', Add  48.77 
    For Elevated Installation >35' To 40', Add  60.96 
    For Elevated Installation >40', Add  67.06 
    For Work In Restricted Working Space, Add  36.58 

. 
 26 05 33 13-1176 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ................. 533.17 73.15 

    For Elevated Installation >10' To 15', Add  14.63 
    For Elevated Installation >15' To 20', Add  29.26 
    For Elevated Installation >20' To 25', Add  36.58 
    For Elevated Installation >25' To 30', Add  51.21 
    For Elevated Installation >30' To 35', Add  58.52 
    For Elevated Installation >35' To 40', Add  73.16 
    For Elevated Installation >40', Add  80.47 
    For Work In Restricted Working Space, Add  43.89 

. 
 26 05 33 13-1177 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........... 769.56 102.87 

    For Elevated Installation >10' To 15', Add  20.58 
    For Elevated Installation >15' To 20', Add  41.15 
    For Elevated Installation >20' To 25', Add  51.44 
    For Elevated Installation >25' To 30', Add  72.01 
    For Elevated Installation >30' To 35', Add  82.30 
    For Elevated Installation >35' To 40', Add  102.88 
    For Elevated Installation >40', Add  113.16 
    For Work In Restricted Working Space, Add  61.73 

. 
 26 05 33 13-1178 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ................. 972.84 137.17 

    For Elevated Installation >10' To 15', Add  27.43 
    For Elevated Installation >15' To 20', Add  54.87 
    For Elevated Installation >20' To 25', Add  68.58 
    For Elevated Installation >25' To 30', Add  96.02 
    For Elevated Installation >30' To 35', Add  109.73 
    For Elevated Installation >35' To 40', Add  137.17 
    For Elevated Installation >40', Add  150.88 
    For Work In Restricted Working Space, Add  82.30 

. 
 26 05 33 13-1179 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body ........ 1,418.70 171.45 

    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 
    For Work In Restricted Working Space, Add  102.87 

. 
 26 05 33 13-1180 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BC Mogul Conduit Body .............. 1,759.36 208.80 

    For Elevated Installation >10' To 15', Add  41.76 
    For Elevated Installation >15' To 20', Add  83.52 
    For Elevated Installation >20' To 25', Add  104.40 
    For Elevated Installation >25' To 30', Add  146.16 
    For Elevated Installation >30' To 35', Add  167.04 
    For Elevated Installation >35' To 40', Add  208.80 
    For Elevated Installation >40', Add  229.67 
    For Work In Restricted Working Space, Add  125.28 

. 
 26 05 33 13-1181 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............... 290.59 48.01 

    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 
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 26 05 33 13-1182 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ......... 326.81 55.63 

    For Elevated Installation >10' To 15', Add  11.13 
    For Elevated Installation >15' To 20', Add  22.25 
    For Elevated Installation >20' To 25', Add  27.81 
    For Elevated Installation >25' To 30', Add  38.94 
    For Elevated Installation >30' To 35', Add  44.50 
    For Elevated Installation >35' To 40', Add  55.63 
    For Elevated Installation >40', Add  61.19 
    For Work In Restricted Working Space, Add  33.38 

. 
 26 05 33 13-1183 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ......... 446.14 60.96 

    For Elevated Installation >10' To 15', Add  12.19 
    For Elevated Installation >15' To 20', Add  24.38 
    For Elevated Installation >20' To 25', Add  30.48 
    For Elevated Installation >25' To 30', Add  42.67 
    For Elevated Installation >30' To 35', Add  48.77 
    For Elevated Installation >35' To 40', Add  60.96 
    For Elevated Installation >40', Add  67.06 
    For Work In Restricted Working Space, Add  36.58 

. 
 26 05 33 13-1184 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............... 521.10 73.15 

    For Elevated Installation >10' To 15', Add  14.63 
    For Elevated Installation >15' To 20', Add  29.26 
    For Elevated Installation >20' To 25', Add  36.58 
    For Elevated Installation >25' To 30', Add  51.21 
    For Elevated Installation >30' To 35', Add  58.52 
    For Elevated Installation >35' To 40', Add  73.16 
    For Elevated Installation >40', Add  80.47 
    For Work In Restricted Working Space, Add  43.89 

. 
 26 05 33 13-1185 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ......... 780.68 102.87 

    For Elevated Installation >10' To 15', Add  20.58 
    For Elevated Installation >15' To 20', Add  41.15 
    For Elevated Installation >20' To 25', Add  51.44 
    For Elevated Installation >25' To 30', Add  72.01 
    For Elevated Installation >30' To 35', Add  82.30 
    For Elevated Installation >35' To 40', Add  102.88 
    For Elevated Installation >40', Add  113.16 
    For Work In Restricted Working Space, Add  61.73 

. 
 26 05 33 13-1186 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............ 1,022.71 137.17 

    For Elevated Installation >10' To 15', Add  27.43 
    For Elevated Installation >15' To 20', Add  54.87 
    For Elevated Installation >20' To 25', Add  68.58 
    For Elevated Installation >25' To 30', Add  96.02 
    For Elevated Installation >30' To 35', Add  109.73 
    For Elevated Installation >35' To 40', Add  137.17 
    For Elevated Installation >40', Add  150.88 
    For Work In Restricted Working Space, Add  82.30 

. 
 26 05 33 13-1187 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ...... 1,478.90 171.45 

    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 
    For Work In Restricted Working Space, Add  102.87 

. 
 26 05 33 13-1188 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BLB Mogul Conduit Body ............ 1,796.85 208.80 

    For Elevated Installation >10' To 15', Add  41.76 
    For Elevated Installation >15' To 20', Add  83.52 
    For Elevated Installation >20' To 25', Add  104.40 
    For Elevated Installation >25' To 30', Add  146.16 
    For Elevated Installation >30' To 35', Add  167.04 
    For Elevated Installation >35' To 40', Add  208.80 
    For Elevated Installation >40', Add  229.67 
    For Work In Restricted Working Space, Add  125.28 

. 
 26 05 33 13-1189 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ................. 290.59 48.01 

    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 

. 
 26 05 33 13-1190 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ........... 326.81 55.63 

    For Elevated Installation >10' To 15', Add  11.13 
    For Elevated Installation >15' To 20', Add  22.25 
    For Elevated Installation >20' To 25', Add  27.81 
    For Elevated Installation >25' To 30', Add  38.94 
    For Elevated Installation >30' To 35', Add  44.50 
    For Elevated Installation >35' To 40', Add  55.63 
    For Elevated Installation >40', Add  61.19 
    For Work In Restricted Working Space, Add  33.38 
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 26 05 33 13-1191 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ........... 446.14 60.96 

    For Elevated Installation >10' To 15', Add  12.19 
    For Elevated Installation >15' To 20', Add  24.38 
    For Elevated Installation >20' To 25', Add  30.48 
    For Elevated Installation >25' To 30', Add  42.67 
    For Elevated Installation >30' To 35', Add  48.77 
    For Elevated Installation >35' To 40', Add  60.96 
    For Elevated Installation >40', Add  67.06 
    For Work In Restricted Working Space, Add  36.58 

. 
 26 05 33 13-1192 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body.................. 521.10 73.15 

    For Elevated Installation >10' To 15', Add  14.63 
    For Elevated Installation >15' To 20', Add  29.26 
    For Elevated Installation >20' To 25', Add  36.58 
    For Elevated Installation >25' To 30', Add  51.21 
    For Elevated Installation >30' To 35', Add  58.52 
    For Elevated Installation >35' To 40', Add  73.16 
    For Elevated Installation >40', Add  80.47 
    For Work In Restricted Working Space, Add  43.89 

. 
 26 05 33 13-1193 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ........... 780.68 102.87 

    For Elevated Installation >10' To 15', Add  20.58 
    For Elevated Installation >15' To 20', Add  41.15 
    For Elevated Installation >20' To 25', Add  51.44 
    For Elevated Installation >25' To 30', Add  72.01 
    For Elevated Installation >30' To 35', Add  82.30 
    For Elevated Installation >35' To 40', Add  102.88 
    For Elevated Installation >40', Add  113.16 
    For Work In Restricted Working Space, Add  61.73 

. 
 26 05 33 13-1194 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body............... 1,022.71 137.17 

    For Elevated Installation >10' To 15', Add  27.43 
    For Elevated Installation >15' To 20', Add  54.87 
    For Elevated Installation >20' To 25', Add  68.58 
    For Elevated Installation >25' To 30', Add  96.02 
    For Elevated Installation >30' To 35', Add  109.73 
    For Elevated Installation >35' To 40', Add  137.17 
    For Elevated Installation >40', Add  150.88 
    For Work In Restricted Working Space, Add  82.30 

. 
 26 05 33 13-1195 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body ........ 1,478.90 171.45 

    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 
    For Work In Restricted Working Space, Add  102.87 

. 
 26 05 33 13-1196 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BT Mogul Conduit Body............... 1,796.85 208.80 

    For Elevated Installation >10' To 15', Add  41.76 
    For Elevated Installation >15' To 20', Add  83.52 
    For Elevated Installation >20' To 25', Add  104.40 
    For Elevated Installation >25' To 30', Add  146.16 
    For Elevated Installation >30' To 35', Add  167.04 
    For Elevated Installation >35' To 40', Add  208.80 
    For Elevated Installation >40', Add  229.67 
    For Work In Restricted Working Space, Add  125.28 

. 
 26 05 33 13-1197 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ............... 290.59 48.01 

    For Elevated Installation >10' To 15', Add  9.60 
    For Elevated Installation >15' To 20', Add  19.20 
    For Elevated Installation >20' To 25', Add  24.01 
    For Elevated Installation >25' To 30', Add  33.61 
    For Elevated Installation >30' To 35', Add  38.41 
    For Elevated Installation >35' To 40', Add  48.01 
    For Elevated Installation >40', Add  52.81 
    For Work In Restricted Working Space, Add  28.81 

. 
 26 05 33 13-1198 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ......... 326.81 55.63 

    For Elevated Installation >10' To 15', Add  11.13 
    For Elevated Installation >15' To 20', Add  22.25 
    For Elevated Installation >20' To 25', Add  27.81 
    For Elevated Installation >25' To 30', Add  38.94 
    For Elevated Installation >30' To 35', Add  44.50 
    For Elevated Installation >35' To 40', Add  55.63 
    For Elevated Installation >40', Add  61.19 
    For Work In Restricted Working Space, Add  33.38 

. 
 26 05 33 13-1199 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ......... 447.34 60.96 

    For Elevated Installation >10' To 15', Add  12.19 
    For Elevated Installation >15' To 20', Add  24.38 
    For Elevated Installation >20' To 25', Add  30.48 
    For Elevated Installation >25' To 30', Add  42.67 
    For Elevated Installation >30' To 35', Add  48.77 
    For Elevated Installation >35' To 40', Add  60.96 
    For Elevated Installation >40', Add  67.06 
    For Work In Restricted Working Space, Add  36.58 
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 26 05 33 13-1200 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body............... 527.60 73.15 

    For Elevated Installation >10' To 15', Add  14.63 
    For Elevated Installation >15' To 20', Add  29.26 
    For Elevated Installation >20' To 25', Add  36.58 
    For Elevated Installation >25' To 30', Add  51.21 
    For Elevated Installation >30' To 35', Add  58.52 
    For Elevated Installation >35' To 40', Add  73.16 
    For Elevated Installation >40', Add  80.47 
    For Work In Restricted Working Space, Add  43.89 

. 
 26 05 33 13-1201 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ........ 769.56 102.87 

    For Elevated Installation >10' To 15', Add  20.58 
    For Elevated Installation >15' To 20', Add  41.15 
    For Elevated Installation >20' To 25', Add  51.44 
    For Elevated Installation >25' To 30', Add  72.01 
    For Elevated Installation >30' To 35', Add  82.30 
    For Elevated Installation >35' To 40', Add  102.88 
    For Elevated Installation >40', Add  113.16 
    For Work In Restricted Working Space, Add  61.73 

. 
 26 05 33 13-1202 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body............... 972.84 137.17 

    For Elevated Installation >10' To 15', Add  27.43 
    For Elevated Installation >15' To 20', Add  54.87 
    For Elevated Installation >20' To 25', Add  68.58 
    For Elevated Installation >25' To 30', Add  96.02 
    For Elevated Installation >30' To 35', Add  109.73 
    For Elevated Installation >35' To 40', Add  137.17 
    For Elevated Installation >40', Add  150.88 
    For Work In Restricted Working Space, Add  82.30 

. 
 26 05 33 13-1203 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body ..... 1,418.70 171.45 

    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 
    For Work In Restricted Working Space, Add  102.87 

. 
 26 05 33 13-1204 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) BUB Mogul Conduit Body............ 1,774.97 208.80 

    For Elevated Installation >10' To 15', Add  41.76 
    For Elevated Installation >15' To 20', Add  83.52 
    For Elevated Installation >20' To 25', Add  104.40 
    For Elevated Installation >25' To 30', Add  146.16 
    For Elevated Installation >30' To 35', Add  167.04 
    For Elevated Installation >35' To 40', Add  208.80 
    For Elevated Installation >40', Add  229.67 
    For Work In Restricted Working Space, Add  125.28 

XXXXXXX 
. 
 26 05 33 13-1205  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid 

Galvanized Steel (RGS) Mogul Covers (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1206 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 140.47 6.86 
    For Elevated Installation >10' To 15', Add  1.37 
    For Elevated Installation >15' To 20', Add  2.74 
    For Elevated Installation >20' To 25', Add  3.43 
    For Elevated Installation >25' To 30', Add  4.80 
    For Elevated Installation >30' To 35', Add  5.48 
    For Elevated Installation >35' To 40', Add  6.86 
    For Elevated Installation >40', Add  7.54 
    For Work In Restricted Working Space, Add  4.11 

. 
 26 05 33 13-1207 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 142.01 7.62 
    For Elevated Installation >10' To 15', Add  1.53 
    For Elevated Installation >15' To 20', Add  3.05 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.34 
    For Elevated Installation >30' To 35', Add  6.10 
    For Elevated Installation >35' To 40', Add  7.63 
    For Elevated Installation >40', Add  8.39 
    For Work In Restricted Working Space, Add  4.58 

. 
 26 05 33 13-1208 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 200.73 10.67 
    For Elevated Installation >10' To 15', Add  2.13 
    For Elevated Installation >15' To 20', Add  4.27 
    For Elevated Installation >20' To 25', Add  5.34 
    For Elevated Installation >25' To 30', Add  7.47 
    For Elevated Installation >30' To 35', Add  8.54 
    For Elevated Installation >35' To 40', Add  10.67 
    For Elevated Installation >40', Add  11.74 
    For Work In Restricted Working Space, Add  6.40 
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 26 05 33 13-1209 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 203.77 12.19 

    For Elevated Installation >10' To 15', Add  2.44 
    For Elevated Installation >15' To 20', Add  4.88 
    For Elevated Installation >20' To 25', Add  6.10 
    For Elevated Installation >25' To 30', Add  8.53 
    For Elevated Installation >30' To 35', Add  9.75 
    For Elevated Installation >35' To 40', Add  12.19 
    For Elevated Installation >40', Add  13.41 
    For Work In Restricted Working Space, Add  7.31 

. 
 26 05 33 13-1210 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 354.47 14.47 
    For Elevated Installation >10' To 15', Add  2.90 
    For Elevated Installation >15' To 20', Add  5.79 
    For Elevated Installation >20' To 25', Add  7.24 
    For Elevated Installation >25' To 30', Add  10.14 
    For Elevated Installation >30' To 35', Add  11.58 
    For Elevated Installation >35' To 40', Add  14.48 
    For Elevated Installation >40', Add  15.93 
    For Work In Restricted Working Space, Add  8.69 

. 
 26 05 33 13-1211 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 362.09 18.29 

    For Elevated Installation >10' To 15', Add  3.66 
    For Elevated Installation >15' To 20', Add  7.32 
    For Elevated Installation >20' To 25', Add  9.15 
    For Elevated Installation >25' To 30', Add  12.80 
    For Elevated Installation >30' To 35', Add  14.63 
    For Elevated Installation >35' To 40', Add  18.29 
    For Elevated Installation >40', Add  20.12 
    For Work In Restricted Working Space, Add  10.97 

. 
 26 05 33 13-1212 EA 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul 

Cover ................................................................................................................................................................................. 543.73 20.57 
    For Elevated Installation >10' To 15', Add  4.12 
    For Elevated Installation >15' To 20', Add  8.23 
    For Elevated Installation >20' To 25', Add  10.29 
    For Elevated Installation >25' To 30', Add  14.40 
    For Elevated Installation >30' To 35', Add  16.46 
    For Elevated Installation >35' To 40', Add  20.58 
    For Elevated Installation >40', Add  22.63 
    For Work In Restricted Working Space, Add  12.35 

. 
 26 05 33 13-1213 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Replacement Rigid Galvanized Steel (RGS) Mogul Cover ............. 555.92 26.67 

    For Elevated Installation >10' To 15', Add  5.33 
    For Elevated Installation >15' To 20', Add  10.67 
    For Elevated Installation >20' To 25', Add  13.34 
    For Elevated Installation >25' To 30', Add  18.67 
    For Elevated Installation >30' To 35', Add  21.34 
    For Elevated Installation >35' To 40', Add  26.67 
    For Elevated Installation >40', Add  29.34 
    For Work In Restricted Working Space, Add  16.00 

XXXXXXX 
. 
 26 05 33 13-1214  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Expansion Fittings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1215 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 243.62 19.05 
    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 

. 
 26 05 33 13-1216 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 288.10 23.62 

    For Elevated Installation >10' To 15', Add  4.73 
    For Elevated Installation >15' To 20', Add  9.45 
    For Elevated Installation >20' To 25', Add  11.81 
    For Elevated Installation >25' To 30', Add  16.54 
    For Elevated Installation >30' To 35', Add  18.90 
    For Elevated Installation >35' To 40', Add  23.63 
    For Elevated Installation >40', Add  25.99 
    For Work In Restricted Working Space, Add  14.18 

. 
 26 05 33 13-1217 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ............................ 341.26 28.96 

    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 
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 26 05 33 13-1218 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ...................... 419.90 33.53 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 

. 
 26 05 33 13-1219 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ...................... 559.76 38.10 

    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 

. 
 26 05 33 13-1220 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ............................ 772.46 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-1221 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ................... 1,101.49 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 

. 
 26 05 33 13-1222 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 1,371.10 71.63 

    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 
    For Work In Restricted Working Space, Add  42.98 

. 
 26 05 33 13-1223 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ................... 1,919.11 80.77 

    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 
    For Work In Restricted Working Space, Add  48.47 

. 
 26 05 33 13-1224 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting ......................... 2,214.67 105.15 

    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 
    For Work In Restricted Working Space, Add  63.10 

XXXXXXX 
. 
 26 05 33 13-1225  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Expansion Fittings With Bonding Jumper (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1226 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 
Bonding Jumper ................................................................................................................................................................ 384.41 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
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 26 05 33 13-1227 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper................................................................................................................................................................. 400.09 23.62 
    For Elevated Installation >10' To 15', Add  4.73 
    For Elevated Installation >15' To 20', Add  9.45 
    For Elevated Installation >20' To 25', Add  11.81 
    For Elevated Installation >25' To 30', Add  16.54 
    For Elevated Installation >30' To 35', Add  18.90 
    For Elevated Installation >35' To 40', Add  23.63 
    For Elevated Installation >40', Add  25.99 
    For Work In Restricted Working Space, Add  14.18 

. 
 26 05 33 13-1228 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper................................................................................................................................................................. 449.92 28.96 
    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 

. 
 26 05 33 13-1229 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper................................................................................................................................................................. 544.08 33.53 
    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 

. 
 26 05 33 13-1230 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper................................................................................................................................................................. 658.91 38.10 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 

. 
 26 05 33 13-1231 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper................................................................................................................................................................. 840.72 41.91 
    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-1232 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper.............................................................................................................................................................. 1,238.99 52.58 
    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 

. 
 26 05 33 13-1233 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper.............................................................................................................................................................. 1,554.84 71.63 
    For Elevated Installation >10' To 15', Add  14.33 
    For Elevated Installation >15' To 20', Add  28.65 
    For Elevated Installation >20' To 25', Add  35.82 
    For Elevated Installation >25' To 30', Add  50.14 
    For Elevated Installation >30' To 35', Add  57.30 
    For Elevated Installation >35' To 40', Add  71.63 
    For Elevated Installation >40', Add  78.79 
    For Work In Restricted Working Space, Add  42.98 

. 
 26 05 33 13-1234 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper.............................................................................................................................................................. 1,978.43 80.77 
    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 
    For Work In Restricted Working Space, Add  48.47 
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 26 05 33 13-1235 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Expansion Fitting With 

Bonding Jumper ............................................................................................................................................................. 2,477.37 105.15 
    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 
    For Work In Restricted Working Space, Add  63.10 

XXXXXXX 
. 
 26 05 33 13-1236  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), STG Knockout Hubs (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1237 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ....................... 81.17 9.15 
    For Elevated Installation >10' To 15', Add  1.83 
    For Elevated Installation >15' To 20', Add  3.66 
    For Elevated Installation >20' To 25', Add  4.57 
    For Elevated Installation >25' To 30', Add  6.40 
    For Elevated Installation >30' To 35', Add  7.32 
    For Elevated Installation >35' To 40', Add  9.15 
    For Elevated Installation >40', Add  10.06 
    For Work In Restricted Working Space, Add  5.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.49 

. 
 26 05 33 13-1238 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ....................... 88.39 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.86 

. 
 26 05 33 13-1239 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .......................... 97.54 13.71 

    For Elevated Installation >10' To 15', Add  2.74 
    For Elevated Installation >15' To 20', Add  5.49 
    For Elevated Installation >20' To 25', Add  6.86 
    For Elevated Installation >25' To 30', Add  9.60 
    For Elevated Installation >30' To 35', Add  10.98 
    For Elevated Installation >35' To 40', Add  13.72 
    For Elevated Installation >40', Add  15.09 
    For Work In Restricted Working Space, Add  8.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.23 

. 
 26 05 33 13-1240 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 110.66 16.77 

    For Elevated Installation >10' To 15', Add  3.35 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.38 
    For Elevated Installation >25' To 30', Add  11.74 
    For Elevated Installation >30' To 35', Add  13.41 
    For Elevated Installation >35' To 40', Add  16.77 
    For Elevated Installation >40', Add  18.44 
    For Work In Restricted Working Space, Add  10.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.06 

. 
 26 05 33 13-1241 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 147.96 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-1242 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 180.31 21.34 

    For Elevated Installation >10' To 15', Add  4.27 
    For Elevated Installation >15' To 20', Add  8.53 
    For Elevated Installation >20' To 25', Add  10.67 
    For Elevated Installation >25' To 30', Add  14.93 
    For Elevated Installation >30' To 35', Add  17.07 
    For Elevated Installation >35' To 40', Add  21.34 
    For Elevated Installation >40', Add  23.47 
    For Work In Restricted Working Space, Add  12.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 05 33 13-1243 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 257.14 26.67 

    For Elevated Installation >10' To 15', Add  5.33 
    For Elevated Installation >15' To 20', Add  10.67 
    For Elevated Installation >20' To 25', Add  13.34 
    For Elevated Installation >25' To 30', Add  18.67 
    For Elevated Installation >30' To 35', Add  21.34 
    For Elevated Installation >35' To 40', Add  26.67 
    For Elevated Installation >40', Add  29.34 
    For Work In Restricted Working Space, Add  16.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 
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 26 05 33 13-1244 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 335.94 35.82 

    For Elevated Installation >10' To 15', Add  7.16 
    For Elevated Installation >15' To 20', Add  14.33 
    For Elevated Installation >20' To 25', Add  17.91 
    For Elevated Installation >25' To 30', Add  25.07 
    For Elevated Installation >30' To 35', Add  28.65 
    For Elevated Installation >35' To 40', Add  35.82 
    For Elevated Installation >40', Add  39.40 
    For Work In Restricted Working Space, Add  21.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.49 

. 
 26 05 33 13-1245 EA 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub .................. 427.59 40.39 

    For Elevated Installation >10' To 15', Add  8.08 
    For Elevated Installation >15' To 20', Add  16.15 
    For Elevated Installation >20' To 25', Add  20.19 
    For Elevated Installation >25' To 30', Add  28.27 
    For Elevated Installation >30' To 35', Add  32.31 
    For Elevated Installation >35' To 40', Add  40.39 
    For Elevated Installation >40', Add  44.42 
    For Work In Restricted Working Space, Add  24.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 05 33 13-1246 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 538.23 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.55 

. 
 26 05 33 13-1247 EA 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ........................ 674.35 85.34 

    For Elevated Installation >10' To 15', Add  17.07 
    For Elevated Installation >15' To 20', Add  34.14 
    For Elevated Installation >20' To 25', Add  42.67 
    For Elevated Installation >25' To 30', Add  59.74 
    For Elevated Installation >30' To 35', Add  68.28 
    For Elevated Installation >35' To 40', Add  85.35 
    For Elevated Installation >40', Add  93.88 
    For Work In Restricted Working Space, Add  51.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.21 

. 
 26 05 33 13-1248 EA 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STG Knockout Hub ..................... 1,017.05 128.78 

    For Elevated Installation >10' To 15', Add  25.76 
    For Elevated Installation >15' To 20', Add  51.51 
    For Elevated Installation >20' To 25', Add  64.39 
    For Elevated Installation >25' To 30', Add  90.15 
    For Elevated Installation >30' To 35', Add  103.03 
    For Elevated Installation >35' To 40', Add  128.79 
    For Elevated Installation >40', Add  141.66 
    For Work In Restricted Working Space, Add  77.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.27 

XXXXXXX 
. 
 26 05 33 13-1249  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), STTB Knockout Hubs (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1250 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub .................... 121.17 9.15 
    For Elevated Installation >10' To 15', Add  1.83 
    For Elevated Installation >15' To 20', Add  3.66 
    For Elevated Installation >20' To 25', Add  4.57 
    For Elevated Installation >25' To 30', Add  6.40 
    For Elevated Installation >30' To 35', Add  7.32 
    For Elevated Installation >35' To 40', Add  9.15 
    For Elevated Installation >40', Add  10.06 
    For Work In Restricted Working Space, Add  5.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.49 

. 
 26 05 33 13-1251 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub .................... 128.68 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.86 

. 
 26 05 33 13-1252 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ....................... 138.71 13.71 

    For Elevated Installation >10' To 15', Add  2.74 
    For Elevated Installation >15' To 20', Add  5.49 
    For Elevated Installation >20' To 25', Add  6.86 
    For Elevated Installation >25' To 30', Add  9.60 
    For Elevated Installation >30' To 35', Add  10.98 
    For Elevated Installation >35' To 40', Add  13.72 
    For Elevated Installation >40', Add  15.09 
    For Work In Restricted Working Space, Add  8.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.23 
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 26 05 33 13-1253 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................ 158.67 16.77 

    For Elevated Installation >10' To 15', Add  3.35 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.38 
    For Elevated Installation >25' To 30', Add  11.74 
    For Elevated Installation >30' To 35', Add  13.41 
    For Elevated Installation >35' To 40', Add  16.77 
    For Elevated Installation >40', Add  18.44 
    For Work In Restricted Working Space, Add  10.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.06 

. 
 26 05 33 13-1254 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................ 170.62 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-1255 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub....................... 192.93 21.34 

    For Elevated Installation >10' To 15', Add  4.27 
    For Elevated Installation >15' To 20', Add  8.53 
    For Elevated Installation >20' To 25', Add  10.67 
    For Elevated Installation >25' To 30', Add  14.93 
    For Elevated Installation >30' To 35', Add  17.07 
    For Elevated Installation >35' To 40', Add  21.34 
    For Elevated Installation >40', Add  23.47 
    For Work In Restricted Working Space, Add  12.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 05 33 13-1256 EA 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................ 292.57 26.67 

    For Elevated Installation >10' To 15', Add  5.33 
    For Elevated Installation >15' To 20', Add  10.67 
    For Elevated Installation >20' To 25', Add  13.34 
    For Elevated Installation >25' To 30', Add  18.67 
    For Elevated Installation >30' To 35', Add  21.34 
    For Elevated Installation >35' To 40', Add  26.67 
    For Elevated Installation >40', Add  29.34 
    For Work In Restricted Working Space, Add  16.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.00 

. 
 26 05 33 13-1257 EA 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub....................... 351.22 35.82 

    For Elevated Installation >10' To 15', Add  7.16 
    For Elevated Installation >15' To 20', Add  14.33 
    For Elevated Installation >20' To 25', Add  17.91 
    For Elevated Installation >25' To 30', Add  25.07 
    For Elevated Installation >30' To 35', Add  28.65 
    For Elevated Installation >35' To 40', Add  35.82 
    For Elevated Installation >40', Add  39.40 
    For Work In Restricted Working Space, Add  21.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.49 

. 
 26 05 33 13-1258 EA 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub ................ 430.89 40.39 

    For Elevated Installation >10' To 15', Add  8.08 
    For Elevated Installation >15' To 20', Add  16.15 
    For Elevated Installation >20' To 25', Add  20.19 
    For Elevated Installation >25' To 30', Add  28.27 
    For Elevated Installation >30' To 35', Add  32.31 
    For Elevated Installation >35' To 40', Add  40.39 
    For Elevated Installation >40', Add  44.42 
    For Work In Restricted Working Space, Add  24.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 05 33 13-1259 EA 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub....................... 559.53 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.55 

. 
 26 05 33 13-1260 EA 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub....................... 871.35 85.34 

    For Elevated Installation >10' To 15', Add  17.07 
    For Elevated Installation >15' To 20', Add  34.14 
    For Elevated Installation >20' To 25', Add  42.67 
    For Elevated Installation >25' To 30', Add  59.74 
    For Elevated Installation >30' To 35', Add  68.28 
    For Elevated Installation >35' To 40', Add  85.35 
    For Elevated Installation >40', Add  93.88 
    For Work In Restricted Working Space, Add  51.21 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  51.21 
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 26 05 33 13-1261 EA 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTB Knockout Hub .................... 1,423.04 128.78 

    For Elevated Installation >10' To 15', Add  25.76 
    For Elevated Installation >15' To 20', Add  51.51 
    For Elevated Installation >20' To 25', Add  64.39 
    For Elevated Installation >25' To 30', Add  90.15 
    For Elevated Installation >30' To 35', Add  103.03 
    For Elevated Installation >35' To 40', Add  128.79 
    For Elevated Installation >40', Add  141.66 
    For Work In Restricted Working Space, Add  77.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  77.27 

XXXXXXX 
. 
 26 05 33 13-1262  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), STTTB Knockout Hubs (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1263 EA 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub.................. 130.06 9.15 
    For Elevated Installation >10' To 15', Add  1.83 
    For Elevated Installation >15' To 20', Add  3.66 
    For Elevated Installation >20' To 25', Add  4.57 
    For Elevated Installation >25' To 30', Add  6.40 
    For Elevated Installation >30' To 35', Add  7.32 
    For Elevated Installation >35' To 40', Add  9.15 
    For Elevated Installation >40', Add  10.06 
    For Work In Restricted Working Space, Add  5.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.49 

. 
 26 05 33 13-1264 EA 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub.................. 137.12 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.86 

. 
 26 05 33 13-1265 EA 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub .................... 147.53 13.71 

    For Elevated Installation >10' To 15', Add  2.74 
    For Elevated Installation >15' To 20', Add  5.49 
    For Elevated Installation >20' To 25', Add  6.86 
    For Elevated Installation >25' To 30', Add  9.60 
    For Elevated Installation >30' To 35', Add  10.98 
    For Elevated Installation >35' To 40', Add  13.72 
    For Elevated Installation >40', Add  15.09 
    For Work In Restricted Working Space, Add  8.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.23 

. 
 26 05 33 13-1266 EA 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub .............. 185.44 16.77 

    For Elevated Installation >10' To 15', Add  3.35 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.38 
    For Elevated Installation >25' To 30', Add  11.74 
    For Elevated Installation >30' To 35', Add  13.41 
    For Elevated Installation >35' To 40', Add  16.77 
    For Elevated Installation >40', Add  18.44 
    For Work In Restricted Working Space, Add  10.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.06 

. 
 26 05 33 13-1267 EA 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub .............. 202.95 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-1268 EA 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) STTTB Knockout Hub .................... 215.24 21.34 

    For Elevated Installation >10' To 15', Add  4.27 
    For Elevated Installation >15' To 20', Add  8.53 
    For Elevated Installation >20' To 25', Add  10.67 
    For Elevated Installation >25' To 30', Add  14.93 
    For Elevated Installation >30' To 35', Add  17.07 
    For Elevated Installation >35' To 40', Add  21.34 
    For Elevated Installation >40', Add  23.47 
    For Work In Restricted Working Space, Add  12.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

XXXXXXX 
. 
 26 05 33 13-1269  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNF Conduit Unions (26 05 33 13-0802) 
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. 
 26 05 33 13-1270 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ....................... 99.81 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 

. 
 26 05 33 13-1271 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ..................... 110.08 23.62 

    For Elevated Installation >10' To 15', Add  4.73 
    For Elevated Installation >15' To 20', Add  9.45 
    For Elevated Installation >20' To 25', Add  11.81 
    For Elevated Installation >25' To 30', Add  16.54 
    For Elevated Installation >30' To 35', Add  18.90 
    For Elevated Installation >35' To 40', Add  23.63 
    For Elevated Installation >40', Add  25.99 
    For Work In Restricted Working Space, Add  14.18 

. 
 26 05 33 13-1272 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 142.15 28.96 

    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 

. 
 26 05 33 13-1273 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 202.62 33.53 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 

. 
 26 05 33 13-1274 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 239.72 38.10 

    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 

. 
 26 05 33 13-1275 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 301.72 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 

. 
 26 05 33 13-1276 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 400.16 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 

. 
 26 05 33 13-1277 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 511.86 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 

. 
 26 05 33 13-1278 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union .................. 666.04 80.77 

    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 
    For Work In Restricted Working Space, Add  48.47 
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 26 05 33 13-1279 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ........................ 858.10 105.15 

    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 
    For Work In Restricted Working Space, Add  63.10 

. 
 26 05 33 13-1280 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ..................... 1,553.68 171.45 

    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 
    For Work In Restricted Working Space, Add  102.87 

. 
 26 05 33 13-1281 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union ..................... 1,957.15 257.57 

    For Elevated Installation >10' To 15', Add  51.51 
    For Elevated Installation >15' To 20', Add  103.03 
    For Elevated Installation >20' To 25', Add  128.78 
    For Elevated Installation >25' To 30', Add  180.30 
    For Elevated Installation >30' To 35', Add  206.05 
    For Elevated Installation >35' To 40', Add  257.57 
    For Elevated Installation >40', Add  283.32 
    For Work In Restricted Working Space, Add  154.54 

XXXXXXX 
. 
 26 05 33 13-1282  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNY Conduit Unions (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1283 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ..................... 101.89 19.05 
    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 

. 
 26 05 33 13-1284 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ..................... 118.02 23.62 

    For Elevated Installation >10' To 15', Add  4.73 
    For Elevated Installation >15' To 20', Add  9.45 
    For Elevated Installation >20' To 25', Add  11.81 
    For Elevated Installation >25' To 30', Add  16.54 
    For Elevated Installation >30' To 35', Add  18.90 
    For Elevated Installation >35' To 40', Add  23.63 
    For Elevated Installation >40', Add  25.99 
    For Work In Restricted Working Space, Add  14.18 

. 
 26 05 33 13-1285 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 146.38 28.96 

    For Elevated Installation >10' To 15', Add  5.79 
    For Elevated Installation >15' To 20', Add  11.58 
    For Elevated Installation >20' To 25', Add  14.48 
    For Elevated Installation >25' To 30', Add  20.27 
    For Elevated Installation >30' To 35', Add  23.17 
    For Elevated Installation >35' To 40', Add  28.96 
    For Elevated Installation >40', Add  31.86 
    For Work In Restricted Working Space, Add  17.38 

. 
 26 05 33 13-1286 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 210.39 33.53 

    For Elevated Installation >10' To 15', Add  6.71 
    For Elevated Installation >15' To 20', Add  13.41 
    For Elevated Installation >20' To 25', Add  16.77 
    For Elevated Installation >25' To 30', Add  23.47 
    For Elevated Installation >30' To 35', Add  26.82 
    For Elevated Installation >35' To 40', Add  33.53 
    For Elevated Installation >40', Add  36.88 
    For Work In Restricted Working Space, Add  20.12 

. 
 26 05 33 13-1287 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 250.50 38.10 

    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Work In Restricted Working Space, Add  22.86 

. 
 26 05 33 13-1288 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 325.01 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.76 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.91 
    For Elevated Installation >40', Add  46.10 
    For Work In Restricted Working Space, Add  25.15 
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 26 05 33 13-1289 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 449.98 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 

. 
 26 05 33 13-1290 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 562.52 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 

. 
 26 05 33 13-1291 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union .................. 757.64 80.77 

    For Elevated Installation >10' To 15', Add  16.16 
    For Elevated Installation >15' To 20', Add  32.31 
    For Elevated Installation >20' To 25', Add  40.39 
    For Elevated Installation >25' To 30', Add  56.54 
    For Elevated Installation >30' To 35', Add  64.62 
    For Elevated Installation >35' To 40', Add  80.78 
    For Elevated Installation >40', Add  88.85 
    For Work In Restricted Working Space, Add  48.47 

. 
 26 05 33 13-1292 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ........................ 949.36 105.15 

    For Elevated Installation >10' To 15', Add  21.03 
    For Elevated Installation >15' To 20', Add  42.06 
    For Elevated Installation >20' To 25', Add  52.58 
    For Elevated Installation >25' To 30', Add  73.61 
    For Elevated Installation >30' To 35', Add  84.13 
    For Elevated Installation >35' To 40', Add  105.16 
    For Elevated Installation >40', Add  115.68 
    For Work In Restricted Working Space, Add  63.10 

. 
 26 05 33 13-1293 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ..................... 1,720.97 171.45 

    For Elevated Installation >10' To 15', Add  34.29 
    For Elevated Installation >15' To 20', Add  68.58 
    For Elevated Installation >20' To 25', Add  85.73 
    For Elevated Installation >25' To 30', Add  120.02 
    For Elevated Installation >30' To 35', Add  137.16 
    For Elevated Installation >35' To 40', Add  171.46 
    For Elevated Installation >40', Add  188.60 
    For Work In Restricted Working Space, Add  102.87 

. 
 26 05 33 13-1294 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union ..................... 2,227.27 257.57 

    For Elevated Installation >10' To 15', Add  51.51 
    For Elevated Installation >15' To 20', Add  103.03 
    For Elevated Installation >20' To 25', Add  128.78 
    For Elevated Installation >25' To 30', Add  180.30 
    For Elevated Installation >30' To 35', Add  206.05 
    For Elevated Installation >35' To 40', Add  257.57 
    For Elevated Installation >40', Add  283.32 
    For Work In Restricted Working Space, Add  154.54 

XXXXXXX 
. 
 26 05 33 13-1295  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), Reducing Couplings (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1296 EA  3/4" x 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .............. 53.93 6.10 
    For Elevated Installation >10' To 15', Add  1.22 
    For Elevated Installation >15' To 20', Add  2.44 
    For Elevated Installation >20' To 25', Add  3.05 
    For Elevated Installation >25' To 30', Add  4.27 
    For Elevated Installation >30' To 35', Add  4.88 
    For Elevated Installation >35' To 40', Add  6.10 
    For Elevated Installation >40', Add  6.70 
    For Work In Restricted Working Space, Add  3.66 

. 
 26 05 33 13-1297 EA  1" x 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ................. 59.50 7.62 

    For Elevated Installation >10' To 15', Add  1.53 
    For Elevated Installation >15' To 20', Add  3.05 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.34 
    For Elevated Installation >30' To 35', Add  6.10 
    For Elevated Installation >35' To 40', Add  7.63 
    For Elevated Installation >40', Add  8.39 
    For Work In Restricted Working Space, Add  4.58 

. 
 26 05 33 13-1298 EA  1" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ................. 67.30 7.62 

    For Elevated Installation >10' To 15', Add  1.53 
    For Elevated Installation >15' To 20', Add  3.05 
    For Elevated Installation >20' To 25', Add  3.81 
    For Elevated Installation >25' To 30', Add  5.34 
    For Elevated Installation >30' To 35', Add  6.10 
    For Elevated Installation >35' To 40', Add  7.63 
    For Elevated Installation >40', Add  8.39 
    For Work In Restricted Working Space, Add  4.58 
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 26 05 33 13-1299 EA  1-1/4" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ........... 82.81 8.38 

    For Elevated Installation >10' To 15', Add  1.68 
    For Elevated Installation >15' To 20', Add  3.35 
    For Elevated Installation >20' To 25', Add  4.19 
    For Elevated Installation >25' To 30', Add  5.87 
    For Elevated Installation >30' To 35', Add  6.71 
    For Elevated Installation >35' To 40', Add  8.39 
    For Elevated Installation >40', Add  9.22 
    For Work In Restricted Working Space, Add  5.03 

. 
 26 05 33 13-1300 EA  1-1/4" x 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .............. 87.30 8.38 

    For Elevated Installation >10' To 15', Add  1.68 
    For Elevated Installation >15' To 20', Add  3.35 
    For Elevated Installation >20' To 25', Add  4.19 
    For Elevated Installation >25' To 30', Add  5.87 
    For Elevated Installation >30' To 35', Add  6.71 
    For Elevated Installation >35' To 40', Add  8.39 
    For Elevated Installation >40', Add  9.22 
    For Work In Restricted Working Space, Add  5.03 

. 
 26 05 33 13-1301 EA  1-1/2" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ........... 75.92 9.91 

    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 
    For Work In Restricted Working Space, Add  5.94 

. 
 26 05 33 13-1302 EA  1-1/2" x 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .............. 85.96 9.91 

    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 
    For Work In Restricted Working Space, Add  5.94 

. 
 26 05 33 13-1303 EA  1-1/2" x 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing 

Coupling ............................................................................................................................................................................ 131.13 9.91 
    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 
    For Work In Restricted Working Space, Add  5.94 

. 
 26 05 33 13-1304 EA  2" x 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ............... 145.92 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 

. 
 26 05 33 13-1305 EA  2" x 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 142.02 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 

. 
 26 05 33 13-1306 EA  2" x 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ............ 149.26 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 

. 
 26 05 33 13-1307 EA  2" x 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling ............ 167.48 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 
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 26 05 33 13-1308 EA  2-1/2" x 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing 

Coupling ............................................................................................................................................................................ 167.16 13.71 
    For Elevated Installation >10' To 15', Add  2.74 
    For Elevated Installation >15' To 20', Add  5.49 
    For Elevated Installation >20' To 25', Add  6.86 
    For Elevated Installation >25' To 30', Add  9.60 
    For Elevated Installation >30' To 35', Add  10.98 
    For Elevated Installation >35' To 40', Add  13.72 
    For Elevated Installation >40', Add  15.09 
    For Work In Restricted Working Space, Add  8.23 

. 
 26 05 33 13-1309 EA  3" x 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 213.68 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 

. 
 26 05 33 13-1310 EA  3-1/2" x 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing 

Coupling ............................................................................................................................................................................ 312.56 22.10 
    For Elevated Installation >10' To 15', Add  4.42 
    For Elevated Installation >15' To 20', Add  8.84 
    For Elevated Installation >20' To 25', Add  11.05 
    For Elevated Installation >25' To 30', Add  15.47 
    For Elevated Installation >30' To 35', Add  17.68 
    For Elevated Installation >35' To 40', Add  22.10 
    For Elevated Installation >40', Add  24.30 
    For Work In Restricted Working Space, Add  13.26 

. 
 26 05 33 13-1311 EA  4" x 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 418.52 30.48 

    For Elevated Installation >10' To 15', Add  6.10 
    For Elevated Installation >15' To 20', Add  12.19 
    For Elevated Installation >20' To 25', Add  15.24 
    For Elevated Installation >25' To 30', Add  21.34 
    For Elevated Installation >30' To 35', Add  24.39 
    For Elevated Installation >35' To 40', Add  30.49 
    For Elevated Installation >40', Add  33.53 
    For Work In Restricted Working Space, Add  18.29 

. 
 26 05 33 13-1312 EA  5" x 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Reducing Coupling .................. 524.68 41.91 

    For Elevated Installation >10' To 15', Add  8.38 
    For Elevated Installation >15' To 20', Add  16.77 
    For Elevated Installation >20' To 25', Add  20.96 
    For Elevated Installation >25' To 30', Add  29.34 
    For Elevated Installation >30' To 35', Add  33.53 
    For Elevated Installation >35' To 40', Add  41.92 
    For Elevated Installation >40', Add  46.11 
    For Work In Restricted Working Space, Add  25.15 

XXXXXXX 
. 
 26 05 33 13-1313  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), Nipples (26 05 33 13-0802) 
. 
. 

 26 05 33 13-1314 EA  1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 35.79 9.15 
    For Elevated Installation >10' To 15', Add  1.83 
    For Elevated Installation >15' To 20', Add  3.66 
    For Elevated Installation >20' To 25', Add  4.57 
    For Elevated Installation >25' To 30', Add  6.40 
    For Elevated Installation >30' To 35', Add  7.32 
    For Elevated Installation >35' To 40', Add  9.15 
    For Elevated Installation >40', Add  10.06 
    For Work In Restricted Working Space, Add  5.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.49 

. 
 26 05 33 13-1315 EA  3/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 40.70 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.86 

. 
 26 05 33 13-1316 EA  1" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 47.78 14.47 

    For Elevated Installation >10' To 15', Add  2.90 
    For Elevated Installation >15' To 20', Add  5.79 
    For Elevated Installation >20' To 25', Add  7.24 
    For Elevated Installation >25' To 30', Add  10.14 
    For Elevated Installation >30' To 35', Add  11.58 
    For Elevated Installation >35' To 40', Add  14.48 
    For Elevated Installation >40', Add  15.93 
    For Work In Restricted Working Space, Add  8.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.69 
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 26 05 33 13-1317 EA  1-1/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 56.67 16.77 

    For Elevated Installation >10' To 15', Add  3.35 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.38 
    For Elevated Installation >25' To 30', Add  11.74 
    For Elevated Installation >30' To 35', Add  13.41 
    For Elevated Installation >35' To 40', Add  16.77 
    For Elevated Installation >40', Add  18.44 
    For Work In Restricted Working Space, Add  10.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.06 

. 
 26 05 33 13-1318 EA  1-1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 62.00 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-1319 EA  1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 39.56 9.91 

    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 
    For Work In Restricted Working Space, Add  5.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 

. 
 26 05 33 13-1320 EA  3/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 43.09 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.86 

. 
 26 05 33 13-1321 EA  1" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 50.19 14.47 

    For Elevated Installation >10' To 15', Add  2.90 
    For Elevated Installation >15' To 20', Add  5.79 
    For Elevated Installation >20' To 25', Add  7.24 
    For Elevated Installation >25' To 30', Add  10.14 
    For Elevated Installation >30' To 35', Add  11.58 
    For Elevated Installation >35' To 40', Add  14.48 
    For Elevated Installation >40', Add  15.93 
    For Work In Restricted Working Space, Add  8.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.69 

. 
 26 05 33 13-1322 EA  1-1/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 59.23 16.77 

    For Elevated Installation >10' To 15', Add  3.35 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.38 
    For Elevated Installation >25' To 30', Add  11.74 
    For Elevated Installation >30' To 35', Add  13.41 
    For Elevated Installation >35' To 40', Add  16.77 
    For Elevated Installation >40', Add  18.44 
    For Work In Restricted Working Space, Add  10.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.06 

. 
 26 05 33 13-1323 EA 1-1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 64.76 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-1324 EA 2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 70.52 21.34 

    For Elevated Installation >10' To 15', Add  4.27 
    For Elevated Installation >15' To 20', Add  8.53 
    For Elevated Installation >20' To 25', Add  10.67 
    For Elevated Installation >25' To 30', Add  14.93 
    For Elevated Installation >30' To 35', Add  17.07 
    For Elevated Installation >35' To 40', Add  21.34 
    For Elevated Installation >40', Add  23.47 
    For Work In Restricted Working Space, Add  12.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 
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 26 05 33 13-1325 EA 1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 39.73 9.91 

    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 
    For Work In Restricted Working Space, Add  5.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 

. 
 26 05 33 13-1326 EA 3/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 43.25 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.86 

. 
 26 05 33 13-1327 EA 1" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 50.50 14.47 

    For Elevated Installation >10' To 15', Add  2.90 
    For Elevated Installation >15' To 20', Add  5.79 
    For Elevated Installation >20' To 25', Add  7.24 
    For Elevated Installation >25' To 30', Add  10.14 
    For Elevated Installation >30' To 35', Add  11.58 
    For Elevated Installation >35' To 40', Add  14.48 
    For Elevated Installation >40', Add  15.93 
    For Work In Restricted Working Space, Add  8.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.69 

. 
 26 05 33 13-1328 EA 1-1/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 59.57 16.77 

    For Elevated Installation >10' To 15', Add  3.35 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.38 
    For Elevated Installation >25' To 30', Add  11.74 
    For Elevated Installation >30' To 35', Add  13.41 
    For Elevated Installation >35' To 40', Add  16.77 
    For Elevated Installation >40', Add  18.44 
    For Work In Restricted Working Space, Add  10.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.06 

. 
 26 05 33 13-1329 EA 1-1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 65.09 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-1330 EA 2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 71.38 21.34 

    For Elevated Installation >10' To 15', Add  4.27 
    For Elevated Installation >15' To 20', Add  8.53 
    For Elevated Installation >20' To 25', Add  10.67 
    For Elevated Installation >25' To 30', Add  14.93 
    For Elevated Installation >30' To 35', Add  17.07 
    For Elevated Installation >35' To 40', Add  21.34 
    For Elevated Installation >40', Add  23.47 
    For Work In Restricted Working Space, Add  12.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 05 33 13-1331 EA 1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 42.00 9.91 

    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 
    For Work In Restricted Working Space, Add  5.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 

. 
 26 05 33 13-1332 EA 3/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ...................... 45.53 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.86 
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. 
 26 05 33 13-1333 EA 1" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 52.94 14.47 

    For Elevated Installation >10' To 15', Add  2.90 
    For Elevated Installation >15' To 20', Add  5.79 
    For Elevated Installation >20' To 25', Add  7.24 
    For Elevated Installation >25' To 30', Add  10.14 
    For Elevated Installation >30' To 35', Add  11.58 
    For Elevated Installation >35' To 40', Add  14.48 
    For Elevated Installation >40', Add  15.93 
    For Work In Restricted Working Space, Add  8.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.69 

. 
 26 05 33 13-1334 EA 1-1/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 60.95 16.77 

    For Elevated Installation >10' To 15', Add  3.35 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.38 
    For Elevated Installation >25' To 30', Add  11.74 
    For Elevated Installation >30' To 35', Add  13.41 
    For Elevated Installation >35' To 40', Add  16.77 
    For Elevated Installation >40', Add  18.44 
    For Work In Restricted Working Space, Add  10.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.06 

. 
 26 05 33 13-1335 EA 1-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................... 66.62 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-1336 EA 2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 74.06 21.34 

    For Elevated Installation >10' To 15', Add  4.27 
    For Elevated Installation >15' To 20', Add  8.53 
    For Elevated Installation >20' To 25', Add  10.67 
    For Elevated Installation >25' To 30', Add  14.93 
    For Elevated Installation >30' To 35', Add  17.07 
    For Elevated Installation >35' To 40', Add  21.34 
    For Elevated Installation >40', Add  23.47 
    For Work In Restricted Working Space, Add  12.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 05 33 13-1337 EA 2-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ................. 101.65 25.91 

    For Elevated Installation >10' To 15', Add  5.18 
    For Elevated Installation >15' To 20', Add  10.36 
    For Elevated Installation >20' To 25', Add  12.96 
    For Elevated Installation >25' To 30', Add  18.14 
    For Elevated Installation >30' To 35', Add  20.73 
    For Elevated Installation >35' To 40', Add  25.91 
    For Elevated Installation >40', Add  28.50 
    For Work In Restricted Working Space, Add  15.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.55 

. 
 26 05 33 13-1338 EA 3" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 132.60 35.82 

    For Elevated Installation >10' To 15', Add  7.16 
    For Elevated Installation >15' To 20', Add  14.33 
    For Elevated Installation >20' To 25', Add  17.91 
    For Elevated Installation >25' To 30', Add  25.07 
    For Elevated Installation >30' To 35', Add  28.65 
    For Elevated Installation >35' To 40', Add  35.82 
    For Elevated Installation >40', Add  39.40 
    For Work In Restricted Working Space, Add  21.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.49 

. 
 26 05 33 13-1339 EA 1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 42.16 9.91 

    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 
    For Work In Restricted Working Space, Add  5.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 

. 
 26 05 33 13-1340 EA 3/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 45.84 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.86 
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 26 05 33 13-1341 EA 1" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 53.27 14.47 

    For Elevated Installation >10' To 15', Add  2.90 
    For Elevated Installation >15' To 20', Add  5.79 
    For Elevated Installation >20' To 25', Add  7.24 
    For Elevated Installation >25' To 30', Add  10.14 
    For Elevated Installation >30' To 35', Add  11.58 
    For Elevated Installation >35' To 40', Add  14.48 
    For Elevated Installation >40', Add  15.93 
    For Work In Restricted Working Space, Add  8.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.69 

. 
 26 05 33 13-1342 EA 1-1/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 62.34 16.77 

    For Elevated Installation >10' To 15', Add  3.35 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.38 
    For Elevated Installation >25' To 30', Add  11.74 
    For Elevated Installation >30' To 35', Add  13.41 
    For Elevated Installation >35' To 40', Add  16.77 
    For Elevated Installation >40', Add  18.44 
    For Work In Restricted Working Space, Add  10.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.06 

. 
 26 05 33 13-1343 EA 1-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 68.15 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-1344 EA 2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 76.74 21.34 

    For Elevated Installation >10' To 15', Add  4.27 
    For Elevated Installation >15' To 20', Add  8.53 
    For Elevated Installation >20' To 25', Add  10.67 
    For Elevated Installation >25' To 30', Add  14.93 
    For Elevated Installation >30' To 35', Add  17.07 
    For Elevated Installation >35' To 40', Add  21.34 
    For Elevated Installation >40', Add  23.47 
    For Work In Restricted Working Space, Add  12.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 05 33 13-1345 EA 2-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 104.01 25.91 

    For Elevated Installation >10' To 15', Add  5.18 
    For Elevated Installation >15' To 20', Add  10.36 
    For Elevated Installation >20' To 25', Add  12.96 
    For Elevated Installation >25' To 30', Add  18.14 
    For Elevated Installation >30' To 35', Add  20.73 
    For Elevated Installation >35' To 40', Add  25.91 
    For Elevated Installation >40', Add  28.50 
    For Work In Restricted Working Space, Add  15.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.55 

. 
 26 05 33 13-1346 EA 3" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 137.69 35.82 

    For Elevated Installation >10' To 15', Add  7.16 
    For Elevated Installation >15' To 20', Add  14.33 
    For Elevated Installation >20' To 25', Add  17.91 
    For Elevated Installation >25' To 30', Add  25.07 
    For Elevated Installation >30' To 35', Add  28.65 
    For Elevated Installation >35' To 40', Add  35.82 
    For Elevated Installation >40', Add  39.40 
    For Work In Restricted Working Space, Add  21.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.49 

. 
 26 05 33 13-1347 EA 3-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 163.15 40.39 

    For Elevated Installation >10' To 15', Add  8.08 
    For Elevated Installation >15' To 20', Add  16.15 
    For Elevated Installation >20' To 25', Add  20.19 
    For Elevated Installation >25' To 30', Add  28.27 
    For Elevated Installation >30' To 35', Add  32.30 
    For Elevated Installation >35' To 40', Add  40.38 
    For Elevated Installation >40', Add  44.42 
    For Work In Restricted Working Space, Add  24.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 05 33 13-1348 EA 4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 193.30 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.55 
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 26 05 33 13-1349 EA 1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 42.48 9.91 

    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 
    For Work In Restricted Working Space, Add  5.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 

. 
 26 05 33 13-1350 EA 3/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 46.17 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.86 

. 
 26 05 33 13-1351 EA 1" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 53.63 14.47 

    For Elevated Installation >10' To 15', Add  2.90 
    For Elevated Installation >15' To 20', Add  5.79 
    For Elevated Installation >20' To 25', Add  7.24 
    For Elevated Installation >25' To 30', Add  10.14 
    For Elevated Installation >30' To 35', Add  11.58 
    For Elevated Installation >35' To 40', Add  14.48 
    For Elevated Installation >40', Add  15.93 
    For Work In Restricted Working Space, Add  8.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.69 

. 
 26 05 33 13-1352 EA 1-1/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 62.99 16.77 

    For Elevated Installation >10' To 15', Add  3.35 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.38 
    For Elevated Installation >25' To 30', Add  11.74 
    For Elevated Installation >30' To 35', Add  13.41 
    For Elevated Installation >35' To 40', Add  16.77 
    For Elevated Installation >40', Add  18.44 
    For Work In Restricted Working Space, Add  10.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.06 

. 
 26 05 33 13-1353 EA 1-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 68.82 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-1354 EA 2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 78.20 21.34 

    For Elevated Installation >10' To 15', Add  4.27 
    For Elevated Installation >15' To 20', Add  8.53 
    For Elevated Installation >20' To 25', Add  10.67 
    For Elevated Installation >25' To 30', Add  14.93 
    For Elevated Installation >30' To 35', Add  17.07 
    For Elevated Installation >35' To 40', Add  21.34 
    For Elevated Installation >40', Add  23.47 
    For Work In Restricted Working Space, Add  12.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 05 33 13-1355 EA 2-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 113.43 25.91 

    For Elevated Installation >10' To 15', Add  5.18 
    For Elevated Installation >15' To 20', Add  10.36 
    For Elevated Installation >20' To 25', Add  12.96 
    For Elevated Installation >25' To 30', Add  18.14 
    For Elevated Installation >30' To 35', Add  20.73 
    For Elevated Installation >35' To 40', Add  25.91 
    For Elevated Installation >40', Add  28.50 
    For Work In Restricted Working Space, Add  15.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.55 

. 
 26 05 33 13-1356 EA 3" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 145.32 35.82 

    For Elevated Installation >10' To 15', Add  7.16 
    For Elevated Installation >15' To 20', Add  14.33 
    For Elevated Installation >20' To 25', Add  17.91 
    For Elevated Installation >25' To 30', Add  25.07 
    For Elevated Installation >30' To 35', Add  28.65 
    For Elevated Installation >35' To 40', Add  35.82 
    For Elevated Installation >40', Add  39.40 
    For Work In Restricted Working Space, Add  21.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.49 
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 26 05 33 13-1357 EA 3-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 164.77 40.39 

    For Elevated Installation >10' To 15', Add  8.08 
    For Elevated Installation >15' To 20', Add  16.15 
    For Elevated Installation >20' To 25', Add  20.19 
    For Elevated Installation >25' To 30', Add  28.27 
    For Elevated Installation >30' To 35', Add  32.30 
    For Elevated Installation >35' To 40', Add  40.38 
    For Elevated Installation >40', Add  44.42 
    For Work In Restricted Working Space, Add  24.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 05 33 13-1358 EA 4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 197.65 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.55 

. 
 26 05 33 13-1359 EA 5" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 288.65 72.39 

    For Elevated Installation >10' To 15', Add  14.48 
    For Elevated Installation >15' To 20', Add  28.95 
    For Elevated Installation >20' To 25', Add  36.19 
    For Elevated Installation >25' To 30', Add  50.67 
    For Elevated Installation >30' To 35', Add  57.91 
    For Elevated Installation >35' To 40', Add  72.39 
    For Elevated Installation >40', Add  79.62 
    For Work In Restricted Working Space, Add  43.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.43 

. 
 26 05 33 13-1360 EA 1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 43.07 9.91 

    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 
    For Work In Restricted Working Space, Add  5.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 

. 
 26 05 33 13-1361 EA 3/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 46.77 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.86 

. 
 26 05 33 13-1362 EA 1" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 54.28 14.47 

    For Elevated Installation >10' To 15', Add  2.90 
    For Elevated Installation >15' To 20', Add  5.79 
    For Elevated Installation >20' To 25', Add  7.24 
    For Elevated Installation >25' To 30', Add  10.14 
    For Elevated Installation >30' To 35', Add  11.58 
    For Elevated Installation >35' To 40', Add  14.48 
    For Elevated Installation >40', Add  15.93 
    For Work In Restricted Working Space, Add  8.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.69 

. 
 26 05 33 13-1363 EA 1-1/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 64.18 16.77 

    For Elevated Installation >10' To 15', Add  3.35 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.38 
    For Elevated Installation >25' To 30', Add  11.74 
    For Elevated Installation >30' To 35', Add  13.41 
    For Elevated Installation >35' To 40', Add  16.77 
    For Elevated Installation >40', Add  18.44 
    For Work In Restricted Working Space, Add  10.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.06 

. 
 26 05 33 13-1364 EA 1-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 70.26 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 
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 26 05 33 13-1365 EA 2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 79.66 21.34 

    For Elevated Installation >10' To 15', Add  4.27 
    For Elevated Installation >15' To 20', Add  8.53 
    For Elevated Installation >20' To 25', Add  10.67 
    For Elevated Installation >25' To 30', Add  14.93 
    For Elevated Installation >30' To 35', Add  17.07 
    For Elevated Installation >35' To 40', Add  21.34 
    For Elevated Installation >40', Add  23.47 
    For Work In Restricted Working Space, Add  12.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 05 33 13-1366 EA 2-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 123.00 25.91 

    For Elevated Installation >10' To 15', Add  5.18 
    For Elevated Installation >15' To 20', Add  10.36 
    For Elevated Installation >20' To 25', Add  12.96 
    For Elevated Installation >25' To 30', Add  18.14 
    For Elevated Installation >30' To 35', Add  20.73 
    For Elevated Installation >35' To 40', Add  25.91 
    For Elevated Installation >40', Add  28.50 
    For Work In Restricted Working Space, Add  15.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.55 

. 
 26 05 33 13-1367 EA 3" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 155.45 35.82 

    For Elevated Installation >10' To 15', Add  7.16 
    For Elevated Installation >15' To 20', Add  14.33 
    For Elevated Installation >20' To 25', Add  17.91 
    For Elevated Installation >25' To 30', Add  25.07 
    For Elevated Installation >30' To 35', Add  28.65 
    For Elevated Installation >35' To 40', Add  35.82 
    For Elevated Installation >40', Add  39.40 
    For Work In Restricted Working Space, Add  21.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.49 

. 
 26 05 33 13-1368 EA 3-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 173.91 40.39 

    For Elevated Installation >10' To 15', Add  8.08 
    For Elevated Installation >15' To 20', Add  16.15 
    For Elevated Installation >20' To 25', Add  20.19 
    For Elevated Installation >25' To 30', Add  28.27 
    For Elevated Installation >30' To 35', Add  32.30 
    For Elevated Installation >35' To 40', Add  40.38 
    For Elevated Installation >40', Add  44.42 
    For Work In Restricted Working Space, Add  24.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 05 33 13-1369 EA 4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 213.05 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.55 

. 
 26 05 33 13-1370 EA 5" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 311.68 72.39 

    For Elevated Installation >10' To 15', Add  14.48 
    For Elevated Installation >15' To 20', Add  28.95 
    For Elevated Installation >20' To 25', Add  36.19 
    For Elevated Installation >25' To 30', Add  50.67 
    For Elevated Installation >30' To 35', Add  57.91 
    For Elevated Installation >35' To 40', Add  72.39 
    For Elevated Installation >40', Add  79.62 
    For Work In Restricted Working Space, Add  43.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.43 

. 
 26 05 33 13-1371 EA 1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 44.01 9.91 

    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 
    For Work In Restricted Working Space, Add  5.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 

. 
 26 05 33 13-1372 EA 3/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................ 47.68 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.86 
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 26 05 33 13-1373 EA 1" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 55.71 14.47 

    For Elevated Installation >10' To 15', Add  2.90 
    For Elevated Installation >15' To 20', Add  5.79 
    For Elevated Installation >20' To 25', Add  7.24 
    For Elevated Installation >25' To 30', Add  10.14 
    For Elevated Installation >30' To 35', Add  11.58 
    For Elevated Installation >35' To 40', Add  14.48 
    For Elevated Installation >40', Add  15.93 
    For Work In Restricted Working Space, Add  8.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.69 

. 
 26 05 33 13-1374 EA 1-1/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 64.49 16.77 

    For Elevated Installation >10' To 15', Add  3.35 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.38 
    For Elevated Installation >25' To 30', Add  11.74 
    For Elevated Installation >30' To 35', Add  13.41 
    For Elevated Installation >35' To 40', Add  16.77 
    For Elevated Installation >40', Add  18.44 
    For Work In Restricted Working Space, Add  10.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.06 

. 
 26 05 33 13-1375 EA 1-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ......................... 73.17 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-1376 EA 2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................... 86.78 21.34 

    For Elevated Installation >10' To 15', Add  4.27 
    For Elevated Installation >15' To 20', Add  8.53 
    For Elevated Installation >20' To 25', Add  10.67 
    For Elevated Installation >25' To 30', Add  14.93 
    For Elevated Installation >30' To 35', Add  17.07 
    For Elevated Installation >35' To 40', Add  21.34 
    For Elevated Installation >40', Add  23.47 
    For Work In Restricted Working Space, Add  12.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 05 33 13-1377 EA 2-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 134.76 25.91 

    For Elevated Installation >10' To 15', Add  5.18 
    For Elevated Installation >15' To 20', Add  10.36 
    For Elevated Installation >20' To 25', Add  12.96 
    For Elevated Installation >25' To 30', Add  18.14 
    For Elevated Installation >30' To 35', Add  20.73 
    For Elevated Installation >35' To 40', Add  25.91 
    For Elevated Installation >40', Add  28.50 
    For Work In Restricted Working Space, Add  15.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.55 

. 
 26 05 33 13-1378 EA 3" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 169.32 35.82 

    For Elevated Installation >10' To 15', Add  7.16 
    For Elevated Installation >15' To 20', Add  14.33 
    For Elevated Installation >20' To 25', Add  17.91 
    For Elevated Installation >25' To 30', Add  25.07 
    For Elevated Installation >30' To 35', Add  28.65 
    For Elevated Installation >35' To 40', Add  35.82 
    For Elevated Installation >40', Add  39.40 
    For Work In Restricted Working Space, Add  21.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.49 

. 
 26 05 33 13-1379 EA 3-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 196.76 40.39 

    For Elevated Installation >10' To 15', Add  8.08 
    For Elevated Installation >15' To 20', Add  16.15 
    For Elevated Installation >20' To 25', Add  20.19 
    For Elevated Installation >25' To 30', Add  28.27 
    For Elevated Installation >30' To 35', Add  32.30 
    For Elevated Installation >35' To 40', Add  40.38 
    For Elevated Installation >40', Add  44.42 
    For Work In Restricted Working Space, Add  24.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 05 33 13-1380 EA 4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 236.17 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.55 
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 26 05 33 13-1381 EA 5" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 327.45 72.39 

    For Elevated Installation >10' To 15', Add  14.48 
    For Elevated Installation >15' To 20', Add  28.95 
    For Elevated Installation >20' To 25', Add  36.19 
    For Elevated Installation >25' To 30', Add  50.67 
    For Elevated Installation >30' To 35', Add  57.91 
    For Elevated Installation >35' To 40', Add  72.39 
    For Elevated Installation >40', Add  79.62 
    For Work In Restricted Working Space, Add  43.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.43 

. 
 26 05 33 13-1382 EA 1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 44.99 9.91 

    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 
    For Work In Restricted Working Space, Add  5.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 

. 
 26 05 33 13-1383 EA 3/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 48.63 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.86 

. 
 26 05 33 13-1384 EA 1" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 57.12 14.47 

    For Elevated Installation >10' To 15', Add  2.90 
    For Elevated Installation >15' To 20', Add  5.79 
    For Elevated Installation >20' To 25', Add  7.24 
    For Elevated Installation >25' To 30', Add  10.14 
    For Elevated Installation >30' To 35', Add  11.58 
    For Elevated Installation >35' To 40', Add  14.48 
    For Elevated Installation >40', Add  15.93 
    For Work In Restricted Working Space, Add  8.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.69 

. 
 26 05 33 13-1385 EA 1-1/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 68.79 16.77 

    For Elevated Installation >10' To 15', Add  3.35 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.38 
    For Elevated Installation >25' To 30', Add  11.74 
    For Elevated Installation >30' To 35', Add  13.41 
    For Elevated Installation >35' To 40', Add  16.77 
    For Elevated Installation >40', Add  18.44 
    For Work In Restricted Working Space, Add  10.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.06 

. 
 26 05 33 13-1386 EA 1-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 80.11 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-1387 EA 2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 97.25 21.34 

    For Elevated Installation >10' To 15', Add  4.27 
    For Elevated Installation >15' To 20', Add  8.53 
    For Elevated Installation >20' To 25', Add  10.67 
    For Elevated Installation >25' To 30', Add  14.93 
    For Elevated Installation >30' To 35', Add  17.07 
    For Elevated Installation >35' To 40', Add  21.34 
    For Elevated Installation >40', Add  23.47 
    For Work In Restricted Working Space, Add  12.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 05 33 13-1388 EA 2-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 147.19 25.91 

    For Elevated Installation >10' To 15', Add  5.18 
    For Elevated Installation >15' To 20', Add  10.36 
    For Elevated Installation >20' To 25', Add  12.96 
    For Elevated Installation >25' To 30', Add  18.14 
    For Elevated Installation >30' To 35', Add  20.73 
    For Elevated Installation >35' To 40', Add  25.91 
    For Elevated Installation >40', Add  28.50 
    For Work In Restricted Working Space, Add  15.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.55 
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 26 05 33 13-1389 EA 3" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 187.08 35.82 

    For Elevated Installation >10' To 15', Add  7.16 
    For Elevated Installation >15' To 20', Add  14.33 
    For Elevated Installation >20' To 25', Add  17.91 
    For Elevated Installation >25' To 30', Add  25.07 
    For Elevated Installation >30' To 35', Add  28.65 
    For Elevated Installation >35' To 40', Add  35.82 
    For Elevated Installation >40', Add  39.40 
    For Work In Restricted Working Space, Add  21.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.49 

. 
 26 05 33 13-1390 EA 3-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 220.77 40.39 

    For Elevated Installation >10' To 15', Add  8.08 
    For Elevated Installation >15' To 20', Add  16.15 
    For Elevated Installation >20' To 25', Add  20.19 
    For Elevated Installation >25' To 30', Add  28.27 
    For Elevated Installation >30' To 35', Add  32.30 
    For Elevated Installation >35' To 40', Add  40.38 
    For Elevated Installation >40', Add  44.42 
    For Work In Restricted Working Space, Add  24.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 05 33 13-1391 EA 4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 276.62 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.55 

. 
 26 05 33 13-1392 EA 5" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 358.94 72.39 

    For Elevated Installation >10' To 15', Add  14.48 
    For Elevated Installation >15' To 20', Add  28.95 
    For Elevated Installation >20' To 25', Add  36.19 
    For Elevated Installation >25' To 30', Add  50.67 
    For Elevated Installation >30' To 35', Add  57.91 
    For Elevated Installation >35' To 40', Add  72.39 
    For Elevated Installation >40', Add  79.62 
    For Work In Restricted Working Space, Add  43.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.43 

. 
 26 05 33 13-1393 EA 1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 45.99 9.91 

    For Elevated Installation >10' To 15', Add  1.98 
    For Elevated Installation >15' To 20', Add  3.96 
    For Elevated Installation >20' To 25', Add  4.95 
    For Elevated Installation >25' To 30', Add  6.93 
    For Elevated Installation >30' To 35', Add  7.92 
    For Elevated Installation >35' To 40', Add  9.91 
    For Elevated Installation >40', Add  10.90 
    For Work In Restricted Working Space, Add  5.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.94 

. 
 26 05 33 13-1394 EA 3/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple .......................... 49.76 11.43 

    For Elevated Installation >10' To 15', Add  2.29 
    For Elevated Installation >15' To 20', Add  4.57 
    For Elevated Installation >20' To 25', Add  5.72 
    For Elevated Installation >25' To 30', Add  8.00 
    For Elevated Installation >30' To 35', Add  9.14 
    For Elevated Installation >35' To 40', Add  11.43 
    For Elevated Installation >40', Add  12.57 
    For Work In Restricted Working Space, Add  6.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.86 

. 
 26 05 33 13-1395 EA 1" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ............................. 60.71 14.47 

    For Elevated Installation >10' To 15', Add  2.90 
    For Elevated Installation >15' To 20', Add  5.79 
    For Elevated Installation >20' To 25', Add  7.24 
    For Elevated Installation >25' To 30', Add  10.14 
    For Elevated Installation >30' To 35', Add  11.58 
    For Elevated Installation >35' To 40', Add  14.48 
    For Elevated Installation >40', Add  15.93 
    For Work In Restricted Working Space, Add  8.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.69 

. 
 26 05 33 13-1396 EA 1-1/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 75.87 16.77 

    For Elevated Installation >10' To 15', Add  3.35 
    For Elevated Installation >15' To 20', Add  6.71 
    For Elevated Installation >20' To 25', Add  8.38 
    For Elevated Installation >25' To 30', Add  11.74 
    For Elevated Installation >30' To 35', Add  13.41 
    For Elevated Installation >35' To 40', Add  16.77 
    For Elevated Installation >40', Add  18.44 
    For Work In Restricted Working Space, Add  10.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.06 
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 26 05 33 13-1397 EA 1-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ....................... 88.50 19.05 

    For Elevated Installation >10' To 15', Add  3.81 
    For Elevated Installation >15' To 20', Add  7.62 
    For Elevated Installation >20' To 25', Add  9.53 
    For Elevated Installation >25' To 30', Add  13.34 
    For Elevated Installation >30' To 35', Add  15.24 
    For Elevated Installation >35' To 40', Add  19.05 
    For Elevated Installation >40', Add  20.96 
    For Work In Restricted Working Space, Add  11.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.43 

. 
 26 05 33 13-1398 EA 2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 105.67 21.34 

    For Elevated Installation >10' To 15', Add  4.27 
    For Elevated Installation >15' To 20', Add  8.53 
    For Elevated Installation >20' To 25', Add  10.67 
    For Elevated Installation >25' To 30', Add  14.93 
    For Elevated Installation >30' To 35', Add  17.07 
    For Elevated Installation >35' To 40', Add  21.34 
    For Elevated Installation >40', Add  23.47 
    For Work In Restricted Working Space, Add  12.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.80 

. 
 26 05 33 13-1399 EA 2-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 163.78 25.91 

    For Elevated Installation >10' To 15', Add  5.18 
    For Elevated Installation >15' To 20', Add  10.36 
    For Elevated Installation >20' To 25', Add  12.96 
    For Elevated Installation >25' To 30', Add  18.14 
    For Elevated Installation >30' To 35', Add  20.73 
    For Elevated Installation >35' To 40', Add  25.91 
    For Elevated Installation >40', Add  28.50 
    For Work In Restricted Working Space, Add  15.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.55 

. 
 26 05 33 13-1400 EA 3" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 213.72 35.82 

    For Elevated Installation >10' To 15', Add  7.16 
    For Elevated Installation >15' To 20', Add  14.33 
    For Elevated Installation >20' To 25', Add  17.91 
    For Elevated Installation >25' To 30', Add  25.07 
    For Elevated Installation >30' To 35', Add  28.65 
    For Elevated Installation >35' To 40', Add  35.82 
    For Elevated Installation >40', Add  39.40 
    For Work In Restricted Working Space, Add  21.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.49 

. 
 26 05 33 13-1401 EA 3-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ..................... 235.50 40.39 

    For Elevated Installation >10' To 15', Add  8.08 
    For Elevated Installation >15' To 20', Add  16.15 
    For Elevated Installation >20' To 25', Add  20.19 
    For Elevated Installation >25' To 30', Add  28.27 
    For Elevated Installation >30' To 35', Add  32.30 
    For Elevated Installation >35' To 40', Add  40.38 
    For Elevated Installation >40', Add  44.42 
    For Work In Restricted Working Space, Add  24.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.23 

. 
 26 05 33 13-1402 EA 4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 289.03 52.58 

    For Elevated Installation >10' To 15', Add  10.52 
    For Elevated Installation >15' To 20', Add  21.03 
    For Elevated Installation >20' To 25', Add  26.29 
    For Elevated Installation >25' To 30', Add  36.80 
    For Elevated Installation >30' To 35', Add  42.06 
    For Elevated Installation >35' To 40', Add  52.58 
    For Elevated Installation >40', Add  57.83 
    For Work In Restricted Working Space, Add  31.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.55 

. 
 26 05 33 13-1403 EA 5" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple ........................... 363.44 72.39 

    For Elevated Installation >10' To 15', Add  14.48 
    For Elevated Installation >15' To 20', Add  28.95 
    For Elevated Installation >20' To 25', Add  36.19 
    For Elevated Installation >25' To 30', Add  50.67 
    For Elevated Installation >30' To 35', Add  57.91 
    For Elevated Installation >35' To 40', Add  72.39 
    For Elevated Installation >40', Add  79.62 
    For Work In Restricted Working Space, Add  43.43 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.43 

XXXXXXX 
. 
 26 05 33 13-1404  Aluminum Rigid Conduit (ARC) (26 05 33 13-0058) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-1405  Aluminum Rigid Conduit (ARC) With Threaded Coupling (26 05 33 13-1404) 

Note: Includes field bend conduit up to 1". 
. 
. 

 26 05 33 13-1406 LF 1/2" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................ 6.87 2.34 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.88 
    For Work In Restricted Working Space, Add  1.76 

. 
 26 05 33 13-1407 LF 3/4" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................ 7.80 2.57 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.97 
    For Work In Restricted Working Space, Add  1.94 

. 
 26 05 33 13-1408 LF 1" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................... 8.94 2.81 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.05 
    For Work In Restricted Working Space, Add  2.11 
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. 
 26 05 33 13-1409 LF 1-1/4" Aluminum Rigid Conduit (ARC) With Threaded Coupling .......................................................................................... 10.13 3.05 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.14 
    For Work In Restricted Working Space, Add  2.29 

. 
 26 05 33 13-1410 LF 1-1/2" Aluminum Rigid Conduit (ARC) With Threaded Coupling .......................................................................................... 11.32 3.29 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.23 
    For Work In Restricted Working Space, Add  2.46 

. 
 26 05 33 13-1411 LF 2" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 13.54 3.76 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.41 
    For Work In Restricted Working Space, Add  2.81 

. 
 26 05 33 13-1412 LF 2-1/2" Aluminum Rigid Conduit (ARC) With Threaded Coupling .......................................................................................... 18.30 4.69 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.76 
    For Work In Restricted Working Space, Add  3.52 

. 
 26 05 33 13-1413 LF 3" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 22.71 5.63 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.11 
    For Work In Restricted Working Space, Add  4.22 

. 
 26 05 33 13-1414 LF 3-1/2" Aluminum Rigid Conduit (ARC) With Threaded Coupling .......................................................................................... 27.97 7.03 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.64 
    For Work In Restricted Working Space, Add  5.28 

. 
 26 05 33 13-1415 LF 4" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 34.57 8.91 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  3.34 
    For Work In Restricted Working Space, Add  6.68 

. 
 26 05 33 13-1416 LF 5" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 45.73 11.26 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  4.22 
    For Work In Restricted Working Space, Add  8.44 

. 
 26 05 33 13-1417 LF 6" Aluminum Rigid Conduit (ARC) With Threaded Coupling ................................................................................................. 58.32 14.06 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  5.28 
    For Work In Restricted Working Space, Add  10.55 

XXXXXXX 
. 
 26 05 33 13-1418  Aluminum 90 Degree Elbows (26 05 33 13-1404) 
. 
. 

 26 05 33 13-1419 EA 1" Aluminum 90 Degree Elbow ............................................................................................................................................. 41.19 12.19 
    For Work In Restricted Working Space, Add  9.14 

. 
 26 05 33 13-1420 EA 1-1/4" Aluminum 90 Degree Elbow ....................................................................................................................................... 51.61 13.83 

    For Work In Restricted Working Space, Add  10.38 
. 

 26 05 33 13-1421 EA 1-1/2" Aluminum 90 Degree Elbow ....................................................................................................................................... 62.51 15.95 
    For Work In Restricted Working Space, Add  11.96 

. 
 26 05 33 13-1422 EA 2" Aluminum 90 Degree Elbow ............................................................................................................................................. 79.07 18.29 

    For Work In Restricted Working Space, Add  13.72 
. 

 26 05 33 13-1423 EA 2-1/2" Aluminum 90 Degree Elbow ..................................................................................................................................... 111.87 22.28 
    For Work In Restricted Working Space, Add  16.70 

. 
 26 05 33 13-1424 EA 3" Aluminum 90 Degree Elbow ........................................................................................................................................... 158.89 28.84 

    For Work In Restricted Working Space, Add  21.63 
. 

 26 05 33 13-1425 EA 3-1/2" Aluminum 90 Degree Elbow ..................................................................................................................................... 216.26 32.35 
    For Work In Restricted Working Space, Add  24.27 

. 
 26 05 33 13-1426 EA 4" Aluminum 90 Degree Elbow ........................................................................................................................................... 261.92 40.57 

    For Work In Restricted Working Space, Add  30.42 
. 

 26 05 33 13-1427 EA 5" Aluminum 90 Degree Elbow ........................................................................................................................................... 639.89 66.12 
    For Work In Restricted Working Space, Add  49.59 

. 
 26 05 33 13-1428 EA 6" Aluminum 90 Degree Elbow ........................................................................................................................................... 905.16 99.42 

    For Work In Restricted Working Space, Add  74.56 

XXXXXXX 
. 
 26 05 33 13-1429  Aluminum Bushing Set With Locknut (26 05 33 13-1404) 
. 
. 

 26 05 33 13-1430 EA 1/2" Aluminum Bushing Set With Locknut ............................................................................................................................. 12.53 4.69 
    For Work In Restricted Working Space, Add  3.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.52 

. 
 26 05 33 13-1431 EA 3/4" Aluminum Bushing Set With Locknut ............................................................................................................................. 18.53 6.10 

    For Work In Restricted Working Space, Add  4.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.58 

. 
 26 05 33 13-1432 EA 1" Aluminum Bushing Set With Locknut ................................................................................................................................ 19.29 7.50 

    For Work In Restricted Working Space, Add  5.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.63 

. 
 26 05 33 13-1433 EA 1-1/4" Aluminum Bushing Set With Locknut ......................................................................................................................... 21.70 8.44 

    For Work In Restricted Working Space, Add  6.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.33 

. 
 26 05 33 13-1434 EA 1-1/2" Aluminum Bushing Set With Locknut ......................................................................................................................... 26.54 10.32 

    For Work In Restricted Working Space, Add  7.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-1435 EA 2" Aluminum Bushing Set With Locknut ................................................................................................................................ 32.32 12.43 

    For Work In Restricted Working Space, Add  9.32 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.32 

. 
 26 05 33 13-1436 EA 2-1/2" Aluminum Bushing Set With Locknut ......................................................................................................................... 39.47 14.77 

    For Work In Restricted Working Space, Add  11.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.08 

. 
 26 05 33 13-1437 EA 3" Aluminum Bushing Set With Locknut ................................................................................................................................ 45.96 16.88 

    For Work In Restricted Working Space, Add  12.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.66 

. 
 26 05 33 13-1438 EA 3-1/2" Aluminum Bushing Set With Locknut ......................................................................................................................... 49.73 18.29 

    For Work In Restricted Working Space, Add  13.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.72 

. 
 26 05 33 13-1439 EA 4" Aluminum Bushing Set With Locknut ................................................................................................................................ 54.04 19.69 

    For Work In Restricted Working Space, Add  14.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.77 
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. 
 26 05 33 13-1440 EA 5" Aluminum Bushing Set With Locknut ................................................................................................................................ 71.66 26.26 

    For Work In Restricted Working Space, Add  19.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.70 

. 
 26 05 33 13-1441 EA 6" Aluminum Bushing Set With Locknut .............................................................................................................................. 106.72 39.40 

    For Work In Restricted Working Space, Add  29.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.54 

XXXXXXX 
. 
 26 05 33 13-1442  Schedule 40 Polyvinyl Chloride (PVC) Conduit (26 05 33 13-0058) 

Note: Exposed installation, branch and feeder conduit. Excludes supporting strap, hanger and fastening. 
. 
. 
 26 05 33 13-1443  Schedule 40 Polyvinyl Chloride (PVC) Conduit With Glued Couplings (26 05 33 13-

1442) 
Note: Includes field bend conduit up to 1". 

. 

. 
 26 05 33 13-1444 LF 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End.................................................................................. 4.44 1.71 

    For Schedule 60, Add  0.26 
    For Schedule 80, Add  0.49 

. 
 26 05 33 13-1445 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End.................................................................................. 4.92 1.87 

    For Schedule 60, Add  0.29 
    For Schedule 80, Add  0.55 

. 
 26 05 33 13-1446 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .................................................................................... 5.81 2.18 

    For Schedule 60, Add  0.36 
    For Schedule 80, Add  0.67 

. 
 26 05 33 13-1447 LF 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .............................................................................. 6.70 2.50 

    For Schedule 60, Add  0.43 
    For Schedule 80, Add  0.78 

. 
 26 05 33 13-1448 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .............................................................................. 7.83 2.91 

    For Schedule 60, Add  0.50 
    For Schedule 80, Add  0.92 

. 
 26 05 33 13-1449 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .................................................................................... 9.05 3.33 

    For Schedule 60, Add  0.60 
    For Schedule 80, Add  1.09 

. 
 26 05 33 13-1450 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ............................................................................ 11.03 3.95 

    For Schedule 60, Add  0.78 
    For Schedule 80, Add  1.39 

. 
 26 05 33 13-1451 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .................................................................................. 12.80 4.59 

    For Schedule 60, Add  0.91 
    For Schedule 80, Add  1.62 

. 
 26 05 33 13-1452 LF 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End ............................................................................ 15.26 5.42 

    For Schedule 60, Add  1.11 
    For Schedule 80, Add  1.96 

. 
 26 05 33 13-1453 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .................................................................................. 18.56 6.67 

    For Schedule 60, Add  1.31 
    For Schedule 80, Add  2.33 

. 
 26 05 33 13-1454 LF 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .................................................................................. 26.24 9.37 

    For Schedule 60, Add  1.87 
    For Schedule 80, Add  3.33 

. 
 26 05 33 13-1455 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End .................................................................................. 34.94 12.49 

    For Schedule 60, Add  2.49 
    For Schedule 80, Add  4.42 

XXXXXXX 
. 
 26 05 33 13-1456  Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbows (26 05 33 13-1442) 

See CSI section 26 05 33 13-2234 for conduit field bending. 
. 
. 

 26 05 33 13-1457 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow ................................................................................. 21.59 8.33 
See CSI section 26 05 33 13-2234 for conduit field bending. 

    For Schedule 60, Add  1.23 
    For Schedule 80, Add  2.35 

. 
 26 05 33 13-1458 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow ................................................................................. 23.84 9.16 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  1.38 
    For Schedule 80, Add  2.62 

. 
 26 05 33 13-1459 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................... 27.48 10.41 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  1.66 
    For Schedule 80, Add  3.11 

. 
 26 05 33 13-1460 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .............................................................................. 35.41 13.33 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  2.19 
    For Schedule 80, Add  4.06 

. 
 26 05 33 13-1461 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .............................................................................. 44.49 16.66 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  2.79 
    For Schedule 80, Add  5.16 

. 
 26 05 33 13-1462 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................... 56.00 20.82 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  3.59 
    For Schedule 80, Add  6.59 

. 
 26 05 33 13-1463 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .............................................................................. 69.39 24.99 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  4.85 
    For Schedule 80, Add  8.67 

. 
 26 05 33 13-1464 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................... 84.13 29.15 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  6.46 
    For Schedule 80, Add  11.23 
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. 
 26 05 33 13-1465 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow............................................................................ 104.12 35.40 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  8.33 
    For Schedule 80, Add  14.32 

. 
 26 05 33 13-1466 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................. 124.20 41.65 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  10.23 
    For Schedule 80, Add  17.44 

. 
 26 05 33 13-1467 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................. 165.68 52.06 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  15.39 
    For Schedule 80, Add  25.45 

. 
 26 05 33 13-1468 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow .................................................................................. 201.46 62.47 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  19.13 
    For Schedule 80, Add  31.47 

XXXXXXX 
. 
 26 05 33 13-1469  Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbows (26 05 33 13-1442) 

See CSI section 26 05 33 13-2234 for conduit field bending. 
. 
. 

 26 05 33 13-1470 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow ................................................................................. 21.59 8.33 
See CSI section 26 05 33 13-2234 for conduit field bending. 

    For Schedule 60, Add  1.23 
    For Schedule 80, Add  2.35 

. 
 26 05 33 13-1471 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow ................................................................................. 23.79 9.16 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  1.37 
    For Schedule 80, Add  2.60 

. 
 26 05 33 13-1472 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................... 27.41 10.41 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  1.65 
    For Schedule 80, Add  3.09 

. 
 26 05 33 13-1473 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow.............................................................................. 35.19 13.33 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  2.13 
    For Schedule 80, Add  3.99 

. 
 26 05 33 13-1474 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow.............................................................................. 43.99 16.66 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  2.67 
    For Schedule 80, Add  4.98 

. 
 26 05 33 13-1475 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................... 55.74 20.82 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  3.52 
    For Schedule 80, Add  6.49 

. 
 26 05 33 13-1476 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow.............................................................................. 68.89 24.99 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  4.73 
    For Schedule 80, Add  8.49 

. 
 26 05 33 13-1477 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................... 83.51 29.15 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  6.30 
    For Schedule 80, Add  11.01 

. 
 26 05 33 13-1478 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow............................................................................ 102.36 35.40 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  7.89 
    For Schedule 80, Add  13.70 

. 
 26 05 33 13-1479 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................. 122.69 41.65 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  9.85 
    For Schedule 80, Add  16.91 

. 
 26 05 33 13-1480 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................. 163.72 52.06 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  14.90 
    For Schedule 80, Add  24.76 

. 
 26 05 33 13-1481 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow .................................................................................. 195.62 62.47 

See CSI section 26 05 33 13-2234 for conduit field bending. 
    For Schedule 60, Add  17.67 
    For Schedule 80, Add  29.42 

XXXXXXX 
. 
 26 05 33 13-1482  Polyvinyl Chloride (PVC) Conduit Female Adapters (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1483 EA 1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................ 14.94 5.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.37 

. 
 26 05 33 13-1484 EA 3/4" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................ 17.15 6.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.00 
. 

 26 05 33 13-1485 EA 1" Polyvinyl Chloride (PVC) Conduit Female Adapter........................................................................................................... 19.41 7.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.62 

. 
 26 05 33 13-1486 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Female Adapter .................................................................................................... 21.74 8.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.25 
. 

 26 05 33 13-1487 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter .................................................................................................... 27.04 10.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.81 

. 
 26 05 33 13-1488 EA 2" Polyvinyl Chloride (PVC) Conduit Female Adapter........................................................................................................... 32.68 12.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.37 
. 

 26 05 33 13-1489 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter .................................................................................................... 44.27 16.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.50 
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. 
 26 05 33 13-1490 EA 3" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................... 55.62 20.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.62 
. 

 26 05 33 13-1491 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter..................................................................................................... 72.18 27.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.30 

. 
 26 05 33 13-1492 EA 4" Polyvinyl Chloride (PVC) Conduit Female Adapter ........................................................................................................... 88.02 33.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.99 
. 

 26 05 33 13-1493 EA 5" Polyvinyl Chloride (PVC) Conduit Female Adapter ......................................................................................................... 113.69 41.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.23 

. 
 26 05 33 13-1494 EA 6" Polyvinyl Chloride (PVC) Conduit Female Adapter ......................................................................................................... 141.73 52.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.05 

XXXXXXX 
. 
 26 05 33 13-1495  Polyvinyl Chloride (PVC) Conduit Bell Ends And Plug (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1496 EA 1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug .................................................................................................... 15.35 5.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.75 

. 
 26 05 33 13-1497 EA 3/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug .................................................................................................... 17.65 5.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.37 
. 

 26 05 33 13-1498 EA 1" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 19.96 6.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.00 

. 
 26 05 33 13-1499 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 23.27 7.50 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.62 
. 

 26 05 33 13-1500 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 25.92 8.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.25 

. 
 26 05 33 13-1501 EA 2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 30.68 9.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.19 
. 

 26 05 33 13-1502 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 34.45 10.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.12 

. 
 26 05 33 13-1503 EA 3" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 39.27 12.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.37 
. 

 26 05 33 13-1504 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ................................................................................................. 46.26 14.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.93 

. 
 26 05 33 13-1505 EA 4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 51.71 16.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.50 
. 

 26 05 33 13-1506 EA 5" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 62.95 18.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.06 

. 
 26 05 33 13-1507 EA 6" Polyvinyl Chloride (PVC) Conduit Bell End And Plug ....................................................................................................... 70.56 20.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.62 

XXXXXXX 
. 
 26 05 33 13-1508  Polyvinyl Chloride (PVC) Conduit Terminal Adapters (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1509 EA 1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ............................................................................................. 16.32  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.81 

. 
 26 05 33 13-1510 EA 3/4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ............................................................................................. 19.69  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.76 
. 

 26 05 33 13-1511 EA 1" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 21.91  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.40 

. 
 26 05 33 13-1512 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .......................................................................................... 24.53  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.13 
. 

 26 05 33 13-1513 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .......................................................................................... 26.91 10.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.81 

. 
 26 05 33 13-1514 EA 2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 32.52 12.49 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.37 
. 

 26 05 33 13-1515 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .......................................................................................... 43.94 16.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.50 

. 
 26 05 33 13-1516 EA 3" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 55.15 20.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.62 
. 

 26 05 33 13-1517 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .......................................................................................... 71.59 27.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  20.30 

. 
 26 05 33 13-1518 EA 4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter ................................................................................................ 87.41 33.32 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.99 
. 

 26 05 33 13-1519 EA 5" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .............................................................................................. 112.49 41.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.23 

. 
 26 05 33 13-1520 EA 6" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter .............................................................................................. 140.28 52.06 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.05 

XXXXXXX 
. 
 26 05 33 13-1521  Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body 

With Cover (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1522 EA 1/2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ................................................... 44.92 16.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.50 

. 
 26 05 33 13-1523 EA 3/4" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ................................................... 51.49 18.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.06 
. 

 26 05 33 13-1524 EA 1" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ...................................................... 57.19 20.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.62 

. 
 26 05 33 13-1525 EA 1-1/4" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover................................................ 69.80 24.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.74 
. 

 26 05 33 13-1526 EA 1-1/2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover................................................ 86.67 31.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.42 

. 
 26 05 33 13-1527 EA 2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover .................................................... 108.92 37.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.11 
. 

 26 05 33 13-1528 EA 2-1/2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover.............................................. 160.97 41.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.23 
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. 
 26 05 33 13-1529 EA 3" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover .................................................... 173.38 45.81 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.36 
. 

 26 05 33 13-1530 EA 3-1/2" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover ............................................. 190.99 52.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.05 

. 
 26 05 33 13-1531 EA 4" Polyvinyl Chloride (PVC) Type C, LB, LR Or LL, Two Hub Conduit Body With Cover .................................................... 215.81 60.39 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.29 

XXXXXXX 
. 
 26 05 33 13-1532  Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover (26 05 33 

13-1442) 
. 
. 

 26 05 33 13-1533 EA 1/2" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover ....................................................................... 62.98 23.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.59 

. 
 26 05 33 13-1534 EA 3/4" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover ....................................................................... 69.95 25.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.34 
. 

 26 05 33 13-1535 EA 1" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover .......................................................................... 75.94 28.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.10 

. 
 26 05 33 13-1536 EA 1-1/4" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover .................................................................... 92.17 32.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.62 
. 

 26 05 33 13-1537 EA 1-1/2" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover .................................................................. 111.59 39.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  29.90 

. 
 26 05 33 13-1538 EA 2" Polyvinyl Chloride (PVC) Type T, Three Hub Conduit Body With Cover ........................................................................ 134.70 46.90 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.17 

XXXXXXX 
. 
 26 05 33 13-1539  Polyvinyl Chloride (PVC) Conduit Expansion Joint (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1540 EA 1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ........................................................................................................ 79.92 20.82 
. 

 26 05 33 13-1541 EA 3/4" Polyvinyl Chloride (PVC) Conduit Expansion Joint ........................................................................................................ 91.04 24.99 
. 

 26 05 33 13-1542 EA 1" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 102.58 29.15 
. 

 26 05 33 13-1543 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 113.71 33.32 
. 

 26 05 33 13-1544 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 124.67 37.48 
. 

 26 05 33 13-1545 EA 2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 136.99 41.65 
. 

 26 05 33 13-1546 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 164.17 47.90 
. 

 26 05 33 13-1547 EA 3" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 193.00 54.14 
. 

 26 05 33 13-1548 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Expansion Joint ................................................................................................... 224.89 62.47 
. 

 26 05 33 13-1549 EA 4" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 265.93 72.88 
. 

 26 05 33 13-1550 EA 5" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 341.73 87.45 
. 

 26 05 33 13-1551 EA 6" Polyvinyl Chloride (PVC) Conduit Expansion Joint ......................................................................................................... 446.44 112.44 

XXXXXXX 
. 
 26 05 33 13-1552  Polyvinyl Chloride (PVC) Conduit End Caps (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1553 EA 1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................... 11.88 4.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.12 

. 
 26 05 33 13-1554 EA 3/4" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................... 14.13 5.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.75 
. 

 26 05 33 13-1555 EA 1" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 16.35 5.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.37 

. 
 26 05 33 13-1556 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 19.21 6.67 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.00 
. 

 26 05 33 13-1557 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 22.09 7.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.62 

. 
 26 05 33 13-1558 EA 2" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 25.52 8.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.25 
. 

 26 05 33 13-1559 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 33.86 9.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.19 

. 
 26 05 33 13-1560 EA 3" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 37.46 10.83 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.12 
. 

 26 05 33 13-1561 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit End Cap ................................................................................................................ 45.92 12.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.06 

. 
 26 05 33 13-1562 EA 4" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 53.67 12.92 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.68 
. 

 26 05 33 13-1563 EA 5" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 62.01 14.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.93 

. 
 26 05 33 13-1564 EA 6" Polyvinyl Chloride (PVC) Conduit End Cap ...................................................................................................................... 76.48 16.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.50 

XXXXXXX 
. 
 26 05 33 13-1565  Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Bodies 

With Cover (Smart Pathways) (26 05 33 13-1442) 
. 
. 

 26 05 33 13-1566 EA 2" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart Pathways EZLB200) .......... 116.48 37.48 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.11 

. 
 26 05 33 13-1567 EA 3/4" To 1-1/4" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart Pathways 

KBLB121) .......................................................................................................................................................................... 108.46 24.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.74 

. 
 26 05 33 13-1568 EA 1-1/2" To 2-1/2" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart 

Pathways KBLB251) .......................................................................................................................................................... 245.09 41.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  31.23 

. 
 26 05 33 13-1569 EA 3" To 4" Polyvinyl Chloride (PVC) Type LB Telecommunications Conduit Body With Cover (Smart Pathways 

KBLB401) .......................................................................................................................................................................... 457.73 60.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  45.29 

XXXXXXX 
. 
 26 05 33 13-1570  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-0058) 

Note: Exposed installation. Excludes supporting strap, hanger and fastening. 
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. 
 26 05 33 13-1571  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1572 LF 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit................................................................................... 6.31 1.71 
. 

 26 05 33 13-1573 LF 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit................................................................................... 6.99 1.87 
. 

 26 05 33 13-1574 LF 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ..................................................................................... 7.90 2.16 
. 

 26 05 33 13-1575 LF 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ............................................................................... 8.81 2.50 
. 

 26 05 33 13-1576 LF 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ............................................................................. 10.06 2.91 
. 

 26 05 33 13-1577 LF 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................... 11.18 3.33 
. 

 26 05 33 13-1578 LF 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ............................................................................. 13.30 3.95 
. 

 26 05 33 13-1579 LF 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................... 15.54 4.59 
. 

 26 05 33 13-1580 LF 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ............................................................................. 18.14 5.42 
. 

 26 05 33 13-1581 LF 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................... 21.77 6.67 
. 

 26 05 33 13-1582 LF 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................... 29.82 9.37 
. 

 26 05 33 13-1583 LF 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit ................................................................................... 39.23 12.49 

XXXXXXX 
. 
 26 05 33 13-1584  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1585 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows .......... 58.56 8.33 
    For 24" Radius, Add  3.87 
    For 36" Radius, Add  5.86 
    For 48" Radius, Add  7.84 

. 
 26 05 33 13-1586 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows .......... 65.16 9.16 

    For 24" Radius, Add  4.31 
    For 36" Radius, Add  6.52 
    For 48" Radius, Add  8.72 

. 
 26 05 33 13-1587 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ............. 68.71 10.41 

    For 24" Radius, Add  4.50 
    For 36" Radius, Add  6.87 
    For 48" Radius, Add  9.24 

. 
 26 05 33 13-1588 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 76.42 13.33 
    For 24" Radius, Add  4.90 
    For 36" Radius, Add  7.64 
    For 48" Radius, Add  10.39 

. 
 26 05 33 13-1589 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 85.18 16.66 
    For 24" Radius, Add  5.35 
    For 36" Radius, Add  8.52 
    For 48" Radius, Add  11.69 

. 
 26 05 33 13-1590 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 101.59 20.82 

    For 24" Radius, Add  6.32 
    For 36" Radius, Add  10.16 
    For 48" Radius, Add  14.00 

. 
 26 05 33 13-1591 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 121.75 24.99 
    For 24" Radius, Add  7.57 
    For 36" Radius, Add  12.18 
    For 48" Radius, Add  16.78 

. 
 26 05 33 13-1592 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 144.02 29.15 

    For 24" Radius, Add  8.98 
    For 36" Radius, Add  14.40 
    For 48" Radius, Add  19.82 

. 
 26 05 33 13-1593 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 168.53 35.40 
    For 24" Radius, Add  10.43 
    For 36" Radius, Add  16.85 
    For 48" Radius, Add  23.28 

. 
 26 05 33 13-1594 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 193.03 41.65 

    For 24" Radius, Add  11.87 
    For 36" Radius, Add  19.30 
    For 48" Radius, Add  26.73 

. 
 26 05 33 13-1595 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 241.30 52.06 

    For 24" Radius, Add  14.84 
    For 36" Radius, Add  24.13 
    For 48" Radius, Add  33.42 

. 
 26 05 33 13-1596 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows ........... 295.12 62.47 

    For 24" Radius, Add  18.23 
    For 36" Radius, Add  29.51 
    For 48" Radius, Add  40.79 

XXXXXXX 
. 
 26 05 33 13-1597  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1598 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows .......... 51.77 8.33 
    For 24" Radius, Add  3.36 
    For 36" Radius, Add  5.18 
    For 48" Radius, Add  6.99 

. 
 26 05 33 13-1599 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows .......... 57.56 9.16 

    For 24" Radius, Add  3.74 
    For 36" Radius, Add  5.76 
    For 48" Radius, Add  7.77 
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. 
 26 05 33 13-1600 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ............. 61.03 10.41 

    For 24" Radius, Add  3.93 
    For 36" Radius, Add  6.10 
    For 48" Radius, Add  8.28 

. 
 26 05 33 13-1601 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 68.66 13.33 
    For 24" Radius, Add  4.32 
    For 36" Radius, Add  6.87 
    For 48" Radius, Add  9.42 

. 
 26 05 33 13-1602 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 77.34 16.66 
    For 24" Radius, Add  4.76 
    For 36" Radius, Add  7.73 
    For 48" Radius, Add  10.71 

. 
 26 05 33 13-1603 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ............. 92.67 20.82 

    For 24" Radius, Add  5.65 
    For 36" Radius, Add  9.27 
    For 48" Radius, Add  12.89 

. 
 26 05 33 13-1604 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 111.08 24.99 
    For 24" Radius, Add  6.77 
    For 36" Radius, Add  11.11 
    For 48" Radius, Add  15.45 

. 
 26 05 33 13-1605 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 131.21 29.15 

    For 24" Radius, Add  8.02 
    For 36" Radius, Add  13.12 
    For 48" Radius, Add  18.22 

. 
 26 05 33 13-1606 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 154.12 35.40 
    For 24" Radius, Add  9.35 
    For 36" Radius, Add  15.41 
    For 48" Radius, Add  21.48 

. 
 26 05 33 13-1607 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 177.03 41.65 

    For 24" Radius, Add  10.67 
    For 36" Radius, Add  17.70 
    For 48" Radius, Add  24.73 

. 
 26 05 33 13-1608 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 221.29 52.06 

    For 24" Radius, Add  13.34 
    For 36" Radius, Add  22.13 
    For 48" Radius, Add  30.92 

. 
 26 05 33 13-1609 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 45 Degree Elbow, 12" Large Radius Elbows ........... 270.11 62.47 

    For 24" Radius, Add  16.35 
    For 36" Radius, Add  27.01 
    For 48" Radius, Add  37.67 

XXXXXXX 
. 
 26 05 33 13-1610  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1611 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows .......... 47.80 7.50 
    For 24" Radius, Add  3.12 
    For 36" Radius, Add  4.78 
    For 48" Radius, Add  6.44 

. 
 26 05 33 13-1612 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows .......... 53.14 8.25 

    For 24" Radius, Add  3.47 
    For 36" Radius, Add  5.31 
    For 48" Radius, Add  7.16 

. 
 26 05 33 13-1613 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ............. 56.30 9.37 

    For 24" Radius, Add  3.64 
    For 36" Radius, Add  5.63 
    For 48" Radius, Add  7.62 

. 
 26 05 33 13-1614 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 63.18 11.99 
    For 24" Radius, Add  3.99 
    For 36" Radius, Add  6.32 
    For 48" Radius, Add  8.65 

. 
 26 05 33 13-1615 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 71.00 14.99 
    For 24" Radius, Add  4.39 
    For 36" Radius, Add  7.10 
    For 48" Radius, Add  9.81 

. 
 26 05 33 13-1616 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ............. 85.00 18.74 

    For 24" Radius, Add  5.20 
    For 36" Radius, Add  8.50 
    For 48" Radius, Add  11.80 

. 
 26 05 33 13-1617 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 101.88 22.49 
    For 24" Radius, Add  6.24 
    For 36" Radius, Add  10.19 
    For 48" Radius, Add  14.14 

. 
 26 05 33 13-1618 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 120.37 26.24 

    For 24" Radius, Add  7.39 
    For 36" Radius, Add  12.04 
    For 48" Radius, Add  16.69 
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. 
 26 05 33 13-1619 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 141.26 31.86 
    For 24" Radius, Add  8.60 
    For 36" Radius, Add  14.13 
    For 48" Radius, Add  19.65 

. 
 26 05 33 13-1620 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 162.17 37.48 

    For 24" Radius, Add  9.82 
    For 36" Radius, Add  16.22 
    For 48" Radius, Add  22.61 

. 
 26 05 33 13-1621 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 202.72 46.86 

    For 24" Radius, Add  12.28 
    For 36" Radius, Add  20.27 
    For 48" Radius, Add  28.27 

. 
 26 05 33 13-1622 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 30 Degree Elbow, 12" Large Radius Elbows ........... 247.54 56.23 

    For 24" Radius, Add  15.05 
    For 36" Radius, Add  24.75 
    For 48" Radius, Add  34.46 

XXXXXXX 
. 
 26 05 33 13-1623  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1624 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 
Elbows ................................................................................................................................................................................. 45.91 7.50 

    For 24" Radius, Add  2.97 
    For 36" Radius, Add  4.59 
    For 48" Radius, Add  6.21 

. 
 26 05 33 13-1625 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 51.03 8.25 
    For 24" Radius, Add  3.31 
    For 36" Radius, Add  5.10 
    For 48" Radius, Add  6.89 

. 
 26 05 33 13-1626 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 54.16 9.37 
    For 24" Radius, Add  3.48 
    For 36" Radius, Add  5.42 
    For 48" Radius, Add  7.36 

. 
 26 05 33 13-1627 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 61.02 11.99 
    For 24" Radius, Add  3.83 
    For 36" Radius, Add  6.10 
    For 48" Radius, Add  8.38 

. 
 26 05 33 13-1628 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 68.82 14.99 
    For 24" Radius, Add  4.22 
    For 36" Radius, Add  6.88 
    For 48" Radius, Add  9.54 

. 
 26 05 33 13-1629 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 82.52 18.74 
    For 24" Radius, Add  5.02 
    For 36" Radius, Add  8.25 
    For 48" Radius, Add  11.49 

. 
 26 05 33 13-1630 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ................................................................................................................................................................................. 98.91 22.49 
    For 24" Radius, Add  6.01 
    For 36" Radius, Add  9.89 
    For 48" Radius, Add  13.77 

. 
 26 05 33 13-1631 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 116.81 26.24 
    For 24" Radius, Add  7.12 
    For 36" Radius, Add  11.68 
    For 48" Radius, Add  16.24 

. 
 26 05 33 13-1632 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 137.26 31.86 
    For 24" Radius, Add  8.30 
    For 36" Radius, Add  13.73 
    For 48" Radius, Add  19.15 

. 
 26 05 33 13-1633 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 157.72 37.48 
    For 24" Radius, Add  9.49 
    For 36" Radius, Add  15.77 
    For 48" Radius, Add  22.06 

. 
 26 05 33 13-1634 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 197.16 46.86 
    For 24" Radius, Add  11.86 
    For 36" Radius, Add  19.72 
    For 48" Radius, Add  27.57 

. 
 26 05 33 13-1635 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 22-1/2 Degree Elbow, 12" Large Radius 

Elbows ............................................................................................................................................................................... 240.60 56.23 
    For 24" Radius, Add  14.53 
    For 36" Radius, Add  24.06 
    For 48" Radius, Add  33.59 

XXXXXXX 
. 
 26 05 33 13-1636  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double 

Bell Couplings (26 05 33 13-1570) 
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. 

. 
 26 05 33 13-1637 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling .............................................. 30.20 5.83 

. 
 26 05 33 13-1638 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling .............................................. 34.07 6.67 

. 
 26 05 33 13-1639 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ................................................. 36.33 7.50 

. 
 26 05 33 13-1640 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ........................................... 38.56 8.33 

. 
 26 05 33 13-1641 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ........................................... 44.13 10.41 

. 
 26 05 33 13-1642 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ................................................. 52.79 12.49 

. 
 26 05 33 13-1643 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ........................................... 67.58 16.66 

. 
 26 05 33 13-1644 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ................................................. 83.18 20.82 

. 
 26 05 33 13-1645 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ......................................... 102.68 27.07 

. 
 26 05 33 13-1646 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ............................................... 122.19 33.32 

. 
 26 05 33 13-1647 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ............................................... 152.74 41.65 

. 
 26 05 33 13-1648 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling ............................................... 190.91 52.06 

XXXXXXX 
. 
 26 05 33 13-1649  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius 

Double Bell Couplings (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1650 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling .................................. 23.40 5.83 
. 

 26 05 33 13-1651 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling .................................. 26.46 6.67 
. 

 26 05 33 13-1652 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 28.64 7.50 
. 

 26 05 33 13-1653 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 30.82 8.33 
. 

 26 05 33 13-1654 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 36.14 10.41 
. 

 26 05 33 13-1655 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 41.41 12.49 
. 

 26 05 33 13-1656 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 53.85 16.66 
. 

 26 05 33 13-1657 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ..................................... 66.70 20.82 
. 

 26 05 33 13-1658 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ............................... 84.14 27.07 
. 

 26 05 33 13-1659 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ................................... 101.59 33.32 
. 

 26 05 33 13-1660 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ................................... 127.01 41.65 
. 

 26 05 33 13-1661 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling ................................... 158.75 52.06 

XXXXXXX 
. 
 26 05 33 13-1662  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve 

Couplings (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1663 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ..................................................... 25.54 4.79 
. 

 26 05 33 13-1664 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ..................................................... 28.84 6.67 
. 

 26 05 33 13-1665 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ........................................................ 31.06 7.50 
. 

 26 05 33 13-1666 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 33.21 8.33 
. 

 26 05 33 13-1667 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 38.70 10.41 
. 

 26 05 33 13-1668 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ........................................................ 46.33 12.49 
. 

 26 05 33 13-1669 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 59.75 16.66 
. 

 26 05 33 13-1670 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ........................................................ 73.77 20.82 
. 

 26 05 33 13-1671 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling .................................................. 92.09 27.07 
. 

 26 05 33 13-1672 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ...................................................... 110.43 33.32 
. 

 26 05 33 13-1673 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ...................................................... 138.02 41.65 
. 

 26 05 33 13-1674 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling ...................................................... 172.55 52.06 

XXXXXXX 
. 
 26 05 33 13-1675  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 

Expansion Joints (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1676 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ...................................................... 64.14 20.82 
. 

 26 05 33 13-1677 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ...................................................... 75.87 24.99 
. 

 26 05 33 13-1678 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ......................................................... 86.43 29.15 
. 

 26 05 33 13-1679 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................... 96.92 33.32 
. 

 26 05 33 13-1680 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................. 107.65 37.48 
. 

 26 05 33 13-1681 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 120.71 41.65 
. 

 26 05 33 13-1682 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................. 139.65 47.90 
. 

 26 05 33 13-1683 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 159.25 54.14 
. 

 26 05 33 13-1684 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ................................................. 183.07 62.47 
. 

 26 05 33 13-1685 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 212.09 72.88 
. 

 26 05 33 13-1686 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 245.58 83.29 
. 

 26 05 33 13-1687 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint ....................................................... 280.94 93.70 

XXXXXXX 
. 
 26 05 33 13-1688  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion Joints (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1689 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint .......................................... 69.04 20.82 
. 

 26 05 33 13-1690 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint .......................................... 81.37 24.99 
. 

 26 05 33 13-1691 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ............................................. 91.95 29.15 
. 

 26 05 33 13-1692 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ..................................... 102.51 33.32 
. 

 26 05 33 13-1693 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ..................................... 113.28 37.48 
. 

 26 05 33 13-1694 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 127.14 41.65 
. 

 26 05 33 13-1695 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ..................................... 147.37 47.90 
. 

 26 05 33 13-1696 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 168.52 54.14 
. 

 26 05 33 13-1697 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ..................................... 193.50 62.47 
. 

 26 05 33 13-1698 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 223.68 72.88 
. 

 26 05 33 13-1699 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 260.10 83.29 
. 

 26 05 33 13-1700 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint ........................................... 299.10 93.70 

XXXXXXX 
. 
 26 05 33 13-1701  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapters 

(26 05 33 13-1570) 
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. 

. 
 26 05 33 13-1702 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................... 54.96 5.83 

. 
 26 05 33 13-1703 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................... 61.52 6.67 

. 
 26 05 33 13-1704 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ...................................................................... 64.98 7.50 

. 
 26 05 33 13-1705 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................ 68.50 8.33 

. 
 26 05 33 13-1706 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ................................................................ 74.45 10.41 

. 
 26 05 33 13-1707 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter ...................................................................... 84.27 12.49 

. 
 26 05 33 13-1708 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .............................................................. 105.29 16.66 

. 
 26 05 33 13-1709 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 128.38 20.82 

. 
 26 05 33 13-1710 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .............................................................. 153.54 27.07 

. 
 26 05 33 13-1711 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 178.70 33.32 

. 
 26 05 33 13-1712 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 223.41 41.65 

. 
 26 05 33 13-1713 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter .................................................................... 278.35 52.06 

XXXXXXX 
. 
 26 05 33 13-1714  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion/Deflection Joints (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1715 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint ......................... 77.57 20.82 
. 

 26 05 33 13-1716 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint ......................... 90.82 24.99 
. 

 26 05 33 13-1717 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 107.90 29.15 
. 

 26 05 33 13-1718 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 130.51 33.32 
. 

 26 05 33 13-1719 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 158.43 37.48 
. 

 26 05 33 13-1720 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 200.05 41.65 
. 

 26 05 33 13-1721 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 270.69 47.90 
. 

 26 05 33 13-1722 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 322.54 54.14 
. 

 26 05 33 13-1723 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .................... 386.39 62.47 
. 

 26 05 33 13-1724 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 455.45 72.88 
. 

 26 05 33 13-1725 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 532.79 83.29 
. 

 26 05 33 13-1726 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint .......................... 785.26 93.70 

XXXXXXX 
. 
 26 05 33 13-1727  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or 

LL, Two Hub Conduit Body And Cover (26 05 33 13-1570) 
. 
. 

 26 05 33 13-1728 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................... 64.23 16.66 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.50 
. 

 26 05 33 13-1729 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................... 73.79 18.74 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.06 
. 

 26 05 33 13-1730 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................... 93.12 20.82 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.62 
. 

 26 05 33 13-1731 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 113.19 24.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.74 
. 

 26 05 33 13-1732 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 143.29 31.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.42 
. 

 26 05 33 13-1733 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 190.31 37.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.11 
. 

 26 05 33 13-1734 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 290.47 43.73 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  32.80 
. 

 26 05 33 13-1735 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 366.48 49.98 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  37.48 
. 

 26 05 33 13-1736 EA 3-1/2" Type LB, LR Or LL, Two Hub Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Body And 
Cover ................................................................................................................................................................................. 438.62 58.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  43.73 
. 

 26 05 33 13-1737 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 510.78 66.63 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.98 
. 

 26 05 33 13-1738 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 598.02 74.96 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  56.22 
. 

 26 05 33 13-1739 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Type LB, LR Or LL, Two Hub Conduit Body And 
Cover ................................................................................................................................................................................. 676.21 83.29 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  62.47 

XXXXXXX 
. 
 26 05 33 13-1740  Explosion Proof Conduit Fittings (26 05 33 13-0058) 

Note: For use with Rigid Galvanized Steel (RGS), Electrical Metallic Tubing (EMT) and Intermediate Metal 
Conduit (IMC) conduit. 

. 

. 
 26 05 33 13-1741  Explosion Proof Malleable Iron Conduit Unions (26 05 33 13-1740) 
. 
. 

 26 05 33 13-1742 EA 1/2" Explosion Proof Malleable Iron Conduit Union .............................................................................................................. 41.10 9.76 
. 

 26 05 33 13-1743 EA 3/4" Explosion Proof Malleable Iron Conduit Union .............................................................................................................. 49.96 10.79 
. 

 26 05 33 13-1744 EA 1" Explosion Proof Malleable Iron Conduit Union ................................................................................................................. 77.69 14.39 
. 

 26 05 33 13-1745 EA 1-1/4" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 101.05 15.93 
. 

 26 05 33 13-1746 EA 1-1/2" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 126.85 19.53 
. 

 26 05 33 13-1747 EA 2" Explosion Proof Malleable Iron Conduit Union ............................................................................................................... 157.03 22.61 
. 

 26 05 33 13-1748 EA 2-1/2" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 237.83 32.34 
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. 
 26 05 33 13-1749 EA 3" Explosion Proof Malleable Iron Conduit Union ............................................................................................................... 300.77 38.50 

. 
 26 05 33 13-1750 EA 3-1/2" Explosion Proof Malleable Iron Conduit Union ......................................................................................................... 494.41 46.20 

. 
 26 05 33 13-1751 EA 4" Explosion Proof Malleable Iron Conduit Union ............................................................................................................... 530.17 59.04 

XXXXXXX 
. 
 26 05 33 13-1752  Explosion Proof Malleable Iron Conduit Bodies (26 05 33 13-1740) 
. 
. 

 26 05 33 13-1753 EA 1/2" Explosion Proof Malleable Iron Two Hub Conduit Body .............................................................................................. 143.42 30.83 
. 

 26 05 33 13-1754 EA 3/4" Explosion Proof Malleable Iron Two Hub Conduit Body .............................................................................................. 161.77 34.94 
. 

 26 05 33 13-1755 EA 1" Explosion Proof Malleable Iron Two Hub Conduit Conduit Body .................................................................................... 188.08 38.54 
. 

 26 05 33 13-1756 EA 1/2" Explosion Proof Malleable Iron Three Hub Conduit Body ............................................................................................ 163.94 38.54 
. 

 26 05 33 13-1757 EA 3/4" Explosion Proof Malleable Iron Three Hub Conduit Body ............................................................................................ 195.52 46.25 
. 

 26 05 33 13-1758 EA 1" Explosion Proof Malleable Iron Three Hub Conduit Body ............................................................................................... 230.36 52.92 

XXXXXXX 
. 
 26 05 33 13-1759  Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical (26 

05 33 13-1740) 
Note: Includes sealing gasket and lock nut. 

. 

. 
 26 05 33 13-1760 EA 1/2" x 1" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ......................................................... 118.73 25.69 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.27 
. 

 26 05 33 13-1761 EA 3/4" x 1" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ......................................................... 122.74 28.77 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.58 

. 
 26 05 33 13-1762 EA 1" x 1-1/2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 133.96 31.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.51 
. 

 26 05 33 13-1763 EA 1-1/4" x 2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 171.17 38.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.90 

. 
 26 05 33 13-1764 EA 1-1/2" x 2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 216.29 45.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.91 
. 

 26 05 33 13-1765 EA 2" x 2-1/2" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 274.20 51.39 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.54 

. 
 26 05 33 13-1766 EA 2-1/2" x 3" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 392.63 77.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  57.75 
. 

 26 05 33 13-1767 EA 3" x 4" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ............................................................ 495.80 96.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  72.38 

. 
 26 05 33 13-1768 EA 3-1/2" x 4" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ...................................................... 683.38 106.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  79.69 
. 

 26 05 33 13-1769 EA 4" x 5" Explosion Proof Malleable Iron Conduit Sealing Fitting, Horizontal/Vertical ............................................................ 869.68 115.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  86.62 

XXXXXXX 
. 
 26 05 33 13-1770  Explosion Proof Flexible Conduit Couplings (26 05 33 13-1740) 
. 
. 

 26 05 33 13-1771 EA 1/2" x 12" Explosion Proof Flexible Conduit Coupling ......................................................................................................... 286.34 11.82 
. 

 26 05 33 13-1772 EA 3/4" x 15" Explosion Proof Flexible Conduit Coupling ......................................................................................................... 373.48 13.36 

XXXXXXX 
. 
 26 05 33 13-1773  Conduit Installed Below Grade (26 05 33 13-0057) 

Note: By direct burial In trench or in concrete slabs or duct banks. Includes warning tape for underground 
conduits. Excludes trenching, backfilling and concrete. 

. 

. 
 26 05 33 13-1774  Schedule 40 Polyvinyl Chloride (PVC) Conduit, Direct Burial (26 05 33 13-1773) 
. 
. 
 26 05 33 13-1775  Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct 

Burial (26 05 33 13-1774) 
Note: Includes field bend conduit up to 1". 

. 

. 
 26 05 33 13-1776 LF 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................ 3.55  

    For Schedule 60, Add  0.21 
    For Schedule 80, Add  0.40 

. 
 26 05 33 13-1777 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................ 3.87  

    For Schedule 60, Add  0.24 
    For Schedule 80, Add  0.44 

. 
 26 05 33 13-1778 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................... 4.24  

    For Schedule 60, Add  0.28 
    For Schedule 80, Add  0.51 

. 
 26 05 33 13-1779 LF 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ......................................................... 4.61  

    For Schedule 60, Add  0.32 
    For Schedule 80, Add  0.57 

. 
 26 05 33 13-1780 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ......................................................... 4.97  

    For Schedule 60, Add  0.36 
    For Schedule 80, Add  0.63 

. 
 26 05 33 13-1781 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................... 5.41  

    For Schedule 60, Add  0.41 
    For Schedule 80, Add  0.72 

. 
 26 05 33 13-1782 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ......................................................... 6.09  

    For Schedule 60, Add  0.53 
    For Schedule 80, Add  0.89 

. 
 26 05 33 13-1783 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................... 6.56  

    For Schedule 60, Add  0.60 
    For Schedule 80, Add  0.99 

. 
 26 05 33 13-1784 LF 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ......................................................... 7.19  

    For Schedule 60, Add  0.70 
    For Schedule 80, Add  1.15 

. 
 26 05 33 13-1785 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................... 7.63  

    For Schedule 60, Add  0.76 
    For Schedule 80, Add  1.24 
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. 
 26 05 33 13-1786 LF 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................... 8.80  

    For Schedule 60, Add  1.00 
    For Schedule 80, Add  1.58 

. 
 26 05 33 13-1787 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit With Coupled End, Direct Burial ............................................................... 9.95  

    For Schedule 60, Add  1.24 
    For Schedule 80, Add  1.92 

XXXXXXX 
. 
 26 05 33 13-1788  Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbows, Direct 

Burial (26 05 33 13-1774) 
See CSI section 26 05 33 13-2234 for conduit field bending. 

. 

. 
 26 05 33 13-1789 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................... 26.80  

    For Schedule 60, Add  1.49 
    For Schedule 80, Add  2.87 

. 
 26 05 33 13-1790 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................... 32.17  

    For Schedule 60, Add  1.79 
    For Schedule 80, Add  3.45 

. 
 26 05 33 13-1791 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial .............................................................. 37.89  

    For Schedule 60, Add  2.18 
    For Schedule 80, Add  4.15 

. 
 26 05 33 13-1792 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 43.74  

    For Schedule 60, Add  2.61 
    For Schedule 80, Add  4.90 

. 
 26 05 33 13-1793 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 49.70  

    For Schedule 60, Add  3.05 
    For Schedule 80, Add  5.68 

. 
 26 05 33 13-1794 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial .............................................................. 56.00  

    For Schedule 60, Add  3.59 
    For Schedule 80, Add  6.59 

. 
 26 05 33 13-1795 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 64.19  

    For Schedule 60, Add  4.59 
    For Schedule 80, Add  8.15 

. 
 26 05 33 13-1796 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial .............................................................. 73.72  

    For Schedule 60, Add  5.94 
    For Schedule 80, Add  10.18 

. 
 26 05 33 13-1797 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ........................................................ 88.50  

    For Schedule 60, Add  7.55 
    For Schedule 80, Add  12.76 

. 
 26 05 33 13-1798 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................ 103.38  

    For Schedule 60, Add  9.19 
    For Schedule 80, Add  15.36 

. 
 26 05 33 13-1799 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................ 129.23  

    For Schedule 60, Add  13.57 
    For Schedule 80, Add  21.81 

. 
 26 05 33 13-1800 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 90 Degree Elbow, Direct Burial ............................................................ 149.39  

    For Schedule 60, Add  16.53 
    For Schedule 80, Add  26.26 

XXXXXXX 
. 
 26 05 33 13-1801  Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbows, Direct 

Burial (26 05 33 13-1774) 
See CSI section 26 05 33 13-2234 for conduit field bending. 

. 

. 
 26 05 33 13-1802 EA 1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................... 26.80  

    For Schedule 60, Add  1.49 
    For Schedule 80, Add  2.87 

. 
 26 05 33 13-1803 EA 3/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................... 32.12  

    For Schedule 60, Add  1.78 
    For Schedule 80, Add  3.43 

. 
 26 05 33 13-1804 EA 1" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial .............................................................. 37.82  

    For Schedule 60, Add  2.17 
    For Schedule 80, Add  4.13 

. 
 26 05 33 13-1805 EA 1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 43.52  

    For Schedule 60, Add  2.55 
    For Schedule 80, Add  4.82 

. 
 26 05 33 13-1806 EA 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 49.20  

    For Schedule 60, Add  2.93 
    For Schedule 80, Add  5.51 

. 
 26 05 33 13-1807 EA 2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial .............................................................. 55.74  

    For Schedule 60, Add  3.52 
    For Schedule 80, Add  6.49 

. 
 26 05 33 13-1808 EA 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 63.69  

    For Schedule 60, Add  4.47 
    For Schedule 80, Add  7.97 

. 
 26 05 33 13-1809 EA 3" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial .............................................................. 73.10  

    For Schedule 60, Add  5.78 
    For Schedule 80, Add  9.97 

. 
 26 05 33 13-1810 EA 3-1/2" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ........................................................ 86.74  

    For Schedule 60, Add  7.11 
    For Schedule 80, Add  12.14 

. 
 26 05 33 13-1811 EA 4" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................ 101.87  

    For Schedule 60, Add  8.81 
    For Schedule 80, Add  14.83 
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. 
 26 05 33 13-1812 EA 5" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................ 127.27  

    For Schedule 60, Add  13.08 
    For Schedule 80, Add  21.12 

. 
 26 05 33 13-1813 EA 6" Schedule 40 Polyvinyl Chloride (PVC) Conduit 45 Degree Elbow, Direct Burial ............................................................ 143.55  

    For Schedule 60, Add  15.07 
    For Schedule 80, Add  24.22 

XXXXXXX 
. 
 26 05 33 13-1814  Polyvinyl Chloride (PVC) Conduit Female Adapters, Direct Burial (26 05 33 13-1774) 
. 
. 

 26 05 33 13-1815 EA 1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial .................................................................................. 14.94  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.37 

. 
 26 05 33 13-1816 EA 3/4" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial .................................................................................. 17.15  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.00 
. 

 26 05 33 13-1817 EA 1" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 19.41  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.62 

. 
 26 05 33 13-1818 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ............................................................................... 21.74  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.25 
. 

 26 05 33 13-1819 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ............................................................................... 23.92  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.87 

. 
 26 05 33 13-1820 EA 2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 26.43  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.50 
. 

 26 05 33 13-1821 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ............................................................................... 30.73  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.43 

. 
 26 05 33 13-1822 EA 3" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 34.80  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.37 
. 

 26 05 33 13-1823 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ............................................................................... 40.95  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.93 

. 
 26 05 33 13-1824 EA 4" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 46.38  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.50 
. 

 26 05 33 13-1825 EA 5" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 56.44  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.06 

. 
 26 05 33 13-1826 EA 6" Polyvinyl Chloride (PVC) Conduit Female Adapter, Direct Burial ..................................................................................... 63.64  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.62 

XXXXXXX 
. 
 26 05 33 13-1827  Polyvinyl Chloride (PVC) Conduit Bell Ends And Plug, Direct Burial (26 05 33 13-

1774) 
. 
. 

 26 05 33 13-1828 EA 1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................... 15.35  
. 

 26 05 33 13-1829 EA 3/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................... 17.65  
. 

 26 05 33 13-1830 EA 1" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 19.96  
. 

 26 05 33 13-1831 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 25.35  
. 

 26 05 33 13-1832 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 28.01  
. 

 26 05 33 13-1833 EA 2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 30.68  
. 

 26 05 33 13-1834 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 34.45  
. 

 26 05 33 13-1835 EA 3" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 39.27  
. 

 26 05 33 13-1836 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial ............................................................................ 46.26  
. 

 26 05 33 13-1837 EA 4" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 51.71  
. 

 26 05 33 13-1838 EA 5" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 62.95  
. 

 26 05 33 13-1839 EA 6" Polyvinyl Chloride (PVC) Conduit Bell End And Plug, Direct Burial .................................................................................. 70.56  

XXXXXXX 
. 
 26 05 33 13-1840  Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial (26 05 

33 13-1774) 
. 
. 

 26 05 33 13-1841 EA 1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial ...................................................................... 14.88  
. 

 26 05 33 13-1842 EA 3/4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial ...................................................................... 17.15  
. 

 26 05 33 13-1843 EA 1" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial ......................................................................... 19.33  
. 

 26 05 33 13-1844 EA 1-1/4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapters, Direct Burial .................................................................. 21.60  
. 

 26 05 33 13-1845 EA 1-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .................................................................... 23.79  
. 

 26 05 33 13-1846 EA 2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .......................................................................... 26.27  
. 

 26 05 33 13-1847 EA 2-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .................................................................... 30.40  
. 

 26 05 33 13-1848 EA 3" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .......................................................................... 34.33  
. 

 26 05 33 13-1849 EA 3-1/2" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .................................................................... 40.36  
. 

 26 05 33 13-1850 EA 4" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .......................................................................... 45.77  
. 

 26 05 33 13-1851 EA 5" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .......................................................................... 55.24  
. 

 26 05 33 13-1852 EA 6" Polyvinyl Chloride (PVC) Conduit Male Terminal Adapter, Direct Burial .......................................................................... 62.19  

XXXXXXX 
. 
 26 05 33 13-1853  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit, Direct Burial (26 05 33 13-1773) 
Note: 40 mil Polyvinyl Chloride (PVC) coated, 2 mil urethane lined (Ocal Blue, Crouse-Hinds, Appleton or O-
Z/Gedney). 

. 

. 
 26 05 33 13-1854  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Conduit, Direct Burial (26 05 33 13-1853) 
Note: Includes field bending for conduit up to 1". 

. 

. 
 26 05 33 13-1855 LF 1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial .................... 12.04 2.46 

    For >250 To 500, Deduct  -0.44 
    For >500 To 1,000, Deduct  -0.74 
    For >1,000, Deduct  -1.04 

. 
 26 05 33 13-1856 LF 3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial .................... 13.51 3.05 

    For >250 To 500, Deduct  -0.50 
    For >500 To 1,000, Deduct  -0.84 
    For >1,000, Deduct  -1.18 
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. 
 26 05 33 13-1857 LF 1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ....................... 16.59 3.40 

    For >250 To 500, Deduct  -0.62 
    For >500 To 1,000, Deduct  -1.04 
    For >1,000, Deduct  -1.45 

. 
 26 05 33 13-1858 LF 1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ................. 20.02 4.57 

    For >250 To 500, Deduct  -0.77 
    For >500 To 1,000, Deduct  -1.27 
    For >1,000, Deduct  -1.77 

. 
 26 05 33 13-1859 LF 1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ................. 23.48 5.16 

    For >250 To 500, Deduct  -0.91 
    For >500 To 1,000, Deduct  -1.50 
    For >1,000, Deduct  -2.08 

. 
 26 05 33 13-1860 LF 2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ....................... 29.75 5.63 

    For >250 To 500, Deduct  -1.17 
    For >500 To 1,000, Deduct  -1.91 
    For >1,000, Deduct  -2.65 

. 
 26 05 33 13-1861 LF 2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ................. 43.15 8.44 

    For >250 To 500, Deduct  -1.72 
    For >500 To 1,000, Deduct  -2.80 
    For >1,000, Deduct  -3.88 

. 
 26 05 33 13-1862 LF 3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ....................... 55.68 10.55 

    For >250 To 500, Deduct  -2.20 
    For >500 To 1,000, Deduct  -3.59 
    For >1,000, Deduct  -4.98 

. 
 26 05 33 13-1863 LF 3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ................. 68.73 11.14 

    For >250 To 500, Deduct  -2.70 
    For >500 To 1,000, Deduct  -4.42 
    For >1,000, Deduct  -6.14 

. 
 26 05 33 13-1864 LF 4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ....................... 81.65 12.31 

    For >250 To 500, Deduct  -3.20 
    For >500 To 1,000, Deduct  -5.24 
    For >1,000, Deduct  -7.29 

. 
 26 05 33 13-1865 LF 5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ..................... 126.91 17.00 

    For >250 To 500, Deduct  -5.23 
    For >500 To 1,000, Deduct  -8.40 
    For >1,000, Deduct  -11.58 

. 
 26 05 33 13-1866 LF 6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Conduit, Direct Burial ..................... 169.14 22.28 

    For >250 To 500, Deduct  -7.05 
    For >500 To 1,000, Deduct  -11.28 
    For >1,000, Deduct  -15.51 

XXXXXXX 
. 
 26 05 33 13-1867  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Couplings, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1868 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ................... 12.94 3.52 
. 

 26 05 33 13-1869 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ................... 15.57 4.69 
. 

 26 05 33 13-1870 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ...................... 19.76 5.86 
. 

 26 05 33 13-1871 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial................ 22.26 6.45 
. 

 26 05 33 13-1872 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial................ 26.39 7.62 
. 

 26 05 33 13-1873 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ...................... 33.90 8.79 
. 

 26 05 33 13-1874 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial................ 61.47 10.55 
. 

 26 05 33 13-1875 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial ...................... 78.32 14.65 
. 

 26 05 33 13-1876 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial................ 96.88 17.00 
. 

 26 05 33 13-1877 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial .................... 120.42 23.45 
. 

 26 05 33 13-1878 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial .................... 304.05 32.24 
. 

 26 05 33 13-1879 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Coupling, Direct Burial .................... 303.96 18.17 

XXXXXXX 
. 
 26 05 33 13-1880  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) Standard Radius Elbows, Direct Burial (26 05 33 13-1853) 
Note: 90, 45, or 30 degree. 

. 

. 
 26 05 33 13-1881 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ......................................................................................................................................................................... 50.01 14.65 
. 

 26 05 33 13-1882 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ......................................................................................................................................................................... 57.83 18.17 

. 
 26 05 33 13-1883 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ......................................................................................................................................................................... 69.20 22.28 
. 

 26 05 33 13-1884 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ......................................................................................................................................................................... 81.88 25.79 

. 
 26 05 33 13-1885 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ......................................................................................................................................................................... 95.85 29.31 
. 

 26 05 33 13-1886 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 116.43 32.24 

. 
 26 05 33 13-1887 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 178.77 40.45 
. 

 26 05 33 13-1888 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 266.61 55.10 

. 
 26 05 33 13-1889 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 329.50 62.13 
. 

 26 05 33 13-1890 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 378.74 80.89 

. 
 26 05 33 13-1891 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 786.59 131.89 
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. 
 26 05 33 13-1892 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Standard Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,236.61 198.13 

XXXXXXX 
. 
 26 05 33 13-1893  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 12" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1894 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 118.00 22.28 

. 
 26 05 33 13-1895 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 132.83 25.79 
. 

 26 05 33 13-1896 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 151.62 29.31 

. 
 26 05 33 13-1897 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 180.79 32.24 
. 

 26 05 33 13-1898 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 12" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 251.62 40.45 

XXXXXXX 
. 
 26 05 33 13-1899  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 15" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1900 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 131.19 22.28 

. 
 26 05 33 13-1901 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 154.64 25.79 
. 

 26 05 33 13-1902 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 167.26 29.31 

. 
 26 05 33 13-1903 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 214.89 32.24 
. 

 26 05 33 13-1904 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 284.49 40.45 

. 
 26 05 33 13-1905 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 15" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 364.11 55.10 

XXXXXXX 
. 
 26 05 33 13-1906  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 18" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1907 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 146.97 22.28 

. 
 26 05 33 13-1908 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 165.99 25.79 
. 

 26 05 33 13-1909 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 187.32 29.31 

. 
 26 05 33 13-1910 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 226.20 32.24 
. 

 26 05 33 13-1911 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 322.27 40.45 

. 
 26 05 33 13-1912 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 408.46 55.10 
. 

 26 05 33 13-1913 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 515.25 62.13 

. 
 26 05 33 13-1914 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 18" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 581.10 80.89 

XXXXXXX 
. 
 26 05 33 13-1915  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 24" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1916 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 174.23 22.28 

. 
 26 05 33 13-1917 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 192.65 25.79 
. 

 26 05 33 13-1918 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 217.59 29.31 

. 
 26 05 33 13-1919 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 269.78 32.24 
. 

 26 05 33 13-1920 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 389.88 40.45 

. 
 26 05 33 13-1921 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 483.60 55.10 
. 

 26 05 33 13-1922 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 561.13 62.13 

. 
 26 05 33 13-1923 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 24" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 665.33 80.89 

XXXXXXX 
. 
 26 05 33 13-1924  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 30" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1925 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 195.44 22.28 

. 
 26 05 33 13-1926 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 217.47 25.79 
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. 
 26 05 33 13-1927 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 247.38 29.31 
. 

 26 05 33 13-1928 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 307.72 32.24 

. 
 26 05 33 13-1929 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 426.77 40.45 
. 

 26 05 33 13-1930 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 543.71 55.10 

. 
 26 05 33 13-1931 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 672.68 62.13 
. 

 26 05 33 13-1932 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 742.65 80.89 

. 
 26 05 33 13-1933 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 30" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,237.98 131.89 

XXXXXXX 
. 
 26 05 33 13-1934  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 36" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1935 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 223.17 22.28 

. 
 26 05 33 13-1936 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 247.45 25.79 
. 

 26 05 33 13-1937 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 280.04 29.31 

. 
 26 05 33 13-1938 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 349.80 32.24 
. 

 26 05 33 13-1939 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 488.24 40.45 

. 
 26 05 33 13-1940 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 620.29 55.10 
. 

 26 05 33 13-1941 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 728.58 62.13 

. 
 26 05 33 13-1942 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 842.47 80.89 
. 

 26 05 33 13-1943 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 
Direct Burial .................................................................................................................................................................... 1,307.94 131.89 

. 
 26 05 33 13-1944 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 36" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,789.37 198.13 

XXXXXXX 
. 
 26 05 33 13-1945  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 42" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1946 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 261.78 22.28 

. 
 26 05 33 13-1947 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 274.18 25.79 
. 

 26 05 33 13-1948 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 323.74 29.31 

. 
 26 05 33 13-1949 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 408.38 32.24 
. 

 26 05 33 13-1950 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 571.13 40.45 

. 
 26 05 33 13-1951 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 723.52 55.10 
. 

 26 05 33 13-1952 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 883.99 62.13 

. 
 26 05 33 13-1953 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,036.65 80.89 
. 

 26 05 33 13-1954 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 
Direct Burial .................................................................................................................................................................... 1,536.12 131.89 

. 
 26 05 33 13-1955 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 42" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,894.12 198.13 

XXXXXXX 
. 
 26 05 33 13-1956  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS) 48" Large Radius Elbows, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1957 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 271.08 22.28 

. 
 26 05 33 13-1958 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 319.39 25.79 
. 

 26 05 33 13-1959 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 361.54 29.31 

. 
 26 05 33 13-1960 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 426.00 32.24 
. 

 26 05 33 13-1961 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 591.84 40.45 

. 
 26 05 33 13-1962 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial ....................................................................................................................................................................... 755.28 55.10 
. 

 26 05 33 13-1963 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial ....................................................................................................................................................................... 968.62 62.13 

. 
 26 05 33 13-1964 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,080.69 80.89 
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. 
 26 05 33 13-1965 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 

Direct Burial .................................................................................................................................................................... 1,597.42 131.89 
. 

 26 05 33 13-1966 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) 48" Large Radius Elbow, 
Direct Burial .................................................................................................................................................................... 1,947.34 198.13 

XXXXXXX 
. 
 26 05 33 13-1967  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNF Conduit Unions, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1968 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 
Burial ................................................................................................................................................................................... 91.02 14.65 

. 
 26 05 33 13-1969 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial ................................................................................................................................................................................... 99.17 18.17 
. 

 26 05 33 13-1970 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 
Burial ................................................................................................................................................................................. 128.78 22.28 

. 
 26 05 33 13-1971 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 

Direct Burial ....................................................................................................................................................................... 187.15 25.79 
. 

 26 05 33 13-1972 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 
Direct Burial ....................................................................................................................................................................... 222.13 29.31 

. 
 26 05 33 13-1973 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial ................................................................................................................................................................................. 282.38 32.24 
. 

 26 05 33 13-1974 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 
Direct Burial ....................................................................................................................................................................... 375.90 40.45 

. 
 26 05 33 13-1975 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial ................................................................................................................................................................................. 487.60 40.45 
. 

 26 05 33 13-1976 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, 
Direct Burial ....................................................................................................................................................................... 628.76 62.13 

. 
 26 05 33 13-1977 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial ................................................................................................................................................................................. 809.57 80.89 
. 

 26 05 33 13-1978 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 
Burial .............................................................................................................................................................................. 1,474.55 131.89 

. 
 26 05 33 13-1979 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNF Conduit Union, Direct 

Burial .............................................................................................................................................................................. 1,838.27 198.13 

XXXXXXX 
. 
 26 05 33 13-1980  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), UNY Conduit Unions, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1981 EA  1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 
Burial ................................................................................................................................................................................... 93.10 14.65 

. 
 26 05 33 13-1982 EA  3/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial ................................................................................................................................................................................. 107.11 18.17 
. 

 26 05 33 13-1983 EA  1" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 
Burial ................................................................................................................................................................................. 133.01 22.28 

. 
 26 05 33 13-1984 EA  1-1/4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 

Direct Burial ....................................................................................................................................................................... 194.92 25.79 
. 

 26 05 33 13-1985 EA  1-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 
Direct Burial ....................................................................................................................................................................... 232.91 29.31 

. 
 26 05 33 13-1986 EA  2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial ................................................................................................................................................................................. 305.67 32.24 
. 

 26 05 33 13-1987 EA  2-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 
Direct Burial ....................................................................................................................................................................... 425.72 40.45 

. 
 26 05 33 13-1988 EA  3" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial ................................................................................................................................................................................. 538.26 40.45 
. 

 26 05 33 13-1989 EA  3-1/2" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, 
Direct Burial ....................................................................................................................................................................... 720.36 62.13 

. 
 26 05 33 13-1990 EA  4" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial ................................................................................................................................................................................. 900.83 80.89 
. 

 26 05 33 13-1991 EA  5" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 
Burial .............................................................................................................................................................................. 1,641.84 131.89 

. 
 26 05 33 13-1992 EA  6" Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) UNY Conduit Union, Direct 

Burial .............................................................................................................................................................................. 2,108.39 198.13 

XXXXXXX 
. 
 26 05 33 13-1993  Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel 

(RGS), Nipples, Direct Burial (26 05 33 13-1853) 
. 
. 

 26 05 33 13-1994 EA  1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 31.56 7.03 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.22 
. 

 26 05 33 13-1995 EA  3/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 35.43 8.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.28 
. 

 26 05 33 13-1996 EA  1" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 41.10 11.14 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 
. 

 26 05 33 13-1997 EA  1-1/4" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 48.93 12.89 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 
. 

 26 05 33 13-1998 EA  1-1/2" x 2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 53.21 14.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 
. 

 26 05 33 13-1999 EA  1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 
Burial ................................................................................................................................................................................... 35.00 7.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.58 
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. 
 26 05 33 13-2000 EA  3/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 37.82 8.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.28 

. 
 26 05 33 13-2001 EA  1" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 43.51 11.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-2002 EA  1-1/4" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 51.49 12.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-2003 EA 1-1/2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 55.97 14.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-2004 EA 2" x 2-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 60.67 16.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-2005 EA 1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 35.16 7.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-2006 EA 3/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 37.97 8.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-2007 EA 1" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 43.82 11.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-2008 EA 1-1/4" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 51.83 12.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-2009 EA 1-1/2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 56.30 14.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-2010 EA 2" x 3" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 61.53 16.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-2011 EA 1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 37.43 7.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-2012 EA 3/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 40.25 8.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-2013 EA 1" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 46.26 11.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-2014 EA 1-1/4" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 53.21 12.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-2015 EA 1-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 57.83 14.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-2016 EA 2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 64.21 16.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-2017 EA 2-1/2" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, 

Direct Burial ......................................................................................................................................................................... 89.69 19.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.96 

. 
 26 05 33 13-2018 EA 3" x 3-1/2" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 116.06 27.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.53 

. 
 26 05 33 13-2019 EA 1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 37.59 7.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-2020 EA 3/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 40.56 8.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-2021 EA 1" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 46.59 11.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-2022 EA 1-1/4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 54.60 12.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-2023 EA 1-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 59.36 14.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-2024 EA 2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 66.89 16.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-2025 EA 2-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 92.05 19.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.96 

. 
 26 05 33 13-2026 EA 3" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 121.15 27.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.53 

. 
 26 05 33 13-2027 EA 3-1/2" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 144.52 31.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.64 
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. 
 26 05 33 13-2028 EA 4" x 4" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 169.03 40.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.26 

. 
 26 05 33 13-2029 EA 1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 37.91 7.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-2030 EA 3/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 40.89 8.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-2031 EA 1" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 46.95 11.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-2032 EA 1-1/4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 55.25 12.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-2033 EA 1-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 60.03 14.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-2034 EA 2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 68.35 16.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-2035 EA 2-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 101.47 19.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.96 

. 
 26 05 33 13-2036 EA 3" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 128.78 27.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.53 

. 
 26 05 33 13-2037 EA 3-1/2" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 146.14 31.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.64 

. 
 26 05 33 13-2038 EA 4" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 173.38 40.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.26 

. 
 26 05 33 13-2039 EA 5" x 5" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 255.24 55.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.41 

. 
 26 05 33 13-2040 EA 1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 38.50 7.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-2041 EA 3/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 41.49 8.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-2042 EA 1" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 47.60 11.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-2043 EA 1-1/4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 56.44 12.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-2044 EA 1-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 61.47 14.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-2045 EA 2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 69.81 16.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-2046 EA 2-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 111.04 19.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.96 

. 
 26 05 33 13-2047 EA 3" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 138.91 27.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.53 

. 
 26 05 33 13-2048 EA 3-1/2" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 155.28 31.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.64 

. 
 26 05 33 13-2049 EA 4" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 188.78 40.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.26 

. 
 26 05 33 13-2050 EA 5" x 6" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 278.27 55.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.41 

. 
 26 05 33 13-2051 EA 1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 39.44 7.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-2052 EA 3/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 42.40 8.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-2053 EA 1" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 49.03 11.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-2054 EA 1-1/4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 56.75 12.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-2055 EA 1-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 64.38 14.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 
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. 
 26 05 33 13-2056 EA 2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 76.93 16.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-2057 EA 2-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 122.80 19.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.96 

. 
 26 05 33 13-2058 EA 3" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 152.78 27.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.53 

. 
 26 05 33 13-2059 EA 3-1/2" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 178.13 31.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.64 

. 
 26 05 33 13-2060 EA 4" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 211.90 40.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.26 

. 
 26 05 33 13-2061 EA 5" x 8" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 294.04 55.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.41 

. 
 26 05 33 13-2062 EA 1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 40.42 7.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-2063 EA 3/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 43.35 8.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-2064 EA 1" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 50.44 11.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-2065 EA 1-1/4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 61.05 12.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-2066 EA 1-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 71.32 14.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-2067 EA 2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 87.40 16.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-2068 EA 2-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 135.23 19.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.96 

. 
 26 05 33 13-2069 EA 3" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 170.54 27.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.53 

. 
 26 05 33 13-2070 EA 3-1/2" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 202.14 31.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.64 

. 
 26 05 33 13-2071 EA 4" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 252.35 40.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.26 

. 
 26 05 33 13-2072 EA 5" x 10" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 325.53 55.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.41 

. 
 26 05 33 13-2073 EA 1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 41.42 7.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.57 

. 
 26 05 33 13-2074 EA 3/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 44.48 8.79 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.27 

. 
 26 05 33 13-2075 EA 1" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 54.03 11.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-2076 EA 1-1/4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 68.13 12.89 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-2077 EA 1-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 79.71 14.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-2078 EA 2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................... 95.82 16.42 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

. 
 26 05 33 13-2079 EA 2-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 151.82 19.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.96 

. 
 26 05 33 13-2080 EA 3" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 197.18 27.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.53 

. 
 26 05 33 13-2081 EA 3-1/2" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 216.87 31.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.64 

. 
 26 05 33 13-2082 EA 4" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 264.76 40.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.26 

. 
 26 05 33 13-2083 EA 5" x 12" Long Polyvinyl Chloride (PVC) Coated, Urethane Lined, Rigid Galvanized Steel (RGS) Nipple, Direct 

Burial ................................................................................................................................................................................. 330.03 55.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.41 

XXXXXXX 
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. 
 26 05 33 13-2084  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-1773) 

Note: Direct burial or encased application. 
. 
. 
 26 05 33 13-2085  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2086 LF 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ............................................................. 5.42 1.35 
    For Work In Restricted Working Space, Add  1.01 

. 
 26 05 33 13-2087 LF 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ............................................................. 5.94 1.46 

    For Work In Restricted Working Space, Add  1.09 
. 

 26 05 33 13-2088 LF 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ................................................................ 6.33 1.56 
    For Work In Restricted Working Space, Add  1.17 

. 
 26 05 33 13-2089 LF 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .......................................................... 6.72 1.66 

    For Work In Restricted Working Space, Add  1.25 
. 

 26 05 33 13-2090 LF 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .......................................................... 7.20 1.77 
    For Work In Restricted Working Space, Add  1.33 

. 
 26 05 33 13-2091 LF 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ................................................................ 7.54 1.87 

    For Work In Restricted Working Space, Add  1.41 
. 

 26 05 33 13-2092 LF 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .......................................................... 8.36 1.98 
    For Work In Restricted Working Space, Add  1.49 

. 
 26 05 33 13-2093 LF 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ................................................................ 9.30 2.08 

    For Work In Restricted Working Space, Add  1.56 
. 

 26 05 33 13-2094 LF 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial ........................................................ 10.07 2.18 
    For Work In Restricted Working Space, Add  1.64 

. 
 26 05 33 13-2095 LF 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 10.84 2.29 

    For Work In Restricted Working Space, Add  1.72 
. 

 26 05 33 13-2096 LF 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 12.38 2.39 
    For Work In Restricted Working Space, Add  1.80 

. 
 26 05 33 13-2097 LF 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit, Direct Burial .............................................................. 14.24 2.50 

    For Work In Restricted Working Space, Add  1.88 

XXXXXXX 
. 
 26 05 33 13-2098  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 

Degree Elbows, 12" Large Radius Elbows (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2099 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 
Elbows, Direct Burial ........................................................................................................................................................... 63.77 10.41 

    For Work In Restricted Working Space, Add  7.81 
    For 24" Radius, Add  4.13 
    For 36" Radius, Add  6.38 
    For 48" Radius, Add  8.62 

. 
 26 05 33 13-2100 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial ........................................................................................................................................................... 73.49 12.49 
    For Work In Restricted Working Space, Add  9.37 
    For 24" Radius, Add  4.73 
    For 36" Radius, Add  7.35 
    For 48" Radius, Add  9.97 

. 
 26 05 33 13-2101 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ......................................................................................................................................................................... 79.12 14.58 
    For Work In Restricted Working Space, Add  10.93 
    For 24" Radius, Add  5.02 
    For 36" Radius, Add  7.91 
    For 48" Radius, Add  10.80 

. 
 26 05 33 13-2102 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial ........................................................................................................................................................... 84.75 16.66 
    For Work In Restricted Working Space, Add  12.50 
    For 24" Radius, Add  5.32 
    For 36" Radius, Add  8.48 
    For 48" Radius, Add  11.64 

. 
 26 05 33 13-2103 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial ........................................................................................................................................................... 90.39 18.74 
    For Work In Restricted Working Space, Add  14.06 
    For 24" Radius, Add  5.61 
    For 36" Radius, Add  9.04 
    For 48" Radius, Add  12.47 

. 
 26 05 33 13-2104 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 101.59 20.82 
    For Work In Restricted Working Space, Add  15.62 
    For 24" Radius, Add  6.32 
    For 36" Radius, Add  10.16 
    For 48" Radius, Add  14.00 

. 
 26 05 33 13-2105 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial ......................................................................................................................................................... 116.55 22.91 
    For Work In Restricted Working Space, Add  17.18 
    For 24" Radius, Add  7.31 
    For 36" Radius, Add  11.66 
    For 48" Radius, Add  16.00 

. 
 26 05 33 13-2106 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 133.61 24.99 
    For Work In Restricted Working Space, Add  18.74 
    For 24" Radius, Add  8.46 
    For 36" Radius, Add  13.36 
    For 48" Radius, Add  18.26 
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. 
 26 05 33 13-2107 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius 

Elbows, Direct Burial .......................................................................................................................................................... 152.91 29.15 
    For Work In Restricted Working Space, Add  21.86 
    For 24" Radius, Add  9.65 
    For 36" Radius, Add  15.29 
    For 48" Radius, Add  20.94 

. 
 26 05 33 13-2108 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 172.21 37.48 
    For Work In Restricted Working Space, Add  24.99 
    For 24" Radius, Add  10.83 
    For 36" Radius, Add  17.22 
    For 48" Radius, Add  23.61 

. 
 26 05 33 13-2109 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 204.85 37.48 
    For Work In Restricted Working Space, Add  28.11 
    For 24" Radius, Add  13.02 
    For 36" Radius, Add  20.49 
    For 48" Radius, Add  27.95 

. 
 26 05 33 13-2110 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 90 Degree Elbow, 12" Large Radius Elbows, 

Direct Burial ....................................................................................................................................................................... 243.05 41.65 
    For Work In Restricted Working Space, Add  31.23 
    For 24" Radius, Add  15.63 
    For 36" Radius, Add  24.31 
    For 48" Radius, Add  32.98 

XXXXXXX 
. 
 26 05 33 13-2111  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double 

Bell Couplings (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2112 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ......................... 30.20 5.83 
    For Work In Restricted Working Space, Add  4.37 

. 
 26 05 33 13-2113 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ......................... 34.07 6.67 

    For Work In Restricted Working Space, Add  5.00 
. 

 26 05 33 13-2114 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 36.33 7.50 
    For Work In Restricted Working Space, Add  5.62 

. 
 26 05 33 13-2115 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial...................... 38.56 8.33 

    For Work In Restricted Working Space, Add  6.25 
. 

 26 05 33 13-2116 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial...................... 41.01 9.16 
    For Work In Restricted Working Space, Add  6.87 

. 
 26 05 33 13-2117 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 46.54 9.99 

    For Work In Restricted Working Space, Add  7.50 
. 

 26 05 33 13-2118 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial...................... 54.04 11.24 
    For Work In Restricted Working Space, Add  8.43 

. 
 26 05 33 13-2119 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 62.36 12.49 

    For Work In Restricted Working Space, Add  9.37 
. 

 26 05 33 13-2120 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial...................... 71.45 14.58 
    For Work In Restricted Working Space, Add  10.93 

. 
 26 05 33 13-2121 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 80.55 16.66 

    For Work In Restricted Working Space, Add  12.50 
. 

 26 05 33 13-2122 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial ............................ 95.49 18.74 
    For Work In Restricted Working Space, Add  14.06 

. 
 26 05 33 13-2123 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Double Bell Coupling, Direct Burial .......................... 112.82 20.82 

    For Work In Restricted Working Space, Add  15.62 

XXXXXXX 
. 
 26 05 33 13-2124  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius 

Double Bell Couplings (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2125 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ............. 23.40 5.83 
    For Work In Restricted Working Space, Add  4.37 

. 
 26 05 33 13-2126 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ............. 26.46 6.67 

    For Work In Restricted Working Space, Add  5.00 
. 

 26 05 33 13-2127 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 28.64 7.50 
    For Work In Restricted Working Space, Add  5.62 

. 
 26 05 33 13-2128 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 

Burial ................................................................................................................................................................................... 30.82 8.33 
    For Work In Restricted Working Space, Add  6.25 

. 
 26 05 33 13-2129 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 

Burial ................................................................................................................................................................................... 33.02 9.16 
    For Work In Restricted Working Space, Add  6.87 

. 
 26 05 33 13-2130 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 35.16 9.99 

    For Work In Restricted Working Space, Add  7.50 
. 

 26 05 33 13-2131 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 
Burial ................................................................................................................................................................................... 40.31 11.24 

    For Work In Restricted Working Space, Add  8.43 
. 

 26 05 33 13-2132 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 45.88 12.49 
    For Work In Restricted Working Space, Add  9.37 

. 
 26 05 33 13-2133 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct 

Burial ................................................................................................................................................................................... 52.91 14.58 
    For Work In Restricted Working Space, Add  10.93 

. 
 26 05 33 13-2134 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 59.95 16.66 

    For Work In Restricted Working Space, Add  12.50 
. 

 26 05 33 13-2135 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 69.76 18.74 
    For Work In Restricted Working Space, Add  14.06 

. 
 26 05 33 13-2136 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Radius Double Bell Coupling, Direct Burial ................ 80.66 20.82 

    For Work In Restricted Working Space, Add  15.62 
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XXXXXXX 
. 
 26 05 33 13-2137  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW)  Conduit Sleeve 

Couplings (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2138 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................ 19.29 3.33 
    For Work In Restricted Working Space, Add  2.50 

. 
 26 05 33 13-2139 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................ 21.55 3.74 

    For Work In Restricted Working Space, Add  2.81 
. 

 26 05 33 13-2140 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 22.73 4.16 
    For Work In Restricted Working Space, Add  3.12 

. 
 26 05 33 13-2141 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 23.84 4.59 

    For Work In Restricted Working Space, Add  3.44 
. 

 26 05 33 13-2142 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 25.16 5.00 
    For Work In Restricted Working Space, Add  3.75 

. 
 26 05 33 13-2143 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 29.67 5.83 

    For Work In Restricted Working Space, Add  4.37 
. 

 26 05 33 13-2144 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 35.80 7.08 
    For Work In Restricted Working Space, Add  5.31 

. 
 26 05 33 13-2145 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 42.53 8.33 

    For Work In Restricted Working Space, Add  6.25 
. 

 26 05 33 13-2146 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ............................. 50.45 10.41 
    For Work In Restricted Working Space, Add  7.81 

. 
 26 05 33 13-2147 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 58.38 12.49 

    For Work In Restricted Working Space, Add  9.37 
. 

 26 05 33 13-2148 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 70.35 14.58 
    For Work In Restricted Working Space, Add  10.93 

. 
 26 05 33 13-2149 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Sleeve Coupling, Direct Burial ................................... 84.05 16.66 

    For Work In Restricted Working Space, Add  12.50 

XXXXXXX 
. 
 26 05 33 13-2150  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit 

Expansion Joints (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2151 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ................................. 64.14 20.82 
    For Work In Restricted Working Space, Add  15.62 

. 
 26 05 33 13-2152 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial ................................. 75.87 24.99 

    For Work In Restricted Working Space, Add  18.74 
. 

 26 05 33 13-2153 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................... 86.43 29.15 
    For Work In Restricted Working Space, Add  21.86 

. 
 26 05 33 13-2154 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial.............................. 96.92 33.32 

    For Work In Restricted Working Space, Add  24.99 
. 

 26 05 33 13-2155 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial............................ 102.45 35.40 
    For Work In Restricted Working Space, Add  26.55 

. 
 26 05 33 13-2156 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 110.30 37.48 

    For Work In Restricted Working Space, Add  28.11 
. 

 26 05 33 13-2157 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial............................ 118.83 39.57 
    For Work In Restricted Working Space, Add  29.67 

. 
 26 05 33 13-2158 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 128.01 41.65 

    For Work In Restricted Working Space, Add  31.23 
. 

 26 05 33 13-2159 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial............................ 136.21 43.73 
    For Work In Restricted Working Space, Add  32.80 

. 
 26 05 33 13-2160 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 144.41 45.81 

    For Work In Restricted Working Space, Add  34.36 
. 

 26 05 33 13-2161 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 157.08 47.90 
    For Work In Restricted Working Space, Add  35.92 

. 
 26 05 33 13-2162 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Expansion Joint, Direct Burial .................................. 171.62 49.98 

    For Work In Restricted Working Space, Add  37.48 

XXXXXXX 
. 
 26 05 33 13-2163  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion Joints (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2164 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial .................... 69.04 20.82 
    For Work In Restricted Working Space, Add  15.62 

. 
 26 05 33 13-2165 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial .................... 81.37 24.99 

    For Work In Restricted Working Space, Add  18.74 
. 

 26 05 33 13-2166 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ....................... 91.95 29.15 
    For Work In Restricted Working Space, Add  21.86 

. 
 26 05 33 13-2167 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ............... 102.51 33.32 

    For Work In Restricted Working Space, Add  24.99 
. 

 26 05 33 13-2168 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ............... 108.08 35.40 
    For Work In Restricted Working Space, Add  26.55 

. 
 26 05 33 13-2169 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ..................... 116.73 37.48 

    For Work In Restricted Working Space, Add  28.11 
. 

 26 05 33 13-2170 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ............... 126.55 39.57 
    For Work In Restricted Working Space, Add  29.67 

. 
 26 05 33 13-2171 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ..................... 137.28 41.65 

    For Work In Restricted Working Space, Add  31.23 
. 

 26 05 33 13-2172 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ............... 146.64 43.73 
    For Work In Restricted Working Space, Add  32.80 

. 
 26 05 33 13-2173 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ..................... 156.00 45.81 

    For Work In Restricted Working Space, Add  34.36 
. 

 26 05 33 13-2174 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial ..................... 171.60 47.90 
    For Work In Restricted Working Space, Add  35.92 
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. 
 26 05 33 13-2175 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion Joint, Direct Burial...................... 189.78 49.98 

    For Work In Restricted Working Space, Add  37.48 

XXXXXXX 
. 
 26 05 33 13-2176  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapters 

(26 05 33 13-2084) 
. 
. 

 26 05 33 13-2177 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .............................................. 54.96 5.83 
    For Work In Restricted Working Space, Add  4.37 

. 
 26 05 33 13-2178 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .............................................. 61.52 6.67 

    For Work In Restricted Working Space, Add  5.00 
. 

 26 05 33 13-2179 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial................................................. 64.98 7.50 
    For Work In Restricted Working Space, Add  5.62 

. 
 26 05 33 13-2180 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .......................................... 68.50 8.33 

    For Work In Restricted Working Space, Add  6.25 
. 

 26 05 33 13-2181 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .......................................... 71.33 9.16 
    For Work In Restricted Working Space, Add  6.87 

. 
 26 05 33 13-2182 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial................................................. 78.02 9.99 

    For Work In Restricted Working Space, Add  7.50 
. 

 26 05 33 13-2183 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial .......................................... 91.75 11.24 
    For Work In Restricted Working Space, Add  8.43 

. 
 26 05 33 13-2184 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial............................................... 107.56 12.49 

    For Work In Restricted Working Space, Add  9.37 
. 

 26 05 33 13-2185 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial ........................................ 122.31 14.58 
    For Work In Restricted Working Space, Add  10.93 

. 
 26 05 33 13-2186 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial............................................... 137.06 16.66 

    For Work In Restricted Working Space, Add  12.50 
. 

 26 05 33 13-2187 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial............................................... 166.16 18.74 
    For Work In Restricted Working Space, Add  14.06 

. 
 26 05 33 13-2188 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit Adapter, Direct Burial............................................... 200.26 20.82 

    For Work In Restricted Working Space, Add  15.62 

XXXXXXX 
. 
 26 05 33 13-2189  Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring 

Expansion/Deflection Joints (26 05 33 13-2084) 
. 
. 

 26 05 33 13-2190 EA 1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................... 77.57 20.82 

    For Work In Restricted Working Space, Add  15.62 
. 

 26 05 33 13-2191 EA 3/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................... 90.82 24.99 

    For Work In Restricted Working Space, Add  18.74 
. 

 26 05 33 13-2192 EA 1" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 107.90 29.15 

    For Work In Restricted Working Space, Add  21.86 
. 

 26 05 33 13-2193 EA 1-1/4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 130.51 33.32 

    For Work In Restricted Working Space, Add  24.99 
. 

 26 05 33 13-2194 EA 1-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 153.23 35.40 

    For Work In Restricted Working Space, Add  26.55 
. 

 26 05 33 13-2195 EA 2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 189.64 37.48 

    For Work In Restricted Working Space, Add  28.11 
. 

 26 05 33 13-2196 EA 2-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 249.87 39.57 

    For Work In Restricted Working Space, Add  29.67 
. 

 26 05 33 13-2197 EA 3" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 291.30 41.65 

    For Work In Restricted Working Space, Add  31.23 
. 

 26 05 33 13-2198 EA 3-1/2" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 339.53 43.73 

    For Work In Restricted Working Space, Add  32.80 
. 

 26 05 33 13-2199 EA 4" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 387.77 45.81 

    For Work In Restricted Working Space, Add  34.36 
. 

 26 05 33 13-2200 EA 5" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 444.29 47.90 

    For Work In Restricted Working Space, Add  35.92 
. 

 26 05 33 13-2201 EA 6" Fiberglass Reinforced Epoxy (FRE) Standard Wall (SW) Conduit O-Ring Expansion/Deflection Joint, Direct 
Burial ................................................................................................................................................................................. 675.94 49.98 

    For Work In Restricted Working Space, Add  37.48 

XXXXXXX 
. 
 26 05 33 13-2202  Spacers (26 05 33 13-1773) 

Note: For concrete encasement applications. See CSI section 03 31 13 00-0039 for concrete., 26 05 33 13-1773 
for conduit. 

. 

. 
 26 05 33 13-2203 EA 1" Base Spacers, Average 4" Wide, Direct Burial ................................................................................................................. 10.53  

. 
 26 05 33 13-2204 EA 1" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 11.38  

. 
 26 05 33 13-2205 EA 1-1/4" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 12.60  

. 
 26 05 33 13-2206 EA 1-1/4" Intermediate Spacers, Average 4" Wide, Direct Burial ............................................................................................... 13.62  

. 
 26 05 33 13-2207 EA 1-1/2" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 12.67  

. 
 26 05 33 13-2208 EA 1-1/2" Intermediate Spacers, Average 4" Wide, Direct Burial ............................................................................................... 13.67  

. 
 26 05 33 13-2209 EA 2" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 15.86  

. 
 26 05 33 13-2210 EA 2" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 14.73  

. 
 26 05 33 13-2211 EA 2-1/2" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 17.56  
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. 
 26 05 33 13-2212 EA 2-1/2" Intermediate Spacers, Average 4" Wide, Direct Burial ............................................................................................... 16.96  

. 
 26 05 33 13-2213 EA 3" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 20.16  

. 
 26 05 33 13-2214 EA 3" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 19.19  

. 
 26 05 33 13-2215 EA 3-1/2" Base Spacer, Average 4" Wide, Direct Burial ............................................................................................................. 21.83  

. 
 26 05 33 13-2216 EA 3-1/2" Intermediate Spacers, Average 4" Wide, Direct Burial ............................................................................................... 20.84  

. 
 26 05 33 13-2217 EA 4" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 22.46  

. 
 26 05 33 13-2218 EA 4" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 21.43  

. 
 26 05 33 13-2219 EA 5" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 24.83  

. 
 26 05 33 13-2220 EA 5" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 23.61  

. 
 26 05 33 13-2221 EA 6" Base Spacer, Average 4" Wide, Direct Burial ................................................................................................................... 27.62  

. 
 26 05 33 13-2222 EA 6" Intermediate Spacers, Average 4" Wide, Direct Burial ..................................................................................................... 26.61  

XXXXXXX 
. 
 26 05 33 13-2223  Conduit Field Bending (26 05 33 13-0057) 
. 
. 
 26 05 33 13-2224  Metallic Conduit Field Bending (26 05 33 13-2223) 

Note: For use with Rigid Galvanized Steel (RGS), Electrical Metallic Tubing (EMT), Intermediate Metal Conduit 
(IMC) and aluminum conduits. 

. 

. 
 26 05 33 13-2225 EA 1-1/4" Metallic Conduit Field Bending ................................................................................................................................... 19.59  

. 
 26 05 33 13-2226 EA 1-1/2" Metallic Conduit Field Bending ................................................................................................................................... 26.12  

. 
 26 05 33 13-2227 EA 2" Metallic Conduit Field Bending ......................................................................................................................................... 32.65  

. 
 26 05 33 13-2228 EA 2-1/2" Metallic Conduit Field Bending ................................................................................................................................... 45.70  

. 
 26 05 33 13-2229 EA 3" Metallic Conduit Field Bending ......................................................................................................................................... 58.77  

. 
 26 05 33 13-2230 EA 3-1/2" Metallic Conduit Field Bending ................................................................................................................................... 71.82  

. 
 26 05 33 13-2231 EA 4" Metallic Conduit Field Bending ......................................................................................................................................... 84.87  

. 
 26 05 33 13-2232 EA 5" Metallic Conduit Field Bending ....................................................................................................................................... 104.47  

. 
 26 05 33 13-2233 EA 6" Metallic Conduit Field Bending ....................................................................................................................................... 124.05  

XXXXXXX 
. 
 26 05 33 13-2234  Plastic Conduit Field Bending (26 05 33 13-2223) 

Note: For PVC conduits. 
. 
. 

 26 05 33 13-2235 EA 1" Plastic Conduit Field Bending ........................................................................................................................................... 30.03  
. 

 26 05 33 13-2236 EA 1-1/4" Plastic Conduit Field Bending..................................................................................................................................... 32.65  
. 

 26 05 33 13-2237 EA 1-1/2" Plastic Conduit Field Bending..................................................................................................................................... 39.17  
. 

 26 05 33 13-2238 EA 2" Plastic Conduit Field Bending ........................................................................................................................................... 52.23  
. 

 26 05 33 13-2239 EA 2-1/2" Plastic Conduit Field Bending..................................................................................................................................... 65.29  
. 

 26 05 33 13-2240 EA 3" Plastic Conduit Field Bending ........................................................................................................................................... 78.35  
. 

 26 05 33 13-2241 EA 3-1/2" Plastic Conduit Field Bending..................................................................................................................................... 91.40  
. 

 26 05 33 13-2242 EA 4" Plastic Conduit Field Bending ......................................................................................................................................... 104.47  
. 

 26 05 33 13-2243 EA 5" Plastic Conduit Field Bending ......................................................................................................................................... 117.52  
. 

 26 05 33 13-2244 EA 6" Plastic Conduit Field Bending ......................................................................................................................................... 130.58  

XXXXXXX 
. 
 26 05 33 13-2245  Cut And Thread Existing In-Place Threaded Conduit (26 05 33 13-0057) 

Note: For use when connecting conduit to an existing in-place system. 
. 
. 

 26 05 33 13-2246 EA 1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................... 38.54  
    For Work In Restricted Working Space, Add  11.56 

. 
 26 05 33 13-2247 EA 3/4", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................... 42.40  

    For Work In Restricted Working Space, Add  12.72 
. 

 26 05 33 13-2248 EA 1", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 46.25  
    For Work In Restricted Working Space, Add  13.88 

. 
 26 05 33 13-2249 EA 1-1/4", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 50.11  

    For Work In Restricted Working Space, Add  15.03 
. 

 26 05 33 13-2250 EA 1-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 52.67  
    For Work In Restricted Working Space, Add  15.80 

. 
 26 05 33 13-2251 EA 2", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 55.24  

    For Work In Restricted Working Space, Add  16.57 
. 

 26 05 33 13-2252 EA 2-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 57.81  
    For Work In Restricted Working Space, Add  17.34 

. 
 26 05 33 13-2253 EA 3", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 60.38  

    For Work In Restricted Working Space, Add  18.11 
. 

 26 05 33 13-2254 EA 3-1/2", Cut And Thread Existing In-Place Threaded Conduit ................................................................................................ 61.66  
    For Work In Restricted Working Space, Add  18.50 

. 
 26 05 33 13-2255 EA 4", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 62.95  

    For Work In Restricted Working Space, Add  18.89 
. 

 26 05 33 13-2256 EA 5", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 65.51  
    For Work In Restricted Working Space, Add  19.65 

. 
 26 05 33 13-2257 EA 6", Cut And Thread Existing In-Place Threaded Conduit ...................................................................................................... 68.09  

    For Work In Restricted Working Space, Add  20.43 

XXXXXXX 
. 
 26 05 33 13-2258  Flexible Conduit (26 05 33 13-0057) 
. 
. 
 26 05 33 13-2259  Flexible Liquid Tight Metallic Conduit And Connectors (26 05 33 13-2258) 

Note: Steel inner core with PVC cover. 
. 
. 
 26 05 33 13-2260  Flexible Liquid Tight Metallic Conduit (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2261 LF 3/8" Flexible Liquid Tight Metallic Conduit .............................................................................................................................. 4.53 1.40 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.53 
    For Work In Restricted Working Space, Add  1.06 

. 
 26 05 33 13-2262 LF 1/2" Flexible Liquid Tight Metallic Conduit .............................................................................................................................. 4.68 1.40 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.53 
    For Work In Restricted Working Space, Add  1.06 
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. 
 26 05 33 13-2263 LF 3/4" Flexible Liquid Tight Metallic Conduit .............................................................................................................................. 6.27 1.87 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.70 
    For Work In Restricted Working Space, Add  1.41 

. 
 26 05 33 13-2264 LF 1" Flexible Liquid Tight Metallic Conduit ................................................................................................................................. 7.07 1.87 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.70 
    For Work In Restricted Working Space, Add  1.41 

. 
 26 05 33 13-2265 LF 1-1/4" Flexible Liquid Tight Metallic Conduit ........................................................................................................................... 9.11 2.34 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.88 
    For Work In Restricted Working Space, Add  1.76 

. 
 26 05 33 13-2266 LF 1-1/2" Flexible Liquid Tight Metallic Conduit ......................................................................................................................... 11.59 2.81 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.05 
    For Work In Restricted Working Space, Add  2.11 

. 
 26 05 33 13-2267 LF 2" Flexible Liquid Tight Metallic Conduit ............................................................................................................................... 15.28 3.76 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.41 
    For Work In Restricted Working Space, Add  2.81 

. 
 26 05 33 13-2268 LF 2-1/2" Flexible Liquid Tight Metallic Conduit ......................................................................................................................... 20.29 4.22 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.58 
    For Work In Restricted Working Space, Add  3.17 

. 
 26 05 33 13-2269 LF 3" Flexible Liquid Tight Metallic Conduit ............................................................................................................................... 29.28 5.16 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.93 
    For Work In Restricted Working Space, Add  3.87 

. 
 26 05 33 13-2270 LF 4" Flexible Liquid Tight Metallic Conduit ............................................................................................................................... 39.81 6.56 

    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  2.46 
    For Work In Restricted Working Space, Add  4.93 

XXXXXXX 
. 
 26 05 33 13-2271  Straight Liquid Tight Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2272 EA 3/8" Straight Liquid Tight Connector ..................................................................................................................................... 12.27 3.76 
    For Work In Restricted Working Space, Add  2.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.81 

. 
 26 05 33 13-2273 EA 1/2" Straight Liquid Tight Connector ..................................................................................................................................... 12.27 3.76 

    For Work In Restricted Working Space, Add  2.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.81 

. 
 26 05 33 13-2274 EA 3/4" Straight Liquid Tight Connector ..................................................................................................................................... 14.69 4.22 

    For Work In Restricted Working Space, Add  3.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.17 

. 
 26 05 33 13-2275 EA 1" Straight Liquid Tight Connector ........................................................................................................................................ 19.11 4.69 

    For Work In Restricted Working Space, Add  3.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.52 

. 
 26 05 33 13-2276 EA 1-1/4" Straight Liquid Tight Connector .................................................................................................................................. 24.07 5.16 

    For Work In Restricted Working Space, Add  3.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.87 

. 
 26 05 33 13-2277 EA 1-1/2" Straight Liquid Tight Connector .................................................................................................................................. 30.00 5.63 

    For Work In Restricted Working Space, Add  4.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.22 

. 
 26 05 33 13-2278 EA 2" Straight Liquid Tight Connector ........................................................................................................................................ 40.71 6.56 

    For Work In Restricted Working Space, Add  4.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.93 

. 
 26 05 33 13-2279 EA 2-1/2" Straight Liquid Tight Connector ................................................................................................................................ 131.37 8.44 

    For Work In Restricted Working Space, Add  6.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.33 

. 
 26 05 33 13-2280 EA 3" Straight Liquid Tight Connector ...................................................................................................................................... 168.30 8.91 

    For Work In Restricted Working Space, Add  6.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-2281 EA 4" Straight Liquid Tight Connector ...................................................................................................................................... 207.21 13.13 

    For Work In Restricted Working Space, Add  9.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.85 

XXXXXXX 
. 
 26 05 33 13-2282  90 Degree Angle Liquid Tight Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2283 EA 3/8" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 17.72 5.16 
    For Work In Restricted Working Space, Add  3.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.87 

. 
 26 05 33 13-2284 EA 1/2" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 18.34 5.16 

    For Work In Restricted Working Space, Add  3.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.87 

. 
 26 05 33 13-2285 EA 3/4" 90 Degree Angle Liquid Tight Connector ....................................................................................................................... 20.62 5.63 

    For Work In Restricted Working Space, Add  4.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.22 

. 
 26 05 33 13-2286 EA 1" 90 Degree Angle Liquid Tight Connector .......................................................................................................................... 28.34 6.56 

    For Work In Restricted Working Space, Add  4.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.93 

. 
 26 05 33 13-2287 EA 1-1/4" 90 Degree Angle Liquid Tight Connector .................................................................................................................... 35.02 7.03 

    For Work In Restricted Working Space, Add  5.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.28 

. 
 26 05 33 13-2288 EA 1-1/2" 90 Degree Angle Liquid Tight Connector .................................................................................................................... 41.92 7.50 

    For Work In Restricted Working Space, Add  5.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.63 

. 
 26 05 33 13-2289 EA 2" 90 Degree Angle Liquid Tight Connector .......................................................................................................................... 54.64 8.44 

    For Work In Restricted Working Space, Add  6.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.33 

. 
 26 05 33 13-2290 EA 2-1/2" 90 Degree Angle Liquid Tight Connector .................................................................................................................. 181.95 8.91 

    For Work In Restricted Working Space, Add  6.68 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 
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. 
 26 05 33 13-2291 EA 3" 90 Degree Angle Liquid Tight Connector ........................................................................................................................ 214.88 10.32 

    For Work In Restricted Working Space, Add  7.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.74 

. 
 26 05 33 13-2292 EA 4" 90 Degree Angle Liquid Tight Connector ........................................................................................................................ 298.42 16.42 

    For Work In Restricted Working Space, Add  12.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.31 

XXXXXXX 
. 
 26 05 33 13-2293  45 Degree Angle Connector (26 05 33 13-2259) 
. 
. 

 26 05 33 13-2294 EA 3/8" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 17.51 5.16 
    For Work In Restricted Working Space, Add  3.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.87 

. 
 26 05 33 13-2295 EA 1/2" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 17.66 5.16 

    For Work In Restricted Working Space, Add  3.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.87 

. 
 26 05 33 13-2296 EA 3/4" 45 Degree Angle Liquid Tight Connector ....................................................................................................................... 20.62 5.63 

    For Work In Restricted Working Space, Add  4.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.22 

. 
 26 05 33 13-2297 EA 1" 45 Degree Angle Liquid Tight Connector .......................................................................................................................... 30.04 6.56 

    For Work In Restricted Working Space, Add  4.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.93 

. 
 26 05 33 13-2298 EA 1-1/4" 45 Degree Angle Liquid Tight Connector ................................................................................................................... 33.92 7.03 

    For Work In Restricted Working Space, Add  5.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.28 

. 
 26 05 33 13-2299 EA 1-1/2" 45 Degree Angle Liquid Tight Connector ................................................................................................................... 37.80 7.50 

    For Work In Restricted Working Space, Add  5.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.63 

XXXXXXX 
. 
 26 05 33 13-2300  Flexible Metallic Conduit And Connectors (26 05 33 13-2258) 
. 
. 
 26 05 33 13-2301  Flexible Steel Conduit (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2302 LF 3/8" Flexible Metallic Conduit .................................................................................................................................................. 4.22 1.54 
    For Flexible Aluminum Conduit, Add  0.08 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.56 
    For Installation In Metal Stud Wall, Add  0.38 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.94 
    For Work In Restricted Working Space, Add  1.13 

. 
 26 05 33 13-2303 LF 1/2" Flexible Metallic Conduit .................................................................................................................................................. 4.36 1.54 

    For Flexible Aluminum Conduit, Add  0.08 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.58 
    For Installation In Metal Stud Wall, Add  0.39 
    For Installation In Wood Stud Wall (Includes Drilling), Add  0.96 
    For Work In Restricted Working Space, Add  1.16 

. 
 26 05 33 13-2304 LF 3/4" Flexible Metallic Conduit .................................................................................................................................................. 4.86 2.05 

    For Flexible Aluminum Conduit, Add  0.11 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.63 
    For Installation In Metal Stud Wall, Add  0.42 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.04 
    For Work In Restricted Working Space, Add  1.25 

. 
 26 05 33 13-2305 LF 1" Flexible Metallic Conduit ..................................................................................................................................................... 5.78 2.05 

    For Flexible Aluminum Conduit, Add  0.21 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.67 
    For Installation In Metal Stud Wall, Add  0.45 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.12 
    For Work In Restricted Working Space, Add  1.35 

. 
 26 05 33 13-2306 LF 1-1/4" Flexible Metallic Conduit .............................................................................................................................................. 6.44 2.56 

    For Flexible Aluminum Conduit, Add  0.28 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.71 
    For Installation In Metal Stud Wall, Add  0.48 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.19 
    For Work In Restricted Working Space, Add  1.43 

. 
 26 05 33 13-2307 LF 1-1/2" Flexible Metallic Conduit .............................................................................................................................................. 7.90 3.08 

    For Flexible Aluminum Conduit, Add  0.49 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.74 
    For Installation In Metal Stud Wall, Add  0.49 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.24 
    For Work In Restricted Working Space, Add  1.48 

. 
 26 05 33 13-2308 LF 2" Flexible Metallic Conduit ..................................................................................................................................................... 8.77 4.11 

    For Flexible Aluminum Conduit, Add  0.60 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.77 
    For Installation In Metal Stud Wall, Add  0.51 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.29 
    For Work In Restricted Working Space, Add  1.54 

. 
 26 05 33 13-2309 LF 2-1/2" Flexible Steel Conduit ................................................................................................................................................ 10.81 4.62 

    For Flexible Aluminum Conduit, Add  0.72 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  0.96 
    For Installation In Metal Stud Wall, Add  0.64 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.61 
    For Work In Restricted Working Space, Add  1.93 

. 
 26 05 33 13-2310 LF 3" Flexible Metallic Conduit ................................................................................................................................................... 15.33 5.65 

    For Flexible Aluminum Conduit, Add  1.26 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.16 
    For Installation In Metal Stud Wall, Add  0.77 
    For Installation In Wood Stud Wall (Includes Drilling), Add  1.93 
    For Work In Restricted Working Space, Add  2.31 
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. 
 26 05 33 13-2311 LF 3-1/2" Flexible Metallic Conduit ............................................................................................................................................. 18.60 6.16 

    For Flexible Aluminum Conduit, Add  1.59 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.35 
    For Installation In Metal Stud Wall, Add  0.90 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.25 
    For Work In Restricted Working Space, Add  2.69 

. 
 26 05 33 13-2312 LF 4" Flexible Metallic Conduit ................................................................................................................................................... 21.36 7.19 

    For Flexible Aluminum Conduit, Add  1.83 
    For Installation In Concrete Beam, Slab, Etc. (Excludes Concrete), Add  1.54 
    For Installation In Metal Stud Wall, Add  1.03 
    For Installation In Wood Stud Wall (Includes Drilling), Add  2.57 
    For Work In Restricted Working Space, Add  3.08 

XXXXXXX 
. 
 26 05 33 13-2313  Plain Squeeze Type Straight Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2314 EA 3/8" Flexible Straight Connectors, Plain .................................................................................................................................. 6.95 4.11 
    For Work In Restricted Working Space, Add  1.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.73 

. 
 26 05 33 13-2315 EA 1/2" Flexible Straight Connectors, Plain .................................................................................................................................. 8.28 4.62 

    For Work In Restricted Working Space, Add  1.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.93 

. 
 26 05 33 13-2316 EA 3/4" Flexible Straight Connectors, Plain .................................................................................................................................. 9.66 5.65 

    For Work In Restricted Working Space, Add  2.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.31 

. 
 26 05 33 13-2317 EA 1" Flexible Straight Connectors, Plain ................................................................................................................................... 14.56 6.16 

    For Work In Restricted Working Space, Add  3.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.08 

. 
 26 05 33 13-2318 EA 1-1/4" Flexible Straight Connectors, Plain............................................................................................................................. 19.86 7.19 

    For Work In Restricted Working Space, Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 05 33 13-2319 EA 1-1/2" Flexible Straight Connectors, Plain............................................................................................................................. 25.81 8.72 

    For Work In Restricted Working Space, Add  4.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.81 

. 
 26 05 33 13-2320 EA 2" Flexible Straight Connectors, Plain ................................................................................................................................... 33.14 8.72 

    For Work In Restricted Working Space, Add  5.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.78 

. 
 26 05 33 13-2321 EA 2-1/2" Flexible Straight Connectors, Plain............................................................................................................................. 49.73 10.78 

    For Work In Restricted Working Space, Add  6.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.74 

. 
 26 05 33 13-2322 EA 3" Flexible Straight Connectors, Plain ................................................................................................................................... 63.49 11.81 

    For Work In Restricted Working Space, Add  7.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-2323 EA 3-1/2" Flexible Straight Connectors, Plain........................................................................................................................... 175.15 13.86 

    For Work In Restricted Working Space, Add  8.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.66 

. 
 26 05 33 13-2324 EA 4" Flexible Straight Connectors, Plain ................................................................................................................................. 217.15 16.93 

    For Work In Restricted Working Space, Add  9.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 

XXXXXXX 
. 
 26 05 33 13-2325  Insulated Throat Squeeze Type Straight Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2326 EA 1/2" Flexible Straight Connectors, Insulated ........................................................................................................................... 8.92 4.62 
    For Work In Restricted Working Space, Add  1.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.93 

. 
 26 05 33 13-2327 EA 3/4" Flexible Straight Connectors, Insulated ......................................................................................................................... 10.50 5.65 

    For Work In Restricted Working Space, Add  2.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.31 

. 
 26 05 33 13-2328 EA 1" Flexible Straight Connectors, Insulated ............................................................................................................................ 15.70 6.16 

    For Work In Restricted Working Space, Add  3.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.08 

. 
 26 05 33 13-2329 EA 1-1/4" Flexible Straight Connectors, Insulated ...................................................................................................................... 21.96 7.19 

    For Work In Restricted Working Space, Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 05 33 13-2330 EA 1-1/2" Flexible Straight Connectors, Insulated ...................................................................................................................... 29.54 7.70 

    For Work In Restricted Working Space, Add  4.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.81 

. 
 26 05 33 13-2331 EA 2" Flexible Straight Connectors, Insulated ............................................................................................................................ 39.73 8.72 

    For Work In Restricted Working Space, Add  5.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.78 

. 
 26 05 33 13-2332 EA 2-1/2" Flexible Straight Connectors, Insulated ...................................................................................................................... 63.84 10.78 

    For Work In Restricted Working Space, Add  6.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.74 

. 
 26 05 33 13-2333 EA 3" Flexible Straight Connectors, Insulated ............................................................................................................................ 80.12 11.81 

    For Work In Restricted Working Space, Add  7.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-2334 EA 3-1/2" Flexible Straight Connectors, Insulated .................................................................................................................... 200.78 13.86 

    For Work In Restricted Working Space, Add  8.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.66 

. 
 26 05 33 13-2335 EA 4" Flexible Straight Connectors, Insulated .......................................................................................................................... 255.68 16.93 

    For Work In Restricted Working Space, Add  9.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 

XXXXXXX 
. 
 26 05 33 13-2336  Plain Squeeze Type 90 Degree Connector (26 05 33 13-2300) 
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. 

. 
 26 05 33 13-2337 EA 3/8" Flexible 90 Degree Connector, Plain ............................................................................................................................... 9.57 5.14 

    For Work In Restricted Working Space, Add  2.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.31 

. 
 26 05 33 13-2338 EA 1/2" Flexible 90 Degree Connector, Plain ............................................................................................................................. 12.12 5.65 

    For Work In Restricted Working Space, Add  2.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.69 

. 
 26 05 33 13-2339 EA 3/4" Flexible 90 Degree Connector, Plain ............................................................................................................................. 15.17 6.16 

    For Work In Restricted Working Space, Add  3.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.08 

. 
 26 05 33 13-2340 EA 1" Flexible 90 Degree Connector, Plain ................................................................................................................................ 20.58 7.19 

    For Work In Restricted Working Space, Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 05 33 13-2341 EA 1-1/4" Flexible 90 Degree Connector, Plain .......................................................................................................................... 30.12 7.70 

    For Work In Restricted Working Space, Add  4.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.62 

. 
 26 05 33 13-2342 EA 1-1/2" Flexible 90 Degree Connector, Plain .......................................................................................................................... 44.97 8.98 

    For Work In Restricted Working Space, Add  5.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.78 

. 
 26 05 33 13-2343 EA 2" Flexible 90 Degree Connector, Plain ................................................................................................................................ 53.62 11.04 

    For Work In Restricted Working Space, Add  6.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.54 

. 
 26 05 33 13-2344 EA 2-1/2" Flexible 90 Degree Connector, Plain ........................................................................................................................ 108.59 11.81 

    For Work In Restricted Working Space, Add  7.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-2345 EA 3" Flexible 90 Degree Connector, Plain .............................................................................................................................. 137.73 13.86 

    For Work In Restricted Working Space, Add  8.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.66 

. 
 26 05 33 13-2346 EA 3-1/2" Flexible 90 Degree Connector, Plain ........................................................................................................................ 279.65 16.93 

    For Work In Restricted Working Space, Add  9.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 

. 
 26 05 33 13-2347 EA 4" Flexible 90 Degree Connector, Plain .............................................................................................................................. 491.50 19.25 

    For Work In Restricted Working Space, Add  11.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.55 

XXXXXXX 
. 
 26 05 33 13-2348  Insulated Throat Squeeze Type 90 Degree Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2349 EA 1/2" Flexible 90 Degree Connector, Insulated ...................................................................................................................... 13.01 5.65 
    For Work In Restricted Working Space, Add  2.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.69 

. 
 26 05 33 13-2350 EA 3/4" Flexible 90 Degree Connector, Insulated ...................................................................................................................... 16.27 6.16 

    For Work In Restricted Working Space, Add  3.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.08 

. 
 26 05 33 13-2351 EA 1" Flexible 90 Degree Connector, Insulated ......................................................................................................................... 20.58 7.19 

    For Work In Restricted Working Space, Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 05 33 13-2352 EA 1-1/4" Flexible 90 Degree Connector, Insulated ................................................................................................................... 34.01 7.70 

    For Work In Restricted Working Space, Add  4.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.62 

. 
 26 05 33 13-2353 EA 1-1/2" Flexible 90 Degree Connector, Insulated ................................................................................................................... 52.04 8.98 

    For Work In Restricted Working Space, Add  5.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.78 

. 
 26 05 33 13-2354 EA 2" Flexible 90 Degree Connector, Insulated ......................................................................................................................... 65.11 11.04 

    For Work In Restricted Working Space, Add  6.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.54 

. 
 26 05 33 13-2355 EA 2-1/2" Flexible 90 Degree Connector, Insulated ................................................................................................................. 144.50 11.81 

    For Work In Restricted Working Space, Add  7.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 05 33 13-2356 EA 3" Flexible 90 Degree Connector, Insulated ....................................................................................................................... 176.64 13.86 

    For Work In Restricted Working Space, Add  8.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.66 

. 
 26 05 33 13-2357 EA 3-1/2" Flexible 90 Degree Connector, Insulated ................................................................................................................. 456.00 16.93 

    For Work In Restricted Working Space, Add  9.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 

. 
 26 05 33 13-2358 EA 4" Flexible 90 Degree Connector, Insulated ....................................................................................................................... 676.20 19.25 

    For Work In Restricted Working Space, Add  11.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.55 

XXXXXXX 
. 
 26 05 33 13-2359  Plain Squeeze Type 45 Degree Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2360 EA 3/8" Flexible 45 Degree Connector, Plain ............................................................................................................................. 10.29 5.14 
    For Work In Restricted Working Space, Add  2.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.31 

. 
 26 05 33 13-2361 EA 1/2" Flexible 45 Degree Connector, Plain ............................................................................................................................. 13.27 5.65 

    For Work In Restricted Working Space, Add  2.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.69 

. 
 26 05 33 13-2362 EA 3/4" Flexible 45 Degree Connector, Plain ............................................................................................................................. 16.45 6.16 

    For Work In Restricted Working Space, Add  3.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.08 

XXXXXXX 
. 
 26 05 33 13-2363  Insulated Squeeze Type 45 Degree Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2364 EA 3/8" Flexible 45 Degree Connector, Insulated ...................................................................................................................... 10.78 6.16 
    For Work In Restricted Working Space, Add  2.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.31 
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. 
 26 05 33 13-2365 EA 1/2" Flexible 45 Degree Connector, Insulated ....................................................................................................................... 14.08 5.65 

    For Work In Restricted Working Space, Add  2.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.69 

. 
 26 05 33 13-2366 EA 3/4" Flexible 45 Degree Connector, Insulated ....................................................................................................................... 17.60 6.16 

    For Work In Restricted Working Space, Add  3.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.08 

XXXXXXX 
. 
 26 05 33 13-2367  Plain Screw-In Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2368 EA 3/8" Flexible Steel Screw-in Connector, Plain ......................................................................................................................... 6.21 4.11 
    For Work In Restricted Working Space, Add  1.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.73 

. 
 26 05 33 13-2369 EA 1/2" Flexible Steel Screw-in Connector, Plain ......................................................................................................................... 6.78 4.62 

    For Work In Restricted Working Space, Add  1.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.93 

. 
 26 05 33 13-2370 EA 3/4" Flexible Steel Screw-in Connector, Plain ......................................................................................................................... 8.43 5.65 

    For Work In Restricted Working Space, Add  2.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.31 

. 
 26 05 33 13-2371 EA 1" Flexible Steel Screw-in Connector, Plain .......................................................................................................................... 11.73 6.16 

    For Work In Restricted Working Space, Add  3.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.08 

. 
 26 05 33 13-2372 EA 1-1/4" Flexible Steel Screw-in Connector, Plain .................................................................................................................... 16.26 7.19 

    For Work In Restricted Working Space, Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 05 33 13-2373 EA 1-1/2" Flexible Steel Screw-in Connector, Plain .................................................................................................................... 20.03 7.70 

    For Work In Restricted Working Space, Add  4.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.81 

. 
 26 05 33 13-2374 EA 2" Flexible Steel Screw-in Connector, Plain .......................................................................................................................... 27.54 8.72 

    For Work In Restricted Working Space, Add  5.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.78 

XXXXXXX 
. 
 26 05 33 13-2375  Insulated Screw-In Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2376 EA 3/8" Flexible Steel Screw-in Connector, Insulated .................................................................................................................. 6.43 4.11 
    For Work In Restricted Working Space, Add  1.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.73 

. 
 26 05 33 13-2377 EA 1/2" Flexible Steel Screw-in Connector, Insulated .................................................................................................................. 6.95 4.62 

    For Work In Restricted Working Space, Add  1.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.93 

. 
 26 05 33 13-2378 EA 3/4" Flexible Steel Screw-in Connector, Insulated .................................................................................................................. 8.86 5.65 

    For Work In Restricted Working Space, Add  2.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.31 

. 
 26 05 33 13-2379 EA 1" Flexible Steel Screw-in Connector, Insulated ................................................................................................................... 12.39 6.16 

    For Work In Restricted Working Space, Add  3.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.08 

. 
 26 05 33 13-2380 EA 1-1/4" Flexible Steel Screw-in Connector, Insulated ............................................................................................................. 17.20 7.19 

    For Work In Restricted Working Space, Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 05 33 13-2381 EA 1-1/2" Flexible Steel Screw-in Connector, Insulated ............................................................................................................. 21.17 7.70 

    For Work In Restricted Working Space, Add  4.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.81 

. 
 26 05 33 13-2382 EA 2" Flexible Steel Screw-in Connector, Insulated ................................................................................................................... 28.54 8.72 

    For Work In Restricted Working Space, Add  5.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.78 

XXXXXXX 
. 
 26 05 33 13-2383  Screw-In Coupling (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2384 EA 1/2" Flexible Steel Screw-in Coupling ..................................................................................................................................... 7.19 4.62 
    For Work In Restricted Working Space, Add  1.93 

. 
 26 05 33 13-2385 EA 3/4" Flexible Steel Screw-in Coupling ..................................................................................................................................... 9.12 5.65 

    For Work In Restricted Working Space, Add  2.31 

XXXXXXX 
. 
 26 05 33 13-2386  Flexible To Electrical Metallic Tubing (EMT) Coupling (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2387 EA 3/8" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling ........................................................................................... 8.42 4.11 
    For Work In Restricted Working Space, Add  1.73 

. 
 26 05 33 13-2388 EA 1/2" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling ......................................................................................... 10.82 4.62 

    For Work In Restricted Working Space, Add  1.93 
. 

 26 05 33 13-2389 EA 3/4" Flexible Steel To Electrical Metallic Tubing (EMT) Coupling ......................................................................................... 13.95 5.65 
    For Work In Restricted Working Space, Add  2.31 

XXXXXXX 
. 
 26 05 33 13-2390  Die Cast Squeeze Type Straight Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2391 EA 3/8" Flexible Straight Connector, Die Cast .............................................................................................................................. 6.34 4.11 
    For Work In Restricted Working Space, Add  1.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.73 

. 
 26 05 33 13-2392 EA 1/2" Flexible Straight Connector, Die Cast .............................................................................................................................. 7.12 4.62 

    For Work In Restricted Working Space, Add  1.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1.93 

. 
 26 05 33 13-2393 EA 3/4" Flexible Straight Connector, Die Cast .............................................................................................................................. 8.72 5.65 

    For Work In Restricted Working Space, Add  2.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.31 
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. 
 26 05 33 13-2394 EA 1" Flexible Straight Connector, Die Cast ............................................................................................................................... 12.54 6.16 

    For Work In Restricted Working Space, Add  3.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.08 

. 
 26 05 33 13-2395 EA 1-1/4" Flexible Straight Connector, Die Cast ........................................................................................................................ 16.46 7.19 

    For Work In Restricted Working Space, Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 05 33 13-2396 EA 1-1/2" Flexible Straight Connector, Die Cast ........................................................................................................................ 21.74 7.70 

    For Work In Restricted Working Space, Add  4.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.81 

. 
 26 05 33 13-2397 EA 2" Flexible Straight Connector, Die Cast ............................................................................................................................... 27.45 8.72 

    For Work In Restricted Working Space, Add  5.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.78 

XXXXXXX 
. 
 26 05 33 13-2398  Die Cast Squeeze Type 90 Degree Connector (26 05 33 13-2300) 
. 
. 

 26 05 33 13-2399 EA 3/8" Flexible 90 Degree Connector, Die Cast ......................................................................................................................... 8.42 5.14 
    For Work In Restricted Working Space, Add  2.31 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.31 

. 
 26 05 33 13-2400 EA 1/2" Flexible 90 Degree Connector, Die Cast ....................................................................................................................... 10.19 5.65 

    For Work In Restricted Working Space, Add  2.69 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.69 

. 
 26 05 33 13-2401 EA 3/4" Flexible 90 Degree Connector, Die Cast ....................................................................................................................... 12.08 6.16 

    For Work In Restricted Working Space, Add  3.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.08 

. 
 26 05 33 13-2402 EA 1" Flexible 90 Degree Connector, Die Cast .......................................................................................................................... 17.64 7.19 

    For Work In Restricted Working Space, Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 05 33 13-2403 EA 1-1/4" Flexible 90 Degree Connector, Die Cast .................................................................................................................... 23.80 7.70 

    For Work In Restricted Working Space, Add  4.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.62 

. 
 26 05 33 13-2404 EA 1-1/2" Flexible 90 Degree Connector, Die Cast .................................................................................................................... 34.93 8.98 

    For Work In Restricted Working Space, Add  5.78 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.78 

. 
 26 05 33 13-2405 EA 2" Flexible 90 Degree Connector, Die Cast .......................................................................................................................... 41.23 11.04 

    For Work In Restricted Working Space, Add  6.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.54 

XXXXXXX 
. 
 26 05 33 13-2406  Flexible Liquid Tight Non-Metallic Conduit And Connectors (26 05 33 13-2258) 
. 
. 
 26 05 33 13-2407  Flexible Liquid Tight Non-Metallic Conduit (26 05 33 13-2406) 
. 
. 

 26 05 33 13-2408 LF 3/8" Flexible Liquid Tight Non-Metallic Conduit ...................................................................................................................... 4.28 1.40 
    For Work In Restricted Working Space, Add  1.06 

. 
 26 05 33 13-2409 LF 1/2" Flexible Liquid Tight Non-Metallic Conduit ...................................................................................................................... 4.34 1.40 

    For Work In Restricted Working Space, Add  1.06 
. 

 26 05 33 13-2410 LF 3/4" Flexible Liquid Tight Non-Metallic Conduit ...................................................................................................................... 5.83 1.87 
    For Work In Restricted Working Space, Add  1.41 

. 
 26 05 33 13-2411 LF 1" Flexible Liquid Tight Non-Metallic Conduit ......................................................................................................................... 6.99 1.87 

    For Work In Restricted Working Space, Add  1.41 
. 

 26 05 33 13-2412 LF 1-1/4" Flexible Liquid Tight Non-Metallic Conduit ................................................................................................................... 8.85 2.34 
    For Work In Restricted Working Space, Add  1.76 

. 
 26 05 33 13-2413 LF 1-1/2" Flexible Liquid Tight Non-Metallic Conduit ................................................................................................................. 11.19 2.81 

    For Work In Restricted Working Space, Add  2.11 
. 

 26 05 33 13-2414 LF 2" Flexible Liquid Tight Non-Metallic Conduit ....................................................................................................................... 14.46 3.76 
    For Work In Restricted Working Space, Add  2.81 

XXXXXXX 
. 
 26 05 33 13-2415  Liquid Tight Non-Metallic Straight Connector (26 05 33 13-2406) 
. 
. 

 26 05 33 13-2416 EA 3/8" Liquid Tight Non-Metallic Straight Connector ................................................................................................................ 12.18 3.76 
    For Work In Restricted Working Space, Add  2.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.81 

. 
 26 05 33 13-2417 EA 1/2" Liquid Tight Non-Metallic Straight Connector ................................................................................................................ 12.18 3.76 

    For Work In Restricted Working Space, Add  2.81 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  2.81 

. 
 26 05 33 13-2418 EA 3/4" Liquid Tight Non-Metallic Straight Connector ................................................................................................................ 14.69 4.22 

    For Work In Restricted Working Space, Add  3.17 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.17 

. 
 26 05 33 13-2419 EA 1" Liquid Tight Non-Metallic Straight Connector ................................................................................................................... 17.95 4.69 

    For Work In Restricted Working Space, Add  3.52 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.52 

. 
 26 05 33 13-2420 EA 1-1/4" Liquid Tight Non-Metallic Straight Connector ............................................................................................................. 24.06 5.16 

    For Work In Restricted Working Space, Add  3.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.87 

. 
 26 05 33 13-2421 EA 1-1/2" Liquid Tight Non-Metallic Straight Connector ............................................................................................................. 29.61 5.63 

    For Work In Restricted Working Space, Add  4.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.22 

. 
 26 05 33 13-2422 EA 2" Liquid Tight Non-Metallic Straight Connector ................................................................................................................... 44.94 6.56 

    For Work In Restricted Working Space, Add  4.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.93 

XXXXXXX 
. 
 26 05 33 13-2423  Liquid Tight Non-Metallic 90 Degree Angle Connector (26 05 33 13-2406) 
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. 

. 
 26 05 33 13-2424 EA 3/8" Liquid Tight Non-Metallic 90 Degree Angle Connector .................................................................................................. 17.45 5.16 

    For Work In Restricted Working Space, Add  3.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.87 

. 
 26 05 33 13-2425 EA 1/2" Liquid Tight Non-Metallic 90 Degree Angle Connector .................................................................................................. 17.45 5.16 

    For Work In Restricted Working Space, Add  3.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.87 

. 
 26 05 33 13-2426 EA 3/4" Liquid Tight Non-Metallic 90 Degree Angle Connector .................................................................................................. 21.07 5.63 

    For Work In Restricted Working Space, Add  4.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.22 

. 
 26 05 33 13-2427 EA 1" Liquid Tight Non-Metallic 90 Degree Angle Connector ..................................................................................................... 29.07 6.56 

    For Work In Restricted Working Space, Add  4.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.93 

. 
 26 05 33 13-2428 EA 1-1/4" Liquid Tight Non-Metallic 90 Degree Angle Connector ............................................................................................... 30.17 7.03 

    For Work In Restricted Working Space, Add  5.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.28 

. 
 26 05 33 13-2429 EA 1-1/2" Liquid Tight Non-Metallic 90 Degree Angle Connector ............................................................................................... 45.74 7.50 

    For Work In Restricted Working Space, Add  5.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.63 

. 
 26 05 33 13-2430 EA 2" Liquid Tight Non-Metallic 90 Degree Angle Connector ..................................................................................................... 60.59 8.44 

    For Work In Restricted Working Space, Add  6.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.33 

XXXXXXX 
. 
 26 05 33 13-2431  Liquid Tight Non-Metallic 45 Degree Angle Connector (26 05 33 13-2406) 
. 
. 

 26 05 33 13-2432 EA 3/8" Liquid Tight Non-Metallic 45 Degree Angle Connector .................................................................................................. 17.45 5.16 
    For Work In Restricted Working Space, Add  3.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.87 

. 
 26 05 33 13-2433 EA 1/2" Liquid Tight Non-Metallic 45 Degree Angle Connector .................................................................................................. 17.45 5.16 

    For Work In Restricted Working Space, Add  3.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.87 

. 
 26 05 33 13-2434 EA 3/4" Liquid Tight Non-Metallic 45 Degree Angle Connector .................................................................................................. 21.07 5.63 

    For Work In Restricted Working Space, Add  4.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.22 

. 
 26 05 33 13-2435 EA 1" Liquid Tight Non-Metallic 45 Degree Angle Connector ..................................................................................................... 29.07 6.56 

    For Work In Restricted Working Space, Add  4.93 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.93 

. 
 26 05 33 13-2436 EA 1-1/4" Liquid Tight Non-Metallic 45 Degree Angle Connector ............................................................................................... 30.17 7.03 

    For Work In Restricted Working Space, Add  5.28 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.28 

. 
 26 05 33 13-2437 EA 1-1/2" Liquid Tight Non-Metallic 45 Degree Angle Connector ............................................................................................... 45.74 7.50 

    For Work In Restricted Working Space, Add  5.63 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.63 

. 
 26 05 33 13-2438 EA 2" Liquid Tight Non-Metallic 45 Degree Angle Connector ..................................................................................................... 60.59 8.44 

    For Work In Restricted Working Space, Add  6.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.33 

XXXXXXX 
. 
 26 05 33 13-2439  Blue ENT Electrical Non-Metallic Tubing (26 05 33 13-2258) 

Note: Carlon - FLEX-PLUS. 
. 
. 
 26 05 33 13-2440  Blue ENT Electrical Non-Metallic Tubing (26 05 33 13-2439) 
. 
. 

 26 05 33 13-2441 LF 1/2" Blue ENT Electrical Non-Metallic Tubing ......................................................................................................................... 4.11 1.54 
    For Work In Restricted Working Space, Add  1.16 

. 
 26 05 33 13-2442 LF 3/4" Blue ENT Electrical Non-Metallic Tubing ......................................................................................................................... 5.50 2.05 

    For Work In Restricted Working Space, Add  1.54 
. 

 26 05 33 13-2443 LF 1" Blue ENT Electrical Non-Metallic Tubing ............................................................................................................................ 5.73 2.05 
    For Work In Restricted Working Space, Add  1.54 

XXXXXXX 
. 
 26 05 33 13-2444  Terminal Adapter (26 05 33 13-2439) 
. 
. 

 26 05 33 13-2445 EA 1/2" Quick Connect Terminal Adapter For Blue ENT Electrical Non-Metallic Tubing ............................................................ 10.69 4.11 
    For Work In Restricted Working Space, Add  3.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.08 

. 
 26 05 33 13-2446 EA 3/4" Quick Connect Terminal Adapter For Blue ENT Electrical Non-Metallic Tubing ............................................................ 12.34 4.62 

    For Work In Restricted Working Space, Add  3.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.47 

. 
 26 05 33 13-2447 EA 1" Quick Connect Terminal Adapter For Blue ENT Electrical Non-Metallic Tubing ............................................................... 13.84 5.14 

    For Work In Restricted Working Space, Add  3.85 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

XXXXXXX 
. 
 26 05 33 13-2448  Coupling (26 05 33 13-2439) 
. 
. 

 26 05 33 13-2449 EA 1/2" Quick Connect Coupling For Blue ENT Electrical Non-Metallic Tubing ......................................................................... 10.63 4.11 
    For Work In Restricted Working Space, Add  3.08 

. 
 26 05 33 13-2450 EA 3/4" Quick Connect Coupling For Blue ENT Electrical Non-Metallic Tubing ......................................................................... 12.04 4.62 

    For Work In Restricted Working Space, Add  3.47 
. 

 26 05 33 13-2451 EA 1" Quick Connect Coupling For Blue ENT Electrical Non-Metallic Tubing ............................................................................ 13.56 5.14 
    For Work In Restricted Working Space, Add  3.85 

XXXXXXX 
. 
 26 05 33 13-2452  Conduit Bodies (26 05 33 13-0057) 
. 
. 
 26 05 33 13-2453  Threaded, Cast Aluminum Conduit Body (26 05 33 13-2452) 
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. 

. 
 26 05 33 13-2454  Type LB, Threaded, Two Hub Cast Aluminum Conduit Body (26 05 33 13-2453) 
. 
. 

 26 05 33 13-2455 EA 1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ..................................................................... 62.53 22.51 
    For Mogul LB, Add  1.88 
    For Work In Restricted Working Space, Add  16.88 
    For Elevated Installation >10' To 15', Add  5.63 
    For Elevated Installation >15' To 20', Add  11.25 
    For Elevated Installation >20' To 25', Add  14.07 
    For Elevated Installation >25' To 30', Add  19.69 
    For Elevated Installation >30' To 35', Add  22.51 
    For Elevated Installation >35' To 40', Add  28.14 
    For Elevated Installation >40', Add  30.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.88 

. 
 26 05 33 13-2456 EA 3/4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ..................................................................... 72.98 25.79 

    For Mogul LB, Add  3.15 
    For Work In Restricted Working Space, Add  19.34 
    For Elevated Installation >10' To 15', Add  6.45 
    For Elevated Installation >15' To 20', Add  12.90 
    For Elevated Installation >20' To 25', Add  16.12 
    For Elevated Installation >25' To 30', Add  22.57 
    For Elevated Installation >30' To 35', Add  25.79 
    For Elevated Installation >35' To 40', Add  32.24 
    For Elevated Installation >40', Add  35.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.34 

. 
 26 05 33 13-2457 EA 1" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 87.13 30.01 

    For Mogul LB, Add  5.32 
    For Work In Restricted Working Space, Add  22.51 
    For Elevated Installation >10' To 15', Add  7.50 
    For Elevated Installation >15' To 20', Add  15.01 
    For Elevated Installation >20' To 25', Add  18.76 
    For Elevated Installation >25' To 30', Add  26.26 
    For Elevated Installation >30' To 35', Add  30.01 
    For Elevated Installation >35' To 40', Add  37.52 
    For Elevated Installation >40', Add  41.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.51 

. 
 26 05 33 13-2458 EA 1-1/4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 103.64 34.24 

    For Mogul LB, Add  9.27 
    For Work In Restricted Working Space, Add  25.67 
    For Elevated Installation >10' To 15', Add  8.56 
    For Elevated Installation >15' To 20', Add  17.12 
    For Elevated Installation >20' To 25', Add  21.40 
    For Elevated Installation >25' To 30', Add  29.95 
    For Elevated Installation >30' To 35', Add  34.23 
    For Elevated Installation >35' To 40', Add  42.79 
    For Elevated Installation >40', Add  47.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.67 

. 
 26 05 33 13-2459 EA 1-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 117.09 37.51 

    For Mogul LB, Add  12.79 
    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.14 

. 
 26 05 33 13-2460 EA 2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 150.19 45.01 

    For Mogul LB, Add  22.60 
    For Work In Restricted Working Space, Add  33.77 
    For Elevated Installation >10' To 15', Add  11.26 
    For Elevated Installation >15' To 20', Add  22.51 
    For Elevated Installation >20' To 25', Add  28.14 
    For Elevated Installation >25' To 30', Add  39.39 
    For Elevated Installation >30' To 35', Add  45.02 
    For Elevated Installation >35' To 40', Add  56.28 
    For Elevated Installation >40', Add  61.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.77 

. 
 26 05 33 13-2461 EA 2-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 241.56 63.31 

    For Mogul LB, Add  54.56 
    For Work In Restricted Working Space, Add  47.48 
    For Elevated Installation >10' To 15', Add  15.83 
    For Elevated Installation >15' To 20', Add  31.65 
    For Elevated Installation >20' To 25', Add  39.57 
    For Elevated Installation >25' To 30', Add  55.39 
    For Elevated Installation >30' To 35', Add  63.30 
    For Elevated Installation >35' To 40', Add  79.13 
    For Elevated Installation >40', Add  87.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.48 
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. 
 26 05 33 13-2462 EA 3" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 318.57 84.41 

    For Mogul LB, Add  70.11 
    For Work In Restricted Working Space, Add  63.31 
    For Elevated Installation >10' To 15', Add  21.10 
    For Elevated Installation >15' To 20', Add  42.20 
    For Elevated Installation >20' To 25', Add  52.76 
    For Elevated Installation >25' To 30', Add  73.86 
    For Elevated Installation >30' To 35', Add  84.41 
    For Elevated Installation >35' To 40', Add  105.51 
    For Elevated Installation >40', Add  116.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.31 

. 
 26 05 33 13-2463 EA 3-1/2" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ................................................................ 417.60 105.52 

    For Mogul LB, Add  102.18 
    For Work In Restricted Working Space, Add  79.13 
    For Elevated Installation >10' To 15', Add  26.38 
    For Elevated Installation >15' To 20', Add  52.76 
    For Elevated Installation >20' To 25', Add  65.95 
    For Elevated Installation >25' To 30', Add  92.32 
    For Elevated Installation >30' To 35', Add  105.51 
    For Elevated Installation >35' To 40', Add  131.89 
    For Elevated Installation >40', Add  145.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  79.13 

. 
 26 05 33 13-2464 EA 4" Type LB, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 534.97 128.49 

    For Mogul LB, Add  144.25 
    For Work In Restricted Working Space, Add  96.37 
    For Elevated Installation >10' To 15', Add  32.12 
    For Elevated Installation >15' To 20', Add  64.24 
    For Elevated Installation >20' To 25', Add  80.31 
    For Elevated Installation >25' To 30', Add  112.43 
    For Elevated Installation >30' To 35', Add  128.49 
    For Elevated Installation >35' To 40', Add  160.61 
    For Elevated Installation >40', Add  176.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.37 

XXXXXXX 
. 
 26 05 33 13-2465  Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With 

Cover (26 05 33 13-2453) 
. 
. 

 26 05 33 13-2466 EA  1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................... 63.29 22.51 
    For Mogul LB, Add  2.45 
    For Work In Restricted Working Space, Add  16.88 
    For Elevated Installation >10' To 15', Add  5.63 
    For Elevated Installation >15' To 20', Add  11.25 
    For Elevated Installation >20' To 25', Add  14.07 
    For Elevated Installation >25' To 30', Add  19.69 
    For Elevated Installation >30' To 35', Add  22.51 
    For Elevated Installation >35' To 40', Add  28.14 
    For Elevated Installation >40', Add  30.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.88 

. 
 26 05 33 13-2467 EA  3/4" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................... 73.72 25.79 

    For Mogul LB, Add  3.71 
    For Work In Restricted Working Space, Add  19.34 
    For Elevated Installation >10' To 15', Add  6.45 
    For Elevated Installation >15' To 20', Add  12.90 
    For Elevated Installation >20' To 25', Add  16.12 
    For Elevated Installation >25' To 30', Add  22.57 
    For Elevated Installation >30' To 35', Add  25.79 
    For Elevated Installation >35' To 40', Add  32.24 
    For Elevated Installation >40', Add  35.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.34 

. 
 26 05 33 13-2468 EA 1" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .............................................................. 88.62 30.01 

    For Mogul LB, Add  6.44 
    For Work In Restricted Working Space, Add  22.51 
    For Elevated Installation >10' To 15', Add  7.50 
    For Elevated Installation >15' To 20', Add  15.01 
    For Elevated Installation >20' To 25', Add  18.76 
    For Elevated Installation >25' To 30', Add  26.26 
    For Elevated Installation >30' To 35', Add  30.01 
    For Elevated Installation >35' To 40', Add  37.52 
    For Elevated Installation >40', Add  41.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.51 

. 
 26 05 33 13-2469 EA  1-1/4" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 105.46 34.24 

    For Mogul LB, Add  10.63 
    For Work In Restricted Working Space, Add  25.67 
    For Elevated Installation >10' To 15', Add  8.56 
    For Elevated Installation >15' To 20', Add  17.12 
    For Elevated Installation >20' To 25', Add  21.40 
    For Elevated Installation >25' To 30', Add  29.95 
    For Elevated Installation >30' To 35', Add  34.23 
    For Elevated Installation >35' To 40', Add  42.79 
    For Elevated Installation >40', Add  47.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.67 
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 26 05 33 13-2470 EA  1-1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 120.19 37.51 

    For Mogul LB, Add  15.11 
    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.14 

. 
 26 05 33 13-2471 EA  2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ............................................................ 156.84 45.01 

    For Mogul LB, Add  27.59 
    For Work In Restricted Working Space, Add  33.77 
    For Elevated Installation >10' To 15', Add  11.26 
    For Elevated Installation >15' To 20', Add  22.51 
    For Elevated Installation >20' To 25', Add  28.14 
    For Elevated Installation >25' To 30', Add  39.39 
    For Elevated Installation >30' To 35', Add  45.02 
    For Elevated Installation >35' To 40', Add  56.28 
    For Elevated Installation >40', Add  61.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.77 

. 
 26 05 33 13-2472 EA 2-1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 238.20 63.31 

    For Mogul LB, Add  52.04 
    For Work In Restricted Working Space, Add  47.48 
    For Elevated Installation >10' To 15', Add  15.83 
    For Elevated Installation >15' To 20', Add  31.65 
    For Elevated Installation >20' To 25', Add  39.57 
    For Elevated Installation >25' To 30', Add  55.39 
    For Elevated Installation >30' To 35', Add  63.30 
    For Elevated Installation >35' To 40', Add  79.13 
    For Elevated Installation >40', Add  87.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.48 

. 
 26 05 33 13-2473 EA  3" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ............................................................ 307.28 84.41 

    For Mogul LB, Add  61.64 
    For Work In Restricted Working Space, Add  63.31 
    For Elevated Installation >10' To 15', Add  21.10 
    For Elevated Installation >15' To 20', Add  42.20 
    For Elevated Installation >20' To 25', Add  52.76 
    For Elevated Installation >25' To 30', Add  73.86 
    For Elevated Installation >30' To 35', Add  84.41 
    For Elevated Installation >35' To 40', Add  105.51 
    For Elevated Installation >40', Add  116.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.31 

. 
 26 05 33 13-2474 EA  3-1/2" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ...................................................... 427.22 105.52 

    For Mogul LB, Add  109.39 
    For Work In Restricted Working Space, Add  79.13 
    For Elevated Installation >10' To 15', Add  26.38 
    For Elevated Installation >15' To 20', Add  52.76 
    For Elevated Installation >20' To 25', Add  65.95 
    For Elevated Installation >25' To 30', Add  92.32 
    For Elevated Installation >30' To 35', Add  105.51 
    For Elevated Installation >35' To 40', Add  131.89 
    For Elevated Installation >40', Add  145.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  79.13 

. 
 26 05 33 13-2475 EA  4" Type LL Or LR, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ............................................................ 554.63 128.49 

    For Mogul LB, Add  159.00 
    For Work In Restricted Working Space, Add  96.37 
    For Elevated Installation >10' To 15', Add  32.12 
    For Elevated Installation >15' To 20', Add  64.24 
    For Elevated Installation >20' To 25', Add  80.31 
    For Elevated Installation >25' To 30', Add  112.43 
    For Elevated Installation >30' To 35', Add  128.49 
    For Elevated Installation >35' To 40', Add  160.61 
    For Elevated Installation >40', Add  176.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.37 

XXXXXXX 
. 
 26 05 33 13-2476  Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover (26 05 

33 13-2453) 
. 
. 

 26 05 33 13-2477 EA  1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ..................................................................... 72.78 25.79 
    For Work In Restricted Working Space, Add  19.34 
    For Elevated Installation >10' To 15', Add  6.45 
    For Elevated Installation >15' To 20', Add  12.90 
    For Elevated Installation >20' To 25', Add  16.12 
    For Elevated Installation >25' To 30', Add  22.57 
    For Elevated Installation >30' To 35', Add  25.79 
    For Elevated Installation >35' To 40', Add  32.24 
    For Elevated Installation >40', Add  35.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.34 
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 26 05 33 13-2478 EA  3/4" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ..................................................................... 85.71 30.01 

    For Work In Restricted Working Space, Add  22.51 
    For Elevated Installation >10' To 15', Add  7.50 
    For Elevated Installation >15' To 20', Add  15.01 
    For Elevated Installation >20' To 25', Add  18.76 
    For Elevated Installation >25' To 30', Add  26.26 
    For Elevated Installation >30' To 35', Add  30.01 
    For Elevated Installation >35' To 40', Add  37.52 
    For Elevated Installation >40', Add  41.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.51 

. 
 26 05 33 13-2479 EA  1" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ........................................................................ 97.18 32.82 

    For Work In Restricted Working Space, Add  24.62 
    For Elevated Installation >10' To 15', Add  8.21 
    For Elevated Installation >15' To 20', Add  16.41 
    For Elevated Installation >20' To 25', Add  20.52 
    For Elevated Installation >25' To 30', Add  28.72 
    For Elevated Installation >30' To 35', Add  32.83 
    For Elevated Installation >35' To 40', Add  41.04 
    For Elevated Installation >40', Add  45.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.62 

. 
 26 05 33 13-2480 EA  1-1/4" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 116.70 37.51 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.14 

. 
 26 05 33 13-2481 EA  1-1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 132.95 41.27 

    For Work In Restricted Working Space, Add  30.95 
    For Elevated Installation >10' To 15', Add  10.32 
    For Elevated Installation >15' To 20', Add  20.63 
    For Elevated Installation >20' To 25', Add  25.79 
    For Elevated Installation >25' To 30', Add  36.11 
    For Elevated Installation >30' To 35', Add  41.27 
    For Elevated Installation >35' To 40', Add  51.59 
    For Elevated Installation >40', Add  56.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.95 

. 
 26 05 33 13-2482 EA  2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ...................................................................... 171.68 48.30 

    For Work In Restricted Working Space, Add  36.23 
    For Elevated Installation >10' To 15', Add  12.08 
    For Elevated Installation >15' To 20', Add  24.15 
    For Elevated Installation >20' To 25', Add  30.19 
    For Elevated Installation >25' To 30', Add  42.26 
    For Elevated Installation >30' To 35', Add  48.30 
    For Elevated Installation >35' To 40', Add  60.38 
    For Elevated Installation >40', Add  66.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.23 

. 
 26 05 33 13-2483 EA  2-1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 265.84 70.34 

    For Work In Restricted Working Space, Add  52.76 
    For Elevated Installation >10' To 15', Add  17.59 
    For Elevated Installation >15' To 20', Add  35.17 
    For Elevated Installation >20' To 25', Add  43.96 
    For Elevated Installation >25' To 30', Add  61.55 
    For Elevated Installation >30' To 35', Add  70.34 
    For Elevated Installation >35' To 40', Add  87.93 
    For Elevated Installation >40', Add  96.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.76 

. 
 26 05 33 13-2484 EA  3" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ...................................................................... 343.97 91.44 

    For Work In Restricted Working Space, Add  68.58 
    For Elevated Installation >10' To 15', Add  22.86 
    For Elevated Installation >15' To 20', Add  45.72 
    For Elevated Installation >20' To 25', Add  57.15 
    For Elevated Installation >25' To 30', Add  80.01 
    For Elevated Installation >30' To 35', Add  91.44 
    For Elevated Installation >35' To 40', Add  114.31 
    For Elevated Installation >40', Add  125.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.58 

. 
 26 05 33 13-2485 EA  3-1/2" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ................................................................ 520.97 112.55 

    For Work In Restricted Working Space, Add  84.41 
    For Elevated Installation >10' To 15', Add  28.14 
    For Elevated Installation >15' To 20', Add  56.27 
    For Elevated Installation >20' To 25', Add  70.34 
    For Elevated Installation >25' To 30', Add  98.48 
    For Elevated Installation >30' To 35', Add  112.55 
    For Elevated Installation >35' To 40', Add  140.69 
    For Elevated Installation >40', Add  154.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.41 
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 26 05 33 13-2486 EA  4" Type T, Threaded, Three Hub Cast Aluminum Conduit Body With Cover ...................................................................... 602.60 135.53 

    For Work In Restricted Working Space, Add  101.64 
    For Elevated Installation >10' To 15', Add  33.88 
    For Elevated Installation >15' To 20', Add  67.76 
    For Elevated Installation >20' To 25', Add  84.70 
    For Elevated Installation >25' To 30', Add  118.58 
    For Elevated Installation >30' To 35', Add  135.52 
    For Elevated Installation >35' To 40', Add  169.40 
    For Elevated Installation >40', Add  186.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.64 

XXXXXXX 
. 
 26 05 33 13-2487  Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover (26 05 33 

13-2453) 
. 
. 

 26 05 33 13-2488 EA  1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 63.44 22.51 
    For Work In Restricted Working Space, Add  16.88 
    For Elevated Installation >10' To 15', Add  5.63 
    For Elevated Installation >15' To 20', Add  11.25 
    For Elevated Installation >20' To 25', Add  14.07 
    For Elevated Installation >25' To 30', Add  19.69 
    For Elevated Installation >30' To 35', Add  22.51 
    For Elevated Installation >35' To 40', Add  28.14 
    For Elevated Installation >40', Add  30.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.88 

. 
 26 05 33 13-2489 EA  3/4" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 73.19 25.79 

    For Work In Restricted Working Space, Add  19.34 
    For Elevated Installation >10' To 15', Add  6.45 
    For Elevated Installation >15' To 20', Add  12.90 
    For Elevated Installation >20' To 25', Add  16.12 
    For Elevated Installation >25' To 30', Add  22.57 
    For Elevated Installation >30' To 35', Add  25.79 
    For Elevated Installation >35' To 40', Add  32.24 
    For Elevated Installation >40', Add  35.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.34 

. 
 26 05 33 13-2490 EA  1" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .......................................................................... 86.84 29.54 

    For Work In Restricted Working Space, Add  22.16 
    For Elevated Installation >10' To 15', Add  7.39 
    For Elevated Installation >15' To 20', Add  14.77 
    For Elevated Installation >20' To 25', Add  18.47 
    For Elevated Installation >25' To 30', Add  25.85 
    For Elevated Installation >30' To 35', Add  29.54 
    For Elevated Installation >35' To 40', Add  36.93 
    For Elevated Installation >40', Add  40.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.16 

. 
 26 05 33 13-2491 EA  1-1/4" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 104.74 34.24 

    For Work In Restricted Working Space, Add  25.67 
    For Elevated Installation >10' To 15', Add  8.56 
    For Elevated Installation >15' To 20', Add  17.12 
    For Elevated Installation >20' To 25', Add  21.40 
    For Elevated Installation >25' To 30', Add  29.95 
    For Elevated Installation >30' To 35', Add  34.23 
    For Elevated Installation >35' To 40', Add  42.79 
    For Elevated Installation >40', Add  47.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.67 

. 
 26 05 33 13-2492 EA  1-1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 116.58 37.51 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.14 

. 
 26 05 33 13-2493 EA  2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 150.24 45.01 

    For Work In Restricted Working Space, Add  33.77 
    For Elevated Installation >10' To 15', Add  11.26 
    For Elevated Installation >15' To 20', Add  22.51 
    For Elevated Installation >20' To 25', Add  28.14 
    For Elevated Installation >25' To 30', Add  39.39 
    For Elevated Installation >30' To 35', Add  45.02 
    For Elevated Installation >35' To 40', Add  56.28 
    For Elevated Installation >40', Add  61.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.77 

. 
 26 05 33 13-2494 EA 2-1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 235.37 63.31 

    For Work In Restricted Working Space, Add  47.48 
    For Elevated Installation >10' To 15', Add  15.83 
    For Elevated Installation >15' To 20', Add  31.65 
    For Elevated Installation >20' To 25', Add  39.57 
    For Elevated Installation >25' To 30', Add  55.39 
    For Elevated Installation >30' To 35', Add  63.30 
    For Elevated Installation >35' To 40', Add  79.13 
    For Elevated Installation >40', Add  87.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.48 
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 26 05 33 13-2495 EA  3" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 305.48 84.41 

    For Work In Restricted Working Space, Add  63.31 
    For Elevated Installation >10' To 15', Add  21.10 
    For Elevated Installation >15' To 20', Add  42.20 
    For Elevated Installation >20' To 25', Add  52.76 
    For Elevated Installation >25' To 30', Add  73.86 
    For Elevated Installation >30' To 35', Add  84.41 
    For Elevated Installation >35' To 40', Add  105.51 
    For Elevated Installation >40', Add  116.06 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.31 

. 
 26 05 33 13-2496 EA  3-1/2" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover .................................................................. 421.44 105.52 

    For Work In Restricted Working Space, Add  79.13 
    For Elevated Installation >10' To 15', Add  26.38 
    For Elevated Installation >15' To 20', Add  52.76 
    For Elevated Installation >20' To 25', Add  65.95 
    For Elevated Installation >25' To 30', Add  92.32 
    For Elevated Installation >30' To 35', Add  105.51 
    For Elevated Installation >35' To 40', Add  131.89 
    For Elevated Installation >40', Add  145.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  79.13 

. 
 26 05 33 13-2497 EA 4" Type C, Threaded, Two Hub Cast Aluminum Conduit Body With Cover ........................................................................ 536.77 128.49 

    For Work In Restricted Working Space, Add  96.37 
    For Elevated Installation >10' To 15', Add  32.12 
    For Elevated Installation >15' To 20', Add  64.24 
    For Elevated Installation >20' To 25', Add  80.31 
    For Elevated Installation >25' To 30', Add  112.43 
    For Elevated Installation >30' To 35', Add  128.49 
    For Elevated Installation >35' To 40', Add  160.61 
    For Elevated Installation >40', Add  176.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.37 

XXXXXXX 
. 
 26 05 33 13-2498  Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover (26 05 33 

13-2453) 
. 
. 

 26 05 33 13-2499 EA  1/2"Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 84.04 29.54 
    For Work In Restricted Working Space, Add  22.16 
    For Elevated Installation >10' To 15', Add  7.39 
    For Elevated Installation >15' To 20', Add  14.77 
    For Elevated Installation >20' To 25', Add  18.47 
    For Elevated Installation >25' To 30', Add  25.85 
    For Elevated Installation >30' To 35', Add  29.54 
    For Elevated Installation >35' To 40', Add  36.93 
    For Elevated Installation >40', Add  40.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.16 

. 
 26 05 33 13-2500 EA  3/4" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ....................................................................... 95.84 32.82 

    For Work In Restricted Working Space, Add  24.62 
    For Elevated Installation >10' To 15', Add  8.21 
    For Elevated Installation >15' To 20', Add  16.41 
    For Elevated Installation >20' To 25', Add  20.52 
    For Elevated Installation >25' To 30', Add  28.72 
    For Elevated Installation >30' To 35', Add  32.83 
    For Elevated Installation >35' To 40', Add  41.04 
    For Elevated Installation >40', Add  45.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.62 

. 
 26 05 33 13-2501 EA  1" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 113.57 36.11 

    For Work In Restricted Working Space, Add  27.08 
    For Elevated Installation >10' To 15', Add  9.03 
    For Elevated Installation >15' To 20', Add  18.05 
    For Elevated Installation >20' To 25', Add  22.57 
    For Elevated Installation >25' To 30', Add  31.59 
    For Elevated Installation >30' To 35', Add  36.11 
    For Elevated Installation >35' To 40', Add  45.14 
    For Elevated Installation >40', Add  49.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.08 

. 
 26 05 33 13-2502 EA  1-1/4" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .................................................................. 130.61 41.27 

    For Work In Restricted Working Space, Add  30.95 
    For Elevated Installation >10' To 15', Add  10.32 
    For Elevated Installation >15' To 20', Add  20.63 
    For Elevated Installation >20' To 25', Add  25.79 
    For Elevated Installation >25' To 30', Add  36.11 
    For Elevated Installation >30' To 35', Add  41.27 
    For Elevated Installation >35' To 40', Add  51.59 
    For Elevated Installation >40', Add  56.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.95 

. 
 26 05 33 13-2503 EA  1-1/2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover .................................................................. 160.61 45.01 

    For Work In Restricted Working Space, Add  33.77 
    For Elevated Installation >10' To 15', Add  11.26 
    For Elevated Installation >15' To 20', Add  22.51 
    For Elevated Installation >20' To 25', Add  28.14 
    For Elevated Installation >25' To 30', Add  39.39 
    For Elevated Installation >30' To 35', Add  45.02 
    For Elevated Installation >35' To 40', Add  56.28 
    For Elevated Installation >40', Add  61.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.77 
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 26 05 33 13-2504 EA  2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 195.01 55.33 

    For Work In Restricted Working Space, Add  41.50 
    For Elevated Installation >10' To 15', Add  13.83 
    For Elevated Installation >15' To 20', Add  27.67 
    For Elevated Installation >20' To 25', Add  34.59 
    For Elevated Installation >25' To 30', Add  48.42 
    For Elevated Installation >30' To 35', Add  55.34 
    For Elevated Installation >35' To 40', Add  69.17 
    For Elevated Installation >40', Add  76.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.50 

. 
 26 05 33 13-2505 EA  2-1/2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ................................................................. 343.42 81.12 

    For Work In Restricted Working Space, Add  60.85 
    For Elevated Installation >10' To 15', Add  20.28 
    For Elevated Installation >15' To 20', Add  40.56 
    For Elevated Installation >20' To 25', Add  50.71 
    For Elevated Installation >25' To 30', Add  70.99 
    For Elevated Installation >30' To 35', Add  81.13 
    For Elevated Installation >35' To 40', Add  101.41 
    For Elevated Installation >40', Add  111.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.85 

. 
 26 05 33 13-2506 EA  3" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 428.49 105.52 

    For Work In Restricted Working Space, Add  79.13 
    For Elevated Installation >10' To 15', Add  26.38 
    For Elevated Installation >15' To 20', Add  52.76 
    For Elevated Installation >20' To 25', Add  65.95 
    For Elevated Installation >25' To 30', Add  92.32 
    For Elevated Installation >30' To 35', Add  105.51 
    For Elevated Installation >35' To 40', Add  131.89 
    For Elevated Installation >40', Add  145.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  79.13 

. 
 26 05 33 13-2507 EA  3-1/2" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ................................................................. 593.90 130.37 

    For Work In Restricted Working Space, Add  98.48 
    For Elevated Installation >10' To 15', Add  32.83 
    For Elevated Installation >15' To 20', Add  65.65 
    For Elevated Installation >20' To 25', Add  82.07 
    For Elevated Installation >25' To 30', Add  114.89 
    For Elevated Installation >30' To 35', Add  131.30 
    For Elevated Installation >35' To 40', Add  164.13 
    For Elevated Installation >40', Add  180.54 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  98.48 

. 
 26 05 33 13-2508 EA  4" Type X, Threaded, Four Hub Cast Aluminum Conduit Body With Cover ........................................................................ 715.63 156.63 

    For Work In Restricted Working Space, Add  117.47 
    For Elevated Installation >10' To 15', Add  39.16 
    For Elevated Installation >15' To 20', Add  78.31 
    For Elevated Installation >20' To 25', Add  97.89 
    For Elevated Installation >25' To 30', Add  137.05 
    For Elevated Installation >30' To 35', Add  156.62 
    For Elevated Installation >35' To 40', Add  195.78 
    For Elevated Installation >40', Add  215.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  117.47 

XXXXXXX 
. 
 26 05 33 13-2509  Threaded, Malleable Iron Conduit Body (26 05 33 13-2452) 
. 
. 
 26 05 33 13-2510  Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2509) 
. 
. 

 26 05 33 13-2511 EA 1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ....................................................................... 64.66 22.51 
    For Work In Restricted Working Space, Add  16.88 
    For Elevated Installation >10' To 15', Add  5.63 
    For Elevated Installation >15' To 20', Add  11.25 
    For Elevated Installation >20' To 25', Add  14.07 
    For Elevated Installation >25' To 30', Add  19.69 
    For Elevated Installation >30' To 35', Add  22.51 
    For Elevated Installation >35' To 40', Add  28.14 
    For Elevated Installation >40', Add  30.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.88 

. 
 26 05 33 13-2512 EA 3/4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ....................................................................... 74.76 25.79 

    For Work In Restricted Working Space, Add  19.34 
    For Elevated Installation >10' To 15', Add  6.45 
    For Elevated Installation >15' To 20', Add  12.90 
    For Elevated Installation >20' To 25', Add  16.12 
    For Elevated Installation >25' To 30', Add  22.57 
    For Elevated Installation >30' To 35', Add  25.79 
    For Elevated Installation >35' To 40', Add  32.24 
    For Elevated Installation >40', Add  35.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.34 

. 
 26 05 33 13-2513 EA 1" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 90.35 30.01 

    For Work In Restricted Working Space, Add  22.51 
    For Elevated Installation >10' To 15', Add  7.50 
    For Elevated Installation >15' To 20', Add  15.01 
    For Elevated Installation >20' To 25', Add  18.76 
    For Elevated Installation >25' To 30', Add  26.26 
    For Elevated Installation >30' To 35', Add  30.01 
    For Elevated Installation >35' To 40', Add  37.52 
    For Elevated Installation >40', Add  41.27 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.51 
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 26 05 33 13-2514 EA 1-1/4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 113.07 34.24 

    For Work In Restricted Working Space, Add  25.67 
    For Elevated Installation >10' To 15', Add  8.56 
    For Elevated Installation >15' To 20', Add  17.12 
    For Elevated Installation >20' To 25', Add  21.40 
    For Elevated Installation >25' To 30', Add  29.95 
    For Elevated Installation >30' To 35', Add  34.23 
    For Elevated Installation >35' To 40', Add  42.79 
    For Elevated Installation >40', Add  47.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.67 

. 
 26 05 33 13-2515 EA 1-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 127.51 37.51 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.14 

. 
 26 05 33 13-2516 EA 2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 168.98 45.01 

    For Work In Restricted Working Space, Add  33.77 
    For Elevated Installation >10' To 15', Add  11.26 
    For Elevated Installation >15' To 20', Add  22.51 
    For Elevated Installation >20' To 25', Add  28.14 
    For Elevated Installation >25' To 30', Add  39.39 
    For Elevated Installation >30' To 35', Add  45.02 
    For Elevated Installation >35' To 40', Add  56.28 
    For Elevated Installation >40', Add  61.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.77 

. 
 26 05 33 13-2517 EA 2-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 273.78 63.31 

    For Work In Restricted Working Space, Add  47.48 
    For Elevated Installation >10' To 15', Add  15.83 
    For Elevated Installation >15' To 20', Add  31.65 
    For Elevated Installation >20' To 25', Add  39.57 
    For Elevated Installation >25' To 30', Add  55.39 
    For Elevated Installation >30' To 35', Add  63.31 
    For Elevated Installation >35' To 40', Add  79.14 
    For Elevated Installation >40', Add  87.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.48 

. 
 26 05 33 13-2518 EA 3" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 383.35 84.41 

    For Work In Restricted Working Space, Add  63.31 
    For Elevated Installation >10' To 15', Add  21.10 
    For Elevated Installation >15' To 20', Add  42.21 
    For Elevated Installation >20' To 25', Add  52.76 
    For Elevated Installation >25' To 30', Add  73.86 
    For Elevated Installation >30' To 35', Add  84.41 
    For Elevated Installation >35' To 40', Add  105.52 
    For Elevated Installation >40', Add  116.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.31 

. 
 26 05 33 13-2519 EA 3-1/2" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................. 518.89 105.52 

    For Work In Restricted Working Space, Add  79.13 
    For Elevated Installation >10' To 15', Add  26.38 
    For Elevated Installation >15' To 20', Add  52.76 
    For Elevated Installation >20' To 25', Add  65.95 
    For Elevated Installation >25' To 30', Add  92.32 
    For Elevated Installation >30' To 35', Add  105.51 
    For Elevated Installation >35' To 40', Add  131.89 
    For Elevated Installation >40', Add  145.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  79.13 

. 
 26 05 33 13-2520 EA 4" Type LB, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................................ 622.89 128.49 

    For Work In Restricted Working Space, Add  96.37 
    For Elevated Installation >10' To 15', Add  32.12 
    For Elevated Installation >15' To 20', Add  64.24 
    For Elevated Installation >20' To 25', Add  80.31 
    For Elevated Installation >25' To 30', Add  112.43 
    For Elevated Installation >30' To 35', Add  128.49 
    For Elevated Installation >35' To 40', Add  160.61 
    For Elevated Installation >40', Add  176.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.37 

XXXXXXX 
. 
 26 05 33 13-2521  Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With 

Cover (26 05 33 13-2509) 
. 
. 

 26 05 33 13-2522 EA 1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................. 66.60 22.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.88 

. 
 26 05 33 13-2523 EA 3/4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................. 75.33 25.79 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.34 
. 

 26 05 33 13-2524 EA 1" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ................................................................ 93.32 30.01 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.51 

. 
 26 05 33 13-2525 EA 1-1/4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 115.06 34.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.67 
. 

 26 05 33 13-2526 EA 1-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 129.94 37.51 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.14 

. 
 26 05 33 13-2527 EA 2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 164.00 45.01 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.77 
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 26 05 33 13-2528 EA 2-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 246.08 63.31 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  47.48 
. 

 26 05 33 13-2529 EA 3" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 333.54 84.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.31 

. 
 26 05 33 13-2530 EA 3-1/2" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover ........................................................ 548.22 105.52 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  79.13 
. 

 26 05 33 13-2531 EA 4" Type LL Or LR, Threaded, Two Hub Malleable Iron Conduit Body With Cover .............................................................. 644.52 128.49 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.37 

XXXXXXX 
. 
 26 05 33 13-2532  Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2509) 
. 
. 

 26 05 33 13-2533 EA 1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ....................................................................... 78.33 25.79 
    For Work In Restricted Working Space, Add  19.34 
    For Elevated Installation >10' To 15', Add  6.45 
    For Elevated Installation >15' To 20', Add  12.90 
    For Elevated Installation >20' To 25', Add  16.12 
    For Elevated Installation >25' To 30', Add  22.57 
    For Elevated Installation >30' To 35', Add  25.79 
    For Elevated Installation >35' To 40', Add  32.24 
    For Elevated Installation >40', Add  35.46 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.34 

. 
 26 05 33 13-2534 EA 3/4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ....................................................................... 92.40 30.01 

    For Work In Restricted Working Space, Add  22.86 
    For Elevated Installation >10' To 15', Add  7.62 
    For Elevated Installation >15' To 20', Add  15.24 
    For Elevated Installation >20' To 25', Add  19.05 
    For Elevated Installation >25' To 30', Add  26.67 
    For Elevated Installation >30' To 35', Add  30.48 
    For Elevated Installation >35' To 40', Add  38.11 
    For Elevated Installation >40', Add  41.92 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.86 

. 
 26 05 33 13-2535 EA 1" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 106.56 32.82 

    For Work In Restricted Working Space, Add  24.62 
    For Elevated Installation >10' To 15', Add  8.21 
    For Elevated Installation >15' To 20', Add  16.41 
    For Elevated Installation >20' To 25', Add  20.52 
    For Elevated Installation >25' To 30', Add  28.72 
    For Elevated Installation >30' To 35', Add  32.83 
    For Elevated Installation >35' To 40', Add  41.04 
    For Elevated Installation >40', Add  45.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.62 

. 
 26 05 33 13-2536 EA 1-1/4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ................................................................. 130.56 37.51 

    For Work In Restricted Working Space, Add  27.78 
    For Elevated Installation >10' To 15', Add  9.26 
    For Elevated Installation >15' To 20', Add  18.52 
    For Elevated Installation >20' To 25', Add  23.15 
    For Elevated Installation >25' To 30', Add  32.41 
    For Elevated Installation >30' To 35', Add  37.04 
    For Elevated Installation >35' To 40', Add  46.31 
    For Elevated Installation >40', Add  50.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.78 

. 
 26 05 33 13-2537 EA 1-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ................................................................. 148.77 41.27 

    For Work In Restricted Working Space, Add  30.95 
    For Elevated Installation >10' To 15', Add  10.32 
    For Elevated Installation >15' To 20', Add  20.63 
    For Elevated Installation >20' To 25', Add  25.79 
    For Elevated Installation >25' To 30', Add  36.11 
    For Elevated Installation >30' To 35', Add  41.27 
    For Elevated Installation >35' To 40', Add  51.59 
    For Elevated Installation >40', Add  56.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.95 

. 
 26 05 33 13-2538 EA 2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 192.19 48.30 

    For Work In Restricted Working Space, Add  36.23 
    For Elevated Installation >10' To 15', Add  12.08 
    For Elevated Installation >15' To 20', Add  24.15 
    For Elevated Installation >20' To 25', Add  30.19 
    For Elevated Installation >25' To 30', Add  42.26 
    For Elevated Installation >30' To 35', Add  48.30 
    For Elevated Installation >35' To 40', Add  60.38 
    For Elevated Installation >40', Add  66.41 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  36.23 

. 
 26 05 33 13-2539 EA 2-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ................................................................. 250.80 70.34 

    For Work In Restricted Working Space, Add  52.76 
    For Elevated Installation >10' To 15', Add  17.59 
    For Elevated Installation >15' To 20', Add  35.17 
    For Elevated Installation >20' To 25', Add  43.96 
    For Elevated Installation >25' To 30', Add  61.55 
    For Elevated Installation >30' To 35', Add  70.34 
    For Elevated Installation >35' To 40', Add  87.93 
    For Elevated Installation >40', Add  96.72 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  52.76 
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 26 05 33 13-2540 EA 3" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 353.15 91.44 

    For Work In Restricted Working Space, Add  68.58 
    For Elevated Installation >10' To 15', Add  22.86 
    For Elevated Installation >15' To 20', Add  45.72 
    For Elevated Installation >20' To 25', Add  57.15 
    For Elevated Installation >25' To 30', Add  80.01 
    For Elevated Installation >30' To 35', Add  91.44 
    For Elevated Installation >35' To 40', Add  114.31 
    For Elevated Installation >40', Add  125.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  68.58 

. 
 26 05 33 13-2541 EA 3-1/2" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover .................................................................. 579.36 112.55 

    For Work In Restricted Working Space, Add  84.41 
    For Elevated Installation >10' To 15', Add  28.14 
    For Elevated Installation >15' To 20', Add  56.27 
    For Elevated Installation >20' To 25', Add  70.34 
    For Elevated Installation >25' To 30', Add  98.48 
    For Elevated Installation >30' To 35', Add  112.55 
    For Elevated Installation >35' To 40', Add  140.69 
    For Elevated Installation >40', Add  154.75 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  84.41 

. 
 26 05 33 13-2542 EA 4" Type T, Threaded, Three Hub Malleable Iron Conduit Body With Cover ........................................................................ 674.99 135.53 

    For Work In Restricted Working Space, Add  101.99 
    For Elevated Installation >10' To 15', Add  34.00 
    For Elevated Installation >15' To 20', Add  68.00 
    For Elevated Installation >20' To 25', Add  85.00 
    For Elevated Installation >25' To 30', Add  118.99 
    For Elevated Installation >30' To 35', Add  135.99 
    For Elevated Installation >35' To 40', Add  169.99 
    For Elevated Installation >40', Add  186.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  101.99 

XXXXXXX 
. 
 26 05 33 13-2543  Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2509) 
. 
. 

 26 05 33 13-2544 EA 1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ......................................................................... 64.80 22.51 
    For Work In Restricted Working Space, Add  16.88 
    For Elevated Installation >10' To 15', Add  5.63 
    For Elevated Installation >15' To 20', Add  11.25 
    For Elevated Installation >20' To 25', Add  14.07 
    For Elevated Installation >25' To 30', Add  19.69 
    For Elevated Installation >30' To 35', Add  22.51 
    For Elevated Installation >35' To 40', Add  28.14 
    For Elevated Installation >40', Add  30.95 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.88 

. 
 26 05 33 13-2545 EA 3/4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ......................................................................... 77.28 25.79 

    For Work In Restricted Working Space, Add  19.35 
    For Elevated Installation >10' To 15', Add  6.45 
    For Elevated Installation >15' To 20', Add  12.90 
    For Elevated Installation >20' To 25', Add  16.12 
    For Elevated Installation >25' To 30', Add  22.57 
    For Elevated Installation >30' To 35', Add  25.80 
    For Elevated Installation >35' To 40', Add  32.25 
    For Elevated Installation >40', Add  35.47 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.35 

. 
 26 05 33 13-2546 EA 1" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover ............................................................................ 89.88 29.54 

    For Work In Restricted Working Space, Add  22.16 
    For Elevated Installation >10' To 15', Add  7.39 
    For Elevated Installation >15' To 20', Add  14.77 
    For Elevated Installation >20' To 25', Add  18.47 
    For Elevated Installation >25' To 30', Add  25.85 
    For Elevated Installation >30' To 35', Add  29.54 
    For Elevated Installation >35' To 40', Add  36.93 
    For Elevated Installation >40', Add  40.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.16 

. 
 26 05 33 13-2547 EA 1-1/4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 116.73 34.24 

    For Work In Restricted Working Space, Add  25.67 
    For Elevated Installation >10' To 15', Add  8.56 
    For Elevated Installation >15' To 20', Add  17.12 
    For Elevated Installation >20' To 25', Add  21.40 
    For Elevated Installation >25' To 30', Add  29.95 
    For Elevated Installation >30' To 35', Add  34.23 
    For Elevated Installation >35' To 40', Add  42.79 
    For Elevated Installation >40', Add  47.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  25.67 

. 
 26 05 33 13-2548 EA 1-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 134.36 37.51 

    For Work In Restricted Working Space, Add  28.14 
    For Elevated Installation >10' To 15', Add  9.38 
    For Elevated Installation >15' To 20', Add  18.76 
    For Elevated Installation >20' To 25', Add  23.45 
    For Elevated Installation >25' To 30', Add  32.83 
    For Elevated Installation >30' To 35', Add  37.52 
    For Elevated Installation >35' To 40', Add  46.90 
    For Elevated Installation >40', Add  51.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  28.14 
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 26 05 33 13-2549 EA 2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 170.94 45.01 

    For Work In Restricted Working Space, Add  33.77 
    For Elevated Installation >10' To 15', Add  11.26 
    For Elevated Installation >15' To 20', Add  22.51 
    For Elevated Installation >20' To 25', Add  28.14 
    For Elevated Installation >25' To 30', Add  39.39 
    For Elevated Installation >30' To 35', Add  45.02 
    For Elevated Installation >35' To 40', Add  56.28 
    For Elevated Installation >40', Add  61.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.77 

. 
 26 05 33 13-2550 EA 2-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 397.12 118.76 

    For Work In Restricted Working Space, Add  89.03 
    For Elevated Installation >10' To 15', Add  29.68 
    For Elevated Installation >15' To 20', Add  59.35 
    For Elevated Installation >20' To 25', Add  74.19 
    For Elevated Installation >25' To 30', Add  103.87 
    For Elevated Installation >30' To 35', Add  118.70 
    For Elevated Installation >35' To 40', Add  148.38 
    For Elevated Installation >40', Add  163.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  89.03 

. 
 26 05 33 13-2551 EA 3" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 354.46 84.41 

    For Work In Restricted Working Space, Add  63.31 
    For Elevated Installation >10' To 15', Add  21.10 
    For Elevated Installation >15' To 20', Add  42.21 
    For Elevated Installation >20' To 25', Add  52.76 
    For Elevated Installation >25' To 30', Add  73.86 
    For Elevated Installation >30' To 35', Add  84.41 
    For Elevated Installation >35' To 40', Add  105.52 
    For Elevated Installation >40', Add  116.07 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  63.31 

. 
 26 05 33 13-2552 EA 3-1/2" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .................................................................... 548.22 105.52 

    For Work In Restricted Working Space, Add  79.13 
    For Elevated Installation >10' To 15', Add  26.38 
    For Elevated Installation >15' To 20', Add  52.76 
    For Elevated Installation >20' To 25', Add  65.95 
    For Elevated Installation >25' To 30', Add  92.32 
    For Elevated Installation >30' To 35', Add  105.51 
    For Elevated Installation >35' To 40', Add  131.89 
    For Elevated Installation >40', Add  145.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  79.13 

. 
 26 05 33 13-2553 EA 4" Type C, Threaded, Two Hub Malleable Iron Conduit Body With Cover .......................................................................... 644.51 128.49 

    For Work In Restricted Working Space, Add  96.36 
    For Elevated Installation >10' To 15', Add  32.12 
    For Elevated Installation >15' To 20', Add  64.24 
    For Elevated Installation >20' To 25', Add  80.30 
    For Elevated Installation >25' To 30', Add  112.42 
    For Elevated Installation >30' To 35', Add  128.48 
    For Elevated Installation >35' To 40', Add  160.61 
    For Elevated Installation >40', Add  176.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  96.36 

XXXXXXX 
. 
 26 05 33 13-2554  Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover (26 05 33 

13-2509) 
. 
. 

 26 05 33 13-2555 EA 1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ........................................................................ 89.21 29.54 
    For Work In Restricted Working Space, Add  22.16 
    For Elevated Installation >10' To 15', Add  7.39 
    For Elevated Installation >15' To 20', Add  14.77 
    For Elevated Installation >20' To 25', Add  18.47 
    For Elevated Installation >25' To 30', Add  25.85 
    For Elevated Installation >30' To 35', Add  29.54 
    For Elevated Installation >35' To 40', Add  36.93 
    For Elevated Installation >40', Add  40.62 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  22.16 

. 
 26 05 33 13-2556 EA 3/4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ........................................................................ 97.99 32.82 

    For Work In Restricted Working Space, Add  24.62 
    For Elevated Installation >10' To 15', Add  8.21 
    For Elevated Installation >15' To 20', Add  16.41 
    For Elevated Installation >20' To 25', Add  20.52 
    For Elevated Installation >25' To 30', Add  28.72 
    For Elevated Installation >30' To 35', Add  32.83 
    For Elevated Installation >35' To 40', Add  41.04 
    For Elevated Installation >40', Add  45.14 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  24.62 

. 
 26 05 33 13-2557 EA 1" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ......................................................................... 112.12 36.11 

    For Work In Restricted Working Space, Add  27.08 
    For Elevated Installation >10' To 15', Add  9.03 
    For Elevated Installation >15' To 20', Add  18.05 
    For Elevated Installation >20' To 25', Add  22.57 
    For Elevated Installation >25' To 30', Add  31.59 
    For Elevated Installation >30' To 35', Add  36.11 
    For Elevated Installation >35' To 40', Add  45.14 
    For Elevated Installation >40', Add  49.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  27.08 
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. 
 26 05 33 13-2558 EA 1-1/4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ................................................................... 132.02 41.27 

    For Work In Restricted Working Space, Add  30.95 
    For Elevated Installation >10' To 15', Add  10.32 
    For Elevated Installation >15' To 20', Add  20.63 
    For Elevated Installation >20' To 25', Add  25.79 
    For Elevated Installation >25' To 30', Add  36.11 
    For Elevated Installation >30' To 35', Add  41.27 
    For Elevated Installation >35' To 40', Add  51.59 
    For Elevated Installation >40', Add  56.74 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.95 

. 
 26 05 33 13-2559 EA 1-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ................................................................... 150.20 45.01 

    For Work In Restricted Working Space, Add  33.77 
    For Elevated Installation >10' To 15', Add  11.26 
    For Elevated Installation >15' To 20', Add  22.51 
    For Elevated Installation >20' To 25', Add  28.14 
    For Elevated Installation >25' To 30', Add  39.39 
    For Elevated Installation >30' To 35', Add  45.02 
    For Elevated Installation >35' To 40', Add  56.28 
    For Elevated Installation >40', Add  61.90 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  33.77 

. 
 26 05 33 13-2560 EA 2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover.......................................................................... 203.88 55.33 

    For Work In Restricted Working Space, Add  41.50 
    For Elevated Installation >10' To 15', Add  13.83 
    For Elevated Installation >15' To 20', Add  27.67 
    For Elevated Installation >20' To 25', Add  34.59 
    For Elevated Installation >25' To 30', Add  48.42 
    For Elevated Installation >30' To 35', Add  55.34 
    For Elevated Installation >35' To 40', Add  69.17 
    For Elevated Installation >40', Add  76.09 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  41.50 

. 
 26 05 33 13-2561 EA 2-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ................................................................... 319.83 81.12 

    For Work In Restricted Working Space, Add  60.85 
    For Elevated Installation >10' To 15', Add  20.28 
    For Elevated Installation >15' To 20', Add  40.56 
    For Elevated Installation >20' To 25', Add  50.71 
    For Elevated Installation >25' To 30', Add  70.99 
    For Elevated Installation >30' To 35', Add  81.13 
    For Elevated Installation >35' To 40', Add  101.41 
    For Elevated Installation >40', Add  111.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  60.85 

. 
 26 05 33 13-2562 EA 3" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover.......................................................................... 458.22 105.52 

    For Work In Restricted Working Space, Add  79.13 
    For Elevated Installation >10' To 15', Add  26.38 
    For Elevated Installation >15' To 20', Add  52.76 
    For Elevated Installation >20' To 25', Add  65.95 
    For Elevated Installation >25' To 30', Add  92.32 
    For Elevated Installation >30' To 35', Add  105.51 
    For Elevated Installation >35' To 40', Add  131.89 
    For Elevated Installation >40', Add  145.08 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  79.13 

. 
 26 05 33 13-2563 EA 3-1/2" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover ................................................................... 662.15 130.37 

    For Work In Restricted Working Space, Add  97.77 
    For Elevated Installation >10' To 15', Add  32.59 
    For Elevated Installation >15' To 20', Add  65.18 
    For Elevated Installation >20' To 25', Add  81.48 
    For Elevated Installation >25' To 30', Add  114.07 
    For Elevated Installation >30' To 35', Add  130.36 
    For Elevated Installation >35' To 40', Add  162.96 
    For Elevated Installation >40', Add  179.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  97.77 

. 
 26 05 33 13-2564 EA 4" Type X, Threaded, Four Hub Malleable Iron Conduit Body With Cover.......................................................................... 748.56 156.63 

    For Work In Restricted Working Space, Add  117.47 
    For Elevated Installation >10' To 15', Add  39.16 
    For Elevated Installation >15' To 20', Add  78.31 
    For Elevated Installation >20' To 25', Add  97.89 
    For Elevated Installation >25' To 30', Add  137.05 
    For Elevated Installation >30' To 35', Add  156.62 
    For Elevated Installation >35' To 40', Add  195.78 
    For Elevated Installation >40', Add  215.36 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  117.47 

XXXXXXX 
. 
 26 05 33 13-2565  Set Screw, Cast Aluminum Conduit Body (26 05 33 13-2452) 
. 
. 
 26 05 33 13-2566  Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover (26 05 

33 13-2565) 
. 
. 

 26 05 33 13-2567 EA 1/2" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .................................................................... 29.56 8.91 
    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 
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 26 05 33 13-2568 EA 3/4" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .................................................................... 38.06 11.72 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-2569 EA 1" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 50.47 14.53 

    For Work In Restricted Working Space, Add  10.90 
    For Elevated Installation >10' To 15', Add  3.63 
    For Elevated Installation >15' To 20', Add  7.27 
    For Elevated Installation >20' To 25', Add  9.09 
    For Elevated Installation >25' To 30', Add  12.72 
    For Elevated Installation >30' To 35', Add  14.54 
    For Elevated Installation >35' To 40', Add  18.17 
    For Elevated Installation >40', Add  19.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.90 

. 
 26 05 33 13-2570 EA 1-1/4" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................. 64.64 17.82 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.59 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.37 

. 
 26 05 33 13-2571 EA 1-1/2" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................. 82.84 20.63 

    For Work In Restricted Working Space, Add  15.48 
    For Elevated Installation >10' To 15', Add  5.16 
    For Elevated Installation >15' To 20', Add  10.32 
    For Elevated Installation >20' To 25', Add  12.90 
    For Elevated Installation >25' To 30', Add  18.06 
    For Elevated Installation >30' To 35', Add  20.64 
    For Elevated Installation >35' To 40', Add  25.80 
    For Elevated Installation >40', Add  28.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.48 

. 
 26 05 33 13-2572 EA 2" Type LB, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ..................................................................... 106.72 23.45 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.59 

XXXXXXX 
. 
 26 05 33 13-2573  Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With 

Cover (26 05 33 13-2565) 
. 
. 

 26 05 33 13-2574 EA 1/2" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .......................................................... 29.76 8.91 
    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-2575 EA 3/4" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover .......................................................... 38.83 11.72 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-2576 EA 1" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ............................................................. 47.79 14.53 

    For Work In Restricted Working Space, Add  10.90 
    For Elevated Installation >10' To 15', Add  3.63 
    For Elevated Installation >15' To 20', Add  7.27 
    For Elevated Installation >20' To 25', Add  9.09 
    For Elevated Installation >25' To 30', Add  12.72 
    For Elevated Installation >30' To 35', Add  14.54 
    For Elevated Installation >35' To 40', Add  18.17 
    For Elevated Installation >40', Add  19.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.90 
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. 
 26 05 33 13-2577 EA 1-1/4" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................... 64.42 17.82 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.59 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.37 

. 
 26 05 33 13-2578 EA 1-1/2" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................... 78.40 20.63 

    For Work In Restricted Working Space, Add  15.48 
    For Elevated Installation >10' To 15', Add  5.16 
    For Elevated Installation >15' To 20', Add  10.32 
    For Elevated Installation >20' To 25', Add  12.90 
    For Elevated Installation >25' To 30', Add  18.06 
    For Elevated Installation >30' To 35', Add  20.64 
    For Elevated Installation >35' To 40', Add  25.80 
    For Elevated Installation >40', Add  28.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.48 

. 
 26 05 33 13-2579 EA 2" Type LL Or LR, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ........................................................... 106.34 23.45 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.59 

XXXXXXX 
. 
 26 05 33 13-2580  Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover (26 

05 33 13-2565) 
. 
. 

 26 05 33 13-2581 EA 1/2" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover .................................................................... 38.48 11.72 
    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-2582 EA 3/4" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover .................................................................... 49.55 14.53 

    For Work In Restricted Working Space, Add  10.90 
    For Elevated Installation >10' To 15', Add  3.63 
    For Elevated Installation >15' To 20', Add  7.27 
    For Elevated Installation >20' To 25', Add  9.09 
    For Elevated Installation >25' To 30', Add  12.72 
    For Elevated Installation >30' To 35', Add  14.54 
    For Elevated Installation >35' To 40', Add  18.17 
    For Elevated Installation >40', Add  19.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.90 

. 
 26 05 33 13-2583 EA 1" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ....................................................................... 59.99 17.82 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.59 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.37 

. 
 26 05 33 13-2584 EA 1-1/4" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ................................................................. 80.59 20.63 

    For Work In Restricted Working Space, Add  16.18 
    For Elevated Installation >10' To 15', Add  5.39 
    For Elevated Installation >15' To 20', Add  10.79 
    For Elevated Installation >20' To 25', Add  13.48 
    For Elevated Installation >25' To 30', Add  18.88 
    For Elevated Installation >30' To 35', Add  21.57 
    For Elevated Installation >35' To 40', Add  26.97 
    For Elevated Installation >40', Add  29.66 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.18 

. 
 26 05 33 13-2585 EA 1-1/2" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ............................................................... 101.52 23.45 

    For Work In Restricted Working Space, Add  18.99 
    For Elevated Installation >10' To 15', Add  6.33 
    For Elevated Installation >15' To 20', Add  12.66 
    For Elevated Installation >20' To 25', Add  15.83 
    For Elevated Installation >25' To 30', Add  22.16 
    For Elevated Installation >30' To 35', Add  25.32 
    For Elevated Installation >35' To 40', Add  31.66 
    For Elevated Installation >40', Add  34.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  18.99 
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. 
 26 05 33 13-2586 EA 2" Type T, Set Screw, Three Hub Cast Aluminum Conduit Body With Cover ..................................................................... 132.72 26.26 

    For Work In Restricted Working Space, Add  21.80 
    For Elevated Installation >10' To 15', Add  7.27 
    For Elevated Installation >15' To 20', Add  14.54 
    For Elevated Installation >20' To 25', Add  18.17 
    For Elevated Installation >25' To 30', Add  25.44 
    For Elevated Installation >30' To 35', Add  29.07 
    For Elevated Installation >35' To 40', Add  36.34 
    For Elevated Installation >40', Add  39.97 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  21.80 

XXXXXXX 
. 
 26 05 33 13-2587  Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover (26 05 

33 13-2565) 
. 
. 

 26 05 33 13-2588 EA 1/2" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 30.41 8.91 
    For Work In Restricted Working Space, Add  6.68 
    For Elevated Installation >10' To 15', Add  2.23 
    For Elevated Installation >15' To 20', Add  4.46 
    For Elevated Installation >20' To 25', Add  5.57 
    For Elevated Installation >25' To 30', Add  7.80 
    For Elevated Installation >30' To 35', Add  8.91 
    For Elevated Installation >35' To 40', Add  11.14 
    For Elevated Installation >40', Add  12.25 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.68 

. 
 26 05 33 13-2589 EA 3/4" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ...................................................................... 40.53 11.72 

    For Work In Restricted Working Space, Add  8.79 
    For Elevated Installation >10' To 15', Add  2.93 
    For Elevated Installation >15' To 20', Add  5.86 
    For Elevated Installation >20' To 25', Add  7.33 
    For Elevated Installation >25' To 30', Add  10.26 
    For Elevated Installation >30' To 35', Add  11.72 
    For Elevated Installation >35' To 40', Add  14.66 
    For Elevated Installation >40', Add  16.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.79 

. 
 26 05 33 13-2590 EA 1" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ......................................................................... 51.44 14.53 

    For Work In Restricted Working Space, Add  10.90 
    For Elevated Installation >10' To 15', Add  3.63 
    For Elevated Installation >15' To 20', Add  7.27 
    For Elevated Installation >20' To 25', Add  9.09 
    For Elevated Installation >25' To 30', Add  12.72 
    For Elevated Installation >30' To 35', Add  14.54 
    For Elevated Installation >35' To 40', Add  18.17 
    For Elevated Installation >40', Add  19.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.90 

. 
 26 05 33 13-2591 EA 1-1/4" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................... 65.80 17.82 

    For Work In Restricted Working Space, Add  13.37 
    For Elevated Installation >10' To 15', Add  4.46 
    For Elevated Installation >15' To 20', Add  8.91 
    For Elevated Installation >20' To 25', Add  11.14 
    For Elevated Installation >25' To 30', Add  15.59 
    For Elevated Installation >30' To 35', Add  17.82 
    For Elevated Installation >35' To 40', Add  22.28 
    For Elevated Installation >40', Add  24.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.37 

. 
 26 05 33 13-2592 EA 1-1/2" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ................................................................... 53.89 20.63 

    For Work In Restricted Working Space, Add  15.48 
    For Elevated Installation >10' To 15', Add  5.16 
    For Elevated Installation >15' To 20', Add  10.32 
    For Elevated Installation >20' To 25', Add  12.90 
    For Elevated Installation >25' To 30', Add  18.06 
    For Elevated Installation >30' To 35', Add  20.64 
    For Elevated Installation >35' To 40', Add  25.80 
    For Elevated Installation >40', Add  28.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.48 

. 
 26 05 33 13-2593 EA 2" Type C, Set Screw, Two Hub Cast Aluminum Conduit Body With Cover ....................................................................... 113.76 23.45 

    For Work In Restricted Working Space, Add  17.59 
    For Elevated Installation >10' To 15', Add  5.86 
    For Elevated Installation >15' To 20', Add  11.72 
    For Elevated Installation >20' To 25', Add  14.66 
    For Elevated Installation >25' To 30', Add  20.52 
    For Elevated Installation >30' To 35', Add  23.45 
    For Elevated Installation >35' To 40', Add  29.31 
    For Elevated Installation >40', Add  32.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.59 

XXXXXXX 
. 
 26 05 33 13-2594  Aluminum Type LB Telecommunications Conduit Bodies With Cover (Smart 

Pathways) (26 05 33 13-2452) 
. 
. 

 26 05 33 13-2595 EA 3/4" To 1-1/4" Aluminum Type LB Telecommunications Conduit Body With Cover (Smart Pathways KBLB120) .............. 125.32 25.67 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  19.28 

. 
 26 05 33 13-2596 EA 1-1/2" To 2-1/2" Aluminum Type LB Telecommunications Conduit Body With Cover (Smart Pathways KBLB250) ........... 419.02 47.48 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  35.63 
. 

 26 05 33 13-2597 EA 3" To 4" Aluminum Type LB Telecommunications Conduit Body With Cover (Smart Pathways KBLB400)........................ 811.08 96.37 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  72.28 

XXXXXXX 
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. 
 26 05 33 13-2598  Replacement Covers And Gaskets For Conduit Body (26 05 33 13-2452) 
. 
. 
 26 05 33 13-2599  Replacement Stamped Aluminum Conduit Body Cover (26 05 33 13-2598) 
. 
. 

 26 05 33 13-2600 EA 1/2" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................ 11.20 4.57 
. 

 26 05 33 13-2601 EA 3/4" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................ 13.54 5.34 
. 

 26 05 33 13-2602 EA 1" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................... 17.35 6.86 
. 

 26 05 33 13-2603 EA 1-1/4" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 21.15 8.38 
. 

 26 05 33 13-2604 EA 1-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 25.74 9.91 
. 

 26 05 33 13-2605 EA 2" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................... 30.33 11.43 
. 

 26 05 33 13-2606 EA 2-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 38.83 12.95 
. 

 26 05 33 13-2607 EA 3" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................... 51.41 18.29 
. 

 26 05 33 13-2608 EA 3-1/2" Replacement Stamped Aluminum Conduit Body Cover ............................................................................................. 55.91 20.57 
. 

 26 05 33 13-2609 EA 4" Replacement Stamped Aluminum Conduit Body Cover ................................................................................................... 70.41 25.91 

XXXXXXX 
. 
 26 05 33 13-2610  Replacement Cast Steel Conduit Body Cover (26 05 33 13-2598) 
. 
. 

 26 05 33 13-2611 EA 1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................... 12.60 4.57 
. 

 26 05 33 13-2612 EA 3/4" Replacement Cast Steel Conduit Body Cover ............................................................................................................... 14.75 5.34 
. 

 26 05 33 13-2613 EA 1" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 20.35 6.86 
. 

 26 05 33 13-2614 EA 1-1/4" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 25.21 8.38 
. 

 26 05 33 13-2615 EA 1-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 30.47 9.91 
. 

 26 05 33 13-2616 EA 2" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 35.74 11.43 
. 

 26 05 33 13-2617 EA 2-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 40.98 12.95 
. 

 26 05 33 13-2618 EA 3" Replacement Cast Steel  Conduit Body Cover ................................................................................................................. 56.49 18.29 
. 

 26 05 33 13-2619 EA 3-1/2" Replacement Cast Steel Conduit Body Cover ............................................................................................................ 63.91 20.57 
. 

 26 05 33 13-2620 EA 4" Replacement Cast Steel Conduit Body Cover .................................................................................................................. 80.53 25.91 

XXXXXXX 
. 
 26 05 33 13-2621  Replacement Velbuna Composition Conduit Body Gasket (26 05 33 13-2598) 
. 
. 

 26 05 33 13-2622 EA 1/2" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................ 10.57 4.57 
. 

 26 05 33 13-2623 EA 3/4" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................ 12.14 5.34 
. 

 26 05 33 13-2624 EA 1" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 15.79 6.86 
. 

 26 05 33 13-2625 EA 1-1/4" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 20.21 8.38 
. 

 26 05 33 13-2626 EA 1-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 23.25 9.91 
. 

 26 05 33 13-2627 EA 2" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 27.45 11.43 
. 

 26 05 33 13-2628 EA 2-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 34.89 12.95 
. 

 26 05 33 13-2629 EA 3" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 46.49 18.29 
. 

 26 05 33 13-2630 EA 3-1/2" Replacement Velbuna Composition Conduit Body Gasket ......................................................................................... 51.25 20.57 
. 

 26 05 33 13-2631 EA 4" Replacement Velbuna Composition Conduit Body Gasket ............................................................................................... 61.81 25.91 

XXXXXXX 
. 
 26 05 33 13-2632  Replacement Neoprene Conduit Body Gasket (26 05 33 13-2598) 
. 
. 

 26 05 33 13-2633 EA 1/2" Replacement Neoprene Conduit Body Gasket .............................................................................................................. 11.54 4.57 
. 

 26 05 33 13-2634 EA 3/4" Replacement Neoprene Conduit Body Gasket .............................................................................................................. 13.06 5.34 
. 

 26 05 33 13-2635 EA 1" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 17.00 6.86 
. 

 26 05 33 13-2636 EA 1-1/4" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 20.82 8.38 
. 

 26 05 33 13-2637 EA 1-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 23.86 9.91 
. 

 26 05 33 13-2638 EA 2" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 27.51 11.43 
. 

 26 05 33 13-2639 EA 2-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 35.04 12.95 
. 

 26 05 33 13-2640 EA 3" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 46.64 18.29 
. 

 26 05 33 13-2641 EA 3-1/2" Replacement Neoprene Conduit Body Gasket ........................................................................................................... 52.28 20.57 
. 

 26 05 33 13-2642 EA 4" Replacement Neoprene Conduit Body Gasket ................................................................................................................. 62.84 25.91 

XXXXXXX 
. 
 26 05 33 16  Boxes For Electrical Systems (26 05 33) 

See CSI section 26 27 16 00-0000 for larger junction boxes and enclosures. 
. 
. 
 26 05 33 16-0001  Steel Junction, Device, And Fixture Boxes, Rings And Covers (26 05 33 16) 

Note: Thin wall metal. See CSI section 26 27 26 00-0003 for steel box/receptacle assemblies, 26 27 26 00-0124 
for steel box/switch assemblies. 

. 

. 
 26 05 33 16-0002  4" Square Steel Boxes, Rings And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0003 EA 1-1/2" Depth, 4" Square Steel Box ........................................................................................................................................ 41.19 19.25 
    For Stud Bracket, Add  0.66 

. 
 26 05 33 16-0004 EA 2-1/8" Depth, 4" Square Steel Box ........................................................................................................................................ 42.41 19.25 

    For Stud Bracket, Add  1.19 
. 

 26 05 33 16-0005 EA 3-1/2" Depth, 4" Square Steel Box ........................................................................................................................................ 46.60 19.25 
    For Stud Bracket, Add  1.29 

. 
 26 05 33 16-0006 EA 1-1/2" Depth, 4" Square Steel Extension Ring ...................................................................................................................... 31.65 12.83 

. 
 26 05 33 16-0007 EA 2-1/8" Depth, 4" Square Steel Extension Ring ...................................................................................................................... 27.40 12.83 

. 
 26 05 33 16-0008 EA 1/2" Depth, 1 Gang, 4" Square Steel Mud Ring .................................................................................................................... 14.11 6.42 

. 
 26 05 33 16-0009 EA 5/8" Depth, 1 Gang, 4" Square Steel Mud Ring .................................................................................................................... 14.31 6.42 

. 
 26 05 33 16-0010 EA 3/4" Depth, 1 Gang, 4" Square Steel Mud Ring .................................................................................................................... 14.45 6.42 

. 
 26 05 33 16-0011 EA 1" Depth, 1 Gang, 4" Square Steel Mud Ring ....................................................................................................................... 14.90 6.42 

. 
 26 05 33 16-0012 EA 1-1/4" Depth, 1 Gang, 4" Square Steel Mud Ring ................................................................................................................. 15.03 6.42 

. 
 26 05 33 16-0013 EA 1-1/2" Depth, 1 Gang, 4" Square Steel Mud Ring ................................................................................................................. 16.49 6.42 

. 
 26 05 33 16-0014 EA 1/2" Depth, 2 Gang, 4" Square Steel Mud Ring .................................................................................................................... 14.66 6.42 

. 
 26 05 33 16-0015 EA 5/8" Depth, 2 Gang, 4" Square Steel Mud Ring .................................................................................................................... 14.80 6.42 

. 
 26 05 33 16-0016 EA 3/4" Depth, 2 Gang, 4" Square Steel Mud Ring .................................................................................................................... 14.97 6.42 

. 
 26 05 33 16-0017 EA 1" Depth, 2 Gang, 4" Square Steel Mud Ring ....................................................................................................................... 16.46 6.42 

. 
 26 05 33 16-0018 EA 1-1/4" Depth, 2 Gang, 4" Square Steel Mud Ring ................................................................................................................. 16.76 6.42 
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. 
 26 05 33 16-0019 EA 1-1/2" Depth, 2 Gang, 4" Square Steel Mud Ring ................................................................................................................. 18.65 6.42 

. 
 26 05 33 16-0020 EA 3/4" Depth, Fixture Cover, 4" Square Mud Rings .................................................................................................................. 15.38 6.42 

. 
 26 05 33 16-0021 EA 1" Depth, Fixture Cover, 4" Square Mud Rings ..................................................................................................................... 16.58 6.42 

. 
 26 05 33 16-0022 EA One Toggle Switch, 4" Square Steel Exposed Work Cover .................................................................................................. 14.64 6.42 

. 
 26 05 33 16-0023 EA Two Toggle Switches, 4" Square Steel Exposed Work Cover .............................................................................................. 14.75 6.42 

. 
 26 05 33 16-0024 EA One Duplex Receptacle, 4" Square Steel Exposed Work Cover .......................................................................................... 14.61 6.42 

. 
 26 05 33 16-0025 EA Two Duplex Receptacles, 4" Square Steel Exposed Work Cover ........................................................................................ 14.93 6.42 

. 
 26 05 33 16-0026 EA One Toggle Switch And One Duplex Receptacle, 4" Square Steel Exposed Work Cover .................................................... 15.20 6.42 

. 
 26 05 33 16-0027 EA One Toggle Switch And One 1.406" Diameter Receptacle, 4" Square Steel Exposed Work Cover ..................................... 18.53 6.42 

. 
 26 05 33 16-0028 EA One 1.406" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 15.15 6.42 

. 
 26 05 33 16-0029 EA Two 1.406" Diameter Receptacles, 4" Square Steel Exposed Work Cover .......................................................................... 18.53 6.42 

. 
 26 05 33 16-0030 EA One 1.620" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 15.15 6.42 

. 
 26 05 33 16-0031 EA One 1.719" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 15.93 6.42 

. 
 26 05 33 16-0032 EA One 2.165" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 18.53 6.42 

. 
 26 05 33 16-0033 EA One 2.480" Diameter Receptacle, 4" Square Steel Exposed Work Cover ............................................................................ 18.53 6.42 

. 
 26 05 33 16-0034 EA Flat, 4" Square Steel Exposed Work Cover .......................................................................................................................... 13.69 6.42 

XXXXXXX 
. 
 26 05 33 16-0035  4-11/16" Square Steel Boxes, Rings And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0036 EA 1-1/2" Depth, 4-11/16" Square Steel Box.............................................................................................................................. 45.71 19.25 
. 

 26 05 33 16-0037 EA 2-1/8" Depth, 4-11/16" Square Steel Box.............................................................................................................................. 42.94 19.25 
    For Stud Bracket, Add  0.62 

. 
 26 05 33 16-0038 EA 3-1/4" Depth, 4-11/16" Square Steel Box.............................................................................................................................. 56.82 19.25 

. 
 26 05 33 16-0039 EA 1-1/2" Depth, 4-11/16" Square Extension Ring ..................................................................................................................... 32.80 12.83 

. 
 26 05 33 16-0040 EA 2-1/8" Depth, 4-11/16" Square Extension Ring ..................................................................................................................... 33.48 12.83 

. 
 26 05 33 16-0041 EA 1/2" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 16.87 6.42 

. 
 26 05 33 16-0042 EA 5/8" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 16.91 6.42 

. 
 26 05 33 16-0043 EA 3/4" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 18.09 6.42 

. 
 26 05 33 16-0044 EA 1" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring ............................................................................................................. 17.61 6.42 

. 
 26 05 33 16-0045 EA 1-1/4" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 17.51 6.42 

. 
 26 05 33 16-0046 EA 1-1/2" Depth, 1 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 22.41 6.42 

. 
 26 05 33 16-0047 EA 1/2" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 17.81 6.42 

. 
 26 05 33 16-0048 EA 5/8" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 18.07 6.42 

. 
 26 05 33 16-0049 EA 3/4" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring .......................................................................................................... 18.09 6.42 

. 
 26 05 33 16-0050 EA 1" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring ............................................................................................................. 19.82 6.42 

. 
 26 05 33 16-0051 EA 1-1/4" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 20.18 6.42 

. 
 26 05 33 16-0052 EA 1-1/2" Depth, 2 Gang, 4-11/16" Square Steel Mud Ring ....................................................................................................... 24.38 6.42 

. 
 26 05 33 16-0053 EA 1/2" Depth, Fixture Cover, 4-11/16" Square Steel Mud Ring ................................................................................................ 17.58 6.42 

. 
 26 05 33 16-0054 EA 5/8" Depth, Fixture Cover, 4-11/16" Square Steel Mud Ring ................................................................................................ 17.71 6.42 

. 
 26 05 33 16-0055 EA One Toggle Switch, 4-11/16" Square Steel Exposed Work Cover ........................................................................................ 20.96 6.42 

. 
 26 05 33 16-0056 EA Two Toggle Switches, 4-11/16" Square Steel Exposed Work Cover .................................................................................... 21.87 6.42 

. 
 26 05 33 16-0057 EA One Duplex Receptacle, 4-11/16" Square Steel Exposed Work Cover ................................................................................ 20.69 6.42 

. 
 26 05 33 16-0058 EA Two Duplex Receptacles, 4-11/16" Square Steel Exposed Work Cover .............................................................................. 19.70 6.42 

. 
 26 05 33 16-0059 EA One Toggle Switch And One Duplex Receptacle, 4-11/16" Square Steel Exposed Work Cover .......................................... 23.02 6.42 

. 
 26 05 33 16-0060 EA One 1.594" Diameter Receptacle, 4-11/16" Square Steel Exposed Work Cover .................................................................. 21.86 6.42 

. 
 26 05 33 16-0061 EA One 2.141" Diameter Receptacle, 4-11/16" Square Steel Exposed Work Cover .................................................................. 21.86 6.42 

. 
 26 05 33 16-0062 EA One 2.625" Diameter Receptacle, 4-11/16" Square Steel Exposed Work Cover .................................................................. 21.86 6.42 

. 
 26 05 33 16-0063 EA Flat, 4-11/16" Square Steel Exposed Work Cover ................................................................................................................ 14.43 6.42 

XXXXXXX 
. 
 26 05 33 16-0064  Steel Square Box Brackets (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0065 EA 16" Or 24" Width Box Bracket, For Multiple 1-1/2" And 2-1/8" Deep Boxes.......................................................................... 20.51 9.63 
. 

 26 05 33 16-0066 EA Single Box Bracket, One 4" Or 4-11/16" Square Box ........................................................................................................... 14.75 6.43 
. 

 26 05 33 16-0067 EA 16" Box Bracket, Up To Three 4" Or 4-11/16" Square Boxes ............................................................................................... 23.45 9.63 
. 

 26 05 33 16-0068 EA 24" Box Bracket, Up To Four 4" Or 4-11/16" Square Boxes ................................................................................................. 24.97 9.63 

XXXXXXX 
. 
 26 05 33 16-0069  4" Octagon Steel Boxes And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0070 EA 1-1/2" Depth, 4" Steel Octagon Box ...................................................................................................................................... 34.29 16.04 
    For Stud Bracket, Add  1.60 

. 
 26 05 33 16-0071 EA 2-1/8" Depth, 4" Steel Octagon Box ...................................................................................................................................... 35.36 16.04 

. 
 26 05 33 16-0072 EA Flat, 4" Octagon Steel Exposed Work Cover ........................................................................................................................ 13.62 6.42 

XXXXXXX 
. 
 26 05 33 16-0073  4" Steel Octagonal Concrete Rings And Steel Covers (26 05 33 16-0001) 

Note: Placed in concrete slabs or walls. 
. 
. 

 26 05 33 16-0074 EA 2" Depth, 4" Steel Octagonal Concrete Ring ........................................................................................................................ 56.16  
. 

 26 05 33 16-0075 EA 2-1/2" Depth, 4" Steel Octagonal Concrete Ring .................................................................................................................. 59.53  
. 

 26 05 33 16-0076 EA 3" Depth, 4" Steel Octagonal Concrete Ring ........................................................................................................................ 62.29  
. 

 26 05 33 16-0077 EA 3-1/2" Depth, 4" Steel Octagonal Concrete Ring .................................................................................................................. 65.01  
. 

 26 05 33 16-0078 EA 4" Depth, 4" Steel Octagonal Concrete Ring ........................................................................................................................ 70.51  
. 

 26 05 33 16-0079 EA 5" Depth, 4" Steel Octagonal Concrete Ring ........................................................................................................................ 76.20  
. 

 26 05 33 16-0080 EA 6" Depth, 4" Steel Octagonal Concrete Ring ........................................................................................................................ 80.73  
. 

 26 05 33 16-0081 EA Flat, 4" Steel Octagonal Concrete Cover .............................................................................................................................. 15.09 6.42 

XXXXXXX 
. 
 26 05 33 16-0082  4-1/2" Steel Gang Boxes (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0083 EA 2 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box .................................................................................................................... 49.42 16.04 
. 

 26 05 33 16-0084 EA 3 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box .................................................................................................................... 54.19 17.32 
. 

 26 05 33 16-0085 EA 4 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box .................................................................................................................... 64.65 19.25 
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. 
 26 05 33 16-0086 EA 5 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box..................................................................................................................... 83.13 21.17 

. 
 26 05 33 16-0087 EA 6 Device, 1-5/8" Depth, 4-1/2" Steel Gang Box................................................................................................................... 120.65 23.10 

. 
 26 05 33 16-0088 EA 2 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box..................................................................................................................... 65.92 16.04 

. 
 26 05 33 16-0089 EA 3 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box..................................................................................................................... 71.77 17.32 

. 
 26 05 33 16-0090 EA 4 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box..................................................................................................................... 94.34 19.25 

. 
 26 05 33 16-0091 EA 5 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box................................................................................................................... 120.04 21.17 

. 
 26 05 33 16-0092 EA 6 Device, 2-1/2" Depth, 4-1/2" Steel Gang Box................................................................................................................... 193.64 23.10 

. 
 26 05 33 16-0093 EA 2 Device, Gang Box Mud Ring .............................................................................................................................................. 21.41 6.42 

. 
 26 05 33 16-0094 EA 3 Device, Gang Box Mud Ring .............................................................................................................................................. 21.69 6.42 

. 
 26 05 33 16-0095 EA 4 Device, Gang Box Mud Ring .............................................................................................................................................. 24.87 6.42 

. 
 26 05 33 16-0096 EA 5 Device, Gang Box Mud Ring .............................................................................................................................................. 30.33 6.42 

. 
 26 05 33 16-0097 EA 6 Device, Gang Box Mud Ring .............................................................................................................................................. 42.32 6.42 

. 
 26 05 33 16-0098 EA 2 Device, Gang Box Flat Cover............................................................................................................................................. 18.68 6.42 

. 
 26 05 33 16-0099 EA 3 Device, Gang Box Flat Cover............................................................................................................................................. 21.66 6.42 

. 
 26 05 33 16-0100 EA 4 Device, Gang Box Flat Cover............................................................................................................................................. 25.61 6.42 

. 
 26 05 33 16-0101 EA 5 Device, Gang Box Flat Cover............................................................................................................................................. 30.64 6.42 

. 
 26 05 33 16-0102 EA 6 Device, Gang Box Flat Cover............................................................................................................................................. 43.17 6.42 

XXXXXXX 
. 
 26 05 33 16-0103  Steel Switch Boxes (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0104 EA 2-1/2" Depth, 3" x 2", Stud Bracket, Steel Switch Box .......................................................................................................... 36.35 16.04 
. 

 26 05 33 16-0105 EA 2-3/4" Depth, 3" x 2", Stud Bracket, Steel Switch Box .......................................................................................................... 36.81 16.04 
. 

 26 05 33 16-0106 EA 3-1/2" Depth, 3" x 2", Stud Bracket, Steel Switch Box .......................................................................................................... 39.19 16.04 
. 

 26 05 33 16-0107 EA 2-1/2" Depth, 2 Device, Stud Bracket, Steel Box .................................................................................................................. 44.55 16.04 
. 

 26 05 33 16-0108 EA 2-1/2" Depth, 3 Device, Stud Bracket, Steel Box .................................................................................................................. 45.01 16.04 
. 

 26 05 33 16-0109 EA 2-1/2" Depth, 4 Device, Stud Bracket, Steel Box .................................................................................................................. 52.26 16.04 

XXXXXXX 
. 
 26 05 33 16-0110  4" x 2" Steel Handy Boxes, Extension Rings And Covers (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0111 EA 1-1/2" Deep, 4" x 2" Steel Handy Box ................................................................................................................................... 34.17 16.04 
    For Stud Bracket, Add  2.58 

. 
 26 05 33 16-0112 EA 1-7/8" Deep, 4" x 2" Steel Handy Box ................................................................................................................................... 34.67 16.04 

    For Stud Bracket, Add  1.11 
. 

 26 05 33 16-0113 EA 2-1/8" Deep, 4" x 2" Steel Handy Box ................................................................................................................................... 35.76 16.04 
    For Stud Bracket, Add  1.51 

. 
 26 05 33 16-0114 EA 1-1/2" Deep, 4" x 2" Steel Handy Box Extension Ring .......................................................................................................... 22.24 9.62 

. 
 26 05 33 16-0115 EA 1-7/8" Deep, 4" x 2" Steel Handy Box Extension Ring .......................................................................................................... 21.75 9.62 

. 
 26 05 33 16-0116 EA GFI Receptacle, 2" x 4" Steel Handy Box Exposed Work Cover ............................................................................................ 7.50 3.20 

. 
 26 05 33 16-0117 EA 1.406" Diameter Receptacle, 4" x 2" Steel Handy Box Exposed Work Cover ......................................................................... 7.59 3.20 

. 
 26 05 33 16-0118 EA Duplex Receptacle, 4" x 2" Steel Handy Box Exposed Work Cover ....................................................................................... 7.13 3.20 

. 
 26 05 33 16-0119 EA Toggle Switch, 4" x 2" Steel Handy Box Exposed Work Cover ............................................................................................... 7.16 3.20 

. 
 26 05 33 16-0120 EA 1.594" Diameter Receptacle, 4" x 2" Steel Handy Box Exposed Work Cover ......................................................................... 8.10 3.20 

. 
 26 05 33 16-0121 EA Flat, 2" x 4" Steel Handy Box Exposed Work Cover ............................................................................................................... 7.16 3.20 

XXXXXXX 
. 
 26 05 33 16-0122  3"-1/2" Depth, 3-3/4" Steel Masonry Boxes (26 05 33 16-0001) 
. 
. 

 26 05 33 16-0123 EA 1 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 50.71 22.45 
. 

 26 05 33 16-0124 EA 2 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 56.23 23.74 
. 

 26 05 33 16-0125 EA 3 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 63.89 25.67 
. 

 26 05 33 16-0126 EA 4 Device, 3"-1/2" Depth, 3-3/4" Steel Masonry Box .............................................................................................................. 72.41 28.23 

XXXXXXX 
. 
 26 05 33 16-0127  Cast Boxes (26 05 33 16) 

Note: For flush or surface mount. 
. 
. 
 26 05 33 16-0128  Cast Iron Alloy Boxes (26 05 33 16-0127) 

See CSI section 26 27 26 00-0261 for box covers. 
. 
. 
 26 05 33 16-0129  Shallow, Single Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0130 EA 1/2" Depth, Type FS, Shallow, Single Gang Cast Iron Alloy Box ........................................................................................ 101.37 38.50 
Note: One hub. 

. 
 26 05 33 16-0131 EA 3/4" Depth, Type FS, Shallow, Single Gang Cast Iron Alloy Box ........................................................................................ 111.01 44.91 

Note: One hub. 
. 

 26 05 33 16-0132 EA 1" Depth, Type FS, Shallow, Single Gang Cast Iron Alloy Box ........................................................................................... 131.59 54.54 
Note: One hub. 

. 
 26 05 33 16-0133 EA 1/2" Depth, Type FSC, Shallow, Single Gang Cast Iron Alloy Box ..................................................................................... 128.38 51.33 

Note: Two hub. 
. 

 26 05 33 16-0134 EA 3/4" Depth, Type FSC, Shallow, Single Gang Cast Iron Alloy Box ..................................................................................... 161.67 60.96 
Note: Two hub. 

. 
 26 05 33 16-0135 EA 1/2" Depth, Type FSL, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 127.97 51.33 

Note: Two hub. 
. 

 26 05 33 16-0136 EA 3/4" Depth, Type FSL, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 153.49 60.96 
Note: Two hubs. 

. 
 26 05 33 16-0137 EA 1/2" Depth, Type FSR, Shallow, Single Gang Cast Iron Alloy Box ..................................................................................... 130.60 51.33 

Note: Two hubs. 
. 

 26 05 33 16-0138 EA 3/4" Depth, Type FSR, Shallow, Single Gang Cast Iron Alloy Box ..................................................................................... 153.52 60.96 
Note: Two hubs. 

. 
 26 05 33 16-0139 EA 1/2" Depth, Type FSS, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 127.97 51.33 

Note: Two hubs. 
. 

 26 05 33 16-0140 EA 3/4" Depth, Type FSS, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 150.28 60.96 
Note: Two hubs. 
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. 
 26 05 33 16-0141 EA 1/2" Depth, Type FSCA, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 154.07 64.16 

Note: Three hubs. 
. 

 26 05 33 16-0142 EA 3/4" Depth, Type FSCA, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 182.89 77.00 
Note: Three hubs. 

. 
 26 05 33 16-0143 EA 1/2" Depth, Type FSCC, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 159.11 64.16 

Note: Three hubs. 
. 

 26 05 33 16-0144 EA 3/4" Depth, Type FSCC, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 202.13 77.00 
Note: Three hubs. 

. 
 26 05 33 16-0145 EA 1/2" Depth, Type FSCT, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 162.41 64.16 

Note: Three hubs. 
. 

 26 05 33 16-0146 EA 3/4" Depth, Type FSCT, Shallow, Single Gang Cast Iron Alloy Box ................................................................................... 194.22 77.00 
Note: Three hubs. 

. 
 26 05 33 16-0147 EA 1/2" Depth, Type FST, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 153.64 64.16 

Note: Three hubs. 
. 

 26 05 33 16-0148 EA 3/4" Depth, Type FST, Shallow, Single Gang Cast Iron Alloy Box ...................................................................................... 196.44 77.00 
Note: Three hubs. 

. 
 26 05 33 16-0149 EA 1/2" Depth, Type FSX, Shallow, Single Gang Cast Iron Alloy Box...................................................................................... 193.31 77.00 

Note: Four hubs. 
. 

 26 05 33 16-0150 EA 3/4" Depth, Type FSX, Shallow, Single Gang Cast Iron Alloy Box...................................................................................... 233.30 93.03 
Note: Four hubs. 

XXXXXXX 
. 
 26 05 33 16-0151  Deep, Single Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0152 EA 1/2" Depth, Type FD, Deep, Single Gang Cast Iron Alloy Box ............................................................................................ 105.09 38.50 
Note: One hub. 

. 
 26 05 33 16-0153 EA 3/4" Depth, Type FD, Deep, Single Gang Cast Iron Alloy Box ............................................................................................ 121.32 44.91 

Note: One hub. 
. 

 26 05 33 16-0154 EA 1" Depth, Type FD, Deep, Single Gang Cast Iron Alloy Box ............................................................................................... 143.49 54.54 
Note: One hub. 

. 
 26 05 33 16-0155 EA 1/2" Depth, Type FDC, Deep, Single Gang Cast Iron Alloy Box ......................................................................................... 135.17 51.33 

Note: Two hubs. 
. 

 26 05 33 16-0156 EA 3/4" Depth, Type FDC, Deep, Single Gang Cast Iron Alloy Box ......................................................................................... 156.98 60.96 
Note: Two hubs. 

. 
 26 05 33 16-0157 EA 1" Depth, Type FDC, Deep, Single Gang Cast Iron Alloy Box ............................................................................................ 188.94 73.79 

Note: Two hubs. 
. 

 26 05 33 16-0158 EA 3/4" Depth, Type FDS, Deep, Single Gang Cast Iron Alloy Box ......................................................................................... 166.24 60.96 
Note: Two hubs. 

. 
 26 05 33 16-0159 EA 3/4" Depth, Type FDCC, Deep, Single Gang Cast Iron Alloy Box ...................................................................................... 213.10 77.00 

Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0160  Shallow, Two Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0161 EA 1/2" Depth, Type FS, Shallow, Two Gang Cast Iron Alloy Box ........................................................................................... 119.47 41.71 
Note: One hub. 

. 
 26 05 33 16-0162 EA 3/4" Depth, Type FS, Shallow, Two Gang Cast Iron Alloy Box ........................................................................................... 133.40 48.12 

Note: One hub. 
. 

 26 05 33 16-0163 EA 1" Depth, Type FS, Shallow, Two Gang Cast Iron Alloy Box .............................................................................................. 155.96 57.74 
Note: One hub. 

. 
 26 05 33 16-0164 EA 1/2" Depth, Type FSC, Shallow, Two Gang Cast Iron Alloy Box ........................................................................................ 146.92 54.54 

Note: Two hubs. 
. 

 26 05 33 16-0165 EA 3/4" Depth, Type FSC, Shallow, Two Gang Cast Iron Alloy Box ........................................................................................ 168.08 64.16 
Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0166  Deep, Two Gang Cast Iron Alloy Boxes (26 05 33 16-0128) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0167 EA 1/2" Depth, Type FD, Deep, Two Gang Cast Iron Alloy Box ............................................................................................... 130.63 41.71 
Note: One hub. 

. 
 26 05 33 16-0168 EA 3/4" Depth, Type FD, Deep, Two Gang Cast Iron Alloy Box ............................................................................................... 143.90 48.12 

Note: One hub. 
. 

 26 05 33 16-0169 EA 1/2" Depth, Type FDC, Deep, Two Gang Cast Iron Alloy Box ............................................................................................ 163.71 54.54 
Note: Two hubs. 

. 
 26 05 33 16-0170 EA 3/4" Depth, Type FDC, Deep, Two Gang Cast Iron Alloy Box ............................................................................................ 185.82 64.16 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0171  Cast Aluminum Boxes (26 05 33 16-0127) 

See CSI section 26 27 26 00-0261 for box covers. 
. 
. 
 26 05 33 16-0172  Shallow, Single Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0173 EA 1/2" Depth, Type FS, Shallow, Single Gang Cast Aluminum Box ......................................................................................... 88.53 32.09 
Note: One hub. 

. 
 26 05 33 16-0174 EA 3/4" Depth, Type FS, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 102.34 38.50 

Note: One hub. 
. 

 26 05 33 16-0175 EA 1" Depth, Type FS, Shallow, Single Gang Cast Aluminum Box .......................................................................................... 116.62 48.12 
Note: One hub. 

. 
 26 05 33 16-0176 EA 1/2" Depth, Type FSA, Shallow, Single Gang Cast Aluminum Box....................................................................................... 84.20 32.09 

Note: One hub. 
. 

 26 05 33 16-0177 EA 3/4" Depth, Type FSA, Shallow, Single Gang Cast Aluminum Box..................................................................................... 105.39 38.50 
Note: One hub. 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 33 Raceway And Boxes For Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 26 - 264  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 26 05 33 16-0178 EA 1/2" Depth, Type FSC, Shallow, Single Gang Cast Aluminum Box .................................................................................... 114.62 44.91 

Note: Two hubs. 
. 

 26 05 33 16-0179 EA 3/4" Depth, Type FSC, Shallow, Single Gang Cast Aluminum Box .................................................................................... 138.01 54.54 
Note: Two hubs. 

. 
 26 05 33 16-0180 EA 1" Depth, Type FSC, Shallow, Single Gang Cast Aluminum Box ....................................................................................... 172.61 67.37 

Note: Two hubs. 
. 

 26 05 33 16-0181 EA 1/2" Depth, Type FSL, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 122.15 44.91 
Note: Two hubs. 

. 
 26 05 33 16-0182 EA 3/4" Depth, Type FSL, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 134.35 54.54 

Note: Two hubs. 
. 

 26 05 33 16-0183 EA 1/2" Depth, Type FSLB, Shallow, Single Gang Cast Aluminum Box ................................................................................... 117.87 44.91 
Note: Two hubs. 

. 
 26 05 33 16-0184 EA 3/4" Depth, Type FSLB, Shallow, Single Gang Cast Aluminum Box ................................................................................... 136.91 54.54 

Note: Two hubs. 
. 

 26 05 33 16-0185 EA 1/2" Depth, Type FSR, Shallow, Single Gang Cast Aluminum Box .................................................................................... 115.10 44.91 
Note: Two hubs. 

. 
 26 05 33 16-0186 EA 3/4" Depth, Type FSR, Shallow, Single Gang Cast Aluminum Box .................................................................................... 136.91 54.54 

Note: Two hubs. 
. 

 26 05 33 16-0187 EA 1/2" Depth, Type FSS, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 108.71 44.91 
Note: Two hubs. 

. 
 26 05 33 16-0188 EA 3/4" Depth, Type FSS, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 143.70 54.54 

Note: Two hubs. 
. 

 26 05 33 16-0189 EA 1/2" Depth, Type FSCA, Shallow, Single Gang Cast Aluminum Box .................................................................................. 138.79 57.74 
Note: Three hubs. 

. 
 26 05 33 16-0190 EA 3/4" Depth, Type FSCA, Shallow, Single Gang Cast Aluminum Box .................................................................................. 168.85 70.58 

Note: Three hubs. 
. 

 26 05 33 16-0191 EA 1/2" Depth, Type FSCC, Shallow, Single Gang Cast Aluminum Box .................................................................................. 145.41 57.74 
Note: Three hubs. 

. 
 26 05 33 16-0192 EA 3/4" Depth, Type FSCC, Shallow, Single Gang Cast Aluminum Box .................................................................................. 191.78 70.58 

Note: Three hubs. 
. 

 26 05 33 16-0193 EA 1/2" Depth, Type FSCT, Shallow, Single Gang Cast Aluminum Box .................................................................................. 144.85 57.74 
Note: Three hubs. 

. 
 26 05 33 16-0194 EA 3/4" Depth, Type FSCT, Shallow, Single Gang Cast Aluminum Box .................................................................................. 177.57 70.58 

Note: Three hubs. 
. 

 26 05 33 16-0195 EA 3/4" Depth, Type FST, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 179.54 70.58 
Note: Three hubs. 

. 
 26 05 33 16-0196 EA 1/2" Depth, Type FSX, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 176.71 70.58 

Note: Four hubs. 
. 

 26 05 33 16-0197 EA 3/4" Depth, Type FSX, Shallow, Single Gang Cast Aluminum Box ..................................................................................... 215.95 86.63 
Note: Four hubs. 

XXXXXXX 
. 
 26 05 33 16-0198  Deep, Single Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0199 EA 1/2" Depth, Type FD, Deep, Single Gang Cast Aluminum Box ............................................................................................. 96.21 32.09 
Note: One hub. 

. 
 26 05 33 16-0200 EA 3/4" Depth, Type FD, Deep, Single Gang Cast Aluminum Box ........................................................................................... 115.30 38.50 

Note: One hub. 
. 

 26 05 33 16-0201 EA 1" Depth, Type FD, Deep, Single Gang Cast Aluminum Box .............................................................................................. 134.44 48.12 
Note: One hub. 

. 
 26 05 33 16-0202 EA 3/4" Depth, Type FDA, Deep, Single Gang Cast Aluminum Box ........................................................................................ 122.31 38.50 

Note: One hub. 
. 

 26 05 33 16-0203 EA 1/2" Depth, Type FDC, Deep, Single Gang Cast Aluminum Box ........................................................................................ 124.55 44.91 
Note: Two hubs. 

. 
 26 05 33 16-0204 EA 3/4" Depth, Type FDC, Deep, Single Gang Cast Aluminum Box ........................................................................................ 150.21 54.54 

Note: Two hubs. 
. 

 26 05 33 16-0205 EA 1" Depth, Type FDC, Deep, Single Gang Cast Aluminum Box ........................................................................................... 171.46 67.37 
Note: Two hubs. 

. 
 26 05 33 16-0206 EA 3/4" Depth, Type FDS, Deep, Single Gang Cast Aluminum Box ........................................................................................ 151.83 54.54 

Note: Two hubs. 
. 

 26 05 33 16-0207 EA 3/4" Depth, Type FDCC, Deep, Single Gang Cast Aluminum Box ...................................................................................... 187.81 70.58 
Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0208  Shallow, Two Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0209 EA 1/2" Depth, Type FS, Shallow, Two Gang Cast Aluminum Box .......................................................................................... 113.38 35.29 
Note: One hub. 

. 
 26 05 33 16-0210 EA 3/4" Depth, Type FS, Shallow, Two Gang Cast Aluminum Box .......................................................................................... 130.54 41.71 

Note: One hub. 
. 

 26 05 33 16-0211 EA 1" Depth, Type FS, Shallow, Two Gang Cast Aluminum Box ............................................................................................. 143.74 51.33 
Note: One hub. 

. 
 26 05 33 16-0212 EA 1/2" Depth, Type FSC, Shallow, Two Gang Cast Aluminum Box ........................................................................................ 143.90 48.12 

Note: Two hubs. 
. 

 26 05 33 16-0213 EA 3/4" Depth, Type FSC, Shallow, Two Gang Cast Aluminum Box ........................................................................................ 151.47 57.74 
Note: Two hubs. 

. 
 26 05 33 16-0214 EA 1" Depth, Type FSC, Shallow, Two Gang Cast Aluminum Box ........................................................................................... 186.69 70.58 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0215  Deep, Two Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0216 EA 1/2" Depth, Type FD, Deep, Two Gang Cast Aluminum Box .............................................................................................. 113.29 35.29 
Note: One hub. 
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. 
 26 05 33 16-0217 EA 3/4" Depth, Type FD, Deep, Two Gang Cast Aluminum Box .............................................................................................. 131.58 41.71 

Note: One hub. 
. 

 26 05 33 16-0218 EA 1/2" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box ........................................................................................... 146.29 48.12 
Note: Two hubs. 

. 
 26 05 33 16-0219 EA 3/4" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box ........................................................................................... 167.53 57.74 

Note: Two hubs. 
. 

 26 05 33 16-0220 EA 1/2" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box ........................................................................................... 146.29 48.12 
Note: Two hubs. 

. 
 26 05 33 16-0221 EA 3/4" Depth, Type FDC, Deep, Two Gang Cast Aluminum Box ........................................................................................... 167.53 57.74 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0222  Shallow, Three Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: Up to 2" deep boxes. 
. 
. 

 26 05 33 16-0223 EA 1/2" Depth, Type FSC, Shallow, Three Gang Cast Aluminum Box ..................................................................................... 153.98 51.33 
Note: Two hubs. 

. 
 26 05 33 16-0224 EA 3/4" Depth, Type FSC, Shallow, Three Gang Cast Aluminum Box ..................................................................................... 174.61 60.96 

Note: Two hubs. 

XXXXXXX 
. 
 26 05 33 16-0225  Deep, Three Gang Cast Aluminum Boxes (26 05 33 16-0171) 

Note: >2" deep boxes. 
. 
. 

 26 05 33 16-0226 EA 3/4" Depth, Type FD, Deep, Three Gang Cast Aluminum Box ........................................................................................... 168.17 44.91 
Note: One hub. 

. 
 26 05 33 16-0227 EA 1" Depth, Type FD, Deep, Three Gang Cast Aluminum Box .............................................................................................. 189.88 54.54 

Note: One hub. 

XXXXXXX 
. 
 26 05 33 16-0228  Cast Aluminum Explosion Proof Outlet Bodies (26 05 33 16-0127) 

Note: Class I, Div. 1 & 2; Class II, Div. 1 & 2; and Class III. 
. 
. 

 26 05 33 16-0229 EA 1/2" Depth, Type GRSS, 7 Opening, Cast Aluminum Explosion Proof Outlet Body............................................................ 176.64 51.33 
. 

 26 05 33 16-0230 EA 3/4" Depth, Type GRSS, 7 Opening, Cast Aluminum Explosion Proof Outlet Body............................................................ 215.80 57.74 
. 

 26 05 33 16-0231 EA 1" Depth, Type GRSS, 7 Opening, Cast Aluminum Explosion Proof Outlet Body .............................................................. 203.47 64.16 
. 

 26 05 33 16-0232 EA 1/2" Depth, Type GRSSA, 13 Opening, Cast Aluminum Explosion Proof Outlet Body ....................................................... 196.23 57.74 
. 

 26 05 33 16-0233 EA 3/4" Depth, 13 Hubs, Explosion Proof Conduit Outlet Box With Cover Cast Aluminum, Type GRSSA .............................. 235.90 64.16 

XXXXXXX 
. 
 26 05 33 16-0234  Non Metallic (PVC) Boxes (26 05 33 16) 

See CSI section 26 27 26 00-0261 for box covers. 
. 
. 
 26 05 33 16-0235  Shallow, Single Gang Non Metallic (PVC) Boxes (26 05 33 16-0234) 
. 
. 

 26 05 33 16-0236 EA 1/2" Depth, Type FSE, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 61.13 26.95 
Note: One hub. 

. 
 26 05 33 16-0237 EA 3/4" Depth, Type FSE, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 70.34 31.44 

Note: One hub. 
. 

 26 05 33 16-0238 EA 1" Depth, Type FSE, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................... 81.91 38.18 
Note: One hub. 

. 
 26 05 33 16-0239 EA 1/2" Depth, Type FSC, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 79.32 35.93 

Note: Two hubs. 
. 

 26 05 33 16-0240 EA 3/4" Depth, Type FSC, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 93.53 42.67 
Note: Two hubs. 

. 
 26 05 33 16-0241 EA 1" Depth, Type FSC, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................. 113.37 51.65 

Note: Two hubs. 
. 

 26 05 33 16-0242 EA 1/2" Depth, Type FSS, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 79.51 35.93 
Note: Two hubs. 

. 
 26 05 33 16-0243 EA 3/4" Depth, Type FSS, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................ 93.02 42.67 

Note: Two hubs. 
. 

 26 05 33 16-0244 EA 1" Depth, Type FSS, Shallow, Single Gang Non Metallic (PVC) Box ................................................................................. 111.62 51.65 
Note: Two hubs. 

. 
 26 05 33 16-0245 EA 1/2" Depth, Type FSCC, Shallow, Single Gang Non Metallic (PVC) Box............................................................................ 100.06 44.91 

Note: Three hubs. 
. 

 26 05 33 16-0246 EA 3/4" Depth, Type FSCC, Shallow, Single Gang Non Metallic (PVC) Box............................................................................ 116.01 53.90 
Note: Three hubs. 

. 
 26 05 33 16-0247 EA 1" Depth, Type FSCC, Shallow, Single Gang Non Metallic (PVC) Box............................................................................... 137.86 65.12 

Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0248  Deep, Single Gang Non Metallic (PVC) Boxes (26 05 33 16-0234) 
. 
. 

 26 05 33 16-0249 EA No Hub, Type FD, Deep, Single Gang Non Metallic (PVC) Box ........................................................................................... 61.70 26.95 
Note: No hubs. 

. 
 26 05 33 16-0250 EA 1/2" Depth, Type FDE, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 60.71 26.95 

Note: One hub. 
. 

 26 05 33 16-0251 EA 3/4" Depth, Type FDE, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 71.68 31.44 
Note: One hub. 

. 
 26 05 33 16-0252 EA 1" Depth, Type FDE, Deep, Single Gang Non Metallic (PVC) Box ....................................................................................... 82.46 38.18 

Note: One hub. 
. 

 26 05 33 16-0253 EA 1/2" Depth, Type FDC, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 80.43 35.93 
Note: Two hubs. 

. 
 26 05 33 16-0254 EA 3/4" Depth, Type FDC, Deep, Single Gang Non Metallic (PVC) Box .................................................................................... 92.08 42.67 

Note: Two hubs. 
. 

 26 05 33 16-0255 EA 1" Depth, Type FDC, Deep, Single Gang Non Metallic (PVC) Box ..................................................................................... 110.54 51.65 
Note: Two hubs. 

XXXXXXX 
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. 
 26 05 33 16-0256  Shallow, Two Gang Non Metallic (PVC) Boxes (26 05 33 16-0234) 
. 
. 

 26 05 33 16-0257 EA 1/2" Depth, Type FSE, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 65.91 29.19 
Note: One hub. 

. 
 26 05 33 16-0258 EA 3/4" Depth, Type FSE, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 75.68 33.69 

Note: One hub. 
. 

 26 05 33 16-0259 EA 1" Depth, Type FSE, Shallow, Two Gang Non Metallic (PVC) Box ....................................................................................... 86.51 40.42 
Note: One hub. 

. 
 26 05 33 16-0260 EA 1/2" Depth, Type FSC, Shallow, Two Gang Non Metallic (PVC) Box ................................................................................... 82.58 38.18 

Note: Two hubs. 
. 

 26 05 33 16-0261 EA 3/4" Depth, Type FSC, Shallow, Two Gang Non Metallic (PVC) Box ................................................................................. 100.43 44.91 
Note: Two hubs. 

. 
 26 05 33 16-0262 EA 1" Depth, Type FSC, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 119.39 53.90 

Note: Two hubs. 
. 

 26 05 33 16-0263 EA 1/2" Depth, Type FSS, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................... 83.89 38.18 
Note: Two hubs. 

. 
 26 05 33 16-0264 EA 3/4" Depth, Type FSS, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................. 104.06 44.91 

Note: Two hubs. 
. 

 26 05 33 16-0265 EA 1" Depth, Type FSS, Shallow, Two Gang Non Metallic (PVC) Box ..................................................................................... 116.48 53.90 
Note: Two hubs. 

. 
 26 05 33 16-0266 EA 1/2" Depth, Type FSCC, Shallow, Two Gang Non Metallic (PVC) Box ............................................................................... 102.93 47.16 

Note: Three hubs. 
. 

 26 05 33 16-0267 EA 3/4" Depth, Type FSCC, Shallow, Two Gang Non Metallic (PVC) Box ............................................................................... 131.08 56.14 
Note: Three hubs. 

. 
 26 05 33 16-0268 EA 1" Depth, Type FSCC, Shallow, Two Gang Non Metallic (PVC) Box .................................................................................. 142.26 67.37 

Note: Three hubs. 

XXXXXXX 
. 
 26 05 33 16-0269  Poke Thru Units (26 05 33 16) 
. 
. 
 26 05 33 16-0270  Surface Poke Thru Units (26 05 33 16-0269) 

Note: Excludes concrete drilling. 
. 
. 

 26 05 33 16-0271 EA Single 20 Amperes, Duplex Receptacle RC3 Power And Communications Poke Thru Unit ............................................... 481.21 48.12 
Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Excludes communication jacks. 
Wiremold RC3ATCAL. 

. 
 26 05 33 16-0272 EA Retrofit Kit Upgrades Existing RC3 Series Power And Communications Poke Thru Unit To Meet Scrub Water 

Requirements .................................................................................................................................................................... 307.87  
Note: Includes 20 Amp duplex receptacle. Tile or carpet with brushed aluminum flange with black nonmetallic 
cover. Wiremold RC3KTCAL. 

. 
 26 05 33 16-0273 EA 20 Amperes, Replacement Duplex Receptacle For RC3 Series Power And Communications Poke Thru Unit .................... 45.84 12.83 

Note: Wiremold RC37REC. 
. 

 26 05 33 16-0274 EA Abandonment Plate For RC3 Series Power And Communications Poke Thru Unit .............................................................. 52.02 6.42 
Note: Wiremold RC3APTCBK. 

. 
 26 05 33 16-0275 EA Four 20 Amperes, Receptacles RC4 Power And Communications Poke Thru Unit............................................................ 543.10 51.33 

Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Excludes communication jacks. 
Wiremold RC4ATCAL. 

. 
 26 05 33 16-0276 EA Retrofit Kit Upgrades Existing RC4 Series Power And Communications Poke Thru Unit To Meet Scrub Water 

Requirements .................................................................................................................................................................... 289.01  
Note: Includes two 20 Amp duplex receptacles. Tile or carpet with brushed aluminum flange with black 
nonmetallic cover. Excludes communication jacks. Wiremold RC4KTCAL. 

. 
 26 05 33 16-0277 EA Two 20 Amperes, Replacement Duplex Receptacles For RC4 Series Power And Communications Poke Thru Unit .......... 77.55 19.25 

Note: Wiremold RC4REC2. 
. 

 26 05 33 16-0278 EA Abandonment Plate For RC4 Series Power And Communications Poke Thru Unit .............................................................. 52.02 6.42 
Note: Wiremold RC4APTCBK. 

. 
 26 05 33 16-0279 EA Abandonment Plug For RC4 Series Power And Communications Poke Thru Unit ............................................................. 149.46 12.83 

Note: Wiremold ABPLUG4. 
. 

 26 05 33 16-0280 EA Four Jack RC9AMD Communications Poke Thru Unit ........................................................................................................ 431.34 44.91 
Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Includes bezels to accept four 
Ortronics TracJack inserts and two Ortronics Series II inserts. Excludes communication jacks. Wiremold 
RC9AMDTCAL. 

. 
 26 05 33 16-0281 EA Abandonment Plate For RC9 Series Communications Poke Thru Unit ................................................................................ 36.88 6.42 

Note: Wiremold RC9APTCBK. 
. 

 26 05 33 16-0282 EA Eight Jack AMD8 Communications Poke Thru Unit ............................................................................................................ 429.43 44.91 
Note: Tile or carpet with brushed aluminum flange with black nonmetallic cover. Includes bezels to accept eight 
Ortronics TracJack inserts and four Ortronics Series II inserts. Excludes communication jacks. Wiremold 
AMD8ATCAL. 

. 
 26 05 33 16-0283 EA Communication Conduit Adapter For Poke Thru Units ......................................................................................................... 50.36 6.42 

Note: Includes two conduit connections for communication systems. Wiremold COM75. 

XXXXXXX 
. 
 26 05 33 16-0284  Recessed Poke Thru Units (26 05 33 16-0269) 

Note: Excludes concrete drilling. 
. 
. 
 26 05 33 16-0285  Evolution 6AT Poke Thru Units (26 05 33 16-0284) 

Note: Excludes concrete drilling. 
. 
. 

 26 05 33 16-0286 EA Recessed Prewired Assembly With Surface Style Cover (Wiremold 6ATCP) .................................................................... 702.35 51.33 
Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0287 EA Recessed Prewired Assembly With Flush Style Cover (Wiremold 6ATP) ........................................................................... 702.43 51.33 

Note: For tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  below 
floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 
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. 
 26 05 33 16-0288 EA Recessed Assembly With Surface Style Cover (Wiremold 6ATC) ...................................................................................... 670.72 51.33 

Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  
below floor surface. Diecast aluminum cover is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0289 EA Recessed Assembly With Flush Style Cover (Wiremold 6AT) ............................................................................................ 670.72 51.33 

Note: For tile, wood or laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  below 
floor surface. Die-cast aluminum cover is available in the following finishes: (BK) painted black, (GY) painted 
gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0290 EA Recessed Prewired Audio/Video Assembly With Surface Style Cover (Wiremold 6ATCPA) .............................................. 702.35 51.33 

Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0291 EA Recessed Prewired Audio/Video Assembly With Flush Style Cover (Wiremold 6ATPA) .................................................... 702.35 51.33 

Note: For tile, wood and laminate floors. For use in 6" diameter cored hole. Devices are recessed 3 1/4"  below 
floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0292 EA Recessed Furniture Feed Assembly With Surface Style Cover (Wiremold 6ATCFF) ......................................................... 643.94 51.33 

Note: For carpet, tile, wood and laminate floors. For use in 6" diameter cored hole. Die-cast aluminum cover 
assembly provides one (1) 3/4" trade size screw plug opening and one (1) concentric 2"-1 1/4" trade size screw 
plug opening and is available in the following finishes: (BK) painted black, (GY) painted gray, (NK) nickel, (BS) 
brass, and (BZ) bronze. 

. 
 26 05 33 16-0293 EA Recessed Assembly With Disposable Plate (Wiremold 6STC) ........................................................................................... 412.34 48.12 

Note: Includes 6" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. No device plates are included. For use with the following cover 
assemblies (purchased separately): 6CTC, 6CT, and 6CFFTC Series. 

. 
 26 05 33 16-0294 EA Recessed Prewired Audio/Video Assembly With Disposable Plate (Wiremold 6STCPAV) ................................................ 440.32 48.12 

Note: Includes 6" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4"  below 
floor surface. No cover assembly is included. For use with the following cover assemblies(purchased separately): 
6CTC and 6CT Series. 

. 
 26 05 33 16-0295 EA Recessed Prewired Assembly With Disposable Plate (Wiremold 6STCP) ......................................................................... 443.09 48.12 

Note: Includes 6" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. For use with the following cover assemblies (purchased 
separately): 6CTC and 6CT Series. 

. 
 26 05 33 16-0296 EA 6" Pre-Pour Poke-Thru Sleeve (Wiremold 6PPS) ............................................................................................................... 132.09 25.67 

Note: Nonmetallic sleeve attaches to structural decking and maintains 6"-6 1/8" diameter cast in core hole. Unit 
includes three (3) attachment legs, two (2) end caps and three (3) thumb screws. 

. 
 26 05 33 16-0297 EA Surface Style Cover Assembly (Wiremold 6CTC) ............................................................................................................... 278.84 12.83 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: black (BK), gray 
(GY), nickel (NK), brass (BS), and bronze (BZ). 6CTC Series cover assemblies designed for use with 6STC, 
6STCP, and 6STCPAV Poke-Thru Stem Assemblies. 

. 
 26 05 33 16-0298 EA Flush Style Cover Assembly (Wiremold 6CT) ..................................................................................................................... 278.84 12.83 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: black (BK), gray 
(GY), nickel (NK), brass (BS), and bronze (BZ). 6CT Series cover assemblies designed for use with 6STC, 
6STCP and 6STCPAV Poke-Thru Stem Assemblies. Includes one (1) 6TS Tile Shim. 

. 
 26 05 33 16-0299 EA Furniture Feed Cover Assembly (Wiremold 6CFFTC) ........................................................................................................ 232.96 12.83 

Note: Surface style, die-cast aluminum cover assembly, with one (1) 3/4" trade size screw plug opening, and one 
(1) concentric 2"-1 1/4" trade size screw plug opening. Cover assembly is available in finishes: black (BK), 
gray(GY), nickel (NK), brass (BS), and bronze (BZ). 6CFFTC Series Cover Assemblies designed for use with 
6STC Poke- Thru Stem Assembly. Includes one (1) 3/4" and one (1) 2" trade size conduit fittings and one (1) 
divider to separate services. 

. 
 26 05 33 16-0300 EA Tile Shim (Wiremold 6TS) ..................................................................................................................................................... 34.44 3.20 

Note: Used for floor coverings greater than 5/16"  The 6TS will allow the top surface of the cover to be flush with 
the finished floor. Includes: two (2) 1/8" thick shims and two (2) 1/16" thick shims. Up to a total of 3/8"  of 
adjustment. 

. 
 26 05 33 16-0301 EA Device Mounting Plate (Wiremold 6AAP) ............................................................................................................................. 19.48 6.42 

Note: Device plate that will accept up to two (2) Extron® Electronics AAP style plates. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0302 EA Device Mounting Plate (Wiremold 6ACT8A) ......................................................................................................................... 21.97 6.42 

Note: Device plate that will accept up to eight (8) ports of communication devices. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0303 EA Device Mounting Plate (Wiremold 6B) .................................................................................................................................. 19.41 6.42 

Note: Device plate used to blank off center compartment, when no devices are used. 
. 

 26 05 33 16-0304 EA Device Mounting Plate (Wiremold 6DEC) ............................................................................................................................. 19.46 6.42 
Note: Device plate that will accept Decorator style devices such as 20A receptacles, GFCIs, 106 adapters or A/V 
devices. For use in the center compartment only. Devices supplied by others. 

. 
 26 05 33 16-0305 EA Device Mounting Plate (Wiremold 6DP) ............................................................................................................................... 19.35 6.42 

Note: Device plate that will accept standard 20A duplex receptacle or duplex Turnlok receptacle. For use in the 
center compartment only. Devices supplied by others. 

. 
 26 05 33 16-0306 EA Device Mounting Plate (Wiremold 6MAAP) .......................................................................................................................... 22.23 6.42 

Note: Device plate that will accept up to six (6) Extron® Electronics MAAP style plates. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0307 EA Device Mounting Plate (Wiremold 6MAAP2A) ...................................................................................................................... 22.03 6.42 

Note: Combination device plate that will accept up to three (3) Extron® Electronics MAAP style plates, and up to 
two (2) ports of communication devices. For use in the center compartment only. Devices supplied by others. 

. 
 26 05 33 16-0308 EA Mosaic Mounting Plate (Wiremold 6MOS) ............................................................................................................................ 22.48 6.42 

Note: Device plate will accept two (2) standard [45mm x 45mm] or one (1) standard [45mm x 90mm] Mosaic style 
device(s). Devices supplied by others. 

. 
 26 05 33 16-0309 EA Device Mounting Plate (Wiremold 6S1) ................................................................................................................................ 19.11 6.42 

Note: Receptacle opening 1 3/8". For 6" poke-thru units only. 
. 

 26 05 33 16-0310 EA Device Mounting Plate (Wiremold 6S2) ................................................................................................................................ 19.13 6.42 
Note: Receptacle opening 1 9/16". For 6" poke-thru units only. 

. 
 26 05 33 16-0311 EA Device Mounting Plate (Wiremold 6SER) ............................................................................................................................. 18.91 6.42 

Note: Device plate that will accept up to four (4) Ortronics® Series II dual modular inserts. For use in the center 
compartment only. Devices supplied by others. 



26
 26 Electrical 

26 05 Common Work Results For Electrical 
26 05 33 Raceway And Boxes For Electrical Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 26 - 268  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 26 05 33 16-0312 EA Device Mounting Plate (Wiremold 6TRAC) ........................................................................................................................... 18.91 6.42 

Note: Device plate that will accept up to eight (8) Ortronics® TracJack devices. For use in the center 
compartment only. Devices supplied by others. 

. 
 26 05 33 16-0313 EA 20 Amperes, Duplex Receptacles (Wiremold 68REC) .......................................................................................................... 42.42 9.62 

Note: Two (2) proprietary 20AMP duplex power receptacles with mounting plates. Designed to fit in either of the 
two side compartments in both the 6ATC and the 8ATC Series Poke-Thru Devices. Receptacle can be wired as a 
standard or isolated ground device. 

. 
 26 05 33 16-0314 EA Device Mounting Plate (Wiremold 68B) ................................................................................................................................ 17.60 6.42 

Note: Blank plate. Used to blank off either of the side compartments when no devices or cabling are to be used. 
. 

 26 05 33 16-0315 EA Device Mounting Plate (Wiremold 68MAAP) ........................................................................................................................ 17.96 6.42 
Note: Device plate that will accept up to two (2) Extron® Electronics MAAP device plates. For use in either of the 
two side compartments only. Not for use in the center compartment. Extron Devices supplied by others. 

. 
 26 05 33 16-0316 EA 20 Amperes, Duplex Receptacles (Wiremold 68REC-25) ................................................................................................... 123.33 11.55 

Note: Two (2) proprietary 20AMP duplex power receptacles with mounting plates and 25' leads. Designed to fit in 
either of the two side compartments in both the 6ATC and the 8ATC Series Poke-Thru Devices. Receptacle can 
be wired as a standard or isolated 

. 
 26 05 33 16-0317 EA Device Mounting Plate (Wiremold 682A) .............................................................................................................................. 21.80 6.42 

Note: Device plate that will accept up to two (2) ports of communication devices. For use in either of the two side 
compartments only. Not for use in the center compartment. Communication devices supplied by others. 

. 
 26 05 33 16-0318 EA Bottom Housing Assembly (Wiremold 5PTHA) ..................................................................................................................... 22.58 6.42 

Note: Half-gang pass through housing assembly. Designed to allow pass through of communication cables when 
no conduit is required. For use on side compartments only. 

. 
 26 05 33 16-0319 EA Bottom Housing Assembly (Wiremold 5BLH) ....................................................................................................................... 23.12 6.42 

Note: Half-gang blank housing assembly. Designed to blank off compartment when no cable pass through is 
required. For use on side compartments only. Includes tunnels for 6" and 8" poke-thru devices. 

. 
 26 05 33 16-0320 EA Bottom Housing Assembly (Wiremold 152CHA) ................................................................................................................... 37.13 12.83 

Note: One and a half-gang 2" trade size conduit housing assembly. Recommended for use with furniture feed 
devices (6ATCFF). Covers the center compartment and one of the side compartments. 

. 
 26 05 33 16-0321 EA Bottom Housing Assembly (Wiremold 575CHA) ................................................................................................................... 43.27 16.04 

Note: Half-gang 3/4" trade size conduit housing assembly. Includes junction box attached to 3/4" trade size 
conduit for electrical power connections. For use on side compartments only. 

. 
 26 05 33 16-0322 EA Bottom Housing Assembly (Wiremold 175CHA) ................................................................................................................... 46.82 16.04 

Note: One-gang 3/4" trade size conduit housing assembly. Includes junction box attached to 3/4" trade size 
conduit for electrical power connections. 

. 
 26 05 33 16-0323 EA Bottom Housing Assembly (Wiremold 1125CHA) ................................................................................................................. 35.93 12.83 

Note: One-gang 1 1/4" trade size conduit housing assembly. 
. 

 26 05 33 16-0324 EA Bottom Housing Assembly (Wiremold 1PTHA) ..................................................................................................................... 22.45 6.42 
Note: One-gang pass through housing assembly. Designed to allow pass through of communication cables when 
no conduit is required. 

. 
 26 05 33 16-0325 EA Bottom Housing Assembly (Wiremold 1BLH) ....................................................................................................................... 22.45 6.42 

Note: One-gang blank housing assembly. Designed to blank off compartment when no cable pass through is 
required. 

. 
 26 05 33 16-0326 EA Bottom Housing Assembly (Wiremold 15FFHA) ................................................................................................................... 23.47 6.42 

Note: One and a half-gang pass through conduit housing assembly. Used for furniture feed applications on the 
center compartment only. Only for use with 6AT Series units. 

. 
 26 05 33 16-0327 EA Bottom Housing Assembly (Wiremold 1BHA) ....................................................................................................................... 24.16 6.42 

Note: One-gang bottom housing assembly. Designed to accept 175CHA, 1125CHA, 1PTHA, and 1BLH plates. 

XXXXXXX 
. 
 26 05 33 16-0328  Evolution 8AT Poke Thru Units (26 05 33 16-0284) 

Note: Excludes concrete drilling. 
. 
. 

 26 05 33 16-0329 EA Recessed Prewired Assembly With Surface Style Cover (Wiremold 8ATCP) .................................................................... 912.77 51.33 
Note: For carpet, tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0330 EA Recessed Prewired Assembly With Flush Style Cover (Wiremold 8ATP) ........................................................................... 870.08 51.33 

Note: For tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" [83mm] 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0331 EA Recessed Prewired Assembly With Flush Style Cover (Wiremold 8AT2P) ......................................................................... 922.44 51.33 

Note: For tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" [83mm] 
below floor surface. Die-cast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0332 EA Recessed Assembly With Surface Style Cover (Wiremold 8ATC) ...................................................................................... 862.05 51.33 

Note: For carpet, tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" 
below floor surface. Diecast aluminum cover assembly is available in the following finishes: (BK) painted black, 
(GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0333 EA Recessed Assembly With Flush Style Cover (Wiremold 8AT) ............................................................................................ 854.43 51.33 

Note: For tile, wood and laminate floors. For use in 8" diameter cored hole. Devices are recessed 3 1/4" below 
floor surface. Diecast aluminum cover assembly is available in the following finishes: (BK) painted black, (GY) 
painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 

. 
 26 05 33 16-0334 EA Recessed Assembly With Disposable Plate (Wiremold 8STC) ........................................................................................... 525.29 48.12 

Note: Includes 8" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. For use with the following cover assemblies (purchased 
separately): 8CTC and 8CT Series. 

. 
 26 05 33 16-0335 EA Recessed Prewired Assembly With Disposable Plate (Wiremold 8STCP) ......................................................................... 585.43 48.12 

Note: Includes 8" core hole poke-thru stem assembly with a disposable plate. Devices are recessed 3 1/4" below 
floor surface. No cover assembly is included. For use with the following cover assemblies (purchased 
separately): 8CTC and 8CT Series. 

. 
 26 05 33 16-0336 EA 8" Pre-Pour Poke-Thru Sleeve (Wiremold 8PPS) ............................................................................................................... 155.56 25.67 

Note: Nonmetallic sleeve attaches to structural decking and maintains 8"-8 1/8" diameter cast in core hole. Unit 
includes three (3) attachment legs, two (2) end caps and three (3) thumb screws. 

. 
 26 05 33 16-0337 EA Surface Style Cover Assembly (Wiremold 8CTC) ............................................................................................................... 300.99 12.83 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: (BK) painted 
black, (GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 8CTC Series Cover Assemblies designed for 
use with 8STC and 8STCP Poke-Thru Stem Assemblies. 
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. 
 26 05 33 16-0338 EA Flush Style Cover Assembly (Wiremold 8CT) ..................................................................................................................... 300.99 12.83 

Note: Die-cast aluminum cover assembly. Cover assembly is available in the following finishes: (BK) painted 
black, (GY) painted gray, (NK) nickel, (BS) brass, and (BZ) bronze. 8CTC Series Cover Assemblies designed for 
use with 8STC and 8STCP Poke-Thru Stem Assemblies. Includes one (1) 8TS Tile Shim. 

. 
 26 05 33 16-0339 EA Tile Shim (Wiremold 8TS) ..................................................................................................................................................... 52.69 3.20 

Note: Used for floor coverings greater than 5/16". The 8TS will allow the top surface of the cover to be flush with 
the finished floor. Includes: two (2) 1/8" thick shims and two (2) 1/16" thick shims. Up to a total of 3/8" [9.5mm] of 
adjustment. 

. 
 26 05 33 16-0340 EA Device Mounting Plate (Wiremold 8B) .................................................................................................................................. 20.02 6.42 

Note: Singlegang device plate used to blank off any one (1) of the three (3) gangs in the center compartment, 
when no devices are used. 

. 
 26 05 33 16-0341 EA Device Mounting Plate (Wiremold 8DP) ............................................................................................................................... 20.11 6.42 

Note: Singlegang device plate that accepts standard 20A duplex receptacle or a duplex Turnlok receptacle. Fits 
in any one (1) of the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0342 EA Device Mounting Plate (Wiremold 8DEC) ............................................................................................................................. 20.22 6.42 

Note: Singlegang device plate that will accept Decorator style devices such as 20A receptacles, GGCIs, 106 
adapters or A/V devices. Fits in any one (1) of the three (3) gangs in the center compartment. Devices supplied 
by others. 

. 
 26 05 33 16-0343 EA Device Mounting Plate (Wiremold 8ACT6A) ......................................................................................................................... 22.89 6.42 

Note: Singlegang device plate that will accept up to six (6) ports of communication devices. Fits in any one (1) of 
the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0344 EA Mosaic Mounting Plate (Wiremold 8MOS) ............................................................................................................................ 26.99 6.42 

Note: Device plate accepts three (3) standard Mosaic devices. Devices supplied by others. 
. 

 26 05 33 16-0345 EA Crestron Double Gang Plate (Wiremold 8CREST) ............................................................................................................... 26.96 6.42 
Note: Device plate accepts Crestron double-gang decorator style devices. 

. 
 26 05 33 16-0346 EA Device Mounting Plate (Wiremold 8S1) ................................................................................................................................ 19.52 6.42 

Note: Receptacle opening 1 3/8". For 8" poke-thru units only. 
. 

 26 05 33 16-0347 EA Device Mounting Plate (Wiremold 8S2) ................................................................................................................................ 19.72 6.42 
Note: Receptacle opening 1 9/16". For 8" poke-thru units only. 

. 
 26 05 33 16-0348 EA Device Mounting Plate (Wiremold 8TRAC) ........................................................................................................................... 19.52 6.42 

Note: Singlegang device plate that will accept up to six (6) Ortronics TracJack devices. Fits in any one (1) of the 
three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0349 EA Device Mounting Plate (Wiremold 8SER) ............................................................................................................................. 19.52 6.42 

Note: Singlegang device plate that will accept up to three (3) Ortronics Series II dual modular inserts. Fits in any 
one (1) of the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0350 EA Device Mounting Plate (Wiremold 8MAAP) .......................................................................................................................... 26.62 6.42 

Note: Singlegang device plate that will accept up to four (4) Extron® Electronics MAAP style plates. Fits in any 
one (1) of the three (3) gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0351 EA Device Mounting Plate (Wiremold 8AAP) ............................................................................................................................. 22.77 6.42 

Note: Twogang device plate that will accept up to four (4) Extron® Electronics AAP style plates. 8AAP takes up 2 
of the 3 gangs in the center compartment. Devices supplied by others. 

. 
 26 05 33 16-0352 EA 8" Divider (Wiremold 8DIV) ................................................................................................................................................... 25.72 6.42 

Note: Divider allows for separation of services when required. 
. 

 26 05 33 16-0353 EA Bottom Housing Assembly (Wiremold 22CHA) ..................................................................................................................... 37.13 12.83 
Note: Two-gang 2" trade size conduit housing assembly. Used on 8AT Series devices. Covers two (2) of the 
three (3) gangs in the center compartment. Only for use with 8AT Series units. 

XXXXXXX 
. 
 26 05 43  Underground Ducts And Raceways For Electrical Systems (26 05) 

Note: Underground utilities and conduits include warning tape. 
. 
. 
 26 05 43 00-0001  Precast Concrete Trenches, One Piece Pedestrian Trench (26 05 43) 

Note: Rated for 200 PSF Pedestrian Weight. Excludes excavation, removal of dirt and sand bedding. 
. 
. 
 26 05 43 00-0002  10" Wide Pedestrian Trench (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0003 LF Base, Solid Bottom 10" Wide x 15" Deep Pedestrian Trench ............................................................................................... 59.43  
. 

 26 05 43 00-0004 LF Base, Open Bottom 10" Wide x 15" Deep Pedestrian Trench .............................................................................................. 57.06  
. 

 26 05 43 00-0005 LF Base, Solid Bottom 10" Wide x 24" Deep Pedestrian Trench ............................................................................................... 82.53  
. 

 26 05 43 00-0006 LF Base, Open Bottom 10" Wide x 24" Deep Pedestrian Trench .............................................................................................. 79.25  
. 

 26 05 43 00-0007 EA End Wall, 10" Wide x 15" Deep Pedestrian Trench .............................................................................................................. 41.93  
. 

 26 05 43 00-0008 EA End Wall, 10" Wide x 24" Deep Pedestrian Trench .............................................................................................................. 50.75  
. 

 26 05 43 00-0009 LF Lid, Concrete, 10" Wide Pedestrian Trench .......................................................................................................................... 39.61  

XXXXXXX 
. 
 26 05 43 00-0010  20" Wide Pedestrian Trench (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0011 LF Base, Solid Bottom 20" Wide x 15" Deep Pedestrian Trench ............................................................................................... 75.96  
. 

 26 05 43 00-0012 LF Base, Open Bottom 20" Wide x 15" Deep Pedestrian Trench .............................................................................................. 71.79  
. 

 26 05 43 00-0013 LF Base, Solid Bottom 20" Wide x 24" Deep Pedestrian Trench ............................................................................................. 103.55  
. 

 26 05 43 00-0014 LF Base, Open Bottom 20" Wide x 24" Deep Pedestrian Trench .............................................................................................. 99.74  
. 

 26 05 43 00-0015 EA End Wall, 20" Wide x 15" Deep Pedestrian Trench .............................................................................................................. 53.17  
. 

 26 05 43 00-0016 EA End Wall, 20" Wide x 24" Deep Pedestrian Trench .............................................................................................................. 77.36  
. 

 26 05 43 00-0017 LF Lid, Concrete, 20" Wide Pedestrian Trench .......................................................................................................................... 49.54  

XXXXXXX 
. 
 26 05 43 00-0018  30" Wide Pedestrian Trench (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0019 LF Base, Solid Bottom 30" Wide x 15" Deep Pedestrian Trench ............................................................................................... 98.66  
. 

 26 05 43 00-0020 LF Base, Open Bottom 30" Wide x 15" Deep Pedestrian Trench ............................................................................................ 113.97  
. 

 26 05 43 00-0021 LF Base, Solid Bottom 30" Wide x 24" Deep Pedestrian Trench ............................................................................................. 123.08  
. 

 26 05 43 00-0022 LF Base, Open Bottom 30" Wide x 24" Deep Pedestrian Trench ............................................................................................ 118.74  
. 

 26 05 43 00-0023 EA End Wall, 30" Wide x 15" Deep Pedestrian Trench .............................................................................................................. 76.78  
. 

 26 05 43 00-0024 EA End Wall, 30" Wide x 24" Deep Pedestrian Trench ............................................................................................................ 102.63  
. 

 26 05 43 00-0025 LF Lid, Concrete, 30" Wide Pedestrian Trench .......................................................................................................................... 61.63  

XXXXXXX 
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. 
 26 05 43 00-0026  40" Wide Pedestrian Trench (26 05 43 00-0001) 
. 
. 

 26 05 43 00-0027 LF Base, Solid Bottom 40" Wide x 15" Deep Pedestrian Trench ............................................................................................. 119.10  
. 

 26 05 43 00-0028 LF Base, Open Bottom 40" Wide x 15" Deep Pedestrian Trench ............................................................................................ 115.16  
. 

 26 05 43 00-0029 LF Base, Solid Bottom 40" Wide x 24" Deep Pedestrian Trench ............................................................................................. 145.68  
. 

 26 05 43 00-0030 LF Base, Open Bottom 40" Wide x 24" Deep Pedestrian Trench ............................................................................................ 140.85  
. 

 26 05 43 00-0031 EA End Wall, 40" Wide x 15" Deep Pedestrian Trench .............................................................................................................. 98.28  
. 

 26 05 43 00-0032 EA End Wall, 40" Wide x 24" Deep Pedestrian Trench ............................................................................................................ 131.24  
. 

 26 05 43 00-0033 LF Lid, Concrete, 40" Wide Pedestrian Trench .......................................................................................................................... 73.20  

XXXXXXX 
. 
 26 05 43 00-0034  Precast Concrete Trenches, One Piece Medium Vehicle Trench (26 05 43) 

Note: Rated for 7000 lbs Gross Vehicle Weight. Excludes excavation, removal of dirt and sand bedding. 
. 
. 
 26 05 43 00-0035  10" Wide Medium Vehicle Trench (26 05 43 00-0034) 
. 
. 

 26 05 43 00-0036 LF Base, Solid Bottom 10" Wide x 15" Deep Medium Vehicle Trench ....................................................................................... 71.03  
. 

 26 05 43 00-0037 LF Base, Open Bottom 10" Wide x 15" Deep Medium Vehicle Trench ...................................................................................... 67.96  
. 

 26 05 43 00-0038 LF Base, Solid Bottom 10" Wide x 24" Deep Medium Vehicle Trench ....................................................................................... 98.62  
. 

 26 05 43 00-0039 LF Base Open Bottom 10" Wide x 24" Deep Medium Vehicle Trench ....................................................................................... 94.38  
. 

 26 05 43 00-0040 EA End Wall, 10" Wide x 15" Deep Medium Vehicle Trench ...................................................................................................... 48.37  
. 

 26 05 43 00-0041 EA End Wall, 10" Wide x 24" Deep Medium Vehicle Trench ...................................................................................................... 57.51  
. 

 26 05 43 00-0042 LF Lid, Concrete 10" Wide Medium Vehicle Trench ................................................................................................................... 47.34  
. 

 26 05 43 00-0043 LF Lid, Galvanized Steel 10" Wide Medium Vehicle Trench .................................................................................................... 197.52  

XXXXXXX 
. 
 26 05 43 00-0044  20" Wide Medium Vehicle Trench (26 05 43 00-0034) 
. 
. 

 26 05 43 00-0045 LF Base, Solid Bottom 20" Wide x 15" Deep Medium Vehicle Trench ....................................................................................... 90.13  
. 

 26 05 43 00-0046 LF Base, Open Bottom 20" Wide x 15" Deep Medium Vehicle Trench ...................................................................................... 84.73  
. 

 26 05 43 00-0047 LF Base, Solid Bottom 20" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 122.22  
. 

 26 05 43 00-0048 LF Base Open Bottom 20" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 117.30  
. 

 26 05 43 00-0049 EA End Wall, 20" Wide x 15" Deep Medium Vehicle Trench ...................................................................................................... 60.63  
. 

 26 05 43 00-0050 EA End Wall, 20" Wide x 24" Deep Medium Vehicle Trench ...................................................................................................... 88.33  
. 

 26 05 43 00-0051 LF Lid, Concrete 20" Wide Medium Vehicle Trench ................................................................................................................... 59.21  
. 

 26 05 43 00-0052 LF Lid, Galvanized Steel 20" Wide Medium Vehicle Trench .................................................................................................... 261.75  

XXXXXXX 
. 
 26 05 43 00-0053  30" Wide Medium Vehicle Trench (26 05 43 00-0034) 
. 
. 

 26 05 43 00-0054 LF Base, Solid Bottom 30" Wide x 15" Deep Medium Vehicle Trench ....................................................................................... 94.36  
. 

 26 05 43 00-0055 LF Base, Open Bottom 30" Wide x 15" Deep Medium Vehicle Trench .................................................................................... 110.98  
. 

 26 05 43 00-0056 LF Base, Solid Bottom 30" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 144.33  
. 

 26 05 43 00-0057 LF Base Open Bottom 30" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 138.72  
. 

 26 05 43 00-0058 EA End Wall, 30" Wide x 15" Deep Medium Vehicle Trench ...................................................................................................... 87.07  
. 

 26 05 43 00-0059 EA End Wall, 30" Wide x 24" Deep Medium Vehicle Trench .................................................................................................... 117.86  
. 

 26 05 43 00-0060 LF Lid, Concrete 30" Wide Medium Vehicle Trench ................................................................................................................... 73.88  
. 

 26 05 43 00-0061 LF Lid, Galvanized Steel 30" Wide Medium Vehicle Trench .................................................................................................... 326.60  

XXXXXXX 
. 
 26 05 43 00-0062  40" Wide Medium Vehicle Trench (26 05 43 00-0034) 
. 
. 

 26 05 43 00-0063 LF Base, Solid Bottom 40" Wide x 15" Deep Medium Vehicle Trench ..................................................................................... 138.42  
. 

 26 05 43 00-0064 LF Base, Open Bottom 40" Wide x 15" Deep Medium Vehicle Trench .................................................................................... 133.32  
. 

 26 05 43 00-0065 LF Base, Solid Bottom 40" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 169.37  
. 

 26 05 43 00-0066 LF Base Open Bottom 40" Wide x 24" Deep Medium Vehicle Trench ..................................................................................... 163.12  
. 

 26 05 43 00-0067 EA End Wall, 40" Wide x 15" Deep Medium Vehicle Trench .................................................................................................... 111.47  
. 

 26 05 43 00-0068 EA End Wall, 40" Wide x 24" Deep Medium Vehicle Trench .................................................................................................... 150.70  
. 

 26 05 43 00-0069 LF Lid, Concrete 40" Wide Medium Vehicle Trench ................................................................................................................... 87.37  
. 

 26 05 43 00-0070 LF Lid, Galvanized Steel 40" Wide Medium Vehicle Trench .................................................................................................... 443.60  

XXXXXXX 
. 
 26 05 43 00-0071  Precast Concrete Trenches, One Piece H20 Road Crossing Trench (26 05 43) 

Note: H20 Rated for 32000 lbs Gross Vehicle Weight. Excludes excavation, removal of dirt and sand bedding. 
. 
. 
 26 05 43 00-0072  10" Wide H20 Road Crossing Trench (26 05 43 00-0071) 
. 
. 

 26 05 43 00-0073 LF Base, Solid Bottom for Concrete Lid, 10" Wide x 16" Deep Road Crossing Trench ........................................................... 147.51  
. 

 26 05 43 00-0074 LF Base, Open Bottom for Concrete Lid, 10" Wide x 16" Deep Road Crossing Trench........................................................... 140.64  
. 

 26 05 43 00-0075 LF Base, Solid Bottom for Concrete Lid, 10" Wide x 24" Deep Road Crossing Trench ........................................................... 185.01  
. 

 26 05 43 00-0076 LF Base, Open Bottom for Concrete Lid, 10" Wide x 24" Deep Road Crossing Trench........................................................... 176.34  
. 

 26 05 43 00-0077 LF Base, Solid Bottom for Galvanized Steel Lid, 10" Wide x 16" Deep Road Crossing Trench ............................................... 141.85  
. 

 26 05 43 00-0078 LF Base, Open Bottom for Galvanized Steel Lid, 10" Wide x 16" Deep Road Crossing Trench .............................................. 135.30  
. 

 26 05 43 00-0079 LF Base, Solid Bottom for Galvanized Steel Lid, 10" Wide x 24" Deep Road Crossing Trench ............................................... 179.34  
. 

 26 05 43 00-0080 LF Base, Open Bottom for Galvanized Steel Lid, 10" Wide x 24" Deep Road Crossing Trench .............................................. 171.02  
. 

 26 05 43 00-0081 EA End Wall for Concrete Lid, 10" Wide x 16" Deep Road Crossing Trench ............................................................................. 99.35  
. 

 26 05 43 00-0082 EA End Wall for Concrete Lid, 10" Wide x 24" Deep Road Crossing Trench ........................................................................... 134.66  
. 

 26 05 43 00-0083 EA End Wall for Galvanized Steel Lid, 10" Wide x 16" Deep Road Crossing Trench ................................................................. 90.36  
. 

 26 05 43 00-0084 EA End Wall for Galvanized Steel Lid, 10" Wide x 24" Deep Road Crossing Trench ............................................................... 125.48  
. 

 26 05 43 00-0085 LF Lid, Concrete 10" Wide Road Crossing Trench .................................................................................................................... 69.16  
. 

 26 05 43 00-0086 LF Lid, Galvanized Steel 10" Wide Road Crossing Trench ...................................................................................................... 214.12  

XXXXXXX 
. 
 26 05 43 00-0087  20" Wide H20 Road Crossing Trench (26 05 43 00-0071) 
. 
. 

 26 05 43 00-0088 LF Base, Solid Bottom for Concrete Lid, 20" Wide x 16" Deep Road Crossing Trench ........................................................... 158.11  
. 

 26 05 43 00-0089 LF Base, Open Bottom for Concrete Lid, 20" Wide x 16" Deep Road Crossing Trench........................................................... 151.06  
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. 
 26 05 43 00-0090 LF Base, Solid Bottom for Concrete Lid, 20" Wide x 24" Deep Road Crossing Trench ........................................................... 210.03  

. 
 26 05 43 00-0091 LF Base, Open Bottom for Concrete Lid, 20" Wide x 24" Deep Road Crossing Trench .......................................................... 200.60  

. 
 26 05 43 00-0092 LF Base, Solid Bottom for Galvanized Steel Lid, 20" Wide x 16" Deep Road Crossing Trench ............................................... 158.11  

. 
 26 05 43 00-0093 LF Base, Open Bottom for Galvanized Steel Lid, 20" Wide x 16" Deep Road Crossing Trench .............................................. 151.06  

. 
 26 05 43 00-0094 LF Base, Solid Bottom for Galvanized Steel Lid, 20" Wide x 24" Deep Road Crossing Trench ............................................... 204.37  

. 
 26 05 43 00-0095 LF Base, Open Bottom for Galvanized Steel Lid, 20" Wide x 24" Deep Road Crossing Trench .............................................. 195.29  

. 
 26 05 43 00-0096 EA End Wall for Concrete Lid, 20" Wide x 16" Deep Road Crossing Trench ........................................................................... 141.69  

. 
 26 05 43 00-0097 EA End Wall for Concrete Lid, 20" Wide x 24" Deep Road Crossing Trench ........................................................................... 193.41  

. 
 26 05 43 00-0098 EA End Wall for Galvanized Steel Lid, 20" Wide x 16" Deep Road Crossing Trench ............................................................... 128.60  

. 
 26 05 43 00-0099 EA End Wall for Galvanized Steel Lid, 20" Wide x 24" Deep Road Crossing Trench ............................................................... 180.33  

. 
 26 05 43 00-0100 LF Lid, Concrete 20" Wide Road Crossing Trench .................................................................................................................... 77.61  

. 
 26 05 43 00-0101 LF Lid, Galvanized Steel 20" Wide Road Crossing Trench ...................................................................................................... 317.02  

XXXXXXX 
. 
 26 05 43 00-0102  30" Wide H20 Road Crossing Trench (26 05 43 00-0071) 
. 
. 

 26 05 43 00-0103 LF Base, Solid Bottom for Concrete Lid, 30" Wide x 16" Deep Road Crossing Trench ........................................................... 189.05  
. 

 26 05 43 00-0104 LF Base, Open Bottom for Concrete Lid, 30" Wide x 16" Deep Road Crossing Trench .......................................................... 180.98  
. 

 26 05 43 00-0105 LF Base, Solid Bottom for Concrete Lid, 30" Wide x 24" Deep Road Crossing Trench ........................................................... 233.55  
. 

 26 05 43 00-0106 LF Base, Open Bottom for Concrete Lid, 30" Wide x 24" Deep Road Crossing Trench .......................................................... 223.53  
. 

 26 05 43 00-0107 LF Base, Solid Bottom for Galvanized Steel Lid, 30" Wide x 16" Deep Road Crossing Trench ............................................... 183.38  
. 

 26 05 43 00-0108 LF Base, Open Bottom for Galvanized Steel Lid, 30" Wide x 16" Deep Road Crossing Trench .............................................. 175.65  
. 

 26 05 43 00-0109 LF Base, Solid Bottom for Galvanized Steel Lid, 30" Wide x 24" Deep Road Crossing Trench ............................................... 227.88  
. 

 26 05 43 00-0110 LF Base, Open Bottom for Galvanized Steel Lid, 30" Wide x 24" Deep Road Crossing Trench .............................................. 218.02  
. 

 26 05 43 00-0111 EA End Wall for Concrete Lid, 30" Wide x 16" Deep Road Crossing Trench ........................................................................... 190.20  
. 

 26 05 43 00-0112 EA End Wall for Concrete Lid, 30" Wide x 24" Deep Road Crossing Trench ........................................................................... 250.68  
. 

 26 05 43 00-0113 EA End Wall for Galvanized Steel Lid, 30" Wide x 16" Deep Road Crossing Trench ............................................................... 173.01  
. 

 26 05 43 00-0114 EA End Wall for Galvanized Steel Lid, 30" Wide x 24" Deep Road Crossing Trench ............................................................... 233.49  
. 

 26 05 43 00-0115 LF Lid, Concrete 30" Wide Road Crossing Trench .................................................................................................................... 97.94  
. 

 26 05 43 00-0116 LF Lid, Galvanized Steel 30" Wide Road Crossing Trench ...................................................................................................... 397.37  

XXXXXXX 
. 
 26 05 43 00-0117  40" Wide H20 Road Crossing Trench (26 05 43 00-0071) 
. 
. 

 26 05 43 00-0118 LF Base, Solid Bottom for Concrete Lid, 40" Wide x 16" Deep Road Crossing Trench ........................................................... 210.65  
. 

 26 05 43 00-0119 LF Base, Open Bottom for Concrete Lid, 40" Wide x 16" Deep Road Crossing Trench .......................................................... 201.98  
. 

 26 05 43 00-0120 LF Base, Solid Bottom for Concrete Lid, 40" Wide x 24" Deep Road Crossing Trench ........................................................... 259.16  
. 

 26 05 43 00-0121 LF Base, Open Bottom for Concrete Lid, 40" Wide x 24" Deep Road Crossing Trench .......................................................... 248.28  
. 

 26 05 43 00-0122 LF Base, Solid Bottom for Galvanized Steel Lid, 40" Wide x 16" Deep Road Crossing Trench ............................................... 204.98  
. 

 26 05 43 00-0123 LF Base, Open Bottom for Galvanized Steel Lid, 40" Wide x 16" Deep Road Crossing Trench .............................................. 196.66  
. 

 26 05 43 00-0124 LF Base, Solid Bottom for Galvanized Steel Lid, 40" Wide x 24" Deep Road Crossing Trench ............................................... 253.49  
. 

 26 05 43 00-0125 LF Base, Open Bottom for Galvanized Steel Lid, 40" Wide x 24" Deep Road Crossing Trench .............................................. 242.94  
. 

 26 05 43 00-0126 EA End Wall for Concrete Lid, 40" Wide x 16" Deep Road Crossing Trench ........................................................................... 236.47  
. 

 26 05 43 00-0127 EA End Wall for Concrete Lid, 40" Wide x 24" Deep Road Crossing Trench ........................................................................... 311.44  
. 

 26 05 43 00-0128 EA End Wall for Galvanized Steel Lid, 40" Wide x 16" Deep Road Crossing Trench ............................................................... 215.38  
. 

 26 05 43 00-0129 EA End Wall for Galvanized Steel Lid, 40" Wide x 24" Deep Road Crossing Trench ............................................................... 290.35  
. 

 26 05 43 00-0130 LF Lid, Concrete 40" Wide Road Crossing Trench .................................................................................................................. 118.52  
. 

 26 05 43 00-0131 LF Lid, Galvanized Steel 40" Wide Road Crossing Trench ...................................................................................................... 539.89  

XXXXXXX 
. 
 26 05 43 00-0132  Duct Bank (26 05 43) 

Note: Installation of single or multiple configuration underground utility raceways to have 3" concrete leveling base 
and encased in concrete envelope. Based on 100' run, minimum 30" bury depth. Labor units include material 
handling, unloading at job site, layout of job, measuring, cutting and fabrication, installation in trench using the 
appropriate supports, cleaning to remove any obstructions and installation of nylon pull string. Excludes trenching, 
concrete, backfilling, grading and seeding. Duct Banks are to be installed according to the appropriate sections of 
the accompanying specifications. Individual rows to be stacked for larger duct bank configurations. 

. 

. 
 26 05 43 00-0133  Rigid Galvanized Steel Conduit, Galvanized Rigid Conduit (GRC) Or Rigid 

Galvanized Steel (RGS), Duct Bank (26 05 43 00-0132) 
Note: Includes appropriate spacers and fittings. 

. 

. 
 26 05 43 00-0134 LF 2 At 2", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 26.54  

. 
 26 05 43 00-0135 LF 4 At 2", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 53.11  

. 
 26 05 43 00-0136 LF 2 At 3", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 53.57  

. 
 26 05 43 00-0137 LF 4 At 3", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 107.41  

. 
 26 05 43 00-0138 LF 2 At 4", Rigid Galvanized Conduit Duct Bank ....................................................................................................................... 78.61  

. 
 26 05 43 00-0139 LF 4 At 4", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 158.39  

. 
 26 05 43 00-0140 LF 6 At 4", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 238.92  

. 
 26 05 43 00-0141 LF 2 At 5", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 140.32  

. 
 26 05 43 00-0142 LF 4 At 5", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 279.48  

. 
 26 05 43 00-0143 LF 6 At 5", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 433.44  

. 
 26 05 43 00-0144 LF 2 At 6", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 200.17  

. 
 26 05 43 00-0145 LF 4 At 6", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 401.66  

. 
 26 05 43 00-0146 LF 6 At 6", Rigid Galvanized Conduit Duct Bank ..................................................................................................................... 595.40  

XXXXXXX 
. 
 26 05 43 00-0147  Polyvinyl Chloride (PVC), Type EB Duct Bank System (26 05 43 00-0132) 

Note: Includes appropriate spacers and fittings. 
. 
. 

 26 05 43 00-0148 LF 1 At 2", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................... 8.00  
. 

 26 05 43 00-0149 LF 2 At 2", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 17.63  
. 

 26 05 43 00-0150 LF 4 At 2", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 33.79  
. 

 26 05 43 00-0151 LF 1 At 3", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 10.57  
. 

 26 05 43 00-0152 LF 2 At 3", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 21.10  
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. 
 26 05 43 00-0153 LF 4 At 3", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 42.89  

. 
 26 05 43 00-0154 LF 1 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 14.02  

. 
 26 05 43 00-0155 LF 2 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 28.05  

. 
 26 05 43 00-0156 LF 4 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 56.16  

. 
 26 05 43 00-0157 LF 6 At 4", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 84.21  

. 
 26 05 43 00-0158 LF 1 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 17.55  

. 
 26 05 43 00-0159 LF 2 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 35.07  

. 
 26 05 43 00-0160 LF 4 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 67.78  

. 
 26 05 43 00-0161 LF 6 At 5", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 95.79  

. 
 26 05 43 00-0162 LF 1 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 31.56  

. 
 26 05 43 00-0163 LF 2 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 47.35  

. 
 26 05 43 00-0164 LF 4 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ............................................................................................. 94.93  

. 
 26 05 43 00-0165 LF 6 At 6", Duplex Polyvinyl Chloride (PVC), Type EB Duct Bank ........................................................................................... 154.15  

XXXXXXX 
. 
 26 05 43 00-0166  Polyvinyl Chloride (PVC), Type DB Duct Bank System (26 05 43 00-0132) 

Note: Includes appropriate spacers and fittings. 
. 
. 

 26 05 43 00-0167 LF 1 At 2", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................... 8.87  
. 

 26 05 43 00-0168 LF 2 At 2", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 19.47  
. 

 26 05 43 00-0169 LF 4 At 2", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 37.20  
. 

 26 05 43 00-0170 LF 1 At 3", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 10.94  
. 

 26 05 43 00-0171 LF 2 At 3", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 21.84  
. 

 26 05 43 00-0172 LF 4 At 3", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 43.56  
. 

 26 05 43 00-0173 LF 1 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 14.29  
. 

 26 05 43 00-0174 LF 2 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 28.60  
. 

 26 05 43 00-0175 LF 4 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 57.25  
. 

 26 05 43 00-0176 LF 6 At 4", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 85.84  
. 

 26 05 43 00-0177 LF 1 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 17.96  
. 

 26 05 43 00-0178 LF 2 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 35.89  
. 

 26 05 43 00-0179 LF 4 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 69.42  
. 

 26 05 43 00-0180 LF 6 At 5", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 98.26  
. 

 26 05 43 00-0181 LF 1 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 32.13  
. 

 26 05 43 00-0182 LF 2 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 48.53  
. 

 26 05 43 00-0183 LF 4 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ............................................................................................. 97.29  
. 

 26 05 43 00-0184 LF 6 At 6", Duplex Polyvinyl Chloride (PVC), Type DB Duct Bank ........................................................................................... 157.69  

XXXXXXX 
. 
 26 05 43 00-0185  Male Or Female Adapters (26 05 43 00-0132) 
. 
. 

 26 05 43 00-0186 EA 2" Adapter ............................................................................................................................................................................. 42.91  
. 

 26 05 43 00-0187 EA 3" Adapter ............................................................................................................................................................................. 60.08  
. 

 26 05 43 00-0188 EA 4" Adapter ............................................................................................................................................................................. 76.99  
. 

 26 05 43 00-0189 EA 5" Adapter ........................................................................................................................................................................... 112.34  
. 

 26 05 43 00-0190 EA 6" Adapter ........................................................................................................................................................................... 140.20  

XXXXXXX 
. 
 26 05 46  Utility Poles for Electrical Systems (26 05) 
. 
. 
 26 05 46 00-0001  Wood Poles (26 05 46) 
. 
. 
 26 05 46 00-0002  Wood Pole, Class 3, Penta-Treated To 8 LB Retention (26 05 46 00-0001) 

Note: Machine dig and set. 
. 
. 

 26 05 46 00-0003 EA 25' Treated Wood Pole, Class 3, Machine Dig And Set ...................................................................................................... 921.16 316.52 
    For Class 1 Pole, Add  100.80 
    For Class 2 Pole, Add  57.60 
    For Class 4 Pole, Deduct  -28.80 
    For Class 5 Pole, Deduct  -86.40 
    For Class 6 Pole, Deduct  -115.20 

. 
 26 05 46 00-0004 EA 30' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,093.42 351.18 

    For Class 1 Pole, Add  136.85 
    For Class 2 Pole, Add  78.20 
    For Class 4 Pole, Deduct  -39.10 
    For Class 5 Pole, Deduct  -117.30 
    For Class 6 Pole, Deduct  -156.40 

. 
 26 05 46 00-0005 EA 35' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,420.51 464.47 

    For Class 1 Pole, Add  172.09 
    For Class 2 Pole, Add  98.34 
    For Class 4 Pole, Deduct  -49.17 
    For Class 5 Pole, Deduct  -147.51 
    For Class 6 Pole, Deduct  -196.68 

. 
 26 05 46 00-0006 EA 40' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,618.74 510.86 

    For Class 1 Pole, Add  208.97 
    For Class 2 Pole, Add  119.41 
    For Class 4 Pole, Deduct  -59.71 
    For Class 5 Pole, Deduct  -179.12 
    For Class 6 Pole, Deduct  -238.82 

. 
 26 05 46 00-0007 EA 45' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 1,845.20 568.99 

    For Class 1 Pole, Add  247.49 
    For Class 2 Pole, Add  141.42 
    For Class 4 Pole, Deduct  -70.71 
    For Class 5 Pole, Deduct  -212.13 
    For Class 6 Pole, Deduct  -282.84 
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. 
 26 05 46 00-0008 EA 50' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 2,096.60 638.58 

    For Class 1 Pole, Add  286.82 
    For Class 2 Pole, Add  163.90 
    For Class 4 Pole, Deduct  -81.95 
    For Class 5 Pole, Deduct  -245.84 
    For Class 6 Pole, Deduct  -327.79 

. 
 26 05 46 00-0009 EA 55' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 2,341.39 702.37 

    For Class 1 Pole, Add  327.79 
    For Class 2 Pole, Add  187.31 
    For Class 4 Pole, Deduct  -93.66 
    For Class 5 Pole, Deduct  -280.97 
    For Class 6 Pole, Deduct  -374.62 

. 
 26 05 46 00-0010 EA 60' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 2,612.51 772.37 

    For Class 1 Pole, Add  373.68 
    For Class 2 Pole, Add  213.53 
    For Class 4 Pole, Deduct  -106.77 
    For Class 5 Pole, Deduct  -320.30 
    For Class 6 Pole, Deduct  -427.07 

. 
 26 05 46 00-0011 EA 65' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 4,143.78 841.82 

    For Class 1 Pole, Add  861.03 
    For Class 2 Pole, Add  492.02 
    For Class 4 Pole, Deduct  -246.01 
    For Class 5 Pole, Deduct  -738.03 
    For Class 6 Pole, Deduct  -984.04 

. 
 26 05 46 00-0012 EA 70' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 4,541.32 895.50 

    For Class 1 Pole, Add  962.60 
    For Class 2 Pole, Add  550.06 
    For Class 4 Pole, Deduct  -275.03 
    For Class 5 Pole, Deduct  -825.09 
    For Class 6 Pole, Deduct  -1,100.12 

. 
 26 05 46 00-0013 EA 75' Treated Wood Pole, Class 3, Machine Dig And Set ................................................................................................... 4,983.14 956.45 

    For Class 1 Pole, Add  1,074.56 
    For Class 2 Pole, Add  614.03 
    For Class 4 Pole, Deduct  -307.02 
    For Class 5 Pole, Deduct  -921.05 
    For Class 6 Pole, Deduct  -1,228.07 

XXXXXXX 
. 
 26 05 46 00-0014  Steel Service Poles Distribution (26 05 46) 

Note: Direct embedded, bearing plate on base end, pole cap on top end, grounding nut, galvanized finish. 
. 
. 
 26 05 46 00-0015  Removal And Relocation Of Steel Service Poles (26 05 46 00-0014) 
. 
. 

 26 05 46 00-0016 LF Removal And Relocation Of Steel Service Poles With Arms Up To 60' ................................................................................ 47.20  

XXXXXXX 
. 
 26 05 46 00-0017  Special Steel Bases For Poles (26 05 46 00-0014) 
. 
. 

 26 05 46 00-0018 EA  Spin-In Steel Base For Poles .............................................................................................................................................. 223.17  
. 

 26 05 46 00-0019 EA  Series 3, 25' Pole And less ................................................................................................................................................. 241.80 67.44 
. 

 26 05 46 00-0020 EA  Series 4, 40' Pole And less ................................................................................................................................................. 285.79 77.55 
. 

 26 05 46 00-0021 EA  Series 5, 50' Pole And less ................................................................................................................................................. 323.05 84.29 

XXXXXXX 
. 
 26 05 53  Identification for Electrical Systems (26 05) 
. 
. 
 26 05 53 00-0001  Conduit Markers Pressure-Sensitive (26 05 53) 

Note: Stick-on, includes arrow tape. 
. 
. 

 26 05 53 00-0002 EA 1/2" Outside Diameter Pressure Sensitive Marker Stick-on .................................................................................................. 12.89  
. 

 26 05 53 00-0003 EA 3/4" Outside Diameter Pressure Sensitive Marker Stick-on .................................................................................................. 13.53  
. 

 26 05 53 00-0004 EA 1" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 14.82  
. 

 26 05 53 00-0005 EA 1-1/4" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 15.07  
. 

 26 05 53 00-0006 EA 1-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 15.32  
. 

 26 05 53 00-0007 EA 2" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 15.72  
. 

 26 05 53 00-0008 EA 2-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 17.56  
. 

 26 05 53 00-0009 EA 3" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 18.07  
. 

 26 05 53 00-0010 EA 3-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 18.46  
. 

 26 05 53 00-0011 EA 4" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 18.85  
. 

 26 05 53 00-0012 EA 4-1/2" Outside Diameter Pressure Sensitive Marker Stick-on ............................................................................................... 19.65  
. 

 26 05 53 00-0013 EA 5" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 20.51  
. 

 26 05 53 00-0014 EA 6" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 21.27  
. 

 26 05 53 00-0015 EA 7" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 22.03  
. 

 26 05 53 00-0016 EA 8" Outside Diameter Pressure Sensitive Marker Stick-on ..................................................................................................... 23.63  
. 

 26 05 53 00-0017 EA 10" Outside Diameter Pressure Sensitive Marker Stick-on ................................................................................................... 25.04  

XXXXXXX 
. 
 26 05 53 00-0018  Labeling Electrical Wires (26 05 53) 

Note: Self-adhesive vinly coated white cloth 
. 
. 

 26 05 53 00-0019 EA  Labeling Wire .......................................................................................................................................................................... 3.92  

XXXXXXX 
. 
 26 05 83  Wiring Connections (26 05) 
. 
. 
 26 05 83 00-0001  Tape Wrapped Compression Connectors (26 05 83) 
. 
. 

 26 05 83 00-0002 EA #6 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 16.14 5.78 
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. 
 26 05 83 00-0003 EA #4 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ..................................................................... 17.60 6.42 

. 
 26 05 83 00-0004 EA #2 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ..................................................................... 18.89 7.06 

. 
 26 05 83 00-0005 EA 1/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 21.65 7.70 

. 
 26 05 83 00-0006 EA 2/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 23.31 8.34 

. 
 26 05 83 00-0007 EA 3/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 25.76 8.98 

. 
 26 05 83 00-0008 EA 4/0 AWG Compression Connection, Tape Wrapped Low Voltage, To 600 Volt .................................................................... 27.58 9.62 

. 
 26 05 83 00-0009 EA 250 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 29.98 10.26 

. 
 26 05 83 00-0010 EA 300 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 33.21 11.55 

. 
 26 05 83 00-0011 EA 350 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 34.89 12.19 

. 
 26 05 83 00-0012 EA 400 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 38.48 12.83 

. 
 26 05 83 00-0013 EA 500 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 41.65 13.47 

. 
 26 05 83 00-0014 EA 750 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................... 46.40 14.76 

. 
 26 05 83 00-0015 EA 1,000 MCM Compression Connection, Tape Wrapped Low Voltage, To 600 Volt ................................................................ 53.64 16.68 

XXXXXXX 
. 
 26 05 83 00-0016  One Hole Compression Lugs (26 05 83) 
. 
. 

 26 05 83 00-0017 EA #22-18 AWG Low Voltage (To 600 Volt) One Hole Compression Lug .................................................................................. 21.81 16.68 
. 

 26 05 83 00-0018 EA  #16-14 AWG Low Voltage (To 600 Volt) One Hole Compression Lug .................................................................................. 21.93 16.68 
. 

 26 05 83 00-0019 EA  #12-10 AWG Low Voltage (To 600 Volt) One Hole Compression Lug .................................................................................. 24.79 17.97 
. 

 26 05 83 00-0020 EA  #8 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ......................................................................................... 30.36 19.89 
. 

 26 05 83 00-0021 EA  #6 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ......................................................................................... 42.82 25.67 
. 

 26 05 83 00-0022 EA  #4 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ......................................................................................... 50.36 25.67 
. 

 26 05 83 00-0023 EA  #2 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ......................................................................................... 57.94 25.67 
. 

 26 05 83 00-0024 EA  1/0 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ........................................................................................ 71.55 38.50 
. 

 26 05 83 00-0025 EA  2/0 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ........................................................................................ 84.02 38.50 
. 

 26 05 83 00-0026 EA  3/0 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ........................................................................................ 98.38 38.50 
. 

 26 05 83 00-0027 EA  4/0 AWG Low Voltage (To 600 Volt) One Hole Compression Lug ...................................................................................... 118.70 51.33 
. 

 26 05 83 00-0028 EA  250 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 140.80 77.00 
. 

 26 05 83 00-0029 EA  300 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 161.05 77.00 
. 

 26 05 83 00-0030 EA  350 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 173.15 77.00 
. 

 26 05 83 00-0031 EA  400 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 188.41 89.83 
. 

 26 05 83 00-0032 EA  500 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 205.89 89.83 
. 

 26 05 83 00-0033 EA 750 MCM Low Voltage (To 600 Volt) One Hole Compression Lug ..................................................................................... 223.85 102.66 
. 

 26 05 83 00-0034 EA 1,000 MCM Compression Lugs, 1 Hole, Low Voltage, To 600 Volt .................................................................................... 262.17 115.50 

XXXXXXX 
. 
 26 05 83 00-0035  Two Hole Compression Lugs (26 05 83) 
. 
. 

 26 05 83 00-0036 EA #8 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ......................................................................................... 44.36 21.81 
. 

 26 05 83 00-0037 EA #6 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ......................................................................................... 47.54 23.22 
. 

 26 05 83 00-0038 EA #4 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ......................................................................................... 50.21 23.22 
. 

 26 05 83 00-0039 EA #2 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ......................................................................................... 57.77 26.69 
. 

 26 05 83 00-0040 EA 1/0 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ........................................................................................ 71.37 33.37 
. 

 26 05 83 00-0041 EA 2/0 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ........................................................................................ 83.84 39.66 
. 

 26 05 83 00-0042 EA 3/0 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ........................................................................................ 98.18 46.46 
. 

 26 05 83 00-0043 EA 4/0 AWG Low Voltage (To 600 Volt) Two Hole Compression Lug ...................................................................................... 118.47 56.33 
. 

 26 05 83 00-0044 EA 250 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 140.53 66.86 
. 

 26 05 83 00-0045 EA 300 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 160.74 76.35 
. 

 26 05 83 00-0046 EA 350 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 172.83 82.26 
. 

 26 05 83 00-0047 EA 400 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 188.02 89.06 
. 

 26 05 83 00-0048 EA 500 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 205.45 97.27 
. 

 26 05 83 00-0049 EA 750 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug ..................................................................................... 224.25 105.48 
. 

 26 05 83 00-0050 EA 1,000 MCM Low Voltage (To 600 Volt) Two Hole Compression Lug .................................................................................. 276.65 128.33 

XXXXXXX 
. 
 26 05 83 00-0051  Tape Wrapped Split Bolt Connectors (26 05 83) 
. 
. 

 26 05 83 00-0052 EA #8 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt.................................................................................... 66.82 51.33 
. 

 26 05 83 00-0053 EA #6 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt.................................................................................... 73.48 55.18 
. 

 26 05 83 00-0054 EA #4 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt.................................................................................... 83.73 57.74 
. 

 26 05 83 00-0055 EA #2 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt.................................................................................... 96.93 64.16 
. 

 26 05 83 00-0056 EA 1/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt................................................................................. 114.15 70.58 
. 

 26 05 83 00-0057 EA 2/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt................................................................................. 127.12 77.00 
. 

 26 05 83 00-0058 EA 3/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt................................................................................. 158.57 83.41 
. 

 26 05 83 00-0059 EA 4/0 AWG Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt................................................................................. 170.07 89.83 
. 

 26 05 83 00-0060 EA 250 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt................................................................................ 179.15 96.25 
. 

 26 05 83 00-0061 EA 300 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt................................................................................ 203.12 105.87 
. 

 26 05 83 00-0062 EA 350 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt................................................................................ 227.07 153.99 
. 

 26 05 83 00-0063 EA 400 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt................................................................................ 248.27 128.33 
. 

 26 05 83 00-0064 EA 500 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt................................................................................ 269.47 173.24 
. 

 26 05 83 00-0065 EA 750 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt................................................................................ 296.68 179.66 
. 

 26 05 83 00-0066 EA 1,000 MCM Split Bolt Connectors, Wrapped, Low Voltage, To 600 Volt............................................................................. 333.62 192.49 

XXXXXXX 
. 
 26 05 83 00-0067  Cable Termination Lugs Handwrapped, No Stress Cone (26 05 83) 
. 
. 

 26 05 83 00-0068 EA  #8 Or #6 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt ............................................ 107.29 51.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.95 

. 
 26 05 83 00-0069 EA  #4 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt ...................................................... 119.76 51.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.56 
. 

 26 05 83 00-0070 EA  1/0 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt ..................................................... 166.12 77.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.78 

. 
 26 05 83 00-0071 EA  4/0 AWG Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt ..................................................... 189.10 77.00 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  49.36 



 

 Electrical 26 

26
 

Common Work Results For Electrical 26 05 
Wiring Connections 26 05 83 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 26 - 275 

. 
 26 05 83 00-0072 EA  300 MCM Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt .................................................... 225.79 96.25 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  58.33 
. 

 26 05 83 00-0073 EA  500 MCM Cable Termination Lugs, Wrapped, No Stress Cones, Low Volt, To 600 Volt .................................................... 314.69 128.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.21 

XXXXXXX 
. 
 26 05 83 00-0074  Terminal Blocks (26 05 83) 

Note: Labor excludes wire termination. 
. 
. 

 26 05 83 00-0075 EA  Power Distribution Block, 250 MCM 3 Phase Terminal Block, No Labor Wire Termination, 600 Volt .............................. 1,093.39 474.82 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  285.17 

. 
 26 05 83 00-0076 EA  #22 To #10 Wire Size, 12 Point, 600 Volt Terminal Block .................................................................................................. 258.39 64.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.91 
. 

 26 05 83 00-0077 EA  #8 To #2 Wire Size, 12 Point, 600 Volt Terminal Block ...................................................................................................... 282.79 64.23 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  39.33 

XXXXXXX 
. 
 26 05 83 00-0078  Parallel Gutter Tap Or Motor Connection (26 05 83) 
. 
. 

 26 05 83 00-0079 EA #8 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 44.35 23.22 
. 

 26 05 83 00-0080 EA #6 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 47.54 23.22 
. 

 26 05 83 00-0081 EA #4 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 50.21 23.22 
. 

 26 05 83 00-0082 EA #2 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap .......................................................................... 57.77 26.69 
. 

 26 05 83 00-0083 EA 1/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 71.37 33.37 
. 

 26 05 83 00-0084 EA 2/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 83.84 39.66 
. 

 26 05 83 00-0085 EA 3/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ......................................................................... 98.18 46.46 
. 

 26 05 83 00-0086 EA 4/0 AWG Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ....................................................................... 118.47 56.33 
. 

 26 05 83 00-0087 EA 250 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 140.53 66.86 
. 

 26 05 83 00-0088 EA 300 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 160.73 76.35 
. 

 26 05 83 00-0089 EA 350 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 172.83 82.26 
. 

 26 05 83 00-0090 EA 400 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 188.02 89.06 
. 

 26 05 83 00-0091 EA 500 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 205.45 97.27 
. 

 26 05 83 00-0092 EA 750 MCM Parallel Gutter Tap, Versitap, Insulation With Duct Seal And Tap ...................................................................... 205.84 97.27 
. 

 26 05 83 00-0093 EA  #8 AWG Parallel Gutter Tap, Versitap, Insulating Cover ...................................................................................................... 44.35 23.22 
. 

 26 05 83 00-0094 EA  #6 AWG Parallel Gutter Tap, Versitap, Insulating Cover ...................................................................................................... 47.54 23.22 
. 

 26 05 83 00-0095 EA  #4 AWG Parallel Gutter Tap, Versitap, Insulating Cover ...................................................................................................... 50.21 23.22 
. 

 26 05 83 00-0096 EA  #2 AWG Parallel Gutter Tap, Versitap, Insulating Cover ...................................................................................................... 57.77 26.69 
. 

 26 05 83 00-0097 EA  1/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover ..................................................................................................... 71.37 33.37 
. 

 26 05 83 00-0098 EA  2/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover ..................................................................................................... 83.84 39.66 
. 

 26 05 83 00-0099 EA  3/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover ..................................................................................................... 98.18 46.46 
. 

 26 05 83 00-0100 EA  4/0 AWG Parallel Gutter Tap, Versitap, Insulating Cover ................................................................................................... 118.47 56.33 
. 

 26 05 83 00-0101 EA  250 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 140.53 66.86 
. 

 26 05 83 00-0102 EA  300 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 160.73 76.35 
. 

 26 05 83 00-0103 EA  350 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 172.83 82.26 
. 

 26 05 83 00-0104 EA  400 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 188.02 89.06 
. 

 26 05 83 00-0105 EA  500 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 205.45 97.27 
. 

 26 05 83 00-0106 EA  750 MCM Parallel Gutter Tap, Versitap, Insulating Cover .................................................................................................. 205.84 97.27 

XXXXXXX 
. 
 26 05 83 00-0107  Copper Mechanical Lugs (26 05 83) 
. 
. 

 26 05 83 00-0108 EA  #8 Copper Mechanical Lugs ................................................................................................................................................. 34.50 16.04 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.63 

. 
 26 05 83 00-0109 EA  #6 Copper Mechanical Lugs ................................................................................................................................................. 41.51 19.38 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.63 
. 

 26 05 83 00-0110 EA  #4 Copper Mechanical Lugs ................................................................................................................................................. 48.01 22.45 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.47 

. 
 26 05 83 00-0111 EA  #2 Copper Mechanical Lugs ................................................................................................................................................. 62.17 28.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  17.19 
. 

 26 05 83 00-0112 EA  1/0 Copper Mechanical Lugs ................................................................................................................................................ 83.66 38.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  23.10 

. 
 26 05 83 00-0113 EA  2/0 Copper Mechanical Lugs ................................................................................................................................................ 98.68 44.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  26.83 
. 

 26 05 83 00-0114 EA  3/0 Copper Mechanical Lugs .............................................................................................................................................. 114.54 51.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  30.80 

. 
 26 05 83 00-0115 EA  4/0 Copper Mechanical Lugs .............................................................................................................................................. 129.61 57.62 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  34.54 
. 

 26 05 83 00-0116 EA  250 MCM Copper Mechanical Lugs .................................................................................................................................... 146.84 64.16 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  38.50 

. 
 26 05 83 00-0117 EA  300 MCM Copper Mechanical Lugs .................................................................................................................................... 163.76 70.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  42.36 
. 

 26 05 83 00-0118 EA  350 MCM Copper Mechanical Lugs .................................................................................................................................... 180.60 77.00 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  46.20 

. 
 26 05 83 00-0119 EA  400 MCM Copper Mechanical Lugs .................................................................................................................................... 197.31 83.41 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  50.01 
. 

 26 05 83 00-0120 EA  500 MCM Copper Mechanical Lugs .................................................................................................................................... 214.33 89.83 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  53.90 

. 
 26 05 83 00-0121 EA  750 MCM Copper Mechanical Lugs .................................................................................................................................... 243.39 102.28 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  61.40 
. 

 26 05 83 00-0122 EA 1,000 MCM Copper Mechanical Lugs ................................................................................................................................. 275.23 115.50 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  69.30 

XXXXXXX 
. 
 26 05 83 00-0123  Gel Connectors (26 05 83) 
. 
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. 
 26 05 83 00-0124 EA 3 Port, #14 to 2/0, Push On Gel Stub Splice Kit .................................................................................................................... 46.22  

Note: Kit contains connector, gel filled cap and cap clamp. 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.85 

. 
 26 05 83 00-0125 EA 4 Port, #14 to 2, Gel Tap Splice Kit ....................................................................................................................................... 45.86  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  4.63 

XXXXXXX 
. 
 26 05 83 00-0126  Other Connections (26 05 83) 
. 
. 

 26 05 83 00-0127 EA  #14 AWG Motor Connection, Spade Lug, Machine Bolt/Nut, Insulated With Tape ............................................................... 12.53 5.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.52 

. 
 26 05 83 00-0128 EA  #12 AWG Motor Connection, Spade Lug, Machine Bolt/Nut, Insulated With Tape ............................................................... 12.61 5.86 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.52 
. 

 26 05 83 00-0129 EA  #10 AWG Motor Connection, Spade Lug, Machine Bolt/Nut, Insulated With Tape ............................................................... 12.69 5.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.52 

XXXXXXX 
. 
 26 09  Instrumentation And Control For Electrical Systems (26) 
. 
. 
 26 09 23  Lighting Control Devices (26 09) 
. 
. 
 26 09 23 00-0001  Street Light Controls (26 09 23) 
. 
. 
 26 09 23 00-0002  Photo Controls (26 09 23 00-0001) 
. 
. 

 26 09 23 00-0003 EA Photo Control, 120 Volt As Manufactured By Cooper Lighting #RA1014 .............................................................................. 99.95  
. 

 26 09 23 00-0004 EA Photo Control, Multi-Tap As Manufactured By Cooper Lighting #RA1016 .......................................................................... 113.24  

XXXXXXX 
. 
 26 09 23 00-0005  Connector Node (26 09 23 00-0001) 
. 
. 

 26 09 23 00-0006 EA Outdoor Lighting Connector Node (Philips City Touch LLC7260) ....................................................................................... 343.99 2.69 

XXXXXXX 
. 
 26 20  Low-Voltage Electrical Distribution (26) 
. 
. 
 26 21  Low-Voltage Electrical Service Entrance (26 20) 

See CSI section 26 05 13 00-0000 for wire and cables. 
. 
. 
 26 21 13  Low-Voltage Overhead Electrical Service Entrance (26 21) 
. 
. 
 26 21 13 00-0001  Service Drop Cable And Weatherheads (26 21 13) 
. 
. 
 26 21 13 00-0002  600 Volt Insulated Stranded Conductors (26 21 13 00-0001) 
. 
. 
 26 21 13 00-0003  Aluminum Duplex ACSR Neutral (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0004 LF #6 AWG, 600 Volt, Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................... 8.21 3.21 
. 

 26 21 13 00-0005 LF #4 AWG, 600 Volt, Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................... 9.77 3.80 
. 

 26 21 13 00-0006 LF #2 AWG, 600 Volt, Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable ......................................... 11.18 4.28 
. 

 26 21 13 00-0007 LF 1/0 AWG, 600 Volt, Aluminum Duplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................ 14.37 5.40 

XXXXXXX 
. 
 26 21 13 00-0008  Aluminum Triplex ACSR Neutral (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0009 LF #6 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................... 9.81 3.80 
. 

 26 21 13 00-0010 LF #4 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ......................................... 11.13 4.28 
. 

 26 21 13 00-0011 LF #2 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ......................................... 14.06 5.40 
. 

 26 21 13 00-0012 LF 1/0 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................ 17.31 6.58 
. 

 26 21 13 00-0013 LF 2/0 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................ 22.79 8.70 
. 

 26 21 13 00-0014 LF 4/0 AWG, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ........................................ 28.56 10.78 
. 

 26 21 13 00-0015 LF 336 MCM, 600 Volt, Aluminum Triplex ACSR With Neutral Cable Service Drop, Stranded Cable ....................................... 35.48 12.84 

XXXXXXX 
. 
 26 21 13 00-0016  Aluminum Quadruplex ACSR Neutral (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0017 LF #6 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable.................................. 11.14 4.28 
. 

 26 21 13 00-0018 LF #4 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable.................................. 14.05 5.40 
. 

 26 21 13 00-0019 LF #2 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable.................................. 18.07 6.92 
. 

 26 21 13 00-0020 LF 1/0 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable................................. 23.04 8.70 
. 

 26 21 13 00-0021 LF 2/0 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable................................. 25.56 9.63 
. 

 26 21 13 00-0022 LF 3/0 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable................................. 28.98 10.78 
. 

 26 21 13 00-0023 LF 4/0 AWG, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable................................. 34.34 12.84 
. 

 26 21 13 00-0024 LF 336 MCM, 600 Volt, Aluminum Quadruplex ACSR With Neutral Cable Service Drop, Stranded Cable................................ 39.75 14.19 

XXXXXXX 
. 
 26 21 13 00-0025  Weatherproof Conduit Hubs (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0026 EA  1/2" Weatherproof Conduit Hubs .......................................................................................................................................... 58.34 22.58 
. 

 26 21 13 00-0027 EA  3/4" Weatherproof Conduit Hubs .......................................................................................................................................... 66.47 25.67 
. 

 26 21 13 00-0028 EA  1" Weatherproof Conduit Hubs ............................................................................................................................................. 76.19 28.74 
. 

 26 21 13 00-0029 EA  1-1/4" Weatherproof Conduit Hubs ..................................................................................................................................... 104.76 38.50 
. 

 26 21 13 00-0030 EA  1-1/2" Weatherproof Conduit Hubs ..................................................................................................................................... 114.49 41.58 
. 

 26 21 13 00-0031 EA  2" Weatherproof Conduit Hubs ........................................................................................................................................... 142.74 48.25 
. 

 26 21 13 00-0032 EA  2-1/2" Weatherproof Conduit Hubs ..................................................................................................................................... 178.99 54.41 
. 

 26 21 13 00-0033 EA  3" Weatherproof Conduit Hubs ........................................................................................................................................... 225.36 64.16 
. 

 26 21 13 00-0034 EA  4" Weatherproof Conduit Hubs ........................................................................................................................................... 413.06 128.33 
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XXXXXXX 
. 
 26 21 13 00-0035  Service Entrance Cap, Threaded Weatherhead, Galvanized (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0036 EA  1/2" Galvanized Threaded Service Entrance Weatherhead Cap For #14 Through #10 AWG Cable Service ....................... 64.09 22.58 
. 

 26 21 13 00-0037 EA  3/4" Galvanized Threaded Service Entrance Weatherhead Cap For #12 Through #8 AWG Cable Service ......................... 73.36 25.67 
. 

 26 21 13 00-0038 EA  1" Galvanized Threaded Service Entrance Weatherhead Cap For #6 AWG Cable Service ................................................. 83.61 28.74 
. 

 26 21 13 00-0039 EA 1-1/4" Galvanized Threaded Service Entrance Weatherhead Cap For #4 Through #2 AWG Cable Service ...................... 112.28 38.50 
. 

 26 21 13 00-0040 EA 1-1/2" Galvanized Threaded Service Entrance Weatherhead Cap For #4 Through #2 AWG Cable Service ...................... 125.79 41.58 
. 

 26 21 13 00-0041 EA 2" Galvanized Threaded Service Entrance Weatherhead Cap For 1/0 Through 2/0 AWG Cable Service .......................... 161.42 48.25 
. 

 26 21 13 00-0042 EA 2-1/2" Galvanized Threaded Service Entrance Weatherhead Cap For 3/0 Through 4/0 Cable Service ............................. 255.43 54.41 
. 

 26 21 13 00-0043 EA  3" Galvanized Threaded Service Entrance Weatherhead Cap For 250 Through 350 MCM Cable Service ........................ 292.12 64.16 
. 

 26 21 13 00-0044 EA  4" Galvanized Threaded Service Entrance Weatherhead Cap For 600 Through 750 MCM Cable Service ........................ 494.07 128.33 

XXXXXXX 
. 
 26 21 13 00-0045  Service Entrance Cap, Clamp-On Weatherhead, Aluminum (26 21 13 00-0002) 
. 
. 

 26 21 13 00-0046 EA 1/2" Aluminum Clamp-On Service Entrance Weatherhead Cap For #14 To #12 AWG Cable Service ................................. 62.42 22.58 
. 

 26 21 13 00-0047 EA 3/4" Aluminum Clamp-On Service Entrance Weatherhead Cap For #10 To #8 AWG Cable Service ................................... 70.56 25.67 
. 

 26 21 13 00-0048 EA 1" Aluminum Clamp-On Service Entrance Weatherhead Cap For #6 AWG Cable Service .................................................. 79.82 28.62 
. 

 26 21 13 00-0049 EA 1-1/4" Aluminum Clamp-On Service Entrance Weatherhead Cap For #4 To #2 AWG Cable Service ................................ 106.29 38.50 
. 

 26 21 13 00-0050 EA 1-1/2" Aluminum Clamp-On Service Entrance Weatherhead Cap For #4 To #2 AWG Cable Service ................................ 117.70 41.58 
. 

 26 21 13 00-0051 EA 2" Aluminum Clamp-On Service Entrance Weatherhead Cap For 1/0 To 2/0 AWG Cable Service .................................... 138.30 48.25 
. 

 26 21 13 00-0052 EA 2-1/2" Aluminum Clamp-On Service Entrance Weatherhead Cap For 3/0 To 4/0 Cable Service ....................................... 212.07 54.41 
. 

 26 21 13 00-0053 EA 3" Aluminum Clamp-On Service Entrance Weatherhead Cap For 250 To 350 MCM Cable Service .................................. 270.31 64.16 
. 

 26 21 13 00-0054 EA 3-1/2" Aluminum Clamp-On Service Entrance Weatherhead Cap For 400 To 500 MCM Cable Service ............................ 384.13 96.25 
. 

 26 21 13 00-0055 EA 4" Aluminum Clamp-On Service Entrance Weatherhead Cap For 600 To 750 MCM Cable Service .................................. 468.12 128.33 

XXXXXXX 
. 
 26 21 13 00-0056  Service Entrance Cap, Threaded Weatherhead, Polyvinyl Chloride (PVC) (26 

21 13 00-0002) 
. 
. 

 26 21 13 00-0057 EA  1/2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #14 To #12 AWG Cable Service ........... 60.56 22.58 
. 

 26 21 13 00-0058 EA  3/4" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #10 To #8 AWG Cable Service ............. 69.18 25.67 
. 

 26 21 13 00-0059 EA  1" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #6 AWG Cable Service ............................ 78.33 28.62 
. 

 26 21 13 00-0060 EA 1-1/4" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #4 To #2 AWG Cable Service ......... 104.47 38.50 
. 

 26 21 13 00-0061 EA 1-1/2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For #4 To #2 AWG Cable Service ......... 113.58 41.58 
. 

 26 21 13 00-0062 EA 2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 1/0 To 2/0 AWG Cable Service .............. 137.64 48.25 
. 

 26 21 13 00-0063 EA 2-1/2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 3/0 To 4/0 Cable Service ................. 214.37 54.41 
. 

 26 21 13 00-0064 EA  3" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 250 To 350 MCM Cable Service ............ 242.14 64.16 
. 

 26 21 13 00-0065 EA  3-1/2" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 400 To 500 MCM Cable 
Service .............................................................................................................................................................................. 407.66 96.25 

. 
 26 21 13 00-0066 EA  4" Polyvinyl Chloride (PVC) Threaded Service Entrance Weatherhead Cap For 600 To 750 MCM Cable Service ............ 561.63 128.33 

XXXXXXX 
. 
 26 21 16  Low-Voltage Underground Electrical Service Entrance (26 21) 
. 
. 
 26 21 16 00-0001  Aluminum Triplex For Underground Service, Direct Burial (26 21 16) 

Note: Excludes excavation and backfill. 
. 
. 

 26 21 16 00-0002 MLF #6 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ...................................... 3,377.22 1,198.81 
. 

 26 21 16 00-0003 MLF #4 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ...................................... 3,678.66 1,269.34 
. 

 26 21 16 00-0004 MLF #2 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ...................................... 4,072.43 1,348.64 
. 

 26 21 16 00-0005 MLF 1/0 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ..................................... 4,372.74 1,348.64 
. 

 26 21 16 00-0006 MLF 2/0 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ..................................... 4,753.53 1,438.60 
. 

 26 21 16 00-0007 MLF 3/0 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ..................................... 5,558.02 1,659.91 
. 

 26 21 16 00-0008 MLF 4/0 AWG, 600 Volt, Aluminum Triplex URD With Neutral Cable, Stranded Cable, Direct Burial ..................................... 7,036.85 2,157.82 

XXXXXXX 
. 
 26 25  Enclosed Bus Assemblies (26 20) 
. 
. 
 26 25 13  Low-Voltage Busways (26 25) 
. 
. 
 26 25 13 00-0001  Plug-In Bus Duct (26 25 13) 

Note: Based on an average of 100' horizontal run with a 15' maximum mounting height. Each 100' of bus duct 
includes 2 elbows, 1 end cap, and switchboard stub. Excludes hangers with anchors and hardware support. 

. 

. 
 26 25 13 00-0002  600 Volt, 3-Phase, 3-Wire, Copper Conductors (26 25 13 00-0001) 
. 
. 

 26 25 13 00-0003 LF  225 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ............................................................................ 292.39 38.50 
    For Up To 25, Add  73.10 
    For >25 To 50, Add  43.86 
    For >50 To 100, Add  21.93 

. 
 26 25 13 00-0004 LF  400 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ............................................................................ 411.25 38.50 

    For Up To 25, Add  102.81 
    For >25 To 50, Add  61.69 
    For >50 To 100, Add  30.84 

. 
 26 25 13 00-0005 LF  600 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ............................................................................ 519.92 51.33 

    For Up To 25, Add  129.98 
    For >25 To 50, Add  77.99 
    For >50 To 100, Add  38.99 

. 
 26 25 13 00-0006 LF  800 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ............................................................................ 714.30 51.33 

    For Up To 25, Add  178.58 
    For >25 To 50, Add  107.15 
    For >50 To 100, Add  53.57 
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. 
 26 25 13 00-0007 LF  1,000 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors .......................................................................... 753.78 64.16 

    For Up To 25, Add  188.45 
    For >25 To 50, Add  113.07 
    For >50 To 100, Add  56.53 

. 
 26 25 13 00-0008 LF  1,350 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ....................................................................... 1,045.74 64.16 

    For Up To 25, Add  261.44 
    For >25 To 50, Add  156.86 
    For >50 To 100, Add  78.43 

. 
 26 25 13 00-0009 LF  1,600 Amperes, Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors ....................................................................... 1,221.64 67.37 

    For Up To 25, Add  305.41 
    For >25 To 50, Add  183.25 
    For >50 To 100, Add  91.62 

. 
 26 25 13 00-0010 LF  2,000 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors............................................................................... 1,484.11 69.30 

    For Up To 25, Add  371.03 
    For >25 To 50, Add  222.62 
    For >50 To 100, Add  111.31 

. 
 26 25 13 00-0011 LF  2,500 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors............................................................................... 1,828.36 73.15 

    For Up To 25, Add  457.09 
    For >25 To 50, Add  274.25 
    For >50 To 100, Add  137.13 

. 
 26 25 13 00-0012 LF  3,000 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors............................................................................... 2,111.37 85.33 

    For Up To 25, Add  527.84 
    For >25 To 50, Add  316.71 
    For >50 To 100, Add  158.35 

. 
 26 25 13 00-0013 LF  4,000 Amp Bus Duct 600 Volt, 3 Phase, 3 Wire Copper Conductors............................................................................... 2,441.90 93.03 

    For Up To 25, Add  610.48 
    For >25 To 50, Add  366.29 
    For >50 To 100, Add  183.14 

XXXXXXX 
. 
 26 25 13 00-0014  277/480 Volt, 3-Phase, 4-Wire, 100% Neutral, Copper Conductors (26 25 13 00-0001) 
. 
. 

 26 25 13 00-0015 LF  225 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors .............................................................................. 471.81 38.50 
    For Up To 25, Add  117.95 
    For >25 To 50, Add  70.77 
    For >50 To 100, Add  35.39 

. 
 26 25 13 00-0016 LF  400 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors .............................................................................. 678.38 38.50 

    For Up To 25, Add  169.60 
    For >25 To 50, Add  101.76 
    For >50 To 100, Add  50.88 

. 
 26 25 13 00-0017 LF  600 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors .............................................................................. 767.02 51.33 

    For Up To 25, Add  191.76 
    For >25 To 50, Add  115.05 
    For >50 To 100, Add  57.53 

. 
 26 25 13 00-0018 LF  800 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors .............................................................................. 973.26 51.33 

    For Up To 25, Add  243.32 
    For >25 To 50, Add  145.99 
    For >50 To 100, Add  72.99 

. 
 26 25 13 00-0019 LF  1,000 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ........................................................................ 1,185.68 64.16 

    For Up To 25, Add  296.42 
    For >25 To 50, Add  177.85 
    For >50 To 100, Add  88.93 

. 
 26 25 13 00-0020 LF  1,350 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ........................................................................ 1,532.87 64.16 

    For Up To 25, Add  383.22 
    For >25 To 50, Add  229.93 
    For >50 To 100, Add  114.97 

. 
 26 25 13 00-0021 LF  1,600 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ........................................................................ 1,979.35 66.48 

    For Up To 25, Add  494.84 
    For >25 To 50, Add  296.90 
    For >50 To 100, Add  148.45 

. 
 26 25 13 00-0022 LF 2,000 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ........................................................................ 2,381.08 69.30 

    For Up To 25, Add  595.27 
    For >25 To 50, Add  357.16 
    For >50 To 100, Add  178.58 

. 
 26 25 13 00-0023 LF 2,500 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ........................................................................ 2,949.67 72.50 

    For Up To 25, Add  737.42 
    For >25 To 50, Add  442.45 
    For >50 To 100, Add  221.23 

. 
 26 25 13 00-0024 LF 3,000 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ........................................................................ 3,405.23 85.33 

    For Up To 25, Add  851.31 
    For >25 To 50, Add  510.78 
    For >50 To 100, Add  255.39 

. 
 26 25 13 00-0025 LF 4,000 Amp Bus Duct 277/480 Volt, 3 Phase, 4 Wire Copper Conductors ........................................................................ 3,945.77 93.03 

    For Up To 25, Add  986.44 
    For >25 To 50, Add  591.87 
    For >50 To 100, Add  295.93 

XXXXXXX 
. 
 26 25 13 00-0026  Cable Tap Boxes (26 25 13 00-0001) 
. 
. 
 26 25 13 00-0027  600 Volt, 3-Phase, 3-Wire, Copper Conductors (26 25 13 00-0026) 
. 
. 

 26 25 13 00-0028 EA  225 Amp Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ....................................................................................................... 2,368.79 179.66 
. 

 26 25 13 00-0029 EA  400 Amp Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ....................................................................................................... 2,452.78 179.66 
. 

 26 25 13 00-0030 EA  600 Amp Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ....................................................................................................... 2,654.49 243.82 
. 

 26 25 13 00-0031 EA  800 Amp Cable Tap Box, 600 Volt, 3 Phase, 3 Wire ....................................................................................................... 2,828.05 243.82 
. 

 26 25 13 00-0032 EA  1,000 Amp Cable Tap Box, 600 Volt, 3 Phase, 3 Wire .................................................................................................... 3,035.27 320.82 
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. 
 26 25 13 00-0033 EA  1,350 Amp Cable Tap Box, 600 Volt, 3 Phase, 3 Wire .................................................................................................... 3,326.31 320.82 

XXXXXXX 
. 
 26 25 13 00-0034  277/480 Volt, 3-Phase, 4-Wire, 100% Neutral, Copper Conductors (26 25 13 00-0026) 
. 
. 

 26 25 13 00-0035 EA  225 Amp Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ................................................................................................. 2,452.78 352.90 
. 

 26 25 13 00-0036 EA  400 Amp Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ................................................................................................. 2,669.21 352.90 
. 

 26 25 13 00-0037 EA  600 Amp Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ................................................................................................. 2,856.19 481.23 
. 

 26 25 13 00-0038 EA  800 Amp Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire ................................................................................................. 3,210.09 481.23 
. 

 26 25 13 00-0039 EA  1,000 Amp Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire .............................................................................................. 3,380.49 641.64 
. 

 26 25 13 00-0040 EA  1,350 Amp Cable Tap Box 277/480 Volt, 3 Phase, 4 Wire .............................................................................................. 3,844.22 641.64 

XXXXXXX 
. 
 26 25 13 00-0041  Bus Duct Plug-In Circuit Breaker (26 25 13 00-0001) 
. 
. 
 26 25 13 00-0042  240 Volt, 3-Phase (26 25 13 00-0041) 
. 
. 

 26 25 13 00-0043 EA 60 Amperes, 240 Volt, 3 Phase, Bus Duct Plug-In Circuit Breaker .................................................................................. 1,074.91 128.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.20 

. 
 26 25 13 00-0044 EA  100 Amperes, 240 Volt, 3 Phase, Bus Duct Plug-In Circuit Breaker ................................................................................ 2,123.31 128.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  90.12 

XXXXXXX 
. 
 26 25 13 00-0045  600 Volt, 3-Phase (26 25 13 00-0041) 
. 
. 

 26 25 13 00-0046 EA  60 Amperes, 600 Volt, 3 Phase, Bus Duct Plug-in Circuit Breaker .................................................................................. 2,056.93 128.33 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  70.20 

. 
 26 25 13 00-0047 EA  100 Amperes, 600 Volt, 3 Phase, Bus Duct Plug-in Circuit Breaker ................................................................................ 2,663.95 128.33 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  90.12 

XXXXXXX 
. 
 26 25 13 00-0048  120/208 Volt, 3-Phase, 4-Wire (26 25 13 00-0041) 
. 
. 

 26 25 13 00-0049 EA  60 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Bus Duct Plug-in Circuit Breaker ............................................................... 1,237.61 153.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.21 

. 
 26 25 13 00-0050 EA  100 Amperes, 120/208 Volt, 3 Phase, 4 Wire, Bus Duct Plug-in Circuit Breaker ............................................................. 1,479.86 153.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.25 

XXXXXXX 
. 
 26 25 13 00-0051  277/480 Volt, 3-Phase, 4-Wire (26 25 13 00-0041) 
. 
. 

 26 25 13 00-0052 EA  60 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker............................................................... 1,413.03 153.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  80.21 

. 
 26 25 13 00-0053 EA  100 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker............................................................. 2,166.74 153.99 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  100.25 
. 

 26 25 13 00-0054 EA  225 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker............................................................. 3,191.13 532.56 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  230.81 

. 
 26 25 13 00-0055 EA  400 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker............................................................. 7,601.19 532.56 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  501.28 
. 

 26 25 13 00-0056 EA  600 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker............................................................. 8,534.47 1,539.94 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  697.43 

. 
 26 25 13 00-0057 EA  800 Amperes, 277/480 Volt, 3 Phase, 4 Wire, Bus Duct Plug-In Circuit Breaker........................................................... 10,788.48 1,539.94 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  1,233.92 

XXXXXXX 
. 
 26 25 13 00-0058  Bus Duct Plug-In Fusible Switch (26 25 13 00-0001) 
. 
. 
 26 25 13 00-0059  240 Volt, 3-Pole, 3-Fuse (26 25 13 00-0058) 
. 
. 

 26 25 13 00-0060 EA  30 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 1,072.49 128.33 
. 

 26 25 13 00-0061 EA  60 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 1,179.68 128.33 
. 

 26 25 13 00-0062 EA  100 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 1,627.67 153.99 
. 

 26 25 13 00-0063 EA  200 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 2,748.95 307.99 
. 

 26 25 13 00-0064 EA  400 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 6,929.22 692.97 
. 

 26 25 13 00-0065 EA  600 Amperes, 240 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ................................................................ 10,388.84 1,206.28 

XXXXXXX 
. 
 26 25 13 00-0066  600 Volt, 3-Pole, 3-Fuse (26 25 13 00-0058) 
. 
. 

 26 25 13 00-0067 EA  30 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 1,112.87 141.16 
. 

 26 25 13 00-0068 EA  60 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................... 1,217.45 141.16 
. 

 26 25 13 00-0069 EA  100 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 1,639.45 141.16 
. 

 26 25 13 00-0070 EA  200 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 2,813.70 295.16 
. 

 26 25 13 00-0071 EA  400 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch .................................................................. 6,894.94 667.30 
. 

 26 25 13 00-0072 EA  600 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ................................................................ 10,631.89 1,283.27 
. 

 26 25 13 00-0073 EA  800 Amperes, 600 Volt, 3 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ................................................................ 17,380.91 1,668.26 

XXXXXXX 
. 
 26 25 13 00-0074  120/208 Volt, 4-pole, 3 Fuse (26 25 13 00-0058) 
. 
. 

 26 25 13 00-0075 EA  30 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 1,240.50 166.82 
. 

 26 25 13 00-0076 EA  60 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 1,334.53 166.82 
. 

 26 25 13 00-0077 EA  100 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 1,804.09 166.82 
. 

 26 25 13 00-0078 EA  200 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 3,057.65 346.48 
. 

 26 25 13 00-0079 EA  400 Amperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 7,609.15 769.96 
. 

 26 25 13 00-0080 EA  600 AAmperes, 120/208 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ....................................................... 11,081.11 1,180.62 

XXXXXXX 
. 
 26 25 13 00-0081  277/480 Volt, 4-pole, 3-Fuse (26 25 13 00-0058) 
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. 

. 
 26 25 13 00-0082 EA  30 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 1,280.84 166.82 

. 
 26 25 13 00-0083 EA  60 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ............................................................. 1,374.87 141.54 

. 
 26 25 13 00-0084 EA  100 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 1,923.20 192.49 

. 
 26 25 13 00-0085 EA  200 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 3,185.16 346.48 

. 
 26 25 13 00-0086 EA  400 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ........................................................... 7,609.15 769.96 

. 
 26 25 13 00-0087 EA  600 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ......................................................... 11,081.11 1,180.62 

. 
 26 25 13 00-0088 EA  800 Amperes, 277/480 Volt, 4 Phase, 3 Fuses, Bus Duct Plug-in Fusible Switch ......................................................... 17,500.37 1,565.59 

XXXXXXX 
. 
 26 25 16  Low-Voltage Cablebus Systems (26 25) 
. 
. 
 26 25 16 00-0001  Feeder Bus Duct (26 25 16) 

Note: Based on an average of 100' horizontal run with a 15' maximum mounting height. Each 100' of bus duct 
includes 2 elbows, 1 end cap, and switchboard stub. Excludes hangers with anchors and hardware support. 

. 

. 
 26 25 16 00-0002  600 Volt, 3 Phase, 3 Wire, Ventilated Low Impedance (26 25 16 00-0001) 

Note: Copper conductors. 
. 
. 

 26 25 16 00-0003 LF  800 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .................................................... 853.20 53.90 
    For Up To 25, Add  213.30 
    For >25 To 50, Add  127.98 
    For >50 To 100, Add  63.99 

. 
 26 25 16 00-0004 LF  1,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports ................................................. 865.32 53.90 

    For Up To 25, Add  216.33 
    For >25 To 50, Add  129.80 
    For >50 To 100, Add  64.90 

. 
 26 25 16 00-0005 LF  1,350 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 1,130.83 53.90 

    For Up To 25, Add  282.71 
    For >25 To 50, Add  169.62 
    For >50 To 100, Add  84.81 

. 
 26 25 16 00-0006 LF  1,600 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 1,357.08 53.90 

    For Up To 25, Add  339.27 
    For >25 To 50, Add  203.56 
    For >50 To 100, Add  101.78 

. 
 26 25 16 00-0007 LF  2,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 1,658.04 53.90 

    For Up To 25, Add  414.51 
    For >25 To 50, Add  248.71 
    For >50 To 100, Add  124.35 

. 
 26 25 16 00-0008 LF  3,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 2,262.93 128.33 

    For Up To 25, Add  565.73 
    For >25 To 50, Add  339.44 
    For >50 To 100, Add  169.72 

. 
 26 25 16 00-0009 LF  4,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 3,125.83 128.33 

    For Up To 25, Add  781.46 
    For >25 To 50, Add  468.87 
    For >50 To 100, Add  234.44 

. 
 26 25 16 00-0010 LF  5,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 3,698.30 128.33 

    For Up To 25, Add  924.58 
    For >25 To 50, Add  554.75 
    For >50 To 100, Add  277.37 

. 
 26 25 16 00-0011 LF  6,000 Amperes, 600 Volt, 3 Phase, 3 Wire Copper Conductors, Bus Duct With Supports .............................................. 4,553.85 128.33 

    For Up To 25, Add  1,138.46 
    For >25 To 50, Add  683.08 
    For >50 To 100, Add  341.54 

XXXXXXX 
. 
 26 25 16 00-0012  277/480 Volt, 3 Phase, 4 Wire, Half Neutral, Ventilated (26 25 16 00-0001) 

Note: Low impedance, copper conductors. 
. 
. 

 26 25 16 00-0013 LF  800 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ............................................. 977.22 57.74 
    For Up To 25, Add  244.31 
    For >25 To 50, Add  146.58 
    For >50 To 100, Add  73.29 

. 
 26 25 16 00-0014 LF  1,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports .......................................... 993.26 57.74 

    For Up To 25, Add  248.32 
    For >25 To 50, Add  148.99 
    For >50 To 100, Add  74.49 

. 
 26 25 16 00-0015 LF  1,350 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 1,276.71 57.74 

    For Up To 25, Add  319.18 
    For >25 To 50, Add  191.51 
    For >50 To 100, Add  95.75 

. 
 26 25 16 00-0016 LF  1,600 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 1,513.38 57.74 

    For Up To 25, Add  378.35 
    For >25 To 50, Add  227.01 
    For >50 To 100, Add  113.50 

. 
 26 25 16 00-0017 LF  2,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 1,827.66 57.74 

    For Up To 25, Add  456.92 
    For >25 To 50, Add  274.15 
    For >50 To 100, Add  137.07 

. 
 26 25 16 00-0018 LF  3,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 2,806.72 98.81 

    For Up To 25, Add  701.68 
    For >25 To 50, Add  421.01 
    For >50 To 100, Add  210.50 

. 
 26 25 16 00-0019 LF  4,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 3,519.96 98.81 

    For Up To 25, Add  879.99 
    For >25 To 50, Add  527.99 
    For >50 To 100, Add  264.00 
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. 
 26 25 16 00-0020 LF  5,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 4,165.22 183.51 

    For Up To 25, Add  1,041.31 
    For >25 To 50, Add  624.78 
    For >50 To 100, Add  312.39 

. 
 26 25 16 00-0021 LF  6,000 Amperes, 277/480 Volt, 3 Phase, 4 Wire Copper Conductors, Bus Duct With Supports ....................................... 5,134.92 183.51 

    For Up To 25, Add  1,283.73 
    For >25 To 50, Add  770.24 
    For >50 To 100, Add  385.12 

XXXXXXX 
. 
 26 27  Low-Voltage Distribution Equipment (26 20) 
. 
. 
 26 27 16  Electrical Cabinets And Enclosures (26 27) 

Note: Can be used as enclosure or pull/junction boxes. 
. 
. 
 26 27 16 00-0001  NEMA 1 Enclosures, Lockable (26 27 16) 
. 
. 
 26 27 16 00-0002  Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0001) 
. 
. 
 26 27 16 00-0003  4" Depth, Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0002) 
. 
. 

 26 27 16 00-0004 EA 6" x 4" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................ 75.22 25.67 
. 

 26 27 16 00-0005 EA 6" x 6" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................ 83.87 28.23 
. 

 26 27 16 00-0006 EA 8" x 6" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................ 92.59 30.79 
. 

 26 27 16 00-0007 EA 8" x 8" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ...................................................................................... 108.06 35.93 
. 

 26 27 16 00-0008 EA 10" x 8" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................... 117.15 38.50 
. 

 26 27 16 00-0009 EA 10" x 10" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 126.72 41.07 
. 

 26 27 16 00-0010 EA 12" x 8" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................... 126.46 41.07 
. 

 26 27 16 00-0011 EA 12" x 10" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 136.22 43.63 
. 

 26 27 16 00-0012 EA 12" x 12" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 146.35 46.20 
. 

 26 27 16 00-0013 EA 16" x 12" x 4", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 191.27 61.60 
. 

 26 27 16 00-0014 EA 16" x 16" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 231.78 74.43 
. 

 26 27 16 00-0015 EA 18" x 12" x 4" Hinged Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 221.20 71.86 

XXXXXXX 
. 
 26 27 16 00-0016  6" Depth, Hinged Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0002) 
. 
. 

 26 27 16 00-0017 EA 6" x 6" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................ 93.08 30.79 
. 

 26 27 16 00-0018 EA 8" x 8" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure ...................................................................................... 111.72 35.93 
. 

 26 27 16 00-0019 EA 10" x 8" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................... 134.01 43.63 
. 

 26 27 16 00-0020 EA 10" x 10" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 143.96 46.20 
. 

 26 27 16 00-0021 EA 12" x 10" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 154.07 48.76 
. 

 26 27 16 00-0022 EA 12" x 12" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 164.51 51.33 
. 

 26 27 16 00-0023 EA 16" x 12" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 210.26 66.73 
. 

 26 27 16 00-0024 EA 16" x 16" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 256.01 82.13 
. 

 26 27 16 00-0025 EA 18" x 12" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 247.20 79.57 
. 

 26 27 16 00-0026 EA 18" x 18" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 321.08 102.66 
. 

 26 27 16 00-0027 EA 24" x 18" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 400.05 118.06 
. 

 26 27 16 00-0028 EA 24" x 24" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 451.33 128.33 
. 

 26 27 16 00-0029 EA 30" x 24" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 496.43 136.03 
. 

 26 27 16 00-0030 EA 36" x 24" x 6", Hinged Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 535.10 141.16 
. 

 26 27 16 00-0031 EA 24-1/2"  x 12-1/2"  x 6-1/2", Hinged Cover, Galvanized Steel NEMA 1 Enclosure (Control Products MH3803L) ............... 362.23 102.66 

XXXXXXX 
. 
 26 27 16 00-0032  Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0001) 
. 
. 
 26 27 16 00-0033  3" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0034 EA 4" x 4" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 51.88 17.97 
. 

 26 27 16 00-0035 EA 6" x 6" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 74.14 25.67 
. 

 26 27 16 00-0036 EA 8" x 6" x 3" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 82.33 28.23 

XXXXXXX 
. 
 26 27 16 00-0037  4" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0038 EA 4" x 4" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 58.42 20.53 
. 

 26 27 16 00-0039 EA 6" x 4" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 72.63 25.67 
. 

 26 27 16 00-0040 EA 6" x 6" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 80.72 28.23 
. 

 26 27 16 00-0041 EA 8" x 6" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 88.91 30.79 
. 

 26 27 16 00-0042 EA 8" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 103.73 35.93 
. 

 26 27 16 00-0043 EA 10" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ....................................................................................... 112.19 38.50 
. 

 26 27 16 00-0044 EA 10" x 10" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 120.96 41.07 
. 

 26 27 16 00-0045 EA 12" x 8" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ....................................................................................... 120.72 41.07 
. 

 26 27 16 00-0046 EA 12" x 10" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 129.77 43.63 
. 

 26 27 16 00-0047 EA 12" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 139.01 46.20 
. 

 26 27 16 00-0048 EA 16" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 182.92 61.60 
. 

 26 27 16 00-0049 EA 16" x 16" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 227.29 77.00 
. 

 26 27 16 00-0050 EA 18" x 12" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 211.30 71.86 
. 

 26 27 16 00-0051 EA 18" x 18" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 273.05 92.39 
. 

 26 27 16 00-0052 EA 24" x 24" x 4" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 377.42 115.50 

XXXXXXX 
. 
 26 27 16 00-0053  6" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0054 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 89.24 30.79 
. 

 26 27 16 00-0055 EA 8" x 6" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ........................................................................................... 97.87 33.37 
. 

 26 27 16 00-0056 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 112.85 38.50 
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. 
 26 27 16 00-0057 EA 10" x 8" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ....................................................................................... 128.04 43.63 

. 
 26 27 16 00-0058 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 137.19 46.20 

. 
 26 27 16 00-0059 EA 12" x 10" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 146.41 48.76 

. 
 26 27 16 00-0060 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 155.89 51.33 

. 
 26 27 16 00-0061 EA 16" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 200.53 66.73 

. 
 26 27 16 00-0062 EA 16" x 16" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 246.53 82.13 

. 
 26 27 16 00-0063 EA 18" x 12" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 235.71 79.57 

. 
 26 27 16 00-0064 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 305.73 102.66 

. 
 26 27 16 00-0065 EA 24" x 18" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 372.32 118.06 

. 
 26 27 16 00-0066 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 420.15 128.33 

. 
 26 27 16 00-0067 EA 30" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 451.26 136.03 

. 
 26 27 16 00-0068 EA 36" x 24" x 6" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 486.43 141.16 

XXXXXXX 
. 
 26 27 16 00-0069  8" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0070 EA 8" x 8" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ......................................................................................... 128.04 43.63 
. 

 26 27 16 00-0071 EA 12" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 171.81 56.46 
. 

 26 27 16 00-0072 EA 16" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 218.49 71.86 
. 

 26 27 16 00-0073 EA 16" x 16" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 271.78 89.83 
. 

 26 27 16 00-0074 EA 18" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 261.08 87.27 
. 

 26 27 16 00-0075 EA 18" x 18" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 323.14 107.80 
. 

 26 27 16 00-0076 EA 24" x 12" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 363.16 123.20 
. 

 26 27 16 00-0077 EA 24" x 18" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 409.96 130.89 
. 

 26 27 16 00-0078 EA 24" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 462.97 141.16 
. 

 26 27 16 00-0079 EA 30" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 491.36 148.86 
. 

 26 27 16 00-0080 EA 30" x 30" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 513.98 153.99 
. 

 26 27 16 00-0081 EA 36" x 24" x 8" Screw Cover, Galvanized Steel NEMA 1 Enclosure ..................................................................................... 523.76 153.99 

XXXXXXX 
. 
 26 27 16 00-0082  10" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0083 EA 18" x 12" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 294.88 97.53 
. 

 26 27 16 00-0084 EA 18" x 18" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 385.65 125.76 
. 

 26 27 16 00-0085 EA 24" x 12" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 396.15 133.46 
. 

 26 27 16 00-0086 EA 24" x 18" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 486.33 143.73 
. 

 26 27 16 00-0087 EA 24" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 553.80 159.13 
. 

 26 27 16 00-0088 EA 30" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 603.00 164.26 
. 

 26 27 16 00-0089 EA 36" x 24" x 10" Screw Cover, Galvanized Steel NEMA 1 Enclosure ................................................................................... 640.19 171.96 

XXXXXXX 
. 
 26 27 16 00-0090  12" Depth, Screw Cover, Galvanized Steel NEMA 1 Enclosures (26 27 16 00-0032) 
. 
. 

 26 27 16 00-0091 EA 18" x 18" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 425.53 138.59 
. 

 26 27 16 00-0092 EA 24" x 12" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 431.57 146.29 
. 

 26 27 16 00-0093 EA 24" x 18" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 535.75 159.13 
. 

 26 27 16 00-0094 EA 24" x 24" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 605.27 174.52 
. 

 26 27 16 00-0095 EA 30" x 24" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 666.41 182.22 
. 

 26 27 16 00-0096 EA 36" x 24" x 12", Screw Cover, Galvanized Steel NEMA 1 Enclosure .................................................................................. 700.76 189.92 

XXXXXXX 
. 
 26 27 16 00-0097  NEMA 1 Enclosures For Up To 6 Boards, Lockable (26 27 16) 
. 
. 
 26 27 16 00-0098  4.5" Depth, Hinged Cover, Powder Coated Steel, NEMA 1 Enclosures (26 27 16 

00-0097) 
. 
. 

 26 27 16 00-0099 EA 24" High x 18" Wide x 4.5" Deep, 18 Gauge, Powder Coated Steel, NEMA 1 Enclosure (RS2 Technologies NCL-
12) ..................................................................................................................................................................................... 857.56 112.93 

XXXXXXX 
. 
 26 27 16 00-0100  NEMA 12 Enclosures, Lockable (26 27 16) 

Note: Dust-tight enclosures. 
. 
. 
 26 27 16 00-0101  Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0100) 
. 
. 
 26 27 16 00-0102  4" Depth, Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0101) 
. 
. 

 26 27 16 00-0103 EA 4" x 4" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 93.13 20.53 
. 

 26 27 16 00-0104 EA 6" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 122.57 28.23 
. 

 26 27 16 00-0105 EA 8" x 8" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 152.51 35.93 
. 

 26 27 16 00-0106 EA 10" x 8" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure.................................................................................... 164.77 38.50 
. 

 26 27 16 00-0107 EA 12" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure.................................................................................... 183.10 41.07 
. 

 26 27 16 00-0108 EA 12" x 10" x 4" Hinged Cover, Galvanized Steel NEMA 12 Enclosure.................................................................................. 196.71 43.63 

XXXXXXX 
. 
 26 27 16 00-0109  6" Depth, Hinged Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0101) 
. 
. 

 26 27 16 00-0110 EA 6" x 6" x 6" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 135.61 30.79 
. 

 26 27 16 00-0111 EA 8" x 6" x 6" Hinged Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 148.91 33.37 

XXXXXXX 
. 
 26 27 16 00-0112  Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0100) 
. 
. 
 26 27 16 00-0113  4" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0112) 
. 
. 

 26 27 16 00-0114 EA 4" x 4" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 170.39 20.53 
. 

 26 27 16 00-0115 EA 6" x 6" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 207.40 28.23 
. 

 26 27 16 00-0116 EA 8" x 6" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 233.60 30.79 
. 

 26 27 16 00-0117 EA 8" x 8" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 267.83 35.93 
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. 
 26 27 16 00-0118 EA 10" x 8" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ..................................................................................... 276.77 38.50 

. 
 26 27 16 00-0119 EA 10" x 10" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 323.19 41.07 

. 
 26 27 16 00-0120 EA 12" x 10" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 346.63 43.63 

. 
 26 27 16 00-0121 EA 12" x 12" x 4" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 391.56 46.20 

XXXXXXX 
. 
 26 27 16 00-0122  6" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0112) 
. 
. 

 26 27 16 00-0123 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 249.53 30.79 
. 

 26 27 16 00-0124 EA 8" x 6" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 280.87 33.37 
. 

 26 27 16 00-0125 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ....................................................................................... 307.94 38.50 
. 

 26 27 16 00-0126 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 364.77 46.20 
. 

 26 27 16 00-0127 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 397.10 51.33 
. 

 26 27 16 00-0128 EA 16" x 14" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 547.63 66.73 
. 

 26 27 16 00-0129 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................... 848.02 102.66 
. 

 26 27 16 00-0130 EA 24" x 16" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,097.12 118.06 
. 

 26 27 16 00-0131 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,232.97 128.33 

XXXXXXX 
. 
 26 27 16 00-0132  8" Depth, Screw Cover, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-0112) 
. 
. 

 26 27 16 00-0133 EA 24" x 18" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,150.48 130.89 
. 

 26 27 16 00-0134 EA 24" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,317.79 141.16 
. 

 26 27 16 00-0135 EA 30" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,443.29 148.86 
. 

 26 27 16 00-0136 EA 30" x 30" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,582.85 153.99 
. 

 26 27 16 00-0137 EA 36" x 24" x 8" Screw Cover, Galvanized Steel NEMA 12 Enclosure ................................................................................ 1,562.82 153.99 

XXXXXXX 
. 
 26 27 16 00-0138  Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosures (26 27 16 00-

0100) 
. 
. 
 26 27 16 00-0139  8" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0138) 
. 
. 

 26 27 16 00-0140 EA 60" x 48" x 8" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ....................................................... 4,723.49 208.53 

XXXXXXX 
. 
 26 27 16 00-0141  10" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0138) 
. 
. 

 26 27 16 00-0142 EA 60" x 48" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 4,782.88 230.99 
. 

 26 27 16 00-0143 EA 60" x 60" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 5,474.48 247.03 
. 

 26 27 16 00-0144 EA 72" x 60" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 6,313.79 307.99 
. 

 26 27 16 00-0145 EA 72" x 72" x 10" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 7,062.95 363.16 

XXXXXXX 
. 
 26 27 16 00-0146  12" Depth, Double Door, Floor Mounted, Galvanized Steel NEMA 12 

Enclosures (26 27 16 00-0138) 
. 
. 

 26 27 16 00-0147 EA 60" x 48" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 5,179.55 363.16 
. 

 26 27 16 00-0148 EA 60" x 60" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 5,760.71 384.99 
. 

 26 27 16 00-0149 EA 72" x 60" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 6,525.32 410.64 
. 

 26 27 16 00-0150 EA 72" x 72" x 12" Double Door, Floor Mounted, Galvanized Steel NEMA 12 Enclosure ..................................................... 7,172.39 410.64 

XXXXXXX 
. 
 26 27 16 00-0151  NEMA 3 Enclosures, Lockable (26 27 16) 

Note: Can be used underground or encased in concrete. 
. 
. 
 26 27 16 00-0152  2" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0153 EA 4" x 4" x 2" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 292.09 89.83 

XXXXXXX 
. 
 26 27 16 00-0154  3" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0155 EA 4" x 4" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 309.88 89.83 
. 

 26 27 16 00-0156 EA 5" x 5" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 383.65 93.03 
. 

 26 27 16 00-0157 EA 6" x 4" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 395.76 93.03 
. 

 26 27 16 00-0158 EA 6" x 6" x 3" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 485.50 96.25 

XXXXXXX 
. 
 26 27 16 00-0159  4" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0160 EA 4" x 4" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 380.38 93.03 
. 

 26 27 16 00-0161 EA 5" x 5" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 412.03 93.03 
. 

 26 27 16 00-0162 EA 6" x 4" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 429.08 96.25 
. 

 26 27 16 00-0163 EA 6" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 526.32 96.25 
. 

 26 27 16 00-0164 EA 8" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 576.80 102.66 
. 

 26 27 16 00-0165 EA 8" x 8" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .................................................................................. 620.07 109.08 
. 

 26 27 16 00-0166 EA 10" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................ 643.19 109.08 
. 

 26 27 16 00-0167 EA 10" x 8" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................ 755.02 112.28 
. 

 26 27 16 00-0168 EA 12" x 6" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................ 815.53 115.50 
. 

 26 27 16 00-0169 EA 12" x 12" x 4" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 1,099.74 128.33 

XXXXXXX 
. 
 26 27 16 00-0170  6" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0171 EA 6" x 6" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................. 554.63 99.45 
. 

 26 27 16 00-0172 EA 8" x 6" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ................................................................................. 691.60 112.28 
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. 
 26 27 16 00-0173 EA 8" x 8" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure.................................................................................. 801.31 115.50 

. 
 26 27 16 00-0174 EA 10" x 8" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................ 915.38 118.70 

. 
 26 27 16 00-0175 EA 10" x 10" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .............................................................................. 969.92 118.70 

. 
 26 27 16 00-0176 EA 12" x 8" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure............................................................................. 1,099.45 128.33 

. 
 26 27 16 00-0177 EA 12" x 12" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 1,269.48 144.37 

. 
 26 27 16 00-0178 EA 16" x 6" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure............................................................................. 1,197.29 137.95 

. 
 26 27 16 00-0179 EA 18" x 12" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 2,321.32 256.65 

. 
 26 27 16 00-0180 EA 18" x 18" x 6", Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure ........................................................................... 3,952.45 320.82 

XXXXXXX 
. 
 26 27 16 00-0181  8" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-0151) 
. 
. 

 26 27 16 00-0182 EA 8" x 8" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure................................................................................... 980.24 121.92 
. 

 26 27 16 00-0183 EA 12" x 8" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure.............................................................................. 1,461.29 160.41 
. 

 26 27 16 00-0184 EA 12" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure............................................................................ 1,483.57 160.41 
. 

 26 27 16 00-0185 EA 16" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure............................................................................ 2,022.92 240.62 
. 

 26 27 16 00-0186 EA 18" x 12" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure............................................................................ 2,630.77 256.65 
. 

 26 27 16 00-0187 EA 24" x 24" x 8" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure............................................................................ 6,563.07 449.15 

XXXXXXX 
. 
 26 27 16 00-0188  10" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-

0151) 
. 
. 

 26 27 16 00-0189 EA 18" x 12" x 10" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 3,495.89 320.82 

XXXXXXX 
. 
 26 27 16 00-0190  12" Depth, Screw Cover, Galvanized Cast Iron NEMA 3 Enclosures (26 27 16 00-

0151) 
. 
. 

 26 27 16 00-0191 EA 18" x 18" x 12" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 5,316.18 384.99 
. 

 26 27 16 00-0192 EA 24" x 12" x 12" Screw Cover, Galvanized Cast Iron NEMA 3 Enclosure .......................................................................... 4,392.23 352.90 

XXXXXXX 
. 
 26 27 16 00-0193  NEMA 3R Enclosures, Lockable (26 27 16) 

Note: Rain-tight enclosures. 
. 
. 
 26 27 16 00-0194  Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0193) 
. 
. 
 26 27 16 00-0195  4" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0196 EA 6" x 4" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 93.37 25.67 
. 

 26 27 16 00-0197 EA 6" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 103.00 28.23 
. 

 26 27 16 00-0198 EA 8" x 6" x 4" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 137.28 28.23 

XXXXXXX 
. 
 26 27 16 00-0199  6" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0200 EA 8" x 8" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 180.67 38.50 
. 

 26 27 16 00-0201 EA 10" x 8" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 202.37 43.63 
. 

 26 27 16 00-0202 EA 12" x 10" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 235.53 48.76 
. 

 26 27 16 00-0203 EA 12" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 253.51 51.33 
. 

 26 27 16 00-0204 EA 16" x 12" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 329.97 66.73 
. 

 26 27 16 00-0205 EA 16" x 16" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 396.45 82.13 
. 

 26 27 16 00-0206 EA 18" x 18" x 6" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 459.88 102.66 

XXXXXXX 
. 
 26 27 16 00-0207  8" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0208 EA 24" x 20" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 678.52 130.89 
. 

 26 27 16 00-0209 EA 24" x 24" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 749.33 141.16 
. 

 26 27 16 00-0210 EA 30" x 24" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 835.52 148.86 
. 

 26 27 16 00-0211 EA 30" x 30" x 8" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 876.74 153.99 

XXXXXXX 
. 
 26 27 16 00-0212  10" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0213 EA 12" x 48" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 838.82 159.13 
. 

 26 27 16 00-0214 EA 12" x 54" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 947.48 179.66 
. 

 26 27 16 00-0215 EA 12" x 60" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,049.16 198.91 
. 

 26 27 16 00-0216 EA 12" x 66" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,155.26 219.44 
. 

 26 27 16 00-0217 EA 12" x 72" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,258.22 238.68 
. 

 26 27 16 00-0218 EA 18" x 18" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 563.74 125.76 
. 

 26 27 16 00-0219 EA 24" x 24" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 838.82 159.13 
. 

 26 27 16 00-0220 EA 30" x 24" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 973.95 164.26 
. 

 26 27 16 00-0221 EA 36" x 36" x 10" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,210.40 179.66 

XXXXXXX 
. 
 26 27 16 00-0222  12" Depth, Hinged Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0194) 
. 
. 

 26 27 16 00-0223 EA 12" x 48" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 791.68 127.04 
. 

 26 27 16 00-0224 EA 12" x 54" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 888.15 142.45 
. 

 26 27 16 00-0225 EA 12" x 60" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 983.32 157.84 
. 

 26 27 16 00-0226 EA 12" x 66" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,086.87 174.52 
. 

 26 27 16 00-0227 EA 12" x 72" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,183.34 189.92 
. 

 26 27 16 00-0228 EA 18" x 24" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 591.66 94.97 
. 

 26 27 16 00-0229 EA 18" x 32" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 791.68 127.04 
. 

 26 27 16 00-0230 EA 18" x 36" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................... 888.15 142.45 
. 

 26 27 16 00-0231 EA 18" x 42" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,044.18 166.82 
. 

 26 27 16 00-0232 EA 18" x 48" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,183.34 189.92 
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. 
 26 27 16 00-0233 EA 30" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,130.14 187.36 

. 
 26 27 16 00-0234 EA 36" x 24" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,183.34 189.92 

. 
 26 27 16 00-0235 EA 36" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,242.50 195.06 

. 
 26 27 16 00-0236 EA 36" x 36" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,374.53 205.33 

. 
 26 27 16 00-0237 EA 42" x 30" x 12" Hinged Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................ 1,485.14 215.59 

XXXXXXX 
. 
 26 27 16 00-0238  Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0193) 
. 
. 
 26 27 16 00-0239  4" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0240 EA 4" x 4" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 68.45 20.53 
. 

 26 27 16 00-0241 EA 6" x 4" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 83.43 25.67 
. 

 26 27 16 00-0242 EA 6" x 6" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ....................................................................................... 92.03 28.23 
. 

 26 27 16 00-0243 EA 8" x 6" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 101.64 30.79 
. 

 26 27 16 00-0244 EA 8" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ..................................................................................... 118.16 35.93 
. 

 26 27 16 00-0245 EA 10" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 128.25 38.50 
. 

 26 27 16 00-0246 EA 10" x 10" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 139.03 41.07 
. 

 26 27 16 00-0247 EA 12" x 8" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................... 138.56 41.07 
. 

 26 27 16 00-0248 EA 12" x 10" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 150.44 43.63 
. 

 26 27 16 00-0249 EA 12" x 12" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 161.22 46.20 
. 

 26 27 16 00-0250 EA 18" x 12" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 245.25 71.86 
. 

 26 27 16 00-0251 EA 18" x 18" x 4", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 324.33 92.39 

XXXXXXX 
. 
 26 27 16 00-0252  6" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0253 EA 6" x 6" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure ........................................................................................ 96.97 30.79 
. 

 26 27 16 00-0254 EA 8" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure ...................................................................................... 129.52 38.50 
. 

 26 27 16 00-0255 EA 10" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................... 146.73 43.63 
. 

 26 27 16 00-0256 EA 10" x 10" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 158.17 46.20 
. 

 26 27 16 00-0257 EA 12" x 8" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................... 157.47 46.20 
. 

 26 27 16 00-0258 EA 12" x 10" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 169.47 48.76 
. 

 26 27 16 00-0259 EA 12" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 181.55 51.33 
. 

 26 27 16 00-0260 EA 16" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 236.72 66.73 
. 

 26 27 16 00-0261 EA 18" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 274.71 79.57 
. 

 26 27 16 00-0262 EA 18" x 18" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 363.76 102.66 
. 

 26 27 16 00-0263 EA 24" x 12" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 382.29 110.36 
. 

 26 27 16 00-0264 EA 24" x 18" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 430.52 118.06 
. 

 26 27 16 00-0265 EA 24" x 24" x 6" Screw Cover, Galvanized Steel NEMA 3R Enclosure .................................................................................. 481.23 128.33 

XXXXXXX 
. 
 26 27 16 00-0266  8" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0267 EA 12" x 12" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 202.42 56.46 
. 

 26 27 16 00-0268 EA 18" x 12" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 297.52 87.27 
. 

 26 27 16 00-0269 EA 18" x 18" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 401.95 112.93 
. 

 26 27 16 00-0270 EA 24" x 18" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 476.57 130.89 
. 

 26 27 16 00-0271 EA 24" x 24" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 533.70 141.16 
. 

 26 27 16 00-0272 EA 30" x 24" x 8", Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................. 586.58 148.86 

XXXXXXX 
. 
 26 27 16 00-0273  10" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0274 EA 18" x 18" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 444.37 125.76 
. 

 26 27 16 00-0275 EA 24" x 24" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 589.97 159.13 
. 

 26 27 16 00-0276 EA 30" x 24" x 10" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 639.05 164.26 

XXXXXXX 
. 
 26 27 16 00-0277  12" Depth, Screw Cover, Galvanized Steel NEMA 3R Enclosures (26 27 16 00-0238) 
. 
. 

 26 27 16 00-0278 EA 24" x 24" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 650.74 174.52 
. 

 26 27 16 00-0279 EA 30" x 30" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 864.14 189.92 
. 

 26 27 16 00-0280 EA 36" x 30" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ................................................................................ 892.11 195.06 
. 

 26 27 16 00-0281 EA 36" x 36" x 12" Screw Cover, Galvanized Steel NEMA 3R Enclosure ............................................................................. 1,025.25 205.33 

XXXXXXX 
. 
 26 27 16 00-0282  NEMA 4 Enclosures, Lockable (26 27 16) 

Note: Water-tight enclosures. 
. 
. 
 26 27 16 00-0283  Hinge Cover, Painted Steel NEMA 4 Enclosures (26 27 16 00-0282) 
. 
. 

 26 27 16 00-0284 EA 4" x 4" x 3" Hinge Cover, Painted Steel NEMA 4 Enclosure ................................................................................................. 98.52 17.97 
. 

 26 27 16 00-0285 EA 6" x 4" x 3" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................... 115.81 21.81 
. 

 26 27 16 00-0286 EA 8" x 6" x 3.5" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................ 145.27 28.23 
. 

 26 27 16 00-0287 EA 6" x 6" x 4" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................... 139.18 28.23 
. 

 26 27 16 00-0288 EA 10" x 8" x 4" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................. 186.56 38.50 
. 

 26 27 16 00-0289 EA 12" x 10" x 5" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 231.18 46.20 
. 

 26 27 16 00-0290 EA 10" x 8" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ............................................................................................. 214.22 43.63 
. 

 26 27 16 00-0291 EA 12" x 12" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 250.08 51.33 
. 

 26 27 16 00-0292 EA 14" x 12" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 293.29 59.04 
. 

 26 27 16 00-0293 EA 16" x 14" x 6" Hinge Cover, Painted Steel NEMA 4 Enclosure ........................................................................................... 357.54 74.43 

XXXXXXX 
. 
 26 27 16 00-0294  Clamp Cover, Painted Steel NEMA 4 Enclosures (26 27 16 00-0282) 
. 
. 

 26 27 16 00-0295 EA 4" x 4" x 3" Clamp Cover, Painted Steel NEMA 4 Enclosure ................................................................................................ 91.44 17.97 
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. 
 26 27 16 00-0296 EA 6" x 6" x 4" Clamp Cover, Painted Steel NEMA 4 Enclosure .............................................................................................. 132.12 28.23 

XXXXXXX 
. 
 26 27 16 00-0297  Screw Cover, Fiberglass NEMA 4 Or 4x Enclosures (26 27 16 00-0282) 
. 
. 

 26 27 16 00-0298 EA 6" x 6" x 4", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure ........................................................................................ 116.28 24.64 
. 

 26 27 16 00-0299 EA 8" x 6" x 4", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure ........................................................................................ 123.89 26.69 
. 

 26 27 16 00-0300 EA 10" x 8" x 6", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure ...................................................................................... 153.58 34.90 
. 

 26 27 16 00-0301 EA 12" x 10" x 6", Screw Cover, Fiberglass NEMA 4 Or 4X Enclosure .................................................................................... 178.31 38.50 
. 

 26 27 16 00-0302 EA 14" x 12" x 8", Screw Cover, Fiberglass NEMA 4 Enclosure .............................................................................................. 229.42 48.76 
. 

 26 27 16 00-0303 EA 16" x 14" x 8", Screw Cover, Fiberglass NEMA 4 Enclosure .............................................................................................. 268.52 57.74 
. 

 26 27 16 00-0304 EA 18" x 16" x 10", Screw Cover, Fiberglass NEMA 4 Enclosure ............................................................................................ 386.09 92.39 

XXXXXXX 
. 
 26 27 16 00-0305  NEMA 4X Enclosures, Lockable (26 27 16) 

Note: Water-tight enclosures. 
. 
. 
 26 27 16 00-0306  Clamp Cover, Aluminum NEMA 4X Enclosures (26 27 16 00-0305) 
. 
. 

 26 27 16 00-0307 EA 6" x 4" x 3" Clamp Cover, Aluminum NEMA 4X Enclosure ................................................................................................. 185.56 20.53 
. 

 26 27 16 00-0308 EA 6" x 6" x 4" Clamp Cover, Aluminum NEMA 4X Enclosure ................................................................................................. 221.56 28.23 
. 

 26 27 16 00-0309 EA 10" x 8" x 4" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................... 282.71 38.50 
. 

 26 27 16 00-0310 EA 12" x 10" x 5" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 342.84 46.20 
. 

 26 27 16 00-0311 EA 14" x 12" x 6" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 424.10 59.04 
. 

 26 27 16 00-0312 EA 16" x 14" x 6" Clamp Cover, Aluminum NEMA 4X Enclosure ............................................................................................. 504.10 74.43 

XXXXXXX 
. 
 26 27 16 00-0313  Clamp Cover, 304 Stainless Steel NEMA 4X Enclosures (26 27 16 00-0305) 
. 
. 

 26 27 16 00-0314 EA 4" x 4" x 3", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ................................................................................. 235.73 17.97 
    For 316L Stainless Steel, Add  51.52 

. 
 26 27 16 00-0315 EA 6" x 4" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ................................................................................. 308.33 25.67 

    For 316L Stainless Steel, Add  65.93 
. 

 26 27 16 00-0316 EA 6" x 6" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ................................................................................. 348.75 28.23 
    For 316L Stainless Steel, Add  75.11 

. 
 26 27 16 00-0317 EA 8" x 6" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ................................................................................. 398.01 30.79 

    For 316L Stainless Steel, Add  86.67 
. 

 26 27 16 00-0318 EA 10" x 8" x 4", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure ............................................................................... 489.33 38.50 
    For 316L Stainless Steel, Add  106.13 

. 
 26 27 16 00-0319 EA 12" x 10" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure.............................................................................. 684.22 48.76 

    For 316L Stainless Steel, Add  151.82 
. 

 26 27 16 00-0320 EA 14" x 12" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure.............................................................................. 851.65 59.04 
    For 316L Stainless Steel, Add  190.10 

. 
 26 27 16 00-0321 EA 16" x 14" x 6", Clamp Cover, 304 Stainless Steel NEMA 4X Enclosure........................................................................... 1,029.17 74.43 

    For 316L Stainless Steel, Add  227.63 

XXXXXXX 
. 
 26 27 16 00-0322  Screw Cover, Polycarbonate NEMA 4X Enclosures (26 27 16 00-0305) 

Note: NEMA 3R, 4, 4X and 12 rated. 
. 
. 

 26 27 16 00-0323 EA 6" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 120.52 28.23 
. 

 26 27 16 00-0324 EA 8" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 134.82 30.79 
. 

 26 27 16 00-0325 EA 8" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .......................................................... 154.89 35.93 
. 

 26 27 16 00-0326 EA 10" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ........................................................ 167.88 38.50 
. 

 26 27 16 00-0327 EA 12" x 10" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 193.19 43.63 
. 

 26 27 16 00-0328 EA 10" x 8" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ........................................................ 183.99 43.63 
. 

 26 27 16 00-0329 EA 12" x 10" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 212.56 48.76 
. 

 26 27 16 00-0330 EA 14" x 12" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 264.53 59.04 
. 

 26 27 16 00-0331 EA 16" x 14" x 8" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ...................................................... 342.73 80.85 
. 

 26 27 16 00-0332 EA 18" x 16" x 10" Screw Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover .................................................... 452.29 116.39 
. 

 26 27 16 00-0333 EA 6" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .............................................................. 127.75 28.23 
. 

 26 27 16 00-0334 EA 8" x 6" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .............................................................. 143.37 30.79 
. 

 26 27 16 00-0335 EA 8" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover .............................................................. 164.09 35.93 
. 

 26 27 16 00-0336 EA 10" x 8" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................ 179.04 38.50 
. 

 26 27 16 00-0337 EA 12" x 10" x 4" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover........................................................... 205.02 43.63 
. 

 26 27 16 00-0338 EA 10" x 8" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................ 195.16 43.63 
. 

 26 27 16 00-0339 EA 12" x 10" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover........................................................... 227.72 48.76 
. 

 26 27 16 00-0340 EA 14" x 12" x 6" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover........................................................... 272.42 59.04 
. 

 26 27 16 00-0341 EA 16" x 14" x 8" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover........................................................... 359.16 80.85 
. 

 26 27 16 00-0342 EA 18" x 16" x 10" Screw Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover......................................................... 470.03 116.39 

XXXXXXX 
. 
 26 27 16 00-0343  Hinged Cover, Polycarbonate NEMA 4X Enclosures (26 27 16 00-0305) 

Note: NEMA 3R, 4, 4X and 12 rated. 
. 
. 

 26 27 16 00-0344 EA 6" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 140.89 28.23 
. 

 26 27 16 00-0345 EA 8" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 151.26 30.79 
. 

 26 27 16 00-0346 EA 8" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ......................................................... 172.62 35.93 
. 

 26 27 16 00-0347 EA 10" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 186.28 38.50 
. 

 26 27 16 00-0348 EA 12" x 10" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 218.82 43.63 
. 

 26 27 16 00-0349 EA 10" x 8" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ....................................................... 204.36 43.63 
. 

 26 27 16 00-0350 EA 12" x 10" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 246.77 48.76 
. 

 26 27 16 00-0351 EA 14" x 12" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 294.11 59.04 
. 

 26 27 16 00-0352 EA 16" x 14" x 8" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ..................................................... 368.36 80.85 
. 

 26 27 16 00-0353 EA 18" x 16" x 10" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Opaque Cover ................................................... 485.80 116.39 
. 

 26 27 16 00-0354 EA 6" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 146.15 28.23 
. 

 26 27 16 00-0355 EA 8" x 6" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 161.11 30.79 
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. 
 26 27 16 00-0356 EA 8" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ............................................................. 181.82 35.93 

. 
 26 27 16 00-0357 EA 10" x 8" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 196.13 38.50 

. 
 26 27 16 00-0358 EA 12" x 10" x 4" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 231.96 43.63 

. 
 26 27 16 00-0359 EA 10" x 8" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ........................................................... 215.53 43.63 

. 
 26 27 16 00-0360 EA 12" x 10" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 260.57 48.76 

. 
 26 27 16 00-0361 EA 14" x 12" x 6" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 300.68 59.04 

. 
 26 27 16 00-0362 EA 16" x 14" x 8" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ......................................................... 390.04 80.85 

. 
 26 27 16 00-0363 EA 18" x 16" x 10" Hinged Cover, Polycarbonate NEMA 4X Enclosure With Clear Cover ....................................................... 508.80 116.39 

XXXXXXX 
. 
 26 27 16 00-0364  NEMA 7/9 Enclosures, Lockable (26 27 16) 

Note: Nominal inside dimensions. 
. 
. 
 26 27 16 00-0365  4" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0366 EA 6" x 6" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................... 1,156.04 144.37 
    For Mounting Pan, Add  45.91 

. 
 26 27 16 00-0367 EA 6" x 8" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure .................................................. 942.51 153.99 

    For Mounting Pan, Add  85.55 
. 

 26 27 16 00-0368 EA 8" x 10" x 4" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 1,774.30 173.24 
    For Mounting Pan, Add  117.96 

XXXXXXX 
. 
 26 27 16 00-0369  6" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0370 EA 8" x 8" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................... 1,587.99 173.24 
    For Mounting Pan, Add  59.98 

. 
 26 27 16 00-0371 EA 8" x 10" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 2,043.89 178.06 

    For Mounting Pan, Add  117.96 
. 

 26 27 16 00-0372 EA 8" x 12" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 2,096.73 192.49 
    For Mounting Pan, Add  90.24 

. 
 26 27 16 00-0373 EA 10" x 10" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,149.10 192.49 

    For Mounting Pan, Add  105.58 
. 

 26 27 16 00-0374 EA 10" x 14" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,021.72 240.62 
    For Mounting Pan, Add  138.51 

. 
 26 27 16 00-0375 EA 12" x 12" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,843.24 216.55 

    For Mounting Pan, Add  86.48 
. 

 26 27 16 00-0376 EA 12" x 18" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,950.02 240.62 
    For Mounting Pan, Add  129.40 

. 
 26 27 16 00-0377 EA 12" x 24" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,589.66 433.11 

    For Mounting Pan, Add  174.10 
. 

 26 27 16 00-0378 EA 14" x 14" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,614.78 288.74 
    For Mounting Pan, Add  169.51 

. 
 26 27 16 00-0379 EA 16" x 16" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,798.46 481.23 

    For Mounting Pan, Add  155.62 
. 

 26 27 16 00-0380 EA 18" x 18" x 6" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,700.14 481.23 
    For Mounting Pan, Add  252.99 

XXXXXXX 
. 
 26 27 16 00-0381  8" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 

Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0382 EA 8" x 12" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ............................................. 2,442.97 216.55 
    For Mounting Pan, Add  90.24 

. 
 26 27 16 00-0383 EA 10" x 10" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,459.25 216.55 

    For Mounting Pan, Add  105.58 
. 

 26 27 16 00-0384 EA 10" x 14" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 2,769.21 216.55 
    For Mounting Pan, Add  138.51 

. 
 26 27 16 00-0385 EA 12" x 12" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 3,068.80 240.62 

    For Mounting Pan, Add  86.48 
. 

 26 27 16 00-0386 EA 12" x 18" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,505.70 433.11 
    For Mounting Pan, Add  129.40 

. 
 26 27 16 00-0387 EA 12" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,484.09 529.36 

    For Mounting Pan, Add  174.10 
. 

 26 27 16 00-0388 EA 12" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 8,502.81 625.59 
    For Mounting Pan, Add  261.82 

. 
 26 27 16 00-0389 EA 14" x 14" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 4,966.41 529.36 

    For Mounting Pan, Add  169.51 
. 

 26 27 16 00-0390 EA 16" x 16" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 5,093.97 529.36 
    For Mounting Pan, Add  155.62 

. 
 26 27 16 00-0391 EA 16" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 7,476.39 577.47 

    For Mounting Pan, Add  233.27 
. 

 26 27 16 00-0392 EA 18" x 18" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 6,203.19 529.36 
    For Mounting Pan, Add  252.99 

. 
 26 27 16 00-0393 EA 18" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 8,216.73 577.47 

    For Mounting Pan, Add  369.95 
. 

 26 27 16 00-0394 EA 18" x 30" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 8,162.58 577.47 
    For Mounting Pan, Add  493.19 

. 
 26 27 16 00-0395 EA 18" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 12,605.01 769.96 

    For Mounting Pan, Add  616.39 
. 

 26 27 16 00-0396 EA 24" x 24" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ........................................... 9,614.68 625.59 
    For Mounting Pan, Add  573.14 

. 
 26 27 16 00-0397 EA 24" x 36" x 8" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 17,328.07 962.46 

    For Mounting Pan, Add  784.62 
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XXXXXXX 
. 
 26 27 16 00-0398  10" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 

7/9 Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0399 EA 12" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 8,830.94 625.59 
    For Mounting Pan, Add  261.82 

. 
 26 27 16 00-0400 EA 16" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 8,129.96 577.47 

    For Mounting Pan, Add  233.27 
. 

 26 27 16 00-0401 EA 18" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 8,855.36 625.59 
    For Mounting Pan, Add  369.95 

. 
 26 27 16 00-0402 EA 18" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ....................................... 11,123.84 673.72 

    For Mounting Pan, Add  616.39 
. 

 26 27 16 00-0403 EA 24" x 24" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 9,884.49 673.72 
    For Mounting Pan, Add  573.14 

. 
 26 27 16 00-0404 EA 24" x 36" x 10" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ....................................... 18,831.29 962.46 

    For Mounting Pan, Add  784.62 

XXXXXXX 
. 
 26 27 16 00-0405  12" Depth, Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 

7/9 Enclosures (26 27 16 00-0364) 
. 
. 

 26 27 16 00-0406 EA 12" x 24" x 12" Hinged/Bolted Cover, Cast Aluminum Explosion Proof NEMA 7/9 Enclosure ......................................... 5,601.12 529.36 
    For Mounting Pan, Add  174.10 

XXXXXXX 
. 
 26 27 16 00-0407  Breaker Enclosures (26 27 16) 
. 
. 
 26 27 16 00-0408  15 To 100 Amperes, F-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0409 EA  NEMA 1,  Painted Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ....................................................................... 371.88 102.66 
. 

 26 27 16 00-0410 EA  NEMA 3R, Painted Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ..................................................................... 645.93 102.66 
. 

 26 27 16 00-0411 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ............................................. 1,543.31 141.16 
. 

 26 27 16 00-0412 EA  NEMA 7, Cast Aluminum, 15 To 100 Amperes, F-Frame Breaker Enclosure .................................................................. 2,075.67 153.99 
. 

 26 27 16 00-0413 EA  NEMA 9, Cast Aluminum, 15 To 100 Amperes, F-Frame Breaker Enclosure .................................................................. 1,531.97 153.99 
. 

 26 27 16 00-0414 EA  NEMA 12, Painted Steel, 15 To 100 Amperes, F-Frame Breaker Enclosure ...................................................................... 577.54 141.16 

XXXXXXX 
. 
 26 27 16 00-0415  15 To 250 Amperes, H Or J-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0416 EA  NEMA 1, Painted Steel, 15 To 250 Amp, H Or J-Frame Breaker Enclosure ....................................................................... 583.68 141.16 
. 

 26 27 16 00-0417 EA  NEMA 3R, Painted Steel, 15 To 250 Amp, H Or J-Frame Breaker Enclosure ................................................................. 1,022.55 141.16 
. 

 26 27 16 00-0418 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 15 To 250 Amp, H Or J-Frame Breaker Enclosure ........................................... 3,359.79 179.66 
. 

 26 27 16 00-0419 EA  NEMA 12, Painted Steel, 15 To 250 Amp, H Or J-Frame Breaker Enclosure ..................................................................... 872.16 179.66 

XXXXXXX 
. 
 26 27 16 00-0420  125 To 400 Amperes, L-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0421 EA  NEMA 1, Painted Steel, 125 To 400 Amp, L-Frame Breaker Enclosure ............................................................................. 940.90 282.32 
. 

 26 27 16 00-0422 EA  NEMA 3R, Painted Steel, 125 To 400 Amp, L-Frame Breaker Enclosure ....................................................................... 2,023.12 282.32 
. 

 26 27 16 00-0423 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 125 To 400 Amp, L-Frame Breaker Enclosure .................................................. 5,717.73 359.32 
. 

 26 27 16 00-0424 EA  NEMA 12, Painted Steel, 125 To 400 Amp, L-Frame Breaker Enclosure ........................................................................ 1,514.24 359.32 

XXXXXXX 
. 
 26 27 16 00-0425  300 To 800 Amperes, M-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0426 EA  NEMA 1, Painted Steel, 300 To 800 Amp, M-Frame Breaker Enclosure ......................................................................... 1,836.73 538.98 
. 

 26 27 16 00-0427 EA  NEMA 3R, Painted Steel, 300 To 800 Amp, M-Frame Breaker Enclosure ...................................................................... 2,980.53 538.98 
. 

 26 27 16 00-0428 EA  NEMA 3/3R/4/4X/5/12, Stainless Steel, 300 To 800 Amp, M-Frame Breaker Enclosure ............................................... 10,307.97 692.97 
. 

 26 27 16 00-0429 EA  NEMA 12, Painted Steel, 300 To 800 Amp, M-Frame Breaker Enclosure ....................................................................... 5,719.56 692.97 

XXXXXXX 
. 
 26 27 16 00-0430  250 To 1,200 Amperes, P-Frame Breaker Enclosures (26 27 16 00-0407) 
. 
. 

 26 27 16 00-0431 EA NEMA 1, Painted Steel, 250 To 1,200 Amp, P-Frame Breaker Enclosure ....................................................................... 2,188.33 538.98 
. 

 26 27 16 00-0432 EA NEMA 3R, Painted Steel, 250 To 1,200 Amp, P-Frame Breaker Enclosure .................................................................... 3,536.57 538.98 
. 

 26 27 16 00-0433 EA NEMA 3R/5/12, Painted Steel, 250 To 1,200 Amp, P-Frame Breaker Enclosure ............................................................ 7,111.86 692.97 

XXXXXXX 
. 
 26 27 23  Indoor Service Poles (26 27) 
. 
. 
 26 27 23 00-0001  Communication And Power Poles (26 27 23) 

Note: Includes separate compartments for power and communication cable. Includes removable cover plates with 
knock-outs for modular jacks and openings to accept modular furniture adapters for communication devices. 
Includes all necessary mounting plates and assemblies. Excludes electrical and communications wire, power 
outlets and communication devices. Wiremold Tele-Power Pole series. 

. 

. 
 26 27 23 00-0002  Steel Communication And Power Poles (26 27 23 00-0001) 
. 
. 
 26 27 23 00-0003  2-1/4" Width, Steel Communication And Power Poles (26 27 23 00-0002) 
. 
. 
 26 27 23 00-0004  2-1/4" Width, Steel Communication And Power Poles (26 27 23 00-0003) 
. 
. 

 26 27 23 00-0005 EA  2-1/4" x 2-5/16", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole ...................................................... 263.00 56.85 
. 

 26 27 23 00-0006 EA  2-1/4" x 2-5/16", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole ...................................................... 282.40 56.85 
. 

 26 27 23 00-0007 EA  2-1/4" x 2-5/16", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole ...................................................... 304.82 56.85 

XXXXXXX 
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. 
 26 27 23 00-0008  Additional Cover Plates For 2-1/4" Width, Steel Communication And Power 

Poles (26 27 23 00-0003) 
Note: Excludes receptacles, communication jacks and wiring. 

. 

. 
 26 27 23 00-0009 EA  Add-On 2-1/4" Width Steel Cover Plate For Two Duplex Receptacles And One Single Receptacle .................................... 53.90 11.72 

. 
 26 27 23 00-0010 EA  Add-On 2-1/4" Width Steel Cover Plate For Three Duplex Receptacles............................................................................... 47.78 11.72 

. 
 26 27 23 00-0011 EA  Add-On 2-1/4" Width Steel Cover Plate For Two Duplex Receptacles And One GFCI Receptacle ...................................... 53.06 11.72 

. 
 26 27 23 00-0012 EA Add-On 2-1/4" Width Steel Cover Plate For Data And A/V Modular Devices ....................................................................... 41.36 11.72 

. 
 26 27 23 00-0013 EA Add-On 2-1/4" Width Steel Cover Plate Radius Control Entrance End Fitting ...................................................................... 35.46 11.72 

XXXXXXX 
. 
 26 27 23 00-0014  2-3/4" Width, Steel Communication And Power Poles (26 27 23 00-0002) 
. 
. 
 26 27 23 00-0015  2-3/4" Width, Steel Communication And Power Poles (26 27 23 00-0014) 
. 
. 

 26 27 23 00-0016 EA  2-3/4" x 1-17/32", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole.................................................... 329.51 56.85 
. 

 26 27 23 00-0017 EA  2-3/4" x 1-17/32", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole.................................................... 371.19 56.85 
. 

 26 27 23 00-0018 EA 2-3/4" x 1-17/32", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole.................................................... 393.68 56.85 

XXXXXXX 
. 
 26 27 23 00-0019  Additional Cover Plates For 2-3/4" Width, Steel Communication And Power 

Poles (26 27 23 00-0014) 
Note: Excludes receptacles and communication jacks. 

. 

. 
 26 27 23 00-0020 EA  Add-On 2-3/4" Width Steel Cover Plate For One Single Receptacle .................................................................................... 38.75 11.72 

. 
 26 27 23 00-0021 EA  Add-On 2-3/4" Width Steel Cover Plate For One Duplex Receptacle ................................................................................... 35.64 11.72 

. 
 26 27 23 00-0022 EA  Add-On 2-3/4" Width Steel Cover Plate For Data And A/V Modular Devices ....................................................................... 37.87 11.72 

XXXXXXX 
. 
 26 27 23 00-0023  3" Width, Steel Communication And Power Poles (26 27 23 00-0002) 
. 
. 
 26 27 23 00-0024  3" Width, Steel Communication And Power Poles (26 27 23 00-0023) 
. 
. 

 26 27 23 00-0025 EA  3" x 2-3/4", 10'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 417.83 56.85 
. 

 26 27 23 00-0026 EA  3" x 2-3/4", 12'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 468.00 56.85 
. 

 26 27 23 00-0027 EA 3" x 2-3/4", 15'-5" Height, Enamel Finish, Steel Communication And Power Pole .............................................................. 501.07 56.85 

XXXXXXX 
. 
 26 27 23 00-0028  Additional Cover Plates For 3" Width, Steel Communication And Power 

Poles (26 27 23 00-0023) 
Note: Excludes receptacles and communication jacks. 

. 

. 
 26 27 23 00-0029 EA  Add-On 3" Width Steel Steel Cover Plate For One Single Receptacle ................................................................................. 38.75 11.72 

. 
 26 27 23 00-0030 EA  Add-On 3" Width Steel Cover Plate For One Duplex Receptacle ......................................................................................... 35.64 11.72 

. 
 26 27 23 00-0031 EA  Add-On 3" Width Steel Cover Plate For Data And A/V Modular Devices.............................................................................. 37.87 11.72 

XXXXXXX 
. 
 26 27 23 00-0032  Aluminum Communication And Power Poles (26 27 23 00-0001) 
. 
. 
 26 27 23 00-0033  2-1/8" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 
. 
. 
 26 27 23 00-0034  2-1/8" Width, Aluminum Communication And Power Poles (26 27 23 00-0033) 
. 
. 

 26 27 23 00-0035 EA  2-1/8" x 2-3/8", 10'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 342.56 56.85 
. 

 26 27 23 00-0036 EA  2-1/8" x 2-3/8", 12'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 377.63 56.85 
. 

 26 27 23 00-0037 EA  2-1/8" x 2-3/8", 15'-5" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................... 416.96 56.85 

XXXXXXX 
. 
 26 27 23 00-0038  Additional Cover Plates For 2-1/8" Width, Aluminum Communication And 

Power Poles (26 27 23 00-0033) 
. 
. 

 26 27 23 00-0039 EA  Add-On 2-1/8" Width Aluminum Cover Plate For Two Duplex Receptacles And One Single Receptacle ............................. 55.10 11.72 
. 

 26 27 23 00-0040 EA  Add-On 2-1/8" Width Aluminum Cover Plate For Three Duplex Receptacles ....................................................................... 56.09 11.72 
. 

 26 27 23 00-0041 EA  Add-On 2-1/8" Width Aluminum Cover Plate For Two Duplex Receptacles And One GFCI Receptacle .............................. 59.39 11.72 
. 

 26 27 23 00-0042 EA Add-On 2-1/8" Width Aluminum Cover Plate For Data And A/V Modular Devices ................................................................ 43.21 11.72 
. 

 26 27 23 00-0043 EA Add-On 2-1/8" Width Aluminum Radius Control Entrance End Fitting .................................................................................. 35.46 11.72 

XXXXXXX 
. 
 26 27 23 00-0044  2-1/4" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 
. 
. 

 26 27 23 00-0045 EA  2-1/4" x 2-5/16", 10'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 331.60 56.85 
. 

 26 27 23 00-0046 EA  2-1/4" x 2-5/16", 12'-8" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 367.58 56.85 
. 

 26 27 23 00-0047 EA  2-1/4" x 2-5/16", 15'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .................................. 409.96 56.85 

XXXXXXX 
. 
 26 27 23 00-0048  5" Width, Aluminum Communication And Power Poles (26 27 23 00-0032) 
. 
. 

 26 27 23 00-0049 EA  5" x 4-3/4", 10'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .......................................... 652.05 56.85 
. 

 26 27 23 00-0050 EA  5" x 4-3/4", 12'-8" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .......................................... 740.28 56.85 
. 

 26 27 23 00-0051 EA  5" x 4-3/4", 15'-2" Height, Satin Anodized Finish, Aluminum Communication And Power Pole .......................................... 839.10 56.85 

XXXXXXX 
. 
 26 27 23 00-0052  2" Diameter, Round Aluminum Communication And Power Pole (26 27 23 00-0032) 
. 
. 

 26 27 23 00-0053 EA  2" Diameter, 10'-4" Height, Satin Anodized Finish, Aluminum Communication And Power Pole ........................................ 371.81 56.85 
. 

 26 27 23 00-0054 EA  2" Diameter, 10'-4" Height, Painted White Finish, Aluminum Communication And Power Pole ......................................... 354.03 56.85 
. 

 26 27 23 00-0055 EA  2" Diameter, 10'-4" Height, Polished Anodized Finish, Aluminum Communication And Power Pole .................................. 442.77 56.85 

XXXXXXX 
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. 
 26 27 26  Wiring Devices (26 27) 

Note: Includes device, installation, wire connections, support clips (where necessary) and testing. Assemblies include outlet 
device, cover plate, mounting and appropriate box. 

. 

. 
 26 27 26 00-0001  Receptacles (26 27 26) 
. 
. 
 26 27 26 00-0002  General Use Receptacles (26 27 26 00-0001) 
. 
. 
 26 27 26 00-0003  Receptacle Assemblies (26 27 26 00-0002) 

Note: Includes 4" square steel box, bracket, mud ring, receptacle and cover plate. 
. 
. 

 26 27 26 00-0004 EA 15 Amperes, 1 Gang, NEMA 5-15, Duplex Receptacle Assembly ...................................................................................... 101.21 45.56 
. 

 26 27 26 00-0005 EA 20 Amperes, 1 Gang, NEMA 5-20, Duplex Receptacle Assembly ...................................................................................... 108.42 48.76 
. 

 26 27 26 00-0006 EA 15 Amperes, 2 Gang, NEMA 5-15, Duplex Receptacle Assembly ...................................................................................... 130.08 58.38 
. 

 26 27 26 00-0007 EA 20 Amperes, 2 Gang, NEMA 5-20, Duplex Receptacle Assembly ...................................................................................... 144.49 64.80 
. 

 26 27 26 00-0008 EA 15 Amperes, 1 Gang, GFI, Duplex Receptacle Assembly .................................................................................................. 111.93 45.56 
. 

 26 27 26 00-0009 EA 20 Amperes, 1 Gang, GFI, Duplex Receptacle Assembly .................................................................................................. 119.71 48.76 

XXXXXXX 
. 
 26 27 26 00-0010  Receptacle Components (26 27 26 00-0002) 
. 
. 

 26 27 26 00-0011 EA 15 Amperes, 125 Volt, 1 Phase, NEMA 5-15, Single Receptacle ......................................................................................... 28.60 12.83 
. 

 26 27 26 00-0012 EA 15 Amperes, 125 Volt, 1 Phase, NEMA 5-15, Duplex Receptacle ........................................................................................ 27.97 12.83 
. 

 26 27 26 00-0013 EA 15 Amperes, 120/277 Volt, 3 Wire, Single Receptacle ......................................................................................................... 31.65 12.83 
. 

 26 27 26 00-0014 EA 15 Amperes, 120/277 Volt, 3 Wire, Duplex Receptacle ........................................................................................................ 33.79 12.83 
. 

 26 27 26 00-0015 EA 15 Amperes, 250 Volt, 1 Phase, NEMA 6-15, Single Receptacle ......................................................................................... 42.92 16.04 
. 

 26 27 26 00-0016 EA 15 Amperes, 250 Volt, 1 Phase, NEMA 6-15, Duplex Receptacle ........................................................................................ 49.92 16.04 
. 

 26 27 26 00-0017 EA 20 Amperes, 125 Volt, 1 Phase, NEMA 5-20, Single Receptacle ......................................................................................... 29.42 12.83 
. 

 26 27 26 00-0018 EA 20 Amperes, 125 Volt, 1 Phase, NEMA 5-20, Duplex Receptacle ........................................................................................ 28.76 12.83 
. 

 26 27 26 00-0019 EA 20 Amperes, 120/277 Volt, Single Receptacle ...................................................................................................................... 38.37 12.83 
. 

 26 27 26 00-0020 EA 20 Amperes, 120/277 Volt, Duplex Receptacle .................................................................................................................... 33.12 12.83 
. 

 26 27 26 00-0021 EA 20 Amperes, 250 Volt, 1 Phase, NEMA 6-20, Single Receptacle ......................................................................................... 42.92 16.04 
. 

 26 27 26 00-0022 EA 20 Amperes, 250 Volt, 1 Phase, NEMA 6-20, Duplex Receptacle ........................................................................................ 49.92 16.04 
. 

 26 27 26 00-0023 EA 20 Amperes, 125/250 Volt, 1 Phase, NEMA 14-20, Single Receptacle ................................................................................ 72.38 16.04 
. 

 26 27 26 00-0024 EA 20 Amperes, 250 Volt, 3 Phase, NEMA 15-20, Single Receptacle ....................................................................................... 72.38 16.04 
. 

 26 27 26 00-0025 EA 25 Amperes, 120/277 Volt, Duplex Receptacle .................................................................................................................... 64.38 19.25 

XXXXXXX 
. 
 26 27 26 00-0026  Specialty Receptacles (26 27 26 00-0001) 
. 
. 
 26 27 26 00-0027  Specialty Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0028 EA 30 Amperes, 125 Volt, 1 Phase, NEMA 5-30, Single Receptacle ......................................................................................... 60.80 22.45 
. 

 26 27 26 00-0029 EA 30 Amperes, 250 Volt, 1 Phase, NEMA 6-30, Single Receptacle ......................................................................................... 60.80 22.45 
. 

 26 27 26 00-0030 EA 30 Amperes, 125/250 Volt, NEMA 10-30, Single Receptacles ............................................................................................. 70.16 22.45 
. 

 26 27 26 00-0031 EA 30 Amperes, 125/250 Volt, 1 Phase, NEMA 14-30, Single Receptacle ................................................................................ 85.20 22.45 
. 

 26 27 26 00-0032 EA 30 Amperes, 250 Volt, 3 Phase, NEMA 15-30, Single Receptacle ....................................................................................... 91.62 25.67 
. 

 26 27 26 00-0033 EA 50 Amperes, 125 Volt, 1 Phase, NEMA 5-50, Single Receptacle ......................................................................................... 85.80 25.67 
. 

 26 27 26 00-0034 EA 50 Amperes, 250 Volt, 1 Phase, NEMA 6-50, Single Receptacle ......................................................................................... 84.16 25.67 
. 

 26 27 26 00-0035 EA 50 Amperes, 277 Volt, NEMA 7-50, Single Receptacle ........................................................................................................ 75.70 25.67 
. 

 26 27 26 00-0036 EA 50 Amperes, 125/250 Volt, NEMA 10-50, Single Receptacle ............................................................................................... 83.67 25.67 
. 

 26 27 26 00-0037 EA 50 Amperes, 125/250 Volt, 1 Phase, NEMA 14-50, Single Receptacle .............................................................................. 100.58 25.67 
. 

 26 27 26 00-0038 EA 50 Amperes, 250 Volt, 3 Phase, NEMA 15-50, Single Receptacle ..................................................................................... 106.99 28.87 
. 

 26 27 26 00-0039 EA 60 Amperes, 125/250 Volt, 1 Phase, NEMA 14-60, Single Receptacle .............................................................................. 117.89 32.09 
. 

 26 27 26 00-0040 EA 60 Amperes, 250 Volt, 3 Phase, NEMA 15-60, Single Receptacle ..................................................................................... 130.72 38.50 
. 

 26 27 26 00-0041 EA 100 Amperes, 480 Volt, 3 Phase, Joy Receptacle With Box, Complete .......................................................................... 1,201.05 301.57 
. 

 26 27 26 00-0042 EA 400 Amperes, 4 Pole Weatherproof Generator Receptacle With Box, Complete ............................................................ 2,718.48 368.94 
. 

 26 27 26 00-0043 EA 30 Amperes, 230 Volt, Dryer Receptacle .............................................................................................................................. 71.88 25.67 
. 

 26 27 26 00-0044 EA 60 Amperes, 230 Volt, Range Receptacle .......................................................................................................................... 105.78 38.50 
. 

 26 27 26 00-0045 EA 15 Or 20 Amperes, 120/277 Volt, Clock Hanger Receptacle ................................................................................................ 62.68 16.04 
. 

 26 27 26 00-0046 EA Cable Reel With 20 Amperes, 120 Volt Receptacle, Complete........................................................................................ 1,304.81 390.74 

XXXXXXX 
. 
 26 27 26 00-0047  Isolated Ground Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0048 EA 15 Amp, 125 Volt, NEMA 5-15R Isolated Ground Receptacle, Simplex ............................................................................... 67.91 12.83 
Note: 2 Pole, 3 wire. 

. 
 26 27 26 00-0049 EA 20 Amp, 120 Volt Isolated Ground Receptacles, Simplex ..................................................................................................... 54.71 16.04 

. 
 26 27 26 00-0050 EA 20 Amp, 120 Volt Isolated Ground Receptacles, Duplex ...................................................................................................... 54.55 16.04 

. 
 26 27 26 00-0051 EA 30 Amp, 120 Volt Isolated Ground Receptacles, Simplex ..................................................................................................... 77.83 25.67 

. 
 26 27 26 00-0052 EA Locking 15 Amp, 250 Volt Isolated Ground Receptacles ...................................................................................................... 60.10 16.04 

. 
 26 27 26 00-0053 EA Locking 15 Amp, 277 Volt Isolated Ground Receptacles ...................................................................................................... 55.91 16.04 

. 
 26 27 26 00-0054 EA Locking 20 Amp, 120/208 Volt Isolated Ground Receptacles ............................................................................................... 75.44 19.25 

. 
 26 27 26 00-0055 EA Locking 20 Amp, 277/480 Volt Isolated Ground Receptacles ............................................................................................... 62.38 19.25 

. 
 26 27 26 00-0056 EA Locking 20 Amp, 347/600 Volt Isolated Ground Receptacles ............................................................................................... 76.99 19.25 

. 
 26 27 26 00-0057 EA Locking 30 Amp, 120/208 Volt Isolated Ground Receptacles ............................................................................................... 91.23 19.25 

. 
 26 27 26 00-0058 EA Locking 30 Amp, 277 Volt Isolated Ground Receptacles ...................................................................................................... 94.01 25.67 

XXXXXXX 
. 
 26 27 26 00-0059  Explosion Proof Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0060 EA 1/2", 20 Amperes, 2 Watt, 3 Pole, Type CPS Explosion Proof Receptacle Assembly ........................................................ 605.69 32.09 
. 

 26 27 26 00-0061 EA 3/4", 20 Amperes, 2 Watt, 3 Pole, Type CPS Explosion Proof Receptacle Assembly ........................................................ 562.57 35.29 
. 

 26 27 26 00-0062 EA 3/4", 30 Amperes, 2 Watt, 3 Pole, Type CES/CESD Explosion Proof Receptacle Assembly ............................................. 939.63 64.16 
. 

 26 27 26 00-0063 EA 3/4", 30 Amperes, 3 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly .......................................... 1,170.54 64.16 
. 

 26 27 26 00-0064 EA 1-1/4", 60 Amperes, 2 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly ....................................... 1,492.99 96.25 



 

 Electrical 26 

26
 

Low-Voltage Electrical Distribution 26 20 
Low-Voltage Distribution Equipment 26 27 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 26 - 291 

. 
 26 27 26 00-0065 EA 1-1/4", 60 Amperes, 3 Watt, 4 Pole, Type CES/CESD Explosion Proof Receptacle Assembly ....................................... 1,426.14 96.25 

XXXXXXX 
. 
 26 27 26 00-0066  Ground Fault Circuit Interrupter (GFCI) (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0067 EA 15 Amperes, Ground Fault Circuit Interrupter (GFCI), Duplex Receptacle ........................................................................... 35.47 16.04 
. 

 26 27 26 00-0068 EA 20 Amperes, Ground Fault Circuit Interrupter (GFCI), Duplex Receptacle ........................................................................... 52.88 19.25 

XXXXXXX 
. 
 26 27 26 00-0069  Arc Fault Circuit Interrupter (AFCI) (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0070 EA 15 Amperes, 125 Volt Duplex Arc Fault Circuit Interrupter (AFCI), Tamper Resistant Receptacle ....................................... 58.85 16.04 
. 

 26 27 26 00-0071 EA 20 Amperes, 125 Volt Duplex Arc Fault Circuit Interrupter (AFCI), Tamper Resistant Receptacle ....................................... 64.04 16.04 

XXXXXXX 
. 
 26 27 26 00-0072  Locking Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0073 EA NEMA L5-15, 125 Volt, 2 Pole, 15 Amp, Locking Receptacle .............................................................................................. 47.97 16.04 
. 

 26 27 26 00-0074 EA NEMA L6-15, 250 Volt, 2 Pole, 15 Amp, Locking Receptacle .............................................................................................. 56.21 16.04 
. 

 26 27 26 00-0075 EA NEMA L5-20, 125 Volt, 2 Pole, 20 Amp, Locking Receptacle .............................................................................................. 54.28 19.25 
. 

 26 27 26 00-0076 EA NEMA L6-20, 250 Volt, 2 Pole, 20 Amp, Locking Receptacle .............................................................................................. 53.92 19.25 
. 

 26 27 26 00-0077 EA NEMA L8-20, 480 Volt, 2 Pole, 20 Amp, Locking Receptacle .............................................................................................. 61.17 19.25 
. 

 26 27 26 00-0078 EA NEMA L9-20, 600 Volt,  2 Pole, 20 Amp,Locking Receptacle .............................................................................................. 70.54 19.25 
. 

 26 27 26 00-0079 EA NEMA L10-20, 125/250 Volt, 3 Pole, 20 Amp, Locking Receptacle ...................................................................................... 69.50 19.25 
. 

 26 27 26 00-0080 EA NEMA L14-20, 125/250 Volt, 3 Pole, 20 Amp, Locking Receptacle ...................................................................................... 62.65 19.25 
. 

 26 27 26 00-0081 EA NEMA L5-30, 125 Volt, 2 Pole, 30 Amp, Locking Receptacle .............................................................................................. 74.25 25.67 
. 

 26 27 26 00-0082 EA NEMA L6-30, 250 Volt, 2 Pole, 30 Amp, Locking, Receptacle ............................................................................................. 75.12 25.67 
. 

 26 27 26 00-0083 EA NEMA L15-30, 250 Volt, 3 Pole, 30 Amp, Locking Receptacle............................................................................................. 99.78 25.67 

XXXXXXX 
. 
 26 27 26 00-0084  Weathertight Pin And Sleeve Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0085 EA 20 Amp, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R4W) ........................................... 237.49 64.16 
. 

 26 27 26 00-0086 EA 20 Amp, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R6W) ........................................... 237.03 64.16 
. 

 26 27 26 00-0087 EA 20 Amp, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 320R7W) ........................................... 245.55 64.16 
. 

 26 27 26 00-0088 EA 20 Amp, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R12W) .................................. 294.48 70.58 
. 

 26 27 26 00-0089 EA 20 Amp, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R9W) ........................................... 295.19 70.58 
. 

 26 27 26 00-0090 EA 20 Amp, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 420R7W) ........................................... 293.55 70.58 
. 

 26 27 26 00-0091 EA 30 Amp, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R4W) ........................................... 348.10 78.92 
. 

 26 27 26 00-0092 EA 30 Amp, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R6W) ........................................... 334.25 78.92 
. 

 26 27 26 00-0093 EA 30 Amp, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 330R7W) ........................................... 355.92 78.92 
. 

 26 27 26 00-0094 EA 30 Amp, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R12W) .................................. 364.08 86.63 
. 

 26 27 26 00-0095 EA 30 Amp, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R9W) ........................................... 363.81 86.63 
. 

 26 27 26 00-0096 EA 30 Amp, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 430R7W) ........................................... 365.77 86.63 
. 

 26 27 26 00-0097 EA 60 Amp, 2 Pole, 3 Wire, 125 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R4W) ........................................... 499.51 102.66 
. 

 26 27 26 00-0098 EA 60 Amp, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R6W) ........................................... 482.74 102.66 
. 

 26 27 26 00-0099 EA 60 Amp, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 360R7W) ........................................... 493.66 102.66 
. 

 26 27 26 00-0100 EA 60 Amp, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R12W) .................................. 549.66 114.22 
. 

 26 27 26 00-0101 EA 60 Amp, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R9W) ........................................... 549.99 114.22 
. 

 26 27 26 00-0102 EA 60 Amp, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 460R7W) ........................................... 550.31 114.22 
. 

 26 27 26 00-0103 EA 100 Amp, 2 Pole, 3 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 3100R6W) ....................................... 612.59 128.33 
. 

 26 27 26 00-0104 EA 100 Amp, 2 Pole, 3 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 3100R7W) ....................................... 634.09 128.33 
. 

 26 27 26 00-0105 EA 100 Amp, 3 Pole, 4 Wire, 125/250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R12W) .............................. 684.24 141.16 
. 

 26 27 26 00-0106 EA 100 Amp, 3 Pole, 4 Wire, 250 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R9W) ....................................... 682.62 141.16 
. 

 26 27 26 00-0107 EA 100 Amp, 3 Pole, 4 Wire, 480 Volt, Watertight Pin And Sleeve Receptacle (Hubbell 4100R7W) ....................................... 685.66 141.16 

XXXXXXX 
. 
 26 27 26 00-0108  Corrosion Resistant Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0109 EA 15/20 Amperes, 125 Volt Corrosion Resistant, Power Receptacles ..................................................................................... 63.04 12.83 
. 

 26 27 26 00-0110 EA 15/20 Amperes, 250 Volt Corrosion Resistant, Power Receptacles ................................................................................... 120.40 16.04 

XXXXXXX 
. 
 26 27 26 00-0111  Tamper Resistant Receptacle (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0112 EA 15 Amp, 125 Volt Duplex Tamper Resistant Receptacle ...................................................................................................... 29.20 12.83 
Note: Pass & Seymour 3232-TR. 

. 
 26 27 26 00-0113 EA 20 Amp, 125 Volt Duplex Tamper Resistant Receptacle ...................................................................................................... 31.02 12.83 

Note: Pass & Seymour TR20. 
. 

 26 27 26 00-0114 EA 15 Amp, 125 Volt Single Specification Grade Tamper Resistant Receptacle ....................................................................... 36.24 12.83 
Note: Pass & Seymour TR5251. 

. 
 26 27 26 00-0115 EA 20 Amp, 125 Volt Single Specification Grade Tamper Resistant Receptacle ....................................................................... 38.69 12.83 

Note: Pass & Seymour TR5351. 
. 

 26 27 26 00-0116 EA 15 Amp, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Tamper Resistant Receptacle ....................................... 53.40 12.83 
Note: Pass & Seymour S1595-TR*CC8. 

. 
 26 27 26 00-0117 EA 15 Amp, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Specification Grade Tamper Resistant 

Receptacle........................................................................................................................................................................... 56.90 12.83 
Note: Pass & Seymour 1595-TRS. 

. 
 26 27 26 00-0118 EA 20 Amp, 125 Volt Duplex Ground Fault Circuit Interrupter (GFCI), Specification Grade Tamper Resistant 

Receptacle........................................................................................................................................................................... 60.25 12.83 
Note: Pass & Seymour 2095-TRS. 

XXXXXXX 
. 
 26 27 26 00-0119  USB Charger/Duplex Tamper-Resistant Receptacles (26 27 26 00-0026) 
. 
. 

 26 27 26 00-0120 EA 15 Amp, 125 Volt Duplex USB Charger/Duplex Tamper-Resistant Receptacle.................................................................... 54.70 12.83 
. 

 26 27 26 00-0121 EA 20 Amp, 125 Volt Duplex USB Charger/Duplex Tamper-Resistant Receptacle.................................................................... 58.33 12.83 
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XXXXXXX 
. 
 26 27 26 00-0122  Switches (26 27 26) 
. 
. 
 26 27 26 00-0123  Switches (26 27 26 00-0122) 
. 
. 
 26 27 26 00-0124  Switch Assemblies (26 27 26 00-0123) 

Note: Includes 4" square steel box, bracket, mud ring, switch and cover plate. 
. 
. 

 26 27 26 00-0125 EA 1 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 103.37 44.91 
. 

 26 27 26 00-0126 EA 1 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 111.46 48.76 
. 

 26 27 26 00-0127 EA 2 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 137.60 58.70 
. 

 26 27 26 00-0128 EA 2 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 151.21 65.12 
. 

 26 27 26 00-0129 EA 3 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 235.83 100.74 
. 

 26 27 26 00-0130 EA 3 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 256.25 110.36 
. 

 26 27 26 00-0131 EA 4 Gang, 15 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 269.62 113.89 
. 

 26 27 26 00-0132 EA 4 Gang, 20 Amperes, 120/277 Volt, SPST, Switch Assembly ............................................................................................ 296.84 126.72 

XXXXXXX 
. 
 26 27 26 00-0133  Switch Components (26 27 26 00-0123) 
. 
. 

 26 27 26 00-0134 EA 15 Amperes, 120/277 Volt, SPST Switch .............................................................................................................................. 31.42 12.83 
. 

 26 27 26 00-0135 EA 15 Amperes, 120/277 Volt, 3-Way Switch ............................................................................................................................. 39.64 16.04 
. 

 26 27 26 00-0136 EA 15 Amperes, 120/277 Volt, 4-Way Switch ............................................................................................................................. 73.24 25.67 
. 

 26 27 26 00-0137 EA 15 Amperes, 120/277 Volt, DPST Switch ............................................................................................................................. 34.76 12.83 
. 

 26 27 26 00-0138 EA 15 Amperes, 120/277 Volt, Thermal Switch .......................................................................................................................... 60.65 16.04 
. 

 26 27 26 00-0139 EA 20 Amperes, 120/277 Volt, SPST Switch .............................................................................................................................. 38.22 16.04 
. 

 26 27 26 00-0140 EA 20 Amperes, 120/277 Volt, 3-Way Switch ............................................................................................................................. 46.89 19.25 
. 

 26 27 26 00-0141 EA 20 Amperes, 120/277 Volt, 4-Way Switch ............................................................................................................................. 93.12 25.67 
. 

 26 27 26 00-0142 EA 20 Amperes, 120/277 Volt, DPST Switch ............................................................................................................................. 43.58 16.04 
. 

 26 27 26 00-0143 EA 20 Amperes, 120/277 Volt, DPDT Switch ............................................................................................................................. 45.95 16.04 
. 

 26 27 26 00-0144 EA 15 Amperes, 120/277 Volt, Single Pole, Toggle, Three Position, Center Off, Momentary Contact Switch ........................... 59.44 16.06 
. 

 26 27 26 00-0145 EA 15 Amperes, 120/277 Volt, Key Operated, Single Pole, Three Position, Center Off, Momentary Contact Switch ................ 73.29 16.06 
. 

 26 27 26 00-0146 EA Momentary Contact Switch With Separate Neon Pilot .......................................................................................................... 58.69 19.27 
Note: Neon Pilot is 125 V, 1 / 125W. 

. 
 26 27 26 00-0147 EA 20 Amperes, 125 Volt AC, Single Pole, Maintained Contact Switch With Center Off............................................................ 56.81 22.45 

Note: Or 250 VAC 10 Amp, double throw BAT handle. 
. 

 26 27 26 00-0148 EA 20 Amperes, 125 Volt AC, Double Pole, Maintained Contact Switch .................................................................................... 68.67 25.67 
Note: Or 250 VAC 10 Amp, with center off double throw BAT handle. 

. 
 26 27 26 00-0149 EA 20 Amperes, 125 Volt AC, Three Pole, Maintained Contact Switch ...................................................................................... 93.17 25.67 

Note: Or 250 VAC 10 Amp, with center off double throw BAT handle. 
. 

 26 27 26 00-0150 EA 30 Amperes, 120/277 Volt, Single Pole, Local Switch .......................................................................................................... 63.48 25.69 
. 

 26 27 26 00-0151 EA 30 Amperes, 120/277 Volt, Double Pole, Local Switch ......................................................................................................... 75.92 25.69 
. 

 26 27 26 00-0152 EA 30 Amperes, 120/277 Volt, Three-Way Local Switch ............................................................................................................ 81.44 32.12 
. 

 26 27 26 00-0153 EA 30 Amperes, 120/277 Volt, Four-Way Local Switch ............................................................................................................ 110.00 35.33 
. 

 26 27 26 00-0154 EA 15 Amperes, 120/277 Volt, Local Switch With Neon Pilot ..................................................................................................... 62.47 21.00 
. 

 26 27 26 00-0155 EA 15 Amperes, 120/277 Volt, Local Switch With Separate Neon Pilot ..................................................................................... 81.43 21.00 
Note: Neon pilot is 125V, 1/25W. Requires 2 gang installation. 

. 
 26 27 26 00-0156 EA 15 Amperes, 120 Volt, Clear Toggle, Lighted In On Position, Single Pole, Lighted Toggle Switch ....................................... 73.26 21.00 

. 
 26 27 26 00-0157 EA 15 Amperes, 120 Volt, Ivory Toggle, Lighted In Off Position, Lighted Toggle Switch............................................................ 70.44 21.00 

. 
 26 27 26 00-0158 EA 6 Amperes, 125 Volt, Door Open-Light On, Automatic Door Switch ..................................................................................... 67.94 10.41 

. 
 26 27 26 00-0159 EA 6 Amperes, 125 Volt, Door Closed-Light On, Automatic Door Switch ................................................................................... 71.75 10.41 

. 
 26 27 26 00-0160 EA 15 Amperes, 120/277 Volt, Three Position, Center Off, Toggle, Single Pole Momentary Contact Switch ............................ 83.46 40.08 

. 
 26 27 26 00-0161 EA Three Position, Center Off, Key Operated, Momentary Contact Switch ................................................................................ 97.31 40.08 

Note: 15A, 120/277 V, Single Pole 
. 

 26 27 26 00-0162 EA Single Pole, Slide Dimmer (Leviton IP710-LFZ) ................................................................................................................. 107.45 12.84 
. 

 26 27 26 00-0163 EA 8 Amperes, 120/277 Volt, 0 To 10 Volt Dimmer LED Control Switch, White (Lutron DVSTV-WH) ....................................... 94.42 12.84 
. 

 26 27 26 00-0164 EA 120/277 Volt, (8 Amperes Lighting/3 Amperes Fan), Wireless Dimming Switch (Lutron MRF2-8S-DV-WH) ...................... 174.67 12.83 
. 

 26 27 26 00-0165 EA 120 Volt, Companion Wireless Dimmer Switch (Lutron MA-AS-WH) .................................................................................... 48.67 12.83 
. 

 26 27 26 00-0166 EA 1200VA 0-10V LED And Fluorescent, Sunrise Electronic Wall Dimmer (Philips SR1200ZTUNV) ...................................... 100.79 12.84 
. 

 26 27 26 00-0167 EA 1 Zone, 2 Button Wireless Scheduling Switch (LG 9SSA2B1T520.ALWB000) ................................................................... 116.00 12.84 
. 

 26 27 26 00-0168 EA 2 Zone, 4 Button Wireless Scheduling Switch (LG 9SSA2B2T520.ALWB000) ................................................................... 149.19 12.84 
. 

 26 27 26 00-0169 EA Wireless Single Rocker Remote Switch (Leviton WSS0S-S9) ............................................................................................ 110.33 12.84 

XXXXXXX 
. 
 26 27 26 00-0170  Specialty Switches (26 27 26 00-0122) 
. 
. 
 26 27 26 00-0171  Dimmers With SPST Switch (26 27 26 00-0170) 
. 
. 

 26 27 26 00-0172 EA 600 Watt Dimmers With SPST Switch .................................................................................................................................. 70.16 28.87 
. 

 26 27 26 00-0173 EA 1,000 Watt Dimmers With SPST Switch ............................................................................................................................. 108.92 28.87 
. 

 26 27 26 00-0174 EA 1,500 Watt Dimmers With SPST Switch ............................................................................................................................. 193.05 46.46 
. 

 26 27 26 00-0175 EA 2,000 Watt Dimmers With SPST Switch ............................................................................................................................. 242.51 46.46 
. 

 26 27 26 00-0176 EA 600 Watt Fluorescent Dimmer Switch ................................................................................................................................. 139.76 34.26 
. 

 26 27 26 00-0177 EA 1,000 Watt Fluorescent Dimmer Switch .............................................................................................................................. 182.32 34.26 
. 

 26 27 26 00-0178 EA 1,500 Watt Fluorescent Dimmer Switch .............................................................................................................................. 324.15 51.71 
. 

 26 27 26 00-0179 EA Remote Speed Switch For Paddle Fan ............................................................................................................................... 112.85 42.73 
. 

 26 27 26 00-0180 EA 600 Watt Combination Remote Speed Switch/Incandescent Dimmer ................................................................................ 182.33 63.78 

XXXXXXX 
. 
 26 27 26 00-0181  Time Switches (26 27 26 00-0170) 
. 
. 

 26 27 26 00-0182 EA 40 Amperes, 125 Volt, SPST, Standard Time Switch ......................................................................................................... 121.76 38.50 
. 

 26 27 26 00-0183 EA 40 Amperes, 277 Volt, SPST, Standard Time Switch ......................................................................................................... 124.00 38.50 
. 

 26 27 26 00-0184 EA 40 Amperes, 125 Volt, DPST, Standard Time Switch ......................................................................................................... 121.76 38.50 
. 

 26 27 26 00-0185 EA 40 Amperes, 277 Volt, DPST, Standard Time Switch ......................................................................................................... 124.00 38.50 
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. 
 26 27 26 00-0186 EA 40 Amperes, 125 Volt, SPST, 7-Day Time Switch .............................................................................................................. 136.69 38.50 

. 
 26 27 26 00-0187 EA 40 Amperes, 277 Volt, SPST, 7-Day Time Switch .............................................................................................................. 136.69 38.50 

. 
 26 27 26 00-0188 EA 40 Amperes, 125 Volt, DPDT, 7-Day Time Switch .............................................................................................................. 224.74 38.50 

. 
 26 27 26 00-0189 EA 40 Amperes, 277 Volt, DPDT, 7-Day Time Switch .............................................................................................................. 224.74 38.50 

. 
 26 27 26 00-0190 EA 20 Amperes, 125 Volt, SPST, Programmable Time Switch ................................................................................................ 196.49 38.50 

. 
 26 27 26 00-0191 EA 20 Amperes, 277 Volt, SPST, Programmable Time Switch ................................................................................................ 213.74 38.50 

. 
 26 27 26 00-0192 EA 20 Amperes, 277 Volt, SPST, Weatherproof Programmable Time Switch ......................................................................... 213.74 38.50 

. 
 26 27 26 00-0193 EA 40 Amperes, 125 Volt, 4PST, Astro Dial Time Switch ........................................................................................................ 254.51 38.50 

. 
 26 27 26 00-0194 EA 40 Amperes, 277 Volt, 4PST, Astro Dial Time Switch ........................................................................................................ 261.38 38.50 

. 
 26 27 26 00-0195 EA 40 Amperes, 125 Volt, SPST, Weatherproof Standard Time Switch .................................................................................. 121.76 38.50 

. 
 26 27 26 00-0196 EA 40 Amperes, 277 Volt, SPST, Weatherproof Standard Time Switch .................................................................................. 124.00 38.50 

. 
 26 27 26 00-0197 EA 40 Amperes, 125 Volt, DPST, Weatherproof Standard Time Switch .................................................................................. 121.76 38.50 

. 
 26 27 26 00-0198 EA 40 Amperes, 277 Volt, DPST, Weatherproof Standard Time Switch .................................................................................. 124.00 38.50 

. 
 26 27 26 00-0199 EA 40 Amperes, 125 Volt, SPST, Weatherproof 7-Day Time Switch ....................................................................................... 136.69 38.50 

. 
 26 27 26 00-0200 EA 40 Amperes, 277 Volt, SPST, Weatherproof 7-Day Time Switch ....................................................................................... 136.69 38.50 

. 
 26 27 26 00-0201 EA 40 Amperes, 125 Volt, DPDT, Weatherproof 7-Day Time Switch ....................................................................................... 224.74 38.50 

. 
 26 27 26 00-0202 EA 40 Amperes, 277 Volt, DPDT, Weatherproof 7-Day Time Switch ....................................................................................... 224.74 38.50 

. 
 26 27 26 00-0203 EA 40 Amperes, 125 Volt, 4PST, Weatherproof Astro Dial Time Switch .................................................................................. 254.51 38.50 

. 
 26 27 26 00-0204 EA 40 Amperes, 277 Volt, 4PST, Weatherproof Astro Dial Time Switch .................................................................................. 261.38 38.50 

XXXXXXX 
. 
 26 27 26 00-0205  Low Voltage Switching (26 27 26 00-0170) 
. 
. 

 26 27 26 00-0206 EA  36 Pin Male Or Female Connector ..................................................................................................................................... 170.42 12.83 

XXXXXXX 
. 
 26 27 26 00-0207  Other Switches (26 27 26 00-0170) 
. 
. 

 26 27 26 00-0208 EA Pull Chain Switch 120/277 Volt AC Installed In Light Fixture ................................................................................................ 41.28 19.25 
. 

 26 27 26 00-0209 EA SPST Locking Switch For Concealed Devices ................................................................................................................... 121.88 51.33 
. 

 26 27 26 00-0210 EA 3-Way Locking Switch For Concealed Devices .................................................................................................................. 123.11 51.33 
. 

 26 27 26 00-0211 EA Emergency Off Switch, With 1 Non-Closing Contact, Circular, Red, With Guard ............................................................... 130.11 48.00 
. 

 26 27 26 00-0212 EA 15 Amperes Momentary Contact Switch ............................................................................................................................. 125.23 48.00 
. 

 26 27 26 00-0213 EA 20 Amperes Momentary Contact Switch ............................................................................................................................. 130.37 48.00 
. 

 26 27 26 00-0214 EA 2-1/4" Handy Box Cover Units Fuseholder Switch .............................................................................................................. 129.96 57.81 
. 

 26 27 26 00-0215 EA 2-3/4" Handy Box Cover Units Fuseholder Switch .............................................................................................................. 131.39 57.81 
. 

 26 27 26 00-0216 EA 4" Square Box Cover Units With 2 Fuseholders And 2 Switches ........................................................................................ 161.39 70.66 
. 

 26 27 26 00-0217 EA 4" Square Box Cover Units With 1 Fuseholder And 1 Switch ............................................................................................. 146.75 64.23 
. 

 26 27 26 00-0218 EA 4" Octagon Box Cover Units With 1 Fuseholder And 1 Switch ........................................................................................... 147.11 64.23 

XXXXXXX 
. 
 26 27 26 00-0219  Plates And Covers (26 27 26) 
. 
. 
 26 27 26 00-0220  Wall Plates (26 27 26 00-0219) 
. 
. 
 26 27 26 00-0221  Nylon Wall Plates (26 27 26 00-0220) 
. 
. 

 26 27 26 00-0222 EA 1 Gang Nylon Switch Plate ..................................................................................................................................................... 1.73 0.64 
. 

 26 27 26 00-0223 EA 2 Gang Nylon Switch Plate ..................................................................................................................................................... 2.83 0.96 
. 

 26 27 26 00-0224 EA 3 Gang Nylon Switch Plate ..................................................................................................................................................... 3.96 1.28 
. 

 26 27 26 00-0225 EA 4 Gang Nylon Switch Plate ..................................................................................................................................................... 5.51 1.60 
. 

 26 27 26 00-0226 EA 1 Gang Duplex Nylon Wall Plate ............................................................................................................................................. 1.74 0.64 
. 

 26 27 26 00-0227 EA 2 Gang Duplex Nylon Wall Plate ............................................................................................................................................. 2.88 0.96 

XXXXXXX 
. 
 26 27 26 00-0228  Plastic Wall Plates (26 27 26 00-0220) 
. 
. 

 26 27 26 00-0229 EA 1 Gang Plastic Switch Plate .................................................................................................................................................... 1.64 0.64 
. 

 26 27 26 00-0230 EA 2 Gang Plastic Switch Plate .................................................................................................................................................... 2.65 0.96 
. 

 26 27 26 00-0231 EA 3 Gang Plastic Switch Plate .................................................................................................................................................... 3.67 1.28 
. 

 26 27 26 00-0232 EA 4 Gang Plastic Switch Plate .................................................................................................................................................... 5.51 1.60 
. 

 26 27 26 00-0233 EA 1 Gang Duplex Plastic Wall Plate ........................................................................................................................................... 1.64 0.64 
. 

 26 27 26 00-0234 EA 2 Gang Duplex Plastic Wall Plate ........................................................................................................................................... 2.65 0.96 

XXXXXXX 
. 
 26 27 26 00-0235  Brass Wall Plates (26 27 26 00-0220) 
. 
. 

 26 27 26 00-0236 EA 1 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 14.32 2.89 
. 

 26 27 26 00-0237 EA 2 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 25.21 3.34 
. 

 26 27 26 00-0238 EA 3 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 35.97 3.73 
. 

 26 27 26 00-0239 EA 4 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 54.60 4.05 
. 

 26 27 26 00-0240 EA 5 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 66.02 4.30 
. 

 26 27 26 00-0241 EA 6 Gang, 0.04" Brass Switch Plate ......................................................................................................................................... 76.03 4.49 
. 

 26 27 26 00-0242 EA 1 Gang, 0.04" Brass Duplex Receptacle Wall Plate.............................................................................................................. 14.32 2.89 
. 

 26 27 26 00-0243 EA 2 Gang, 0.04" Brass Duplex Receptacle Wall Plate.............................................................................................................. 29.10 3.34 
. 

 26 27 26 00-0244 EA 3 Gang 0.04" Brass Duplex Receptacle Wall Plate............................................................................................................... 41.10 3.73 

XXXXXXX 
. 
 26 27 26 00-0245  Stainless Steel Wall Plates (26 27 26 00-0220) 
. 
. 

 26 27 26 00-0246 EA 1 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................... 8.70 2.89 
. 

 26 27 26 00-0247 EA 2 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 12.95 3.34 
. 

 26 27 26 00-0248 EA 3 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 17.35 3.73 
. 

 26 27 26 00-0249 EA 4 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 24.35 4.05 
. 

 26 27 26 00-0250 EA 5 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 28.32 4.30 
. 

 26 27 26 00-0251 EA 6 Gang, 302 Stainless Steel Switch Plate With Satin Finish ................................................................................................. 33.70 4.49 
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. 
 26 27 26 00-0252 EA 1 Gang, 302 Stainless Steel Duplex Receptacle Wall Plate With Satin Finish ........................................................................ 9.32 2.89 

. 
 26 27 26 00-0253 EA 2 Gang, 302 Stainless Steel Duplex Receptacle Wall Plate With Satin Finish ...................................................................... 14.40 3.34 

. 
 26 27 26 00-0254 EA 3 Gang, 302 Stainless Steel Duplex Receptacle Wall Plate With Satin Finish ...................................................................... 22.17 3.73 

. 
 26 27 26 00-0255 EA 4 Gang, 302 Stainless Steel Duplex Receptacle Wall Plate With Satin Finish ...................................................................... 26.44 4.05 

XXXXXXX 
. 
 26 27 26 00-0256  Chrome Wall Plates (26 27 26 00-0220) 
. 
. 

 26 27 26 00-0257 EA 1 Gang, 0.040" Chrome Switch Plate With Chromium Finish ............................................................................................... 26.40 2.89 
. 

 26 27 26 00-0258 EA 2 Gang 0.040" Chrome Switch Plate With Chromium Finish ................................................................................................ 47.85 3.34 
. 

 26 27 26 00-0259 EA 3 Gang 0.040" Chrome Switch Plate With Chromium Finish ................................................................................................ 69.22 3.73 
. 

 26 27 26 00-0260 EA 1 Gang 0.040" Chrome Duplex Receptacle Wall Plate With Chromium Finish ..................................................................... 26.38 2.89 

XXXXXXX 
. 
 26 27 26 00-0261  Weatherproof Covers (26 27 26 00-0219) 
. 
. 
 26 27 26 00-0262  Stamped Metallic Weatherproof Covers (26 27 26 00-0261) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0263 EA Blank Cover, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FBC) .............................................................. 9.78 0.64 
. 

 26 27 26 00-0264 EA Duplex Receptacle, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FAC) .................................................. 10.57 0.64 
. 

 26 27 26 00-0265 EA Single Receptacle, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FRC) ................................................... 10.57 0.64 
. 

 26 27 26 00-0266 EA Toggle Switch, Single Gang, Stamped Metallic Weatherproof Cover (Killark® 1FTC) ......................................................... 10.57 0.64 
. 

 26 27 26 00-0267 EA Blank Cover, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FBC) ............................................................... 13.05 0.96 
. 

 26 27 26 00-0268 EA Duplex Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FAC) ..................................................... 14.75 0.96 
. 

 26 27 26 00-0269 EA Single Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FRC) ...................................................... 14.92 0.96 
. 

 26 27 26 00-0270 EA Toggle Switch, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FTC) ............................................................. 14.92 0.96 
. 

 26 27 26 00-0271 EA Toggle Switch And Duplex Receptacle, Two Gang, Stamped Metallic Weatherproof Cover (Killark® 2FTAC) .................... 20.10 0.96 
. 

 26 27 26 00-0272 EA Blank Cover, Three Gang, Stamped Metallic Weatherproof Cover (Killark® 3FB) ............................................................... 19.25 1.28 
. 

 26 27 26 00-0273 EA Toggle Switch, Three Gang, Stamped Metallic Weatherproof Cover (Killark® 3FT) ............................................................. 20.99 1.28 

XXXXXXX 
. 
 26 27 26 00-0274  Cast Metallic Weatherproof Covers (26 27 26 00-0261) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0275 EA Blank Cover, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSBC) ................................................................... 11.90 0.64 
. 

 26 27 26 00-0276 EA Duplex Receptacle, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLA) ....................... 37.24 0.64 
. 

 26 27 26 00-0277 EA Single Receptacle, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLR) ........................ 41.72 0.64 
. 

 26 27 26 00-0278 EA Guarded Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSTG) ................................................. 11.81 0.64 
. 

 26 27 26 00-0279 EA Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover With Self Closing Lid (Killark® FCLT) .............................. 31.62 0.64 
. 

 26 27 26 00-0280 EA Lever Operated Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FSPT) ...................................... 52.37 0.64 
. 

 26 27 26 00-0281 EA Plunger Operated Toggle Switch, Single Gang, Cast Metallic Weatherproof Cover (Killark® FST) ..................................... 66.58 0.64 
. 

 26 27 26 00-0282 EA Blank Cover, Two Gang, Cast Metallic Weatherproof Cover (Killark® 2FSBC) .................................................................... 14.92 0.96 
. 

 26 27 26 00-0283 EA Plunger Operated Toggle Switch, Two Gang, Cast Metallic Weatherproof Cover (Killark® 2FST)..................................... 105.15 0.96 
. 

 26 27 26 00-0284 EA Blank Cover, Three Gang, Cast Metallic Weatherproof Cover (Killark® 3FSBC) ................................................................. 24.81 1.28 
. 

 26 27 26 00-0285 EA Plunger Operated Toggle Switch, Three Gang, Cast Metallic Weatherproof Cover (Killark® 3FST) .................................. 100.65 1.28 

XXXXXXX 
. 
 26 27 26 00-0286  Die Cast Aluminum Weatherproof Covers (26 27 26 00-0261) 

Note: Includes electrostatically applied powder coating and neoprene gasket. 
. 
. 

 26 27 26 00-0287 EA Duplex Receptacle, Single Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5027) ................... 4.22 0.64 
. 

 26 27 26 00-0288 EA Single Receptacle, Single Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5026) ..................... 5.30 0.64 
. 

 26 27 26 00-0289 EA Duplex Receptacles, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5032) ..................... 7.18 0.96 
. 

 26 27 26 00-0290 EA Toggle Switch, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid (Bell® 5041) .............................. 7.74 0.96 
. 

 26 27 26 00-0291 EA Toggle Switch And Duplex Receptacle, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid 
(Bell® 5042)........................................................................................................................................................................... 7.74 0.96 

. 
 26 27 26 00-0292 EA Toggle Switch And Single Receptacle, Two Gang, Die Cast Aluminum Weatherproof Cover With Self Closing Lid 

(Bell® 5043)........................................................................................................................................................................... 8.55 0.96 

XXXXXXX 
. 
 26 27 26 00-0293  Heavy Duty Die Cast Aluminum Weatherproof Covers (26 27 26 00-0261) 

Note: Includes baked on lacquer finish and neoprene gasket. 
. 
. 

 26 27 26 00-0294 EA Duplex Receptacle, Single Gang, Heavy Duty Die Cast Aluminum Weatherproof Cover With Self Closing Lid 
(Pass & Seymour Legrand® 4510) ...................................................................................................................................... 39.29 0.64 

XXXXXXX 
. 
 26 27 26 00-0295  Polycarbonate Weatherproof Covers (26 27 26 00-0261) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0296 EA Toggle Switch, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730) ............................................ 8.25 0.64 
. 

 26 27 26 00-0297 EA Duplex Receptacle, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730) .................................... 8.25 0.64 
. 

 26 27 26 00-0298 EA Single Receptacle, Single Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5730)...................................... 8.25 0.64 
. 

 26 27 26 00-0299 EA Duplex Receptacle, Two Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 5775)...................................... 10.31 0.96 
. 

 26 27 26 00-0300 EA Toggle Switch And Single Receptacle, Two Gang, Polycarbonate Weatherproof Cover With Tinted Lid (Bell® 
5775) ................................................................................................................................................................................... 10.31 0.96 

XXXXXXX 
. 
 26 27 26 00-0301  High Impact Thermoplastic Weatherproof Covers (26 27 26 00-0261) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0302 EA Duplex Receptacle, Single Gang, High Impact Thermoplastic Weatherproof Cover With Self Closing Lid 
(Hubbell® HBL522) ............................................................................................................................................................. 56.14 0.64 

XXXXXXX 
. 
 26 27 26 00-0303  Non Metallic (PVC) Weatherproof Covers (26 27 26 00-0261) 

Note: Includes neoprene gasket. 
. 
. 

 26 27 26 00-0304 EA Blank Cover, Single Gang, Non Metallic (PVC) Weatherproof Cover ..................................................................................... 8.57 0.64 
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. 
 26 27 26 00-0305 EA Blank Cover, Two Gang, Non Metallic (PVC) Weatherproof Cover ........................................................................................ 9.43 0.96 

. 
 26 27 26 00-0306 EA Toggle Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover .................................................................................. 8.60 0.64 

. 
 26 27 26 00-0307 EA Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover ............................................................................................ 18.31 0.64 

. 
 26 27 26 00-0308 EA Duplex Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ........................................................................ 21.15 0.64 

. 
 26 27 26 00-0309 EA 20 Amp Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ....................................................................... 17.24 0.64 

. 
 26 27 26 00-0310 EA 30 Amp Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ....................................................................... 12.98 0.64 

. 
 26 27 26 00-0311 EA 50 Amp Receptacle, Single Gang, Non Metallic (PVC) Weatherproof Cover ....................................................................... 15.10 0.64 

. 
 26 27 26 00-0312 EA Plunger Switch, Single Gang, Non Metallic (PVC) Weatherproof Cover ............................................................................... 13.56 0.64 

. 
 26 27 26 00-0313 EA Double Duplex Receptacle, Two Gang, Non Metallic (PVC) Weatherproof Cover ............................................................... 19.56 0.96 

XXXXXXX 
. 
 26 27 26 00-0314  Removal And Reinstallation Of Wiring Devices (26 27 26) 

Note: Includes storage and cleaning. 
. 
. 

 26 27 26 00-0315 EA Removal And Reinstallation Of Receptacle, Switch, Outlet Or Special System Device ........................................................ 84.42  
. 

 26 27 26 00-0316 EA Removal And Reinstallation Of Receptacle Or Switch Outlet Cover Plate ........................................................................... 10.70  

XXXXXXX 
. 
 26 28  Low-Voltage Circuit Protective Devices (26 20) 
. 
. 
 26 28 13  Fuses (26 28) 
. 
. 
 26 28 13 00-0001  125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuses (26 

28 13) 
. 
. 

 26 28 13 00-0002 EA  1 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse................................................................ 25.96 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0003 EA  2 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse................................................................ 25.53 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0004 EA  3 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse................................................................ 24.94 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0005 EA  5 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse................................................................ 24.85 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0006 EA  6 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse................................................................ 25.40 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0007 EA  8 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse................................................................ 24.33 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0008 EA  10 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse.............................................................. 24.08 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0009 EA  15 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse.............................................................. 21.98 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0010 EA  20 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse.............................................................. 21.67 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0011 EA  25 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse.............................................................. 22.27 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0012 EA  30 Amp, 125 Volt AC, Type T Dual Element, Time Delay, Edison Base Plug Fuse.............................................................. 21.85 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

XXXXXXX 
. 
 26 28 13 00-0013  Class RK1, Time Delay Fuses (26 28 13) 
. 
. 
 26 28 13 00-0014  250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuses (26 

28 13 00-0013) 
. 
. 

 26 28 13 00-0015 EA  1 Ampere, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .......................................................... 36.25 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0016 EA  2 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 34.35 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0017 EA  3 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 35.68 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0018 EA  4 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 35.50 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0019 EA  5 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ......................................................... 34.18 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0020 EA  10 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 33.39 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0021 EA  15 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 31.30 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0022 EA  20 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 31.14 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0023 EA  25 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 31.31 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0024 EA  30 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 31.10 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0025 EA  35 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 40.01 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0026 EA  40 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 39.38 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0027 EA  45 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 39.85 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0028 EA  50 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 39.47 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0029 EA  60 Amperes, 250 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ....................................................... 38.89 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

XXXXXXX 
. 
 26 28 13 00-0030  250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuses (26 28 

13 00-0013) 
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. 

. 
 26 28 13 00-0031 EA  70 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ................................................................. 67.70 11.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 
. 

 26 28 13 00-0032 EA  80 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ................................................................. 67.39 11.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 28 13 00-0033 EA  90 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ................................................................. 73.79 11.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 
. 

 26 28 13 00-0034 EA  100 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................... 66.89 11.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 28 13 00-0035 EA  110 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 172.26 11.55 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 
. 

 26 28 13 00-0036 EA  125 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 128.63 11.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 28 13 00-0037 EA  150 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 119.94 12.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.47 
. 

 26 28 13 00-0038 EA  200 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 125.75 12.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.47 

. 
 26 28 13 00-0039 EA  250 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 226.14 12.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.47 
. 

 26 28 13 00-0040 EA  300 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 244.95 15.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.40 

. 
 26 28 13 00-0041 EA  350 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 262.34 15.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.40 
. 

 26 28 13 00-0042 EA  400 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 205.30 15.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.40 

. 
 26 28 13 00-0043 EA  450 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 440.59 15.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.40 
. 

 26 28 13 00-0044 EA  500 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 420.69 19.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.71 

. 
 26 28 13 00-0045 EA  600 Amp, 250 Volt AC, 200 kAmp I.R., BladeType, Class RK1, Time Delay Fuse ............................................................. 331.77 19.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.71 

XXXXXXX 
. 
 26 28 13 00-0046  600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuses (26 

28 13 00-0013) 
. 
. 

 26 28 13 00-0047 EA  1 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ................................................................ 51.84 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0048 EA  2 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ................................................................ 48.83 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0049 EA  3 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ................................................................ 46.30 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0050 EA  4 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ................................................................ 47.13 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0051 EA  5 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse ................................................................ 46.41 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0052 EA  10 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .............................................................. 46.67 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0053 EA  15 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .............................................................. 43.92 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0054 EA  20 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .............................................................. 43.64 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0055 EA  25 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .............................................................. 43.27 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0056 EA  30 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .............................................................. 43.82 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0057 EA  35 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .............................................................. 60.17 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0058 EA  40 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .............................................................. 60.30 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0059 EA  45 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .............................................................. 59.26 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

. 
 26 28 13 00-0060 EA  50 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .............................................................. 59.75 9.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 
. 

 26 28 13 00-0061 EA  60 Amp, 600 Volt AC, 200 kAmp I.R., Ferrule Type, Class RK1, Time Delay Fuse .............................................................. 60.18 9.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  6.16 

XXXXXXX 
. 
 26 28 13 00-0062  600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuses (26 28 

13 00-0013) 
. 
. 

 26 28 13 00-0063 EA  70 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ....................................................... 108.06 11.55 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.70 

. 
 26 28 13 00-0064 EA  80 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ....................................................... 111.44 12.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.47 
. 

 26 28 13 00-0065 EA  90 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ....................................................... 110.89 12.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.47 

. 
 26 28 13 00-0066 EA  100 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 111.32 12.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.47 
. 

 26 28 13 00-0067 EA  110 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 195.09 12.71 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.47 

. 
 26 28 13 00-0068 EA  125 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 197.87 12.71 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  8.47 
. 

 26 28 13 00-0069 EA  150 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 197.94 15.65 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.40 

. 
 26 28 13 00-0070 EA  200 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 197.48 15.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.40 
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. 
 26 28 13 00-0071 EA  250 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 364.42 15.65 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.40 
. 

 26 28 13 00-0072 EA  300 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 369.54 19.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.71 

. 
 26 28 13 00-0073 EA  350 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 414.63 19.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.71 
. 

 26 28 13 00-0074 EA  400 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 377.20 19.12 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.71 

. 
 26 28 13 00-0075 EA  450 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 664.52 19.12 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.71 
. 

 26 28 13 00-0076 EA  500 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 597.23 23.10 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.40 

. 
 26 28 13 00-0077 EA  600 Amperes, 600 Volt AC, 200 kAmp I.R., Blade Type, Class RK1, Time Delay Fuse ..................................................... 523.43 23.10 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.40 

XXXXXXX 
. 
 26 50  Lighting (26) 

Note: Light fixtures include testing of fixture, a set of lamps (light bulbs), wire nuts, ground wire connector, fixture whip, ballast(s), 
mounting brackets where necessary and cable connectors. Lay-in fixtures include support wire, clips and seismic supports. 

. 

. 
 26 51  Interior Lighting (26 50) 

See CSI section 26 01 50 52-0062 for additional emergency light ballast. 
. 
. 
 26 51 33  Interior Lighting Accessories (26 51) 
. 
. 
 26 51 33 00-0001  Lighting Accessories (26 51 33) 
. 
. 
 26 51 33 00-0002  Photocells (26 51 33 00-0001) 
. 
. 

 26 51 33 00-0003 EA  Plug-In Photocell For Lighting Fixtures (Intermac® LC2000)................................................................................................ 85.36  
. 

 26 51 33 00-0004 EA Wired Photocell For Lighting Fixtures (Intermac® K4021C) ............................................................................................... 218.74  

XXXXXXX 
. 
 26 51 33 00-0005  Modular Flexible Wiring Systems (26 51 33 00-0001) 
. 
. 

 26 51 33 00-0006 EA  10' Length, 2-Circuit, Modular Power Cable (Day-Brite PC-12-2E-10) ................................................................................. 73.03 6.93 
. 

 26 51 33 00-0007 EA  15' Length, 2-Circuit, Modular Power Cable (Day-Brite PC-12-2E-15) ................................................................................. 81.91 6.93 
. 

 26 51 33 00-0008 EA  20' Length, 2-Circuit, Modular Power Cable (Day-Brite PC-12-2E-20) ................................................................................. 97.47 6.93 
. 

 26 51 33 00-0009 EA  15' Length, 2-Circuit, Modular Lighting Cable (Day-Brite LC-27-2E-15) ............................................................................... 81.91 6.93 
. 

 26 51 33 00-0010 EA  3 Out, 3-Circuit, Modular Lighting Interface (Day-Brite LI-27-3E) ......................................................................................... 78.28 6.93 
. 

 26 51 33 00-0011 EA 13' Length, 2-Circuit, Modular Reddy-Connect Cable (Day-Brite RC-27-2D-13) ................................................................ 109.61 6.93 
. 

 26 51 33 00-0012 EA  3" Length, 2-Circuit, Modular Lighting Adapter (Day-Brite LA-27-7M) .................................................................................. 63.42 6.93 
. 

 26 51 33 00-0013 EA  3" Length, 2-Circuit, Modular Lighting Tap (Day-Brite LT-27-2E).......................................................................................... 70.35 6.93 
. 

 26 51 33 00-0014 EA  7' Length, Single Level, Modular Lighting Switch Unit (Day-Brite LS-27-SL-07) ................................................................... 85.27 6.93 
. 

 26 51 33 00-0015 EA 7' Length, 1-Circuit Multi-Level, Modular Lighting Switch Unit (Day-Brite LS-27-ML-07) ...................................................... 85.27 6.93 
. 

 26 51 33 00-0016 EA  7' Length, 2-Circuit Multi-Level, Modular Lighting Switch Unit (Day-Brite LS-27-2C-07)....................................................... 86.57 6.93 
. 

 26 51 33 00-0017 EA  7' Length, 1st 3-Way, Modular Lighting Switch Unit (Day-Brite LS-27-3A-07) ...................................................................... 86.09 6.93 
. 

 26 51 33 00-0018 EA  7' Length, 2nd 3-Way, Modular Lighting Switch Unit (Day-Brite LS-27-3B-07) ..................................................................... 86.09 6.93 
. 

 26 51 33 00-0019 EA  15' Length, Single Level, Modular Lighting Switch Unit (Day-Brite LS-27-SL-15) ................................................................. 97.75 6.93 
. 

 26 51 33 00-0020 EA  3" Length, 2-Circuit, Modular Lighting Adapter (Day-Brite LA-27-4D) ................................................................................... 49.23 6.93 
. 

 26 51 33 00-0021 EA  3" Length, 1-Circuit, Modular Lighting Distribution Cable (Day-Brite LD-27-1E) ................................................................... 46.51 6.93 
. 

 26 51 33 00-0022 EA  3" Length, 2-Circuit, Modular Lighting Distribution Cable (Day-Brite LD-27-2E) ................................................................... 47.46 6.93 
. 

 26 51 33 00-0023 EA  3" Length, 1-Circuit, Modular Lighting Tap (Day-Brite LT-27-1E).......................................................................................... 57.55 6.93 
. 

 26 51 33 00-0024 EA  15' Length, 1-Circuit, Modular Lighting Tap (Day-Brite LT-27-1E-15) ................................................................................... 73.03 6.93 
. 

 26 51 33 00-0025 EA  15' Length, 1-Circuit, Modular Lighting Cable (Day-Brite LC-27-1E-15) ............................................................................... 74.67 6.93 
. 

 26 51 33 00-0026 EA  Modular Lighting Junction Or Circuit Splitter (Day-Brite LJ-27-3E) ....................................................................................... 60.06 6.93 
. 

 26 51 33 00-0027 EA  3" Length, 1-Circuit, Modular Power Distribution Cable (Day-Brite PD-12-1E) ..................................................................... 46.51 6.93 
. 

 26 51 33 00-0028 EA Removal And Reinstallation Of Modular Wiring Complete Including Storage And Cleaning ................................................ 57.74  

XXXXXXX 
. 
 26 51 33 00-0029  Removal And Reinstallation Of Light Fixtures (26 51 33) 

Note: Includes disconnection of wire, on-site storage, general cleaning, installation and electrical wire hook-up. 
. 
. 

 26 51 33 00-0030 EA Removal And Reinstallation Of Lay-In Fluorescent Light Fixture ........................................................................................ 136.58  
. 

 26 51 33 00-0031 EA Removal And Reinstallation Of Surface Mounted Or Pendant Light Fixture ....................................................................... 156.09  

XXXXXXX 
. 
 26 55  Special Purpose Lighting (26 50) 
. 
. 
 26 55 16  Walkway Lighting (26 55) 
. 
. 
 26 55 16 00-0001  Incandescent Walkway (26 55 16) 
. 
. 

 26 55 16 00-0002 EA  Post Top 300 Watt Incandescent Walkway Fixture ............................................................................................................. 508.76 119.34 

XXXXXXX 
. 
 26 55 16 00-0003  Metal Halide Walkway (26 55 16) 
. 
. 

 26 55 16 00-0004 EA  Post Top 100 Watt Metal Halide Walkway Fixture .............................................................................................................. 780.58 187.61 
. 

 26 55 16 00-0005 EA  Post Top 150-175 Watt Metal Halide Walkway Fixture ....................................................................................................... 829.50 194.42 
. 

 26 55 16 00-0006 EA  Post Top 250 Watt Metal Halide Walkway Fixture .............................................................................................................. 899.83 201.86 
. 

 26 55 16 00-0007 EA  Post Top 400 Watt Metal Halide Walkway Fixture .............................................................................................................. 962.17 218.16 
. 

 26 55 16 00-0008 EA  Round Luminaries 100 Watt Metal Halide Walkway Fixture ............................................................................................... 852.57 201.86 
. 

 26 55 16 00-0009 EA  Round Luminaries 150-175 Watt Metal Halide Walkway Fixture ........................................................................................ 871.51 187.61 
. 

 26 55 16 00-0010 EA  Round Luminaries 250 Watt Metal Halide Walkway Fixture ............................................................................................... 886.25 194.42 
. 

 26 55 16 00-0011 EA  Spherical 100 Watt Metal Halide Walkway Fixture ............................................................................................................. 716.38 133.71 
. 

 26 55 16 00-0012 EA  Spherical 150-175 Watt Metal Halide Walkway Fixture ...................................................................................................... 763.65 133.71 
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. 
 26 55 16 00-0013 EA  Spherical 250 Watt Metal Halide Walkway Fixture.............................................................................................................. 810.92 133.71 

. 
 26 55 16 00-0014 EA  Spherical 400 Watt Metal Halide Walkway Fixture.............................................................................................................. 915.70 150.53 

. 
 26 55 16 00-0015 EA  Low Walkway 100 Watt Metal Halide Walkway Fixture ....................................................................................................... 689.35 120.11 

XXXXXXX 
. 
 26 55 16 00-0016  High Pressure Sodium Walkway (26 55 16) 
. 
. 

 26 55 16 00-0017 EA  Post Top 100 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 691.91 187.61 
. 

 26 55 16 00-0018 EA  Post Top 150-175 Watt High Pressure Sodium Walkway Fixture ....................................................................................... 733.11 194.42 
. 

 26 55 16 00-0019 EA  Post Top 250 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 791.27 201.86 
. 

 26 55 16 00-0020 EA  Post Top 400 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 847.18 218.16 
. 

 26 55 16 00-0021 EA  Round Luminaries 100 Watt High Pressure Sodium Walkway Fixture................................................................................ 754.35 201.86 
. 

 26 55 16 00-0022 EA  Round Luminaries 150-175 Watt High Pressure Sodium Walkway Fixture ........................................................................ 762.95 187.61 
. 

 26 55 16 00-0023 EA  Round Luminaries 250 Watt High Pressure Sodium Walkway Fixture................................................................................ 777.45 194.42 
. 

 26 55 16 00-0024 EA  Spherical 100 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 618.16 133.71 
. 

 26 55 16 00-0025 EA  Spherical 175 150-Watt High Pressure Sodium Walkway Fixture....................................................................................... 655.08 133.71 
. 

 26 55 16 00-0026 EA  Spherical 250 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 692.01 133.71 
. 

 26 55 16 00-0027 EA  Spherical 400 Watt High Pressure Sodium Walkway Fixture .............................................................................................. 781.29 150.53 
. 

 26 55 16 00-0028 EA  Low Walkway 100 Watt High Pressure Sodium Walkway Fixture ....................................................................................... 408.38 120.11 

XXXXXXX 
. 
 26 55 16 00-0029  Walkway, Adjustable (26 55 16) 
. 
. 

 26 55 16 00-0030 EA  2' Fluorescent Adjustable Walkway Fixture......................................................................................................................... 739.09 171.32 
. 

 26 55 16 00-0031 EA  4' Fluorescent Adjustable Walkway Fixture......................................................................................................................... 762.41 171.32 
. 

 26 55 16 00-0032 EA  8' Fluorescent Adjustable Walkway Fixture...................................................................................................................... 1,337.29 256.65 
. 

 26 55 16 00-0033 EA  50 Watt Incandescent Adjustable Walkway Fixture ............................................................................................................ 629.77 128.33 
. 

 26 55 16 00-0034 EA  150 Watt Incandescent Adjustable Walkway Fixture .......................................................................................................... 660.87 128.33 

XXXXXXX 
. 
 26 55 16 00-0035  LED Walkway (26 55 16) 
. 
. 
 26 55 16 00-0036  LED Pathway Fixtures (CREE® BetaLED® Edge® PWY-EDG) (26 55 16 00-0035) 

Note: UL wet listed. Includes 5,700K color temperature, 120/277 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 55 16 00-0037 EA 13" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................. 702.67 98.47 

    For Multi-Level Drive Currents, Add  170.58 
. 

 26 55 16 00-0038 EA 18" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................. 723.38 98.47 
    For Multi-Level Drive Currents, Add  170.58 

. 
 26 55 16 00-0039 EA 36" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................. 759.94 98.47 

    For Multi-Level Drive Currents, Add  170.58 
. 

 26 55 16 00-0040 EA 42" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................. 787.96 98.47 
    For Multi-Level Drive Currents, Add  170.58 

. 
 26 55 16 00-0041 EA 96" Height, 1,248 Lumens, 22 Watt, LED Pathway Fixture (CREE® BetaLED® Edge® PWY-EDG) ................................. 914.05 126.61 

    For Multi-Level Drive Currents, Add  170.58 

XXXXXXX 
. 
 26 55 16 00-0042  Wall Mounted Walkway Lighting (26 55 16 00-0035) 
. 
. 

 26 55 16 00-0043 EA Wall Mounted Lantern With LED Kit, No. PDEX-Bracket (Herwig P-492) ........................................................................ 2,854.96  
Note: Type Fixture 17 as Post 

XXXXXXX 
. 
 26 55 16 00-0044  Pole Mounted Walkway Lighting (26 55 16 00-0035) 
. 
. 

 26 55 16 00-0045 EA 43-1/2" Height x 19" Diameter, LED Post Lantern (Herwig AP-27) .................................................................................. 2,645.95  
. 

 26 55 16 00-0046 EA 12' Tapered and Fluted Post (Herwig BRA Series, BRAJ-12) .......................................................................................... 2,600.46  
Note: Washers and nuts included 

XXXXXXX 
. 
 26 56  Exterior Lighting (26 50) 
. 
. 
 26 56 13  Lighting Poles And Standards (26 56) 
. 
. 
 26 56 13 00-0001  Poles And Standards (26 56 13) 
. 
. 
 26 56 13 00-0002  Roadway Light Poles (26 56 13 00-0001) 

Note: Excludes lighting fixtures. 
. 
. 
 26 56 13 00-0003  Steel Roadway Light Poles (26 56 13 00-0002) 

Note: Includes prime painted finish, anchor bolts, steel base with nut covers, reinforced handhole with cover and 
grounding provisions, and fixture arm(s). 

. 

. 
 26 56 13 00-0004  Round Tapered, Steel Roadway Light Poles (26 56 13 00-0003) 
. 
. 
 26 56 13 00-0005  Round Tapered, Steel Roadway Light Poles With Upsweep Style Arms (26 56 13 

00-0004) 
. 
. 
 26 56 13 00-0006  Round Tapered, Steel Roadway Light Poles With Single Upsweep Style 

Arm (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0007 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 
Anchor Base ................................................................................................................................................................... 3,631.11 404.59 

    For Galvanized Finish, Add  84.66 
    For >10 To 20, Deduct  -90.78 
    For >20 To 40, Deduct  -181.56 
    For >40, Deduct  -292.56 
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. 
 26 56 13 00-0008 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,638.08 404.59 
    For Galvanized Finish, Add  84.87 
    For >10 To 20, Deduct  -90.95 
    For >20 To 40, Deduct  -181.90 
    For >40, Deduct  -293.09 

. 
 26 56 13 00-0009 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 3,949.15 539.45 
    For Galvanized Finish, Add  86.11 
    For >10 To 20, Deduct  -98.73 
    For >20 To 40, Deduct  -197.46 
    For >40, Deduct  -323.16 

. 
 26 56 13 00-0010 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,033.02 539.45 
    For Galvanized Finish, Add  88.62 
    For >10 To 20, Deduct  -100.83 
    For >20 To 40, Deduct  -201.65 
    For >40, Deduct  -329.45 

. 
 26 56 13 00-0011 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,116.88 539.45 
    For Galvanized Finish, Add  91.14 
    For >10 To 20, Deduct  -102.92 
    For >20 To 40, Deduct  -205.84 
    For >40, Deduct  -335.74 

. 
 26 56 13 00-0012 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,269.41 606.89 
    For Galvanized Finish, Add  91.67 
    For >10 To 20, Deduct  -106.74 
    For >20 To 40, Deduct  -213.47 
    For >40, Deduct  -350.55 

. 
 26 56 13 00-0013 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,309.18 606.89 
    For Galvanized Finish, Add  92.86 
    For >10 To 20, Deduct  -107.73 
    For >20 To 40, Deduct  -215.46 
    For >40, Deduct  -353.53 

. 
 26 56 13 00-0014 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,316.75 606.89 
    For Galvanized Finish, Add  93.09 
    For >10 To 20, Deduct  -107.92 
    For >20 To 40, Deduct  -215.84 
    For >40, Deduct  -354.10 

. 
 26 56 13 00-0015 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,525.36 640.60 
    For Galvanized Finish, Add  97.32 
    For >10 To 20, Deduct  -113.13 
    For >20 To 40, Deduct  -226.27 
    For >40, Deduct  -371.43 

. 
 26 56 13 00-0016 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,555.40 640.60 
    For Galvanized Finish, Add  98.23 
    For >10 To 20, Deduct  -113.89 
    For >20 To 40, Deduct  -227.77 
    For >40, Deduct  -373.69 

. 
 26 56 13 00-0017 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 4,588.20 640.60 
    For Galvanized Finish, Add  99.21 
    For >10 To 20, Deduct  -114.71 
    For >20 To 40, Deduct  -229.41 
    For >40, Deduct  -376.15 

. 
 26 56 13 00-0018 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 4' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 5,243.18 674.32 
    For Galvanized Finish, Add  116.84 
    For >10 To 20, Deduct  -131.08 
    For >20 To 40, Deduct  -262.16 
    For >40, Deduct  -426.95 

. 
 26 56 13 00-0019 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 5,253.87 674.32 
    For Galvanized Finish, Add  117.16 
    For >10 To 20, Deduct  -131.35 
    For >20 To 40, Deduct  -262.69 
    For >40, Deduct  -427.76 

. 
 26 56 13 00-0020 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 8' Upsweep Style Arm, 

Anchor Base ................................................................................................................................................................... 5,264.45 674.32 
    For Galvanized Finish, Add  117.47 
    For >10 To 20, Deduct  -131.61 
    For >20 To 40, Deduct  -263.22 
    For >40, Deduct  -428.55 

XXXXXXX 
. 
 26 56 13 00-0021  Round Tapered, Steel Roadway Light Poles With Two Upsweep Style 

Arms (26 56 13 00-0005) 
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. 

. 
 26 56 13 00-0022 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,527.15 472.03 
    For Galvanized Finish, Add  107.49 
    For >10 To 20, Deduct  -113.18 
    For >20 To 40, Deduct  -226.36 
    For >40, Deduct  -363.14 

. 
 26 56 13 00-0023 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,605.69 488.88 
    For Galvanized Finish, Add  108.84 
    For >10 To 20, Deduct  -115.14 
    For >20 To 40, Deduct  -230.28 
    For >40, Deduct  -369.87 

. 
 26 56 13 00-0024 EA 20' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,673.16 505.74 
    For Galvanized Finish, Add  109.85 
    For >10 To 20, Deduct  -116.83 
    For >20 To 40, Deduct  -233.66 
    For >40, Deduct  -375.77 

. 
 26 56 13 00-0025 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,506.35 606.89 
    For Galvanized Finish, Add  98.78 
    For >10 To 20, Deduct  -112.66 
    For >20 To 40, Deduct  -225.32 
    For >40, Deduct  -368.32 

. 
 26 56 13 00-0026 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,557.84 623.75 
    For Galvanized Finish, Add  99.31 
    For >10 To 20, Deduct  -113.95 
    For >20 To 40, Deduct  -227.89 
    For >40, Deduct  -373.03 

. 
 26 56 13 00-0027 EA 25' High, 5.9" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,598.77 640.60 
    For Galvanized Finish, Add  99.53 
    For >10 To 20, Deduct  -114.97 
    For >20 To 40, Deduct  -229.94 
    For >40, Deduct  -376.94 

. 
 26 56 13 00-0028 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,860.85 674.32 
    For Galvanized Finish, Add  105.37 
    For >10 To 20, Deduct  -121.52 
    For >20 To 40, Deduct  -243.04 
    For >40, Deduct  -398.28 

. 
 26 56 13 00-0029 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,905.38 691.18 
    For Galvanized Finish, Add  105.69 
    For >10 To 20, Deduct  -122.63 
    For >20 To 40, Deduct  -245.27 
    For >40, Deduct  -402.46 

. 
 26 56 13 00-0030 EA 30' High, 6.6" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 4,945.94 708.04 
    For Galvanized Finish, Add  105.90 
    For >10 To 20, Deduct  -123.65 
    For >20 To 40, Deduct  -247.30 
    For >40, Deduct  -406.35 

. 
 26 56 13 00-0031 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,158.37 708.04 
    For Galvanized Finish, Add  112.27 
    For >10 To 20, Deduct  -128.96 
    For >20 To 40, Deduct  -257.92 
    For >40, Deduct  -422.28 

. 
 26 56 13 00-0032 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,238.59 724.90 
    For Galvanized Finish, Add  113.66 
    For >10 To 20, Deduct  -130.96 
    For >20 To 40, Deduct  -261.93 
    For >40, Deduct  -429.14 

. 
 26 56 13 00-0033 EA 35' High, 7.3" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,316.41 741.75 
    For Galvanized Finish, Add  114.99 
    For >10 To 20, Deduct  -132.91 
    For >20 To 40, Deduct  -265.82 
    For >40, Deduct  -435.82 

. 
 26 56 13 00-0034 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,834.87 741.75 
    For Galvanized Finish, Add  130.54 
    For >10 To 20, Deduct  -145.87 
    For >20 To 40, Deduct  -291.74 
    For >40, Deduct  -474.70 

. 
 26 56 13 00-0035 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,875.55 758.61 
    For Galvanized Finish, Add  130.75 
    For >10 To 20, Deduct  -146.89 
    For >20 To 40, Deduct  -293.78 
    For >40, Deduct  -478.60 
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. 
 26 56 13 00-0036 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,916.47 775.47 
    For Galvanized Finish, Add  130.97 
    For >10 To 20, Deduct  -147.91 
    For >20 To 40, Deduct  -295.82 
    For >40, Deduct  -482.51 

XXXXXXX 
. 
 26 56 13 00-0037  Round Tapered, Steel Roadway Light Poles With Three Upsweep Style 

Arms (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0038 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 
Anchor Base ................................................................................................................................................................... 5,299.89 674.32 

    For Galvanized Finish, Add  118.54 
    For >10 To 20, Deduct  -132.50 
    For >20 To 40, Deduct  -264.99 
    For >40, Deduct  -431.21 

. 
 26 56 13 00-0039 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,374.41 708.04 
    For Galvanized Finish, Add  118.75 
    For >10 To 20, Deduct  -134.36 
    For >20 To 40, Deduct  -268.72 
    For >40, Deduct  -438.48 

. 
 26 56 13 00-0040 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,459.51 741.75 
    For Galvanized Finish, Add  119.28 
    For >10 To 20, Deduct  -136.49 
    For >20 To 40, Deduct  -272.98 
    For >40, Deduct  -446.55 

. 
 26 56 13 00-0041 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,611.87 741.75 
    For Galvanized Finish, Add  123.85 
    For >10 To 20, Deduct  -140.30 
    For >20 To 40, Deduct  -280.59 
    For >40, Deduct  -457.98 

. 
 26 56 13 00-0042 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,689.74 775.47 
    For Galvanized Finish, Add  124.16 
    For >10 To 20, Deduct  -142.24 
    For >20 To 40, Deduct  -284.49 
    For >40, Deduct  -465.50 

. 
 26 56 13 00-0043 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,764.27 809.18 
    For Galvanized Finish, Add  124.38 
    For >10 To 20, Deduct  -144.11 
    For >20 To 40, Deduct  -288.21 
    For >40, Deduct  -472.78 

. 
 26 56 13 00-0044 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 5,969.34 775.47 
    For Galvanized Finish, Add  132.55 
    For >10 To 20, Deduct  -149.23 
    For >20 To 40, Deduct  -298.47 
    For >40, Deduct  -486.47 

. 
 26 56 13 00-0045 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,043.87 809.18 
    For Galvanized Finish, Add  132.77 
    For >10 To 20, Deduct  -151.10 
    For >20 To 40, Deduct  -302.19 
    For >40, Deduct  -493.75 

. 
 26 56 13 00-0046 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,118.39 842.90 
    For Galvanized Finish, Add  132.98 
    For >10 To 20, Deduct  -152.96 
    For >20 To 40, Deduct  -305.92 
    For >40, Deduct  -501.02 

. 
 26 56 13 00-0047 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,426.56 809.18 
    For Galvanized Finish, Add  144.25 
    For >10 To 20, Deduct  -160.66 
    For >20 To 40, Deduct  -321.33 
    For >40, Deduct  -522.45 

. 
 26 56 13 00-0048 EA 40' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,500.72 842.90 
    For Galvanized Finish, Add  144.45 
    For >10 To 20, Deduct  -162.52 
    For >20 To 40, Deduct  -325.04 
    For >40, Deduct  -529.70 

. 
 26 56 13 00-0049 EA 40' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Three 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,582.32 876.62 
    For Galvanized Finish, Add  144.87 
    For >10 To 20, Deduct  -164.56 
    For >20 To 40, Deduct  -329.12 
    For >40, Deduct  -537.50 

XXXXXXX 
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. 
 26 56 13 00-0050  Round Tapered, Steel Roadway Light Poles With Four Upsweep Style 

Arms (26 56 13 00-0005) 
. 
. 

 26 56 13 00-0051 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 
Anchor Base ................................................................................................................................................................... 5,895.07 741.75 

    For Galvanized Finish, Add  132.35 
    For >10 To 20, Deduct  -147.38 
    For >20 To 40, Deduct  -294.75 
    For >40, Deduct  -479.22 

. 
 26 56 13 00-0052 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,006.79 792.32 
    For Galvanized Finish, Add  132.66 
    For >10 To 20, Deduct  -150.17 
    For >20 To 40, Deduct  -300.34 
    For >40, Deduct  -490.13 

. 
 26 56 13 00-0053 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,114.90 842.90 
    For Galvanized Finish, Add  132.87 
    For >10 To 20, Deduct  -152.87 
    For >20 To 40, Deduct  -305.75 
    For >40, Deduct  -500.76 

. 
 26 56 13 00-0054 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,250.41 809.18 
    For Galvanized Finish, Add  138.96 
    For >10 To 20, Deduct  -156.26 
    For >20 To 40, Deduct  -312.52 
    For >40, Deduct  -509.24 

. 
 26 56 13 00-0055 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,359.01 859.76 
    For Galvanized Finish, Add  139.18 
    For >10 To 20, Deduct  -158.98 
    For >20 To 40, Deduct  -317.95 
    For >40, Deduct  -519.91 

. 
 26 56 13 00-0056 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,426.75 910.33 
    For Galvanized Finish, Add  138.18 
    For >10 To 20, Deduct  -160.67 
    For >20 To 40, Deduct  -321.34 
    For >40, Deduct  -527.52 

. 
 26 56 13 00-0057 EA 35' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,720.24 842.90 
    For Galvanized Finish, Add  151.03 
    For >10 To 20, Deduct  -168.01 
    For >20 To 40, Deduct  -336.01 
    For >40, Deduct  -546.16 

. 
 26 56 13 00-0058 EA 35' High, 9.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,876.66 893.47 
    For Galvanized Finish, Add  152.69 
    For >10 To 20, Deduct  -171.92 
    For >20 To 40, Deduct  -343.83 
    For >40, Deduct  -560.42 

. 
 26 56 13 00-0059 EA 35' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 6,940.44 944.05 
    For Galvanized Finish, Add  151.57 
    For >10 To 20, Deduct  -173.51 
    For >20 To 40, Deduct  -347.02 
    For >40, Deduct  -567.74 

. 
 26 56 13 00-0060 EA 40' High, 10.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 4' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 7,017.88 876.62 
    For Galvanized Finish, Add  157.94 
    For >10 To 20, Deduct  -175.45 
    For >20 To 40, Deduct  -350.89 
    For >40, Deduct  -570.17 

. 
 26 56 13 00-0061 EA 40' High, 10.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 6' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 7,126.00 927.19 
    For Galvanized Finish, Add  158.15 
    For >10 To 20, Deduct  -178.15 
    For >20 To 40, Deduct  -356.30 
    For >40, Deduct  -580.81 

. 
 26 56 13 00-0062 EA 40' High, 10.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Four 8' Upsweep Style Arms, 

Anchor Base ................................................................................................................................................................... 7,237.72 977.77 
    For Galvanized Finish, Add  158.47 
    For >10 To 20, Deduct  -180.94 
    For >20 To 40, Deduct  -361.89 
    For >40, Deduct  -591.72 

XXXXXXX 
. 
 26 56 13 00-0063  Round Tapered, Steel Roadway Light Poles With Davit Style Arm (26 56 13 00-0004) 
. 
. 
 26 56 13 00-0064  Round Tapered, Steel Roadway Light Poles With Single Davit Style Arm (26 56 

13 00-0063) 
. 
. 

 26 56 13 00-0065 EA 25' High, 6.4" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 
Anchor Base ................................................................................................................................................................... 4,208.68 539.45 

    For Galvanized Finish, Add  93.89 
    For >10 To 20, Deduct  -105.22 
    For >20 To 40, Deduct  -210.43 
    For >40, Deduct  -342.62 
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. 
 26 56 13 00-0066 EA 30' High, 7.1" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 4,763.00 606.89 
    For Galvanized Finish, Add  106.48 
    For >10 To 20, Deduct  -119.08 
    For >20 To 40, Deduct  -238.15 
    For >40, Deduct  -387.57 

. 
 26 56 13 00-0067 EA 35' High, 7.8" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 4,888.82 640.60 
    For Galvanized Finish, Add  108.23 
    For >10 To 20, Deduct  -122.22 
    For >20 To 40, Deduct  -244.44 
    For >40, Deduct  -398.69 

. 
 26 56 13 00-0068 EA 40' High, 9.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 6.5' Davit Style Arm, 

Anchor Base ................................................................................................................................................................... 5,852.12 674.32 
    For Galvanized Finish, Add  135.10 
    For >10 To 20, Deduct  -146.30 
    For >20 To 40, Deduct  -292.61 
    For >40, Deduct  -472.63 

XXXXXXX 
. 
 26 56 13 00-0069  Round Tapered, Steel Roadway Light Poles With Truss Style Arms (26 56 13 00-

0004) 
. 
. 
 26 56 13 00-0070  Round Tapered, Steel Roadway Light Poles With Single Truss Style Arm (26 

56 13 00-0069) 
. 
. 

 26 56 13 00-0071 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 
Anchor Base ................................................................................................................................................................... 5,461.52 539.45 

    For Galvanized Finish, Add  131.48 
    For >10 To 20, Deduct  -136.54 
    For >20 To 40, Deduct  -273.08 
    For >40, Deduct  -436.59 

. 
 26 56 13 00-0072 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,515.23 539.45 
    For Galvanized Finish, Add  133.09 
    For >10 To 20, Deduct  -137.88 
    For >20 To 40, Deduct  -275.76 
    For >40, Deduct  -440.62 

. 
 26 56 13 00-0073 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,539.74 539.45 
    For Galvanized Finish, Add  133.82 
    For >10 To 20, Deduct  -138.49 
    For >20 To 40, Deduct  -276.99 
    For >40, Deduct  -442.45 

. 
 26 56 13 00-0074 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,650.09 606.89 
    For Galvanized Finish, Add  133.09 
    For >10 To 20, Deduct  -141.25 
    For >20 To 40, Deduct  -282.50 
    For >40, Deduct  -454.10 

. 
 26 56 13 00-0075 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,659.46 606.89 
    For Galvanized Finish, Add  133.37 
    For >10 To 20, Deduct  -141.49 
    For >20 To 40, Deduct  -282.97 
    For >40, Deduct  -454.80 

. 
 26 56 13 00-0076 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,756.31 606.89 
    For Galvanized Finish, Add  136.28 
    For >10 To 20, Deduct  -143.91 
    For >20 To 40, Deduct  -287.82 
    For >40, Deduct  -462.07 

. 
 26 56 13 00-0077 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 10' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,749.36 640.60 
    For Galvanized Finish, Add  134.04 
    For >10 To 20, Deduct  -143.73 
    For >20 To 40, Deduct  -287.47 
    For >40, Deduct  -463.23 

. 
 26 56 13 00-0078 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 12' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 5,806.07 640.60 
    For Galvanized Finish, Add  135.75 
    For >10 To 20, Deduct  -145.15 
    For >20 To 40, Deduct  -290.30 
    For >40, Deduct  -467.49 

. 
 26 56 13 00-0079 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Single 15' Truss Style Arm, 

Anchor Base ................................................................................................................................................................... 6,103.45 640.60 
    For Galvanized Finish, Add  144.67 
    For >10 To 20, Deduct  -152.59 
    For >20 To 40, Deduct  -305.17 
    For >40, Deduct  -489.79 

XXXXXXX 
. 
 26 56 13 00-0080  Round Tapered, Steel Roadway Light Poles With Two Truss Style Arms (26 56 

13 00-0069) 
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. 
 26 56 13 00-0081 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,160.11 674.32 
    For Galvanized Finish, Add  174.34 
    For >10 To 20, Deduct  -179.00 
    For >20 To 40, Deduct  -358.01 
    For >40, Deduct  -570.72 

. 
 26 56 13 00-0082 EA 25' High, 6.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,278.96 708.04 
    For Galvanized Finish, Add  175.89 
    For >10 To 20, Deduct  -181.97 
    For >20 To 40, Deduct  -363.95 
    For >40, Deduct  -581.32 

. 
 26 56 13 00-0083 EA 25' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,548.26 741.75 
    For Galvanized Finish, Add  181.94 
    For >10 To 20, Deduct  -188.71 
    For >20 To 40, Deduct  -377.41 
    For >40, Deduct  -603.21 

. 
 26 56 13 00-0084 EA 30' High, 7.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,265.18 741.75 
    For Galvanized Finish, Add  173.45 
    For >10 To 20, Deduct  -181.63 
    For >20 To 40, Deduct  -363.26 
    For >40, Deduct  -581.98 

. 
 26 56 13 00-0085 EA 30' High, 7.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,598.26 775.47 
    For Galvanized Finish, Add  181.42 
    For >10 To 20, Deduct  -189.96 
    For >20 To 40, Deduct  -379.91 
    For >40, Deduct  -608.64 

. 
 26 56 13 00-0086 EA 30' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,796.43 809.18 
    For Galvanized Finish, Add  185.34 
    For >10 To 20, Deduct  -194.91 
    For >20 To 40, Deduct  -389.82 
    For >40, Deduct  -625.19 

. 
 26 56 13 00-0087 EA 35' High, 8.0" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 10' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,480.99 775.47 
    For Galvanized Finish, Add  177.90 
    For >10 To 20, Deduct  -187.02 
    For >20 To 40, Deduct  -374.05 
    For >40, Deduct  -599.85 

. 
 26 56 13 00-0088 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 12' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 7,927.40 809.18 
    For Galvanized Finish, Add  189.27 
    For >10 To 20, Deduct  -198.19 
    For >20 To 40, Deduct  -396.37 
    For >40, Deduct  -635.01 

. 
 26 56 13 00-0089 EA 35' High, 8.5" Base OD, 7 Gauge, Round Tapered, Steel Roadway Light Pole With Two 15' Truss Style Arms, 

Anchor Base ................................................................................................................................................................... 8,189.47 842.90 
    For Galvanized Finish, Add  195.11 
    For >10 To 20, Deduct  -204.74 
    For >20 To 40, Deduct  -409.47 
    For >40, Deduct  -656.36 

XXXXXXX 
. 
 26 56 13 00-0090  Aluminum Roadway Light Poles (26 56 13 00-0002) 

Note: Includes satin finish, anchor bolts, cast aluminum base with nut covers, reinforced handhole with cover and 
grounding provisions, and fixture arm(s). 

. 

. 
 26 56 13 00-0091  Round Tapered, Aluminum Roadway Light Poles (26 56 13 00-0090) 
. 
. 
 26 56 13 00-0092  Round Tapered, Aluminum Roadway Light Poles With Upsweep Style 

Arms (26 56 13 00-0091) 
. 
. 
 26 56 13 00-0093  Round Tapered, Aluminum Roadway Light Poles With Single Upsweep 

Style Arm (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0094 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 
Upsweep Style Arm, Anchor Base .................................................................................................................................. 2,476.74 404.59 

    For >10 To 20, Deduct  -61.92 
    For >20 To 40, Deduct  -123.84 
    For >40, Deduct  -205.99 

. 
 26 56 13 00-0095 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 2,496.93 404.59 
    For >10 To 20, Deduct  -62.42 
    For >20 To 40, Deduct  -124.85 
    For >40, Deduct  -207.50 

. 
 26 56 13 00-0096 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,051.19 539.45 
    For >10 To 20, Deduct  -76.28 
    For >20 To 40, Deduct  -152.56 
    For >40, Deduct  -255.81 
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. 
 26 56 13 00-0097 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,089.33 539.45 
    For >10 To 20, Deduct  -77.23 
    For >20 To 40, Deduct  -154.47 
    For >40, Deduct  -258.67 

. 
 26 56 13 00-0098 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,124.41 539.45 
    For >10 To 20, Deduct  -78.11 
    For >20 To 40, Deduct  -156.22 
    For >40, Deduct  -261.30 

. 
 26 56 13 00-0099 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,498.12 606.89 
    For >10 To 20, Deduct  -87.45 
    For >20 To 40, Deduct  -174.91 
    For >40, Deduct  -292.70 

. 
 26 56 13 00-0100 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,530.30 606.89 
    For >10 To 20, Deduct  -88.26 
    For >20 To 40, Deduct  -176.52 
    For >40, Deduct  -295.12 

. 
 26 56 13 00-0101 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 3,566.29 606.89 
    For >10 To 20, Deduct  -89.16 
    For >20 To 40, Deduct  -178.31 
    For >40, Deduct  -297.82 

. 
 26 56 13 00-0102 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 4,074.68 640.60 
    For >10 To 20, Deduct  -101.87 
    For >20 To 40, Deduct  -203.73 
    For >40, Deduct  -337.63 

. 
 26 56 13 00-0103 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 4,106.78 640.60 
    For >10 To 20, Deduct  -102.67 
    For >20 To 40, Deduct  -205.34 
    For >40, Deduct  -340.04 

. 
 26 56 13 00-0104 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Upsweep Style Arm, Anchor Base .................................................................................................................................. 4,133.67 640.60 
    For >10 To 20, Deduct  -103.34 
    For >20 To 40, Deduct  -206.68 
    For >40, Deduct  -342.06 

XXXXXXX 
. 
 26 56 13 00-0105  Round Tapered, Aluminum Roadway Light Poles With Two Upsweep Style 

Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0106 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 2,840.78 472.03 

    For >10 To 20, Deduct  -71.02 
    For >20 To 40, Deduct  -142.04 
    For >40, Deduct  -236.66 

. 
 26 56 13 00-0107 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,038.60 472.03 
    For >10 To 20, Deduct  -75.97 
    For >20 To 40, Deduct  -151.93 
    For >40, Deduct  -251.50 

. 
 26 56 13 00-0108 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,144.58 505.74 
    For >10 To 20, Deduct  -78.61 
    For >20 To 40, Deduct  -157.23 
    For >40, Deduct  -261.13 

. 
 26 56 13 00-0109 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,404.38 606.89 
    For >10 To 20, Deduct  -85.11 
    For >20 To 40, Deduct  -170.22 
    For >40, Deduct  -285.67 

. 
 26 56 13 00-0110 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,564.01 623.75 
    For >10 To 20, Deduct  -89.10 
    For >20 To 40, Deduct  -178.20 
    For >40, Deduct  -298.49 

. 
 26 56 13 00-0111 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,791.74 640.60 
    For >10 To 20, Deduct  -94.79 
    For >20 To 40, Deduct  -189.59 
    For >40, Deduct  -316.41 

. 
 26 56 13 00-0112 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,920.64 674.32 
    For >10 To 20, Deduct  -98.02 
    For >20 To 40, Deduct  -196.03 
    For >40, Deduct  -327.76 

. 
 26 56 13 00-0113 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,071.18 691.18 
    For >10 To 20, Deduct  -101.78 
    For >20 To 40, Deduct  -203.56 
    For >40, Deduct  -339.90 
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. 
 26 56 13 00-0114 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,253.64 708.04 
    For >10 To 20, Deduct  -106.34 
    For >20 To 40, Deduct  -212.68 
    For >40, Deduct  -354.42 

. 
 26 56 13 00-0115 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,428.62 708.04 
    For >10 To 20, Deduct  -110.72 
    For >20 To 40, Deduct  -221.43 
    For >40, Deduct  -367.55 

. 
 26 56 13 00-0116 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,826.53 724.90 
    For >10 To 20, Deduct  -120.66 
    For >20 To 40, Deduct  -241.33 
    For >40, Deduct  -398.23 

. 
 26 56 13 00-0117 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,288.39 741.75 
    For >10 To 20, Deduct  -132.21 
    For >20 To 40, Deduct  -264.42 
    For >40, Deduct  -433.72 

XXXXXXX 
. 
 26 56 13 00-0118  Round Tapered, Aluminum Roadway Light Poles With Three Upsweep 

Style Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0119 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,294.09 539.45 

    For >10 To 20, Deduct  -82.35 
    For >20 To 40, Deduct  -164.70 
    For >40, Deduct  -274.03 

. 
 26 56 13 00-0120 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,521.52 573.18 
    For >10 To 20, Deduct  -88.04 
    For >20 To 40, Deduct  -176.08 
    For >40, Deduct  -292.77 

. 
 26 56 13 00-0121 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,011.73 674.32 
    For >10 To 20, Deduct  -100.29 
    For >20 To 40, Deduct  -200.59 
    For >40, Deduct  -334.60 

. 
 26 56 13 00-0122 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,184.97 708.04 
    For >10 To 20, Deduct  -104.62 
    For >20 To 40, Deduct  -209.25 
    For >40, Deduct  -349.27 

. 
 26 56 13 00-0123 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,382.88 741.75 
    For >10 To 20, Deduct  -109.57 
    For >20 To 40, Deduct  -219.14 
    For >40, Deduct  -365.80 

. 
 26 56 13 00-0124 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,541.39 775.47 
    For >10 To 20, Deduct  -113.53 
    For >20 To 40, Deduct  -227.07 
    For >40, Deduct  -379.38 

. 
 26 56 13 00-0125 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,730.85 775.47 
    For >10 To 20, Deduct  -118.27 
    For >20 To 40, Deduct  -236.54 
    For >40, Deduct  -393.59 

. 
 26 56 13 00-0126 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,134.51 809.18 
    For >10 To 20, Deduct  -128.36 
    For >20 To 40, Deduct  -256.73 
    For >40, Deduct  -425.55 

. 
 26 56 13 00-0127 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Three 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 7,547.85 842.90 
    For >10 To 20, Deduct  -188.70 
    For >20 To 40, Deduct  -377.39 
    For >40, Deduct  -608.23 

XXXXXXX 
. 
 26 56 13 00-0128  Round Tapered, Aluminum Roadway Light Poles With Four Upsweep Style 

Arms (26 56 13 00-0092) 
. 
. 

 26 56 13 00-0129 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 
Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,428.45 606.89 

    For >10 To 20, Deduct  -85.71 
    For >20 To 40, Deduct  -171.42 
    For >40, Deduct  -287.48 

. 
 26 56 13 00-0130 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 3,549.58 606.89 
    For >10 To 20, Deduct  -88.74 
    For >20 To 40, Deduct  -177.48 
    For >40, Deduct  -296.56 
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. 
 26 56 13 00-0131 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,390.41 741.75 
    For >10 To 20, Deduct  -109.76 
    For >20 To 40, Deduct  -219.52 
    For >40, Deduct  -366.37 

. 
 26 56 13 00-0132 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,749.77 792.32 
    For >10 To 20, Deduct  -118.74 
    For >20 To 40, Deduct  -237.49 
    For >40, Deduct  -395.85 

. 
 26 56 13 00-0133 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 4,948.45 809.18 
    For >10 To 20, Deduct  -123.71 
    For >20 To 40, Deduct  -247.42 
    For >40, Deduct  -411.59 

. 
 26 56 13 00-0134 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,281.00 859.76 
    For >10 To 20, Deduct  -132.03 
    For >20 To 40, Deduct  -264.05 
    For >40, Deduct  -439.06 

. 
 26 56 13 00-0135 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 4' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,207.90 842.90 
    For >10 To 20, Deduct  -130.20 
    For >20 To 40, Deduct  -260.40 
    For >40, Deduct  -432.74 

. 
 26 56 13 00-0136 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 6' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 5,902.00 893.47 
    For >10 To 20, Deduct  -147.55 
    For >20 To 40, Deduct  -295.10 
    For >40, Deduct  -487.32 

. 
 26 56 13 00-0137 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Four 8' 

Upsweep Style Arms, Anchor Base ................................................................................................................................ 6,517.58 944.05 
    For >10 To 20, Deduct  -162.94 
    For >20 To 40, Deduct  -325.88 
    For >40, Deduct  -536.02 

XXXXXXX 
. 
 26 56 13 00-0138  Round Tapered, Aluminum Roadway Light Poles With Truss Style Arms (26 56 

13 00-0091) 
. 
. 
 26 56 13 00-0139  Round Tapered, Aluminum Roadway Light Poles With Single Truss Style 

Arm (26 56 13 00-0138) 
. 
. 

 26 56 13 00-0140 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 
Truss Style Arm, Anchor Base........................................................................................................................................ 3,611.62 539.45 

    For >10 To 20, Deduct  -90.29 
    For >20 To 40, Deduct  -180.58 
    For >40, Deduct  -297.84 

. 
 26 56 13 00-0141 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base........................................................................................................................................ 3,638.59 539.45 
    For >10 To 20, Deduct  -90.96 
    For >20 To 40, Deduct  -181.93 
    For >40, Deduct  -299.87 

. 
 26 56 13 00-0142 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base........................................................................................................................................ 3,707.51 539.45 
    For >10 To 20, Deduct  -92.69 
    For >20 To 40, Deduct  -185.38 
    For >40, Deduct  -305.04 

. 
 26 56 13 00-0143 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base........................................................................................................................................ 3,810.92 539.45 
    For >10 To 20, Deduct  -95.27 
    For >20 To 40, Deduct  -190.55 
    For >40, Deduct  -312.79 

. 
 26 56 13 00-0144 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Truss Style Arm, Anchor Base........................................................................................................................................ 4,066.24 606.89 
    For >10 To 20, Deduct  -101.66 
    For >20 To 40, Deduct  -203.31 
    For >40, Deduct  -335.31 

. 
 26 56 13 00-0145 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base........................................................................................................................................ 4,127.05 606.89 
    For >10 To 20, Deduct  -103.18 
    For >20 To 40, Deduct  -206.35 
    For >40, Deduct  -339.87 

. 
 26 56 13 00-0146 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base........................................................................................................................................ 4,191.91 606.89 
    For >10 To 20, Deduct  -104.80 
    For >20 To 40, Deduct  -209.60 
    For >40, Deduct  -344.74 

. 
 26 56 13 00-0147 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base........................................................................................................................................ 4,583.16 606.89 
    For >10 To 20, Deduct  -114.58 
    For >20 To 40, Deduct  -229.16 
    For >40, Deduct  -374.08 

. 
 26 56 13 00-0148 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Truss Style Arm, Anchor Base........................................................................................................................................ 4,411.90 640.60 
    For >10 To 20, Deduct  -110.30 
    For >20 To 40, Deduct  -220.60 
    For >40, Deduct  -362.92 
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. 
 26 56 13 00-0149 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 10' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,913.92 640.60 
    For >10 To 20, Deduct  -122.85 
    For >20 To 40, Deduct  -245.70 
    For >40, Deduct  -400.57 

. 
 26 56 13 00-0150 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 12' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 4,962.82 640.60 
    For >10 To 20, Deduct  -124.07 
    For >20 To 40, Deduct  -248.14 
    For >40, Deduct  -404.24 

. 
 26 56 13 00-0151 EA 35' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 5,273.23 640.60 
    For >10 To 20, Deduct  -131.83 
    For >20 To 40, Deduct  -263.66 
    For >40, Deduct  -427.52 

. 
 26 56 13 00-0152 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 15' 

Truss Style Arm, Anchor Base ........................................................................................................................................ 5,556.34 640.60 
    For >10 To 20, Deduct  -138.91 
    For >20 To 40, Deduct  -277.82 
    For >40, Deduct  -448.76 

XXXXXXX 
. 
 26 56 13 00-0153  Round Tapered, Aluminum Roadway Light Poles With Two Truss Style 

Arms (26 56 13 00-0138) 
. 
. 

 26 56 13 00-0154 EA 25' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 
Style Arms, Anchor Base ................................................................................................................................................ 4,678.72 674.32 

    For >10 To 20, Deduct  -116.97 
    For >20 To 40, Deduct  -233.94 
    For >40, Deduct  -384.62 

. 
 26 56 13 00-0155 EA 25' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 4,815.06 708.04 
    For >10 To 20, Deduct  -120.38 
    For >20 To 40, Deduct  -240.75 
    For >40, Deduct  -396.53 

. 
 26 56 13 00-0156 EA 25' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 4,926.85 741.75 
    For >10 To 20, Deduct  -123.17 
    For >20 To 40, Deduct  -246.34 
    For >40, Deduct  -406.60 

. 
 26 56 13 00-0157 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,044.99 741.75 
    For >10 To 20, Deduct  -126.12 
    For >20 To 40, Deduct  -252.25 
    For >40, Deduct  -415.46 

. 
 26 56 13 00-0158 EA 30' High, 8" Base OD, 0.219" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 5,471.64 775.47 
    For >10 To 20, Deduct  -136.79 
    For >20 To 40, Deduct  -273.58 
    For >40, Deduct  -449.15 

. 
 26 56 13 00-0159 EA 30' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 6,247.85 809.18 
    For >10 To 20, Deduct  -156.20 
    For >20 To 40, Deduct  -312.39 
    For >40, Deduct  -509.05 

. 
 26 56 13 00-0160 EA 35' High, 8" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 10' Truss 

Style Arms, Anchor Base ................................................................................................................................................ 6,040.09 775.47 
    For >10 To 20, Deduct  -151.00 
    For >20 To 40, Deduct  -302.00 
    For >40, Deduct  -491.78 

. 
 26 56 13 00-0161 EA 35' High, 10" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 12' 

Truss Style Arms, Anchor Base ...................................................................................................................................... 6,165.28 809.18 
    For >10 To 20, Deduct  -154.13 
    For >20 To 40, Deduct  -308.26 
    For >40, Deduct  -502.86 

. 
 26 56 13 00-0162 EA 35' High, 10" Base OD, 0.250" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Two 15' 

Truss Style Arms, Anchor Base ...................................................................................................................................... 7,444.75 842.90 
    For >10 To 20, Deduct  -186.12 
    For >20 To 40, Deduct  -372.24 
    For >40, Deduct  -600.50 

XXXXXXX 
. 
 26 56 13 00-0163  Round Tapered, Aluminum Roadway Light Poles With Davit Style Arm (26 56 13 

00-0091) 
. 
. 
 26 56 13 00-0164  Round Tapered, Aluminum Roadway Light Poles With Single Davit Style 

Arm (26 56 13 00-0163) 
. 
. 

 26 56 13 00-0165 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 
Davit Style Arm, Anchor Base ........................................................................................................................................ 2,948.15 404.59 

    For >10 To 20, Deduct  -73.70 
    For >20 To 40, Deduct  -147.41 
    For >40, Deduct  -241.34 

. 
 26 56 13 00-0166 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,024.35 404.59 
    For >10 To 20, Deduct  -75.61 
    For >20 To 40, Deduct  -151.22 
    For >40, Deduct  -247.06 
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. 
 26 56 13 00-0167 EA 20' High, 6" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,100.71 404.59 
    For >10 To 20, Deduct  -77.52 
    For >20 To 40, Deduct  -155.04 
    For >40, Deduct  -252.78 

. 
 26 56 13 00-0168 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,529.47 539.45 
    For >10 To 20, Deduct  -88.24 
    For >20 To 40, Deduct  -176.47 
    For >40, Deduct  -291.68 

. 
 26 56 13 00-0169 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,587.54 539.45 
    For >10 To 20, Deduct  -89.69 
    For >20 To 40, Deduct  -179.38 
    For >40, Deduct  -296.04 

. 
 26 56 13 00-0170 EA 25' High, 7" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,651.00 539.45 
    For >10 To 20, Deduct  -91.28 
    For >20 To 40, Deduct  -182.55 
    For >40, Deduct  -300.80 

. 
 26 56 13 00-0171 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 3,982.68 606.89 
    For >10 To 20, Deduct  -99.57 
    For >20 To 40, Deduct  -199.13 
    For >40, Deduct  -329.05 

. 
 26 56 13 00-0172 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 4,061.53 606.89 
    For >10 To 20, Deduct  -101.54 
    For >20 To 40, Deduct  -203.08 
    For >40, Deduct  -334.96 

. 
 26 56 13 00-0173 EA 30' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 4,073.36 606.89 
    For >10 To 20, Deduct  -101.83 
    For >20 To 40, Deduct  -203.67 
    For >40, Deduct  -335.85 

. 
 26 56 13 00-0174 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 4' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 4,330.66 640.60 
    For >10 To 20, Deduct  -108.27 
    For >20 To 40, Deduct  -216.53 
    For >40, Deduct  -356.83 

. 
 26 56 13 00-0175 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 6' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 4,365.24 640.60 
    For >10 To 20, Deduct  -109.13 
    For >20 To 40, Deduct  -218.26 
    For >40, Deduct  -359.42 

. 
 26 56 13 00-0176 EA 35' High, 8" Base OD, 0.188" Wall Thickness, Round Tapered, Aluminum Roadway Light Pole With Single 8' 

Davit Style Arm, Anchor Base ........................................................................................................................................ 4,446.32 640.60 
    For >10 To 20, Deduct  -111.16 
    For >20 To 40, Deduct  -222.32 
    For >40, Deduct  -365.50 

XXXXXXX 
. 
 26 56 13 00-0177  Area Light Poles (26 56 13 00-0001) 

Note: Excludes lighting fixtures. 
. 
. 
 26 56 13 00-0178  Steel Area Light Poles (26 56 13 00-0177) 

Note: Includes powdercoat finish, anchor bolts, base cover, reinforced handhole with cover and grounding 
provisions, factory drilled fixture mounting holes and tenon, open or capped top. 

. 

. 
 26 56 13 00-0179  Round Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0180  Round Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0179) 
. 
. 

 26 56 13 00-0181 EA 10' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base.............................................................. 969.04 236.01 
    For Galvanized Finish, Add  14.91 
    For >10 To 20, Deduct  -31.68 
    For >20 To 40, Deduct  -58.39 
    For >40, Deduct  -121.75 

. 
 26 56 13 00-0182 EA 12' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,064.00 269.73 

    For Galvanized Finish, Add  15.74 
    For >10 To 20, Deduct  -34.47 
    For >20 To 40, Deduct  -63.69 
    For >40, Deduct  -132.63 

. 
 26 56 13 00-0183 EA 14' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,190.64 303.44 

    For Galvanized Finish, Add  17.51 
    For >10 To 20, Deduct  -38.52 
    For >20 To 40, Deduct  -71.21 
    For >40, Deduct  -148.25 

. 
 26 56 13 00-0184 EA 16' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,320.02 337.16 

    For Galvanized Finish, Add  19.37 
    For >10 To 20, Deduct  -42.69 
    For >20 To 40, Deduct  -78.92 
    For >40, Deduct  -164.29 

. 
 26 56 13 00-0185 EA 18' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,414.99 370.88 

    For Galvanized Finish, Add  20.20 
    For >10 To 20, Deduct  -45.47 
    For >20 To 40, Deduct  -84.21 
    For >40, Deduct  -175.16 
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. 
 26 56 13 00-0186 EA 20' High, 3" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,503.07 404.59 

    For Galvanized Finish, Add  20.82 
    For >10 To 20, Deduct  -47.99 
    For >20 To 40, Deduct  -89.03 
    For >40, Deduct  -185.00 

. 
 26 56 13 00-0187 EA 10' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,004.84 236.01 

    For Galvanized Finish, Add  15.98 
    For >10 To 20, Deduct  -33.11 
    For >20 To 40, Deduct  -60.90 
    For >40, Deduct  -127.12 

. 
 26 56 13 00-0188 EA 12' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,101.17 269.73 

    For Galvanized Finish, Add  16.85 
    For >10 To 20, Deduct  -35.96 
    For >20 To 40, Deduct  -66.29 
    For >40, Deduct  -138.20 

. 
 26 56 13 00-0189 EA 14' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,264.98 303.44 

    For Galvanized Finish, Add  19.74 
    For >10 To 20, Deduct  -41.50 
    For >20 To 40, Deduct  -76.41 
    For >40, Deduct  -159.40 

. 
 26 56 13 00-0190 EA 16' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,368.21 337.16 

    For Galvanized Finish, Add  20.82 
    For >10 To 20, Deduct  -44.61 
    For >20 To 40, Deduct  -82.29 
    For >40, Deduct  -171.52 

. 
 26 56 13 00-0191 EA 18' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,467.30 370.88 

    For Galvanized Finish, Add  21.77 
    For >10 To 20, Deduct  -47.57 
    For >20 To 40, Deduct  -87.88 
    For >40, Deduct  -183.01 

. 
 26 56 13 00-0192 EA 20' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,552.63 404.59 

    For Galvanized Finish, Add  22.30 
    For >10 To 20, Deduct  -49.97 
    For >20 To 40, Deduct  -92.50 
    For >40, Deduct  -192.44 

. 
 26 56 13 00-0193 EA 25' High, 4" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,873.31 539.45 

    For Galvanized Finish, Add  23.83 
    For >10 To 20, Deduct  -58.75 
    For >20 To 40, Deduct  -109.55 
    For >40, Deduct  -227.05 

. 
 26 56 13 00-0194 EA 10' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,004.84 236.01 

    For Galvanized Finish, Add  15.98 
    For >10 To 20, Deduct  -33.11 
    For >20 To 40, Deduct  -60.90 
    For >40, Deduct  -127.12 

. 
 26 56 13 00-0195 EA 12' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,105.30 269.73 

    For Galvanized Finish, Add  16.98 
    For >10 To 20, Deduct  -36.12 
    For >20 To 40, Deduct  -66.58 
    For >40, Deduct  -138.82 

. 
 26 56 13 00-0196 EA 14' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,287.01 303.44 

    For Galvanized Finish, Add  20.40 
    For >10 To 20, Deduct  -42.38 
    For >20 To 40, Deduct  -77.95 
    For >40, Deduct  -162.71 

. 
 26 56 13 00-0197 EA 16' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,372.34 337.16 

    For Galvanized Finish, Add  20.94 
    For >10 To 20, Deduct  -44.78 
    For >20 To 40, Deduct  -82.58 
    For >40, Deduct  -172.14 

. 
 26 56 13 00-0198 EA 18' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,467.30 370.88 

    For Galvanized Finish, Add  21.77 
    For >10 To 20, Deduct  -47.57 
    For >20 To 40, Deduct  -87.88 
    For >40, Deduct  -183.01 

. 
 26 56 13 00-0199 EA 20' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,552.63 404.59 

    For Galvanized Finish, Add  22.30 
    For >10 To 20, Deduct  -49.97 
    For >20 To 40, Deduct  -92.50 
    For >40, Deduct  -192.44 

. 
 26 56 13 00-0200 EA 25' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 1,911.86 539.45 

    For Galvanized Finish, Add  24.99 
    For >10 To 20, Deduct  -60.29 
    For >20 To 40, Deduct  -112.25 
    For >40, Deduct  -232.83 

. 
 26 56 13 00-0201 EA 30' High, 4-1/2" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ..................................................... 2,118.31 606.89 

    For Galvanized Finish, Add  27.14 
    For >10 To 20, Deduct  -66.53 
    For >20 To 40, Deduct  -124.01 
    For >40, Deduct  -257.06 

. 
 26 56 13 00-0202 EA 20' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base ........................................................... 1,640.74 404.59 

    For Galvanized Finish, Add  24.95 
    For >10 To 20, Deduct  -53.49 
    For >20 To 40, Deduct  -98.67 
    For >40, Deduct  -205.65 
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. 
 26 56 13 00-0203 EA 25' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 1,929.76 539.45 

    For Galvanized Finish, Add  25.53 
    For >10 To 20, Deduct  -61.01 
    For >20 To 40, Deduct  -113.50 
    For >40, Deduct  -235.52 

. 
 26 56 13 00-0204 EA 30' High, 5" OD, 11 Gauge, Round Straight, Steel Area Light Pole, Anchor Base........................................................... 2,152.73 606.89 

    For Galvanized Finish, Add  28.17 
    For >10 To 20, Deduct  -67.90 
    For >20 To 40, Deduct  -126.42 
    For >40, Deduct  -262.22 

XXXXXXX 
. 
 26 56 13 00-0205  Round Tapered, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0206  Round Tapered, Steel Area Light Poles, Anchor Base (26 56 13 00-0205) 
. 
. 

 26 56 13 00-0207 EA 20' High, 5.90" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 1,951.89 404.59 
    For Galvanized Finish, Add  34.28 
    For >10 To 20, Deduct  -65.94 
    For >20 To 40, Deduct  -120.45 
    For >40, Deduct  -252.32 

. 
 26 56 13 00-0208 EA 20' High, 6.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 1,994.57 404.59 

    For Galvanized Finish, Add  35.56 
    For >10 To 20, Deduct  -67.65 
    For >20 To 40, Deduct  -123.44 
    For >40, Deduct  -258.73 

. 
 26 56 13 00-0209 EA 25' High, 5.90" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,357.93 539.45 

    For Galvanized Finish, Add  38.37 
    For >10 To 20, Deduct  -78.13 
    For >20 To 40, Deduct  -143.48 
    For >40, Deduct  -299.74 

. 
 26 56 13 00-0210 EA 25' High, 7.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,446.04 539.45 

    For Galvanized Finish, Add  41.01 
    For >10 To 20, Deduct  -81.66 
    For >20 To 40, Deduct  -149.64 
    For >40, Deduct  -312.96 

. 
 26 56 13 00-0211 EA 30' High, 6.60" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,630.47 606.89 

    For Galvanized Finish, Add  42.50 
    For >10 To 20, Deduct  -87.01 
    For >20 To 40, Deduct  -159.86 
    For >40, Deduct  -333.88 

. 
 26 56 13 00-0212 EA 30' High, 8.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,777.78 606.89 

    For Galvanized Finish, Add  46.92 
    For >10 To 20, Deduct  -92.90 
    For >20 To 40, Deduct  -170.17 
    For >40, Deduct  -355.98 

. 
 26 56 13 00-0213 EA 35' High, 7.30" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,875.50 640.60 

    For Galvanized Finish, Add  47.83 
    For >10 To 20, Deduct  -95.80 
    For >20 To 40, Deduct  -175.66 
    For >40, Deduct  -367.26 

. 
 26 56 13 00-0214 EA 35' High, 8.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,966.36 640.60 

    For Galvanized Finish, Add  50.55 
    For >10 To 20, Deduct  -99.44 
    For >20 To 40, Deduct  -182.02 
    For >40, Deduct  -380.89 

. 
 26 56 13 00-0215 EA 35' High, 9.50" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,183.89 640.60 

    For Galvanized Finish, Add  57.08 
    For >10 To 20, Deduct  -108.14 
    For >20 To 40, Deduct  -197.25 
    For >40, Deduct  -413.52 

. 
 26 56 13 00-0216 EA 39' High, 7.82" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,234.80 674.32 

    For Galvanized Finish, Add  56.58 
    For >10 To 20, Deduct  -109.16 
    For >20 To 40, Deduct  -199.46 
    For >40, Deduct  -417.79 

. 
 26 56 13 00-0217 EA 39' High, 9.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ........................................... 3,273.35 674.32 

    For Galvanized Finish, Add  57.74 
    For >10 To 20, Deduct  -110.70 
    For >20 To 40, Deduct  -202.16 
    For >40, Deduct  -423.57 

. 
 26 56 13 00-0218 EA 45' High, 10.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ......................................... 4,420.01 876.62 

    For Galvanized Finish, Add  80.00 
    For >10 To 20, Deduct  -150.50 
    For >20 To 40, Deduct  -274.34 
    For >40, Deduct  -575.34 

. 
 26 56 13 00-0219 EA 50' High, 10.00" Base OD, 11 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ......................................... 4,681.48 1,011.48 

    For Galvanized Finish, Add  79.76 
    For >10 To 20, Deduct  -156.91 
    For >20 To 40, Deduct  -287.24 
    For >40, Deduct  -601.07 

. 
 26 56 13 00-0220 EA 25' High, 7.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................. 3,043.56 539.45 

    For Galvanized Finish, Add  58.94 
    For >10 To 20, Deduct  -105.56 
    For >20 To 40, Deduct  -191.47 
    For >40, Deduct  -402.59 
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. 
 26 56 13 00-0221 EA 30' High, 8.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base.............................................. 3,451.02 606.89 

    For Galvanized Finish, Add  67.12 
    For >10 To 20, Deduct  -119.83 
    For >20 To 40, Deduct  -217.30 
    For >40, Deduct  -456.96 

. 
 26 56 13 00-0222 EA 39' High, 9.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base.............................................. 3,976.87 674.32 

    For Galvanized Finish, Add  78.85 
    For >10 To 20, Deduct  -138.85 
    For >20 To 40, Deduct  -251.41 
    For >40, Deduct  -529.10 

. 
 26 56 13 00-0223 EA 45' High, 10.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 4,849.56 876.62 

    For Galvanized Finish, Add  92.89 
    For >10 To 20, Deduct  -167.68 
    For >20 To 40, Deduct  -304.40 
    For >40, Deduct  -639.77 

. 
 26 56 13 00-0224 EA 50' High, 10.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 5,650.72 1,011.48 

    For Galvanized Finish, Add  108.83 
    For >10 To 20, Deduct  -195.68 
    For >20 To 40, Deduct  -355.09 
    For >40, Deduct  -746.46 

. 
 26 56 13 00-0225 EA 50' High, 11.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 6,211.06 1,011.48 

    For Galvanized Finish, Add  125.64 
    For >10 To 20, Deduct  -218.10 
    For >20 To 40, Deduct  -394.32 
    For >40, Deduct  -830.51 

. 
 26 56 13 00-0226 EA 50' High, 13.00" Base OD, 7 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 8,083.46 1,011.48 

    For Galvanized Finish, Add  181.82 
    For >10 To 20, Deduct  -292.99 
    For >20 To 40, Deduct  -525.38 
    For >40, Deduct  -1,111.37 

. 
 26 56 13 00-0227 EA 50' High, 13.00" Base OD, 3 Gauge, Round Tapered, Steel Area Light Pole, Anchor Base ............................................ 8,992.12 1,011.48 

    For Galvanized Finish, Add  209.07 
    For >10 To 20, Deduct  -329.34 
    For >20 To 40, Deduct  -588.99 
    For >40, Deduct  -1,247.67 

XXXXXXX 
. 
 26 56 13 00-0228  Square Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0229  Square Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0228) 
. 
. 

 26 56 13 00-0230 EA 10' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base ............................................................. 958.03 236.01 
    For Galvanized Finish, Add  14.58 
    For >10 To 20, Deduct  -31.24 
    For >20 To 40, Deduct  -57.62 
    For >40, Deduct  -120.10 

. 
 26 56 13 00-0231 EA 12' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,025.45 269.73 

    For Galvanized Finish, Add  14.58 
    For >10 To 20, Deduct  -32.93 
    For >20 To 40, Deduct  -60.99 
    For >40, Deduct  -126.85 

. 
 26 56 13 00-0232 EA 14' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,116.29 303.44 

    For Galvanized Finish, Add  15.28 
    For >10 To 20, Deduct  -35.55 
    For >20 To 40, Deduct  -66.00 
    For >40, Deduct  -137.10 

. 
 26 56 13 00-0233 EA 15' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,183.04 320.31 

    For Galvanized Finish, Add  16.27 
    For >10 To 20, Deduct  -37.71 
    For >20 To 40, Deduct  -70.00 
    For >40, Deduct  -145.43 

. 
 26 56 13 00-0234 EA 16' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,216.76 337.16 

    For Galvanized Finish, Add  16.27 
    For >10 To 20, Deduct  -38.56 
    For >20 To 40, Deduct  -71.69 
    For >40, Deduct  -148.80 

. 
 26 56 13 00-0235 EA 18' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,299.34 370.88 

    For Galvanized Finish, Add  16.73 
    For >10 To 20, Deduct  -40.85 
    For >20 To 40, Deduct  -76.12 
    For >40, Deduct  -157.81 

. 
 26 56 13 00-0236 EA 20' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,379.16 404.59 

    For Galvanized Finish, Add  17.10 
    For >10 To 20, Deduct  -43.03 
    For >20 To 40, Deduct  -80.36 
    For >40, Deduct  -166.42 

. 
 26 56 13 00-0237 EA 25' High, 4" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,731.50 539.45 

    For Galvanized Finish, Add  19.58 
    For >10 To 20, Deduct  -53.08 
    For >20 To 40, Deduct  -99.63 
    For >40, Deduct  -205.78 

. 
 26 56 13 00-0238 EA 20' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base .......................................................... 1,565.02 404.59 

    For Galvanized Finish, Add  22.68 
    For >10 To 20, Deduct  -50.46 
    For >20 To 40, Deduct  -93.37 
    For >40, Deduct  -194.29 
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. 
 26 56 13 00-0239 EA 25' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base.......................................................... 1,987.58 539.45 

    For Galvanized Finish, Add  27.26 
    For >10 To 20, Deduct  -63.32 
    For >20 To 40, Deduct  -117.55 
    For >40, Deduct  -244.19 

. 
 26 56 13 00-0240 EA 30' High, 5" OD, 11 Gauge, Square Straight, Steel Area Light Pole, Anchor Base.......................................................... 2,272.51 606.89 

    For Galvanized Finish, Add  31.76 
    For >10 To 20, Deduct  -72.69 
    For >20 To 40, Deduct  -134.80 
    For >40, Deduct  -280.19 

. 
 26 56 13 00-0241 EA 20' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 1,514.08 404.59 

    For Galvanized Finish, Add  21.15 
    For >10 To 20, Deduct  -48.43 
    For >20 To 40, Deduct  -89.80 
    For >40, Deduct  -186.65 

. 
 26 56 13 00-0242 EA 25' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 1,888.45 539.45 

    For Galvanized Finish, Add  24.29 
    For >10 To 20, Deduct  -59.35 
    For >20 To 40, Deduct  -110.61 
    For >40, Deduct  -229.32 

. 
 26 56 13 00-0243 EA 30' High, 4" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 2,187.15 606.89 

    For Galvanized Finish, Add  29.20 
    For >10 To 20, Deduct  -69.28 
    For >20 To 40, Deduct  -128.82 
    For >40, Deduct  -267.38 

. 
 26 56 13 00-0244 EA 20' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 1,688.93 404.59 

    For Galvanized Finish, Add  26.39 
    For >10 To 20, Deduct  -55.42 
    For >20 To 40, Deduct  -102.04 
    For >40, Deduct  -212.88 

. 
 26 56 13 00-0245 EA 25' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 2,111.49 539.45 

    For Galvanized Finish, Add  30.98 
    For >10 To 20, Deduct  -68.28 
    For >20 To 40, Deduct  -126.23 
    For >40, Deduct  -262.78 

. 
 26 56 13 00-0246 EA 30' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 2,389.53 606.89 

    For Galvanized Finish, Add  35.27 
    For >10 To 20, Deduct  -77.37 
    For >20 To 40, Deduct  -142.99 
    For >40, Deduct  -297.74 

. 
 26 56 13 00-0247 EA 35' High, 5" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 2,627.68 640.60 

    For Galvanized Finish, Add  40.39 
    For >10 To 20, Deduct  -85.89 
    For >20 To 40, Deduct  -158.31 
    For >40, Deduct  -330.09 

. 
 26 56 13 00-0248 EA 30' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 2,660.75 606.89 

    For Galvanized Finish, Add  43.41 
    For >10 To 20, Deduct  -88.22 
    For >20 To 40, Deduct  -161.98 
    For >40, Deduct  -338.42 

. 
 26 56 13 00-0249 EA 35' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 2,900.28 640.60 

    For Galvanized Finish, Add  48.57 
    For >10 To 20, Deduct  -96.79 
    For >20 To 40, Deduct  -177.40 
    For >40, Deduct  -370.98 

. 
 26 56 13 00-0250 EA 40' High, 6" OD, 7 Gauge, Square Straight, Steel Area Light Pole, Anchor Base............................................................ 3,065.46 674.32 

    For Galvanized Finish, Add  51.50 
    For >10 To 20, Deduct  -102.39 
    For >20 To 40, Deduct  -187.61 
    For >40, Deduct  -392.39 

XXXXXXX 
. 
 26 56 13 00-0251  Hinged, Square Straight, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0252  Hinged, Square Straight, Steel Area Light Poles, Anchor Base (26 56 13 00-0251) 
. 
. 

 26 56 13 00-0253 EA 20' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 3,092.14 404.59 
    For Galvanized Finish, Add  68.49 
    For >10 To 20, Deduct  -111.55 
    For >20 To 40, Deduct  -200.27 
    For >40, Deduct  -423.36 

. 
 26 56 13 00-0254 EA 25' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 3,517.10 539.45 

    For Galvanized Finish, Add  73.15 
    For >10 To 20, Deduct  -124.50 
    For >20 To 40, Deduct  -224.62 
    For >40, Deduct  -473.62 

. 
 26 56 13 00-0255 EA 30' High, 6.44" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 4,811.74 606.89 

    For Galvanized Finish, Add  107.94 
    For >10 To 20, Deduct  -174.26 
    For >20 To 40, Deduct  -312.55 
    For >40, Deduct  -661.07 

. 
 26 56 13 00-0256 EA 20' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 3,147.78 404.59 

    For Galvanized Finish, Add  70.16 
    For >10 To 20, Deduct  -113.77 
    For >20 To 40, Deduct  -204.16 
    For >40, Deduct  -431.71 



26
 26 Electrical 

26 50 Lighting 
26 56 Exterior Lighting 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 26 - 314  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 26 56 13 00-0257 EA 25' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 3,840.73 539.45 

    For Galvanized Finish, Add  82.85 
    For >10 To 20, Deduct  -137.45 
    For >20 To 40, Deduct  -247.27 
    For >40, Deduct  -522.16 

. 
 26 56 13 00-0258 EA 30' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 5,293.52 606.89 

    For Galvanized Finish, Add  122.39 
    For >10 To 20, Deduct  -193.53 
    For >20 To 40, Deduct  -346.27 
    For >40, Deduct  -733.34 

. 
 26 56 13 00-0259 EA 35' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 6,033.10 640.60 

    For Galvanized Finish, Add  142.56 
    For >10 To 20, Deduct  -222.11 
    For >20 To 40, Deduct  -396.69 
    For >40, Deduct  -840.90 

. 
 26 56 13 00-0260 EA 39' High, 7.32" OD, 11 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ....................................... 7,033.33 674.32 

    For Galvanized Finish, Add  170.54 
    For >10 To 20, Deduct  -261.10 
    For >20 To 40, Deduct  -465.36 
    For >40, Deduct  -987.57 

. 
 26 56 13 00-0261 EA 20' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .............................................. 3,004.27 404.59 

    For Galvanized Finish, Add  65.85 
    For >10 To 20, Deduct  -108.03 
    For >20 To 40, Deduct  -194.12 
    For >40, Deduct  -410.18 

. 
 26 56 13 00-0262 EA 25' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .............................................. 3,376.52 539.45 

    For Galvanized Finish, Add  68.93 
    For >10 To 20, Deduct  -118.88 
    For >20 To 40, Deduct  -214.78 
    For >40, Deduct  -452.53 

. 
 26 56 13 00-0263 EA 30' High, 4" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base .............................................. 4,564.26 606.89 

    For Galvanized Finish, Add  100.51 
    For >10 To 20, Deduct  -164.36 
    For >20 To 40, Deduct  -295.22 
    For >40, Deduct  -623.95 

. 
 26 56 13 00-0264 EA 20' High, 6.44" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 3,105.32 404.59 

    For Galvanized Finish, Add  68.88 
    For >10 To 20, Deduct  -112.08 
    For >20 To 40, Deduct  -201.19 
    For >40, Deduct  -425.34 

. 
 26 56 13 00-0265 EA 25' High, 6.44" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 3,708.93 539.45 

    For Galvanized Finish, Add  78.90 
    For >10 To 20, Deduct  -132.17 
    For >20 To 40, Deduct  -238.05 
    For >40, Deduct  -502.39 

. 
 26 56 13 00-0266 EA 30' High, 6.44" OD, 7 Gauge, Hinged Square Straight, Steel Area Light Pole, Anchor Base .......................................... 5,110.47 606.89 

    For Galvanized Finish, Add  116.90 
    For >10 To 20, Deduct  -186.21 
    For >20 To 40, Deduct  -333.46 
    For >40, Deduct  -705.88 

. 
 26 56 13 00-0267 EA 20' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 3,260.54 404.59 

    For Galvanized Finish, Add  73.54 
    For >10 To 20, Deduct  -118.28 
    For >20 To 40, Deduct  -212.05 
    For >40, Deduct  -448.62 

. 
 26 56 13 00-0268 EA 25' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 3,988.63 539.45 

    For Galvanized Finish, Add  87.29 
    For >10 To 20, Deduct  -143.36 
    For >20 To 40, Deduct  -257.63 
    For >40, Deduct  -544.35 

. 
 26 56 13 00-0269 EA 30' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 5,439.96 606.89 

    For Galvanized Finish, Add  126.79 
    For >10 To 20, Deduct  -199.39 
    For >20 To 40, Deduct  -356.52 
    For >40, Deduct  -755.31 

. 
 26 56 13 00-0270 EA 35' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 6,211.75 640.60 

    For Galvanized Finish, Add  147.92 
    For >10 To 20, Deduct  -229.25 
    For >20 To 40, Deduct  -409.20 
    For >40, Deduct  -867.70 

. 
 26 56 13 00-0271 EA 39' High, 7.32" OD, 7 Gauge, Hinged, Square Straight, Steel Area Light Pole, Anchor Base ......................................... 7,128.52 674.32 

    For Galvanized Finish, Add  173.40 
    For >10 To 20, Deduct  -264.91 
    For >20 To 40, Deduct  -472.02 
    For >40, Deduct  -1,001.85 

XXXXXXX 
. 
 26 56 13 00-0272  Square Tapered, Steel Area Light Poles (26 56 13 00-0178) 
. 
. 
 26 56 13 00-0273  Square Tapered, Steel Area Light Poles, Anchor Base (26 56 13 00-0272) 
. 
. 

 26 56 13 00-0274 EA 20' High, 5.25" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ........................................... 2,415.86 404.59 
    For Galvanized Finish, Add  48.20 
    For >10 To 20, Deduct  -84.50 
    For >20 To 40, Deduct  -152.93 
    For >40, Deduct  -321.92 



 

 Electrical 26 

26
 

Lighting 26 50 
Exterior Lighting 26 56 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 26 - 315 

. 
 26 56 13 00-0275 EA 25' High, 6.00" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base........................................... 2,969.21 539.45 

    For Galvanized Finish, Add  56.71 
    For >10 To 20, Deduct  -102.58 
    For >20 To 40, Deduct  -186.27 
    For >40, Deduct  -391.44 

. 
 26 56 13 00-0276 EA 30' High, 6.41" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base........................................... 3,309.21 606.89 

    For Galvanized Finish, Add  62.86 
    For >10 To 20, Deduct  -114.16 
    For >20 To 40, Deduct  -207.37 
    For >40, Deduct  -435.69 

. 
 26 56 13 00-0277 EA 35' High, 6.81" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base........................................... 3,647.86 640.60 

    For Galvanized Finish, Add  71.00 
    For >10 To 20, Deduct  -126.70 
    For >20 To 40, Deduct  -229.73 
    For >40, Deduct  -483.12 

. 
 26 56 13 00-0278 EA 39' High, 7.18" Base OD, 11 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base........................................... 3,844.71 674.32 

    For Galvanized Finish, Add  74.88 
    For >10 To 20, Deduct  -133.56 
    For >20 To 40, Deduct  -242.16 
    For >40, Deduct  -509.27 

. 
 26 56 13 00-0279 EA 20' High, 5.50" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 3,034.02 404.59 

    For Galvanized Finish, Add  66.75 
    For >10 To 20, Deduct  -109.22 
    For >20 To 40, Deduct  -196.20 
    For >40, Deduct  -414.64 

. 
 26 56 13 00-0280 EA 25' High, 6.41" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 3,453.83 539.45 

    For Galvanized Finish, Add  71.25 
    For >10 To 20, Deduct  -121.97 
    For >20 To 40, Deduct  -220.19 
    For >40, Deduct  -464.13 

. 
 26 56 13 00-0281 EA 30' High, 6.41" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 3,705.72 606.89 

    For Galvanized Finish, Add  74.76 
    For >10 To 20, Deduct  -130.02 
    For >20 To 40, Deduct  -235.12 
    For >40, Deduct  -495.17 

. 
 26 56 13 00-0282 EA 30' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 4,069.18 606.89 

    For Galvanized Finish, Add  85.66 
    For >10 To 20, Deduct  -144.56 
    For >20 To 40, Deduct  -260.57 
    For >40, Deduct  -549.69 

. 
 26 56 13 00-0283 EA 35' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 4,398.19 640.60 

    For Galvanized Finish, Add  93.51 
    For >10 To 20, Deduct  -156.71 
    For >20 To 40, Deduct  -282.25 
    For >40, Deduct  -595.67 

. 
 26 56 13 00-0284 EA 35' High, 7.88" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 4,848.40 640.60 

    For Galvanized Finish, Add  107.02 
    For >10 To 20, Deduct  -174.72 
    For >20 To 40, Deduct  -313.76 
    For >40, Deduct  -663.20 

. 
 26 56 13 00-0285 EA 39' High, 7.13" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 4,486.28 674.32 

    For Galvanized Finish, Add  94.13 
    For >10 To 20, Deduct  -159.22 
    For >20 To 40, Deduct  -287.07 
    For >40, Deduct  -605.51 

. 
 26 56 13 00-0286 EA 39' High, 8.75" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 5,594.57 674.32 

    For Galvanized Finish, Add  127.38 
    For >10 To 20, Deduct  -203.55 
    For >20 To 40, Deduct  -364.65 
    For >40, Deduct  -771.75 

. 
 26 56 13 00-0287 EA 45' High, 7.88" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 5,357.59 876.62 

    For Galvanized Finish, Add  108.13 
    For >10 To 20, Deduct  -188.01 
    For >20 To 40, Deduct  -339.97 
    For >40, Deduct  -715.98 

. 
 26 56 13 00-0288 EA 45' High, 8.75" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 6,113.43 876.62 

    For Galvanized Finish, Add  130.81 
    For >10 To 20, Deduct  -218.24 
    For >20 To 40, Deduct  -392.88 
    For >40, Deduct  -829.35 

. 
 26 56 13 00-0289 EA 50' High, 8.81" Base OD, 7 Gauge, Square Tapered, Steel Area Light Pole, Anchor Base ............................................ 6,421.71 1,011.48 

    For Galvanized Finish, Add  131.96 
    For >10 To 20, Deduct  -226.52 
    For >20 To 40, Deduct  -409.06 
    For >40, Deduct  -862.11 

XXXXXXX 
. 
 26 56 13 00-0290  Factory Accessories For Steel Area Light Poles (26 56 13 00-0178) 
. 
. 

 26 56 13 00-0291 EA 1/2", 3/4" Or 1" Factory Threaded Pipe Coupling Or Nipple For Steel Area Light Poles ....................................................... 48.81  
. 

 26 56 13 00-0292 EA Extra Handhole For Steel Area Light Poles .......................................................................................................................... 72.59  
. 

 26 56 13 00-0293 EA Vibration Dampener For Steel Area Light Poles ................................................................................................................... 73.84  

XXXXXXX 
. 
 26 56 13 00-0294  Aluminum Area Light Poles (26 56 13 00-0177) 

Note: Includes satin brushed or painted finish, anchor bolts, base cover, reinforced handhole with cover and 
grounding provisions, factory drilled fixture mounting holes and tenon, open or capped top. 
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. 

. 
 26 56 13 00-0295  Round Straight, Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 
 26 56 13 00-0296  Round Straight, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0295) 
. 
. 

 26 56 13 00-0297 EA 8' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ............................................................. 774.30 202.30 
    For Bronze Or Satin Anodized Finish, Add  36.97 
    For Black Anodized Finish, Add  73.94 
    For >10 To 20, Deduct  -24.90 
    For >20 To 40, Deduct  -46.11 
    For >40, Deduct  -95.92 

. 
 26 56 13 00-0298 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................... 860.70 236.01 

    For Bronze Or Satin Anodized Finish, Add  38.87 
    For Black Anodized Finish, Add  77.73 
    For >10 To 20, Deduct  -27.35 
    For >20 To 40, Deduct  -50.81 
    For >40, Deduct  -105.50 

. 
 26 56 13 00-0299 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................... 951.82 269.73 

    For Bronze Or Satin Anodized Finish, Add  41.24 
    For Black Anodized Finish, Add  82.47 
    For >10 To 20, Deduct  -29.98 
    For >20 To 40, Deduct  -55.84 
    For >40, Deduct  -115.80 

. 
 26 56 13 00-0300 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,043.91 303.44 

    For Bronze Or Satin Anodized Finish, Add  43.70 
    For Black Anodized Finish, Add  87.40 
    For >10 To 20, Deduct  -32.65 
    For >20 To 40, Deduct  -60.94 
    For >40, Deduct  -126.24 

. 
 26 56 13 00-0301 EA 15' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,093.73 320.31 

    For Bronze Or Satin Anodized Finish, Add  45.31 
    For Black Anodized Finish, Add  90.63 
    For >10 To 20, Deduct  -34.14 
    For >20 To 40, Deduct  -63.75 
    For >40, Deduct  -132.03 

. 
 26 56 13 00-0302 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,142.62 337.16 

    For Bronze Or Satin Anodized Finish, Add  46.83 
    For Black Anodized Finish, Add  93.66 
    For >10 To 20, Deduct  -35.59 
    For >20 To 40, Deduct  -66.50 
    For >40, Deduct  -137.68 

. 
 26 56 13 00-0303 EA 16' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,199.50 337.16 

    For Bronze Or Satin Anodized Finish, Add  52.52 
    For Black Anodized Finish, Add  105.04 
    For >10 To 20, Deduct  -37.87 
    For >20 To 40, Deduct  -70.48 
    For >40, Deduct  -146.21 

. 
 26 56 13 00-0304 EA 18' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,302.95 370.88 

    For Bronze Or Satin Anodized Finish, Add  56.12 
    For Black Anodized Finish, Add  112.24 
    For >10 To 20, Deduct  -40.99 
    For >20 To 40, Deduct  -76.37 
    For >40, Deduct  -158.36 

. 
 26 56 13 00-0305 EA 20' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,400.72 404.59 

    For Bronze Or Satin Anodized Finish, Add  59.15 
    For Black Anodized Finish, Add  118.31 
    For >10 To 20, Deduct  -43.89 
    For >20 To 40, Deduct  -81.87 
    For >40, Deduct  -169.65 

. 
 26 56 13 00-0306 EA 15' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,303.24 320.31 

    For Bronze Or Satin Anodized Finish, Add  66.26 
    For Black Anodized Finish, Add  132.53 
    For >10 To 20, Deduct  -42.52 
    For >20 To 40, Deduct  -78.41 
    For >40, Deduct  -163.46 

. 
 26 56 13 00-0307 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,610.22 404.59 

    For Bronze Or Satin Anodized Finish, Add  80.10 
    For Black Anodized Finish, Add  160.21 
    For >10 To 20, Deduct  -52.27 
    For >20 To 40, Deduct  -96.53 
    For >40, Deduct  -201.07 

. 
 26 56 13 00-0308 EA 20' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,716.40 404.59 

    For Bronze Or Satin Anodized Finish, Add  90.72 
    For Black Anodized Finish, Add  181.44 
    For >10 To 20, Deduct  -56.52 
    For >20 To 40, Deduct  -103.96 
    For >40, Deduct  -217.00 

. 
 26 56 13 00-0309 EA 25' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,085.67 539.45 

    For Bronze Or Satin Anodized Finish, Add  100.68 
    For Black Anodized Finish, Add  201.35 
    For >10 To 20, Deduct  -67.24 
    For >20 To 40, Deduct  -124.42 
    For >40, Deduct  -258.90 
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. 
 26 56 13 00-0310 EA 30' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,409.18 606.89 

    For Bronze Or Satin Anodized Finish, Add  119.54 
    For Black Anodized Finish, Add  239.08 
    For >10 To 20, Deduct  -78.16 
    For >20 To 40, Deduct  -144.37 
    For >40, Deduct  -300.69 

. 
 26 56 13 00-0311 EA 20' High, 4" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,466.13 404.59 

    For Bronze Or Satin Anodized Finish, Add  65.70 
    For Black Anodized Finish, Add  131.39 
    For >10 To 20, Deduct  -46.51 
    For >20 To 40, Deduct  -86.45 
    For >40, Deduct  -179.46 

. 
 26 56 13 00-0312 EA 20' High, 5" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 1,707.86 404.59 

    For Bronze Or Satin Anodized Finish, Add  89.87 
    For Black Anodized Finish, Add  179.74 
    For >10 To 20, Deduct  -56.18 
    For >20 To 40, Deduct  -103.37 
    For >40, Deduct  -215.72 

. 
 26 56 13 00-0313 EA 25' High, 5" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,070.51 539.45 

    For Bronze Or Satin Anodized Finish, Add  99.16 
    For Black Anodized Finish, Add  198.32 
    For >10 To 20, Deduct  -66.64 
    For >20 To 40, Deduct  -123.36 
    For >40, Deduct  -256.63 

. 
 26 56 13 00-0314 EA 25' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,207.96 539.45 

    For Bronze Or Satin Anodized Finish, Add  112.90 
    For Black Anodized Finish, Add  225.81 
    For >10 To 20, Deduct  -72.13 
    For >20 To 40, Deduct  -132.98 
    For >40, Deduct  -277.25 

. 
 26 56 13 00-0315 EA 30' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Anchor Base ........................................................ 2,564.65 606.89 

    For Bronze Or Satin Anodized Finish, Add  135.09 
    For Black Anodized Finish, Add  270.17 
    For >10 To 20, Deduct  -84.38 
    For >20 To 40, Deduct  -155.25 
    For >40, Deduct  -324.01 

XXXXXXX 
. 
 26 56 13 00-0316  Round Straight, Aluminum Area Light Poles, Hinged Anchor Base (26 56 13 00-0295) 
. 
. 

 26 56 13 00-0317 EA 8' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ................................................. 871.00 202.30 
    For Bronze, Satin Or Black Anodized Finish, Add  69.96 
    For >10 To 20, Deduct  -28.77 
    For >20 To 40, Deduct  -52.88 
    For >40, Deduct  -110.42 

. 
 26 56 13 00-0318 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................... 976.36 236.01 

    For Bronze, Satin Or Black Anodized Finish, Add  75.65 
    For >10 To 20, Deduct  -31.97 
    For >20 To 40, Deduct  -58.90 
    For >40, Deduct  -122.85 

. 
 26 56 13 00-0319 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,077.90 269.73 

    For Bronze, Satin Or Black Anodized Finish, Add  80.77 
    For >10 To 20, Deduct  -35.02 
    For >20 To 40, Deduct  -64.66 
    For >40, Deduct  -134.71 

. 
 26 56 13 00-0320 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,161.46 303.44 

    For Bronze, Satin Or Black Anodized Finish, Add  83.19 
    For >10 To 20, Deduct  -37.36 
    For >20 To 40, Deduct  -69.16 
    For >40, Deduct  -143.87 

. 
 26 56 13 00-0321 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,256.38 337.16 

    For Bronze, Satin Or Black Anodized Finish, Add  87.31 
    For >10 To 20, Deduct  -40.14 
    For >20 To 40, Deduct  -74.46 
    For >40, Deduct  -154.74 

. 
 26 56 13 00-0322 EA 10' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................... 996.26 236.01 

    For Bronze, Satin Or Black Anodized Finish, Add  78.63 
    For >10 To 20, Deduct  -32.77 
    For >20 To 40, Deduct  -60.30 
    For >40, Deduct  -125.84 

. 
 26 56 13 00-0323 EA 12' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,095.91 269.73 

    For Bronze, Satin Or Black Anodized Finish, Add  83.47 
    For >10 To 20, Deduct  -35.74 
    For >20 To 40, Deduct  -65.92 
    For >40, Deduct  -137.41 

. 
 26 56 13 00-0324 EA 14' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,198.43 303.44 

    For Bronze, Satin Or Black Anodized Finish, Add  88.73 
    For >10 To 20, Deduct  -38.83 
    For >20 To 40, Deduct  -71.75 
    For >40, Deduct  -149.42 

. 
 26 56 13 00-0325 EA 16' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,299.99 337.16 

    For Bronze, Satin Or Black Anodized Finish, Add  93.85 
    For >10 To 20, Deduct  -41.88 
    For >20 To 40, Deduct  -77.51 
    For >40, Deduct  -161.28 
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. 
 26 56 13 00-0326 EA 18' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,406.28 370.88 

    For Bronze, Satin Or Black Anodized Finish, Add  99.68 
    For >10 To 20, Deduct  -45.12 
    For >20 To 40, Deduct  -83.60 
    For >40, Deduct  -173.85 

. 
 26 56 13 00-0327 EA 20' High, 5" OD, 0.125", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,506.89 404.59 

    For Bronze, Satin Or Black Anodized Finish, Add  104.66 
    For >10 To 20, Deduct  -48.14 
    For >20 To 40, Deduct  -89.30 
    For >40, Deduct  -185.57 

. 
 26 56 13 00-0328 EA 12' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,132.89 269.73 

    For Bronze, Satin Or Black Anodized Finish, Add  89.02 
    For >10 To 20, Deduct  -37.22 
    For >20 To 40, Deduct  -68.51 
    For >40, Deduct  -142.96 

. 
 26 56 13 00-0329 EA 14' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,242.04 303.44 

    For Bronze, Satin Or Black Anodized Finish, Add  95.27 
    For >10 To 20, Deduct  -40.58 
    For >20 To 40, Deduct  -74.81 
    For >40, Deduct  -155.96 

. 
 26 56 13 00-0330 EA 16' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,350.23 337.16 

    For Bronze, Satin Or Black Anodized Finish, Add  101.39 
    For >10 To 20, Deduct  -43.89 
    For >20 To 40, Deduct  -81.03 
    For >40, Deduct  -168.82 

. 
 26 56 13 00-0331 EA 18' High, 5" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,460.32 370.88 

    For Bronze, Satin Or Black Anodized Finish, Add  107.79 
    For >10 To 20, Deduct  -47.29 
    For >20 To 40, Deduct  -87.39 
    For >40, Deduct  -181.96 

. 
 26 56 13 00-0332 EA 16' High, 6" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,403.32 337.16 

    For Bronze, Satin Or Black Anodized Finish, Add  109.35 
    For >10 To 20, Deduct  -46.02 
    For >20 To 40, Deduct  -84.75 
    For >40, Deduct  -176.78 

. 
 26 56 13 00-0333 EA 20' High, 6" OD, 0.156", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,631.08 404.59 

    For Bronze, Satin Or Black Anodized Finish, Add  123.29 
    For >10 To 20, Deduct  -53.11 
    For >20 To 40, Deduct  -97.99 
    For >40, Deduct  -204.20 

. 
 26 56 13 00-0334 EA 12' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,167.96 269.73 

    For Bronze, Satin Or Black Anodized Finish, Add  94.28 
    For >10 To 20, Deduct  -38.63 
    For >20 To 40, Deduct  -70.97 
    For >40, Deduct  -148.22 

. 
 26 56 13 00-0335 EA 14' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,287.54 303.44 

    For Bronze, Satin Or Black Anodized Finish, Add  102.10 
    For >10 To 20, Deduct  -42.40 
    For >20 To 40, Deduct  -77.99 
    For >40, Deduct  -162.79 

. 
 26 56 13 00-0336 EA 16' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,397.63 337.16 

    For Bronze, Satin Or Black Anodized Finish, Add  108.50 
    For >10 To 20, Deduct  -45.79 
    For >20 To 40, Deduct  -84.35 
    For >40, Deduct  -175.93 

. 
 26 56 13 00-0337 EA 18' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,513.41 370.88 

    For Bronze, Satin Or Black Anodized Finish, Add  115.75 
    For >10 To 20, Deduct  -49.41 
    For >20 To 40, Deduct  -91.10 
    For >40, Deduct  -189.92 

. 
 26 56 13 00-0338 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,626.34 404.59 

    For Bronze, Satin Or Black Anodized Finish, Add  122.57 
    For >10 To 20, Deduct  -52.92 
    For >20 To 40, Deduct  -97.66 
    For >40, Deduct  -203.49 

. 
 26 56 13 00-0339 EA 16' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,466.83 337.16 

    For Bronze, Satin Or Black Anodized Finish, Add  118.88 
    For >10 To 20, Deduct  -48.56 
    For >20 To 40, Deduct  -89.19 
    For >40, Deduct  -186.31 

. 
 26 56 13 00-0340 EA 18' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,591.14 370.88 

    For Bronze, Satin Or Black Anodized Finish, Add  127.41 
    For >10 To 20, Deduct  -52.52 
    For >20 To 40, Deduct  -96.54 
    For >40, Deduct  -201.58 

. 
 26 56 13 00-0341 EA 20' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Hinged Anchor Base ............................................ 1,655.73 404.59 

    For Bronze, Satin Or Black Anodized Finish, Add  126.98 
    For >10 To 20, Deduct  -54.09 
    For >20 To 40, Deduct  -99.72 
    For >40, Deduct  -207.90 

XXXXXXX 
. 
 26 56 13 00-0342  Round Straight, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0295) 

Note: Includes rubberized undercoating on embedded portion. 



 

 Electrical 26 

26
 

Lighting 26 50 
Exterior Lighting 26 56 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 26 - 319 

. 

. 
 26 56 13 00-0343 EA 10' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 686.02 168.58 

    For Bronze Or Satin Anodized Finish, Add  34.89 
    For Black Anodized Finish, Add  69.77 
    For >10 To 20, Deduct  -22.38 
    For >20 To 40, Deduct  -41.28 
    For >40, Deduct  -86.05 

. 
 26 56 13 00-0344 EA 12' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 737.75 185.43 

    For Bronze Or Satin Anodized Finish, Add  36.69 
    For Black Anodized Finish, Add  73.37 
    For >10 To 20, Deduct  -23.95 
    For >20 To 40, Deduct  -44.22 
    For >40, Deduct  -92.12 

. 
 26 56 13 00-0345 EA 14' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 814.12 202.30 

    For Bronze Or Satin Anodized Finish, Add  40.95 
    For Black Anodized Finish, Add  81.91 
    For >10 To 20, Deduct  -26.50 
    For >20 To 40, Deduct  -48.90 
    For >40, Deduct  -101.89 

. 
 26 56 13 00-0346 EA 15' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 835.92 202.30 

    For Bronze Or Satin Anodized Finish, Add  43.13 
    For Black Anodized Finish, Add  86.27 
    For >10 To 20, Deduct  -27.37 
    For >20 To 40, Deduct  -50.42 
    For >40, Deduct  -105.16 

. 
 26 56 13 00-0347 EA 16' High, 4" OD, 0.125", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 863.41 202.30 

    For Bronze Or Satin Anodized Finish, Add  45.88 
    For Black Anodized Finish, Add  91.76 
    For >10 To 20, Deduct  -28.47 
    For >20 To 40, Deduct  -52.35 
    For >40, Deduct  -109.28 

. 
 26 56 13 00-0348 EA 18' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ............................................................ 980.54 219.16 

    For Bronze Or Satin Anodized Finish, Add  54.22 
    For Black Anodized Finish, Add  108.45 
    For >10 To 20, Deduct  -32.65 
    For >20 To 40, Deduct  -59.87 
    For >40, Deduct  -125.17 

. 
 26 56 13 00-0349 EA 20' High, 4" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,049.35 236.01 

    For Bronze Or Satin Anodized Finish, Add  57.73 
    For Black Anodized Finish, Add  115.46 
    For >10 To 20, Deduct  -34.89 
    For >20 To 40, Deduct  -64.01 
    For >40, Deduct  -133.80 

. 
 26 56 13 00-0350 EA 20' High, 5" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,196.29 236.01 

    For Bronze Or Satin Anodized Finish, Add  72.43 
    For Black Anodized Finish, Add  144.85 
    For >10 To 20, Deduct  -40.77 
    For >20 To 40, Deduct  -74.30 
    For >40, Deduct  -155.84 

. 
 26 56 13 00-0351 EA 25' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,452.35 269.73 

    For Bronze Or Satin Anodized Finish, Add  91.29 
    For Black Anodized Finish, Add  182.58 
    For >10 To 20, Deduct  -50.00 
    For >20 To 40, Deduct  -90.88 
    For >40, Deduct  -190.88 

. 
 26 56 13 00-0352 EA 30' High, 6" OD, 0.188", Round Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,646.82 303.44 

    For Bronze Or Satin Anodized Finish, Add  103.99 
    For Black Anodized Finish, Add  207.99 
    For >10 To 20, Deduct  -56.77 
    For >20 To 40, Deduct  -103.14 
    For >40, Deduct  -216.68 

. 
 26 56 13 00-0353 EA 30' High, 6" OD, 0.250", Round Straight, Aluminum Area Light Pole, Direct Burial ......................................................... 1,820.30 303.44 

    For Bronze Or Satin Anodized Finish, Add  121.34 
    For Black Anodized Finish, Add  242.68 
    For >10 To 20, Deduct  -63.71 
    For >20 To 40, Deduct  -115.28 
    For >40, Deduct  -242.70 

XXXXXXX 
. 
 26 56 13 00-0354  Round Tapered, Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 
 26 56 13 00-0355  Round Tapered, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0354) 
. 
. 

 26 56 13 00-0356 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ............................................................ 672.87 202.30 
    For Bronze Or Satin Anodized Finish, Add  26.83 
    For Black Anodized Finish, Add  53.66 
    For >10 To 20, Deduct  -20.85 
    For >20 To 40, Deduct  -39.01 
    For >40, Deduct  -80.70 

. 
 26 56 13 00-0357 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 762.11 236.01 

    For Bronze Or Satin Anodized Finish, Add  29.01 
    For Black Anodized Finish, Add  58.02 
    For >10 To 20, Deduct  -23.40 
    For >20 To 40, Deduct  -43.91 
    For >40, Deduct  -90.72 
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. 
 26 56 13 00-0358 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 851.34 269.73 

    For Bronze Or Satin Anodized Finish, Add  31.19 
    For Black Anodized Finish, Add  62.38 
    For >10 To 20, Deduct  -25.96 
    For >20 To 40, Deduct  -48.80 
    For >40, Deduct  -100.73 

. 
 26 56 13 00-0359 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 949.11 303.44 

    For Bronze Or Satin Anodized Finish, Add  34.22 
    For Black Anodized Finish, Add  68.44 
    For >10 To 20, Deduct  -28.86 
    For >20 To 40, Deduct  -54.30 
    For >40, Deduct  -112.02 

. 
 26 56 13 00-0360 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,045.93 337.16 

    For Bronze Or Satin Anodized Finish, Add  37.16 
    For Black Anodized Finish, Add  74.32 
    For >10 To 20, Deduct  -31.72 
    For >20 To 40, Deduct  -59.73 
    For >40, Deduct  -123.17 

. 
 26 56 13 00-0361 EA 10' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 786.76 236.01 

    For Bronze Or Satin Anodized Finish, Add  31.47 
    For Black Anodized Finish, Add  62.95 
    For >10 To 20, Deduct  -24.39 
    For >20 To 40, Deduct  -45.63 
    For >40, Deduct  -94.41 

. 
 26 56 13 00-0362 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 890.20 269.73 

    For Bronze Or Satin Anodized Finish, Add  35.08 
    For Black Anodized Finish, Add  70.15 
    For >10 To 20, Deduct  -27.52 
    For >20 To 40, Deduct  -51.53 
    For >40, Deduct  -106.56 

. 
 26 56 13 00-0363 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 990.82 303.44 

    For Bronze Or Satin Anodized Finish, Add  38.39 
    For Black Anodized Finish, Add  76.79 
    For >10 To 20, Deduct  -30.53 
    For >20 To 40, Deduct  -57.22 
    For >40, Deduct  -118.28 

. 
 26 56 13 00-0364 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,185.40 370.88 

    For Bronze Or Satin Anodized Finish, Add  44.37 
    For Black Anodized Finish, Add  88.73 
    For >10 To 20, Deduct  -36.29 
    For >20 To 40, Deduct  -68.14 
    For >40, Deduct  -140.72 

. 
 26 56 13 00-0365 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,276.53 404.59 

    For Bronze Or Satin Anodized Finish, Add  46.74 
    For Black Anodized Finish, Add  93.47 
    For >10 To 20, Deduct  -38.92 
    For >20 To 40, Deduct  -73.17 
    For >40, Deduct  -151.02 

. 
 26 56 13 00-0366 EA 12' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 925.28 269.73 

    For Bronze Or Satin Anodized Finish, Add  38.58 
    For Black Anodized Finish, Add  77.17 
    For >10 To 20, Deduct  -28.92 
    For >20 To 40, Deduct  -53.98 
    For >40, Deduct  -111.82 

. 
 26 56 13 00-0367 EA 14' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,031.59 303.44 

    For Bronze Or Satin Anodized Finish, Add  42.47 
    For Black Anodized Finish, Add  84.94 
    For >10 To 20, Deduct  -32.16 
    For >20 To 40, Deduct  -60.07 
    For >40, Deduct  -124.39 

. 
 26 56 13 00-0368 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,144.52 337.16 

    For Bronze Or Satin Anodized Finish, Add  47.02 
    For Black Anodized Finish, Add  94.04 
    For >10 To 20, Deduct  -35.67 
    For >20 To 40, Deduct  -66.63 
    For >40, Deduct  -137.96 

. 
 26 56 13 00-0369 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,240.39 370.88 

    For Bronze Or Satin Anodized Finish, Add  49.86 
    For Black Anodized Finish, Add  99.73 
    For >10 To 20, Deduct  -38.49 
    For >20 To 40, Deduct  -71.99 
    For >40, Deduct  -148.97 

. 
 26 56 13 00-0370 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,349.53 404.59 

    For Bronze Or Satin Anodized Finish, Add  54.04 
    For Black Anodized Finish, Add  108.07 
    For >10 To 20, Deduct  -41.84 
    For >20 To 40, Deduct  -78.28 
    For >40, Deduct  -161.97 

. 
 26 56 13 00-0371 EA 16' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,237.42 337.16 

    For Bronze Or Satin Anodized Finish, Add  56.31 
    For Black Anodized Finish, Add  112.62 
    For >10 To 20, Deduct  -39.38 
    For >20 To 40, Deduct  -73.13 
    For >40, Deduct  -151.90 
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. 
 26 56 13 00-0372 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,358.89 370.88 

    For Bronze Or Satin Anodized Finish, Add  61.71 
    For Black Anodized Finish, Add  123.43 
    For >10 To 20, Deduct  -43.23 
    For >20 To 40, Deduct  -80.29 
    For >40, Deduct  -166.75 

. 
 26 56 13 00-0373 EA 20' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,441.48 404.59 

    For Bronze Or Satin Anodized Finish, Add  63.23 
    For Black Anodized Finish, Add  126.46 
    For >10 To 20, Deduct  -45.52 
    For >20 To 40, Deduct  -84.72 
    For >40, Deduct  -175.76 

. 
 26 56 13 00-0374 EA 23' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,660.72 472.03 

    For Bronze Or Satin Anodized Finish, Add  71.67 
    For Black Anodized Finish, Add  143.33 
    For >10 To 20, Deduct  -52.27 
    For >20 To 40, Deduct  -97.37 
    For >40, Deduct  -201.91 

. 
 26 56 13 00-0375 EA 25' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,885.65 539.45 

    For Bronze Or Satin Anodized Finish, Add  80.67 
    For Black Anodized Finish, Add  161.35 
    For >10 To 20, Deduct  -59.24 
    For >20 To 40, Deduct  -110.42 
    For >40, Deduct  -228.90 

. 
 26 56 13 00-0376 EA 18' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,451.79 370.88 

    For Bronze Or Satin Anodized Finish, Add  71.00 
    For Black Anodized Finish, Add  142.01 
    For >10 To 20, Deduct  -46.95 
    For >20 To 40, Deduct  -86.79 
    For >40, Deduct  -180.68 

. 
 26 56 13 00-0377 EA 20' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,554.29 404.59 

    For Bronze Or Satin Anodized Finish, Add  74.51 
    For Black Anodized Finish, Add  149.02 
    For >10 To 20, Deduct  -50.03 
    For >20 To 40, Deduct  -92.62 
    For >40, Deduct  -192.68 

. 
 26 56 13 00-0378 EA 23' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,749.83 472.03 

    For Bronze Or Satin Anodized Finish, Add  80.58 
    For Black Anodized Finish, Add  161.16 
    For >10 To 20, Deduct  -55.83 
    For >20 To 40, Deduct  -103.61 
    For >40, Deduct  -215.27 

. 
 26 56 13 00-0379 EA 25' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,953.91 539.45 

    For Bronze Or Satin Anodized Finish, Add  87.50 
    For Black Anodized Finish, Add  175.00 
    For >10 To 20, Deduct  -61.97 
    For >20 To 40, Deduct  -115.20 
    For >40, Deduct  -239.14 

. 
 26 56 13 00-0380 EA 28' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,098.11 573.18 

    For Bronze Or Satin Anodized Finish, Add  95.18 
    For Black Anodized Finish, Add  190.35 
    For >10 To 20, Deduct  -66.73 
    For >20 To 40, Deduct  -123.94 
    For >40, Deduct  -257.40 

. 
 26 56 13 00-0381 EA 30' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,244.23 606.89 

    For Bronze Or Satin Anodized Finish, Add  103.05 
    For Black Anodized Finish, Add  206.09 
    For >10 To 20, Deduct  -71.56 
    For >20 To 40, Deduct  -132.82 
    For >40, Deduct  -275.95 

. 
 26 56 13 00-0382 EA 23' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,838.00 472.03 

    For Bronze Or Satin Anodized Finish, Add  89.40 
    For Black Anodized Finish, Add  178.79 
    For >10 To 20, Deduct  -59.36 
    For >20 To 40, Deduct  -109.78 
    For >40, Deduct  -228.50 

. 
 26 56 13 00-0383 EA 25' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,012.68 539.45 

    For Bronze Or Satin Anodized Finish, Add  93.38 
    For Black Anodized Finish, Add  186.75 
    For >10 To 20, Deduct  -64.32 
    For >20 To 40, Deduct  -119.31 
    For >40, Deduct  -247.96 

. 
 26 56 13 00-0384 EA 28' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,161.63 573.18 

    For Bronze Or Satin Anodized Finish, Add  101.53 
    For Black Anodized Finish, Add  203.06 
    For >10 To 20, Deduct  -69.27 
    For >20 To 40, Deduct  -128.39 
    For >40, Deduct  -266.93 

. 
 26 56 13 00-0385 EA 30' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,342.82 606.89 

    For Bronze Or Satin Anodized Finish, Add  112.90 
    For Black Anodized Finish, Add  225.81 
    For >10 To 20, Deduct  -75.51 
    For >20 To 40, Deduct  -139.72 
    For >40, Deduct  -290.73 
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. 
 26 56 13 00-0386 EA 33' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,419.19 623.75 

    For Bronze Or Satin Anodized Finish, Add  117.17 
    For Black Anodized Finish, Add  234.34 
    For >10 To 20, Deduct  -78.06 
    For >20 To 40, Deduct  -144.39 
    For >40, Deduct  -300.50 

. 
 26 56 13 00-0387 EA 35' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,567.62 640.60 

    For Bronze Or Satin Anodized Finish, Add  128.64 
    For Black Anodized Finish, Add  257.28 
    For >10 To 20, Deduct  -83.49 
    For >20 To 40, Deduct  -154.11 
    For >40, Deduct  -321.08 

. 
 26 56 13 00-0388 EA 12' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base .......................................................... 964.15 269.73 

    For Bronze Or Satin Anodized Finish, Add  42.47 
    For Black Anodized Finish, Add  84.94 
    For >10 To 20, Deduct  -30.47 
    For >20 To 40, Deduct  -56.70 
    For >40, Deduct  -117.65 

. 
 26 56 13 00-0389 EA 14' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,077.09 303.44 

    For Bronze Or Satin Anodized Finish, Add  47.02 
    For Black Anodized Finish, Add  94.04 
    For >10 To 20, Deduct  -33.98 
    For >20 To 40, Deduct  -63.26 
    For >40, Deduct  -131.22 

. 
 26 56 13 00-0390 EA 16' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,193.81 337.16 

    For Bronze Or Satin Anodized Finish, Add  51.95 
    For Black Anodized Finish, Add  103.90 
    For >10 To 20, Deduct  -37.64 
    For >20 To 40, Deduct  -70.08 
    For >40, Deduct  -145.36 

. 
 26 56 13 00-0391 EA 18' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,300.11 370.88 

    For Bronze Or Satin Anodized Finish, Add  55.84 
    For Black Anodized Finish, Add  111.67 
    For >10 To 20, Deduct  -40.88 
    For >20 To 40, Deduct  -76.17 
    For >40, Deduct  -157.93 

. 
 26 56 13 00-0392 EA 20' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,405.46 404.59 

    For Bronze Or Satin Anodized Finish, Add  59.63 
    For Black Anodized Finish, Add  119.26 
    For >10 To 20, Deduct  -44.08 
    For >20 To 40, Deduct  -82.20 
    For >40, Deduct  -170.36 

. 
 26 56 13 00-0393 EA 16' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,297.14 337.16 

    For Bronze Or Satin Anodized Finish, Add  62.28 
    For Black Anodized Finish, Add  124.56 
    For >10 To 20, Deduct  -41.77 
    For >20 To 40, Deduct  -77.31 
    For >40, Deduct  -160.86 

. 
 26 56 13 00-0394 EA 18' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,421.45 370.88 

    For Bronze Or Satin Anodized Finish, Add  67.97 
    For Black Anodized Finish, Add  135.94 
    For >10 To 20, Deduct  -45.73 
    For >20 To 40, Deduct  -84.67 
    For >40, Deduct  -176.13 

. 
 26 56 13 00-0395 EA 20' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,516.37 404.59 

    For Bronze Or Satin Anodized Finish, Add  70.72 
    For Black Anodized Finish, Add  141.44 
    For >10 To 20, Deduct  -48.52 
    For >20 To 40, Deduct  -89.96 
    For >40, Deduct  -187.00 

. 
 26 56 13 00-0396 EA 23' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,730.87 472.03 

    For Bronze Or Satin Anodized Finish, Add  78.68 
    For Black Anodized Finish, Add  157.36 
    For >10 To 20, Deduct  -55.07 
    For >20 To 40, Deduct  -102.28 
    For >40, Deduct  -212.43 

. 
 26 56 13 00-0397 EA 25' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,951.06 539.45 

    For Bronze Or Satin Anodized Finish, Add  87.21 
    For Black Anodized Finish, Add  174.43 
    For >10 To 20, Deduct  -61.86 
    For >20 To 40, Deduct  -115.00 
    For >40, Deduct  -238.71 

. 
 26 56 13 00-0398 EA 23' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 1,945.12 472.03 

    For Bronze Or Satin Anodized Finish, Add  100.11 
    For Black Anodized Finish, Add  200.21 
    For >10 To 20, Deduct  -63.64 
    For >20 To 40, Deduct  -117.28 
    For >40, Deduct  -244.57 

. 
 26 56 13 00-0399 EA 25' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,154.88 539.45 

    For Bronze Or Satin Anodized Finish, Add  107.60 
    For Black Anodized Finish, Add  215.19 
    For >10 To 20, Deduct  -70.01 
    For >20 To 40, Deduct  -129.26 
    For >40, Deduct  -269.29 
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. 
 26 56 13 00-0400 EA 28' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,315.20 573.18 

    For Bronze Or Satin Anodized Finish, Add  116.89 
    For Black Anodized Finish, Add  233.77 
    For >10 To 20, Deduct  -75.41 
    For >20 To 40, Deduct  -139.14 
    For >40, Deduct  -289.96 

. 
 26 56 13 00-0401 EA 30' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,459.43 606.89 

    For Bronze Or Satin Anodized Finish, Add  124.57 
    For Black Anodized Finish, Add  249.13 
    For >10 To 20, Deduct  -80.17 
    For >20 To 40, Deduct  -147.88 
    For >40, Deduct  -308.23 

. 
 26 56 13 00-0402 EA 33' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,585.09 623.75 

    For Bronze Or Satin Anodized Finish, Add  133.76 
    For Black Anodized Finish, Add  267.52 
    For >10 To 20, Deduct  -84.69 
    For >20 To 40, Deduct  -156.01 
    For >40, Deduct  -325.39 

. 
 26 56 13 00-0403 EA 35' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,695.60 640.60 

    For Bronze Or Satin Anodized Finish, Add  141.44 
    For Black Anodized Finish, Add  282.88 
    For >10 To 20, Deduct  -88.61 
    For >20 To 40, Deduct  -163.07 
    For >40, Deduct  -340.28 

. 
 26 56 13 00-0404 EA 37' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,790.92 657.46 

    For Bronze Or Satin Anodized Finish, Add  147.60 
    For Black Anodized Finish, Add  295.20 
    For >10 To 20, Deduct  -91.91 
    For >20 To 40, Deduct  -169.07 
    For >40, Deduct  -352.89 

. 
 26 56 13 00-0405 EA 39' High, 8" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,957.36 674.32 

    For Bronze Or Satin Anodized Finish, Add  160.87 
    For Black Anodized Finish, Add  321.74 
    For >10 To 20, Deduct  -98.06 
    For >20 To 40, Deduct  -180.04 
    For >40, Deduct  -376.17 

. 
 26 56 13 00-0406 EA 28' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 2,724.73 573.18 

    For Bronze Or Satin Anodized Finish, Add  157.84 
    For Black Anodized Finish, Add  315.68 
    For >10 To 20, Deduct  -91.79 
    For >20 To 40, Deduct  -167.80 
    For >40, Deduct  -351.39 

. 
 26 56 13 00-0407 EA 30' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 2,933.42 606.89 

    For Bronze Or Satin Anodized Finish, Add  171.96 
    For Black Anodized Finish, Add  343.93 
    For >10 To 20, Deduct  -99.13 
    For >20 To 40, Deduct  -181.06 
    For >40, Deduct  -379.32 

. 
 26 56 13 00-0408 EA 33' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,078.04 623.75 

    For Bronze Or Satin Anodized Finish, Add  183.06 
    For Black Anodized Finish, Add  366.11 
    For >10 To 20, Deduct  -104.41 
    For >20 To 40, Deduct  -190.51 
    For >40, Deduct  -399.33 

. 
 26 56 13 00-0409 EA 35' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,189.49 640.60 

    For Bronze Or Satin Anodized Finish, Add  190.83 
    For Black Anodized Finish, Add  381.66 
    For >10 To 20, Deduct  -108.36 
    For >20 To 40, Deduct  -197.64 
    For >40, Deduct  -414.36 

. 
 26 56 13 00-0410 EA 37' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,254.49 657.46 

    For Bronze Or Satin Anodized Finish, Add  193.96 
    For Black Anodized Finish, Add  387.91 
    For >10 To 20, Deduct  -110.46 
    For >20 To 40, Deduct  -201.52 
    For >40, Deduct  -422.43 

. 
 26 56 13 00-0411 EA 39' High, 10" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,437.04 674.32 

    For Bronze Or Satin Anodized Finish, Add  208.84 
    For Black Anodized Finish, Add  417.68 
    For >10 To 20, Deduct  -117.25 
    For >20 To 40, Deduct  -213.62 
    For >40, Deduct  -448.12 

. 
 26 56 13 00-0412 EA 28' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,594.85 573.18 

    For Bronze Or Satin Anodized Finish, Add  144.85 
    For Black Anodized Finish, Add  289.70 
    For >10 To 20, Deduct  -86.60 
    For >20 To 40, Deduct  -158.71 
    For >40, Deduct  -331.91 

. 
 26 56 13 00-0413 EA 30' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,786.48 606.89 

    For Bronze Or Satin Anodized Finish, Add  157.27 
    For Black Anodized Finish, Add  314.54 
    For >10 To 20, Deduct  -93.25 
    For >20 To 40, Deduct  -170.78 
    For >40, Deduct  -357.28 
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. 
 26 56 13 00-0414 EA 33' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 2,862.85 623.75 

    For Bronze Or Satin Anodized Finish, Add  161.54 
    For Black Anodized Finish, Add  323.07 
    For >10 To 20, Deduct  -95.80 
    For >20 To 40, Deduct  -175.45 
    For >40, Deduct  -367.05 

. 
 26 56 13 00-0415 EA 35' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 3,048.24 640.60 

    For Bronze Or Satin Anodized Finish, Add  176.70 
    For Black Anodized Finish, Add  353.41 
    For >10 To 20, Deduct  -102.71 
    For >20 To 40, Deduct  -187.75 
    For >40, Deduct  -393.18 

. 
 26 56 13 00-0416 EA 37' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 3,142.63 657.46 

    For Bronze Or Satin Anodized Finish, Add  182.77 
    For Black Anodized Finish, Add  365.54 
    For >10 To 20, Deduct  -105.98 
    For >20 To 40, Deduct  -193.69 
    For >40, Deduct  -405.65 

. 
 26 56 13 00-0417 EA 39' High, 8" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ....................................................... 3,326.13 674.32 

    For Bronze Or Satin Anodized Finish, Add  197.75 
    For Black Anodized Finish, Add  395.50 
    For >10 To 20, Deduct  -112.82 
    For >20 To 40, Deduct  -205.86 
    For >40, Deduct  -431.49 

. 
 26 56 13 00-0418 EA 28' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,188.29 573.18 

    For Bronze Or Satin Anodized Finish, Add  204.20 
    For Black Anodized Finish, Add  408.39 
    For >10 To 20, Deduct  -110.34 
    For >20 To 40, Deduct  -200.25 
    For >40, Deduct  -420.93 

. 
 26 56 13 00-0419 EA 30' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,371.38 606.89 

    For Bronze Or Satin Anodized Finish, Add  215.76 
    For Black Anodized Finish, Add  431.52 
    For >10 To 20, Deduct  -116.65 
    For >20 To 40, Deduct  -211.72 
    For >40, Deduct  -445.02 

. 
 26 56 13 00-0420 EA 33' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,517.90 623.75 

    For Bronze Or Satin Anodized Finish, Add  227.04 
    For Black Anodized Finish, Add  454.08 
    For >10 To 20, Deduct  -122.00 
    For >20 To 40, Deduct  -221.30 
    For >40, Deduct  -465.31 

. 
 26 56 13 00-0421 EA 35' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,741.22 640.60 

    For Bronze Or Satin Anodized Finish, Add  246.00 
    For Black Anodized Finish, Add  492.00 
    For >10 To 20, Deduct  -130.43 
    For >20 To 40, Deduct  -236.26 
    For >40, Deduct  -497.12 

. 
 26 56 13 00-0422 EA 37' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 3,795.78 657.46 

    For Bronze Or Satin Anodized Finish, Add  248.09 
    For Black Anodized Finish, Add  496.17 
    For >10 To 20, Deduct  -132.11 
    For >20 To 40, Deduct  -239.41 
    For >40, Deduct  -503.62 

. 
 26 56 13 00-0423 EA 39' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 4,018.15 674.32 

    For Bronze Or Satin Anodized Finish, Add  266.95 
    For Black Anodized Finish, Add  533.90 
    For >10 To 20, Deduct  -140.50 
    For >20 To 40, Deduct  -254.30 
    For >40, Deduct  -535.29 

. 
 26 56 13 00-0424 EA 48' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 5,131.39 1,011.48 

    For Bronze Or Satin Anodized Finish, Add  310.84 
    For Black Anodized Finish, Add  621.69 
    For >10 To 20, Deduct  -174.91 
    For >20 To 40, Deduct  -318.74 
    For >40, Deduct  -668.56 

. 
 26 56 13 00-0425 EA 50' High, 10" OD, 0.250", Round Tapered, Aluminum Area Light Pole, Anchor Base ..................................................... 5,248.94 1,011.48 

    For Bronze Or Satin Anodized Finish, Add  322.60 
    For Black Anodized Finish, Add  645.20 
    For >10 To 20, Deduct  -179.61 
    For >20 To 40, Deduct  -326.97 
    For >40, Deduct  -686.19 

XXXXXXX 
. 
 26 56 13 00-0426  Round Tapered, Aluminum Area Light Poles, Hinged Anchor Base (26 56 13 00-0354) 
. 
. 

 26 56 13 00-0427 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ................................................ 876.68 202.30 
    For Bronze, Satin Or Black Anodized Finish, Add  70.81 
    For >10 To 20, Deduct  -29.00 
    For >20 To 40, Deduct  -53.28 
    For >40, Deduct  -111.27 

. 
 26 56 13 00-0428 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base .............................................. 964.03 236.01 

    For Bronze, Satin Or Black Anodized Finish, Add  73.80 
    For >10 To 20, Deduct  -31.48 
    For >20 To 40, Deduct  -58.04 
    For >40, Deduct  -121.00 
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. 
 26 56 13 00-0429 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,052.31 269.73 

    For Bronze, Satin Or Black Anodized Finish, Add  76.93 
    For >10 To 20, Deduct  -34.00 
    For >20 To 40, Deduct  -62.87 
    For >40, Deduct  -130.87 

. 
 26 56 13 00-0430 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,142.50 303.44 

    For Bronze, Satin Or Black Anodized Finish, Add  80.34 
    For >10 To 20, Deduct  -36.60 
    For >20 To 40, Deduct  -67.84 
    For >40, Deduct  -141.03 

. 
 26 56 13 00-0431 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,231.73 337.16 

    For Bronze, Satin Or Black Anodized Finish, Add  83.61 
    For >10 To 20, Deduct  -39.15 
    For >20 To 40, Deduct  -72.73 
    For >40, Deduct  -151.04 

. 
 26 56 13 00-0432 EA 10' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base .............................................. 975.41 236.01 

    For Bronze, Satin Or Black Anodized Finish, Add  75.51 
    For >10 To 20, Deduct  -31.94 
    For >20 To 40, Deduct  -58.84 
    For >40, Deduct  -122.71 

. 
 26 56 13 00-0433 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,065.58 269.73 

    For Bronze, Satin Or Black Anodized Finish, Add  78.92 
    For >10 To 20, Deduct  -34.53 
    For >20 To 40, Deduct  -63.80 
    For >40, Deduct  -132.86 

. 
 26 56 13 00-0434 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,157.67 303.44 

    For Bronze, Satin Or Black Anodized Finish, Add  82.62 
    For >10 To 20, Deduct  -37.20 
    For >20 To 40, Deduct  -68.90 
    For >40, Deduct  -143.31 

. 
 26 56 13 00-0435 EA 16' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,248.80 337.16 

    For Bronze, Satin Or Black Anodized Finish, Add  86.17 
    For >10 To 20, Deduct  -39.84 
    For >20 To 40, Deduct  -73.93 
    For >40, Deduct  -153.60 

. 
 26 56 13 00-0436 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,352.25 370.88 

    For Bronze, Satin Or Black Anodized Finish, Add  91.58 
    For >10 To 20, Deduct  -42.96 
    For >20 To 40, Deduct  -79.82 
    For >40, Deduct  -165.75 

. 
 26 56 13 00-0437 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,447.17 404.59 

    For Bronze, Satin Or Black Anodized Finish, Add  95.70 
    For >10 To 20, Deduct  -45.75 
    For >20 To 40, Deduct  -85.12 
    For >40, Deduct  -176.62 

. 
 26 56 13 00-0438 EA 12' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,102.55 269.73 

    For Bronze, Satin Or Black Anodized Finish, Add  84.47 
    For >10 To 20, Deduct  -36.01 
    For >20 To 40, Deduct  -66.39 
    For >40, Deduct  -138.41 

. 
 26 56 13 00-0439 EA 14' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,199.38 303.44 

    For Bronze, Satin Or Black Anodized Finish, Add  88.87 
    For >10 To 20, Deduct  -38.87 
    For >20 To 40, Deduct  -71.82 
    For >40, Deduct  -149.56 

. 
 26 56 13 00-0440 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,307.57 337.16 

    For Bronze, Satin Or Black Anodized Finish, Add  94.99 
    For >10 To 20, Deduct  -42.19 
    For >20 To 40, Deduct  -78.04 
    For >40, Deduct  -162.42 

. 
 26 56 13 00-0441 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,406.28 370.88 

    For Bronze, Satin Or Black Anodized Finish, Add  99.68 
    For >10 To 20, Deduct  -45.12 
    For >20 To 40, Deduct  -83.60 
    For >40, Deduct  -173.85 

. 
 26 56 13 00-0442 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,517.32 404.59 

    For Bronze, Satin Or Black Anodized Finish, Add  106.22 
    For >10 To 20, Deduct  -48.56 
    For >20 To 40, Deduct  -90.03 
    For >40, Deduct  -187.14 

. 
 26 56 13 00-0443 EA 16' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,361.61 337.16 

    For Bronze, Satin Or Black Anodized Finish, Add  103.09 
    For >10 To 20, Deduct  -44.35 
    For >20 To 40, Deduct  -81.83 
    For >40, Deduct  -170.53 

. 
 26 56 13 00-0444 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,479.28 370.88 

    For Bronze, Satin Or Black Anodized Finish, Add  110.63 
    For >10 To 20, Deduct  -48.04 
    For >20 To 40, Deduct  -88.71 
    For >40, Deduct  -184.80 

. 
 26 56 13 00-0445 EA 20' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,576.10 404.59 

    For Bronze, Satin Or Black Anodized Finish, Add  115.04 
    For >10 To 20, Deduct  -50.91 
    For >20 To 40, Deduct  -94.14 
    For >40, Deduct  -195.96 
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. 
 26 56 13 00-0446 EA 12' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,131.94 269.73 

    For Bronze, Satin Or Black Anodized Finish, Add  88.87 
    For >10 To 20, Deduct  -37.19 
    For >20 To 40, Deduct  -68.45 
    For >40, Deduct  -142.82 

. 
 26 56 13 00-0447 EA 14' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,243.93 303.44 

    For Bronze, Satin Or Black Anodized Finish, Add  95.56 
    For >10 To 20, Deduct  -40.65 
    For >20 To 40, Deduct  -74.94 
    For >40, Deduct  -156.25 

. 
 26 56 13 00-0448 EA 16' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,361.61 337.16 

    For Bronze, Satin Or Black Anodized Finish, Add  103.09 
    For >10 To 20, Deduct  -44.35 
    For >20 To 40, Deduct  -81.83 
    For >40, Deduct  -170.53 

. 
 26 56 13 00-0449 EA 18' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,467.90 370.88 

    For Bronze, Satin Or Black Anodized Finish, Add  108.92 
    For >10 To 20, Deduct  -47.59 
    For >20 To 40, Deduct  -87.92 
    For >40, Deduct  -183.10 

. 
 26 56 13 00-0450 EA 20' High, 5" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,580.84 404.59 

    For Bronze, Satin Or Black Anodized Finish, Add  115.75 
    For >10 To 20, Deduct  -51.10 
    For >20 To 40, Deduct  -94.48 
    For >40, Deduct  -196.67 

. 
 26 56 13 00-0451 EA 16' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,423.22 337.16 

    For Bronze, Satin Or Black Anodized Finish, Add  112.34 
    For >10 To 20, Deduct  -46.81 
    For >20 To 40, Deduct  -86.14 
    For >40, Deduct  -179.77 

. 
 26 56 13 00-0452 EA 18' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,548.48 370.88 

    For Bronze, Satin Or Black Anodized Finish, Add  121.01 
    For >10 To 20, Deduct  -50.81 
    For >20 To 40, Deduct  -93.56 
    For >40, Deduct  -195.18 

. 
 26 56 13 00-0453 EA 20' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Hinged Anchor Base ........................................... 1,650.04 404.59 

    For Bronze, Satin Or Black Anodized Finish, Add  126.13 
    For >10 To 20, Deduct  -53.86 
    For >20 To 40, Deduct  -99.32 
    For >40, Deduct  -207.05 

XXXXXXX 
. 
 26 56 13 00-0454  Round Tapered, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0354) 

Note: Includes rubberized undercoating on embedded portion. 
. 
. 

 26 56 13 00-0455 EA 8' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ............................................................. 617.76 168.58 
    For Bronze Or Satin Anodized Finish, Add  28.06 
    For Black Anodized Finish, Add  56.12 
    For >10 To 20, Deduct  -19.65 
    For >20 To 40, Deduct  -36.50 
    For >40, Deduct  -75.81 

. 
 26 56 13 00-0456 EA 10' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 644.31 168.58 

    For Bronze Or Satin Anodized Finish, Add  30.72 
    For Black Anodized Finish, Add  61.43 
    For >10 To 20, Deduct  -20.72 
    For >20 To 40, Deduct  -38.36 
    For >40, Deduct  -79.79 

. 
 26 56 13 00-0457 EA 12' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 699.83 185.43 

    For Bronze Or Satin Anodized Finish, Add  32.90 
    For Black Anodized Finish, Add  65.79 
    For >10 To 20, Deduct  -22.43 
    For >20 To 40, Deduct  -41.57 
    For >40, Deduct  -86.43 

. 
 26 56 13 00-0458 EA 14' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 748.71 202.30 

    For Bronze Or Satin Anodized Finish, Add  34.41 
    For Black Anodized Finish, Add  68.82 
    For >10 To 20, Deduct  -23.88 
    For >20 To 40, Deduct  -44.32 
    For >40, Deduct  -92.08 

. 
 26 56 13 00-0459 EA 16' High, 4" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 782.83 202.30 

    For Bronze Or Satin Anodized Finish, Add  37.82 
    For Black Anodized Finish, Add  75.65 
    For >10 To 20, Deduct  -25.24 
    For >20 To 40, Deduct  -46.71 
    For >40, Deduct  -97.20 

. 
 26 56 13 00-0460 EA 12' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 725.42 185.43 

    For Bronze Or Satin Anodized Finish, Add  35.45 
    For Black Anodized Finish, Add  70.91 
    For >10 To 20, Deduct  -23.45 
    For >20 To 40, Deduct  -43.36 
    For >40, Deduct  -90.27 

. 
 26 56 13 00-0461 EA 14' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 785.68 202.30 

    For Bronze Or Satin Anodized Finish, Add  38.11 
    For Black Anodized Finish, Add  76.22 
    For >10 To 20, Deduct  -25.36 
    For >20 To 40, Deduct  -46.91 
    For >40, Deduct  -97.62 
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. 
 26 56 13 00-0462 EA 16' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 804.64 202.30 

    For Bronze Or Satin Anodized Finish, Add  40.01 
    For Black Anodized Finish, Add  80.01 
    For >10 To 20, Deduct  -26.12 
    For >20 To 40, Deduct  -48.23 
    For >40, Deduct  -100.47 

. 
 26 56 13 00-0463 EA 18' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 868.68 219.16 

    For Bronze Or Satin Anodized Finish, Add  43.04 
    For Black Anodized Finish, Add  86.08 
    For >10 To 20, Deduct  -28.17 
    For >20 To 40, Deduct  -52.04 
    For >40, Deduct  -108.39 

. 
 26 56 13 00-0464 EA 20' High, 5" OD, 0.125", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 928.96 236.01 

    For Bronze Or Satin Anodized Finish, Add  45.69 
    For Black Anodized Finish, Add  91.39 
    For >10 To 20, Deduct  -30.08 
    For >20 To 40, Deduct  -55.59 
    For >40, Deduct  -115.74 

. 
 26 56 13 00-0465 EA 16' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 859.62 202.30 

    For Bronze Or Satin Anodized Finish, Add  45.50 
    For Black Anodized Finish, Add  91.01 
    For >10 To 20, Deduct  -28.32 
    For >20 To 40, Deduct  -52.08 
    For >40, Deduct  -108.71 

. 
 26 56 13 00-0466 EA 18' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 929.35 219.16 

    For Bronze Or Satin Anodized Finish, Add  49.11 
    For Black Anodized Finish, Add  98.21 
    For >10 To 20, Deduct  -30.60 
    For >20 To 40, Deduct  -56.29 
    For >40, Deduct  -117.49 

. 
 26 56 13 00-0467 EA 20' High, 5" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................... 994.37 236.01 

    For Bronze Or Satin Anodized Finish, Add  52.23 
    For Black Anodized Finish, Add  104.47 
    For >10 To 20, Deduct  -32.69 
    For >20 To 40, Deduct  -60.17 
    For >40, Deduct  -125.55 

. 
 26 56 13 00-0468 EA 18' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................ 1,007.09 219.16 

    For Bronze Or Satin Anodized Finish, Add  56.88 
    For Black Anodized Finish, Add  113.76 
    For >10 To 20, Deduct  -33.71 
    For >20 To 40, Deduct  -61.73 
    For >40, Deduct  -129.15 

. 
 26 56 13 00-0469 EA 25' High, 6" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................ 1,285.51 269.73 

    For Bronze Or Satin Anodized Finish, Add  74.61 
    For Black Anodized Finish, Add  149.21 
    For >10 To 20, Deduct  -43.33 
    For >20 To 40, Deduct  -79.20 
    For >40, Deduct  -165.85 

. 
 26 56 13 00-0470 EA 25' High, 6" OD, 0.188", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................ 1,392.63 269.73 

    For Bronze Or Satin Anodized Finish, Add  85.32 
    For Black Anodized Finish, Add  170.64 
    For >10 To 20, Deduct  -47.61 
    For >20 To 40, Deduct  -86.70 
    For >40, Deduct  -181.92 

. 
 26 56 13 00-0471 EA 30' High, 7" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................ 1,552.03 303.44 

    For Bronze Or Satin Anodized Finish, Add  94.51 
    For Black Anodized Finish, Add  189.03 
    For >10 To 20, Deduct  -52.98 
    For >20 To 40, Deduct  -96.50 
    For >40, Deduct  -202.46 

. 
 26 56 13 00-0472 EA 30' High, 8" OD, 0.156", Round Tapered, Aluminum Area Light Pole, Direct Burial ........................................................ 1,668.63 303.44 

    For Bronze Or Satin Anodized Finish, Add  106.17 
    For Black Anodized Finish, Add  212.35 
    For >10 To 20, Deduct  -57.64 
    For >20 To 40, Deduct  -104.67 
    For >40, Deduct  -219.95 

XXXXXXX 
. 
 26 56 13 00-0473  Square Straight, Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 
 26 56 13 00-0474  Square Straight, Aluminum Area Light Poles, Anchor Base (26 56 13 00-0473) 
. 
. 

 26 56 13 00-0475 EA 8' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ............................................................ 796.11 202.30 
    For Bronze Or Satin Anodized Finish, Add  39.15 
    For Black Anodized Finish, Add  78.30 
    For >10 To 20, Deduct  -25.78 
    For >20 To 40, Deduct  -47.64 
    For >40, Deduct  -99.19 

. 
 26 56 13 00-0476 EA 10' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base .......................................................... 883.45 236.01 

    For Bronze Or Satin Anodized Finish, Add  41.14 
    For Black Anodized Finish, Add  82.28 
    For >10 To 20, Deduct  -28.26 
    For >20 To 40, Deduct  -52.40 
    For >40, Deduct  -108.92 
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. 
 26 56 13 00-0477 EA 12' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base .......................................................... 978.36 269.73 

    For Bronze Or Satin Anodized Finish, Add  43.89 
    For Black Anodized Finish, Add  87.78 
    For >10 To 20, Deduct  -31.04 
    For >20 To 40, Deduct  -57.70 
    For >40, Deduct  -119.78 

. 
 26 56 13 00-0478 EA 14' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,072.35 303.44 

    For Bronze Or Satin Anodized Finish, Add  46.55 
    For Black Anodized Finish, Add  93.09 
    For >10 To 20, Deduct  -33.79 
    For >20 To 40, Deduct  -62.93 
    For >40, Deduct  -130.51 

. 
 26 56 13 00-0479 EA 15' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,123.12 320.31 

    For Bronze Or Satin Anodized Finish, Add  48.25 
    For Black Anodized Finish, Add  96.50 
    For >10 To 20, Deduct  -35.32 
    For >20 To 40, Deduct  -65.81 
    For >40, Deduct  -136.44 

. 
 26 56 13 00-0480 EA 16' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,173.91 337.16 

    For Bronze Or Satin Anodized Finish, Add  49.96 
    For Black Anodized Finish, Add  99.92 
    For >10 To 20, Deduct  -36.84 
    For >20 To 40, Deduct  -68.69 
    For >40, Deduct  -142.37 

. 
 26 56 13 00-0481 EA 18' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,273.57 370.88 

    For Bronze Or Satin Anodized Finish, Add  53.18 
    For Black Anodized Finish, Add  106.36 
    For >10 To 20, Deduct  -39.82 
    For >20 To 40, Deduct  -74.31 
    For >40, Deduct  -153.95 

. 
 26 56 13 00-0482 EA 20' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,381.76 404.59 

    For Bronze Or Satin Anodized Finish, Add  57.26 
    For Black Anodized Finish, Add  114.52 
    For >10 To 20, Deduct  -43.13 
    For >20 To 40, Deduct  -80.54 
    For >40, Deduct  -166.81 

. 
 26 56 13 00-0483 EA 16' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,239.32 337.16 

    For Bronze Or Satin Anodized Finish, Add  56.50 
    For Black Anodized Finish, Add  113.00 
    For >10 To 20, Deduct  -39.46 
    For >20 To 40, Deduct  -73.27 
    For >40, Deduct  -152.18 

. 
 26 56 13 00-0484 EA 18' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,340.87 370.88 

    For Bronze Or Satin Anodized Finish, Add  59.91 
    For Black Anodized Finish, Add  119.82 
    For >10 To 20, Deduct  -42.51 
    For >20 To 40, Deduct  -79.03 
    For >40, Deduct  -164.04 

. 
 26 56 13 00-0485 EA 20' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,454.75 404.59 

    For Bronze Or Satin Anodized Finish, Add  64.56 
    For Black Anodized Finish, Add  129.11 
    For >10 To 20, Deduct  -46.05 
    For >20 To 40, Deduct  -85.65 
    For >40, Deduct  -177.75 

. 
 26 56 13 00-0486 EA 15' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,407.52 320.31 

    For Bronze Or Satin Anodized Finish, Add  76.69 
    For Black Anodized Finish, Add  153.38 
    For >10 To 20, Deduct  -46.69 
    For >20 To 40, Deduct  -85.71 
    For >40, Deduct  -179.10 

. 
 26 56 13 00-0487 EA 20' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,726.82 404.59 

    For Bronze Or Satin Anodized Finish, Add  91.76 
    For Black Anodized Finish, Add  183.53 
    For >10 To 20, Deduct  -56.94 
    For >20 To 40, Deduct  -104.69 
    For >40, Deduct  -218.56 

. 
 26 56 13 00-0488 EA 25' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 2,115.06 539.45 

    For Bronze Or Satin Anodized Finish, Add  103.61 
    For Black Anodized Finish, Add  207.23 
    For >10 To 20, Deduct  -68.42 
    For >20 To 40, Deduct  -126.48 
    For >40, Deduct  -263.31 

. 
 26 56 13 00-0489 EA 20' High, 4" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,513.53 404.59 

    For Bronze Or Satin Anodized Finish, Add  70.44 
    For Black Anodized Finish, Add  140.87 
    For >10 To 20, Deduct  -48.40 
    For >20 To 40, Deduct  -89.76 
    For >40, Deduct  -186.57 

. 
 26 56 13 00-0490 EA 20' High, 5" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 1,841.53 404.59 

    For Bronze Or Satin Anodized Finish, Add  103.24 
    For Black Anodized Finish, Add  206.47 
    For >10 To 20, Deduct  -61.52 
    For >20 To 40, Deduct  -112.72 
    For >40, Deduct  -235.77 
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 26 56 13 00-0491 EA 25' High, 5" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 2,219.34 539.45 

    For Bronze Or Satin Anodized Finish, Add  114.04 
    For Black Anodized Finish, Add  228.08 
    For >10 To 20, Deduct  -72.59 
    For >20 To 40, Deduct  -133.78 
    For >40, Deduct  -278.96 

. 
 26 56 13 00-0492 EA 20' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 2,021.65 404.59 

    For Bronze Or Satin Anodized Finish, Add  121.25 
    For Black Anodized Finish, Add  242.49 
    For >10 To 20, Deduct  -68.73 
    For >20 To 40, Deduct  -125.33 
    For >40, Deduct  -262.79 

. 
 26 56 13 00-0493 EA 25' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 2,454.44 539.45 

    For Bronze Or Satin Anodized Finish, Add  137.55 
    For Black Anodized Finish, Add  275.10 
    For >10 To 20, Deduct  -81.99 
    For >20 To 40, Deduct  -150.23 
    For >40, Deduct  -314.22 

. 
 26 56 13 00-0494 EA 30' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Anchor Base ....................................................... 2,833.88 606.89 

    For Bronze Or Satin Anodized Finish, Add  162.01 
    For Black Anodized Finish, Add  324.02 
    For >10 To 20, Deduct  -95.15 
    For >20 To 40, Deduct  -174.10 
    For >40, Deduct  -364.39 

XXXXXXX 
. 
 26 56 13 00-0495  Square Straight, Aluminum Area Light Poles, Direct Burial (26 56 13 00-0473) 

Note: Includes rubberized undercoating on embedded portion. 
. 
. 

 26 56 13 00-0496 EA 10' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................... 710.66 168.58 
    For Bronze Or Satin Anodized Finish, Add  37.35 
    For Black Anodized Finish, Add  74.70 
    For >10 To 20, Deduct  -23.37 
    For >20 To 40, Deduct  -43.00 
    For >40, Deduct  -89.74 

. 
 26 56 13 00-0497 EA 12' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................... 792.73 185.43 

    For Bronze Or Satin Anodized Finish, Add  42.19 
    For Black Anodized Finish, Add  84.37 
    For >10 To 20, Deduct  -26.15 
    For >20 To 40, Deduct  -48.07 
    For >40, Deduct  -100.37 

. 
 26 56 13 00-0498 EA 14' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................... 846.35 202.30 

    For Bronze Or Satin Anodized Finish, Add  44.18 
    For Black Anodized Finish, Add  88.35 
    For >10 To 20, Deduct  -27.79 
    For >20 To 40, Deduct  -51.15 
    For >40, Deduct  -106.72 

. 
 26 56 13 00-0499 EA 15' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................... 870.05 202.30 

    For Bronze Or Satin Anodized Finish, Add  46.55 
    For Black Anodized Finish, Add  93.09 
    For >10 To 20, Deduct  -28.73 
    For >20 To 40, Deduct  -52.81 
    For >40, Deduct  -110.28 

. 
 26 56 13 00-0500 EA 16' High, 4" OD, 0.125", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................... 899.44 202.30 

    For Bronze Or Satin Anodized Finish, Add  49.49 
    For Black Anodized Finish, Add  98.97 
    For >10 To 20, Deduct  -29.91 
    For >20 To 40, Deduct  -54.87 
    For >40, Deduct  -114.69 

. 
 26 56 13 00-0501 EA 18' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................ 1,033.63 219.16 

    For Bronze Or Satin Anodized Finish, Add  59.53 
    For Black Anodized Finish, Add  119.07 
    For >10 To 20, Deduct  -34.77 
    For >20 To 40, Deduct  -63.59 
    For >40, Deduct  -133.13 

. 
 26 56 13 00-0502 EA 20' High, 4" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................ 1,108.12 236.01 

    For Bronze Or Satin Anodized Finish, Add  63.61 
    For Black Anodized Finish, Add  127.22 
    For >10 To 20, Deduct  -37.24 
    For >20 To 40, Deduct  -68.13 
    For >40, Deduct  -142.62 

. 
 26 56 13 00-0503 EA 20' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................ 1,256.96 236.01 

    For Bronze Or Satin Anodized Finish, Add  78.49 
    For Black Anodized Finish, Add  156.99 
    For >10 To 20, Deduct  -43.20 
    For >20 To 40, Deduct  -78.55 
    For >40, Deduct  -164.94 

. 
 26 56 13 00-0504 EA 25' High, 5" OD, 0.188", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................ 1,443.82 269.73 

    For Bronze Or Satin Anodized Finish, Add  90.44 
    For Black Anodized Finish, Add  180.87 
    For >10 To 20, Deduct  -49.66 
    For >20 To 40, Deduct  -90.28 
    For >40, Deduct  -189.60 
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 26 56 13 00-0505 EA 25' High, 6" OD, 0.250", Square Straight, Aluminum Area Light Pole, Direct Burial ........................................................ 1,776.56 269.73 

    For Bronze Or Satin Anodized Finish, Add  123.71 
    For Black Anodized Finish, Add  247.42 
    For >10 To 20, Deduct  -62.97 
    For >20 To 40, Deduct  -113.57 
    For >40, Deduct  -239.51 

XXXXXXX 
. 
 26 56 13 00-0506  Factory Accessories For Aluminum Area Light Poles (26 56 13 00-0294) 
. 
. 

 26 56 13 00-0507 EA 1/2", 3/4" Or 1" Factory Threaded Pipe Coupling Or Nipple For Aluminum Area Light Poles ............................................... 48.81  
. 

 26 56 13 00-0508 EA Extra Handhole For Aluminum Area Light Poles ................................................................................................................... 35.33  
. 

 26 56 13 00-0509 EA Vibration Dampener For Aluminum Area Light Poles............................................................................................................ 73.84  

XXXXXXX 
. 
 26 56 13 00-0510  Fiberglass Area Light Poles (26 56 13 00-0177) 

Note: Includes UV resistant textured weave finish, anchor bolts, base cover, reinforced handhole with cover and 
grounding provisions and tenon top. 

. 

. 
 26 56 13 00-0511  Round Tapered, Fiberglass Area Light Poles (26 56 13 00-0510) 
. 
. 
 26 56 13 00-0512  Round Tapered, Fiberglass Area Light Poles, Anchor Base (26 56 13 00-0511) 
. 
. 

 26 56 13 00-0513 EA 10' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,281.56 236.01 
    For >10 To 20, Deduct  -44.18 
    For >20 To 40, Deduct  -80.27 
    For >40, Deduct  -168.63 

. 
 26 56 13 00-0514 EA 12' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,397.17 269.73 

    For >10 To 20, Deduct  -47.80 
    For >20 To 40, Deduct  -87.01 
    For >40, Deduct  -182.60 

. 
 26 56 13 00-0515 EA 14' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,514.17 303.44 

    For >10 To 20, Deduct  -51.46 
    For >20 To 40, Deduct  -93.85 
    For >40, Deduct  -196.78 

. 
 26 56 13 00-0516 EA 16' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,629.79 337.16 

    For >10 To 20, Deduct  -55.08 
    For >20 To 40, Deduct  -100.60 
    For >40, Deduct  -210.75 

. 
 26 56 13 00-0517 EA 18' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,770.19 370.88 

    For >10 To 20, Deduct  -59.68 
    For >20 To 40, Deduct  -109.08 
    For >40, Deduct  -228.44 

. 
 26 56 13 00-0518 EA 20' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,888.56 404.59 

    For >10 To 20, Deduct  -63.40 
    For >20 To 40, Deduct  -116.02 
    For >40, Deduct  -242.83 

. 
 26 56 13 00-0519 EA 22' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,072.99 472.03 

    For >10 To 20, Deduct  -68.76 
    For >20 To 40, Deduct  -126.23 
    For >40, Deduct  -263.75 

. 
 26 56 13 00-0520 EA 24' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,256.05 539.45 

    For >10 To 20, Deduct  -74.06 
    For >20 To 40, Deduct  -136.35 
    For >40, Deduct  -284.46 

. 
 26 56 13 00-0521 EA 26' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,367.57 539.45 

    For >10 To 20, Deduct  -78.52 
    For >20 To 40, Deduct  -144.15 
    For >40, Deduct  -301.19 

. 
 26 56 13 00-0522 EA 28' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,532.74 573.18 

    For >10 To 20, Deduct  -84.11 
    For >20 To 40, Deduct  -154.37 
    For >40, Deduct  -322.59 

. 
 26 56 13 00-0523 EA 30' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,697.93 606.89 

    For >10 To 20, Deduct  -89.71 
    For >20 To 40, Deduct  -164.58 
    For >40, Deduct  -344.00 

. 
 26 56 13 00-0524 EA 10' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,408.23 236.01 

    For >10 To 20, Deduct  -49.25 
    For >20 To 40, Deduct  -89.14 
    For >40, Deduct  -187.63 

. 
 26 56 13 00-0525 EA 12' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,499.05 269.73 

    For >10 To 20, Deduct  -51.87 
    For >20 To 40, Deduct  -94.14 
    For >40, Deduct  -197.89 

. 
 26 56 13 00-0526 EA 14' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,591.27 303.44 

    For >10 To 20, Deduct  -54.55 
    For >20 To 40, Deduct  -99.25 
    For >40, Deduct  -208.35 

. 
 26 56 13 00-0527 EA 16' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,686.24 337.16 

    For >10 To 20, Deduct  -57.33 
    For >20 To 40, Deduct  -104.55 
    For >40, Deduct  -219.22 

. 
 26 56 13 00-0528 EA 18' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,788.09 370.88 

    For >10 To 20, Deduct  -60.40 
    For >20 To 40, Deduct  -110.33 
    For >40, Deduct  -231.13 
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. 
 26 56 13 00-0529 EA 20' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 1,888.56 404.59 

    For >10 To 20, Deduct  -63.40 
    For >20 To 40, Deduct  -116.02 
    For >40, Deduct  -242.83 

. 
 26 56 13 00-0530 EA 22' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,056.47 472.03 

    For >10 To 20, Deduct  -68.10 
    For >20 To 40, Deduct  -125.07 
    For >40, Deduct  -261.27 

. 
 26 56 13 00-0531 EA 24' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,256.05 539.45 

    For >10 To 20, Deduct  -74.06 
    For >20 To 40, Deduct  -136.35 
    For >40, Deduct  -284.46 

. 
 26 56 13 00-0532 EA 26' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,302.86 539.45 

    For >10 To 20, Deduct  -75.93 
    For >20 To 40, Deduct  -139.62 
    For >40, Deduct  -291.48 

. 
 26 56 13 00-0533 EA 28' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,418.47 573.18 

    For >10 To 20, Deduct  -79.54 
    For >20 To 40, Deduct  -146.37 
    For >40, Deduct  -305.45 

. 
 26 56 13 00-0534 EA 30' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ......................................................... 2,534.09 606.89 

    For >10 To 20, Deduct  -83.16 
    For >20 To 40, Deduct  -153.11 
    For >40, Deduct  -319.42 

. 
 26 56 13 00-0535 EA 10' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,594.09 236.01 

    For >10 To 20, Deduct  -56.68 
    For >20 To 40, Deduct  -102.15 
    For >40, Deduct  -215.51 

. 
 26 56 13 00-0536 EA 12' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,704.19 269.73 

    For >10 To 20, Deduct  -60.08 
    For >20 To 40, Deduct  -108.50 
    For >40, Deduct  -228.66 

. 
 26 56 13 00-0537 EA 14' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,814.31 303.44 

    For >10 To 20, Deduct  -63.47 
    For >20 To 40, Deduct  -114.86 
    For >40, Deduct  -241.80 

. 
 26 56 13 00-0538 EA 16' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 1,925.79 337.16 

    For >10 To 20, Deduct  -66.92 
    For >20 To 40, Deduct  -121.32 
    For >40, Deduct  -255.15 

. 
 26 56 13 00-0539 EA 18' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,042.79 370.88 

    For >10 To 20, Deduct  -70.59 
    For >20 To 40, Deduct  -128.16 
    For >40, Deduct  -269.33 

. 
 26 56 13 00-0540 EA 20' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,168.04 404.59 

    For >10 To 20, Deduct  -74.58 
    For >20 To 40, Deduct  -135.58 
    For >40, Deduct  -284.75 

. 
 26 56 13 00-0541 EA 22' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,373.13 472.03 

    For >10 To 20, Deduct  -80.76 
    For >20 To 40, Deduct  -147.24 
    For >40, Deduct  -308.77 

. 
 26 56 13 00-0542 EA 24' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,579.59 539.45 

    For >10 To 20, Deduct  -87.00 
    For >20 To 40, Deduct  -158.99 
    For >40, Deduct  -332.99 

. 
 26 56 13 00-0543 EA 26' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,651.18 539.45 

    For >10 To 20, Deduct  -89.86 
    For >20 To 40, Deduct  -164.00 
    For >40, Deduct  -343.73 

. 
 26 56 13 00-0544 EA 28' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,831.49 573.18 

    For >10 To 20, Deduct  -96.06 
    For >20 To 40, Deduct  -175.28 
    For >40, Deduct  -367.41 

. 
 26 56 13 00-0545 EA 30' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 2,980.16 606.89 

    For >10 To 20, Deduct  -101.00 
    For >20 To 40, Deduct  -184.34 
    For >40, Deduct  -386.34 

. 
 26 56 13 00-0546 EA 32' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 3,095.10 623.75 

    For >10 To 20, Deduct  -105.09 
    For >20 To 40, Deduct  -191.71 
    For >40, Deduct  -401.89 

. 
 26 56 13 00-0547 EA 34' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Anchor Base ............................................................ 3,210.05 640.60 

    For >10 To 20, Deduct  -109.18 
    For >20 To 40, Deduct  -199.08 
    For >40, Deduct  -417.45 

XXXXXXX 
. 
 26 56 13 00-0548  Round Tapered, Fiberglass Area Light Poles, Direct Burial (26 56 13 00-0511) 
. 
. 

 26 56 13 00-0549 EA 10' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 799.75 168.58 
    For >10 To 20, Deduct  -26.93 
    For >20 To 40, Deduct  -49.24 
    For >40, Deduct  -103.10 
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. 
 26 56 13 00-0550 EA 12' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 859.63 185.43 

    For >10 To 20, Deduct  -28.82 
    For >20 To 40, Deduct  -52.76 
    For >40, Deduct  -110.40 

. 
 26 56 13 00-0551 EA 14' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 918.12 202.30 

    For >10 To 20, Deduct  -30.66 
    For >20 To 40, Deduct  -56.18 
    For >40, Deduct  -117.49 

. 
 26 56 13 00-0552 EA 16' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 941.53 202.30 

    For >10 To 20, Deduct  -31.59 
    For >20 To 40, Deduct  -57.82 
    For >40, Deduct  -121.00 

. 
 26 56 13 00-0553 EA 18' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,013.79 219.16 

    For >10 To 20, Deduct  -33.98 
    For >20 To 40, Deduct  -62.20 
    For >40, Deduct  -130.15 

. 
 26 56 13 00-0554 EA 20' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,075.05 236.01 

    For >10 To 20, Deduct  -35.92 
    For >20 To 40, Deduct  -65.81 
    For >40, Deduct  -137.66 

. 
 26 56 13 00-0555 EA 22' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,140.43 252.87 

    For >10 To 20, Deduct  -38.03 
    For >20 To 40, Deduct  -69.72 
    For >40, Deduct  -145.78 

. 
 26 56 13 00-0556 EA 24' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,212.69 269.73 

    For >10 To 20, Deduct  -40.42 
    For >20 To 40, Deduct  -74.10 
    For >40, Deduct  -154.93 

. 
 26 56 13 00-0557 EA 26' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,344.85 269.73 

    For >10 To 20, Deduct  -45.70 
    For >20 To 40, Deduct  -83.35 
    For >40, Deduct  -174.76 

. 
 26 56 13 00-0558 EA 28' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,510.75 286.58 

    For >10 To 20, Deduct  -51.83 
    For >20 To 40, Deduct  -94.29 
    For >40, Deduct  -197.95 

. 
 26 56 13 00-0559 EA 30' High, 3.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,676.63 303.44 

    For >10 To 20, Deduct  -57.96 
    For >20 To 40, Deduct  -105.23 
    For >40, Deduct  -221.15 

. 
 26 56 13 00-0560 EA 10' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 926.41 168.58 

    For >10 To 20, Deduct  -32.00 
    For >20 To 40, Deduct  -58.11 
    For >40, Deduct  -122.10 

. 
 26 56 13 00-0561 EA 12' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 993.18 185.43 

    For >10 To 20, Deduct  -34.16 
    For >20 To 40, Deduct  -62.11 
    For >40, Deduct  -130.43 

. 
 26 56 13 00-0562 EA 14' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,059.93 202.30 

    For >10 To 20, Deduct  -36.33 
    For >20 To 40, Deduct  -66.10 
    For >40, Deduct  -138.76 

. 
 26 56 13 00-0563 EA 16' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,094.35 202.30 

    For >10 To 20, Deduct  -37.71 
    For >20 To 40, Deduct  -68.51 
    For >40, Deduct  -143.92 

. 
 26 56 13 00-0564 EA 18' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,161.10 219.16 

    For >10 To 20, Deduct  -39.87 
    For >20 To 40, Deduct  -72.51 
    For >40, Deduct  -152.25 

. 
 26 56 13 00-0565 EA 20' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,227.87 236.01 

    For >10 To 20, Deduct  -42.03 
    For >20 To 40, Deduct  -76.51 
    For >40, Deduct  -160.58 

. 
 26 56 13 00-0566 EA 22' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,294.62 252.87 

    For >10 To 20, Deduct  -44.20 
    For >20 To 40, Deduct  -80.51 
    For >40, Deduct  -168.91 

. 
 26 56 13 00-0567 EA 24' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,393.04 269.73 

    For >10 To 20, Deduct  -47.63 
    For >20 To 40, Deduct  -86.72 
    For >40, Deduct  -181.98 

. 
 26 56 13 00-0568 EA 26' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,521.08 269.73 

    For >10 To 20, Deduct  -52.75 
    For >20 To 40, Deduct  -95.69 
    For >40, Deduct  -201.19 

. 
 26 56 13 00-0569 EA 28' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,684.23 286.58 

    For >10 To 20, Deduct  -58.77 
    For >20 To 40, Deduct  -106.43 
    For >40, Deduct  -223.98 

. 
 26 56 13 00-0570 EA 30' High, 4.5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial .......................................................... 1,845.97 303.44 

    For >10 To 20, Deduct  -64.74 
    For >20 To 40, Deduct  -117.08 
    For >40, Deduct  -246.55 



 

 Electrical 26 

26
 

Lighting 26 50 
Exterior Lighting 26 56 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 26 - 333 

. 
 26 56 13 00-0571 EA 10' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,037.93 168.58 

    For >10 To 20, Deduct  -36.46 
    For >20 To 40, Deduct  -65.91 
    For >40, Deduct  -138.83 

. 
 26 56 13 00-0572 EA 12' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,096.43 185.43 

    For >10 To 20, Deduct  -38.29 
    For >20 To 40, Deduct  -69.33 
    For >40, Deduct  -145.92 

. 
 26 56 13 00-0573 EA 14' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,153.55 202.30 

    For >10 To 20, Deduct  -40.07 
    For >20 To 40, Deduct  -72.66 
    For >40, Deduct  -152.80 

. 
 26 56 13 00-0574 EA 16' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,176.95 202.30 

    For >10 To 20, Deduct  -41.01 
    For >20 To 40, Deduct  -74.29 
    For >40, Deduct  -156.31 

. 
 26 56 13 00-0575 EA 18' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,234.07 219.16 

    For >10 To 20, Deduct  -42.79 
    For >20 To 40, Deduct  -77.62 
    For >40, Deduct  -163.20 

. 
 26 56 13 00-0576 EA 20' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,292.58 236.01 

    For >10 To 20, Deduct  -44.62 
    For >20 To 40, Deduct  -81.04 
    For >40, Deduct  -170.29 

. 
 26 56 13 00-0577 EA 22' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,397.88 252.87 

    For >10 To 20, Deduct  -48.33 
    For >20 To 40, Deduct  -87.74 
    For >40, Deduct  -184.40 

. 
 26 56 13 00-0578 EA 24' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,519.70 269.73 

    For >10 To 20, Deduct  -52.70 
    For >20 To 40, Deduct  -95.59 
    For >40, Deduct  -200.98 

. 
 26 56 13 00-0579 EA 26' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,599.56 269.73 

    For >10 To 20, Deduct  -55.89 
    For >20 To 40, Deduct  -101.18 
    For >40, Deduct  -212.96 

. 
 26 56 13 00-0580 EA 28' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,714.51 286.58 

    For >10 To 20, Deduct  -59.98 
    For >20 To 40, Deduct  -108.55 
    For >40, Deduct  -228.52 

. 
 26 56 13 00-0581 EA 30' High, 5" Top OD, Round Tapered, Fiberglass Area Light Pole, Direct Burial ............................................................. 1,829.45 303.44 

    For >10 To 20, Deduct  -64.07 
    For >20 To 40, Deduct  -115.92 
    For >40, Deduct  -244.07 

XXXXXXX 
. 
 26 56 13 00-0582  Factory Accessories For Fiberglass Area Light Poles (26 56 13 00-0510) 
. 
. 

 26 56 13 00-0583 EA Open Or Capped Top For Fiberglass Area Light Poles ........................................................................................................ 48.81  
. 

 26 56 13 00-0584 EA Factory Side Drilling Up To Four Fixtures On Fiberglass Area Light Poles........................................................................... 48.81  
. 

 26 56 13 00-0585 EA Smooth Shaft Finish For Fiberglass Area Light Poles .......................................................................................................... 92.62  
. 

 26 56 13 00-0586 EA Vibration Dampener For Fiberglass Area Light Poles ......................................................................................................... 122.66  

XXXXXXX 
. 
 26 56 13 00-0587  Concrete Area Light Poles (26 56 13 00-0177) 
. 
. 
 26 56 13 00-0588  Octagonal Tapered, Spun Concrete Area Light Poles, Anchor Base (26 56 13 00-

0587) 
. 
. 

 26 56 13 00-0589 EA 28' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 2,292.83 573.18 
. 

 26 56 13 00-0590 EA 30' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 2,417.60 606.89 
. 

 26 56 13 00-0591 EA 33' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 2,507.30 623.75 
. 

 26 56 13 00-0592 EA 36' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 3,106.00 640.60 
. 

 26 56 13 00-0593 EA 38' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 3,447.13 674.32 
. 

 26 56 13 00-0594 EA 43' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 4,270.21 876.62 
. 

 26 56 13 00-0595 EA 47' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 5,118.15 1,078.92 
. 

 26 56 13 00-0596 EA 27' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 4,920.99 573.18 
Note: Polished brown with acrylic coating finish. 

. 
 26 56 13 00-0597 EA 30' High, Octagonal Tapered, Spun Concrete Area Light Pole, Anchor Base ................................................................. 5,674.74 606.89 

Note: Polished brown with acrylic coating finish. 
. 

 26 56 13 00-0598 EA Pole Adapter Base Plate, Galvanized Steel, 1" Thick For Adapting Up To 40' ................................................................... 551.20 202.30 
. 

 26 56 13 00-0599 EA 13' High Concrete Octagonal Area Light Pole, Pink With Acrylic Coating, Finish Design ................................................ 2,948.38 404.45 
. 

 26 56 13 00-0600 EA Pole Base Cover For All Octagon Poles ............................................................................................................................. 215.12 82.53 
. 

 26 56 13 00-0601 EA Pole Arms 24" Long, Square, 250 Watt Fixture, Dark, Architectural Bronze ....................................................................... 438.77 165.08 

XXXXXXX 
. 
 26 56 13 00-0602  Tapered, Spun Concrete Area Light Poles, Direct Burial (26 56 13 00-0587) 

Note: Round or square. 
. 
. 

 26 56 13 00-0603 EA 13' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 2,433.32 269.73 
. 

 26 56 13 00-0604 EA 16' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 2,752.38 337.16 
. 

 26 56 13 00-0605 EA 18' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 3,042.01 404.59 
. 

 26 56 13 00-0606 EA 30' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 4,242.36 606.89 
. 

 26 56 13 00-0607 EA 35' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 4,887.01 640.60 
. 

 26 56 13 00-0608 EA 40' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 5,583.81 674.32 
. 

 26 56 13 00-0609 EA 45' High, Tapered, Spun Concrete Area Light Pole, Direct Burial .................................................................................... 6,481.10 876.62 

XXXXXXX 
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. 
 26 56 13 00-0610  Round Tapered, Spun Concrete Area Light Poles, Direct Burial (26 56 13 00-0587) 
. 
. 

 26 56 13 00-0611 EA 60' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C2 60 9-22) ....................... 12,282.46 1,517.22 
. 

 26 56 13 00-0612 EA 70' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C2 70 9-24) ....................... 14,660.12 1,893.58 
. 

 26 56 13 00-0613 EA 80' High, Round Tapered, Spun Concrete Area Light Pole, Direct Burial (Lithonia SPRTC C1 80 9-26) ....................... 17,472.33 2,557.98 

XXXXXXX 
. 
 26 56 13 00-0614  Treated Wood Area Light Poles (26 56 13 00-0177) 

See CSI section 26 05 46 00-0001 for wood poles. 
. 
. 
 26 56 13 00-0615  Cast Iron Decorative Light Posts (26 56 13 00-0177) 
. 
. 
 26 56 13 00-0616  Round Tapered, Cast Iron Decorative Light Post, Anchor Base (26 56 13 00-0615) 

Note: As manufactured by Hadco and King Luminaries or an approved equal. 
. 
. 

 26 56 13 00-0617 EA 10' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,099.21 168.58 
. 

 26 56 13 00-0618 EA 12' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,170.70 194.20 
. 

 26 56 13 00-0619 EA 14' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,263.70 202.30 
. 

 26 56 13 00-0620 EA 16' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,543.89 236.01 
. 

 26 56 13 00-0621 EA 18' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 1,789.63 256.24 
. 

 26 56 13 00-0622 EA 20' High, Round Tapered, Cast Iron Decorative Light Post, Anchor Base ....................................................................... 2,046.57 276.47 

XXXXXXX 
. 
 26 56 13 00-0623  Landscape Light Poles (26 56 13 00-0001) 

Note: Excludes lighting fixtures. 
. 
. 
 26 56 13 00-0624  Aluminum Landscape Light Poles (26 56 13 00-0623) 

Note: Includes painted finish. 
. 
. 
 26 56 13 00-0625  Round Straight, Aluminum Landscape Light Poles (26 56 13 00-0624) 
. 
. 
 26 56 13 00-0626  Round Straight, Aluminum Landscape Light Poles, Anchor Base (26 56 13 00-0625) 
. 
. 

 26 56 13 00-0627 EA 7' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Anchor Base ................................................................ 488.95 202.30 
. 

 26 56 13 00-0628 EA 12' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Anchor Base .............................................................. 806.44 269.73 

XXXXXXX 
. 
 26 56 13 00-0629  Round Straight, Aluminum Landscape Light Poles, Direct Burial (26 56 13 00-0625) 
. 
. 

 26 56 13 00-0630 EA 7' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Direct Burial ................................................................. 449.25 202.30 
. 

 26 56 13 00-0631 EA 12' High, 3" OD, Round Straight, Aluminum Landscape Light Pole, Direct Burial ............................................................... 766.74 269.73 

XXXXXXX 
. 
 26 56 13 00-0632  Steel Landscape Light Poles (26 56 13 00-0623) 

Note: Includes painted finish. 
. 
. 
 26 56 13 00-0633  Round Straight, Steel Landscape Light Poles (26 56 13 00-0632) 
. 
. 
 26 56 13 00-0634  Round Straight, Steel Landscape Light Poles, Anchor Base (26 56 13 00-0633) 
. 
. 

 26 56 13 00-0635 EA 6'-8" High, 3" OD, Round Straight, Steel Landscape Light Pole, Anchor Base ................................................................... 487.93 202.30 

XXXXXXX 
. 
 26 56 13 00-0636  Round Straight, Steel Landscape Light Poles, Direct Burial (26 56 13 00-0633) 
. 
. 

 26 56 13 00-0637 EA 6'-8" High, 3" OD, Round Straight, Steel Landscape Light Pole, Direct Burial .................................................................... 469.26 202.30 

XXXXXXX 
. 
 26 56 13 00-0638  Light Pole Brackets And Arms (26 56 13 00-0001) 
. 
. 
 26 56 13 00-0639  Light Pole Brackets (26 56 13 00-0638) 
. 
. 
 26 56 13 00-0640  Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0639) 
. 
. 
 26 56 13 00-0641  Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0640) 
. 
. 
 26 56 13 00-0642  Steel, Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0641) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0643 EA Two Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket .................................................. 415.11 40.46 
    For Galvanized Finish, Add  33.42 

. 
 26 56 13 00-0644 EA Three Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ............................................... 515.94 40.46 

    For Galvanized Finish, Add  43.50 
. 

 26 56 13 00-0645 EA Three Tenons At 120 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ............................................... 546.72 40.46 
    For Galvanized Finish, Add  46.58 

. 
 26 56 13 00-0646 EA Four Tenons At 90 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ................................................... 736.71 40.46 

    For Galvanized Finish, Add  65.58 
. 

 26 56 13 00-0647 EA Four Tenons At 180 Degrees, Steel, Round Bullhorn Style, Pole Top Area Light Bracket ................................................. 766.29 40.46 
    For Galvanized Finish, Add  68.54 

XXXXXXX 
. 
 26 56 13 00-0648  Aluminum, Round Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0641) 

Note: Includes satin brushed or painted finish. 
. 
. 

 26 56 13 00-0649 EA Two Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket .......................................... 235.44 40.46 
    For Bronze Or Satin Anodized Finish, Add  15.45 
    For Black Anodized Finish, Add  30.90 

. 
 26 56 13 00-0650 EA Three Tenons At 120 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket ........................................ 284.74 40.46 

    For Bronze Or Satin Anodized Finish, Add  20.38 
    For Black Anodized Finish, Add  40.76 

. 
 26 56 13 00-0651 EA Three Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket ........................................ 298.01 40.46 

    For Bronze Or Satin Anodized Finish, Add  21.71 
    For Black Anodized Finish, Add  43.42 
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. 
 26 56 13 00-0652 EA Four Tenons At 90 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket............................................ 344.46 40.46 

    For Bronze Or Satin Anodized Finish, Add  26.35 
    For Black Anodized Finish, Add  52.71 

. 
 26 56 13 00-0653 EA Four Tenons At 180 Degrees, Aluminum, Round Bullhorn Style, Pole Top Area Light Bracket.......................................... 353.94 40.46 

    For Bronze Or Satin Anodized Finish, Add  27.30 
    For Black Anodized Finish, Add  54.60 

XXXXXXX 
. 
 26 56 13 00-0654  Square Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0640) 
. 
. 
 26 56 13 00-0655  Steel, Square Bullhorn Style, Pole Top Area Light Brackets (26 56 13 00-0654) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0656 EA Two Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ................................................. 443.90 40.46 
    For Galvanized Finish, Add  36.30 

. 
 26 56 13 00-0657 EA Three Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket .............................................. 540.49 40.46 

    For Galvanized Finish, Add  45.96 
. 

 26 56 13 00-0658 EA Four Tenons At 180 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket ................................................ 653.92 40.46 
    For Galvanized Finish, Add  57.30 

. 
 26 56 13 00-0659 EA Four Tenons At 90 Degrees, Steel, Square Bullhorn Style, Pole Top Area Light Bracket .................................................. 767.88 40.46 

    For Galvanized Finish, Add  68.70 

XXXXXXX 
. 
 26 56 13 00-0660  Wood Pole Clamp On Style, Pole Top Area Light Brackets (26 56 13 00-0639) 
. 
. 
 26 56 13 00-0661  Steel, Wood Pole Clamp On Style, Pole Top Area Light Brackets (26 56 13 00-0660) 

Note: Includes powdercoat finish. 
. 
. 

 26 56 13 00-0662 EA One Tenon, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ................................................................... 443.98 67.44 
. 

 26 56 13 00-0663 EA Two Tenons At 90, 120 Or 180 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ...................... 641.66 67.44 
. 

 26 56 13 00-0664 EA Three Tenons At 120 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ..................................... 875.55 67.44 
. 

 26 56 13 00-0665 EA Four Tenons At 90 Degrees, Steel, Wood Pole Clamp On Style, Pole Top Area Light Bracket ......................................... 952.50 67.44 

XXXXXXX 
. 
 26 56 13 00-0666  Light Pole Arms (26 56 13 00-0638) 
. 
. 
 26 56 13 00-0667  Wood Pole Streetlight Arms (26 56 13 00-0666) 
. 
. 
 26 56 13 00-0668  Steel, Wood Pole Streetlight Arms (26 56 13 00-0667) 
. 
. 

 26 56 13 00-0669 EA 1-1/4" Arm Diameter, 2-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 275.54 60.69 
. 

 26 56 13 00-0670 EA 1-1/4" Arm Diameter, 3-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 294.20 67.44 
. 

 26 56 13 00-0671 EA 1-1/4" Arm Diameter, 5-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ................................. 346.09 84.29 
. 

 26 56 13 00-0672 EA 2" Arm Diameter, 3-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 388.92 67.44 
. 

 26 56 13 00-0673 EA 2" Arm Diameter, 5-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 440.55 84.29 
. 

 26 56 13 00-0674 EA 2" Arm Diameter, 7-1/2' Arm Length, Galvanized Steel, Wood Pole Streetlight Arm, Bolt Mount ....................................... 533.84 101.15 

XXXXXXX 
. 
 26 56 13 00-0675  Aluminum, Wood Pole Streetlight Arms (26 56 13 00-0667) 
. 
. 

 26 56 13 00-0676 EA 1-1/4" Arm Diameter, 42" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount ........................................ 241.01 67.44 
. 

 26 56 13 00-0677 EA 2" Arm Diameter, 42" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 295.45 67.44 
. 

 26 56 13 00-0678 EA 2" Arm Diameter, 66" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 393.85 84.29 
. 

 26 56 13 00-0679 EA 2" Arm Diameter, 90" Arm Length, Aluminum Arm, Wood Pole Streetlight Arm, Bolt Mount .............................................. 514.81 101.15 

XXXXXXX 
. 
 26 56 13 00-0680  Area Light Arms (26 56 13 00-0666) 
. 
. 
 26 56 13 00-0681  Steel Area Light Arms (26 56 13 00-0680) 
. 
. 

 26 56 13 00-0682 EA Single, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arm, Hub Mount ........................................ 487.31 67.44 
. 

 26 56 13 00-0683 EA Two, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount.......................................... 738.98 74.17 
. 

 26 56 13 00-0684 EA Three, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount ....................................... 819.93 80.92 
. 

 26 56 13 00-0685 EA Four, 2.38" Arm Diameter, 4' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount ......................................... 966.96 87.67 
. 

 26 56 13 00-0686 EA Single, 2.38" Arm Diameter, 6' Arm Length, Upsweep Style, Steel Area Light Arm, Hub Mount ........................................ 584.36 84.29 
. 

 26 56 13 00-0687 EA Two, 2.38" Arm Diameter, 6' Arm Length, Upsweep Style, Steel Area Light Arms, Hub Mount.......................................... 811.25 91.03 

XXXXXXX 
. 
 26 56 13 00-0688  Aluminum Area Light Arms (26 56 13 00-0680) 
. 
. 

 26 56 13 00-0689 EA Single, 4' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 289.38 67.44 
. 

 26 56 13 00-0690 EA Single, 6' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 357.23 84.29 
. 

 26 56 13 00-0691 EA Single, 8' Arm Length, Mast Style, Aluminum Area Light Arm, Bolt Mount ......................................................................... 426.97 101.15 
. 

 26 56 13 00-0692 EA Single, 4' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 287.48 67.44 
. 

 26 56 13 00-0693 EA Two, 4' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount .......................................................................... 403.36 74.17 
. 

 26 56 13 00-0694 EA Single, 6' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 353.44 84.29 
. 

 26 56 13 00-0695 EA Two, 6' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount .......................................................................... 492.06 91.03 
. 

 26 56 13 00-0696 EA Single, 8' Arm Length, Mast Style, Aluminum Area Light Arm, Hub Mount ......................................................................... 428.87 101.15 
. 

 26 56 13 00-0697 EA Two, 8' Arm Length, Mast Style, Aluminum Area Light Arms, Hub Mount .......................................................................... 596.87 107.89 

XXXXXXX 
. 
 26 56 13 00-0698  Removal And Reinstallation Of Lighting Pole (26 56 13 00-0001) 
. 
. 

 26 56 13 00-0699 EA Removal And Relocation Of Up To 45' Lighting Pole And Standards With One Or Two Arms ........................................ 2,225.26  

XXXXXXX 
. 
 26 56 13 00-0700  High Mast Lighting (26 56 13 00-0001) 
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. 

. 
 26 56 13 00-0701  High Mast Lighting Assemblies (26 56 13 00-0700) 

Note: Includes non-latching system, ring assembly with internal bumper, acrylic top cover, pulley supports, cast 
arm filter for pipe tension, transition assembly, standard head frame assembly, standard hoist, and powder 
coated pole. 

. 

. 
 26 56 13 00-0702 EA 60' High Mast Lighting Assembly ................................................................................................................................... 35,768.64 2,101.93 

. 
 26 56 13 00-0703 EA 70' High Mast Lighting Assembly ................................................................................................................................... 37,772.37 2,201.46 

. 
 26 56 13 00-0704 EA 80' High Mast Lighting Assembly ................................................................................................................................... 39,822.52 2,345.24 

. 
 26 56 13 00-0705 EA 90' High Mast Lighting Assembly ................................................................................................................................... 41,917.89 2,533.27 

. 
 26 56 13 00-0706 EA 100' High Mast Lighting Assembly ................................................................................................................................. 44,043.06 2,765.45 

. 
 26 56 13 00-0707 EA 110' High Mast Lighting Assembly ................................................................................................................................. 46,779.47 3,042.20 

. 
 26 56 13 00-0708 EA 120' High Mast Lighting Assembly ................................................................................................................................. 49,014.80 3,318.73 

. 
 26 56 13 00-0709 EA 130' High Mast Lighting Assembly ................................................................................................................................. 51,090.99 3,595.26 

. 
 26 56 13 00-0710 EA 140' High Mast Lighting Assembly ................................................................................................................................. 53,326.31 3,871.92 

. 
 26 56 13 00-0711 EA 150' High Mast Lighting Assembly ................................................................................................................................. 56,011.93 4,148.45 

XXXXXXX 
. 
 26 56 13 00-0712  High Mast Light Poles (26 56 13 00-0700) 
. 
. 

 26 56 13 00-0713 EA 60' High Mast Light Poles .............................................................................................................................................. 14,091.15 1,262.38 
. 

 26 56 13 00-0714 EA 70' High Mast Light Poles .............................................................................................................................................. 16,065.00 1,322.18 
. 

 26 56 13 00-0715 EA 80' High Mast Light Poles .............................................................................................................................................. 18,071.96 1,408.55 
. 

 26 56 13 00-0716 EA 90' High Mast Light Poles .............................................................................................................................................. 20,110.86 1,521.50 
. 

 26 56 13 00-0717 EA 100' High Mast Light Poles ............................................................................................................................................ 22,182.85 1,661.03 
. 

 26 56 13 00-0718 EA 110' High Mast Light Poles ............................................................................................................................................ 24,287.98 1,827.13 
. 

 26 56 13 00-0719 EA 120' High Mast Light Poles ............................................................................................................................................ 25,909.78 1,993.24 
. 

 26 56 13 00-0720 EA 130' High Mast Light Poles ............................................................................................................................................ 25,211.94 3,694.13 
. 

 26 56 13 00-0721 EA 140' High Mast Light Poles ............................................................................................................................................ 28,993.10 2,325.44 
. 

 26 56 13 00-0722 EA 150' High Mast Light Poles ............................................................................................................................................ 30,775.22 2,491.54 

XXXXXXX 
. 
 26 56 13 00-0723  High Mast Lighting Accessories (26 56 13 00-0700) 
. 
. 

 26 56 13 00-0724 EA Bottom Latching System For High Mast Lighting ................................................................................................................ 655.40  
. 

 26 56 13 00-0725 EA Top Latching System For High Mast Lighting .................................................................................................................. 1,800.79  
. 

 26 56 13 00-0726 EA Centering Springs For High Mast Lighting ....................................................................................................................... 1,363.27  
. 

 26 56 13 00-0727 EA Electric Power Cord For High Mast Lighting ....................................................................................................................... 587.42  
. 

 26 56 13 00-0728 EA Aircraft Warning Lights For High Mast Lighting ................................................................................................................ 1,118.28  
. 

 26 56 13 00-0729 EA Internal Motorized Hoist For High Mast Lighting ............................................................................................................ 11,150.80  
. 

 26 56 13 00-0730 EA Portable Hoist Motor With Step Down Transformer For High Mast Lighting .................................................................. 11,254.38  

XXXXXXX 
. 
 26 56 13 00-0731  Concrete Bases (26 56 13 00-0001) 
. 
. 
 26 56 13 00-0732  Concrete Bases, Cast In Place (26 56 13 00-0731) 

Note: Includes excavation/drilling, concrete, reinforcement, forms for exposed base, anchors/supports and 
backfill. Excludes conduit. 

. 

. 
 26 56 13 00-0733 VLF 2' Diameter Concrete Base For Poles ................................................................................................................................... 93.46  

. 
 26 56 13 00-0734 VLF 2-1/2' Diameter Concrete Base For Poles........................................................................................................................... 118.66  

. 
 26 56 13 00-0735 VLF 3' Diameter Concrete Base For Poles ................................................................................................................................. 144.67  

. 
 26 56 13 00-0736 VLF 3-1/2' Diameter Concrete Base For Poles........................................................................................................................... 180.23  

. 
 26 56 13 00-0737 VLF 4' Diameter Concrete Base For Poles ................................................................................................................................. 215.11  

. 
 26 56 13 00-0738 VLF 5' Diameter Concrete Base For Poles ................................................................................................................................. 296.12  

. 
 26 56 13 00-0739 VLF 6' Diameter Concrete Base For Poles ................................................................................................................................. 392.87  

XXXXXXX 
. 
 26 56 19  LED Exterior Lighting (26 56) 
. 
. 
 26 56 19 00-0003  LED, Roadway Lighting (26 56 19) 
. 
. 
 26 56 19 00-0004  LED Roadway Lighting (Philips Lumec) (26 56 19 00-0003) 
. 
. 
 26 56 19 00-0005  Horizontal Tenon Mount, LED Cobra Head Street Lights (Philips Lumec 

GPL Series) (26 56 19 00-0004) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, 570mA driver, die-cast extruded 
aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0006 EA 49 LEDs, 102 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (Philips Lumec GPLS Series) ................... 1,104.74 165.03 

    For >50 To 100, Deduct  -55.24 
    For >100 To 250, Deduct  -82.86 
    For >250 To 500, Deduct  -129.84 
    For >500 To 1000, Deduct  -176.83 
    For >1000, Deduct  -223.81 

. 
 26 56 19 00-0007 EA 98 LEDs, 204 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (Philips Lumec GPLM Series) .................. 1,660.76 169.49 

    For >50 To 100, Deduct  -83.04 
    For >100 To 250, Deduct  -124.56 
    For >250 To 500, Deduct  -199.12 
    For >500 To 1000, Deduct  -273.68 
    For >1000, Deduct  -348.25 

XXXXXXX 
. 
 26 56 19 00-0008  Horizontal Tenon Mount, LED Cobra Head Street Lights (Philips Lumec 

RFM Series) (26 56 19 00-0004) 
Note: UL wet listed. Includes 3,000 to 4,000K color temperature, 120-277 voltage, up to 1050mA driver, die-cast 
extruded aluminum housing assembly and powder coat finish. Excludes sensors. 
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. 

. 
 26 56 19 00-0009 EA 48 LEDs, 55 Watt, Type III Medium, 120-277 Volt, Horizontal Tenon Mount, LED Cobra Head Street Light (Philips 

Lumec RFM Series) ........................................................................................................................................................... 836.98 165.03 
    For >50 To 100, Deduct  -41.85 
    For >100 To 250, Deduct  -62.77 
    For >250 To 500, Deduct  -96.37 
    For >500 To 1000, Deduct  -129.97 
    For >1000, Deduct  -163.57 

. 
 26 56 19 00-0010 EA 48 LEDs, 80 Watt, Type III Medium, 120-277 Volt, RoadFocus Roadway, LED Cobra Head Luminaire (Philips 

Lumec RFM Series) ........................................................................................................................................................... 836.98 165.03 
    For >50 To 100, Deduct  -41.85 
    For >100 To 250, Deduct  -62.77 
    For >250 To 500, Deduct  -96.37 
    For >500 To 1000, Deduct  -129.97 
    For >1000, Deduct  -163.57 

. 
 26 56 19 00-0011 EA 48 LEDs, 108 Watt, Type III Medium, 120-277 Volt, RoadFocus Roadway,  LED Cobra Head Luminaire (Philips 

Lumec RFM Series) ........................................................................................................................................................... 836.98 165.03 
    For >50 To 100, Deduct  -41.85 
    For >100 To 250, Deduct  -62.77 
    For >250 To 500, Deduct  -96.37 
    For >500 To 1000, Deduct  -129.97 
    For >1000, Deduct  -163.57 

XXXXXXX 
. 
 26 56 19 00-0012  LED Roadway Lighting (Lithonia) (26 56 19 00-0003) 
. 
. 
 26 56 19 00-0013  Horizontal Tenon Mount, LED Cobra Head Street Lights (Lithonia CSX1 

Series) (26 56 19 00-0012) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, 700mA driver, die-cast extruded 
aluminum housing assembly and bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0014 EA 30 LEDs, 74 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (Lithonia CSX1 Series) ............................... 1,544.45 156.11 

    For >50 To 100, Deduct  -77.22 
    For >100 To 250, Deduct  -115.83 
    For >250 To 500, Deduct  -185.25 
    For >500 To 1000, Deduct  -254.67 
    For >1000, Deduct  -324.08 

. 
 26 56 19 00-0015 EA 60 LEDs, 146 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (Lithonia CSX1 Series) ............................. 2,482.93 160.57 

    For >50 To 100, Deduct  -124.15 
    For >100 To 250, Deduct  -186.22 
    For >250 To 500, Deduct  -302.34 
    For >500 To 1000, Deduct  -418.46 
    For >1000, Deduct  -534.57 

XXXXXXX 
. 
 26 56 19 00-0016  LED Roadway Lighting (CREE® BetaLED®) (26 56 19 00-0003) 
. 
. 
 26 56 19 00-0017  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® 

BetaLED® LEDway® STR-LWY) (26 56 19 00-0016) 
Note: UL wet listed. Includes 6,000K color temperature, 120-480 voltage, 350mA driver, die-cast extruded 
aluminum housing assembly and white, black, silver or bronze powder coat finish. Includes Type II Medium, Type 
II Short or Type III Medium optic. Excludes sensors. 

. 

. 
 26 56 19 00-0018 EA 20 LEDs, 25 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ................................................................................................................................................................................. 720.00 151.65 
    For >50 To 100, Deduct  -36.00 
    For >100 To 250, Deduct  -54.00 
    For >250 To 500, Deduct  -82.42 
    For >500 To 1000, Deduct  -110.84 
    For >1000, Deduct  -139.25 

. 
 26 56 19 00-0019 EA 30 LEDs, 35 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ................................................................................................................................................................................. 799.59 156.11 
    For >50 To 100, Deduct  -39.98 
    For >100 To 250, Deduct  -59.97 
    For >250 To 500, Deduct  -92.14 
    For >500 To 1000, Deduct  -124.32 
    For >1000, Deduct  -156.49 

. 
 26 56 19 00-0020 EA 40 LEDs, 45 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ................................................................................................................................................................................. 895.02 160.57 
    For >50 To 100, Deduct  -44.75 
    For >100 To 250, Deduct  -67.13 
    For >250 To 500, Deduct  -103.85 
    For >500 To 1000, Deduct  -140.57 
    For >1000, Deduct  -177.29 

. 
 26 56 19 00-0021 EA 50 LEDs, 55 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ................................................................................................................................................................................. 975.83 165.03 
    For >50 To 100, Deduct  -48.79 
    For >100 To 250, Deduct  -73.19 
    For >250 To 500, Deduct  -113.73 
    For >500 To 1000, Deduct  -154.27 
    For >1000, Deduct  -194.81 

. 
 26 56 19 00-0022 EA 60 LEDs, 65 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) .............................................................................................................................................................................. 1,056.63 169.49 
    For >50 To 100, Deduct  -52.83 
    For >100 To 250, Deduct  -79.25 
    For >250 To 500, Deduct  -123.60 
    For >500 To 1000, Deduct  -167.96 
    For >1000, Deduct  -212.32 
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. 
 26 56 19 00-0023 EA 70 LEDs, 75 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,244.66 173.95 
    For >50 To 100, Deduct  -62.23 
    For >100 To 250, Deduct  -93.35 
    For >250 To 500, Deduct  -146.89 
    For >500 To 1000, Deduct  -200.42 
    For >1000, Deduct  -253.96 

. 
 26 56 19 00-0024 EA 80 LEDs, 86 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,325.46 178.41 
    For >50 To 100, Deduct  -66.27 
    For >100 To 250, Deduct  -99.41 
    For >250 To 500, Deduct  -156.76 
    For >500 To 1000, Deduct  -214.11 
    For >1000, Deduct  -271.47 

. 
 26 56 19 00-0025 EA 90 LEDs, 96 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,405.05 182.88 
    For >50 To 100, Deduct  -70.25 
    For >100 To 250, Deduct  -105.38 
    For >250 To 500, Deduct  -166.49 
    For >500 To 1000, Deduct  -227.60 
    For >1000, Deduct  -288.71 

. 
 26 56 19 00-0026 EA 100 LEDs, 111 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,557.76 187.33 
    For >50 To 100, Deduct  -77.89 
    For >100 To 250, Deduct  -116.83 
    For >250 To 500, Deduct  -185.35 
    For >500 To 1000, Deduct  -253.87 
    For >1000, Deduct  -322.40 

. 
 26 56 19 00-0027 EA 110 LEDs, 122 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,638.55 191.79 
    For >50 To 100, Deduct  -81.93 
    For >100 To 250, Deduct  -122.89 
    For >250 To 500, Deduct  -195.23 
    For >500 To 1000, Deduct  -267.57 
    For >1000, Deduct  -339.91 

. 
 26 56 19 00-0028 EA 120 LEDs, 133 Watt, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® BetaLED® LEDway® STR-

LWY) ............................................................................................................................................................................... 1,719.37 196.25 
    For >50 To 100, Deduct  -85.97 
    For >100 To 250, Deduct  -128.95 
    For >250 To 500, Deduct  -205.11 
    For >500 To 1000, Deduct  -281.26 
    For >1000, Deduct  -357.42 

XXXXXXX 
. 
 26 56 19 00-0029  Surface Mount, LED Transportation Fixtures (CREE® BetaLED® Edge® 

TSP-EDG) (26 56 19 00-0016) 
Note: Direct, cantenary or pendant mount. UL wet listed. Includes 5,700K color temperature, 120-480 voltage, 
350mA driver, die-cast extruded aluminum housing assembly and white, black, silver or bronze powder coat 
finish. Excludes sensors. 

. 

. 
 26 56 19 00-0030 EA 40 LEDs, 47 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ........................ 1,339.74 160.57 

    For Multi-Level Drive Currents, Add  170.58 
    For >50 To 100, Deduct  -66.99 
    For >100 To 250, Deduct  -100.48 
    For >250 To 500, Deduct  -159.44 
    For >500 To 1000, Deduct  -218.40 
    For >1000, Deduct  -277.36 

. 
 26 56 19 00-0031 EA 60 LEDs, 68 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ........................ 1,536.69 169.49 

    For Multi-Level Drive Currents, Add  170.58 
    For >50 To 100, Deduct  -76.83 
    For >100 To 250, Deduct  -115.25 
    For >250 To 500, Deduct  -183.61 
    For >500 To 1000, Deduct  -251.97 
    For >1000, Deduct  -320.33 

. 
 26 56 19 00-0032 EA 80 LEDs, 90 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) ........................ 1,733.63 178.41 

    For Multi-Level Drive Currents, Add  170.58 
    For >50 To 100, Deduct  -86.68 
    For >100 To 250, Deduct  -130.02 
    For >250 To 500, Deduct  -207.78 
    For >500 To 1000, Deduct  -285.54 
    For >1000, Deduct  -363.31 

. 
 26 56 19 00-0033 EA 100 LEDs, 111 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) .................... 1,930.59 187.33 

    For Multi-Level Drive Currents, Add  170.58 
    For >50 To 100, Deduct  -96.53 
    For >100 To 250, Deduct  -144.79 
    For >250 To 500, Deduct  -231.96 
    For >500 To 1000, Deduct  -319.12 
    For >1000, Deduct  -406.28 

. 
 26 56 19 00-0034 EA 120 LEDs, 132 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) .................... 2,507.69 196.25 

    For Multi-Level Drive Currents, Add  170.58 
    For >50 To 100, Deduct  -125.38 
    For >100 To 250, Deduct  -188.08 
    For >250 To 500, Deduct  -303.65 
    For >500 To 1000, Deduct  -419.22 
    For >1000, Deduct  -534.79 
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. 
 26 56 19 00-0035 EA 140 LEDs, 157 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) .................... 2,704.63 205.17 

    For Multi-Level Drive Currents, Add  170.58 
    For >50 To 100, Deduct  -135.23 
    For >100 To 250, Deduct  -202.85 
    For >250 To 500, Deduct  -327.82 
    For >500 To 1000, Deduct  -452.79 
    For >1000, Deduct  -577.77 

. 
 26 56 19 00-0036 EA 160 LEDs, 179 Watt, Surface Mount, LED Transportation Fixture (CREE® BetaLED® Edge® TSP-EDG) .................... 2,901.57 214.10 

    For Multi-Level Drive Currents, Add  170.58 
    For >50 To 100, Deduct  -145.08 
    For >100 To 250, Deduct  -217.62 
    For >250 To 500, Deduct  -351.99 
    For >500 To 1000, Deduct  -486.37 
    For >1000, Deduct  -620.74 

XXXXXXX 
. 
 26 56 19 00-0037  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® 

BetaLED® XSP) (26 56 19 00-0016) 
Note: UL wet listed. Includes 120-277 voltage, die-cast extruded aluminum housing assembly and white, black, 
silver or bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0038 EA 4,806 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-B-

HT-XXX-A)......................................................................................................................................................................... 621.41 160.57 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  14.37 
    For Backlight Control Shield, Add  29.65 
    For Field Adjustable Output, Add  21.56 
    For Bird Spikes, Add  43.22 
    For Field Adjustable Output And Utility Label, Add  28.74 
    For Fuse, Add  43.11 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  43.11 
    For 480 Volt, Add  64.67 
    For Multi-Level, Add  93.40 
    For >50 To 100, Deduct  -31.07 
    For >100 To 250, Deduct  -46.61 
    For >250 To 500, Deduct  -69.65 
    For >500 To 1000, Deduct  -92.69 
    For >1000, Deduct  -115.73 

. 
 26 56 19 00-0039 EA 5,340 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-B-HT-

XXX-A) .............................................................................................................................................................................. 621.41 160.57 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  14.37 
    For Backlight Control Shield, Add  29.65 
    For Field Adjustable Output, Add  21.56 
    For Bird Spikes, Add  43.22 
    For Field Adjustable Output And Utility Label, Add  28.74 
    For Fuse, Add  43.11 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  43.11 
    For 480 Volt, Add  64.67 
    For Multi-Level, Add  93.40 
    For >50 To 100, Deduct  -31.07 
    For >100 To 250, Deduct  -46.61 
    For >250 To 500, Deduct  -69.65 
    For >500 To 1000, Deduct  -92.69 
    For >1000, Deduct  -115.73 

. 
 26 56 19 00-0040 EA 8,407 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-C-

HT-XXX-E)......................................................................................................................................................................... 675.72 160.57 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  14.37 
    For Backlight Control Shield, Add  29.65 
    For Field Adjustable Output, Add  21.56 
    For Bird Spikes, Add  43.22 
    For Field Adjustable Output And Utility Label, Add  28.74 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  43.11 
    For 480 Volt, Add  64.67 
    For >50 To 100, Deduct  -33.79 
    For >100 To 250, Deduct  -50.68 
    For >250 To 500, Deduct  -76.44 
    For >500 To 1000, Deduct  -102.19 
    For >1000, Deduct  -127.95 

. 
 26 56 19 00-0041 EA 8,820 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP1™ BXSP-C-HT-

XXX-E) .............................................................................................................................................................................. 675.72 160.57 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  14.37 
    For Backlight Control Shield, Add  29.65 
    For Field Adjustable Output, Add  21.56 
    For Bird Spikes, Add  43.22 
    For Field Adjustable Output And Utility Label, Add  28.74 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  43.11 
    For 480 Volt, Add  64.67 
    For >50 To 100, Deduct  -33.79 
    For >100 To 250, Deduct  -50.68 
    For >250 To 500, Deduct  -76.44 
    For >500 To 1000, Deduct  -102.19 
    For >1000, Deduct  -127.95 
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. 
 26 56 19 00-0042 EA 9,612 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-B-

HT-XXX-B) ......................................................................................................................................................................... 772.28 160.57 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  14.37 
    For Field Adjustable Output, Add  21.56 
    For Backlight Control Shield, Add  40.20 
    For Field Adjustable Output And Utility Label, Add  28.74 
    For Fuse, Add  43.11 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  43.11 
    For Bird Spikes, Add  67.37 
    For 480 Volt, Add  64.67 
    For Multi-Level, Add  93.40 
    For >50 To 100, Deduct  -38.61 
    For >100 To 250, Deduct  -57.92 
    For >250 To 500, Deduct  -88.51 
    For >500 To 1000, Deduct  -119.09 
    For >1000, Deduct  -149.68 

. 
 26 56 19 00-0043 EA 10,680 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-B-HT-

XXX-B) ............................................................................................................................................................................... 772.28 160.57 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  14.37 
    For Field Adjustable Output, Add  21.56 
    For Backlight Control Shield, Add  40.20 
    For Field Adjustable Output And Utility Label, Add  28.74 
    For Fuse, Add  43.11 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  43.11 
    For Bird Spikes, Add  67.37 
    For 480 Volt, Add  64.67 
    For Multi-Level, Add  93.40 
    For >50 To 100, Deduct  -38.61 
    For >100 To 250, Deduct  -57.92 
    For >250 To 500, Deduct  -88.51 
    For >500 To 1000, Deduct  -119.09 
    For >1000, Deduct  -149.68 

. 
 26 56 19 00-0044 EA 13,732 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-C-

HT-XXX-F) ......................................................................................................................................................................... 862.83 160.57 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  14.37 
    For Field Adjustable Output, Add  21.56 
    For Backlight Control Shield, Add  40.20 
    For Field Adjustable Output And Utility Label, Add  28.74 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  43.11 
    For Bird Spikes, Add  67.37 
    For 480 Volt, Add  64.67 
    For >50 To 100, Deduct  -43.14 
    For >100 To 250, Deduct  -64.71 
    For >250 To 500, Deduct  -99.83 
    For >500 To 1000, Deduct  -134.94 
    For >1000, Deduct  -170.05 

. 
 26 56 19 00-0045 EA 14,408 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSP2™ BXSP-C-HT-

XXX-F) ............................................................................................................................................................................... 862.83 160.57 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  14.37 
    For Field Adjustable Output, Add  21.56 
    For Backlight Control Shield, Add  40.20 
    For Field Adjustable Output And Utility Label, Add  28.74 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  43.11 
    For Bird Spikes, Add  67.37 
    For 480 Volt, Add  64.67 
    For >50 To 100, Deduct  -43.14 
    For >100 To 250, Deduct  -64.71 
    For >250 To 500, Deduct  -99.83 
    For >500 To 1000, Deduct  -134.94 
    For >1000, Deduct  -170.05 

. 
 26 56 19 00-0046 EA 2,529 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-A-

O-X-X-G) ........................................................................................................................................................................... 524.84 160.57 
    For Utility Label, Add  7.18 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  14.37 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  21.56 
    For 0 To 10 Volt Dimming, Add  43.11 
    For >50 To 100, Deduct  -26.24 
    For >100 To 250, Deduct  -39.36 
    For >250 To 500, Deduct  -57.58 
    For >500 To 1000, Deduct  -75.79 
    For >1000, Deduct  -94.00 

. 
 26 56 19 00-0047 EA 2,722 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-A-O-X-

X-G) ................................................................................................................................................................................... 524.84 160.57 
    For Utility Label, Add  7.18 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  14.37 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  21.56 
    For 0 To 10 Volt Dimming, Add  43.11 
    For >50 To 100, Deduct  -26.24 
    For >100 To 250, Deduct  -39.36 
    For >250 To 500, Deduct  -57.58 
    For >500 To 1000, Deduct  -75.79 
    For >1000, Deduct  -94.00 
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. 
 26 56 19 00-0048 EA 3,819 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™BXSPR-A-

O-X-X-C)............................................................................................................................................................................ 547.47 160.57 
    For Utility Label, Add  7.18 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  14.37 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  21.56 
    For 0 To 10 Volt Dimming, Add  43.11 
    For >50 To 100, Deduct  -27.37 
    For >100 To 250, Deduct  -41.06 
    For >250 To 500, Deduct  -60.41 
    For >500 To 1000, Deduct  -79.75 
    For >1000, Deduct  -99.10 

. 
 26 56 19 00-0049 EA 4,109 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™BXSPR-A-O-X-

X-C) ................................................................................................................................................................................... 547.47 160.57 
    For Utility Label, Add  7.18 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  14.37 
    For Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  21.56 
    For 0 To 10 Volt Dimming, Add  43.11 
    For >50 To 100, Deduct  -27.37 
    For >100 To 250, Deduct  -41.06 
    For >250 To 500, Deduct  -60.41 
    For >500 To 1000, Deduct  -79.75 
    For >1000, Deduct  -99.10 

. 
 26 56 19 00-0050 EA 4,548 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-B-

HT-XXX-A)......................................................................................................................................................................... 555.02 160.57 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  14.37 
    For Field Adjustable Output, Add  21.56 
    For Field Adjustable Output And Utility Label, Add  28.74 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  43.11 
    For 0 To 10 Volt Dimming, Add  43.11 
    For >50 To 100, Deduct  -27.75 
    For >100 To 250, Deduct  -41.63 
    For >250 To 500, Deduct  -61.35 
    For >500 To 1000, Deduct  -81.07 
    For >1000, Deduct  -100.79 

. 
 26 56 19 00-0051 EA 4,627 Lumens, 5700K, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® XSPR™ BXSPR-B-HT-

XXX-A) .............................................................................................................................................................................. 555.02 160.57 
    For 3 Or 7-Pin NEMA Photocell Receptacle, Add  14.37 
    For Field Adjustable Output, Add  21.56 
    For Field Adjustable Output And Utility Label, Add  28.74 
    For Field Adjustable Output, Utility Label And 3 Or 7-Pin NEMA Photocell Receptacle, Add  43.11 
    For 0 To 10 Volt Dimming, Add  43.11 
    For >50 To 100, Deduct  -27.75 
    For >100 To 250, Deduct  -41.63 
    For >250 To 500, Deduct  -61.35 
    For >500 To 1000, Deduct  -81.07 
    For >1000, Deduct  -100.79 

XXXXXXX 
. 
 26 56 19 00-0052  Horizontal Tenon Mount, LED Cobra Head Street Lights (CREE® RSW™) 

(26 56 19 00-0016) 
Note: UL wet listed. Includes 120-277 voltage, die-cast extruded aluminum housing assembly and gray powder 
coat finish. Includes utility label and NEMA® photocell receptacle. Excludes sensors. 

. 

. 
 26 56 19 00-0053 EA 3,300 Lumens, 3000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-XXX-

30W-30K-UL-GY-N) .......................................................................................................................................................... 539.93 160.57 
    For Field Adjustable Output, Add  21.56 
    For Backlight Control Shield, Add  51.99 
    For Bird Spikes, Add  67.79 
    For >50 To 100, Deduct  -27.00 
    For >100 To 250, Deduct  -40.49 
    For >250 To 500, Deduct  -59.46 
    For >500 To 1000, Deduct  -78.43 
    For >1000, Deduct  -97.40 

. 
 26 56 19 00-0054 EA 3,300 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-XXX-

30W-40K-UL-GY-N) .......................................................................................................................................................... 539.93 160.57 
    For Field Adjustable Output, Add  21.56 
    For Backlight Control Shield, Add  51.99 
    For Bird Spikes, Add  67.79 
    For >50 To 100, Deduct  -27.00 
    For >100 To 250, Deduct  -40.49 
    For >250 To 500, Deduct  -59.46 
    For >500 To 1000, Deduct  -78.43 
    For >1000, Deduct  -97.40 

. 
 26 56 19 00-0055 EA 5,000 Lumens, 3000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-2ME-

50W-30K-UL-GY-N) .......................................................................................................................................................... 555.02 160.57 
    For Field Adjustable Output, Add  21.56 
    For Backlight Control Shield, Add  51.99 
    For Bird Spikes, Add  67.79 
    For >50 To 100, Deduct  -27.75 
    For >100 To 250, Deduct  -41.63 
    For >250 To 500, Deduct  -61.35 
    For >500 To 1000, Deduct  -81.07 
    For >1000, Deduct  -100.79 
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. 
 26 56 19 00-0056 EA 5,000 Lumens, 4000K CCT, Horizontal Tenon Mount, LED Cobra Head Street Light (CREE® RSW-HT-2ME-

50W-40K-UL-GY-N) ........................................................................................................................................................... 555.02 160.57 
    For Field Adjustable Output, Add  21.56 
    For Backlight Control Shield, Add  51.99 
    For Bird Spikes, Add  67.79 
    For >50 To 100, Deduct  -27.75 
    For >100 To 250, Deduct  -41.63 
    For >250 To 500, Deduct  -61.35 
    For >500 To 1000, Deduct  -81.07 
    For >1000, Deduct  -100.79 

XXXXXXX 
. 
 26 56 19 00-0057  LED Roadway Lighting (Cooper Lighting) (26 56 19 00-0003) 
. 
. 
 26 56 19 00-0058  Horizontal Tenon Mount, LED Roadway Fixtures (Cooper Lighting 

Streetworks NVN™) (26 56 19 00-0057) 
Note: UL wet listed. Includes 4,000K color temperature, 120-480 voltage, die-cast extruded aluminum housing 
assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0059 EA 1 LED Light Square, 51 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ............................................................................................................................................................................ 744.88 160.57 
    For >50 To 100, Deduct  -37.24 
    For >100 To 250, Deduct  -55.87 
    For >250 To 500, Deduct  -85.08 
    For >500 To 1000, Deduct  -114.30 
    For >1000, Deduct  -143.51 

. 
 26 56 19 00-0060 EA 2 LED Light Squares, 103 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ............................................................................................................................................................................ 981.19 178.41 
    For >50 To 100, Deduct  -49.06 
    For >100 To 250, Deduct  -73.59 
    For >250 To 500, Deduct  -113.73 
    For >500 To 1000, Deduct  -153.87 
    For >1000, Deduct  -194.01 

. 
 26 56 19 00-0061 EA 3 LED Light Squares, 154 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ......................................................................................................................................................................... 1,062.47 205.17 
    For >50 To 100, Deduct  -53.12 
    For >100 To 250, Deduct  -79.69 
    For >250 To 500, Deduct  -122.55 
    For >500 To 1000, Deduct  -165.41 
    For >1000, Deduct  -208.28 

. 
 26 56 19 00-0062 EA 4 LED Light Squares, 206 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ......................................................................................................................................................................... 1,521.24 223.01 
    For >50 To 100, Deduct  -76.06 
    For >100 To 250, Deduct  -114.09 
    For >250 To 500, Deduct  -179.00 
    For >500 To 1000, Deduct  -243.92 
    For >1000, Deduct  -308.83 

. 
 26 56 19 00-0063 EA 6 LED Light Squares, 309 Watt, Horizontal Tenon Mount, LED Roadway Fixture (Cooper Lighting Streetworks™ 

NVN-AA) ......................................................................................................................................................................... 1,967.22 253.89 
    For >50 To 100, Deduct  -98.36 
    For >100 To 250, Deduct  -147.54 
    For >250 To 500, Deduct  -233.21 
    For >500 To 1000, Deduct  -318.87 
    For >1000, Deduct  -404.54 

XXXXXXX 
. 
 26 56 19 00-0064  LED Roadway Lighting (PlanLED) (26 56 19 00-0003) 
. 
. 
 26 56 19 00-0065  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

HERA) (26 56 19 00-0064) 
Note: UL wet listed. Includes 3,000K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 20kV surge 
suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0066 EA 8,500 Lumens, 85 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 85W) ..................... 869.09 156.11 

    For >50 To 100, Deduct  -43.45 
    For >100 To 250, Deduct  -65.18 
    For >250 To 500, Deduct  -100.83 
    For >500 To 1000, Deduct  -136.48 
    For >1000, Deduct  -172.13 

. 
 26 56 19 00-0067 EA 11,000 Lumens, 110 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 110W) ............... 936.67 157.83 

    For >50 To 100, Deduct  -46.83 
    For >100 To 250, Deduct  -70.25 
    For >250 To 500, Deduct  -109.19 
    For >500 To 1000, Deduct  -148.13 
    For >1000, Deduct  -187.08 

. 
 26 56 19 00-0068 EA 15,000 Lumens, 150 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera HERA 150W) ............... 990.92 160.57 

    For >50 To 100, Deduct  -49.55 
    For >100 To 250, Deduct  -74.32 
    For >250 To 500, Deduct  -115.84 
    For >500 To 1000, Deduct  -157.35 
    For >1000, Deduct  -198.87 

XXXXXXX 
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. 
 26 56 19 00-0069  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

SETA) (26 56 19 00-0064) 
Note: UL wet listed. Includes 3,000K, 3,500K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 
20kV surge suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes 
sensors. 

. 

. 
 26 56 19 00-0070 EA 7,200 Lumens, 60 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA SET060) ................ 608.77 152.34 

    For >50 To 100, Deduct  -30.44 
    For >100 To 250, Deduct  -45.66 
    For >250 To 500, Deduct  -68.48 
    For >500 To 1000, Deduct  -91.30 
    For >1000, Deduct  -114.12 

. 
 26 56 19 00-0071 EA 10,000 Lumens, 80 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA SET080) .............. 646.33 155.08 

    For >50 To 100, Deduct  -32.32 
    For >100 To 250, Deduct  -48.47 
    For >250 To 500, Deduct  -73.04 
    For >500 To 1000, Deduct  -97.60 
    For >1000, Deduct  -122.16 

. 
 26 56 19 00-0072 EA 12,500 Lumens, 100 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera SETA SET100) ............ 704.43 157.83 

    For >50 To 100, Deduct  -35.22 
    For >100 To 250, Deduct  -52.83 
    For >250 To 500, Deduct  -80.16 
    For >500 To 1000, Deduct  -107.49 
    For >1000, Deduct  -134.82 

XXXXXXX 
. 
 26 56 19 00-0073  Horizontal Tenon Mount, LED Roadway Fixtures (PlanLED GigaTera 

META) (26 56 19 00-0064) 
Note: UL wet listed. Includes 3,000K, 4,000K or 5,000K color temperature, 120-277 voltage, integral 20kV surge 
suppression, die-cast extruded aluminum housing assembly and powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0074 EA 13,000 Lumens, 100 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META MT100) ............. 741.64 157.83 

    For 0 To 10 Volt Dimming, Add  54.93 
    For 347-480 Volt, Add  54.93 
    For >50 To 100, Deduct  -37.08 
    For >100 To 250, Deduct  -55.62 
    For >250 To 500, Deduct  -84.81 
    For >500 To 1000, Deduct  -114.00 
    For >1000, Deduct  -143.20 

. 
 26 56 19 00-0075 EA 16,900 Lumens, 130 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META MT130) ............. 811.11 159.20 

    For 0 To 10 Volt Dimming, Add  54.93 
    For 347-480 Volt, Add  16.20 
    For >50 To 100, Deduct  -40.56 
    For >100 To 250, Deduct  -60.83 
    For >250 To 500, Deduct  -93.43 
    For >500 To 1000, Deduct  -126.02 
    For >1000, Deduct  -158.62 

. 
 26 56 19 00-0076 EA 19,500 Lumens, 150 Watt, Horizontal Tenon Mount, LED Roadway Fixture (PlanLED GigaTera META MT150) ............. 865.17 160.57 

    For 0 To 10 Volt Dimming, Add  54.93 
    For 347-480 Volt, Add  -5.84 
    For >50 To 100, Deduct  -43.26 
    For >100 To 250, Deduct  -64.89 
    For >250 To 500, Deduct  -100.12 
    For >500 To 1000, Deduct  -135.35 
    For >1000, Deduct  -170.58 

XXXXXXX 
. 
 26 56 19 00-0077  LED Roadway Lighting (General Electric) (26 56 19 00-0003) 
. 
. 
 26 56 19 00-0078  Horizontal Tenon Mount, LED Cobra Head Street Lights (General Electric) 

(26 56 19 00-0077) 
Note: UL wet listed. Includes 4,000K or 5,700K color temperature, 120-480 voltage, die-cast extruded aluminum 
housing assembly and black or gray powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0079 EA 2,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 02XX 40 A 

GRAY) ............................................................................................................................................................................... 490.73 151.65 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -24.54 
    For >100 To 250, Deduct  -36.80 
    For >250 To 500, Deduct  -53.76 
    For >500 To 1000, Deduct  -70.71 
    For >1000, Deduct  -87.67 

. 
 26 56 19 00-0080 EA 3,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 03XX 40 A 

GRAY) ............................................................................................................................................................................... 494.85 153.70 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -24.74 
    For >100 To 250, Deduct  -37.11 
    For >250 To 500, Deduct  -54.17 
    For >500 To 1000, Deduct  -71.23 
    For >1000, Deduct  -88.28 

. 
 26 56 19 00-0081 EA 4,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 04XX 40 A 

GRAY) ............................................................................................................................................................................... 512.62 156.11 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -25.63 
    For >100 To 250, Deduct  -38.45 
    For >250 To 500, Deduct  -56.27 
    For >500 To 1000, Deduct  -74.10 
    For >1000, Deduct  -91.92 
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. 
 26 56 19 00-0082 EA 5,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 05XX 40 A 

GRAY) ............................................................................................................................................................................... 530.19 157.83 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -26.51 
    For >100 To 250, Deduct  -39.76 
    For >250 To 500, Deduct  -58.38 
    For >500 To 1000, Deduct  -77.00 
    For >1000, Deduct  -95.62 

. 
 26 56 19 00-0083 EA 7,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 07XX 40 A 

GRAY) ............................................................................................................................................................................... 575.96 161.25 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -28.80 
    For >100 To 250, Deduct  -43.20 
    For >250 To 500, Deduct  -63.93 
    For >500 To 1000, Deduct  -84.67 
    For >1000, Deduct  -105.40 

. 
 26 56 19 00-0084 EA 8,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 08XX 40 A 

GRAY) ............................................................................................................................................................................... 599.92 162.63 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -30.00 
    For >100 To 250, Deduct  -44.99 
    For >250 To 500, Deduct  -66.86 
    For >500 To 1000, Deduct  -88.72 
    For >1000, Deduct  -110.59 

. 
 26 56 19 00-0085 EA 9,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL1 0 10XX 40 A 

GRAY) ............................................................................................................................................................................... 644.81 165.03 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -32.24 
    For >100 To 250, Deduct  -48.36 
    For >250 To 500, Deduct  -72.35 
    For >500 To 1000, Deduct  -96.34 
    For >1000, Deduct  -120.33 

. 
 26 56 19 00-0086 EA 13,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERLH 0 13XX 40 A 

GRAY) ............................................................................................................................................................................... 739.77 169.49 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -36.99 
    For >100 To 250, Deduct  -55.48 
    For >250 To 500, Deduct  -84.00 
    For >500 To 1000, Deduct  -112.51 
    For >1000, Deduct  -141.02 

. 
 26 56 19 00-0087 EA 19,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (General Electric ERL2 0 19XX 40 A 

GRAY) ............................................................................................................................................................................... 851.92 178.41 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For >50 To 100, Deduct  -42.60 
    For >100 To 250, Deduct  -63.89 
    For >250 To 500, Deduct  -97.57 
    For >500 To 1000, Deduct  -131.25 
    For >1000, Deduct  -164.92 

XXXXXXX 
. 
 26 56 19 00-0088  LED Roadway Lighting (Acuity AEL Autobahn) (26 56 19 00-0003) 
. 
. 
 26 56 19 00-0089  Horizontal Tenon Mount, LED Cobra Head Street Lights (Acuity AEL 

Autobahn) (26 56 19 00-0088) 
Note: UL wet listed. Includes 4,000K or 5,000K color temperature, 120-480 voltage, integral 10kV surge 
suppression, 0-10V dimming, die-cast extruded aluminum housing assembly and white, black, gray, graphite or 
bronze powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0090 EA 4,200 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB0 20ALEDE70) ......... 845.46 156.11 

    For >50 To 100, Deduct  -42.27 
    For >100 To 250, Deduct  -63.41 
    For >250 To 500, Deduct  -97.88 
    For >500 To 1000, Deduct  -132.34 
    For >1000, Deduct  -166.81 

. 
 26 56 19 00-0091 EA 6,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB0 30BLEDE70) ...... 1,025.38 160.57 

    For >50 To 100, Deduct  -51.27 
    For >100 To 250, Deduct  -76.90 
    For >250 To 500, Deduct  -120.14 
    For >500 To 1000, Deduct  -163.38 
    For >1000, Deduct  -206.63 

. 
 26 56 19 00-0092 EA 9,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 40BLEDE70) ...... 1,386.52 165.03 

    For >50 To 100, Deduct  -69.33 
    For >100 To 250, Deduct  -103.99 
    For >250 To 500, Deduct  -165.06 
    For >500 To 1000, Deduct  -226.14 
    For >1000, Deduct  -287.21 

. 
 26 56 19 00-0093 EA 13,500 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 

60BLEDE70) ................................................................................................................................................................... 1,751.66 171.55 
    For >50 To 100, Deduct  -87.58 
    For >100 To 250, Deduct  -131.37 
    For >250 To 500, Deduct  -210.38 
    For >500 To 1000, Deduct  -289.39 
    For >1000, Deduct  -368.39 
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. 
 26 56 19 00-0094 EA 17,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Acuity AEL Autobahn ATB2 

80BLEDE70)................................................................................................................................................................... 2,107.36 176.35 
    For >50 To 100, Deduct  -105.37 
    For >100 To 250, Deduct  -158.05 
    For >250 To 500, Deduct  -254.60 
    For >500 To 1000, Deduct  -351.15 
    For >1000, Deduct  -447.70 

XXXXXXX 
. 
 26 56 19 00-0095  LED Roadway Lighting (Leotek) (26 56 19 00-0003) 
. 
. 
 26 56 19 00-0096  Horizontal Tenon Mount, LED Cobra Head Street Lights (Leotek) (26 56 19 00-0095) 

Note: UL wet listed. Includes 4,000K color temperature, 120-277 voltage, integral surge protector, die-cast and 
extruded aluminum housing assembly and gray powder coat finish. Excludes sensors. 

. 

. 
 26 56 19 00-0097 EA Up To 3,900 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC1-4M2-MV-NW-X-GY-

XXX-WL)............................................................................................................................................................................ 502.83 156.11 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -25.14 
    For >100 To 250, Deduct  -37.71 
    For >250 To 500, Deduct  -55.05 
    For >500 To 1000, Deduct  -72.38 
    For >1000, Deduct  -89.72 

. 
 26 56 19 00-0098 EA Up To 5,150 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC1-4M2-MV-NW-X-GY-

1AMP-WL) ......................................................................................................................................................................... 512.45 157.83 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -25.62 
    For >100 To 250, Deduct  -38.43 
    For >250 To 500, Deduct  -56.17 
    For >500 To 1000, Deduct  -73.90 
    For >1000, Deduct  -91.63 

. 
 26 56 19 00-0099 EA Up To 5,950 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC1-6M2-MV-NW-X-GY-

XXX-WL)............................................................................................................................................................................ 539.27 158.85 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -26.96 
    For >100 To 250, Deduct  -40.45 
    For >250 To 500, Deduct  -59.47 
    For >500 To 1000, Deduct  -78.49 
    For >1000, Deduct  -97.51 

. 
 26 56 19 00-0100 EA Up To 9,550 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC3-10M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 611.04 165.03 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -30.55 
    For >100 To 250, Deduct  -45.83 
    For >250 To 500, Deduct  -68.13 
    For >500 To 1000, Deduct  -90.43 
    For >1000, Deduct  -112.73 

. 
 26 56 19 00-0101 EA Up To 11,450 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC4-12M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 696.69 169.49 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -34.83 
    For >100 To 250, Deduct  -52.25 
    For >250 To 500, Deduct  -78.61 
    For >500 To 1000, Deduct  -104.97 
    For >1000, Deduct  -131.33 

. 
 26 56 19 00-0102 EA Up To 14,550 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC4-15M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 702.18 172.24 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -35.11 
    For >100 To 250, Deduct  -52.66 
    For >250 To 500, Deduct  -79.16 
    For >500 To 1000, Deduct  -105.66 
    For >1000, Deduct  -132.16 
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. 
 26 56 19 00-0103 EA Up To 16,900 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC7-18M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 832.68 174.98 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -41.63 
    For >100 To 250, Deduct  -62.45 
    For >250 To 500, Deduct  -95.34 
    For >500 To 1000, Deduct  -128.22 
    For >1000, Deduct  -161.11 

. 
 26 56 19 00-0104 EA Up To 18,750 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC7-20M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 869.24 178.41 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -43.46 
    For >100 To 250, Deduct  -65.19 
    For >250 To 500, Deduct  -99.73 
    For >500 To 1000, Deduct  -134.28 
    For >1000, Deduct  -168.82 

. 
 26 56 19 00-0105 EA Up To 22,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC7-24M2-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 956.43 181.16 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -47.82 
    For >100 To 250, Deduct  -71.73 
    For >250 To 500, Deduct  -110.50 
    For >500 To 1000, Deduct  -149.26 
    For >1000, Deduct  -188.02 

. 
 26 56 19 00-0106 EA Up To 29,150 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® EC9-30M2-MV-NW-X-

GY-XXX-WL) .................................................................................................................................................................. 1,017.61 183.90 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -50.88 
    For >100 To 250, Deduct  -76.32 
    For >250 To 500, Deduct  -118.01 
    For >500 To 1000, Deduct  -159.69 
    For >1000, Deduct  -201.38 

. 
 26 56 19 00-0107 EA Up To 4,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-20F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 564.44 157.83 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -28.22 
    For >100 To 250, Deduct  -42.33 
    For >250 To 500, Deduct  -62.66 
    For >500 To 1000, Deduct  -82.99 
    For >1000, Deduct  -103.33 

. 
 26 56 19 00-0108 EA Up To 7,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-30F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 611.04 161.95 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -30.55 
    For >100 To 250, Deduct  -45.83 
    For >250 To 500, Deduct  -68.28 
    For >500 To 1000, Deduct  -90.74 
    For >1000, Deduct  -113.19 

. 
 26 56 19 00-0109 EA Up To 9,300 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-40F-MV-NW-X-GY-

XXX-WL) ............................................................................................................................................................................ 651.88 165.03 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -32.59 
    For >100 To 250, Deduct  -48.89 
    For >250 To 500, Deduct  -73.23 
    For >500 To 1000, Deduct  -97.58 
    For >1000, Deduct  -121.92 
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. 
 26 56 19 00-0110 EA Up To 12,300 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-40F-MV-NW-X-GY-

1AMP-WL) ......................................................................................................................................................................... 687.89 168.80 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -34.39 
    For >100 To 250, Deduct  -51.59 
    For >250 To 500, Deduct  -77.55 
    For >500 To 1000, Deduct  -103.50 
    For >1000, Deduct  -129.45 

. 
 26 56 19 00-0111 EA Up To 13,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-60F-MV-NW-X-GY-

XXX-WL)............................................................................................................................................................................ 722.82 170.18 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -36.14 
    For >100 To 250, Deduct  -54.21 
    For >250 To 500, Deduct  -81.84 
    For >500 To 1000, Deduct  -109.48 
    For >1000, Deduct  -137.11 

. 
 26 56 19 00-0112 EA Up To 17,700 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC1-80F-MV-NW-X-GY-

XXX-WL)............................................................................................................................................................................ 840.37 176.35 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -42.02 
    For >100 To 250, Deduct  -63.03 
    For >250 To 500, Deduct  -96.23 
    For >500 To 1000, Deduct  -129.43 
    For >1000, Deduct  -162.63 

. 
 26 56 19 00-0113 EA Up To 19,800 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC2-90F-MV-NW-X-GY-

XXX-WL)............................................................................................................................................................................ 935.12 179.78 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -46.76 
    For >100 To 250, Deduct  -70.13 
    For >250 To 500, Deduct  -107.90 
    For >500 To 1000, Deduct  -145.67 
    For >1000, Deduct  -183.43 

. 
 26 56 19 00-0114 EA Up To 22,000 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC2-100F-MV-NW-X-GY-

XXX-WL)............................................................................................................................................................................ 986.00 180.47 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -49.30 
    For >100 To 250, Deduct  -73.95 
    For >250 To 500, Deduct  -114.23 
    For >500 To 1000, Deduct  -154.50 
    For >1000, Deduct  -194.78 

. 
 26 56 19 00-0115 EA Up To 26,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek GC2-120F-MV-NW-X-GY-

XXX-WL)......................................................................................................................................................................... 1,035.92 182.53 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -51.80 
    For >100 To 250, Deduct  -77.69 
    For >250 To 500, Deduct  -120.36 
    For >500 To 1000, Deduct  -163.03 
    For >1000, Deduct  -205.70 

. 
 26 56 19 00-0116 EA Up To 11,720 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCM2-30H-MV-NW-X-

GY-1AMP) ......................................................................................................................................................................... 608.11 172.24 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -30.41 
    For >100 To 250, Deduct  -45.61 
    For >250 To 500, Deduct  -67.40 
    For >500 To 1000, Deduct  -89.20 
    For >1000, Deduct  -110.99 
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. 
 26 56 19 00-0117 EA Up To 15,430 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCM2-40H-MV-NW-X-

GY-1AMP) ......................................................................................................................................................................... 648.67 173.95 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -32.43 
    For >100 To 250, Deduct  -48.65 
    For >250 To 500, Deduct  -72.39 
    For >500 To 1000, Deduct  -96.12 
    For >1000, Deduct  -119.86 

. 
 26 56 19 00-0118 EA Up To 4,180 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCJ0-15H-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 487.02 157.48 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -24.35 
    For >100 To 250, Deduct  -36.53 
    For >250 To 500, Deduct  -53.00 
    For >500 To 1000, Deduct  -69.48 
    For >1000, Deduct  -85.96 

. 
 26 56 19 00-0119 EA Up To 5,510 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCJ1-20H-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 494.71 158.85 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -24.74 
    For >100 To 250, Deduct  -37.10 
    For >250 To 500, Deduct  -53.90 
    For >500 To 1000, Deduct  -70.69 
    For >1000, Deduct  -87.48 

. 
 26 56 19 00-0120 EA Up To 7,430 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCJ2-20H-MV-NW-X-

GY-1AMP-WL) ................................................................................................................................................................... 529.34 161.95 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -26.47 
    For >100 To 250, Deduct  -39.70 
    For >250 To 500, Deduct  -58.07 
    For >500 To 1000, Deduct  -76.44 
    For >1000, Deduct  -94.81 

. 
 26 56 19 00-0121 EA Up To 16,400 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCL1-60G-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 757.18 174.98 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -37.86 
    For >100 To 250, Deduct  -56.79 
    For >250 To 500, Deduct  -85.90 
    For >500 To 1000, Deduct  -115.01 
    For >1000, Deduct  -144.12 

. 
 26 56 19 00-0122 EA Up To 22,100 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCL1-80G-MV-NW-X-

GY-XXX-WL) ..................................................................................................................................................................... 951.34 180.47 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -47.57 
    For >100 To 250, Deduct  -71.35 
    For >250 To 500, Deduct  -109.89 
    For >500 To 1000, Deduct  -148.44 
    For >1000, Deduct  -186.98 

. 
 26 56 19 00-0123 EA Up To 22,900 Lumens, Horizontal Tenon Mount, LED Cobra Head Street Light (Leotek® GCL2-60G-MV-NW-X-

GY-1AMP-WL) ................................................................................................................................................................... 863.59 181.16 
    For LightGrid™ Wireless Outdoor Controller, Add  20.00 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -43.18 
    For >100 To 250, Deduct  -64.77 
    For >250 To 500, Deduct  -98.89 
    For >500 To 1000, Deduct  -133.01 
    For >1000, Deduct  -167.13 

. 
 26 56 19 00-0124 EA Up To 5,484 Lumens, Horizontal Tenon Mount, LED Security Light (Leotek® SafeGuard™ SG1-01-MV-NW-5-

GY) .................................................................................................................................................................................... 472.84 157.83 
    For Twist Lock Shorting Cap, Add  5.89 
    For ANSI 7-wire Photocontrol Receptacle, Add  17.68 
    For Ripley Long-Life Twist Lock Photocontrol, Add  31.64 
    For >50 To 100, Deduct  -23.64 
    For >100 To 250, Deduct  -35.46 
    For >250 To 500, Deduct  -51.21 
    For >500 To 1000, Deduct  -66.96 
    For >1000, Deduct  -82.72 
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XXXXXXX 
. 
 26 56 21  HID Exterior Lighting (26 56) 
. 
. 
 26 56 21 00-0001  High Mast Fixtures (26 56 21) 
. 
. 
 26 56 21 00-0002  Metal Halide, High Mast Fixtures (26 56 21 00-0001) 
. 
. 

 26 56 21 00-0003 EA 400 W High Mast Metal Halide Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................... 1,375.01 169.65 
. 

 26 56 21 00-0004 EA 400 W High Mast Metal Halide Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux ............................. 1,464.54 169.65 
. 

 26 56 21 00-0005 EA 750 W High Mast Metal Halide Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................... 1,463.13 193.81 
. 

 26 56 21 00-0006 EA 750 W High Mast Metal Halide Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux ............................. 1,516.85 193.81 
. 

 26 56 21 00-0007 EA 1,000 W High Mast Metal Halide Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................ 1,554.60 242.26 
. 

 26 56 21 00-0008 EA 1,000 W High Mast Metal Halide Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux .......................... 1,608.32 242.26 

XXXXXXX 
. 
 26 56 21 00-0009  High Pressure Sodium, High Mast Fixtures (26 56 21 00-0001) 
. 
. 

 26 56 21 00-0010 EA 400 W High Mast HPS Fixture (VA 25 Type V) As Manufactured By Metrolux ................................................................ 1,419.11 169.65 
. 

 26 56 21 00-0011 EA 400 W High Mast HPS Fixture (VA 25 Type VS, VF 1 And 3) As Manufactured By Metrolux ......................................... 1,472.83 169.65 
. 

 26 56 21 00-0012 EA 600 Watt High Mast HPS Fixture (VA 25 Type V, VS, VF 1 And 3) As Manufactured By Metrolux ................................. 1,703.37 179.34 
. 

 26 56 21 00-0013 EA 750 Watt High Mast HPS Fixture (VA 25 Type V, VS, VF 1 And 3) As Manufactured By Metrolux ................................. 1,749.61 193.81 
. 

 26 56 21 00-0014 EA 1,000 Watt High Mast HPS Fixture (VA 25 Type V, VS, VF 1 And 3) As Manufactured By Metrolux .............................. 1,867.94 242.26 

XXXXXXX 
. 
 26 56 21 00-0015  HID, Pole Mounted (26 56 21) 
. 
. 
 26 56 21 00-0016  Metal Halide, Pole Mounted (26 56 21 00-0015) 
. 
. 

 26 56 21 00-0017 EA 175 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................................... 592.36 276.63 
. 

 26 56 21 00-0018 EA 250 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................................... 661.72 300.28 
. 

 26 56 21 00-0019 EA 400 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................................... 758.44 323.03 
. 

 26 56 21 00-0020 EA 1,000 Watt Metal Halide, Enclosed And Gasketed, Exterior Roadway Fixture ................................................................... 986.15 378.58 

XXXXXXX 
. 
 26 56 21 00-0021  High Pressure Sodium, Pole Mounted (26 56 21 00-0015) 
. 
. 

 26 56 21 00-0022 EA 100 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 670.91 323.03 
. 

 26 56 21 00-0023 EA 150 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 687.73 323.03 
. 

 26 56 21 00-0024 EA 175 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 718.45 323.03 
. 

 26 56 21 00-0025 EA 250 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 792.55 323.03 
. 

 26 56 21 00-0026 EA 400 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ...................................................... 916.89 323.03 
. 

 26 56 21 00-0027 EA 1,000 Watt High Pressure Sodium, Enclosed And Gasketed, Exterior Roadway Fixture ................................................... 954.75 323.03 

XXXXXXX 
. 
 26 56 21 00-0028  Low Pressure Sodium, Pole Mounted (26 56 21 00-0015) 
. 
. 

 26 56 21 00-0029 EA 135 Watt Low Pressure Sodium Exterior Roadway Fixture, Enclosed And Gasketed ........................................................ 588.67 175.72 
. 

 26 56 21 00-0030 EA 135 Watt Low Pressure Sodium Fixture, Enclosed And Gasketed ..................................................................................... 684.31 258.42 
. 

 26 56 21 00-0031 EA 180 Watt Low Pressure Sodium Fixture, Enclosed And Gasketed ..................................................................................... 772.40 258.42 

XXXXXXX 
. 
 26 56 21 00-0032  Induction, Roadway Lighting (26 56 21) 
. 
. 
 26 56 21 00-0033  Induction Roadway Lighting (US Lighting Tech) (26 56 21 00-0032) 

Note: Includes gray powder coat finish heavy duty die cast aluminum body and flat glass lens. 
. 
. 

 26 56 21 00-0034 EA 40 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ........................................... 719.79 205.86 
. 

 26 56 21 00-0035 EA 70 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ........................................... 793.92 212.72 
. 

 26 56 21 00-0036 EA 100 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 821.37 226.44 
. 

 26 56 21 00-0037 EA 150 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ......................................... 848.82 240.17 
. 

 26 56 21 00-0038 EA 200 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ...................................... 1,001.47 247.03 
. 

 26 56 21 00-0039 EA 250 Watt Induction, Horizontal Tenon Mount, Street Light (US Lighting Tech Jersey HR, 511) ...................................... 1,020.04 253.89 
. 

 26 56 21 00-0040 EA 40 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ....................... 669.05 205.86 
. 

 26 56 21 00-0041 EA 70 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ....................... 750.43 212.72 
. 

 26 56 21 00-0042 EA 100 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ..................... 777.88 226.44 
. 

 26 56 21 00-0043 EA 150 Watt Induction, Horizontal Tenon Mount, Cobra Head Street Light (US Lighting Tech Cobra 100, 512) ..................... 805.33 240.17 
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. 
27  Communications 

Note: Termination costs are included with all communication equipment, panel boards, and devices. Terminations are not included with patch 
panels. 

. 

. 
 27 10  Structured Cabling (27) 

Note: Includes testing. 
. 
. 
 27 13  Communications Backbone Cabling (27 10) 
. 
. 
 27 13 13  Communications Copper Backbone Cabling (27 13) 
. 
. 
 27 13 13 13  Communications Copper Cable Splicing and Terminations (27 13 13) 
. 
. 
 27 13 13 13-0001  Building Entrance Terminals (27 13 13 13) 
. 
. 

 27 13 13 13-0002 EA 25 Pair Gas Protective Unit Assembly Complete With Gas Protector .............................................................................. 1,845.34 281.37 
. 

 27 13 13 13-0003 EA 50 Pair Gas Protective Unit Assembly Complete With Gas Protector .............................................................................. 2,554.94 468.94 
. 

 27 13 13 13-0004 EA 100 Pair Gas Protective Unit Assembly Complete With Gas Protector ............................................................................ 3,709.30 750.89 

XXXXXXX 
. 
 27 15  Communications Horizontal Cabling (27 10) 
. 
. 
 27 15 13  Communications Copper Horizontal Cabling (27 15) 

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed exposed 
includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 

. 
 27 15 13 00-0001  Copper Telecommunications Cable (27 15 13) 
. 
. 
 27 15 13 00-0002  Indoor Telecommunications Cable (27 15 13 00-0001) 

Note: Shielded twisted pair cables (STP) include a metallic foil wrap. Un-shielded twisted pair cables (UTP) 
exclude any shielding. 

. 

. 
 27 15 13 00-0003  Category 3, Indoor Telecommunications Cable (27 15 13 00-0002) 

Note: Un-shielded twisted pair cables (UTP). 
. 
. 
 27 15 13 00-0004  Category 3, Indoor Telecommunications Riser Cable (27 15 13 00-0003) 
. 
. 
 27 15 13 00-0005  24 AWG, Category 3, Indoor Telecommunications Riser Cable (27 15 13 00-0004) 
. 
. 
 27 15 13 00-0006  24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In 

Conduit (27 15 13 00-0005) 
. 
. 

 27 15 13 00-0007 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .............................................. 963.37 538.98 
. 

 27 15 13 00-0008 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .............................................. 991.14 538.98 
. 

 27 15 13 00-0009 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ........................................... 1,000.95 538.98 
. 

 27 15 13 00-0010 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ........................................... 1,184.55 615.97 
. 

 27 15 13 00-0011 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 1,388.99 615.97 
. 

 27 15 13 00-0012 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 1,713.61 615.97 
. 

 27 15 13 00-0013 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 2,584.01 769.96 
. 

 27 15 13 00-0014 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 4,561.12 1,231.94 
. 

 27 15 13 00-0015 MLF 150-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 5,978.88 1,385.93 
. 

 27 15 13 00-0016 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 7,733.30 1,539.94 
. 

 27 15 13 00-0017 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 11,243.65 2,155.91 
. 

 27 15 13 00-0018 MLF 400-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 14,624.17 2,664.08 
. 

 27 15 13 00-0019 MLF 600-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 22,806.43 3,695.83 
. 

 27 15 13 00-0020 MLF 900-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 38,013.25 7,391.67 
. 

 27 15 13 00-0021 MLF 1,200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit .................................. 52,405.82 11,087.51 

XXXXXXX 
. 
 27 15 13 00-0022  24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed 

Exposed (27 15 13 00-0005) 
. 
. 

 27 15 13 00-0023 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................. 1,861.67 1,077.95 
    For Work In Restricted Working Space, Add  538.98 

. 
 27 15 13 00-0024 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................. 1,889.44 1,077.95 

    For Work In Restricted Working Space, Add  538.98 
. 

 27 15 13 00-0025 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................. 1,899.25 1,077.95 
    For Work In Restricted Working Space, Add  538.98 

. 
 27 15 13 00-0026 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................. 1,954.52 1,077.95 

    For Work In Restricted Working Space, Add  538.98 
. 

 27 15 13 00-0027 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................... 2,158.96 1,077.95 
    For Work In Restricted Working Space, Add  538.98 

. 
 27 15 13 00-0028 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................... 2,740.23 1,231.94 

    For Work In Restricted Working Space, Add  615.97 
. 

 27 15 13 00-0029 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................... 3,867.29 1,539.94 
    For Work In Restricted Working Space, Add  769.97 

. 
 27 15 13 00-0030 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ......................................... 5,587.74 1,847.92 

    For Work In Restricted Working Space, Add  923.96 
. 

 27 15 13 00-0031 MLF 150-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ......................................... 7,133.83 2,078.90 
    For Work In Restricted Working Space, Add  1,039.46 

. 
 27 15 13 00-0032 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ......................................... 9,016.57 2,309.90 

    For Work In Restricted Working Space, Add  1,154.95 
. 

 27 15 13 00-0033 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ....................................... 13,040.24 3,233.85 
    For Work In Restricted Working Space, Add  1,616.93 
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. 
 27 15 13 00-0034 MLF 400-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 16,857.06 4,003.82 

    For Work In Restricted Working Space, Add  2,001.91 
. 

 27 15 13 00-0035 MLF 600-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 25,886.29 5,543.75 
    For Work In Restricted Working Space, Add  2,771.87 

. 
 27 15 13 00-0036 MLF 900-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 44,172.98 11,087.51 

    For Work In Restricted Working Space, Add  5,543.75 
. 

 27 15 13 00-0037 MLF 1,200-Pair 24 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ..................................... 61,645.41 16,631.26 
    For Work In Restricted Working Space, Add  8,315.63 

XXXXXXX 
. 
 27 15 13 00-0038  22 AWG, Category 3, Indoor Telecommunications Riser Cable (27 15 13 00-0004) 
. 
. 
 27 15 13 00-0039  22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In 

Conduit (27 15 13 00-0038) 
. 
. 

 27 15 13 00-0040 MLF 25-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 2,522.15 615.97 
. 

 27 15 13 00-0041 MLF 50-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ......................................... 3,657.22 769.96 
. 

 27 15 13 00-0042 MLF 100-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ....................................... 6,561.70 1,231.94 
. 

 27 15 13 00-0043 MLF 200-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 11,217.92 1,539.94 
. 

 27 15 13 00-0044 MLF 300-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 16,425.80 2,155.91 
. 

 27 15 13 00-0045 MLF 400-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 21,298.67 2,664.08 
. 

 27 15 13 00-0046 MLF 600-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed In Conduit ..................................... 31,407.51 3,695.83 

XXXXXXX 
. 
 27 15 13 00-0047  22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed 

Exposed (27 15 13 00-0038) 
. 
. 

 27 15 13 00-0048 MLF 25-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 3,548.77 1,231.94 
    For Work In Restricted Working Space, Add  615.97 

. 
 27 15 13 00-0049 MLF 50-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ............................................ 4,940.50 1,539.94 

    For Work In Restricted Working Space, Add  769.97 
. 

 27 15 13 00-0050 MLF 100-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed .......................................... 7,588.32 1,847.92 
    For Work In Restricted Working Space, Add  923.96 

. 
 27 15 13 00-0051 MLF 200-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 12,501.19 2,309.90 

    For Work In Restricted Working Space, Add  1,154.95 
. 

 27 15 13 00-0052 MLF 300-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 18,222.39 3,233.85 
    For Work In Restricted Working Space, Add  1,616.93 

. 
 27 15 13 00-0053 MLF 400-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 23,531.56 4,003.82 

    For Work In Restricted Working Space, Add  2,001.91 
. 

 27 15 13 00-0054 MLF 600-Pair 22 AWG, Category 3, Indoor Telecommunications Riser Cable, Installed Exposed ........................................ 34,487.37 5,543.75 
    For Work In Restricted Working Space, Add  2,771.87 

XXXXXXX 
. 
 27 15 13 00-0055  Category 3, Indoor Telecommunications Plenum Cable (27 15 13 00-0003) 
. 
. 
 27 15 13 00-0056  24 AWG, Category 3, Indoor Telecommunications Plenum Cable (27 15 13 00-0055) 
. 
. 
 27 15 13 00-0057  24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed 

In Conduit (27 15 13 00-0056) 
. 
. 

 27 15 13 00-0058 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit .......................................... 985.83 538.98 
. 

 27 15 13 00-0059 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ....................................... 1,013.49 538.98 
. 

 27 15 13 00-0060 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ....................................... 1,034.17 538.98 
. 

 27 15 13 00-0061 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ....................................... 1,221.85 615.97 
. 

 27 15 13 00-0062 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ..................................... 1,444.70 615.97 
. 

 27 15 13 00-0063 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ..................................... 2,048.79 615.97 
. 

 27 15 13 00-0064 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ..................................... 3,266.43 769.96 
. 

 27 15 13 00-0065 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ................................... 5,990.96 1,231.94 
. 

 27 15 13 00-0066 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ................................... 9,973.94 1,539.94 
. 

 27 15 13 00-0067 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed In Conduit ................................. 14,844.68 2,155.91 

XXXXXXX 
. 
 27 15 13 00-0068  24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed 

Exposed (27 15 13 00-0056) 
. 
. 

 27 15 13 00-0069 MLF 2-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,884.13 1,077.95 
    For Work In Restricted Working Space, Add  538.98 

. 
 27 15 13 00-0070 MLF 3-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,911.79 1,077.95 

    For Work In Restricted Working Space, Add  538.98 
. 

 27 15 13 00-0071 MLF 4-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,932.47 1,077.95 
    For Work In Restricted Working Space, Add  538.98 

. 
 27 15 13 00-0072 MLF 6-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .......................................... 1,991.82 1,077.95 

    For Work In Restricted Working Space, Add  538.98 
. 

 27 15 13 00-0073 MLF 12-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ........................................ 2,214.67 1,077.95 
    For Work In Restricted Working Space, Add  538.98 

. 
 27 15 13 00-0074 MLF 25-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ........................................ 3,075.41 1,231.94 

    For Work In Restricted Working Space, Add  615.97 
. 

 27 15 13 00-0075 MLF 50-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ........................................ 4,549.71 1,539.94 
    For Work In Restricted Working Space, Add  769.97 

. 
 27 15 13 00-0076 MLF 100-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed ...................................... 7,017.58 1,847.92 

    For Work In Restricted Working Space, Add  923.96 
. 

 27 15 13 00-0077 MLF 200-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .................................... 11,257.21 2,309.90 
    For Work In Restricted Working Space, Add  1,154.95 

. 
 27 15 13 00-0078 MLF 300-Pair 24 AWG, Category 3, Indoor Telecommunications Plenum Cable, Installed Exposed .................................... 16,641.27 3,233.85 

    For Work In Restricted Working Space, Add  1,616.93 
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XXXXXXX 
. 
 27 15 13 00-0079  Category 5E, Indoor Telecommunications Cable (27 15 13 00-0002) 
. 
. 
 27 15 13 00-0080  Category 5E, Indoor Telecommunications Riser Cable (27 15 13 00-0079) 
. 
. 
 27 15 13 00-0081  Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit 

(27 15 13 00-0080) 
. 
. 

 27 15 13 00-0082 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit ....................... 1,050.79 538.98 
. 

 27 15 13 00-0083 MLF 4-Pair Stranded UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit ................ 1,086.51 538.98 
. 

 27 15 13 00-0084 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit ....................... 1,215.53 615.97 
. 

 27 15 13 00-0085 MLF 4-Pair Stranded STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed In Conduit ................ 1,251.24 615.97 

XXXXXXX 
. 
 27 15 13 00-0086  Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed (27 

15 13 00-0080) 
. 
. 

 27 15 13 00-0087 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed ......................... 1,949.09 1,077.95 
    For Work In Restricted Working Space, Add  538.98 

. 
 27 15 13 00-0088 MLF 4-Pair Stranded UTP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed .................. 1,984.81 1,077.95 

    For Work In Restricted Working Space, Add  538.98 
. 

 27 15 13 00-0089 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed ......................... 2,242.15 1,231.94 
    For Work In Restricted Working Space, Add  615.97 

. 
 27 15 13 00-0090 MLF 4-Pair Stranded STP, 24 AWG, Category 5E, Indoor Telecommunications Riser Cable, Installed Exposed ................... 2,277.86 1,231.94 

    For Work In Restricted Working Space, Add  615.97 

XXXXXXX 
. 
 27 15 13 00-0091  Category 5E, Indoor Telecommunications Plenum Cable (27 15 13 00-0079) 
. 
. 
 27 15 13 00-0092  Category 5E, Indoor Telecommunications Plenum Cable, Installed In 

Conduit (27 15 13 00-0091) 
. 
. 

 27 15 13 00-0093 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed In Conduit ................... 1,182.15 538.98 
. 

 27 15 13 00-0094 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed In Conduit ................... 1,589.58 615.97 

XXXXXXX 
. 
 27 15 13 00-0095  Category 5E, Indoor Telecommunications Plenum Cable, Installed Exposed 

(27 15 13 00-0091) 
. 
. 

 27 15 13 00-0096 MLF 4-Pair Solid UTP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed Exposed ..................... 2,080.45 1,077.95 
    For Work In Restricted Working Space, Add  538.98 

. 
 27 15 13 00-0097 MLF 4-Pair Solid STP, 24 AWG, Category 5E, Indoor Telecommunications Plenum Cable, Installed Exposed ..................... 2,616.20 1,231.94 

    For Work In Restricted Working Space, Add  615.97 

XXXXXXX 
. 
 27 15 13 00-0098  Category 6, Indoor Telecommunications Cable (27 15 13 00-0002) 
. 
. 
 27 15 13 00-0099  Category 6, Indoor Telecommunications Riser Cable (27 15 13 00-0098) 
. 
. 
 27 15 13 00-0100  Category 6, Indoor Telecommunications Riser Cable, Installed In Conduit (27 

15 13 00-0099) 
. 
. 

 27 15 13 00-0101 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed In Conduit ......................... 1,408.47 538.98 
. 

 27 15 13 00-0102 MLF 4-Pair Stranded UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed In Conduit .................. 1,465.52 538.98 

XXXXXXX 
. 
 27 15 13 00-0103  Category 6, Indoor Telecommunications Riser Cable, Installed Exposed (27 15 

13 00-0099) 
. 
. 

 27 15 13 00-0104 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed Exposed ........................... 2,306.77 1,077.95 
    For Work In Restricted Working Space, Add  538.98 

. 
 27 15 13 00-0105 MLF 4-Pair Stranded UTP, 23 AWG, Category 6, Indoor Telecommunications Riser Cable, Installed Exposed ..................... 2,363.82 1,077.95 

    For Work In Restricted Working Space, Add  538.98 

XXXXXXX 
. 
 27 15 13 00-0106  Category 6, Indoor Telecommunications Plenum Cable (27 15 13 00-0098) 
. 
. 
 27 15 13 00-0107  Category 6, Indoor Telecommunications Plenum Cable, Installed In Conduit 

(27 15 13 00-0106) 
. 
. 

 27 15 13 00-0108 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Plenum Cable, Installed In Conduit ..................... 1,936.26 538.98 

XXXXXXX 
. 
 27 15 13 00-0109  Category 6, Indoor Telecommunications Plenum Cable, Installed Exposed (27 

15 13 00-0106) 
. 
. 

 27 15 13 00-0110 MLF 4-Pair Solid UTP, 23 AWG, Category 6, Indoor Telecommunications Plenum Cable, Installed Exposed ........................ 2,834.56 1,077.95 
    For Work In Restricted Working Space, Add  538.98 

XXXXXXX 
. 
 27 15 13 00-0111  Category 6a, Indoor Telecommunications Cable (27 15 13 00-0002) 
. 
. 
 27 15 13 00-0112  Category 6a, Indoor Telecommunications Riser Cable (27 15 13 00-0111) 
. 
. 
 27 15 13 00-0113  Category 6a Indoor Telecommunications Riser Cable, Installed In Conduit (27 

15 13 00-0112) 
. 
. 

 27 15 13 00-0114 MLF 4-Pair Solid UTP, 23 AWG, Category 6a, Indoor Telecommunications Riser Cable, Installed In Conduit ....................... 1,499.62 538.98 

XXXXXXX 
. 
 27 15 13 00-0115  Category 6a, Indoor Telecommunications Riser Cable, Installed Exposed (27 

15 13 00-0112) 
. 
. 

 27 15 13 00-0116 MLF 4-Pair Solid UTP, 23 AWG, Category 6a, Indoor Telecommunications Riser Cable, Installed Exposed ......................... 2,397.92 1,077.95 
    For Work In Restricted Working Space, Add  538.98 
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XXXXXXX 
. 
 27 15 13 00-0117  Category 6a, Indoor Telecommunications Plenum Cable (27 15 13 00-0111) 
. 
. 
 27 15 13 00-0118  Category 6a, Indoor Telecommunications Plenum Cable, Installed In 

Conduit (27 15 13 00-0117) 
. 
. 

 27 15 13 00-0119 MLF 4-Pair Solid UTP, 23 AWG, Category 6a, Indoor Telecommunications Plenum Cable, Installed In Conduit ................... 2,206.04 538.98 

XXXXXXX 
. 
 27 15 13 00-0120  Category 6a, Indoor Telecommunications Plenum Cable, Installed Exposed 

(27 15 13 00-0117) 
. 
. 

 27 15 13 00-0121 MLF 4-Pair Solid UTP, 23 AWG, Category 6a, Indoor Telecommunications Plenum Cable, Installed Exposed ...................... 3,104.34 1,077.95 
    For Work In Restricted Working Space, Add  538.98 

XXXXXXX 
. 
 27 15 13 00-0122  Category 7, Indoor Telecommunications Cable (27 15 13 00-0002) 
. 
. 
 27 15 13 00-0123  Category 7, Indoor Telecommunications Cable, Installed In Conduit (27 15 13 00-

0122) 
. 
. 

 27 15 13 00-0124 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Riser Cable, Installed In Conduit ......................... 3,344.78 615.97 
. 

 27 15 13 00-0125 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Plenum Cable, Installed In Conduit...................... 6,685.38 615.97 

XXXXXXX 
. 
 27 15 13 00-0126  Category 7, Indoor Telecommunications Cable, Installed Exposed (27 15 13 00-0122) 
. 
. 

 27 15 13 00-0127 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Riser Cable, Installed Exposed ............................ 4,371.40 1,231.94 
    For Work In Restricted Working Space, Add  615.97 

. 
 27 15 13 00-0128 MLF 4-Pair Solid STP, 22 AWG, Category 7, Indoor Telecommunications Plenum Cable, Installed Exposed ........................ 7,712.00 1,231.94 

    For Work In Restricted Working Space, Add  615.97 

XXXXXXX 
. 
 27 15 13 00-0129  Outdoor Telecommunications Cable (27 15 13 00-0001) 

Note: Cable buried in trench excludes excavation. 
. 
. 
 27 15 13 00-0130  PE-89 Outdoor Telecommunications Cable (27 15 13 00-0129) 

Note: Includes foam-skin polyolefin insulated conductors. 
. 
. 
 27 15 13 00-0131  24 AWG, PE-89 Outdoor Telecommunications Cable (27 15 13 00-0130) 
. 
. 
 27 15 13 00-0132  24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0131) 
. 
. 

 27 15 13 00-0133 MLF 6-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .......................................................... 1,572.61 615.97 
. 

 27 15 13 00-0134 MLF 12-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 1,803.55 1,077.95 
. 

 27 15 13 00-0135 MLF 25-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 2,429.36 692.97 
. 

 27 15 13 00-0136 MLF 50-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 3,505.41 769.96 
. 

 27 15 13 00-0137 MLF 75-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 4,960.72 1,077.95 
. 

 27 15 13 00-0138 MLF 100-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 6,161.56 1,231.94 
. 

 27 15 13 00-0139 MLF 200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 10,105.71 1,385.93 
. 

 27 15 13 00-0140 MLF 300-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 14,832.69 2,001.91 
. 

 27 15 13 00-0141 MLF 400-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 19,631.43 2,617.88 
. 

 27 15 13 00-0142 MLF 600-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 26,652.64 3,541.84 
. 

 27 15 13 00-0143 MLF 900-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 43,059.77 7,083.68 
. 

 27 15 13 00-0144 MLF 1,200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ................................................. 59,368.17 10,471.54 

XXXXXXX 
. 
 27 15 13 00-0145  24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0131) 
. 
. 

 27 15 13 00-0146 MLF 6-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench .............................................................. 1,380.12  
. 

 27 15 13 00-0147 MLF 12-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench............................................................. 1,611.06  
. 

 27 15 13 00-0148 MLF 25-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench............................................................. 2,172.70  
. 

 27 15 13 00-0149 MLF 50-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench............................................................. 3,248.76  
. 

 27 15 13 00-0150 MLF 75-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench............................................................. 4,575.73  
. 

 27 15 13 00-0151 MLF 100-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench........................................................... 5,519.92  
. 

 27 15 13 00-0152 MLF 200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench........................................................... 9,849.05  
. 

 27 15 13 00-0153 MLF 300-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench......................................................... 14,062.72  
. 

 27 15 13 00-0154 MLF 400-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench......................................................... 18,027.34  
. 

 27 15 13 00-0155 MLF 600-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench......................................................... 23,829.43  
. 

 27 15 13 00-0156 MLF 900-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench......................................................... 35,360.12  
. 

 27 15 13 00-0157 MLF 1,200-Pair 24 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ..................................................... 48,075.33  

XXXXXXX 
. 
 27 15 13 00-0158  22 AWG, PE-89 Outdoor Telecommunications Cable (27 15 13 00-0130) 
. 
. 
 27 15 13 00-0159  22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0158) 
. 
. 

 27 15 13 00-0160 MLF 6-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .......................................................... 1,719.42 615.97 
. 

 27 15 13 00-0161 MLF 12-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 2,077.84 615.97 
. 

 27 15 13 00-0162 MLF 25-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 2,990.81 692.97 
. 

 27 15 13 00-0163 MLF 50-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 4,504.74 769.96 
. 

 27 15 13 00-0164 MLF 75-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 6,522.40 1,077.95 
. 

 27 15 13 00-0165 MLF 100-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 8,284.61 1,231.94 
. 

 27 15 13 00-0166 MLF 200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 14,201.37 1,385.93 
. 

 27 15 13 00-0167 MLF 300-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 20,673.93 2,001.91 
. 

 27 15 13 00-0168 MLF 400-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 27,505.94 2,617.88 
. 

 27 15 13 00-0169 MLF 600-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 40,404.00 3,541.84 
. 

 27 15 13 00-0170 MLF 900-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 60,426.61 7,083.68 
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. 
 27 15 13 00-0171 MLF 1,200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ................................................. 85,350.55 10,471.54 

XXXXXXX 
. 
 27 15 13 00-0172  22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0158) 
. 
. 

 27 15 13 00-0173 MLF 6-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench .............................................................. 1,526.93  
. 

 27 15 13 00-0174 MLF 12-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 1,885.35  
. 

 27 15 13 00-0175 MLF 25-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 2,734.15  
. 

 27 15 13 00-0176 MLF 50-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 4,248.09  
. 

 27 15 13 00-0177 MLF 75-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 6,137.41  
. 

 27 15 13 00-0178 MLF 100-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench .......................................................... 7,899.63  
. 

 27 15 13 00-0179 MLF 200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 13,944.71  
. 

 27 15 13 00-0180 MLF 300-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 19,903.96  
. 

 27 15 13 00-0181 MLF 400-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 25,901.85  
. 

 27 15 13 00-0182 MLF 600-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 37,580.79  
. 

 27 15 13 00-0183 MLF 900-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 52,726.96  
. 

 27 15 13 00-0184 MLF 1,200-Pair 22 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ..................................................... 74,057.71  

XXXXXXX 
. 
 27 15 13 00-0185  19 AWG, PE-89 Outdoor Telecommunications Cable (27 15 13 00-0130) 
. 
. 
 27 15 13 00-0186  19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0185) 
. 
. 

 27 15 13 00-0187 MLF 25-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 4,721.67 692.97 
. 

 27 15 13 00-0188 MLF 50-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 7,888.00 769.96 
. 

 27 15 13 00-0189 MLF 75-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 12,540.59 1,077.95 
. 

 27 15 13 00-0190 MLF 100-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 14,985.87 1,231.94 

XXXXXXX 
. 
 27 15 13 00-0191  19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0185) 
. 
. 

 27 15 13 00-0192 MLF 25-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 4,465.01  
. 

 27 15 13 00-0193 MLF 50-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 7,631.35  
. 

 27 15 13 00-0194 MLF 75-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench .......................................................... 12,155.60  
. 

 27 15 13 00-0195 MLF 100-Pair 19 AWG, PE-89 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 14,600.89  

XXXXXXX 
. 
 27 15 13 00-0196  PE-39 Outdoor Telecommunications Cable (27 15 13 00-0129) 

Note: Includes solid polyolefin insulated conductors. 
. 
. 
 27 15 13 00-0197  24 AWG, PE-39 Outdoor Telecommunications Cable (27 15 13 00-0196) 
. 
. 
 27 15 13 00-0198  24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0197) 
. 
. 

 27 15 13 00-0199 MLF 6-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .......................................................... 2,363.22 1,077.95 
. 

 27 15 13 00-0200 MLF 12-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 2,645.75 1,077.95 
. 

 27 15 13 00-0201 MLF 25-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 3,215.74 1,077.95 
. 

 27 15 13 00-0202 MLF 50-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 4,242.17 1,077.95 
. 

 27 15 13 00-0203 MLF 100-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 6,323.94 1,077.95 
. 

 27 15 13 00-0204 MLF 200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 11,064.02 1,385.93 
. 

 27 15 13 00-0205 MLF 300-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 16,139.87 2,001.91 
. 

 27 15 13 00-0206 MLF 400-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 21,224.23 2,617.88 
. 

 27 15 13 00-0207 MLF 600-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 28,978.24 3,541.84 
. 

 27 15 13 00-0208 MLF 900-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 46,067.35 7,083.68 
. 

 27 15 13 00-0209 MLF 1,200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ................................................. 67,168.61 10,471.54 

XXXXXXX 
. 
 27 15 13 00-0210  24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0197) 
. 
. 

 27 15 13 00-0211 MLF 6-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench .............................................................. 1,978.23  
. 

 27 15 13 00-0212 MLF 12-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 2,260.76  
. 

 27 15 13 00-0213 MLF 25-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 2,830.75  
. 

 27 15 13 00-0214 MLF 50-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ............................................................ 3,857.18  
. 

 27 15 13 00-0215 MLF 100-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench .......................................................... 5,938.95  
. 

 27 15 13 00-0216 MLF 200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 10,807.36  
. 

 27 15 13 00-0217 MLF 300-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 15,369.90  
. 

 27 15 13 00-0218 MLF 400-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 19,620.14  
. 

 27 15 13 00-0219 MLF 600-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 26,155.03  
. 

 27 15 13 00-0220 MLF 900-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ........................................................ 38,367.70  
. 

 27 15 13 00-0221 MLF 1,200-Pair 24 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench ..................................................... 55,875.77  

XXXXXXX 
. 
 27 15 13 00-0222  22 AWG, PE-39 Outdoor Telecommunications Cable (27 15 13 00-0196) 
. 
. 
 27 15 13 00-0223  22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0222) 
. 
. 

 27 15 13 00-0224 MLF 6-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .......................................................... 2,526.56 1,077.95 
. 

 27 15 13 00-0225 MLF 12-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 2,941.72 1,077.95 
. 

 27 15 13 00-0226 MLF 25-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 3,825.21 1,077.95 
. 

 27 15 13 00-0227 MLF 50-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 5,450.51 1,077.95 
. 

 27 15 13 00-0228 MLF 100-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ...................................................... 8,842.30 1,077.95 
. 

 27 15 13 00-0229 MLF 200-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 15,910.55 1,385.93 
. 

 27 15 13 00-0230 MLF 300-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 23,293.95 2,001.91 
. 

 27 15 13 00-0231 MLF 400-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 29,876.94 2,617.88 
. 

 27 15 13 00-0232 MLF 600-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 41,656.46 3,541.84 
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. 
 27 15 13 00-0233 MLF 900-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 66,596.32 7,083.68 

XXXXXXX 
. 
 27 15 13 00-0234  22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0222) 
. 
. 

 27 15 13 00-0235 MLF 6-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench .............................................................. 2,141.57  
. 

 27 15 13 00-0236 MLF 12-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench............................................................. 2,556.73  
. 

 27 15 13 00-0237 MLF 25-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench............................................................. 3,440.22  
. 

 27 15 13 00-0238 MLF 50-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench............................................................. 5,065.52  
. 

 27 15 13 00-0239 MLF 100-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench........................................................... 8,457.31  
. 

 27 15 13 00-0240 MLF 200-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench......................................................... 15,653.89  
. 

 27 15 13 00-0241 MLF 300-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench......................................................... 22,523.98  
. 

 27 15 13 00-0242 MLF 400-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench......................................................... 28,272.85  
. 

 27 15 13 00-0243 MLF 600-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench......................................................... 38,833.25  
. 

 27 15 13 00-0244 MLF 900-Pair 22 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench......................................................... 58,896.67  

XXXXXXX 
. 
 27 15 13 00-0245  19 AWG, PE-39 Outdoor Telecommunications Cable (27 15 13 00-0196) 
. 
. 
 27 15 13 00-0246  19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit (27 

15 13 00-0245) 
. 
. 

 27 15 13 00-0247 MLF 25-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 5,782.34 1,077.95 
. 

 27 15 13 00-0248 MLF 50-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit ........................................................ 9,078.66 1,077.95 
. 

 27 15 13 00-0249 MLF 100-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Installed In Conduit .................................................... 15,914.08 1,077.95 

XXXXXXX 
. 
 27 15 13 00-0250  19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench (27 15 13 

00-0245) 
. 
. 

 27 15 13 00-0251 MLF 25-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench............................................................. 5,397.35  
. 

 27 15 13 00-0252 MLF 50-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench............................................................. 8,693.67  
. 

 27 15 13 00-0253 MLF 100-Pair 19 AWG, PE-39 Outdoor Telecommunications Cable, Buried In Trench......................................................... 15,529.09  

XXXXXXX 
. 
 27 15 13 00-0254  (Aerial) Outdoor Telecommunications Cable (27 15 13 00-0129) 

Note: Includes support wire. 
. 
. 
 27 15 13 00-0255  24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles (27 

15 13 00-0254) 
. 
. 

 27 15 13 00-0256 MLF 6-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .......................................................... 6,727.22 2,067.34 
. 

 27 15 13 00-0257 MLF 12-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 6,962.30 2,067.34 
. 

 27 15 13 00-0258 MLF 25-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 7,545.95 2,067.34 
. 

 27 15 13 00-0259 MLF 50-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 8,626.57 2,067.34 
. 

 27 15 13 00-0260 MLF 100-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 10,713.76 2,067.34 
. 

 27 15 13 00-0261 MLF 200-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 15,358.27 2,274.07 
. 

 27 15 13 00-0262 MLF 300-Pair 24 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 20,028.61 2,480.80 

XXXXXXX 
. 
 27 15 13 00-0263  22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles (27 

15 13 00-0254) 
. 
. 

 27 15 13 00-0264 MLF 6-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .......................................................... 7,008.47 2,067.34 
. 

 27 15 13 00-0265 MLF 12-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 7,355.78 2,067.34 
. 

 27 15 13 00-0266 MLF 25-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 8,192.32 2,067.34 
. 

 27 15 13 00-0267 MLF 50-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 9,844.97 2,067.34 
. 

 27 15 13 00-0268 MLF 100-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 13,733.49 2,067.34 
. 

 27 15 13 00-0269 MLF 200-Pair 22 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 20,586.73 2,274.07 

XXXXXXX 
. 
 27 15 13 00-0270  19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles (27 

15 13 00-0254) 
. 
. 

 27 15 13 00-0271 MLF 6-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .......................................................... 7,380.30 2,067.34 
. 

 27 15 13 00-0272 MLF 12-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 8,165.73 2,067.34 
. 

 27 15 13 00-0273 MLF 25-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ........................................................ 9,710.02 2,067.34 
. 

 27 15 13 00-0274 MLF 50-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles ...................................................... 12,798.61 2,067.34 
. 

 27 15 13 00-0275 MLF 100-Pair 19 AWG, (Aerial) Outdoor Telecommunications Cable, Installed On Poles .................................................... 19,256.05 2,067.34 

XXXXXXX 
. 
 27 15 13 00-0276  Solid Conductor Low Voltage Cable (27 15 13) 
. 
. 
 27 15 13 00-0277  Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0276) 
. 
. 
 27 15 13 00-0278  #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0277) 
. 
. 

 27 15 13 00-0279 MLF 1 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,442.10 1,160.62 

    For #10 AWG, Add  554.40 
    For Work In Restricted Working Space, Add  580.36 

. 
 27 15 13 00-0280 MLF 2 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,939.99 1,201.66 
    For #10 AWG, Add  709.76 
    For Work In Restricted Working Space, Add  601.01 

. 
 27 15 13 00-0281 MLF 3 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,377.44 1,243.86 
    For #10 AWG, Add  845.13 
    For Work In Restricted Working Space, Add  621.75 
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. 
 27 15 13 00-0282 MLF 4 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,840.48 1,286.07 
    For #10 AWG, Add  988.63 
    For Work In Restricted Working Space, Add  643.22 

. 
 27 15 13 00-0283 MLF 5 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,353.38 1,372.82 
    For #10 AWG, Add  1,139.08 
    For Work In Restricted Working Space, Add  686.61 

. 
 27 15 13 00-0284 MLF 6 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,822.56 1,458.39 
    For #10 AWG, Add  1,275.38 
    For Work In Restricted Working Space, Add  729.39 

. 
 27 15 13 00-0285 MLF 8 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 5,237.46 1,631.90 
    For #10 AWG, Add  1,374.85 
    For Work In Restricted Working Space, Add  815.80 

. 
 27 15 13 00-0286 MLF 12 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 6,942.24 2,151.25 
    For #10 AWG, Add  1,824.92 
    For Work In Restricted Working Space, Add  1,075.42 

. 
 27 15 13 00-0287 MLF 24 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ..................................................................................................................................................................... 10,329.99 3,177.06 
    For #10 AWG, Add  2,720.71 
    For Work In Restricted Working Space, Add  1,588.12 

XXXXXXX 
. 
 27 15 13 00-0288  #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0277) 
. 
. 

 27 15 13 00-0289 MLF 1 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,176.67 1,015.25 

    For Work In Restricted Working Space, Add  507.51 
. 

 27 15 13 00-0290 MLF 2 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,647.58 1,051.60 

    For Work In Restricted Working Space, Add  525.80 
. 

 27 15 13 00-0291 MLF 3 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,060.44 1,087.94 

    For Work In Restricted Working Space, Add  544.09 
. 

 27 15 13 00-0292 MLF 4 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,496.61 1,125.45 

    For Work In Restricted Working Space, Add  562.73 
. 

 27 15 13 00-0293 MLF 5 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,975.10 1,201.66 

    For Work In Restricted Working Space, Add  600.71 
. 

 27 15 13 00-0294 MLF 6 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,411.40 1,276.68 

    For Work In Restricted Working Space, Add  637.99 
. 

 27 15 13 00-0295 MLF 8 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,785.84 1,427.91 

    For Work In Restricted Working Space, Add  713.96 
. 

 27 15 13 00-0296 MLF 12 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 6,344.01 1,881.61 

    For Work In Restricted Working Space, Add  940.81 
. 

 27 15 13 00-0297 MLF 24 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 9,445.08 2,779.63 

    For Work In Restricted Working Space, Add  1,389.93 

XXXXXXX 
. 
 27 15 13 00-0298  #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0277) 
. 
. 

 27 15 13 00-0299 MLF 1 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,938.21 906.22 

    For Work In Restricted Working Space, Add  453.35 
. 

 27 15 13 00-0300 MLF 2 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,250.36 939.05 

    For Work In Restricted Working Space, Add  469.52 
. 

 27 15 13 00-0301 MLF 3 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,716.96 971.87 

    For Work In Restricted Working Space, Add  485.70 
. 

 27 15 13 00-0302 MLF 4 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,102.60 1,004.70 

    For Work In Restricted Working Space, Add  502.58 
. 

 27 15 13 00-0303 MLF 5 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,525.02 1,072.69 

    For Work In Restricted Working Space, Add  536.35 
. 

 27 15 13 00-0304 MLF 6 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,911.17 1,139.52 

    For Work In Restricted Working Space, Add  569.76 
. 

 27 15 13 00-0305 MLF 7 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,077.08 1,207.52 

    For Work In Restricted Working Space, Add  603.52 
. 

 27 15 13 00-0306 MLF 8 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,244.17 1,275.51 

    For Work In Restricted Working Space, Add  637.64 
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. 
 27 15 13 00-0307 MLF 9 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,732.11 1,356.40 
    For Work In Restricted Working Space, Add  678.08 

. 
 27 15 13 00-0308 MLF 12 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 5,625.09 1,679.97 
    For Work In Restricted Working Space, Add  840.04 

. 
 27 15 13 00-0309 MLF 24 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 8,374.05 2,481.85 
    For Work In Restricted Working Space, Add  1,240.99 

XXXXXXX 
. 
 27 15 13 00-0310  #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0277) 
. 
. 

 27 15 13 00-0311 MLF 1 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,630.99 798.37 

    For Work In Restricted Working Space, Add  398.83 
. 

 27 15 13 00-0312 MLF 2 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,933.96 826.50 

    For Work In Restricted Working Space, Add  413.25 
. 

 27 15 13 00-0313 MLF 3 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,200.83 854.64 

    For Work In Restricted Working Space, Add  427.67 
. 

 27 15 13 00-0314 MLF 4 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,481.46 883.95 

    For Work In Restricted Working Space, Add  442.09 
. 

 27 15 13 00-0315 MLF 5 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,799.89 943.74 

    For Work In Restricted Working Space, Add  471.98 
. 

 27 15 13 00-0316 MLF 6 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,092.40 1,002.35 

    For Work In Restricted Working Space, Add  501.53 
. 

 27 15 13 00-0317 MLF 8 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,365.90 1,121.93 

    For Work In Restricted Working Space, Add  560.97 
. 

 27 15 13 00-0318 MLF 12 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,458.94 1,478.33 

    For Work In Restricted Working Space, Add  739.28 
. 

 27 15 13 00-0319 MLF 24 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 6,632.14 2,184.08 

    For Work In Restricted Working Space, Add  1,092.04 

XXXXXXX 
. 
 27 15 13 00-0320  #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0277) 
. 
. 

 27 15 13 00-0321 MLF 1 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,440.42 725.69 

    For Work In Restricted Working Space, Add  362.61 
. 

 27 15 13 00-0322 MLF 2 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,680.95 751.47 

    For Work In Restricted Working Space, Add  375.62 
. 

 27 15 13 00-0323 MLF 3 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,891.21 777.85 

    For Work In Restricted Working Space, Add  388.63 
. 

 27 15 13 00-0324 MLF 4 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,112.35 804.23 

    For Work In Restricted Working Space, Add  402.00 
. 

 27 15 13 00-0325 MLF 5 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,372.30 858.16 

    For Work In Restricted Working Space, Add  428.90 
. 

 27 15 13 00-0326 MLF 6 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,611.09 912.08 

    For Work In Restricted Working Space, Add  455.81 
. 

 27 15 13 00-0327 MLF 8 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,866.28 1,019.94 

    For Work In Restricted Working Space, Add  509.97 
. 

 27 15 13 00-0328 MLF 12 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,773.22 1,344.68 

    For Work In Restricted Working Space, Add  672.11 
. 

 27 15 13 00-0329 MLF 24 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,608.84 1,985.95 

    For Work In Restricted Working Space, Add  992.86 
. 

 27 15 13 00-0330 MLF 25 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,946.86 2,032.85 

    For Work In Restricted Working Space, Add  1,016.42 
. 

 27 15 13 00-0331 MLF 36 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 7,080.37 2,366.96 

    For Work In Restricted Working Space, Add  1,183.49 
. 

 27 15 13 00-0332 MLF 40 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 7,596.05 2,533.44 

    For Work In Restricted Working Space, Add  1,266.83 
. 

 27 15 13 00-0333 MLF 50 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 9,096.87 3,166.50 

    For Work In Restricted Working Space, Add  1,583.01 
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. 
 27 15 13 00-0334 MLF 100 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 12,353.18 4,168.85 
    For Work In Restricted Working Space, Add  2,084.18 

XXXXXXX 
. 
 27 15 13 00-0335  #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0277) 
. 
. 

 27 15 13 00-0336 MLF 1 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,209.17 652.99 

    For Work In Restricted Working Space, Add  326.38 
. 

 27 15 13 00-0337 MLF 2 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,292.51 676.44 

    For Work In Restricted Working Space, Add  337.99 
. 

 27 15 13 00-0338 MLF 3 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,394.06 699.89 

    For Work In Restricted Working Space, Add  349.95 
. 

 27 15 13 00-0339 MLF 4 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,504.08 723.34 

    For Work In Restricted Working Space, Add  361.90 
. 

 27 15 13 00-0340 MLF 5 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,669.20 772.57 

    For Work In Restricted Working Space, Add  386.17 
. 

 27 15 13 00-0341 MLF 6 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,835.80 818.30 

    For Work In Restricted Working Space, Add  409.38 

XXXXXXX 
. 
 27 15 13 00-0342  Triad (27 15 13 00-0277) 
. 
. 

 27 15 13 00-0343 MLF 1 Triad #16 AWG, Stranded, Low Voltage, Installed In Conduit ...................................................................................... 2,090.15 971.87 
. 

 27 15 13 00-0344 MLF 4 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit ...................................................................................... 2,806.91 1,344.68 
. 

 27 15 13 00-0345 MLF 8 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit ...................................................................................... 4,263.74 1,985.95 
. 

 27 15 13 00-0346 MLF 12 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit .................................................................................... 5,197.35 2,366.96 
. 

 27 15 13 00-0347 MLF 24 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit .................................................................................... 8,288.22 3,667.09 
. 

 27 15 13 00-0348 MLF 36 Triad #20 AWG, Stranded, Low Voltage, Installed In Conduit .................................................................................... 9,481.90 4,168.85 

XXXXXXX 
. 
 27 15 13 00-0349  Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0276) 
. 
. 
 27 15 13 00-0350  #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0349) 
. 
. 

 27 15 13 00-0351 MLF 1 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 4,376.64 2,321.25 

    For #10 AWG, Add  941.31 
    For Work In Restricted Working Space, Add  1,160.72 

. 
 27 15 13 00-0352 MLF 2 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ......................................................................................................................................................................... 4,943.34 2,403.31 
    For #10 AWG, Add  1,110.43 
    For Work In Restricted Working Space, Add  1,202.01 

. 
 27 15 13 00-0353 MLF 3 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ......................................................................................................................................................................... 5,449.95 2,487.71 
    For #10 AWG, Add  1,259.63 
    For Work In Restricted Working Space, Add  1,243.50 

. 
 27 15 13 00-0354 MLF 4 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ......................................................................................................................................................................... 5,984.58 2,572.12 
    For #10 AWG, Add  1,417.45 
    For Work In Restricted Working Space, Add  1,286.45 

. 
 27 15 13 00-0355 MLF 5 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ......................................................................................................................................................................... 6,642.08 2,745.63 
    For #10 AWG, Add  1,596.82 
    For Work In Restricted Working Space, Add  1,373.22 

. 
 27 15 13 00-0356 MLF 6 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ......................................................................................................................................................................... 7,253.87 2,916.79 
    For #10 AWG, Add  1,761.64 
    For Work In Restricted Working Space, Add  1,458.78 

. 
 27 15 13 00-0357 MLF 8 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ......................................................................................................................................................................... 7,956.78 3,263.81 
    For #10 AWG, Add  1,918.71 
    For Work In Restricted Working Space, Add  1,631.60 

. 
 27 15 13 00-0358 MLF 12 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ....................................................................................................................................................................... 10,526.96 4,302.51 
    For #10 AWG, Add  2,541.87 
    For Work In Restricted Working Space, Add  2,150.84 

. 
 27 15 13 00-0359 MLF 24 Pair #12 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ....................................................................................................................................................................... 15,623.70 6,354.11 
    For #10 AWG, Add  3,779.45 
    For Work In Restricted Working Space, Add  3,176.23 

XXXXXXX 
. 
 27 15 13 00-0360  #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0349) 
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. 

. 
 27 15 13 00-0361 MLF 1 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 3,868.36 2,030.50 
    For Work In Restricted Working Space, Add  1,015.02 

. 
 27 15 13 00-0362 MLF 2 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 4,400.24 2,103.18 
    For Work In Restricted Working Space, Add  1,051.59 

. 
 27 15 13 00-0363 MLF 3 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 4,874.05 2,175.87 
    For Work In Restricted Working Space, Add  1,088.17 

. 
 27 15 13 00-0364 MLF 4 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 5,372.35 2,250.90 
    For Work In Restricted Working Space, Add  1,125.45 

. 
 27 15 13 00-0365 MLF 5 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 5,977.46 2,403.31 
    For Work In Restricted Working Space, Add  1,201.42 

. 
 27 15 13 00-0366 MLF 6 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 6,538.03 2,553.37 
    For Work In Restricted Working Space, Add  1,275.98 

. 
 27 15 13 00-0367 MLF 8 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 7,165.71 2,855.83 
    For Work In Restricted Working Space, Add  1,427.92 

. 
 27 15 13 00-0368 MLF 12 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed .......................................................................................................................................................................... 9,480.02 3,763.23 
    For Work In Restricted Working Space, Add  1,881.61 

. 
 27 15 13 00-0369 MLF 24 Pair #14 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ........................................................................................................................................................................ 14,078.19 5,559.26 
    For Work In Restricted Working Space, Add  2,779.86 

XXXXXXX 
. 
 27 15 13 00-0370  #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0349) 
. 
. 

 27 15 13 00-0371 MLF 1 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,449.37 1,812.45 

    For Work In Restricted Working Space, Add  906.69 
. 

 27 15 13 00-0372 MLF 2 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,815.44 1,878.10 

    For Work In Restricted Working Space, Add  939.05 
. 

 27 15 13 00-0373 MLF 3 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,335.97 1,943.75 

    For Work In Restricted Working Space, Add  971.41 
. 

 27 15 13 00-0374 MLF 4 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,777.88 2,009.40 

    For Work In Restricted Working Space, Add  1,005.17 
. 

 27 15 13 00-0375 MLF 5 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,312.84 2,145.39 

    For Work In Restricted Working Space, Add  1,072.70 
. 

 27 15 13 00-0376 MLF 6 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 5,810.37 2,279.03 

    For Work In Restricted Working Space, Add  1,139.52 
. 

 27 15 13 00-0377 MLF 7 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 6,088.83 2,415.03 

    For Work In Restricted Working Space, Add  1,207.05 
. 

 27 15 13 00-0378 MLF 8 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 6,369.63 2,551.03 

    For Work In Restricted Working Space, Add  1,275.28 
. 

 27 15 13 00-0379 MLF 9 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 6,992.39 2,712.81 

    For Work In Restricted Working Space, Add  1,356.17 
. 

 27 15 13 00-0380 MLF 12 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 8,425.24 3,359.94 

    For Work In Restricted Working Space, Add  1,680.09 
. 

 27 15 13 00-0381 MLF 24 Pair #16 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ........................................................................................................................................................................ 12,510.67 4,963.70 

    For Work In Restricted Working Space, Add  2,481.97 

XXXXXXX 
. 
 27 15 13 00-0382  #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0349) 
. 
. 

 27 15 13 00-0383 MLF 1 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 2,960.43 1,596.73 

    For Work In Restricted Working Space, Add  797.66 
. 

 27 15 13 00-0384 MLF 2 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,311.47 1,653.01 

    For Work In Restricted Working Space, Add  826.51 
. 

 27 15 13 00-0385 MLF 3 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,626.41 1,709.28 

    For Work In Restricted Working Space, Add  855.35 
. 

 27 15 13 00-0386 MLF 4 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 3,955.09 1,767.90 

    For Work In Restricted Working Space, Add  884.18 
. 

 27 15 13 00-0387 MLF 5 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed .......................................................................................................................................................................... 4,373.19 1,887.47 

    For Work In Restricted Working Space, Add  943.97 



 

 Communications 27 

27
 

Structured Cabling 27 10 
Communications Horizontal Cabling 27 15 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 27 - 11 

. 
 27 15 13 00-0388 MLF 6 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ......................................................................................................................................................................... 4,764.15 2,004.71 
    For Work In Restricted Working Space, Add  1,003.06 

. 
 27 15 13 00-0389 MLF 8 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ......................................................................................................................................................................... 5,235.79 2,243.87 
    For Work In Restricted Working Space, Add  1,121.93 

. 
 27 15 13 00-0390 MLF 12 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ......................................................................................................................................................................... 6,923.22 2,956.65 
    For Work In Restricted Working Space, Add  1,478.56 

. 
 27 15 13 00-0391 MLF 24 Pair #18 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

Exposed ....................................................................................................................................................................... 10,272.26 4,368.15 
    For Work In Restricted Working Space, Add  2,184.07 

XXXXXXX 
. 
 27 15 13 00-0392  #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0349) 
. 
. 

 27 15 13 00-0393 MLF 1 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 2,649.10 1,451.36 

    For Work In Restricted Working Space, Add  725.21 
. 

 27 15 13 00-0394 MLF 2 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 2,933.02 1,502.95 

    For Work In Restricted Working Space, Add  751.24 
. 

 27 15 13 00-0395 MLF 3 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 3,186.65 1,555.70 

    For Work In Restricted Working Space, Add  777.26 
. 

 27 15 13 00-0396 MLF 4 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 3,452.34 1,608.46 

    For Work In Restricted Working Space, Add  803.99 
. 

 27 15 13 00-0397 MLF 5 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 3,801.98 1,716.31 

    For Work In Restricted Working Space, Add  857.81 
. 

 27 15 13 00-0398 MLF 6 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 4,130.45 1,824.17 

    For Work In Restricted Working Space, Add  911.62 
. 

 27 15 13 00-0399 MLF 8 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 4,566.18 2,039.88 

    For Work In Restricted Working Space, Add  1,019.94 
. 

 27 15 13 00-0400 MLF 12 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 6,013.57 2,689.36 

    For Work In Restricted Working Space, Add  1,344.21 
. 

 27 15 13 00-0401 MLF 24 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 8,918.34 3,971.91 

    For Work In Restricted Working Space, Add  1,985.71 
. 

 27 15 13 00-0402 MLF 25 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 9,334.92 4,065.69 

    For Work In Restricted Working Space, Add  2,032.84 
. 

 27 15 13 00-0403 MLF 36 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ....................................................................................................................................................................... 11,025.32 4,733.93 

    For Work In Restricted Working Space, Add  2,366.97 
. 

 27 15 13 00-0404 MLF 40 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ....................................................................................................................................................................... 11,818.83 5,066.87 

    For Work In Restricted Working Space, Add  2,533.67 
. 

 27 15 13 00-0405 MLF 50 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ....................................................................................................................................................................... 14,373.58 6,333.01 

    For Work In Restricted Working Space, Add  3,166.02 
. 

 27 15 13 00-0406 MLF 100 Pair #20 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ......................................................................................................................................................... 19,300.44 8,337.72 

    For Work In Restricted Working Space, Add  4,168.36 

XXXXXXX 
. 
 27 15 13 00-0407  #22 AWG, Shielded, Low Voltage Cable, Installed Exposed (27 15 13 00-0349) 
. 
. 

 27 15 13 00-0408 MLF 1 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 2,297.10 1,305.99 

    For Work In Restricted Working Space, Add  652.76 
. 

 27 15 13 00-0409 MLF 2 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 2,419.13 1,352.89 

    For Work In Restricted Working Space, Add  675.97 
. 

 27 15 13 00-0410 MLF 3 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 2,560.53 1,399.78 

    For Work In Restricted Working Space, Add  699.89 
. 

 27 15 13 00-0411 MLF 4 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 2,710.43 1,446.67 

    For Work In Restricted Working Space, Add  723.81 
. 

 27 15 13 00-0412 MLF 5 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 2,956.43 1,545.15 

    For Work In Restricted Working Space, Add  772.34 
. 

 27 15 13 00-0413 MLF 6 Pair #22 AWG, Solid, Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
Exposed ......................................................................................................................................................................... 3,200.41 1,636.60 

    For Work In Restricted Working Space, Add  818.77 

XXXXXXX 
. 
 27 15 13 00-0414  Triad, Installed Exposed (27 15 13 00-0349) 
. 
. 

 27 15 13 00-0415 MLF 1 Triad, #16 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ....................................... 2,090.15 971.87 
. 

 27 15 13 00-0416 MLF 4 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ....................................... 2,806.91 1,344.68 
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. 
 27 15 13 00-0417 MLF 8 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ....................................... 4,263.74 1,985.95 

. 
 27 15 13 00-0418 MLF 12 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ..................................... 5,197.35 2,366.96 

. 
 27 15 13 00-0419 MLF 24 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ..................................... 8,288.22 3,667.09 

. 
 27 15 13 00-0420 MLF 36 Triad, #20 AWG, Stranded, Low Voltage Copper Communication Cable, Installed Exposed ..................................... 9,481.90 4,168.85 

XXXXXXX 
. 
 27 15 13 00-0421  Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0276) 
. 
. 
 27 15 13 00-0422  #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0421) 
. 
. 

 27 15 13 00-0423 MLF 1 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,948.33 1,015.25 

    For Work In Restricted Working Space, Add  507.51 
. 

 27 15 13 00-0424 MLF 2 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,226.24 1,051.60 

    For Work In Restricted Working Space, Add  525.80 
. 

 27 15 13 00-0425 MLF 3 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,473.43 1,087.94 

    For Work In Restricted Working Space, Add  544.09 
. 

 27 15 13 00-0426 MLF 4 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,733.51 1,125.45 

    For Work In Restricted Working Space, Add  562.73 
. 

 27 15 13 00-0427 MLF 5 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,043.98 1,200.48 

    For Work In Restricted Working Space, Add  600.01 
. 

 27 15 13 00-0428 MLF 6 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,334.54 1,275.51 

    For Work In Restricted Working Space, Add  637.64 
. 

 27 15 13 00-0429 MLF 8 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,653.08 1,427.91 

    For Work In Restricted Working Space, Add  713.96 
. 

 27 15 13 00-0430 MLF 12 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 4,833.66 1,881.61 

    For Work In Restricted Working Space, Add  940.81 
. 

 27 15 13 00-0431 MLF 24 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 7,179.57 2,779.63 

    For Work In Restricted Working Space, Add  1,389.93 

XXXXXXX 
. 
 27 15 13 00-0432  #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0421) 
. 
. 

 27 15 13 00-0433 MLF 1 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,737.15 906.22 

    For Work In Restricted Working Space, Add  453.35 
. 

 27 15 13 00-0434 MLF 2 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,982.13 939.05 

    For Work In Restricted Working Space, Add  469.52 
. 

 27 15 13 00-0435 MLF 3 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,200.04 971.87 

    For Work In Restricted Working Space, Add  485.70 
. 

 27 15 13 00-0436 MLF 4 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,430.61 1,004.70 

    For Work In Restricted Working Space, Add  502.58 
. 

 27 15 13 00-0437 MLF 5 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,705.97 1,071.52 

    For Work In Restricted Working Space, Add  536.00 
. 

 27 15 13 00-0438 MLF 6 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,963.92 1,139.52 

    For Work In Restricted Working Space, Add  569.76 
. 

 27 15 13 00-0439 MLF 7 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,104.71 1,207.52 

    For Work In Restricted Working Space, Add  603.52 
. 

 27 15 13 00-0440 MLF 8 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,319.14 1,275.51 

    For Work In Restricted Working Space, Add  637.64 
. 

 27 15 13 00-0441 MLF 9 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,652.79 1,356.40 

    For Work In Restricted Working Space, Add  678.05 
. 

 27 15 13 00-0442 MLF 12 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 4,295.10 1,679.97 

    For Work In Restricted Working Space, Add  840.05 
. 

 27 15 13 00-0443 MLF 24 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 6,379.62 2,481.85 

    For Work In Restricted Working Space, Add  1,241.16 

XXXXXXX 
. 
 27 15 13 00-0444  #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0421) 
. 
. 

 27 15 13 00-0445 MLF 1 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,518.06 797.19 

    For Work In Restricted Working Space, Add  398.83 
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. 
 27 15 13 00-0446 MLF 2 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 1,715.72 826.50 
    For Work In Restricted Working Space, Add  413.25 

. 
 27 15 13 00-0447 MLF 3 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 1,841.83 855.81 
    For Work In Restricted Working Space, Add  427.67 

. 
 27 15 13 00-0448 MLF 4 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 2,006.97 883.95 
    For Work In Restricted Working Space, Add  442.09 

. 
 27 15 13 00-0449 MLF 5 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 2,210.68 943.74 
    For Work In Restricted Working Space, Add  471.98 

. 
 27 15 13 00-0450 MLF 6 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 2,413.23 1,003.53 
    For Work In Restricted Working Space, Add  501.53 

. 
 27 15 13 00-0451 MLF 8 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 2,884.53 1,121.93 
    For Work In Restricted Working Space, Add  560.97 

. 
 27 15 13 00-0452 MLF 12 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 3,751.30 1,478.33 
    For Work In Restricted Working Space, Add  739.28 

. 
 27 15 13 00-0453 MLF 24 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 5,045.84 2,184.08 
    For Work In Restricted Working Space, Add  1,092.04 

XXXXXXX 
. 
 27 15 13 00-0454  #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0421) 
. 
. 

 27 15 13 00-0455 MLF 1 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,341.83 725.69 

    For Work In Restricted Working Space, Add  362.61 
. 

 27 15 13 00-0456 MLF 2 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,479.03 751.47 

    For Work In Restricted Working Space, Add  375.62 
. 

 27 15 13 00-0457 MLF 3 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,740.85 855.81 

    For Work In Restricted Working Space, Add  427.67 
. 

 27 15 13 00-0458 MLF 4 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,908.15 899.65 

    For Work In Restricted Working Space, Add  449.83 
. 

 27 15 13 00-0459 MLF 5 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,072.11 943.74 

    For Work In Restricted Working Space, Add  471.98 
. 

 27 15 13 00-0460 MLF 6 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,249.50 1,003.53 

    For Work In Restricted Working Space, Add  501.53 
. 

 27 15 13 00-0461 MLF 8 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 2,478.92 1,116.77 

    For Work In Restricted Working Space, Add  558.50 
. 

 27 15 13 00-0462 MLF 12 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 3,051.54 1,344.68 

    For Work In Restricted Working Space, Add  672.11 
. 

 27 15 13 00-0463 MLF 24 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 4,526.31 1,985.95 

    For Work In Restricted Working Space, Add  992.86 
. 

 27 15 13 00-0464 MLF 25 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 4,742.16 2,032.85 

    For Work In Restricted Working Space, Add  1,016.42 
. 

 27 15 13 00-0465 MLF 36 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 5,604.19 2,366.96 

    For Work In Restricted Working Space, Add  1,183.49 
. 

 27 15 13 00-0466 MLF 40 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 6,007.89 2,533.44 

    For Work In Restricted Working Space, Add  1,266.83 
. 

 27 15 13 00-0467 MLF 50 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 7,298.30 3,166.50 

    For Work In Restricted Working Space, Add  1,583.01 
. 

 27 15 13 00-0468 MLF 100 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 9,808.04 4,168.85 

    For Work In Restricted Working Space, Add  2,084.18 

XXXXXXX 
. 
 27 15 13 00-0469  #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed In Conduit (27 15 13 00-0421) 
. 
. 

 27 15 13 00-0470 MLF 1 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,176.21 652.99 

    For Work In Restricted Working Space, Add  326.38 
. 

 27 15 13 00-0471 MLF 2 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,247.41 676.44 

    For Work In Restricted Working Space, Add  337.99 
. 

 27 15 13 00-0472 MLF 3 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ......................................................................................................................................................... 1,338.23 699.89 

    For Work In Restricted Working Space, Add  349.95 
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. 
 27 15 13 00-0473 MLF 4 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 1,436.59 723.34 
    For Work In Restricted Working Space, Add  361.90 

. 
 27 15 13 00-0474 MLF 5 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 1,572.22 772.57 
    For Work In Restricted Working Space, Add  386.17 

. 
 27 15 13 00-0475 MLF 6 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 1,716.16 818.30 
    For Work In Restricted Working Space, Add  409.38 

XXXXXXX 
. 
 27 15 13 00-0476  Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed Exposed (27 15 13 00-0276) 
. 
. 
 27 15 13 00-0477  #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0476) 
. 
. 

 27 15 13 00-0478 MLF 1 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,640.03 2,030.50 

    For Work In Restricted Working Space, Add  1,015.02 
. 

 27 15 13 00-0479 MLF 2 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,978.90 2,103.18 

    For Work In Restricted Working Space, Add  1,051.59 
. 

 27 15 13 00-0480 MLF 3 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,287.04 2,175.87 

    For Work In Restricted Working Space, Add  1,088.17 
. 

 27 15 13 00-0481 MLF 4 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,609.25 2,250.90 

    For Work In Restricted Working Space, Add  1,125.45 
. 

 27 15 13 00-0482 MLF 5 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 5,044.00 2,400.96 

    For Work In Restricted Working Space, Add  1,200.01 
. 

 27 15 13 00-0483 MLF 6 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 5,460.00 2,551.03 

    For Work In Restricted Working Space, Add  1,275.28 
. 

 27 15 13 00-0484 MLF 8 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 6,032.95 2,855.83 

    For Work In Restricted Working Space, Add  1,427.92 
. 

 27 15 13 00-0485 MLF 12 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 7,969.67 3,763.23 

    For Work In Restricted Working Space, Add  1,881.61 
. 

 27 15 13 00-0486 MLF 24 Pair #14 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ......................................................................................................................................................... 11,812.68 5,559.26 

    For Work In Restricted Working Space, Add  2,779.86 

XXXXXXX 
. 
 27 15 13 00-0487  #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0476) 
. 
. 

 27 15 13 00-0488 MLF 1 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,248.31 1,812.45 

    For Work In Restricted Working Space, Add  906.69 
. 

 27 15 13 00-0489 MLF 2 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,547.21 1,878.10 

    For Work In Restricted Working Space, Add  939.05 
. 

 27 15 13 00-0490 MLF 3 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,819.05 1,943.75 

    For Work In Restricted Working Space, Add  971.41 
. 

 27 15 13 00-0491 MLF 4 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,105.89 2,009.40 

    For Work In Restricted Working Space, Add  1,005.17 
. 

 27 15 13 00-0492 MLF 5 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,492.61 2,143.05 

    For Work In Restricted Working Space, Add  1,071.99 
. 

 27 15 13 00-0493 MLF 6 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,863.12 2,279.03 

    For Work In Restricted Working Space, Add  1,139.52 
. 

 27 15 13 00-0494 MLF 7 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 5,116.46 2,415.03 

    For Work In Restricted Working Space, Add  1,207.05 
. 

 27 15 13 00-0495 MLF 8 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 5,444.60 2,551.03 

    For Work In Restricted Working Space, Add  1,275.28 
. 

 27 15 13 00-0496 MLF 9 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 5,912.96 2,712.81 

    For Work In Restricted Working Space, Add  1,356.10 
. 

 27 15 13 00-0497 MLF 12 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 7,095.24 3,359.94 

    For Work In Restricted Working Space, Add  1,680.09 
. 

 27 15 13 00-0498 MLF 24 Pair #16 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ......................................................................................................................................................... 10,516.80 4,963.70 

    For Work In Restricted Working Space, Add  2,482.31 

XXXXXXX 
. 
 27 15 13 00-0499  #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0476) 
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. 

. 
 27 15 13 00-0500 MLF 1 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 2,847.50 1,594.39 
    For Work In Restricted Working Space, Add  797.66 

. 
 27 15 13 00-0501 MLF 2 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 3,093.23 1,653.01 
    For Work In Restricted Working Space, Add  826.51 

. 
 27 15 13 00-0502 MLF 3 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 3,267.41 1,711.62 
    For Work In Restricted Working Space, Add  855.35 

. 
 27 15 13 00-0503 MLF 4 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 3,480.60 1,767.90 
    For Work In Restricted Working Space, Add  884.18 

. 
 27 15 13 00-0504 MLF 5 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 3,783.98 1,887.47 
    For Work In Restricted Working Space, Add  943.97 

. 
 27 15 13 00-0505 MLF 6 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 4,084.98 2,007.05 
    For Work In Restricted Working Space, Add  1,003.06 

. 
 27 15 13 00-0506 MLF 8 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 4,754.42 2,243.87 
    For Work In Restricted Working Space, Add  1,121.93 

. 
 27 15 13 00-0507 MLF 12 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 6,215.58 2,956.65 
    For Work In Restricted Working Space, Add  1,478.56 

. 
 27 15 13 00-0508 MLF 24 Pair #18 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 8,685.96 4,368.15 
    For Work In Restricted Working Space, Add  2,184.07 

XXXXXXX 
. 
 27 15 13 00-0509  #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0476) 
. 
. 

 27 15 13 00-0510 MLF 1 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,550.51 1,451.36 

    For Work In Restricted Working Space, Add  725.21 
. 

 27 15 13 00-0511 MLF 2 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,731.10 1,502.95 

    For Work In Restricted Working Space, Add  751.24 
. 

 27 15 13 00-0512 MLF 3 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,166.43 1,711.62 

    For Work In Restricted Working Space, Add  855.35 
. 

 27 15 13 00-0513 MLF 4 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,407.58 1,799.32 

    For Work In Restricted Working Space, Add  899.66 
. 

 27 15 13 00-0514 MLF 5 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,645.41 1,887.47 

    For Work In Restricted Working Space, Add  943.97 
. 

 27 15 13 00-0515 MLF 6 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 3,921.25 2,007.05 

    For Work In Restricted Working Space, Add  1,003.06 
. 

 27 15 13 00-0516 MLF 8 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 4,340.60 2,233.55 

    For Work In Restricted Working Space, Add  1,117.01 
. 

 27 15 13 00-0517 MLF 12 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 5,291.89 2,689.36 

    For Work In Restricted Working Space, Add  1,344.21 
. 

 27 15 13 00-0518 MLF 24 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 7,835.81 3,971.91 

    For Work In Restricted Working Space, Add  1,985.71 
. 

 27 15 13 00-0519 MLF 25 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 8,130.22 4,065.69 

    For Work In Restricted Working Space, Add  2,032.84 
. 

 27 15 13 00-0520 MLF 36 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 9,549.14 4,733.93 

    For Work In Restricted Working Space, Add  2,366.97 
. 

 27 15 13 00-0521 MLF 40 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ......................................................................................................................................................... 10,230.67 5,066.87 

    For Work In Restricted Working Space, Add  2,533.67 
. 

 27 15 13 00-0522 MLF 50 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ......................................................................................................................................................... 12,575.01 6,333.01 

    For Work In Restricted Working Space, Add  3,166.02 
. 

 27 15 13 00-0523 MLF 100 Pair #20 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ......................................................................................................................................................... 16,755.30 8,337.72 

    For Work In Restricted Working Space, Add  4,168.36 

XXXXXXX 
. 
 27 15 13 00-0524  #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm 

And Communications Cable, Installed Exposed (27 15 13 00-0476) 
. 
. 

 27 15 13 00-0525 MLF 1 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,264.14 1,305.99 

    For Work In Restricted Working Space, Add  652.76 
. 

 27 15 13 00-0526 MLF 2 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed Exposed ........................................................................................................................................................... 2,374.03 1,352.89 

    For Work In Restricted Working Space, Add  675.97 
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. 
 27 15 13 00-0527 MLF 3 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 2,504.70 1,399.78 
    For Work In Restricted Working Space, Add  699.89 

. 
 27 15 13 00-0528 MLF 4 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 2,642.94 1,446.67 
    For Work In Restricted Working Space, Add  723.81 

. 
 27 15 13 00-0529 MLF 5 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 2,859.45 1,545.15 
    For Work In Restricted Working Space, Add  772.34 

. 
 27 15 13 00-0530 MLF 6 Pair #22 AWG, Solid, Non-Shielded, Non-Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed Exposed ........................................................................................................................................................... 3,080.77 1,636.60 
    For Work In Restricted Working Space, Add  818.77 

XXXXXXX 
. 
 27 15 13 00-0531  Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In 

Trench (27 15 13 00-0276) 
Note: Excludes excavation. 

. 

. 
 27 15 13 00-0532 MLF 1 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench.......................... 1,945.55  

. 
 27 15 13 00-0533 MLF 2 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench.......................... 2,406.75  

. 
 27 15 13 00-0534 MLF 3 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench.......................... 2,811.25  

. 
 27 15 13 00-0535 MLF 4 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench.......................... 3,239.66  

. 
 27 15 13 00-0536 MLF 5 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench.......................... 3,700.34  

. 
 27 15 13 00-0537 MLF 6 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Buried In Trench.......................... 4,120.27  

XXXXXXX 
. 
 27 15 13 00-0538  Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed 

On Poles (Aerial) (27 15 13 00-0276) 
. 
. 

 27 15 13 00-0539 MLF 1 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) .......... 2,048.13 603.01 
. 

 27 15 13 00-0540 MLF 2 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) .......... 2,569.75 646.04 
. 

 27 15 13 00-0541 MLF 3 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) .......... 3,363.97 816.73 
. 

 27 15 13 00-0542 MLF 4 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) .......... 4,069.67 944.64 
. 

 27 15 13 00-0543 MLF 5 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) .......... 6,702.35 1,076.70 
. 

 27 15 13 00-0544 MLF 6 Pair, #14 AWG, Solid, Shielded, Low Voltage, Alarm And Communications Cable, Installed On Poles (Aerial) .......... 8,095.76 1,375.55 

XXXXXXX 
. 
 27 15 13 00-0545  Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications 

Cable, Installed In Conduit (27 15 13 00-0276) 
. 
. 

 27 15 13 00-0546 MLF 1 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,666.35 906.22 

. 
 27 15 13 00-0547 MLF 2 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,932.14 939.05 
. 

 27 15 13 00-0548 MLF 3 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,124.08 971.87 

. 
 27 15 13 00-0549 MLF 4 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,235.41 1,004.70 
. 

 27 15 13 00-0550 MLF 5 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,613.71 1,071.52 

. 
 27 15 13 00-0551 MLF 6 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,816.84 1,139.52 
. 

 27 15 13 00-0552 MLF 8 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,446.86 1,275.51 

. 
 27 15 13 00-0553 MLF 12 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,331.67 1,679.97 
. 

 27 15 13 00-0554 MLF 24 Pair #16 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 6,541.42 2,481.85 

. 
 27 15 13 00-0555 MLF 1 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,447.42 797.19 
. 

 27 15 13 00-0556 MLF 2 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,666.54 826.50 

. 
 27 15 13 00-0557 MLF 3 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,850.41 855.81 
. 

 27 15 13 00-0558 MLF 4 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,949.13 883.95 

. 
 27 15 13 00-0559 MLF 5 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,273.38 943.74 
. 

 27 15 13 00-0560 MLF 6 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,523.28 1,003.53 

. 
 27 15 13 00-0561 MLF 8 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,844.36 1,121.93 
. 

 27 15 13 00-0562 MLF 12 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 3,690.29 1,478.33 

. 
 27 15 13 00-0563 MLF 24 Pair #18 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,802.91 2,184.08 
. 

 27 15 13 00-0564 MLF 1 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,289.44 725.69 

. 
 27 15 13 00-0565 MLF 2 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,432.65 751.47 
. 

 27 15 13 00-0566 MLF 3 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,571.87 777.26 

. 
 27 15 13 00-0567 MLF 4 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,665.20 804.23 
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. 
 27 15 13 00-0568 MLF 5 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,804.27 858.16 
. 

 27 15 13 00-0569 MLF 6 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,956.80 912.08 

. 
 27 15 13 00-0570 MLF 8 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,191.02 1,019.94 
. 

 27 15 13 00-0571 MLF 12 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,989.15 1,344.68 

. 
 27 15 13 00-0572 MLF 24 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,512.36 1,985.95 
. 

 27 15 13 00-0573 MLF 25 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,726.55 2,032.85 

. 
 27 15 13 00-0574 MLF 36 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 5,551.18 2,366.96 
. 

 27 15 13 00-0575 MLF 40 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,987.44 2,533.44 

. 
 27 15 13 00-0576 MLF 50 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 7,275.14 3,166.50 
. 

 27 15 13 00-0577 MLF 100 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 9,775.27 4,168.85 

. 
 27 15 13 00-0578 MLF 250 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ......................................................................................................................................................................... 18,655.70 7,678.86 
. 

 27 15 13 00-0579 MLF 500 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ......................................................................................................................................................................... 27,462.03 10,161.89 

. 
 27 15 13 00-0580 MLF 750 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ......................................................................................................................................................................... 36,350.83 12,805.53 
. 

 27 15 13 00-0581 MLF 1200 Pair #20 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ......................................................................................................................................................................... 50,946.67 17,565.24 

. 
 27 15 13 00-0582 MLF 1 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,260.35 725.69 
. 

 27 15 13 00-0583 MLF 2 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,367.58 751.47 

. 
 27 15 13 00-0584 MLF 3 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,472.27 777.26 
. 

 27 15 13 00-0585 MLF 4 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,548.02 804.23 

. 
 27 15 13 00-0586 MLF 5 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 1,669.51 858.16 
. 

 27 15 13 00-0587 MLF 6 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 1,799.18 912.08 

. 
 27 15 13 00-0588 MLF 8 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 2,014.06 1,019.94 
. 

 27 15 13 00-0589 MLF 12 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 2,719.34 1,344.68 

. 
 27 15 13 00-0590 MLF 24 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,078.96 1,985.95 
. 

 27 15 13 00-0591 MLF 25 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 4,244.27 2,032.85 

. 
 27 15 13 00-0592 MLF 36 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 4,994.17 2,366.96 
. 

 27 15 13 00-0593 MLF 40 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 5,351.58 2,533.44 

. 
 27 15 13 00-0594 MLF 50 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ........................................................................................................................................................................... 6,555.05 3,166.50 
. 

 27 15 13 00-0595 MLF 100 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ........................................................................................................................................................................... 8,756.28 4,168.85 

. 
 27 15 13 00-0596 MLF 250 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ......................................................................................................................................................................... 16,499.26 7,678.86 
. 

 27 15 13 00-0597 MLF 500 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ......................................................................................................................................................................... 23,654.80 10,161.89 

. 
 27 15 13 00-0598 MLF 750 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 

Conduit ......................................................................................................................................................................... 30,924.04 12,805.53 
. 

 27 15 13 00-0599 MLF 1200 Pair #22 AWG, Solid, Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed In 
Conduit ......................................................................................................................................................................... 43,112.10 17,565.24 

XXXXXXX 
. 
 27 15 13 00-0600  Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And 

Communications Cable, Installed In Conduit (27 15 13 00-0276) 
. 
. 

 27 15 13 00-0601 MLF 1 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,711.60 906.22 

. 
 27 15 13 00-0602 MLF 2 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,924.51 939.05 
. 

 27 15 13 00-0603 MLF 3 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,061.39 971.87 

. 
 27 15 13 00-0604 MLF 4 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,240.91 1,004.70 
. 

 27 15 13 00-0605 MLF 5 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,465.22 1,071.52 

. 
 27 15 13 00-0606 MLF 6 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,687.19 1,139.52 
. 

 27 15 13 00-0607 MLF 8 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,203.76 1,275.51 

. 
 27 15 13 00-0608 MLF 12 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,169.34 1,679.97 
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. 
 27 15 13 00-0609 MLF 24 Pair #16 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 6,210.85 2,481.85 
. 

 27 15 13 00-0610 MLF 1 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,499.83 797.19 

. 
 27 15 13 00-0611 MLF 2 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,683.03 826.50 
. 

 27 15 13 00-0612 MLF 3 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,801.59 855.81 

. 
 27 15 13 00-0613 MLF 4 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,955.43 883.95 
. 

 27 15 13 00-0614 MLF 5 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,149.07 943.74 

. 
 27 15 13 00-0615 MLF 6 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,341.57 1,003.53 
. 

 27 15 13 00-0616 MLF 8 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,786.45 1,121.93 

. 
 27 15 13 00-0617 MLF 12 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 3,627.59 1,478.33 
. 

 27 15 13 00-0618 MLF 24 Pair #18 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,402.73 2,184.08 

. 
 27 15 13 00-0619 MLF 1 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,328.96 725.69 
. 

 27 15 13 00-0620 MLF 2 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,487.07 751.47 

. 
 27 15 13 00-0621 MLF 3 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,600.96 777.26 
. 

 27 15 13 00-0622 MLF 4 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,799.50 804.23 

. 
 27 15 13 00-0623 MLF 5 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,986.01 858.16 
. 

 27 15 13 00-0624 MLF 6 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,324.49 912.08 

. 
 27 15 13 00-0625 MLF 8 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,598.48 1,019.94 
. 

 27 15 13 00-0626 MLF 12 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 3,304.83 1,344.68 

. 
 27 15 13 00-0627 MLF 24 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,968.45 1,985.95 
. 

 27 15 13 00-0628 MLF 25 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,233.11 2,032.85 

. 
 27 15 13 00-0629 MLF 36 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 6,205.94 2,366.96 
. 

 27 15 13 00-0630 MLF 40 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 6,655.29 2,533.44 

. 
 27 15 13 00-0631 MLF 50 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 8,031.45 3,166.50 
. 

 27 15 13 00-0632 MLF 100 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 10,845.53 4,168.85 

. 
 27 15 13 00-0633 MLF 250 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 20,921.12 7,678.86 
. 

 27 15 13 00-0634 MLF 500 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 31,461.48 10,161.89 

. 
 27 15 13 00-0635 MLF 750 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 42,050.98 12,805.53 
. 

 27 15 13 00-0636 MLF 1200 Pair #20 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 59,176.00 17,564.07 

. 
 27 15 13 00-0637 MLF 1 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,285.62 725.69 
. 

 27 15 13 00-0638 MLF 2 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,402.40 751.47 

. 
 27 15 13 00-0639 MLF 3 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 1,490.88 777.26 
. 

 27 15 13 00-0640 MLF 4 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 1,633.93 804.23 

. 
 27 15 13 00-0641 MLF 5 Pair #22 AWG, Solid, Low Voltage, Plenum Rated, Non-Shielded, Installed In Conduit ............................................... 1,785.76 858.16 

. 
 27 15 13 00-0642 MLF 6 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,034.39 912.08 
. 

 27 15 13 00-0643 MLF 8 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 2,274.71 1,019.94 

. 
 27 15 13 00-0644 MLF 12 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 2,921.27 1,344.68 
. 

 27 15 13 00-0645 MLF 24 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 4,370.71 1,985.95 

. 
 27 15 13 00-0646 MLF 25 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 4,568.30 2,032.85 
. 

 27 15 13 00-0647 MLF 36 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 5,391.25 2,366.96 

. 
 27 15 13 00-0648 MLF 40 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 

In Conduit ....................................................................................................................................................................... 5,778.80 2,533.44 
. 

 27 15 13 00-0649 MLF 50 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, Installed 
In Conduit ....................................................................................................................................................................... 7,038.85 3,166.50 

. 
 27 15 13 00-0650 MLF 100 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ......................................................................................................................................................... 9,440.91 4,168.85 
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. 
 27 15 13 00-0651 MLF 250 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 17,948.28 7,678.86 
. 

 27 15 13 00-0652 MLF 500 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 26,213.16 10,161.89 

. 
 27 15 13 00-0653 MLF 750 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 

Installed In Conduit ....................................................................................................................................................... 34,570.57 12,805.53 
. 

 27 15 13 00-0654 MLF 1200 Pair #22 AWG, Solid, Non-Shielded, Plenum Rated, Low Voltage, Alarm And Communications Cable, 
Installed In Conduit ....................................................................................................................................................... 48,376.89 17,565.24 

XXXXXXX 
. 
 27 15 13 00-0655  Sound System Cables (27 15 13) 

Note: Cables shall be type CL2 or CM and as manufactured by West Penn Wire, Belden or approved equal. 
. 
. 
 27 15 13 00-0656  Speaker/Communications And Control Cable, Installed Exposed (27 15 13 00-0655) 
. 
. 
 27 15 13 00-0657  Non-Plenum Rated Speaker/Communications And Control Cable, Installed 

Exposed (27 15 13 00-0656) 
. 
. 

 27 15 13 00-0658 MLF 2 Conductor, #16 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,849.66 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0659 MLF 2 Conductor, #18 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,779.38 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0660 MLF 2 Conductor, #22 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,725.17 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0661 MLF 4 Conductor, #22 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,784.46 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0662 MLF 4 Conductor, #18 AWG, Stranded, Shielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,974.99 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0663 MLF 6 Conductor, #18 AWG, Stranded, Shielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 2,164.91 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0664 MLF 4 Conductor, #20 AWG, Stranded, 2 Shielded, 2 Unshielded, Non-Plenum Rated, Speaker/Communications And 
Control Cable, Installed Exposed ................................................................................................................................... 1,975.80 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0665 MLF 4 Conductor, #22 AWG, Stranded, 2 Shielded, 2 Unshielded, Non-Plenum Rated, Speaker/Communications And 
Control Cable, Installed Exposed ................................................................................................................................... 1,884.30 820.64 

    For Work In Restricted Working Space, Add  492.39 

XXXXXXX 
. 
 27 15 13 00-0666  Plenum Rated Speaker/Communications And Control Cable, Installed 

Exposed (27 15 13 00-0656) 
. 
. 

 27 15 13 00-0667 MLF 2 Conductor, #16 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,878.70 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0668 MLF 2 Conductor, #18 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,797.85 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0669 MLF 2 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,752.09 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0670 MLF 4 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,828.45 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0671 MLF 8 Conductors, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,989.78 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0672 MLF 2 Conductors, #16 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,971.98 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0673 MLF 2 Conductors, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,860.15 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0674 MLF 4 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 2,050.24 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0675 MLF 6 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 2,239.82 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0676 MLF 2 Conductor, #22 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,775.03 820.64 

    For Work In Restricted Working Space, Add  492.39 
. 

 27 15 13 00-0677 MLF 2 Conductor, #20 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed Exposed ........................................................................................................................................................... 1,812.81 820.64 

    For Work In Restricted Working Space, Add  492.39 

XXXXXXX 
. 
 27 15 13 00-0678  Speaker/Communications And Control Cable, Installed In Conduit (27 15 13 00-0655) 
. 
. 
 27 15 13 00-0679  Non-Plenum Rated Speaker/Communications And Control Cable, Installed 

In Conduit (27 15 13 00-0678) 
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. 

. 
 27 15 13 00-0680 MLF 2 Conductors, #16 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control 

Cable, Installed In Conduit .............................................................................................................................................. 1,029.01 410.32 
. 

 27 15 13 00-0681 MLF 2 Conductors, #18 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control 
Cable, Installed In Conduit ................................................................................................................................................. 958.73 410.32 

. 
 27 15 13 00-0682 MLF 2 Conductors, #22 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control 

Cable, Installed In Conduit ................................................................................................................................................. 904.52 410.32 
. 

 27 15 13 00-0683 MLF 4 Conductors, #22 AWG, Stranded, Unshielded, Non-Plenum Rated, Speaker/Communications And Control 
Cable, Installed In Conduit ................................................................................................................................................. 963.81 410.32 

. 
 27 15 13 00-0684 MLF 4 Conductors, #18 AWG, Stranded, Shielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ......................................................................................................................................................... 1,154.34 410.32 
. 

 27 15 13 00-0685 MLF 6 Conductors, #18 AWG, Stranded, Shielded, Non-Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ......................................................................................................................................................... 1,344.26 410.32 

. 
 27 15 13 00-0686 MLF 4 Conductors (2 Shielded, 2 Unshielded), #20 AWG, Stranded, Non-Plenum Rated, Microphone/Communications 

Cable, Installed In Conduit .............................................................................................................................................. 1,155.15 410.32 
. 

 27 15 13 00-0687 MLF 4 Conductors (2 Shielded, 2 Unshielded), #22 AWG, Stranded, Non-Plenum Rated, Microphone/Communications 
Cable, Installed In Conduit .............................................................................................................................................. 1,063.65 410.32 

XXXXXXX 
. 
 27 15 13 00-0688  Plenum Rated Speaker/Communications And Control Cable, Installed In 

Conduit (27 15 13 00-0678) 
. 
. 

 27 15 13 00-0689 MLF 2 Conductor, #6 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ......................................................................................................................................................... 1,058.05 410.32 

. 
 27 15 13 00-0690 MLF 2 Conductor, #18 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ............................................................................................................................................................ 977.20 410.32 
. 

 27 15 13 00-0691 MLF 2 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ............................................................................................................................................................ 931.44 410.32 

. 
 27 15 13 00-0692 MLF 4 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ......................................................................................................................................................... 1,007.80 410.32 
. 

 27 15 13 00-0693 MLF 8 Conductor, #22 AWG, Stranded, Unshielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ......................................................................................................................................................... 1,169.13 410.32 

. 
 27 15 13 00-0694 MLF 2 Conductor, #16 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ......................................................................................................................................................... 1,151.33 410.32 
. 

 27 15 13 00-0695 MLF 2 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ......................................................................................................................................................... 1,039.50 410.32 

. 
 27 15 13 00-0696 MLF 4 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 

Installed In Conduit ......................................................................................................................................................... 1,229.59 410.32 
. 

 27 15 13 00-0697 MLF 6 Conductor, #18 AWG, Stranded, Shielded, Plenum Rated, Speaker/Communications And Control Cable, 
Installed In Conduit ......................................................................................................................................................... 1,419.17 410.32 

. 
 27 15 13 00-0698 MLF 2 Conductor, #20 AWG, Stranded, Shielded, Plenum Rated, Microphone/Communications And Control Cable, 

Installed In Conduit ............................................................................................................................................................ 992.16 410.32 
. 

 27 15 13 00-0699 MLF 2 Conductor, #22 AWG, Stranded, Shielded, Plenum Rated, Microphone/Communications And Control Cable, 
Installed In Conduit ............................................................................................................................................................ 954.38 410.32 

XXXXXXX 
. 
 27 15 33  Communications Coaxial Horizontal Cabling (27 15) 

Note: Cable installed in conduit includes pull wires and installation in conduit, innerduct, wiremold, etc. Cable installed exposed 
includes installation on exposed surfaces, uncovered wireways, cable trays, etc. 

. 

. 
 27 15 33 00-0001  Indoor Coaxial Cable (27 15 33) 
. 
. 
 27 15 33 00-0002  Coaxial Distribution Cable (27 15 33 00-0001) 

Note: Cables shall be as Belden, Times Fiber, West Penn or approved equal 
. 
. 

 27 15 33 00-0003 MLF RG-6/U Coaxial Distribution Cable, In Conduit ................................................................................................................ 2,095.44 375.15 
. 

 27 15 33 00-0004 MLF RG-6A/U Coaxial Distribution Cable, In Conduit .............................................................................................................. 6,908.96 375.15 
. 

 27 15 33 00-0005 MLF RG-8/U Coaxial Distribution Cable, In Conduit ................................................................................................................ 3,805.55 396.25 
. 

 27 15 33 00-0006 MLF RG-8A/U Coaxial Distribution Cable, In Conduit .............................................................................................................. 4,709.73 396.25 
. 

 27 15 33 00-0007 MLF RG-11/U Coaxial Distribution Cable, In Conduit .............................................................................................................. 4,285.89 468.94 
. 

 27 15 33 00-0008 MLF RG-11A/U Coaxial Distribution Cable, In Conduit ............................................................................................................ 6,034.51 468.94 
. 

 27 15 33 00-0009 MLF RG-11/U Coaxial Distribution Cable, Plenum Rated, Installed Exposed ........................................................................ 12,755.09 656.51 
. 

 27 15 33 00-0010 MLF RG-58/U Coaxial Distribution Cable, In Conduit .............................................................................................................. 1,588.33 328.26 
. 

 27 15 33 00-0011 MLF RG-58A/U Coaxial Distribution Cable, In Conduit ............................................................................................................ 1,767.50 328.26 
. 

 27 15 33 00-0012 MLF RG-58C/U Coaxial Distribution Cable, In Conduit ............................................................................................................ 2,083.13 328.26 
. 

 27 15 33 00-0013 MLF RG-58/U Coaxial Distribution Cable, Plenum Rated, Installed Exposed .......................................................................... 4,965.36 656.51 
. 

 27 15 33 00-0014 MLF RG-59/U Coaxial Distribution Cable, In Conduit .............................................................................................................. 2,425.40 328.26 
. 

 27 15 33 00-0015 MLF RG-59/U Coaxial Distribution Cable, Plenum Rated, Installed Exposed .......................................................................... 5,904.46 656.51 
. 

 27 15 33 00-0016 MLF 1/2" Hard Line Coaxial, In Conduit ................................................................................................................................... 2,192.67 468.94 

XXXXXXX 
. 
 27 15 33 00-0017  Coaxial, Indoor Telecommunications Cable (27 15 33 00-0001) 
. 
. 
 27 15 33 00-0018  Coaxial, Indoor Telecommunications Cable, Installed In Conduit (27 15 33 00-0017) 
. 
. 

 27 15 33 00-0019 MLF RG 59/U Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 9108) .............................................. 1,399.97 538.98 
. 

 27 15 33 00-0020 MLF RG 59/U Plenum Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 82108) ............................... 2,830.91 538.98 
. 

 27 15 33 00-0021 MLF RG 6/U Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 9114) ................................................ 1,268.20 615.97 
. 

 27 15 33 00-0022 MLF RG 6/U Plenum Coaxial, Indoor Telecommunications Cable, Installed In Conduit (Belden 82120) ................................. 3,522.93 615.97 

XXXXXXX 
. 
 27 15 33 00-0023  Coaxial, Indoor Telecommunications Cable, Installed Exposed (27 15 33 00-0017) 
. 
. 

 27 15 33 00-0024 MLF RG 59/U Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 9108) ................................................ 2,298.27 1,077.95 
    For Work In Restricted Working Space, Add  538.98 

. 
 27 15 33 00-0025 MLF RG 59/U Plenum Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 82108) ................................. 3,729.21 1,077.95 

    For Work In Restricted Working Space, Add  538.98 
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. 
 27 15 33 00-0026 MLF RG 6/U Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 9114) .................................................. 2,294.82 1,231.94 

    For Work In Restricted Working Space, Add  615.97 
. 

 27 15 33 00-0027 MLF RG 6/U Plenum Coaxial, Indoor Telecommunications Cable, Installed Exposed (Belden 82120) ................................... 4,549.55 1,231.94 
    For Work In Restricted Working Space, Add  615.97 

XXXXXXX 
. 
 27 15 33 00-0028  Outdoor Coaxial Cable (27 15 33) 
. 
. 
 27 15 33 00-0029  Coaxial Cables "Television" Copper Covered Aluminum Center Core (27 15 33 00-

0028) 
Note: Corrugated steel armor jacket. 

. 

. 
 27 15 33 00-0030 MLF TV Coaxial Trunk Cable 3/4" Diameter, Direct Burial....................................................................................................... 6,380.35 1,755.24 

. 
 27 15 33 00-0031 MLF TV Coaxial Distribution Cable 1/2" Diameter, Direct Burial .............................................................................................. 4,108.49 1,234.60 

. 
 27 15 33 00-0032 MLF TV Coaxial Distribution Cable 3/8" Diameter, Direct Burial .............................................................................................. 3,260.29 728.38 

. 
 27 15 33 00-0033 MLF TV Coaxial Cable Drop 1/4" Diameter, Direct Burial ........................................................................................................ 2,005.21 728.38 

. 
 27 15 33 00-0034 MLF 1/4" Diameter, TV Coaxial Cable Drop, Installed In Conduit ............................................................................................ 3,029.55 1,138.11 
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. 
31  Earthwork 
. 
. 
 31 01  Maintenance of Earthwork (31) 
. 
. 
 31 01 20  Maintenance of Earth Moving (31 01) 
. 
. 
 31 01 20 00-0001  Rip Settling Basins (31 01 20) 

Note: Rip through light soil and sand in settling basin. 8' on center (machine width). 
. 
. 

 31 01 20 00-0002 ACR Rip Light Soil And Sand, By Dozer ..................................................................................................................................... 537.55  
. 

 31 01 20 00-0003 ACR Rip Light Soil And Sand, By Grader With Rear Ripper ....................................................................................................... 849.13  
. 

 31 01 20 00-0004 ACR Rip Light Soil And Sand, By Rubber Tire Front End Loader ............................................................................................... 736.32  

XXXXXXX 
. 
 31 05  Common Work Results For Earthwork (31) 
. 
. 
 31 05 13  Soils For Earthwork (31 05) 

Note: Includes delivery up to 15 miles from the closest approved source and dumping. Excludes spreading or backfilling. See 
CSI section 01 74 19 00-0029 for hauling greater than 15 miles. 

. 

. 
 31 05 13 00-0001  Fill Material (Loose, Purchased Material) (31 05 13) 

Note: Includes delivery up to 15 miles from the closest approved source, loading and dumping. Excludes 
spreading or backfilling. See CSI section 01 74 19 00-0029 for hauling greater than 15 miles. 

. 

. 
 31 05 13 00-0002 CY Bank Run/Fill Sand ............................................................................................................................................................... 29.16  

    For Up To 8, Add  5.83 
    For >8 To 16, Add  2.92 
    For >48 To 64, Deduct  -2.10 
    For >64 To 96, Deduct  -3.56 
    For >96, Deduct  -5.02 

. 
 31 05 13 00-0003 CY Screened/Washed Filter/Septic Sand ................................................................................................................................... 34.77  

    For Up To 8, Add  6.95 
    For >8 To 16, Add  3.48 
    For >48 To 64, Deduct  -2.38 
    For >64 To 96, Deduct  -4.12 
    For >96, Deduct  -5.86 

. 
 31 05 13 00-0004 CY 3/8" Minus, ASTM C33, Screened/Washed Bedding Sand ................................................................................................... 48.22  

    For Up To 8, Add  9.64 
    For >8 To 16, Add  4.82 
    For >48 To 64, Deduct  -3.06 
    For >64 To 96, Deduct  -5.47 
    For >96, Deduct  -7.88 

. 
 31 05 13 00-0005 CY 3/16" Minus, Screened/Washed Concrete Sand ................................................................................................................... 43.18  

    For Up To 8, Add  8.64 
    For >8 To 16, Add  4.32 
    For >48 To 64, Deduct  -2.80 
    For >64 To 96, Deduct  -4.96 
    For >96, Deduct  -7.12 

. 
 31 05 13 00-0006 CY 3/32" Minus, Screened/Washed Masonry/Mortar Sand ........................................................................................................ 77.93  

    For Up To 8, Add  15.59 
    For >8 To 16, Add  7.79 
    For >48 To 64, Deduct  -4.54 
    For >64 To 96, Deduct  -8.44 
    For >96, Deduct  -12.34 

. 
 31 05 13 00-0007 CY Common Fill, Native Soil/Dirt ................................................................................................................................................ 36.45  

    For Up To 8, Add  7.29 
    For >8 To 16, Add  3.65 
    For >48 To 64, Deduct  -2.47 
    For >64 To 96, Deduct  -4.29 
    For >96, Deduct  -6.11 

. 
 31 05 13 00-0008 CY Lime Rock Screening ............................................................................................................................................................ 32.92  

    For Up To 8, Add  6.58 
    For >8 To 16, Add  3.29 
    For >48 To 64, Deduct  -2.29 
    For >64 To 96, Deduct  -3.94 
    For >96, Deduct  -5.58 

. 
 31 05 13 00-0009 CY Crushed Lime Rock Maximum 3-1/2" ................................................................................................................................... 32.92  

    For Up To 8, Add  6.58 
    For >8 To 16, Add  3.29 
    For >48 To 64, Deduct  -2.29 
    For >64 To 96, Deduct  -3.94 
    For >96, Deduct  -5.58 

. 
 31 05 13 00-0010 CY Sand/Clay ............................................................................................................................................................................. 37.71  

    For Up To 8, Add  7.54 
    For >8 To 16, Add  3.77 
    For >48 To 64, Deduct  -2.53 
    For >64 To 96, Deduct  -4.42 
    For >96, Deduct  -6.30 

. 
 31 05 13 00-0011 CY Recycled Concrete Aggregate .............................................................................................................................................. 29.44  

    For Up To 8, Add  5.89 
    For >8 To 16, Add  2.94 
    For >48 To 64, Deduct  -2.12 
    For >64 To 96, Deduct  -3.59 
    For >96, Deduct  -5.06 
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. 
 31 05 13 00-0012 CY Pitrun Clay ............................................................................................................................................................................ 53.27  

    For Up To 8, Add  10.65 
    For >8 To 16, Add  5.33 
    For >48 To 64, Deduct  -3.31 
    For >64 To 96, Deduct  -5.97 
    For >96, Deduct  -8.64 

. 
 31 05 13 00-0013 CY Light Clay / Loam .................................................................................................................................................................. 43.12  

    For Up To 8, Add  8.62 
    For >8 To 16, Add  4.31 
    For >48 To 64, Deduct  -2.80 
    For >64 To 96, Deduct  -4.96 
    For >96, Deduct  -7.11 

. 
 31 05 13 00-0014 CY Heavy Clay ........................................................................................................................................................................... 53.27  

    For Up To 8, Add  10.65 
    For >8 To 16, Add  5.33 
    For >48 To 64, Deduct  -3.31 
    For >64 To 96, Deduct  -5.97 
    For >96, Deduct  -8.64 

XXXXXXX 
. 
 31 05 16  Aggregates For Earthwork (31 05) 

See CSI section 01 74 19 00-0029 for hauling greater than 15 miles. 
. 
. 
 31 05 16 00-0001  Aggregate (Loose, Purchased Material) (31 05 16) 

Note: Includes delivery up to 15 miles from the closest approved source, loading and dumping. Excludes 
spreading or backfilling. See CSI section 01 74 19 00-0029 for hauling greater than 15 miles. 

. 

. 
 31 05 16 00-0002 CY #2 Stone Aggregate Fill (1-1/2" To 2-1/2" Clean) .................................................................................................................. 44.30  

    For Up To 8, Add  8.86 
    For >8 To 16, Add  4.43 
    For >48 To 64, Deduct  -2.86 
    For >64 To 96, Deduct  -5.08 
    For >96, Deduct  -7.29 

. 
 31 05 16 00-0003 CY #3 Stone Aggregate Fill (1" To 2" Clean) .............................................................................................................................. 46.14  

    For Up To 8, Add  9.23 
    For >8 To 16, Add  4.61 
    For >48 To 64, Deduct  -2.95 
    For >64 To 96, Deduct  -5.26 
    For >96, Deduct  -7.57 

. 
 31 05 16 00-0004 CY #4 Stone Aggregate Fill (3/4" To 1-1/2" Clean) ..................................................................................................................... 44.30  

    For Up To 8, Add  8.86 
    For >8 To 16, Add  4.43 
    For >48 To 64, Deduct  -2.86 
    For >64 To 96, Deduct  -5.08 
    For >96, Deduct  -7.29 

. 
 31 05 16 00-0005 CY #5 Stone Aggregate Fill (1/2" To 1" Clean) ........................................................................................................................... 47.47  

    For Up To 8, Add  9.49 
    For >8 To 16, Add  4.75 
    For >48 To 64, Deduct  -3.02 
    For >64 To 96, Deduct  -5.39 
    For >96, Deduct  -7.77 

. 
 31 05 16 00-0006 CY #6 Stone Aggregate Fill (3/8" To 3/4" Clean) ........................................................................................................................ 49.34  

    For Up To 8, Add  9.87 
    For >8 To 16, Add  4.93 
    For >48 To 64, Deduct  -3.11 
    For >64 To 96, Deduct  -5.58 
    For >96, Deduct  -8.05 

. 
 31 05 16 00-0007 CY #56 Stone Aggregate Fill (3/8" To 1") ................................................................................................................................... 47.76  

    For Up To 8, Add  9.55 
    For >8 To 16, Add  4.78 
    For >48 To 64, Deduct  -3.03 
    For >64 To 96, Deduct  -5.42 
    For >96, Deduct  -7.81 

. 
 31 05 16 00-0008 CY #57 Stone Aggregate Fill (3/8" To 1") ................................................................................................................................... 51.02  

    For Up To 8, Add  10.20 
    For >8 To 16, Add  5.10 
    For >48 To 64, Deduct  -3.20 
    For >64 To 96, Deduct  -5.75 
    For >96, Deduct  -8.30 

. 
 31 05 16 00-0009 CY #67 Or #68 Stone Aggregate Fill (3/16" To 3/4") ................................................................................................................... 46.04  

    For Up To 8, Add  9.21 
    For >8 To 16, Add  4.60 
    For >48 To 64, Deduct  -2.95 
    For >64 To 96, Deduct  -5.25 
    For >96, Deduct  -7.55 

. 
 31 05 16 00-0010 CY #7 Stone Aggregate Fill (3/8" To 1/2") .................................................................................................................................. 46.94  

    For Up To 8, Add  9.39 
    For >8 To 16, Add  4.69 
    For >48 To 64, Deduct  -2.99 
    For >64 To 96, Deduct  -5.34 
    For >96, Deduct  -7.69 

. 
 31 05 16 00-0011 CY #78 Stone Aggregate Fill (3/32" To 1/2") .............................................................................................................................. 47.34  

    For Up To 8, Add  9.47 
    For >8 To 16, Add  4.73 
    For >48 To 64, Deduct  -3.01 
    For >64 To 96, Deduct  -5.38 
    For >96, Deduct  -7.75 
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. 
 31 05 16 00-0012 CY #8 Stone Aggregate Fill (3/32" To 3/8") ................................................................................................................................ 49.34  

    For Up To 8, Add  9.87 
    For >8 To 16, Add  4.93 
    For >48 To 64, Deduct  -3.11 
    For >64 To 96, Deduct  -5.58 
    For >96, Deduct  -8.05 

. 
 31 05 16 00-0013 CY #89 Stone Aggregate Fill (1/16" To 3/8") .............................................................................................................................. 49.90  

    For Up To 8, Add  9.98 
    For >8 To 16, Add  4.99 
    For >48 To 64, Deduct  -3.14 
    For >64 To 96, Deduct  -5.64 
    For >96, Deduct  -8.13 

. 
 31 05 16 00-0014 CY #9 Stone Aggregate Fill (3/32" To 3/16") .............................................................................................................................. 49.34  

    For Up To 8, Add  9.87 
    For >8 To 16, Add  4.93 
    For >48 To 64, Deduct  -3.11 
    For >64 To 96, Deduct  -5.58 
    For >96, Deduct  -8.05 

. 
 31 05 16 00-0015 CY #10 Stone Aggregate Fill (1/16" To 3/16") ............................................................................................................................ 50.50  

    For Up To 8, Add  10.10 
    For >8 To 16, Add  5.05 
    For >48 To 64, Deduct  -3.17 
    For >64 To 96, Deduct  -5.70 
    For >96, Deduct  -8.22 

. 
 31 05 16 00-0016 CY #610 Modified Stone Aggregate Fill (1/16" To 3/4") .............................................................................................................. 49.90  

    For Up To 8, Add  9.98 
    For >8 To 16, Add  4.99 
    For >48 To 64, Deduct  -3.14 
    For >64 To 96, Deduct  -5.64 
    For >96, Deduct  -8.13 

. 
 31 05 16 00-0017 CY Screenings Stone Aggregate Fill (3/16" Max) ....................................................................................................................... 41.72  

    For Up To 8, Add  8.34 
    For >8 To 16, Add  4.17 
    For >48 To 64, Deduct  -2.73 
    For >64 To 96, Deduct  -4.82 
    For >96, Deduct  -6.90 

. 
 31 05 16 00-0018 CY Over 6" To 12" Stone Aggregate Fill, Random Size ............................................................................................................. 45.42  

    For Up To 8, Add  9.08 
    For >8 To 16, Add  4.54 
    For >48 To 64, Deduct  -2.92 
    For >64 To 96, Deduct  -5.19 
    For >96, Deduct  -7.46 

. 
 31 05 16 00-0019 CY Over 6" To 12" Graded Stone Aggregate Fill ........................................................................................................................ 45.42  

    For Up To 8, Add  9.08 
    For >8 To 16, Add  4.54 
    For >48 To 64, Deduct  -2.92 
    For >64 To 96, Deduct  -5.19 
    For >96, Deduct  -7.46 

. 
 31 05 16 00-0020 CY 3" To 7" Surge Stone Aggregate Fill, Random Size .............................................................................................................. 49.12  

    For Up To 8, Add  9.82 
    For >8 To 16, Add  4.91 
    For >48 To 64, Deduct  -3.10 
    For >64 To 96, Deduct  -5.56 
    For >96, Deduct  -8.01 

. 
 31 05 16 00-0021 CY 3" To 7" Surge Stone Graded Aggregate Fill ........................................................................................................................ 51.75  

    For Up To 8, Add  10.35 
    For >8 To 16, Add  5.18 
    For >48 To 64, Deduct  -3.23 
    For >64 To 96, Deduct  -5.82 
    For >96, Deduct  -8.41 

. 
 31 05 16 00-0022 CY Crusher Run Aggregate Fill (2-1/2" Minus) ........................................................................................................................... 28.84  

    For Up To 8, Add  5.77 
    For >8 To 16, Add  2.88 
    For >48 To 64, Deduct  -2.09 
    For >64 To 96, Deduct  -3.53 
    For >96, Deduct  -4.97 

. 
 31 05 16 00-0023 CY Crusher Run Aggregate Fill (1-1/2" Minus) ........................................................................................................................... 31.74  

    For Up To 8, Add  6.35 
    For >8 To 16, Add  3.17 
    For >48 To 64, Deduct  -2.23 
    For >64 To 96, Deduct  -3.82 
    For >96, Deduct  -5.41 

. 
 31 05 16 00-0024 CY Crusher Run Aggregate Fill (3/4" Minus) .............................................................................................................................. 29.86  

    For Up To 8, Add  5.97 
    For >8 To 16, Add  2.99 
    For >48 To 64, Deduct  -2.14 
    For >64 To 96, Deduct  -3.63 
    For >96, Deduct  -5.12 

. 
 31 05 16 00-0025 CY Miscellaneous Crushed Base, Processed Concrete, Paving ................................................................................................ 41.76  

    For Up To 8, Add  8.35 
    For >8 To 16, Add  4.18 
    For >48 To 64, Deduct  -2.73 
    For >64 To 96, Deduct  -4.82 
    For >96, Deduct  -6.91 

XXXXXXX 
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. 
 31 05 36  Equipment Delivery, Pickup, Mobilization And Demobilization (31 

05) 
See CSI section 01 71 13 00-0001 for equipment delivery, pickup, mobilization and demobilization. 

. 

. 
 31 10  Site Clearing (31) 
. 
. 
 31 11  Clearing And Grubbing (31 10) 
. 
. 
 31 11 00 00-0001  Clear And Grub Roots And Stumps (31 11) 

Note: Tree diameter (diameter at breast height) is the diameter of the tree trunk measured at 4.5' above ground 
level. Based on tree density (light, medium or heavy) to be removed. Excludes loading. See CSI section 31 13 13 
00-0001 for small areas or individual trees removal. 

. 

. 
 31 11 00 00-0002 ACR Clear And Grub Light Trees Up To 6" Diameter, Cut And Chip ....................................................................................... 6,957.93  

Note: Includes grub and removal of stump 
. 

 31 11 00 00-0003 ACR Clear And Grub Light Stumps Only Up To 6" Diameter ................................................................................................... 1,708.36  
. 

 31 11 00 00-0004 ACR Clear And Grub Medium Trees Up To 10" Diameter, Cut And Chip ................................................................................ 8,117.59  
Note: Includes grub and removal of stump 

. 
 31 11 00 00-0005 ACR Clear And Grub Medium Stumps Only Up To 10" Diameter ............................................................................................ 2,847.27  

. 
 31 11 00 00-0006 ACR Clear And Grub Heavy Trees Up To 16" Diameter, Cut And Chip ................................................................................... 9,224.54  

Note: Includes grub and removal of stump 
. 

 31 11 00 00-0007 ACR Clear And Grub Heavy Stumps Only Up To 16" Diameter ............................................................................................... 3,235.92  
. 

 31 11 00 00-0008 ACR Clearing By Machine - Light Brush Without Grub ............................................................................................................... 272.93  
. 

 31 11 00 00-0009 ACR Clearing By Machine - Medium Brush Without Grub........................................................................................................... 556.58  
. 

 31 11 00 00-0010 ACR Clearing By Machine - Heavy Brush Without Grub ............................................................................................................. 788.63  
. 

 31 11 00 00-0011 ACR Chipping - Light Brush ..................................................................................................................................................... 2,165.07  
. 

 31 11 00 00-0012 ACR Chipping - Medium Brush ................................................................................................................................................ 2,783.81  
. 

 31 11 00 00-0013 ACR Chipping - Heavy Brush ................................................................................................................................................... 3,897.70  

XXXXXXX 
. 
 31 11 00 00-0014  Loading Of Cleared And Grubbed Material (31 11) 

See CSI section 01 74 19 00-0029 for hauling. 
. 
. 

 31 11 00 00-0015 CY Machine Loading Of Cleared And Grubbed Material .............................................................................................................. 9.38  
. 

 31 11 00 00-0016 CY Chute Loading Of Cleared And Grubbed Material ................................................................................................................ 11.26  
. 

 31 11 00 00-0017 CY Hand Loading Of Cleared And Grubbed Material ................................................................................................................. 34.64  
. 

 31 11 00 00-0018 CY Wheel And Ramp Loading Of Cleared And Grubbed Material .............................................................................................. 27.21  

XXXXXXX 
. 
 31 13  Selective Tree And Shrub Removal And Trimming (31 10) 
. 
. 
 31 13 13  Selective Tree And Shrub Removal (31 13) 
. 
. 
 31 13 13 00-0001  Individual Tree Removal (31 13 13) 

Note: Includes sawing and chipping branches. Tree diameter, D.B.H. (Diameter At Breast Height) is the diameter 
of the tree trunk measured at 4.5' above ground elevation. Excludes stump removal or grinding. 

. 

. 
 31 13 13 00-0002 EA Up To 6" D.B.H. (Diameter At Breast Height) Tree Removal .............................................................................................. 507.35  

Note: Includes cutting up tree, chipping and loading. 
. 

 31 13 13 00-0003 EA >6" To 12" D.B.H. (Diameter At Breast Height) Tree Removal ........................................................................................... 761.02  
Note: Includes cutting up tree, chipping and loading. 

. 
 31 13 13 00-0004 EA >12" To 24" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 1,014.70  

Note: Includes cutting up tree, chipping and loading. 
. 

 31 13 13 00-0005 EA >24" To 36" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 1,522.05  
Note: Includes cutting up tree, chipping and loading. 

. 
 31 13 13 00-0006 EA >36" To 48" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 2,029.40  

Note: Includes cutting up tree, chipping and loading. 
. 

 31 13 13 00-0007 EA >48" To 60" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 2,536.74  
Note: Includes cutting up tree, chipping and loading. 

    For Tree Removal Without Chipping Or Cutting Up Tree Into Smaller Pieces, Deduct  -634.19 
. 

 31 13 13 00-0008 EA >60" To 72" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 3,044.09  
Note: Includes cutting up tree, chipping and loading. 

    For Tree Removal Without Chipping Or Cutting Up Tree Into Smaller Pieces, Deduct  -761.02 
. 

 31 13 13 00-0009 EA >72" To 84" D.B.H. (Diameter At Breast Height) Tree Removal ...................................................................................... 4,058.80  
Note: Includes cutting up tree, chipping and loading. 

    For Tree Removal Without Chipping Or Cutting Up Tree Into Smaller Pieces, Deduct  -1,014.70 

XXXXXXX 
. 
 31 13 13 00-0010  Stump Removal (31 13 13) 

Note: Measured by diameter of stump. 
. 
. 
 31 13 13 00-0011  Stump Removal By Machine (31 13 13 00-0010) 
. 
. 

 31 13 13 00-0012 EA Up To 6" Diameter Stump Removal ...................................................................................................................................... 85.42  
Note: Includes excavation necessary to remove stump and loading. 

. 
 31 13 13 00-0013 EA >6" To 12" Diameter Stump Removal ................................................................................................................................. 163.72  

Note: Includes excavation necessary to remove stump and loading. 
. 

 31 13 13 00-0014 EA >12" To 24" Diameter Stump Removal ............................................................................................................................... 213.54  
Note: Includes excavation necessary to remove stump and loading. 

. 
 31 13 13 00-0015 EA >24" To 36" Diameter Stump Removal ............................................................................................................................... 320.32  

Note: Includes excavation necessary to remove stump and loading. 
. 

 31 13 13 00-0016 EA >36" To 48" Diameter Stump Removal ............................................................................................................................... 377.29  
Note: Includes excavation necessary to remove stump and loading. 

. 
 31 13 13 00-0017 EA >48" To 60" Diameter Stump Removal ............................................................................................................................... 444.17  

Note: Includes excavation necessary to remove stump and loading. 
. 

 31 13 13 00-0018 EA >60" To 72" Diameter Stump Removal ............................................................................................................................... 526.74  
Note: Includes excavation necessary to remove stump and loading. 
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. 
 31 13 13 00-0019 EA >72" To 84" Diameter Stump Removal ............................................................................................................................... 619.28  

Note: Includes excavation necessary to remove stump and loading. 

XXXXXXX 
. 
 31 13 13 00-0020  Stump Removal By Hand (31 13 13 00-0010) 
. 
. 

 31 13 13 00-0021 EA Up To 6" Diameter Stump Removal By Hand ..................................................................................................................... 538.13  
Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0022 EA >6" To 12" Diameter Stump Removal By Hand .................................................................................................................. 672.66  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0023 EA >12" To 24" Diameter Stump Removal By Hand ................................................................................................................ 986.57  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0024 EA >24" To 36" Diameter Stump Removal By Hand ............................................................................................................. 1,345.31  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0025 EA >36" To 48" Diameter Stump Removal By Hand ............................................................................................................. 1,793.75  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0026 EA >48" To 60" Diameter Stump Removal By Hand ............................................................................................................. 2,242.19  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0027 EA >60" To 72" Diameter Stump Removal By Hand ............................................................................................................. 2,690.63  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

. 
 31 13 13 00-0028 EA >72" To 84" Diameter Stump Removal By Hand ............................................................................................................. 3,139.07  

Note: Where stump removal is inaccessible by machine. Includes excavation necessary to remove stump and 
loading. 

XXXXXXX 
. 
 31 13 13 00-0029  Stump Grinding (31 13 13) 

Note: Measured by diameter of stump. 
. 
. 
 31 13 13 00-0030  Stump Grinding, 18" Deep Below Surface Of Soil (31 13 13 00-0029) 

Note: Level soil to match existing surface area. 
. 
. 

 31 13 13 00-0031 EA Stump Grinding Up To 6" Tree ........................................................................................................................................... 102.51  
    For 24" Depth, Add  20.50 

. 
 31 13 13 00-0032 EA Stump Grinding >6" To 12" Tree ......................................................................................................................................... 136.67  

    For 24" Depth, Add  27.33 
. 

 31 13 13 00-0033 EA Stump Grinding >12" To 15" Tree ....................................................................................................................................... 153.76  
    For 24" Depth, Add  30.75 

. 
 31 13 13 00-0034 EA Stump Grinding >15" To 18" Tree ....................................................................................................................................... 170.85  

    For 24" Depth, Add  34.17 
. 

 31 13 13 00-0035 EA Stump Grinding >18" To 21" Tree ....................................................................................................................................... 183.66  
    For 24" Depth, Add  36.73 

. 
 31 13 13 00-0036 EA Stump Grinding >21" To 24" Tree ....................................................................................................................................... 196.47  

    For 24" Depth, Add  39.29 
. 

 31 13 13 00-0037 EA Stump Grinding >24" To 27" Tree ....................................................................................................................................... 213.55  
    For 24" Depth, Add  42.71 

. 
 31 13 13 00-0038 EA Stump Grinding >27" To 30" Tree ....................................................................................................................................... 232.68  

    For 24" Depth, Add  46.54 
. 

 31 13 13 00-0039 EA Stump Grinding >30" To 33" Tree ....................................................................................................................................... 258.54  
    For 24" Depth, Add  51.71 

. 
 31 13 13 00-0040 EA Stump Grinding >33" To 36" Tree ....................................................................................................................................... 275.77  

    For 24" Depth, Add  55.15 
. 

 31 13 13 00-0041 EA Stump Grinding >36" To 42" Tree ....................................................................................................................................... 310.25  
    For 24" Depth, Add  62.05 

. 
 31 13 13 00-0042 EA Stump Grinding >42" To 48" Tree ....................................................................................................................................... 344.72  

    For 24" Depth, Add  68.94 
. 

 31 13 13 00-0043 EA Stump Grinding >48" To 60" Tree ....................................................................................................................................... 430.90  
    For 24" Depth, Add  86.18 

. 
 31 13 13 00-0044 EA Stump Grinding >60" To 72" Tree ....................................................................................................................................... 538.63  

    For 24" Depth, Add  107.73 
. 

 31 13 13 00-0045 EA Stump Grinding >72" To 84" Tree ....................................................................................................................................... 689.44  
    For 24" Depth, Add  137.89 

XXXXXXX 
. 
 31 13 13 00-0046  Shrub Removal (31 13 13) 
. 
. 

 31 13 13 00-0047 EA  Removal Of 18" To 24" Shrub, Broadleaf Evergreen ............................................................................................................ 39.42  
. 

 31 13 13 00-0048 EA  Removal Of 2' To 3' Shrub, Broadleaf Evergreen ................................................................................................................. 61.83  
. 

 31 13 13 00-0049 EA  Removal Of 3' To 4' Shrub, Broadleaf Evergreen ................................................................................................................. 71.68  
. 

 31 13 13 00-0050 EA  Removal Of 4' To 5' Shrub, Broadleaf Evergreen ............................................................................................................... 107.52  
. 

 31 13 13 00-0051 EA  Removal Of 12" To 15" Shrub, Deciduous ............................................................................................................................ 19.71  
. 

 31 13 13 00-0052 EA  Removal Of 18" To 24" Shrub, Deciduous ............................................................................................................................ 30.46  
. 

 31 13 13 00-0053 EA  Removal Of 2' To 3' Shrub, Deciduous ................................................................................................................................. 39.42  
. 

 31 13 13 00-0054 EA  Removal Of 3' To 4' Shrub, Deciduous ................................................................................................................................. 43.01  
. 

 31 13 13 00-0055 EA  Removal Of 18" To 24" Shrub, Evergreen ............................................................................................................................ 39.42  
. 

 31 13 13 00-0056 EA  Removal Of 24" To 30" Shrub, Evergreen ............................................................................................................................ 43.01  
. 

 31 13 13 00-0057 EA  Removal Of 30" To 36" Shrub, Evergreen ............................................................................................................................ 61.83  
. 

 31 13 13 00-0058 EA  Removal Of 36" To 42" Shrub, Evergreen .......................................................................................................................... 107.52  

XXXXXXX 
. 
 31 13 16  Selective Tree And Shrub Trimming (31 13) 
. 
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. 
 31 13 16 00-0001  Tree Trimming For Pole Line Construction And Maintenance (31 13 16) 

Note: Area to be vertical cleared (to include overhanging limbs) is minimum 20' wide (10' each side of structure) 
and 16' above ground. All materials to 6" D.B.H. (Diameter At Breast Height) to be chipped in place. Larger 
material may be chipped or disposed. Trees greater than 18" diameter use individual tree removal tasks. Quantity 
based on running foot of power line to be cleared. 

. 

. 
 31 13 16 00-0002 LF Tree Trimming, Light Cutting To 6" Diameter For Pole Line Construction .............................................................................. 1.69  

. 
 31 13 16 00-0003 LF Tree Trimming, Medium Cutting >6" To 12" Diameter For Pole Line Construction ................................................................. 2.53  

. 
 31 13 16 00-0004 LF Tree Trimming, Heavy Cutting >12" To 18" Diameter For Pole Line Construction .................................................................. 2.97  

XXXXXXX 
. 
 31 20  Earth Moving (31) 

Note: Per OSHA -Soil Classification - 1926 Subpart P App A. Light material: Class A site material, normally referred to as "easy digging". 
Consisting of loose, soft, free running materials. Close lying, which will fill blade, digger or bucket to capacity, and frequently provide a 
heaped load. Materials such as dry sand, small gravel, unpacked earth, loam, etc., would fall into this category. Medium material: Class 
B site material, normally referred to as "medium and tough, wet and sticky clay would be examples of this medium digging", consisting of 
harder materials that are not difficult to dig without assistance such as ripping, blasting, etc. Material break up with some bulkiness 
causing voids in digger or bucket. Materials such as packed earth, common earth with some clay, soil with less that 25% rock content 
would be examples of this category. Heavy/wet material: Class C site material, normally referred to as "hard digging", consisting of 
materials which may require some assistance in breaking up. Bulky and somewhat hard to penetrate materials would be found in this 
category and voids in dipper or bucket would be common. Materials such as very hard packed soil, with up to 50% to 70% rock content 
and hard category. Soil conditions will be determined by soil analysis to provide appropriate percentage (%) for the various types of soil 
conditions. Apply the percentages to the various soil types to generate an appropriate representation of the soil condition. 

. 

. 
 31 23  Excavation And Fill (31 20) 
. 
. 
 31 23 16  Excavation (31 23) 
. 
. 
 31 23 16 13  Trenching (31 23 16) 

Note: Use this section for trenching operations even if the total project volume exceeds 500 CY. Use tasks for work by 
hand only for areas not accessible by machine. 

. 

. 
 31 23 16 13-0001  Excavation For Trenching By Machine (31 23 16 13) 

Note: Includes stockpiling excess materials and trimming sides and bottom of trench. 
. 
. 

 31 23 16 13-0002 CY 12" Wide or Less, Excavation for Trenching by Machine in Soil ............................................................................................. 9.11  
    For Excavation In Light Material (Class A), Deduct  -1.14 
    For Excavation In Heavy/Wet Material (Class C), Add  3.64 
    For Up To 20, Add  7.29 
    For >20 To 50, Add  4.56 
    For >50 To 250, Add  2.28 
    For >500 To 1,000, Deduct  -1.37 
    For >1,000, Deduct  -2.73 

. 
 31 23 16 13-0003 CY Over 12" Wide, Excavation for Trenching by Machine in Soil ................................................................................................. 5.76  

    For Excavation In Light Material (Class A), Deduct  -0.72 
    For Excavation In Heavy/Wet Material (Class C), Add  2.30 
    For Up To 20, Add  4.61 
    For >20 To 50, Add  2.88 
    For >50 To 250, Add  1.44 
    For >500 To 1,000, Deduct  -0.86 
    For >1,000, Deduct  -1.73 

. 
 31 23 16 13-0004 CY 12" Wide or Less, Excavation for Trenching by Machine in Loose Rock .............................................................................. 15.07  

Note: Includes compacted aggregate 
    For Up To 20, Add  12.06 
    For >20 To 50, Add  7.54 
    For >50 To 250, Add  3.77 
    For >500 To 1,000, Deduct  -2.26 
    For >1,000, Deduct  -4.52 

. 
 31 23 16 13-0005 CY Over 12" Wide, Excavation for Trenching by Machine in Loose Rock .................................................................................. 10.25  

Note: Includes compacted aggregate 
    For Up To 20, Add  8.20 
    For >20 To 50, Add  5.13 
    For >50 To 250, Add  2.56 
    For >500 To 1,000, Deduct  -1.54 
    For >1,000, Deduct  -3.08 

XXXXXXX 
. 
 31 23 16 13-0006  Excavation For Trenching By Hand (31 23 16 13) 
. 
. 

 31 23 16 13-0007 CY Excavation For Trenching By Hand In Soil ......................................................................................................................... 114.29  
Note: Includes stockpiling excess materials and trimming sides and bottom of trench. 

. 
 31 23 16 13-0008 CY Excavation For Trenching By Hand In Loose Rock Or Compacted Aggregate ................................................................... 196.05  

Note: Includes stockpiling excess materials and trimming sides and bottom of trench. 

XXXXXXX 
. 
 31 23 16 13-0009  Backfilling Or Placing Subbase For Trenches (31 23 16 13) 

Note: With imported or stockpiled materials. 
. 
. 

 31 23 16 13-0010 CY Backfilling or Placing Subbase for Trenches with Imported or Stockpiled Materials by Machine ............................................ 3.33  
    For Up To 20, Add  2.66 
    For >20 To 50, Add  1.67 
    For >50 To 250, Add  0.83 
    For >500 To 1,000, Deduct  -0.50 
    For >1,000, Deduct  -1.00 

. 
 31 23 16 13-0011 CY Backfilling or Placing Subbase for Trenches with Imported or Stockpiled Materials by Hand ............................................... 31.75  

XXXXXXX 
. 
 31 23 16 13-0012  Compaction Of Fill Or Subbase For Trenches (31 23 16 13) 

Note: Includes restoration of final grade. 
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. 

. 
 31 23 16 13-0013 CY Compaction of Fill or Subbase for Trenches by Vibratory Plate, Air Tamper, Etcetera ........................................................... 6.61  

    For Up To 20, Add  5.29 
    For >20 To 50, Add  3.31 
    For >50 To 250, Add  1.65 
    For >500 To 1,000, Deduct  -0.99 
    For >1,000, Deduct  -1.98 

. 
 31 23 16 13-0014 CY Compaction of Fill or Subbase for Trenches by Hand .......................................................................................................... 35.81  

XXXXXXX 
. 
 31 23 16 13-0015  Loading Excess Material For Removal From Excavation For Trenches (31 23 16 

13) 
Note: Includes hand work by laborer for clean-up. Not to be used when excavated material can be loaded directly 
into truck instead of stock-piling. See CSI section 01 74 19 00-0029 for hauling. 

. 

. 
 31 23 16 13-0016 CY Load Excess Material by Machine for Removal from Excavation for Trenching ..................................................................... 5.79  

    For Up To 20, Add  4.63 
    For >20 To 50, Add  2.90 
    For >50 To 250, Add  1.45 
    For >500 To 1,000, Deduct  -0.87 
    For >1,000, Deduct  -1.74 

. 
 31 23 16 13-0017 CY Load Excess Material by Hand for Removal from Excavation for Trenching ........................................................................ 83.81  

XXXXXXX 
. 
 31 23 16 13-0018  Spread Excess Or Imported Material For Trenches (31 23 16 13) 

Note: Includes hand work by laborer for clean-up. 
. 
. 

 31 23 16 13-0019 CY Spread Excess Or Imported Material On Site With Machine .................................................................................................. 2.71  
    For Up To 20, Add  2.17 
    For >20 To 50, Add  1.36 
    For >50 To 250, Add  0.68 
    For >500 To 1,000, Deduct  -0.41 
    For >1,000, Deduct  -0.81 

XXXXXXX 
. 
 31 23 16 13-0020  Direct Burial (Plowed-in) Cable Or Piping By Machine (31 23 16 13) 

Note: Includes trench, backfill, compaction and restoration of final grade. 
. 
. 

 31 23 16 13-0021 LF Direct Burial of Cable or Piping up to 12" Deep ...................................................................................................................... 2.00  
. 

 31 23 16 13-0022 LF Direct Burial of Cable or Piping >12" to 24" Deep ................................................................................................................... 2.21  
. 

 31 23 16 13-0023 LF Direct Burial of Cable or Piping >24" to 36" Deep ................................................................................................................... 3.15  
. 

 31 23 16 13-0024 LF Direct Burial of Cable or Piping >36" to 48" Deep ................................................................................................................... 3.55  

XXXXXXX 
. 
 31 23 16 13-0025  Utility Chain Trencher (31 23 16 13) 
. 
. 
 31 23 16 13-0026  Utility Trench, Chain Trencher (31 23 16 13-0025) 

Note: Earth left adjacent to trench. 
. 
. 

 31 23 16 13-0027 LF 4" Wide, 12" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.13  
. 

 31 23 16 13-0028 LF 4" Wide, 18" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.23  
. 

 31 23 16 13-0029 LF 4" Wide, 24" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.28  
. 

 31 23 16 13-0030 LF 6" Wide, 12" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.34  
. 

 31 23 16 13-0031 LF 6" Wide, 18" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.48  
. 

 31 23 16 13-0032 LF 6" Wide, 24" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.69  
. 

 31 23 16 13-0033 LF 6" Wide, 36" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 2.02  
. 

 31 23 16 13-0034 LF 8" Wide, 12" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 1.91  
. 

 31 23 16 13-0035 LF 8" Wide, 18" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 2.24  
. 

 31 23 16 13-0036 LF 8" Wide, 24" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 2.55  
. 

 31 23 16 13-0037 LF 8" Wide, 36" Deep Trench, Medium Soil, Chain Trencher ...................................................................................................... 3.03  

XXXXXXX 
. 
 31 23 16 13-0038  Backfill Trenches With Compaction (31 23 16 13-0025) 
. 
. 

 31 23 16 13-0039 LF Backfill 4" Wide, 12" Deep Trench, With Compaction ............................................................................................................. 0.17  
. 

 31 23 16 13-0040 LF Backfill 4" Wide, 18" Deep Trench, With Compaction ............................................................................................................. 0.27  
. 

 31 23 16 13-0041 LF Backfill 4" Wide, 24" Deep Trench, With Compaction ............................................................................................................. 0.36  
. 

 31 23 16 13-0042 LF Backfill 6" Wide, 12" Deep Trench, With Compaction ............................................................................................................. 0.27  
. 

 31 23 16 13-0043 LF Backfill 6" Wide, 18" Deep Trench, With Compaction ............................................................................................................. 0.36  
. 

 31 23 16 13-0044 LF Backfill 6" Wide, 24" Deep Trench, With Compaction ............................................................................................................. 0.55  
. 

 31 23 16 13-0045 LF Backfill 6" Wide, 36" Deep Trench, With Compaction ............................................................................................................. 0.79  
. 

 31 23 16 13-0046 LF Backfill 8" Wide, 12" Deep Trench, With Compaction ............................................................................................................. 0.36  
. 

 31 23 16 13-0047 LF Backfill 8" Wide, 18" Deep Trench, With Compaction ............................................................................................................. 0.55  
. 

 31 23 16 13-0048 LF Backfill 8" Wide, 24" Deep Trench, With Compaction ............................................................................................................. 0.73  
. 

 31 23 16 13-0049 LF Backfill 8" Wide, 36" Deep Trench, With Compaction ............................................................................................................. 1.09  

XXXXXXX 
. 
 31 23 16 26  Rock Removal (31 23 16) 
. 
. 
 31 23 16 26-0001  Rock Breaking By Machine (31 23 16 26) 

Note: Excludes excavation of broken-up rock. 
. 
. 

 31 23 16 26-0002 CY Rock Breaking By Machine, Soft Sedimentary Rocks (Shale, Sandstone, Limestone) ........................................................ 21.10  
. 

 31 23 16 26-0003 CY Rock Breaking By Machine, Medium Metamorphic Rock (Slate) .......................................................................................... 22.51  
. 

 31 23 16 26-0004 CY Rock Breaking By Machine, Hard Igneous Rock (Granite, Basalt) ....................................................................................... 26.73  

XXXXXXX 
. 
 31 23 16 33  Bulk Excavation (31 23 16) 

Note: For excavations where the total quantity for a project is greater than 500 cubic yards. See CSI section 31 05 16 00-
0000 for imported material, 31 23 16 36-0000 for For less than 500 CY excavation. 
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. 

. 
 31 23 16 33-0001  Excavation (31 23 16 33) 

Note: For bulk excavation. Includes stockpiling excavated materials within 100' of point of excavation. 
. 
. 

 31 23 16 33-0002 CY Bulk Excavation by Dozer in Soil ............................................................................................................................................ 8.48  
    For Excavation In Light Material (Class A), Deduct  -1.06 
    For Excavation In Heavy/Wet Material (Class C), Add  3.39 
    For >1,000, Deduct  -1.27 

. 
 31 23 16 33-0003 CY Bulk Excavation by Hydraulic Excavator, Front End Loader, Backhoe in Soil ........................................................................ 4.65  

    For Excavation In Light Material (Class A), Deduct  -0.58 
    For Excavation In Heavy/Wet Material (Class C), Add  1.86 
    For >1,000, Deduct  -0.70 

. 
 31 23 16 33-0004 CY Bulk Excavation by Dozer in Loose Rock ............................................................................................................................. 10.43  

Note: Includes compacted aggregate 
    For >1,000, Deduct  -1.56 

. 
 31 23 16 33-0005 CY Bulk Excavation by Hydraulic Excavator, Front End Loader, Backhoe in Loose Rock............................................................ 5.73  

Note: Includes compacted aggregate 
    For >1,000, Deduct  -0.86 

XXXXXXX 
. 
 31 23 16 33-0006  Spreading, Shaping And Rough Grading (31 23 16 33) 

Note: Imported or stockpiled material for bulk excavation. 
. 
. 

 31 23 16 33-0007 CY Spreading, Shaping, and Rough Grading Imported or Stockpiled Material for Bulk Excavation by Machine .......................... 5.23  
    For >1,000, Deduct  -0.78 

XXXXXXX 
. 
 31 23 16 33-0008  Cutting, Shaping and Rough Grading Of Existing Elevations (31 23 16 33) 

Note: For bulk excavation. 
. 
. 

 31 23 16 33-0009 CY Cutting, Shaping and Rough Grading Existing Elevations For Bulk Excavation by Machine .................................................. 5.81  
    For >1,000, Deduct  -0.87 

XXXXXXX 
. 
 31 23 16 33-0010  Relocating On Site Excavated Material From Excavation (31 23 16 33) 

Note: For bulk excavation. 
. 
. 

 31 23 16 33-0011 CY Relocating On Site Excavated Material From Bulk Excavation >100' to 300' .......................................................................... 4.66  
    For >1,000, Deduct  -0.70 

. 
 31 23 16 33-0012 CY Relocating On Site Excavated Material From Bulk Excavation >300' to 500' .......................................................................... 6.98  

    For >1,000, Deduct  -1.05 
. 

 31 23 16 33-0013 CY Relocating On Site Excavated Material From Bulk Excavation >500' To 1,000' ................................................................... 10.47  
    For >1,000, Deduct  -1.57 

. 
 31 23 16 33-0014 CY Relocating On Site Excavated Material From Bulk Excavation >1,000' ................................................................................ 13.96  

    For >1,000, Deduct  -2.09 

XXXXXXX 
. 
 31 23 16 33-0015  Finish Grading (31 23 16 33) 

Note: For bulk excavation. 
. 
. 

 31 23 16 33-0016 SY Finish Grading for Bulk Excavation by Machine ...................................................................................................................... 0.58  

XXXXXXX 
. 
 31 23 16 33-0017  Compaction Of Fill Or Subbase, Per Lift (31 23 16 33) 

Note: For bulk excavation. 
. 
. 

 31 23 16 33-0018 SY Compaction of Fill or Subbase for Bulk Excavation by Machine ............................................................................................. 0.59  
Note: Per Lift 

XXXXXXX 
. 
 31 23 16 33-0019  Loading Excess Material For Removal From Excavation (31 23 16 33) 

Note: For bulk excavation. Includes hand work by laborer for clean-up. Not to be used when excavated material 
can be loaded directly into truck instead of stock-piling. See CSI section 01 74 19 00-0029 for hauling. 

. 

. 
 31 23 16 33-0020 CY Loading Excess Material For Removal From Bulk Excavation ................................................................................................ 4.62  

    For >1,000, Deduct  -0.69 

XXXXXXX 
. 
 31 23 16 36  Excavation For Building Foundations And Other Structures (31 23 16) 

Note: Use of a Bobcat is limited to access restricted areas and by owner's approval. See CSI section 31 05 16 00-0000 
for imported material, 31 23 16 33-0000 for bulk excavation operations over 500 CY. 

. 

. 
 31 23 16 36-0001  Excavation (31 23 16 36) 

Note: For building foundations and other structures by machine. Includes stockpiling excess materials within 100' 
of point of excavation, shaping, trimming and rough grading excavation. 

. 

. 
 31 23 16 36-0002  Excavation For Building Foundations And Other Structures By Skid-Steer 

Loader (31 23 16 36-0001) 
. 
. 

 31 23 16 36-0003 CY Excavation For Building Foundations And Other Structures By Skid-Steer Loader In Soil ..................................................... 7.75  
    For Excavation In Light Material (Class A), Deduct  -0.97 
    For Excavation In Heavy/Wet Material (Class C), Add  3.10 
    For Up To 20, Add  7.75 
    For >20 To 50, Add  5.81 
    For >50 To 250, Add  3.10 
    For >250 To 500, Add  1.16 

. 
 31 23 16 36-0004 CY Excavation For Building Foundations And Other Structures By Skid-Steer Loader In Loose Rock ........................................ 9.66  

Note: Includes compacted aggregate 
    For Up To 20, Add  9.66 
    For >20 To 50, Add  7.25 
    For >50 To 250, Add  3.86 
    For >250 To 500, Add  1.45 
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XXXXXXX 
. 
 31 23 16 36-0005  Excavation For Building Foundations And Other Structures By Hydraulic 

Excavator, Backhoe, Loader (31 23 16 36-0001) 
. 
. 

 31 23 16 36-0006 CY Excavation For Building Foundations And Other Structures By Hydraulic Excavator, Backhoe, Loader in Soil ..................... 5.58  
    For Excavation In Light Material (Class A), Deduct  -0.70 
    For Excavation In Heavy/Wet Material (Class C), Add  2.23 
    For Up To 20, Add  5.58 
    For >20 To 50, Add  4.19 
    For >50 To 250, Add  2.23 
    For >250 To 500, Add  0.84 

. 
 31 23 16 36-0007 CY Excavation For Building Foundations And Other Structures By Hydraulic Excavator, Backhoe, Loader in Loose 

Rock ...................................................................................................................................................................................... 6.65  
Note: Includes compacted aggregate 

    For Up To 20, Add  6.65 
    For >20 To 50, Add  4.99 
    For >50 To 250, Add  2.66 
    For >250 To 500, Add  1.00 

XXXXXXX 
. 
 31 23 16 36-0008  Excavation For Building Foundations And Other Structures By Hand (31 23 16 36-

0001) 
Note: For areas not accessible by machine and only with owner's approval. 

. 

. 
 31 23 16 36-0009 CY Excavation For Building Foundations And Other Structures By Hand in Soil ..................................................................... 114.29  

    For Excavation In Light Material (Class A), Deduct  -14.29 
    For Excavation In Heavy/Wet Material (Class C), Add  45.72 

. 
 31 23 16 36-0010 CY Excavation For Building Foundations And Other Structures By Hand in Loose Rock......................................................... 196.05  

Note: Includes compacted aggregate 

XXXXXXX 
. 
 31 23 16 36-0011  Relocating On Site Excavated Material From Excavation (31 23 16 36) 

Note: For building foundations and other structures over 100'. 
. 
. 

 31 23 16 36-0012 CY Relocating On Site Excavated Material From Excavation For Building Foundations and Other Structures >100' to 
300' ........................................................................................................................................................................................ 4.66  

    For Up To 20, Add  4.66 
    For >20 To 50, Add  3.50 
    For >50 To 250, Add  1.86 
    For >250 To 500, Add  0.70 

. 
 31 23 16 36-0013 CY Relocating On Site Excavated Material From Excavation For Building Foundations and Other Structures >300' to 

500' ........................................................................................................................................................................................ 6.98  
    For Up To 20, Add  6.98 
    For >20 To 50, Add  5.24 
    For >50 To 250, Add  2.79 
    For >250 To 500, Add  1.05 

. 
 31 23 16 36-0014 CY Relocating On Site Excavated Material From Excavation For Building Foundations and Other Structures >500' to 

1,000' ................................................................................................................................................................................... 10.47  
    For Up To 20, Add  10.47 
    For >20 To 50, Add  7.85 
    For >50 To 250, Add  4.19 
    For >250 To 500, Add  1.57 

. 
 31 23 16 36-0015 CY Relocating On Site Excavated Material From Excavation For Building Foundations and Other Structures >1,000' ............. 13.96  

    For Up To 20, Add  13.96 
    For >20 To 50, Add  10.47 
    For >50 To 250, Add  5.58 
    For >250 To 500, Add  2.09 

XXXXXXX 
. 
 31 23 16 36-0016  Backfilling (31 23 16 36) 

Note: For building foundations and other structures with imported or stockpiled materials. Includes rough grading. 
. 
. 

 31 23 16 36-0017 CY Backfilling Around Building Foundations And Other Structures By Skid-Steer Loader ........................................................... 3.84  
    For Up To 20, Add  3.84 
    For >20 To 50, Add  2.88 
    For >50 To 250, Add  1.54 
    For >250 To 500, Add  0.58 

. 
 31 23 16 36-0018 CY Backfilling Around Building Foundations And Other Structures By Hydraulic Excavator, Backhoe, Loader ........................... 4.33  

    For Up To 20, Add  4.33 
    For >20 To 50, Add  3.25 
    For >50 To 250, Add  1.73 
    For >250 To 500, Add  0.65 

. 
 31 23 16 36-0019 CY Backfilling Around Building Foundations And Other Structures By Hand ............................................................................. 54.42  

XXXXXXX 
. 
 31 23 16 36-0020  Compaction Of Fill Or Subbase (31 23 16 36) 

Note: For building foundations and other structures. 
. 
. 

 31 23 16 36-0021 CY Compaction Of Fill Or Subbase For Building Foundations and Other Structures by Vibratory Plate, Air Tamper, 
Etcetera ............................................................................................................................................................................... 10.47  

    For Up To 20, Add  10.47 
    For >20 To 50, Add  7.85 
    For >50 To 250, Add  4.19 
    For >250 To 500, Add  1.57 

. 
 31 23 16 36-0022 CY Compaction Of Fill Or Subbase For Building Foundations and Other Structures by Hand ................................................... 35.81  

XXXXXXX 
. 
 31 23 16 36-0023  Grading (31 23 16 36) 

Note: For building foundations and other structures. 
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. 

. 
 31 23 16 36-0024 SY Rough Grading For Building Foundations And Other Structures by Machine ......................................................................... 1.00  

. 
 31 23 16 36-0025 SY Finish Grading For Building Foundations And Other Structures by Machine .......................................................................... 1.61  

. 
 31 23 16 36-0026 SY Finish Grading For Building Foundations And Other Structures by Hand ............................................................................. 10.58  

XXXXXXX 
. 
 31 23 16 36-0027  Loading Excess Material For Removal From Excavation (31 23 16 36) 

Note: For building foundations and other structures. Includes hand work by laborer for clean-up. Not to be used 
when excavated material can be loaded directly into truck instead of stock-piling. See CSI section 01 74 19 00-
0029 for hauling. 

. 

. 
 31 23 16 36-0028 CY Load Excess Material For Removal From Excavation For Building Foundations and Other Structures by Machine .............. 4.81  

    For Up To 20, Add  4.81 
    For >20 To 50, Add  3.61 
    For >50 To 250, Add  1.92 
    For >250 To 500, Add  0.72 

. 
 31 23 16 36-0029 CY Load Excess Material For Removal From Excavation For Building Foundations and Other Structures by Hand ................. 83.81  

XXXXXXX 
. 
 31 23 16 36-0030  Spread Material (31 23 16 36) 

Note: For building foundations and other structures. 
. 
. 

 31 23 16 36-0031 CY Spread Excess Or Imported Material On Site By Machine ..................................................................................................... 2.71  
    For Up To 20, Add  2.71 
    For >20 To 50, Add  2.03 
    For >50 To 250, Add  1.08 
    For >250 To 500, Add  0.41 

. 
 31 23 16 36-0032 CY Spread Excess Or Imported Material On Site By Hand ........................................................................................................ 46.25  

XXXXXXX 
. 
 31 23 16 46  Excavation Operations To Expose Underground Pipes And Structures (31 23 16) 

Note: Includes work above, beside and under pipe. Pipes up to 82" in diameter. Use this section for trenching operations 
even if the total project volume exceeds 500 CY. Use tasks for work by hand only for areas not accessible by machine. 
See CSI section 31 23 16 13-0015 for loading excess material, 31 23 16 13-0018 for spreading excess material. 

. 

. 
 31 23 16 46-0001  Excavation To Expose Underground Pipe Or Structures (31 23 16 46) 

Note: Includes stockpiling excess materials and trimming sides and bottom of trench. Excludes rock breaking. 
. 
. 
 31 23 16 46-0002  Excavation By Machine To Expose Underground Pipe Or Structure (31 23 16 46-

0001) 
. 
. 

 31 23 16 46-0003 CY Excavation By Hydraulic Excavator, Backhoe, Loader in Soil/Common Excavation To Expose Underground Pipes 
And Structures ..................................................................................................................................................................... 11.18  

    For Excavation In Light Material (Class A), Deduct  -1.40 
    For Excavation In Heavy/Wet Material (Class C), Add  4.47 
    For Up To 20, Add  11.18 
    For >20 To 50, Add  8.39 
    For >50 To 250, Add  4.47 
    For >250 To 500, Add  1.68 

. 
 31 23 16 46-0004 CY Excavation By Hydraulic Excavator, Backhoe, Loader in Loose Rock To Expose Underground Pipes And 

Structures ............................................................................................................................................................................ 13.28  
    For Up To 20, Add  13.28 
    For >20 To 50, Add  9.96 
    For >50 To 250, Add  5.31 
    For >250 To 500, Add  1.99 

XXXXXXX 
. 
 31 23 16 46-0005  Excavation By Hand To Expose Underground Pipe Or Structure (31 23 16 46-0001) 
. 
. 

 31 23 16 46-0006 CY Excavation By Hand In Soil To Expose Underground Pipes And Structures ...................................................................... 142.86  
Note: Includes stockpiling excess materials and trimming sides and bottom of trench. 

. 
 31 23 16 46-0007 CY Excavation By Hand In Loose Rock To Expose Underground Pipes And Structures ......................................................... 213.34  

Note: Includes stockpiling excess materials and trimming sides and bottom of trench. 

XXXXXXX 
. 
 31 23 16 46-0008  Backfilling Or Placing Subbase At Exposed Underground Pipe Or 

Structures (31 23 16 46) 
Note: With imported or stockpiled materials 

. 

. 
 31 23 16 46-0009 CY Backfilling By Hydraulic Excavator, Backhoe, Loader At Exposed Underground Pipes And Structures ................................. 8.38  

    For >20 To 50, Add  6.29 
    For >50 To 250, Add  3.35 
    For >250 To 500, Add  1.26 

. 
 31 23 16 46-0010 CY Backfilling by Hand At Exposed Underground Pipes And Structures .................................................................................... 64.77  

XXXXXXX 
. 
 31 23 16 46-0011  Compaction Of Fill Or Subbase At Exposed Underground Pipe Or 

Structures (31 23 16 46) 
Note: With imported or stockpiled materials 

. 

. 
 31 23 16 46-0012 CY Compaction of Fill or Subbase by Mechanical Means At Exposed Underground Pipe Or Structures ................................... 13.19  

    For Up To 20, Add  13.19 
    For >20 To 50, Add  9.89 
    For >50 To 250, Add  5.28 
    For >250 To 500, Add  1.98 

. 
 31 23 16 46-0013 CY Compaction of Fill or Subbase by Hand At Exposed Underground Pipe Or Structures ........................................................ 42.97  

XXXXXXX 
. 
 31 23 19  Dewatering (31 23) 
. 
. 
 31 23 19 00-0001  Well Point Dewatering System (31 23 19) 
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. 

. 
 31 23 19 00-0002  Delivery, Installation And Removal Cost (31 23 19 00-0001) 

Note: Priced by linear foot of header used. 
. 
. 

 31 23 19 00-0003 LF Up To 100' In Length Well Point System Delivery, Installation And Removal ..................................................................... 111.99  
. 

 31 23 19 00-0004 LF >100' To 250' In Length Well Point System Delivery, Installation And Removal ................................................................... 61.60  
. 

 31 23 19 00-0005 LF >250' To 500' In Length Well Point System Delivery, Installation And Removal ................................................................... 56.00  
. 

 31 23 19 00-0006 LF >250' To 500' In Length Well Point System Delivery, Installation And Removal ................................................................... 50.40  
. 

 31 23 19 00-0007 LF >500' To 1,000' In Length Well Point System Delivery, Installation And Removal ................................................................ 44.80  
. 

 31 23 19 00-0008 LF >1,000' In Length Well Point System Delivery, Installation And Removal ............................................................................. 39.20  

XXXXXXX 
. 
 31 23 19 00-0009  Well Point Dewatering System Rental (31 23 19 00-0001) 

Note: Includes all necessary equipment for a well point system (well point with risers, pump, valves, header pipe, 
discharge pipe, etc.). Use normal adjustment factor only for rental tasks and modifiers. Unit of measure and 
modifier quantities are based on linear feet of header per day (ex. 200 ft of header for four days - quantity should 
be 200x4 or 800 ft). Rental days include weekends, when appropriate, regardless if the system is operational 
during that time. Use weekly modifier for system use of five days to less than a month. Use monthly modifier for 
system use of one month or greater. See CSI section 31 23 19 00-0002 for installation, 31 23 19 00-0015 for 
operational costs. 

. 

. 
 31 23 19 00-0010 LFD Up To 100' In Length Well Point System Rental (LF x Days = Quantity) ................................................................................ 1.78  

    For >5 Days And <1 Month, Deduct  -0.39 
    For >1 Month, Deduct  -0.50 

. 
 31 23 19 00-0011 LFD >100' To 250' In Length Well Point System Rental (LF x Days = Quantity) ............................................................................ 1.04  

    For >5 Days And <1 Month, Deduct  -0.23 
    For >1 Month, Deduct  -0.29 

. 
 31 23 19 00-0012 LFD >250' To 500' In Length Well Point System Rental (LF x Days = Quantity) ............................................................................ 0.74  

    For >5 Days And <1 Month, Deduct  -0.16 
    For >1 Month, Deduct  -0.21 

. 
 31 23 19 00-0013 LFD >500' To 1,000' In Length Well Point System Rental (LF x Days = Quantity) ......................................................................... 0.54  

    For >5 Days And <1 Month, Deduct  -0.12 
    For >1 Month, Deduct  -0.15 

. 
 31 23 19 00-0014 LFD >1,000' In Length Well Point System Rental (LF x Days = Quantity) ...................................................................................... 0.49  

    For >5 Days And <1 Month, Deduct  -0.11 
    For >1 Month, Deduct  -0.14 

XXXXXXX 
. 
 31 23 19 00-0015  Well Point Dewatering System Operation Costs (31 23 19 00-0001) 

Note: The quantity for operation shall be the total number of hours the well point system is operational. 
. 
. 

 31 23 19 00-0016 HR Operation Costs .................................................................................................................................................................. 135.59  

XXXXXXX 
. 
 31 24  Embankments (31 20) 
. 
. 
 31 24 13  Roadway Embankments (31 24) 
. 
. 
 31 24 13 00-0001  Roadway, Parking Areas, Landscaping And Embankment Excavation And 

Shaping Operations (31 24 13) 
Note: Use this section for excavation and shaping operations even if the total quantity for the project exceeds 500 
CY. 

. 

. 
 31 24 13 00-0002  Cutting, Shaping And Rough Grading (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping, and embankments. Includes loading or stockpiling excess 
materials within 300' of initial cut. 

. 

. 
 31 24 13 00-0003  Cutting, Shaping, And Rough Grading (31 24 13 00-0002) 
. 
. 

 31 24 13 00-0004 CY Cut, Shape, and Rough Grading for Roadways, Parking Areas, Landscaping and Embankments by Machine in 
Soil ........................................................................................................................................................................................ 5.81  

    For Up To 20, Add  5.81 
    For >20 To 50, Add  4.36 
    For >50 To 250, Add  2.32 
    For >250 To 500, Add  0.87 
    For >1,000, Deduct  -0.87 

. 
 31 24 13 00-0005 CY Cut, Shape, and Rough Grading for Roadways, Parking Areas, Landscaping and Embankments by Machine in 

Loose Rock............................................................................................................................................................................ 7.21  
Note: Includes compacted aggregate 

    For Up To 20, Add  7.21 
    For >20 To 50, Add  5.41 
    For >50 To 250, Add  2.88 
    For >250 To 500, Add  1.08 
    For >1,000, Deduct  -1.08 

XXXXXXX 
. 
 31 24 13 00-0006  Cutting, Shaping, And Rough Grading By Hand (31 24 13 00-0002) 
. 
. 

 31 24 13 00-0007 SY  Shape Embankment/Slope By Hand Up To 1 On 4 Slope ...................................................................................................... 5.86  
. 

 31 24 13 00-0008 SY  Shape Embankment/Slope By Hand Greater Than 1 On 4 Slope .......................................................................................... 7.62  

XXXXXXX 
. 
 31 24 13 00-0009  Scarify Soil (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments by machine. 
. 
. 

 31 24 13 00-0010 CSF Scarify Soil For Roadways, Parking Areas, Landscaping And Embankments By Machine .................................................... 5.38  
    For Up To 20, Add  2.69 
    For >20 To 50, Add  1.35 
    For >250 To 500, Deduct  -0.54 
    For >500, Deduct  -1.08 
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XXXXXXX 
. 
 31 24 13 00-0011  Relocating On Site Excavated Material (31 24 13 00-0001) 
. 
. 

 31 24 13 00-0012 CY >500' To 1,000', Relocating On Site Excavated Material For Roadways, Parking Areas, Landscaping And 
Embankments By Machine .................................................................................................................................................. 10.47  

    For Up To 20, Add  10.47 
    For >20 To 50, Add  7.85 
    For >50 To 250, Add  4.19 
    For >250 To 500, Add  1.57 
    For >1,000, Deduct  -1.57 

. 
 31 24 13 00-0013 CY >1,000', Relocating On Site Excavated Material For Roadways, Parking Areas, Landscaping And Embankments 

By Machine .......................................................................................................................................................................... 13.96  
    For Up To 20, Add  13.96 
    For >20 To 50, Add  10.47 
    For >50 To 250, Add  5.58 
    For >250 To 500, Add  2.09 
    For >1,000, Deduct  -2.09 

XXXXXXX 
. 
 31 24 13 00-0014  Spread And Shape Imported Or Stockpiled Material (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments. See CSI section 31 23 16 36-0032 for 
spreadding material by hand. 

. 

. 
 31 24 13 00-0015 CY Spread And Shape Imported Or Stockpiled Material For Roadways, Parking Areas, Landscaping and 

Embankments By Machine .................................................................................................................................................... 6.40  
    For Up To 20, Add  6.40 
    For >20 To 50, Add  4.80 
    For >50 To 250, Add  2.56 
    For >250 To 500, Add  0.96 
    For >1,000, Deduct  -0.96 

XXXXXXX 
. 
 31 24 13 00-0016  Grading (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments by machine. 
. 
. 

 31 24 13 00-0017 SY Rough Grade Roadway, Parking Areas, Landscaping And Embankments By Machine ......................................................... 0.65  
. 

 31 24 13 00-0018 SY Finish Grade Roadway, Parking Areas, Landscaping And Embankments By Machine .......................................................... 0.88  
. 

 31 24 13 00-0019 LF Finish Grade For Curb ............................................................................................................................................................ 0.98  
. 

 31 24 13 00-0020 LF Finish Grade For Curb And Gutter .......................................................................................................................................... 1.20  

XXXXXXX 
. 
 31 24 13 00-0021  Compaction Of Fill Or Subbase (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments by machine, per lift. 
. 
. 

 31 24 13 00-0022 SY Compaction Of Fill Or Subbase For Roadways, Parking Areas, Landscaping And Embankments By Machine Per 
Lift .......................................................................................................................................................................................... 0.59  

    For Up To 250, Add  0.59 
    For >250 To 500, Add  0.44 
    For >500 To 1,000, Add  0.24 
    For >5,000, Deduct  -0.09 

XXXXXXX 
. 
 31 24 13 00-0023  Loading Excess Material For Removal From Excavation (31 24 13 00-0001) 

Note: For roadways, parking areas, landscaping and embankments by machine. Includes hand work by laborer 
for clean-up. 

. 

. 
 31 24 13 00-0024 CY Load Excess Material For Removal For Roadways, Parking Areas, Landscaping and Embankments by Machine ............... 4.62  

    For Up To 20, Add  4.62 
    For >20 To 50, Add  3.47 
    For >50 To 250, Add  1.85 
    For >250 To 500, Add  0.69 
    For >1,000, Deduct  -0.69 

XXXXXXX 
. 
 31 25  Erosion And Sedimentation Controls (31 20) 
. 
. 
 31 25 14  Stabilization Measures For Erosion And Sedimentation Control (31 25) 
. 
. 
 31 25 14 13  Hydraulically-Applied Erosion Control (31 25 14) 
. 
. 
 31 25 14 13-0001  Bonded Fiber Matrix (31 25 14 13) 
. 
. 

 31 25 14 13-0002 MSF Up To 25,000 SF Bonded Fiber Matrix, Hydraulically Applied .............................................................................................. 45.06  
. 

 31 25 14 13-0003 MSF >25,000 To 50,000 SF Bonded Fiber Matrix, Hydraulically Applied ...................................................................................... 40.89  
. 

 31 25 14 13-0004 MSF >50,000 To 100,000 SF Bonded Fiber Matrix, Hydraulically Applied .................................................................................... 37.35  
. 

 31 25 14 13-0005 MSF >100,000 Bonded Fiber Matrix, Hydraulically Applied .......................................................................................................... 35.34  

XXXXXXX 
. 
 31 25 14 16  Rolled Erosion Control Mats And Blankets (31 25 14) 

Note: Includes all staples and stakes for erosion control blankets and turf reinforcement mats. 
. 
. 
 31 25 14 16-0001  Erosion Control Blankets And Turf Reinforcement Mats (31 25 14 16) 
. 
. 
 31 25 14 16-0002  Erosion Control Blankets, Short Term, Light Duty (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0003 SY S75 Single Net Erosion Control Blanket ................................................................................................................................. 1.70  
Note: Straw matrix with degradable thread to a single standard photodegradable polypropylene netting as 
manufactured by North American Green. 

. 
 31 25 14 16-0004 SY S75BN Single Net Erosion Control Blanket ............................................................................................................................ 2.06  

Note: Straw Matrix with Biodegradable Thread to a Single Natural Fiber Netting as manufactured by North 
American Green. 
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. 
 31 25 14 16-0005 SY Curlex 1, Single Net Erosion Control Blanket ......................................................................................................................... 1.64  

Note: As manufactured by American Excelsior 
. 

 31 25 14 16-0006 SY Curlex 1, Single Net Erosion Control Blanket ......................................................................................................................... 1.70  
Note: As manufactured by American Green. 

. 
 31 25 14 16-0007 SY Futerra Erosion Control Blanket, Wood Fibers With Biodegradable Netting ........................................................................... 1.56  

XXXXXXX 
. 
 31 25 14 16-0008  Erosion Control Blankets, Intermediate Duration (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0009 SY S150 Double Net Erosion Control Blanket .............................................................................................................................. 2.15  
Note: Straw matrix with degradable thread to a double standard photodegradable polypropylene netting as 
manufactured by North American Green. 

. 
 31 25 14 16-0010 SY S150 BN Double Net Erosion Control Blanket ........................................................................................................................ 2.71  

Note: Straw matrix with biodegradable thread to a double natural fiber netting as manufactured by North 
American Green. 

. 
 31 25 14 16-0011 SY Curlex II, Double Net Erosion Control Blanket, Natural .......................................................................................................... 1.89  

Note: As manufactured by American Excelsior. 
. 

 31 25 14 16-0012 SY Curlex II, Double Net Erosion Control Blanket, Green ............................................................................................................ 1.95  
Note: As manufactured by American Excelsior. 

. 
 31 25 14 16-0013 SY Enforcer Double Net Erosion Control Blanket ......................................................................................................................... 2.05  

Note: As manufactured by American Excelsior. 

XXXXXXX 
. 
 31 25 14 16-0014  Turf Reinforcement Mats (TRM) (31 25 14 16-0001) 

Note: Permanent, UV stabilized. 
. 
. 

 31 25 14 16-0015 SY P300 Permanent Polypropylene Turf Reinforcement Mat ....................................................................................................... 9.77  
Note: 100% synthetic, UV stabilized, two layer netting. 

. 
 31 25 14 16-0016 SY C350 Permanent Turf Reinforcement Mat .............................................................................................................................. 9.07  

Note: 100% synthetic, UV stabilized netting incorporating natural coconut fibers as manufactured by North 
American Green. 

. 
 31 25 14 16-0017 SY Recyclex TRM, Permanent Turf Reinforcement Mat .............................................................................................................. 8.31  

Note: As manufactured by American Excelsior, 100% recycled 

XXXXXXX 
. 
 31 25 14 16-0018  Jute Mesh Erosion Control Blankets (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0019 SY Jute Mesh, Open Uniform Weave ........................................................................................................................................... 1.88  

XXXXXXX 
. 
 31 25 14 16-0020  Revegetation Mat (31 25 14 16-0001) 
. 
. 

 31 25 14 16-0021 SY 3-Dimensional Webbed Revegetation Mat, Polyolefin Fiber ................................................................................................... 7.06  
Note: Polyolefin fibers oriented and mechanically bonded between two nets. Landlok TRM 450 or equal. 

. 
 31 25 14 16-0022 SY Webbed Revegetation Mat, Polypropylene Fiber .................................................................................................................. 10.03  

Note: Polypropylene fibers positioned between two high strength biaxially oriented nets and mechanically held 
together by parallel stitching with polypropylene thread. Landlok TRM 1060 or equal. 

XXXXXXX 
. 
 31 25 14 23  Stabilization Measures For Erosion Control (31 25 14) 

See CSI section 01 74 19 00-0029 for hauling greater than 15 miles. 
. 
. 
 31 25 14 23-0001  Sand Bags (31 25 14 23) 

Note: Bags filled on site with delivered material. Includes material and placement of bags. 
. 
. 

 31 25 14 23-0002 BAG 50 LB Capacity Sand Bag With Sand ..................................................................................................................................... 5.76 2.41 
    For >2,500 To 5,000, Deduct  -0.48 
    For >5,000, Deduct  -1.06 

. 
 31 25 14 23-0003 BAG 75 LB Capacity Sand Bag With Sand ..................................................................................................................................... 7.42 3.00 

    For >2,500 To 5,000, Deduct  -0.60 
    For >5,000, Deduct  -1.34 

. 
 31 25 14 23-0004 BAG 100 LB Capacity Sand Bag With  Sand .................................................................................................................................. 9.28 3.58 

    For >2,500 To 5,000, Deduct  -0.72 
    For >5,000, Deduct  -1.64 

. 
 31 25 14 23-0005 BAG 125 LB Capacity Sand Bag With Sand ................................................................................................................................. 11.48 4.47 

    For >2,500 To 5,000, Deduct  -0.90 
    For >5,000, Deduct  -2.04 

. 
 31 25 14 23-0006 BAG 150 LB Capacity Sand Bag With  Sand ................................................................................................................................ 13.92 5.37 

    For >2,500 To 5,000, Deduct  -1.07 
    For >5,000, Deduct  -2.47 

. 
 31 25 14 23-0007 BAG 175 LB Capacity Sand Bag With Sand ................................................................................................................................. 16.14 6.10 

    For >2,500 To 5,000, Deduct  -1.22 
    For >5,000, Deduct  -2.83 

. 
 31 25 14 23-0008 BAG 2,000 LB Capacity Sand Bag With Sand ............................................................................................................................ 120.17 41.05 

    For >2,500 To 5,000, Deduct  -7.28 
    For >5,000, Deduct  -19.29 

. 
 31 25 14 23-0009 BAG 3,000 LB Capacity Sand Bag With Sand ............................................................................................................................ 156.81 45.15 

    For >2,500 To 5,000, Deduct  -8.00 
    For >5,000, Deduct  -23.68 

XXXXXXX 
. 
 31 25 14 23-0010  Gravel Bags (31 25 14 23) 

Note: Bags filled on site with delivered material. Includes material and placement of bags. 
. 
. 

 31 25 14 23-0011 BAG 30 LB Capacity Gravel Bag With Gravel ................................................................................................................................. 4.94 1.60 
    For >2,500 To 5,000, Deduct  -0.32 
    For >5,000, Deduct  -0.81 

. 
 31 25 14 23-0012 BAG 50 LB Capacity Gravel Bag With Gravel ................................................................................................................................. 8.58 2.41 

    For >2,500 To 5,000, Deduct  -0.48 
    For >5,000, Deduct  -1.34 
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XXXXXXX 
. 
 31 25 14 23-0013  Floating Turbidity Curtain (31 25 14 23) 

Note: Type 2 DOT fabric - 18 oz. nominal laminated vinyl/polyester. EPS flotation, 6 in. x 6 in., 13.5 lb./ft. 
buoyancy in fresh water and 14.4 lb./ft buoyancy in saltwater. 

. 

. 
 31 25 14 23-0014 LF 3' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 21.19  

    For Type 1, Deduct  -3.22 
    For 13 Oz PVC Fabric, Type 2, Deduct  -1.96 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  2.38 

. 
 31 25 14 23-0015 LF 4' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 22.95  

    For Type 1, Deduct  -3.54 
    For 13 Oz PVC Fabric, Type 2, Deduct  -2.16 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  2.62 

. 
 31 25 14 23-0016 LF 5' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 25.37  

    For Type 1, Deduct  -4.02 
    For 13 Oz PVC Fabric, Type 2, Deduct  -2.44 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  2.97 

. 
 31 25 14 23-0017 LF 6' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 27.45  

    For Type 1, Deduct  -4.40 
    For 13 Oz PVC Fabric, Type 2, Deduct  -2.68 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  3.25 

. 
 31 25 14 23-0018 LF 7' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 28.80  

    For Type 1, Deduct  -4.62 
    For 13 Oz PVC Fabric, Type 2, Deduct  -2.81 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  3.41 

. 
 31 25 14 23-0019 LF 8' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 30.17  

    For Type 1, Deduct  -4.83 
    For 13 Oz PVC Fabric, Type 2, Deduct  -2.94 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  3.57 

. 
 31 25 14 23-0020 LF 9' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain .................................................................................. 31.74  

    For Type 1, Deduct  -5.09 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.10 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  3.76 

. 
 31 25 14 23-0021 LF 10' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 33.90  

    For Type 1, Deduct  -5.48 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.33 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  4.05 

. 
 31 25 14 23-0022 LF 12' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 35.63  

    For Type 1, Deduct  -5.76 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.50 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  4.26 

. 
 31 25 14 23-0023 LF 13' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 37.93  

    For Type 1, Deduct  -6.16 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.75 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  4.56 

. 
 31 25 14 23-0024 LF 14' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 40.08  

    For Type 1, Deduct  -6.53 
    For 13 Oz PVC Fabric, Type 2, Deduct  -3.97 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  4.83 

. 
 31 25 14 23-0025 LF 15' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 42.16  

    For Type 1, Deduct  -6.87 
    For 13 Oz PVC Fabric, Type 2, Deduct  -4.18 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  5.08 

. 
 31 25 14 23-0026 LF 16' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 45.86  

    For Type 1, Deduct  -7.58 
    For 13 Oz PVC Fabric, Type 2, Deduct  -4.62 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  5.60 

. 
 31 25 14 23-0027 LF 17' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 48.08  

    For Type 1, Deduct  -7.95 
    For 13 Oz PVC Fabric, Type 2, Deduct  -4.84 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  5.87 

. 
 31 25 14 23-0028 LF 18' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 50.26  

    For Type 1, Deduct  -8.29 
    For 13 Oz PVC Fabric, Type 2, Deduct  -5.05 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  6.13 

. 
 31 25 14 23-0029 LF 19' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 52.56  

    For Type 1, Deduct  -8.66 
    For 13 Oz PVC Fabric, Type 2, Deduct  -5.27 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  6.40 

. 
 31 25 14 23-0030 LF 20' High, 18 Oz PVC Coated Polyester, Type 2 DOT Turbidity Curtain ................................................................................ 54.79  

    For Type 1, Deduct  -9.00 
    For 13 Oz PVC Fabric, Type 2, Deduct  -5.48 
    For 22 Oz PVC Fabric, Type 2 Heavy Duty, Add  6.65 

XXXXXXX 
. 
 31 25 14 23-0031  Turbidity Curtain Anchors (31 25 14 23) 
. 
. 

 31 25 14 23-0032 EA 14 LB, Turbidity Curtain Anchor System ............................................................................................................................. 561.47  
Note: Includes anchor, anchor chain, and marker buoy and rope. 

. 
 31 25 14 23-0033 EA 25 LB, Turbidity Curtain Anchor System ............................................................................................................................. 768.84  

Note: Includes anchor, anchor chain, and marker buoy and rope. 
. 

 31 25 14 23-0034 EA 40 LB, Turbidity Curtain Anchor System ............................................................................................................................. 977.12  
Note: Includes anchor, anchor chain, and marker buoy and rope. 

. 
 31 25 14 23-0035 EA 65 LB, Turbidity Curtain Anchor System .......................................................................................................................... 1,277.05  

Note: Includes anchor, anchor chain, and marker buoy and rope. 

XXXXXXX 
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. 
 31 25 14 23-0036  Filter Bags (31 25 14 23) 
. 
. 
 31 25 14 23-0037  Non-Woven Filter Bags (31 25 14 23-0036) 
. 
. 

 31 25 14 23-0038 EA 6' x 15' Non-Woven Filter Bag ............................................................................................................................................ 156.39  
. 

 31 25 14 23-0039 EA 13' x 15' Non-Woven Filter Bag .......................................................................................................................................... 225.69  
. 

 31 25 14 23-0040 EA 15' x 15' Non-Woven Filter Bag .......................................................................................................................................... 260.20  

XXXXXXX 
. 
 31 25 14 23-0041  Monofilament Filter Bags (31 25 14 23-0036) 
. 
. 

 31 25 14 23-0042 EA 5' x 15' Monofilament Filter Bag .......................................................................................................................................... 162.39  
. 

 31 25 14 23-0043 EA 10' x 15' Monofilament Filter Bag ........................................................................................................................................ 224.10  

XXXXXXX 
. 
 31 25 14 23-0044  Cable Articulating Concrete Block (31 25 14 23) 

Note: 4000 PSI Compressive strength, 12 LB/CF maximum absorption. Interlocking block with longitudinal 
revetment cable. Includes anchoring block to 12" x 12" x 6" concrete pier every 5' with anchor and filling cells with 
stockpiled material. Excludes site preparation and imported materials. 

. 

. 
 31 25 14 23-0045 SF  4.75" Open Cell Articulated Concrete Block With Earth Backfill ........................................................................................... 37.47  

    For Up To 500, Add  8.47 
    For >500 To 1,000, Add  4.72 

. 
 31 25 14 23-0046 SF  6" Open Cell Articulated Concrete Block With Earth Backfill ................................................................................................ 42.84  

    For Up To 500, Add  9.63 
    For >500 To 1,000, Add  5.34 

. 
 31 25 14 23-0047 SF  7.5" Open Cell Articulated Concrete Block With Earth Backfill ............................................................................................. 48.97  

    For Up To 500, Add  10.96 
    For >500 To 1,000, Add  6.06 

. 
 31 25 14 23-0048 SF  9" Open Cell Articulated Concrete Block With Earth Backfill ................................................................................................ 55.21  

    For Up To 500, Add  12.34 
    For >500 To 1,000, Add  6.82 

. 
 31 25 14 23-0049 SF  4.75" Closed Cell Articulated Concrete Block ....................................................................................................................... 40.19  

    For Up To 500, Add  9.01 
    For >500 To 1,000, Add  4.99 

. 
 31 25 14 23-0050 SF  6" Closed Cell Articulated Concrete Block ............................................................................................................................ 46.08  

    For Up To 500, Add  10.28 
    For >500 To 1,000, Add  5.67 

. 
 31 25 14 23-0051 SF  7.5" Closed Cell Articulated Concrete Block ......................................................................................................................... 52.82  

    For Up To 500, Add  11.73 
    For >500 To 1,000, Add  6.45 

. 
 31 25 14 23-0052 SF  9" Closed Cell Articulated Concrete Block ............................................................................................................................ 59.61  

    For Up To 500, Add  13.22 
    For >500 To 1,000, Add  7.26 

XXXXXXX 
. 
 31 25 14 26  Stabilization Measures For Sedimentation Control (31 25 14) 
. 
. 
 31 25 14 26-0001  Silt Fences And Dike Barriers (31 25 14 26) 

Note: Includes stakes and embedding. 
. 
. 
 31 25 14 26-0002  Silt Fences 2' High (31 25 14 26-0001) 
. 
. 

 31 25 14 26-0003 LF 2' High Silt Fence with Stakes at 4' On Center ....................................................................................................................... 2.70  
. 

 31 25 14 26-0004 LF 2' High Silt Fence with Stakes at 6' On Center ....................................................................................................................... 2.10  
. 

 31 25 14 26-0005 LF 2' High Silt Fence with Stakes at 8' On Center ....................................................................................................................... 1.51  
. 

 31 25 14 26-0006 LF 2' High Silt Fence with Stakes at 10' On Center ..................................................................................................................... 1.30  

XXXXXXX 
. 
 31 25 14 26-0007  Silt Fences 3' High (31 25 14 26-0001) 
. 
. 

 31 25 14 26-0008 LF 3' High Silt Fence with Stakes at 4' On Center ....................................................................................................................... 2.79  
. 

 31 25 14 26-0009 LF 3' High Silt Fence with Stakes at 6' On Center ....................................................................................................................... 2.26  
. 

 31 25 14 26-0010 LF 3' High Silt Fence with Stakes at 8' On Center ....................................................................................................................... 1.35  
. 

 31 25 14 26-0011 LF 3' High Silt Fence with Stakes at 10' On Center ..................................................................................................................... 1.37  

XXXXXXX 
. 
 31 25 14 26-0012  Silt Dike Barrier (31 25 14 26-0001) 
. 
. 

 31 25 14 26-0013 LF Silt Dike Barrier With Stakes ................................................................................................................................................... 3.16  

XXXXXXX 
. 
 31 25 14 26-0014  Silt Fences Removal (31 25 14 26-0001) 
. 
. 

 31 25 14 26-0015 LF Removal Of Silt Fence And Stakes ......................................................................................................................................... 0.76  

XXXXXXX 
. 
 31 25 14 26-0016  Hay And Straw Bales (31 25 14 26) 

Note: Includes trench for placement, and stakes. 
. 
. 

 31 25 14 26-0017 LF Place Sterlized Straw Bales .................................................................................................................................................... 4.58  
Note: Includes securing in ground with stakes. 

. 
 31 25 14 26-0018 LF Place Hay Bales ..................................................................................................................................................................... 4.21  

Note: Includes securing in ground with stakes. 
. 

 31 25 14 26-0019 LF Removal Of Hay Or Straw Bales ............................................................................................................................................ 1.36  
Note: Includes removal of stakes. 

XXXXXXX 
. 
 31 25 14 26-0020  Sediment Logs (Degradable) (31 25 14 26) 
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. 

. 
 31 25 14 26-0021  Sediment Logs (Degradable) (31 25 14 26-0020) 

Note: Includes stakes and removal after use. Curlex sediment logs as manufactured by American Excelsior. 
. 
. 

 31 25 14 26-0022 LF 12" Sediment Log ................................................................................................................................................................... 7.58  
. 

 31 25 14 26-0023 LF 20" Sediment Log ................................................................................................................................................................... 8.86  

XXXXXXX 
. 
 31 25 14 26-0024  Wattles (Degradable) With UV Stabilizied Synthetic Netting (31 25 14 26-0020) 

Note: Includes trench for placement, 24" wood staking at 4' on-center 
. 
. 

 31 25 14 26-0025 EA Wattles (Sterile Straw Filled Rolls), 9" x 25' ........................................................................................................................ 138.43  
. 

 31 25 14 26-0026 EA Wattles (Sterile Straw Filled Rolls), 12" x 20' ...................................................................................................................... 130.48  

XXXXXXX 
. 
 31 25 14 26-0027  Fiber Roll (CALTRANS Type 1) (31 25 14 26) 

Note: Includes furrow trench for placement, 24" wood staking at 4' on-center 
. 
. 

 31 25 14 26-0028 LF 8" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 1 .................................. 5.84  
    For >1,000 To 10,000, Deduct  -0.67 
    For >10,000, Deduct  -1.14 

. 
 31 25 14 26-0029 LF 9" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 1 .................................. 6.59  

    For >1,000 To 10,000, Deduct  -0.70 
    For >10,000, Deduct  -1.18 

. 
 31 25 14 26-0030 LF 12" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 1 ................................ 8.23  

    For >1,000 To 10,000, Deduct  -0.83 
    For >10,000, Deduct  -1.41 

XXXXXXX 
. 
 31 25 14 26-0031  Fiber Roll (CALTRANS Type 2) (31 25 14 26) 

Note: Includes 24" wood stakes at 2' on-center off-set on sides with ropes. 
. 
. 

 31 25 14 26-0032 LF 8" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 2 .................................. 5.00  
    For >1,000 To 10,000, Deduct  -0.55 
    For >10,000, Deduct  -0.93 

. 
 31 25 14 26-0033 LF 9" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 2 .................................. 5.71  

    For >1,000 To 10,000, Deduct  -0.57 
    For >10,000, Deduct  -0.96 

. 
 31 25 14 26-0034 LF 12" Diameter Fiber Roll, (Sterile Straw Filled Rolls, With Natural Fiber Wrapping), CALTRANS Type 2 ................................ 6.70  

    For >1,000 To 10,000, Deduct  -0.60 
    For >10,000, Deduct  -1.03 

XXXXXXX 
. 
 31 25 14 26-0035  Inlet Protection Sediment Bags (31 25 14 26) 

Note: Includes removal, cleaning, and replacement per each location. 
. 
. 

 31 25 14 26-0036 EA 2' x 2' x 3' Inlet Protection Sediment Bag .............................................................................................................................. 47.39  
. 

 31 25 14 26-0037 EA 2' x 3' x 3' Inlet Protection Sediment Bag .............................................................................................................................. 58.72  
. 

 31 25 14 26-0038 EA 2' x 4' x 3' Inlet Protection Sediment Bag .............................................................................................................................. 71.75  

XXXXXXX 
. 
 31 30  Earthwork Methods (31) 
. 
. 
 31 31  Soil Treatment (31 30) 
. 
. 
 31 31 16  Termite Control (31 31) 
. 
. 
 31 31 16 13  Chemical Termite Control (31 31 16) 
. 
. 
 31 31 16 13-0001  Commercial Use (31 31 16 13) 
. 
. 

 31 31 16 13-0002 SF Termite Pretreatment, Commercial Soil Poisoning Under Slab .............................................................................................. 0.81  
. 

 31 31 16 13-0003 SF Termite Pretreatment, Commercial Slab And Walls ................................................................................................................ 0.81  

XXXXXXX 
. 
 31 31 16 13-0004  Residential Use (31 31 16 13) 
. 
. 

 31 31 16 13-0005 SF Termite Pretreatment, Residential General Spraying Walls And Slab .................................................................................... 0.77  
. 

 31 31 16 13-0006 SF  Termite Treatment, Existing Residential Structure .................................................................................................................. 1.07  

XXXXXXX 
. 
 31 31 19  Vegetation Control (31 31) 
. 
. 
 31 31 19 13  Chemical Vegetation Control (31 31 19) 
. 
. 
 31 31 19 13-0001  Soil Sterilants (31 31 19 13) 
. 
. 

 31 31 19 13-0002 MSF Soil Sterilant .......................................................................................................................................................................... 22.11  
Note: Use only in areas where complete control of all vegetation is desired, such as industrial sites, right-of-way, 
lumberyards, petroleum tank farms, around farm buildings, along fence lines, etc. When applied to the soil, this 
product usually inhibits plant growth for a year or more. 

    For >45 To 90, Deduct  -0.40 
    For >90 To 225, Deduct  -1.91 
    For >225, Deduct  -2.72 

XXXXXXX 
. 
 31 32  Soil Stabilization (31 30) 
. 
. 
 31 32 13  Soil Mixing Stabilization (31 32) 
. 
. 
 31 32 13 16  Cement Soil Stabilization (31 32 13) 
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. 

. 
 31 32 13 16-0001  Cementitious Soil Binder (31 32 13 16) 
. 
. 

 31 32 13 16-0002 CY Cementitious Soil Binder, 4% Cement Mix By Volume ......................................................................................................... 34.67  
. 

 31 32 13 16-0003 CY Cementitious Soil Binder, 6% Cement Mix By Volume ......................................................................................................... 40.64  
. 

 31 32 13 16-0004 CY Cementitious Soil Binder, 9% Cement Mix By Volume ......................................................................................................... 50.47  
. 

 31 32 13 16-0005 CY Cementitious Soil Binder, 12% Cement Mix By Volume ....................................................................................................... 60.16  

XXXXXXX 
. 
 31 32 13 19  Lime Soil Stabilization (31 32 13) 

Note: Includes delivery up to 15 miles from the closest approved source, the cost for loading, and dumping. The price 
excludes the cost for spreading or backfilling. See CSI section 01 74 19 00-0029 for hauling greater than 15 miles. 

. 

. 
 31 32 13 19-0001  Lime Slurry (31 32 13 19) 
. 
. 

 31 32 13 19-0002 LCY Soil Stabilization With Lime Slurry 10% Lime Slurry By Volume ........................................................................................... 28.52  
. 

 31 32 13 19-0003 TON Cement Stabilized Base Material .......................................................................................................................................... 97.56  
. 

 31 32 13 19-0004 CWT Lime For Soil Stabilization .................................................................................................................................................... 15.70  
Note: Excludes the cost for spreading or backfilling 

. 
 31 32 13 19-0005 LCY Roller, Grader - Lime Stabilization ........................................................................................................................................ 13.76  

. 
 31 32 13 19-0006 LCY Roller, Grader - Cement Stabilization ..................................................................................................................................... 3.28  

XXXXXXX 
. 
 31 32 13 19-0007  Lime Stabilized Subgrade (31 32 13 19) 

Note: Based on soil weight of 110 LB/CF using lime weight of 5.5 LB/CF (5%). 
. 
. 

 31 32 13 19-0008 SY 6" Thick Lime Stabilized Subgrade, 25 LB .............................................................................................................................. 9.81  
    For 4% Lime Instead Of 5%, Deduct  -0.28 
    For 6% Lime Instead Of 5%, Add  0.28 

. 
 31 32 13 19-0009 SY 7" Thick Lime Stabilized Subgrade, 29 LB ............................................................................................................................ 11.37  

    For 4% Lime Instead Of 5%, Deduct  -0.32 
    For 6% Lime Instead Of 5%, Add  0.32 

. 
 31 32 13 19-0010 SY 8" Thick Lime Stabilized Subgrade, 33 LB ............................................................................................................................ 12.97  

    For 4% Lime Instead Of 5%, Deduct  -0.37 
    For 6% Lime Instead Of 5%, Add  0.37 

XXXXXXX 
. 
 31 32 13 29  Liquid Soil Stabilization (31 32 13) 
. 
. 

 31 32 13 29-0001 GAL Polyacrylamide And Calcium Solution .................................................................................................................................... 2.65  

XXXXXXX 
. 
 31 32 19  Geosynthetic Soil Stabilization And Layer Separation (31 32) 
. 
. 
 31 32 19 13  Geogrid Soil Stabilization (31 32 19) 
. 
. 
 31 32 19 13-0001  Geogrid Fabrics (31 32 19 13) 

Note: For reinforcement of over steepened earth slopes, segmental retaining walls and other mechanically 
stabilized earth applications. 

. 

. 
 31 32 19 13-0002 SY 5.3 Ounce/SY, 1,700 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-150) ........................................................................................................................................................ 2.66  
    For Up To 50, Add  0.63 
    For >50 To 150, Add  0.46 
    For >150 To 250, Add  0.30 
    For >250 To 500, Add  0.15 

. 
 31 32 19 13-0003 SY 6.9 Ounce/SY, 3,100 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-300) ........................................................................................................................................................ 3.03  
    For Up To 50, Add  0.71 
    For >50 To 150, Add  0.52 
    For >150 To 250, Add  0.34 
    For >250 To 500, Add  0.17 

. 
 31 32 19 13-0004 SY 8.7 Ounce/SY, 4,280 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-500) ........................................................................................................................................................ 3.30  
    For Up To 50, Add  0.77 
    For >50 To 150, Add  0.57 
    For >150 To 250, Add  0.37 
    For >250 To 500, Add  0.18 

. 
 31 32 19 13-0005 SY 12.6 Ounce/SY, 7,315 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-800) ........................................................................................................................................................ 4.69  
    For Up To 50, Add  1.05 
    For >50 To 150, Add  0.78 
    For >150 To 250, Add  0.51 
    For >250 To 500, Add  0.25 

. 
 31 32 19 13-0006 SY 14.1 Ounce/SY, 9,790 LB/FT Wide Width Tensile Ultimate Bi-Directional Woven Polyester Geogrid Fabric 

(Carthage Mills GX-1000) ...................................................................................................................................................... 5.35  
    For Up To 50, Add  1.18 
    For >50 To 150, Add  0.88 
    For >150 To 250, Add  0.57 
    For >250 To 500, Add  0.29 

. 
 31 32 19 13-0007 SY 4.3 Ounce/SY, 1,658 LB/FT Wide Width Tensile Ultimate Bi-Axial Extruded Polypropylene Geogrid Fabric 

(Carthage Mills Enkagrid Max 20) ......................................................................................................................................... 2.70  
    For Up To 50, Add  0.63 
    For >50 To 150, Add  0.47 
    For >150 To 250, Add  0.30 
    For >250 To 500, Add  0.15 
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. 
 31 32 19 13-0008 SY 5.9 Ounce/SY, 2,192 LB/FT Wide Width Tensile Ultimate Bi-Axial Extruded Polypropylene Geogrid Fabric 

(Carthage Mills Enkagrid Max 30).......................................................................................................................................... 3.93  
    For Up To 50, Add  0.89 
    For >50 To 150, Add  0.66 
    For >150 To 250, Add  0.43 
    For >250 To 500, Add  0.21 

XXXXXXX 
. 
 31 32 19 16  Geotextile Soil Stabilization (31 32 19) 
. 
. 
 31 32 19 16-0001  Nonwoven Polypropylene Geotextiles (31 32 19 16) 

Note: For drainage, filtration and separation. 
. 
. 

 31 32 19 16-0002 SY 3.0 Ounce/SY, 40 Mil, 80 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-30HS) .............. 0.84  
    For Up To 50, Add  0.20 
    For >50 To 150, Add  0.15 
    For >150 To 250, Add  0.10 
    For >250 To 500, Add  0.05 

. 
 31 32 19 16-0003 SY 3.5 Ounce/SY, 50 Mil, 95 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-35HS) .............. 0.89  

    For Up To 50, Add  0.21 
    For >50 To 150, Add  0.16 
    For >150 To 250, Add  0.10 
    For >250 To 500, Add  0.05 

. 
 31 32 19 16-0004 SY 4.0 Ounce/SY, 60 Mil, 115 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-40HS) ............ 0.96  

    For Up To 50, Add  0.23 
    For >50 To 150, Add  0.17 
    For >150 To 250, Add  0.11 
    For >250 To 500, Add  0.05 

. 
 31 32 19 16-0005 SY 4.5 Ounce/SY, 55 Mil, 120 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-45HS) ............ 1.03  

    For Up To 50, Add  0.24 
    For >50 To 150, Add  0.18 
    For >150 To 250, Add  0.12 
    For >250 To 500, Add  0.06 

. 
 31 32 19 16-0006 SY 6.0 Ounce/SY, 70 Mil, 160 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-60HS) ............ 1.22  

    For Up To 50, Add  0.28 
    For >50 To 150, Add  0.21 
    For >150 To 250, Add  0.13 
    For >250 To 500, Add  0.07 

. 
 31 32 19 16-0007 SY 7.0 Ounce/SY, 85 Mil, 180 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-70HS) ............ 1.43  

    For Up To 50, Add  0.33 
    For >50 To 150, Add  0.24 
    For >150 To 250, Add  0.16 
    For >250 To 500, Add  0.08 

. 
 31 32 19 16-0008 SY 8.0 Ounce/SY, 85 Mil, 205 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-80HS) ............ 1.57  

    For Up To 50, Add  0.36 
    For >50 To 150, Add  0.27 
    For >150 To 250, Add  0.17 
    For >250 To 500, Add  0.09 

. 
 31 32 19 16-0009 SY 10 Ounce/SY, 115 Mil, 250 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric (Carthage Mills FX-

100HS) .................................................................................................................................................................................. 1.92  
    For Up To 50, Add  0.43 
    For >50 To 150, Add  0.32 
    For >150 To 250, Add  0.21 
    For >250 To 500, Add  0.10 

. 
 31 32 19 16-0010 SY 16 Ounce/SY, 175 Mil, 425 LB Grab Tensile Nonwoven Polypropylene Geotextile Fabric ..................................................... 4.17  

    For Up To 50, Add  0.88 
    For >50 To 150, Add  0.66 
    For >150 To 250, Add  0.43 
    For >250 To 500, Add  0.22 

XXXXXXX 
. 
 31 32 19 16-0011  Woven Geotextiles Fabric (31 32 19 16) 
. 
. 

 31 32 19 16-0012 SY  200 LB Grab Tensile Woven Slit Film Geotextile Fabric (Carthage Mills FX-55) .................................................................... 1.19  
    For Up To 50, Add  0.27 
    For >50 To 150, Add  0.20 
    For >150 To 250, Add  0.13 
    For >250 To 500, Add  0.07 

. 
 31 32 19 16-0013 SY 315 LB Grab Tensile Woven Slit Film Geotextile Fabric (Carthage Mills FX-66) .................................................................... 1.65  

    For Up To 50, Add  0.37 
    For >50 To 150, Add  0.27 
    For >150 To 250, Add  0.18 
    For >250 To 500, Add  0.09 

. 
 31 32 19 16-0014 SY 4 To 6% Open Area, 370 x 250 LB Grab Tensile Woven Monofilament Geotextile Fabric (Carthage Mills Carthage 

6%) ........................................................................................................................................................................................ 2.89  
    For Up To 50, Add  0.62 
    For >50 To 150, Add  0.46 
    For >150 To 250, Add  0.30 
    For >250 To 500, Add  0.15 

. 
 31 32 19 16-0015 SY 11 To 15% Open Area, 370 x 220 LB Grab Tensile Woven Monofilament Geotextile Fabric (Carthage Mills 

Carthage 15%)....................................................................................................................................................................... 2.82  
    For Up To 50, Add  0.61 
    For >50 To 150, Add  0.45 
    For >150 To 250, Add  0.30 
    For >250 To 500, Add  0.15 
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. 
 31 32 19 16-0016 SY 6.9 Oz/SY, 250 LB/IN Wide Width Tensile Ultimate Woven Twill Weave Geotextile Fabric (Carthage Mills FX-

250TF) ................................................................................................................................................................................... 2.47  
    For Up To 50, Add  0.54 
    For >50 To 150, Add  0.40 
    For >150 To 250, Add  0.26 
    For >250 To 500, Add  0.13 

. 
 31 32 19 16-0017 SY 9.1 Oz/SY, 333 LB/IN Wide Width Tensile Ultimate Woven Twill Weave Geotextile Fabric (Carthage Mills FX-

330TF) ................................................................................................................................................................................... 2.64  
    For Up To 50, Add  0.57 
    For >50 To 150, Add  0.43 
    For >150 To 250, Add  0.28 
    For >250 To 500, Add  0.14 

. 
 31 32 19 16-0018 SY 12.1 Oz/SY, 400 LB/IN Wide Width Tensile Ultimate Woven Twill Weave Geotextile Fabric (Carthage Mills FX-

400TF) ................................................................................................................................................................................... 3.35  
    For Up To 50, Add  0.72 
    For >50 To 150, Add  0.53 
    For >150 To 250, Add  0.35 
    For >250 To 500, Add  0.18 

. 
 31 32 19 16-0019 SY 12.1 Oz/SY, 400 LB/IN Wide Width Tensile Ultimate Woven Monofilament And Fibrillated Geotextile Fabric 

(Carthage Mills FX-400MF) ................................................................................................................................................... 4.76  
    For Up To 50, Add  1.00 
    For >50 To 150, Add  0.74 
    For >150 To 250, Add  0.49 
    For >250 To 500, Add  0.25 

XXXXXXX 
. 
 31 32 19 16-0020  Geomembranes (31 32 19 16) 
. 
. 
 31 32 19 16-0021  Polyvinyl Chloride (PVC) Geomembrane (31 32 19 16-0020) 
. 
. 

 31 32 19 16-0022 SF 20 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................ 0.93  
. 

 31 32 19 16-0023 SF 30 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................ 1.09  
. 

 31 32 19 16-0024 SF 40 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................ 1.30  
. 

 31 32 19 16-0025 SF 50 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................ 1.55  
. 

 31 32 19 16-0026 SF 60 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................ 1.76  
. 

 31 32 19 16-0027 SF 70 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................ 1.93  
. 

 31 32 19 16-0028 SF 80 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................ 2.09  
. 

 31 32 19 16-0029 SF 90 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) ................................................................................................ 2.30  
. 

 31 32 19 16-0030 SF 100 Mil Polyvinyl Chloride (PVC) Geomembrane (US Fabrics) .............................................................................................. 2.51  

XXXXXXX 
. 
 31 32 19 16-0031  High Density Polyethylene (HDPE) Geomembrane (31 32 19 16-0020) 
. 
. 

 31 32 19 16-0032 SF 20 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................... 0.92  
. 

 31 32 19 16-0033 SF 30 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................... 1.09  
. 

 31 32 19 16-0034 SF 40 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................... 1.26  
. 

 31 32 19 16-0035 SF 50 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................... 2.00  
. 

 31 32 19 16-0036 SF 60 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................... 1.57  
. 

 31 32 19 16-0037 SF 80 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................... 1.91  
. 

 31 32 19 16-0038 SF 100 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................. 2.25  
. 

 31 32 19 16-0039 SF 120 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................. 3.98  
. 

 31 32 19 16-0040 SF 140 Mil High Density Polyethylene Membrane (US Fabrics) .................................................................................................. 4.12  

XXXXXXX 
. 
 31 32 19 26  Geoweb Cellular Confinement System (31 32 19) 

Note: Includes staples, stakes and filling cells with stockpiled material. Excludes site preparation and imported materials. 
. 
. 
 31 32 19 26-0001  Geoweb Cellular Confinement System (31 32 19 26) 

Note: Includes staples, stakes and filling cells with stockpiled material. Excludes site preparation and imported 
materials. 

. 

. 
 31 32 19 26-0002 SF 4" Geoweb Cellular Confinement System (Presto Geosystems) ............................................................................................ 4.96  

    For >20,000, Deduct  -0.09 
    For >2:1 Slope, Add  1.03 

. 
 31 32 19 26-0003 SF 6" Geoweb Cellular Confinement System (Presto Geosystems) ............................................................................................ 5.79  

    For >20,000, Deduct  -0.13 
    For >2:1 Slope, Add  1.03 

. 
 31 32 19 26-0004 SF 8" Geoweb Cellular Confinement System (Presto Geosystems) ............................................................................................ 6.76  

    For >20,000, Deduct  -0.18 
    For >2:1 Slope, Add  1.03 

XXXXXXX 
. 
 31 32 36  Soil Nailing (31 32) 
. 
. 
 31 32 36 11  Soil Nailing Stabilization (31 32 36) 
. 
. 
 31 32 36 11-0001  Landslide and Slip-Out Stabilization (31 32 36 11) 

Note: Work shall consist of the Contractor stabilizing identified slides by internally reinforcing the soil mass with 
reinforcing elements (nails) by using one or more of the installation methods specified in this contract. The Owner 
will identify locations for work to be performed as specified herein. The Contractor shall review all locations with 
Owner representatives to determine the method to be used.  The Contractor will provide all necessary 
engineering plans and details required to successfully repair slides as noted.  These plans shall be stamped by a 
registered professional engineer with a current California license who is knowledgeable in the design and 
implementation of slope stabilization with soil nails and related work. The contractor shall furnish all labor, 
materials, and equipment required to complete the work.  Any necessary installation methods and associated 
costs are the responsibility of the contractor.  The Contractor and the Contractor’s Engineer will also warrant the 
stability of the repaired roadway section for a period of 5 years. 



31
 31 Earthwork 

31 30 Earthwork Methods 
31 32 Soil Stabilization 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 31 - 20  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 

. 
 31 32 36 11-0002  BioWall® (31 32 36 11-0001) 

Note: Furnish and install the BioWall® to integrate with Launched Soil Nails™, SuperNails® or Self Drilling 
SuperNails®.  The BioWall® is a confined soil/compost mass capable of sustaining vegetation at slope angles up 
to ¼(H):1(V), and is composed of 2 layers of galvanized wire mesh and 2 layers of lightweight geosynthetic 
encasing a seeded compost and/or topsoil mix, tied to the soil nails by steel plates.  Furnish equipment and 
incidentals necessary to complete the work.  BioWall® to soil nail connection details will be determined by the 
Contractor’s Engineer and identified in the Contractor’s stamped plans and submittals.  Unit Pricing excludes 
Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates (DCR). 

. 

. 
 31 32 36 11-0003 SF BioWall® Construction .......................................................................................................................................................... 21.00  

XXXXXXX 
. 
 31 32 36 11-0004  GeoSynthetically Confined Soil™ (GCS®) Components (31 32 36 11-0001) 

Note: Furnish and install geosynthetic reinforcement, backfill and facing element to construct a Geosynthetically 
Confined Soil Wall™ (GCS®).  Designs shall comply with the Design Standards for Geosynthetically Confined 
Soil Walls (adapted from the NCHRP Report 556 – Design and Construction Guidelines for Geosynthetic – 
Reinforced Soil Bridge Abutments with a Flexible Facing) noted below.  Reinforcement Selection and Placement: 
Geosynthetic reinforcement shall consist of high-tenacity geotextiles manufactured for soil reinforcement 
applications. Geotextiles shall not be exposed to sunlight and extreme temperatures for an extended period of 
time. Damaged or improperly handled geosynthetic reinforcement shall be rejected.  Use a woven polypropylene 
geotextile with ultimate tensile strength of 2400 lbs/ft (Amoco 2044 or similar) in the cross-machine direction (as 
per ASTM D4595).  The geosynthetic reinforcement perpendicular to the wall face should consist of one 
continuous piece of material. Overlap of reinforcement in the design strength direction is not permitted. Adjacent 
sections of geosynthetic reinforcement should be placed so as to ensure that horizontal coverage shown on the 
plans is provided.  Tracked construction equipment shall not be operated directly on the geosynthetic 
reinforcement. A minimum backfill thickness of 150 mm (6 in.) is required before operation of tracked vehicles 
over the geosynthetic reinforcement. Turning of tracked vehicles should be kept to a minimum to prevent 
displacing the fill and damaging or moving the geosynthetic reinforcement.  Rubber-tired equipment may pass 
over the geosynthetic reinforcement at slow speeds less than 17 km/hr (10 miles/hr). Sudden braking and sharp 
turning should be avoided.  Backfill Specifications:  Structure backfill material should consist of material free from 
organic or other unsuitable material as determined by the Contractor’s Engineer.  Grading of the backfill should 
be as follows: 100 percent passing 100 mm (4 in.) sieve, 0-60 percent passing No. 40 (0.425 mm) sieve, and 0-
15 percent passing No. 200 (0.075mm) sieve; plasticity index (PI) as determined by AASHTO T90, should not 
exceed 6.  The backfill should exhibit an angle of internal friction of not less than 34 degrees, as determined by 
the standard direct shear test on the portion finer than 2 mm (No.10) sieve, using a sample compacted to 95 
percent of AASHTO T-99, Methods C or D, at optimum moisture content. No testing is required for backfills where 
80 percent of sizes are greater than 19 mm.  The backfill should be substantially free of shale or other soft, poor 
durability particles and should have an organic content not larger than 1 percent. The backfill should have a pH 
between 4.5 and 9.   Backfill Placement:  Reinforced fill should be placed as specified in construction plans in 
compacted lift thickness of 8in, but in no case in lifts greater than 12in.   Reinforced fill should be placed and 
compacted at or within 2 percent dry of the optimum moisture content. If the reinforced fill is free draining (i.e., 
with less than 5 percent passing a No. 200 sieve), water content of the fill may be within ±3 percent of the 
optimum.  A minimum density of 90 percent of standard Proctor density is required. Optimum compaction is 100 
percent of AASHTO T-99 (or 95 percent of AASHTO T-180) but this may not be possible throughout the wall 
structure. If significant percentage of the backfill is coarse material (i.e., greater than 30 percent retained on the 
19 mm, or 3/4 in., sieve), a procedural specification may be used to verify compaction, (no less than two passes 
with a conventional vibratory plate compaction equipment).  Backfill should be placed, spread, and compacted so 
as to prevent the development of wrinkles or movement of the geosynthetic reinforcement and the wall facing 
units.  Only hand-operated compaction equipment should be allowed within 0.5 m (1.5 ft) of the front of th See 
CSI section 31 32 36 11-0051 for Daily Crew Rates (DCR). 

. 

. 
 31 32 36 11-0005 SF GeoSynthetically Confined Soil™ (GCS®) Wall Construction .............................................................................................. 10.75  

Note: Installation sold per square face foot (excludes materials) 
. 

 31 32 36 11-0006 EA GeoSynthetically Confined Soil™ (GCS®) Wall Galvanized Wire Basket Units (approximately 10’’ x 120’’) ...................... 96.00  
. 

 31 32 36 11-0007 EA GeoSynthetically Confined Soil™ (GCS®) Wall Concrete Masonry Units (approximately 8’’ x 8’’ x 16’’) ............................. 4.50  
. 

 31 32 36 11-0008 SF GeoSynthetically Confined Soil™ (GCS®) Wall Woven Geotextile ........................................................................................ 0.75  

XXXXXXX 
. 
 31 32 36 11-0009  Turf (31 32 36 11-0001) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 11-0010  Permanent Turf Reinforcing Mat (TRM) (31 32 36 11-0009) 

Note: Furnish a web of mechanically bonded synthetic fibers that are entangled to form a strong and 
dimensionally stable mat. Place fibers between 2 or 3 high-strength, biaxially oriented nets mechanically bound 
together by stitching with polyolefin thread. The netting material must be resistant to biological, chemical, and 
ultra-violet degradation. 

. 

. 
 31 32 36 11-0011 SF Permanent Turf Reinforcement Mat ........................................................................................................................................ 1.25  

Note: sold per square face foot 

XXXXXXX 
. 
 31 32 36 11-0012  Biodegradable Turf Reinforcing Mat (TRM) (31 32 36 11-0009) 

Note: Furnish a geotextile composed of seed free processed natural fiber matrix mechanically bound together 
with 100% degradable binding fiber or netting to form a continuous matrix. 

. 

. 
 31 32 36 11-0013 SF Biodegradable Turf Reinforcement Mat .................................................................................................................................. 0.50  

Note: sold per square face foot 

XXXXXXX 
. 
 31 32 36 11-0014  Shotcrete or Gunite (31 32 36 11-0001) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 



 

 Earthwork 31 

31
 

Earthwork Methods 31 30 
Soil Stabilization 31 32 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 31 - 21 

. 

. 
 31 32 36 11-0015  Wet-Mix Shotcrete for use with Launched Soil Nails™, SuperNails®, 

SuperMicropiles™, Self-Drilling SuperNails® / SuperMicropiles™ (31 32 36 11-0014) 
Note: Furnish steel reinforced shotcrete to integrate with Launched Soil Nails™, SuperNails®, SuperMicropiles™, 
Self Drilling SuperMicropiles™ or Self Drilling SuperNails® and complying with the requirements of ACI 506.2, 
"Specifications for Materials, Proportioning and Application of Shotcrete", except as otherwise specified. 
Shotcreting consists applying of one or more layers of concrete conveyed through a hose pneumatically projected 
at a high velocity against a prepared surface.  Produce shotcrete by a wet-mix. The wet-mix process consists of 
thoroughly mixing all the ingredients except accelerating admixtures, but including the mixing water, introducing 
the mixture into the delivery equipment and delivering it, by positive displacement, to the nozzle. Air jet the wet-
mix shotcrete from the nozzle at high velocity onto the surface. For additional descriptive information, refer to the 
American Concrete Institute ACI 506R "Guide to Shotcrete."  The Contractor’s Engineer shall provide all 
necessary details required to successfully construct the temporary or permanent facing and facing drainage 
system to satisfy the design intent of the facing. Comply with AASHTO Specifications, or accepted industry 
standards for any specific items that may not be addressed herein or elsewhere in this Contract Document.   Use 
materials for shotcrete conforming to the following requirements:   Cement   
 AASHTO M85/ ASTM C150, Type I, II, III or V.  Fine Aggregate  
 AASHTO M6/ASTM C33 clean, natural.  Coarse Aggregate   AASHTO M80, 
Class B for quality  Water Clean and Potable. AASHTO M157/ASTM C94  Chemical Admixtures 
Accelerator Fluid type, applied at nozzle, meeting requirements of AASHTO M194/ASTM C494/ASTM C1141. 
Water-reducer and   Superplastisizer  AASHTO M194/ASTM C494 Type A, C, D, E, F, or G 
Retarders  AASHTO M194/ ASTM C494 Type B or D. Mineral Admixtures  Fly Ash
 AASHTO M295/ASTM C618 Type F or C, cement replacement up to 35 percent by weight of 
cement.  Silica Fume ASTM C1240, 90 percent minimum silicon dioxide solids content, not to exceed 12 
percent by weight of cement. Welded Wire Fabric  AASHTO M55/ASTM A185 or A497. Double 
twisted hexagonal ASTM A975-97 guidelines for Double Twisted Hexagonal Mesh Gabions Prepackaged 
Shotcrete  ASTM C928.  PVC Drain Pipes:  Pipe ASTM 1785 Schedule 40 PVC, solid and 
perforated wall, cell classification 12454-B or 12354-C, wall thickness SDR 35, with solvent weld or elastomeric 
gasket joints.   Deliver, store and handle materials to prevent contamination, segregation, corrosion or damage. 
Store liquid admixtures to prevent evaporation and freezing.  Use aggregate for shotcrete meeting the strength 
and durability requirements of AASHTO M6/M80, as applicable, and the following gradation requirements: Sieve 
Size  Percent Passing by Weight  1/2"   100  3/8" 
  90-100  No. 4   70-85  No. 8  
 100   Proportion the shotcrete to be pumpable with the concrete pump furnished for the work, with a 
cementing materials content of at least 390 kilograms per cubic meter and water/cement ratio not greater than 
0.50. Do not use admixtures unless approved by the Contractor’s Engineer. Thoroughly mix admixtures into the 
shotcrete at the rate specified by the manufacturer. Use only accelerators compatible with the cement used, non-
corrosive to steel, and not promoting other detrimental effects such as cracking or excessive shrinkage. The 
maximum allowable chloride ion content of all ingredients is 0.10% when tested to AASHTO T260.  Air 
entrainment is not required for temporary shotcrete construction facings.  Provide shotcrete with a design 
compressive strength of 2000 psi in 3 days and 4000 psi in 28 days.  Batch aggregate and cement by weight or 
by volume in accordance with the requirements of ASTM C94 or AASHTO M241/ASTM C685. Use mixing 
equipment that thoroughly blends the materials in sufficient quantity to maintain placing continuity. Produce ready 
mix shotcrete complying with 

. 

. 
 31 32 36 11-0016 SFI Wet-Mix Reinforced Shotcrete ................................................................................................................................................ 4.25  

Note: sold per inch thickness over one square face foot of area (includes reinforcing steel). 

XXXXXXX 
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. 
 31 32 36 11-0017  Dry-Mix Shotcrete for use with Launched Soil Nails™, SuperNails®, 

SuperMicropiles™, Self-Drilling SuperNails® / SuperMicropiles™ (31 32 36 11-0014) 
Note: Furnish steel reinforced shotcrete to integrate with Launched Soil Nails™, SuperNails®, SuperMicropiles™, 
Self Drilling SuperMicropiles™ or Self Drilling SuperNails® and complying with the requirements of ACI 506.2, 
"Specifications for Materials, Proportioning and Application of Shotcrete", except as otherwise specified. 
Shotcreting consists applying of one or more layers of concrete conveyed through a hose pneumatically projected 
at a high velocity against a prepared surface.  Produce shotcrete by a dry-mix. The dry-mix process consists of 
thoroughly mixing Portland cement and aggregate (and or synthetic fiber)  thoroughly mixed dry, passed through 
a cement gun and conveyed by air through a flexible tube, hydrated at a nozzle at the end of such flexible tube 
and deposited by air pressure in its place of final repose. For additional descriptive information, refer to the 
American Concrete Institute ACI 506R "Guide to Shotcrete."  The Contractor’s Engineer shall provide all 
necessary details required to successfully construct the temporary or permanent facing and facing drainage 
system to satisfy the design intent of the facing. Comply with AASHTO Specifications, or accepted industry 
standards for any specific items that may not be addressed herein or elsewhere in this Contract Document.   Use 
materials for shotcrete conforming to the following requirements:   Cement   
 AASHTO M85/ ASTM C150, Type I, II, or III.  Fine Aggregate  
 AASHTO M6/ASTM C33 clean, natural.  Coarse Aggregate   AASHTO M80, 
Class B for quality  Fiber Reinforcement  ASTM C116-00   
  Water Clean and Potable. AASHTO M157/ASTM C94 and shall be maintained at a uniform 
pressure which shall be at least 15 pounds per square inch above air pressure at the nozzle. Chemical 
Admixtures  Accelerator Fluid type, applied at nozzle, meeting requirements of AASHTO M194/ASTM 
C494/ASTM C1141.  Water-reducer and   Superplastisizer  AASHTO M194/ASTM C494 Type A, C, D, E, 
F, or G Retarders  AASHTO M194/ ASTM C494 Type B or D. Mineral Admixtures  Fly Ash
 AASHTO M295/ASTM C618 Type F or C, cement replacement up to 35 percent by weight of 
cement.  Silica Fume ASTM C1240, 90 percent minimum silicon dioxide solids content, not to exceed 12 
percent by weight of cement. Welded Wire Fabric  AASHTO M55/ASTM A185 or A497. Double 
twisted hexagonal ASTM A975-97 guidelines for Double Twisted Hexagonal Mesh Gabions Prepackaged 
Shotcrete  ASTM C928.  PVC Drain Pipes:  Pipe ASTM 1785 Schedule 40 PVC, solid and 
perforated wall, cell classification 12454-B or 12354-C, wall thickness SDR 35, with solvent weld or elastomeric 
gasket joints.   Deliver, store and handle materials to prevent contamination, segregation, corrosion or damage. 
Store liquid admixtures to prevent evaporation and freezing.  Use aggregate for shotcrete meeting the strength 
and durability requirements of AASHTO M6/M80, as applicable, and the following gradation requirements: Sieve 
Size  Percent Passing by Weight  1/2"   100  3/8" 
  90-100  No. 4   70-85  No. 8  
 100   Proportion the shotcrete to be pumpable with the concrete pump furnished for the work, with a 
cementing materials content of at least 390 kilograms per cubic meter and water/cement ratio not greater than 
0.50. Do not use admixtures unless approved by the Contractor’s Engineer. Thoroughly mix admixtures into the 
shotcrete at the rate specified by the manufacturer. Use only accelerators compatible with the cement used, non-
corrosive to steel, and not promoting other detrimental effects such as cracking or excessive shrinkage. The 
maximum allowable chloride ion content of all ingredients is 0.10% when tested to AASHTO T260.  Air 
entrainment is not required for temporary shotcrete construction facings.  Provide shotcrete with a design 
compressive strength of 2000 psi in 3 days and 4000 psi in 28 days.  Batch aggregate and cement by weight or 
by volume in accordance with the requirements of ASTM C94 or AASHTO M241/ASTM C685. U 

. 

. 
 31 32 36 11-0018 SFI Dry-Mix Reinforced Gunite ...................................................................................................................................................... 5.75  

Note: sold per inch thickness over one square face foot of area (includes reinforcing steel). 

XXXXXXX 
. 
 31 32 36 11-0019  Steel Fiber Reinforcement for use with Launched Soil Nails™, 

SuperNails®, SuperMicropiles™, Self-Drilling SuperNails® / 
SuperMicropiles™ (31 32 36 11-0014) 

. 

. 
 31 32 36 11-0020 SFI Steel Fiber Reinforcement ...................................................................................................................................................... 1.00  

Note: sold per inch thickness over one square face foot of area 

XXXXXXX 
. 
 31 32 36 11-0021  Steel Mesh and Steel Plates for use with Launched Soil Nails™, 

SuperNails® and Self Drilling SuperNails® (31 32 36 11-0001) 
Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 11-0022  Steel Mesh Surface Treatment for use with Launched Soil Nails™, 

SuperNails® and Self Drilling SuperNails® (31 32 36 11-0021) 
Note: Furnish Galfan® Coated Steel Mesh for use with Launched Soil Nails™, SuperNails®, or Self Drilling 
SuperNails® that is a double twisted hexagonal galvanized steel wire mesh manufactured according to ASTM 
A975-97 guidelines for Double Twisted Hexagonal Mesh Gabions. Alternately, the mesh may be a diamond 
shaped, three dimensional mesh made with high capacity 3-millimeter diameter wire. Furnish steel plates to 
connect the mesh to the nail systems described herein.  Furnish equipment and incidentals necessary to 
complete the work.  Soil Nail to mesh connection details will be determined by the Contractor’s Engineer and 
identified in the Contractor’s stamped plans and submittals. 

. 

. 
 31 32 36 11-0023 SF High Capacity Diamond Mesh............................................................................................................................................... 10.00  

Note: sold per square face foot 
. 

 31 32 36 11-0024 SF Double Twist Wire Mesh ....................................................................................................................................................... 12.50  
Note: sold per square face foot 

XXXXXXX 
. 
 31 32 36 11-0025  Steel Plates (31 32 36 11-0021) 
. 
. 

 31 32 36 11-0026 EA Galvanized Steel Plates (8x8) ............................................................................................................................................... 31.50  
. 

 31 32 36 11-0027 EA Galvanized Steel Plates (10x10) ........................................................................................................................................... 40.00  
. 

 31 32 36 11-0028 EA Galvanized Steel Plates (12x12) ........................................................................................................................................... 54.00  

XXXXXXX 
. 
 31 32 36 11-0029  Drilled Horizontal Drains (31 32 36 11-0001) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 
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. 

. 
 31 32 36 11-0030 LF Drilled PVC Horizontal Drains (up to 2" Diameter) ................................................................................................................ 18.75  

. 
 31 32 36 11-0031 LF Stripdrain (6" Wide)................................................................................................................................................................. 3.25  

. 
 31 32 36 11-0032 LF PVC Drain Collector Pipe System ......................................................................................................................................... 14.50  

XXXXXXX 
. 
 31 32 36 11-0033  Rockfall Stabilization (31 32 36 11-0001) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 11-0034 SF Scaling .................................................................................................................................................................................... 3.75  

. 
 31 32 36 11-0035 SF Trim Blasting ....................................................................................................................................................................... 155.00  

. 
 31 32 36 11-0036 SY Slope Drape - Double Twist Wire Mesh ................................................................................................................................ 41.00  

. 
 31 32 36 11-0037 SY Slope Drape - Cable Net ..................................................................................................................................................... 130.00  

. 
 31 32 36 11-0038 SY Slope Drape - Tecco Mesh (4mm) ...................................................................................................................................... 130.00  

. 
 31 32 36 11-0039 LF Temporary Rockfall Barrier ................................................................................................................................................. 470.00  

. 
 31 32 36 11-0040 LF Low Reach Drilling (<25 feet) ............................................................................................................................................... 21.00  

. 
 31 32 36 11-0041 LF High Reach Drilling (>25 feet) ............................................................................................................................................... 40.00  

. 
 31 32 36 11-0042 LF Limited Access Drilling .......................................................................................................................................................... 94.00  

. 
 31 32 36 11-0043 LF F&I Rock Dowel - #8 Grade 75 All-Thread Bar (Galvanized) ................................................................................................ 16.75  

. 
 31 32 36 11-0044 LF F&I Rock Dowel - #11 Grade 75 All-Thread Bar (Galvanized) .............................................................................................. 26.50  

. 
 31 32 36 11-0045 LF F&I Rock Dowel - 8# Grade 150 All-Thread Bar (Galvanized) .............................................................................................. 21.00  

. 
 31 32 36 11-0046 LF F&I Rock Dowel - #11 Grade 150 All-Thread Bar (Galvanized) ............................................................................................ 31.50  

. 
 31 32 36 11-0047 EA Rock Anchor Testing .......................................................................................................................................................... 795.00  

XXXXXXX 
. 
 31 32 36 11-0048  Mobilization / Demobilization (31 32 36 11-0001) 
. 
. 

 31 32 36 11-0049 EA Mobilization .................................................................................................................................................................... 16,675.00  
. 

 31 32 36 11-0050 EA Limited Access, Rockfall And Compaction Grouting Mobilization, in addition to Mobilization .......................................... 9,775.00  

XXXXXXX 
. 
 31 32 36 11-0051  Daily Crew Rates (DCR) (31 32 36 11-0001) 
. 
. 

 31 32 36 11-0052 DAY Soils Stabilization Crew, Per Workday ........................................................................................................................... 10,550.00  
. 

 31 32 36 11-0053 DAY Rockfall Stabilization Crew, Per Workday ........................................................................................................................ 9,350.00  
. 

 31 32 36 11-0054 DAY Compaction Grouting Crew, Per Workday ..................................................................................................................... 12,600.00  
. 

 31 32 36 11-0055 EA Additional Crew Member/Crew ........................................................................................................................................ 2,100.00  
. 

 31 32 36 11-0056 EA Out of State Crew Rotation .............................................................................................................................................. 4,350.00  

XXXXXXX 
. 
 31 32 36 13  Driven Soil Nailing (31 32 36) 
. 
. 
 31 32 36 13-0001  Large Diameter Micropiles (31 32 36 13) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 13-0002 LF 5" Micropiles (with up to 5.5" steel casing)............................................................................................................................ 85.85  

. 
 31 32 36 13-0003 LF 7" Micropiles (with up to 7.625" steel casing) ...................................................................................................................... 118.22  

. 
 31 32 36 13-0004 LF 10" Micropiles (with up to 9.625" steel casing) .................................................................................................................... 151.32  

. 
 31 32 36 13-0005 LF 12" Micropiles (with up to 11.875" steel casing) .................................................................................................................. 193.69  

XXXXXXX 
. 
 31 32 36 16  Grouted Soil Nailing (31 32 36) 
. 
. 
 31 32 36 16-0001  Grouting (31 32 36 16) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 16-0002  Compaction Grouting (31 32 36 16-0001) 

Note: A. Furnish compaction grout material manufactured on-site (at the project location) in volumetric batching 
equipment so that grout rheology can be controlled real-time. The grout shall have a slump of 0.50" to 3.0" 
depending on the specific requirements of the project and shall conform to the engineering plans developed and 
submitted by the Contractor. Grout components shall consist of Type I/II cement, potable water and aggregate. 
Fly Ash may be added to the mix per the engineering plans. All aggregate for the compaction grout material shall 
meet the following requirements:  a. 100% passing the 1/2" sieve b. Less than 2% organics c. No bentonite or 
other clay of medium to high plasticity shall be used.  Site conditions and re-leveling requirements shall 
determine the exact proportions of cement, water and soil. The grout mix shall generally consist of aggregate with 
up to 12% cement by weight and water to form a very stiff mortar-like mixture. No admixtures shall be used 
without the Project Manager's approval, and previous testing. Mix design and test results of grout mixture must 
be submitted and approved by the Project Manager 15 Days prior to the commencement of the work.  A. 
Gradations of the aggregate material to be utilized shall be submitted as part of the submittal process and prior to 
any work taking place.  B. The compaction grouting mixer shall be of a type to ensure complete mixing of the stiff 
grout, as approved by the Project Manager. The compaction grout mixer shall be of sufficient capacity to 
continuously deliver grout having a slump of less than 1.5 inches at pressures up to 1,000 psi, at flow rates 
ranging from 0.1 to 5.0 cubic feet per minute.   Gauges shall be provided at the pump and the grout pipe head to 
measure pressure the rate of flow. Type and location of gauges shall be as specified by the Contractor. A dial 
gauge or meter capable of measuring to 0.5 cubic feet or less shall be provided to measure the amount of grout 
pumped into the hole. A pressure gauge shall be graduated in 10-psi increments or less and used to measure the 
applied pressure.  Compaction grout hose shall have a minimum inside diameter of 2 inches with non-restrictive 
full flow couplings. The hose shall be of sufficient strength for the pressures anticipated, and shall be in good 
condition. 

. 

. 
 31 32 36 16-0003 LF Compaction Grouting Casing Installation .............................................................................................................................. 21.00  

. 
 31 32 36 16-0004 CF Compaction Grout Injection for Soils Densification ............................................................................................................... 16.00  

. 
 31 32 36 16-0005 CF Compaction Grout For Void Fill ............................................................................................................................................. 16.00  

XXXXXXX 
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. 
 31 32 36 16-0006  Polyurethane Grouting (31 32 36 16-0001) 

Note: A. The material shall be a two part 1:1 ratio by volume, polyurethane-forming mixture, having a water 
insoluble diluent, which permits the formation of polyurethanes in excess water. The material shall reach 90% 
Compressive strength in 30 minutes such that traffic may be returned to roadway within 30 minutes after last 
injection of material.  Polyurethane Free-rise Physical Properties Property I Units  ASTM Minimum Maximum 
Density - lb/cf D 1622 3.0 lb/cf 6.0 lb/cf Tensile Strength - psi D 1623 80 psi Compressive Strength at Yield Point 
- psi D 1621 60 psi  B. Furnish equipment and incidentals necessary to complete the work. Polyurethane grout 
shall not be used for deep injection (deeper than 3 ft below bottom of structure) or soils densification, it shall only 
be used for void filling under structures and for re-leveling.  The Contractor shall prepare a profile to determine 
the areas that require void filling and re-leveling and determine the locations of the injection holes for each 
treated area. The Contractor shall obtain approval for the final proposed grades and the location of injection 
holes.  The Contractor shall submit a plan for approval of the proposed polyurethane injection methods for the 
designated project areas. The plan shall include, but not be limited to: proposed diameter of casing (if required), 
depth of placement, angle of inclination, injection tube spacing, and project staging.  The plan shall include 
monitoring procedures to ensure that damage will not occur to any existing structures due to the injection 
process. Monitoring devices shall be installed on mechanically stabilized earth retaining systems and between 
approach slabs and approach slab footings or other components to help prevent damage.  The Contractor shall 
drill a pattern of holes as proposed in his plan. The holes shall be located in a manner that the void filling and 
structure lifting process does not affect any adjoining structures, such as mechanically stabilized earth retaining 
walls. Holes shall not be drilled within 4" of the edge of the slab, construction joints or major cracks. No more 
holes shall be drilled and tubes installed during the day than can be filled during that day.   On bridge approach 
and roadway projects, and as applicable, the initial lift shall be at the sleeper footer. The Contractor shall lift the 
sleeper footer and the approach slab to the desired elevation by injecting material under the structures with care 
to assure that polyurethane material is not placed between the sleeper footer and the approach slab. The amount 
of rise shall be controlled by regulating the rate of injection of the high density polyurethane material. When the 
nozzle is removed from the hole, any excessive polyurethane material shall be removed from the area. 

. 

. 
 31 32 36 16-0007 LB Polyurethane Grouting For Void Fill and Re-Leveling ............................................................................................................. 9.75  

XXXXXXX 
. 
 31 32 36 19  Corrosion-Protected Soil Nailing (31 32 36) 
. 
. 
 31 32 36 19-0001  Self-Drilling SuperNails® / SuperMicropiles™ (31 32 36 19) 

Note: Furnish Self-Drilling SuperNails® / SuperMicropiles™ that consist of a hollow, threaded bar with a sacrificial 
drill bit. Multiple bars may be coupled to produce final length. Bar thread pattern should be continuous and 
conform to the pullout requirements of ASTM A 615 (Williams Form Engineering B7X or Ischebeck Titan bars, or 
approved equivalent). R-thread bars, bars/couplers made from high carbon (>0.20%) or high phosphorous 
(>0.06%) steels, or bars/couplers made from steels that do not meet the tensile ductility requirements of ASTM A 
615 shall not be used for any tensile applications.  Bar outer diameters shall be a minimum of 1.5 inches and up 
to and 3 inches depending on design load.  Corrosion Protection for Self Drilling Nails shall follow current FHWA 
guidance.  Inserted length and spacing of Self-Drilling SuperNails® / SuperMicropiles™ will be determined by the 
Contractor’s Engineer and identified in the Contractor’s stamped plans and submittals.  Unit Pricing excludes 
Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates (DCR). 

. 

. 
 31 32 36 19-0002  Self-Drilling SuperNails® (31 32 36 19-0001) 
. 
. 

 31 32 36 19-0003 EA Self Drilling SuperNails® up to 20-ft ................................................................................................................................... 600.00  
. 

 31 32 36 19-0004 EA Self Drilling SuperNails® up to 30-ft ................................................................................................................................... 825.00  
. 

 31 32 36 19-0005 EA Self Drilling SuperNails® up to 40-ft ................................................................................................................................ 1,160.00  
. 

 31 32 36 19-0006 EA Self Drilling SuperNails® up to 50-ft ................................................................................................................................ 1,410.00  
. 

 31 32 36 19-0007 EA Self Drilling SuperNails® up to 60-ft ................................................................................................................................ 1,685.00  
. 

 31 32 36 19-0008 EA Self Drilling SuperNails® up to 70-ft ................................................................................................................................ 1,945.00  
. 

 31 32 36 19-0009 EA Self Drilling SuperNails® up to 80-ft ................................................................................................................................ 2,220.00  
. 

 31 32 36 19-0010 EA Additional Cost for 10' High Capacity X-51 Bar ..................................................................................................................... 95.00  

XXXXXXX 
. 
 31 32 36 19-0011  SuperNail® Testing (31 32 36 19) 

Note: Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates 
(DCR). 

. 

. 
 31 32 36 19-0012 EA SuperNail® Proof Testing ................................................................................................................................................... 695.00  

. 
 31 32 36 19-0013 EA SuperNail® Verification Testing ....................................................................................................................................... 1,385.00  

XXXXXXX 
. 
 31 32 36 26  Launched Soil Nailing (31 32 36) 
. 
. 
 31 32 36 26-0001  Launched Soil Nails™ (31 32 36 26) 

Note: Furnish Launched Soil Nails™ up to 20 feet in length composed of a tube (1.5 inch outside diameter, 0.120 
inch wall thickness hot-dipped galvanized 36ksi steel (ASTM A513) that is mechanically deformed or 
GalvaDized™ to produce a plurality of surficial asperities). Alternately, the tube may be composed of fiberglass 
(1.5 inch outside diameter, 0.5 inch wall thickness Strongwell EXTREN Series 625 Vinyl Ester fiberglass  Furnish 
equipment and incidentals necessary to complete the work. Insert Launched Soil Nails™ with a single stroke at 
initial velocities in excess of 200 miles per hour. Inserted length and spacing will be determined by the 
Contractor’s Engineer and identified in the Contractor’s stamped plans and submittals.  Unit Pricing excludes 
Daily Crew Rates for items See CSI section 31 32 36 11-0051 for Daily Crew Rates (DCR). 

. 

. 
 31 32 36 26-0002 EA GalvaDized™ SuperDrain™ ............................................................................................................................................... 550.00  

Note: perforated GalvaDized™ steel tube up to 20 ft. length. 
. 

 31 32 36 26-0003 EA Fiberglass SuperNail® ........................................................................................................................................................ 565.00  
Note: perforated fiberglass tube up to 20 ft. length, pressure grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 26-0004 EA GalvaDized™ SuperNail® .................................................................................................................................................. 435.00  

Note: perforated GalvaDized™ steel tube up to 20 ft. length, pressure grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 26-0005 EA Temporary Launched Soil Nail ............................................................................................................................................ 345.00  
Note: bare steel tube up to 20 ft. length. 

. 
 31 32 36 26-0006 EA Fiberglass SuperDrain™ ..................................................................................................................................................... 450.00  

Note: perforated fiberglass tube up to 20 ft. length. 
. 

 31 32 36 26-0007 EA GalvaDized™ SuperDrain™ ............................................................................................................................................... 345.00  
Note: perforated GalvaDized™ steel tube up to 20 ft. length. 

XXXXXXX 
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. 
 31 32 36 29  Drilled Soil Nailing (31 32 36) 
. 
. 
 31 32 36 29-0001  Drilled SuperNails® (Permanently Cased Soil Nails) (31 32 36 29) 

Note: Furnish SuperNails® that are a three stage construction including installation of (1) an outer tube (1.5 inch 
outside diameter, 0.120 inch wall thickness hot-dipped galvanized steel tube that is mechanically deformed or 
GalvaDized™ to produce a plurality of surficial asperities); (2) neat cement grout that completely encases and fills 
the outer tube; and (3) immediately install an epoxy coated, #6 (or greater) grade 75 threadbar as the inner bar. 
SuperNails® may be in lengths up to 60 feet. Although field adjustments in design may be allowed on certain 
projects (subject to approval by the Contractor’s Engineer and the Owner) bidding an equivalent system is not 
allowed (i.e. the winning bidder must have the ability to install the above system).  Furnish equipment and 
incidentals necessary to complete the work. Insert SuperNail® outer tubes with a single stroke at initial velocities 
in excess of 200 miles per hour or by drilling a hole to a prescribed depth and inserting the outer tube. Fill the 
outer tube with neat cement grout and immediately insert a #6 or larger epoxy coated inner threadbar.  Inserted 
length and spacing will be determined by the Contractor’s Engineer and identified in the Contractor’s stamped 
plans and submittals.  Unit Pricing excludes Daily Crew Rates for items See CSI section 31 32 36 11-0051 for 
Daily Crew Rates (DCR). 

. 

. 
 31 32 36 29-0002 EA Drilled GalvaDized™ SuperNail® up to 20 ft. length........................................................................................................... 500.00  

Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 29-0003 EA Drilled GalvaDized™ SuperNail® up to 30 ft. length........................................................................................................... 690.00  
Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 29-0004 EA Drilled GalvaDized™ SuperNail® up to 40 ft. length........................................................................................................... 785.00  

Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 29-0005 EA Drilled GalvaDized™ SuperNail® up to 50 ft. length........................................................................................................... 875.00  
Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 29-0006 EA Drilled GalvaDized™ SuperNail® up to 60 ft. length........................................................................................................ 1,035.00  

Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 
. 

 31 32 36 29-0007 EA Drilled GalvaDized™ SuperNail® up to 70 ft. length........................................................................................................ 1,190.00  
Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 

. 
 31 32 36 29-0008 EA Drilled GalvaDized™ SuperNail® up to 80 ft. length........................................................................................................ 1,345.00  

Note: GalvaDized™ steel tube, drilled and grouted with #6 epoxy coated inner Bar. 

XXXXXXX 
. 
 31 35  Slope Protection (31 30) 
. 
. 
 31 35 19  Geosynthetic Slope Protection (31 35) 
. 
. 
 31 35 19 19  Slope Protection with Mulch Control Netting (31 35 19) 
. 
. 
 31 35 19 19-0001  Erosion Control Fabric (31 35 19 19) 
. 
. 

 31 35 19 19-0002 SY 26.6 OZ/SY Erosion Control Fabric (Belton Industries Geocoir 900) ...................................................................................... 3.48  

XXXXXXX 
. 
 31 36  Gabions (31 30) 

Note: Includes the cost for loading, hauling up to 15 miles from the closest approved source, unloading and placing. See CSI section 
01 74 19 00-0029 for hauling greater than 15 miles. 

. 

. 
 31 36 13  Gabion Boxes (31 36) 
. 
. 
 31 36 13 00-0001  Stone Filled Gabion Slope Protection (31 36 13) 

Note: Machine placed by SY of total top face area for depth indicated. 
. 
. 

 31 36 13 00-0002 SY  6" Deep Stone Filled Gabion Slope Protection ..................................................................................................................... 58.36  
. 

 31 36 13 00-0003 SY  9" Deep Stone Filled Gabion Slope Protection ..................................................................................................................... 68.79  
. 

 31 36 13 00-0004 SY  12" Deep Stone Filled Gabion Slope Protection ................................................................................................................... 82.76  
. 

 31 36 13 00-0005 SY  15" Deep Stone Filled Gabion Slope Protection ................................................................................................................... 97.85  
. 

 31 36 13 00-0006 SY  18" Deep Stone Filled Gabion Slope Protection ................................................................................................................. 114.93  
. 

 31 36 13 00-0007 SY  24" Deep Stone Filled Gabion Slope Protection ................................................................................................................. 157.23  
. 

 31 36 13 00-0008 SY  36" Deep Stone Filled Gabion Slope Protection ................................................................................................................. 198.67  

XXXXXXX 
. 
 31 37  Riprap (31 30) 

Note: Includes the cost for loading, hauling up to 15 miles from the closest approved source, and dumping. See CSI section 01 74 19 
00-0029 for hauling greater than 15 miles. 

. 

. 
 31 37 13  Machined Riprap (31 37) 
. 
. 
 31 37 13 00-0001  Random - Filter Stone (31 37 13) 
. 
. 

 31 37 13 00-0002 CY 10 To 50 LB Average Pieces Random, Dumped From Truck, Rip Rap ................................................................................ 53.06  
    For Chinking Material, Add  13.23 

. 
 31 37 13 00-0003 CY >50 To 100 LB Average Pieces Random, Dumped From Truck, Rip Rap ............................................................................ 61.58  

    For Chinking Material, Add  13.23 
. 

 31 37 13 00-0004 CY >100 To 200 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 65.60  
    For Chinking Material, Add  13.23 

. 
 31 37 13 00-0005 CY >200 To 300 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 70.17  

    For Chinking Material, Add  13.23 
. 

 31 37 13 00-0006 CY >300 To 600 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 73.85  
    For Chinking Material, Add  13.23 

. 
 31 37 13 00-0007 CY >600 LB Average Pieces Random, Dumped From Truck, Rip Rap ...................................................................................... 79.88  

. 
 31 37 13 00-0008 CY 3/8 To 1/4 CY Pieces Random, Dumped From Truck, Machine Spread And Placed Slope Protection (Keyed) Rip 

Rap ...................................................................................................................................................................................... 96.02  
. 

 31 37 13 00-0009 TON 10 To 50 LB Average Pieces Random, Dumped From Truck, Rip Rap ................................................................................ 35.18  
. 

 31 37 13 00-0010 TON >50 To 100 LB Average Pieces Random, Dumped From Truck, Rip Rap ............................................................................ 40.59  
. 

 31 37 13 00-0011 TON >100 To 200 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 43.14  
. 

 31 37 13 00-0012 TON >200 To 300 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 46.04  
. 

 31 37 13 00-0013 TON >300 To 600 LB Average Pieces Random, Dumped From Truck, Rip Rap .......................................................................... 48.38  
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. 
 31 37 13 00-0014 TON >600 LB Average Pieces Random, Dumped From Truck, Rip Rap ...................................................................................... 52.25  

. 
 31 37 13 00-0015 TON 3/8 To 1/4 CY Pieces Random, Dumped From Truck, Machine Spread And Placed Slope Protection (Keyed) Rip 

Rap ...................................................................................................................................................................................... 65.00  

XXXXXXX 
. 
 31 40  Shoring And Underpinning (31) 
. 
. 
 31 41  Shoring (31 40) 
. 
. 
 31 41 13  Timber Shoring (31 41) 
. 
. 
 31 41 13 00-0001  Wood Sheet Piling (31 41 13) 
. 
. 
 31 41 13 00-0002  Pull And Salvage (31 41 13 00-0001) 

Note: Includes soldier beams and lagging (wales, braces and spacers). Excludes tie-backs (rock bolting) where 
required. 

. 

. 
 31 41 13 00-0003 SF 8' Deep Excavation, Wood Shoring, Pull And Salvage ......................................................................................................... 13.41  

    For Wood Sheeting Left In Place  0.26 
. 

 31 41 13 00-0004 SF 10' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 14.43  
    For Wood Sheeting Left In Place  0.11 

. 
 31 41 13 00-0005 SF 12' Deep Excavation, Wood Shoring,  Pull And Salvage ...................................................................................................... 15.57  

    For Wood Sheeting Left In Place  -0.04 
. 

 31 41 13 00-0006 SF 14' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 16.77  
    For Wood Sheeting Left In Place  -0.24 

. 
 31 41 13 00-0007 SF 16' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 18.10  

    For Wood Sheeting Left In Place  -0.45 
. 

 31 41 13 00-0008 SF 18' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 19.52  
    For Wood Sheeting Left In Place  -0.71 

. 
 31 41 13 00-0009 SF 20' Deep Excavation, Wood Shoring, Pull And Salvage ....................................................................................................... 21.09  

    For Wood Sheeting Left In Place  -0.96 

XXXXXXX 
. 
 31 41 16  Sheet Piling (31 41) 
. 
. 
 31 41 16 13  Steel Sheet Piling (31 41 16) 
. 
. 
 31 41 16 13-0001  Standard Carbon Grade Steel Sheeting - Pull And Salvage (31 41 16 13) 

Note: Up to 3 months. 38.5 KSI steel per SF minimum. PSF indicated is for the weight of the material per square 
foot.  Includes soldier beams and lagging (wales, braces and spacers). Excludes tie-backs (rock bolting) where 
required. 

. 

. 
 31 41 16 13-0002 TON Steel Sheet Piling, 15' Excavation, 22 PSF Steel Sheeting, Pull And Salvage ................................................................ 1,916.79  

    For Standard Sheeting Left In Place, Add  978.58 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  1,403.77 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  106.30 
    For High Strength Sheeting 55,000 PSI Grade, Add  118.11 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  366.13 
    For Each Additional Month >3 Months, Add  59.05 

. 
 31 41 16 13-0003 TON Steel Sheet Piling, 20' Excavation, 27 PSF Steel Sheeting, Pull And Salvage ................................................................ 1,988.24  

    For Standard Sheeting Left In Place, Add  942.85 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  1,368.04 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  106.30 
    For High Strength Sheeting 55,000 PSI Grade, Add  118.11 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  366.13 
    For Each Additional Month >3 Months, Add  59.05 

. 
 31 41 16 13-0004 TON Steel Sheet Piling, 25' Excavation, 38 PSF Steel Sheeting, Pull And Salvage ................................................................ 2,320.43  

    For Standard Sheeting Left In Place, Add  776.76 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  1,201.95 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  106.30 
    For High Strength Sheeting 55,000 PSI Grade, Add  118.11 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  366.13 
    For Each Additional Month >3 Months, Add  59.05 

. 
 31 41 16 13-0005 TON Steel Sheet Piling, 30' Excavation, 38 PSF Steel Sheeting, Pull And Salvage ................................................................ 2,640.08  

    For Standard Sheeting Left In Place, Add  616.93 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  1,042.12 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  106.30 
    For High Strength Sheeting 55,000 PSI Grade, Add  118.11 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  366.13 
    For Each Additional Month >3 Months, Add  59.05 

. 
 31 41 16 13-0006 TON Steel Sheet Piling, 35' Excavation, 38 PSF Steel Sheeting, Pull And Salvage ................................................................ 2,828.12  

    For Standard Sheeting Left In Place, Add  522.91 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  948.10 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  106.30 
    For High Strength Sheeting 55,000 PSI Grade, Add  118.11 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  366.13 
    For Each Additional Month >3 Months, Add  59.05 

. 
 31 41 16 13-0007 TON Steel Sheet Piling, 40' Excavation, 38 PSF Steel Sheeting, Pull And Salvage ................................................................ 3,019.91  

    For Standard Sheeting Left In Place, Add  427.02 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF Left In Place, Add  852.21 
    For High Strength Sheeting 45,000 To 50,000 PSI Grade, Add  106.30 
    For High Strength Sheeting 55,000 PSI Grade, Add  118.11 
    For Lightweight Steel Sheeting 8.6 And 9.2 PSF, Add  366.13 
    For Each Additional Month >3 Months, Add  59.05 

XXXXXXX 
. 
 31 50  Excavation Support And Protection (31) 
. 
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. 
 31 52  Cofferdams (31 50) 
. 
. 
 31 52 21  Portable Cofferdams (31 52) 
. 
. 
 31 52 21 00-0001  Portable Cofferdams (31 52 21) 

Note: Excludes dewatering and pumps. 
. 
. 
 31 52 21 00-0002  Portable Cofferdam Rental (31 52 21 00-0001) 

Note: Excludes delivery and installation. 
. 
. 

 31 52 21 00-0003 LF 3' High x 7' Width, Portable Cofferdam, Rental Per Month ................................................................................................... 30.29  
Note: Minimum 40' 

. 
 31 52 21 00-0004 LF 4' High x 9' Width, Portable Cofferdam, Rental Per Month ................................................................................................... 38.77  

Note: Minimum 40' 
. 

 31 52 21 00-0005 LF 5' High x 11' Width, Portable Cofferdam, Rental Per Month ................................................................................................. 54.53  
Note: Minimum 40' 

. 
 31 52 21 00-0006 LF 6' High x 13' Width, Portable Cofferdam, Rental Per Month ................................................................................................. 70.28  

Note: Minimum 40' 
. 

 31 52 21 00-0007 LF 8' High x 17' Width, Portable Cofferdam, Rental Per Month ................................................................................................. 90.88  
Note: Minimum 40' 

. 
 31 52 21 00-0008 LF 10' High x 21' Width, Portable Cofferdam, Rental Per Month ............................................................................................. 181.76  

Note: Minimum 40' 
. 

 31 52 21 00-0009 LF 12' High x 25' Width, Portable Cofferdam, Rental Per Month ............................................................................................. 254.46  
Note: Minimum 40' 

. 
 31 52 21 00-0010 LF 16' High x 33' Width, Portable Cofferdam, Rental Per Month ............................................................................................. 359.87  

Note: Minimum 40' 

XXXXXXX 
. 
 31 52 21 00-0011  Portable Cofferdam Delivery And Set-up (31 52 21 00-0001) 

Note: Excludes crane usage where required. See CSI section 01 22 23 00-0769 for crane lifting equipment. 
. 
. 

 31 52 21 00-0012 LF Up To 5' High, Portable Cofferdam, Delivery And Set-up In Dynamic (Rivers Or Streams) Water ......................................... 9.53  
. 

 31 52 21 00-0013 LF 6' To 8' High, Portable Cofferdam, Delivery And Set-up In Dynamic (Rivers Or Streams) Water ......................................... 15.24  
. 

 31 52 21 00-0014 LF 10' To 12' High, Portable Cofferdam, Delivery And Set-up In Dynamic (Rivers Or Streams) Water ..................................... 22.86  
. 

 31 52 21 00-0015 LF 16' High, Portable Cofferdam, Delivery And Set-up In Dynamic (Rivers Or Streams) Water ................................................ 30.48  
. 

 31 52 21 00-0016 LF Up To 5' High, Portable Cofferdam, Delivery And Set-up In Static (Lakes Or Ponds) Water .................................................. 5.72  
. 

 31 52 21 00-0017 LF 6' To 8' High, Portable Cofferdam, Delivery And Set-up In Static (Lakes Or Ponds) Water .................................................... 9.53  
. 

 31 52 21 00-0018 LF 10' To 12' High, Portable Cofferdam, Delivery And Set-up In Static (Lakes Or Ponds) Water .............................................. 15.24  
. 

 31 52 21 00-0019 LF 16' High, Portable Cofferdam, Delivery And Set-up In Static (Lakes Or Ponds) Water ........................................................ 20.96  

XXXXXXX 
. 
 31 52 21 00-0020  Portable Cofferdam Repositioning (31 52 21 00-0001) 
. 
. 

 31 52 21 00-0021 LF Up To 5' High, Portable Cofferdam, Repositioning ................................................................................................................. 4.76  
. 

 31 52 21 00-0022 LF 6' To 8' High, Portable Cofferdam, Repositioning ................................................................................................................... 7.62  
. 

 31 52 21 00-0023 LF 10' To 12' High, Portable Cofferdam, Repositioning ............................................................................................................. 11.43  
. 

 31 52 21 00-0024 LF 16' High, Portable Cofferdam, Repositioning ........................................................................................................................ 15.24  

XXXXXXX 
. 
 31 60  Special Foundations And Load-bearing Elements (31) 
. 
. 
 31 62  Driven Piles (31 60) 
. 
. 
 31 62 16  Steel Piles (31 62) 
. 
. 
 31 62 16 16  Steel H Piles (31 62 16) 
. 
. 
 31 62 16 16-0001  Rolled, Driven Steel H Piles (31 62 16 16) 
. 
. 

 31 62 16 16-0002 VLF 8" x 8" x 36 LB/FT, Rolled, Driven Steel H Pile ..................................................................................................................... 47.13  
    For Piles Driven In Water, Add  16.33 

. 
 31 62 16 16-0003 VLF 10" x 10" x 42 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 53.47  

    For Piles Driven In Water, Add  17.54 
. 

 31 62 16 16-0004 VLF 10" x 10" x 57 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 67.73  
    For Piles Driven In Water, Add  18.97 

. 
 31 62 16 16-0005 VLF 12" x 12" x 53 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 64.33  

    For Piles Driven In Water, Add  18.99 
. 

 31 62 16 16-0006 VLF 12" x 12" x 63 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 73.84  
    For Piles Driven In Water, Add  19.94 

. 
 31 62 16 16-0007 VLF 12" x 12" x 74 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 85.45  

    For Piles Driven In Water, Add  22.14 
. 

 31 62 16 16-0008 VLF 12" x 12" x 84 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 94.96  
    For Piles Driven In Water, Add  23.10 

. 
 31 62 16 16-0009 VLF 14" x 14" x 73 LB/FT, Rolled, Driven Steel H Pile ................................................................................................................. 84.87  

    For Piles Driven In Water, Add  22.42 
. 

 31 62 16 16-0010 VLF 14" x 14" x 89 LB/FT, Rolled, Driven Steel H Pile ............................................................................................................... 101.03  
    For Piles Driven In Water, Add  24.04 

. 
 31 62 16 16-0011 VLF 14" x 14" x 102 LB/FT, Rolled, Driven Steel H Pile ............................................................................................................. 113.73  

    For Piles Driven In Water, Add  26.47 
. 

 31 62 16 16-0012 VLF 14" x 14" x 117 LB/FT, Rolled, Driven Steel H Pile ............................................................................................................. 128.94  
    For Piles Driven In Water, Add  27.99 

XXXXXXX 
. 
 31 62 16 16-0013  Splices, Caps, And Points For H-Piles (31 62 16 16) 
. 
. 
 31 62 16 16-0014  Rolled Steel H Pile Splices (31 62 16 16-0013) 
. 
. 

 31 62 16 16-0015 EA  8" Rolled Steel H Pile Splice ............................................................................................................................................... 346.03  
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. 
 31 62 16 16-0016 EA  10" Rolled Steel H Pile Splice ............................................................................................................................................. 413.55  

. 
 31 62 16 16-0017 EA  12" Rolled Steel H Pile Splice ............................................................................................................................................. 546.21  

. 
 31 62 16 16-0018 EA  14" Rolled Steel H Pile Splice ............................................................................................................................................. 579.97  

XXXXXXX 
. 
 31 62 16 16-0019  Rolled Steel H Driving Caps (31 62 16 16-0013) 
. 
. 

 31 62 16 16-0020 EA  8" Rolled Steel H Driving Cap .......................................................................................................................................... 5,506.83  
. 

 31 62 16 16-0021 EA  10" Rolled Steel H Driving Cap ........................................................................................................................................ 5,506.83  
. 

 31 62 16 16-0022 EA  12" Rolled Steel H Driving Cap ........................................................................................................................................ 5,558.75  
. 

 31 62 16 16-0023 EA  14" Rolled Steel H Driving Cap ........................................................................................................................................ 8,428.20  

XXXXXXX 
. 
 31 62 16 16-0024  Rolled Steel H Standard Pile Points (31 62 16 16-0013) 
. 
. 

 31 62 16 16-0025 EA  8" Rolled Steel H Standard Pile Point ................................................................................................................................. 379.79  
. 

 31 62 16 16-0026 EA  10" Rolled Steel H Standard Pile Point ............................................................................................................................... 413.55  
. 

 31 62 16 16-0027 EA  12" Rolled Steel H Standard Pile Point ............................................................................................................................... 546.21  
. 

 31 62 16 16-0028 EA  14" Rolled Steel H Standard Pile Point ............................................................................................................................... 647.48  
. 

 31 62 16 16-0029 EA  10" Rolled Steel H Standard Pile Point ............................................................................................................................... 546.21  
. 

 31 62 16 16-0030 EA  14" Rolled Steel H Standard Pile Point ............................................................................................................................... 712.87  

XXXXXXX 
. 
 31 62 16 19  Unfilled Tubular Steel Piles (31 62 16) 
. 
. 
 31 62 16 19-0001  Unfilled Tubular Driven Steel Piles (31 62 16 19) 
. 
. 

 31 62 16 19-0002 VLF 8" Diameter x 29 LB/FT, Unfilled Tubular Driven Steel Pile .................................................................................................. 37.91  
    For Piles Driven In Water, Add  18.66 

. 
 31 62 16 19-0003 VLF 8" Diameter x 36 LB/FT, Unfilled Tubular Driven Steel Pile .................................................................................................. 43.25  

    For Piles Driven In Water, Add  19.19 
. 

 31 62 16 19-0004 VLF 8" Diameter x 43 LB/FT, Unfilled Tubular Driven Steel Pile .................................................................................................. 49.03  
    For Piles Driven In Water, Add  19.77 

. 
 31 62 16 19-0005 VLF 10" Diameter x 34 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 43.25  

    For Piles Driven In Water, Add  19.19 
. 

 31 62 16 19-0006 VLF 10" Diameter x 41 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 48.33  
    For Piles Driven In Water, Add  19.70 

. 
 31 62 16 19-0007 VLF 10" Diameter x 55 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 59.56  

    For Piles Driven In Water, Add  20.82 
. 

 31 62 16 19-0008 VLF 12" Diameter x 42 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 50.43  
    For Piles Driven In Water, Add  20.70 

. 
 31 62 16 19-0009 VLF 12" Diameter x 50 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 56.38  

    For Piles Driven In Water, Add  21.30 
. 

 31 62 16 19-0010 VLF 12" Diameter x 54 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 59.68  
    For Piles Driven In Water, Add  21.63 

. 
 31 62 16 19-0011 VLF 12" Diameter x 65 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 68.93  

    For Piles Driven In Water, Add  22.55 
. 

 31 62 16 19-0012 VLF 14" Diameter x 46 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 54.62  
    For Piles Driven In Water, Add  22.75 

. 
 31 62 16 19-0013 VLF 14" Diameter x 55 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 61.35  

    For Piles Driven In Water, Add  23.42 
. 

 31 62 16 19-0014 VLF 14" Diameter x 64 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 68.07  
    For Piles Driven In Water, Add  24.10 

. 
 31 62 16 19-0015 VLF 14" Diameter x 72 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 74.80  

    For Piles Driven In Water, Add  24.77 
. 

 31 62 16 19-0016 VLF 16" Diameter x 52 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 60.78  
    For Piles Driven In Water, Add  25.38 

. 
 31 62 16 19-0017 VLF 16" Diameter x 63 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 68.65  

    For Piles Driven In Water, Add  26.17 
. 

 31 62 16 19-0018 VLF 16" Diameter x 83 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 83.98  
    For Piles Driven In Water, Add  27.70 

. 
 31 62 16 19-0019 VLF 18" Diameter x 59 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 74.37  

    For Piles Driven In Water, Add  28.39 
. 

 31 62 16 19-0020 VLF 18" Diameter x 71 LB/FT, Unfilled Tubular Driven Steel Pile ................................................................................................ 84.59  
    For Piles Driven In Water, Add  29.41 

. 
 31 62 16 19-0021 VLF 18" Diameter x 93 LB/FT, Unfilled Tubular Driven Steel Pile .............................................................................................. 104.01  

    For Piles Driven In Water, Add  31.35 

XXXXXXX 
. 
 31 62 16 19-0022  Splices And Points For Pipe Piles (31 62 16 19) 
. 
. 
 31 62 16 19-0023  Steel Pipe Pile Splices (31 62 16 19-0022) 
. 
. 

 31 62 16 19-0024 EA  8" Diameter, Steel Pipe Pile Splice ..................................................................................................................................... 242.66  
. 

 31 62 16 19-0025 EA  10" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 259.21  
. 

 31 62 16 19-0026 EA  12" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 338.57  
. 

 31 62 16 19-0027 EA  14" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 354.90  
. 

 31 62 16 19-0028 EA  16" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 426.67  
. 

 31 62 16 19-0029 EA  18" Diameter, Steel Pipe Pile Splice ................................................................................................................................... 512.88  

XXXXXXX 
. 
 31 62 16 19-0030  Steel Pipe Standard Pile Points (31 62 16 19-0022) 
. 
. 

 31 62 16 19-0031 EA  8" Diameter, Steel Pipe Standard Pile Point ....................................................................................................................... 243.73  
. 

 31 62 16 19-0032 EA  10" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 256.98  
. 

 31 62 16 19-0033 EA  12" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 290.53  
. 

 31 62 16 19-0034 EA  14" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 326.98  
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. 
 31 62 16 19-0035 EA  16" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 360.12  

. 
 31 62 16 19-0036 EA  18" Diameter, Steel Pipe Standard Pile Point ..................................................................................................................... 415.91  

XXXXXXX 
. 
 31 62 16 19-0037  Steel Pipe Heavy Duty Pile Points (31 62 16 19-0022) 
. 
. 

 31 62 16 19-0038 EA  10" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 357.94  
. 

 31 62 16 19-0039 EA  12" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 374.51  
. 

 31 62 16 19-0040 EA  14" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 419.32  
. 

 31 62 16 19-0041 EA  16" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 485.59  
. 

 31 62 16 19-0042 EA  18" Diameter, Steel Pipe Heavy Duty Pile Point ................................................................................................................. 545.98  

XXXXXXX 
. 
 31 62 23  Composite Piles (31 62) 
. 
. 
 31 62 23 13  Concrete-Filled Steel Piles (31 62 23) 
. 
. 
 31 62 23 13-0001  Concrete-Filled Driven Steel Pipe Piles (31 62 23 13) 

Note: Includes 4,000 PSI concrete grout. Excludes reinforcing. 
. 
. 

 31 62 23 13-0002 VLF 8" Diameter x 29 LB/FT, Concrete-Filled Driven Steel Pipe Pile ........................................................................................... 41.55  
    For 5,000 PSI Concrete Grout Fill, Add  5.32 
    For Piles Driven In Water, Add  20.32 

. 
 31 62 23 13-0003 VLF 8" Diameter x 36 LB/FT, Concrete-Filled Driven Steel Pipe Pile ........................................................................................... 46.90  

    For 5,000 PSI Concrete Grout Fill, Add  5.85 
    For Piles Driven In Water, Add  20.85 

. 
 31 62 23 13-0004 VLF 8" Diameter x 43 LB/FT, Concrete-Filled Driven Steel Pipe Pile ........................................................................................... 52.67  

    For 5,000 PSI Concrete Grout Fill, Add  6.43 
    For Piles Driven In Water, Add  21.43 

. 
 31 62 23 13-0005 VLF 10" Diameter x 34 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 48.59  

    For 5,000 PSI Concrete Grout Fill, Add  7.65 
    For Piles Driven In Water, Add  21.37 

. 
 31 62 23 13-0006 VLF 10" Diameter x 41 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 53.67  

    For 5,000 PSI Concrete Grout Fill, Add  8.16 
    For Piles Driven In Water, Add  21.88 

. 
 31 62 23 13-0007 VLF 10" Diameter x 55 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 64.90  

    For 5,000 PSI Concrete Grout Fill, Add  9.29 
    For Piles Driven In Water, Add  23.01 

. 
 31 62 23 13-0008 VLF 12" Diameter x 42 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 57.95  

    For 5,000 PSI Concrete Grout Fill, Add  10.47 
    For Piles Driven In Water, Add  23.71 

. 
 31 62 23 13-0009 VLF 12" Diameter x 50 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 63.89  

    For 5,000 PSI Concrete Grout Fill, Add  11.07 
    For Piles Driven In Water, Add  24.31 

. 
 31 62 23 13-0010 VLF 12" Diameter x 54 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 67.20  

    For 5,000 PSI Concrete Grout Fill, Add  11.40 
    For Piles Driven In Water, Add  24.64 

. 
 31 62 23 13-0011 VLF 12" Diameter x 65 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 76.45  

    For 5,000 PSI Concrete Grout Fill, Add  12.32 
    For Piles Driven In Water, Add  25.56 

. 
 31 62 23 13-0012 VLF 14" Diameter x 46 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 64.66  

    For 5,000 PSI Concrete Grout Fill, Add  13.20 
    For Piles Driven In Water, Add  27.42 

. 
 31 62 23 13-0013 VLF 14" Diameter x 55 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 71.38  

    For 5,000 PSI Concrete Grout Fill, Add  13.87 
    For Piles Driven In Water, Add  28.09 

. 
 31 62 23 13-0014 VLF 14" Diameter x 64 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 78.11  

    For 5,000 PSI Concrete Grout Fill, Add  14.54 
    For Piles Driven In Water, Add  28.76 

. 
 31 62 23 13-0015 VLF 14" Diameter x 72 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 84.84  

    For 5,000 PSI Concrete Grout Fill, Add  15.22 
    For Piles Driven In Water, Add  29.44 

. 
 31 62 23 13-0016 VLF 16" Diameter x 52 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 71.88  

    For 5,000 PSI Concrete Grout Fill, Add  16.56 
    For Piles Driven In Water, Add  29.38 

. 
 31 62 23 13-0017 VLF 16" Diameter x 63 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 79.74  

    For 5,000 PSI Concrete Grout Fill, Add  17.35 
    For Piles Driven In Water, Add  30.17 

. 
 31 62 23 13-0018 VLF 16" Diameter x 83 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 95.08  

    For 5,000 PSI Concrete Grout Fill, Add  18.88 
    For Piles Driven In Water, Add  31.70 

. 
 31 62 23 13-0019 VLF 18" Diameter x 59 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 87.81  

    For 5,000 PSI Concrete Grout Fill, Add  21.14 
    For Piles Driven In Water, Add  32.77 

. 
 31 62 23 13-0020 VLF 18" Diameter x 71 LB/FT, Concrete-Filled Driven Steel Pipe Pile ......................................................................................... 98.03  

    For 5,000 PSI Concrete Grout Fill, Add  22.16 
    For Piles Driven In Water, Add  33.79 

. 
 31 62 23 13-0021 VLF 18" Diameter x 93 LB/FT, Concrete-Filled Driven Steel Pipe Pile ....................................................................................... 117.45  

    For 5,000 PSI Concrete Grout Fill, Add  24.10 
    For Piles Driven In Water, Add  35.73 

XXXXXXX 
. 
 31 62 23 13-0022  7 Gauge, Constant Diameter Concrete-Filled Driven Steel Piles (31 62 23 13) 

Note: End bearing, with fluted steel casing, up to 50'. Includes 4,000 PSI concrete. Excludes reinforcing. 
. 
. 

 31 62 23 13-0023 VLF 12" Diameter, 7 Gauge, Constant Diameter Concrete-Filled Driven Steel Pile ..................................................................... 50.59  
    For Piles Driven In Water, Add  17.45 
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. 
 31 62 23 13-0024 VLF 14" Diameter, 7 Gauge, Constant Diameter Concrete-Filled Driven Steel Pile ..................................................................... 61.00  

    For Piles Driven In Water, Add  19.38 
. 

 31 62 23 13-0025 VLF 16" Diameter, 7 Gauge, Constant Diameter Concrete-Filled Driven Steel Pile ..................................................................... 68.88  
    For Piles Driven In Water, Add  21.19 

. 
 31 62 23 13-0026 VLF 18" Diameter, 7 Gauge, Constant Diameter Concrete-Filled Driven Steel Pile ..................................................................... 74.91  

    For Piles Driven In Water, Add  22.98 

XXXXXXX 
. 
 31 62 23 13-0027  Tapered Friction Concrete-Filled Driven Steel Piles (31 62 23 13) 

Note: With fluted steel casing, up to 50'. Includes 4,000 PSI concrete. Excludes reinforcing. 
. 
. 

 31 62 23 13-0028 VLF 12" Diameter, 7 Gauge, Tapered Friction Concrete-Filled Driven Steel Pile ......................................................................... 49.68  
    For Piles Driven In Water, Add  17.36 

. 
 31 62 23 13-0029 VLF 14" Diameter, 7 Gauge, Tapered Friction Concrete-Filled Driven Steel Pile ......................................................................... 51.13  

    For Piles Driven In Water, Add  18.40 
. 

 31 62 23 13-0030 VLF 16" Diameter, 7 Gauge, Tapered Friction Concrete-Filled Driven Steel Pile ......................................................................... 61.96  
    For Piles Driven In Water, Add  20.50 

. 
 31 62 23 13-0031 VLF 18" Diameter, 7 Gauge, Tapered Friction Concrete-Filled Driven Steel Pile ......................................................................... 71.25  

    For Piles Driven In Water, Add  22.61 

XXXXXXX 
. 
 31 62 23 13-0032  Thin Wall Shell Straight Sided Driven Steel Piles (31 62 23 13) 
. 
. 

 31 62 23 13-0033 VLF 8" Diameter, 16 Gauge, Thin Wall Shell Straight Sided Driven Steel Pile ............................................................................. 30.54  
    For Piles Driven In Water, Add  13.51 
    For Thick Wall Shell, Add  0.05 

. 
 31 62 23 13-0034 VLF 10" Diameter, 16 Gauge, Thin Wall Shell Straight Sided Driven Steel Pile ........................................................................... 33.73  

    For Piles Driven In Water, Add  14.99 
    For Thick Wall Shell, Add  0.05 

. 
 31 62 23 13-0035 VLF 12" Diameter, 16 Gauge, Thin Wall Shell Straight Sided Driven Steel Pile ........................................................................... 36.89  

    For Piles Driven In Water, Add  16.47 
    For Thick Wall Shell, Add  0.06 

. 
 31 62 23 13-0036 VLF 14" Diameter, 16 Gauge, Thin Wall Shell Straight Sided Driven Steel Pile ........................................................................... 40.08  

    For Piles Driven In Water, Add  17.95 
    For Thick Wall Shell, Add  0.06 

. 
 31 62 23 13-0037 VLF 16" Diameter, 16 Gauge, Thin Wall Shell Straight Sided Driven Steel Pile ........................................................................... 43.28  

    For Piles Driven In Water, Add  19.43 
    For Thick Wall Shell, Add  0.07 

XXXXXXX 
. 
 31 63  Bored Piles (31 60) 
. 
. 
 31 63 36  Drilled Steel Piles (31 63) 
. 
. 
 31 63 36 00-0001  Drill Hole (31 63 36) 

Note: Excludes removal of excess material. 
. 
. 
 31 63 36 00-0002  Drilling Mobilization (31 63 36 00-0001) 
. 
. 

 31 63 36 00-0003 EA >12" To 24" Diameter Hole, Drilling Mobilization ................................................................................................................ 747.42  
. 

 31 63 36 00-0004 EA >24" Diameter Hole, Drilling Mobilization ............................................................................................................................ 996.56  

XXXXXXX 
. 
 31 63 36 00-0005  Drill Hole In Soil (31 63 36 00-0001) 
. 
. 

 31 63 36 00-0006 LF 18" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 43.70  
. 

 31 63 36 00-0007 LF 20" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 50.83  
. 

 31 63 36 00-0008 LF 22" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 59.71  
. 

 31 63 36 00-0009 LF 24" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 70.39  
. 

 31 63 36 00-0010 LF 26" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 76.08  
. 

 31 63 36 00-0011 LF 28" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 83.71  
. 

 31 63 36 00-0012 LF 30" Diameter, Up To 24' Depth, Drilled/Augered Hole .......................................................................................................... 91.68  

XXXXXXX 
. 
 31 63 36 00-0013  Steel H Piles (31 63 36) 
. 
. 
 31 63 36 00-0014  Placed In Drilled Hole, Rolled Steel H-Section Piles (31 63 36 00-0013) 

Note: Includes guides, bracing and alignment. 
. 
. 

 31 63 36 00-0015 VLF 8" x 8" x 36 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ............................................................................................. 45.17  
    For >2,400 To 3,600, Deduct  -1.40 
    For >3,600 To 4,800, Deduct  -2.81 
    For >4,800 To 6,000, Deduct  -5.06 
    For >6,000, Deduct  -7.32 

. 
 31 63 36 00-0016 VLF 10" x 10" x 42 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 51.43  

    For >2,400 To 3,600, Deduct  -1.57 
    For >3,600 To 4,800, Deduct  -3.15 
    For >4,800 To 6,000, Deduct  -5.72 
    For >6,000, Deduct  -8.29 

. 
 31 63 36 00-0017 VLF 10" x 10" x 57 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 65.69  

    For >2,400 To 3,600, Deduct  -1.93 
    For >3,600 To 4,800, Deduct  -3.86 
    For >4,800 To 6,000, Deduct  -7.14 
    For >6,000, Deduct  -10.43 

. 
 31 63 36 00-0018 VLF 12" x 12" x 53 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 62.23  

    For >2,400 To 3,600, Deduct  -1.85 
    For >3,600 To 4,800, Deduct  -3.70 
    For >4,800 To 6,000, Deduct  -6.82 
    For >6,000, Deduct  -9.93 
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. 
 31 63 36 00-0019 VLF 12" x 12" x 63 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 71.74  

    For >2,400 To 3,600, Deduct  -2.09 
    For >3,600 To 4,800, Deduct  -4.18 
    For >4,800 To 6,000, Deduct  -7.77 
    For >6,000, Deduct  -11.35 

. 
 31 63 36 00-0020 VLF 12" x 12" x 74 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 83.18  

    For >2,400 To 3,600, Deduct  -2.40 
    For >3,600 To 4,800, Deduct  -4.80 
    For >4,800 To 6,000, Deduct  -8.96 
    For >6,000, Deduct  -13.12 

. 
 31 63 36 00-0021 VLF 12" x 12" x 84 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 92.69  

    For >2,400 To 3,600, Deduct  -2.64 
    For >3,600 To 4,800, Deduct  -5.28 
    For >4,800 To 6,000, Deduct  -9.91 
    For >6,000, Deduct  -14.55 

. 
 31 63 36 00-0022 VLF 14" x 14" x 73 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 82.54  

    For >2,400 To 3,600, Deduct  -2.39 
    For >3,600 To 4,800, Deduct  -4.78 
    For >4,800 To 6,000, Deduct  -8.91 
    For >6,000, Deduct  -13.04 

. 
 31 63 36 00-0023 VLF 14" x 14" x 89 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ......................................................................................... 98.70  

    For >2,400 To 3,600, Deduct  -2.80 
    For >3,600 To 4,800, Deduct  -5.59 
    For >4,800 To 6,000, Deduct  -10.53 
    For >6,000, Deduct  -15.46 

. 
 31 63 36 00-0024 VLF 14" x 14" x 102 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ..................................................................................... 111.20  

    For >2,400 To 3,600, Deduct  -3.14 
    For >3,600 To 4,800, Deduct  -6.27 
    For >4,800 To 6,000, Deduct  -11.83 
    For >6,000, Deduct  -17.39 

. 
 31 63 36 00-0025 VLF 14" x 14" x 117 LB/FT, Placed In Drilled Hole, Rolled Steel H Pile ..................................................................................... 126.41  

    For >2,400 To 3,600, Deduct  -3.52 
    For >3,600 To 4,800, Deduct  -7.03 
    For >4,800 To 6,000, Deduct  -13.35 
    For >6,000, Deduct  -19.67 

XXXXXXX 
. 
 31 63 36 00-0026  Welded Steel Stud Pins (31 63 36 00-0013) 

Note: Includes welding to steel piles. 
. 
. 

 31 63 36 00-0027 EA 5/8" Diameter x 2-1/2" Long, Welded Steel Stud Pins .......................................................................................................... 12.02  
    For >50 To 150, Deduct  -0.54 
    For >150 To 250, Deduct  -1.11 
    For >250 To 500, Deduct  -1.68 
    For >500, Deduct  -2.24 

. 
 31 63 36 00-0028 EA 5/8" Diameter x 5" Long, Welded Steel Stud Pins ................................................................................................................ 13.34  

    For >50 To 150, Deduct  -0.54 
    For >150 To 250, Deduct  -1.14 
    For >250 To 500, Deduct  -1.74 
    For >500, Deduct  -2.34 

. 
 31 63 36 00-0029 EA 5/8" Diameter x 7" Long, Welded Steel Stud Pins ................................................................................................................ 14.60  

    For >50 To 150, Deduct  -0.54 
    For >150 To 250, Deduct  -1.17 
    For >250 To 500, Deduct  -1.80 
    For >500, Deduct  -2.44 

. 
 31 63 36 00-0030 EA 3/4" Diameter x 2-1/2" Long, Welded Steel Stud Pins .......................................................................................................... 13.34  

    For >50 To 150, Deduct  -0.56 
    For >150 To 250, Deduct  -1.18 
    For >250 To 500, Deduct  -1.79 
    For >500, Deduct  -2.41 

. 
 31 63 36 00-0031 EA 3/4" Diameter x 5" Long, Welded Steel Stud Pins ................................................................................................................ 15.33  

    For >50 To 150, Deduct  -0.56 
    For >150 To 250, Deduct  -1.23 
    For >250 To 500, Deduct  -1.89 
    For >500, Deduct  -2.56 

. 
 31 63 36 00-0032 EA 3/4" Diameter x 7" Long, Welded Steel Stud Pins ................................................................................................................ 16.72  

    For >50 To 150, Deduct  -0.56 
    For >150 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.96 
    For >500, Deduct  -2.66 

. 
 31 63 36 00-0033 EA 7/8" Diameter x 2-1/2" Long, Welded Steel Stud Pins .......................................................................................................... 14.98  

    For >50 To 150, Deduct  -0.59 
    For >150 To 250, Deduct  -1.26 
    For >250 To 500, Deduct  -1.92 
    For >500, Deduct  -2.59 

. 
 31 63 36 00-0034 EA 7/8" Diameter x 5" Long, Welded Steel Stud Pins ................................................................................................................ 18.22  

    For >50 To 150, Deduct  -0.59 
    For >150 To 250, Deduct  -1.34 
    For >250 To 500, Deduct  -2.09 
    For >500, Deduct  -2.83 

. 
 31 63 36 00-0035 EA 7/8" Diameter x 7" Long, Welded Steel Stud Pins ................................................................................................................ 19.80  

    For >50 To 150, Deduct  -0.59 
    For >150 To 250, Deduct  -1.38 
    For >250 To 500, Deduct  -2.16 
    For >500, Deduct  -2.95 

XXXXXXX 
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. 
 31 63 36 00-0036  Concrete Fill (31 63 36) 

See CSI section 03 37 16 00-0001 for pumping equipment. 
. 
. 

 31 63 36 00-0037 VLF 18" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 43.08  
. 

 31 63 36 00-0038 VLF 20" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 47.87  
. 

 31 63 36 00-0039 VLF 22" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 52.65  
. 

 31 63 36 00-0040 VLF 24" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 57.44  
. 

 31 63 36 00-0041 VLF 26" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 62.23  
. 

 31 63 36 00-0042 VLF 28" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 67.02  
. 

 31 63 36 00-0043 VLF 30" Diameter Hole Pumped Concrete Fill For Drilled Pile ..................................................................................................... 77.81  

XXXXXXX 
. 
 31 64  Caissons (31 60) 
. 
. 
 31 64 13  Box Caissons (31 64) 
. 
. 
 31 64 13 00-0001  Caisson In Stable Ground No Casing Or Ground Water (31 64 13) 

Note: Up to 50' deep. See CSI section 31 64 13 00-0070 for equipment set-up. 
. 
. 
 31 64 13 00-0002  Caisson In Stable Ground (31 64 13 00-0001) 

Note: Includes 3000 PSI concrete and reinforcing. 
. 
. 

 31 64 13 00-0003 VLF 18" Diameter Caisson, No Casing Stable Ground, No Ground Water .................................................................................. 53.61  
Note: 0.066 CY Concrete per VLF, 9 lbs rebar per VLF. 

    For >50' To 100' Deep, Add  5.58 
    For >100' To 150' Deep, Add  13.40 
    For >150' To 200' Deep, Add  18.37 
    For Right Angle Drilling, Add  13.05 

. 
 31 64 13 00-0004 VLF 24" Diameter Caisson, No Casing Stable Ground, No Ground Water .................................................................................. 69.92  

Note: 0.116 CY Concrete per VLF, 14 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  7.93 
    For >100' To 150' Deep, Add  17.48 
    For >150' To 200' Deep, Add  24.77 
    For Right Angle Drilling, Add  14.98 

. 
 31 64 13 00-0005 VLF 30" Diameter Caisson, No Casing Stable Ground, No Ground Water ................................................................................ 101.13  

Note: 0.182 CY Concrete per VLF, 23 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  11.94 
    For >100' To 150' Deep, Add  25.28 
    For >150' To 200' Deep, Add  36.41 
    For Right Angle Drilling, Add  20.22 

. 
 31 64 13 00-0006 VLF 36" Diameter Caisson, No Casing Stable Ground, No Ground Water ................................................................................ 135.83  

Note: 0.262 CY Concrete per VLF, 33 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  16.49 
    For >100' To 150' Deep, Add  33.96 
    For >150' To 200' Deep, Add  49.48 
    For Right Angle Drilling, Add  25.72 

. 
 31 64 13 00-0007 VLF 42" Diameter Caisson, No Casing Stable Ground, No Ground Water ................................................................................ 177.58  

Note: 0.356 CY Concrete per VLF, 48 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  22.25 
    For >100' To 150' Deep, Add  44.40 
    For >150' To 200' Deep, Add  65.54 
    For Right Angle Drilling, Add  31.48 

. 
 31 64 13 00-0008 VLF 48" Diameter Caisson No Casing Stable Ground, No Ground Water ................................................................................. 214.57  

Note: 0.465 CY Concrete per VLF, 57 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  27.27 
    For >100' To 150' Deep, Add  53.64 
    For >150' To 200' Deep, Add  79.68 
    For Right Angle Drilling, Add  36.83 

. 
 31 64 13 00-0009 VLF 54" Diameter Caisson No Casing Stable Ground, No Ground Water ................................................................................. 263.49  

Note: 0.589 CY Concrete per VLF, 76 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  34.33 
    For >100' To 150' Deep, Add  65.87 
    For >150' To 200' Deep, Add  98.91 
    For Right Angle Drilling, Add  42.57 

. 
 31 64 13 00-0010 VLF 60" Diameter Caisson No Casing Stable Ground, No Ground Water ................................................................................. 312.65  

Note: 0.727 CY Concrete per VLF, 93 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  41.43 
    For >100' To 150' Deep, Add  78.16 
    For >150' To 200' Deep, Add  118.23 
    For Right Angle Drilling, Add  48.35 

. 
 31 64 13 00-0011 VLF 66" Diameter Caisson No Casing Stable Ground, No Ground Water ................................................................................. 368.21  

Note: 0.88 CY Concrete per VLF, 113 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  49.42 
    For >100' To 150' Deep, Add  92.05 
    For >150' To 200' Deep, Add  140.03 
    For Right Angle Drilling, Add  54.97 

. 
 31 64 13 00-0012 VLF 72" Diameter Caisson No Casing Stable Ground, No Ground Water ................................................................................. 432.85  

Note: 1.047 CY Concrete per VLF, 134 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  58.78 
    For >100' To 150' Deep, Add  108.21 
    For >150' To 200' Deep, Add  165.45 
    For Right Angle Drilling, Add  62.50 

. 
 31 64 13 00-0013 VLF 78" Diameter Caisson No Casing Stable Ground, No Ground Water ................................................................................. 497.41  

Note: 1.229 CY Concrete per VLF, 157 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  68.24 
    For >100' To 150' Deep, Add  124.35 
    For >150' To 200' Deep, Add  191.00 
    For Right Angle Drilling, Add  69.64 
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. 
 31 64 13 00-0014 VLF 84" Diameter Caisson No Casing Stable Ground, No Ground Water ................................................................................. 566.53  

Note: 1.425 CY Concrete per VLF, 183 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  78.42 
    For >100' To 150' Deep, Add  141.63 
    For >150' To 200' Deep, Add  218.41 
    For Right Angle Drilling, Add  77.15 

XXXXXXX 
. 
 31 64 13 00-0015  For Bell Excavation And Concrete, Add (31 64 13 00-0001) 
. 
. 

 31 64 13 00-0016 EA Bell Excavation And Concrete, 4' Bell Diameter Stable Ground, 24" Shaft, 0.44 CY .......................................................... 371.54  
    For >50' To 100' Deep, Add  31.13 
    For >100' To 150' Deep, Add  92.89 
    For >150' To 200' Deep, Add  117.87 

. 
 31 64 13 00-0017 EA Bell Excavation And Concrete, 6' Bell Diameter Stable Ground, 30" Shaft, 1.57 CY ....................................................... 1,306.64  

    For >50' To 100' Deep, Add  109.69 
    For >100' To 150' Deep, Add  326.66 
    For >150' To 200' Deep, Add  414.77 

. 
 31 64 13 00-0018 EA Bell Excavation And Concrete, 7' Bell Diameter Stable Ground, 36" Shaft, 2.33 CY ....................................................... 1,984.26  

    For >50' To 100' Deep, Add  169.55 
    For >100' To 150' Deep, Add  496.07 
    For >150' To 200' Deep, Add  633.59 

. 
 31 64 13 00-0019 EA Bell Excavation And Concrete, 8' Bell Diameter Stable Ground, 42" Shaft, 3.30 CY ....................................................... 2,755.72  

    For >50' To 100' Deep, Add  235.99 
    For >100' To 150' Deep, Add  688.93 
    For >150' To 200' Deep, Add  880.57 

. 
 31 64 13 00-0020 EA Bell Excavation And Concrete, 9' Bell Diameter Stable Ground, 48" Shaft, 4.48 CY ....................................................... 3,722.50  

    For >50' To 100' Deep, Add  312.39 
    For >100' To 150' Deep, Add  930.63 
    For >150' To 200' Deep, Add  1,181.52 

. 
 31 64 13 00-0021 EA Bell Excavation And Concrete, 10' Bell Diameter Stable Ground, 60" Shaft, 5.24 CY ..................................................... 4,376.62  

    For >50' To 100' Deep, Add  367.10 
    For >100' To 150' Deep, Add  1,094.16 
    For >150' To 200' Deep, Add  1,388.91 

. 
 31 64 13 00-0022 EA Bell Excavation And Concrete, 12' Bell Diameter Stable Ground, 72" Shaft, 8.74 CY ..................................................... 7,418.90  

    For >50' To 100' Deep, Add  620.87 
    For >100' To 150' Deep, Add  1,854.73 
    For >150' To 200' Deep, Add  2,352.60 

. 
 31 64 13 00-0023 EA Bell Excavation And Concrete, 14' Bell Diameter Stable Ground, 84" Shaft, 13.6 CY ................................................... 10,754.35  

    For >50' To 100' Deep, Add  910.34 
    For >100' To 150' Deep, Add  2,688.59 
    For >150' To 200' Deep, Add  3,423.22 

XXXXXXX 
. 
 31 64 13 00-0024  Caisson In Wet Ground, Casing Pulled (31 64 13) 

Note: Up to 50' deep. See CSI section 31 64 13 00-0070 for equipment set-up. 
. 
. 
 31 64 13 00-0025  Caisson In Wet Ground (31 64 13 00-0024) 

Note: Includes 3000 PSI concrete and reinforcing. 
. 
. 

 31 64 13 00-0026 VLF 18" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................... 58.38  
Note: 0.066 CY Concrete per VLF, 9 lbs rebar per VLF. 

    For >50' To 100' Deep, Add  5.91 
    For >100' To 150' Deep, Add  14.60 
    For >150' To 200' Deep, Add  19.79 
    For Right Angle Drilling, Add  14.74 

. 
 31 64 13 00-0027 VLF 24" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................... 97.33  

Note: 0.116 CY Concrete per VLF, 14 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  9.85 
    For >100' To 150' Deep, Add  24.33 
    For >150' To 200' Deep, Add  33.00 
    For Right Angle Drilling, Add  24.58 

. 
 31 64 13 00-0028 VLF 30" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 131.96  

Note: 0.182 CY Concrete per VLF, 23 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  14.09 
    For >100' To 150' Deep, Add  32.99 
    For >150' To 200' Deep, Add  45.66 
    For Right Angle Drilling, Add  31.01 

. 
 31 64 13 00-0029 VLF 36" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 182.28  

Note: 0.262 CY Concrete per VLF, 33 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  19.74 
    For >100' To 150' Deep, Add  45.57 
    For >150' To 200' Deep, Add  63.41 
    For Right Angle Drilling, Add  41.98 

. 
 31 64 13 00-0030 VLF 42" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 234.95  

Note: 0.356 CY Concrete per VLF, 48 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  26.26 
    For >100' To 150' Deep, Add  58.74 
    For >150' To 200' Deep, Add  82.75 
    For Right Angle Drilling, Add  51.56 

. 
 31 64 13 00-0031 VLF 48" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 282.62  

Note: 0.465 CY Concrete per VLF, 57 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  32.03 
    For >100' To 150' Deep, Add  70.66 
    For >150' To 200' Deep, Add  100.09 
    For Right Angle Drilling, Add  60.65 
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. 
 31 64 13 00-0032 VLF 54" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 365.57  

Note: 0.589 CY Concrete per VLF, 76 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  41.48 
    For >100' To 150' Deep, Add  91.39 
    For >150' To 200' Deep, Add  129.53 
    For Right Angle Drilling, Add  78.30 

. 
 31 64 13 00-0033 VLF 60" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 447.87  

Note: 0.727 CY Concrete per VLF, 93 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  50.90 
    For >100' To 150' Deep, Add  111.97 
    For >150' To 200' Deep, Add  158.79 
    For Right Angle Drilling, Add  95.67 

. 
 31 64 13 00-0034 VLF 66" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 516.14  

Note: 0.87 CY Concrete per VLF, 113 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  59.78 
    For >100' To 150' Deep, Add  129.04 
    For >150' To 200' Deep, Add  184.40 
    For Right Angle Drilling, Add  106.74 

. 
 31 64 13 00-0035 VLF 72" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 593.46  

Note: 1.047 CY Concrete per VLF, 134 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  70.02 
    For >100' To 150' Deep, Add  148.37 
    For >150' To 200' Deep, Add  213.64 
    For Right Angle Drilling, Add  118.72 

. 
 31 64 13 00-0036 VLF 78" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 679.03  

Note: 1.229 CY Concrete per VLF, 157 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  80.96 
    For >100' To 150' Deep, Add  169.76 
    For >150' To 200' Deep, Add  245.49 
    For Right Angle Drilling, Add  133.21 

. 
 31 64 13 00-0037 VLF 84" Diameter Caisson Wet Ground, Casing Pulled ............................................................................................................. 769.52  

Note: 1.425 CY Concrete per VLF, 183 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  92.63 
    For >100' To 150' Deep, Add  192.38 
    For >150' To 200' Deep, Add  279.31 
    For Right Angle Drilling, Add  148.20 

XXXXXXX 
. 
 31 64 13 00-0038  For Bell Excavation And Concrete, Add (31 64 13 00-0024) 
. 
. 

 31 64 13 00-0039 EA Bell Excavation And Concrete, 4' Bell Diameter Wet Ground 24" Shaft, 0.44 CY ............................................................... 423.88  
    For >50' To 100' Deep, Add  34.80 
    For >100' To 150' Deep, Add  105.97 
    For >150' To 200' Deep, Add  133.57 

. 
 31 64 13 00-0040 EA Bell Excavation And Concrete, 6' Bell Diameter Wet Ground, 30" Shaft, 1.57 CY ........................................................... 1,477.67  

    For >50' To 100' Deep, Add  121.66 
    For >100' To 150' Deep, Add  369.42 
    For >150' To 200' Deep, Add  466.08 

. 
 31 64 13 00-0041 EA Bell Excavation And Concrete, 7' Bell Diameter Wet Ground, 36" Shaft, 2.33 CY ........................................................... 1,996.23  

    For >50' To 100' Deep, Add  151.41 
    For >100' To 150' Deep, Add  499.06 
    For >150' To 200' Deep, Add  613.46 

. 
 31 64 13 00-0042 EA Bell Excavation And Concrete, 8' Bell Diameter Wet Ground, 42" Shaft, 3.3 CY ............................................................. 3,254.26  

    For >50' To 100' Deep, Add  270.88 
    For >100' To 150' Deep, Add  813.57 
    For >150' To 200' Deep, Add  1,030.13 

. 
 31 64 13 00-0043 EA Bell Excavation And Concrete, 9' Bell Diameter Wet Ground, 48" Shaft, 4.48 CY ........................................................... 4,209.92  

    For >50' To 100' Deep, Add  346.51 
    For >100' To 150' Deep, Add  1,052.48 
    For >150' To 200' Deep, Add  1,327.75 

. 
 31 64 13 00-0044 EA Bell Excavation And Concrete, 10' Bell Diameter Wet Ground, 60" Shaft, 5.24 CY ......................................................... 4,950.06  

    For >50' To 100' Deep, Add  407.24 
    For >100' To 150' Deep, Add  1,237.52 
    For >150' To 200' Deep, Add  1,560.94 

. 
 31 64 13 00-0045 EA Bell Excavation And Concrete, 12' Bell Diameter Wet Ground, 72" Shaft, 8.74 CY ......................................................... 8,393.74  

    For >50' To 100' Deep, Add  689.10 
    For >100' To 150' Deep, Add  2,098.44 
    For >150' To 200' Deep, Add  2,645.05 

. 
 31 64 13 00-0046 EA Bell Excavation And Concrete, 14' Bell Diameter Wet Ground, 84" Shaft, 13.6 CY ....................................................... 12,146.98  

    For >50' To 100' Deep, Add  1,007.82 
    For >100' To 150' Deep, Add  3,036.75 
    For >150' To 200' Deep, Add  3,841.01 

XXXXXXX 
. 
 31 64 13 00-0047  Caisson In Soft Rock And Medium Hard Shale (31 64 13) 

Note: Up to 50' deep. See CSI section 31 64 13 00-0070 for equipment set-up. 
. 
. 
 31 64 13 00-0048  Caisson In Soft Rock (31 64 13 00-0047) 

Note: Includes 3000 PSI concrete and reinforcing. 
. 
. 

 31 64 13 00-0049 VLF 18" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ...................................................................... 206.37  
Note: 0.066 CY Concrete per VLF, 9 lbs rebar per VLF. 

    For >50' To 100' Deep, Add  16.27 
    For >100' To 150' Deep, Add  51.59 
    For >150' To 200' Deep, Add  64.19 
    For Right Angle Drilling, Add  66.54 
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. 
 31 64 13 00-0050 VLF 24" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ...................................................................... 344.01  

Note: 0.116 CY Concrete per VLF, 14 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  27.12 
    For >100' To 150' Deep, Add  86.00 
    For >150' To 200' Deep, Add  107.00 
    For Right Angle Drilling, Add  110.91 

. 
 31 64 13 00-0051 VLF 30" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ...................................................................... 519.74  

Note: 0.182 CY Concrete per VLF, 23 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  41.24 
    For >100' To 150' Deep, Add  129.94 
    For >150' To 200' Deep, Add  161.99 
    For Right Angle Drilling, Add  166.73 

. 
 31 64 13 00-0052 VLF 36" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ...................................................................... 667.11  

Note: 0.262 CY Concrete per VLF, 33 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  53.68 
    For >100' To 150' Deep, Add  166.78 
    For >150' To 200' Deep, Add  208.86 
    For Right Angle Drilling, Add  211.67 

. 
 31 64 13 00-0053 VLF 42" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ...................................................................... 857.39  

Note: 0.356 CY Concrete per VLF, 48 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  69.83 
    For >100' To 150' Deep, Add  214.35 
    For >150' To 200' Deep, Add  269.49 
    For Right Angle Drilling, Add  269.42 

. 
 31 64 13 00-0054 VLF 48" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 1,034.73  

Note: 0.465 CY Concrete per VLF, 57 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  84.68 
    For >100' To 150' Deep, Add  258.68 
    For >150' To 200' Deep, Add  325.73 
    For Right Angle Drilling, Add  323.89 

. 
 31 64 13 00-0055 VLF 54" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 1,269.48  

Note: 0.589 CY Concrete per VLF, 76 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  104.75 
    For >100' To 150' Deep, Add  317.37 
    For >150' To 200' Deep, Add  400.70 
    For Right Angle Drilling, Add  394.67 

. 
 31 64 13 00-0056 VLF 60" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 1,503.79  

Note: 0.727 CY Concrete per VLF, 93 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  124.81 
    For >100' To 150' Deep, Add  375.95 
    For >150' To 200' Deep, Add  475.57 
    For Right Angle Drilling, Add  465.25 

. 
 31 64 13 00-0057 VLF 66" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 1,660.42  

Note: 0.88 CY Concrete per VLF, 113 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  139.88 
    For >100' To 150' Deep, Add  415.11 
    For >150' To 200' Deep, Add  527.69 
    For Right Angle Drilling, Add  507.24 

. 
 31 64 13 00-0058 VLF 72" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 1,825.40  

Note: 1.047 CY Concrete per VLF, 134 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  156.26 
    For >100' To 150' Deep, Add  456.35 
    For >150' To 200' Deep, Add  583.22 
    For Right Angle Drilling, Add  549.90 

. 
 31 64 13 00-0059 VLF 78" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 1,887.22  

Note: 1.229 CY Concrete per VLF, 157 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  165.53 
    For >100' To 150' Deep, Add  471.81 
    For >150' To 200' Deep, Add  607.95 
    For Right Angle Drilling, Add  556.08 

. 
 31 64 13 00-0060 VLF 84" Diameter Caisson, Soft Rock Medium Shale, No Casing/Ground Water ................................................................... 2,248.96  

Note: 1.425 CY Concrete per VLF, 183 lbs rebar per VLF. 
    For >50' To 100' Deep, Add  196.19 
    For >100' To 150' Deep, Add  562.24 
    For >150' To 200' Deep, Add  723.14 
    For Right Angle Drilling, Add  666.00 

XXXXXXX 
. 
 31 64 13 00-0061  For Bell Excavation And Concrete, Add (31 64 13 00-0047) 
. 
. 

 31 64 13 00-0062 EA Bell Excavation And Concrete, 4' Bell Diameter Soft Rock/Shale 24" Shaft 0.44 CY ......................................................... 717.68  
    For >50' To 100' Deep, Add  55.36 
    For >100' To 150' Deep, Add  179.42 
    For >150' To 200' Deep, Add  221.71 

. 
 31 64 13 00-0063 EA Bell Excavation And Concrete, 6' Bell Diameter Soft Rock/Shale 30" Shaft 1.57 CY ...................................................... 2,525.98  

    For >50' To 100' Deep, Add  195.04 
    For >100' To 150' Deep, Add  631.50 
    For >150' To 200' Deep, Add  780.57 

. 
 31 64 13 00-0064 EA Bell Excavation And Concrete, 7' Bell Diameter Soft Rock/Shale 36" Shaft 2.33 CY ...................................................... 3,793.88  

    For >50' To 100' Deep, Add  296.22 
    For >100' To 150' Deep, Add  948.47 
    For >150' To 200' Deep, Add  1,176.48 

. 
 31 64 13 00-0065 EA  Bell Excavation And Concrete, 8' Bell Diameter Soft Rock/Shale 42" Shaft 3.3 CY ........................................................ 5,400.17  

    For >50' To 100' Deep, Add  421.10 
    For >100' To 150' Deep, Add  1,350.04 
    For >150' To 200' Deep, Add  1,673.91 
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. 
 31 64 13 00-0066 EA  Bell Excavation And Concrete, 9' Bell Diameter Soft Rock/Shale 48" Shaft 4.48 CY ...................................................... 7,124.48  

    For >50' To 100' Deep, Add  550.53 
    For >100' To 150' Deep, Add  1,781.12 
    For >150' To 200' Deep, Add  2,202.11 

. 
 31 64 13 00-0067 EA  Bell Excavation And Concrete, 10" Bell Diameter Soft Rock/Shale 60" Shaft 5.24 CY .................................................... 8,675.27  

    For >50' To 100' Deep, Add  668.00 
    For >100' To 150' Deep, Add  2,168.82 
    For >150' To 200' Deep, Add  2,678.50 

. 
 31 64 13 00-0068 EA  Bell Excavation And Concrete, 12' Bell Diameter Soft Rock/Shale 72" Shaft 8.74 CY .................................................. 13,143.38  

    For >50' To 100' Deep, Add  1,021.58 
    For >100' To 150' Deep, Add  3,285.85 
    For >150' To 200' Deep, Add  4,069.94 

. 
 31 64 13 00-0069 EA  Bell Excavation And Concrete, 14' Bell Diameter Soft Rock/Shale 84" Shaft 13.6 CY .................................................. 19,780.33  

    For >50' To 100' Deep, Add  1,542.16 
    For >100' To 150' Deep, Add  4,945.08 
    For >150' To 200' Deep, Add  6,131.02 

XXXXXXX 
. 
 31 64 13 00-0070  Caisson Setup And Removal (31 64 13) 

Note: Includes mobilization of equipment, erection, dismantling of equipment, move off of site. 
. 
. 

 31 64 13 00-0071 EA Erect, Set Up, Dismantle And Removal Of Caisson 18" To 36" Diameter, Complete ...................................................... 3,315.24  
. 

 31 64 13 00-0072 EA Erect, Set Up, Dismantle And Removal Of Caisson 48" To 84" Diameter, Complete ...................................................... 4,710.08  
. 

 31 64 13 00-0073 EA Dismantle, Relocate, Erect And Set Up On Site At Different Location (During Same Phase Of Work), Caisson 18" 
To 36" Diameter .............................................................................................................................................................. 1,548.97  

. 
 31 64 13 00-0074 EA Dismantle, Relocate, Erect And Set Up On Site At Different Location (During Same Phase Of Work), Caisson 48" 

To 84" Diameter .............................................................................................................................................................. 2,065.29  
. 

 31 64 13 00-0075 EA Relocate Caisson Equipment To Different Hole On-Site Without Dismantling .................................................................... 129.08  

XXXXXXX 
. 
 31 68  Foundation Anchors (31 60) 
. 
. 
 31 68 13  Rock Foundation Anchors (31 68) 
. 
. 
 31 68 13 00-0001  Materials And Placement (31 68 13) 
. 
. 
 31 68 13 00-0002  Hollow Core Prestressable Anchor, ASTM A615 (31 68 13 00-0001) 

Note: Pricing includes only material and labor to install anchors. See CSI section 31 68 13 00-0091 for head 
assembly, 31 68 13 00-0118 for steel plates and washers, 31 68 13 00-0154 for drilling operation, 31 68 13 00-
0176 for tools, 31 68 13 00-0198 for grouting, 31 68 13 00-0207 for rock bolt testing. 

. 

. 
 31 68 13 00-0003  3/4" Diameter (31 68 13 00-0002) 
. 
. 

 31 68 13 00-0004 EA  3/4" Rock Bolt, 5' Hollow Core Prestressable Anchor ......................................................................................................... 165.46  
. 

 31 68 13 00-0005 EA  3/4" Rock Bolt, 10' Hollow Core Prestressable Anchor ....................................................................................................... 236.08  
. 

 31 68 13 00-0006 EA  3/4" Rock Bolt, 15' Hollow Core Prestressable Anchor ....................................................................................................... 283.27  
. 

 31 68 13 00-0007 EA  3/4" Rock Bolt, 20' Hollow Core Prestressable Anchor ....................................................................................................... 377.34  

XXXXXXX 
. 
 31 68 13 00-0008  1" Diameter (31 68 13 00-0002) 
. 
. 

 31 68 13 00-0009 EA  1" Rock Bolt, 5' Hollow Core Prestressable Anchor ............................................................................................................ 204.90  
. 

 31 68 13 00-0010 EA  1" Rock Bolt, 10' Hollow Core Prestressable Anchor .......................................................................................................... 311.92  
. 

 31 68 13 00-0011 EA  1" Rock Bolt, 15' Hollow Core Prestressable Anchor .......................................................................................................... 395.52  
. 

 31 68 13 00-0012 EA  1" Rock Bolt, 20' Hollow Core Prestressable Anchor .......................................................................................................... 526.02  

XXXXXXX 
. 
 31 68 13 00-0013  1-3/8" Diameter (31 68 13 00-0002) 
. 
. 

 31 68 13 00-0014 EA  1-3/8" Rock Bolt, 5' Hollow Core Prestressable Anchor ...................................................................................................... 326.53  
. 

 31 68 13 00-0015 EA  1-3/8" Rock Bolt, 10' Hollow Core Prestressable Anchor .................................................................................................... 503.29  
. 

 31 68 13 00-0016 EA  1-3/8" Rock Bolt, 15' Hollow Core Prestressable Anchor .................................................................................................... 656.65  
. 

 31 68 13 00-0017 EA  1-3/8" Rock Bolt, 20' Hollow Core Prestressable Anchor .................................................................................................... 856.87  

XXXXXXX 
. 
 31 68 13 00-0018  2" Diameter (31 68 13 00-0002) 
. 
. 

 31 68 13 00-0019 EA  2" Rock Bolt, 5' Hollow Core Prestressable Anchor ............................................................................................................ 696.42  
. 

 31 68 13 00-0020 EA  2" Rock Bolt, 10' Hollow Core Prestressable Anchor ....................................................................................................... 1,032.48  
. 

 31 68 13 00-0021 EA  2" Rock Bolt, 15' Hollow Core Prestressable Anchor ....................................................................................................... 1,345.07  
. 

 31 68 13 00-0022 EA  2" Rock Bolt, 20' Hollow Core Prestressable Anchor ....................................................................................................... 1,704.59  

XXXXXXX 
. 
 31 68 13 00-0023  Super High-Tensile Anchors, ASTM A-108 (31 68 13 00-0001) 

Note: Pricing includes only material and labor to install anchors. See CSI section 31 68 13 00-0091 for head 
assembly, 31 68 13 00-0118 for steel plates and washers, 31 68 13 00-0154 for drilling operation, 31 68 13 00-
0176 for tools, 31 68 13 00-0198 for grouting, 31 68 13 00-0207 for rock bolt testing. 

. 

. 
 31 68 13 00-0024  3/4" Diameter (31 68 13 00-0023) 
. 
. 

 31 68 13 00-0025 EA 3/4" Rock Bolt, 5' Super High-Tensile Anchor ..................................................................................................................... 125.55  
. 

 31 68 13 00-0026 EA 3/4" Rock Bolt, 10' Super High-Tensile Anchor ................................................................................................................... 167.46  
. 

 31 68 13 00-0027 EA 3/4" Rock Bolt, 15' Super High-Tensile Anchor ................................................................................................................... 185.89  
. 

 31 68 13 00-0028 EA 3/4" Rock Bolt, 20' Super High-Tensile Anchor ................................................................................................................... 249.88  

XXXXXXX 
. 
 31 68 13 00-0029  1" Diameter (31 68 13 00-0023) 
. 
. 

 31 68 13 00-0030 EA  1" Rock Bolt, 5' Super High-Tensile Anchor ........................................................................................................................ 146.02  
. 

 31 68 13 00-0031 EA  1" Rock Bolt, 10' Super High-Tensile Anchor ...................................................................................................................... 201.96  
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. 
 31 68 13 00-0032 EA  1" Rock Bolt, 15' Super High-Tensile Anchor...................................................................................................................... 232.82  

. 
 31 68 13 00-0033 EA  1" Rock Bolt, 20' Super High-Tensile Anchor...................................................................................................................... 310.57  

XXXXXXX 
. 
 31 68 13 00-0034  1-1/4" Diameter (31 68 13 00-0023) 
. 
. 

 31 68 13 00-0035 EA 1-1/4" Rock Bolt, 5' Super High-Tensile Anchor ................................................................................................................. 206.15  
. 

 31 68 13 00-0036 EA 1-1/4" Rock Bolt, 10' Super High-Tensile Anchor ............................................................................................................... 288.15  
. 

 31 68 13 00-0037 EA 1-1/4" Rock Bolt, 15' Super High-Tensile Anchor ............................................................................................................... 346.34  
. 

 31 68 13 00-0038 EA 1-1/4" Rock Bolt, 20' Super High-Tensile Anchor ............................................................................................................... 448.99  

XXXXXXX 
. 
 31 68 13 00-0039  2" Diameter (31 68 13 00-0023) 
. 
. 

 31 68 13 00-0040 EA  2" Rock Bolt, 5' Super High-Tensile Anchor........................................................................................................................ 512.22  
. 

 31 68 13 00-0041 EA  2" Rock Bolt, 10' Super High-Tensile Anchor...................................................................................................................... 726.53  
. 

 31 68 13 00-0042 EA  2" Rock Bolt, 15' Super High-Tensile Anchor...................................................................................................................... 881.76  
. 

 31 68 13 00-0043 EA  2" Rock Bolt, 20' Super High-Tensile Anchor................................................................................................................... 1,093.26  

XXXXXXX 
. 
 31 68 13 00-0044  Solid Rebar Anchors, ASTM A615 (31 68 13 00-0001) 

Note: Pricing includes only material and labor to install anchors. See CSI section 31 68 13 00-0091 for head 
assembly, 31 68 13 00-0118 for steel plates and washers, 31 68 13 00-0154 for drilling operation, 31 68 13 00-
0176 for tools, 31 68 13 00-0198 for grouting, 31 68 13 00-0207 for rock bolt testing. 

. 

. 
 31 68 13 00-0045  3/4" Diameter (31 68 13 00-0044) 
. 
. 

 31 68 13 00-0046 EA  3/4" Rock Bolt, 5' Solid Rebar Anchor ................................................................................................................................ 118.97  
. 

 31 68 13 00-0047 EA  3/4" Rock Bolt, 10' Solid Rebar Anchor .............................................................................................................................. 153.56  
. 

 31 68 13 00-0048 EA  3/4" Rock Bolt, 15' Solid Rebar Anchor .............................................................................................................................. 164.71  
. 

 31 68 13 00-0049 EA  3/4" Rock Bolt, 20' Solid Rebar Anchor .............................................................................................................................. 222.76  

XXXXXXX 
. 
 31 68 13 00-0050  1" Diameter (31 68 13 00-0044) 
. 
. 

 31 68 13 00-0051 EA  1" Rock Bolt, 5' Solid Rebar Anchor ................................................................................................................................... 131.63  
. 

 31 68 13 00-0052 EA  1" Rock Bolt, 10' Solid Rebar Anchor ................................................................................................................................. 174.49  
. 

 31 68 13 00-0053 EA  1" Rock Bolt, 15' Solid Rebar Anchor ................................................................................................................................. 193.95  
. 

 31 68 13 00-0054 EA  1" Rock Bolt, 20' Solid Rebar Anchor ................................................................................................................................. 260.24  

XXXXXXX 
. 
 31 68 13 00-0055  1-1/4" Diameter (31 68 13 00-0044) 
. 
. 

 31 68 13 00-0056 EA  1-1/4" Rock Bolt, 5' Solid Rebar Anchor ............................................................................................................................. 182.24  
. 

 31 68 13 00-0057 EA  1-1/4" Rock Bolt, 10' Solid Rebar Anchor ........................................................................................................................... 236.03  
. 

 31 68 13 00-0058 EA  1-1/4" Rock Bolt, 15' Solid Rebar Anchor ........................................................................................................................... 266.47  
. 

 31 68 13 00-0059 EA  1-1/4" Rock Bolt, 20' Solid Rebar Anchor ........................................................................................................................... 343.77  

XXXXXXX 
. 
 31 68 13 00-0060  Resin Anchoring With Grade 60 Rebar (31 68 13 00-0001) 

Note: Pricing includes only material and labor to install anchors.. See CSI section 31 68 13 00-0081 for rebar 
collars, 31 68 13 00-0083 for resin cartridges, 31 68 13 00-0118 for steel plates and washers, 31 68 13 00-0154 
for drilling operation, 31 68 13 00-0176 for tools, 31 68 13 00-0207 for rock bolt testing. 

. 

. 
 31 68 13 00-0061  Rebar #6 (31 68 13 00-0060) 
. 
. 

 31 68 13 00-0062 EA  #6 Rebar Rock Anchor, 5' Resin Anchor With Grade 60 Rebar ............................................................................................ 74.56  
. 

 31 68 13 00-0063 EA  #6 Rebar Rock Anchor, 10' Resin Anchor With Grade 60 Rebar ........................................................................................ 102.22  
. 

 31 68 13 00-0064 EA  #6 Rebar Rock Anchor, 15' Resin Anchor With Grade 60 Rebar ........................................................................................ 106.46  
. 

 31 68 13 00-0065 EA  #6 Rebar Rock Bolt, 20' Resin Anchor With Grade 60 Rebar ............................................................................................. 149.10  

XXXXXXX 
. 
 31 68 13 00-0066  Rebar #8 (31 68 13 00-0060) 
. 
. 

 31 68 13 00-0067 EA  #8 Rebar Rock Bolt, 5' Resin Anchor With Grade 60 Rebar ................................................................................................. 77.86  
. 

 31 68 13 00-0068 EA  #8 Rebar Rock Bolt, 10' Resin Anchor With Grade 60 Rebar ............................................................................................. 108.82  
. 

 31 68 13 00-0069 EA  #8 Rebar Rock Bolt, 15' Resin Anchor With Grade 60 Rebar ............................................................................................. 116.36  
. 

 31 68 13 00-0070 EA  #8 Rebar Rock Bolt, 20' Resin Anchor With Grade 60 Rebar ............................................................................................. 170.78  

XXXXXXX 
. 
 31 68 13 00-0071  Rebar #10 (31 68 13 00-0060) 
. 
. 

 31 68 13 00-0072 EA  #10 Rebar Rock Bolt, 5' Resin Anchor With Grade 60 Rebar ............................................................................................... 82.57  
. 

 31 68 13 00-0073 EA  #10 Rebar Rock Bolt, 10' Resin Anchor With Grade 60 Rebar ........................................................................................... 118.24  
. 

 31 68 13 00-0074 EA  #10 Rebar Rock Bolt, 15' Resin Anchor With Grade 60 Rebar ........................................................................................... 130.50  
. 

 31 68 13 00-0075 EA  #10 Rebar Rock Bolt, 20' Resin Anchor With Grade 60 Rebar ........................................................................................... 189.63  

XXXXXXX 
. 
 31 68 13 00-0076  Rebar #14 (31 68 13 00-0060) 
. 
. 

 31 68 13 00-0077 EA  #14 Rebar Rock Bolt, 5' Resin Anchor With Grade 60 Rebar ............................................................................................... 93.88  
. 

 31 68 13 00-0078 EA  #14 Rebar Rock Bolt, 10' Resin Anchor With Grade 60 Rebar ........................................................................................... 140.86  
. 

 31 68 13 00-0079 EA  #14 Rebar Rock Bolt, 15' Resin Anchor With Grade 60 Rebar ........................................................................................... 164.42  
. 

 31 68 13 00-0080 EA  #14 Rebar Rock Bolt, 20' Resin Anchor With Grade 60 Rebar ........................................................................................... 234.87  

XXXXXXX 
. 
 31 68 13 00-0081  Plastic Rebar Collars, Sizes #6-#14 (31 68 13 00-0060) 
. 
. 

 31 68 13 00-0082 EA  Plastic Rebar Collars For Rebar #4 To #14 ............................................................................................................................ 0.93  

XXXXXXX 
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. 
 31 68 13 00-0083  12" Long Resin Cartridges (31 68 13 00-0001) 
. 
. 

 31 68 13 00-0084 EA  7/8" Resin Cartridge 12" Long................................................................................................................................................. 1.53  
. 

 31 68 13 00-0085 EA  1" Resin Cartridge 12" Long.................................................................................................................................................... 2.10  
. 

 31 68 13 00-0086 EA  1-1/16" Resin Cartridge 12" Long ........................................................................................................................................... 2.25  
. 

 31 68 13 00-0087 EA  1-1/4" Resin Cartridge 12" Long ............................................................................................................................................. 2.43  
. 

 31 68 13 00-0088 EA  1-3/8" Resin Cartridge 12" Long ............................................................................................................................................. 2.79  
. 

 31 68 13 00-0089 EA  1-9/16" Resin Cartridge 12" Long ........................................................................................................................................... 3.49  
. 

 31 68 13 00-0090 EA  1-3/4" Resin Cartridge 12" Long ............................................................................................................................................. 4.80  

XXXXXXX 
. 
 31 68 13 00-0091  Head Assembly (31 68 13 00-0001) 
. 
. 
 31 68 13 00-0092  3/4" Rod Diameter (31 68 13 00-0091) 
. 
. 

 31 68 13 00-0093 EA 3/4" Rod Head Assembly 1-5/8" Short Cone and Shell ......................................................................................................... 20.62  
. 

 31 68 13 00-0094 EA 3/4" Rod Head Assembly 1-3/4" Short Cone and Shell ......................................................................................................... 17.36  
. 

 31 68 13 00-0095 EA 3/4" Rod Head Assembly 1-7/8" Short Cone and Shell ......................................................................................................... 18.21  
. 

 31 68 13 00-0096 EA 3/4" Rod Head Assembly 1-3/4" Long Cone and Shell ......................................................................................................... 32.70  
. 

 31 68 13 00-0097 EA 3/4" Rod Head Assembly 1-7/8" Long Cone and Shell ......................................................................................................... 32.70  
. 

 31 68 13 00-0098 EA 3/4" Rod Head Assembly 1-3/4" Long Cone and Shell ......................................................................................................... 30.98  

XXXXXXX 
. 
 31 68 13 00-0099  1" Rod Diameter (31 68 13 00-0091) 
. 
. 

 31 68 13 00-0100 EA 1" Rod Head Assembly 1-5/8" Short Cone and Shell ............................................................................................................ 22.22  
. 

 31 68 13 00-0101 EA 1" Rod Head Assembly 1-3/4" Short Cone and Shell ............................................................................................................ 19.01  
. 

 31 68 13 00-0102 EA 1" Rod Head Assembly 1-7/8" Short Cone and Shell ............................................................................................................ 19.86  
. 

 31 68 13 00-0103 EA 1" Rod Head Assembly 1-3/4" Long Cone and Shell ............................................................................................................ 34.40  
. 

 31 68 13 00-0104 EA 1" Rod Head Assembly 1-7/8" Long Cone and Shell ............................................................................................................ 34.40  
. 

 31 68 13 00-0105 EA 1" Rod Head Assembly 1-3/4" Long Cone and Shell ............................................................................................................ 32.80  

XXXXXXX 
. 
 31 68 13 00-0106  1-1/4" Rod Diameter (31 68 13 00-0091) 
. 
. 

 31 68 13 00-0107 EA 1-1/4" Rod Head Assembly 2" Short Cone and Shell ............................................................................................................ 49.57  
. 

 31 68 13 00-0108 EA 1-1/4" Rod Head Assembly 2-1/4" Short Cone and Shell ..................................................................................................... 57.91  
. 

 31 68 13 00-0109 EA 1-1/4" Rod Head Assembly 2-1/2" Short Cone and Shell ..................................................................................................... 58.74  
. 

 31 68 13 00-0110 EA 1-1/4" Rod Head Assembly 2-1/4" Long Cone and Shell ...................................................................................................... 52.09  
. 

 31 68 13 00-0111 EA 1-1/4" Rod Head Assembly 2-1/2" Long Cone and Shell ...................................................................................................... 60.74  

XXXXXXX 
. 
 31 68 13 00-0112  1-7/8" Rod Diameter (31 68 13 00-0091) 
. 
. 

 31 68 13 00-0113 EA  1-7/8" Rod Head Assembly 3-1/2" Long Cone/Shell/Fl ....................................................................................................... 195.11  
. 

 31 68 13 00-0114 EA 1/7/8" Rod Head Assembly 3" Long Cone and Shell .......................................................................................................... 134.51  

XXXXXXX 
. 
 31 68 13 00-0115  2" Rod Diameter (31 68 13 00-0091) 
. 
. 

 31 68 13 00-0116 EA  2" Rod Head Assembly 3-1/2" Long Cone/Shell/Fl ............................................................................................................. 195.11  
. 

 31 68 13 00-0117 EA 2" Rod Head Assembly 3" Long Cone and Shell ................................................................................................................ 134.51  

XXXXXXX 
. 
 31 68 13 00-0118  Steel Plates With Standard Hole And Washers (31 68 13 00-0001) 
. 
. 
 31 68 13 00-0119  Steel Plates (31 68 13 00-0118) 
. 
. 

 31 68 13 00-0120 EA 1/4" x 4" x 4" Steel Plate For Rock Bolt With Washer ............................................................................................................. 3.03  
. 

 31 68 13 00-0121 EA 1/4" x 6" x 6" Steel Plate For Rock Bolt With Washer ............................................................................................................. 5.60  
. 

 31 68 13 00-0122 EA 3/8" x 6" x 6" Steel Plate For Rock Bolt With Washer ............................................................................................................. 7.79  
. 

 31 68 13 00-0123 EA 3/8" x 8" x 8" Steel Plate For Rock Bolt With Washer ........................................................................................................... 13.66  
. 

 31 68 13 00-0124 EA  1/2" x 5" x 5" Steel Plate For Rock Bolt With Washer ............................................................................................................. 5.30  
. 

 31 68 13 00-0125 EA  1/2" x 8" x 8" Steel Plate For Rock Bolt With Washer ........................................................................................................... 13.93  
. 

 31 68 13 00-0126 EA  3/4" x 7" x 7" Steel Plate For Rock Bolt With Washer ........................................................................................................... 23.12  
. 

 31 68 13 00-0127 EA  3/4" x 8" x 8" Steel Plate For Rock Bolt With Washer ........................................................................................................... 32.76  
. 

 31 68 13 00-0128 EA  1" x 4" x 7" Steel Plate For Rock Bolt With Washer .............................................................................................................. 19.66  
. 

 31 68 13 00-0129 EA  1" x 9" x 9" Steel Plate For Rock Bolt With Washer .............................................................................................................. 55.63  
. 

 31 68 13 00-0130 EA  1" x 12" x 12" Steel Plate For Rock Bolt With Washer .......................................................................................................... 81.98  
. 

 31 68 13 00-0131 EA  1-1/4" x 5" x 8" Steel Plate For Rock Bolt With Washer ........................................................................................................ 35.98  
. 

 31 68 13 00-0132 EA  1-1/4" x 11" x 11" Steel Plate For Rock Bolt With Washer .................................................................................................... 97.33  
. 

 31 68 13 00-0133 EA  1-1/2" x 5" x 10" Steel Plate For Rock Bolt With Washer ...................................................................................................... 48.67  
. 

 31 68 13 00-0134 EA  1-1/2" x 12" x 12" Steel Plate For Rock Bolt With Washer .................................................................................................. 117.07  
. 

 31 68 13 00-0135 EA  1-3/4" x 5" x 10" Steel Plate For Rock Bolt With Washer ...................................................................................................... 53.72  
. 

 31 68 13 00-0136 EA  1-3/4" x 12" x 12" Steel Plate For Rock Bolt With Washer .................................................................................................. 129.83  

XXXXXXX 
. 
 31 68 13 00-0137  Hardened Washers (31 68 13 00-0118) 
. 
. 

 31 68 13 00-0138 EA  Hardened Washer For 3/4" Diameter Rock Bolt ..................................................................................................................... 0.68  
. 

 31 68 13 00-0139 EA  Hardened Washer For 1" Diameter Rock Bolt ........................................................................................................................ 0.94  
. 

 31 68 13 00-0140 EA  Hardened Washer For 1-1/4" Diameter Rock Bolt .................................................................................................................. 2.64  
. 

 31 68 13 00-0141 EA  Hardened Washer For 2" Diameter Rock Bolt ........................................................................................................................ 6.57  

XXXXXXX 
. 
 31 68 13 00-0142  Beveled Washers (31 68 13 00-0118) 
. 
. 

 31 68 13 00-0143 EA  Beveled Washer For 3/4" Diameter Rock Bolt ........................................................................................................................ 1.72  
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. 
 31 68 13 00-0144 EA  Beveled Washer For 7/8" To 1-1/8" Diameter Rock Bolt......................................................................................................... 1.70  

. 
 31 68 13 00-0145 EA  Beveled Wash For 1-1/4" To 1-3/8" Diameter Rock Bolt......................................................................................................... 2.57  

. 
 31 68 13 00-0146 EA  Beveled Washer For 1-1/2" Diameter Rock Bolt ................................................................................................................... 10.98  

. 
 31 68 13 00-0147 EA  Beveled Washer For 2" Diameter Rock Bolt ........................................................................................................................... 7.59  

XXXXXXX 
. 
 31 68 13 00-0148  Hex Nuts (31 68 13 00-0118) 
. 
. 

 31 68 13 00-0149 EA  Hex Nut For 3/4" Diameter Rock Bolt ..................................................................................................................................... 1.34  
. 

 31 68 13 00-0150 EA Hex Nut For 1" Diameter Rock Bolt ........................................................................................................................................ 2.19  
. 

 31 68 13 00-0151 EA  Hex Nut For 1-1/4" Diameter Rock Bolt .................................................................................................................................. 8.98  
. 

 31 68 13 00-0152 EA  Hex Nut For 1-1/2" Diameter Rock Bolt .................................................................................................................................. 5.65  
. 

 31 68 13 00-0153 EA Hex Nut For 2" Diameter Rock Bolt ...................................................................................................................................... 36.07  

XXXXXXX 
. 
 31 68 13 00-0154  Drilling Operation For Rockbolts (31 68 13) 
. 
. 
 31 68 13 00-0155  Drill Holes For Rock Bolts (31 68 13 00-0154) 
. 
. 
 31 68 13 00-0156  3/4" Diameter Bolt, 1-3/4" Hole (31 68 13 00-0155) 
. 
. 

 31 68 13 00-0157 EA  Drill 1-3/4" Diameter Hole x 5' Long For 3/4" Diameter Rock Bolts ..................................................................................... 151.61  
. 

 31 68 13 00-0158 EA  Drill 1-3/4" Diameter Hole x 10' Long For 3/4" Diameter Rock Bolts ................................................................................... 286.38  
. 

 31 68 13 00-0159 EA  Drill 1-3/4" Diameter Hole x 15' Long For 3/4" Diameter Rock Bolts ................................................................................... 429.57  
. 

 31 68 13 00-0160 EA  Drill 1-3/4" Diameter Hole x 20' Long For 3/4" Diameter Rock Bolts ................................................................................... 515.48  

XXXXXXX 
. 
 31 68 13 00-0161  1" Diameter Bolt, 2" Hole (31 68 13 00-0155) 
. 
. 

 31 68 13 00-0162 EA  Drill 2" Diameter Hole x 5' Long For 1" Diameter Rock Bolt ................................................................................................ 198.26  
. 

 31 68 13 00-0163 EA  Drill 2" Diameter Hole x 10' Long For 1" Diameter Rock Bolt .............................................................................................. 368.21  
. 

 31 68 13 00-0164 EA  Drill 2" Diameter Hole x 15' Long For 1" Diameter Rock Bolt .............................................................................................. 515.48  
. 

 31 68 13 00-0165 EA  Drill 2" Diameter Hole x 20' Long For 1" Diameter Rock Bolt .............................................................................................. 644.35  

XXXXXXX 
. 
 31 68 13 00-0166  1-1/4" Diameter Bolt, 2-1/4" Hole (31 68 13 00-0155) 
. 
. 

 31 68 13 00-0167 EA  Drill 2-1/4" Diameter Hole x 5' Long For 1-1/4" Diameter Rock Bolt ................................................................................... 214.79  
. 

 31 68 13 00-0168 EA  Drill 2-1/4" Diameter Hole x 10' Long For 1-1/4" Diameter Rock Bolt ................................................................................. 429.57  
. 

 31 68 13 00-0169 EA  Drill 2-1/4" Diameter Hole x 15' long For 1-1/4" Diameter Rock Bolt ................................................................................... 644.35  
. 

 31 68 13 00-0170 EA  Drill 2-1/4" Diameter Hole x 20' Long For 1-1/4" Diameter Rock Bolt ................................................................................. 859.14  

XXXXXXX 
. 
 31 68 13 00-0171  2" Diameter Bolt, 3-1/2" Hole (31 68 13 00-0155) 
. 
. 

 31 68 13 00-0172 EA  Drill 3-1/2" Diameter Hole x 5 Long For 2" Diameter Rock Bolt .......................................................................................... 257.74  
. 

 31 68 13 00-0173 EA  Drill 3-1/2" Diameter Hole x 10' Long For 2" Diameter Rock Bolt ....................................................................................... 515.48  
. 

 31 68 13 00-0174 EA  Drill 3-1/2" Diameter Hole x 15' Long For 2" Diameter Rock Bolts ...................................................................................... 859.14  
. 

 31 68 13 00-0175 EA  Drill 3-1/2" Diameter Hole x 20' Long For 2" Diameter Rock Bolt .................................................................................... 1,288.71  

XXXXXXX 
. 
 31 68 13 00-0176  Tools (31 68 13) 
. 
. 
 31 68 13 00-0177  Hydraulic Jacks, Monthly Rental (31 68 13 00-0176) 
. 
. 

 31 68 13 00-0178 EA 1/2" To 1", 30 Ton Hydraulic Jack For Rock Bolt, 2" Stroke ............................................................................................... 441.88  
. 

 31 68 13 00-0179 EA 1-1/8" To 1-3/8", 60 Ton Hydraulic Jack For Rock Bolt, 3" Stroke ...................................................................................... 651.20  
. 

 31 68 13 00-0180 EA 1-1/8" To 1-3/8", 60 Ton Hydraulic Jack For Rock Bolt, 10" Stroke ................................................................................. 1,092.46  
. 

 31 68 13 00-0181 EA 1-7/8" To 2", 100 Ton Hydraulic Jack For Rock Bolt, 10" Stroke ..................................................................................... 1,635.55  
. 

 31 68 13 00-0182 EA 1-7/8" To 2", 150 Ton Hydraulic Jack For Rock Bolt, 12" Stroke ..................................................................................... 2,444.85  

XXXXXXX 
. 
 31 68 13 00-0183  Torque Wrenches And Ratchet Adapter, Monthly Rental (31 68 13 00-0176) 
. 
. 
 31 68 13 00-0184  0-500 Foot Pounds (0-678J) (31 68 13 00-0183) 
. 
. 

 31 68 13 00-0185 EA  1/2" To 1" Bolt Diameter Torque Wrench 0 To 500 Foot Pounds, Monthly Rental .............................................................. 154.63  
. 

 31 68 13 00-0186 EA  Torque Wrench Ratchet Adapter Monthly Rental, 0 To 500 Foot Pounds ............................................................................ 96.93  
. 

 31 68 13 00-0187 EA  Torque Wrench With Adapter 0 To 500 Foot Pounds, Monthly Rental ............................................................................... 251.75  

XXXXXXX 
. 
 31 68 13 00-0188  0-600 Foot Pounds (0-814J) (31 68 13 00-0183) 
. 
. 

 31 68 13 00-0189 EA  0 To 600 Foot Pounds Torque Wrench Self-Ratcheting, Monthly Rental ........................................................................... 175.56  

XXXXXXX 
. 
 31 68 13 00-0190  Up To 1,000 Foot Pounds (0-1356J) (31 68 13 00-0183) 
. 
. 

 31 68 13 00-0191 EA  1-1/8" To 2" Bolt Diameter Torque Wrench 0 To 1,000 Foot Pounds, Monthly Rental ....................................................... 337.17  
. 

 31 68 13 00-0192 EA  Torque Wrench Ratchet Adapter 0 To 1,000 Foot Pounds, Monthly Rental ......................................................................... 83.16  
. 

 31 68 13 00-0193 EA  Torque Wrench With Ratchet 0 To 1,000 Foot Pounds, Monthly Rental ............................................................................ 420.33  

XXXXXXX 
. 
 31 68 13 00-0194  Torque Multiplier, 4:1 Multiplier (31 68 13 00-0176) 
. 
. 

 31 68 13 00-0195 EA  Torque Multiplier, 4 To 1 Ratio............................................................................................................................................ 431.83  

XXXXXXX 
. 
 31 68 13 00-0196  Pneumatic Drive Torque Wrench (31 68 13 00-0176) 
. 
. 

 31 68 13 00-0197 EA Pneumatic Drive Torque Wrench 250 To 900 Foot Pounds (339J - 1220J) ....................................................................... 924.01  



31
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XXXXXXX 
. 
 31 68 13 00-0198  Grouting (31 68 13) 
. 
. 
 31 68 13 00-0199  Grouting With Pumps (31 68 13 00-0198) 

Note: Grout material and labor only. 
. 
. 

 31 68 13 00-0200 GAL Rock Bolt Grouting, Hand Pump 1 To 2 GPM Delivery ......................................................................................................... 16.72  
. 

 31 68 13 00-0201 GAL Rock Bolt Grouting, Air Pump 3 To 4 GPM Continuous Delivery .......................................................................................... 28.18  
. 

 31 68 13 00-0202 GAL Rock Bolt Grout, Air/Piston Pump 2 To 4 GPM Delivery ....................................................................................................... 25.73  

XXXXXXX 
. 
 31 68 13 00-0203  Grout Pumps, Monthly Rental (31 68 13 00-0198) 
. 
. 

 31 68 13 00-0204 EA  Hand Grout Pump, Monthly Rental ..................................................................................................................................... 145.00  
. 

 31 68 13 00-0205 EA Air Powered Programmable Feed Grout Pump Monthly Rental ....................................................................................... 1,219.79  
. 

 31 68 13 00-0206 EA  Air Powered, Piston Drive Grout Pump Monthly Rental ................................................................................................... 2,129.64  

XXXXXXX 
. 
 31 68 13 00-0207  Rock Bolt Testing (31 68 13) 
. 
. 

 31 68 13 00-0208 EA  Rock Bolt Test, Low To Medium Capacity LF >100 Bolts Need Testing ............................................................................. 364.82  

 
 
 
 

END OF SECTION 31 
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. 
32  Exterior Improvements 
. 
. 
 32 01  Operation And Maintenance Of Exterior Improvements (32) 
. 
. 
 32 01 11  Paving Cleaning (32 01) 
. 
. 
 32 01 11 53  Paint Removal From Paving (32 01 11) 
. 
. 
 32 01 11 53-0001  Remove Pavement Markings (32 01 11 53) 

Note: Includes stripe removal by grinding, vacuuming of removed striped area and containment of debris. 
. 
. 

 32 01 11 53-0002 LF  Removal Of 4" Wide Painted Or Epoxy Pavement Striping .................................................................................................... 1.89  
    For Up To 250, Add  0.95 
    For >250 To 1,000, Add  0.47 
    For >5,000 To 10,000, Deduct  -0.28 
    For >10,000 To 25,000, Deduct  -0.47 
    For >25,000 To 50,000, Deduct  -0.66 
    For >50,000, Deduct  -0.76 

. 
 32 01 11 53-0003 LF  Removal Of 6" Wide Painted Or Epoxy Pavement Striping .................................................................................................... 2.27  

    For Up To 250, Add  1.14 
    For >250 To 1,000, Add  0.57 
    For >5,000 To 10,000, Deduct  -0.34 
    For >10,000 To 25,000, Deduct  -0.57 
    For >25,000 To 50,000, Deduct  -0.79 
    For >50,000, Deduct  -0.91 

. 
 32 01 11 53-0004 LF  Removal Of 8" Wide Painted Or Epoxy Pavement Striping .................................................................................................... 2.72  

    For Up To 250, Add  1.36 
    For >250 To 1,000, Add  0.68 
    For >5,000 To 10,000, Deduct  -0.41 
    For >10,000 To 25,000, Deduct  -0.68 
    For >25,000 To 50,000, Deduct  -0.95 
    For >50,000, Deduct  -1.09 

. 
 32 01 11 53-0005 LF Removal Of 12" Wide Painted Or Epoxy Pavement Striping .................................................................................................. 3.25  

    For Up To 250, Add  1.63 
    For >250 To 1,000, Add  0.81 
    For >5,000 To 10,000, Deduct  -0.49 
    For >10,000 To 25,000, Deduct  -0.81 
    For >25,000 To 50,000, Deduct  -1.14 
    For >50,000, Deduct  -1.30 

. 
 32 01 11 53-0006 SF Removal Of Painted Or Epoxy Pavement Marking, Letters Or Symbols ................................................................................ 3.25  

    For Up To 250, Add  1.63 
    For >250 To 1,000, Add  0.81 
    For >5,000 To 10,000, Deduct  -0.49 
    For >10,000 To 25,000, Deduct  -0.81 
    For >25,000 To 50,000, Deduct  -1.14 
    For >50,000, Deduct  -1.30 

. 
 32 01 11 53-0007 LF  Removal Of 4" Wide Thermoplastic Pavement Striping .......................................................................................................... 2.43  

    For Up To 250, Add  1.22 
    For >250 To 1,000, Add  0.61 
    For >5,000 To 10,000, Deduct  -0.36 
    For >10,000 To 25,000, Deduct  -0.61 
    For >25,000 To 50,000, Deduct  -0.85 
    For >50,000, Deduct  -0.97 

. 
 32 01 11 53-0008 LF  Removal Of 6" Wide Thermoplastic Pavement Striping .......................................................................................................... 2.86  

    For Up To 250, Add  1.43 
    For >250 To 1,000, Add  0.72 
    For >5,000 To 10,000, Deduct  -0.43 
    For >10,000 To 25,000, Deduct  -0.72 
    For >25,000 To 50,000, Deduct  -1.00 
    For >50,000, Deduct  -1.14 

. 
 32 01 11 53-0009 LF  Removal Of 8" Wide Thermoplastic Pavement Striping .......................................................................................................... 3.46  

    For Up To 250, Add  1.73 
    For >250 To 1,000, Add  0.87 
    For >5,000 To 10,000, Deduct  -0.52 
    For >10,000 To 25,000, Deduct  -0.87 
    For >25,000 To 50,000, Deduct  -1.21 
    For >50,000, Deduct  -1.38 

. 
 32 01 11 53-0010 LF Removal Of 12" Wide Thermoplastic Pavement Striping ........................................................................................................ 4.15  

    For Up To 250, Add  2.08 
    For >250 To 1,000, Add  1.04 
    For >5,000 To 10,000, Deduct  -0.62 
    For >10,000 To 25,000, Deduct  -1.04 
    For >25,000 To 50,000, Deduct  -1.45 
    For >50,000, Deduct  -1.66 

. 
 32 01 11 53-0011 SF Removal Of Thermoplastic Pavement Marking, Letters Or Symbols ...................................................................................... 4.15  

    For Up To 250, Add  2.08 
    For >250 To 1,000, Add  1.04 
    For >5,000 To 10,000, Deduct  -0.62 
    For >10,000 To 25,000, Deduct  -1.04 
    For >25,000 To 50,000, Deduct  -1.45 
    For >50,000, Deduct  -1.66 

XXXXXXX 
. 
 32 01 13  Flexible Paving Surface Treatment (32 01) 
. 
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. 
 32 01 13 61  Slurry Seal (Latex Modified) (32 01 13) 
. 
. 
 32 01 13 61-0001  Asphalt Seal Coating, For Roads And Parking Lot (32 01 13 61) 

Note: Includes sweeping and cleaning of area. 
. 
. 

 32 01 13 61-0002 EA Asphalt Seal Coating Minimum ........................................................................................................................................... 497.29  
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

. 
 32 01 13 61-0003 SY Up To 500 SY, Type II Slurry Seal Asphalt Coating, Per Coat ................................................................................................ 2.68  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.31 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.37 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.47 
    For Each 0.5% Of Latex Addition, Add  0.16 

. 
 32 01 13 61-0004 SY >500 To 1,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat ......................................................................................... 2.44  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.30 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.36 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.46 
    For Each 0.5% Of Latex Addition, Add  0.16 

. 
 32 01 13 61-0005 SY >1,000 To 5,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat ...................................................................................... 2.26  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.29 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.35 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.45 
    For Each 0.5% Of Latex Addition, Add  0.16 

. 
 32 01 13 61-0006 SY >5,000 To 20,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat .................................................................................... 2.09  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.28 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.34 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.44 
    For Each 0.5% Of Latex Addition, Add  0.16 

. 
 32 01 13 61-0007 SY >20,000 To 50,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat .................................................................................. 1.94  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.27 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.33 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.43 
    For Each 0.5% Of Latex Addition, Add  0.16 

. 
 32 01 13 61-0008 SY >50,000 SY, Type II Slurry Seal Asphalt Coating, Per Coat ................................................................................................... 1.79  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.27 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.33 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.43 
    For Each 0.5% Of Latex Addition, Add  0.16 

. 
 32 01 13 61-0009 SY Up To 500 SY, Type III Slurry Seal Asphalt Coating, Per Coat ............................................................................................... 3.25  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.32 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.38 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.48 
    For Each 0.5% Of Latex Addition, Add  0.26 

. 
 32 01 13 61-0010 SY >500 To 1,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat ........................................................................................ 3.00  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.30 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.36 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.46 
    For Each 0.5% Of Latex Addition, Add  0.26 

. 
 32 01 13 61-0011 SY >1,000 To 5,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat ..................................................................................... 2.81  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.30 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.36 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.46 
    For Each 0.5% Of Latex Addition, Add  0.26 

. 
 32 01 13 61-0012 SY >5,000 To 20,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat ................................................................................... 2.63  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.29 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.35 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.45 
    For Each 0.5% Of Latex Addition, Add  0.26 

. 
 32 01 13 61-0013 SY >20,000 To 50,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat ................................................................................. 2.46  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.28 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.34 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.44 
    For Each 0.5% Of Latex Addition, Add  0.26 

. 
 32 01 13 61-0014 SY >50,000 SY, Type III Slurry Seal Asphalt Coating, Per Coat .................................................................................................. 2.31  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Tire Rubber Modified Slurry Seal (TRMSS), Add  0.27 
    For Rubberized Emulsion Aggregate Slurry (REAS), Add  0.33 
    For Rubberized Polymer Modified Emulsion (RPME), Add  0.43 
    For Each 0.5% Of Latex Addition, Add  0.26 

XXXXXXX 
. 
 32 01 13 62  Asphalt Surface Treatment (32 01 13) 
. 
. 
 32 01 13 62-0001  Polymer-Modified, Microsurfacing Emulsion (MSE Microsurfacing) (32 01 13 62) 

Note: Use a blend of emulsified quick-set polymer-modified emulsion asphalt and latex-based polymer. Includes 
sweeping and cleaning of area. 
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. 

. 
 32 01 13 62-0002 SY Up To 200 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ................................................................................. 5.72  

. 
 32 01 13 62-0003 SY Up To 500 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ................................................................................. 5.33  

. 
 32 01 13 62-0004 SY >500 To 1,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ........................................................................... 4.98  

. 
 32 01 13 62-0005 SY >1,000 To 5,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ........................................................................ 4.69  

. 
 32 01 13 62-0006 SY >5,000 To 10,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ...................................................................... 4.42  

. 
 32 01 13 62-0007 SY >10,000 To 20,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) .................................................................... 4.19  

. 
 32 01 13 62-0008 SY >20,000 To 50,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) .................................................................... 4.02  

. 
 32 01 13 62-0009 SY >50,000 SY, 3/8" Polymer-Modified Microsurfacing Emulsion (MSE) ..................................................................................... 3.93  

XXXXXXX 
. 
 32 01 16  Flexible Paving Rehabilitation (32 01) 
. 
. 
 32 01 16 71  Cold Milling Asphalt Pavement (32 01 16) 
. 
. 
 32 01 16 71-0001  Removal Of Asphalt Surface Course (32 01 16 71) 

Note: Includes direct loading into truck. 
. 
. 
 32 01 16 71-0002  Production Cold Milling Of Roads And Parking Areas (32 01 16 71-0001) 

Note: For removal of entire lanes of roads or parking areas. Includes work around man holes, scuppers, drainage 
structures, catch basins, etc. Includes sweeping and loading into truck. See CSI section 01 74 19 00-0029 for 
hauling. 

. 

. 
 32 01 16 71-0003 SY Up To 3" Depth, Production Cold Milling Of Asphalt ............................................................................................................... 3.59  

    For Up To 2,500, Add  2.69 
    For >2,500 To 5,000, Add  0.90 
    For >10,000 To 25,000, Deduct  -0.36 
    For >25,000, Deduct  -0.54 

. 
 32 01 16 71-0004 SY >3" To 6" Depth, Production Cold Milling Of Asphalt .............................................................................................................. 4.78  

    For Up To 2,500, Add  3.59 
    For >2,500 To 5,000, Add  1.20 
    For >10,000 To 25,000, Deduct  -0.48 
    For >25,000, Deduct  -0.72 

. 
 32 01 16 71-0005 SY >6" To 12" Depth, Production Cold Milling Of Asphalt ............................................................................................................ 6.36  

    For Up To 2,500, Add  4.77 
    For >2,500 To 5,000, Add  1.59 
    For >10,000 To 25,000, Deduct  -0.64 
    For >25,000, Deduct  -0.95 

. 
 32 01 16 71-0006 SY Production Cold Milling Of Concrete Per Inch......................................................................................................................... 5.42  

XXXXXXX 
. 
 32 01 16 71-0007  Limited Production Cold Milling (32 01 16 71-0001) 

Note: For cross sections of roadways, trenching, partial shoulders, and other small or narrow areas. Includes 
work around man holes, scuppers, drainage structures, catch basins, etc. Includes sweeping and loading into 
truck. See CSI section 01 74 19 00-0029 for hauling. 

. 

. 
 32 01 16 71-0008 SY Up To 3" Depth, Limited Cold Milling Of Asphalt .................................................................................................................. 22.66  

    For >100 To 1,000, Deduct  -11.33 
    For >1,000, Deduct  -17.00 

. 
 32 01 16 71-0009 SY >3" To 6" Depth, Limited Cold Milling Of Asphalt .................................................................................................................. 30.02  

    For >100 To 1,000, Deduct  -15.01 
    For >1,000, Deduct  -22.52 

. 
 32 01 16 71-0010 SY >6" To 12" Depth, Limited Cold Milling Of Asphalt ................................................................................................................ 39.97  

    For >100 To 1,000, Deduct  -19.99 
    For >1,000, Deduct  -29.98 

. 
 32 01 16 71-0011 SY Limited Cold Milling Of Concrete Per Inch ............................................................................................................................ 34.06  

XXXXXXX 
. 
 32 01 16 71-0012  Grind, Leave In-Place Asphalt Grindings (32 01 16 71) 

Note: For use as subbase material, includes spreading and rolling. 
. 
. 

 32 01 16 71-0013 SY Grind, Leave In-Place As Subbase Course, 6-9" Depth ......................................................................................................... 6.13  

XXXXXXX 
. 
 32 01 16 71-0014  Wedge Grinding Cold Milling (32 01 16 71) 

Note: Includes work around man holes, scuppers, drainage structures, catch basins, etc. Includes water truck. 
Excludes mobilization, sweeping and cleaning, hauling and disposal. See CSI section 01 74 16 00-0001 for 
sweeping and cleaning . 

. 

. 
 32 01 16 71-0015 LF 5' Wedge Gringing/Cold Milling Of Asphalt Up To 3" Depth.................................................................................................... 6.29  

. 
 32 01 16 71-0016 LF 10' Wedge Gringing/Cold Milling Of Asphalt Up To 3" Depth................................................................................................ 12.59  

XXXXXXX 
. 
 32 01 16 71-0017  Cutback Ramp (32 01 16 71) 
. 
. 

 32 01 16 71-0018 LF 1" Differential, 5' Length, Cutback Ramp ................................................................................................................................ 9.63  
. 

 32 01 16 71-0019 LF 1-1/2" Differential, 5' Length, Cutback Ramp ........................................................................................................................ 11.52  
. 

 32 01 16 71-0020 LF 2" Differential, 5' Length, Cutback Ramp .............................................................................................................................. 13.27  

XXXXXXX 
. 
 32 01 16 73  In Place Cold Reused Asphalt Paving (32 01 16) 
. 
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. 
 32 01 16 73-0001  Cold-In-Place-Partial Depth Recycling Process With Foam Asphalt (32 01 16 73) 

Note: Includes milling between 3"-6" of existing AC surface, computerized metered injection of liquid asphalt, 
cement, and water mix together as binder with milled material, spread and place with paver, follow by vibratory 
steel drum roller, Cat CB534D or equivalent, then follow by rubber tired roller, Hypac C560A or equivalent. The 
Contractor will provide all the necessary engineering, preconstruction soil analysis, stamped mix design, in-place 
compaction testing of recycled material and any other QC/QA during construction. The recycled material (from 
milled surface mixed with liquid asphalt, cement, and water) shall meet Class II AB (3/4" max.) gradation and 
shall compact at 96% relative compaction or higher. The Contractor’s process shall be capable of producing 
between 450-500 tons per hour of recycled, in-place material. The Contractor shall warranty their work for a 
period of two years. Excludes traffic control, grading, utilities adjustment and wearing course of either Chip Seal 
or HMA overlay of the finished surface. 

. 

. 
 32 01 16 73-0002 SF Up To 30,000 SF Cold In Place Recycling Process With Foam Asphalt ................................................................................. 3.35  

. 
 32 01 16 73-0003 SF >30,000 To 42,000 SF Cold In Place Recycling Process With Foam Asphalt ........................................................................ 3.12  

. 
 32 01 16 73-0004 SF >42,000 To 71,000 SF Cold In Place Recycling Process With Foam Asphalt ........................................................................ 2.57  

. 
 32 01 16 73-0005 SF >71,000 To 130,000 SF Cold In Place Recycling Process With Foam Asphalt ...................................................................... 2.16  

XXXXXXX 
. 
 32 01 16 74  In Place Hot Reused Asphalt Paving (32 01 16) 
. 
. 
 32 01 16 74-0001  Rejuvenate, Respread Asphalt Pavement (32 01 16 74) 

Note: Includes direct loading into truck. 
. 
. 

 32 01 16 74-0002 SY Removal, Rejuvenation, And Respreading Of Asphalt Grindings To 1/2" Deep ................................................................... 10.20  
. 

 32 01 16 74-0003 SY Removal, Rejuvenation, And Respreading Of Asphalt Grindings To 1/2" Deep, Previously Sealed Cold Tar ...................... 12.32  
. 

 32 01 16 74-0004 TON Removal, Rejuvenation, And Respreading Of Asphalt Grindings ....................................................................................... 156.92  

XXXXXXX 
. 
 32 01 16 74-0005  Reclamation, Pulverize And Blending With Existing (32 01 16 74) 

Note: Includes direct loading into truck. 
. 
. 

 32 01 16 74-0006 SY Up To 2" Thick Pavement, Up To 1,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ................................................................................................................................................................... 12.21  

. 
 32 01 16 74-0007 SY Up To 2" Thick Pavement, >1,000 To 5,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 

Aggregate Base ..................................................................................................................................................................... 6.11  
. 

 32 01 16 74-0008 SY Up To 2" Thick Pavement, >5,000 To 15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ..................................................................................................................................................................... 3.05  

. 
 32 01 16 74-0009 SY Up To 2" Thick Pavement, >15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; Aggregate 

Base ...................................................................................................................................................................................... 2.89  
. 

 32 01 16 74-0010 SY >2" To 3" Thick Pavement, >5,000 To 15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ..................................................................................................................................................................... 3.33  

. 
 32 01 16 74-0011 SY >2" To 3" Thick Pavement, Up To 1,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 

Aggregate Base ................................................................................................................................................................... 13.32  
. 

 32 01 16 74-0012 SY >2" To 3" Thick Pavement, >1,000 To 5,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ..................................................................................................................................................................... 6.66  

. 
 32 01 16 74-0013 SY >2" To 3" Thick Pavement, >15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; Aggregate 

Base ...................................................................................................................................................................................... 3.14  
. 

 32 01 16 74-0014 SY >3" To 4" Thick Pavement, Up To 1,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ................................................................................................................................................................... 14.65  

. 
 32 01 16 74-0015 SY >3" To 4" Thick Pavement, >1,000 To 5,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 

Aggregate Base ..................................................................................................................................................................... 7.33  
. 

 32 01 16 74-0016 SY >3" To 4" Thick Pavement, >5,000 To 15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ..................................................................................................................................................................... 3.67  

. 
 32 01 16 74-0017 SY >3" To 4" Thick Pavement, >15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; Aggregate 

Base ...................................................................................................................................................................................... 3.38  
. 

 32 01 16 74-0018 SY >4" To 8" Thick Pavement, Up To 1,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ................................................................................................................................................................... 15.98  

. 
 32 01 16 74-0019 SY >4" To 8" Thick Pavement, >1,000 To 5,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 

Aggregate Base ..................................................................................................................................................................... 7.99  
. 

 32 01 16 74-0020 SY >4" To 8" Thick Pavement, >5,000 To 15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; 
Aggregate Base ..................................................................................................................................................................... 4.00  

. 
 32 01 16 74-0021 SY >4" To 8" Thick Pavement, >15,000 SY, Reclamation, Pulverizing And Blending With Existing Base; Aggregate 

Base ...................................................................................................................................................................................... 3.73  
. 

 32 01 16 74-0022 EA Mobilization And Demobilization For Reclamation, Pulverizing And Blending Crew ........................................................ 1,373.66  

XXXXXXX 
. 
 32 01 17  Flexible Paving Repair (32 01) 

See CSI section 32 12 16 00-0000 for large area resurfacing. 
. 
. 
 32 01 17 61  Sealing Cracks In Asphalt Paving (32 01 17) 

Note: Includes removing loose materials and cleaning. 
. 
. 
 32 01 17 61-0001  Hot-Applied, Pourable, Self-Adhesive Asphalt Binder Compounded With 

Standard Weight Aggregate Longitudinal Crack And Sealing Repair (32 01 17 61) 
Note: Includes removing loose materials and cleaning. 

. 

. 
 32 01 17 61-0002 LF Up To 200 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler .............................................................................. 1.35  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.36 
    For 1" x 1/2" Fill, Add  0.68 
    For Backer Rod, Add  0.77 

. 
 32 01 17 61-0003 LF >200 To 500 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler .......................................................................... 1.09  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.30 
    For 1" x 1/2" Fill, Add  0.56 
    For Backer Rod, Add  0.70 
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. 
 32 01 17 61-0004 LF >500 To 2,000 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler ....................................................................... 0.87  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.24 
    For 1" x 1/2" Fill, Add  0.45 
    For Backer Rod, Add  0.63 

. 
 32 01 17 61-0005 LF >2,000 To 5,000 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler .................................................................... 0.75  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.21 
    For 1" x 1/2" Fill, Add  0.40 
    For Backer Rod, Add  0.60 

. 
 32 01 17 61-0006 LF >5,000 To 10,000 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler .................................................................. 0.67  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.19 
    For 1" x 1/2" Fill, Add  0.36 
    For Backer Rod, Add  0.57 

. 
 32 01 17 61-0007 LF >10,000 LF Fill Cracks Up To 1/2" x 1/2" With Hot Asphalt Crack Filler ................................................................................. 0.61  

Note: Includes air cleaning of cracks. Excludes backer rod where required and routing of crack. 
    For 3/4" x 1/2" Fill, Add  0.17 
    For 1" x 1/2" Fill, Add  0.32 
    For Backer Rod, Add  0.54 

. 
 32 01 17 61-0008 LF Up To 200 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler ................................................ 2.54  

. 
 32 01 17 61-0009 LF >200 To 500 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler ............................................ 2.05  

. 
 32 01 17 61-0010 LF >500 To 2,000 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler ......................................... 1.57  

. 
 32 01 17 61-0011 LF >2,000 To 5,000 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler....................................... 1.39  

. 
 32 01 17 61-0012 LF >5,000 To 10,000 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler..................................... 1.25  

. 
 32 01 17 61-0013 LF >10,000 LF Fill Cracks Up To 1/4" x 1/4" With Cold Pour Rubberized Asphalt Crack Filler .................................................... 1.16  

. 
 32 01 17 61-0014 LF For Routing And Cleaning Of Crack, Add Per 1/2" Depth ....................................................................................................... 0.48  

XXXXXXX 
. 
 32 01 17 63  Flexible Pavement Repair (32 01 17) 
. 
. 
 32 01 17 63-0001  Temporary Pot Hole Repair (32 01 17 63) 

Note: Includes removal of loose material and moisture, bonding agent, compaction, safety cones and hauling up 
to 15 miles. Excludes signage, barricades, flagmen, field survey or marking. See CSI section 01 74 19 00-0029 
for hauling greater than 15 miles. 

. 

. 
 32 01 17 63-0002 EA Temporary Pot Hole Repairs With Cold Mix Modified, Up To 3 Tons .............................................................................. 1,539.40  

. 
 32 01 17 63-0003 TON Temporary Pot Hole Repairs With Cold Mix Modified ......................................................................................................... 468.79  

Note: Use for each ton over 3 tons. 
. 

 32 01 17 63-0004 EA Temporary Pot Hole Repairs With Cold Mix, Up To 3 Tons ............................................................................................. 1,459.50  
. 

 32 01 17 63-0005 TON Temporary Pot Hole Repairs With Cold Mix ....................................................................................................................... 442.16  
Note: Use for each ton over 3 tons. 

. 
 32 01 17 63-0006 EA Temporary Pot Hole Repairs With Hot Mix Modified, Up To 3 Tons ................................................................................ 1,419.55  

. 
 32 01 17 63-0007 TON Temporary Pot Hole Repairs With Hot Mix Modified ........................................................................................................... 428.84  

Note: Use for each ton over 3 tons. 
. 

 32 01 17 63-0008 EA Temporary Pot Hole Repairs With Hot Mix, Up To 3 Tons .............................................................................................. 1,379.60  
. 

 32 01 17 63-0009 TON Temporary Pot Hole Repairs With Hot Mix ......................................................................................................................... 415.52  
Note: Use for each ton over 3 tons. 

XXXXXXX 
. 
 32 01 17 63-0010  Permanent Pot Hole Repair (32 01 17 63) 

Note: Includes removal of loose material and moisture, saw cutting, chipping, squaring off, bonding agent, 
compaction and hauling up to 15 miles Tasks do not include signage, barricades, flagmen, field survey or 
marking. See CSI section 01 74 19 00-0029 for hauling greater than 15 miles. 

. 

. 
 32 01 17 63-0011 EA Permanent Pot Hole Repairs With Cold Mix, Up To 3 Tons ............................................................................................ 1,600.40  

. 
 32 01 17 63-0012 TON Permanent Pot Hole Repairs With Cold Mix ....................................................................................................................... 520.98  

Note: Use for each ton over 3 tons. 
. 

 32 01 17 63-0013 EA Permanent Pot Hole Repairs With Hot Mix Modified, Up To 3 Tons ................................................................................ 1,560.45  
. 

 32 01 17 63-0014 TON Permanent Pot Hole Repairs With Hot Mix Modified .......................................................................................................... 507.66  
Note: Use for each ton over 3 tons. 

. 
 32 01 17 63-0015 EA Permanent Pot Hole Repairs With Hot Mix, Up To 3 Tons .............................................................................................. 1,520.50  

. 
 32 01 17 63-0016 TON Permanent Pot Hole Repairs With Hot Mix ......................................................................................................................... 494.34  

Note: Use for each ton over 3 tons. 

XXXXXXX 
. 
 32 01 17 63-0017  Asphalt Placement For Small Repairs (32 01 17 63) 

Note: This section is used for placing up to 100 tons of asphalt after a small area of existing asphalt is removed 
to allow work such as trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 
Includes mobilization of paving equipment such as a roller, placing the asphalt, compaction and hauling up to 15 
miles. Excludes saw cutting, demolition of existing pavement, and new subbase material. Use approximately 
0.055 tons per square yard per inch of depth. See CSI section 02 41 19 13-0001 for saw cutting, 32 12 16 13-
0000 for areas requiring more than 100 tons. 

. 

. 
 32 01 17 63-0018 EA Asphalt Placement For Small Repair Areas, Cold Mix Modified, Up To 3 Tons ............................................................... 2,078.43  

Note: For small areas of existing asphalt is removed to allow work such as trenching across or in a road, 
excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0019 TON Asphalt Placement For Small Repair Areas, Cold Mix Modified ......................................................................................... 290.05  

Note: For each ton over 3 to 100 tons. For small areas of existing asphalt is removed to allow work such as 
trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0020 EA Asphalt Placement For Small Repair Areas, Cold Mix, Up To 3 Tons ............................................................................. 1,998.53  

Note: For small areas of existing asphalt is removed to allow work such as trenching across or in a road, 
excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0021 TON Asphalt Placement For Small Repair Areas, Cold Mix ........................................................................................................ 263.42  

Note: For each ton over 3 to 100 tons. For small areas of existing asphalt is removed to allow work such as 
trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 
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. 
 32 01 17 63-0022 EA Asphalt Placement For Small Repair Areas, Hot Mix Modified, Up To 3 Tons ................................................................. 1,958.58  

Note: For small areas of existing asphalt is removed to allow work such as trenching across or in a road, 
excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0023 TON Asphalt Placement For Small Repair Areas, Hot Mix Modified ........................................................................................... 250.10  

Note: For each ton over 3 to 100 tons. For small areas of existing asphalt is removed to allow work such as 
trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0024 EA Asphalt Placement For Small Repair Areas, Hot Mix, Up To 3 Tons ............................................................................... 1,918.63  

Note: For small areas of existing asphalt is removed to allow work such as trenching across or in a road, 
excavating a drainage structure, uncovering a utility line, etc. 

. 
 32 01 17 63-0025 TON Asphalt Placement For Small Repair Areas, Hot Mix .......................................................................................................... 236.78  

Note: For each ton over 3 to 100 tons. For small areas of existing asphalt is removed to allow work such as 
trenching across or in a road, excavating a drainage structure, uncovering a utility line, etc. 

XXXXXXX 
. 
 32 01 17 63-0026  Grind Asphalt (32 01 17 63) 
. 
. 

 32 01 17 63-0027 SY Grinding Asphalt To Level Bump Or Raised Area ................................................................................................................. 18.97  

XXXXXXX 
. 
 32 01 26  Rigid Paving Rehabilitation (32 01) 
. 
. 
 32 01 26 71  Grooving Of Concrete Paving (32 01 26) 
. 
. 
 32 01 26 71-0001  Roadway Grooving (32 01 26 71) 
. 
. 

 32 01 26 71-0002 EA First 500 SY Of Pavement Grooving, Concrete, Longitudinal .......................................................................................... 3,131.93  
. 

 32 01 26 71-0003 SY Each SY Over First 500 SY Of Pavement Grooving, Concrete, Longitudinal ......................................................................... 2.90  
. 

 32 01 26 71-0004 EA First 500 SY Of Pavement Grooving, Concrete, Traverse ............................................................................................... 3,489.08  
. 

 32 01 26 71-0005 SY Each SY Over First 500 SY Of Pavement Grooving, Concrete, Traverse ............................................................................... 3.78  

XXXXXXX 
. 
 32 01 26 71-0006  Rumble Strips (32 01 26 71) 
. 
. 

 32 01 26 71-0007 EA First 5280 LF Of MIARDS, Rumble Strips, Asphalt .......................................................................................................... 3,731.20  
. 

 32 01 26 71-0008 LF Each LF Over First 5280 LF Of MIARDS, Rumble Strips, Asphalt .......................................................................................... 0.68  
    For > 52,500, Deduct  -0.10 

. 
 32 01 26 71-0009 EA First 2000 LF Of MIARDS, Rumble Strips, Concrete ....................................................................................................... 4,158.08  

. 
 32 01 26 71-0010 LF Each LF Over First 2000 LF Of MIARDS, Rumble Strips, Concrete ....................................................................................... 0.76  

    For > 20,000, Deduct  -0.09 

XXXXXXX 
. 
 32 01 26 71-0011  Boat Ramps Grooving (32 01 26 71) 
. 
. 

 32 01 26 71-0012 SY Concrete Grooving, Boat Ramps ............................................................................................................................................ 1.65  

XXXXXXX 
. 
 32 01 90  Operation And Maintenance Of Planting (32 01) 

Note: These tasks are to be used as requested by the owner to maintain existing conditions. 
. 
. 
 32 01 90 13  Fertilizing (32 01 90) 
. 
. 

 32 01 90 13-0001 MSF Fertilizer - 2 LB Of Nitrogen/MSF (Granular) ........................................................................................................................ 12.77  
. 

 32 01 90 13-0002 MSF Fertilizer - 2 LB Of Nitrogen/MSF (Liquid) ............................................................................................................................... 9.42  
. 

 32 01 90 13-0003 MSF Fertilizer - 0.5 LB Of Nitrogen/MSF (Granular)...................................................................................................................... 10.29  
. 

 32 01 90 13-0004 MSF Fertilizer - 0.5 LB Of Nitrogen/MSF (Liquid) ............................................................................................................................ 8.47  

XXXXXXX 
. 
 32 01 90 19  Mowing (32 01 90) 
. 
. 

 32 01 90 19-0001 ACR Vegetation Cutting By Bush Hog......................................................................................................................................... 166.38  
Note: Includes normal debris removal, cutting, and trimming. 

    For <1 Acre, Add  41.60 
. 

 32 01 90 19-0002 MSF Mowing Vegetation With Riding Mower, >20,000 To 45,000 SF ............................................................................................. 5.68  
. 

 32 01 90 19-0003 MSF Mowing Vegetation With Riding Mower, >45,000 SF .............................................................................................................. 4.40  
. 

 32 01 90 19-0004 MSF Clear Vegetation With Weed Trimmer, Up To 1,000 SF ....................................................................................................... 21.18  
    For Work On Slopes >2:1, Add  5.30 
    For Clearing Light Brush, Add  3.18 

. 
 32 01 90 19-0005 MSF Clear Vegetation With Weed Trimmer, >1,000 SF ................................................................................................................ 17.79  

    For Work On Slopes >2:1, Add  4.45 
    For Clearing Light Brush, Add  2.67 

. 
 32 01 90 19-0006 MSF Blow Or Vacuum Dispersed Non-Native Seed After Bulk Of Biomass Removed ................................................................. 16.74  

XXXXXXX 
. 
 32 01 90 23  Pruning (32 01 90) 
. 
. 
 32 01 90 23-0001  Tree Pruning (32 01 90 23) 

Note: Types of pruning for mature trees (these standards are established by the ISA - International Society of 
Arboriculture). Includes loading onto truck or dumspter. 

. 

. 
 32 01 90 23-0002  Tree Pruning; Crown Cleaning (32 01 90 23-0001) 

Note: Crown cleaning or cleaning out is the removal of dead, dying, diseased, crowded, weakly attached, and 
low-vigor branches and waterspouts from a tree crown. 

. 

. 
 32 01 90 23-0003 EA  1-1/2" Caliper, Tree Pruning (Crown Cleaning), By Hand ..................................................................................................... 27.17  

. 
 32 01 90 23-0004 EA  2" Caliper, Tree Pruning (Crown Cleaning), By Hand ........................................................................................................... 31.05  

. 
 32 01 90 23-0005 EA  2-1/2" Caliper, Tree Pruning (Crown Cleaning), By Hand ..................................................................................................... 34.93  

. 
 32 01 90 23-0006 EA  3" Caliper, Tree Pruning (Crown Cleaning), By Hand ........................................................................................................... 38.81  

. 
 32 01 90 23-0007 EA  4" Caliper, Tree Pruning (Crown Cleaning), By Hand ........................................................................................................... 58.99  

. 
 32 01 90 23-0008 EA  4" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment ........................................................................................ 94.81  
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. 
 32 01 90 23-0009 EA  6" Caliper, Tree Pruning (Crown Cleaning), By Hand ......................................................................................................... 103.23  

. 
 32 01 90 23-0010 EA  6" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment ...................................................................................... 180.57  

. 
 32 01 90 23-0011 EA  9" Caliper, Tree Pruning (Crown Cleaning), By Hand ......................................................................................................... 165.30  

. 
 32 01 90 23-0012 EA  9" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment ...................................................................................... 288.84  

. 
 32 01 90 23-0013 EA  12" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 191.01  

. 
 32 01 90 23-0014 EA  12" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment .................................................................................... 334.04  

. 
 32 01 90 23-0015 EA  18" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 222.05  

. 
 32 01 90 23-0016 EA  18" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment .................................................................................... 388.21  

. 
 32 01 90 23-0017 EA  24" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 270.29  

. 
 32 01 90 23-0018 EA  24" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment .................................................................................... 469.54  

. 
 32 01 90 23-0019 EA  30" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 335.76  

. 
 32 01 90 23-0020 EA  30" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment .................................................................................... 591.76  

. 
 32 01 90 23-0021 EA  36" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 459.88  

. 
 32 01 90 23-0022 EA  36" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment .................................................................................... 802.03  

. 
 32 01 90 23-0023 EA  48" Caliper, Tree Pruning (Crown Cleaning), By Hand ....................................................................................................... 729.58  

. 
 32 01 90 23-0024 EA  48" Caliper, Tree Pruning (Crown Cleaning), Aerial Lift Equipment ................................................................................. 1,289.80  

XXXXXXX 
. 
 32 01 90 23-0025  Tree Pruning; Crown Thinning (32 01 90 23-0001) 

Note: Crown thinning includes crown cleaning and the selective removal of branches to increase light penetration 
and air movement into the crown. Increased light and air stimulates and maintains interior foliage, which in turn 
improves branch taper and strength. Thinning reduces the wind-sail effect of the crown and the weight of the 
heavy limbs. Thinning the crown can emphasize the structural beauty of the trunk and branches as well as 
improve the growth of plants beneath the tree by increasing light penetration. When thinning the crown of mature 
trees, seldom should more than one-third of the live foliage be removed. At least one-half of the foliage should be 
on branches that arise in the lower two- thirds of the trees. Likewise, when thinning laterals from a limb, an effort 
should be made to retain inner lateral branches and leave the same distribution of foliage along the branch. 
Trees and branches so pruned will have stress more evenly distributed throughout the tree or along a branch. 

. 

. 
 32 01 90 23-0026 EA 1-1/2" Caliper, Tree Pruning (Crown Thinning), By Hand ..................................................................................................... 33.31  

. 
 32 01 90 23-0027 EA 2" Caliper, Tree Pruning (Crown Thinning), By Hand ........................................................................................................... 38.04  

. 
 32 01 90 23-0028 EA 2-1/2" Caliper, Tree Pruning (Crown Thinning), By Hand ..................................................................................................... 42.78  

. 
 32 01 90 23-0029 EA 3" Caliper, Tree Pruning (Crown Thinning), By Hand ........................................................................................................... 47.59  

. 
 32 01 90 23-0030 EA 4" Caliper, Tree Pruning (Crown Thinning), By Hand ........................................................................................................... 72.27  

. 
 32 01 90 23-0031 EA 4" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment ...................................................................................... 116.10  

. 
 32 01 90 23-0032 EA 6" Caliper, Tree Pruning (Crown Thinning), By Hand ......................................................................................................... 126.46  

. 
 32 01 90 23-0033 EA 6" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment ...................................................................................... 221.20  

. 
 32 01 90 23-0034 EA 9" Caliper, Tree Pruning (Crown Thinning), By Hand ......................................................................................................... 202.53  

. 
 32 01 90 23-0035 EA 9" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment ...................................................................................... 353.83  

. 
 32 01 90 23-0036 EA 12" Caliper, Tree Pruning (Crown Thinning), By Hand ....................................................................................................... 233.97  

. 
 32 01 90 23-0037 EA 12" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment .................................................................................... 409.17  

. 
 32 01 90 23-0038 EA 18" Caliper, Tree Pruning (Crown Thinning), By Hand ....................................................................................................... 272.00  

. 
 32 01 90 23-0039 EA 18" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment .................................................................................... 475.54  

. 
 32 01 90 23-0040 EA 24" Caliper, Tree Pruning (Crown Thinning), By Hand ....................................................................................................... 331.09  

. 
 32 01 90 23-0041 EA 24" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment .................................................................................... 575.21  

. 
 32 01 90 23-0042 EA 30" Caliper, Tree Pruning (Crown Thinning), By Hand ....................................................................................................... 411.28  

. 
 32 01 90 23-0043 EA 30" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment .................................................................................... 724.91  

. 
 32 01 90 23-0044 EA 36" Caliper, Tree Pruning (Crown Thinning), By Hand ....................................................................................................... 563.35  

. 
 32 01 90 23-0045 EA 36" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment .................................................................................... 982.49  

. 
 32 01 90 23-0046 EA 48" Caliper, Tree Pruning (Crown Thinning), By Hand ....................................................................................................... 893.73  

. 
 32 01 90 23-0047 EA 48" Caliper, Tree Pruning (Crown Thinning), Aerial Lift Equipment ................................................................................. 1,580.01  

XXXXXXX 
. 
 32 01 90 23-0048  Tree Pruning; Crown Raising (32 01 90 23-0001) 

Note: Crown raising removes the lower branches of a tree in order to provide clearance for buildings, vehicles, 
pedestrians, and vistas. It is important that a tree have at least one-half of its foliage on branches that originate in 
the lower two-thirds of its trunk to ensure a well-formed, tapered structure and to uniformly distribute stress within 
a tree. When pruning for view, it is preferable to develop "windows" through the foliage of the tree, rather than to 
severely raise or reduce the crown. 

. 

. 
 32 01 90 23-0049 EA 1-1/2" Caliper, Tree Pruning (Crown Raising), By Hand ....................................................................................................... 36.72  

. 
 32 01 90 23-0050 EA 2" Caliper, Tree Pruning (Crown Raising), By Hand ............................................................................................................. 41.92  

. 
 32 01 90 23-0051 EA 2-1/2" Caliper, Tree Pruning (Crown Raising), By Hand ....................................................................................................... 47.20  

. 
 32 01 90 23-0052 EA 3" Caliper, Tree Pruning (Crown Raising), By Hand ............................................................................................................. 52.40  

. 
 32 01 90 23-0053 EA 4" Caliper, Tree Pruning (Crown Raising), By Hand ............................................................................................................. 79.65  

. 
 32 01 90 23-0054 EA 4" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ........................................................................................ 128.02  

. 
 32 01 90 23-0055 EA 6" Caliper, Tree Pruning (Crown Raising), By Hand ........................................................................................................... 139.34  

. 
 32 01 90 23-0056 EA 6" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ........................................................................................ 243.77  

. 
 32 01 90 23-0057 EA 9" Caliper, Tree Pruning (Crown Raising), By Hand ........................................................................................................... 223.18  

. 
 32 01 90 23-0058 EA 9" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ........................................................................................ 389.95  

. 
 32 01 90 23-0059 EA 12" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 257.87  

. 
 32 01 90 23-0060 EA 12" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ...................................................................................... 450.97  

. 
 32 01 90 23-0061 EA 18" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 299.79  

. 
 32 01 90 23-0062 EA 18" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ...................................................................................... 524.11  

. 
 32 01 90 23-0063 EA 24" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 364.92  

. 
 32 01 90 23-0064 EA 24" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ...................................................................................... 633.89  

. 
 32 01 90 23-0065 EA 30" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 453.27  

. 
 32 01 90 23-0066 EA 30" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ...................................................................................... 798.85  

. 
 32 01 90 23-0067 EA 36" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 620.87  

. 
 32 01 90 23-0068 EA 36" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ................................................................................... 1,082.71  

. 
 32 01 90 23-0069 EA 48" Caliper, Tree Pruning (Crown Raising), By Hand ......................................................................................................... 984.94  

. 
 32 01 90 23-0070 EA 48" Caliper, Tree Pruning (Crown Raising), Aerial Lift Equipment ................................................................................... 1,741.25  

XXXXXXX 
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. 
 32 01 90 23-0071  Tree Pruning; Crown Reduction (32 01 90 23-0001) 

Note: Crown reduction is used to reduce the height and/or spread of a tree. Thinning cuts are most effective in 
maintaining the structural integrity and natural form of a tree and in delaying the time when it will need to be 
pruned again. The lateral to which a branch or trunk is cut should be at least one-half the diameter of the cut 
being made. 

. 

. 
 32 01 90 23-0072 EA 1-1/2" Caliper, Tree Pruning (Crown Reduction), By Hand ................................................................................................... 39.44  

. 
 32 01 90 23-0073 EA 2" Caliper, Tree Pruning (Crown Reduction), By Hand ......................................................................................................... 45.02  

. 
 32 01 90 23-0074 EA 2-1/2" Caliper, Tree Pruning (Crown Reduction), By Hand ................................................................................................... 50.69  

. 
 32 01 90 23-0075 EA 3" Caliper, Tree Pruning (Crown Reduction), By Hand ......................................................................................................... 56.28  

. 
 32 01 90 23-0076 EA 4" Caliper, Tree Pruning (Crown Reduction), By Hand ......................................................................................................... 85.54  

. 
 32 01 90 23-0077 EA 4" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................... 137.50  

. 
 32 01 90 23-0078 EA 6" Caliper, Tree Pruning (Crown Reduction), By Hand ....................................................................................................... 149.66  

. 
 32 01 90 23-0079 EA 6" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................... 261.83  

. 
 32 01 90 23-0080 EA 9" Caliper, Tree Pruning (Crown Reduction), By Hand ....................................................................................................... 239.71  

. 
 32 01 90 23-0081 EA 9" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................... 418.84  

. 
 32 01 90 23-0082 EA 12" Caliper, Tree Pruning (Crown Reduction), By Hand ..................................................................................................... 276.98  

. 
 32 01 90 23-0083 EA 12" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................. 484.39  

. 
 32 01 90 23-0084 EA 18" Caliper, Tree Pruning (Crown Reduction), By Hand ..................................................................................................... 322.00  

. 
 32 01 90 23-0085 EA 18" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................. 562.93  

. 
 32 01 90 23-0086 EA 24" Caliper, Tree Pruning (Crown Reduction), By Hand ..................................................................................................... 391.95  

. 
 32 01 90 23-0087 EA 24" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................. 680.85  

. 
 32 01 90 23-0088 EA 30" Caliper, Tree Pruning (Crown Reduction), By Hand ..................................................................................................... 486.88  

. 
 32 01 90 23-0089 EA 30" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment .................................................................................. 858.07  

. 
 32 01 90 23-0090 EA 36" Caliper, Tree Pruning (Crown Reduction), By Hand ..................................................................................................... 666.82  

. 
 32 01 90 23-0091 EA 36" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment ............................................................................... 1,162.97  

. 
 32 01 90 23-0092 EA 48" Caliper, Tree Pruning (Crown Reduction), By Hand .................................................................................................. 1,057.91  

. 
 32 01 90 23-0093 EA 48" Caliper, Tree Pruning (Crown Reduction), Aerial Lift Equipment ............................................................................... 1,870.18  

XXXXXXX 
. 
 32 01 90 23-0094  Tree Pruning; Crown Restoration (32 01 90 23-0001) 

Note: Crown restoration can improve the structure and appearance of trees that have been topped or severely 
pruned using heading cuts. One to three sprouts on main branch stubs should be selected to reform a more 
natural appearing crown. Selected vigorous sprouts may need to be thinned to a lateral, or even headed, to 
control length growth in order to ensure adequate attachment for the size of the sprout. Restoration may require 
several pruning’s over a number of years. 

. 

. 
 32 01 90 23-0095 EA 1-1/2" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................. 45.26  

. 
 32 01 90 23-0096 EA 2" Caliper, Tree Pruning (Crown Restoration), By Hand ....................................................................................................... 51.78  

. 
 32 01 90 23-0097 EA 2-1/2" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................. 58.22  

. 
 32 01 90 23-0098 EA 3" Caliper, Tree Pruning (Crown Restoration), By Hand ....................................................................................................... 64.66  

. 
 32 01 90 23-0099 EA 4" Caliper, Tree Pruning (Crown Restoration), By Hand ....................................................................................................... 98.27  

. 
 32 01 90 23-0100 EA 4" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment .................................................................................. 158.00  

. 
 32 01 90 23-0101 EA 6" Caliper, Tree Pruning (Crown Restoration), By Hand ..................................................................................................... 172.03  

. 
 32 01 90 23-0102 EA 6" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment .................................................................................. 300.92  

. 
 32 01 90 23-0103 EA 9" Caliper, Tree Pruning (Crown Restoration), By Hand ..................................................................................................... 275.50  

. 
 32 01 90 23-0104 EA 9" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment .................................................................................. 481.40  

. 
 32 01 90 23-0105 EA 12" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................... 318.35  

. 
 32 01 90 23-0106 EA 12" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment ................................................................................ 556.70  

. 
 32 01 90 23-0107 EA 18" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................... 370.05  

. 
 32 01 90 23-0108 EA 18" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment ................................................................................ 646.99  

. 
 32 01 90 23-0109 EA 24" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................... 450.48  

. 
 32 01 90 23-0110 EA 24" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment ................................................................................ 782.59  

. 
 32 01 90 23-0111 EA 30" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................... 559.62  

. 
 32 01 90 23-0112 EA 30" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment ................................................................................ 986.28  

. 
 32 01 90 23-0113 EA 36" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................... 766.49  

. 
 32 01 90 23-0114 EA 36" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment ............................................................................. 1,336.77  

. 
 32 01 90 23-0115 EA 48" Caliper, Tree Pruning (Crown Restoration), By Hand ................................................................................................ 1,215.96  

. 
 32 01 90 23-0116 EA 48" Caliper, Tree Pruning (Crown Restoration), Aerial Lift Equipment ............................................................................. 2,149.70  

XXXXXXX 
. 
 32 01 90 23-0117  Palm Tree Pruning (32 01 90 23) 
. 
. 

 32 01 90 23-0118 EA Trim Mexican Palm Tree ....................................................................................................................................................... 82.30  
. 

 32 01 90 23-0119 EA Trim Date Palm Tree ........................................................................................................................................................... 185.72  
. 

 32 01 90 23-0120 LF Skin Palm Tree ..................................................................................................................................................................... 21.11  

XXXXXXX 
. 
 32 01 90 23-0122  Shrub Pruning (32 01 90 23) 
. 
. 

 32 01 90 23-0123 MSF Shrub Pruning, Prune, Shrub Bed......................................................................................................................................... 88.45  
. 

 32 01 90 23-0124 EA  Shrub Pruning, Prune, Shrub Under 3' Height ........................................................................................................................ 3.11  
. 

 32 01 90 23-0125 EA  Shrub Pruning, Prune, Shrub 4' Height ................................................................................................................................... 6.99  
. 

 32 01 90 23-0126 EA  Shrub Pruning, Prune, Shrub Over 6' ................................................................................................................................... 12.42  
. 

 32 01 90 23-0127 EA  Shrub Pruning, Prune Trees From Ground ........................................................................................................................... 31.05  
. 

 32 01 90 23-0128 EA  Shrub Pruning, Prune Trees From Ground, High Work ........................................................................................................ 77.62  

XXXXXXX 
. 
 32 01 90 23-0129  Root Pruning (32 01 90 23) 

Note: Cut roots cleanly after excavation with clean, sharp tools, to promote callus formation and wound closure. 
Wounds to be dressed with a tree rooting hormone compound. Mix soil improvements (e.g., peat moss) with fill 
soil to promote new root growth.  Backfill the excavation and water the soil around the roots to avoid leaving air 
pockets. 

. 

. 
 32 01 90 23-0130 EA  Root Pruning, One Side Of Up To 1-1/2" Caliper Tree.......................................................................................................... 15.53  

. 
 32 01 90 23-0131 EA  Root Pruning, One Side Of 2" Caliper Tree .......................................................................................................................... 19.41  
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. 
 32 01 90 23-0132 EA  Root Pruning, One Side Of 2-1/2" Caliper Tree .................................................................................................................... 23.28  

. 
 32 01 90 23-0133 EA  Root Pruning, One Side Of 3" Caliper Tree .......................................................................................................................... 31.05  

. 
 32 01 90 23-0134 EA  Root Pruning, One Side Of 4" Caliper Tree .......................................................................................................................... 46.58  

. 
 32 01 90 23-0135 EA  Root Pruning, One Side Of 6" Caliper Tree .......................................................................................................................... 58.22  

. 
 32 01 90 23-0136 EA  Root Pruning, One Side Of 9" Caliper Tree .......................................................................................................................... 81.51  

. 
 32 01 90 23-0137 EA  Root Pruning, One Side Of 12" Caliper Tree ........................................................................................................................ 93.15  

. 
 32 01 90 23-0138 EA  Root Pruning, One Side Of 18" Caliper Tree ...................................................................................................................... 108.68  

. 
 32 01 90 23-0139 EA  Root Pruning, One Side Of 24" Caliper Tree ...................................................................................................................... 135.85  

. 
 32 01 90 23-0140 EA  Root Pruning, One Side Of 30" Caliper Tree ...................................................................................................................... 166.90  

. 
 32 01 90 23-0141 EA  Root Pruning, One Side Of 36" Caliper Tree ...................................................................................................................... 194.07  

. 
 32 01 90 23-0142 EA  Root Pruning, One Side Of 48" Caliper Tree ...................................................................................................................... 232.89  

XXXXXXX 
. 
 32 01 90 26  Watering (32 01 90) 

Note: Includes delivered water. Not to be used as basis if watering with irrigation system or on-site owner provided water 
from hose or hydrant. 

. 

. 
 32 01 90 26-0001  Watering Lawns, Plants And Trees (32 01 90 26) 

Note: Includes delivered water and watering truck. Not to be used as basis if watering with irrigation system or 
on-site owner provided water from hose or hydrant. These tasks are to be used as requested by the owner for 
extended watering period for lawns, plants and trees. 

. 

. 
 32 01 90 26-0002 MSF Watering Sod/Grass, Per Inch Of Water ............................................................................................................................... 35.27  

. 
 32 01 90 26-0003 CSF Watering Groundcover ............................................................................................................................................................ 5.52  

. 
 32 01 90 26-0004 CSF Watering Annuals And Perennials .......................................................................................................................................... 9.86  

. 
 32 01 90 26-0005 EA Watering Trees, 1-1/2" To 5" Diameter By Hand .................................................................................................................. 19.26  

. 
 32 01 90 26-0006 EA Watering Trees, 6" To 12" Diameter By Hand ...................................................................................................................... 25.30  

. 
 32 01 90 26-0007 EA Watering Trees, 13" To 18" Diameter By Hand .................................................................................................................... 31.35  

. 
 32 01 90 26-0008 EA Watering Trees, >18" Diameter By Hand .............................................................................................................................. 38.60  

. 
 32 01 90 26-0009 EA Watering Shrub Or Bush By Hand .......................................................................................................................................... 9.67  

XXXXXXX 
. 
 32 01 90 36  Weed And Brush Control (32 01 90) 
. 
. 
 32 01 90 36-0001  Herbicide, Push Or Hand Spreader Applied (32 01 90 36) 
. 
. 

 32 01 90 36-0002 MSF Non-Selective Post Emergent Weed Herbicide (70.4 oz/acre or 1.62 oz/MSF) ...................................................................... 6.96  
    For >45 To 90, Deduct  -0.37 
    For >90 To 225, Deduct  -1.07 
    For >225 To 870, Deduct  -1.76 
    For >870, Deduct  -2.14 

. 
 32 01 90 36-0003 MSF Non-Selective Post Emergent Woody Brush And Tree Herbicide (128 oz/acre or 2.94 oz/MSF) ........................................... 7.36  

    For >45 To 90, Deduct  -0.41 
    For >90 To 225, Deduct  -1.15 
    For >225 To 870, Deduct  -1.88 
    For >870, Deduct  -2.30 

. 
 32 01 90 36-0004 MSF Selective Weed Herbicide (56 oz/Acre or 1.28 oz/MSF) ......................................................................................................... 7.34  

Note: Includes pre and post emergent. 
    For >45 To 90, Deduct  -0.41 
    For >90 To 225, Deduct  -1.14 
    For >225 To 870, Deduct  -1.88 
    For >870, Deduct  -2.29 

. 
 32 01 90 36-0005 MSF Selective Woody Brush And Tree Herbicide (72 oz/acre or 1.65 oz/MSF) ............................................................................. 7.58  

Note: Includes pre and post emergents. 
    For >45 To 90, Deduct  -0.43 
    For >90 To 225, Deduct  -1.19 
    For >225 To 870, Deduct  -1.95 
    For >870, Deduct  -2.39 

XXXXXXX 
. 
 32 01 90 39  Pesticides (32 01 90) 
. 
. 

 32 01 90 39-0001 MSF Pesticide - Surface Eating....................................................................................................................................................... 9.79  
. 

 32 01 90 39-0002 MSF Pesticide - Subsurface Eating ................................................................................................................................................. 9.82  
. 

 32 01 90 39-0003 MSF Pesticide - Fungicide Application .......................................................................................................................................... 10.56  

XXXXXXX 
. 
 32 01 90 43  Weed And Cultivate (32 01 90) 
. 
. 

 32 01 90 43-0001 MSF Weed Mulched Bed .............................................................................................................................................................. 38.09  
. 

 32 01 90 43-0002 MSF Weed Unmulched Bed ........................................................................................................................................................ 108.85  
. 

 32 01 90 43-0003 MSF Cultivate Bed ........................................................................................................................................................................ 58.61  

XXXXXXX 
. 
 32 01 90 46  Hedge Trimming (32 01 90) 
. 
. 

 32 01 90 46-0001 LF  Trim 0-5' High Hedge, 0-3' Wide ............................................................................................................................................. 5.00  
. 

 32 01 90 46-0002 LF  Trim 0-5' High Hedge, 4-6' Wide ............................................................................................................................................. 7.50  
. 

 32 01 90 46-0003 LF  Trim 5-10' High Hedge, 0-3' Wide ......................................................................................................................................... 11.36  
. 

 32 01 90 46-0004 LF  Trim 5-10' High Hedge, 4-6' Wide ......................................................................................................................................... 11.58  

XXXXXXX 
. 
 32 01 90 53  Plant Growth Regulator Application (32 01 90) 
. 
. 

 32 01 90 53-0001 EA  Plant Growth Regulator Application ........................................................................................................................................ 5.42  

XXXXXXX 
. 
 32 10  Bases, Ballasts, And Paving (32) 
. 
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. 
 32 11  Base Courses (32 10) 
. 
. 
 32 11 16  Subbase Courses (32 11) 
. 
. 
 32 11 16 16  Aggregate Subbase Courses (32 11 16) 
. 
. 
 32 11 16 16-0001  Base And Subbase Courses For Roadways And Parking Areas (32 11 16 16) 

Note: Includes 3/4" To 1-1/2" aggregate material, hauling up to 15 miles, dumping, spreading, grading, 
compacting and watering. See CSI section 01 74 19 00-0029 for hauling greater than 15 miles. 

. 

. 
 32 11 16 16-0002  Base And Subbase Courses By The CY (32 11 16 16-0001) 
. 
. 

 32 11 16 16-0003 CY Class II Graded Crushed Aggregate Roadway Base Course ............................................................................................... 73.77  
. 

 32 11 16 16-0004 CY Class III Graded Crushed Aggregate Roadway Base Course .............................................................................................. 71.16  

XXXXXXX 
. 
 32 11 16 16-0005  Class II Base Courses By The SY (32 11 16 16-0001) 
. 
. 

 32 11 16 16-0006 SY 2" Class II Graded Crushed Aggregate Base Course ............................................................................................................. 4.07  
    For Up To 500, Add  1.06 
    For >500 To 1,000, Add  0.41 
    For >5,000 To 10,000, Deduct  -0.15 
    For >10,000, Deduct  -0.26 

. 
 32 11 16 16-0007 SY 4" Class II Crushed Aggregate Base Course .......................................................................................................................... 8.14  

    For Up To 500, Add  2.12 
    For >500 To 1,000, Add  0.81 
    For >5,000 To 10,000, Deduct  -0.31 
    For >10,000, Deduct  -0.53 

. 
 32 11 16 16-0008 SY 6" Class II Crushed Aggregate Base Course ........................................................................................................................ 12.20  

    For Up To 500, Add  3.18 
    For >500 To 1,000, Add  1.22 
    For >5,000 To 10,000, Deduct  -0.46 
    For >10,000, Deduct  -0.79 

. 
 32 11 16 16-0009 SY 9" Class II Crushed Aggregate Base Course ........................................................................................................................ 18.30  

    For Up To 500, Add  4.77 
    For >500 To 1,000, Add  1.83 
    For >5,000 To 10,000, Deduct  -0.70 
    For >10,000, Deduct  -1.19 

. 
 32 11 16 16-0010 SY 12" Class II Crushed Aggregate Base Course ...................................................................................................................... 24.40  

    For Up To 500, Add  6.36 
    For >500 To 1,000, Add  2.44 
    For >5,000 To 10,000, Deduct  -0.93 
    For >10,000, Deduct  -1.59 

XXXXXXX 
. 
 32 11 23  Aggregate Base Courses (32 11) 
. 
. 
 32 11 23 16  Aggregate Base Courses (32 11 23) 
. 
. 
 32 11 23 16-0001  Base Courses For Sidewalk (Asphalt Or Concrete) (32 11 23 16) 

Note: Includes material, hauling up to 15 miles, placement, spreading, grading, and compaction. See CSI section 
01 74 19 00-0029 for hauling greater than 15 miles. 

. 

. 
 32 11 23 16-0002 SF 2" Crushed Aggregate Base Course For Sidewalks ............................................................................................................... 0.50  

    For Up To 1,000, Add  0.14 
    For >1,000 To 2,500, Add  0.05 

. 
 32 11 23 16-0003 SF 3" Crushed Aggregate Base Course For Sidewalks ............................................................................................................... 0.70  

    For Up To 1,000, Add  0.20 
    For >1,000 To 2,500, Add  0.07 

. 
 32 11 23 16-0004 SF 4" Crushed Aggregate Base Course For Sidewalks ............................................................................................................... 0.92  

    For Up To 1,000, Add  0.26 
    For >1,000 To 2,500, Add  0.09 

. 
 32 11 23 16-0005 SF 5" Crushed Aggregate Base Course For Sidewalks ............................................................................................................... 1.19  

    For Up To 1,000, Add  0.33 
    For >1,000 To 2,500, Add  0.12 

. 
 32 11 23 16-0006 SF 6" Crushed Aggregate Base Course For Sidewalks ............................................................................................................... 1.45  

    For Up To 1,000, Add  0.40 
    For >1,000 To 2,500, Add  0.15 

. 
 32 11 23 16-0007 SF 7" Crushed Aggregate Base Course For Sidewalks ............................................................................................................... 1.67  

    For Up To 1,000, Add  0.47 
    For >1,000 To 2,500, Add  0.17 

. 
 32 11 23 16-0008 SF 8" Crushed Aggregate Base Course For Sidewalks ............................................................................................................... 1.89  

    For Up To 1,000, Add  0.53 
    For >1,000 To 2,500, Add  0.19 

XXXXXXX 
. 
 32 11 26  Asphaltic Base Courses (32 11) 
. 
. 
 32 11 26 19  Bituminous-Stabilized Base Courses (32 11 26) 
. 
. 
 32 11 26 19-0001  Bituminous-Stabilized Base Courses (32 11 26 19) 
. 
. 

 32 11 26 19-0002 CY Bituminous Stabilized Base Course .................................................................................................................................... 106.45  
Note: 3/4" ASTM C33. 

XXXXXXX 
. 
 32 12  Flexible Paving (32 10) 
. 
. 
 32 12 13  Preparatory Coats (32 12) 
. 
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. 
 32 12 13 13  Tack Coats (32 12 13) 
. 
. 

 32 12 13 13-0001 SY Tack Coat, 0.04 Gallon/SY ..................................................................................................................................................... 0.50  
    For Up To 150, Add  0.10 
    For >150 To 300, Add  0.05 
    For >300 To 500, Add  0.03 
    For >3,500 To 5,000, Deduct  -0.01 
    For >5,000, Deduct  -0.03 

. 
 32 12 13 13-0002 SY Tack Coat, 0.05 Gallon/SY ..................................................................................................................................................... 0.55  

    For Up To 150, Add  0.11 
    For >150 To 300, Add  0.06 
    For >300 To 500, Add  0.03 
    For >3,500 To 5,000, Deduct  -0.01 
    For >5,000, Deduct  -0.03 

. 
 32 12 13 13-0003 SY Tack Coat, 0.07 Gallon/SY ..................................................................................................................................................... 0.65  

    For Up To 150, Add  0.13 
    For >150 To 300, Add  0.07 
    For >300 To 500, Add  0.03 
    For >3,500 To 5,000, Deduct  -0.02 
    For >5,000, Deduct  -0.04 

. 
 32 12 13 13-0004 SY Tack Coat, 0.08 Gallon/SY ..................................................................................................................................................... 0.70  

    For Up To 150, Add  0.15 
    For >150 To 300, Add  0.07 
    For >300 To 500, Add  0.04 
    For >3,500 To 5,000, Deduct  -0.02 
    For >5,000, Deduct  -0.05 

. 
 32 12 13 13-0005 SY Tack Coat, 0.10 Gallon/SY ..................................................................................................................................................... 0.81  

    For Up To 150, Add  0.17 
    For >150 To 300, Add  0.08 
    For >300 To 500, Add  0.04 
    For >3,500 To 5,000, Deduct  -0.02 
    For >5,000, Deduct  -0.05 

. 
 32 12 13 13-0006 SY Tack Coat, 0.11 Gallon/SY ..................................................................................................................................................... 0.86  

    For Up To 150, Add  0.19 
    For >150 To 300, Add  0.09 
    For >300 To 500, Add  0.04 
    For >3,500 To 5,000, Deduct  -0.02 
    For >5,000, Deduct  -0.06 

XXXXXXX 
. 
 32 12 13 19  Prime Coats (32 12 13) 
. 
. 

 32 12 13 19-0001 SY Surface Prime Coat, 0.26 Gallon/SY ...................................................................................................................................... 1.41  
    For Up To 150, Add  0.32 
    For >150 To 300, Add  0.14 
    For >300 To 500, Add  0.07 
    For >3,500 To 5,000, Deduct  -0.04 
    For >5,000, Deduct  -0.10 

. 
 32 12 13 19-0002 SY Surface Prime Coat, 0.28 Gallon/SY ...................................................................................................................................... 1.49  

    For Up To 150, Add  0.34 
    For >150 To 300, Add  0.15 
    For >300 To 500, Add  0.07 
    For >3,500 To 5,000, Deduct  -0.04 
    For >5,000, Deduct  -0.10 

. 
 32 12 13 19-0003 SY Surface Prime Coat, 0.30 Gallon/SY ...................................................................................................................................... 1.57  

    For Up To 150, Add  0.36 
    For >150 To 300, Add  0.16 
    For >300 To 500, Add  0.08 
    For >3,500 To 5,000, Deduct  -0.04 
    For >5,000, Deduct  -0.11 

XXXXXXX 
. 
 32 12 16  Asphalt Paving (32 12) 
. 
. 
 32 12 16 13  Plant-Mix Asphalt Paving (32 12 16) 

Note: Includes delivery up to 15 miles, placement, rolling, finishing and sweeping.  Excludes base, tack or price coat, 
seal coats and roadway fabrics (where required). See CSI section 01 74 19 00-0029 for hauling greater than 15 miles, 
32 11 00 00-0000 for base courses, 32 12 13 13-0000 for tack coats, 32 12 13 19-0000 for prime coats, 32 12 16 39-
0000 for roadway fabrics, 32 12 36 00-0000 for seal coats. 

. 

. 
 32 12 16 13-0001  Intermediate Binder Courses, Hot Mix Asphalt (HMA) (32 12 16 13) 

Note: Meets Caltrans requirements. 
. 
. 

 32 12 16 13-0002 TON Bituminous Hot Mix Intermediate Course 3,954 LB/CY ...................................................................................................... 148.38  
Note: Includes Type A and Type B with 1/2" to 3/4" course or medium aggregate, placement, rolling, finishing and 
sweeping. Used for applications not described elsewhere in this section. 

    For PG64-10 Asphalt, Add  18.35 
    For Up To 25, Add  19.52 
    For >25 To 50, Add  10.67 
    For >500 To 1,000, Deduct  -6.52 
    For >1,000 To 2,500, Deduct  -11.81 
    For >2,500 To 5,000, Deduct  -18.33 
    For >5,000, Deduct  -26.27 
    For Warm Mix Additive, Add  7.95 
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. 
 32 12 16 13-0003 SY 1" Thick Bituminous Hot Mix Binder Course ........................................................................................................................... 8.36  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  1.01 
    For Up To 1,000, Add  1.13 
    For >1,000 To 2,000, Add  0.62 
    For >10,000 To 20,000, Deduct  -0.37 
    For >20,000 To 50,000, Deduct  -0.67 
    For >50,000 To 100,000, Deduct  -1.04 
    For >100,000, Deduct  -1.49 

. 
 32 12 16 13-0004 SY 1-1/2" Thick Bituminous Hot Mix Binder Course ................................................................................................................... 12.44  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  1.51 
    For Up To 700, Add  1.67 
    For >700 To 1,400, Add  0.92 
    For >7,000 To 14,000, Deduct  -0.55 
    For >14,000 To 32,000, Deduct  -1.00 
    For >32,000 To 64,000, Deduct  -1.55 
    For >64,000, Deduct  -2.23 

. 
 32 12 16 13-0005 SY 2" Thick Bituminous Hot Mix Binder Course ......................................................................................................................... 16.16  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  2.02 
    For Up To 500, Add  2.11 
    For >500 To 1,000, Add  1.15 
    For >5,000 To 10,000, Deduct  -0.73 
    For >10,000 To 24,000, Deduct  -1.32 
    For >24,000 To 48,000, Deduct  -2.04 
    For >48,000, Deduct  -2.93 

. 
 32 12 16 13-0006 SY 2-1/2" Thick Bituminous Hot Mix Binder Course ................................................................................................................... 20.38  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  2.52 
    For Up To 400, Add  2.68 
    For >400 To 800, Add  1.47 
    For >4,000 To 8,000, Deduct  -0.91 
    For >8,000 To 20,000, Deduct  -1.66 
    For >20,000 To 40,000, Deduct  -2.57 
    For >40,000, Deduct  -3.68 

. 
 32 12 16 13-0007 SY 3" Thick Bituminous Hot Mix Binder Course ......................................................................................................................... 24.43  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  3.02 
    For Up To 340, Add  3.21 
    For >340 To 680, Add  2.76 
    For >3,400 To 6,800, Deduct  -1.09 
    For >6,800 To 17,000, Deduct  -1.98 
    For >17,000 To 34,000, Deduct  -3.08 
    For >34,000, Deduct  -4.42 

. 
 32 12 16 13-0008 SY 3-1/2" Thick Bituminous Hot Mix Binder Course ................................................................................................................... 28.51  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  3.53 
    For Up To 280, Add  3.75 
    For >280 To 560, Add  2.05 
    For >2,800 To 5,600, Deduct  -1.28 
    For >5,600 To 14,000, Deduct  -2.32 
    For >14,000 To 28,000, Deduct  -3.59 
    For >28,000, Deduct  -5.15 

. 
 32 12 16 13-0009 SY 4" Thick Bituminous Hot Mix Binder Course ......................................................................................................................... 32.59  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  4.03 
    For Up To 250, Add  4.29 
    For >250 To 500, Add  2.34 
    For >2,500 To 5,000, Deduct  -1.46 
    For >5,000 To 12,000, Deduct  -2.65 
    For >12,000 To 24,000, Deduct  -4.11 
    For >24,000, Deduct  -5.89 

. 
 32 12 16 13-0010 SY 5" Thick Bituminous Hot Mix Binder Course ......................................................................................................................... 40.73  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  5.04 
    For Up To 200, Add  5.36 
    For >200 To 400, Add  2.93 
    For >2,000 To 4,000, Deduct  -1.82 
    For >4,000 To 10,000, Deduct  -3.31 
    For >10,000 To 20,000, Deduct  -5.13 
    For >20,000, Deduct  -7.36 

. 
 32 12 16 13-0011 SY 6" Thick Bituminous Hot Mix Binder Course ......................................................................................................................... 48.89  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  6.05 
    For Up To 160, Add  6.43 
    For >160 To 320, Add  3.52 
    For >1,600 To 3,200, Deduct  -2.19 
    For >3,200 To 8,000, Deduct  -3.97 
    For >8,000 To 16,000, Deduct  -6.16 
    For >16,000, Deduct  -8.83 

XXXXXXX 
. 
 32 12 16 13-0012  Surface Courses, Hot Mix Asphalt (HMA) (32 12 16 13) 

Note: Meets Caltrans requirements. 
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. 

. 
 32 12 16 13-0013 TON Bituminous Hot Mix Surface Course 3954 LB/CY ............................................................................................................... 149.28  

Note: Includes Type A and Type B with 1/2" to 3/4" course or medium aggregate, placement, rolling, finishing and 
sweeping. Used for applications not described elsewhere in this section. 

    For PG64-10 Asphalt, Add  2.92 
    For "PG" Asphalt, Add  28.02 
    For Up To 25, Add  20.78 
    For >25 To 50, Add  11.53 
    For >500 To 1,000, Deduct  -6.34 
    For >1,000 To 2,500, Deduct  -11.50 
    For >2,500 To 5,000, Deduct  -17.84 
    For >5,000, Deduct  -25.59 
    For Warm Mix Additive, Add  7.59 

. 
 32 12 16 13-0014 TON Tire Rubber Modified Paving Asphalt (TRMAC) Surface Course (MAC-15TR) .................................................................. 165.21  

Note: Includes 1/2" to 3/4" course or medium aggregate, placement, rolling, finishing and sweeping. 
    For Up To 25, Add  23.35 
    For >25 To 50, Add  13.00 
    For >500 To 1,000, Deduct  -6.94 
    For Warm Mix Additive, Add  8.27 

. 
 32 12 16 13-0015 TON Asphalt Rubberized Hot Mix (ARHM) Surface Course ........................................................................................................ 176.89  

Note: Includes 1/2" to 3/4" course or medium aggregate, placement, rolling, finishing and sweeping. 
    For Up To 25, Add  24.52 
    For >25 To 50, Add  13.59 
    For >500 To 1,000, Deduct  -7.53 
    For >1,000 To 2,500, Deduct  -13.67 
    For >2,500 To 5,000, Deduct  -21.20 
    For >5,000, Deduct  -30.41 
    For Warm Mix Additive, Add  9.03 

. 
 32 12 16 13-0016 SY 1" Thick Bituminous Hot Mix Surface Course ......................................................................................................................... 8.08  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.15 
    For "PG" Asphalt, Add  1.47 
    For Up To 1,000, Add  1.16 
    For >1,000 To 2,000, Add  0.65 
    For >10,000 To 20,000, Deduct  -0.35 
    For >20,000 To 50,000, Deduct  -0.63 
    For >50,000 To 100,000, Deduct  -0.97 
    For >100,000, Deduct  -1.40 

. 
 32 12 16 13-0017 SY 1-1/2" Thick Bituminous Hot Mix Surface Course ................................................................................................................. 11.99  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.23 
    For "PG" Asphalt, Add  2.20 
    For Up To 700, Add  1.70 
    For >700 To 1,400, Add  0.95 
    For >7,000 To 14,000, Deduct  -0.52 
    For >14,000 To 32,000, Deduct  -0.94 
    For >32,000 To 64,000, Deduct  -1.45 
    For >64,000, Deduct  -2.09 

. 
 32 12 16 13-0018 SY 2" Thick Bituminous Hot Mix Surface Course ....................................................................................................................... 15.49  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.31 
    For "PG" Asphalt, Add  2.94 
    For Up To 500, Add  2.13 
    For >500 To 1,000, Add  1.18 
    For >5,000 To 10,000, Deduct  -0.68 
    For >10,000 To 24,000, Deduct  -1.23 
    For >24,000 To 48,000, Deduct  -1.91 
    For >48,000, Deduct  -2.74 

. 
 32 12 16 13-0019 SY 2-1/2" Thick Bituminous Hot Mix Surface Course ................................................................................................................. 19.56  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.38 
    For "PG" Asphalt, Add  3.67 
    For Up To 400, Add  2.72 
    For >400 To 800, Add  1.51 
    For >4,000 To 8,000, Deduct  -0.85 
    For >8,000 To 20,000, Deduct  -1.55 
    For >20,000 To 40,000, Deduct  -2.40 
    For >40,000, Deduct  -3.44 

. 
 32 12 16 13-0020 SY 3" Thick Bituminous Hot Mix Surface Course ....................................................................................................................... 23.48  

Note: Includes placement, rolling, finishing and sweeping. 
    For PG64-10 Asphalt, Add  0.46 
    For "PG" Asphalt, Add  4.41 
    For Up To 340, Add  3.27 
    For >340 To 680, Add  2.73 
    For >3,400 To 6,800, Deduct  -1.02 
    For >6,800 To 17,000, Deduct  -1.86 
    For >17,000 To 34,000, Deduct  -2.88 
    For >34,000, Deduct  -4.13 

. 
 32 12 16 13-0021 CSF Type F Asphalt Surface Cap 1/8" To 1/4" Thick For Use Only On Top Concrete Filled Trench............................................ 62.00  

XXXXXXX 
. 
 32 12 16 13-0022  Hand Placed, Hot Mix Asphalt (HMA) (32 12 16 13) 
. 
. 

 32 12 16 13-0023 TON Hand Placed Hot Mixed Asphalt 3,954 LB/CY .................................................................................................................... 334.89  
Note: For small areas not reachable by machine. Includes placement, rolling, finishing and sweeping. 

XXXXXXX 
. 
 32 12 16 13-0024  AC Dikes (32 12 16 13) 



32
 32 Exterior Improvements 

32 10 Bases, Ballasts, And Paving 
32 12 Flexible Paving 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 32 - 14  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 

. 
 32 12 16 13-0025 LF  Type A, Asphalt Concrete Dike ............................................................................................................................................. 10.85 4.49 

. 
 32 12 16 13-0026 LF Type C, Asphalt Concrete Dike ............................................................................................................................................... 9.52 4.49 

. 
 32 12 16 13-0027 LF Type D, Asphalt Concrete Dike ............................................................................................................................................. 13.03 4.49 

. 
 32 12 16 13-0028 LF Type E, Asphalt Concrete Dike ............................................................................................................................................. 10.80 4.49 

. 
 32 12 16 13-0029 LF Type F, Asphalt Concrete Dike ............................................................................................................................................... 9.91 4.49 

XXXXXXX 
. 
 32 12 16 13-0030  Ditch Lining (32 12 16 13) 

Note: For sloped ditchs 
. 
. 

 32 12 16 13-0031 SY 4" Concrete Ditch Pavement ................................................................................................................................................. 58.43  
. 

 32 12 16 13-0032 SY 4" Asphalt Ditch Pavement ................................................................................................................................................... 47.60  
. 

 32 12 16 13-0033 SY 4" Soil-Cement Ditch Pavement .............................................................................................................................................. 6.93  
. 

 32 12 16 13-0034 SY 4" Rip-Rap Ditch Pavement .................................................................................................................................................... 7.35  

XXXXXXX 
. 
 32 12 16 19  Cold-Mix Asphalt Paving (32 12 16) 

Note: 0.5 Gal asphalt/SY per inch depth; well graded granular aggregate. 
. 
. 
 32 12 16 19-0001  Cold Mix Asphalt (CMA) Pavement (32 12 16 19) 

Note: 0.5 Gal asphalt/SY per inch depth; well graded granular aggregate. 
. 
. 

 32 12 16 19-0002 SY Cold Laid Asphalt Pavement, Traveling Plant Mixed In Windrows, Compacted 4" Course ................................................... 13.11  
. 

 32 12 16 19-0003 SY Cold Laid Asphalt Pavement, Rotary Plant Mixed In Place, Compacted 4" Course .............................................................. 12.80  
. 

 32 12 16 19-0004 SY Cold Laid Asphalt Pavement, Central Stationary Plant, Mixed, Compacted 4" Course ........................................................ 21.36  

XXXXXXX 
. 
 32 12 16 39  Paving Fabrics (32 12 16) 

See CSI section 31 32 19 16-0000 for geotextile fabric. 
. 
. 

 32 12 16 39-0001 SY 3.6 Oz/SY, 90 LB Grab Tensile Nonwoven Polypropylene Geotextile Paving Fabric (Carthage Mills FX-38A/O) .................. 0.96  
    For Up To 50, Add  0.23 
    For >50 To 150, Add  0.17 
    For >150 To 250, Add  0.11 
    For >250 To 500, Add  0.05 

. 
 32 12 16 39-0002 SY 4.1 Oz/SY, 101 LB Grab Tensile Nonwoven Polypropylene Geotextile Paving Fabric (Carthage Mills FX-42 A/O) ............... 1.03  

    For Up To 50, Add  0.24 
    For >50 To 150, Add  0.18 
    For >150 To 250, Add  0.12 
    For >250 To 500, Add  0.06 

XXXXXXX 
. 
 32 12 16 43  Waterproofing Membranes (32 12 16) 
. 
. 
 32 12 16 43-0001  Waterproofing Membranes (32 12 16 43) 
. 
. 

 32 12 16 43-0002 SY Up To 500 SY, Preformed Rubberized Asphalt Membrane .................................................................................................. 32.70  
. 

 32 12 16 43-0003 SY >500 To 1,000 SY, Preformed Rubberized Asphalt Membrane ............................................................................................ 24.77  
. 

 32 12 16 43-0004 SY >1,000 SY, Preformed Rubberized Asphalt Membrane ........................................................................................................ 15.81  

XXXXXXX 
. 
 32 12 33  Flexible Paving Surface Treatments (32 12) 
. 
. 
 32 12 33 00-0001  Bituminous Surface Treatment For Roadways (32 12 33) 

Note: 0.25 Gal bitumen per SY and 30 lb of gravel/SY. 
. 
. 

 32 12 33 00-0002 SY Single Course Bituminous Treatment, Prepare And Clean Surface Roadway ........................................................................ 2.99  
. 

 32 12 33 00-0003 SY Double Course Bituminous Treatment, Prepare And Clean Surface Roadway ...................................................................... 5.33  

XXXXXXX 
. 
 32 12 33 00-0004  Bituminous Surface Treatment For Trails (32 12 33) 

Note: 0.25 Gal bitumen per SY and 20 lb of gravel/SY. 
. 
. 

 32 12 33 00-0005 SY Bituminous Surface Treatment, For Trails .............................................................................................................................. 2.16  

XXXXXXX 
. 
 32 12 36  Seal Coats (32 12) 

See CSI section 32 01 13 62-0000 for slurry seal. 
. 
. 
 32 12 36 13  Asphaltic Seal and Fog Coats (32 12 36) 
. 
. 
 32 12 36 13-0001  Asphalt Emulsion Seal Coat (Chip Seal) (32 12 36 13) 

Note: Includes initial sweeping prior to placement, cleaning of area, rolling and final sweeping. Excludes crack 
repair, fog sealer, and any additional consecutive days sweeping following final sweeping. 

. 

. 
 32 12 36 13-0002  Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) (32 12 36 

13-0001) 
Note: 12 to 20 Pounds Per SY of 1/4" No. 10 with 0.15 to 0.30 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0003 SY Up To 200 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ....................................................... 2.48  

    For Each Additional 0.5% Latex Additive, Add  0.21 
. 

 32 12 36 13-0004 SY >200 To 500 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .................................................... 2.34  
    For Each Additional 0.5% Latex Additive, Add  0.21 

. 
 32 12 36 13-0005 SY >500 To 1,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................................. 2.23  

    For Each Additional 0.5% Latex Additive, Add  0.21 
. 

 32 12 36 13-0006 SY >1,000 To 5,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .............................................. 2.09  
    For Each Additional 0.5% Latex Additive, Add  0.21 

. 
 32 12 36 13-0007 SY >5,000 To 10,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................ 2.02  

    For Each Additional 0.5% Latex Additive, Add  0.21 
. 

 32 12 36 13-0008 SY >10,000 To 20,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .......................................... 1.97  
    For Each Additional 0.5% Latex Additive, Add  0.21 
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. 
 32 12 36 13-0009 SY >20,000 To 50,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .......................................... 1.90  

    For Each Additional 0.5% Latex Additive, Add  0.21 
. 

 32 12 36 13-0010 SY >50,000 SY, Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ........................................................... 1.87  
    For Each Additional 0.5% Latex Additive, Add  0.21 

XXXXXXX 
. 
 32 12 36 13-0011  Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip 

Seal) (32 12 36 13-0001) 
Note: 16 to 25 Pounds Per SY of 5/16" No. 8 with 0.25 to 0.35 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0012 SY Up To 200 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ......................................... 2.99  

    For Each Additional 0.5% Latex Additive, Add  0.26 
. 

 32 12 36 13-0013 SY >200 To 500 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...................................... 2.79  
    For Each Additional 0.5% Latex Additive, Add  0.26 

. 
 32 12 36 13-0014 SY >500 To 1,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................... 2.64  

    For Each Additional 0.5% Latex Additive, Add  0.26 
. 

 32 12 36 13-0015 SY >1,000 To 5,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................ 2.59  
    For Each Additional 0.5% Latex Additive, Add  0.26 

. 
 32 12 36 13-0016 SY >5,000 To 10,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .............................. 2.38  

    For Each Additional 0.5% Latex Additive, Add  0.26 
. 

 32 12 36 13-0017 SY >10,000 To 20,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................ 2.26  
    For Each Additional 0.5% Latex Additive, Add  0.26 

. 
 32 12 36 13-0018 SY >20,000 To 50,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................ 2.17  

    For Each Additional 0.5% Latex Additive, Add  0.26 
. 

 32 12 36 13-0019 SY >50,000 SY, Medium Fine Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................. 2.14  
    For Each Additional 0.5% Latex Additive, Add  0.26 

XXXXXXX 
. 
 32 12 36 13-0020  Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) 

(32 12 36 13-0001) 
Note: 20 to 30 Pounds Per SY of 3/8" No. 6 with 0.25 to 0.40 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0021 SY Up To 200 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................................. 3.42  

    For Each Additional 0.5% Latex Additive, Add  0.30 
. 

 32 12 36 13-0022 SY >200 To 500 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .............................................. 3.17  
    For Each Additional 0.5% Latex Additive, Add  0.30 

. 
 32 12 36 13-0023 SY >500 To 1,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ........................................... 2.98  

    For Each Additional 0.5% Latex Additive, Add  0.30 
. 

 32 12 36 13-0024 SY >1,000 To 5,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ........................................ 2.77  
    For Each Additional 0.5% Latex Additive, Add  0.30 

. 
 32 12 36 13-0025 SY >5,000 To 10,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...................................... 2.66  

    For Each Additional 0.5% Latex Additive, Add  0.30 
. 

 32 12 36 13-0026 SY >10,000 To 20,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .................................... 2.48  
    For Each Additional 0.5% Latex Additive, Add  0.30 

. 
 32 12 36 13-0027 SY >20,000 To 50,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .................................... 2.37  

    For Each Additional 0.5% Latex Additive, Add  0.30 
. 

 32 12 36 13-0028 SY >50,000 SY, Medium Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ..................................................... 2.33  
    For Each Additional 0.5% Latex Additive, Add  0.30 

XXXXXXX 
. 
 32 12 36 13-0029  Course Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) 

(32 12 36 13-0001) 
Note: 23 to 35 Pounds Per SY of 1/2" No. 4 with 0.30 to 0.40 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0030 SY Up To 200 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) .................................................. 3.48  

    For Each Additional 0.5% Latex Additive, Add  0.35 
. 

 32 12 36 13-0031 SY >200 To 500 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................... 3.23  
    For Each Additional 0.5% Latex Additive, Add  0.35 

. 
 32 12 36 13-0032 SY >500 To 1,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................ 3.05  

    For Each Additional 0.5% Latex Additive, Add  0.35 
. 

 32 12 36 13-0033 SY >1,000 To 5,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ......................................... 2.84  
    For Each Additional 0.5% Latex Additive, Add  0.35 

. 
 32 12 36 13-0034 SY >5,000 To 10,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ....................................... 2.72  

    For Each Additional 0.5% Latex Additive, Add  0.35 
. 

 32 12 36 13-0035 SY >10,000 To 20,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ..................................... 2.61  
    For Each Additional 0.5% Latex Additive, Add  0.35 

. 
 32 12 36 13-0036 SY >20,000 To 50,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ..................................... 2.44  

    For Each Additional 0.5% Latex Additive, Add  0.35 
. 

 32 12 36 13-0037 SY >50,000 SY, Coarse Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...................................................... 2.40  
    For Each Additional 0.5% Latex Additive, Add  0.35 

XXXXXXX 
. 
 32 12 36 13-0038  Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) (32 

12 36 13-0001) 
Note: First coat 23 to 30 Pounds Per SY of 1/2" No. 4 with 0.20 to 0.35 gallons asphalt emulsion per SY, Second 
coat 12 to 20 Pounds Per SY of 1/4" No. 10 with 0.20 to 0.30 gallons asphalt emulsion per SY. 

. 

. 
 32 12 36 13-0039 SY Up To 200 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ................................................... 5.39  

    For Each Additional 0.5% Latex Additive, Add  0.51 
. 

 32 12 36 13-0040 SY >200 To 500 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................... 5.00  
    For Each Additional 0.5% Latex Additive, Add  0.51 

. 
 32 12 36 13-0041 SY >500 To 1,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ............................................ 4.71  

    For Each Additional 0.5% Latex Additive, Add  0.51 
. 

 32 12 36 13-0042 SY >1,000 To 5,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ......................................... 4.36  
    For Each Additional 0.5% Latex Additive, Add  0.51 

. 
 32 12 36 13-0043 SY >5,000 To 10,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ....................................... 4.18  

    For Each Additional 0.5% Latex Additive, Add  0.51 
. 

 32 12 36 13-0044 SY >10,000 To 20,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ..................................... 3.94  
    For Each Additional 0.5% Latex Additive, Add  0.51 
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. 
 32 12 36 13-0045 SY >20,000 To 50,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ..................................... 3.75  

    For Each Additional 0.5% Latex Additive, Add  0.51 
. 

 32 12 36 13-0046 SY >50,000 SY, Double Screenings - PMCRS-2h, Asphalt Emulsion Seal Coat (Chip Seal) ...................................................... 3.69  
    For Each Additional 0.5% Latex Additive, Add  0.51 

XXXXXXX 
. 
 32 12 36 13-0047  Fog Seal, CQS-1h (32 12 36 13) 

Note: A fog seal is a light application of diluted, slow-setting asphalt emulsion without aggregate cover. Includes 
sweeping and cleaning of area. 

. 

. 
 32 12 36 13-0048 SY Up To 200 SY, CQS-1h, Fog Seal .......................................................................................................................................... 1.31  

. 
 32 12 36 13-0049 SY >200 To 500 SY, CQS-1h, Fog Seal ....................................................................................................................................... 0.89  

. 
 32 12 36 13-0050 SY >500 To 1,000 SY, CQS-1h, Fog Seal .................................................................................................................................... 0.74  

. 
 32 12 36 13-0051 SY >1,000 To 5,000 SY, CQS-1h, Fog Seal ................................................................................................................................. 0.59  

. 
 32 12 36 13-0052 SY >5,000 To 10,000 SY, CQS-1h, Fog Seal ............................................................................................................................... 0.53  

. 
 32 12 36 13-0053 SY >10,000 To 20,000 SY, CQS-1h, Fog Seal ............................................................................................................................. 0.48  

. 
 32 12 36 13-0054 SY >20,000 To 50,000 SY, CQS-1h, Fog Seal ............................................................................................................................. 0.42  

. 
 32 12 36 13-0055 SY >50,000 SY, CQS-1h, Fog Seal .............................................................................................................................................. 0.40  

XXXXXXX 
. 
 32 12 36 13-0056  Sand Sealer (32 12 36 13) 

Note: A sand seal is an application of asphalt binder followed by placement of a layer of sand or fine aggregate, 
and then rolled to embed the sand or fine aggregate into the binder. Includes sweeping and cleaning of area. 

. 

. 
 32 12 36 13-0057 SY Up To 200 SY, Sand Seal ....................................................................................................................................................... 2.00  

. 
 32 12 36 13-0058 SY >200 To 500 SY, Sand Seal ................................................................................................................................................... 1.27  

. 
 32 12 36 13-0059 SY >500 To 1,000 SY, Sand Seal ................................................................................................................................................ 1.26  

. 
 32 12 36 13-0060 SY >1,000 To 5,000 SY, Sand Seal ............................................................................................................................................. 1.09  

. 
 32 12 36 13-0061 SY >5,000 To 10,000 SY, Sand Seal ........................................................................................................................................... 1.01  

. 
 32 12 36 13-0062 SY >10,000 To 20,000 SY, Sand Seal ......................................................................................................................................... 0.93  

. 
 32 12 36 13-0063 SY >20,000 To 50,000 SY, Sand Seal ......................................................................................................................................... 0.87  

. 
 32 12 36 13-0064 SY >50,000 SY, Sand Seal........................................................................................................................................................... 0.85  

XXXXXXX 
. 
 32 12 36 16  Coal Tar Seal Coats (32 12 36) 
. 
. 
 32 12 36 16-0001  Thermoplastic Coal-Tar Asphalt Seal (32 12 36 16) 

Note: Includes sweeping and cleaning of area. 
. 
. 

 32 12 36 16-0002 SY Up To 500 SY, Type I Thermoplastic Coal-Tar Asphalt Seal .................................................................................................. 7.25  
. 

 32 12 36 16-0003 SY >500 To 1,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ............................................................................................ 6.69  
. 

 32 12 36 16-0004 SY >1,000 To 5,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ......................................................................................... 5.85  
. 

 32 12 36 16-0005 SY >5,000 To 20,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ....................................................................................... 5.16  
. 

 32 12 36 16-0006 SY >20,000 To 50,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ..................................................................................... 4.30  
. 

 32 12 36 16-0007 SY >50,000 SY, Type I Thermoplastic Coal-Tar Asphalt Seal ...................................................................................................... 3.45  
. 

 32 12 36 16-0008 SY Up To 500 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ................................................................................................. 8.50  
. 

 32 12 36 16-0009 SY >500 To 1,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ........................................................................................... 7.89  
. 

 32 12 36 16-0010 SY >1,000 To 5,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ........................................................................................ 6.93  
. 

 32 12 36 16-0011 SY >5,000 To 20,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ...................................................................................... 6.15  
. 

 32 12 36 16-0012 SY >20,000 To 50,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal .................................................................................... 5.16  
. 

 32 12 36 16-0013 SY >50,000 SY, Type II Thermoplastic Coal-Tar Asphalt Seal ..................................................................................................... 4.18  

XXXXXXX 
. 
 32 12 43  Porous Flexible Paving (32 12) 
. 
. 
 32 12 43 00-0001  Flexible Recycled Plastic Porous Grid (32 12 43) 

Note: Includes sand fill in rings. Excludes base, earth work and grass or sod. 
. 
. 

 32 12 43 00-0002 SY 1" Thick, Recycled Plastic Flexible Pavement With Sand Fill ............................................................................................... 28.58  
Note: Includes sand fill in rings. Excludes base, earth work and grass or sod. Invisible Structures, Inc.; 
Grasspave2. 

    For Up To 100, Add  10.20 
    For >100 To 500, Add  2.65 
    For >1,000 To 5,000, Deduct  -1.22 
    For >5,000, Deduct  -2.33 

XXXXXXX 
. 
 32 12 73  Asphalt Paving Joint Sealants (32 12) 
. 
. 
 32 12 73 00-0001  Expansion Joint In Sidewalk (32 12 73) 
. 
. 

 32 12 73 00-0002 LF For Hot Asphalt Poured Over Expansion Joint In Sidewalk .................................................................................................... 4.34  

XXXXXXX 
. 
 32 13  Rigid Paving (32 10) 
. 
. 
 32 13 13  Concrete Paving (32 13) 

Note: The following section includes spreading and placing delivered Portland cement concrete mix. 
. 
. 
 32 13 13 33  Plain Concrete Paving (32 13 13) 
. 
. 
 32 13 13 33-0001  Concrete Paving Assemblies (32 13 13 33) 

Note: Includes forms, wire mesh (where necessary), two mat layers #3-#6 reinforcing rods at 12" on center with 
chairs (where necessary), vapor barrier, concrete, curing, latex or hot asphalt expansion joints, control joints, 
screed, float and finish. Excludes excavation, base and earthwork. Includes concrete paving machine. To be 
used for roadways, driveways, parking areas, or other areas of vehicular traffic. See CSI section 03 05 13 00-
0001 for color additive. 

. 

. 
 32 13 13 33-0002  4,500 PSI Concrete Paving Assembly (32 13 13 33-0001) 
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. 

. 
 32 13 13 33-0003 SY 4" 4,500 PSI Concrete Paving Assembly .............................................................................................................................. 56.87  

    For 2,500 PSI Concrete, Deduct  -3.70 
    For 3,000 PSI Concrete, Deduct  -2.41 
    For 3,500 PSI Concrete, Deduct  -1.93 
    For 4,000 PSI Concrete, Deduct  -0.84 
    For 5,000 PSI Concrete, Add  0.51 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  4.18 
    For <12' Wide Pass, Add  9.39 
    For 24' Or Greater Wide Pass, Deduct  -11.37 
    For Air Entrainment, Add  1.61 
    For Slipforming, Deduct  -5.69 
    For Up To 100, Add  21.25 
    For >100 To 250, Add  12.23 
    For >250 To 500, Add  6.12 
    For >1,000 To 2,000, Deduct  -1.61 
    For >2,000 To 5,000, Deduct  -3.03 
    For >5,000 To 10,000, Deduct  -4.45 
    For >10,000 To 20,000, Deduct  -5.87 
    For >20,000, Deduct  -7.30 

. 
 32 13 13 33-0004 SY 5" 4,500 PSI Concrete Paving Assembly .............................................................................................................................. 67.83  

    For 2,500 PSI Concrete, Deduct  -4.65 
    For 3,000 PSI Concrete, Deduct  -3.03 
    For 3,500 PSI Concrete, Deduct  -2.42 
    For 4,000 PSI Concrete, Deduct  -1.05 
    For 5,000 PSI Concrete, Add  0.65 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  5.25 
    For <12' Wide Pass, Add  10.90 
    For 24' Or Greater Wide Pass, Deduct  -13.57 
    For Air Entrainment, Add  2.02 
    For Slipforming, Deduct  -6.78 
    For Up To 100, Add  24.54 
    For >100 To 250, Add  14.29 
    For >250 To 500, Add  7.14 
    For >1,000 To 2,000, Deduct  -2.02 
    For >2,000 To 5,000, Deduct  -3.72 
    For >5,000 To 10,000, Deduct  -5.41 
    For >10,000 To 20,000, Deduct  -7.11 
    For >20,000, Deduct  -8.80 

. 
 32 13 13 33-0005 SY 6" 4,500 PSI Concrete Paving Assembly .............................................................................................................................. 72.33  

    For 2,500 PSI Concrete, Deduct  -4.90 
    For 3,000 PSI Concrete, Deduct  -3.20 
    For 3,500 PSI Concrete, Deduct  -2.56 
    For 4,000 PSI Concrete, Deduct  -1.11 
    For 5,000 PSI Concrete, Add  0.68 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  5.54 
    For <12' Wide Pass, Add  11.69 
    For 24' Or Greater Wide Pass, Deduct  -14.47 
    For Air Entrainment, Add  2.13 
    For Slipforming, Deduct  -7.23 
    For Up To 100, Add  26.35 
    For >100 To 250, Add  15.31 
    For >250 To 500, Add  7.65 
    For >1,000 To 2,000, Deduct  -2.13 
    For >2,000 To 5,000, Deduct  -3.94 
    For >5,000 To 10,000, Deduct  -5.75 
    For >10,000 To 20,000, Deduct  -7.56 
    For >20,000, Deduct  -9.36 

. 
 32 13 13 33-0006 SY 7" 4,500 PSI Concrete Paving Assembly .............................................................................................................................. 86.66  

    For 2,500 PSI Concrete, Deduct  -6.18 
    For 3,000 PSI Concrete, Deduct  -4.03 
    For 3,500 PSI Concrete, Deduct  -3.22 
    For 4,000 PSI Concrete, Deduct  -1.40 
    For 5,000 PSI Concrete, Add  0.86 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  6.99 
    For <12' Wide Pass, Add  13.60 
    For 24' Or Greater Wide Pass, Deduct  -17.33 
    For Air Entrainment, Add  2.69 
    For Slipforming, Deduct  -8.67 
    For Up To 100, Add  30.50 
    For >100 To 250, Add  17.94 
    For >250 To 500, Add  8.97 
    For >1,000 To 2,000, Deduct  -2.69 
    For >2,000 To 5,000, Deduct  -4.85 
    For >5,000 To 10,000, Deduct  -7.02 
    For >10,000 To 20,000, Deduct  -9.19 
    For >20,000, Deduct  -11.35 
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. 
 32 13 13 33-0007 SY 8" 4,500 PSI Concrete Paving Assembly .............................................................................................................................. 98.49  

    For 2,500 PSI Concrete, Deduct  -6.78 
    For 3,000 PSI Concrete, Deduct  -4.42 
    For 3,500 PSI Concrete, Deduct  -3.54 
    For 4,000 PSI Concrete, Deduct  -1.53 
    For 5,000 PSI Concrete, Add  0.94 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  7.67 
    For <12' Wide Pass, Add  15.78 
    For 24' Or Greater Wide Pass, Deduct  -19.70 
    For Air Entrainment, Add  2.95 
    For Slipforming, Deduct  -9.85 
    For Up To 100, Add  35.50 
    For >100 To 250, Add  20.70 
    For >250 To 500, Add  10.35 
    For >1,000 To 2,000, Deduct  -2.95 
    For >2,000 To 5,000, Deduct  -5.41 
    For >5,000 To 10,000, Deduct  -7.87 
    For >10,000 To 20,000, Deduct  -10.34 
    For >20,000, Deduct  -12.80 

. 
 32 13 13 33-0008 SY 9" 4,500 PSI Concrete Paving Assembly ............................................................................................................................ 111.77  

    For 2,500 PSI Concrete, Deduct  -7.84 
    For 3,000 PSI Concrete, Deduct  -5.11 
    For 3,500 PSI Concrete, Deduct  -4.09 
    For 4,000 PSI Concrete, Deduct  -1.77 
    For 5,000 PSI Concrete, Add  1.09 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  8.86 
    For <12' Wide Pass, Add  17.72 
    For 24' Or Greater Wide Pass, Deduct  -22.35 
    For Air Entrainment, Add  3.41 
    For Slipforming, Deduct  -11.18 
    For Up To 100, Add  39.80 
    For >100 To 250, Add  23.31 
    For >250 To 500, Add  11.65 
    For >1,000 To 2,000, Deduct  -3.41 
    For >2,000 To 5,000, Deduct  -6.20 
    For >5,000 To 10,000, Deduct  -9.00 
    For >10,000 To 20,000, Deduct  -11.79 
    For >20,000, Deduct  -14.58 

. 
 32 13 13 33-0009 SY 10" 4,500 PSI Concrete Paving Assembly .......................................................................................................................... 124.35  

    For 2,500 PSI Concrete, Deduct  -8.62 
    For 3,000 PSI Concrete, Deduct  -5.62 
    For 3,500 PSI Concrete, Deduct  -4.50 
    For 4,000 PSI Concrete, Deduct  -1.95 
    For 5,000 PSI Concrete, Add  1.20 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  9.75 
    For <12' Wide Pass, Add  19.84 
    For 24' Or Greater Wide Pass, Deduct  -24.87 
    For Air Entrainment, Add  3.75 
    For Slipforming, Deduct  -12.44 
    For Up To 100, Add  44.62 
    For >100 To 250, Add  26.06 
    For >250 To 500, Add  13.03 
    For >1,000 To 2,000, Deduct  -3.75 
    For >2,000 To 5,000, Deduct  -6.86 
    For >5,000 To 10,000, Deduct  -9.97 
    For >10,000 To 20,000, Deduct  -13.07 
    For >20,000, Deduct  -16.18 

. 
 32 13 13 33-0010 SY 12" 4,500 PSI Concrete Paving Assembly .......................................................................................................................... 148.02  

    For 2,500 PSI Concrete, Deduct  -10.21 
    For 3,000 PSI Concrete, Deduct  -6.66 
    For 3,500 PSI Concrete, Deduct  -5.33 
    For 4,000 PSI Concrete, Deduct  -2.31 
    For 5,000 PSI Concrete, Add  1.42 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  11.54 
    For <12' Wide Pass, Add  23.69 
    For 24' Or Greater Wide Pass, Deduct  -29.60 
    For Air Entrainment, Add  4.44 
    For Slipforming, Deduct  -14.80 
    For Up To 100, Add  53.30 
    For >100 To 250, Add  31.09 
    For >250 To 500, Add  15.55 
    For >1,000 To 2,000, Deduct  -4.44 
    For >2,000 To 5,000, Deduct  -8.14 
    For >5,000 To 10,000, Deduct  -11.84 
    For >10,000 To 20,000, Deduct  -15.54 
    For >20,000, Deduct  -19.24 
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. 
 32 13 13 33-0011 SY 15" 4,500 PSI Concrete Paving Assembly .......................................................................................................................... 187.66  

    For 2,500 PSI Concrete, Deduct  -12.54 
    For 3,000 PSI Concrete, Deduct  -8.18 
    For 3,500 PSI Concrete, Deduct  -6.54 
    For 4,000 PSI Concrete, Deduct  -2.83 
    For 5,000 PSI Concrete, Add  1.74 
    For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add  14.17 
    For <12' Wide Pass, Add  30.56 
    For 24' Or Greater Wide Pass, Deduct  -37.53 
    For Air Entrainment, Add  5.45 
    For Slipforming, Deduct  -18.77 
    For Up To 100, Add  68.99 
    For >100 To 250, Add  39.95 
    For >250 To 500, Add  19.97 
    For >1,000 To 2,000, Deduct  -5.45 
    For >2,000 To 5,000, Deduct  -10.14 
    For >5,000 To 10,000, Deduct  -14.83 
    For >10,000 To 20,000, Deduct  -19.53 
    For >20,000, Deduct  -24.22 

XXXXXXX 
. 
 32 13 16  Decorative Concrete Paving (32 13) 
. 
. 
 32 13 16 13  Patterned Concrete Paving (32 13 16) 
. 
. 

 32 13 16 13-0001 SF For Patterned (Tactile) Finish In Concrete Sidewalk ............................................................................................................... 4.51  

XXXXXXX 
. 
 32 13 43  Pervious Concrete Paving (32 13) 
. 
. 
 32 13 43 00-0001  Pervious Concrete Assembly (32 13 43) 

Note: Pervious concrete is a special concrete mix with high porosity that allows water to pass through it. For 
paving and sidewalks. 

. 

. 
 32 13 43 00-0002 SF 6" Thick Pervious Concrete Paving....................................................................................................................................... 13.20  

Note: Includes filter fabric, concrete, curing, finish, and control joints. Excludes excavation, base, forms and 
expansion joints along existing. 

    For >5,000 To 30,000, Deduct  -1.45 
    For >30,000 To 100,000, Deduct  -2.70 
    For >100,000, Deduct  -3.35 

. 
 32 13 43 00-0003 SF 9" Thick Pervious Concrete Paving....................................................................................................................................... 16.51  

Note: Includes filter fabric, concrete, curing, finish, and control joints. Excludes excavation, base, forms and 
expansion joints along existing. 

    For >5,000 To 30,000, Deduct  -1.77 
    For >30,000 To 100,000, Deduct  -3.24 
    For >100,000, Deduct  -4.02 

XXXXXXX 
. 
 32 13 73  Concrete Paving Joint Sealants (32 13) 
. 
. 
 32 13 73 13  Fuel-Resistant Concrete Paving Joint Sealants (32 13 73) 
. 
. 
 32 13 73 13-0001  Concrete Pavement Joint And Crack Repair (32 13 73 13) 

Note: Includes cutting joint, removal of existing material, sweeping and cleaning area. 
. 
. 

 32 13 73 13-0002 LF  Pavement Sealing, Roads Resealing Joints In Concrete Pavements For Roads ................................................................... 8.01  

XXXXXXX 
. 
 32 13 73 16  Field-Molded Concrete Paving Joint Sealants (32 13 73) 
. 
. 
 32 13 73 16-0001  Preformed Elastomeric Concrete Pavement Joint And Crack Repair (32 13 73 16) 

Note: Includes cutting joint, removal of existing material, sweeping and cleaning area. 
. 
. 

 32 13 73 16-0002 LF  Joint Sealing, Concrete Pavement Preformed Elastomeric .................................................................................................. 12.27  

XXXXXXX 
. 
 32 13 73 19  Compression Concrete Paving Joint Sealants (32 13 73) 
. 
. 
 32 13 73 19-0001  Silicone Joint Sealant For Concrete Pavement (32 13 73 19) 

Note: Installation includes high pressure water wash, sand blast, sweeping, cleaning area, backer rod and Dow 
Corning 888 silicone sealant. Demolition includes removal of existing material where saw cutting is not required. 
Excludes saw cutting. 

. 

. 
 32 13 73 19-0002 LF 1/4" x 1/4" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement ......................................................... 8.97 2.14 

. 
 32 13 73 19-0003 LF 3/8" x 1/4" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement ......................................................... 9.34 2.18 

. 
 32 13 73 19-0004 LF 1/2" x 1/4" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement ......................................................... 9.74 2.23 

. 
 32 13 73 19-0005 LF 3/4" x 3/8" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement ....................................................... 10.98 2.27 

. 
 32 13 73 19-0006 LF 1" x 1/2" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement .......................................................... 12.45 2.32 

. 
 32 13 73 19-0007 LF 1-1/2" x 1/2" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement .................................................... 14.56 2.37 

. 
 32 13 73 19-0008 LF 2" x 1/2" Expansion And Contraction Silicone Joint Sealant For Concrete Pavement .......................................................... 18.03 2.42 

XXXXXXX 
. 
 32 14  Unit Paving (32 10) 
. 
. 
 32 14 09  Paver Restraints (32 14) 
. 
. 
 32 14 09 00-0001  Paver Restraints (32 14 09) 

Note: Paver restraints are used along the edge of a group of pavers as a locking border. Flexible or rigid 
sections. Includes stakes and connecting devices. Excludes pavers, bedding, excavation, base course and 
compaction. 
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. 

. 
 32 14 09 00-0002 LF  Up To 2" Height, Vinyl Paver Restraint ................................................................................................................................... 3.53 0.96 

    For >1,000 To 2,000, Deduct  -0.44 
    For >2,000 To 4,000, Deduct  -0.64 
    For >4,000, Deduct  -0.82 

. 
 32 14 09 00-0003 LF Up To 2" Height, Galvanized Steel Paver Restraint ................................................................................................................ 3.80 0.96 

    For >500 To 1,000, Deduct  -0.11 
    For >1,000 To 2,000, Deduct  -0.23 
    For >2,000, Deduct  -0.34 

. 
 32 14 09 00-0004 LF Up To 1" Height, Aluminum Paver Restraint ........................................................................................................................... 3.66 0.96 

    For >250 To 500, Deduct  -0.21 
    For >500 To 1,000, Deduct  -0.32 
    For >1,000 To 1,500, Deduct  -0.53 

. 
 32 14 09 00-0005 LF >1" To 2" Height, Aluminum Paver Restraint .......................................................................................................................... 4.26 0.96 

    For >250 To 500, Deduct  -0.27 
    For >500 To 1,000, Deduct  -0.41 
    For >1,000 To 1,500, Deduct  -0.68 

. 
 32 14 09 00-0006 LF >2" To 3" Height, Aluminum Paver Restraint .......................................................................................................................... 5.41 0.96 

    For >250 To 500, Deduct  -0.39 
    For >500 To 1,000, Deduct  -0.58 
    For >1,000 To 1,500, Deduct  -0.97 

. 
 32 14 09 00-0007 LF >3" To 4" Height, Aluminum Paver Restraint .......................................................................................................................... 6.28 0.96 

    For >250 To 500, Deduct  -0.47 
    For >500 To 1,000, Deduct  -0.71 
    For >1,000 To 1,500, Deduct  -1.19 

XXXXXXX 
. 
 32 14 11  Bedding For Unit Paving (32 14) 
. 
. 
 32 14 11 00-0001  Bedding For Brick, Precast Concrete Paver And Stone Sidewalk (32 14 11) 

Note: Includes delivery up to 15 miles from the closest approved source, the cost for loading, and dumping. See 
CSI section 01 74 19 00-0029 for hauling greater than 15 miles. 

. 

. 
 32 14 11 00-0002 SF 1" To 2" Sand Bedding, Screeded .......................................................................................................................................... 1.05  

    For Up To 100, Add  0.46 
    For >100 To 500, Add  0.13 
    For >1,000 To 5,000, Deduct  -0.08 
    For >5,000, Deduct  -0.13 

. 
 32 14 11 00-0003 SF 1" To 2" Stone Dust Bedding, Screeded ................................................................................................................................. 1.27  

    For Up To 100, Add  0.51 
    For >100 To 500, Add  0.14 
    For >1,000 To 5,000, Deduct  -0.08 
    For >5,000, Deduct  -0.13 

. 
 32 14 11 00-0004 SF 3" Stone Dust Bedding, Screeded .......................................................................................................................................... 1.66  

    For Up To 100, Add  0.65 
    For >100 To 500, Add  0.18 
    For >1,000 To 5,000, Deduct  -0.09 
    For >5,000, Deduct  -0.16 

. 
 32 14 11 00-0005 SF 4" Stone Dust Bedding, Screeded .......................................................................................................................................... 2.11  

    For Up To 100, Add  0.81 
    For >100 To 500, Add  0.22 
    For >1,000 To 5,000, Deduct  -0.11 
    For >5,000, Deduct  -0.20 

. 
 32 14 11 00-0006 SF 1" Mortar Bedding ................................................................................................................................................................... 3.22  

    For Up To 100, Add  1.44 
    For >100 To 500, Add  0.42 
    For >1,000 To 5,000, Deduct  -0.26 
    For >5,000, Deduct  -0.40 

. 
 32 14 11 00-0007 SF 2" Mortar Bedding ................................................................................................................................................................... 4.75  

    For Up To 100, Add  2.04 
    For >100 To 500, Add  0.58 
    For >1,000 To 5,000, Deduct  -0.34 
    For >5,000, Deduct  -0.55 

. 
 32 14 11 00-0008 SF Thin-Set Latex Portland Cement Mortar ................................................................................................................................. 1.63  

    For Up To 100, Add  0.75 
    For >100 To 500, Add  0.22 
    For >1,000 To 5,000, Deduct  -0.14 
    For >5,000, Deduct  -0.21 

XXXXXXX 
. 
 32 14 13  Precast Concrete Unit Paving (32 14) 
. 
. 
 32 14 13 16  Precast Concrete Unit Paving Slabs (32 14 13) 
. 
. 
 32 14 13 16-0001  Precast Concrete Paver Sidewalk (32 14 13 16) 

Note: Square, rectangular, or interlocking pervious pavers. Includes sand joints and all finishes. Excludes 
bedding, excavation, base course and compaction. See CSI section 31 23 16 00-0000 for excavation, 32 11 23 
16-0001 for base course. 

. 

. 
 32 14 13 16-0002 SF 2-3/8" Thick, Up To 32 SI Precast Concrete Paver ............................................................................................................... 11.83 3.17 

Note: Includes 2-1/2" x 5", 4" x 4", 4" x 6", 5" x 5", 4" x 8" and other similar size pavers. 
    For 2-3/4" Concrete Paver, Add  1.14 
    For 3-1/8" Concrete Paver, Add  1.84 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.91 
    For Up To 100, Add  4.55 
    For >100 To 500, Add  1.23 
    For >1,000 To 5,000, Deduct  -0.64 
    For >5,000, Deduct  -1.12 
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. 
 32 14 13 16-0003 SF 2-3/8" Thick, >32 to 64 SI Precast Concrete Paver .............................................................................................................. 11.25 2.90 

Note: Includes 5" x 7", 6" x 6", 8" x 8" and other similar size pavers. 
    For 2-3/4" Concrete Paver, Add  1.11 
    For 3-1/8" Concrete Paver, Add  1.80 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.85 
    For Up To 100, Add  4.26 
    For >100 To 500, Add  1.14 
    For >1,000 To 5,000, Deduct  -0.58 
    For >5,000, Deduct  -1.03 

. 
 32 14 13 16-0004 SF 2-3/8" Thick, >64 to 144 SI Precast Concrete Paver ............................................................................................................ 10.73 2.30 

Note: Includes 6" x 12", 12" x 12" and other similar size pavers. 
    For 2-3/4" Concrete Paver, Add  1.08 
    For 3-1/8" Concrete Paver, Add  1.76 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.80 
    For Up To 100, Add  4.00 
    For >100 To 500, Add  1.06 
    For >1,000 To 5,000, Deduct  -0.53 
    For >5,000, Deduct  -0.95 

. 
 32 14 13 16-0005 SF 2-3/8" Thick, >144 SI Precast Concrete Paver ..................................................................................................................... 10.25 2.39 

Note: Includes 16" x 16", 12" x 24", 18" x 18", 24" x 24", 24" x 36", 36" x 36" and other similar size pavers. 
    For 2-3/4" Concrete Paver, Add  1.06 
    For 3-1/8" Concrete Paver, Add  1.72 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.75 
    For Up To 100, Add  3.76 
    For >100 To 500, Add  0.99 
    For >1,000 To 5,000, Deduct  -0.48 
    For >5,000, Deduct  -0.88 

. 
 32 14 13 16-0006 SF 2-3/8" Thick, Precast Concrete Paver, Combinations And Patterns ..................................................................................... 10.98 2.76 

Note: Patterns made by combining pavers from two or more size groups. 
    For 2-3/4" Concrete Paver, Add  1.10 
    For 3-1/8" Concrete Paver, Add  1.78 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.83 
    For Up To 100, Add  4.13 
    For >100 To 500, Add  1.10 
    For >1,000 To 5,000, Deduct  -0.55 
    For >5,000, Deduct  -0.99 

XXXXXXX 
. 
 32 14 13 19  Porous Precast Concrete Unit Paving (32 14 13) 
. 
. 
 32 14 13 19-0001  Turf Block (32 14 13 19) 

Note: Grass grid, open-cell unit paver, geoblock. 
. 
. 

 32 14 13 19-0002 SF 3-1/8" Thick, Precast Concrete Turf Block .............................................................................................................................. 9.54 2.76 
    For Up To 100, Add  3.77 
    For >100 To 500, Add  1.03 
    For >1,000 To 5,000, Deduct  -0.55 
    For >5,000, Deduct  -0.95 

XXXXXXX 
. 
 32 14 16  Brick Unit Paving (32 14) 
. 
. 
 32 14 16 00-0001  Brick Paver Sidewalk (32 14 16) 

Note: Includes sand joints. Excludes bedding, excavation, base course and compaction. See CSI section 31 23 
16 00-0000 for excavation, 32 11 23 16-0001 for base course. 

. 

. 
 32 14 16 00-0002 SF 4" x 8" x 2-1/4" Brick Paver, Laid Flat ................................................................................................................................... 11.66 3.17 

    For 1-3/8" Thick Paver, Deduct  -2.17 
    For 2-3/4" Thick Paver (Vehicular), Add  4.83 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.90 
    For Up To 100, Add  4.51 
    For >100 To 500, Add  1.22 
    For >1,000 To 5,000, Deduct  -0.64 
    For >5,000, Deduct  -1.11 

. 
 32 14 16 00-0003 SF 4" x 8" x 2-1/4" Brick, Laid On Edge ..................................................................................................................................... 16.65 3.62 

    For 1-3/8" Thick Paver, Deduct  -3.66 
    For 2-3/4" Thick Paver (Vehicular), Add  8.39 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.19 
    For Up To 100, Add  5.97 
    For >100 To 500, Add  1.56 
    For >1,000 To 5,000, Deduct  -0.72 
    For >5,000, Deduct  -1.37 

XXXXXXX 
. 
 32 14 33  Plastic Paving (32 14) 
. 
. 
 32 14 33 13  Permeable Plastic Paving (32 14 33) 
. 
. 
 32 14 33 13-0001  Turf Block Plastic Paving (32 14 33 13) 
. 
. 

 32 14 33 13-0002 SF 4" Thick Recycled Polyvinyl Chloride (PVC) Plastic Turf Block ............................................................................................ 13.51 2.76 
    For Up To 100, Add  4.76 
    For >100 To 500, Add  1.23 
    For >1,000 To 5,000, Deduct  -0.55 
    For >5,000, Deduct  -1.07 

XXXXXXX 
. 
 32 14 40  Stone Paving (32 14) 
. 
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. 
 32 14 40 00-0001  Slate Paver Sidewalk (32 14 40) 

Note: Includes sand joints and all finishes. Excludes bedding, excavation, base course and compaction. See CSI 
section 31 23 16 00-0000 for excavation, 32 11 23 16-0001 for base course, 32 14 11 00-0001 for bedding. 

. 

. 
 32 14 40 00-0002 SF 1" Thick, Up to 54 SI Slate Paver .......................................................................................................................................... 15.54 2.64 

Note: Includes 3" x 9", 6" x 6", 6" x 9" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.04 
    For 1/4" Thick Paver, Deduct  -7.89 
    For 1/2" Thick Paver, Deduct  -5.51 
    For Up To 100, Add  5.20 
    For >100 To 500, Add  1.30 
    For >1,000 To 5,000, Deduct  -0.53 
    For >5,000, Deduct  -1.10 

. 
 32 14 40 00-0003 SF 1" Thick, >54 to 108 SI Slate Paver ...................................................................................................................................... 15.06 2.39 

Note: Includes 6" x 12", 9" x 9", 6" x 18", 9" x 12" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.99 
    For 1/4" Thick Paver, Deduct  -7.77 
    For 1/2" Thick Paver, Deduct  -5.44 
    For Up To 100, Add  4.96 
    For >100 To 500, Add  1.23 
    For >1,000 To 5,000, Deduct  -0.48 
    For >5,000, Deduct  -1.03 

. 
 32 14 40 00-0004 SF 1" Thick, >108 to 216 SI Slate Paver .................................................................................................................................... 14.22 1.98 

Note: Includes 12" x 12", 6" x 24", 9" x 18", 9" x 24", 12" x 18" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.91 
    For 1/4" Thick Paver, Deduct  -7.56 
    For 1/2" Thick Paver, Deduct  -5.32 
    For Up To 100, Add  4.54 
    For >100 To 500, Add  1.11 
    For >1,000 To 5,000, Deduct  -0.40 
    For >5,000, Deduct  -0.90 

. 
 32 14 40 00-0005 SF 1" Thick, >216 SI Slate Paver ............................................................................................................................................... 13.86 1.80 

Note: Includes 16" x 16", 12" x 24", 18" x 18", 24" x 24", 24" x 36", 36" x 36" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.87 
    For 1/4" Thick Paver, Deduct  -7.47 
    For 1/2" Thick Paver, Deduct  -5.26 
    For Up To 100, Add  4.36 
    For >100 To 500, Add  1.05 
    For >1,000 To 5,000, Deduct  -0.36 
    For >5,000, Deduct  -0.85 

. 
 32 14 40 00-0006 SF 1" Thick, Slate Paver, Combinations And Patterns ............................................................................................................... 14.60 2.17 

Note: Patterns made by combining pavers from two or more size groups. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  0.95 
    For 1/4" Thick Paver, Deduct  -7.66 
    For 1/2" Thick Paver, Deduct  -5.37 
    For Up To 100, Add  4.73 
    For >100 To 500, Add  1.16 
    For >1,000 To 5,000, Deduct  -0.43 
    For >5,000, Deduct  -0.96 

XXXXXXX 
. 
 32 14 40 00-0007  Granite Paver Sidewalk (32 14 40) 

Note: Includes sand joints and all finishes. Excludes bedding, excavation, base course and compaction. See CSI 
section 31 23 16 00-0000 for excavation, 32 11 23 16-0001 for base course, 32 14 11 00-0001 for bedding. 

. 

. 
 32 14 40 00-0008 SF 1" Thick, Up to 54 SI Granite Paver ...................................................................................................................................... 22.57 2.64 

Note: Includes 3" x 9", 6" x 6", 6" x 9" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.39 
    For 2" Granite Paver, Add  1.13 
    For 3" Granite Paver, Add  2.26 
    For 4" Granite Paver, Add  2.52 
    For Up To 100, Add  6.96 
    For >100 To 500, Add  1.66 
    For >1,000 To 5,000, Deduct  -0.53 
    For >5,000, Deduct  -1.31 

. 
 32 14 40 00-0009 SF 1" Thick, >54 to 108 SI Granite Paver ................................................................................................................................... 22.09 2.39 

Note: Includes 6" x 12", 9" x 9", 6" x 18", 9" x 12" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.34 
    For 2" Granite Paver, Add  1.10 
    For 3" Granite Paver, Add  2.21 
    For 4" Granite Paver, Add  2.45 
    For Up To 100, Add  6.72 
    For >100 To 500, Add  1.58 
    For >1,000 To 5,000, Deduct  -0.48 
    For >5,000, Deduct  -1.24 

. 
 32 14 40 00-0010 SF 1" Thick, >108 to 216 SI Granite Paver ................................................................................................................................. 21.25 1.98 

Note: Includes 12" x 12", 6" x 24", 9" x 18", 9" x 24", 12" x 18" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.26 
    For 2" Granite Paver, Add  1.06 
    For 3" Granite Paver, Add  2.13 
    For 4" Granite Paver, Add  2.32 
    For Up To 100, Add  6.30 
    For >100 To 500, Add  1.46 
    For >1,000 To 5,000, Deduct  -0.40 
    For >5,000, Deduct  -1.11 
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. 
 32 14 40 00-0011 SF 1" Thick, >216 SI Granite Paver ........................................................................................................................................... 20.89 1.80 

Note: Includes 16" x 16", 12" x 24", 18" x 18", 24" x 24" and other similar size pavers. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.22 
    For 2" Granite Paver, Add  1.04 
    For 3" Granite Paver, Add  2.09 
    For 4" Granite Paver, Add  2.27 
    For Up To 100, Add  6.12 
    For >100 To 500, Add  1.40 
    For >1,000 To 5,000, Deduct  -0.36 
    For >5,000, Deduct  -1.06 

. 
 32 14 40 00-0012 SF 1" Thick, Granite Paver, Combinations And Patterns ........................................................................................................... 21.63 2.17 

Note: Patterns made by combining pavers from two or more size groups. 
    For Cement/Sand Mix Or Polymeric Sand Joints, Add  1.30 
    For 2" Granite Paver, Add  1.08 
    For 3" Granite Paver, Add  2.16 
    For 4" Granite Paver, Add  2.38 
    For Up To 100, Add  6.49 
    For >100 To 500, Add  1.51 
    For >1,000 To 5,000, Deduct  -0.43 
    For >5,000, Deduct  -1.17 

XXXXXXX 
. 
 32 15  Aggregate Surfacing (32 10) 
. 
. 
 32 15 40  Crushed Stone Surfacing (32 15) 

Note: Includes delivery up to 15 miles from supplier, placement, rolling and compaction water. See CSI section 01 74 19 00-
0029 for hauling greater than 15 miles. 

. 

. 
 32 15 40 00-0001  Gravel Surfacing And Spreading (32 15 40) 

Note: Includes delivered material, placement, rolling and compaction water. 
. 
. 

 32 15 40 00-0002 CY Gravel Surfacing And Spreading .......................................................................................................................................... 72.93  

XXXXXXX 
. 
 32 15 40 00-0003  Limestone Screenings (32 15 40) 

Note: Includes delivered material, placement, rolling and compaction water. For trail maintenance. 
. 
. 

 32 15 40 00-0004 CY Limestone Screenings For Trail ............................................................................................................................................ 59.48  

XXXXXXX 
. 
 32 15 40 00-0005  Decomposed Granite (32 15 40) 

Note: Includes delivered material, placement, rolling and compaction water. 
. 
. 

 32 15 40 00-0006 SY 3" To 4" Thick Decomposed Granite Screenings With Stabilizer Pathway ........................................................................... 12.91  
Note: Placed in 2 lifts. 

    For Additional 2" Lift  6.46 
    For >45 To 180, Deduct  -0.90 
    For >180 To 450, Deduct  -1.15 
    For >450, Deduct  -1.40 

XXXXXXX 
. 
 32 16  Curbs, Gutters, Sidewalks, And Driveways (32 10) 
. 
. 
 32 16 13  Curbs And Gutters (32 16) 

Note: Includes transitions. Demolition Includes two saw cuts (each end) of curbs and gutters for lengths up to 100'. See CSI 
section 02 41 19 13-0001 for additional saw cuts within the 100'. 

. 

. 
 32 16 13 13  Cast-In-Place Concrete Curbs And Gutters (32 16 13) 

Note: Includes concrete, forms, rebar (where required), rebar chairs (where necessary), expansion joints, finish and 
curing. 

. 

. 
 32 16 13 13-0001  Cast In Place Concrete Curb And Gutter (32 16 13 13) 

Note: Includes concrete, forms, rebar, chairs (where necessary), transitions, expansion joints, finish and curing. 
. 
. 

 32 16 13 13-0002 LF 6" x 12" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 26.42 11.80 
    For Up To 20, Add  17.92 
    For >20 To 50, Add  9.99 
    For >50 To 100, Add  3.96 
    For >500 To 1,000, Deduct  -3.39 
    For >1,000, Deduct  -5.74 
    For Mountable Or Rolled Curb And Gutter, Add  1.75 

. 
 32 16 13 13-0003 LF 6" x 12" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 28.81 15.74 

    For Up To 20, Add  19.55 
    For >20 To 50, Add  10.91 
    For >50 To 100, Add  4.32 
    For >500 To 1,000, Deduct  -3.70 
    For >1,000, Deduct  -6.28 
    For Mountable Or Rolled Curb And Gutter, Add  1.92 

. 
 32 16 13 13-0004 LF 6" x 18" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 33.60 13.08 

    For Up To 20, Add  22.77 
    For >20 To 50, Add  12.69 
    For >50 To 100, Add  5.04 
    For >500 To 1,000, Deduct  -4.29 
    For >1,000, Deduct  -7.27 
    For Mountable Or Rolled Curb And Gutter, Add  2.19 
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. 
 32 16 13 13-0005 LF 6" x 18" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 37.12 14.56 

    For Up To 20, Add  25.17 
    For >20 To 50, Add  14.04 
    For >50 To 100, Add  5.57 
    For >500 To 1,000, Deduct  -4.76 
    For >1,000, Deduct  -8.07 
    For Mountable Or Rolled Curb And Gutter, Add  2.46 

. 
 32 16 13 13-0006 LF 6" x 24" Cast In Place Concrete Gutter With 6" Curb And Face - Straight (Type A3-6) ........................................................ 40.79 15.74 

    For Up To 20, Add  27.62 
    For >20 To 50, Add  15.39 
    For >50 To 100, Add  6.12 
    For >500 To 1,000, Deduct  -5.19 
    For >1,000, Deduct  -8.80 
    For Mountable Or Rolled Curb And Gutter, Add  2.64 

. 
 32 16 13 13-0007 LF 6" x 24" Cast In Place Concrete Gutter With 6" Curb And Face - Radius (Type A3-6) ......................................................... 45.44 17.70 

    For Up To 20, Add  30.81 
    For >20 To 50, Add  17.17 
    For >50 To 100, Add  6.82 
    For >500 To 1,000, Deduct  -5.81 
    For >1,000, Deduct  -9.86 
    For Mountable Or Rolled Curb And Gutter, Add  2.99 

. 
 32 16 13 13-0008 LF 6" x 30" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 48.48 18.69 

    For Up To 20, Add  32.83 
    For >20 To 50, Add  18.28 
    For >50 To 100, Add  7.27 
    For >500 To 1,000, Deduct  -6.16 
    For >1,000, Deduct  -10.46 
    For Mountable Or Rolled Curb And Gutter, Add  3.13 

. 
 32 16 13 13-0009 LF 6" x 30" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 53.27 20.67 

    For Up To 20, Add  36.09 
    For >20 To 50, Add  20.11 
    For >50 To 100, Add  7.99 
    For >500 To 1,000, Deduct  -6.80 
    For >1,000, Deduct  -11.53 
    For Mountable Or Rolled Curb And Gutter, Add  3.47 

. 
 32 16 13 13-0010 LF 6" x 36" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 56.16 21.65 

    For Up To 20, Add  38.03 
    For >20 To 50, Add  21.18 
    For >50 To 100, Add  8.42 
    For >500 To 1,000, Deduct  -7.14 
    For >1,000, Deduct  -12.11 
    For Mountable Or Rolled Curb And Gutter, Add  3.62 

. 
 32 16 13 13-0011 LF 6" x 36" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 61.09 23.62 

    For Up To 20, Add  41.38 
    For >20 To 50, Add  23.05 
    For >50 To 100, Add  9.16 
    For >500 To 1,000, Deduct  -7.78 
    For >1,000, Deduct  -13.19 
    For Mountable Or Rolled Curb And Gutter, Add  3.96 

. 
 32 16 13 13-0012 LF 6" x 42" Cast In Place Concrete Gutter With 6" Curb And Face - Straight ............................................................................ 63.84 24.60 

    For Up To 20, Add  43.22 
    For >20 To 50, Add  24.07 
    For >50 To 100, Add  9.58 
    For >500 To 1,000, Deduct  -8.11 
    For >1,000, Deduct  -13.76 
    For Mountable Or Rolled Curb And Gutter, Add  4.11 

. 
 32 16 13 13-0013 LF 6" x 42" Cast In Place Concrete Gutter With 6" Curb And Face - Radius ............................................................................. 70.88 27.55 

    For Up To 20, Add  48.04 
    For >20 To 50, Add  26.77 
    For >50 To 100, Add  10.63 
    For >500 To 1,000, Deduct  -9.05 
    For >1,000, Deduct  -15.35 
    For Mountable Or Rolled Curb And Gutter, Add  4.64 

XXXXXXX 
. 
 32 16 13 13-0014  Cast In Place Concrete Curbs (32 16 13 13) 

Note: Includes delivered concrete, forms, rebar, chairs (where necessary), expansion joints, finish and curing. 
. 
. 

 32 16 13 13-0015 LF  6" x 12" Cast In Place Concrete Curb (Type A1-6) ............................................................................................................... 19.77 10.10 
    For Mountable Curb, Add  1.42 
    For Up To 20, Add  12.04 
    For >20 To 50, Add  6.83 
    For >50 To 100, Add  2.61 
    For >500 To 1,000, Deduct  -2.61 
    For >1,000, Deduct  -4.40 

. 
 32 16 13 13-0016 LF 6" x 12" Cast In Place Concrete Curb - Radius (Type A1-6) ................................................................................................. 22.65 11.62 

    For Mountable Curb, Add  1.65 
    For Up To 20, Add  13.88 
    For >20 To 50, Add  7.87 
    For >50 To 100, Add  3.00 
    For >500 To 1,000, Deduct  -3.00 
    For >1,000, Deduct  -5.07 
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. 
 32 16 13 13-0017 LF 6" x 14" Cast In Place Concrete Curb (Type A1-8) ............................................................................................................... 21.74 10.10 

    For Mountable Curb, Add  1.54 
    For Up To 20, Add  13.19 
    For >20 To 50, Add  7.48 
    For >50 To 100, Add  2.86 
    For >500 To 1,000, Deduct  -2.86 
    For >1,000, Deduct  -4.83 

. 
 32 16 13 13-0018 LF 6" x 14" Cast In Place Concrete Curb - Radius (Type A1-8) ................................................................................................. 24.91 11.62 

    For Mountable Curb, Add  1.80 
    For Up To 20, Add  15.21 
    For >20 To 50, Add  8.63 
    For >50 To 100, Add  3.29 
    For >500 To 1,000, Deduct  -3.29 
    For >1,000, Deduct  -5.56 

. 
 32 16 13 13-0019 LF 6" x 16" Cast In Place Concrete Curb ................................................................................................................................... 23.94 10.10 

    For Mountable Curb, Add  1.66 
    For Up To 20, Add  14.38 
    For >20 To 50, Add  8.15 
    For >50 To 100, Add  3.12 
    For >500 To 1,000, Deduct  -3.12 
    For >1,000, Deduct  -5.27 

. 
 32 16 13 13-0020 LF 6" x 16" Cast In Place Concrete Curb - Radius ..................................................................................................................... 27.36 15.15 

    For Mountable Curb, Add  1.94 
    For Up To 20, Add  16.58 
    For >20 To 50, Add  9.40 
    For >50 To 100, Add  3.59 
    For >500 To 1,000, Deduct  -3.59 
    For >1,000, Deduct  -6.07 

. 
 32 16 13 13-0021 LF 6" x 18" Cast In Place Concrete Curb ................................................................................................................................... 25.70 10.10 

    For Mountable Curb, Add  1.75 
    For Up To 20, Add  15.35 
    For >20 To 50, Add  8.69 
    For >50 To 100, Add  3.33 
    For >500 To 1,000, Deduct  -3.33 
    For >1,000, Deduct  -5.63 

. 
 32 16 13 13-0022 LF 6" x 18" Cast In Place Concrete Curb - Radius ..................................................................................................................... 29.04 11.62 

    For Mountable Curb, Add  2.00 
    For Up To 20, Add  17.42 
    For >20 To 50, Add  9.87 
    For >50 To 100, Add  3.78 
    For >500 To 1,000, Deduct  -3.78 
    For >1,000, Deduct  -6.39 

. 
 32 16 13 13-0023 LF 6" x 24" Cast In Place Concrete Curb ................................................................................................................................... 29.58 11.12 

    For Mountable Curb, Add  1.85 
    For Up To 20, Add  17.15 
    For >20 To 50, Add  9.70 
    For >50 To 100, Add  3.73 
    For >500 To 1,000, Deduct  -3.73 
    For >1,000, Deduct  -6.33 

. 
 32 16 13 13-0024 LF 6" x 24" Cast In Place Concrete Curb - Radius ..................................................................................................................... 33.08 12.63 

    For Mountable Curb, Add  2.09 
    For Up To 20, Add  19.24 
    For >20 To 50, Add  10.88 
    For >50 To 100, Add  4.18 
    For >500 To 1,000, Deduct  -4.18 
    For >1,000, Deduct  -7.10 

. 
 32 16 13 13-0025 LF 12" x 24" Cast In Place Concrete Curb ................................................................................................................................. 38.84 12.63 

    For Mountable Curb, Add  1.78 
    For Up To 20, Add  20.39 
    For >20 To 50, Add  11.46 
    For >50 To 100, Add  4.47 
    For >500 To 1,000, Deduct  -4.47 
    For >1,000, Deduct  -7.67 

. 
 32 16 13 13-0026 LF 12" x 24" Cast In Place Concrete Curb - Radius ................................................................................................................... 43.23 14.14 

    For Mountable Curb, Add  2.01 
    For Up To 20, Add  22.79 
    For >20 To 50, Add  12.81 
    For >50 To 100, Add  4.99 
    For >500 To 1,000, Deduct  -4.99 
    For >1,000, Deduct  -8.57 

. 
 32 16 13 13-0027 EA Additional Finish For Handicap Drop Section In Curb ........................................................................................................... 75.76  

XXXXXXX 
. 
 32 16 13 13-0028  Concrete Band, Cast In Place (32 16 13 13) 

Note: Includes delivered concrete, forms, rebar, chairs (where necessary), expansion joints, finish and curing. 
. 
. 

 32 16 13 13-0029 LF  6" x 6" Concrete Band........................................................................................................................................................... 18.15 10.10 
Note: Excludes base course. 

    For Up To 20, Add  11.72 
    For >20 To 50, Add  6.67 
    For >50 To 100, Add  2.52 
    For >500 To 1,000, Deduct  -2.52 
    For >1,000, Deduct  -4.24 

XXXXXXX 
. 
 32 16 13 14  Machine Formed, Slip Form Curbs (32 16 13) 

Note: Includes delivered concrete, steel, expansion joints and finish. 
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. 

. 
 32 16 13 14-0001 LF  6" x 12" Straight Concrete Curb, Machine Formed ............................................................................................................... 12.87  

. 
 32 16 13 14-0002 LF  6" x 12" Curved Concrete Curb, Machine Formed ................................................................................................................ 16.96  

. 
 32 16 13 14-0003 LF  6" x 18" Straight Concrete Curb, Machine Formed ............................................................................................................... 17.10  

. 
 32 16 13 14-0004 LF  6" x 18" Curved Concrete Curb, Machine Formed ................................................................................................................ 21.69  

XXXXXXX 
. 
 32 16 13 16  Steel Faced Curbs (32 16 13) 

Note: Fabrication includes handicap and other curb access cuts. 
. 
. 
 32 16 13 16-0001  Sidewalk/Curb Facing (32 16 13 16) 

Note: Fabrication includes handicap and other curb access cuts. 
. 
. 

 32 16 13 16-0002 LF 3" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ...................................................................................... 13.65 4.40 
    For Curved Section, Add  3.01 

. 
 32 16 13 16-0003 LF 4" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ...................................................................................... 15.02 4.99 

    For Curved Section, Add  3.38 
. 

 32 16 13 16-0004 LF 6" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ...................................................................................... 20.19 5.60 
    For Curved Section, Add  4.13 

. 
 32 16 13 16-0005 LF 8" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center ...................................................................................... 24.77 6.29 

    For Curved Section, Add  4.82 
. 

 32 16 13 16-0006 LF 10" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center .................................................................................... 30.26 6.90 
    For Curved Section, Add  5.60 

. 
 32 16 13 16-0007 LF 12" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center .................................................................................... 39.57 8.79 

    For Curved Section, Add  7.24 
. 

 32 16 13 16-0008 LF 13" Steel Sidewalk/Curb Facing, With Steel Anchor, 12" On Center .................................................................................... 45.68 11.39 
    For Curved Section, Add  8.82 

. 
 32 16 13 16-0009 EA Sidewalk/Curb Steel Facing, Pedestrian Ramps, Two Drops Per Section .......................................................................... 142.32  

XXXXXXX 
. 
 32 16 13 19  Cast-In-Place Concrete Drainage Ditches (32 16 13) 

Note: Includes concrete, forms, rebar (where required), rebar chairs (where necessary), expansion joints, finish and 
curing. 

. 

. 
 32 16 13 19-0001  Valley Gutter, Cast In Place (32 16 13 19) 

Note: Includes concrete, forms, rebar, expansion joints, finish and curing. 
. 
. 

 32 16 13 19-0002 LF 2' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 21.55  
    For Up To 20, Add  9.46 
    For >20 To 50, Add  5.24 
    For >50 To 100, Add  2.11 
    For >500 To 1,000, Deduct  -2.11 
    For >1,000, Deduct  -3.70 

. 
 32 16 13 19-0003 LF 2-1/2' Wide Cast In Place Concrete Valley Gutter, 6" Thick .................................................................................................. 26.47  

    For Up To 20, Add  11.49 
    For >20 To 50, Add  6.36 
    For >50 To 100, Add  2.56 
    For >500 To 1,000, Deduct  -2.56 
    For >1,000, Deduct  -4.51 

. 
 32 16 13 19-0004 LF 3' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 31.33  

    For Up To 20, Add  13.49 
    For >20 To 50, Add  7.47 
    For >50 To 100, Add  3.01 
    For >500 To 1,000, Deduct  -3.01 
    For >1,000, Deduct  -5.30 

. 
 32 16 13 19-0005 LF 3-1/2' Wide Cast In Place Concrete Valley Gutter, 6" Thick .................................................................................................. 36.17  

    For Up To 20, Add  15.46 
    For >20 To 50, Add  8.56 
    For >50 To 100, Add  3.45 
    For >500 To 1,000, Deduct  -3.45 
    For >1,000, Deduct  -6.09 

. 
 32 16 13 19-0006 LF 4' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 41.04  

    For Up To 20, Add  17.46 
    For >20 To 50, Add  9.66 
    For >50 To 100, Add  3.90 
    For >500 To 1,000, Deduct  -3.90 
    For >1,000, Deduct  -6.88 

. 
 32 16 13 19-0007 LF 5' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 48.99  

    For Up To 20, Add  20.21 
    For >20 To 50, Add  11.15 
    For >50 To 100, Add  4.53 
    For >500 To 1,000, Deduct  -4.53 
    For >1,000, Deduct  -8.02 

. 
 32 16 13 19-0008 LF 6' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 56.65  

    For Up To 20, Add  22.76 
    For >20 To 50, Add  12.52 
    For >50 To 100, Add  5.12 
    For >500 To 1,000, Deduct  -5.12 
    For >1,000, Deduct  -9.09 

. 
 32 16 13 19-0009 SF >6' Wide Cast In Place Concrete Valley Gutter, 6" Thick ........................................................................................................ 9.44  

    For Up To 100, Add  3.79 
    For >100 To 250, Add  2.09 
    For >250 To 500, Add  0.85 
    For >2,500 To 5,000, Deduct  -0.85 
    For >5,000, Deduct  -1.52 
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. 
 32 16 13 19-0010 LF 2' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 23.80  

    For Up To 20, Add  10.18 
    For >20 To 50, Add  5.63 
    For >50 To 100, Add  2.27 
    For >500 To 1,000, Deduct  -2.27 
    For >1,000, Deduct  -4.01 

. 
 32 16 13 19-0011 LF 2-1/2' Wide Cast In Place Concrete Valley Gutter, 7" Thick.................................................................................................. 29.43  

    For Up To 20, Add  12.50 
    For >20 To 50, Add  6.91 
    For >50 To 100, Add  2.79 
    For >500 To 1,000, Deduct  -2.79 
    For >1,000, Deduct  -4.93 

. 
 32 16 13 19-0012 LF 3' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 34.67  

    For Up To 20, Add  14.55 
    For >20 To 50, Add  8.04 
    For >50 To 100, Add  3.26 
    For >500 To 1,000, Deduct  -3.26 
    For >1,000, Deduct  -5.75 

. 
 32 16 13 19-0013 LF 3-1/2' Wide Cast In Place Concrete Valley Gutter, 7" Thick.................................................................................................. 40.06  

    For Up To 20, Add  16.70 
    For >20 To 50, Add  9.22 
    For >50 To 100, Add  3.74 
    For >500 To 1,000, Deduct  -3.74 
    For >1,000, Deduct  -6.61 

. 
 32 16 13 19-0014 LF 4' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 45.45  

    For Up To 20, Add  18.86 
    For >20 To 50, Add  10.40 
    For >50 To 100, Add  4.23 
    For >500 To 1,000, Deduct  -4.23 
    For >1,000, Deduct  -7.47 

. 
 32 16 13 19-0015 LF 5' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 54.37  

    For Up To 20, Add  21.86 
    For >20 To 50, Add  12.03 
    For >50 To 100, Add  4.92 
    For >500 To 1,000, Deduct  -4.92 
    For >1,000, Deduct  -8.73 

. 
 32 16 13 19-0016 LF 6' Wide Cast In Place Concrete Valley Gutter, 7" Thick ........................................................................................................ 63.01  

    For Up To 20, Add  24.67 
    For >20 To 50, Add  13.54 
    For >50 To 100, Add  5.56 
    For >500 To 1,000, Deduct  -5.56 
    For >1,000, Deduct  -9.92 

. 
 32 16 13 19-0017 SF >6' Wide Cast In Place Concrete Valley Gutter, 7" Thick ...................................................................................................... 10.51  

    For Up To 100, Add  4.12 
    For >100 To 250, Add  2.26 
    For >250 To 500, Add  0.93 
    For >2,500 To 5,000, Deduct  -0.93 
    For >5,000, Deduct  -1.66 

. 
 32 16 13 19-0018 LF 2' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 23.85  

    For Up To 20, Add  10.47 
    For >20 To 50, Add  5.81 
    For >50 To 100, Add  2.33 
    For >500 To 1,000, Deduct  -2.33 
    For >1,000, Deduct  -4.10 

. 
 32 16 13 19-0019 LF 2-1/2' Wide Cast In Place Concrete Valley Gutter, 8" Thick.................................................................................................. 29.32  

    For Up To 20, Add  12.74 
    For >20 To 50, Add  7.06 
    For >50 To 100, Add  2.84 
    For >500 To 1,000, Deduct  -2.84 
    For >1,000, Deduct  -5.00 

. 
 32 16 13 19-0020 LF 3' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 34.69  

    For Up To 20, Add  14.95 
    For >20 To 50, Add  8.28 
    For >50 To 100, Add  3.34 
    For >500 To 1,000, Deduct  -3.34 
    For >1,000, Deduct  -5.87 

. 
 32 16 13 19-0021 LF 3-1/2' Wide Cast In Place Concrete Valley Gutter, 8" Thick.................................................................................................. 40.08  

    For Up To 20, Add  17.17 
    For >20 To 50, Add  9.50 
    For >50 To 100, Add  3.83 
    For >500 To 1,000, Deduct  -3.83 
    For >1,000, Deduct  -6.75 

. 
 32 16 13 19-0022 LF 4' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 45.46  

    For Up To 20, Add  19.38 
    For >20 To 50, Add  10.72 
    For >50 To 100, Add  4.33 
    For >500 To 1,000, Deduct  -4.33 
    For >1,000, Deduct  -7.63 

. 
 32 16 13 19-0023 LF 5' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 54.25  

. 
 32 16 13 19-0024 LF 6' Wide Cast In Place Concrete Valley Gutter, 8" Thick ........................................................................................................ 62.74  

. 
 32 16 13 19-0025 SF >6' Wide Cast In Place Concrete Valley Gutter, 8" Thick ...................................................................................................... 10.46  

    For Up To 100, Add  4.21 
    For >100 To 250, Add  2.32 
    For >250 To 500, Add  0.95 
    For >2,500 To 5,000, Deduct  -0.95 
    For >5,000, Deduct  -1.68 
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XXXXXXX 
. 
 32 16 13 23  Precast Concrete Curbs And Gutters (32 16 13) 
. 
. 

 32 16 13 23-0001 LF 6" x 18" Precast Concrete Curb ............................................................................................................................................ 41.20 8.61 
. 

 32 16 13 23-0002 LF 6" x 18" Precast Concrete Curb, Radius ............................................................................................................................... 49.51 9.91 
. 

 32 16 13 23-0003 LF 6" x 20" Precast Concrete Curb ............................................................................................................................................ 43.94 8.61 
. 

 32 16 13 23-0004 LF 6" x 20" Precast Concrete Curb, Radius ............................................................................................................................... 53.13 9.91 
. 

 32 16 13 23-0005 LF 7" x 18" Precast Concrete Curb ............................................................................................................................................ 45.19 8.61 
. 

 32 16 13 23-0006 LF 7" x 18" Precast Concrete Curb, Radius ............................................................................................................................... 54.57 9.91 
. 

 32 16 13 23-0007 LF 7" x 20" Precast Concrete Curb ............................................................................................................................................ 48.29 8.61 
. 

 32 16 13 23-0008 LF 7" x 20" Precast Concrete Curb, Radius ............................................................................................................................... 58.51 9.91 

XXXXXXX 
. 
 32 16 13 33  Asphalt Curbs (32 16 13) 
. 
. 
 32 16 13 33-0001  Asphalt Curbs (32 16 13 33) 
. 
. 

 32 16 13 33-0002 LF  6" Wide x 6" High Asphalt Curb 64 LF/TON, Bituminous, Plain ............................................................................................ 11.45 4.49 
. 

 32 16 13 33-0003 LF 8" Wide x 6" High Asphalt Curb 50 LF/TON, Bituminous, Plain ............................................................................................ 12.92 4.99 
. 

 32 16 13 33-0004 LF 8" Wide x 8" High Asphalt Curb 44 LF/TON, Bituminous, Plain ............................................................................................ 14.25 5.49 

XXXXXXX 
. 
 32 16 13 43  Stone Curbs (32 16 13) 
. 
. 
 32 16 13 43-0001  Remove And Reset Stone And Precast Curbing (32 16 13 43) 

Note: Includes storage and cleaning. 
. 
. 

 32 16 13 43-0002 LF Removal And Reseting Of Stone Or Precast Curbing ........................................................................................................... 33.43  
Note: Includes storage and cleaning. 

XXXXXXX 
. 
 32 16 23  Sidewalks (32 16) 
. 
. 
 32 16 23 00-0001  Cast In Place Concrete Sidewalk (32 16 23) 

Note: Includes finish grading, delivered concrete (up to 3500 PSI) by chute, formwork, 1/4" radius joints and 
edges, polyethylene sheeting, control joints, expansion joints, screed, broom finish, and curing. Excludes 
excavation, base, base compaction and welded wire reinforcement. For bar or fiber reinforcing, add bar or fiber 
reinforcing tasks. See CSI section 03 31 13 00-0045 for buggies, 03 31 13 00-0052 for small quantity purchases, 
03 37 16 00-0001 for pumping with boom truck, 32 11 23 16-0001 for base course. 

. 

. 
 32 16 23 00-0002 SF 4" Cast In Place Concrete Sidewalk ....................................................................................................................................... 9.11  

    For Up To 100, Add  3.86 
    For >100 To 500, Add  1.09 
    For >1,000 To 5,000, Deduct  -0.63 
    For >5,000, Deduct  -1.40 
    For Welded Wire Reinforcement, Add  0.70 

. 
 32 16 23 00-0003 SF 5" Cast In Place Concrete Sidewalk ....................................................................................................................................... 9.94  

    For Up To 100, Add  4.12 
    For >100 To 500, Add  1.15 
    For >1,000 To 5,000, Deduct  -0.66 
    For >5,000, Deduct  -1.48 
    For Welded Wire Reinforcement, Add  0.70 

. 
 32 16 23 00-0004 SF 6" Cast In Place Concrete Sidewalk ..................................................................................................................................... 10.78  

    For Up To 100, Add  4.39 
    For >100 To 500, Add  1.22 
    For >1,000 To 5,000, Deduct  -0.68 
    For >5,000, Deduct  -1.56 
    For Welded Wire Reinforcement, Add  0.70 

. 
 32 16 23 00-0005 SF 7" Cast In Place Concrete Sidewalk ..................................................................................................................................... 12.59  

    For Up To 100, Add  5.07 
    For >100 To 500, Add  1.40 
    For >1,000 To 5,000, Deduct  -0.77 
    For >5,000, Deduct  -1.78 
    For Welded Wire Reinforcement, Add  0.70 

. 
 32 16 23 00-0006 SF 8" Cast In Place Concrete Sidewalk ..................................................................................................................................... 13.33  

    For Up To 100, Add  5.29 
    For >100 To 500, Add  1.45 
    For >1,000 To 5,000, Deduct  -0.78 
    For >5,000, Deduct  -1.84 
    For Welded Wire Reinforcement, Add  0.70 

. 
 32 16 23 00-0007 SF For Exposed Aggregate Finish In Sidewalk ............................................................................................................................ 2.25  

. 
 32 16 23 00-0008 EA Finish Concrete Handicap Drop Section In Sidewalk .......................................................................................................... 135.01  

Note: Excludes patterned (tactile) finish. 

XXXXXXX 
. 
 32 16 23 00-0009  Bituminous Sidewalk (32 16 23) 

Note: Includes finish grading, delivered asphalt, formwork, control joints, expansion joints, and compaction. 
Excludes excavation, base, and base compaction. See CSI section 32 11 23 16-0001 for base course. 

. 

. 
 32 16 23 00-0010 SY 1" Bituminous Sidewalk........................................................................................................................................................... 9.03  

    For Up To 100, Add  3.27 
    For >100 To 500, Add  0.86 
    For >1,000 To 5,000, Deduct  -0.41 
    For >5,000, Deduct  -0.86 

. 
 32 16 23 00-0011 SY 1-1/2" Bituminous Sidewalk .................................................................................................................................................. 11.40  

    For Up To 100, Add  4.07 
    For >100 To 500, Add  1.06 
    For >1,000 To 5,000, Deduct  -0.49 
    For >5,000, Deduct  -1.06 
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. 
 32 16 23 00-0012 SY 2" Bituminous Sidewalk ........................................................................................................................................................ 15.97  

    For Up To 100, Add  5.50 
    For >100 To 500, Add  1.40 
    For >1,000 To 5,000, Deduct  -0.60 
    For >5,000, Deduct  -1.40 

. 
 32 16 23 00-0013 SY 2-1/2" Bituminous Sidewalk .................................................................................................................................................. 19.98  

    For Up To 100, Add  6.87 
    For >100 To 500, Add  1.75 
    For >1,000 To 5,000, Deduct  -0.75 
    For >5,000, Deduct  -1.75 

. 
 32 16 23 00-0014 SY 3" Bituminous Sidewalk ........................................................................................................................................................ 23.11  

    For Up To 100, Add  7.81 
    For >100 To 500, Add  1.97 
    For >1,000 To 5,000, Deduct  -0.81 
    For >5,000, Deduct  -1.97 

. 
 32 16 23 00-0015 SY 3-1/2" Bituminous Sidewalk .................................................................................................................................................. 26.79  

    For Up To 100, Add  8.93 
    For >100 To 500, Add  2.23 
    For >1,000 To 5,000, Deduct  -0.89 
    For >5,000, Deduct  -2.23 

XXXXXXX 
. 
 32 16 43  Asphalt Dike (32 16) 
. 
. 
 32 16 43 00-0001  Asphalt Dike (32 16 43) 
. 
. 

 32 16 43 00-0002 LF Type A, Asphalt Dike, 11" Base, 5" Top, 6" Height ................................................................................................................. 6.42  
. 

 32 16 43 00-0003 LF Type B, Asphalt Dike, 13" Base, 5" Top, 8" Height ................................................................................................................. 8.87  
. 

 32 16 43 00-0004 LF Type C-6, Asphalt Dike, 18" Base, 6" Top, 6" Height.............................................................................................................. 8.87  
. 

 32 16 43 00-0005 LF Type C-8, Asphalt Dike, 22" Base, 6" Top, 8" Height............................................................................................................ 12.80  
. 

 32 16 43 00-0006 LF Type C-9, Asphalt Dike, 24" Base, 6" Top, 9" Height............................................................................................................ 15.19  
. 

 32 16 43 00-0007 LF Type D, Asphalt Dike, 8" Base, 4" Top, 2" Height ................................................................................................................... 3.22  
. 

 32 16 43 00-0008 LF Type E, Mountable Asphalt Dike, 16" Base, 12" Top, 2" Height Front, 6" Height Back .......................................................... 9.24  
. 

 32 16 43 00-0009 LF Type F, Mountable Asphalt Dike, 26" Base, 20" Top, 2" Height Front, 8" Height Back ......................................................... 14.26  
. 

 32 16 43 00-0010 LF CALTRANS Type A, Asphalt Dike, 11" Base, 5" Top, 6" Height ............................................................................................. 6.42  
. 

 32 16 43 00-0011 LF CALTRANS Type C, Asphalt Dike, 8" Base, 4" Top, 2" Height ............................................................................................... 3.22  
. 

 32 16 43 00-0012 LF CALTRANS Type D, Mountable Asphalt Dike, 26" Base, 20" Top, 2" Height Front, 8" Height Back .................................... 14.26  
. 

 32 16 43 00-0013 LF CALTRANS Type E, Mountable Asphalt Dike, 16" Base, 12" Top, 2" Height Front, 6" Height Back ...................................... 9.24  
. 

 32 16 43 00-0014 LF CALTRANS Type F, Asphalt Dike, 8" Base, 4" Top, 4" Height ............................................................................................... 4.76  

XXXXXXX 
. 
 32 17  Paving Specialties (32 10) 
. 
. 
 32 17 13  Parking Bumpers (32 17) 

Note: Includes dowels set. 
. 
. 
 32 17 13 16  Plastic Parking Bumpers (32 17 13) 
. 
. 

 32 17 13 16-0001 EA 4" x 6" x 4' Recycled Plastic Wheel Stop .............................................................................................................................. 78.92 6.34 
. 

 32 17 13 16-0002 EA 4" x 6" x 6' Recycled Plastic Wheel Stop .............................................................................................................................. 88.47 6.34 

XXXXXXX 
. 
 32 17 13 19  Precast Concrete Parking Bumpers (32 17 13) 
. 
. 

 32 17 13 19-0001 EA 6" x 8" x 4' Precast Concrete Wheel Stop With Dowels ........................................................................................................ 51.07 19.08 
. 

 32 17 13 19-0002 EA 6" x 6" x 6' Precast Concrete Wheel Stop With Dowels ........................................................................................................ 59.36 19.08 
. 

 32 17 13 19-0003 EA 6" x 8" x 6' Precast Concrete Wheel Stop With Dowels ........................................................................................................ 60.66 19.08 
. 

 32 17 13 19-0004 EA 6" x 10" x 6' Precast Concrete Wheel Stop With Dowels ...................................................................................................... 63.35 19.08 
. 

 32 17 13 19-0005 EA 8" x 4-1/2" x 6' Precast Concrete Wheel Stop With Dowels .................................................................................................. 59.36 19.08 
. 

 32 17 13 19-0006 EA 8" x 13" x 6' Precast Concrete Wheel Stop With Dowels ...................................................................................................... 74.19 19.08 
. 

 32 17 13 19-0007 EA Removal And Relocation Of Precast Concrete Wheel Stop.................................................................................................. 30.51  
. 

 32 17 13 19-0008 EA Removal And Relocation Of Plastic Or Wood Wheel Stop ................................................................................................... 19.84  

XXXXXXX 
. 
 32 17 13 23  Rubber Parking Bumpers (32 17 13) 
. 
. 

 32 17 13 23-0001 EA  3' Recycled Rubber Wheel Stop ........................................................................................................................................... 24.68 6.34 
. 

 32 17 13 23-0002 EA  4' Recycled Rubber Wheel Stop ........................................................................................................................................... 28.40 6.34 
. 

 32 17 13 23-0003 EA  5' Recycled Rubber Wheel Stop ........................................................................................................................................... 29.89 6.34 
. 

 32 17 13 23-0004 EA  6' Recycled Rubber Wheel Stop ........................................................................................................................................... 32.13 6.34 

XXXXXXX 
. 
 32 17 13 26  Wood Parking Bumpers (32 17 13) 
. 
. 

 32 17 13 26-0001 LF  4" x 4" Timber Barrier With Saddles For Cars, Pressure Treated ......................................................................................... 11.09 1.53 
. 

 32 17 13 26-0002 LF  6" x 6" Timber Barriers With Saddle For Trucks, Pressure Treated ...................................................................................... 15.85 1.53 

XXXXXXX 
. 
 32 17 16  Manufactured Traffic-Calming Devices (32 17) 
. 
. 
 32 17 16 00-0001  Speed Bumps (32 17 16) 

Note: Excludes pavement markings or reflectors. 
. 
. 

 32 17 16 00-0002 LF 2-1/4" High x 10-1/2" Wide, Asphalt Speed Bump ................................................................................................................ 35.75 1.51 
. 

 32 17 16 00-0003 LF 3-1/2" High x 12" Wide, Asphalt Speed Bump ...................................................................................................................... 57.25  
Note: Excludes striping. 

. 
 32 17 16 00-0004 LF 2-1/4" High x 12" Wide, Recycled Rubber Speed Bump ....................................................................................................... 22.84 1.00 

. 
 32 17 16 00-0005 LF 2-5/8" High x 12" Wide, Recycled Plastic Speed Bump ........................................................................................................ 49.88 1.00 
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XXXXXXX 
. 
 32 17 16 00-0006  Modular Rubber Speed Tables (32 17 16) 

Note: 3" high flat topped speed humps, 18" x 42" modular rubber construction. Trafficlogix. 
. 
. 

 32 17 16 00-0007 SF Up To 24' Road Width x 7' Run Modular Rubber Speed Table ............................................................................................. 48.21  
Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0008 SF Up To 24' Road Width x 14' Run Modular Rubber Speed Table ........................................................................................... 42.11  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0009 SF Up To 24' Road Width x 21' Run Modular Rubber Speed Table ........................................................................................... 39.39  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0010 SF >24' To 30' Road Width x 7' Run Modular Rubber Speed Table ........................................................................................... 46.10  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0011 SF >24' To 30' Road Width x 14' Run Modular Rubber Speed Table ......................................................................................... 40.42  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0012 SF >24' To 30' Road Width x 21' Run Modular Rubber Speed Table ......................................................................................... 38.00  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0013 SF >30' To 40' Road Width x 7' Run Modular Rubber Speed Table ........................................................................................... 43.94  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0014 SF >30' To 40' Road Width x 14' Run Modular Rubber Speed Table ......................................................................................... 39.11  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

. 
 32 17 16 00-0015 SF >30' To 40' Road Width x 21' Run Modular Rubber Speed Table ......................................................................................... 36.83  

Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

XXXXXXX 
. 
 32 17 16 00-0016  Asphalt Speed Table (32 17 16) 

Note: Excludes pavement markings or reflectors. 
. 
. 

 32 17 16 00-0017 LF Up to 36" Wide Asphalt Speed Table With 3" Center Crown ................................................................................................ 32.27  
Note: Tapered on edges to roadway. 

. 
 32 17 16 00-0018 LF >36" To 48" Wide Asphalt Speed Table With 3" Center Crown ............................................................................................ 38.15  

Note: Tapered on edges to roadway. 
. 

 32 17 16 00-0019 LF Up to 36" Wide Asphalt Speed Table With 4" Center Crown ................................................................................................ 40.59  
Note: Tapered on edges to roadway. 

. 
 32 17 16 00-0020 LF >36" To 48" Wide Asphalt Speed Table With 4" Center Crown ............................................................................................ 48.03  

Note: Tapered on edges to roadway. 
. 

 32 17 16 00-0021 LF Up to 36" Wide Asphalt Speed Table With 6" Center Crown ................................................................................................ 49.30  
Note: Tapered on edges to roadway. 

. 
 32 17 16 00-0022 LF >36" To 48" Wide Asphalt Speed Table With 6" Center Crown ............................................................................................ 55.19  

Note: Tapered on edges to roadway. 

XXXXXXX 
. 
 32 17 16 00-0023  Concrete Speed Table (32 17 16) 
. 
. 

 32 17 16 00-0024 SF Concrete Speed Table .......................................................................................................................................................... 13.36  
Note: Includes drilling in pavement, lag bolts and 3" x 18" x 42" compression molded recycled synthetic and 
natural rubber composite modular panels. 

XXXXXXX 
. 
 32 17 23  Pavement Markings (32 17) 

See CSI section 01 55 26 00-0000 for temporary markings and removable line mask tape. 
. 
. 
 32 17 23 13  Painted Pavement Markings (32 17 23) 
. 
. 
 32 17 23 13-0001  Painted Pavement Striping, Letters, Symbols And Markers For Roads (32 17 23 

13) 
Note: Includes primers, adhesive and glass beads where required. For broken line quantities use total lane 
length. Per Coat. 

. 

. 
 32 17 23 13-0002  Alkyd/Solvent Based/Latex Reflective Pavement Marking (32 17 23 13-0001) 

Note: 15 mil thickness. 
. 
. 

 32 17 23 13-0003 LF Single 4" Wide Solid Line, Painted Reflective Pavement Striping ........................................................................................... 0.26  
    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 
    For Broken Line, Deduct  -0.05 

. 
 32 17 23 13-0004 LF Single 6" Wide Solid Line, Painted Reflective Pavement Striping ........................................................................................... 0.33  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 
    For Broken Line, Deduct  -0.08 

. 
 32 17 23 13-0005 LF Single 8" Wide Solid Line, Painted Reflective Pavement Striping ........................................................................................... 0.41  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 
    For Broken Line, Deduct  -0.09 

. 
 32 17 23 13-0006 LF Single 12" Wide Solid Line, Painted Reflective Pavement Striping ......................................................................................... 0.57  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.09 
    For Broken Line, Deduct  -0.14 
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. 
 32 17 23 13-0007 LF Double 4" Wide Solid Lines, Painted Reflective Pavement Striping........................................................................................ 0.39  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 
    For Broken Line On One Side, Deduct  -0.05 
    For Double Broken Line, Deduct  -0.10 

. 
 32 17 23 13-0008 LF Double 6" Wide Solid Lines, Painted Reflective Pavement Striping........................................................................................ 0.57  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.09 
    For Broken Line On One Side, Deduct  -0.07 
    For Double Broken Line, Deduct  -0.14 

. 
 32 17 23 13-0009 SF Solid Area, Painted Reflective Pavement Striping .................................................................................................................. 5.55  

Note: Use task for lines >12" wide, stop bars, transverse lines, diagonal lines, crossing lanes, etc. 
. 

 32 17 23 13-0010 EA 6" High, Letter/Number, Alkyd Reflective Pavement Striping .................................................................................................. 3.96  
    For <10, Add  0.55 
    For >50 To 100, Deduct  -0.28 
    For >100 To 200, Deduct  -0.37 
    For >200, Deduct  -0.73 

. 
 32 17 23 13-0011 EA 12" High, Letter/Number, Alkyd Reflective Pavement Striping ................................................................................................ 6.58  

    For <10, Add  0.83 
    For >50 To 100, Deduct  -0.41 
    For >100 To 200, Deduct  -0.55 
    For >200, Deduct  -1.11 

. 
 32 17 23 13-0012 EA 24" High, Letter/Number, Alkyd Reflective Pavement Striping .............................................................................................. 11.04  

    For <10, Add  1.38 
    For >50 To 100, Deduct  -0.69 
    For >100 To 200, Deduct  -0.92 
    For >200, Deduct  -1.84 

. 
 32 17 23 13-0013 EA 36" High, Letter/Number, Alkyd Reflective Pavement Striping .............................................................................................. 21.64  

    For <10, Add  2.76 
    For >50 To 100, Deduct  -1.38 
    For >100 To 200, Deduct  -1.84 
    For >200, Deduct  -3.68 

. 
 32 17 23 13-0014 EA 48" High, Letter/Number, Alkyd Reflective Pavement Striping .............................................................................................. 24.84  

    For <10, Add  3.09 
    For >50 To 100, Deduct  -1.55 
    For >100 To 200, Deduct  -2.06 
    For >200, Deduct  -4.13 

. 
 32 17 23 13-0015 EA 72" High, Letter/Number, Alkyd Reflective Pavement Striping .............................................................................................. 44.39  

    For <10, Add  5.50 
    For >50 To 100, Deduct  -2.75 
    For >100 To 200, Deduct  -3.67 
    For >200, Deduct  -7.34 

. 
 32 17 23 13-0016 EA 96" High, Letter/Number, Alkyd Reflective Pavement Striping .............................................................................................. 59.41  

    For <10, Add  7.39 
    For >50 To 100, Deduct  -3.70 
    For >100 To 200, Deduct  -4.93 
    For >200, Deduct  -9.86 

. 
 32 17 23 13-0017 EA 120" High, Letter/Number, Alkyd Reflective Pavement Striping ............................................................................................ 83.67  

    For <10, Add  9.16 
    For >50 To 100, Deduct  -4.58 
    For >100 To 200, Deduct  -6.11 
    For >200, Deduct  -12.21 

. 
 32 17 23 13-0018 SF Letter/Number, Painted Reflective Pavement Marking ........................................................................................................... 6.26  

. 
 32 17 23 13-0019 SF Symbols, Painted Reflective Pavement Marking .................................................................................................................... 7.51  

Note: Handicap, railroad, diamond, arrows, etc. 

XXXXXXX 
. 
 32 17 23 13-0020  Pavement Marking (CALTRANS) (32 17 23 13-0001) 

Note: Per LF of detail. 
. 
. 

 32 17 23 13-0021 LF CALTRANS Detail 1 Centerline, Painted Reflective Pavement Striping ................................................................................. 0.21  
    For Up To 5,000 LF, Add  0.04 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0022 LF CALTRANS Detail 2 Centerline, Painted Reflective Pavement Striping ................................................................................. 0.31  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0023 LF CALTRANS Detail 4 Centerline .............................................................................................................................................. 0.59  

    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 

. 
 32 17 23 13-0024 LF CALTRANS Detail 5 Centerline, Painted Reflective Pavement Striping ................................................................................. 0.21  

    For Up To 5,000 LF, Add  0.04 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0025 LF CALTRANS Detail 6 Centerline, Painted Reflective Pavement Striping ................................................................................. 0.32  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0026 LF CALTRANS Detail 7 Centerline .............................................................................................................................................. 0.43  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0027 LF CALTRANS Detail 8 Lanelines, Painted Reflective Pavement Striping .................................................................................. 0.21  

    For Up To 5,000 LF, Add  0.04 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0028 LF CALTRANS Detail 9 Lanelines, Painted Reflective Pavement Striping .................................................................................. 0.31  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0029 LF CALTRANS Detail 10 Lanelines ............................................................................................................................................. 0.59  

    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 
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. 
 32 17 23 13-0030 LF CALTRANS Detail 11 Lanelines, Painted Reflective Pavement Striping ................................................................................ 0.21  

    For Up To 5,000 LF, Add  0.04 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0031 LF CALTRANS Detail 12 Lanelines, Painted Reflective Pavement Striping ................................................................................ 0.31  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0032 LF CALTRANS Detail 13 Lanelines ............................................................................................................................................. 0.43  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0033 LF CALTRANS Detail 14 Lanelines ............................................................................................................................................. 0.43  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.06 

. 
 32 17 23 13-0034 LF CALTRANS Detail 14A Lanelines, Painted Reflective Pavement Striping .............................................................................. 0.31  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0035 LF CALTRANS Detail 15 No Passing Zones-One Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.29  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.04 
    For Broken Line On One Side, Deduct  -0.04 
    For Double Broken Line, Deduct  -0.08 

. 
 32 17 23 13-0036 LF CALTRANS Detail 16 No Passing Zones-One Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.66  

    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.10 

. 
 32 17 23 13-0037 LF CALTRANS Detail 17 No Passing Zones-One Direction Lanelines ........................................................................................ 1.70  

    For Up To 5,000 LF, Add  0.34 
    For >25,000 LF, Deduct  -0.26 

. 
 32 17 23 13-0038 LF CALTRANS Detail 18 No Passing Zones-One Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.28  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.04 
    For Broken Line On One Side, Deduct  -0.03 
    For Double Broken Line, Deduct  -0.07 

. 
 32 17 23 13-0039 LF CALTRANS Detail 19 No Passing Zones-One Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.55  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.08 

. 
 32 17 23 13-0040 LF CALTRANS Detail 20 No Passing Zones-One Direction Lanelines ........................................................................................ 1.45  

    For Up To 5,000 LF, Add  0.29 
    For >25,000 LF, Deduct  -0.22 

. 
 32 17 23 13-0041 LF CALTRANS Detail 21 No Passing Zones-Two Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.34  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 
    For Broken Line On One Side, Deduct  -0.06 
    For Double Broken Line, Deduct  -0.11 

. 
 32 17 23 13-0042 LF CALTRANS Detail 22 No Passing Zones-Two Direction Lanelines, Painted Reflective Pavement Striping ........................... 0.71  

    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 

. 
 32 17 23 13-0043 LF CALTRANS Detail 23 No Passing Zones-Two Direction Lanelines ........................................................................................ 2.04  

    For Up To 5,000 LF, Add  0.41 
    For >25,000 LF, Deduct  -0.31 

. 
 32 17 23 13-0044 LF CALTRANS Detail 24 Left Edgelines, Painted Reflective Pavement Striping ......................................................................... 0.26  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0045 LF CALTRANS Detail 25 Left Edgelines, Painted Reflective Pavement Striping ......................................................................... 0.36  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0046 LF CALTRANS Detail 25A Left Edgelines, Painted Reflective Pavement Striping ....................................................................... 0.45  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.07 

. 
 32 17 23 13-0047 LF CALTRANS Detail 26 Left Edgelines ...................................................................................................................................... 0.09  

    For Up To 5,000 LF, Add  0.02 
    For >25,000 LF, Deduct  -0.01 

. 
 32 17 23 13-0048 LF CALTRANS Detail 27 Left Edgelines, Painted Reflective Pavement Striping ......................................................................... 0.44  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.07 

. 
 32 17 23 13-0049 LF CALTRANS Detail 27B Right Edgelines, Painted Reflective Pavement Striping .................................................................... 0.26  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0050 LF CALTRANS Detail 27C Right Edgeline Extension Through Intersections, Painted Reflective Pavement Striping .................. 0.20  

    For Up To 5,000 LF, Add  0.04 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0051 LF CALTRANS Detail 28 Median Islands, Painted Reflective Pavement Striping ........................................................................ 0.68  

    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.10 
    For Broken Line On One Side, Deduct  -0.11 
    For Double Broken Line, Deduct  -0.23 

. 
 32 17 23 13-0052 LF CALTRANS Detail 29 Median Islands, Painted Reflective Pavement Striping ........................................................................ 1.05  

    For Up To 5,000 LF, Add  0.21 
    For >25,000 LF, Deduct  -0.16 

. 
 32 17 23 13-0053 LF CALTRANS Detail 30 Median Islands ..................................................................................................................................... 4.08  

    For Up To 5,000 LF, Add  0.82 
    For >25,000 LF, Deduct  -0.61 

. 
 32 17 23 13-0054 LF CALTRANS Detail 31 Two-Way Left Turn Lanes, Painted Reflective Pavement Striping ....................................................... 0.57  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.09 
    For Broken Line On One Side, Deduct  -0.07 
    For Double Broken Line, Deduct  -0.14 
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. 
 32 17 23 13-0055 LF CALTRANS Detail 32 Two-Way Left Turn Lanes, Painted Reflective Pavement Striping ...................................................... 1.03  

    For Up To 5,000 LF, Add  0.21 
    For >25,000 LF, Deduct  -0.15 

. 
 32 17 23 13-0056 LF CALTRANS Detail 33 Two-Way Left Turn Lanes ................................................................................................................... 2.79  

    For Up To 5,000 LF, Add  0.56 
    For >25,000 LF, Deduct  -0.42 

. 
 32 17 23 13-0057 LF CALTRANS Detail 34 Intersection Treatments, Painted Reflective Pavement Striping .......................................................... 0.55  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.08 

. 
 32 17 23 13-0058 LF CALTRANS Detail 34A Intersection Treatments, Painted Reflective Pavement Striping ........................................................ 0.28  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0059 LF CALTRANS Detail 35 Intersection Treatments, Painted Reflective Pavement Striping .......................................................... 0.66  

    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.10 

. 
 32 17 23 13-0060 LF CALTRANS Detail 35A Intersection Treatments, Painted Reflective Pavement Striping ........................................................ 0.29  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0061 LF CALTRANS Detail 36 Exit Ramp Neutral Area (Gore) Treatment, Painted Reflective Pavement Striping ............................. 1.21  

    For Up To 5,000 LF, Add  0.24 
    For >25,000 LF, Deduct  -0.18 

. 
 32 17 23 13-0062 LF CALTRANS Detail 36A Entrance Ramp Neutral Area (Merge) Treatment, Painted Reflective Pavement Striping................. 0.80  

    For Up To 5,000 LF, Add  0.16 
    For >25,000 LF, Deduct  -0.12 

. 
 32 17 23 13-0063 LF CALTRANS Detail 36B Entrance Ramp Neutral Area (Acceleration Lane) Treatment, Painted Reflective 

Pavement Striping ................................................................................................................................................................. 0.86  
    For Up To 5,000 LF, Add  0.17 
    For >25,000 LF, Deduct  -0.13 

. 
 32 17 23 13-0064 LF CALTRANS Detail 37 Lane Drop At Exit Ramps, Painted Reflective Pavement Striping ....................................................... 0.74  

    For Up To 5,000 LF, Add  0.15 
    For >25,000 LF, Deduct  -0.11 

. 
 32 17 23 13-0065 LF CALTRANS Detail 37A Lane Drop At Exit Ramps .................................................................................................................. 1.37  

    For Up To 5,000 LF, Add  0.27 
    For >25,000 LF, Deduct  -0.21 

. 
 32 17 23 13-0066 LF CALTRANS Detail 37B Lane Drop At Intersections, Painted Reflective Pavement Striping ................................................... 0.74  

    For Up To 5,000 LF, Add  0.15 
    For >25,000 LF, Deduct  -0.11 

. 
 32 17 23 13-0067 LF CALTRANS Detail 37C Lane Drop At Intersections ................................................................................................................ 1.37  

    For Up To 5,000 LF, Add  0.27 
    For >25,000 LF, Deduct  -0.21 

. 
 32 17 23 13-0068 LF CALTRANS Detail 38 Channelizing Line, Painted Reflective Pavement Striping ................................................................... 0.73  

    For Up To 5,000 LF, Add  0.15 
    For >25,000 LF, Deduct  -0.11 

. 
 32 17 23 13-0069 LF CALTRANS Detail 38A Channelizing Line, Painted Reflective Pavement Striping ................................................................. 0.55  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.08 

. 
 32 17 23 13-0070 LF CALTRANS Detail 38B Channelizing Line, Painted Reflective Pavement Striping ................................................................. 0.91  

    For Up To 5,000 LF, Add  0.18 
    For >25,000 LF, Deduct  -0.14 

. 
 32 17 23 13-0071 LF CALTRANS Detail 38C Channelizing Line ............................................................................................................................. 2.04  

    For Up To 5,000 LF, Add  0.41 
    For >25,000 LF, Deduct  -0.31 

. 
 32 17 23 13-0072 LF CALTRANS Detail 39 Bike Lane Line, Painted Reflective Pavement Striping ........................................................................ 0.33  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 

. 
 32 17 23 13-0073 LF CALTRANS Detail 39A Intersection Line Bike Lane, Painted Reflective Pavement Striping .................................................. 0.26  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 32 17 23 13-0074 LF CALTRANS Detail 40 Lane Line Extensions Through Intersections, Painted Reflective Pavement Striping .......................... 0.20  

    For Up To 5,000 LF, Add  0.04 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0075 LF CALTRANS Detail 40A Lane Line Extensions Through Intersections .................................................................................... 1.00  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 

. 
 32 17 23 13-0076 LF CALTRANS Detail 41 Center Line Extensions Through Intersections, Painted Reflective Pavement Striping ....................... 0.20  

    For Up To 5,000 LF, Add  0.04 
    For >25,000 LF, Deduct  -0.03 

. 
 32 17 23 13-0077 LF CALTRANS Detail 41A Center Line Extensions Through Intersections .................................................................................. 1.00  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 

. 
 32 17 23 13-0078 EA CALTRANS 10' Arrow, Type I, Painted Reflective Pavement Marking ................................................................................. 99.96  

    For <10, Add  13.39 
    For >50 To 100, Deduct  -6.70 
    For >100 To 200, Deduct  -8.93 
    For >200, Deduct  -17.85 

. 
 32 17 23 13-0079 EA CALTRANS 18' Arrow, Type I, Painted Reflective Pavement Marking ............................................................................... 175.32  

    For <10, Add  23.44 
    For >50 To 100, Deduct  -11.72 
    For >100 To 200, Deduct  -15.62 
    For >200, Deduct  -31.25 

. 
 32 17 23 13-0080 EA CALTRANS 24' Arrow, Type I, Painted Reflective Pavement Marking ............................................................................... 220.07  

    For <10, Add  29.46 
    For >50 To 100, Deduct  -14.73 
    For >100 To 200, Deduct  -19.64 
    For >200, Deduct  -39.28 
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. 
 32 17 23 13-0081 EA CALTRANS 24' Arrow With Single (L or R) Turn Arrow, Type II, Painted Reflective Pavement Marking ........................... 320.04  

    For <10, Add  42.85 
    For >50 To 100, Deduct  -21.43 
    For >100 To 200, Deduct  -28.57 
    For >200, Deduct  -57.14 

. 
 32 17 23 13-0082 EA CALTRANS 24' Arrow With Both (L and R) Turn Arrows, Type II, Painted Reflective Pavement Marking ......................... 419.99  

    For <10, Add  56.24 
    For >50 To 100, Deduct  -28.12 
    For >100 To 200, Deduct  -37.50 
    For >200, Deduct  -74.99 

. 
 32 17 23 13-0083 EA CALTRANS 24' Arrow Single (L or R) Turn Arrow, Type III, Painted Reflective Pavement Marking ................................... 295.43  

    For <10, Add  39.51 
    For >50 To 100, Deduct  -19.75 
    For >100 To 200, Deduct  -26.34 
    For >200, Deduct  -52.67 

. 
 32 17 23 13-0084 EA CALTRANS 24' Arrow Both (L and R) Turn Arrows, Type III, Painted Reflective Pavement Marking ................................. 515.49  

    For <10, Add  68.97 
    For >50 To 100, Deduct  -34.48 
    For >100 To 200, Deduct  -45.98 
    For >200, Deduct  -91.95 

. 
 32 17 23 13-0085 EA CALTRANS 8' Turn Arrow (L or R), Type IV, Painted Reflective Pavement Marking ......................................................... 105.19  

    For <10, Add  14.06 
    For >50 To 100, Deduct  -7.03 
    For >100 To 200, Deduct  -9.37 
    For >200, Deduct  -18.75 

. 
 32 17 23 13-0086 EA CALTRANS 24' Arrow, Type V, Painted Reflective Pavement Marking .............................................................................. 230.53  

    For <10, Add  30.80 
    For >50 To 100, Deduct  -15.40 
    For >100 To 200, Deduct  -20.53 
    For >200, Deduct  -41.07 

. 
 32 17 23 13-0087 EA CALTRANS 18' Arrow, Type VI, Painted Reflective Pavement Marking ............................................................................. 295.43  

    For <10, Add  39.51 
    For >50 To 100, Deduct  -19.75 
    For >100 To 200, Deduct  -26.34 
    For >200, Deduct  -52.67 

. 
 32 17 23 13-0088 EA CALTRANS 13' Arrow With Single (L or R) Turn Arrow, Type VII, Painted Reflective Pavement Marking ......................... 190.39  

    For <10, Add  25.44 
    For >50 To 100, Deduct  -12.72 
    For >100 To 200, Deduct  -16.96 
    For >200, Deduct  -33.92 

. 
 32 17 23 13-0089 EA CALTRANS 15' Arrow With Both (L and R) Turn Arrows, Type VIII, Painted Reflective Pavement Marking ...................... 250.68  

    For <10, Add  33.48 
    For >50 To 100, Deduct  -16.74 
    For >100 To 200, Deduct  -22.32 
    For >200, Deduct  -44.64 

. 
 32 17 23 13-0090 EA CALTRANS 5' Arrow, Bike Lane, Painted Reflective Pavement Marking ............................................................................. 49.98  

    For <10, Add  6.70 
    For >50 To 100, Deduct  -3.35 
    For >100 To 200, Deduct  -4.46 
    For >200, Deduct  -8.93 

. 
 32 17 23 13-0091 EA CALTRANS Railroad Crossing Symbol, Painted Reflective Pavement Marking ................................................................. 477.50  

Note: Excludes variable width transverse lines. 
    For <10, Add  63.61 
    For >50 To 100, Deduct  -31.81 
    For >100 To 200, Deduct  -42.41 
    For >200, Deduct  -84.81 

. 
 32 17 23 13-0092 SF CALTRANS Solid Area, Painted Reflective Pavement Marking .............................................................................................. 6.20  

. 
 32 17 23 13-0093 EA CALTRANS Bike Lane Symbol Without Person, Painted Reflective Pavement Marking ...................................................... 44.49  

Note: Approximate overall dimensions: 4' width x 8' height. 
    For <10, Add  4.82 
    For >50 To 100, Deduct  -2.41 
    For >100 To 200, Deduct  -3.21 
    For >200, Deduct  -6.43 

. 
 32 17 23 13-0094 EA CALTRANS Bike Lane Symbol With Person, Painted Reflective Pavement Marking ........................................................... 47.07  

Note: Approximate overall dimensions: 4' width x 8' height. 
    For <10, Add  5.09 
    For >50 To 100, Deduct  -2.54 
    For >100 To 200, Deduct  -3.39 
    For >200, Deduct  -6.78 

. 
 32 17 23 13-0095 EA CALTRANS Diamond Symbol, Painted Reflective Pavement Marking ................................................................................. 79.82  

    For <10, Add  10.71 
    For >50 To 100, Deduct  -5.36 
    For >100 To 200, Deduct  -7.14 
    For >200, Deduct  -14.28 

. 
 32 17 23 13-0096 EA CALTRANS International Symbol Of Accessibility (ISA) Marking, Painted Reflective Pavement Marking .......................... 162.17  

    For <10, Add  21.69 
    For >50 To 100, Deduct  -10.85 
    For >100 To 200, Deduct  -14.46 
    For >200, Deduct  -28.92 

. 
 32 17 23 13-0097 EA CALTRANS Bike Loop Detector Symbol, Painted Reflective Pavement Marking ................................................................. 35.38  

Note: Approximate overall dimensions: 4' width x 8' height. 
    For <10, Add  5.09 
    For >50 To 100, Deduct  -2.54 
    For >100 To 200, Deduct  -3.39 
    For >200, Deduct  -6.78 

. 
 32 17 23 13-0098 SF CALTRANS Letter/Number, Painted Reflective Pavement Marking ....................................................................................... 6.29  
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. 
 32 17 23 13-0099 SF CALTRANS Symbols, Painted Reflective Pavement Marking ................................................................................................ 7.01  

Note: Handicap, railroad, diamond, arrows, etc. 

XXXXXXX 
. 
 32 17 23 13-0100  Epoxy Reflective Pavement Marking (32 17 23 13-0001) 

Note: 15 mil thickness. 
. 
. 

 32 17 23 13-0101 LF Single 4" Wide Solid Line, Epoxy Reflective Pavement Striping ............................................................................................. 0.42  
    For 20 Mil Thickness, Add  0.09 
    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 
    For Broken Line, Deduct  -0.17 

. 
 32 17 23 13-0102 LF Single 6" Wide Solid Line, Epoxy Reflective Pavement Striping ............................................................................................. 0.58  

    For 20 Mil Thickness, Add  0.13 
    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 
    For Broken Line, Deduct  -0.26 

. 
 32 17 23 13-0103 LF Single 8" Wide Solid Line, Epoxy Reflective Pavement Striping ............................................................................................. 0.71  

    For 20 Mil Thickness, Add  0.15 
    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 
    For Broken Line, Deduct  -0.32 

. 
 32 17 23 13-0104 LF Single 12" Wide Solid Line, Epoxy Reflective Pavement Striping ........................................................................................... 1.06  

    For 20 Mil Thickness, Add  0.25 
    For Up To 5,000 LF, Add  0.21 
    For >25,000 LF, Deduct  -0.16 
    For Broken Line, Deduct  -0.51 

. 
 32 17 23 13-0105 LF Double 4" Wide Solid Lines, Epoxy Reflective Pavement Striping .......................................................................................... 0.65  

    For 20 Mil Thickness, Add  0.16 
    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.10 
    For Broken Line On One Side, Deduct  -0.17 
    For Double Broken Line, Deduct  -0.35 

. 
 32 17 23 13-0106 LF Double 6" Wide Solid Lines, Epoxy Reflective Pavement Striping .......................................................................................... 0.92  

    For 20 Mil Thickness, Add  0.24 
    For Up To 5,000 LF, Add  0.18 
    For >25,000 LF, Deduct  -0.14 
    For Broken Line On One Side, Deduct  -0.26 
    For Double Broken Line, Deduct  -0.52 

. 
 32 17 23 13-0107 SF Solid Area, Epoxy Reflective Pavement Marking .................................................................................................................... 6.59  

Note: Use task for lines >12" wide, stop bars, transverse lines, diagonal lines, crossing lanes, etc. 
    For 20 Mil Thickness, Add  0.68 

. 
 32 17 23 13-0108 EA 6" High, Letter/Number, Epoxy Reflective Pavement Marking ................................................................................................ 4.16  

    For 20 Mil Thickness, Add  0.35 
    For <10, Add  0.55 
    For >50 To 100, Deduct  -0.28 
    For >100 To 200, Deduct  -0.37 
    For >200, Deduct  -0.73 

. 
 32 17 23 13-0109 EA 12" High, Letter/Number, Epoxy Reflective Pavement Marking .............................................................................................. 7.30  

    For 20 Mil Thickness, Add  0.87 
    For <10, Add  0.83 
    For >50 To 100, Deduct  -0.41 
    For >100 To 200, Deduct  -0.55 
    For >200, Deduct  -1.11 

. 
 32 17 23 13-0110 EA 24" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 12.30  

    For 20 Mil Thickness, Add  1.49 
    For <10, Add  1.38 
    For >50 To 100, Deduct  -0.69 
    For >100 To 200, Deduct  -0.92 
    For >200, Deduct  -1.84 

. 
 32 17 23 13-0111 EA 36" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 23.85  

    For 20 Mil Thickness, Add  2.74 
    For <10, Add  2.76 
    For >50 To 100, Deduct  -1.38 
    For >100 To 200, Deduct  -1.84 
    For >200, Deduct  -3.68 

. 
 32 17 23 13-0112 EA 48" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 27.71  

    For 20 Mil Thickness, Add  3.39 
    For <10, Add  3.09 
    For >50 To 100, Deduct  -1.55 
    For >100 To 200, Deduct  -2.06 
    For >200, Deduct  -4.13 

. 
 32 17 23 13-0113 EA 72" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 49.63  

    For 20 Mil Thickness, Add  6.15 
    For <10, Add  5.50 
    For >50 To 100, Deduct  -2.75 
    For >100 To 200, Deduct  -3.67 
    For >200, Deduct  -7.34 

. 
 32 17 23 13-0114 EA 96" High, Letter/Number, Epoxy Reflective Pavement Marking ............................................................................................ 66.30  

    For 20 Mil Thickness, Add  8.14 
    For <10, Add  7.39 
    For >50 To 100, Deduct  -3.70 
    For >100 To 200, Deduct  -4.93 
    For >200, Deduct  -9.86 
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. 
 32 17 23 13-0115 EA 120" High, Letter/Number, Epoxy Reflective Pavement Marking .......................................................................................... 99.05  

    For 20 Mil Thickness, Add  15.72 
    For <10, Add  9.16 
    For >50 To 100, Deduct  -4.58 
    For >100 To 200, Deduct  -6.11 
    For >200, Deduct  -12.21 

. 
 32 17 23 13-0116 SF Letter/Number, Epoxy Reflective Pavement Marking .............................................................................................................. 6.76  

    For 20 Mil Thickness, Add  0.69 
. 

 32 17 23 13-0117 SF Symbols, Epoxy Reflective Pavement Marking ....................................................................................................................... 8.64  
Note: Handicap, railroad, diamond, arrows, etc. 

    For 20 Mil Thickness, Add  0.78 

XXXXXXX 
. 
 32 17 23 13-0118  Painted Pavement Striping, Letters And Symbols For Parking Areas (32 17 23 13) 

Note: Includes primers. Per Coat. 
. 
. 
 32 17 23 13-0119  Painted Pavement Marking For Parking Areas (32 17 23 13-0118) 

Note: 15 mil thickness. 
. 
. 

 32 17 23 13-0120 LF Single 4" Wide Solid Line, Painted Pavement Striping For Parking Areas .............................................................................. 0.97  
. 

 32 17 23 13-0121 LF Single 6" Wide Solid Line, Painted Pavement Striping For Parking Areas .............................................................................. 1.06  
. 

 32 17 23 13-0122 LF Single 8" Wide Solid Line, Painted Pavement Striping For Parking Areas .............................................................................. 1.14  
. 

 32 17 23 13-0123 LF Single 12" Wide Solid Line, Painted Pavement Striping For Parking Areas ............................................................................ 1.27  
. 

 32 17 23 13-0124 SF Solid Area, Painted Pavement Marking For Parking Areas ..................................................................................................... 5.51  
Note: Use task for lines >12" wide, stop bars, transverse lines, diagonal lines, crossing lanes, etc. 

. 
 32 17 23 13-0125 EA 6" High, Letter/Number, Painted Pavement Marking For Parking Areas ................................................................................. 3.85  

    For Up To 10, Add  0.54 
    For >50 To 100, Deduct  -0.27 
    For >100 To 200, Deduct  -0.36 
    For >200, Deduct  -0.71 

. 
 32 17 23 13-0126 EA 12" High, Letter/Number, Painted Pavement Marking For Parking Areas ............................................................................... 6.37  

    For Up To 10, Add  0.80 
    For >50 To 100, Deduct  -0.40 
    For >100 To 200, Deduct  -0.54 
    For >200, Deduct  -1.07 

. 
 32 17 23 13-0127 EA 24" High, Letter/Number, Painted Pavement Marking For Parking Areas ............................................................................. 10.70  

    For Up To 10, Add  1.34 
    For >50 To 100, Deduct  -0.67 
    For >100 To 200, Deduct  -0.89 
    For >200, Deduct  -1.79 

. 
 32 17 23 13-0128 EA 36" High, Letter/Number, Painted Pavement Marking For Parking Areas ............................................................................. 20.07  

    For Up To 10, Add  2.54 
    For >50 To 100, Deduct  -1.27 
    For >100 To 200, Deduct  -1.70 
    For >200, Deduct  -3.39 

. 
 32 17 23 13-0129 EA 42" High, Letter/Number, Painted Pavement Marking For Parking Areas ............................................................................. 26.78  

    For Up To 10, Add  3.48 
    For >50 To 100, Deduct  -1.74 
    For >100 To 200, Deduct  -2.32 
    For >200, Deduct  -4.64 

. 
 32 17 23 13-0130 EA 48" High, Letter/Number/Arrow, Painted Pavement Marking For Parking Areas .................................................................. 32.61  

    For Up To 10, Add  4.29 
    For >50 To 100, Deduct  -2.14 
    For >100 To 200, Deduct  -2.86 
    For >200, Deduct  -5.71 

. 
 32 17 23 13-0131 EA 72" High, Letter/Number/Arrow, Painted Pavement Marking For Parking Areas .................................................................. 43.09  

    For Up To 10, Add  5.36 
    For >50 To 100, Deduct  -2.68 
    For >100 To 200, Deduct  -3.57 
    For >200, Deduct  -7.14 

. 
 32 17 23 13-0132 EA Through Lane Arrow, Painted Pavement Marking For Parking Areas................................................................................... 73.75  

Note: Approximate overall dimensions: 3-1/2' width x 10' height. 
. 

 32 17 23 13-0133 EA Turn Lane Arrow, Painted Pavement Marking For Parking Areas......................................................................................... 82.84  
Note: Approximate overall dimensions: 6' width x 8' height. 

. 
 32 17 23 13-0134 EA Dual Turn Lane Arrow, Painted Pavement Marking For Parking Areas .............................................................................. 114.20  

Note: Approximate overall dimensions: 11' width x 8' height. 
. 

 32 17 23 13-0135 EA Turn And Through Lane Arrow, Painted Pavement Marking For Parking Areas ................................................................. 116.29  
Note: Approximate overall dimensions: 7' width x 13' height. 

. 
 32 17 23 13-0136 EA Dual Turn And Through Lane Arrow, Painted Pavement Marking For Parking Areas......................................................... 148.85  

Note: Approximate overall dimensions: 9' width x 15' height. 
. 

 32 17 23 13-0137 EA Handicap Symbol For Standard Parking Stalls, Painted Pavement Marking For Parking Areas .......................................... 31.31  
Note: Approximate overall dimensions: 2-2/3' width x 3' height. White or blue symbol. Excludes striping. 

    For Blue Background With White Symbol, Add  21.37 
    For Blue Background With White Symbol And Border, Add  26.71 

. 
 32 17 23 13-0138 EA Handicap Symbol For Van Parking Stalls, Painted Pavement Marking For Parking Areas ................................................... 43.98  

Note: Approximate overall dimensions: 4-1/3' width x 5' height. White or blue symbol. Excludes striping. 
    For Blue Background With White Symbol, Add  41.70 
    For Blue Background With White Symbol And Border, Add  52.13 

XXXXXXX 
. 
 32 17 23 13-0139  Painted Curbs (32 17 23 13) 

Note: All colors. 
. 
. 

 32 17 23 13-0140 LF Reflective Painted Curb .......................................................................................................................................................... 2.99  
. 

 32 17 23 13-0141 LF Reflective Painted Curb And Gutter ........................................................................................................................................ 5.68  
. 

 32 17 23 13-0142 LF Painted Curb ........................................................................................................................................................................... 2.43  
. 

 32 17 23 13-0143 LF Painted Curb And Gutter ......................................................................................................................................................... 5.17  
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XXXXXXX 
. 
 32 17 23 13-0144  Markings For Outdoor Play Areas, Courts (32 17 23 13) 
. 
. 

 32 17 23 13-0145 LF  2" Wide Marking For Outdoor Play Areas ............................................................................................................................... 0.78  
. 

 32 17 23 13-0146 LF  3" Wide Marking For Outdoor Play Areas ............................................................................................................................... 0.88  
. 

 32 17 23 13-0147 LF  4" Wide Marking For Outdoor Play Areas ............................................................................................................................... 1.00  
. 

 32 17 23 13-0148 LF  6" Wide Marking For Outdoor Play Areas ............................................................................................................................... 1.16  
. 

 32 17 23 13-0149 EA Paint Playground Game Lines On Asphalt Or Concrete (Hop Scotch, 4 Square, Numbers Games, Etcetera) .................. 299.74  

XXXXXXX 
. 
 32 17 23 13-0150  Painted Pavement Cycle Lane For Roads (32 17 23 13) 
. 
. 

 32 17 23 13-0151 SF StreetBond or Ride-A-Way Pavement Coating For Cycle Lanes ............................................................................................ 3.90  
Note: 4-layer system with green bike lane colorant 

XXXXXXX 
. 
 32 17 23 23  Raised Pavement Markings (32 17 23) 
. 
. 
 32 17 23 23-0001  Raised Pavement Markers (RPMs) (32 17 23 23) 
. 
. 

 32 17 23 23-0002 EA One-Way Reflective, Raised Pavement Marker (RPM) .......................................................................................................... 4.14 2.31 
Note: Type G, H or R 

    For >100, Deduct  -0.41 
. 

 32 17 23 23-0003 EA Two-Way Reflective, Raised Pavement Marker (RPM) .......................................................................................................... 4.35 2.31 
Note: Type B, C, D, AC, RA or RR 

    For >100, Deduct  -0.44 
. 

 32 17 23 23-0004 EA 4" Diameter, Round Reflective, Raised Pavement Marker (RPM) .......................................................................................... 5.48 2.31 
    For >100, Deduct  -0.55 

. 
 32 17 23 23-0005 EA 4" Diameter, Non-Reflective, Raised Pavement Marker (RPM) .............................................................................................. 3.87 2.31 

Note: Type A or AY 
    For >100, Deduct  -0.39 

XXXXXXX 
. 
 32 17 23 23-0006  Snowplowable Pavement Markers (32 17 23 23) 
. 
. 

 32 17 23 23-0007 EA One-Way Reflective, Snowplowable Pavement Marker With Center Rail ............................................................................. 57.22 26.58 
Note: Type G, H or R 

. 
 32 17 23 23-0008 EA Two-Way Reflective, Snowplowable Pavement Marker With Center Rail ............................................................................. 57.40 26.58 

Note: Type B, C, D, AC, RA or RR 
. 

 32 17 23 23-0009 EA Removal And Replacement Of Reflector For One-Way Reflective, Recessed (Plowable) Pavement Marker ...................... 15.95  
. 

 32 17 23 23-0010 EA Removal And Replacement Of Reflectors For Two-Way Reflective, Recessed (Plowable) Pavement Marker .................... 20.56  

XXXXXXX 
. 
 32 17 23 33  Plastic Pavement Markings (32 17 23) 
. 
. 
 32 17 23 33-0001  Thermoplastic Pavement Striping, Letters, Symbols And Markers For 

Roads (32 17 23 33) 
Note: Includes primers, adhesive and glass beads where required. For broken line modifier quantity use total lane 
length. 

. 

. 
 32 17 23 33-0002  Thermoplastic Reflective Pavement Marking (32 17 23 33-0001) 

Note: 90 mil thickness. 
. 
. 

 32 17 23 33-0003 LF Single 4" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping ........................................................... 1.17  
    For Up To 5,000 LF, Add  0.23 
    For >25,000 LF, Deduct  -0.18 
    For Broken Line, Deduct  -0.68 
    For 60 mils Thick, Deduct  -0.16 
    For 125 mils Thick, Add  0.20 

. 
 32 17 23 33-0004 LF Single 6" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping ........................................................... 1.67  

    For Up To 5,000 LF, Add  0.33 
    For >25,000 LF, Deduct  -0.25 
    For Broken Line, Deduct  -1.02 
    For 60 mils Thick, Deduct  -0.24 
    For 125 mils Thick, Add  0.31 

. 
 32 17 23 33-0005 LF Single 8" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping ........................................................... 2.21  

    For Up To 5,000 LF, Add  0.44 
    For >25,000 LF, Deduct  -0.33 
    For Broken Line, Deduct  -1.36 
    For 60 mils Thick, Deduct  -0.32 
    For 125 mils Thick, Add  0.41 

. 
 32 17 23 33-0006 LF Single 12" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping ......................................................... 3.23  

    For Up To 5,000 LF, Add  0.65 
    For >25,000 LF, Deduct  -0.48 
    For Broken Line, Deduct  -2.04 
    For 60 mils Thick, Deduct  -0.48 
    For 125 mils Thick, Add  0.61 

. 
 32 17 23 33-0007 LF Double 4" Wide Solid Lines, 90 Mil Thick, Thermoplastic Reflective Pavement Striping ........................................................ 2.19  

    For Up To 5,000 LF, Add  0.44 
    For >25,000 LF, Deduct  -0.33 
    For Broken Line On One Side, Deduct  -0.68 
    For Double Broken Line, Deduct  -1.36 
    For 60 mils Thick, Deduct  -0.32 
    For 125 mils Thick, Add  0.41 
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. 
 32 17 23 33-0008 LF Double 6" Wide Solid Lines, 90 Mil Thick, Thermoplastic Reflective Pavement Striping ........................................................ 3.23  

    For Up To 5,000 LF, Add  0.65 
    For >25,000 LF, Deduct  -0.48 
    For Broken Line On One Side, Deduct  -1.02 
    For Double Broken Line, Deduct  -2.04 
    For 60 mils Thick, Deduct  -0.48 
    For 125 mils Thick, Add  0.61 

. 
 32 17 23 33-0009 SF Solid Area, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................................. 8.06  

Note: Use task for lines >12" wide, stop bars, transverse lines, diagonal lines, crossing lanes, etc. 
    For 60 mils Thick, Deduct  -0.47 
    For 125 mils Thick, Add  0.61 

. 
 32 17 23 33-0010 EA 6" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .............................................................. 5.31  

    For Up To 10, Add  0.60 
    For >50 To 100, Deduct  -0.30 
    For >100 To 200, Deduct  -0.40 
    For >200, Deduct  -0.80 
    For 60 mils Thick, Deduct  -0.23 
    For 125 mils Thick, Add  0.29 

. 
 32 17 23 33-0011 EA 12" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .......................................................... 10.75  

    For Up To 10, Add  0.91 
    For >50 To 100, Deduct  -0.46 
    For >100 To 200, Deduct  -0.61 
    For >200, Deduct  -1.21 
    For 60 mils Thick, Deduct  -0.82 
    For 125 mils Thick, Add  1.05 

. 
 32 17 23 33-0012 EA 24" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .......................................................... 18.28  

    For Up To 10, Add  1.51 
    For >50 To 100, Deduct  -0.76 
    For >100 To 200, Deduct  -1.01 
    For >200, Deduct  -2.02 
    For 60 mils Thick, Deduct  -1.43 
    For 125 mils Thick, Add  1.84 

. 
 32 17 23 33-0013 EA 36" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .......................................................... 34.66  

    For Up To 10, Add  3.04 
    For >50 To 100, Deduct  -1.52 
    For >100 To 200, Deduct  -2.03 
    For >200, Deduct  -4.05 
    For 60 mils Thick, Deduct  -2.52 
    For 125 mils Thick, Add  3.24 

. 
 32 17 23 33-0014 EA 48" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .......................................................... 41.41  

    For Up To 10, Add  3.40 
    For >50 To 100, Deduct  -1.70 
    For >100 To 200, Deduct  -2.27 
    For >200, Deduct  -4.54 
    For 60 mils Thick, Deduct  -3.28 
    For 125 mils Thick, Add  4.21 

. 
 32 17 23 33-0015 EA 72" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .......................................................... 74.57  

    For Up To 10, Add  6.05 
    For >50 To 100, Deduct  -3.03 
    For >100 To 200, Deduct  -4.04 
    For >200, Deduct  -8.07 
    For 60 mils Thick, Deduct  -5.99 
    For 125 mils Thick, Add  7.70 

. 
 32 17 23 33-0016 EA 96" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .......................................................... 99.20  

    For Up To 10, Add  8.13 
    For >50 To 100, Deduct  -4.06 
    For >100 To 200, Deduct  -5.42 
    For >200, Deduct  -10.84 
    For 60 mils Thick, Deduct  -7.88 
    For 125 mils Thick, Add  10.13 

. 
 32 17 23 33-0017 EA 120" High, Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking....................................................... 167.60  

    For Up To 10, Add  10.07 
    For >50 To 100, Deduct  -5.03 
    For >100 To 200, Deduct  -6.71 
    For >200, Deduct  -13.43 
    For 60 mils Thick, Deduct  -17.58 
    For 125 mils Thick, Add  22.61 

. 
 32 17 23 33-0018 SF Letter/Number, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ............................................................................ 9.31  

    For 60 mils Thick, Deduct  -0.57 
    For 125 mils Thick, Add  0.73 

. 
 32 17 23 33-0019 SY Cross Hatch, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ............................................................................. 28.40  

Note: Per SY of area. 
    For 60 mils Thick, Deduct  -1.06 
    For 125 mils Thick, Add  1.37 

. 
 32 17 23 33-0020 EA Handicap Symbol, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ................................................................... 244.97  

    For 60 mils Thick, Deduct  -13.04 
    For 125 mils Thick, Add  16.77 

. 
 32 17 23 33-0021 EA Railroad Symbol, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ..................................................................... 726.82  

    For 60 mils Thick, Deduct  -39.70 
    For 125 mils Thick, Add  51.05 

. 
 32 17 23 33-0022 EA Bike Lane Symbol, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................. 138.34  

Note: Approximate overall dimensions: 4' width x 8' height. 
    For 60 mils Thick, Deduct  -17.96 
    For 125 mils Thick, Add  23.09 

. 
 32 17 23 33-0023 EA Diamond Symbol, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................... 117.16  

    For 60 mils Thick, Deduct  -6.24 
    For 125 mils Thick, Add  8.02 
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. 
 32 17 23 33-0024 SF Symbols, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ................................................................................... 10.65  

Note: Handicap, railroad, diamond, arrows, etc. 
    For 60 mils Thick, Deduct  -0.57 
    For 125 mils Thick, Add  0.73 

. 
 32 17 23 33-0025 EA 10' Arrow, Type I, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................... 149.11  

    For 60 mils Thick, Deduct  -7.94 
    For 125 mils Thick, Add  10.21 

. 
 32 17 23 33-0026 EA 18' Arrow, Type I, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................... 266.28  

    For 60 mils Thick, Deduct  -14.18 
    For 125 mils Thick, Add  18.23 

. 
 32 17 23 33-0027 EA 24' Arrow, Type I, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................... 330.18  

    For 60 mils Thick, Deduct  -17.58 
    For 125 mils Thick, Add  22.61 

. 
 32 17 23 33-0028 EA 24' Arrow With Single (L or R) Turn Arrow, Type II, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ................ 479.30  

    For 60 mils Thick, Deduct  -25.52 
    For 125 mils Thick, Add  32.82 

. 
 32 17 23 33-0029 EA 24' Arrow With Both (L and R) Turn Arrows, Type II, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .............. 628.41  

    For 60 mils Thick, Deduct  -33.46 
    For 125 mils Thick, Add  43.02 

. 
 32 17 23 33-0030 EA 24' Arrow Single (L or R) Turn Arrow, Type III, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ....................... 447.34  

    For 60 mils Thick, Deduct  -23.82 
    For 125 mils Thick, Add  30.63 

. 
 32 17 23 33-0031 EA 24' Arrow Both (L and R) Turn Arrows, Type III, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ..................... 777.52  

    For 60 mils Thick, Deduct  -41.40 
    For 125 mils Thick, Add  53.23 

. 
 32 17 23 33-0032 EA 8' Turn Arrow (L or R), Type IV, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .............................................. 159.77  

    For 60 mils Thick, Deduct  -8.51 
    For 125 mils Thick, Add  10.94 

. 
 32 17 23 33-0033 EA 24' Arrow, Type V, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................. 351.48  

    For 60 mils Thick, Deduct  -18.72 
    For 125 mils Thick, Add  24.06 

. 
 32 17 23 33-0034 EA 18' Arrow, Type VI, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ................................................................. 447.34  

    For 60 mils Thick, Deduct  -23.82 
    For 125 mils Thick, Add  30.63 

. 
 32 17 23 33-0035 EA 13' Arrow With Single (L or R) Turn Arrow, Type VII, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .............. 287.58  

    For 60 mils Thick, Deduct  -15.31 
    For 125 mils Thick, Add  19.69 

. 
 32 17 23 33-0036 EA 15' Arrow With Both (L and R) Turn Arrows, Type VIII, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ........... 383.44  

    For 60 mils Thick, Deduct  -20.42 
    For 125 mils Thick, Add  26.25 

. 
 32 17 23 33-0037 EA 5' Arrow, Bike Lane, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .................................................................. 74.56  

    For 60 mils Thick, Deduct  -3.97 
    For 125 mils Thick, Add  5.11 

XXXXXXX 
. 
 32 17 23 33-0038  Thermoplastic Reflective Pavement Striping By Hand For Repairs (32 17 23 33-0001) 
. 
. 

 32 17 23 33-0039 LF Single 4" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping By Hand For Repairs ......................... 2.80  
    For 60 mils Thick, Deduct  -0.16 
    For 125 mils Thick, Add  0.20 

. 
 32 17 23 33-0040 LF Single 6" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping By Hand For Repairs ......................... 3.51  

    For 60 mils Thick, Deduct  -0.24 
    For 125 mils Thick, Add  0.31 

. 
 32 17 23 33-0041 LF Single 8" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping By Hand For Repairs ......................... 4.31  

    For 60 mils Thick, Deduct  -0.32 
    For 125 mils Thick, Add  0.41 

. 
 32 17 23 33-0042 LF Single 12" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping By Hand For Repairs ....................... 6.19  

    For 60 mils Thick, Deduct  -0.48 
    For 125 mils Thick, Add  0.61 

. 
 32 17 23 33-0043 LF Single 24" Wide Solid Line, 90 Mil Thick, Thermoplastic Reflective Pavement Striping By Hand For Repairs ..................... 11.07  

    For 60 mils Thick, Deduct  -0.95 
    For 125 mils Thick, Add  1.22 

XXXXXXX 
. 
 32 17 23 33-0044  Preformed, Thermoplastic Reflective Pavement Marking (32 17 23 33-0001) 

Note: Heat applied. 125 mil thickness (90 mil for bicycle symbols). (Flint PreMark). 
. 
. 

 32 17 23 33-0045 EA Preformed Bike Lane Symbol, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ....................................... 157.72  
Note: Approximate overall dimensions: 4' width x 8' height. 

. 
 32 17 23 33-0046 EA Preformed Railroad Crossing Symbol, 125 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ......................... 415.01  

Note: Approximate overall dimensions: 8' width x 20' height. Excludes transverse lines. 
. 

 32 17 23 33-0047 EA Preformed Preferential Lane Symbol (Diamond), 125 Mil Thick, Thermoplastic Reflective Pavement Marking Tape .......... 97.68  
Note: Approximate overall dimensions: 3-1/4' width x 13' height. 

. 
 32 17 23 33-0048 EA 6' Height, Preformed Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ..................... 88.91  

Note: Approximate overall dimensions: 2' width x 6' height. 
. 

 32 17 23 33-0049 EA 9-1/2' Height, Preformed Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ............. 148.07  
Note: Approximate overall dimensions: 3-1/4' width x 9-1/2' height. 

. 
 32 17 23 33-0050 EA 4' Height, Preformed Turn Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ........................... 98.16  

Note: Approximate overall dimensions: 3' width x 4' height. 
. 

 32 17 23 33-0051 EA 8' Height, Preformed Turn Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ......................... 161.49  
Note: Approximate overall dimensions: 6' width x 8' height. 

. 
 32 17 23 33-0052 EA Preformed Turn And Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape .................... 257.01  

Note: Approximate overall dimensions: 7-1/4' width x 12-3/4' height. 
. 

 32 17 23 33-0053 EA Preformed Dual Turn And Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ........... 372.02  
Note: Approximate overall dimensions: 11-1/4' width x 13-1/4' height. 

. 
 32 17 23 33-0054 EA Preformed Elongated Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape .................. 156.82  

Note: Approximate overall dimensions: 1-2/3' width x 12' height. 
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. 
 32 17 23 33-0055 EA Preformed Elongated Turn Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ........................ 170.24  

Note: Approximate overall dimensions: 3' width x 12' height. 
. 

 32 17 23 33-0056 EA Preformed Elongated Dual Turn Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape ................ 286.91  
Note: Approximate overall dimensions: 5-1/2' width x 12' height. 

. 
 32 17 23 33-0057 EA Preformed Elongated Turn And Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking 

Tape .................................................................................................................................................................................. 266.84  
Note: Approximate overall dimensions: 3-1/2' width x 20' height. 

. 
 32 17 23 33-0058 EA Preformed Elongated Dual Turn And Through Lane Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement 

Marking Tape ..................................................................................................................................................................... 269.51  
Note: Approximate overall dimensions: 5-1/2' width x 20' height. 

. 
 32 17 23 33-0059 EA Preformed Lane-Reduction Arrow, 90 Mil Thick, Thermoplastic Reflective Pavement Marking Tape................................. 351.53  

Note: Approximate overall dimensions: 5-1/2' width x 18' height. 
. 

 32 17 23 33-0060 EA 4' x 7' Preformed Bike Symbol Panel, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ..................................... 210.78  
Note: Lightgreen or black background color with white symbol. 

. 
 32 17 23 33-0061 EA 4' x 10' Preformed Shared Bike Lane Symbol Panel, 90 Mil Thick, Thermoplastic Reflective Pavement Marking .............. 299.20  

Note: Lightgreen or black background color with white symbol. 
. 

 32 17 23 33-0062 EA 4' x 20' Preformed Bike Symbol Panel, 90 Mil Thick, Thermoplastic Reflective Pavement Marking ................................... 598.40  
Note: Lightgreen background color with white symbol. 

XXXXXXX 
. 
 32 17 23 33-0063  Preformed, Patterned Reflective Pavement Marking Tape (32 17 23 33-0001) 

Note: Applied with pressure sensitive adhesive. Includes adhesive. 60 mil thickness. (3M Stamark 380 Series). 
. 
. 

 32 17 23 33-0064 LF Single 4" Wide Solid Line, 60 Mil Thick, Preformed Patterned Thermoplastic Reflective Pavement Striping ......................... 2.49  
    For Up To 5,000 LF, Add  0.50 
    For >25,000 LF, Deduct  -0.37 

. 
 32 17 23 33-0065 LF Single 6" Wide Solid Line, 60 Mil Thick, Preformed Patterned Thermoplastic Reflective Pavement Striping ......................... 3.68  

    For Up To 5,000 LF, Add  0.74 
    For >25,000 LF, Deduct  -0.55 

. 
 32 17 23 33-0066 LF Single 8" Wide Solid Line, 60 Mil Thick, Preformed Patterned Thermoplastic Reflective Pavement Striping ......................... 4.89  

    For Up To 5,000 LF, Add  0.98 
    For >25,000 LF, Deduct  -0.73 

. 
 32 17 23 33-0067 LF Single 12" Wide Solid Line, 60 Mil Thick, Preformed Patterned Thermoplastic Reflective Pavement Striping ....................... 7.25  

    For Up To 5,000 LF, Add  1.45 
    For >25,000 LF, Deduct  -1.09 

. 
 32 17 23 33-0068 SF Solid Area, 60 Mil Thick, Preformed Patterned Thermoplastic Reflective Pavement Marking Tape ..................................... 20.82  

Note: Use task for lines >12" wide, stop bars, transverse lines, diagonal lines, crossing lanes, etc. 
. 

 32 17 23 33-0069 EA 6" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ................. 30.84  
    For <10, Add  1.10 
    For >50 To 100, Deduct  -0.55 
    For >100 To 200, Deduct  -0.73 
    For >200, Deduct  -1.46 

. 
 32 17 23 33-0070 EA 12" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............... 54.05  

    For <10, Add  1.39 
    For >50 To 100, Deduct  -0.70 
    For >100 To 200, Deduct  -0.93 
    For >200, Deduct  -1.86 

. 
 32 17 23 33-0071 EA 24" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............... 93.13  

    For <10, Add  2.76 
    For >50 To 100, Deduct  -1.38 
    For >100 To 200, Deduct  -1.84 
    For >200, Deduct  -3.68 

. 
 32 17 23 33-0072 EA 36" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............. 135.57  

    For <10, Add  5.52 
    For >50 To 100, Deduct  -2.76 
    For >100 To 200, Deduct  -3.68 
    For >200, Deduct  -7.36 

. 
 32 17 23 33-0073 EA 48" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............. 158.70  

    For <10, Add  6.19 
    For >50 To 100, Deduct  -3.09 
    For >100 To 200, Deduct  -4.13 
    For >200, Deduct  -8.25 

. 
 32 17 23 33-0074 EA 72" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............. 205.40  

    For <10, Add  11.01 
    For >50 To 100, Deduct  -5.50 
    For >100 To 200, Deduct  -7.34 
    For >200, Deduct  -14.68 

. 
 32 17 23 33-0075 EA 96" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............. 262.44  

    For <10, Add  14.78 
    For >50 To 100, Deduct  -7.39 
    For >100 To 200, Deduct  -9.86 
    For >200, Deduct  -19.71 

. 
 32 17 23 33-0076 EA 120" High, Preformed Letter/Number, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ........... 328.81  

    For <10, Add  18.32 
    For >50 To 100, Deduct  -9.16 
    For >100 To 200, Deduct  -12.21 
    For >200, Deduct  -24.43 

. 
 32 17 23 33-0077 SF Preformed Arrow, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape ............................................ 21.53  

. 
 32 17 23 33-0078 SF Preformed Symbol, 60 Mil Thick, Patterned Thermoplastic Reflective Pavement Marking Tape .......................................... 22.87  

Note: Handicap, railroad, diamond symbol, etc. 

XXXXXXX 
. 
 32 17 23 33-0079  Thermoplastic Pavement Striping, Letters And Symbols For Parking Areas 

(32 17 23 33) 
. 
. 
 32 17 23 33-0080  Thermoplastic Pavement Marking Symbols For Parking Areas (32 17 23 33-0079) 

Note: Heat applied. (Flint PreMark Series). 
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. 

. 
 32 17 23 33-0081 EA 28" Handicap Symbol For Standard Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 

Parking Areas ...................................................................................................................................................................... 60.25  
Note: White or blue symbol. Excludes striping. 

. 
 32 17 23 33-0082 EA 39" Handicap Symbol For Standard Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 

Parking Areas .................................................................................................................................................................... 189.63  
Note: Approximate overall dimensions: 2-2/3' width x 3' height. White or blue symbol. Excludes striping. 

. 
 32 17 23 33-0083 EA 40" x 40" Handicap Symbol For Van Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 

Parking Areas .................................................................................................................................................................... 114.74  
Note: White symbol on blue background. Excludes striping. 

. 
 32 17 23 33-0084 EA 45" x 45" Handicap Symbol For Van Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 

Parking Areas .................................................................................................................................................................... 135.49  
Note: White symbol on blue background. Excludes striping. 

. 
 32 17 23 33-0085 EA 48" x 48" Handicap Symbol For Van Parking Stalls, 90 Mil Thick, Thermoplastic Pavement Marking Tape For 

Parking Areas .................................................................................................................................................................... 141.62  
Note: White symbol on blue background. Excludes striping. 

XXXXXXX 
. 
 32 17 26  Tactile Warning Surfaces (32 17) 
. 
. 
 32 17 26 00-0001  Vitrified Polymer Composite (VPC); (Armor Tile) (32 17 26) 

Note: Truncated dome, raised strips or directional bars. All colors. 
. 
. 

 32 17 26 00-0002 SF Surface Applied VPC Truncated Dome Detectable Warning Surface ................................................................................... 52.71 9.03 
Note: Includes adhesive, fasteners and sealant at perimeter. Also raised strips or directional bars. All colors. 

. 
 32 17 26 00-0003 SF Embedded, VPC Truncated Dome Detectable Warning Surface .......................................................................................... 40.97 9.03 

Note: Also raised strips or directional bars. All colors. 

XXXXXXX 
. 
 32 17 26 00-0004  Fiber-Reinforced, Polymermodified Cement And Coated With Acrylic Resin 

Emulsion (SatetyStep TD) (32 17 26) 
Note: Pre-molded tactile dome sheet. All colors. 

. 

. 
 32 17 26 00-0005 SF Up To 15 SF, Surface Applied Pre-Molded Tactile Warning Mat (SSTD-MAT) .................................................................... 58.46 9.03 

Note: Includes surface preparation, SSTD-589 adhesive, SSTD-100 top coat sealer and SSTD-1250 finish . All 
colors. 2' or 3' width. 

. 
 32 17 26 00-0006 SF >15 To 36 SF, Surface Applied Pre-Molded Tactile Warning Mat (SSTD-MAT) ................................................................... 50.33 9.03 

Note: Includes surface preparation, SSTD-589 adhesive, SSTD-100 top coat sealer and SSTD-1250 finish . All 
colors. 2' or 3' width. 

XXXXXXX 
. 
 32 30  Site Improvements (32) 
. 
. 
 32 31  Fences And Gates (32 30) 
. 
. 
 32 31 11  Gate Operators (32 31) 
. 
. 
 32 31 11 00-0001  Gate Operators (32 31 11) 

Note: Excludes gates, electrical connections, access controls and concrete foundation. 
. 
. 
 32 31 11 00-0002  Swing Gate Actuator (DKS™ DoorKing®) (32 31 11 00-0001) 
. 
. 
 32 31 11 00-0003  Single Gate, Swing Gate Actuator (32 31 11 00-0002) 
. 
. 

 32 31 11 00-0004 EA Up To 10' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Actuator (DKS™ DoorKing® 6003) .......... 1,419.35 190.50 
Note: Includes one primary operator with a 10' wide gate capacity. 

. 
 32 31 11 00-0005 EA Up To 14' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Actuator (DKS™ DoorKing® 6002) .......... 1,869.31 190.50 

Note: Includes one primary operator with a 14' wide gate capacity. 

XXXXXXX 
. 
 32 31 11 00-0006  Dual Gate, Swing Gate Actuator (32 31 11 00-0002) 
. 
. 

 32 31 11 00-0007 EA Up To 10' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Actuator (DKS™ DoorKing® 6003) ........... 2,838.71 381.00 
Note: Includes one primary and one secondary operator each with a 10' wide gate capacity. 

. 
 32 31 11 00-0008 EA Up To 14' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Actuator (DKS™ DoorKing® 6002) ........... 3,738.62 381.00 

Note: Includes one primary and one secondary operator each with a 14' wide gate capacity. 

XXXXXXX 
. 
 32 31 11 00-0009  Swing Gate Operators (DKS™ DoorKing®) (32 31 11 00-0001) 
. 
. 
 32 31 11 00-0010  Single Gate, Swing Gate Operators (32 31 11 00-0009) 
. 
. 

 32 31 11 00-0011 EA 400 LB Capacity, Up To 10' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Operator (DKS™ 
DoorKing® 6050) ............................................................................................................................................................ 2,826.90 190.50 

Note: Includes one primary operator with a 10' wide and 400 LB gate capacity. 
. 

 32 31 11 00-0012 EA 500 LB Capacity, Up To 14' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Operator (DKS™ 
DoorKing® 6100) ............................................................................................................................................................ 3,069.18 190.50 

Note: Includes one primary operator with a 14' wide and 500 LB gate capacity. 
. 

 32 31 11 00-0013 EA 700 LB Capacity, Up To 18' Wide Gate, 1/2 HP Motor, 115 Volt AC, Single Gate, Swing Gate Operator (DKS™ 
DoorKing® 6500) ............................................................................................................................................................ 4,142.14 190.50 

Note: Includes one primary operator with an 18' wide and 700 LB gate capacity. 
    For 208/230/460 Volt AC, Add  322.50 

. 
 32 31 11 00-0014 EA 800 LB Capacity, Up To 22' Wide Gate, 1 HP Motor, 115 Volt AC, Single Gate, Swing Gate Operator (DKS™ 

DoorKing® 6500) ............................................................................................................................................................ 4,684.39 190.50 
Note: Includes one primary operator with a 22' wide and 800 LB gate capacity. 

    For 208/230/460 Volt AC, Add  322.50 

XXXXXXX 
. 
 32 31 11 00-0015  Dual Gate, Swing Gate Operators (32 31 11 00-0009) 
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. 

. 
 32 31 11 00-0016 EA 400 LB Capacity, Up To 10' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Operator (DKS™ 

DoorKing® 6050) ............................................................................................................................................................ 5,019.26 381.00 
Note: Includes one primary and one secondary operator each with a 10' wide and 400 LB gate capacity. 

. 
 32 31 11 00-0017 EA 500 LB Capacity, Up To 14' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Operator (DKS™ 

DoorKing® 6100) ............................................................................................................................................................ 5,503.82 381.00 
Note: Includes one primary and one secondary operator each with a 14' wide and 500 LB gate capacity. 

. 
 32 31 11 00-0018 EA 700 LB Capacity, Up To 14' Wide Gates, 1/2 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Operator (DKS™ 

DoorKing® 6500) ............................................................................................................................................................ 7,638.21 381.00 
Note: Includes one primary and one secondary operator each with an 18' wide and 700 LB gate capacity. 

    For 208/230/460 Volt AC, Add  322.50 
. 

 32 31 11 00-0019 EA 800 LB Capacity, Up To 22' Wide Gates, 1 HP Motor, 115 Volt AC, Dual Gate, Swing Gate Operator (DKS™ 
DoorKing® 6500) ............................................................................................................................................................ 8,826.55 381.00 

Note: Includes one primary and one secondary operator each with a 22' wide and 800 LB gate capacity. 
    For 208/230/460 Volt AC, Add  322.50 

XXXXXXX 
. 
 32 31 11 00-0020  Sliding Gate Operators (DKS™ DoorKing®) (32 31 11 00-0001) 

Note: Includes 20' of chain. See CSI section 32 31 11 00-0029 for additional chain over 20'. 
. 
. 

 32 31 11 00-0021 EA 300 LB Capacity, Up To 16' Wide Gate, 1/2 HP Motor, 115 Volt AC, Sliding Gate Operator (DKS™ DoorKing® 
9050) .............................................................................................................................................................................. 2,284.65 190.50 

Note: Includes operator, chain brackets, hardware and 20' of #41 chain. 
. 

 32 31 11 00-0022 EA 1,000 LB Capacity, Up To 30' Wide Gate, 1/2 HP Motor, 115 Volt AC, Sliding Gate Operator (DKS™ DoorKing® 
9100) .............................................................................................................................................................................. 3,226.15 228.60 

Note: Includes operator, chain brackets, hardware and 20' of #41 chain. 
. 

 32 31 11 00-0023 EA 1,500 LB Capacity, Up To 45' Wide Gate, 1 HP Motor, 115 Volt AC, Sliding Gate Operator (DKS™ DoorKing® 
9150) .............................................................................................................................................................................. 4,033.76 228.60 

Note: Includes operator, chain brackets, hardware and 20' of #40 chain. 
. 

 32 31 11 00-0024 EA 3,000 LB Capacity, Up To 100' Wide Gate, 1 HP Motor, 115 Volt AC, Sliding Gate Operator (DKS™ DoorKing® 
9210) .............................................................................................................................................................................. 5,292.52 266.70 

Note: Includes operator, chain brackets, hardware and 20' of #50 chain. 
. 

 32 31 11 00-0025 EA 2,000 LB Capacity, Up To 100' Wide Gate, 1 HP Motor, 208/230 Volt AC, Variable Speed, Sliding Gate Operator 
(DKS™ DoorKing® 9220) ............................................................................................................................................... 6,538.54 266.70 

Note: Includes operator, chain brackets, hardware and 20' of #50 chain. 
. 

 32 31 11 00-0026 EA 5,000 LB Capacity, Up To 100' Wide Gate, 3 HP Motor, 208/230 Volt AC, Variable Speed, Sliding Gate Operator 
(DKS™ DoorKing® 9230) ............................................................................................................................................... 8,968.34 304.80 

Note: Includes operator, chain brackets, hardware and 20' of #60 chain. 
. 

 32 31 11 00-0027 EA 5,000 LB Capacity, Up To 100' Wide Gate, 3 HP Motor, 208/230 Volt AC, High Speed, Sliding Gate Operator 
(DKS™ DoorKing® 9530) ............................................................................................................................................. 15,146.54 304.80 

Note: Includes operator, chain brackets, hardware and 20' of #60 chain. 
. 

 32 31 11 00-0028 EA 10,000 LB Capacity, Up To 160' Wide Gate, 5 HP Motor, 208/230 Volt AC, High Speed, Sliding Gate Operator 
(DKS™ DoorKing® 9550) ............................................................................................................................................. 25,813.93 342.90 

Note: Includes operator, chain brackets, hardware and 20' of #60 chain. 

XXXXXXX 
. 
 32 31 11 00-0029  Accessories For Gate Actuators And Operators (DKS™ DoorKing®) (32 31 11 00-

0001) 
. 
. 

 32 31 11 00-0030 EA Single Channel Detector Loop For Gate Actuators And Operators (DKS™ DoorKing® 9410) ........................................... 496.87  
. 

 32 31 11 00-0031 EA Two Channel Detector Loop For Gate Actuators And Operators (DKS™ DoorKing® 9409) .............................................. 969.51  
. 

 32 31 11 00-0032 EA Heater Kit For Gate Actuators And Operators (DKS™ DoorKing® 1601) ........................................................................... 613.90  
. 

 32 31 11 00-0033 EA Photoelectric Eye For Gate Actuators And Operators (DKS™ DoorKing® 8080-031) ........................................................ 678.55  
. 

 32 31 11 00-0034 EA Reversing Edge Sensor For Gate Actuators And Operators (DKS™ DoorKing® 8080-020) .............................................. 609.33  
. 

 32 31 11 00-0035 EA Post Mount Base Plate For Gate Actuators And Operators (DKS™ DoorKing® 9310) ...................................................... 442.04  
. 

 32 31 11 00-0036 LF #40 Chain For Sliding Gate Operators .................................................................................................................................... 8.26  
. 

 32 31 11 00-0037 LF #41 Chain For Sliding Gate Operators .................................................................................................................................... 6.53  
. 

 32 31 11 00-0038 LF #50 Chain For Sliding Gate Operators .................................................................................................................................... 9.22  
. 

 32 31 11 00-0039 LF #60 Chain For Sliding Gate Operators .................................................................................................................................... 8.74  
. 

 32 31 11 00-0040 EA Exterior Keypad Gate Operator (Linear AK-11) .................................................................................................................. 577.15 160.58 

XXXXXXX 
. 
 32 31 11 00-0041  Sliding Gate Operator (LiftMaster) (32 31 11 00-0001) 
. 
. 

 32 31 11 00-0042 EA Up To 1,500 LB Capacity, 120/230 Volt, Single Phase, Sliding Gate Operator With 24 Volt DC Motor (Liftmaster® 
CSL24U) ......................................................................................................................................................................... 2,238.68 228.60 

Note: Includes 30' Chain, Retro-Reflective Photoelectric Sensor and Reflector Hoods (LMRRUL) and 5' Resistive 
Safety Edge (S505AL). 

    For Monitored Wireless Edge Receiver And Transmitter Option (Liftmaster LMWEKITU), Add  147.40 
    For Plug-In Loop Detector Option (Liftmaster LOOPDETLM), Add  105.51 
    For LED Strobe Light With Siren (Liftmaster SL-1301-SAQ), Add  51.96 
    For 10 Watt Solar Panel (Liftmaster SP10W12V), Add  208.85 
    For Each Additional 10' Chain, Add  31.28 

XXXXXXX 
. 
 32 31 13  Chain Link Fences And Gates (32 31) 
. 
. 
 32 31 13 13  Chain Link Fences And Gates (32 31 13) 
. 
. 
 32 31 13 13-0001  Post Holes (32 31 13 13) 

Note: Excludes spreading of excess material on site or loading and removal of excavated material from site. See 
CSI section 02 41 19 13-0027 for core drilling in concrete, 02 41 19 13-0165 for core drilling in asphalt. 

. 

. 
 32 31 13 13-0002  Auger By Machine Fence Post Hole In Soil (32 31 13 13-0001) 
. 
. 

 32 31 13 13-0003 VLF Up To 2-1/2" Diameter Hole, Auger By Machine Fence Post Hole In Soil .............................................................................. 8.02  
. 

 32 31 13 13-0004 VLF 2-1/2" Diameter Hole, Auger By Machine Fence Post Hole In Soil ......................................................................................... 9.02  
. 

 32 31 13 13-0005 VLF 3" Diameter Hole, Auger By Machine Fence Post Hole In Soil ............................................................................................. 10.68  
. 

 32 31 13 13-0006 VLF 4" Diameter Hole, Auger By Machine Fence Post Hole In Soil ............................................................................................. 12.02  
. 

 32 31 13 13-0007 VLF 6" Diameter Hole, Auger By Machine Fence Post Hole In Soil ............................................................................................. 13.12  



 

 Exterior Improvements 32 

32
 

Site Improvements 32 30 
Fences And Gates 32 31 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 32 - 43 

. 
 32 31 13 13-0008 VLF 8" Diameter Hole, Auger By Machine Fence Post Hole In Soil ............................................................................................. 14.43  

. 
 32 31 13 13-0009 VLF 10" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 16.03  

. 
 32 31 13 13-0010 VLF 12" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 18.03  

. 
 32 31 13 13-0011 VLF 18" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 20.61  

. 
 32 31 13 13-0012 VLF 24" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 24.05  

. 
 32 31 13 13-0013 VLF 30" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 28.85  

. 
 32 31 13 13-0014 VLF 36" Diameter Hole, Auger By Machine Fence Post Hole In Soil ........................................................................................... 36.07  

XXXXXXX 
. 
 32 31 13 13-0015  Post Hole In Rock (32 31 13 13-0001) 
. 
. 

 32 31 13 13-0016 CF Jackhammer Post Hole In Rock ............................................................................................................................................ 62.00  
. 

 32 31 13 13-0017 CF  Rock Drill Post Hole In Rock ................................................................................................................................................. 17.57  

XXXXXXX 
. 
 32 31 13 13-0018  Fill For Post Holes (32 31 13 13-0001) 
. 
. 
 32 31 13 13-0019  Concrete Fill For Post Holes (32 31 13 13-0018) 
. 
. 

 32 31 13 13-0020 VLF Up To 2-1/2" Diameter, Concrete Fill For Post Hole ............................................................................................................... 5.51  
. 

 32 31 13 13-0021 VLF 2-1/2" Diameter, Concrete Fill For Post Hole .......................................................................................................................... 7.05  
. 

 32 31 13 13-0022 VLF 3" Diameter, Concrete Fill For Post Hole ................................................................................................................................ 7.83  
. 

 32 31 13 13-0023 VLF 4" Diameter, Concrete Fill For Post Hole ................................................................................................................................ 9.11  
. 

 32 31 13 13-0024 VLF 6" Diameter, Concrete Fill For Post Hole .............................................................................................................................. 12.95  
. 

 32 31 13 13-0025 VLF 8" Diameter, Concrete Fill For Post Hole .............................................................................................................................. 17.27  
. 

 32 31 13 13-0026 VLF 10" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 21.18  
. 

 32 31 13 13-0027 VLF 12" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 24.77  
. 

 32 31 13 13-0028 VLF 18" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 34.13  
. 

 32 31 13 13-0029 VLF 24" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 42.72  
. 

 32 31 13 13-0030 VLF 30" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 51.14  
. 

 32 31 13 13-0031 VLF 36" Diameter, Concrete Fill For Post Hole ............................................................................................................................ 59.93  

XXXXXXX 
. 
 32 31 13 13-0032  Grout Fill For Post Holes (32 31 13 13-0018) 
. 
. 

 32 31 13 13-0033 VLF Up To 2-1/2" Diameter, Grout Fill For Post Hole ..................................................................................................................... 6.40  
. 

 32 31 13 13-0034 VLF 2-1/2" Diameter, Grout Fill For Post Hole ............................................................................................................................... 8.24  
. 

 32 31 13 13-0035 VLF 3" Diameter, Grout Fill For Post Hole ...................................................................................................................................... 9.04  
. 

 32 31 13 13-0036 VLF 4" Diameter, Grout Fill For Post Hole .................................................................................................................................... 10.28  
. 

 32 31 13 13-0037 VLF 6" Diameter, Grout Fill For Post Hole .................................................................................................................................... 14.44  
. 

 32 31 13 13-0038 VLF 8" Diameter, Grout Fill For Post Hole .................................................................................................................................... 19.29  
. 

 32 31 13 13-0039 VLF 10" Diameter, Grout Fill For Post Hole .................................................................................................................................. 23.55  
. 

 32 31 13 13-0040 VLF 12" Diameter, Grout Fill For Post Hole .................................................................................................................................. 27.42  
. 

 32 31 13 13-0041 VLF 18" Diameter, Grout Fill For Post Hole .................................................................................................................................. 37.09  
. 

 32 31 13 13-0042 VLF 24" Diameter, Grout Fill For Post Hole .................................................................................................................................. 45.74  
. 

 32 31 13 13-0043 VLF 30" Diameter, Grout Fill For Post Hole .................................................................................................................................. 54.16  
. 

 32 31 13 13-0044 VLF 36" Diameter, Grout Fill For Post Hole .................................................................................................................................. 62.86  

XXXXXXX 
. 
 32 31 13 13-0045  Compacted Earth Fill For Post Holes (32 31 13 13-0018) 
. 
. 

 32 31 13 13-0046 VLF Up To 2-1/2" Diameter, Compacted Earth Fill For Post Hole .................................................................................................. 4.23  
. 

 32 31 13 13-0047 VLF 2-1/2" Diameter, Compacted Earth Fill For Post Hole............................................................................................................. 5.53  
. 

 32 31 13 13-0048 VLF 3" Diameter, Compacted Earth Fill For Post Hole ................................................................................................................... 5.78  
. 

 32 31 13 13-0049 VLF 4" Diameter, Compacted Earth Fill For Post Hole ................................................................................................................... 5.94  
. 

 32 31 13 13-0050 VLF 6" Diameter, Compacted Earth Fill For Post Hole ................................................................................................................... 7.93  
. 

 32 31 13 13-0051 VLF 8" Diameter, Compacted Earth Fill For Post Hole ................................................................................................................. 10.58  
. 

 32 31 13 13-0052 VLF 10" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 12.69  
. 

 32 31 13 13-0053 VLF 12" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 14.39  
. 

 32 31 13 13-0054 VLF 18" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 17.54  
. 

 32 31 13 13-0055 VLF 24" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 19.68  
. 

 32 31 13 13-0056 VLF 30" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 21.59  
. 

 32 31 13 13-0057 VLF 36" Diameter, Compacted Earth Fill For Post Hole ............................................................................................................... 23.28  

XXXXXXX 
. 
 32 31 13 13-0058  Fence Posts (32 31 13 13) 

Note: Demolition excludes concrete footing removal on posts and excavation. See CSI section 31 23 16 36-0009 
for hand excavation for footing removal (where required), 32 31 13 13-0001 for drilling for augering holes and 
backfill. 

. 

. 
 32 31 13 13-0059  Fence Posts (32 31 13 13-0058) 
. 
. 
 32 31 13 13-0060  1-7/8" H-Beam Post Without Top Rail Fitting, Galvanized Steel (32 31 13 13-0059) 

Note: Includes cap and accessories. 
. 
. 

 32 31 13 13-0061 LF 1-7/8" Galvanized H-beam Post, Up To 6' In Length ............................................................................................................ 13.82 2.92 
    For Each Top Rail Fitting, Add  0.85 

. 
 32 31 13 13-0062 LF 1-7/8" Galvanized H-beam Post, 7' To 10' In Length ............................................................................................................ 12.99 2.48 

    For Each Top Rail Fitting, Add  0.85 
. 

 32 31 13 13-0063 LF 1-7/8" Galvanized H-beam Post, 11' To 15' In Length .......................................................................................................... 11.97 2.05 
    For Each Top Rail Fitting, Add  0.85 

. 
 32 31 13 13-0064 LF 1-7/8" Galvanized H-beam Post, 16' To 20' In Length .......................................................................................................... 11.16 1.62 

    For Each Top Rail Fitting, Add  0.85 
. 

 32 31 13 13-0065 LF 1-7/8" Galvanized H-beam Post, 21' To 24' In Length .......................................................................................................... 10.63 1.41 
    For Each Top Rail Fitting, Add  0.85 

. 
 32 31 13 13-0066 LF 1-7/8" Galvanized H-beam Post, >24' In Length ..................................................................................................................... 9.77 0.98 

    For Each Top Rail Fitting, Add  0.85 
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XXXXXXX 
. 
 32 31 13 13-0067  Post Without Top Rail Fitting, Galvanized Steel (1.66" Nominal) (32 31 13 13-0059) 

Note: 1-5/8" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0068 LF Up To 6' In Length, 1-5/8" Outside Diameter Galvanized Steel Post ...................................................................................... 9.83 2.71 
    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.11 
    For Vinyl Coated, Add  2.66 
    For Powder Coated, Add  3.54 
    For Aluminum Coated, Add  5.54 
    For Schedule 20, Deduct  -0.89 
    For Schedule 80, Add  2.67 

. 
 32 31 13 13-0069 LF 7' To 10' In Length, 1-5/8" Outside Diameter Galvanized Steel Post ...................................................................................... 9.00 2.27 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.11 
    For Vinyl Coated, Add  2.66 
    For Powder Coated, Add  3.54 
    For Aluminum Coated, Add  5.54 
    For Schedule 20, Deduct  -0.89 
    For Schedule 80, Add  2.58 

. 
 32 31 13 13-0070 LF 11' To 15' In Length, 1-5/8" Outside Diameter Galvanized Steel Post .................................................................................... 8.07 1.84 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.11 
    For Vinyl Coated, Add  2.66 
    For Powder Coated, Add  3.54 
    For Aluminum Coated, Add  5.54 
    For Schedule 20, Deduct  -0.89 
    For Schedule 80, Add  2.49 

. 
 32 31 13 13-0071 LF 16' To 20' In Length, 1-5/8" Outside Diameter Galvanized Steel Post .................................................................................... 7.35 1.41 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.11 
    For Vinyl Coated, Add  2.66 
    For Powder Coated, Add  3.54 
    For Aluminum Coated, Add  5.54 
    For Schedule 20, Deduct  -0.89 
    For Schedule 80, Add  2.42 

. 
 32 31 13 13-0072 LF 21' To 24' In Length, 1-5/8" Outside Diameter Galvanized Steel Post .................................................................................... 6.87 1.19 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.11 
    For Vinyl Coated, Add  2.66 
    For Powder Coated, Add  3.54 
    For Aluminum Coated, Add  5.54 
    For Schedule 20, Deduct  -0.89 
    For Schedule 80, Add  2.37 

. 
 32 31 13 13-0073 LF >24' In Length, 1-5/8" Outside Diameter Galvanized Steel Post ............................................................................................. 6.34 0.98 

    For Each Top Rail Fitting, Add  0.85 
    For Each Single Barbed Wire Arm, Add  1.90 
    For Each Double Barbed Wire Arm, Add  3.40 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.11 
    For Vinyl Coated, Add  2.66 
    For Powder Coated, Add  3.54 
    For Aluminum Coated, Add  5.54 
    For Schedule 20, Deduct  -0.89 
    For Schedule 80, Add  2.32 

XXXXXXX 
. 
 32 31 13 13-0074  Post Without Top Rail Fitting, Galvanized Steel (1.90" Nominal) (32 31 13 13-0059) 

Note: 2" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0075 LF 2" Outside Diameter Galvanized Steel Post, Up To 6' In Length .......................................................................................... 11.00 2.81 
    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.35 
    For Vinyl Coated, Add  3.25 
    For Powder Coated, Add  4.33 
    For Aluminum Coated, Add  6.76 
    For Schedule 20, Deduct  -1.08 
    For Schedule 80, Add  3.16 
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. 
 32 31 13 13-0076 LF 2" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .......................................................................................... 10.25 2.37 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.35 
    For Vinyl Coated, Add  3.25 
    For Powder Coated, Add  4.33 
    For Aluminum Coated, Add  6.76 
    For Schedule 20, Deduct  -1.08 
    For Schedule 80, Add  3.08 

. 
 32 31 13 13-0077 LF 2" Outside Diameter Galvanized Steel Post, 11' To 15' In Length .......................................................................................... 9.27 1.94 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.35 
    For Vinyl Coated, Add  3.25 
    For Powder Coated, Add  4.33 
    For Aluminum Coated, Add  6.76 
    For Schedule 20, Deduct  -1.08 
    For Schedule 80, Add  2.98 

. 
 32 31 13 13-0078 LF 2" Outside Diameter Galvanized Steel Post, 16' To 20' In Length .......................................................................................... 8.49 1.51 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.35 
    For Vinyl Coated, Add  3.25 
    For Powder Coated, Add  4.33 
    For Aluminum Coated, Add  6.76 
    For Schedule 20, Deduct  -1.08 
    For Schedule 80, Add  2.90 

. 
 32 31 13 13-0079 LF 2" Outside Diameter Galvanized Steel Post, 21' To 24' In Length .......................................................................................... 7.99 1.30 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.35 
    For Vinyl Coated, Add  3.25 
    For Powder Coated, Add  4.33 
    For Aluminum Coated, Add  6.76 
    For Schedule 20, Deduct  -1.08 
    For Schedule 80, Add  2.85 

. 
 32 31 13 13-0080 LF 2" Outside Diameter Galvanized Steel Post, >24' In Length ................................................................................................... 7.50 1.08 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.35 
    For Vinyl Coated, Add  3.25 
    For Powder Coated, Add  4.33 
    For Aluminum Coated, Add  6.76 
    For Schedule 20, Deduct  -1.08 
    For Schedule 80, Add  2.81 

XXXXXXX 
. 
 32 31 13 13-0081  Post Without Top Rail Fitting, Galvanized Steel (2.375" Nominal) (32 31 13 13-0059) 

Note: 2-1/2" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0082 LF 2-1/2" Outside Diameter Galvanized Steel Post, Up To 6' In Length .................................................................................... 13.09 3.03 
    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.80 
    For Vinyl Coated, Add  4.31 
    For Powder Coated, Add  5.75 
    For Aluminum Coated, Add  8.99 
    For Schedule 20, Deduct  -1.44 
    For Schedule 80, Add  4.04 

. 
 32 31 13 13-0083 LF 2-1/2" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .................................................................................... 12.26 2.59 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.80 
    For Vinyl Coated, Add  4.31 
    For Powder Coated, Add  5.75 
    For Aluminum Coated, Add  8.99 
    For Schedule 20, Deduct  -1.44 
    For Schedule 80, Add  3.96 

. 
 32 31 13 13-0084 LF 2-1/2" Outside Diameter Galvanized Steel Post, 11' To 15' In Length .................................................................................. 11.24 2.05 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.80 
    For Vinyl Coated, Add  4.31 
    For Powder Coated, Add  5.75 
    For Aluminum Coated, Add  8.99 
    For Schedule 20, Deduct  -1.44 
    For Schedule 80, Add  3.86 
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. 
 32 31 13 13-0085 LF 2-1/2" Outside Diameter Galvanized Steel Post, 16' To 20' In Length .................................................................................. 10.43 1.62 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.80 
    For Vinyl Coated, Add  4.31 
    For Powder Coated, Add  5.75 
    For Aluminum Coated, Add  8.99 
    For Schedule 20, Deduct  -1.44 
    For Schedule 80, Add  3.78 

. 
 32 31 13 13-0086 LF 2-1/2" Outside Diameter Galvanized Steel Post, 21 To 24' In Length ..................................................................................... 9.90 1.41 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.80 
    For Vinyl Coated, Add  4.31 
    For Powder Coated, Add  5.75 
    For Aluminum Coated, Add  8.99 
    For Schedule 20, Deduct  -1.44 
    For Schedule 80, Add  3.72 

. 
 32 31 13 13-0087 LF 2-1/2" Outside Diameter Galvanized Steel Post, >24' In Length ............................................................................................. 9.38 1.08 

    For Each Top Rail Fitting, Add  1.35 
    For Each Single Barbed Wire Arm, Add  2.65 
    For Each Double Barbed Wire Arm, Add  4.88 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  1.80 
    For Vinyl Coated, Add  4.31 
    For Powder Coated, Add  5.75 
    For Aluminum Coated, Add  8.99 
    For Schedule 20, Deduct  -1.44 
    For Schedule 80, Add  3.67 

XXXXXXX 
. 
 32 31 13 13-0088  Post Without Top Rail Fitting, Galvanized Steel (2.875" Nominal) (32 31 13 13-0059) 

Note: 3" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0089 LF 3" Outside Diameter Galvanized Steel Post, Up To 6' In Length .......................................................................................... 17.24 3.24 
    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.69 
    For Vinyl Coated, Add  6.45 
    For Powder Coated, Add  8.60 
    For Aluminum Coated, Add  13.44 
    For Schedule 20, Deduct  -2.15 
    For Schedule 80, Add  5.81 

. 
 32 31 13 13-0090 LF 3" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .......................................................................................... 16.34 2.81 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.69 
    For Vinyl Coated, Add  6.45 
    For Powder Coated, Add  8.60 
    For Aluminum Coated, Add  13.44 
    For Schedule 20, Deduct  -2.15 
    For Schedule 80, Add  5.72 

. 
 32 31 13 13-0091 LF 3" Outside Diameter Galvanized Steel Post, 11' To 15' In Length ........................................................................................ 15.25 2.27 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.69 
    For Vinyl Coated, Add  6.45 
    For Powder Coated, Add  8.60 
    For Aluminum Coated, Add  13.44 
    For Schedule 20, Deduct  -2.15 
    For Schedule 80, Add  5.61 

. 
 32 31 13 13-0092 LF 3" Outside Diameter Galvanized Steel Post, 16' To 20' In Length ........................................................................................ 14.35 1.84 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.69 
    For Vinyl Coated, Add  6.45 
    For Powder Coated, Add  8.60 
    For Aluminum Coated, Add  13.44 
    For Schedule 20, Deduct  -2.15 
    For Schedule 80, Add  5.52 

. 
 32 31 13 13-0093 LF 3" Outside Diameter Galvanized Steel Post, 21' To 24' In Length ........................................................................................ 13.75 1.51 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.69 
    For Vinyl Coated, Add  6.45 
    For Powder Coated, Add  8.60 
    For Aluminum Coated, Add  13.44 
    For Schedule 20, Deduct  -2.15 
    For Schedule 80, Add  5.46 
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. 
 32 31 13 13-0094 LF 3" Outside Diameter Galvanized Steel Post, >24' In Length ................................................................................................. 13.19 1.19 

    For Each Top Rail Fitting, Add  1.85 
    For Each Single Barbed Wire Arm, Add  3.85 
    For Each Double Barbed Wire Arm, Add  7.05 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  2.69 
    For Vinyl Coated, Add  6.45 
    For Powder Coated, Add  8.60 
    For Aluminum Coated, Add  13.44 
    For Schedule 20, Deduct  -2.15 
    For Schedule 80, Add  5.40 

XXXXXXX 
. 
 32 31 13 13-0095  Post Without Top Rail Fitting, Galvanized Steel, (4.00" Nominal) (32 31 13 13-0059) 

Note: 4" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0096 LF 4" Outside Diameter Galvanized Steel Post, Up To 6' In Length .......................................................................................... 24.29 3.46 
    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.37 
    For Vinyl Coated, Add  10.48 
    For Powder Coated, Add  13.98 
    For Aluminum Coated, Add  21.84 
    For Schedule 20, Deduct  -3.49 
    For Schedule 80, Add  9.07 

. 
 32 31 13 13-0097 LF 4" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .......................................................................................... 23.15 2.81 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.37 
    For Vinyl Coated, Add  10.48 
    For Powder Coated, Add  13.98 
    For Aluminum Coated, Add  21.84 
    For Schedule 20, Deduct  -3.49 
    For Schedule 80, Add  8.95 

. 
 32 31 13 13-0098 LF 4" Outside Diameter Galvanized Steel Post, 11' To 15' In Length ........................................................................................ 22.21 2.37 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.37 
    For Vinyl Coated, Add  10.48 
    For Powder Coated, Add  13.98 
    For Aluminum Coated, Add  21.84 
    For Schedule 20, Deduct  -3.49 
    For Schedule 80, Add  8.86 

. 
 32 31 13 13-0099 LF 4" Outside Diameter Galvanized Steel Post, 16' To 20' In Length ........................................................................................ 21.26 1.94 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.37 
    For Vinyl Coated, Add  10.48 
    For Powder Coated, Add  13.98 
    For Aluminum Coated, Add  21.84 
    For Schedule 20, Deduct  -3.49 
    For Schedule 80, Add  8.76 

. 
 32 31 13 13-0100 LF 4" Outside Diameter Galvanized Steel Post, 21' To 24' In Length ........................................................................................ 21.26 1.94 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.37 
    For Vinyl Coated, Add  10.48 
    For Powder Coated, Add  13.98 
    For Aluminum Coated, Add  21.84 
    For Schedule 20, Deduct  -3.49 
    For Schedule 80, Add  8.76 

. 
 32 31 13 13-0101 LF 4" Outside Diameter Galvanized Steel Post, >24' In Length ................................................................................................. 20.18 1.41 

    For Each Top Rail Fitting, Add  2.60 
    For Each Single Barbed Wire Arm, Add  5.10 
    For Each Double Barbed Wire Arm, Add  11.25 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  4.37 
    For Vinyl Coated, Add  10.48 
    For Powder Coated, Add  13.98 
    For Aluminum Coated, Add  21.84 
    For Schedule 20, Deduct  -3.49 
    For Schedule 80, Add  8.66 

XXXXXXX 
. 
 32 31 13 13-0102  Post Without Top Rail Fitting, Galvanized Steel (6.625" Nominal) (32 31 13 13-0059) 

Note: 6-5/8" outside diameter, Schedule 40. Includes cap and accessories. 
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. 

. 
 32 31 13 13-0103 LF 6-5/8" Outside Diameter Galvanized Steel Post, Up To 6' In Length .................................................................................... 44.63 3.78 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  9.26 
    For Vinyl Coated, Add  22.22 
    For Powder Coated, Add  29.63 
    For Aluminum Coated, Add  46.30 
    For Schedule 20, Deduct  -7.41 
    For Schedule 80, Add  18.54 

. 
 32 31 13 13-0104 LF 6-5/8" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .................................................................................... 43.40 3.14 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  9.26 
    For Vinyl Coated, Add  22.22 
    For Powder Coated, Add  29.63 
    For Aluminum Coated, Add  46.30 
    For Schedule 20, Deduct  -7.41 
    For Schedule 80, Add  18.42 

. 
 32 31 13 13-0105 LF 6-5/8" Outside Diameter Galvanized Steel Post, 11' To 15' In Length .................................................................................. 42.32 2.59 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  9.26 
    For Vinyl Coated, Add  22.22 
    For Powder Coated, Add  29.63 
    For Aluminum Coated, Add  46.30 
    For Schedule 20, Deduct  -7.41 
    For Schedule 80, Add  18.31 

. 
 32 31 13 13-0106 LF 6-5/8" Outside Diameter Galvanized Steel Post, 16' To 20' In Length .................................................................................. 41.25 2.05 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  9.26 
    For Vinyl Coated, Add  22.22 
    For Powder Coated, Add  29.63 
    For Aluminum Coated, Add  46.30 
    For Schedule 20, Deduct  -7.41 
    For Schedule 80, Add  18.20 

. 
 32 31 13 13-0107 LF 6-5/8" Outside Diameter Galvanized Steel Post, 21' To 24' In Length .................................................................................. 40.64 1.84 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  9.26 
    For Vinyl Coated, Add  22.22 
    For Powder Coated, Add  29.63 
    For Aluminum Coated, Add  46.30 
    For Schedule 20, Deduct  -7.41 
    For Schedule 80, Add  18.14 

. 
 32 31 13 13-0108 LF 6-5/8" Outside Diameter Galvanized Steel Post, >24' In Length ........................................................................................... 40.04 1.51 

    For Each Top Rail Fitting, Add  4.55 
    For Each Single Barbed Wire Arm, Add  7.15 
    For Each Double Barbed Wire Arm, Add  14.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  9.26 
    For Vinyl Coated, Add  22.22 
    For Powder Coated, Add  29.63 
    For Aluminum Coated, Add  46.30 
    For Schedule 20, Deduct  -7.41 
    For Schedule 80, Add  18.08 

XXXXXXX 
. 
 32 31 13 13-0109  Post Without Top Rail Fitting, Galvanized Steel (8.625" Nominal) (32 31 13 13-0059) 

Note: 8-5/8" outside diameter, Schedule 40. Includes cap and accessories. 
. 
. 

 32 31 13 13-0110 LF 8-5/8" Outside Diameter Galvanized Steel Post, Up To 6' In Length .................................................................................... 84.32 4.21 
    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  18.98 
    For Vinyl Coated, Add  45.54 
    For Powder Coated, Add  60.72 
    For Aluminum Coated, Add  94.88 
    For Schedule 20, Deduct  -15.18 
    For Schedule 80, Add  37.27 

. 
 32 31 13 13-0111 LF 8-5/8" Outside Diameter Galvanized Steel Post, 7' To 10' In Length .................................................................................... 82.95 3.57 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  18.98 
    For Vinyl Coated, Add  45.54 
    For Powder Coated, Add  60.72 
    For Aluminum Coated, Add  94.88 
    For Schedule 20, Deduct  -15.18 
    For Schedule 80, Add  37.14 
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. 
 32 31 13 13-0112 LF 8-5/8" Outside Diameter Galvanized Steel Post, 11' To 15' In Length .................................................................................. 81.74 2.92 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  18.98 
    For Vinyl Coated, Add  45.54 
    For Powder Coated, Add  60.72 
    For Aluminum Coated, Add  94.88 
    For Schedule 20, Deduct  -15.18 
    For Schedule 80, Add  37.02 

. 
 32 31 13 13-0113 LF 8-5/8" Outside Diameter Galvanized Steel Post, 16' To 20' In Length .................................................................................. 80.53 2.27 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  18.98 
    For Vinyl Coated, Add  45.54 
    For Powder Coated, Add  60.72 
    For Aluminum Coated, Add  94.88 
    For Schedule 20, Deduct  -15.18 
    For Schedule 80, Add  36.90 

. 
 32 31 13 13-0114 LF 8-5/8" Outside Diameter Galvanized Steel Post, 21' To 24' In Length .................................................................................. 79.91 1.94 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  18.98 
    For Vinyl Coated, Add  45.54 
    For Powder Coated, Add  60.72 
    For Aluminum Coated, Add  94.88 
    For Schedule 20, Deduct  -15.18 
    For Schedule 80, Add  36.83 

. 
 32 31 13 13-0115 LF 8-5/8" Outside Diameter Galvanized Steel Post, >24' In Length ........................................................................................... 79.24 1.62 

    For Each Top Rail Fitting, Add  7.50 
    For Each Single Barbed Wire Arm, Add  9.15 
    For Each Double Barbed Wire Arm, Add  18.95 
    For SS40 (Hot-Dip Galvanized And Chromated), Add  18.98 
    For Vinyl Coated, Add  45.54 
    For Powder Coated, Add  60.72 
    For Aluminum Coated, Add  94.88 
    For Schedule 20, Deduct  -15.18 
    For Schedule 80, Add  36.77 

XXXXXXX 
. 
 32 31 13 13-0116  Driven Post Supports (32 31 13 13) 

Note: OZ-Post. 
. 
. 
 32 31 13 13-0117  Driven Post Support For Round Chain Link Fence Posts (32 31 13 13-0116) 
. 
. 

 32 31 13 13-0118 EA 26" Driven Post Support For 1-5/8" Round Chain Link Fence Post ...................................................................................... 60.92  
Note: OZ-Post GB-700. 

. 
 32 31 13 13-0119 EA 26" Driven Post Support For 1-7/8" To 2" Round Chain Link Fence Post ............................................................................. 60.92  

Note: OZ-Post HB-700. 
. 

 32 31 13 13-0120 EA 26" Driven Post Support For 2-3/8" To 2-1/2" Round Chain Link Fence Post ....................................................................... 62.25  
Note: OZ-Post IS-600. 

. 
 32 31 13 13-0121 EA 32" Driven Post Support For 2-3/8" To 2-1/2" Round Chain Link Fence Post ....................................................................... 75.21  

Note: OZ-Post ISW-850. 

XXXXXXX 
. 
 32 31 13 13-0122  Driven Post Support For Square Ornamental Fence Posts (32 31 13 13-0116) 
. 
. 

 32 31 13 13-0123 EA 34" Driven Post Support For 1-3/4" Square Ornamental Fence Post ................................................................................... 71.20  
Note: OZ-Post C175-850. 

. 
 32 31 13 13-0124 EA 24" Driven Post Support For 2" Square Ornamental Fence Post .......................................................................................... 69.20  

Note: OZ-Post I2-600. 
. 

 32 31 13 13-0125 EA 34" Driven Post Support For 2" Square Ornamental Fence Post .......................................................................................... 71.60  
Note: OZ-Post I2-850. 

. 
 32 31 13 13-0126 EA 34" Driven Post Support For 2-1/2" Square Ornamental Fence Post ................................................................................... 75.21  

Note: OZ-Post I25-850. 
. 

 32 31 13 13-0127 EA 34" Driven Post Support For 3" Square Ornamental Fence Post .......................................................................................... 75.21  
Note: OZ-Post I3-850. 

XXXXXXX 
. 
 32 31 13 13-0128  Driven Post Support For Wooden Fence Posts (32 31 13 13-0116) 
. 
. 

 32 31 13 13-0129 EA 24" Driven Post Support For 3-1/2" Square Wooden Fence Post ......................................................................................... 68.03  
Note: OZ-Post T4-600. 

. 
 32 31 13 13-0130 EA 34" Driven Post Support For 3-1/2" Square Wooden Fence Post ......................................................................................... 73.20  

Note: OZ-Post T4-850. 
. 

 32 31 13 13-0131 EA 34" Driven Post Support For 3-3/4" Square Wooden Fence Post ......................................................................................... 77.87  
Note: OZ-Post C4-850. 

. 
 32 31 13 13-0132 EA 34" Driven Post Support For 4" Square Wooden Fence Post ............................................................................................... 77.88  

Note: OZ-Post P4-850. 
. 

 32 31 13 13-0133 EA 36" Driven Post Support For 4" x 6" Wooden Fence Post .................................................................................................... 86.56  
Note: OZ-Post T46-850. 

. 
 32 31 13 13-0134 EA 36" Driven Post Support For 6" Square Wooden Fence Post ............................................................................................... 92.69  

Note: OZ-Post T6-850. 

XXXXXXX 
. 
 32 31 13 13-0135  Driven Post Support For Vinyl Fence Posts (32 31 13 13-0116) 
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. 

. 
 32 31 13 13-0136 EA 24" Driven Post Support For 3-1/2" Square Vinyl Fence Post .............................................................................................. 68.03  

Note: OZ-Post T4-600. 
. 

 32 31 13 13-0137 EA 34" Driven Post Support For 3-1/2" Square Vinyl Fence Post .............................................................................................. 73.20  
Note: OZ-Post T4-850. 

. 
 32 31 13 13-0138 EA 34" Driven Post Support For 4" Square Vinyl Fence Post ..................................................................................................... 77.88  

Note: OZ-Post P4-850. 
. 

 32 31 13 13-0139 EA 34" Driven Post Support For 5" Square Vinyl Fence Post ..................................................................................................... 78.94  
Note: OZ-Post P4-850. 

XXXXXXX 
. 
 32 31 13 13-0140  Chain Link Fence Assemblies (32 31 13 13) 
. 
. 
 32 31 13 13-0141  Chain Link Fence Assembly With 2-1/2" Line Post And 3" Corner Posts (32 31 13 

13-0140) 
Note: Includes 2" 9 gauge coiled spring mesh (knuckled selvedge), tension bars, post tension bands, wire ties, 
truss rod (at corners or posts), 1-5/8" top rail, 1-5/8" bottom rail, 2-1/2" line post and 3" corner posts. Posts 
exclude drilling or augering in soil or rock, concrete or soil fill. Heights indicated are from ground to top of 
installed pole. Minimum 2' bury with up to one third of exposed post height to be buried in ground. Demolition 
excludes concrete footing removal on posts and excavation. See CSI section 31 23 16 36-0009 for hand 
excavation for footing removal (where required), 32 31 13 13-0697 for barb wire attachments. 

. 

. 
 32 31 13 13-0142  Galvanized (32 31 13 13-0141) 
. 
. 

 32 31 13 13-0143 LF 3' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 
Center, 3" Corner Post......................................................................................................................................................... 28.21 3.67 

    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.13 
    For 13 Gauge Fabric, Deduct  -4.80 
    For 11 Gauge Fabric, Deduct  -2.80 
    For 6 Gauge Fabric, Add  4.41 
    For 1" Mesh Fabric, Add  6.01 
    For 1-3/4" Mesh Fabric, Add  2.40 
    For 2-1/8" Mesh Fabric, Deduct  -1.20 
    For 2-3/8" Mesh Fabric, Deduct  -1.60 
    For Posts 8' On Centers, Add  1.58 
    For Posts 5' On Centers, Add  6.01 
    For Up To 100, Add  5.67 
    For >100 To 250, Add  2.13 
    For >2,500 To 5,000, Deduct  -1.07 
    For >5,000, Deduct  -2.13 

. 
 32 31 13 13-0144 LF 3'-6" Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 29.23 3.67 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.19 
    For 13 Gauge Fabric, Deduct  -5.08 
    For 11 Gauge Fabric, Deduct  -2.97 
    For 6 Gauge Fabric, Add  4.66 
    For 1" Mesh Fabric, Add  6.36 
    For 1-3/4" Mesh Fabric, Add  2.54 
    For 2-1/8" Mesh Fabric, Deduct  -1.27 
    For 2-3/8" Mesh Fabric, Deduct  -1.69 
    For Posts 8' On Centers, Add  1.64 
    For Posts 5' On Centers, Add  6.21 
    For Up To 100, Add  5.85 
    For >100 To 250, Add  2.19 
    For >2,500 To 5,000, Deduct  -1.10 
    For >5,000, Deduct  -2.19 

. 
 32 31 13 13-0145 LF 4' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post......................................................................................................................................................... 30.13 3.67 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.25 
    For 13 Gauge Fabric, Deduct  -5.31 
    For 11 Gauge Fabric, Deduct  -3.10 
    For 6 Gauge Fabric, Add  4.87 
    For 1" Mesh Fabric, Add  6.65 
    For 1-3/4" Mesh Fabric, Add  2.66 
    For 2-1/8" Mesh Fabric, Deduct  -1.33 
    For 2-3/8" Mesh Fabric, Deduct  -1.77 
    For Posts 8' On Centers, Add  1.68 
    For Posts 5' On Centers, Add  6.39 
    For Up To 100, Add  6.00 
    For >100 To 250, Add  2.25 
    For >2,500 To 5,000, Deduct  -1.12 
    For >5,000, Deduct  -2.25 

. 
 32 31 13 13-0146 LF 5' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post......................................................................................................................................................... 32.23 3.67 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.38 
    For 13 Gauge Fabric, Deduct  -5.87 
    For 11 Gauge Fabric, Deduct  -3.43 
    For 6 Gauge Fabric, Add  5.39 
    For 1" Mesh Fabric, Add  7.35 
    For 1-3/4" Mesh Fabric, Add  2.94 
    For 2-1/8" Mesh Fabric, Deduct  -1.47 
    For 2-3/8" Mesh Fabric, Deduct  -1.96 
    For Posts 8' On Centers, Add  1.80 
    For Posts 5' On Centers, Add  6.80 
    For Up To 100, Add  6.37 
    For >100 To 250, Add  2.38 
    For >2,500 To 5,000, Deduct  -1.19 
    For >5,000, Deduct  -2.38 
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. 
 32 31 13 13-0147 LF 6' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ........................................................................................................................................................ 34.85 3.67 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.56 
    For 13 Gauge Fabric, Deduct  -6.44 
    For 11 Gauge Fabric, Deduct  -3.76 
    For 6 Gauge Fabric, Add  5.91 
    For 1" Mesh Fabric, Add  8.06 
    For 1-3/4" Mesh Fabric, Add  3.22 
    For 2-1/8" Mesh Fabric, Deduct  -1.61 
    For 2-3/8" Mesh Fabric, Deduct  -2.15 
    For Posts 8' On Centers, Add  1.94 
    For Posts 5' On Centers, Add  7.33 
    For Up To 100, Add  6.86 
    For >100 To 250, Add  2.56 
    For >2,500 To 5,000, Deduct  -1.28 
    For >5,000, Deduct  -2.56 

. 
 32 31 13 13-0148 LF 7' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ........................................................................................................................................................ 36.22 5.51 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.66 
    For 13 Gauge Fabric, Deduct  -6.70 
    For 11 Gauge Fabric, Deduct  -3.92 
    For 6 Gauge Fabric, Add  6.15 
    For 1" Mesh Fabric, Add  8.39 
    For 1-3/4" Mesh Fabric, Add  3.36 
    For 2-1/8" Mesh Fabric, Deduct  -1.68 
    For 2-3/8" Mesh Fabric, Deduct  -2.24 
    For Posts 8' On Centers, Add  2.01 
    For Posts 5' On Centers, Add  7.62 
    For Up To 100, Add  7.13 
    For >100 To 250, Add  2.66 
    For >2,500 To 5,000, Deduct  -1.33 
    For >5,000, Deduct  -2.66 

. 
 32 31 13 13-0149 LF 8' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ........................................................................................................................................................ 40.69 6.44 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.94 
    For 13 Gauge Fabric, Deduct  -7.87 
    For 11 Gauge Fabric, Deduct  -4.60 
    For 6 Gauge Fabric, Add  7.23 
    For 1" Mesh Fabric, Add  9.85 
    For 1-3/4" Mesh Fabric, Add  3.94 
    For 2-1/8" Mesh Fabric, Deduct  -1.97 
    For 2-3/8" Mesh Fabric, Deduct  -2.63 
    For Posts 8' On Centers, Add  2.25 
    For Posts 5' On Centers, Add  8.50 
    For Up To 100, Add  7.91 
    For >100 To 250, Add  2.94 
    For >2,500 To 5,000, Deduct  -1.47 
    For >5,000, Deduct  -2.94 

. 
 32 31 13 13-0150 LF 9' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ........................................................................................................................................................ 43.33 8.27 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.11 
    For 13 Gauge Fabric, Deduct  -8.49 
    For 11 Gauge Fabric, Deduct  -4.96 
    For 6 Gauge Fabric, Add  7.79 
    For 1" Mesh Fabric, Add  10.63 
    For 1-3/4" Mesh Fabric, Add  4.25 
    For 2-1/8" Mesh Fabric, Deduct  -2.13 
    For 2-3/8" Mesh Fabric, Deduct  -2.83 
    For Posts 8' On Centers, Add  2.39 
    For Posts 5' On Centers, Add  9.03 
    For Up To 100, Add  8.39 
    For >100 To 250, Add  3.11 
    For >2,500 To 5,000, Deduct  -1.56 
    For >5,000, Deduct  -3.11 

. 
 32 31 13 13-0151 LF 10' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 45.96 9.19 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.29 
    For 13 Gauge Fabric, Deduct  -9.10 
    For 11 Gauge Fabric, Deduct  -5.32 
    For 6 Gauge Fabric, Add  8.36 
    For 1" Mesh Fabric, Add  11.40 
    For 1-3/4" Mesh Fabric, Add  4.56 
    For 2-1/8" Mesh Fabric, Deduct  -2.28 
    For 2-3/8" Mesh Fabric, Deduct  -3.04 
    For Posts 8' On Centers, Add  2.54 
    For Posts 5' On Centers, Add  9.56 
    For Up To 100, Add  8.87 
    For >100 To 250, Add  3.29 
    For >2,500 To 5,000, Deduct  -1.64 
    For >5,000, Deduct  -3.29 
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. 
 32 31 13 13-0152 LF 12' Galvanized Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 50.92 11.02 
    For Each Additional Foot >12, Add  3.89 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.62 
    For 13 Gauge Fabric, Deduct  -10.25 
    For 11 Gauge Fabric, Deduct  -5.99 
    For 6 Gauge Fabric, Add  9.41 
    For 1" Mesh Fabric, Add  12.84 
    For 1-3/4" Mesh Fabric, Add  5.13 
    For 2-1/8" Mesh Fabric, Deduct  -2.57 
    For 2-3/8" Mesh Fabric, Deduct  -3.42 
    For Posts 8' On Centers, Add  2.80 
    For Posts 5' On Centers, Add  10.56 
    For Up To 100, Add  9.78 
    For >100 To 250, Add  3.62 
    For >2,500 To 5,000, Deduct  -1.81 
    For >5,000, Deduct  -3.62 

XXXXXXX 
. 
 32 31 13 13-0153  Vinyl Coated (32 31 13 13-0141) 
. 
. 

 32 31 13 13-0154 LF 4' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 
Center, 3" Corner Post......................................................................................................................................................... 31.10 3.67 

    For Powder Coated Framework (Posts, Rails, Hardware), Add  2.44 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.30 
    For 13 Gauge Fabric, Deduct  -5.65 
    For 11 Gauge Fabric, Deduct  -3.30 
    For 6 Gauge Fabric, Add  5.18 
    For 1" Mesh Fabric, Add  7.07 
    For 1-3/4" Mesh Fabric, Add  2.83 
    For 2-1/8" Mesh Fabric, Deduct  -1.41 
    For 2-3/8" Mesh Fabric, Deduct  -1.89 
    For Posts 8' On Centers, Add  1.73 
    For Posts 5' On Centers, Add  6.56 
    For Up To 100, Add  6.15 
    For >100 To 250, Add  2.30 
    For >2,500 To 5,000, Deduct  -1.15 
    For >5,000, Deduct  -2.30 

. 
 32 31 13 13-0155 LF 5' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post......................................................................................................................................................... 33.46 3.67 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  2.72 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.44 
    For 13 Gauge Fabric, Deduct  -6.30 
    For 11 Gauge Fabric, Deduct  -3.68 
    For 6 Gauge Fabric, Add  5.78 
    For 1" Mesh Fabric, Add  7.89 
    For 1-3/4" Mesh Fabric, Add  3.15 
    For 2-1/8" Mesh Fabric, Deduct  -1.58 
    For 2-3/8" Mesh Fabric, Deduct  -2.10 
    For Posts 8' On Centers, Add  1.86 
    For Posts 5' On Centers, Add  7.02 
    For Up To 100, Add  6.55 
    For >100 To 250, Add  2.44 
    For >2,500 To 5,000, Deduct  -1.22 
    For >5,000, Deduct  -2.44 

. 
 32 31 13 13-0156 LF 6' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post......................................................................................................................................................... 37.34 3.67 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  3.15 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.68 
    For 13 Gauge Fabric, Deduct  -7.30 
    For 11 Gauge Fabric, Deduct  -4.27 
    For 6 Gauge Fabric, Add  6.71 
    For 1" Mesh Fabric, Add  9.14 
    For 1-3/4" Mesh Fabric, Add  3.66 
    For 2-1/8" Mesh Fabric, Deduct  -1.83 
    For 2-3/8" Mesh Fabric, Deduct  -2.44 
    For Posts 8' On Centers, Add  2.06 
    For Posts 5' On Centers, Add  7.78 
    For Up To 100, Add  7.23 
    For >100 To 250, Add  2.68 
    For >2,500 To 5,000, Deduct  -1.34 
    For >5,000, Deduct  -2.68 
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. 
 32 31 13 13-0157 LF 7' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ........................................................................................................................................................ 39.11 5.51 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  3.33 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  2.80 
    For 13 Gauge Fabric, Deduct  -7.71 
    For 11 Gauge Fabric, Deduct  -4.50 
    For 6 Gauge Fabric, Add  7.08 
    For 1" Mesh Fabric, Add  9.65 
    For 1-3/4" Mesh Fabric, Add  3.86 
    For 2-1/8" Mesh Fabric, Deduct  -1.93 
    For 2-3/8" Mesh Fabric, Deduct  -2.57 
    For Posts 8' On Centers, Add  2.16 
    For Posts 5' On Centers, Add  8.14 
    For Up To 100, Add  7.56 
    For >100 To 250, Add  2.80 
    For >2,500 To 5,000, Deduct  -1.40 
    For >5,000, Deduct  -2.80 

. 
 32 31 13 13-0158 LF 8' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ........................................................................................................................................................ 44.06 6.44 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  3.90 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.11 
    For 13 Gauge Fabric, Deduct  -9.04 
    For 11 Gauge Fabric, Deduct  -5.28 
    For 6 Gauge Fabric, Add  8.30 
    For 1" Mesh Fabric, Add  11.32 
    For 1-3/4" Mesh Fabric, Add  4.53 
    For 2-1/8" Mesh Fabric, Deduct  -2.26 
    For 2-3/8" Mesh Fabric, Deduct  -3.02 
    For Posts 8' On Centers, Add  2.42 
    For Posts 5' On Centers, Add  9.10 
    For Up To 100, Add  8.41 
    For >100 To 250, Add  3.11 
    For >2,500 To 5,000, Deduct  -1.55 
    For >5,000, Deduct  -3.11 

. 
 32 31 13 13-0159 LF 9' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' On 

Center, 3" Corner Post ........................................................................................................................................................ 46.95 8.27 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  4.21 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.29 
    For 13 Gauge Fabric, Deduct  -9.75 
    For 11 Gauge Fabric, Deduct  -5.69 
    For 6 Gauge Fabric, Add  8.95 
    For 1" Mesh Fabric, Add  12.20 
    For 1-3/4" Mesh Fabric, Add  4.88 
    For 2-1/8" Mesh Fabric, Deduct  -2.44 
    For 2-3/8" Mesh Fabric, Deduct  -3.25 
    For Posts 8' On Centers, Add  2.57 
    For Posts 5' On Centers, Add  9.68 
    For Up To 100, Add  8.93 
    For >100 To 250, Add  3.29 
    For >2,500 To 5,000, Deduct  -1.65 
    For >5,000, Deduct  -3.29 

. 
 32 31 13 13-0160 LF 10' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 49.83 9.19 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  4.51 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.48 
    For 13 Gauge Fabric, Deduct  -10.45 
    For 11 Gauge Fabric, Deduct  -6.10 
    For 6 Gauge Fabric, Add  9.59 
    For 1" Mesh Fabric, Add  13.08 
    For 1-3/4" Mesh Fabric, Add  5.23 
    For 2-1/8" Mesh Fabric, Deduct  -2.62 
    For 2-3/8" Mesh Fabric, Deduct  -3.49 
    For Posts 8' On Centers, Add  2.73 
    For Posts 5' On Centers, Add  10.25 
    For Up To 100, Add  9.45 
    For >100 To 250, Add  3.48 
    For >2,500 To 5,000, Deduct  -1.74 
    For >5,000, Deduct  -3.48 

. 
 32 31 13 13-0161 LF 12' Vinyl Cover Chain Link Fence, 9 Gauge Coiled Spring Mesh, Top And Bottom Rails, 2-1/2" Line Post At 10' 

On Center, 3" Corner Post ................................................................................................................................................... 54.32 11.02 
    For Each Additional Foot >12, Add  4.14 
    For Powder Coated Framework (Posts, Rails, Hardware), Add  4.94 
    For Surface Mount On Concrete (Excludes Drilling And Anchors), Add  3.79 
    For 13 Gauge Fabric, Deduct  -11.44 
    For 11 Gauge Fabric, Deduct  -6.68 
    For 6 Gauge Fabric, Add  10.50 
    For 1" Mesh Fabric, Add  14.32 
    For 1-3/4" Mesh Fabric, Add  5.73 
    For 2-1/8" Mesh Fabric, Deduct  -2.86 
    For 2-3/8" Mesh Fabric, Deduct  -3.82 
    For Posts 8' On Centers, Add  2.97 
    For Posts 5' On Centers, Add  11.17 
    For Up To 100, Add  10.29 
    For >100 To 250, Add  3.79 
    For >2,500 To 5,000, Deduct  -1.89 
    For >5,000, Deduct  -3.79 

XXXXXXX 
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. 
 32 31 13 13-0162  Rails (32 31 13 13) 

Note: Includes rail end fittings. 
. 
. 
 32 31 13 13-0163  SS-20 Chain Link Fence Rails (32 31 13 13-0162) 

Note: Includes tie wires. 
. 
. 

 32 31 13 13-0164 LF 1-3/8" Galvanized Steel Rail, 0.08" Wall Thickness, Tie Wires And Fittings ........................................................................... 5.02 1.19 
    For SS15, Deduct  -0.25 
    For SS40, Add  0.64 

. 
 32 31 13 13-0165 LF 1-3/8" Vinyl Coated Rail, 0.08" Wall Thickness, Tie Wires And Fittings .................................................................................. 5.87 1.19 

    For SS40, Add  0.34 
    For Powder Coated, Add  0.68 
    For Aluminum Coated, Add  1.36 

. 
 32 31 13 13-0166 LF 1-5/8" Galvanized Steel Rail, 0.085" Wall Thickness, Tie Wires And Fittings ......................................................................... 6.09 1.35 

    For SS15, Deduct  -0.34 
    For SS40, Add  0.85 

. 
 32 31 13 13-0167 LF 1-5/8" Vinyl Coated Rail, 0.085" Wall Thickness, Tie Wires And Fittings ................................................................................ 7.23 1.35 

    For SS40, Add  0.45 
    For Powder Coated, Add  0.90 
    For Aluminum Coated, Add  1.81 

. 
 32 31 13 13-0168 LF 2" Galvanized Steel Rail, 0.09" Wall Thickness, Tie Wires And Fittings ................................................................................. 7.09 1.51 

    For SS40, Add  1.02 
. 

 32 31 13 13-0169 LF 2" Vinyl Coated Rail, 0.09" Wall Thickness, Tie Wires And Fittings ........................................................................................ 8.45 1.51 
    For SS40, Add  0.54 
    For Powder Coated, Add  1.08 
    For Aluminum Coated, Add  2.17 

XXXXXXX 
. 
 32 31 13 13-0170  Fabric (32 31 13 13) 
. 
. 
 32 31 13 13-0171  Fabric, Galvanized Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0172 LF 3' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .................................................................. 9.42 2.16 
    For 1-1/4" Mesh Fabric, Add  0.67 
    For 2 Oz Galvanized Or Zinc Coating, Add  0.60 
    For 13 Gauge Fabric, Deduct  -1.08 
    For 11 Gauge Fabric, Deduct  -0.60 
    For 6 Gauge Fabric, Add  1.91 
    For 1" Mesh Fabric, Add  1.79 
    For 1-1/4" Mesh Fabric, Add  1.20 
    For 1-3/4" Mesh Fabric, Add  0.72 
    For 2-1/8" Mesh Fabric, Deduct  -0.36 
    For 2-3/8" Mesh Fabric, Deduct  -0.48 

. 
 32 31 13 13-0173 LF 3'-6" Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ........................................................... 10.35 2.43 

    For 1-1/4" Mesh Fabric, Add  0.78 
    For 2 Oz Galvanized Or Zinc Coating, Add  0.70 
    For 13 Gauge Fabric, Deduct  -1.26 
    For 11 Gauge Fabric, Deduct  -0.70 
    For 6 Gauge Fabric, Add  2.23 
    For 1" Mesh Fabric, Add  2.09 
    For 1-1/4" Mesh Fabric, Add  1.40 
    For 1-3/4" Mesh Fabric, Add  0.84 
    For 2-1/8" Mesh Fabric, Deduct  -0.42 
    For 2-3/8" Mesh Fabric, Deduct  -0.56 

. 
 32 31 13 13-0174 LF 4' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 11.18 2.71 

    For 1-1/4" Mesh Fabric, Add  0.86 
    For 2 Oz Galvanized Or Zinc Coating, Add  0.77 
    For 13 Gauge Fabric, Deduct  -1.38 
    For 11 Gauge Fabric, Deduct  -0.77 
    For 6 Gauge Fabric, Add  2.46 
    For 1" Mesh Fabric, Add  2.30 
    For 1-1/4" Mesh Fabric, Add  1.54 
    For 1-3/4" Mesh Fabric, Add  0.92 
    For 2-1/8" Mesh Fabric, Deduct  -0.46 
    For 2-3/8" Mesh Fabric, Deduct  -0.61 

. 
 32 31 13 13-0175 LF 5' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 12.48 3.24 

    For 1-1/4" Mesh Fabric, Add  1.07 
    For 2 Oz Galvanized Or Zinc Coating, Add  0.96 
    For 13 Gauge Fabric, Deduct  -1.72 
    For 11 Gauge Fabric, Deduct  -0.96 
    For 6 Gauge Fabric, Add  3.06 
    For 1" Mesh Fabric, Add  2.87 
    For 1-1/4" Mesh Fabric, Add  1.92 
    For 1-3/4" Mesh Fabric, Add  1.15 
    For 2-1/8" Mesh Fabric, Deduct  -0.57 
    For 2-3/8" Mesh Fabric, Deduct  -0.77 

. 
 32 31 13 13-0176 LF 6' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 13.86 3.78 

    For 1-1/4" Mesh Fabric, Add  1.29 
    For 2 Oz Galvanized Or Zinc Coating, Add  1.15 
    For 13 Gauge Fabric, Deduct  -2.07 
    For 11 Gauge Fabric, Deduct  -1.15 
    For 6 Gauge Fabric, Add  3.68 
    For 1" Mesh Fabric, Add  3.45 
    For 1-1/4" Mesh Fabric, Add  2.30 
    For 1-3/4" Mesh Fabric, Add  1.38 
    For 2-1/8" Mesh Fabric, Deduct  -0.69 
    For 2-3/8" Mesh Fabric, Deduct  -0.92 
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. 
 32 31 13 13-0177 LF 7' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 15.34 4.32 

    For 1-1/4" Mesh Fabric, Add  1.50 
    For 2 Oz Galvanized Or Zinc Coating, Add  1.34 
    For 13 Gauge Fabric, Deduct  -2.41 
    For 11 Gauge Fabric, Deduct  -1.34 
    For 6 Gauge Fabric, Add  4.29 
    For 1" Mesh Fabric, Add  4.02 
    For 1-1/4" Mesh Fabric, Add  2.68 
    For 1-3/4" Mesh Fabric, Add  1.61 
    For 2-1/8" Mesh Fabric, Deduct  -0.80 
    For 2-3/8" Mesh Fabric, Deduct  -1.07 

. 
 32 31 13 13-0178 LF 8' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh ................................................................ 16.94 5.40 

    For 1-1/4" Mesh Fabric, Add  1.72 
    For 2 Oz Galvanized Or Zinc Coating, Add  1.53 
    For 13 Gauge Fabric, Deduct  -2.76 
    For 11 Gauge Fabric, Deduct  -1.53 
    For 6 Gauge Fabric, Add  4.90 
    For 1" Mesh Fabric, Add  4.60 
    For 1-1/4" Mesh Fabric, Add  3.07 
    For 1-3/4" Mesh Fabric, Add  1.84 
    For 2-1/8" Mesh Fabric, Deduct  -0.92 
    For 2-3/8" Mesh Fabric, Deduct  -1.23 

. 
 32 31 13 13-0179 LF 10' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .............................................................. 19.89 5.94 

    For 1-1/4" Mesh Fabric, Add  2.23 
    For 2 Oz Galvanized Or Zinc Coating, Add  1.99 
    For 13 Gauge Fabric, Deduct  -3.58 
    For 11 Gauge Fabric, Deduct  -1.99 
    For 6 Gauge Fabric, Add  6.37 
    For 1" Mesh Fabric, Add  5.97 
    For 1-1/4" Mesh Fabric, Add  3.98 
    For 1-3/4" Mesh Fabric, Add  2.39 
    For 2-1/8" Mesh Fabric, Deduct  -1.19 
    For 2-3/8" Mesh Fabric, Deduct  -1.59 

. 
 32 31 13 13-0180 LF 12' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .............................................................. 22.51 6.49 

    For 1-1/4" Mesh Fabric, Add  2.67 
    For 2 Oz Galvanized Or Zinc Coating, Add  2.39 
    For 13 Gauge Fabric, Deduct  -4.29 
    For 11 Gauge Fabric, Deduct  -2.39 
    For 6 Gauge Fabric, Add  7.63 
    For 1" Mesh Fabric, Add  7.16 
    For 1-1/4" Mesh Fabric, Add  4.77 
    For 1-3/4" Mesh Fabric, Add  2.86 
    For 2-1/8" Mesh Fabric, Deduct  -1.43 
    For 2-3/8" Mesh Fabric, Deduct  -1.91 

. 
 32 31 13 13-0181 LF 14' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .............................................................. 25.38 7.56 

    For 1-1/4" Mesh Fabric, Add  2.87 
    For 2 Oz Galvanized Or Zinc Coating, Add  2.56 
    For 13 Gauge Fabric, Deduct  -4.61 
    For 11 Gauge Fabric, Deduct  -2.56 
    For 6 Gauge Fabric, Add  8.20 
    For 1" Mesh Fabric, Add  7.69 
    For 1-1/4" Mesh Fabric, Add  5.13 
    For 1-3/4" Mesh Fabric, Add  3.08 
    For 2-1/8" Mesh Fabric, Deduct  -1.54 
    For 2-3/8" Mesh Fabric, Deduct  -2.05 

. 
 32 31 13 13-0182 LF 16' Full Height Fabric Galvanized Chain Link #9 Gauge, 1.2 Oz Coating, 2" Mesh .............................................................. 28.25 8.65 

    For 1-1/4" Mesh Fabric, Add  3.07 
    For 2 Oz Galvanized Or Zinc Coating, Add  2.74 
    For 13 Gauge Fabric, Deduct  -4.93 
    For 11 Gauge Fabric, Deduct  -2.74 
    For 6 Gauge Fabric, Add  8.76 
    For 1" Mesh Fabric, Add  8.21 
    For 1-1/4" Mesh Fabric, Add  5.48 
    For 1-3/4" Mesh Fabric, Add  3.29 
    For 2-1/8" Mesh Fabric, Deduct  -1.64 
    For 2-3/8" Mesh Fabric, Deduct  -2.19 

XXXXXXX 
. 
 32 31 13 13-0183  Fabric, Vinyl Coated Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0184 LF 4' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ............................................................................ 12.15 2.16 
    For 1-1/4" Mesh Fabric, Add  1.13 
    For 13 Gauge Fabric, Deduct  -1.82 
    For 11 Gauge Fabric, Deduct  -1.01 
    For 6 Gauge Fabric, Add  3.23 
    For 1" Mesh Fabric, Add  3.03 
    For 1-1/4" Mesh Fabric, Add  2.02 
    For 1-3/4" Mesh Fabric, Add  1.21 
    For 2-1/8" Mesh Fabric, Deduct  -0.61 
    For 2-3/8" Mesh Fabric, Deduct  -0.81 
    For Aluminum Coated, Add  1.62 
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. 
 32 31 13 13-0185 LF 5' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ............................................................................ 13.70 3.24 

    For 1-1/4" Mesh Fabric, Add  1.41 
    For 13 Gauge Fabric, Deduct  -2.27 
    For 11 Gauge Fabric, Deduct  -1.26 
    For 6 Gauge Fabric, Add  4.04 
    For 1" Mesh Fabric, Add  3.79 
    For 1-1/4" Mesh Fabric, Add  2.53 
    For 1-3/4" Mesh Fabric, Add  1.52 
    For 2-1/8" Mesh Fabric, Deduct  -0.76 
    For 2-3/8" Mesh Fabric, Deduct  -1.01 
    For Aluminum Coated, Add  2.02 

. 
 32 31 13 13-0186 LF 6' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ............................................................................ 16.35 3.78 

    For 1-1/4" Mesh Fabric, Add  1.99 
    For 13 Gauge Fabric, Deduct  -3.19 
    For 11 Gauge Fabric, Deduct  -1.77 
    For 6 Gauge Fabric, Add  5.67 
    For 1" Mesh Fabric, Add  5.32 
    For 1-1/4" Mesh Fabric, Add  3.55 
    For 1-3/4" Mesh Fabric, Add  2.13 
    For 2-1/8" Mesh Fabric, Deduct  -1.06 
    For 2-3/8" Mesh Fabric, Deduct  -1.42 
    For Aluminum Coated, Add  2.84 

. 
 32 31 13 13-0187 LF 7' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ............................................................................ 18.23 4.32 

    For 1-1/4" Mesh Fabric, Add  2.31 
    For 13 Gauge Fabric, Deduct  -3.71 
    For 11 Gauge Fabric, Deduct  -2.06 
    For 6 Gauge Fabric, Add  6.60 
    For 1" Mesh Fabric, Add  6.19 
    For 1-1/4" Mesh Fabric, Add  4.13 
    For 1-3/4" Mesh Fabric, Add  2.48 
    For 2-1/8" Mesh Fabric, Deduct  -1.24 
    For 2-3/8" Mesh Fabric, Deduct  -1.65 
    For Aluminum Coated, Add  3.30 

. 
 32 31 13 13-0188 LF 8' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh ............................................................................ 20.31 5.40 

    For 1-1/4" Mesh Fabric, Add  2.66 
    For 13 Gauge Fabric, Deduct  -4.28 
    For 11 Gauge Fabric, Deduct  -2.38 
    For 6 Gauge Fabric, Add  7.60 
    For 1" Mesh Fabric, Add  7.13 
    For 1-1/4" Mesh Fabric, Add  4.75 
    For 1-3/4" Mesh Fabric, Add  2.85 
    For 2-1/8" Mesh Fabric, Deduct  -1.43 
    For 2-3/8" Mesh Fabric, Deduct  -1.90 
    For Aluminum Coated, Add  3.80 

. 
 32 31 13 13-0189 LF 10' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh .......................................................................... 23.76 5.94 

    For 1-1/4" Mesh Fabric, Add  3.31 
    For 13 Gauge Fabric, Deduct  -5.32 
    For 11 Gauge Fabric, Deduct  -2.96 
    For 6 Gauge Fabric, Add  9.46 
    For 1" Mesh Fabric, Add  8.87 
    For 1-1/4" Mesh Fabric, Add  5.92 
    For 1-3/4" Mesh Fabric, Add  3.55 
    For 2-1/8" Mesh Fabric, Deduct  -1.77 
    For 2-3/8" Mesh Fabric, Deduct  -2.37 
    For Aluminum Coated, Add  4.73 

. 
 32 31 13 13-0190 LF 12' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh .......................................................................... 25.91 6.49 

    For 1-1/4" Mesh Fabric, Add  3.62 
    For 13 Gauge Fabric, Deduct  -5.82 
    For 11 Gauge Fabric, Deduct  -3.24 
    For 6 Gauge Fabric, Add  10.35 
    For 1" Mesh Fabric, Add  9.71 
    For 1-1/4" Mesh Fabric, Add  6.47 
    For 1-3/4" Mesh Fabric, Add  3.88 
    For 2-1/8" Mesh Fabric, Deduct  -1.94 
    For 2-3/8" Mesh Fabric, Deduct  -2.59 
    For Aluminum Coated, Add  5.18 

. 
 32 31 13 13-0191 LF 14' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh .......................................................................... 29.37 7.56 

    For 1-1/4" Mesh Fabric, Add  3.99 
    For 13 Gauge Fabric, Deduct  -6.41 
    For 11 Gauge Fabric, Deduct  -3.56 
    For 6 Gauge Fabric, Add  11.39 
    For 1" Mesh Fabric, Add  10.68 
    For 1-1/4" Mesh Fabric, Add  7.12 
    For 1-3/4" Mesh Fabric, Add  4.27 
    For 2-1/8" Mesh Fabric, Deduct  -2.14 
    For 2-3/8" Mesh Fabric, Deduct  -2.85 
    For Aluminum Coated, Add  5.70 
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. 
 32 31 13 13-0192 LF 16' Full Height Vinyl Coated Fabric Chain Link #9 Gauge Fused, 2" Mesh .......................................................................... 32.90 8.65 

    For 1-1/4" Mesh Fabric, Add  4.37 
    For 13 Gauge Fabric, Deduct  -7.02 
    For 11 Gauge Fabric, Deduct  -3.90 
    For 6 Gauge Fabric, Add  12.48 
    For 1" Mesh Fabric, Add  11.70 
    For 1-1/4" Mesh Fabric, Add  7.80 
    For 1-3/4" Mesh Fabric, Add  4.68 
    For 2-1/8" Mesh Fabric, Deduct  -2.34 
    For 2-3/8" Mesh Fabric, Deduct  -3.12 
    For Aluminum Coated, Add  6.24 

XXXXXXX 
. 
 32 31 13 13-0193  Fabric, Aluminized Steel Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0194 LF 3' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh .................................................................................. 9.59 2.16 
    For 6 Gauge Fabric, Add  2.05 
    For 1" Mesh Fabric, Add  2.69 

. 
 32 31 13 13-0195 LF 3'-6" Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ........................................................................... 10.54 2.43 

    For 6 Gauge Fabric, Add  2.38 
    For 1" Mesh Fabric, Add  3.13 

. 
 32 31 13 13-0196 LF 4' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 11.52 2.71 

    For 6 Gauge Fabric, Add  2.73 
    For 1" Mesh Fabric, Add  3.58 

. 
 32 31 13 13-0197 LF 5' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 12.91 3.24 

    For 6 Gauge Fabric, Add  3.41 
    For 1" Mesh Fabric, Add  4.47 

. 
 32 31 13 13-0198 LF 6' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 14.35 3.78 

    For 6 Gauge Fabric, Add  4.07 
    For 1" Mesh Fabric, Add  5.34 

. 
 32 31 13 13-0199 LF 7' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 15.93 4.32 

    For 6 Gauge Fabric, Add  4.76 
    For 1" Mesh Fabric, Add  6.25 

. 
 32 31 13 13-0200 LF 8' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh ................................................................................ 17.61 5.40 

    For 6 Gauge Fabric, Add  5.44 
    For 1" Mesh Fabric, Add  7.14 

. 
 32 31 13 13-0201 LF 10' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh .............................................................................. 20.43 5.94 

    For 6 Gauge Fabric, Add  6.80 
    For 1" Mesh Fabric, Add  8.93 

. 
 32 31 13 13-0202 LF 12' Full Height Fabric Chain Link #9 Gauge, Aluminized Steel, 2" Mesh .............................................................................. 23.17 6.49 

    For 6 Gauge Fabric, Add  8.16 
    For 1" Mesh Fabric, Add  10.71 

XXXXXXX 
. 
 32 31 13 13-0203  Fabric, All Aluminum Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0204 LF 3' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 13.73 2.16 
    For 6 Gauge Fabric, Add  5.36 
    For 1" Mesh Fabric, Add  7.04 

. 
 32 31 13 13-0205 LF 3'-6" Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ................................................................................. 15.38 2.43 

    For 6 Gauge Fabric, Add  6.26 
    For 1" Mesh Fabric, Add  8.21 

. 
 32 31 13 13-0206 LF 4' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 17.04 2.71 

    For 6 Gauge Fabric, Add  7.14 
    For 1" Mesh Fabric, Add  9.38 

. 
 32 31 13 13-0207 LF 5' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 19.82 3.24 

    For 6 Gauge Fabric, Add  8.94 
    For 1" Mesh Fabric, Add  11.73 

. 
 32 31 13 13-0208 LF 6' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 22.66 3.78 

    For 6 Gauge Fabric, Add  10.72 
    For 1" Mesh Fabric, Add  14.07 

. 
 32 31 13 13-0209 LF 7' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 25.61 4.32 

    For 6 Gauge Fabric, Add  12.50 
    For 1" Mesh Fabric, Add  16.41 

. 
 32 31 13 13-0210 LF 8' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh ...................................................................................... 28.68 5.40 

    For 6 Gauge Fabric, Add  14.30 
    For 1" Mesh Fabric, Add  18.76 

. 
 32 31 13 13-0211 LF 10' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh .................................................................................... 34.26 5.94 

    For 6 Gauge Fabric, Add  17.86 
    For 1" Mesh Fabric, Add  23.45 

. 
 32 31 13 13-0212 LF 12' Full Height Fabric Chain Link #9 Gauge, All Aluminum, 2" Mesh .................................................................................... 39.77 6.49 

    For 6 Gauge Fabric, Add  21.44 
    For 1" Mesh Fabric, Add  28.14 

XXXXXXX 
. 
 32 31 13 13-0213  Fence Inserts (32 31 13 13-0170) 

Note: For use with new or existing chain link fence, per lf of fence. 
. 
. 
 32 31 13 13-0214  Vinyl Plastic Fence Inserts (32 31 13 13-0213) 

Note: Assorted colors. 
. 
. 

 32 31 13 13-0215 LF 3' High Fence, Vinyl Plastic Fence Insert ................................................................................................................................ 6.86  
. 

 32 31 13 13-0216 LF 3-1/2' High Fence, Vinyl Plastic Fence Insert ......................................................................................................................... 7.86  
. 

 32 31 13 13-0217 LF 4' High Fence, Vinyl Plastic Fence Insert ................................................................................................................................ 8.68  
. 

 32 31 13 13-0218 LF 5' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 10.88  
. 

 32 31 13 13-0219 LF 6' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 13.02  
. 

 32 31 13 13-0220 LF 7' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 15.22  
. 

 32 31 13 13-0221 LF 8' High Fence, Vinyl Plastic Fence Insert .............................................................................................................................. 17.35  
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. 
 32 31 13 13-0222 LF 10' High Fence, Vinyl Plastic Fence Insert ............................................................................................................................ 20.70  

XXXXXXX 
. 
 32 31 13 13-0223  Aluminum Fence Inserts (32 31 13 13-0213) 

Note: Assorted colors. 
. 
. 

 32 31 13 13-0224 LF 3' High Fence, Aluminum Fence Insert ................................................................................................................................. 21.38  
. 

 32 31 13 13-0225 LF 3-1/2' High Fence, Aluminum Fence Insert ........................................................................................................................... 23.51  
. 

 32 31 13 13-0226 LF 4' High Fence, Aluminum Fence Insert ................................................................................................................................. 26.95  
. 

 32 31 13 13-0227 LF 5' High Fence, Aluminum Fence Insert ................................................................................................................................. 33.74  
. 

 32 31 13 13-0228 LF 6' High Fence, Aluminum Fence Insert ................................................................................................................................. 40.46  
. 

 32 31 13 13-0229 LF 7' High Fence, Aluminum Fence Insert ................................................................................................................................. 44.25  
. 

 32 31 13 13-0230 LF 8' High Fence, Aluminum Fence Insert ................................................................................................................................. 53.94  
. 

 32 31 13 13-0231 LF 10' High Fence, Aluminum Fence Insert ............................................................................................................................... 66.74  

XXXXXXX 
. 
 32 31 13 13-0232  Redwood Fence Inserts (32 31 13 13-0213) 
. 
. 

 32 31 13 13-0233 LF 4' High Fence, Redwood Fence Insert .................................................................................................................................. 11.89  
. 

 32 31 13 13-0234 LF 5' High Fence, Redwood Fence Insert .................................................................................................................................. 15.03  
. 

 32 31 13 13-0235 LF 6' High Fence, Redwood Fence Insert .................................................................................................................................. 18.06  
. 

 32 31 13 13-0236 LF 7' High Fence, Redwood Fence Insert .................................................................................................................................. 21.02  
. 

 32 31 13 13-0237 LF 8' High Fence, Redwood Fence Insert .................................................................................................................................. 24.06  

XXXXXXX 
. 
 32 31 13 13-0238  Diagonal Flexible Polyethylene Inserts (32 31 13 13-0213) 
. 
. 

 32 31 13 13-0239 SF Diagonal Polyethylene Fence Weave ..................................................................................................................................... 2.74  

XXXXXXX 
. 
 32 31 13 13-0240  Hedge Link Fence Inserts (32 31 13 13-0213) 
. 
. 

 32 31 13 13-0241 LF 3' High Fence, Hedge Link Fence Insert ............................................................................................................................... 14.05  
. 

 32 31 13 13-0242 LF 3-1/2' High Fence, Hedge Link Fence Insert ......................................................................................................................... 16.00  
. 

 32 31 13 13-0243 LF 4' High Fence, Hedge Link Fence Insert ............................................................................................................................... 18.92  
. 

 32 31 13 13-0244 LF 5' High Fence, Hedge Link Fence Insert ............................................................................................................................... 23.38  
. 

 32 31 13 13-0245 LF 6' High Fence, Hedge Link Fence Insert ............................................................................................................................... 26.88  
. 

 32 31 13 13-0246 LF 7' High Fence, Hedge Link Fence Insert ............................................................................................................................... 33.65  
. 

 32 31 13 13-0247 LF 8' High Fence, Hedge Link Fence Insert ............................................................................................................................... 38.24  
. 

 32 31 13 13-0248 LF 10' High Fence, Hedge Link Fence Insert ............................................................................................................................. 45.53  
. 

 32 31 13 13-0249 LF 12' High Fence, Hedge Link Fence Insert ............................................................................................................................. 52.19  

XXXXXXX 
. 
 32 31 13 13-0250  Fence Windscreen Fabric (32 31 13 13-0170) 

Note: Includes plastic wire clips. 
. 
. 

 32 31 13 13-0251 SF Vinyl Coated Polyester Windscreen For Fence, 7 Oz Per SY ................................................................................................. 1.25 0.47 
    For Sewn Boxed Vent (Each), Add  17.00 
    For Welded Boxed Vent (Each), Add  8.50 
    For 4' x 4' One Color Logo (Each), Add  354.25 

XXXXXXX 
. 
 32 31 13 13-0252  Non-Climbable Fabric, Galvanized Chain Link (32 31 13 13-0170) 
. 
. 

 32 31 13 13-0253 LF 3' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 22.07 2.16 
    For 11 Gauge, Deduct  -3.01 
    For 10 Gauge, Deduct  -1.20 
    For 7 Gauge, Add  1.80 
    For 6 Gauge, Add  4.21 
    For 1/2" Mesh Fabric, Deduct  -0.75 
    For 5/8" Mesh Fabric, Deduct  -1.65 
    For 3/4" Mesh Fabric, Deduct  -2.41 

. 
 32 31 13 13-0254 LF 3'-6" Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ............................................................................ 25.10 2.43 

    For 11 Gauge, Deduct  -3.51 
    For 10 Gauge, Deduct  -1.40 
    For 7 Gauge, Add  2.10 
    For 6 Gauge, Add  4.91 
    For 1/2" Mesh Fabric, Deduct  -0.88 
    For 5/8" Mesh Fabric, Deduct  -1.93 
    For 3/4" Mesh Fabric, Deduct  -2.81 

. 
 32 31 13 13-0255 LF 4' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 28.18 2.71 

    For 11 Gauge, Deduct  -4.01 
    For 10 Gauge, Deduct  -1.61 
    For 7 Gauge, Add  2.41 
    For 6 Gauge, Add  5.62 
    For 1/2" Mesh Fabric, Deduct  -1.00 
    For 5/8" Mesh Fabric, Deduct  -2.21 
    For 3/4" Mesh Fabric, Deduct  -3.21 

. 
 32 31 13 13-0256 LF 5' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 33.73 3.24 

    For 11 Gauge, Deduct  -5.02 
    For 10 Gauge, Deduct  -2.01 
    For 7 Gauge, Add  3.01 
    For 6 Gauge, Add  7.02 
    For 1/2" Mesh Fabric, Deduct  -1.25 
    For 5/8" Mesh Fabric, Deduct  -2.76 
    For 3/4" Mesh Fabric, Deduct  -4.01 
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. 
 32 31 13 13-0257 LF 6' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 39.34 3.78 

    For 11 Gauge, Deduct  -6.02 
    For 10 Gauge, Deduct  -2.41 
    For 7 Gauge, Add  3.61 
    For 6 Gauge, Add  8.42 
    For 1/2" Mesh Fabric, Deduct  -1.50 
    For 5/8" Mesh Fabric, Deduct  -3.31 
    For 3/4" Mesh Fabric, Deduct  -4.81 

. 
 32 31 13 13-0258 LF 7' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 45.08 4.32 

    For 11 Gauge, Deduct  -7.02 
    For 10 Gauge, Deduct  -2.81 
    For 7 Gauge, Add  4.21 
    For 6 Gauge, Add  9.83 
    For 1/2" Mesh Fabric, Deduct  -1.76 
    For 5/8" Mesh Fabric, Deduct  -3.86 
    For 3/4" Mesh Fabric, Deduct  -5.62 

. 
 32 31 13 13-0259 LF 8' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 50.93 5.40 

    For 11 Gauge, Deduct  -8.02 
    For 10 Gauge, Deduct  -3.21 
    For 7 Gauge, Add  4.81 
    For 6 Gauge, Add  11.23 
    For 1/2" Mesh Fabric, Deduct  -2.01 
    For 5/8" Mesh Fabric, Deduct  -4.41 
    For 3/4" Mesh Fabric, Deduct  -6.42 

. 
 32 31 13 13-0260 LF 9' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh ................................................................................ 56.00 5.67 

    For 11 Gauge, Deduct  -8.93 
    For 10 Gauge, Deduct  -3.57 
    For 7 Gauge, Add  5.36 
    For 6 Gauge, Add  12.50 
    For 1/2" Mesh Fabric, Deduct  -2.23 
    For 5/8" Mesh Fabric, Deduct  -4.91 
    For 3/4" Mesh Fabric, Deduct  -7.14 

. 
 32 31 13 13-0261 LF 10' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh .............................................................................. 61.12 5.94 

    For 11 Gauge, Deduct  -9.84 
    For 10 Gauge, Deduct  -3.94 
    For 7 Gauge, Add  5.90 
    For 6 Gauge, Add  13.77 
    For 1/2" Mesh Fabric, Deduct  -2.46 
    For 5/8" Mesh Fabric, Deduct  -5.41 
    For 3/4" Mesh Fabric, Deduct  -7.87 

. 
 32 31 13 13-0262 LF 12' Non-Climbable Fabric Galvanized Chain Link #9 Gauge, 3/8" Mesh .............................................................................. 66.29 6.49 

    For 11 Gauge, Deduct  -10.66 
    For 10 Gauge, Deduct  -4.27 
    For 7 Gauge, Add  6.40 
    For 6 Gauge, Add  14.93 
    For 1/2" Mesh Fabric, Deduct  -2.67 
    For 5/8" Mesh Fabric, Deduct  -5.87 
    For 3/4" Mesh Fabric, Deduct  -8.53 

XXXXXXX 
. 
 32 31 13 13-0263  Gates (32 31 13 13) 

Note: Posts exclude drilling or augering in soil or rock. For barbed wire attached directly to posts and gates, 
select gates and posts sizes for full finished height of gate above grade (top rail to be at lower height, includes 
barb wire at top area where mesh would be). See CSI section 32 31 13 13-0001 for drilling for augering holes 
and backfill. 

. 

. 
 32 31 13 13-0264  Galvanized Steel Without Barbed Wire (32 31 13 13-0263) 

Note: Industrial swing gate. Includes posts (3" diameter posts for up to 6' wide gate, 4" diameter for > 6' To 12' 
wide, 6-5/8" diameter for >12' To 18' wide, 8-5/8" diameter for over 18' wide), 2" diameter schedule pipe frame, 
offset hinges, cap and hardware (drop rod, center locking device, gate keeper, catch bolt and tension bands). 
Fabric: galvanized chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. 

. 

. 
 32 31 13 13-0265  4' Fence Height (32 31 13 13-0264) 
. 
. 

 32 31 13 13-0266 EA 3' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 213.45 20.08 
    For Gate With Single Barb Wire Arm, Add  16.58 
    For Gate With Double Barb Wire Arm, Add  24.11 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -28.25 
    For Aluminized Steel Gate And Post, Add  72.33 
    For Powder Coated Gate And Post, Add  39.18 
    For 1" Mesh Fabric, Add  65.55 
    For 1-1/4" Mesh Fabric, Add  42.19 
    For 1-3/4" Mesh Fabric, Add  26.22 
    For 2-1/8" Mesh Fabric, Deduct  -13.11 

. 
 32 31 13 13-0267 EA 4' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 263.68 20.92 

    For Gate With Single Barb Wire Arm, Add  22.10 
    For Gate With Double Barb Wire Arm, Add  32.15 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -37.67 
    For Aluminized Steel Gate And Post, Add  96.44 
    For Powder Coated Gate And Post, Add  52.24 
    For 1" Mesh Fabric, Add  87.40 
    For 1-1/4" Mesh Fabric, Add  56.26 
    For 1-3/4" Mesh Fabric, Add  34.96 
    For 2-1/8" Mesh Fabric, Deduct  -17.48 
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. 
 32 31 13 13-0268 EA 5' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 309.52 22.25 

    For Gate With Single Barb Wire Arm, Add  26.68 
    For Gate With Double Barb Wire Arm, Add  38.81 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -45.48 
    For Aluminized Steel Gate And Post, Add  116.44 
    For Powder Coated Gate And Post, Add  63.07 
    For 1" Mesh Fabric, Add  105.52 
    For 1-1/4" Mesh Fabric, Add  67.92 
    For 1-3/4" Mesh Fabric, Add  42.21 
    For 2-1/8" Mesh Fabric, Deduct  -21.10 

. 
 32 31 13 13-0269 EA 6' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 364.57 26.78 

    For Gate With Single Barb Wire Arm, Add  31.27 
    For Gate With Double Barb Wire Arm, Add  45.48 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -53.29 
    For Aluminized Steel Gate And Post, Add  136.43 
    For Powder Coated Gate And Post, Add  73.90 
    For 1" Mesh Fabric, Add  123.64 
    For 1-1/4" Mesh Fabric, Add  79.58 
    For 1-3/4" Mesh Fabric, Add  49.46 
    For 2-1/8" Mesh Fabric, Deduct  -24.73 

. 
 32 31 13 13-0270 EA 7' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 419.61 31.21 

    For Gate With Single Barb Wire Arm, Add  35.85 
    For Gate With Double Barb Wire Arm, Add  52.14 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -61.10 
    For Aluminized Steel Gate And Post, Add  156.43 
    For Powder Coated Gate And Post, Add  84.73 
    For 1" Mesh Fabric, Add  141.76 
    For 1-1/4" Mesh Fabric, Add  91.25 
    For 1-3/4" Mesh Fabric, Add  56.70 
    For 2-1/8" Mesh Fabric, Deduct  -28.35 

. 
 32 31 13 13-0271 EA 8' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 476.36 35.64 

    For Gate With Single Barb Wire Arm, Add  40.62 
    For Gate With Double Barb Wire Arm, Add  59.08 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -69.24 
    For Aluminized Steel Gate And Post, Add  177.24 
    For Powder Coated Gate And Post, Add  96.01 
    For 1" Mesh Fabric, Add  160.63 
    For 1-1/4" Mesh Fabric, Add  103.39 
    For 1-3/4" Mesh Fabric, Add  64.25 
    For 2-1/8" Mesh Fabric, Deduct  -32.13 

. 
 32 31 13 13-0272 EA 9' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 531.40 40.16 

    For Gate With Single Barb Wire Arm, Add  45.20 
    For Gate With Double Barb Wire Arm, Add  65.75 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -77.05 
    For Aluminized Steel Gate And Post, Add  197.24 
    For Powder Coated Gate And Post, Add  106.84 
    For 1" Mesh Fabric, Add  178.75 
    For 1-1/4" Mesh Fabric, Add  115.06 
    For 1-3/4" Mesh Fabric, Add  71.50 
    For 2-1/8" Mesh Fabric, Deduct  -35.75 

. 
 32 31 13 13-0273 EA 10' Wide x 4' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 587.18 44.60 

    For Gate With Single Barb Wire Arm, Add  49.86 
    For Gate With Double Barb Wire Arm, Add  72.53 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -85.00 
    For Aluminized Steel Gate And Post, Add  217.59 
    For Powder Coated Gate And Post, Add  117.86 
    For 1" Mesh Fabric, Add  197.19 
    For 1-1/4" Mesh Fabric, Add  126.93 
    For 1-3/4" Mesh Fabric, Add  78.88 
    For 2-1/8" Mesh Fabric, Deduct  -39.44 

. 
 32 31 13 13-0274 EA 10' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ............................................................................ 736.64 44.60 

    For Gate With Single Barb Wire Arm, Add  66.30 
    For Gate With Double Barb Wire Arm, Add  96.44 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -113.02 
    For Aluminized Steel Gate And Post, Add  289.33 
    For Powder Coated Gate And Post, Add  156.72 
    For 1" Mesh Fabric, Add  262.20 
    For 1-1/4" Mesh Fabric, Add  168.78 
    For 1-3/4" Mesh Fabric, Add  104.88 
    For 2-1/8" Mesh Fabric, Deduct  -52.44 

. 
 32 31 13 13-0275 EA 12' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ............................................................................ 866.77 47.78 

    For Gate With Single Barb Wire Arm, Add  79.57 
    For Gate With Double Barb Wire Arm, Add  115.73 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -135.62 
    For Aluminized Steel Gate And Post, Add  347.20 
    For Powder Coated Gate And Post, Add  188.07 
    For 1" Mesh Fabric, Add  314.65 
    For 1-1/4" Mesh Fabric, Add  202.53 
    For 1-3/4" Mesh Fabric, Add  125.86 
    For 2-1/8" Mesh Fabric, Deduct  -62.93 
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. 
 32 31 13 13-0276 EA 14' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ............................................................................ 998.34 51.45 

    For Gate With Single Barb Wire Arm, Add  92.83 
    For Gate With Double Barb Wire Arm, Add  135.02 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -158.23 
    For Aluminized Steel Gate And Post, Add  405.06 
    For Powder Coated Gate And Post, Add  219.41 
    For 1" Mesh Fabric, Add  367.09 
    For 1-1/4" Mesh Fabric, Add  236.29 
    For 1-3/4" Mesh Fabric, Add  146.84 
    For 2-1/8" Mesh Fabric, Deduct  -73.42 

. 
 32 31 13 13-0277 EA 16' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,131.78 55.73 

    For Gate With Single Barb Wire Arm, Add  106.09 
    For Gate With Double Barb Wire Arm, Add  154.31 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -180.83 
    For Aluminized Steel Gate And Post, Add  462.93 
    For Powder Coated Gate And Post, Add  250.75 
    For 1" Mesh Fabric, Add  419.53 
    For 1-1/4" Mesh Fabric, Add  270.04 
    For 1-3/4" Mesh Fabric, Add  167.81 
    For 2-1/8" Mesh Fabric, Deduct  -83.91 

. 
 32 31 13 13-0278 EA 18' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,288.34 67.67 

    For Gate With Single Barb Wire Arm, Add  119.35 
    For Gate With Double Barb Wire Arm, Add  173.60 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -203.44 
    For Aluminized Steel Gate And Post, Add  520.80 
    For Powder Coated Gate And Post, Add  282.10 
    For 1" Mesh Fabric, Add  471.97 
    For 1-1/4" Mesh Fabric, Add  303.80 
    For 1-3/4" Mesh Fabric, Add  188.79 
    For 2-1/8" Mesh Fabric, Deduct  -94.39 

. 
 32 31 13 13-0279 EA 20' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,423.41 72.54 

    For Gate With Single Barb Wire Arm, Add  132.61 
    For Gate With Double Barb Wire Arm, Add  192.89 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -226.04 
    For Aluminized Steel Gate And Post, Add  578.66 
    For Powder Coated Gate And Post, Add  313.44 
    For 1" Mesh Fabric, Add  524.41 
    For 1-1/4" Mesh Fabric, Add  337.55 
    For 1-3/4" Mesh Fabric, Add  209.77 
    For 2-1/8" Mesh Fabric, Deduct  -104.88 

. 
 32 31 13 13-0280 EA 22' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,557.78 78.16 

    For Gate With Single Barb Wire Arm, Add  145.55 
    For Gate With Double Barb Wire Arm, Add  211.71 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -248.09 
    For Aluminized Steel Gate And Post, Add  635.12 
    For Powder Coated Gate And Post, Add  344.02 
    For 1" Mesh Fabric, Add  575.57 
    For 1-1/4" Mesh Fabric, Add  370.48 
    For 1-3/4" Mesh Fabric, Add  230.23 
    For 2-1/8" Mesh Fabric, Deduct  -115.11 

. 
 32 31 13 13-0281 EA 24' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,694.95 84.64 

    For Gate With Single Barb Wire Arm, Add  158.49 
    For Gate With Double Barb Wire Arm, Add  230.52 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -270.15 
    For Aluminized Steel Gate And Post, Add  691.57 
    For Powder Coated Gate And Post, Add  374.60 
    For 1" Mesh Fabric, Add  626.74 
    For 1-1/4" Mesh Fabric, Add  403.42 
    For 1-3/4" Mesh Fabric, Add  250.70 
    For 2-1/8" Mesh Fabric, Deduct  -125.35 

. 
 32 31 13 13-0282 EA 26' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,835.67 92.36 

    For Gate With Single Barb Wire Arm, Add  171.42 
    For Gate With Double Barb Wire Arm, Add  249.34 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -292.20 
    For Aluminized Steel Gate And Post, Add  748.03 
    For Powder Coated Gate And Post, Add  405.18 
    For 1" Mesh Fabric, Add  677.90 
    For 1-1/4" Mesh Fabric, Add  436.35 
    For 1-3/4" Mesh Fabric, Add  271.16 
    For 2-1/8" Mesh Fabric, Deduct  -135.58 

. 
 32 31 13 13-0283 EA 28' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,936.91 101.61 

    For Gate With Single Barb Wire Arm, Add  179.51 
    For Gate With Double Barb Wire Arm, Add  261.10 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -305.98 
    For Aluminized Steel Gate And Post, Add  783.31 
    For Powder Coated Gate And Post, Add  424.29 
    For 1" Mesh Fabric, Add  709.88 
    For 1-1/4" Mesh Fabric, Add  456.93 
    For 1-3/4" Mesh Fabric, Add  283.95 
    For 2-1/8" Mesh Fabric, Deduct  -141.98 
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 32 31 13 13-0284 EA  30' Wide x 4' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,147.22 112.85 

    For Gate With Single Barb Wire Arm, Add  198.92 
    For Gate With Double Barb Wire Arm, Add  289.33 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -339.06 
    For Aluminized Steel Gate And Post, Add  867.99 
    For Powder Coated Gate And Post, Add  470.16 
    For 1" Mesh Fabric, Add  786.62 
    For 1-1/4" Mesh Fabric, Add  506.33 
    For 1-3/4" Mesh Fabric, Add  314.65 
    For 2-1/8" Mesh Fabric, Deduct  -157.32 

XXXXXXX 
. 
 32 31 13 13-0285  5' Fence Height (32 31 13 13-0264) 
. 
. 

 32 31 13 13-0286 EA 3' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 253.16 22.25 
    For Gate With Single Barb Wire Arm, Add  20.48 
    For Gate With Double Barb Wire Arm, Add  29.80 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -34.92 
    For Aluminized Steel Gate And Post, Add  89.39 
    For Powder Coated Gate And Post, Add  48.42 
    For 1" Mesh Fabric, Add  81.01 
    For 1-1/4" Mesh Fabric, Add  52.14 
    For 1-3/4" Mesh Fabric, Add  32.40 
    For 2-1/8" Mesh Fabric, Deduct  -16.20 

. 
 32 31 13 13-0287 EA 4' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 314.42 22.25 

    For Gate With Single Barb Wire Arm, Add  27.22 
    For Gate With Double Barb Wire Arm, Add  39.60 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -46.40 
    For Aluminized Steel Gate And Post, Add  118.79 
    For Powder Coated Gate And Post, Add  64.34 
    For 1" Mesh Fabric, Add  107.65 
    For 1-1/4" Mesh Fabric, Add  69.29 
    For 1-3/4" Mesh Fabric, Add  43.06 
    For 2-1/8" Mesh Fabric, Deduct  -21.53 

. 
 32 31 13 13-0288 EA 5' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 365.18 23.68 

    For Gate With Single Barb Wire Arm, Add  32.34 
    For Gate With Double Barb Wire Arm, Add  47.05 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -55.13 
    For Aluminized Steel Gate And Post, Add  141.14 
    For Powder Coated Gate And Post, Add  76.45 
    For 1" Mesh Fabric, Add  127.91 
    For 1-1/4" Mesh Fabric, Add  82.33 
    For 1-3/4" Mesh Fabric, Add  51.16 
    For 2-1/8" Mesh Fabric, Deduct  -25.58 

. 
 32 31 13 13-0289 EA 6' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 428.39 28.45 

    For Gate With Single Barb Wire Arm, Add  37.73 
    For Gate With Double Barb Wire Arm, Add  54.89 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -64.32 
    For Aluminized Steel Gate And Post, Add  164.66 
    For Powder Coated Gate And Post, Add  89.19 
    For 1" Mesh Fabric, Add  149.22 
    For 1-1/4" Mesh Fabric, Add  96.05 
    For 1-3/4" Mesh Fabric, Add  59.69 
    For 2-1/8" Mesh Fabric, Deduct  -29.84 

. 
 32 31 13 13-0290 EA 7' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 486.72 33.13 

    For Gate With Single Barb Wire Arm, Add  42.59 
    For Gate With Double Barb Wire Arm, Add  61.94 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -72.59 
    For Aluminized Steel Gate And Post, Add  185.83 
    For Powder Coated Gate And Post, Add  100.66 
    For 1" Mesh Fabric, Add  168.41 
    For 1-1/4" Mesh Fabric, Add  108.40 
    For 1-3/4" Mesh Fabric, Add  67.36 
    For 2-1/8" Mesh Fabric, Deduct  -33.68 

. 
 32 31 13 13-0291 EA 8' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 550.78 38.15 

    For Gate With Single Barb Wire Arm, Add  47.98 
    For Gate With Double Barb Wire Arm, Add  69.78 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -81.78 
    For Aluminized Steel Gate And Post, Add  209.35 
    For Powder Coated Gate And Post, Add  113.40 
    For 1" Mesh Fabric, Add  189.73 
    For 1-1/4" Mesh Fabric, Add  122.12 
    For 1-3/4" Mesh Fabric, Add  75.89 
    For 2-1/8" Mesh Fabric, Deduct  -37.95 

. 
 32 31 13 13-0292 EA 9' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 611.56 42.92 

    For Gate With Single Barb Wire Arm, Add  53.10 
    For Gate With Double Barb Wire Arm, Add  77.23 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -90.51 
    For Aluminized Steel Gate And Post, Add  231.70 
    For Powder Coated Gate And Post, Add  125.50 
    For 1" Mesh Fabric, Add  209.98 
    For 1-1/4" Mesh Fabric, Add  135.16 
    For 1-3/4" Mesh Fabric, Add  83.99 
    For 2-1/8" Mesh Fabric, Deduct  -42.00 
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. 
 32 31 13 13-0293 EA 10' Wide x 5' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 672.33 47.61 

    For Gate With Single Barb Wire Arm, Add  58.22 
    For Gate With Double Barb Wire Arm, Add  84.68 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -99.24 
    For Aluminized Steel Gate And Post, Add  254.04 
    For Powder Coated Gate And Post, Add  137.61 
    For 1" Mesh Fabric, Add  230.23 
    For 1-1/4" Mesh Fabric, Add  148.19 
    For 1-3/4" Mesh Fabric, Add  92.09 
    For 2-1/8" Mesh Fabric, Deduct  -46.05 

. 
 32 31 13 13-0294 EA 10' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ............................................................................ 890.29 47.78 

    For Gate With Single Barb Wire Arm, Add  82.15 
    For Gate With Double Barb Wire Arm, Add  119.50 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -140.03 
    For Aluminized Steel Gate And Post, Add  358.49 
    For Powder Coated Gate And Post, Add  194.18 
    For 1" Mesh Fabric, Add  324.88 
    For 1-1/4" Mesh Fabric, Add  209.12 
    For 1-3/4" Mesh Fabric, Add  129.95 
    For 2-1/8" Mesh Fabric, Deduct  -64.98 

. 
 32 31 13 13-0295 EA 12' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,051.27 51.45 

    For Gate With Single Barb Wire Arm, Add  98.65 
    For Gate With Double Barb Wire Arm, Add  143.49 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -168.15 
    For Aluminized Steel Gate And Post, Add  430.47 
    For Powder Coated Gate And Post, Add  233.17 
    For 1" Mesh Fabric, Add  390.11 
    For 1-1/4" Mesh Fabric, Add  251.11 
    For 1-3/4" Mesh Fabric, Add  156.04 
    For 2-1/8" Mesh Fabric, Deduct  -78.02 

. 
 32 31 13 13-0296 EA 14' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,214.11 55.73 

    For Gate With Single Barb Wire Arm, Add  115.14 
    For Gate With Double Barb Wire Arm, Add  167.48 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -196.27 
    For Aluminized Steel Gate And Post, Add  502.45 
    For Powder Coated Gate And Post, Add  272.16 
    For 1" Mesh Fabric, Add  455.34 
    For 1-1/4" Mesh Fabric, Add  293.10 
    For 1-3/4" Mesh Fabric, Add  182.14 
    For 2-1/8" Mesh Fabric, Deduct  -91.07 

. 
 32 31 13 13-0297 EA 16' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,400.08 67.67 

    For Gate With Single Barb Wire Arm, Add  131.64 
    For Gate With Double Barb Wire Arm, Add  191.48 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -224.39 
    For Aluminized Steel Gate And Post, Add  574.43 
    For Powder Coated Gate And Post, Add  311.15 
    For 1" Mesh Fabric, Add  520.58 
    For 1-1/4" Mesh Fabric, Add  335.08 
    For 1-3/4" Mesh Fabric, Add  208.23 
    For 2-1/8" Mesh Fabric, Deduct  -104.12 

. 
 32 31 13 13-0298 EA 18' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,561.60 72.54 

    For Gate With Single Barb Wire Arm, Add  147.81 
    For Gate With Double Barb Wire Arm, Add  215.00 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -251.95 
    For Aluminized Steel Gate And Post, Add  645.00 
    For Powder Coated Gate And Post, Add  349.37 
    For 1" Mesh Fabric, Add  584.53 
    For 1-1/4" Mesh Fabric, Add  376.25 
    For 1-3/4" Mesh Fabric, Add  233.81 
    For 2-1/8" Mesh Fabric, Deduct  -116.91 

. 
 32 31 13 13-0299 EA 20' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,731.26 78.16 

    For Gate With Single Barb Wire Arm, Add  164.63 
    For Gate With Double Barb Wire Arm, Add  239.46 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -280.62 
    For Aluminized Steel Gate And Post, Add  718.39 
    For Powder Coated Gate And Post, Add  389.13 
    For 1" Mesh Fabric, Add  651.04 
    For 1-1/4" Mesh Fabric, Add  419.06 
    For 1-3/4" Mesh Fabric, Add  260.42 
    For 2-1/8" Mesh Fabric, Deduct  -130.21 

. 
 32 31 13 13-0300 EA 22' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,900.77 84.64 

    For Gate With Single Barb Wire Arm, Add  181.13 
    For Gate With Double Barb Wire Arm, Add  263.46 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -308.74 
    For Aluminized Steel Gate And Post, Add  790.37 
    For Powder Coated Gate And Post, Add  428.12 
    For 1" Mesh Fabric, Add  716.27 
    For 1-1/4" Mesh Fabric, Add  461.05 
    For 1-3/4" Mesh Fabric, Add  286.51 
    For 2-1/8" Mesh Fabric, Deduct  -143.25 
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. 
 32 31 13 13-0301 EA 24' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,070.90 92.36 

    For Gate With Single Barb Wire Arm, Add  197.30 
    For Gate With Double Barb Wire Arm, Add  286.98 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -336.30 
    For Aluminized Steel Gate And Post, Add  860.94 
    For Powder Coated Gate And Post, Add  466.34 
    For 1" Mesh Fabric, Add  780.22 
    For 1-1/4" Mesh Fabric, Add  502.21 
    For 1-3/4" Mesh Fabric, Add  312.09 
    For 2-1/8" Mesh Fabric, Deduct  -156.04 

. 
 32 31 13 13-0302 EA 26' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,251.53 101.61 

    For Gate With Single Barb Wire Arm, Add  214.12 
    For Gate With Double Barb Wire Arm, Add  311.44 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -364.97 
    For Aluminized Steel Gate And Post, Add  934.33 
    For Powder Coated Gate And Post, Add  506.10 
    For 1" Mesh Fabric, Add  846.74 
    For 1-1/4" Mesh Fabric, Add  545.03 
    For 1-3/4" Mesh Fabric, Add  338.69 
    For 2-1/8" Mesh Fabric, Deduct  -169.35 

. 
 32 31 13 13-0303 EA 28' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,433.52 112.85 

    For Gate With Single Barb Wire Arm, Add  230.41 
    For Gate With Double Barb Wire Arm, Add  335.14 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -392.74 
    For Aluminized Steel Gate And Post, Add  1,005.42 
    For Powder Coated Gate And Post, Add  544.60 
    For 1" Mesh Fabric, Add  911.16 
    For 1-1/4" Mesh Fabric, Add  586.49 
    For 1-3/4" Mesh Fabric, Add  364.46 
    For 2-1/8" Mesh Fabric, Deduct  -182.23 

. 
 32 31 13 13-0304 EA  30' Wide x 5' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,621.82 126.96 

    For Gate With Single Barb Wire Arm, Add  246.46 
    For Gate With Double Barb Wire Arm, Add  358.49 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -420.10 
    For Aluminized Steel Gate And Post, Add  1,075.46 
    For Powder Coated Gate And Post, Add  582.54 
    For 1" Mesh Fabric, Add  974.64 
    For 1-1/4" Mesh Fabric, Add  627.35 
    For 1-3/4" Mesh Fabric, Add  389.86 
    For 2-1/8" Mesh Fabric, Deduct  -194.93 

XXXXXXX 
. 
 32 31 13 13-0305  6' Fence Height (32 31 13 13-0264) 
. 
. 

 32 31 13 13-0306 EA 3' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 271.42 23.84 
    For Gate With Single Barb Wire Arm, Add  21.97 
    For Gate With Double Barb Wire Arm, Add  31.95 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -37.44 
    For Aluminized Steel Gate And Post, Add  95.86 
    For Powder Coated Gate And Post, Add  51.92 
    For 1" Mesh Fabric, Add  86.87 
    For 1-1/4" Mesh Fabric, Add  55.92 
    For 1-3/4" Mesh Fabric, Add  34.75 
    For 2-1/8" Mesh Fabric, Deduct  -17.37 

. 
 32 31 13 13-0307 EA 4' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 337.58 23.84 

    For Gate With Single Barb Wire Arm, Add  29.24 
    For Gate With Double Barb Wire Arm, Add  42.54 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -49.85 
    For Aluminized Steel Gate And Post, Add  127.61 
    For Powder Coated Gate And Post, Add  69.12 
    For 1" Mesh Fabric, Add  115.65 
    For 1-1/4" Mesh Fabric, Add  74.44 
    For 1-3/4" Mesh Fabric, Add  46.26 
    For 2-1/8" Mesh Fabric, Deduct  -23.13 

. 
 32 31 13 13-0308 EA 5' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 392.60 25.35 

    For Gate With Single Barb Wire Arm, Add  34.81 
    For Gate With Double Barb Wire Arm, Add  50.63 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -59.34 
    For Aluminized Steel Gate And Post, Add  151.90 
    For Powder Coated Gate And Post, Add  82.28 
    For 1" Mesh Fabric, Add  137.66 
    For 1-1/4" Mesh Fabric, Add  88.61 
    For 1-3/4" Mesh Fabric, Add  55.06 
    For 2-1/8" Mesh Fabric, Deduct  -27.53 

. 
 32 31 13 13-0309 EA 6' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 457.13 30.62 

    For Gate With Single Barb Wire Arm, Add  40.16 
    For Gate With Double Barb Wire Arm, Add  58.41 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -68.45 
    For Aluminized Steel Gate And Post, Add  175.24 
    For Powder Coated Gate And Post, Add  94.92 
    For 1" Mesh Fabric, Add  158.81 
    For 1-1/4" Mesh Fabric, Add  102.23 
    For 1-3/4" Mesh Fabric, Add  63.53 
    For 2-1/8" Mesh Fabric, Deduct  -31.76 
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. 
 32 31 13 13-0310 EA 7' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 524.48 35.98 

    For Gate With Single Barb Wire Arm, Add  45.82 
    For Gate With Double Barb Wire Arm, Add  66.65 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -78.10 
    For Aluminized Steel Gate And Post, Add  199.94 
    For Powder Coated Gate And Post, Add  108.30 
    For 1" Mesh Fabric, Add  181.20 
    For 1-1/4" Mesh Fabric, Add  116.63 
    For 1-3/4" Mesh Fabric, Add  72.48 
    For 2-1/8" Mesh Fabric, Deduct  -36.24 

. 
 32 31 13 13-0311 EA 8' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 588.55 41.00 

    For Gate With Single Barb Wire Arm, Add  51.21 
    For Gate With Double Barb Wire Arm, Add  74.49 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -87.29 
    For Aluminized Steel Gate And Post, Add  223.47 
    For Powder Coated Gate And Post, Add  121.05 
    For 1" Mesh Fabric, Add  202.52 
    For 1-1/4" Mesh Fabric, Add  130.36 
    For 1-3/4" Mesh Fabric, Add  81.01 
    For 2-1/8" Mesh Fabric, Deduct  -40.50 

. 
 32 31 13 13-0312 EA 9' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 653.46 46.27 

    For Gate With Single Barb Wire Arm, Add  56.60 
    For Gate With Double Barb Wire Arm, Add  82.33 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -96.48 
    For Aluminized Steel Gate And Post, Add  246.99 
    For Powder Coated Gate And Post, Add  133.79 
    For 1" Mesh Fabric, Add  223.83 
    For 1-1/4" Mesh Fabric, Add  144.08 
    For 1-3/4" Mesh Fabric, Add  89.53 
    For 2-1/8" Mesh Fabric, Deduct  -44.77 

. 
 32 31 13 13-0313 EA 10' Wide x 6' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 696.30 51.54 

    For Gate With Single Barb Wire Arm, Add  59.57 
    For Gate With Double Barb Wire Arm, Add  86.64 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -101.54 
    For Aluminized Steel Gate And Post, Add  259.93 
    For Powder Coated Gate And Post, Add  140.80 
    For 1" Mesh Fabric, Add  235.56 
    For 1-1/4" Mesh Fabric, Add  151.63 
    For 1-3/4" Mesh Fabric, Add  94.22 
    For 2-1/8" Mesh Fabric, Deduct  -47.11 

. 
 32 31 13 13-0314 EA 10' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ............................................................................ 951.30 51.45 

    For Gate With Single Barb Wire Arm, Add  87.65 
    For Gate With Double Barb Wire Arm, Add  127.49 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -149.41 
    For Aluminized Steel Gate And Post, Add  382.48 
    For Powder Coated Gate And Post, Add  207.18 
    For 1" Mesh Fabric, Add  346.63 
    For 1-1/4" Mesh Fabric, Add  223.12 
    For 1-3/4" Mesh Fabric, Add  138.65 
    For 2-1/8" Mesh Fabric, Deduct  -69.33 

. 
 32 31 13 13-0315 EA 12' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,122.96 55.73 

    For Gate With Single Barb Wire Arm, Add  105.12 
    For Gate With Double Barb Wire Arm, Add  152.90 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -179.18 
    For Aluminized Steel Gate And Post, Add  458.70 
    For Powder Coated Gate And Post, Add  248.46 
    For 1" Mesh Fabric, Add  415.69 
    For 1-1/4" Mesh Fabric, Add  267.57 
    For 1-3/4" Mesh Fabric, Add  166.28 
    For 2-1/8" Mesh Fabric, Deduct  -83.14 

. 
 32 31 13 13-0316 EA 14' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,335.20 72.54 

    For Gate With Single Barb Wire Arm, Add  122.91 
    For Gate With Double Barb Wire Arm, Add  178.77 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -209.50 
    For Aluminized Steel Gate And Post, Add  536.32 
    For Powder Coated Gate And Post, Add  290.51 
    For 1" Mesh Fabric, Add  486.04 
    For 1-1/4" Mesh Fabric, Add  312.86 
    For 1-3/4" Mesh Fabric, Add  194.42 
    For 2-1/8" Mesh Fabric, Deduct  -97.21 

. 
 32 31 13 13-0317 EA 16' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,510.74 78.16 

    For Gate With Single Barb Wire Arm, Add  140.37 
    For Gate With Double Barb Wire Arm, Add  204.18 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -239.27 
    For Aluminized Steel Gate And Post, Add  612.54 
    For Powder Coated Gate And Post, Add  331.79 
    For 1" Mesh Fabric, Add  555.11 
    For 1-1/4" Mesh Fabric, Add  357.31 
    For 1-3/4" Mesh Fabric, Add  222.04 
    For 2-1/8" Mesh Fabric, Deduct  -111.02 
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 32 31 13 13-0318 EA 18' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,692.01 84.64 

    For Gate With Single Barb Wire Arm, Add  158.16 
    For Gate With Double Barb Wire Arm, Add  230.05 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -269.60 
    For Aluminized Steel Gate And Post, Add  690.16 
    For Powder Coated Gate And Post, Add  373.84 
    For 1" Mesh Fabric, Add  625.46 
    For 1-1/4" Mesh Fabric, Add  402.60 
    For 1-3/4" Mesh Fabric, Add  250.18 
    For 2-1/8" Mesh Fabric, Deduct  -125.09 

. 
 32 31 13 13-0319 EA 20' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,876.84 92.36 

    For Gate With Single Barb Wire Arm, Add  175.95 
    For Gate With Double Barb Wire Arm, Add  255.93 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -299.92 
    For Aluminized Steel Gate And Post, Add  767.79 
    For Powder Coated Gate And Post, Add  415.89 
    For 1" Mesh Fabric, Add  695.81 
    For 1-1/4" Mesh Fabric, Add  447.88 
    For 1-3/4" Mesh Fabric, Add  278.32 
    For 2-1/8" Mesh Fabric, Deduct  -139.16 

. 
 32 31 13 13-0320 EA 22' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,063.35 101.61 

    For Gate With Single Barb Wire Arm, Add  193.42 
    For Gate With Double Barb Wire Arm, Add  281.33 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -329.69 
    For Aluminized Steel Gate And Post, Add  844.00 
    For Powder Coated Gate And Post, Add  457.17 
    For 1" Mesh Fabric, Add  764.88 
    For 1-1/4" Mesh Fabric, Add  492.34 
    For 1-3/4" Mesh Fabric, Add  305.95 
    For 2-1/8" Mesh Fabric, Deduct  -152.98 

. 
 32 31 13 13-0321 EA 24' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,257.48 112.85 

    For Gate With Single Barb Wire Arm, Add  211.04 
    For Gate With Double Barb Wire Arm, Add  306.97 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -359.73 
    For Aluminized Steel Gate And Post, Add  920.92 
    For Powder Coated Gate And Post, Add  498.83 
    For 1" Mesh Fabric, Add  834.58 
    For 1-1/4" Mesh Fabric, Add  537.20 
    For 1-3/4" Mesh Fabric, Add  333.83 
    For 2-1/8" Mesh Fabric, Deduct  -166.92 

. 
 32 31 13 13-0322 EA 26' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,458.34 126.96 

    For Gate With Single Barb Wire Arm, Add  228.48 
    For Gate With Double Barb Wire Arm, Add  332.33 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -389.45 
    For Aluminized Steel Gate And Post, Add  996.99 
    For Powder Coated Gate And Post, Add  540.04 
    For 1" Mesh Fabric, Add  903.53 
    For 1-1/4" Mesh Fabric, Add  581.58 
    For 1-3/4" Mesh Fabric, Add  361.41 
    For 2-1/8" Mesh Fabric, Deduct  -180.71 

. 
 32 31 13 13-0323 EA 28' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,673.34 145.07 

    For Gate With Single Barb Wire Arm, Add  246.14 
    For Gate With Double Barb Wire Arm, Add  358.02 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -419.55 
    For Aluminized Steel Gate And Post, Add  1,074.05 
    For Powder Coated Gate And Post, Add  581.78 
    For 1" Mesh Fabric, Add  973.36 
    For 1-1/4" Mesh Fabric, Add  626.53 
    For 1-3/4" Mesh Fabric, Add  389.34 
    For 2-1/8" Mesh Fabric, Deduct  -194.67 

. 
 32 31 13 13-0324 EA  30' Wide x 6' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,906.80 169.28 

    For Gate With Single Barb Wire Arm, Add  263.83 
    For Gate With Double Barb Wire Arm, Add  383.75 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -449.71 
    For Aluminized Steel Gate And Post, Add  1,151.26 
    For Powder Coated Gate And Post, Add  623.60 
    For 1" Mesh Fabric, Add  1,043.33 
    For 1-1/4" Mesh Fabric, Add  671.57 
    For 1-3/4" Mesh Fabric, Add  417.33 
    For 2-1/8" Mesh Fabric, Deduct  -208.67 

XXXXXXX 
. 
 32 31 13 13-0325  7' Fence Height (32 31 13 13-0264) 
. 
. 

 32 31 13 13-0326 EA 3' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 285.51 25.69 
    For Gate With Single Barb Wire Arm, Add  22.91 
    For Gate With Double Barb Wire Arm, Add  33.32 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -39.05 
    For Aluminized Steel Gate And Post, Add  99.97 
    For Powder Coated Gate And Post, Add  54.15 
    For 1" Mesh Fabric, Add  90.60 
    For 1-1/4" Mesh Fabric, Add  58.32 
    For 1-3/4" Mesh Fabric, Add  36.24 
    For 2-1/8" Mesh Fabric, Deduct  -18.12 



 

 Exterior Improvements 32 

32
 

Site Improvements 32 30 
Fences And Gates 32 31 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 32 - 67 

. 
 32 31 13 13-0327 EA 4' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 354.11 25.69 

    For Gate With Single Barb Wire Arm, Add  30.46 
    For Gate With Double Barb Wire Arm, Add  44.30 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -51.92 
    For Aluminized Steel Gate And Post, Add  132.90 
    For Powder Coated Gate And Post, Add  71.99 
    For 1" Mesh Fabric, Add  120.44 
    For 1-1/4" Mesh Fabric, Add  77.53 
    For 1-3/4" Mesh Fabric, Add  48.18 
    For 2-1/8" Mesh Fabric, Deduct  -24.09 

. 
 32 31 13 13-0328 EA 5' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 413.62 27.03 

    For Gate With Single Barb Wire Arm, Add  36.57 
    For Gate With Double Barb Wire Arm, Add  53.19 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -62.34 
    For Aluminized Steel Gate And Post, Add  159.58 
    For Powder Coated Gate And Post, Add  86.44 
    For 1" Mesh Fabric, Add  144.62 
    For 1-1/4" Mesh Fabric, Add  93.09 
    For 1-3/4" Mesh Fabric, Add  57.85 
    For 2-1/8" Mesh Fabric, Deduct  -28.92 

. 
 32 31 13 13-0329 EA 6' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 506.66 32.88 

    For Gate With Single Barb Wire Arm, Add  44.87 
    For Gate With Double Barb Wire Arm, Add  65.27 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -76.49 
    For Aluminized Steel Gate And Post, Add  195.81 
    For Powder Coated Gate And Post, Add  106.06 
    For 1" Mesh Fabric, Add  177.45 
    For 1-1/4" Mesh Fabric, Add  114.22 
    For 1-3/4" Mesh Fabric, Add  70.98 
    For 2-1/8" Mesh Fabric, Deduct  -35.49 

. 
 32 31 13 13-0330 EA 7' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 598.88 38.48 

    For Gate With Single Barb Wire Arm, Add  53.18 
    For Gate With Double Barb Wire Arm, Add  77.35 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -90.64 
    For Aluminized Steel Gate And Post, Add  232.04 
    For Powder Coated Gate And Post, Add  125.69 
    For 1" Mesh Fabric, Add  210.29 
    For 1-1/4" Mesh Fabric, Add  135.36 
    For 1-3/4" Mesh Fabric, Add  84.12 
    For 2-1/8" Mesh Fabric, Deduct  -42.06 

. 
 32 31 13 13-0331 EA 8' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 691.92 44.26 

    For Gate With Single Barb Wire Arm, Add  61.48 
    For Gate With Double Barb Wire Arm, Add  89.42 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -104.79 
    For Aluminized Steel Gate And Post, Add  268.27 
    For Powder Coated Gate And Post, Add  145.31 
    For 1" Mesh Fabric, Add  243.12 
    For 1-1/4" Mesh Fabric, Add  156.49 
    For 1-3/4" Mesh Fabric, Add  97.25 
    For 2-1/8" Mesh Fabric, Deduct  -48.62 

. 
 32 31 13 13-0332 EA 9' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 784.14 49.86 

    For Gate With Single Barb Wire Arm, Add  69.78 
    For Gate With Double Barb Wire Arm, Add  101.50 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -118.95 
    For Aluminized Steel Gate And Post, Add  304.50 
    For Powder Coated Gate And Post, Add  164.94 
    For 1" Mesh Fabric, Add  275.96 
    For 1-1/4" Mesh Fabric, Add  177.63 
    For 1-3/4" Mesh Fabric, Add  110.38 
    For 2-1/8" Mesh Fabric, Deduct  -55.19 

. 
 32 31 13 13-0333 EA 10' Wide x 7' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 863.59 55.73 

    For Gate With Single Barb Wire Arm, Add  76.59 
    For Gate With Double Barb Wire Arm, Add  111.40 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -130.55 
    For Aluminized Steel Gate And Post, Add  334.20 
    For Powder Coated Gate And Post, Add  181.03 
    For 1" Mesh Fabric, Add  302.87 
    For 1-1/4" Mesh Fabric, Add  194.95 
    For 1-3/4" Mesh Fabric, Add  121.15 
    For 2-1/8" Mesh Fabric, Deduct  -60.57 

. 
 32 31 13 13-0334 EA 10' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,081.26 55.73 

    For Gate With Single Barb Wire Arm, Add  100.53 
    For Gate With Double Barb Wire Arm, Add  146.23 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -171.36 
    For Aluminized Steel Gate And Post, Add  438.68 
    For Powder Coated Gate And Post, Add  237.62 
    For 1" Mesh Fabric, Add  397.56 
    For 1-1/4" Mesh Fabric, Add  255.90 
    For 1-3/4" Mesh Fabric, Add  159.02 
    For 2-1/8" Mesh Fabric, Deduct  -79.51 
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 32 31 13 13-0335 EA 12' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,234.07 72.54 

    For Gate With Single Barb Wire Arm, Add  111.78 
    For Gate With Double Barb Wire Arm, Add  162.59 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -190.54 
    For Aluminized Steel Gate And Post, Add  487.78 
    For Powder Coated Gate And Post, Add  264.21 
    For 1" Mesh Fabric, Add  442.05 
    For 1-1/4" Mesh Fabric, Add  284.54 
    For 1-3/4" Mesh Fabric, Add  176.82 
    For 2-1/8" Mesh Fabric, Deduct  -88.41 

. 
 32 31 13 13-0336 EA 14' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,420.19 78.16 

    For Gate With Single Barb Wire Arm, Add  130.41 
    For Gate With Double Barb Wire Arm, Add  189.69 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -222.29 
    For Aluminized Steel Gate And Post, Add  569.07 
    For Powder Coated Gate And Post, Add  308.25 
    For 1" Mesh Fabric, Add  515.72 
    For 1-1/4" Mesh Fabric, Add  331.96 
    For 1-3/4" Mesh Fabric, Add  206.29 
    For 2-1/8" Mesh Fabric, Deduct  -103.14 

. 
 32 31 13 13-0337 EA 16' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,594.97 84.64 

    For Gate With Single Barb Wire Arm, Add  147.49 
    For Gate With Double Barb Wire Arm, Add  214.53 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -251.40 
    For Aluminized Steel Gate And Post, Add  643.58 
    For Powder Coated Gate And Post, Add  348.61 
    For 1" Mesh Fabric, Add  583.25 
    For 1-1/4" Mesh Fabric, Add  375.42 
    For 1-3/4" Mesh Fabric, Add  233.30 
    For 2-1/8" Mesh Fabric, Deduct  -116.65 

. 
 32 31 13 13-0338 EA 18' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,788.62 92.36 

    For Gate With Single Barb Wire Arm, Add  166.25 
    For Gate With Double Barb Wire Arm, Add  241.81 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -283.38 
    For Aluminized Steel Gate And Post, Add  725.44 
    For Powder Coated Gate And Post, Add  392.95 
    For 1" Mesh Fabric, Add  657.43 
    For 1-1/4" Mesh Fabric, Add  423.18 
    For 1-3/4" Mesh Fabric, Add  262.97 
    For 2-1/8" Mesh Fabric, Deduct  -131.49 

. 
 32 31 13 13-0339 EA 20' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,983.96 101.61 

    For Gate With Single Barb Wire Arm, Add  184.68 
    For Gate With Double Barb Wire Arm, Add  268.63 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -314.80 
    For Aluminized Steel Gate And Post, Add  805.90 
    For Powder Coated Gate And Post, Add  436.53 
    For 1" Mesh Fabric, Add  730.34 
    For 1-1/4" Mesh Fabric, Add  470.11 
    For 1-3/4" Mesh Fabric, Add  292.14 
    For 2-1/8" Mesh Fabric, Deduct  -146.07 

. 
 32 31 13 13-0340 EA 22' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,185.45 112.85 

    For Gate With Single Barb Wire Arm, Add  203.12 
    For Gate With Double Barb Wire Arm, Add  295.45 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -346.23 
    For Aluminized Steel Gate And Post, Add  886.34 
    For Powder Coated Gate And Post, Add  480.10 
    For 1" Mesh Fabric, Add  803.25 
    For 1-1/4" Mesh Fabric, Add  517.03 
    For 1-3/4" Mesh Fabric, Add  321.30 
    For 2-1/8" Mesh Fabric, Deduct  -160.65 

. 
 32 31 13 13-0341 EA 24' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,395.42 126.96 

    For Gate With Single Barb Wire Arm, Add  221.56 
    For Gate With Double Barb Wire Arm, Add  322.26 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -377.65 
    For Aluminized Steel Gate And Post, Add  966.79 
    For Powder Coated Gate And Post, Add  523.68 
    For 1" Mesh Fabric, Add  876.16 
    For 1-1/4" Mesh Fabric, Add  563.96 
    For 1-3/4" Mesh Fabric, Add  350.46 
    For 2-1/8" Mesh Fabric, Deduct  -175.23 

. 
 32 31 13 13-0342 EA 26' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,617.48 145.07 

    For Gate With Single Barb Wire Arm, Add  239.99 
    For Gate With Double Barb Wire Arm, Add  349.08 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -409.08 
    For Aluminized Steel Gate And Post, Add  1,047.24 
    For Powder Coated Gate And Post, Add  567.26 
    For 1" Mesh Fabric, Add  949.06 
    For 1-1/4" Mesh Fabric, Add  610.89 
    For 1-3/4" Mesh Fabric, Add  379.62 
    For 2-1/8" Mesh Fabric, Deduct  -189.81 
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 32 31 13 13-0343 EA 28' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,857.70 169.28 

    For Gate With Single Barb Wire Arm, Add  258.43 
    For Gate With Double Barb Wire Arm, Add  375.90 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -440.50 
    For Aluminized Steel Gate And Post, Add  1,127.69 
    For Powder Coated Gate And Post, Add  610.83 
    For 1" Mesh Fabric, Add  1,021.97 
    For 1-1/4" Mesh Fabric, Add  657.82 
    For 1-3/4" Mesh Fabric, Add  408.79 
    For 2-1/8" Mesh Fabric, Deduct  -204.39 

. 
 32 31 13 13-0344 EA  30' Wide x 7' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,126.98 203.12 

    For Gate With Single Barb Wire Arm, Add  276.86 
    For Gate With Double Barb Wire Arm, Add  402.71 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -471.93 
    For Aluminized Steel Gate And Post, Add  1,208.14 
    For Powder Coated Gate And Post, Add  654.41 
    For 1" Mesh Fabric, Add  1,094.87 
    For 1-1/4" Mesh Fabric, Add  704.75 
    For 1-3/4" Mesh Fabric, Add  437.95 
    For 2-1/8" Mesh Fabric, Deduct  -218.97 

XXXXXXX 
. 
 32 31 13 13-0345  8' Fence Height (32 31 13 13-0264) 
. 
. 

 32 31 13 13-0346 EA 3' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 332.41 27.86 
    For Gate With Single Barb Wire Arm, Add  27.36 
    For Gate With Double Barb Wire Arm, Add  39.80 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -46.64 
    For Aluminized Steel Gate And Post, Add  119.40 
    For Powder Coated Gate And Post, Add  64.67 
    For 1" Mesh Fabric, Add  108.20 
    For 1-1/4" Mesh Fabric, Add  69.65 
    For 1-3/4" Mesh Fabric, Add  43.28 
    For 2-1/8" Mesh Fabric, Deduct  -21.64 

. 
 32 31 13 13-0347 EA 4' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 415.33 27.86 

    For Gate With Single Barb Wire Arm, Add  36.48 
    For Gate With Double Barb Wire Arm, Add  53.07 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -62.19 
    For Aluminized Steel Gate And Post, Add  159.20 
    For Powder Coated Gate And Post, Add  86.23 
    For 1" Mesh Fabric, Add  144.27 
    For 1-1/4" Mesh Fabric, Add  92.86 
    For 1-3/4" Mesh Fabric, Add  57.71 
    For 2-1/8" Mesh Fabric, Deduct  -28.85 

. 
 32 31 13 13-0348 EA 5' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 483.36 31.04 

    For Gate With Single Barb Wire Arm, Add  42.91 
    For Gate With Double Barb Wire Arm, Add  62.41 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -73.14 
    For Aluminized Steel Gate And Post, Add  187.23 
    For Powder Coated Gate And Post, Add  101.42 
    For 1" Mesh Fabric, Add  169.68 
    For 1-1/4" Mesh Fabric, Add  109.22 
    For 1-3/4" Mesh Fabric, Add  67.87 
    For 2-1/8" Mesh Fabric, Deduct  -33.94 

. 
 32 31 13 13-0349 EA 6' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 553.90 35.14 

    For Gate With Single Barb Wire Arm, Add  49.33 
    For Gate With Double Barb Wire Arm, Add  71.76 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -84.09 
    For Aluminized Steel Gate And Post, Add  215.27 
    For Powder Coated Gate And Post, Add  116.60 
    For 1" Mesh Fabric, Add  195.09 
    For 1-1/4" Mesh Fabric, Add  125.57 
    For 1-3/4" Mesh Fabric, Add  78.04 
    For 2-1/8" Mesh Fabric, Deduct  -39.02 

. 
 32 31 13 13-0350 EA 7' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 634.07 42.34 

    For Gate With Single Barb Wire Arm, Add  55.76 
    For Gate With Double Barb Wire Arm, Add  81.10 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -95.04 
    For Aluminized Steel Gate And Post, Add  243.31 
    For Powder Coated Gate And Post, Add  131.79 
    For 1" Mesh Fabric, Add  220.50 
    For 1-1/4" Mesh Fabric, Add  141.93 
    For 1-3/4" Mesh Fabric, Add  88.20 
    For 2-1/8" Mesh Fabric, Deduct  -44.10 

. 
 32 31 13 13-0351 EA 8' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................... 713.40 49.28 

    For Gate With Single Barb Wire Arm, Add  62.18 
    For Gate With Double Barb Wire Arm, Add  90.45 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -106.00 
    For Aluminized Steel Gate And Post, Add  271.35 
    For Powder Coated Gate And Post, Add  146.98 
    For 1" Mesh Fabric, Add  245.91 
    For 1-1/4" Mesh Fabric, Add  158.29 
    For 1-3/4" Mesh Fabric, Add  98.36 
    For 2-1/8" Mesh Fabric, Deduct  -49.18 
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 32 31 13 13-0352 EA 9' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire ................................................................................ 793.57 56.56 

    For Gate With Single Barb Wire Arm, Add  68.61 
    For Gate With Double Barb Wire Arm, Add  99.80 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -116.95 
    For Aluminized Steel Gate And Post, Add  299.39 
    For Powder Coated Gate And Post, Add  162.17 
    For 1" Mesh Fabric, Add  271.32 
    For 1-1/4" Mesh Fabric, Add  174.64 
    For 1-3/4" Mesh Fabric, Add  108.53 
    For 2-1/8" Mesh Fabric, Deduct  -54.26 

. 
 32 31 13 13-0353 EA 10' Wide x 8' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 873.74 63.84 

    For Gate With Single Barb Wire Arm, Add  75.04 
    For Gate With Double Barb Wire Arm, Add  109.14 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -127.90 
    For Aluminized Steel Gate And Post, Add  327.43 
    For Powder Coated Gate And Post, Add  177.36 
    For 1" Mesh Fabric, Add  296.73 
    For 1-1/4" Mesh Fabric, Add  191.00 
    For 1-3/4" Mesh Fabric, Add  118.69 
    For 2-1/8" Mesh Fabric, Deduct  -59.35 

. 
 32 31 13 13-0354 EA 10' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,241.08 72.54 

    For Gate With Single Barb Wire Arm, Add  112.55 
    For Gate With Double Barb Wire Arm, Add  163.72 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -191.85 
    For Aluminized Steel Gate And Post, Add  491.15 
    For Powder Coated Gate And Post, Add  266.04 
    For 1" Mesh Fabric, Add  445.10 
    For 1-1/4" Mesh Fabric, Add  286.50 
    For 1-3/4" Mesh Fabric, Add  178.04 
    For 2-1/8" Mesh Fabric, Deduct  -89.02 

. 
 32 31 13 13-0355 EA 12' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,454.87 78.16 

    For Gate With Single Barb Wire Arm, Add  134.23 
    For Gate With Double Barb Wire Arm, Add  195.24 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -228.80 
    For Aluminized Steel Gate And Post, Add  585.72 
    For Powder Coated Gate And Post, Add  317.27 
    For 1" Mesh Fabric, Add  530.81 
    For 1-1/4" Mesh Fabric, Add  341.67 
    For 1-3/4" Mesh Fabric, Add  212.32 
    For 2-1/8" Mesh Fabric, Deduct  -106.16 

. 
 32 31 13 13-0356 EA 14' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,674.36 84.64 

    For Gate With Single Barb Wire Arm, Add  156.22 
    For Gate With Double Barb Wire Arm, Add  227.23 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -266.29 
    For Aluminized Steel Gate And Post, Add  681.69 
    For Powder Coated Gate And Post, Add  369.25 
    For 1" Mesh Fabric, Add  617.78 
    For 1-1/4" Mesh Fabric, Add  397.65 
    For 1-3/4" Mesh Fabric, Add  247.11 
    For 2-1/8" Mesh Fabric, Deduct  -123.56 

. 
 32 31 13 13-0357 EA 16' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,903.30 92.36 

    For Gate With Single Barb Wire Arm, Add  178.86 
    For Gate With Double Barb Wire Arm, Add  260.16 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -304.88 
    For Aluminized Steel Gate And Post, Add  780.49 
    For Powder Coated Gate And Post, Add  422.77 
    For 1" Mesh Fabric, Add  707.32 
    For 1-1/4" Mesh Fabric, Add  455.29 
    For 1-3/4" Mesh Fabric, Add  282.93 
    For 2-1/8" Mesh Fabric, Deduct  -141.46 

. 
 32 31 13 13-0358 EA 18 Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire .......................................................................... 2,136.85 101.61 

    For Gate With Single Barb Wire Arm, Add  201.50 
    For Gate With Double Barb Wire Arm, Add  293.09 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -343.47 
    For Aluminized Steel Gate And Post, Add  879.28 
    For Powder Coated Gate And Post, Add  476.28 
    For 1" Mesh Fabric, Add  796.85 
    For 1-1/4" Mesh Fabric, Add  512.92 
    For 1-3/4" Mesh Fabric, Add  318.74 
    For 2-1/8" Mesh Fabric, Deduct  -159.37 

. 
 32 31 13 13-0359 EA 20' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,373.63 112.85 

    For Gate With Single Barb Wire Arm, Add  223.82 
    For Gate With Double Barb Wire Arm, Add  325.56 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -381.51 
    For Aluminized Steel Gate And Post, Add  976.67 
    For Powder Coated Gate And Post, Add  529.03 
    For 1" Mesh Fabric, Add  885.11 
    For 1-1/4" Mesh Fabric, Add  569.72 
    For 1-3/4" Mesh Fabric, Add  354.04 
    For 2-1/8" Mesh Fabric, Deduct  -177.02 
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 32 31 13 13-0360 EA 22' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,615.94 126.96 

    For Gate With Single Barb Wire Arm, Add  245.81 
    For Gate With Double Barb Wire Arm, Add  357.55 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -419.00 
    For Aluminized Steel Gate And Post, Add  1,072.64 
    For Powder Coated Gate And Post, Add  581.01 
    For 1" Mesh Fabric, Add  972.08 
    For 1-1/4" Mesh Fabric, Add  625.71 
    For 1-3/4" Mesh Fabric, Add  388.83 
    For 2-1/8" Mesh Fabric, Deduct  -194.42 

. 
 32 31 13 13-0361 EA 24' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 2,876.23 145.07 

    For Gate With Single Barb Wire Arm, Add  268.46 
    For Gate With Double Barb Wire Arm, Add  390.48 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -457.59 
    For Aluminized Steel Gate And Post, Add  1,171.44 
    For Powder Coated Gate And Post, Add  634.53 
    For 1" Mesh Fabric, Add  1,061.62 
    For 1-1/4" Mesh Fabric, Add  683.34 
    For 1-3/4" Mesh Fabric, Add  424.65 
    For 2-1/8" Mesh Fabric, Deduct  -212.32 

. 
 32 31 13 13-0362 EA 26' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,154.67 169.28 

    For Gate With Single Barb Wire Arm, Add  291.10 
    For Gate With Double Barb Wire Arm, Add  423.41 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -496.19 
    For Aluminized Steel Gate And Post, Add  1,270.23 
    For Powder Coated Gate And Post, Add  688.04 
    For 1" Mesh Fabric, Add  1,151.15 
    For 1-1/4" Mesh Fabric, Add  740.97 
    For 1-3/4" Mesh Fabric, Add  460.46 
    For 2-1/8" Mesh Fabric, Deduct  -230.23 

. 
 32 31 13 13-0363 EA 28' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,459.24 203.12 

    For Gate With Single Barb Wire Arm, Add  313.41 
    For Gate With Double Barb Wire Arm, Add  455.87 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -534.23 
    For Aluminized Steel Gate And Post, Add  1,367.62 
    For Powder Coated Gate And Post, Add  740.79 
    For 1" Mesh Fabric, Add  1,239.41 
    For 1-1/4" Mesh Fabric, Add  797.78 
    For 1-3/4" Mesh Fabric, Add  495.76 
    For 2-1/8" Mesh Fabric, Deduct  -247.88 

. 
 32 31 13 13-0364 EA  30' Wide x 8' High Double Gate Galvanized Steel Without Barbed Wire ......................................................................... 3,814.62 253.92 

    For Gate With Single Barb Wire Arm, Add  335.73 
    For Gate With Double Barb Wire Arm, Add  488.33 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -572.27 
    For Aluminized Steel Gate And Post, Add  1,465.00 
    For Powder Coated Gate And Post, Add  793.54 
    For 1" Mesh Fabric, Add  1,327.66 
    For 1-1/4" Mesh Fabric, Add  854.59 
    For 1-3/4" Mesh Fabric, Add  531.06 
    For 2-1/8" Mesh Fabric, Deduct  -265.53 

XXXXXXX 
. 
 32 31 13 13-0365  10' Fence Height (32 31 13 13-0264) 
. 
. 

 32 31 13 13-0366 EA 3' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 414.63 30.96 
    For Gate With Single Barb Wire Arm, Add  35.38 
    For Gate With Double Barb Wire Arm, Add  51.47 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -60.31 
    For Aluminized Steel Gate And Post, Add  154.40 
    For Powder Coated Gate And Post, Add  83.63 
    For 1" Mesh Fabric, Add  139.92 
    For 1-1/4" Mesh Fabric, Add  90.06 
    For 1-3/4" Mesh Fabric, Add  55.97 
    For 2-1/8" Mesh Fabric, Deduct  -27.98 

. 
 32 31 13 13-0367 EA 4' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 521.84 30.96 

    For Gate With Single Barb Wire Arm, Add  47.18 
    For Gate With Double Barb Wire Arm, Add  68.62 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -80.41 
    For Aluminized Steel Gate And Post, Add  205.86 
    For Powder Coated Gate And Post, Add  111.51 
    For 1" Mesh Fabric, Add  186.56 
    For 1-1/4" Mesh Fabric, Add  120.08 
    For 1-3/4" Mesh Fabric, Add  74.62 
    For 2-1/8" Mesh Fabric, Deduct  -37.31 

. 
 32 31 13 13-0368 EA 5' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................. 601.48 32.30 

    For Gate With Single Barb Wire Arm, Add  55.49 
    For Gate With Double Barb Wire Arm, Add  80.71 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -94.58 
    For Aluminized Steel Gate And Post, Add  242.12 
    For Powder Coated Gate And Post, Add  131.15 
    For 1" Mesh Fabric, Add  219.42 
    For 1-1/4" Mesh Fabric, Add  141.24 
    For 1-3/4" Mesh Fabric, Add  87.77 
    For 2-1/8" Mesh Fabric, Deduct  -43.88 
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 32 31 13 13-0369 EA 6' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 700.44 40.16 

    For Gate With Single Barb Wire Arm, Add  63.80 
    For Gate With Double Barb Wire Arm, Add  92.79 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -108.74 
    For Aluminized Steel Gate And Post, Add  278.38 
    For Powder Coated Gate And Post, Add  150.79 
    For 1" Mesh Fabric, Add  252.28 
    For 1-1/4" Mesh Fabric, Add  162.39 
    For 1-3/4" Mesh Fabric, Add  100.91 
    For 2-1/8" Mesh Fabric, Deduct  -50.46 

. 
 32 31 13 13-0370 EA 7' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 798.92 47.61 

    For Gate With Single Barb Wire Arm, Add  72.10 
    For Gate With Double Barb Wire Arm, Add  104.88 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -122.90 
    For Aluminized Steel Gate And Post, Add  314.63 
    For Powder Coated Gate And Post, Add  170.42 
    For 1" Mesh Fabric, Add  285.13 
    For 1-1/4" Mesh Fabric, Add  183.53 
    For 1-3/4" Mesh Fabric, Add  114.05 
    For 2-1/8" Mesh Fabric, Deduct  -57.03 

. 
 32 31 13 13-0371 EA 8' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 897.52 55.47 

    For Gate With Single Barb Wire Arm, Add  80.41 
    For Gate With Double Barb Wire Arm, Add  116.96 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -137.07 
    For Aluminized Steel Gate And Post, Add  350.89 
    For Powder Coated Gate And Post, Add  190.07 
    For 1" Mesh Fabric, Add  317.99 
    For 1-1/4" Mesh Fabric, Add  204.69 
    For 1-3/4" Mesh Fabric, Add  127.20 
    For 2-1/8" Mesh Fabric, Deduct  -63.60 

. 
 32 31 13 13-0372 EA 9' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 995.65 63.01 

    For Gate With Single Barb Wire Arm, Add  88.72 
    For Gate With Double Barb Wire Arm, Add  129.05 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -151.23 
    For Aluminized Steel Gate And Post, Add  387.15 
    For Powder Coated Gate And Post, Add  209.71 
    For 1" Mesh Fabric, Add  350.86 
    For 1-1/4" Mesh Fabric, Add  225.84 
    For 1-3/4" Mesh Fabric, Add  140.34 
    For 2-1/8" Mesh Fabric, Deduct  -70.17 

. 
 32 31 13 13-0373 EA 10' Wide x 10' High Single Gate Galvanized Steel Without Barbed Wire ......................................................................... 1,094.63 70.78 

    For Gate With Single Barb Wire Arm, Add  97.03 
    For Gate With Double Barb Wire Arm, Add  141.14 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -165.40 
    For Aluminized Steel Gate And Post, Add  423.41 
    For Powder Coated Gate And Post, Add  229.35 
    For 1" Mesh Fabric, Add  383.72 
    For 1-1/4" Mesh Fabric, Add  246.99 
    For 1-3/4" Mesh Fabric, Add  153.49 
    For 2-1/8" Mesh Fabric, Deduct  -76.74 

. 
 32 31 13 13-0374 EA 10' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 1,565.22 80.63 

    For Gate With Single Barb Wire Arm, Add  145.55 
    For Gate With Double Barb Wire Arm, Add  211.70 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -248.09 
    For Aluminized Steel Gate And Post, Add  635.11 
    For Powder Coated Gate And Post, Add  344.02 
    For 1" Mesh Fabric, Add  575.57 
    For 1-1/4" Mesh Fabric, Add  370.48 
    For 1-3/4" Mesh Fabric, Add  230.23 
    For 2-1/8" Mesh Fabric, Deduct  -115.11 

. 
 32 31 13 13-0375 EA 12' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 1,701.41 86.73 

    For Gate With Single Barb Wire Arm, Add  158.49 
    For Gate With Double Barb Wire Arm, Add  230.53 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -270.15 
    For Aluminized Steel Gate And Post, Add  691.58 
    For Powder Coated Gate And Post, Add  374.61 
    For 1" Mesh Fabric, Add  626.75 
    For 1-1/4" Mesh Fabric, Add  403.42 
    For 1-3/4" Mesh Fabric, Add  250.70 
    For 2-1/8" Mesh Fabric, Deduct  -125.35 

. 
 32 31 13 13-0376 EA 14' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 1,934.90 94.08 

    For Gate With Single Barb Wire Arm, Add  181.77 
    For Gate With Double Barb Wire Arm, Add  264.40 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -309.84 
    For Aluminized Steel Gate And Post, Add  793.19 
    For Powder Coated Gate And Post, Add  429.64 
    For 1" Mesh Fabric, Add  718.83 
    For 1-1/4" Mesh Fabric, Add  462.69 
    For 1-3/4" Mesh Fabric, Add  287.53 
    For 2-1/8" Mesh Fabric, Deduct  -143.77 
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 32 31 13 13-0377 EA 16' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 2,195.67 102.56 

    For Gate With Single Barb Wire Arm, Add  207.65 
    For Gate With Double Barb Wire Arm, Add  302.03 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -353.95 
    For Aluminized Steel Gate And Post, Add  906.10 
    For Powder Coated Gate And Post, Add  490.80 
    For 1" Mesh Fabric, Add  821.15 
    For 1-1/4" Mesh Fabric, Add  528.56 
    For 1-3/4" Mesh Fabric, Add  328.46 
    For 2-1/8" Mesh Fabric, Deduct  -164.23 

. 
 32 31 13 13-0378 EA 18' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 2,461.84 112.85 

    For Gate With Single Barb Wire Arm, Add  233.52 
    For Gate With Double Barb Wire Arm, Add  339.67 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -398.05 
    For Aluminized Steel Gate And Post, Add  1,019.01 
    For Powder Coated Gate And Post, Add  551.96 
    For 1" Mesh Fabric, Add  923.48 
    For 1-1/4" Mesh Fabric, Add  594.42 
    For 1-3/4" Mesh Fabric, Add  369.39 
    For 2-1/8" Mesh Fabric, Deduct  -184.70 

. 
 32 31 13 13-0379 EA 20' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 2,736.01 125.34 

    For Gate With Single Barb Wire Arm, Add  259.56 
    For Gate With Double Barb Wire Arm, Add  377.54 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -442.43 
    For Aluminized Steel Gate And Post, Add  1,132.63 
    For Powder Coated Gate And Post, Add  613.51 
    For 1" Mesh Fabric, Add  1,026.44 
    For 1-1/4" Mesh Fabric, Add  660.70 
    For 1-3/4" Mesh Fabric, Add  410.58 
    For 2-1/8" Mesh Fabric, Deduct  -205.29 

. 
 32 31 13 13-0380 EA 22' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,019.97 141.07 

    For Gate With Single Barb Wire Arm, Add  285.60 
    For Gate With Double Barb Wire Arm, Add  415.41 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -486.81 
    For Aluminized Steel Gate And Post, Add  1,246.24 
    For Powder Coated Gate And Post, Add  675.05 
    For 1" Mesh Fabric, Add  1,129.41 
    For 1-1/4" Mesh Fabric, Add  726.98 
    For 1-3/4" Mesh Fabric, Add  451.76 
    For 2-1/8" Mesh Fabric, Deduct  -225.88 

. 
 32 31 13 13-0381 EA 24' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,315.41 161.09 

    For Gate With Single Barb Wire Arm, Add  311.47 
    For Gate With Double Barb Wire Arm, Add  453.05 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -530.92 
    For Aluminized Steel Gate And Post, Add  1,359.15 
    For Powder Coated Gate And Post, Add  736.21 
    For 1" Mesh Fabric, Add  1,231.73 
    For 1-1/4" Mesh Fabric, Add  792.84 
    For 1-3/4" Mesh Fabric, Add  492.69 
    For 2-1/8" Mesh Fabric, Deduct  -246.35 

. 
 32 31 13 13-0382 EA 26' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,631.63 188.06 

    For Gate With Single Barb Wire Arm, Add  337.35 
    For Gate With Double Barb Wire Arm, Add  490.69 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -575.03 
    For Aluminized Steel Gate And Post, Add  1,472.06 
    For Powder Coated Gate And Post, Add  797.37 
    For 1" Mesh Fabric, Add  1,334.06 
    For 1-1/4" Mesh Fabric, Add  858.70 
    For 1-3/4" Mesh Fabric, Add  533.62 
    For 2-1/8" Mesh Fabric, Deduct  -266.81 

. 
 32 31 13 13-0383 EA 28' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,979.22 225.51 

    For Gate With Single Barb Wire Arm, Add  363.22 
    For Gate With Double Barb Wire Arm, Add  528.32 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -619.13 
    For Aluminized Steel Gate And Post, Add  1,584.97 
    For Powder Coated Gate And Post, Add  858.53 
    For 1" Mesh Fabric, Add  1,436.38 
    For 1-1/4" Mesh Fabric, Add  924.57 
    For 1-3/4" Mesh Fabric, Add  574.55 
    For 2-1/8" Mesh Fabric, Deduct  -287.28 

. 
 32 31 13 13-0384 EA  30' Wide x 10' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 4,387.44 282.13 

    For Gate With Single Barb Wire Arm, Add  389.42 
    For Gate With Double Barb Wire Arm, Add  566.43 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -663.79 
    For Aluminized Steel Gate And Post, Add  1,699.29 
    For Powder Coated Gate And Post, Add  920.45 
    For 1" Mesh Fabric, Add  1,539.98 
    For 1-1/4" Mesh Fabric, Add  991.25 
    For 1-3/4" Mesh Fabric, Add  615.99 
    For 2-1/8" Mesh Fabric, Deduct  -308.00 

XXXXXXX 
. 
 32 31 13 13-0385  12' Fence Height (32 31 13 13-0264) 
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 32 31 13 13-0386 EA 3' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 515.01 34.39 

    For Gate With Single Barb Wire Arm, Add  45.29 
    For Gate With Double Barb Wire Arm, Add  65.88 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -77.20 
    For Aluminized Steel Gate And Post, Add  197.63 
    For Powder Coated Gate And Post, Add  107.05 
    For 1" Mesh Fabric, Add  179.10 
    For 1-1/4" Mesh Fabric, Add  115.28 
    For 1-3/4" Mesh Fabric, Add  71.64 
    For 2-1/8" Mesh Fabric, Deduct  -35.82 

. 
 32 31 13 13-0387 EA 4' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 652.24 34.39 

    For Gate With Single Barb Wire Arm, Add  60.38 
    For Gate With Double Barb Wire Arm, Add  87.83 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -102.93 
    For Aluminized Steel Gate And Post, Add  263.50 
    For Powder Coated Gate And Post, Add  142.73 
    For 1" Mesh Fabric, Add  238.79 
    For 1-1/4" Mesh Fabric, Add  153.71 
    For 1-3/4" Mesh Fabric, Add  95.52 
    For 2-1/8" Mesh Fabric, Deduct  -47.76 

. 
 32 31 13 13-0388 EA 5' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 752.74 35.64 

    For Gate With Single Barb Wire Arm, Add  71.02 
    For Gate With Double Barb Wire Arm, Add  103.30 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -121.06 
    For Aluminized Steel Gate And Post, Add  309.91 
    For Powder Coated Gate And Post, Add  167.87 
    For 1" Mesh Fabric, Add  280.86 
    For 1-1/4" Mesh Fabric, Add  180.78 
    For 1-3/4" Mesh Fabric, Add  112.34 
    For 2-1/8" Mesh Fabric, Deduct  -56.17 

. 
 32 31 13 13-0389 EA 6' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 875.37 44.26 

    For Gate With Single Barb Wire Arm, Add  81.66 
    For Gate With Double Barb Wire Arm, Add  118.77 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -139.19 
    For Aluminized Steel Gate And Post, Add  356.32 
    For Powder Coated Gate And Post, Add  193.01 
    For 1" Mesh Fabric, Add  322.92 
    For 1-1/4" Mesh Fabric, Add  207.86 
    For 1-3/4" Mesh Fabric, Add  129.17 
    For 2-1/8" Mesh Fabric, Deduct  -64.58 

. 
 32 31 13 13-0390 EA 7' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 454.41 52.96 

    For Gate With Single Barb Wire Arm, Add  32.50 
    For Gate With Double Barb Wire Arm, Add  47.27 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -55.39 
    For Aluminized Steel Gate And Post, Add  141.81 
    For Powder Coated Gate And Post, Add  76.81 
    For 1" Mesh Fabric, Add  128.51 
    For 1-1/4" Mesh Fabric, Add  82.72 
    For 1-3/4" Mesh Fabric, Add  51.40 
    For 2-1/8" Mesh Fabric, Deduct  -25.70 

. 
 32 31 13 13-0391 EA 8' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 513.56 61.33 

    For Gate With Single Barb Wire Arm, Add  36.24 
    For Gate With Double Barb Wire Arm, Add  52.72 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -61.78 
    For Aluminized Steel Gate And Post, Add  158.15 
    For Powder Coated Gate And Post, Add  85.66 
    For 1" Mesh Fabric, Add  143.32 
    For 1-1/4" Mesh Fabric, Add  92.25 
    For 1-3/4" Mesh Fabric, Add  57.33 
    For 2-1/8" Mesh Fabric, Deduct  -28.66 

. 
 32 31 13 13-0392 EA 9' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire .............................................................................. 573.53 69.95 

    For Gate With Single Barb Wire Arm, Add  39.99 
    For Gate With Double Barb Wire Arm, Add  58.16 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -68.16 
    For Aluminized Steel Gate And Post, Add  174.49 
    For Powder Coated Gate And Post, Add  94.52 
    For 1" Mesh Fabric, Add  158.13 
    For 1-1/4" Mesh Fabric, Add  101.79 
    For 1-3/4" Mesh Fabric, Add  63.25 
    For 2-1/8" Mesh Fabric, Deduct  -31.63 

. 
 32 31 13 13-0393 EA 10' Wide x 12' High Single Gate Galvanized Steel Without Barbed Wire ............................................................................ 633.53 78.57 

    For Gate With Single Barb Wire Arm, Add  43.73 
    For Gate With Double Barb Wire Arm, Add  63.61 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -74.54 
    For Aluminized Steel Gate And Post, Add  190.83 
    For Powder Coated Gate And Post, Add  103.37 
    For 1" Mesh Fabric, Add  172.94 
    For 1-1/4" Mesh Fabric, Add  111.32 
    For 1-3/4" Mesh Fabric, Add  69.18 
    For 2-1/8" Mesh Fabric, Deduct  -34.59 
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 32 31 13 13-0394 EA 10' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire .......................................................................... 822.88 89.60 

    For Gate With Single Barb Wire Arm, Add  60.93 
    For Gate With Double Barb Wire Arm, Add  88.63 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -103.86 
    For Aluminized Steel Gate And Post, Add  265.88 
    For Powder Coated Gate And Post, Add  144.02 
    For 1" Mesh Fabric, Add  240.96 
    For 1-1/4" Mesh Fabric, Add  155.10 
    For 1-3/4" Mesh Fabric, Add  96.38 
    For 2-1/8" Mesh Fabric, Deduct  -48.19 

. 
 32 31 13 13-0395 EA 12' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire .......................................................................... 898.29 96.46 

    For Gate With Single Barb Wire Arm, Add  66.97 
    For Gate With Double Barb Wire Arm, Add  97.41 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -114.15 
    For Aluminized Steel Gate And Post, Add  292.22 
    For Powder Coated Gate And Post, Add  158.29 
    For 1" Mesh Fabric, Add  264.82 
    For 1-1/4" Mesh Fabric, Add  170.46 
    For 1-3/4" Mesh Fabric, Add  105.93 
    For 2-1/8" Mesh Fabric, Deduct  -52.96 

. 
 32 31 13 13-0396 EA 14' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 1,011.63 104.46 

    For Gate With Single Barb Wire Arm, Add  76.76 
    For Gate With Double Barb Wire Arm, Add  111.65 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -130.84 
    For Aluminized Steel Gate And Post, Add  334.96 
    For Powder Coated Gate And Post, Add  181.44 
    For 1" Mesh Fabric, Add  303.56 
    For 1-1/4" Mesh Fabric, Add  195.39 
    For 1-3/4" Mesh Fabric, Add  121.42 
    For 2-1/8" Mesh Fabric, Deduct  -60.71 

. 
 32 31 13 13-0397 EA 16' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 1,139.48 113.90 

    For Gate With Single Barb Wire Arm, Add  87.70 
    For Gate With Double Barb Wire Arm, Add  127.56 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -149.48 
    For Aluminized Steel Gate And Post, Add  382.67 
    For Powder Coated Gate And Post, Add  207.28 
    For 1" Mesh Fabric, Add  346.80 
    For 1-1/4" Mesh Fabric, Add  223.22 
    For 1-3/4" Mesh Fabric, Add  138.72 
    For 2-1/8" Mesh Fabric, Deduct  -69.36 

. 
 32 31 13 13-0398 EA 18' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 2,922.72 125.43 

    For Gate With Single Barb Wire Arm, Add  280.10 
    For Gate With Double Barb Wire Arm, Add  407.42 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -477.44 
    For Aluminized Steel Gate And Post, Add  1,222.25 
    For Powder Coated Gate And Post, Add  662.05 
    For 1" Mesh Fabric, Add  1,107.66 
    For 1-1/4" Mesh Fabric, Add  712.98 
    For 1-3/4" Mesh Fabric, Add  443.06 
    For 2-1/8" Mesh Fabric, Deduct  -221.53 

. 
 32 31 13 13-0399 EA 20' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,249.63 139.26 

    For Gate With Single Barb Wire Arm, Add  311.47 
    For Gate With Double Barb Wire Arm, Add  453.05 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -530.92 
    For Aluminized Steel Gate And Post, Add  1,359.15 
    For Powder Coated Gate And Post, Add  736.21 
    For 1" Mesh Fabric, Add  1,231.73 
    For 1-1/4" Mesh Fabric, Add  792.84 
    For 1-3/4" Mesh Fabric, Add  492.69 
    For 2-1/8" Mesh Fabric, Deduct  -246.35 

. 
 32 31 13 13-0400 EA 22' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,584.54 156.70 

    For Gate With Single Barb Wire Arm, Add  342.52 
    For Gate With Double Barb Wire Arm, Add  498.21 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -583.85 
    For Aluminized Steel Gate And Post, Add  1,494.64 
    For Powder Coated Gate And Post, Add  809.60 
    For 1" Mesh Fabric, Add  1,354.52 
    For 1-1/4" Mesh Fabric, Add  871.88 
    For 1-3/4" Mesh Fabric, Add  541.81 
    For 2-1/8" Mesh Fabric, Deduct  -270.90 

. 
 32 31 13 13-0401 EA 24' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 3,936.65 179.01 

    For Gate With Single Barb Wire Arm, Add  373.90 
    For Gate With Double Barb Wire Arm, Add  543.85 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -637.32 
    For Aluminized Steel Gate And Post, Add  1,631.55 
    For Powder Coated Gate And Post, Add  883.76 
    For 1" Mesh Fabric, Add  1,478.59 
    For 1-1/4" Mesh Fabric, Add  951.74 
    For 1-3/4" Mesh Fabric, Add  591.44 
    For 2-1/8" Mesh Fabric, Deduct  -295.72 
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 32 31 13 13-0402 EA 26' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 4,305.99 209.03 

    For Gate With Single Barb Wire Arm, Add  404.62 
    For Gate With Double Barb Wire Arm, Add  588.54 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -689.70 
    For Aluminized Steel Gate And Post, Add  1,765.63 
    For Powder Coated Gate And Post, Add  956.38 
    For 1" Mesh Fabric, Add  1,600.10 
    For 1-1/4" Mesh Fabric, Add  1,029.95 
    For 1-3/4" Mesh Fabric, Add  640.04 
    For 2-1/8" Mesh Fabric, Deduct  -320.02 

. 
 32 31 13 13-0403 EA 28' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 4,713.11 250.58 

    For Gate With Single Barb Wire Arm, Add  435.67 
    For Gate With Double Barb Wire Arm, Add  633.71 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -742.62 
    For Aluminized Steel Gate And Post, Add  1,901.12 
    For Powder Coated Gate And Post, Add  1,029.77 
    For 1" Mesh Fabric, Add  1,722.89 
    For 1-1/4" Mesh Fabric, Add  1,108.98 
    For 1-3/4" Mesh Fabric, Add  689.15 
    For 2-1/8" Mesh Fabric, Deduct  -344.58 

. 
 32 31 13 13-0404 EA  30' Wide x 12' High Double Gate Galvanized Steel Without Barbed Wire ....................................................................... 5,187.28 313.49 

    For Gate With Single Barb Wire Arm, Add  467.05 
    For Gate With Double Barb Wire Arm, Add  679.34 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -796.10 
    For Aluminized Steel Gate And Post, Add  2,038.02 
    For Powder Coated Gate And Post, Add  1,103.93 
    For 1" Mesh Fabric, Add  1,846.96 
    For 1-1/4" Mesh Fabric, Add  1,188.85 
    For 1-3/4" Mesh Fabric, Add  738.78 
    For 2-1/8" Mesh Fabric, Deduct  -369.39 

XXXXXXX 
. 
 32 31 13 13-0405  Vinyl Coated Without Barb Wire Arm (32 31 13 13-0263) 

Note: Industrial swing gate. Includes posts (3" diameter posts for up to 6' wide gate, 4" diameter to 13' wide, 6-
5/8" diameter for 18' wide, 8-5/8" diameter for over 18' wide), 2" diameter schedule pipe frame, offset hinges, cap 
and hardware (drop rod, center locking device, gate keeper, catch bolt and tension bands). Fabric: galvanized 
chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. 

. 

. 
 32 31 13 13-0406  4' Fence Height (32 31 13 13-0405) 
. 
. 

 32 31 13 13-0407 EA 3' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 131.85 20.92 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -12.95 
    For 1" Mesh Fabric, Add  30.05 
    For 1-1/4" Mesh Fabric, Add  19.35 
    For 1-3/4" Mesh Fabric, Add  12.02 
    For 2-1/8" Mesh Fabric, Deduct  -6.01 
    For Gate With Single Barb Wire Arm, Add  7.60 
    For Gate With Double Barb Wire Arm, Add  11.05 

. 
 32 31 13 13-0408 EA 4' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 154.88 20.92 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -17.27 
    For 1" Mesh Fabric, Add  40.07 
    For 1-1/4" Mesh Fabric, Add  25.79 
    For 1-3/4" Mesh Fabric, Add  16.03 
    For 2-1/8" Mesh Fabric, Deduct  -8.01 
    For Gate With Single Barb Wire Arm, Add  10.13 
    For Gate With Double Barb Wire Arm, Add  14.74 

. 
 32 31 13 13-0409 EA 5' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 178.25 22.25 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -20.87 
    For 1" Mesh Fabric, Add  48.42 
    For 1-1/4" Mesh Fabric, Add  31.17 
    For 1-3/4" Mesh Fabric, Add  19.37 
    For 2-1/8" Mesh Fabric, Deduct  -9.68 
    For Gate With Single Barb Wire Arm, Add  12.24 
    For Gate With Double Barb Wire Arm, Add  17.81 

. 
 32 31 13 13-0410 EA 6' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 210.83 26.78 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -24.47 
    For 1" Mesh Fabric, Add  56.77 
    For 1-1/4" Mesh Fabric, Add  36.54 
    For 1-3/4" Mesh Fabric, Add  22.71 
    For 2-1/8" Mesh Fabric, Deduct  -11.35 
    For Gate With Single Barb Wire Arm, Add  14.36 
    For Gate With Double Barb Wire Arm, Add  20.88 

. 
 32 31 13 13-0411 EA 7' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 243.40 31.21 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -28.07 
    For 1" Mesh Fabric, Add  65.12 
    For 1-1/4" Mesh Fabric, Add  41.91 
    For 1-3/4" Mesh Fabric, Add  26.05 
    For 2-1/8" Mesh Fabric, Deduct  -13.02 
    For Gate With Single Barb Wire Arm, Add  16.47 
    For Gate With Double Barb Wire Arm, Add  23.95 

. 
 32 31 13 13-0412 EA 8' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 275.97 35.64 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -31.67 
    For 1" Mesh Fabric, Add  73.46 
    For 1-1/4" Mesh Fabric, Add  47.29 
    For 1-3/4" Mesh Fabric, Add  29.39 
    For 2-1/8" Mesh Fabric, Deduct  -14.69 
    For Gate With Single Barb Wire Arm, Add  18.58 
    For Gate With Double Barb Wire Arm, Add  27.02 
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. 
 32 31 13 13-0413 EA 9' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 308.55 40.16 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -35.26 
    For 1" Mesh Fabric, Add  81.81 
    For 1-1/4" Mesh Fabric, Add  52.66 
    For 1-3/4" Mesh Fabric, Add  32.72 
    For 2-1/8" Mesh Fabric, Deduct  -16.36 
    For Gate With Single Barb Wire Arm, Add  20.69 
    For Gate With Double Barb Wire Arm, Add  30.09 

. 
 32 31 13 13-0414 EA 10' Wide x 4' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 341.13 44.60 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -38.86 
    For 1" Mesh Fabric, Add  90.16 
    For 1-1/4" Mesh Fabric, Add  58.03 
    For 1-3/4" Mesh Fabric, Add  36.06 
    For 2-1/8" Mesh Fabric, Deduct  -18.03 
    For Gate With Single Barb Wire Arm, Add  22.80 
    For Gate With Double Barb Wire Arm, Add  33.16 

. 
 32 31 13 13-0415 EA 10' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 410.22 44.60 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -51.82 
    For 1" Mesh Fabric, Add  120.21 
    For 1-1/4" Mesh Fabric, Add  77.38 
    For 1-3/4" Mesh Fabric, Add  48.08 
    For 2-1/8" Mesh Fabric, Deduct  -24.04 
    For Gate With Single Barb Wire Arm, Add  30.40 
    For Gate With Double Barb Wire Arm, Add  44.22 

. 
 32 31 13 13-0416 EA 12' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 475.06 47.78 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -62.18 
    For 1" Mesh Fabric, Add  144.25 
    For 1-1/4" Mesh Fabric, Add  92.85 
    For 1-3/4" Mesh Fabric, Add  57.70 
    For 2-1/8" Mesh Fabric, Deduct  -28.85 
    For Gate With Single Barb Wire Arm, Add  36.48 
    For Gate With Double Barb Wire Arm, Add  53.06 

. 
 32 31 13 13-0417 EA 14' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 541.35 51.45 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -72.54 
    For 1" Mesh Fabric, Add  168.30 
    For 1-1/4" Mesh Fabric, Add  108.33 
    For 1-3/4" Mesh Fabric, Add  67.32 
    For 2-1/8" Mesh Fabric, Deduct  -33.66 
    For Gate With Single Barb Wire Arm, Add  42.56 
    For Gate With Double Barb Wire Arm, Add  61.90 

. 
 32 31 13 13-0418 EA 16' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 609.50 55.73 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -82.91 
    For 1" Mesh Fabric, Add  192.34 
    For 1-1/4" Mesh Fabric, Add  123.80 
    For 1-3/4" Mesh Fabric, Add  76.94 
    For 2-1/8" Mesh Fabric, Deduct  -38.47 
    For Gate With Single Barb Wire Arm, Add  48.64 
    For Gate With Double Barb Wire Arm, Add  70.75 

. 
 32 31 13 13-0419 EA 18' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 700.78 67.67 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -93.27 
    For 1" Mesh Fabric, Add  216.38 
    For 1-1/4" Mesh Fabric, Add  139.28 
    For 1-3/4" Mesh Fabric, Add  86.55 
    For 2-1/8" Mesh Fabric, Deduct  -43.28 
    For Gate With Single Barb Wire Arm, Add  54.72 
    For Gate With Double Barb Wire Arm, Add  79.59 

. 
 32 31 13 13-0420 EA 20' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 770.56 72.54 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -103.63 
    For 1" Mesh Fabric, Add  240.42 
    For 1-1/4" Mesh Fabric, Add  154.76 
    For 1-3/4" Mesh Fabric, Add  96.17 
    For 2-1/8" Mesh Fabric, Deduct  -48.08 
    For Gate With Single Barb Wire Arm, Add  60.80 
    For Gate With Double Barb Wire Arm, Add  88.43 

. 
 32 31 13 13-0421 EA 22' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 842.59 78.16 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -113.99 
    For 1" Mesh Fabric, Add  264.47 
    For 1-1/4" Mesh Fabric, Add  170.23 
    For 1-3/4" Mesh Fabric, Add  105.79 
    For 2-1/8" Mesh Fabric, Deduct  -52.89 
    For Gate With Single Barb Wire Arm, Add  66.88 
    For Gate With Double Barb Wire Arm, Add  97.28 

. 
 32 31 13 13-0422 EA 24' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 917.41 84.64 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -124.36 
    For 1" Mesh Fabric, Add  288.51 
    For 1-1/4" Mesh Fabric, Add  185.71 
    For 1-3/4" Mesh Fabric, Add  115.40 
    For 2-1/8" Mesh Fabric, Deduct  -57.70 
    For Gate With Single Barb Wire Arm, Add  72.96 
    For Gate With Double Barb Wire Arm, Add  106.12 
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 32 31 13 13-0423 EA 26' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 995.79 92.36 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -134.72 
    For 1" Mesh Fabric, Add  312.55 
    For 1-1/4" Mesh Fabric, Add  201.18 
    For 1-3/4" Mesh Fabric, Add  125.02 
    For 2-1/8" Mesh Fabric, Deduct  -62.51 
    For Gate With Single Barb Wire Arm, Add  79.04 
    For Gate With Double Barb Wire Arm, Add  114.96 

. 
 32 31 13 13-0424 EA 28' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,078.79 101.61 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -145.08 
    For 1" Mesh Fabric, Add  336.59 
    For 1-1/4" Mesh Fabric, Add  216.66 
    For 1-3/4" Mesh Fabric, Add  134.64 
    For 2-1/8" Mesh Fabric, Deduct  -67.32 
    For Gate With Single Barb Wire Arm, Add  85.12 
    For Gate With Double Barb Wire Arm, Add  123.80 

. 
 32 31 13 13-0425 EA  30' Wide x 4' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,167.95 112.85 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -155.45 
    For 1" Mesh Fabric, Add  360.64 
    For 1-1/4" Mesh Fabric, Add  232.13 
    For 1-3/4" Mesh Fabric, Add  144.25 
    For 2-1/8" Mesh Fabric, Deduct  -72.13 
    For Gate With Single Barb Wire Arm, Add  91.20 
    For Gate With Double Barb Wire Arm, Add  132.65 

XXXXXXX 
. 
 32 31 13 13-0426  5' Fence Height (32 31 13 13-0405) 
. 
. 

 32 31 13 13-0427 EA 3' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 152.55 22.25 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -16.05 
    For 1" Mesh Fabric, Add  37.24 
    For 1-1/4" Mesh Fabric, Add  23.97 
    For 1-3/4" Mesh Fabric, Add  14.90 
    For 2-1/8" Mesh Fabric, Deduct  -7.45 
    For Gate With Single Barb Wire Arm, Add  9.42 
    For Gate With Double Barb Wire Arm, Add  13.70 

. 
 32 31 13 13-0428 EA 4' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 181.09 22.25 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -21.40 
    For 1" Mesh Fabric, Add  49.66 
    For 1-1/4" Mesh Fabric, Add  31.96 
    For 1-3/4" Mesh Fabric, Add  19.86 
    For 2-1/8" Mesh Fabric, Deduct  -9.93 
    For Gate With Single Barb Wire Arm, Add  12.56 
    For Gate With Double Barb Wire Arm, Add  18.26 

. 
 32 31 13 13-0429 EA 5' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 206.67 23.68 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -25.42 
    For 1" Mesh Fabric, Add  58.96 
    For 1-1/4" Mesh Fabric, Add  37.95 
    For 1-3/4" Mesh Fabric, Add  23.59 
    For 2-1/8" Mesh Fabric, Deduct  -11.79 
    For Gate With Single Barb Wire Arm, Add  14.91 
    For Gate With Double Barb Wire Arm, Add  21.69 

. 
 32 31 13 13-0430 EA 6' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 242.29 28.45 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -29.43 
    For 1" Mesh Fabric, Add  68.27 
    For 1-1/4" Mesh Fabric, Add  43.95 
    For 1-3/4" Mesh Fabric, Add  27.31 
    For 2-1/8" Mesh Fabric, Deduct  -13.65 
    For Gate With Single Barb Wire Arm, Add  17.26 
    For Gate With Double Barb Wire Arm, Add  25.11 

. 
 32 31 13 13-0431 EA 7' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 277.93 33.13 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -33.44 
    For 1" Mesh Fabric, Add  77.59 
    For 1-1/4" Mesh Fabric, Add  49.94 
    For 1-3/4" Mesh Fabric, Add  31.03 
    For 2-1/8" Mesh Fabric, Deduct  -15.52 
    For Gate With Single Barb Wire Arm, Add  19.62 
    For Gate With Double Barb Wire Arm, Add  28.54 

. 
 32 31 13 13-0432 EA 8' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 314.39 38.15 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -37.46 
    For 1" Mesh Fabric, Add  86.90 
    For 1-1/4" Mesh Fabric, Add  55.93 
    For 1-3/4" Mesh Fabric, Add  34.76 
    For 2-1/8" Mesh Fabric, Deduct  -17.38 
    For Gate With Single Barb Wire Arm, Add  21.97 
    For Gate With Double Barb Wire Arm, Add  31.96 

. 
 32 31 13 13-0433 EA 9 Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 350.01 42.92 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -41.47 
    For 1" Mesh Fabric, Add  96.20 
    For 1-1/4" Mesh Fabric, Add  61.92 
    For 1-3/4" Mesh Fabric, Add  38.48 
    For 2-1/8" Mesh Fabric, Deduct  -19.24 
    For Gate With Single Barb Wire Arm, Add  24.33 
    For Gate With Double Barb Wire Arm, Add  35.39 
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 32 31 13 13-0434 EA 10' Wide x 5' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 385.63 47.61 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -45.48 
    For 1" Mesh Fabric, Add  105.51 
    For 1-1/4" Mesh Fabric, Add  67.92 
    For 1-3/4" Mesh Fabric, Add  42.21 
    For 2-1/8" Mesh Fabric, Deduct  -21.10 
    For Gate With Single Barb Wire Arm, Add  26.68 
    For Gate With Double Barb Wire Arm, Add  38.81 

. 
 32 31 13 13-0435 EA 10' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 485.88 47.78 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -64.21 
    For 1" Mesh Fabric, Add  148.96 
    For 1-1/4" Mesh Fabric, Add  95.88 
    For 1-3/4" Mesh Fabric, Add  59.58 
    For 2-1/8" Mesh Fabric, Deduct  -29.79 
    For Gate With Single Barb Wire Arm, Add  37.67 
    For Gate With Double Barb Wire Arm, Add  54.79 

. 
 32 31 13 13-0436 EA 12' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 565.38 51.45 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -77.05 
    For 1" Mesh Fabric, Add  178.75 
    For 1-1/4" Mesh Fabric, Add  115.06 
    For 1-3/4" Mesh Fabric, Add  71.50 
    For 2-1/8" Mesh Fabric, Deduct  -35.75 
    For Gate With Single Barb Wire Arm, Add  45.20 
    For Gate With Double Barb Wire Arm, Add  65.75 

. 
 32 31 13 13-0437 EA 14' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 646.75 55.73 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -89.89 
    For 1" Mesh Fabric, Add  208.54 
    For 1-1/4" Mesh Fabric, Add  134.23 
    For 1-3/4" Mesh Fabric, Add  83.42 
    For 2-1/8" Mesh Fabric, Deduct  -41.71 
    For Gate With Single Barb Wire Arm, Add  52.74 
    For Gate With Double Barb Wire Arm, Add  76.71 

. 
 32 31 13 13-0438 EA 16' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 751.25 67.67 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -102.73 
    For 1" Mesh Fabric, Add  238.34 
    For 1-1/4" Mesh Fabric, Add  153.41 
    For 1-3/4" Mesh Fabric, Add  95.33 
    For 2-1/8" Mesh Fabric, Deduct  -47.67 
    For Gate With Single Barb Wire Arm, Add  60.27 
    For Gate With Double Barb Wire Arm, Add  87.66 

. 
 32 31 13 13-0439 EA 18 Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ............................................................................ 834.24 72.54 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -115.57 
    For 1" Mesh Fabric, Add  268.13 
    For 1-1/4" Mesh Fabric, Add  172.59 
    For 1-3/4" Mesh Fabric, Add  107.25 
    For 2-1/8" Mesh Fabric, Deduct  -53.63 
    For Gate With Single Barb Wire Arm, Add  67.80 
    For Gate With Double Barb Wire Arm, Add  98.62 

. 
 32 31 13 13-0440 EA 20' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 919.49 78.16 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -128.41 
    For 1" Mesh Fabric, Add  297.92 
    For 1-1/4" Mesh Fabric, Add  191.76 
    For 1-3/4" Mesh Fabric, Add  119.17 
    For 2-1/8" Mesh Fabric, Deduct  -59.58 
    For Gate With Single Barb Wire Arm, Add  75.34 
    For Gate With Double Barb Wire Arm, Add  109.58 

. 
 32 31 13 13-0441 EA 22' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,007.53 84.64 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -141.26 
    For 1" Mesh Fabric, Add  327.71 
    For 1-1/4" Mesh Fabric, Add  210.94 
    For 1-3/4" Mesh Fabric, Add  131.08 
    For 2-1/8" Mesh Fabric, Deduct  -65.54 
    For Gate With Single Barb Wire Arm, Add  82.87 
    For Gate With Double Barb Wire Arm, Add  120.54 

. 
 32 31 13 13-0442 EA 24' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,099.13 92.36 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -154.10 
    For 1" Mesh Fabric, Add  357.50 
    For 1-1/4" Mesh Fabric, Add  230.12 
    For 1-3/4" Mesh Fabric, Add  143.00 
    For 2-1/8" Mesh Fabric, Deduct  -71.50 
    For Gate With Single Barb Wire Arm, Add  90.40 
    For Gate With Double Barb Wire Arm, Add  131.50 

. 
 32 31 13 13-0443 EA 26' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,195.34 101.61 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -166.94 
    For 1" Mesh Fabric, Add  387.29 
    For 1-1/4" Mesh Fabric, Add  249.29 
    For 1-3/4" Mesh Fabric, Add  154.92 
    For 2-1/8" Mesh Fabric, Deduct  -77.46 
    For Gate With Single Barb Wire Arm, Add  97.94 
    For Gate With Double Barb Wire Arm, Add  142.45 
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 32 31 13 13-0444 EA 28' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,297.72 112.85 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -179.78 
    For 1" Mesh Fabric, Add  417.09 
    For 1-1/4" Mesh Fabric, Add  268.47 
    For 1-3/4" Mesh Fabric, Add  166.83 
    For 2-1/8" Mesh Fabric, Deduct  -83.42 
    For Gate With Single Barb Wire Arm, Add  105.47 
    For Gate With Double Barb Wire Arm, Add  153.41 

. 
 32 31 13 13-0445 EA  30' Wide x 5' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,408.58 126.96 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -192.62 
    For 1" Mesh Fabric, Add  446.88 
    For 1-1/4" Mesh Fabric, Add  287.65 
    For 1-3/4" Mesh Fabric, Add  178.75 
    For 2-1/8" Mesh Fabric, Deduct  -89.38 
    For Gate With Single Barb Wire Arm, Add  113.00 
    For Gate With Double Barb Wire Arm, Add  164.37 

XXXXXXX 
. 
 32 31 13 13-0446  6' Fence Height (32 31 13 13-0405) 
. 
. 

 32 31 13 13-0447 EA 3' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 163.21 23.84 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -17.15 
    For 1" Mesh Fabric, Add  39.80 
    For 1-1/4" Mesh Fabric, Add  25.62 
    For 1-3/4" Mesh Fabric, Add  15.92 
    For 2-1/8" Mesh Fabric, Deduct  -7.96 
    For Gate With Single Barb Wire Arm, Add  10.06 
    For Gate With Double Barb Wire Arm, Add  14.64 

. 
 32 31 13 13-0448 EA 4' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 193.71 23.84 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -22.87 
    For 1" Mesh Fabric, Add  53.07 
    For 1-1/4" Mesh Fabric, Add  34.16 
    For 1-3/4" Mesh Fabric, Add  21.23 
    For 2-1/8" Mesh Fabric, Deduct  -10.61 
    For Gate With Single Barb Wire Arm, Add  13.42 
    For Gate With Double Barb Wire Arm, Add  19.52 

. 
 32 31 13 13-0449 EA 5' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 220.99 25.35 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -27.16 
    For 1" Mesh Fabric, Add  63.01 
    For 1-1/4" Mesh Fabric, Add  40.56 
    For 1-3/4" Mesh Fabric, Add  25.21 
    For 2-1/8" Mesh Fabric, Deduct  -12.60 
    For Gate With Single Barb Wire Arm, Add  15.93 
    For Gate With Double Barb Wire Arm, Add  23.18 

. 
 32 31 13 13-0450 EA 6' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 259.78 30.62 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -31.45 
    For 1" Mesh Fabric, Add  72.97 
    For 1-1/4" Mesh Fabric, Add  46.97 
    For 1-3/4" Mesh Fabric, Add  29.19 
    For 2-1/8" Mesh Fabric, Deduct  -14.59 
    For Gate With Single Barb Wire Arm, Add  18.45 
    For Gate With Double Barb Wire Arm, Add  26.84 

. 
 32 31 13 13-0451 EA 7' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 298.54 35.98 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -35.74 
    For 1" Mesh Fabric, Add  82.92 
    For 1-1/4" Mesh Fabric, Add  53.37 
    For 1-3/4" Mesh Fabric, Add  33.17 
    For 2-1/8" Mesh Fabric, Deduct  -16.58 
    For Gate With Single Barb Wire Arm, Add  20.97 
    For Gate With Double Barb Wire Arm, Add  30.50 

. 
 32 31 13 13-0452 EA 8' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 336.47 41.00 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -40.03 
    For 1" Mesh Fabric, Add  92.86 
    For 1-1/4" Mesh Fabric, Add  59.77 
    For 1-3/4" Mesh Fabric, Add  37.15 
    For 2-1/8" Mesh Fabric, Deduct  -18.57 
    For Gate With Single Barb Wire Arm, Add  23.48 
    For Gate With Double Barb Wire Arm, Add  34.16 

. 
 32 31 13 13-0453 EA 9' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 375.26 46.27 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -44.32 
    For 1" Mesh Fabric, Add  102.82 
    For 1-1/4" Mesh Fabric, Add  66.18 
    For 1-3/4" Mesh Fabric, Add  41.13 
    For 2-1/8" Mesh Fabric, Deduct  -20.56 
    For Gate With Single Barb Wire Arm, Add  26.00 
    For Gate With Double Barb Wire Arm, Add  37.82 

. 
 32 31 13 13-0454 EA 10' Wide x 6' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 414.02 51.54 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -48.61 
    For 1" Mesh Fabric, Add  112.77 
    For 1-1/4" Mesh Fabric, Add  72.58 
    For 1-3/4" Mesh Fabric, Add  45.11 
    For 2-1/8" Mesh Fabric, Deduct  -22.55 
    For Gate With Single Barb Wire Arm, Add  28.52 
    For Gate With Double Barb Wire Arm, Add  41.48 
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. 
 32 31 13 13-0455 EA 10' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 520.43 51.45 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -68.62 
    For 1" Mesh Fabric, Add  159.20 
    For 1-1/4" Mesh Fabric, Add  102.47 
    For 1-3/4" Mesh Fabric, Add  63.68 
    For 2-1/8" Mesh Fabric, Deduct  -31.84 
    For Gate With Single Barb Wire Arm, Add  40.26 
    For Gate With Double Barb Wire Arm, Add  58.56 

. 
 32 31 13 13-0456 EA 12' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 606.50 55.73 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -82.34 
    For 1" Mesh Fabric, Add  191.03 
    For 1-1/4" Mesh Fabric, Add  122.96 
    For 1-3/4" Mesh Fabric, Add  76.41 
    For 2-1/8" Mesh Fabric, Deduct  -38.21 
    For Gate With Single Barb Wire Arm, Add  48.31 
    For Gate With Double Barb Wire Arm, Add  70.27 

. 
 32 31 13 13-0457 EA 14' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 730.21 72.54 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -96.07 
    For 1" Mesh Fabric, Add  222.87 
    For 1-1/4" Mesh Fabric, Add  143.46 
    For 1-3/4" Mesh Fabric, Add  89.15 
    For 2-1/8" Mesh Fabric, Deduct  -44.57 
    For Gate With Single Barb Wire Arm, Add  56.36 
    For Gate With Double Barb Wire Arm, Add  81.98 

. 
 32 31 13 13-0458 EA 16' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 820.17 78.16 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -109.79 
    For 1" Mesh Fabric, Add  254.71 
    For 1-1/4" Mesh Fabric, Add  163.95 
    For 1-3/4" Mesh Fabric, Add  101.89 
    For 2-1/8" Mesh Fabric, Deduct  -50.94 
    For Gate With Single Barb Wire Arm, Add  64.41 
    For Gate With Double Barb Wire Arm, Add  93.69 

. 
 32 31 13 13-0459 EA 18' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 912.91 84.64 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -123.51 
    For 1" Mesh Fabric, Add  286.55 
    For 1-1/4" Mesh Fabric, Add  184.45 
    For 1-3/4" Mesh Fabric, Add  114.62 
    For 2-1/8" Mesh Fabric, Deduct  -57.31 
    For Gate With Single Barb Wire Arm, Add  72.46 
    For Gate With Double Barb Wire Arm, Add  105.40 

. 
 32 31 13 13-0460 EA 20' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,022.74 92.36 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -139.77 
    For 1" Mesh Fabric, Add  324.28 
    For 1-1/4" Mesh Fabric, Add  208.73 
    For 1-3/4" Mesh Fabric, Add  129.71 
    For 2-1/8" Mesh Fabric, Deduct  -64.86 
    For Gate With Single Barb Wire Arm, Add  82.00 
    For Gate With Double Barb Wire Arm, Add  119.27 

. 
 32 31 13 13-0461 EA 22' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,112.59 101.61 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -151.42 
    For 1" Mesh Fabric, Add  351.30 
    For 1-1/4" Mesh Fabric, Add  226.12 
    For 1-3/4" Mesh Fabric, Add  140.52 
    For 2-1/8" Mesh Fabric, Deduct  -70.26 
    For Gate With Single Barb Wire Arm, Add  88.83 
    For Gate With Double Barb Wire Arm, Add  129.21 

. 
 32 31 13 13-0462 EA 24' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,217.22 112.85 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -164.69 
    For 1" Mesh Fabric, Add  382.07 
    For 1-1/4" Mesh Fabric, Add  245.93 
    For 1-3/4" Mesh Fabric, Add  152.83 
    For 2-1/8" Mesh Fabric, Deduct  -76.41 
    For Gate With Single Barb Wire Arm, Add  96.62 
    For Gate With Double Barb Wire Arm, Add  140.53 

. 
 32 31 13 13-0463 EA 26' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,332.78 126.96 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -178.41 
    For 1" Mesh Fabric, Add  413.91 
    For 1-1/4" Mesh Fabric, Add  266.42 
    For 1-3/4" Mesh Fabric, Add  165.56 
    For 2-1/8" Mesh Fabric, Deduct  -82.78 
    For Gate With Single Barb Wire Arm, Add  104.67 
    For Gate With Double Barb Wire Arm, Add  152.24 

. 
 32 31 13 13-0464 EA 28' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,460.44 145.07 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -192.13 
    For 1" Mesh Fabric, Add  445.75 
    For 1-1/4" Mesh Fabric, Add  286.92 
    For 1-3/4" Mesh Fabric, Add  178.30 
    For 2-1/8" Mesh Fabric, Deduct  -89.15 
    For Gate With Single Barb Wire Arm, Add  112.72 
    For Gate With Double Barb Wire Arm, Add  163.95 
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. 
 32 31 13 13-0465 EA  30' Wide x 6' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,606.25 169.28 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -205.86 
    For 1" Mesh Fabric, Add  477.59 
    For 1-1/4" Mesh Fabric, Add  307.41 
    For 1-3/4" Mesh Fabric, Add  191.03 
    For 2-1/8" Mesh Fabric, Deduct  -95.52 
    For Gate With Single Barb Wire Arm, Add  120.77 
    For Gate With Double Barb Wire Arm, Add  175.66 

XXXXXXX 
. 
 32 31 13 13-0466  7' Fence Height (32 31 13 13-0405) 
. 
. 

 32 31 13 13-0467 EA 3' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 173.32 25.69 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -18.02 
    For 1" Mesh Fabric, Add  41.80 
    For 1-1/4" Mesh Fabric, Add  26.91 
    For 1-3/4" Mesh Fabric, Add  16.72 
    For 2-1/8" Mesh Fabric, Deduct  -8.36 
    For Gate With Single Barb Wire Arm, Add  10.57 
    For Gate With Double Barb Wire Arm, Add  15.37 

. 
 32 31 13 13-0468 EA 4' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 205.36 25.69 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -24.02 
    For 1" Mesh Fabric, Add  55.74 
    For 1-1/4" Mesh Fabric, Add  35.88 
    For 1-3/4" Mesh Fabric, Add  22.29 
    For 2-1/8" Mesh Fabric, Deduct  -11.15 
    For Gate With Single Barb Wire Arm, Add  14.09 
    For Gate With Double Barb Wire Arm, Add  20.50 

. 
 32 31 13 13-0469 EA 5' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 233.32 27.03 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -28.53 
    For 1" Mesh Fabric, Add  66.19 
    For 1-1/4" Mesh Fabric, Add  42.60 
    For 1-3/4" Mesh Fabric, Add  26.48 
    For 2-1/8" Mesh Fabric, Deduct  -13.24 
    For Gate With Single Barb Wire Arm, Add  16.74 
    For Gate With Double Barb Wire Arm, Add  24.35 

. 
 32 31 13 13-0470 EA 6' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 274.91 32.88 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -33.03 
    For 1" Mesh Fabric, Add  76.64 
    For 1-1/4" Mesh Fabric, Add  49.33 
    For 1-3/4" Mesh Fabric, Add  30.66 
    For 2-1/8" Mesh Fabric, Deduct  -15.33 
    For Gate With Single Barb Wire Arm, Add  19.38 
    For Gate With Double Barb Wire Arm, Add  28.19 

. 
 32 31 13 13-0471 EA 7' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 315.67 38.48 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -37.54 
    For 1" Mesh Fabric, Add  87.09 
    For 1-1/4" Mesh Fabric, Add  56.06 
    For 1-3/4" Mesh Fabric, Add  34.84 
    For 2-1/8" Mesh Fabric, Deduct  -17.42 
    For Gate With Single Barb Wire Arm, Add  22.02 
    For Gate With Double Barb Wire Arm, Add  32.03 

. 
 32 31 13 13-0472 EA 8' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 357.27 44.26 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -42.05 
    For 1" Mesh Fabric, Add  97.54 
    For 1-1/4" Mesh Fabric, Add  62.79 
    For 1-3/4" Mesh Fabric, Add  39.02 
    For 2-1/8" Mesh Fabric, Deduct  -19.51 
    For Gate With Single Barb Wire Arm, Add  24.67 
    For Gate With Double Barb Wire Arm, Add  35.88 

. 
 32 31 13 13-0473 EA 9' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 398.02 49.86 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -46.55 
    For 1" Mesh Fabric, Add  107.99 
    For 1-1/4" Mesh Fabric, Add  69.51 
    For 1-3/4" Mesh Fabric, Add  43.20 
    For 2-1/8" Mesh Fabric, Deduct  -21.60 
    For Gate With Single Barb Wire Arm, Add  27.31 
    For Gate With Double Barb Wire Arm, Add  39.72 

. 
 32 31 13 13-0474 EA 10' Wide x 7' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 439.63 55.73 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -51.05 
    For 1" Mesh Fabric, Add  118.45 
    For 1-1/4" Mesh Fabric, Add  76.24 
    For 1-3/4" Mesh Fabric, Add  47.38 
    For 2-1/8" Mesh Fabric, Deduct  -23.69 
    For Gate With Single Barb Wire Arm, Add  29.95 
    For Gate With Double Barb Wire Arm, Add  43.57 

. 
 32 31 13 13-0475 EA 10' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 551.74 55.73 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -72.08 
    For 1" Mesh Fabric, Add  167.21 
    For 1-1/4" Mesh Fabric, Add  107.63 
    For 1-3/4" Mesh Fabric, Add  66.89 
    For 2-1/8" Mesh Fabric, Deduct  -33.44 
    For Gate With Single Barb Wire Arm, Add  42.28 
    For Gate With Double Barb Wire Arm, Add  61.50 
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 32 31 13 13-0476 EA 12' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 679.13 72.54 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -86.49 
    For 1" Mesh Fabric, Add  200.65 
    For 1-1/4" Mesh Fabric, Add  129.16 
    For 1-3/4" Mesh Fabric, Add  80.26 
    For 2-1/8" Mesh Fabric, Deduct  -40.13 
    For Gate With Single Barb Wire Arm, Add  50.74 
    For Gate With Double Barb Wire Arm, Add  73.80 

. 
 32 31 13 13-0477 EA 14' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 772.78 78.16 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -100.91 
    For 1" Mesh Fabric, Add  234.10 
    For 1-1/4" Mesh Fabric, Add  150.68 
    For 1-3/4" Mesh Fabric, Add  93.64 
    For 2-1/8" Mesh Fabric, Deduct  -46.82 
    For Gate With Single Barb Wire Arm, Add  59.20 
    For Gate With Double Barb Wire Arm, Add  86.11 

. 
 32 31 13 13-0478 EA 16' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 869.20 84.64 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -115.32 
    For 1" Mesh Fabric, Add  267.54 
    For 1-1/4" Mesh Fabric, Add  172.21 
    For 1-3/4" Mesh Fabric, Add  107.02 
    For 2-1/8" Mesh Fabric, Deduct  -53.51 
    For Gate With Single Barb Wire Arm, Add  67.65 
    For Gate With Double Barb Wire Arm, Add  98.40 

. 
 32 31 13 13-0479 EA 18' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 969.20 92.36 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -129.74 
    For 1" Mesh Fabric, Add  300.99 
    For 1-1/4" Mesh Fabric, Add  193.74 
    For 1-3/4" Mesh Fabric, Add  120.39 
    For 2-1/8" Mesh Fabric, Deduct  -60.20 
    For Gate With Single Barb Wire Arm, Add  76.11 
    For Gate With Double Barb Wire Arm, Add  110.71 

. 
 32 31 13 13-0480 EA 20' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,073.80 101.61 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -144.15 
    For 1" Mesh Fabric, Add  334.42 
    For 1-1/4" Mesh Fabric, Add  215.26 
    For 1-3/4" Mesh Fabric, Add  133.77 
    For 2-1/8" Mesh Fabric, Deduct  -66.88 
    For Gate With Single Barb Wire Arm, Add  84.57 
    For Gate With Double Barb Wire Arm, Add  123.01 

. 
 32 31 13 13-0481 EA 22' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,184.56 112.85 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -158.56 
    For 1" Mesh Fabric, Add  367.86 
    For 1-1/4" Mesh Fabric, Add  236.78 
    For 1-3/4" Mesh Fabric, Add  147.14 
    For 2-1/8" Mesh Fabric, Deduct  -73.57 
    For Gate With Single Barb Wire Arm, Add  93.02 
    For Gate With Double Barb Wire Arm, Add  135.31 

. 
 32 31 13 13-0482 EA 24' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,303.82 126.96 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -172.98 
    For 1" Mesh Fabric, Add  401.31 
    For 1-1/4" Mesh Fabric, Add  258.31 
    For 1-3/4" Mesh Fabric, Add  160.52 
    For 2-1/8" Mesh Fabric, Deduct  -80.26 
    For Gate With Single Barb Wire Arm, Add  101.48 
    For Gate With Double Barb Wire Arm, Add  147.61 

. 
 32 31 13 13-0483 EA 26' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,435.16 145.07 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -187.39 
    For 1" Mesh Fabric, Add  434.75 
    For 1-1/4" Mesh Fabric, Add  279.84 
    For 1-3/4" Mesh Fabric, Add  173.90 
    For 2-1/8" Mesh Fabric, Deduct  -86.95 
    For Gate With Single Barb Wire Arm, Add  109.94 
    For Gate With Double Barb Wire Arm, Add  159.91 

. 
 32 31 13 13-0484 EA 28' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,584.65 169.28 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -201.81 
    For 1" Mesh Fabric, Add  468.19 
    For 1-1/4" Mesh Fabric, Add  301.36 
    For 1-3/4" Mesh Fabric, Add  187.28 
    For 2-1/8" Mesh Fabric, Deduct  -93.64 
    For Gate With Single Barb Wire Arm, Add  118.39 
    For Gate With Double Barb Wire Arm, Add  172.21 

. 
 32 31 13 13-0485 EA  30' Wide x 7' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,763.22 203.12 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -216.22 
    For 1" Mesh Fabric, Add  501.64 
    For 1-1/4" Mesh Fabric, Add  322.89 
    For 1-3/4" Mesh Fabric, Add  200.66 
    For 2-1/8" Mesh Fabric, Deduct  -100.33 
    For Gate With Single Barb Wire Arm, Add  126.85 
    For Gate With Double Barb Wire Arm, Add  184.51 

XXXXXXX 
. 
 32 31 13 13-0486  8' Fence Height (32 31 13 13-0405) 
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. 
 32 31 13 13-0487 EA 3' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 200.15 27.86 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -21.84 
    For 1" Mesh Fabric, Add  50.67 
    For 1-1/4" Mesh Fabric, Add  32.61 
    For 1-3/4" Mesh Fabric, Add  20.27 
    For 2-1/8" Mesh Fabric, Deduct  -10.13 
    For Gate With Single Barb Wire Arm, Add  12.81 
    For Gate With Double Barb Wire Arm, Add  18.64 

. 
 32 31 13 13-0488 EA 4' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 238.97 27.86 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -29.12 
    For 1" Mesh Fabric, Add  67.56 
    For 1-1/4" Mesh Fabric, Add  43.48 
    For 1-3/4" Mesh Fabric, Add  27.02 
    For 2-1/8" Mesh Fabric, Deduct  -13.51 
    For Gate With Single Barb Wire Arm, Add  17.08 
    For Gate With Double Barb Wire Arm, Add  24.85 

. 
 32 31 13 13-0489 EA 5' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 264.86 27.86 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -33.97 
    For 1" Mesh Fabric, Add  78.82 
    For 1-1/4" Mesh Fabric, Add  50.73 
    For 1-3/4" Mesh Fabric, Add  31.53 
    For 2-1/8" Mesh Fabric, Deduct  -15.76 
    For Gate With Single Barb Wire Arm, Add  19.93 
    For Gate With Double Barb Wire Arm, Add  28.99 

. 
 32 31 13 13-0490 EA 6' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 312.49 35.14 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -38.83 
    For 1" Mesh Fabric, Add  90.08 
    For 1-1/4" Mesh Fabric, Add  57.98 
    For 1-3/4" Mesh Fabric, Add  36.03 
    For 2-1/8" Mesh Fabric, Deduct  -18.02 
    For Gate With Single Barb Wire Arm, Add  22.78 
    For Gate With Double Barb Wire Arm, Add  33.13 

. 
 32 31 13 13-0491 EA 7' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 360.14 42.34 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -43.68 
    For 1" Mesh Fabric, Add  101.34 
    For 1-1/4" Mesh Fabric, Add  65.23 
    For 1-3/4" Mesh Fabric, Add  40.54 
    For 2-1/8" Mesh Fabric, Deduct  -20.27 
    For Gate With Single Barb Wire Arm, Add  25.63 
    For Gate With Double Barb Wire Arm, Add  37.27 

. 
 32 31 13 13-0492 EA 8' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 406.93 49.28 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -48.53 
    For 1" Mesh Fabric, Add  112.60 
    For 1-1/4" Mesh Fabric, Add  72.48 
    For 1-3/4" Mesh Fabric, Add  45.04 
    For 2-1/8" Mesh Fabric, Deduct  -22.52 
    For Gate With Single Barb Wire Arm, Add  28.47 
    For Gate With Double Barb Wire Arm, Add  41.41 

. 
 32 31 13 13-0493 EA 9' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................... 454.57 56.56 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -53.39 
    For 1" Mesh Fabric, Add  123.85 
    For 1-1/4" Mesh Fabric, Add  79.72 
    For 1-3/4" Mesh Fabric, Add  49.54 
    For 2-1/8" Mesh Fabric, Deduct  -24.77 
    For Gate With Single Barb Wire Arm, Add  31.32 
    For Gate With Double Barb Wire Arm, Add  45.56 

. 
 32 31 13 13-0494 EA 10' Wide x 8' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 502.21 63.84 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -58.24 
    For 1" Mesh Fabric, Add  135.12 
    For 1-1/4" Mesh Fabric, Add  86.97 
    For 1-3/4" Mesh Fabric, Add  54.05 
    For 2-1/8" Mesh Fabric, Deduct  -27.02 
    For Gate With Single Barb Wire Arm, Add  34.17 
    For Gate With Double Barb Wire Arm, Add  49.70 

. 
 32 31 13 13-0495 EA 10' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 683.77 72.54 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -87.36 
    For 1" Mesh Fabric, Add  202.67 
    For 1-1/4" Mesh Fabric, Add  130.45 
    For 1-3/4" Mesh Fabric, Add  81.07 
    For 2-1/8" Mesh Fabric, Deduct  -40.53 
    For Gate With Single Barb Wire Arm, Add  51.25 
    For Gate With Double Barb Wire Arm, Add  74.55 

. 
 32 31 13 13-0496 EA 12' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 793.71 78.16 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -104.83 
    For 1" Mesh Fabric, Add  243.20 
    For 1-1/4" Mesh Fabric, Add  156.55 
    For 1-3/4" Mesh Fabric, Add  97.28 
    For 2-1/8" Mesh Fabric, Deduct  -48.64 
    For Gate With Single Barb Wire Arm, Add  61.50 
    For Gate With Double Barb Wire Arm, Add  89.45 
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 32 31 13 13-0497 EA 14' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 906.44 84.64 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -122.30 
    For 1" Mesh Fabric, Add  283.74 
    For 1-1/4" Mesh Fabric, Add  182.64 
    For 1-3/4" Mesh Fabric, Add  113.49 
    For 2-1/8" Mesh Fabric, Deduct  -56.75 
    For Gate With Single Barb Wire Arm, Add  71.75 
    For Gate With Double Barb Wire Arm, Add  104.36 

. 
 32 31 13 13-0498 EA 16' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,022.73 92.36 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -139.77 
    For 1" Mesh Fabric, Add  324.27 
    For 1-1/4" Mesh Fabric, Add  208.73 
    For 1-3/4" Mesh Fabric, Add  129.71 
    For 2-1/8" Mesh Fabric, Deduct  -64.85 
    For Gate With Single Barb Wire Arm, Add  82.00 
    For Gate With Double Barb Wire Arm, Add  119.27 

. 
 32 31 13 13-0499 EA 18' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,143.64 101.61 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -157.24 
    For 1" Mesh Fabric, Add  364.80 
    For 1-1/4" Mesh Fabric, Add  234.82 
    For 1-3/4" Mesh Fabric, Add  145.92 
    For 2-1/8" Mesh Fabric, Deduct  -72.96 
    For Gate With Single Barb Wire Arm, Add  92.25 
    For Gate With Double Barb Wire Arm, Add  134.18 

. 
 32 31 13 13-0500 EA 20' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,270.71 112.85 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -174.71 
    For 1" Mesh Fabric, Add  405.34 
    For 1-1/4" Mesh Fabric, Add  260.91 
    For 1-3/4" Mesh Fabric, Add  162.13 
    For 2-1/8" Mesh Fabric, Deduct  -81.07 
    For Gate With Single Barb Wire Arm, Add  102.50 
    For Gate With Double Barb Wire Arm, Add  149.09 

. 
 32 31 13 13-0501 EA 22' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,406.26 126.96 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -192.19 
    For 1" Mesh Fabric, Add  445.87 
    For 1-1/4" Mesh Fabric, Add  287.00 
    For 1-3/4" Mesh Fabric, Add  178.35 
    For 2-1/8" Mesh Fabric, Deduct  -89.17 
    For Gate With Single Barb Wire Arm, Add  112.75 
    For Gate With Double Barb Wire Arm, Add  164.00 

. 
 32 31 13 13-0502 EA 24' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,553.90 145.07 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -209.66 
    For 1" Mesh Fabric, Add  486.40 
    For 1-1/4" Mesh Fabric, Add  313.09 
    For 1-3/4" Mesh Fabric, Add  194.56 
    For 2-1/8" Mesh Fabric, Deduct  -97.28 
    For Gate With Single Barb Wire Arm, Add  123.00 
    For Gate With Double Barb Wire Arm, Add  178.91 

. 
 32 31 13 13-0503 EA 26' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,719.71 169.28 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -227.13 
    For 1" Mesh Fabric, Add  526.94 
    For 1-1/4" Mesh Fabric, Add  339.18 
    For 1-3/4" Mesh Fabric, Add  210.78 
    For 2-1/8" Mesh Fabric, Deduct  -105.39 
    For Gate With Single Barb Wire Arm, Add  133.25 
    For Gate With Double Barb Wire Arm, Add  193.82 

. 
 32 31 13 13-0504 EA 28' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 1,914.57 203.12 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -244.60 
    For 1" Mesh Fabric, Add  567.47 
    For 1-1/4" Mesh Fabric, Add  365.27 
    For 1-3/4" Mesh Fabric, Add  226.99 
    For 2-1/8" Mesh Fabric, Deduct  -113.49 
    For Gate With Single Barb Wire Arm, Add  143.50 
    For Gate With Double Barb Wire Arm, Add  208.73 

. 
 32 31 13 13-0505 EA  30' Wide x 8' High Double Gate Vinyl Coated Without Barbed Wire Arm ........................................................................ 2,160.25 253.92 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -262.07 
    For 1" Mesh Fabric, Add  608.01 
    For 1-1/4" Mesh Fabric, Add  391.36 
    For 1-3/4" Mesh Fabric, Add  243.20 
    For 2-1/8" Mesh Fabric, Deduct  -121.60 
    For Gate With Single Barb Wire Arm, Add  153.75 
    For Gate With Double Barb Wire Arm, Add  223.64 

XXXXXXX 
. 
 32 31 13 13-0506  10' Fence Height (32 31 13 13-0405) 
. 
. 

 32 31 13 13-0507 EA 3' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 228.09 30.96 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -25.34 
    For 1" Mesh Fabric, Add  58.78 
    For 1-1/4" Mesh Fabric, Add  37.83 
    For 1-3/4" Mesh Fabric, Add  23.51 
    For 2-1/8" Mesh Fabric, Deduct  -11.76 
    For Gate With Single Barb Wire Arm, Add  14.86 
    For Gate With Double Barb Wire Arm, Add  21.62 
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 32 31 13 13-0508 EA 4' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 273.13 30.96 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -33.78 
    For 1" Mesh Fabric, Add  78.37 
    For 1-1/4" Mesh Fabric, Add  50.44 
    For 1-3/4" Mesh Fabric, Add  31.35 
    For 2-1/8" Mesh Fabric, Deduct  -15.67 
    For Gate With Single Barb Wire Arm, Add  19.82 
    For Gate With Double Barb Wire Arm, Add  28.83 

. 
 32 31 13 13-0509 EA 5' Wide x 10' High Gate Single Vinyl Coated Without Barbed Wire Arm ............................................................................. 307.25 32.30 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -39.41 
    For 1" Mesh Fabric, Add  91.43 
    For 1-1/4" Mesh Fabric, Add  58.85 
    For 1-3/4" Mesh Fabric, Add  36.57 
    For 2-1/8" Mesh Fabric, Deduct  -18.29 
    For Gate With Single Barb Wire Arm, Add  23.12 
    For Gate With Double Barb Wire Arm, Add  33.63 

. 
 32 31 13 13-0510 EA 6' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 360.69 40.16 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -45.04 
    For 1" Mesh Fabric, Add  104.49 
    For 1-1/4" Mesh Fabric, Add  67.26 
    For 1-3/4" Mesh Fabric, Add  41.80 
    For 2-1/8" Mesh Fabric, Deduct  -20.90 
    For Gate With Single Barb Wire Arm, Add  26.42 
    For Gate With Double Barb Wire Arm, Add  38.43 

. 
 32 31 13 13-0511 EA 7' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 413.31 47.61 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -50.67 
    For 1" Mesh Fabric, Add  117.55 
    For 1-1/4" Mesh Fabric, Add  75.67 
    For 1-3/4" Mesh Fabric, Add  47.02 
    For 2-1/8" Mesh Fabric, Deduct  -23.51 
    For Gate With Single Barb Wire Arm, Add  29.73 
    For Gate With Double Barb Wire Arm, Add  43.24 

. 
 32 31 13 13-0512 EA 8' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 466.77 55.47 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -56.30 
    For 1" Mesh Fabric, Add  130.62 
    For 1-1/4" Mesh Fabric, Add  84.08 
    For 1-3/4" Mesh Fabric, Add  52.25 
    For 2-1/8" Mesh Fabric, Deduct  -26.12 
    For Gate With Single Barb Wire Arm, Add  33.03 
    For Gate With Double Barb Wire Arm, Add  48.04 

. 
 32 31 13 13-0513 EA 9' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 519.38 63.01 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -61.93 
    For 1" Mesh Fabric, Add  143.68 
    For 1-1/4" Mesh Fabric, Add  92.48 
    For 1-3/4" Mesh Fabric, Add  57.47 
    For 2-1/8" Mesh Fabric, Deduct  -28.74 
    For Gate With Single Barb Wire Arm, Add  36.33 
    For Gate With Double Barb Wire Arm, Add  52.85 

. 
 32 31 13 13-0514 EA 10' Wide x 10' High Single Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 572.84 70.78 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -67.56 
    For 1" Mesh Fabric, Add  156.74 
    For 1-1/4" Mesh Fabric, Add  100.89 
    For 1-3/4" Mesh Fabric, Add  62.70 
    For 2-1/8" Mesh Fabric, Deduct  -31.35 
    For Gate With Single Barb Wire Arm, Add  39.64 
    For Gate With Double Barb Wire Arm, Add  57.65 

. 
 32 31 13 13-0515 EA 10' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ......................................................................... 782.54 80.63 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -101.34 
    For 1" Mesh Fabric, Add  235.10 
    For 1-1/4" Mesh Fabric, Add  151.33 
    For 1-3/4" Mesh Fabric, Add  94.04 
    For 2-1/8" Mesh Fabric, Deduct  -47.02 
    For Gate With Single Barb Wire Arm, Add  59.45 
    For Gate With Double Barb Wire Arm, Add  86.48 

. 
 32 31 13 13-0516 EA 12' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ......................................................................... 909.18 86.73 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -121.61 
    For 1" Mesh Fabric, Add  282.13 
    For 1-1/4" Mesh Fabric, Add  181.60 
    For 1-3/4" Mesh Fabric, Add  112.85 
    For 2-1/8" Mesh Fabric, Deduct  -56.43 
    For Gate With Single Barb Wire Arm, Add  71.34 
    For Gate With Double Barb Wire Arm, Add  103.77 

. 
 32 31 13 13-0517 EA 14' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,039.08 94.08 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -141.87 
    For 1" Mesh Fabric, Add  329.15 
    For 1-1/4" Mesh Fabric, Add  211.86 
    For 1-3/4" Mesh Fabric, Add  131.66 
    For 2-1/8" Mesh Fabric, Deduct  -65.83 
    For Gate With Single Barb Wire Arm, Add  83.23 
    For Gate With Double Barb Wire Arm, Add  121.07 
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 32 31 13 13-0518 EA 16' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,172.72 102.56 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -162.14 
    For 1" Mesh Fabric, Add  376.17 
    For 1-1/4" Mesh Fabric, Add  242.13 
    For 1-3/4" Mesh Fabric, Add  150.47 
    For 2-1/8" Mesh Fabric, Deduct  -75.23 
    For Gate With Single Barb Wire Arm, Add  95.12 
    For Gate With Double Barb Wire Arm, Add  138.36 

. 
 32 31 13 13-0519 EA 18' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,311.75 112.85 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -182.41 
    For 1" Mesh Fabric, Add  423.19 
    For 1-1/4" Mesh Fabric, Add  272.40 
    For 1-3/4" Mesh Fabric, Add  169.28 
    For 2-1/8" Mesh Fabric, Deduct  -84.64 
    For Gate With Single Barb Wire Arm, Add  107.01 
    For Gate With Double Barb Wire Arm, Add  155.66 

. 
 32 31 13 13-0520 EA 20' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,457.32 125.34 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -202.68 
    For 1" Mesh Fabric, Add  470.21 
    For 1-1/4" Mesh Fabric, Add  302.67 
    For 1-3/4" Mesh Fabric, Add  188.09 
    For 2-1/8" Mesh Fabric, Deduct  -94.04 
    For Gate With Single Barb Wire Arm, Add  118.90 
    For Gate With Double Barb Wire Arm, Add  172.95 

. 
 32 31 13 13-0521 EA 22' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,612.67 141.07 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -222.95 
    For 1" Mesh Fabric, Add  517.23 
    For 1-1/4" Mesh Fabric, Add  332.93 
    For 1-3/4" Mesh Fabric, Add  206.89 
    For 2-1/8" Mesh Fabric, Deduct  -103.45 
    For Gate With Single Barb Wire Arm, Add  130.79 
    For Gate With Double Barb Wire Arm, Add  190.25 

. 
 32 31 13 13-0522 EA 24 Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ....................................................................... 1,780.98 161.09 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -243.21 
    For 1" Mesh Fabric, Add  564.26 
    For 1-1/4" Mesh Fabric, Add  363.20 
    For 1-3/4" Mesh Fabric, Add  225.70 
    For 2-1/8" Mesh Fabric, Deduct  -112.85 
    For Gate With Single Barb Wire Arm, Add  142.69 
    For Gate With Double Barb Wire Arm, Add  207.54 

. 
 32 31 13 13-0523 EA 26' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,970.06 188.06 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -263.48 
    For 1" Mesh Fabric, Add  611.28 
    For 1-1/4" Mesh Fabric, Add  393.46 
    For 1-3/4" Mesh Fabric, Add  244.51 
    For 2-1/8" Mesh Fabric, Deduct  -122.26 
    For Gate With Single Barb Wire Arm, Add  154.58 
    For Gate With Double Barb Wire Arm, Add  224.84 

. 
 32 31 13 13-0524 EA 28' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 2,190.53 225.51 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -283.75 
    For 1" Mesh Fabric, Add  658.30 
    For 1-1/4" Mesh Fabric, Add  423.73 
    For 1-3/4" Mesh Fabric, Add  263.32 
    For 2-1/8" Mesh Fabric, Deduct  -131.66 
    For Gate With Single Barb Wire Arm, Add  166.47 
    For Gate With Double Barb Wire Arm, Add  242.13 

. 
 32 31 13 13-0525 EA  30' Wide x 10' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 2,468.67 282.13 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -304.02 
    For 1" Mesh Fabric, Add  705.32 
    For 1-1/4" Mesh Fabric, Add  454.00 
    For 1-3/4" Mesh Fabric, Add  282.13 
    For 2-1/8" Mesh Fabric, Deduct  -141.06 
    For Gate With Single Barb Wire Arm, Add  178.36 
    For Gate With Double Barb Wire Arm, Add  259.43 

XXXXXXX 
. 
 32 31 13 13-0526  12' Fence Height (32 31 13 13-0405) 
. 
. 

 32 31 13 13-0527 EA 3' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 291.73 34.39 
    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -35.33 
    For 1" Mesh Fabric, Add  81.97 
    For 1-1/4" Mesh Fabric, Add  52.76 
    For 1-3/4" Mesh Fabric, Add  32.79 
    For 2-1/8" Mesh Fabric, Deduct  -16.39 
    For Gate With Single Barb Wire Arm, Add  20.73 
    For Gate With Double Barb Wire Arm, Add  30.15 

. 
 32 31 13 13-0528 EA 4' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 354.36 34.39 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -47.08 
    For 1" Mesh Fabric, Add  109.22 
    For 1-1/4" Mesh Fabric, Add  70.30 
    For 1-3/4" Mesh Fabric, Add  43.69 
    For 2-1/8" Mesh Fabric, Deduct  -21.84 
    For Gate With Single Barb Wire Arm, Add  27.62 
    For Gate With Double Barb Wire Arm, Add  40.17 
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. 
 32 31 13 13-0529 EA 5' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 404.76 35.64 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -55.81 
    For 1" Mesh Fabric, Add  129.49 
    For 1-1/4" Mesh Fabric, Add  83.35 
    For 1-3/4" Mesh Fabric, Add  51.79 
    For 2-1/8" Mesh Fabric, Deduct  -25.90 
    For Gate With Single Barb Wire Arm, Add  32.74 
    For Gate With Double Barb Wire Arm, Add  47.63 

. 
 32 31 13 13-0530 EA 6' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 469.52 44.26 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -63.09 
    For 1" Mesh Fabric, Add  146.37 
    For 1-1/4" Mesh Fabric, Add  94.22 
    For 1-3/4" Mesh Fabric, Add  58.55 
    For 2-1/8" Mesh Fabric, Deduct  -29.27 
    For Gate With Single Barb Wire Arm, Add  37.01 
    For Gate With Double Barb Wire Arm, Add  53.84 

. 
 32 31 13 13-0531 EA 7' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 538.61 52.96 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -71.18 
    For 1" Mesh Fabric, Add  165.14 
    For 1-1/4" Mesh Fabric, Add  106.30 
    For 1-3/4" Mesh Fabric, Add  66.06 
    For 2-1/8" Mesh Fabric, Deduct  -33.03 
    For Gate With Single Barb Wire Arm, Add  41.76 
    For Gate With Double Barb Wire Arm, Add  60.74 

. 
 32 31 13 13-0532 EA 8' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 606.85 61.33 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -79.27 
    For 1" Mesh Fabric, Add  183.90 
    For 1-1/4" Mesh Fabric, Add  118.38 
    For 1-3/4" Mesh Fabric, Add  73.56 
    For 2-1/8" Mesh Fabric, Deduct  -36.78 
    For Gate With Single Barb Wire Arm, Add  46.50 
    For Gate With Double Barb Wire Arm, Add  67.64 

. 
 32 31 13 13-0533 EA 9' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ............................................................................. 675.92 69.95 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -87.36 
    For 1" Mesh Fabric, Add  202.67 
    For 1-1/4" Mesh Fabric, Add  130.45 
    For 1-3/4" Mesh Fabric, Add  81.07 
    For 2-1/8" Mesh Fabric, Deduct  -40.53 
    For Gate With Single Barb Wire Arm, Add  51.25 
    For Gate With Double Barb Wire Arm, Add  74.55 

. 
 32 31 13 13-0534 EA 10' Wide x 12' High Single Gate Vinyl Coated Without Barbed Wire Arm ........................................................................... 740.70 78.57 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -94.64 
    For 1" Mesh Fabric, Add  219.56 
    For 1-1/4" Mesh Fabric, Add  141.33 
    For 1-3/4" Mesh Fabric, Add  87.82 
    For 2-1/8" Mesh Fabric, Deduct  -43.91 
    For Gate With Single Barb Wire Arm, Add  55.52 
    For Gate With Double Barb Wire Arm, Add  80.76 

. 
 32 31 13 13-0535 EA 10' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,025.73 89.60 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -141.91 
    For 1" Mesh Fabric, Add  329.23 
    For 1-1/4" Mesh Fabric, Add  211.92 
    For 1-3/4" Mesh Fabric, Add  131.69 
    For 2-1/8" Mesh Fabric, Deduct  -65.85 
    For Gate With Single Barb Wire Arm, Add  83.25 
    For Gate With Double Barb Wire Arm, Add  121.10 

. 
 32 31 13 13-0536 EA 12' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,222.36 96.46 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -174.91 
    For 1" Mesh Fabric, Add  405.79 
    For 1-1/4" Mesh Fabric, Add  261.20 
    For 1-3/4" Mesh Fabric, Add  162.32 
    For 2-1/8" Mesh Fabric, Deduct  -81.16 
    For Gate With Single Barb Wire Arm, Add  102.61 
    For Gate With Double Barb Wire Arm, Add  149.26 

. 
 32 31 13 13-0537 EA 14' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,403.00 104.46 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -204.23 
    For 1" Mesh Fabric, Add  473.80 
    For 1-1/4" Mesh Fabric, Add  304.98 
    For 1-3/4" Mesh Fabric, Add  189.52 
    For 2-1/8" Mesh Fabric, Deduct  -94.76 
    For Gate With Single Barb Wire Arm, Add  119.81 
    For Gate With Double Barb Wire Arm, Add  174.27 

. 
 32 31 13 13-0538 EA 16' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,586.75 113.90 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -233.34 
    For 1" Mesh Fabric, Add  541.36 
    For 1-1/4" Mesh Fabric, Add  348.46 
    For 1-3/4" Mesh Fabric, Add  216.54 
    For 2-1/8" Mesh Fabric, Deduct  -108.27 
    For Gate With Single Barb Wire Arm, Add  136.90 
    For Gate With Double Barb Wire Arm, Add  199.12 
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 32 31 13 13-0539 EA 18' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,774.29 125.43 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -262.08 
    For 1" Mesh Fabric, Add  608.02 
    For 1-1/4" Mesh Fabric, Add  391.37 
    For 1-3/4" Mesh Fabric, Add  243.21 
    For 2-1/8" Mesh Fabric, Deduct  -121.60 
    For Gate With Single Barb Wire Arm, Add  153.75 
    For Gate With Double Barb Wire Arm, Add  223.64 

. 
 32 31 13 13-0540 EA 20' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 1,971.10 139.26 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -291.20 
    For 1" Mesh Fabric, Add  675.57 
    For 1-1/4" Mesh Fabric, Add  434.85 
    For 1-3/4" Mesh Fabric, Add  270.23 
    For 2-1/8" Mesh Fabric, Deduct  -135.11 
    For Gate With Single Barb Wire Arm, Add  170.83 
    For Gate With Double Barb Wire Arm, Add  248.49 

. 
 32 31 13 13-0541 EA 22' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 2,179.04 156.70 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -320.31 
    For 1" Mesh Fabric, Add  743.13 
    For 1-1/4" Mesh Fabric, Add  478.34 
    For 1-3/4" Mesh Fabric, Add  297.25 
    For 2-1/8" Mesh Fabric, Deduct  -148.63 
    For Gate With Single Barb Wire Arm, Add  187.92 
    For Gate With Double Barb Wire Arm, Add  273.33 

. 
 32 31 13 13-0542 EA 24' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 2,401.24 179.01 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -349.43 
    For 1" Mesh Fabric, Add  810.69 
    For 1-1/4" Mesh Fabric, Add  521.82 
    For 1-3/4" Mesh Fabric, Add  324.28 
    For 2-1/8" Mesh Fabric, Deduct  -162.14 
    For Gate With Single Barb Wire Arm, Add  205.00 
    For Gate With Double Barb Wire Arm, Add  298.18 

. 
 32 31 13 13-0543 EA 26' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 2,651.73 209.03 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -379.52 
    For 1" Mesh Fabric, Add  880.50 
    For 1-1/4" Mesh Fabric, Add  566.76 
    For 1-3/4" Mesh Fabric, Add  352.20 
    For 2-1/8" Mesh Fabric, Deduct  -176.10 
    For Gate With Single Barb Wire Arm, Add  222.65 
    For Gate With Double Barb Wire Arm, Add  323.86 

. 
 32 31 13 13-0544 EA 28' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 2,931.88 250.58 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -408.64 
    For 1" Mesh Fabric, Add  948.05 
    For 1-1/4" Mesh Fabric, Add  610.24 
    For 1-3/4" Mesh Fabric, Add  379.22 
    For 2-1/8" Mesh Fabric, Deduct  -189.61 
    For Gate With Single Barb Wire Arm, Add  239.74 
    For Gate With Double Barb Wire Arm, Add  348.71 

. 
 32 31 13 13-0545 EA  30' Wide x 12' High Double Gate Vinyl Coated Without Barbed Wire Arm ...................................................................... 3,276.14 313.49 

    For 1-5/8" Schedule 40 Pipe Frame, Deduct  -437.76 
    For 1" Mesh Fabric, Add  1,015.61 
    For 1-1/4" Mesh Fabric, Add  653.73 
    For 1-3/4" Mesh Fabric, Add  406.24 
    For 2-1/8" Mesh Fabric, Deduct  -203.12 
    For Gate With Single Barb Wire Arm, Add  256.82 
    For Gate With Double Barb Wire Arm, Add  373.56 

XXXXXXX 
. 
 32 31 13 13-0546  Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0263) 

Note: Includes posts (3" diameter posts for up to 15' wide gate and 4" diameter over 15' wide), caps, upper and 
lower rails, track brackets, roller gate wheel carrier, track rollers, 2" diameter Schedule 40 pipe frame top and 
bottom bar, and 1-1/2" bracing. Includes truss rod, latches, track rollers with brackets, pipe track clamps and two 
wheel carriers. Fabric: galvanized chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. See CSI section 
32 31 13 13-0630 for additonal gate accessories, 32 31 13 13-0755 for gate repacement parts. 

. 

. 
 32 31 13 13-0547  4' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0546) 
. 
. 

 32 31 13 13-0548 EA 10' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 1,787.66 309.39 
    For 1" Mesh Fabric, Add  508.44 
    For 1-1/4" Mesh Fabric, Add  327.27 
    For 1-3/4" Mesh Fabric, Add  203.37 
    For 2-1/8" Mesh Fabric, Deduct  -101.69 
    For Gate With Barb Wire Arm, Add  128.57 
    For Vinyl Coated, Add  350.65 

. 
 32 31 13 13-0549 EA 12' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,149.58 373.54 

    For 1" Mesh Fabric, Add  610.13 
    For 1-1/4" Mesh Fabric, Add  392.73 
    For 1-3/4" Mesh Fabric, Add  244.05 
    For 2-1/8" Mesh Fabric, Deduct  -122.03 
    For Gate With Barb Wire Arm, Add  154.28 
    For Vinyl Coated, Add  420.78 

. 
 32 31 13 13-0550 EA 14' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,508.01 435.78 

    For 1" Mesh Fabric, Add  711.81 
    For 1-1/4" Mesh Fabric, Add  458.18 
    For 1-3/4" Mesh Fabric, Add  284.72 
    For 2-1/8" Mesh Fabric, Deduct  -142.36 
    For Gate With Barb Wire Arm, Add  180.00 
    For Vinyl Coated, Add  490.91 
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 32 31 13 13-0551 EA 16' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,871.87 500.89 

    For 1" Mesh Fabric, Add  813.50 
    For 1-1/4" Mesh Fabric, Add  523.63 
    For 1-3/4" Mesh Fabric, Add  325.40 
    For 2-1/8" Mesh Fabric, Deduct  -162.70 
    For Gate With Barb Wire Arm, Add  205.71 
    For Vinyl Coated, Add  561.04 

. 
 32 31 13 13-0552 EA 18' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,230.89 563.51 

    For 1" Mesh Fabric, Add  915.19 
    For 1-1/4" Mesh Fabric, Add  589.09 
    For 1-3/4" Mesh Fabric, Add  366.08 
    For 2-1/8" Mesh Fabric, Deduct  -183.04 
    For Gate With Barb Wire Arm, Add  231.43 
    For Vinyl Coated, Add  631.16 

. 
 32 31 13 13-0553 EA 20' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,578.34 620.32 

    For 1" Mesh Fabric, Add  1,016.88 
    For 1-1/4" Mesh Fabric, Add  654.54 
    For 1-3/4" Mesh Fabric, Add  406.75 
    For 2-1/8" Mesh Fabric, Deduct  -203.38 
    For Gate With Barb Wire Arm, Add  257.14 
    For Vinyl Coated, Add  701.30 

. 
 32 31 13 13-0554 EA 24' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,278.57 746.99 

    For 1" Mesh Fabric, Add  1,211.30 
    For 1-1/4" Mesh Fabric, Add  779.69 
    For 1-3/4" Mesh Fabric, Add  484.52 
    For 2-1/8" Mesh Fabric, Deduct  -242.26 
    For Gate With Barb Wire Arm, Add  306.30 
    For Vinyl Coated, Add  835.38 

. 
 32 31 13 13-0555 EA 30' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 6,326.47 1,410.01 

    For 1" Mesh Fabric, Add  1,525.31 
    For 1-1/4" Mesh Fabric, Add  981.81 
    For 1-3/4" Mesh Fabric, Add  610.13 
    For 2-1/8" Mesh Fabric, Deduct  -305.06 
    For Gate With Barb Wire Arm, Add  385.71 
    For Vinyl Coated, Add  1,051.94 

. 
 32 31 13 13-0556 EA  40' Long x 4' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 8,435.29 1,880.01 

    For 1" Mesh Fabric, Add  2,033.75 
    For 1-1/4" Mesh Fabric, Add  1,309.08 
    For 1-3/4" Mesh Fabric, Add  813.50 
    For 2-1/8" Mesh Fabric, Deduct  -406.75 
    For Gate With Barb Wire Arm, Add  514.28 
    For Vinyl Coated, Add  1,402.59 

XXXXXXX 
. 
 32 31 13 13-0557  5' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0546) 
. 
. 

 32 31 13 13-0558 EA 10' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 1,876.67 336.75 
    For 1" Mesh Fabric, Add  523.38 
    For 1-1/4" Mesh Fabric, Add  336.89 
    For 1-3/4" Mesh Fabric, Add  209.35 
    For 2-1/8" Mesh Fabric, Deduct  -104.68 
    For Gate With Barb Wire Arm, Add  132.35 
    For Vinyl Coated, Add  360.95 

. 
 32 31 13 13-0559 EA 12' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,251.06 403.66 

    For 1" Mesh Fabric, Add  628.06 
    For 1-1/4" Mesh Fabric, Add  404.27 
    For 1-3/4" Mesh Fabric, Add  251.22 
    For 2-1/8" Mesh Fabric, Deduct  -125.61 
    For Gate With Barb Wire Arm, Add  158.82 
    For Vinyl Coated, Add  433.14 

. 
 32 31 13 13-0560 EA 14' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,626.07 470.87 

    For 1" Mesh Fabric, Add  732.74 
    For 1-1/4" Mesh Fabric, Add  471.65 
    For 1-3/4" Mesh Fabric, Add  293.09 
    For 2-1/8" Mesh Fabric, Deduct  -146.55 
    For Gate With Barb Wire Arm, Add  185.29 
    For Vinyl Coated, Add  505.34 

. 
 32 31 13 13-0561 EA 16' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,001.49 538.25 

    For 1" Mesh Fabric, Add  837.41 
    For 1-1/4" Mesh Fabric, Add  539.02 
    For 1-3/4" Mesh Fabric, Add  334.96 
    For 2-1/8" Mesh Fabric, Deduct  -167.48 
    For Gate With Barb Wire Arm, Add  211.76 
    For Vinyl Coated, Add  577.52 

. 
 32 31 13 13-0562 EA 18' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,376.45 605.35 

    For 1" Mesh Fabric, Add  942.08 
    For 1-1/4" Mesh Fabric, Add  606.40 
    For 1-3/4" Mesh Fabric, Add  376.83 
    For 2-1/8" Mesh Fabric, Deduct  -188.42 
    For Gate With Barb Wire Arm, Add  238.23 
    For Vinyl Coated, Add  649.71 

. 
 32 31 13 13-0563 EA 20' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,751.67 672.65 

    For 1" Mesh Fabric, Add  1,046.76 
    For 1-1/4" Mesh Fabric, Add  673.78 
    For 1-3/4" Mesh Fabric, Add  418.70 
    For 2-1/8" Mesh Fabric, Deduct  -209.35 
    For Gate With Barb Wire Arm, Add  264.70 
    For Vinyl Coated, Add  721.91 
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 32 31 13 13-0564 EA 24' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,482.65 808.09 

    For 1" Mesh Fabric, Add  1,246.90 
    For 1-1/4" Mesh Fabric, Add  802.60 
    For 1-3/4" Mesh Fabric, Add  498.76 
    For 2-1/8" Mesh Fabric, Deduct  -249.38 
    For Gate With Barb Wire Arm, Add  315.31 
    For Vinyl Coated, Add  859.93 

. 
 32 31 13 13-0565 EA 30' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,627.86 1,009.21 

    For 1" Mesh Fabric, Add  1,570.14 
    For 1-1/4" Mesh Fabric, Add  1,010.67 
    For 1-3/4" Mesh Fabric, Add  628.06 
    For 2-1/8" Mesh Fabric, Deduct  -314.03 
    For Gate With Barb Wire Arm, Add  397.05 
    For Vinyl Coated, Add  1,082.86 

. 
 32 31 13 13-0566 EA  40' Long x 5' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 7,503.33 1,345.29 

    For 1" Mesh Fabric, Add  2,093.52 
    For 1-1/4" Mesh Fabric, Add  1,347.55 
    For 1-3/4" Mesh Fabric, Add  837.41 
    For 2-1/8" Mesh Fabric, Deduct  -418.70 
    For Gate With Barb Wire Arm, Add  529.40 
    For Vinyl Coated, Add  1,443.81 

XXXXXXX 
. 
 32 31 13 13-0567  6' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0546) 
. 
. 

 32 31 13 13-0568 EA 10' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,016.75 394.80 
    For 1" Mesh Fabric, Add  533.84 
    For 1-1/4" Mesh Fabric, Add  343.62 
    For 1-3/4" Mesh Fabric, Add  213.54 
    For 2-1/8" Mesh Fabric, Deduct  -106.77 
    For Gate With Barb Wire Arm, Add  134.99 
    For Vinyl Coated, Add  368.17 

. 
 32 31 13 13-0569 EA 12' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,417.32 472.29 

    For 1" Mesh Fabric, Add  640.61 
    For 1-1/4" Mesh Fabric, Add  412.34 
    For 1-3/4" Mesh Fabric, Add  256.24 
    For 2-1/8" Mesh Fabric, Deduct  -128.12 
    For Gate With Barb Wire Arm, Add  161.99 
    For Vinyl Coated, Add  441.80 

. 
 32 31 13 13-0570 EA 14' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,820.03 550.93 

    For 1" Mesh Fabric, Add  747.38 
    For 1-1/4" Mesh Fabric, Add  481.07 
    For 1-3/4" Mesh Fabric, Add  298.95 
    For 2-1/8" Mesh Fabric, Deduct  -149.48 
    For Gate With Barb Wire Arm, Add  188.99 
    For Vinyl Coated, Add  515.43 

. 
 32 31 13 13-0571 EA 16' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,223.09 629.75 

    For 1" Mesh Fabric, Add  854.14 
    For 1-1/4" Mesh Fabric, Add  549.79 
    For 1-3/4" Mesh Fabric, Add  341.66 
    For 2-1/8" Mesh Fabric, Deduct  -170.83 
    For Gate With Barb Wire Arm, Add  215.99 
    For Vinyl Coated, Add  589.07 

. 
 32 31 13 13-0572 EA 18' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,625.81 708.39 

    For 1" Mesh Fabric, Add  960.92 
    For 1-1/4" Mesh Fabric, Add  618.52 
    For 1-3/4" Mesh Fabric, Add  384.37 
    For 2-1/8" Mesh Fabric, Deduct  -192.18 
    For Gate With Barb Wire Arm, Add  242.99 
    For Vinyl Coated, Add  662.70 

. 
 32 31 13 13-0573 EA 20' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,033.83 789.69 

    For 1" Mesh Fabric, Add  1,067.68 
    For 1-1/4" Mesh Fabric, Add  687.24 
    For 1-3/4" Mesh Fabric, Add  427.07 
    For 2-1/8" Mesh Fabric, Deduct  -213.54 
    For Gate With Barb Wire Arm, Add  269.99 
    For Vinyl Coated, Add  736.33 

. 
 32 31 13 13-0574 EA 24' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,813.03 944.68 

    For 1" Mesh Fabric, Add  1,271.82 
    For 1-1/4" Mesh Fabric, Add  818.64 
    For 1-3/4" Mesh Fabric, Add  508.73 
    For 2-1/8" Mesh Fabric, Deduct  -254.36 
    For Gate With Barb Wire Arm, Add  321.61 
    For Vinyl Coated, Add  877.12 

. 
 32 31 13 13-0575 EA 30' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 6,043.89 1,181.15 

    For 1" Mesh Fabric, Add  1,601.52 
    For 1-1/4" Mesh Fabric, Add  1,030.86 
    For 1-3/4" Mesh Fabric, Add  640.61 
    For 2-1/8" Mesh Fabric, Deduct  -320.30 
    For Gate With Barb Wire Arm, Add  404.98 
    For Vinyl Coated, Add  1,104.50 

. 
 32 31 13 13-0576 EA  40' Long x 6' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 8,057.22 1,574.14 

    For 1" Mesh Fabric, Add  2,135.36 
    For 1-1/4" Mesh Fabric, Add  1,374.49 
    For 1-3/4" Mesh Fabric, Add  854.15 
    For 2-1/8" Mesh Fabric, Deduct  -427.07 
    For Gate With Barb Wire Arm, Add  539.98 
    For Vinyl Coated, Add  1,472.66 
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XXXXXXX 
. 
 32 31 13 13-0577  7' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0546) 
. 
. 

 32 31 13 13-0578 EA 10' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,156.04 440.36 
    For 1" Mesh Fabric, Add  554.76 
    For 1-1/4" Mesh Fabric, Add  357.09 
    For 1-3/4" Mesh Fabric, Add  221.91 
    For 2-1/8" Mesh Fabric, Deduct  -110.95 
    For Gate With Barb Wire Arm, Add  140.29 
    For Vinyl Coated, Add  382.60 

. 
 32 31 13 13-0579 EA 12' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,586.56 528.06 

    For 1" Mesh Fabric, Add  665.73 
    For 1-1/4" Mesh Fabric, Add  428.52 
    For 1-3/4" Mesh Fabric, Add  266.29 
    For 2-1/8" Mesh Fabric, Deduct  -133.15 
    For Gate With Barb Wire Arm, Add  168.35 
    For Vinyl Coated, Add  459.13 

. 
 32 31 13 13-0580 EA 14' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,018.50 616.51 

    For 1" Mesh Fabric, Add  776.66 
    For 1-1/4" Mesh Fabric, Add  499.92 
    For 1-3/4" Mesh Fabric, Add  310.66 
    For 2-1/8" Mesh Fabric, Deduct  -155.33 
    For Gate With Barb Wire Arm, Add  196.40 
    For Vinyl Coated, Add  535.63 

. 
 32 31 13 13-0581 EA 16' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,448.94 704.20 

    For 1" Mesh Fabric, Add  887.62 
    For 1-1/4" Mesh Fabric, Add  571.34 
    For 1-3/4" Mesh Fabric, Add  355.05 
    For 2-1/8" Mesh Fabric, Deduct  -177.52 
    For Gate With Barb Wire Arm, Add  224.46 
    For Vinyl Coated, Add  612.15 

. 
 32 31 13 13-0582 EA 18' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,880.19 792.36 

    For 1" Mesh Fabric, Add  998.57 
    For 1-1/4" Mesh Fabric, Add  642.76 
    For 1-3/4" Mesh Fabric, Add  399.43 
    For 2-1/8" Mesh Fabric, Deduct  -199.71 
    For Gate With Barb Wire Arm, Add  252.51 
    For Vinyl Coated, Add  688.67 

. 
 32 31 13 13-0583 EA 20' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,310.86 880.15 

    For 1" Mesh Fabric, Add  1,109.52 
    For 1-1/4" Mesh Fabric, Add  714.18 
    For 1-3/4" Mesh Fabric, Add  443.81 
    For 2-1/8" Mesh Fabric, Deduct  -221.90 
    For Gate With Barb Wire Arm, Add  280.57 
    For Vinyl Coated, Add  765.19 

. 
 32 31 13 13-0584 EA 24' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,150.57 1,056.10 

    For 1" Mesh Fabric, Add  1,321.66 
    For 1-1/4" Mesh Fabric, Add  850.72 
    For 1-3/4" Mesh Fabric, Add  528.66 
    For 2-1/8" Mesh Fabric, Deduct  -264.33 
    For Gate With Barb Wire Arm, Add  334.21 
    For Vinyl Coated, Add  911.49 

. 
 32 31 13 13-0585 EA 30' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 6,466.27 1,320.12 

    For 1" Mesh Fabric, Add  1,664.28 
    For 1-1/4" Mesh Fabric, Add  1,071.26 
    For 1-3/4" Mesh Fabric, Add  665.71 
    For 2-1/8" Mesh Fabric, Deduct  -332.86 
    For Gate With Barb Wire Arm, Add  420.85 
    For Vinyl Coated, Add  1,147.78 

. 
 32 31 13 13-0586 EA  40' Long x 7' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 8,621.69 1,760.20 

    For 1" Mesh Fabric, Add  2,219.04 
    For 1-1/4" Mesh Fabric, Add  1,428.35 
    For 1-3/4" Mesh Fabric, Add  887.62 
    For 2-1/8" Mesh Fabric, Deduct  -443.81 
    For Gate With Barb Wire Arm, Add  561.14 
    For Vinyl Coated, Add  1,530.38 

XXXXXXX 
. 
 32 31 13 13-0587  8' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0546) 
. 
. 

 32 31 13 13-0588 EA 10' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,267.21 477.06 
    For 1" Mesh Fabric, Add  571.20 
    For 1-1/4" Mesh Fabric, Add  367.67 
    For 1-3/4" Mesh Fabric, Add  228.48 
    For 2-1/8" Mesh Fabric, Deduct  -114.24 
    For Gate With Barb Wire Arm, Add  144.44 
    For Vinyl Coated, Add  393.93 

. 
 32 31 13 13-0589 EA 12' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,717.92 571.14 

    For 1" Mesh Fabric, Add  685.44 
    For 1-1/4" Mesh Fabric, Add  441.20 
    For 1-3/4" Mesh Fabric, Add  274.18 
    For 2-1/8" Mesh Fabric, Deduct  -137.09 
    For Gate With Barb Wire Arm, Add  173.33 
    For Vinyl Coated, Add  472.72 
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 32 31 13 13-0590 EA 14' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,170.96 666.36 

    For 1" Mesh Fabric, Add  799.68 
    For 1-1/4" Mesh Fabric, Add  514.74 
    For 1-3/4" Mesh Fabric, Add  319.87 
    For 2-1/8" Mesh Fabric, Deduct  -159.94 
    For Gate With Barb Wire Arm, Add  202.22 
    For Vinyl Coated, Add  551.50 

. 
 32 31 13 13-0591 EA 16' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,624.19 761.58 

    For 1" Mesh Fabric, Add  913.92 
    For 1-1/4" Mesh Fabric, Add  588.27 
    For 1-3/4" Mesh Fabric, Add  365.57 
    For 2-1/8" Mesh Fabric, Deduct  -182.78 
    For Gate With Barb Wire Arm, Add  231.11 
    For Vinyl Coated, Add  630.29 

. 
 32 31 13 13-0592 EA 18' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,076.36 856.42 

    For 1" Mesh Fabric, Add  1,028.16 
    For 1-1/4" Mesh Fabric, Add  661.80 
    For 1-3/4" Mesh Fabric, Add  411.26 
    For 2-1/8" Mesh Fabric, Deduct  -205.63 
    For Gate With Barb Wire Arm, Add  259.99 
    For Vinyl Coated, Add  709.07 

. 
 32 31 13 13-0593 EA 20' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,529.67 951.73 

    For 1" Mesh Fabric, Add  1,142.40 
    For 1-1/4" Mesh Fabric, Add  735.34 
    For 1-3/4" Mesh Fabric, Add  456.96 
    For 2-1/8" Mesh Fabric, Deduct  -228.48 
    For Gate With Barb Wire Arm, Add  288.88 
    For Vinyl Coated, Add  787.86 

. 
 32 31 13 13-0594 EA 24' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,412.71 1,142.18 

    For 1" Mesh Fabric, Add  1,360.82 
    For 1-1/4" Mesh Fabric, Add  875.93 
    For 1-3/4" Mesh Fabric, Add  544.33 
    For 2-1/8" Mesh Fabric, Deduct  -272.16 
    For Gate With Barb Wire Arm, Add  344.12 
    For Vinyl Coated, Add  938.50 

. 
 32 31 13 13-0595 EA 30' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 6,795.21 1,427.93 

    For 1" Mesh Fabric, Add  1,713.60 
    For 1-1/4" Mesh Fabric, Add  1,103.00 
    For 1-3/4" Mesh Fabric, Add  685.44 
    For 2-1/8" Mesh Fabric, Deduct  -342.72 
    For Gate With Barb Wire Arm, Add  433.32 
    For Vinyl Coated, Add  1,181.79 

. 
 32 31 13 13-0596 EA  40' Long x 8' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 9,057.43 1,902.50 

    For 1" Mesh Fabric, Add  2,284.79 
    For 1-1/4" Mesh Fabric, Add  1,470.67 
    For 1-3/4" Mesh Fabric, Add  913.92 
    For 2-1/8" Mesh Fabric, Deduct  -456.96 
    For Gate With Barb Wire Arm, Add  577.76 
    For Vinyl Coated, Add  1,575.72 

XXXXXXX 
. 
 32 31 13 13-0597  9' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0546) 
. 
. 

 32 31 13 13-0598 EA 10' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,398.61 520.43 
    For 1" Mesh Fabric, Add  590.62 
    For 1-1/4" Mesh Fabric, Add  380.17 
    For 1-3/4" Mesh Fabric, Add  236.25 
    For 2-1/8" Mesh Fabric, Deduct  -118.12 
    For Gate With Barb Wire Arm, Add  149.35 
    For Vinyl Coated, Add  407.33 

. 
 32 31 13 13-0599 EA 12' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 2,874.46 622.61 

    For 1" Mesh Fabric, Add  708.75 
    For 1-1/4" Mesh Fabric, Add  456.21 
    For 1-3/4" Mesh Fabric, Add  283.50 
    For 2-1/8" Mesh Fabric, Deduct  -141.75 
    For Gate With Barb Wire Arm, Add  179.22 
    For Vinyl Coated, Add  488.79 

. 
 32 31 13 13-0600 EA 14' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,353.29 726.21 

    For 1" Mesh Fabric, Add  826.87 
    For 1-1/4" Mesh Fabric, Add  532.24 
    For 1-3/4" Mesh Fabric, Add  330.75 
    For 2-1/8" Mesh Fabric, Deduct  -165.37 
    For Gate With Barb Wire Arm, Add  209.09 
    For Vinyl Coated, Add  570.26 

. 
 32 31 13 13-0601 EA 16' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 3,832.96 830.30 

    For 1" Mesh Fabric, Add  945.00 
    For 1-1/4" Mesh Fabric, Add  608.27 
    For 1-3/4" Mesh Fabric, Add  378.00 
    For 2-1/8" Mesh Fabric, Deduct  -189.00 
    For Gate With Barb Wire Arm, Add  238.97 
    For Vinyl Coated, Add  651.72 

. 
 32 31 13 13-0602 EA 18' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,311.99 934.00 

    For 1" Mesh Fabric, Add  1,063.12 
    For 1-1/4" Mesh Fabric, Add  684.31 
    For 1-3/4" Mesh Fabric, Add  425.25 
    For 2-1/8" Mesh Fabric, Deduct  -212.62 
    For Gate With Barb Wire Arm, Add  268.84 
    For Vinyl Coated, Add  733.19 
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. 
 32 31 13 13-0603 EA 20' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 4,790.99 1,037.71 

    For 1" Mesh Fabric, Add  1,181.25 
    For 1-1/4" Mesh Fabric, Add  760.35 
    For 1-3/4" Mesh Fabric, Add  472.50 
    For 2-1/8" Mesh Fabric, Deduct  -236.25 
    For Gate With Barb Wire Arm, Add  298.71 
    For Vinyl Coated, Add  814.66 

. 
 32 31 13 13-0604 EA 24' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 5,725.00 1,245.11 

    For 1" Mesh Fabric, Add  1,407.10 
    For 1-1/4" Mesh Fabric, Add  905.72 
    For 1-3/4" Mesh Fabric, Add  562.84 
    For 2-1/8" Mesh Fabric, Deduct  -281.42 
    For Gate With Barb Wire Arm, Add  355.82 
    For Vinyl Coated, Add  970.41 

. 
 32 31 13 13-0605 EA 30' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 7,185.63 1,556.22 

    For 1" Mesh Fabric, Add  1,771.87 
    For 1-1/4" Mesh Fabric, Add  1,140.52 
    For 1-3/4" Mesh Fabric, Add  708.75 
    For 2-1/8" Mesh Fabric, Deduct  -354.37 
    For Gate With Barb Wire Arm, Add  448.06 
    For Vinyl Coated, Add  1,221.98 

. 
 32 31 13 13-0606 EA  40' Long x 9' High Chain Link Galvanized Steel Sliding Gate .......................................................................................... 9,584.25 2,076.65 

    For 1" Mesh Fabric, Add  2,362.50 
    For 1-1/4" Mesh Fabric, Add  1,520.69 
    For 1-3/4" Mesh Fabric, Add  945.00 
    For 2-1/8" Mesh Fabric, Deduct  -472.50 
    For Gate With Barb Wire Arm, Add  597.41 
    For Vinyl Coated, Add  1,629.31 

XXXXXXX 
. 
 32 31 13 13-0607  10' High Chain Link Galvanized Steel Sliding Gate (32 31 13 13-0546) 
. 
. 

 32 31 13 13-0608 EA 10' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 2,561.09 572.47 
    For 1" Mesh Fabric, Add  616.03 
    For 1-1/4" Mesh Fabric, Add  396.52 
    For 1-3/4" Mesh Fabric, Add  246.41 
    For 2-1/8" Mesh Fabric, Deduct  -123.21 
    For Gate With Barb Wire Arm, Add  155.78 
    For Vinyl Coated, Add  424.85 

. 
 32 31 13 13-0609 EA 12' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 3,073.31 686.94 

    For 1" Mesh Fabric, Add  739.23 
    For 1-1/4" Mesh Fabric, Add  475.83 
    For 1-3/4" Mesh Fabric, Add  295.69 
    For 2-1/8" Mesh Fabric, Deduct  -147.85 
    For Gate With Barb Wire Arm, Add  186.93 
    For Vinyl Coated, Add  509.82 

. 
 32 31 13 13-0610 EA 14' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 3,585.92 801.60 

    For 1" Mesh Fabric, Add  862.44 
    For 1-1/4" Mesh Fabric, Add  555.13 
    For 1-3/4" Mesh Fabric, Add  344.98 
    For 2-1/8" Mesh Fabric, Deduct  -172.49 
    For Gate With Barb Wire Arm, Add  218.09 
    For Vinyl Coated, Add  594.79 

. 
 32 31 13 13-0611 EA 16' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 4,097.97 916.08 

    For 1" Mesh Fabric, Add  985.64 
    For 1-1/4" Mesh Fabric, Add  634.44 
    For 1-3/4" Mesh Fabric, Add  394.26 
    For 2-1/8" Mesh Fabric, Deduct  -197.13 
    For Gate With Barb Wire Arm, Add  249.24 
    For Vinyl Coated, Add  679.76 

. 
 32 31 13 13-0612 EA 18' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 4,609.96 1,030.46 

    For 1" Mesh Fabric, Add  1,108.85 
    For 1-1/4" Mesh Fabric, Add  713.74 
    For 1-3/4" Mesh Fabric, Add  443.54 
    For 2-1/8" Mesh Fabric, Deduct  -221.77 
    For Gate With Barb Wire Arm, Add  280.40 
    For Vinyl Coated, Add  764.72 

. 
 32 31 13 13-0613 EA 20' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 5,122.18 1,144.94 

    For 1" Mesh Fabric, Add  1,232.05 
    For 1-1/4" Mesh Fabric, Add  793.05 
    For 1-3/4" Mesh Fabric, Add  492.82 
    For 2-1/8" Mesh Fabric, Deduct  -246.41 
    For Gate With Barb Wire Arm, Add  311.55 
    For Vinyl Coated, Add  849.69 

. 
 32 31 13 13-0614 EA 24' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 6,122.68 1,374.46 

    For 1" Mesh Fabric, Add  1,467.62 
    For 1-1/4" Mesh Fabric, Add  944.68 
    For 1-3/4" Mesh Fabric, Add  587.05 
    For 2-1/8" Mesh Fabric, Deduct  -293.52 
    For Gate With Barb Wire Arm, Add  371.12 
    For Vinyl Coated, Add  1,012.15 

. 
 32 31 13 13-0615 EA 30' Long x 10' High Chain Link Galvanized Steel Sliding Gate ........................................................................................ 7,683.28 1,717.41 

    For 1" Mesh Fabric, Add  1,848.08 
    For 1-1/4" Mesh Fabric, Add  1,189.57 
    For 1-3/4" Mesh Fabric, Add  739.23 
    For 2-1/8" Mesh Fabric, Deduct  -369.62 
    For Gate With Barb Wire Arm, Add  467.33 
    For Vinyl Coated, Add  1,274.54 
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. 
 32 31 13 13-0616 EA  40' Long x 10' High Chain Link Galvanized Steel Sliding Gate ...................................................................................... 10,241.63 2,288.53 

    For 1" Mesh Fabric, Add  2,464.11 
    For 1-1/4" Mesh Fabric, Add  1,586.10 
    For 1-3/4" Mesh Fabric, Add  985.65 
    For 2-1/8" Mesh Fabric, Deduct  -492.82 
    For Gate With Barb Wire Arm, Add  623.11 
    For Vinyl Coated, Add  1,699.39 

XXXXXXX 
. 
 32 31 13 13-0617  Sliding Cantilever Gate, Single Track, Manually Operated Exposed Roller (32 

31 13 13-0263) 
Note: Includes posts (3" diameter posts for up to 15' wide gate and 4" diameter over 15' wide), caps, upper rail, 
track brackets, roller gate wheel carrier, metal track rollers for rail, 2" diameter Schedule 40 pipe frame top and 
bottom bar, and 1-1/2" bracing. Includes truss rod, latches, single track, track rollers with brackets, pipe track 
clamps and two wheel carriers. Fabric: galvanized chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. 
Width listed on tasks is opening width of gate. See CSI section 32 31 11 00-0020 for gate operators. 

. 

. 
 32 31 13 13-0618 EA 5' High x 10' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 4,481.31 381.27 

    For 1" Mesh Fabric, Add  1,617.67 
    For 1-1/4" Mesh Fabric, Add  1,041.26 
    For 1-3/4" Mesh Fabric, Add  647.07 
    For 2-1/8" Mesh Fabric, Deduct  -323.53 
    For Gate With Single Barb Wire Arm, Add  409.07 
    For Gate With Double Barb Wire Arm, Add  595.00 
    For Aluminized Steel Gate And Post, Add  1,785.01 
    For Powder Coated Gate And Post, Add  780.94 
    For Vinyl Coated, Add  1,115.63 

. 
 32 31 13 13-0619 EA 5' High x 12' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 4,925.08 476.58 

    For 1" Mesh Fabric, Add  1,727.79 
    For 1-1/4" Mesh Fabric, Add  1,112.14 
    For 1-3/4" Mesh Fabric, Add  691.11 
    For 2-1/8" Mesh Fabric, Deduct  -345.56 
    For Gate With Single Barb Wire Arm, Add  436.91 
    For Gate With Double Barb Wire Arm, Add  635.51 
    For Aluminized Steel Gate And Post, Add  1,906.52 
    For Powder Coated Gate And Post, Add  834.10 
    For Vinyl Coated, Add  1,191.58 

. 
 32 31 13 13-0620 EA 5' High x 15' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 5,372.34 571.90 

    For 1" Mesh Fabric, Add  1,839.42 
    For 1-1/4" Mesh Fabric, Add  1,183.99 
    For 1-3/4" Mesh Fabric, Add  735.77 
    For 2-1/8" Mesh Fabric, Deduct  -367.88 
    For Gate With Single Barb Wire Arm, Add  465.14 
    For Gate With Double Barb Wire Arm, Add  676.57 
    For Aluminized Steel Gate And Post, Add  2,029.70 
    For Powder Coated Gate And Post, Add  888.00 
    For Vinyl Coated, Add  1,268.57 

. 
 32 31 13 13-0621 EA 5' High x 20' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 6,317.42 762.53 

    For 1" Mesh Fabric, Add  2,084.68 
    For 1-1/4" Mesh Fabric, Add  1,341.86 
    For 1-3/4" Mesh Fabric, Add  833.87 
    For 2-1/8" Mesh Fabric, Deduct  -416.94 
    For Gate With Single Barb Wire Arm, Add  527.16 
    For Gate With Double Barb Wire Arm, Add  766.78 
    For Aluminized Steel Gate And Post, Add  2,300.33 
    For Powder Coated Gate And Post, Add  1,006.40 
    For Vinyl Coated, Add  1,437.71 

. 
 32 31 13 13-0622 EA 6' High x 15' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 5,879.97 762.53 

    For 1" Mesh Fabric, Add  1,894.39 
    For 1-1/4" Mesh Fabric, Add  1,219.37 
    For 1-3/4" Mesh Fabric, Add  757.75 
    For 2-1/8" Mesh Fabric, Deduct  -378.88 
    For Gate With Single Barb Wire Arm, Add  479.04 
    For Gate With Double Barb Wire Arm, Add  696.79 
    For Aluminized Steel Gate And Post, Add  2,090.36 
    For Powder Coated Gate And Post, Add  914.53 
    For Vinyl Coated, Add  1,306.47 

. 
 32 31 13 13-0623 EA 6' High x 20' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 6,906.14 1,000.82 

    For 1" Mesh Fabric, Add  2,133.46 
    For 1-1/4" Mesh Fabric, Add  1,373.26 
    For 1-3/4" Mesh Fabric, Add  853.38 
    For 2-1/8" Mesh Fabric, Deduct  -426.69 
    For Gate With Single Barb Wire Arm, Add  539.50 
    For Gate With Double Barb Wire Arm, Add  784.72 
    For Aluminized Steel Gate And Post, Add  2,354.16 
    For Powder Coated Gate And Post, Add  1,029.95 
    For Vinyl Coated, Add  1,471.35 

. 
 32 31 13 13-0624 EA 6' High x 25' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 9,144.13 1,239.11 

    For 1" Mesh Fabric, Add  2,899.67 
    For 1-1/4" Mesh Fabric, Add  1,866.45 
    For 1-3/4" Mesh Fabric, Add  1,159.87 
    For 2-1/8" Mesh Fabric, Deduct  -579.93 
    For Gate With Single Barb Wire Arm, Add  733.25 
    For Gate With Double Barb Wire Arm, Add  1,066.55 
    For Aluminized Steel Gate And Post, Add  3,199.64 
    For Powder Coated Gate And Post, Add  1,399.84 
    For Vinyl Coated, Add  1,999.77 
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. 
 32 31 13 13-0625 EA 6' High x 30' Wide Galvanized Cantilever Sliding Gate .................................................................................................. 10,311.46 1,477.40 

    For 1" Mesh Fabric, Add  3,200.15 
    For 1-1/4" Mesh Fabric, Add  2,059.86 
    For 1-3/4" Mesh Fabric, Add  1,280.06 
    For 2-1/8" Mesh Fabric, Deduct  -640.03 
    For Gate With Single Barb Wire Arm, Add  809.23 
    For Gate With Double Barb Wire Arm, Add  1,177.07 
    For Aluminized Steel Gate And Post, Add  3,531.20 
    For Powder Coated Gate And Post, Add  1,544.90 
    For Vinyl Coated, Add  2,207.00 

. 
 32 31 13 13-0626 EA 8' High x 15' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 6,888.80 953.16 

    For 1" Mesh Fabric, Add  2,167.38 
    For 1-1/4" Mesh Fabric, Add  1,395.09 
    For 1-3/4" Mesh Fabric, Add  866.95 
    For 2-1/8" Mesh Fabric, Deduct  -433.48 
    For Gate With Single Barb Wire Arm, Add  548.07 
    For Gate With Double Barb Wire Arm, Add  797.20 
    For Aluminized Steel Gate And Post, Add  2,391.59 
    For Powder Coated Gate And Post, Add  1,046.32 
    For Vinyl Coated, Add  1,494.74 

. 
 32 31 13 13-0627 EA 8' High x 20' Wide Galvanized Cantilever Sliding Gate .................................................................................................... 8,183.88 1,286.77 

    For 1" Mesh Fabric, Add  2,440.50 
    For 1-1/4" Mesh Fabric, Add  1,570.90 
    For 1-3/4" Mesh Fabric, Add  976.20 
    For 2-1/8" Mesh Fabric, Deduct  -488.10 
    For Gate With Single Barb Wire Arm, Add  617.14 
    For Gate With Double Barb Wire Arm, Add  897.65 
    For Aluminized Steel Gate And Post, Add  2,692.96 
    For Powder Coated Gate And Post, Add  1,178.17 
    For Vinyl Coated, Add  1,683.10 

. 
 32 31 13 13-0628 EA 8' High x 25' Wide Galvanized Cantilever Sliding Gate .................................................................................................. 10,865.96 1,620.37 

    For 1" Mesh Fabric, Add  3,316.97 
    For 1-1/4" Mesh Fabric, Add  2,135.06 
    For 1-3/4" Mesh Fabric, Add  1,326.79 
    For 2-1/8" Mesh Fabric, Deduct  -663.39 
    For Gate With Single Barb Wire Arm, Add  838.77 
    For Gate With Double Barb Wire Arm, Add  1,220.03 
    For Aluminized Steel Gate And Post, Add  3,660.10 
    For Powder Coated Gate And Post, Add  1,601.29 
    For Vinyl Coated, Add  2,287.56 

. 
 32 31 13 13-0629 EA 8' High x 30' Wide Galvanized Cantilever Sliding Gate .................................................................................................. 12,227.06 1,906.32 

    For 1" Mesh Fabric, Add  3,660.27 
    For 1-1/4" Mesh Fabric, Add  2,356.03 
    For 1-3/4" Mesh Fabric, Add  1,464.11 
    For 2-1/8" Mesh Fabric, Deduct  -732.05 
    For Gate With Single Barb Wire Arm, Add  925.59 
    For Gate With Double Barb Wire Arm, Add  1,346.31 
    For Aluminized Steel Gate And Post, Add  4,038.92 
    For Powder Coated Gate And Post, Add  1,767.03 
    For Vinyl Coated, Add  2,524.32 

XXXXXXX 
. 
 32 31 13 13-0630  Gate Accessories (32 31 13 13-0263) 
. 
. 

 32 31 13 13-0631 EA Gate Center Stop, Cast Steel, Ground .................................................................................................................................. 30.08  
. 

 32 31 13 13-0632 EA Gate Latch, Malleable Galvanized Steel ............................................................................................................................... 34.98  
. 

 32 31 13 13-0633 EA Gate Keeper, Full Length, Galvanized Steel ....................................................................................................................... 153.52  
. 

 32 31 13 13-0634 EA Gate Keeper Hold-Open For Cantilever Gate ....................................................................................................................... 74.64 15.89 
. 

 32 31 13 13-0635 EA Heavy Duty Gate Latch, Malleable Galvanized Steel............................................................................................................ 42.78  
. 

 32 31 13 13-0636 EA Gate Keeper, Full Length, Stainless Steel, Internal Locking Device With 3/4" Stainless Steel Rod For 3' To 5' High 
Gate ................................................................................................................................................................................... 784.20  

. 
 32 31 13 13-0637 EA Gate Keeper, Full Length, Stainless Steel, Internal Locking Device With 3/4" Stainless Steel Rod For >5' To 8' 

High Gate .......................................................................................................................................................................... 841.14  
. 

 32 31 13 13-0638 EA Gate Keeper, Full Length, Stainless Steel, Internal Locking Device With 3/4" Stainless Steel Rod For >8' To 12' 
High Gate .......................................................................................................................................................................... 898.09  

. 
 32 31 13 13-0639 LF Aluminum V-Groove Gate Track ........................................................................................................................................... 47.12 9.23 

. 
 32 31 13 13-0640 LF Galvanized Steel V-Groove Gate Track ................................................................................................................................ 38.82 9.23 

XXXXXXX 
. 
 32 31 13 13-0641  Tube Gate (32 31 13 13-0263) 
. 
. 
 32 31 13 13-0642  50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube 

Gate (32 31 13 13-0641) 
Note: Round top edges. Includes lag bolt hinges, lock plate and hardware. Excludes bollard and chain. 

. 

. 
 32 31 13 13-0643 EA 4' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate................................................... 141.91 22.59 

    For 13 Gauge Tubing, Add  21.69 
    For Galvanized Finish, Add  11.25 

. 
 32 31 13 13-0644 EA 6' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate................................................... 184.69 29.28 

    For 13 Gauge Tubing, Add  28.15 
    For Galvanized Finish, Add  14.53 

. 
 32 31 13 13-0645 EA 8' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate................................................... 247.59 37.65 

    For 13 Gauge Tubing, Add  38.22 
    For Galvanized Finish, Add  20.19 

. 
 32 31 13 13-0646 EA 10' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate................................................. 289.01 46.85 

    For 13 Gauge Tubing, Add  43.58 
    For Galvanized Finish, Add  22.02 
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. 
 32 31 13 13-0647 EA 12' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................ 342.46 55.73 

    For 13 Gauge Tubing, Add  51.76 
    For Galvanized Finish, Add  26.27 

. 
 32 31 13 13-0648 EA 14' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................ 375.52 62.76 

    For 13 Gauge Tubing, Add  56.28 
    For Galvanized Finish, Add  28.09 

. 
 32 31 13 13-0649 EA 16' Wide, 50" Height, 2" Diameter 16 Gauge Powder Coated Tubing, Six Rail Tube Gate ................................................ 439.89 72.38 

    For 13 Gauge Tubing, Add  66.22 
    For Galvanized Finish, Add  33.35 

XXXXXXX 
. 
 32 31 13 13-0650  33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail 

Tube Gate (32 31 13 13-0641) 
Note: Round top edges. Includes lag bolt hinges, lock plate and hardware. 

. 

. 
 32 31 13 13-0651 EA 4' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .......................................... 179.60 22.59 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  45.06 
. 

 32 31 13 13-0652 EA 6' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .......................................... 217.14 29.28 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  51.72 

. 
 32 31 13 13-0653 EA 8' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .......................................... 261.80 37.65 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  59.54 
. 

 32 31 13 13-0654 EA 10' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 305.19 46.85 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  65.18 

. 
 32 31 13 13-0655 EA 12' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 347.88 55.73 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  72.22 
. 

 32 31 13 13-0656 EA 14' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 386.22 62.76 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  79.18 

. 
 32 31 13 13-0657 EA 16' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 433.53 72.38 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  86.40 
. 

 32 31 13 13-0658 EA 18' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 497.22 81.45 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  100.16 

. 
 32 31 13 13-0659 EA 20' Wide, 33" Height, 1-3/4" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ........................................ 546.97 91.11 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  118.38 

XXXXXXX 
. 
 32 31 13 13-0660  33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube 

Gate (32 31 13 13-0641) 
Note: Round top edges. Includes lag bolt hinges, lock plate and hardware. 

. 

. 
 32 31 13 13-0661 EA 4' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ................................................ 192.79 22.59 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  50.34 
. 

 32 31 13 13-0662 EA 6' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ................................................ 230.12 29.28 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  56.91 

. 
 32 31 13 13-0663 EA 8' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate ................................................ 270.60 37.65 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  63.06 
. 

 32 31 13 13-0664 EA 10' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 318.02 46.85 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  70.31 

. 
 32 31 13 13-0665 EA 12' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 357.15 55.73 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  75.92 
. 

 32 31 13 13-0666 EA 14' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 407.88 62.76 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  87.85 

. 
 32 31 13 13-0667 EA 16' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 457.04 72.38 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  95.80 
. 

 32 31 13 13-0668 EA 18' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 533.10 81.45 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  114.51 

. 
 32 31 13 13-0669 EA 20' Wide, 33" Height, 2" Diameter 16 Gauge Galvanized Steel Tubing, Six Rail Tube Gate .............................................. 579.23 91.11 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  131.29 

XXXXXXX 
. 
 32 31 13 13-0670  Tubular Steel Barrier Gate (Triangular Shape) (32 31 13 13-0641) 

Note: Includes posts, caps, welded hinges and lock keeper. Excludes augering, concrete, and bollards. 
. 
. 

 32 31 13 13-0671 EA 4' High x 10' Wide Opening Tubular Galvanized Steel Barrier Gate With 3" Diameter Post ............................................ 1,316.74 46.85 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  393.91 

. 
 32 31 13 13-0672 EA 4' High x 12' Wide Opening Tubular Galvanized Steel Barrier Gate With 3" Diameter Post ............................................ 1,435.54 55.73 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  422.46 
. 

 32 31 13 13-0673 EA 4' High x 14' Wide Opening Tubular Galvanized Steel Barrier Gate With 3" Diameter Post ............................................ 1,689.60 62.76 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  507.35 

. 
 32 31 13 13-0674 EA 4' High x 10' Wide Opening Tubular Galvanized Steel Barrier Gate With 4" Diameter Post ............................................ 1,364.44 46.85 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  412.72 
. 

 32 31 13 13-0675 EA 4' High x 12' Wide Opening Tubular Galvanized Steel Barrier Gate With 4" Diameter Post ............................................ 1,490.06 55.73 
    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  443.96 

. 
 32 31 13 13-0676 EA 4' High x 14' Wide Opening Tubular Galvanized Steel Barrier Gate With 4" Diameter Post ............................................ 1,744.12 62.76 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  528.85 

XXXXXXX 
. 
 32 31 13 13-0677  Four Rail Tube Gate, 1-1/2" Diameter Welded Galvanized Steel Tubing (32 31 

13 13-0641) 
Note: Excludes augering holes and concrete. 

. 

. 
 32 31 13 13-0678 EA 4' Four Rail Metal Frame Tube Gate, 1-1/2" Diameter Welded Galvanized Steel With Posts............................................. 362.30 22.59 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  24.44 

XXXXXXX 
. 
 32 31 13 13-0679  Tubular Horse Gate (32 31 13 13-0641) 

Note: Includes posts, caps and hardware. Treated with Natina (or Equal) galvanized surface stain "rustic brown 
finish". Excludes augering holes and concrete. 
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. 

. 
 32 31 13 13-0680 EA 5-1/2' Above Ground, 5' Wide Tubular Galvanized Steel Horse Gate With 3" Diameter Posts ........................................ 2,192.31 22.59 

    For Natina (or Equal) Galvanized Surface Stain "Rustic Brown Finish", Add  558.98 

XXXXXXX 
. 
 32 31 13 13-0681  Pipe Gate (32 31 13 13-0263) 
. 
. 

 32 31 13 13-0682 EA 20' Galvanized Steel Pipe Gate, Swinging (Road Access Barrier) ................................................................................... 2,534.02  
. 

 32 31 13 13-0683 EA 25' Galvanized Steel Pipe Gate, Swinging (Road Access Barrier) ................................................................................... 3,161.67  
. 

 32 31 13 13-0684 EA 30' Galvanized Steel Pipe Gate, Swinging (Road Access Barrier) ................................................................................... 3,762.06  

XXXXXXX 
. 
 32 31 13 13-0685  Vertical-Pivot Lift Gate (32 31 13 13-0263) 

Note: Includes 2" diameter Schedule 40 pipe frame top and bottom bar, and 1-1/2" bracing. Includes operator. 
Fabric: galvanized chain link 2" mesh # 9 gauge, galvanized 1.2 ounce coating. Width listed on tasks is opening 
width of gate. 

. 

. 
 32 31 13 13-0686 EA 5' High x 12' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 17,194.72 714.87 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 

. 
 32 31 13 13-0687 EA 5' High x 14' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 17,480.67 857.84 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 

. 
 32 31 13 13-0688 EA 5' High x 16' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 17,766.62 1,000.82 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  287.50 

. 
 32 31 13 13-0689 EA 5' High x 18' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 18,250.25 1,143.79 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  317.50 

. 
 32 31 13 13-0690 EA 5' High x 20' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 18,723.99 1,286.77 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  317.50 

. 
 32 31 13 13-0691 EA 6' High x 12' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 18,009.12 929.33 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 

. 
 32 31 13 13-0692 EA 6' High x 14' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 18,295.07 1,072.31 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 

. 
 32 31 13 13-0693 EA 6' High x 16' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 18,581.02 1,215.28 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  287.50 

. 
 32 31 13 13-0694 EA 6' High x 18' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 18,975.69 1,358.25 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  317.50 

. 
 32 31 13 13-0695 EA 6' High x 20' Wide Galvanized Vertical-Pivot Lift Gate ................................................................................................... 19,538.39 1,501.23 

    For Curb Notch, Add  239.00 
    For Prewired Loop Kit, Add  245.00 
    For Wind Bracing, Add  317.50 

XXXXXXX 
. 
 32 31 13 13-0696  Accessories (32 31 13 13) 
. 
. 
 32 31 13 13-0697  Barbed And Concertina Wire (32 31 13 13-0696) 
. 
. 
 32 31 13 13-0698  Single Strand Barbed Wire (32 31 13 13-0697) 
. 
. 

 32 31 13 13-0699 LF Galvanized Barbed Wire, Per Strand ...................................................................................................................................... 0.88 0.42 
Note: Includes clips. 4 points 12-1/2 Gauge, Class I. 

    For >500 To 2,000, Deduct  -0.09 
    For >2,000, Deduct  -0.13 

. 
 32 31 13 13-0700 LF Vinyl Coated Barbed Wire (Fused), Per Strand ...................................................................................................................... 0.97 0.42 

Note: Includes clips. 
    For >500 To 2,000, Deduct  -0.09 
    For >2,000, Deduct  -0.14 

. 
 32 31 13 13-0701 EA Barbed Wire Extension Arms 3 Strands (Single Arm) ............................................................................................................. 9.14 6.69 

. 
 32 31 13 13-0702 EA Barbed Wire Extension Arms 6 Strands (Double Arm) ......................................................................................................... 14.04 8.03 

. 
 32 31 13 13-0703 EA Barbed Wire Eye Tops (For Single Strand) ............................................................................................................................. 9.79 6.69 

XXXXXXX 
. 
 32 31 13 13-0704  Galvanized Steel Concertina (Razor) Wire, Single Coil (32 31 13 13-0697) 
. 
. 

 32 31 13 13-0705 LF 18" Diameter, 18" On Center Galvanized Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of Chain 
Link Fence, Per LF Of Fence ................................................................................................................................................. 2.44 0.58 

    For >500 To 1,500, Deduct  -0.22 
    For >1,500 To 5,000, Deduct  -0.45 
    For >5,000, Deduct  -0.66 
    For Ground Installation, Deduct  -0.42 
    For Double Coil (Helix), Add  1.61 

. 
 32 31 13 13-0706 LF 18" Diameter, 12" On Center Galvanized Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of Chain 

Link Fence, Per LF Of Fence ................................................................................................................................................. 3.67 0.58 
    For >500 To 1,500, Deduct  -0.34 
    For >1,500 To 5,000, Deduct  -0.68 
    For >5,000, Deduct  -0.99 
    For Ground Installation, Deduct  -0.63 
    For Double Coil (Helix), Add  2.42 
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. 
 32 31 13 13-0707 LF 18" Diameter, 9" On Center Galvanized Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain Link 

Fence, Per LF Of Fence ........................................................................................................................................................ 4.89 0.58 
    For >500 To 1,500, Deduct  -0.45 
    For >1,500 To 5,000, Deduct  -0.90 
    For >5,000, Deduct  -1.31 
    For Ground Installation, Deduct  -0.84 
    For Double Coil (Helix), Add  3.22 

. 
 32 31 13 13-0708 LF 24" Diameter, 18" On Center Galvanized Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of Chain 

Link Fence, Per LF Of Fence................................................................................................................................................. 3.50 0.58 
    For >500 To 1,500, Deduct  -0.31 
    For >1,500 To 5,000, Deduct  -0.62 
    For >5,000, Deduct  -0.89 
    For Ground Installation, Deduct  -0.47 
    For Double Coil (Helix), Add  2.57 

. 
 32 31 13 13-0709 LF 24" Diameter, 12" On Center Galvanized Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of Chain 

Link Fence, Per LF Of Fence................................................................................................................................................. 5.27 0.58 
    For >500 To 1,500, Deduct  -0.47 
    For >1,500 To 5,000, Deduct  -0.93 
    For >5,000, Deduct  -1.33 
    For Ground Installation, Deduct  -0.70 
    For Double Coil (Helix), Add  3.88 

. 
 32 31 13 13-0710 LF 24" Diameter, 9" On Center Galvanized Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain Link 

Fence, Per LF Of Fence ........................................................................................................................................................ 6.97 0.58 
    For >500 To 1,500, Deduct  -0.62 
    For >1,500 To 5,000, Deduct  -1.23 
    For >5,000, Deduct  -1.76 
    For Ground Installation, Deduct  -0.92 
    For Double Coil (Helix), Add  5.13 

. 
 32 31 13 13-0711 LF 30" Diameter, 18" On Center Galvanized Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of Chain 

Link Fence, Per LF Of Fence................................................................................................................................................. 8.52 0.58 
    For >500 To 1,500, Deduct  -0.69 
    For >1,500 To 5,000, Deduct  -1.38 
    For >5,000, Deduct  -1.91 
    For Ground Installation, Deduct  -0.52 
    For Double Coil (Helix), Add  7.48 

. 
 32 31 13 13-0712 LF 30" Diameter, 12" On Center Galvanized Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of Chain 

Link Fence, Per LF Of Fence............................................................................................................................................... 12.87 0.58 
    For >500 To 1,500, Deduct  -1.04 
    For >1,500 To 5,000, Deduct  -2.09 
    For >5,000, Deduct  -2.89 
    For Ground Installation, Deduct  -0.79 
    For Double Coil (Helix), Add  11.30 

. 
 32 31 13 13-0713 LF 30" Diameter, 9" On Center Galvanized Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain Link 

Fence, Per LF Of Fence ...................................................................................................................................................... 17.03 0.58 
    For >500 To 1,500, Deduct  -1.38 
    For >1,500 To 5,000, Deduct  -2.76 
    For >5,000, Deduct  -3.82 
    For Ground Installation, Deduct  -1.05 
    For Double Coil (Helix), Add  14.94 

XXXXXXX 
. 
 32 31 13 13-0714  Stainless Steel Concertina (Razor) Wire, Single Coil (32 31 13 13-0697) 
. 
. 

 32 31 13 13-0715 LF 18" Diameter, 18" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of 
Chain Link Fence, Per LF Of Fence ...................................................................................................................................... 3.54 0.58 

    For >500 To 1,500, Deduct  -0.31 
    For >1,500 To 5,000, Deduct  -0.61 
    For >5,000, Deduct  -0.88 
    For Ground Installation, Deduct  -0.42 
    For Double Coil (Helix), Add  2.71 

. 
 32 31 13 13-0716 LF 18" Diameter, 12" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of 

Chain Link Fence, Per LF Of Fence ...................................................................................................................................... 5.35 0.58 
    For >500 To 1,500, Deduct  -0.46 
    For >1,500 To 5,000, Deduct  -0.93 
    For >5,000, Deduct  -1.32 
    For Ground Installation, Deduct  -0.63 
    For Double Coil (Helix), Add  4.10 

. 
 32 31 13 13-0717 LF 18" Diameter, 9" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain 

Link Fence, Per LF Of Fence................................................................................................................................................. 7.09 0.58 
    For >500 To 1,500, Deduct  -0.62 
    For >1,500 To 5,000, Deduct  -1.23 
    For >5,000, Deduct  -1.75 
    For Ground Installation, Deduct  -0.84 
    For Double Coil (Helix), Add  5.42 

. 
 32 31 13 13-0718 LF 24" Diameter, 18" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of 

Chain Link Fence, Per LF Of Fence ...................................................................................................................................... 4.43 0.58 
    For >500 To 1,500, Deduct  -0.38 
    For >1,500 To 5,000, Deduct  -0.76 
    For >5,000, Deduct  -1.07 
    For Ground Installation, Deduct  -0.47 
    For Double Coil (Helix), Add  3.50 

. 
 32 31 13 13-0719 LF 24" Diameter, 12" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of 

Chain Link Fence, Per LF Of Fence ...................................................................................................................................... 6.69 0.58 
    For >500 To 1,500, Deduct  -0.57 
    For >1,500 To 5,000, Deduct  -1.14 
    For >5,000, Deduct  -1.62 
    For Ground Installation, Deduct  -0.70 
    For Double Coil (Helix), Add  5.30 
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. 
 32 31 13 13-0720 LF 24" Diameter, 9" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain 

Link Fence, Per LF Of Fence ................................................................................................................................................. 8.84 0.58 
    For >500 To 1,500, Deduct  -0.76 
    For >1,500 To 5,000, Deduct  -1.51 
    For >5,000, Deduct  -2.14 
    For Ground Installation, Deduct  -0.92 
    For Double Coil (Helix), Add  7.00 

. 
 32 31 13 13-0721 LF 30" Diameter, 18" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 6th Barb On Top Of 

Chain Link Fence, Per LF Of Fence .................................................................................................................................... 12.06 0.58 
    For >500 To 1,500, Deduct  -0.96 
    For >1,500 To 5,000, Deduct  -1.91 
    For >5,000, Deduct  -2.62 
    For Ground Installation, Deduct  -0.52 
    For Double Coil (Helix), Add  11.02 

. 
 32 31 13 13-0722 LF 30" Diameter, 12" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 4th Barb On Top Of 

Chain Link Fence, Per LF Of Fence .................................................................................................................................... 18.24 0.58 
    For >500 To 1,500, Deduct  -1.45 
    For >1,500 To 5,000, Deduct  -2.89 
    For >5,000, Deduct  -3.96 
    For Ground Installation, Deduct  -0.79 
    For Double Coil (Helix), Add  16.67 

. 
 32 31 13 13-0723 LF 30" Diameter, 9" On Center, Stainless Steel Concertina (Razor) Wire, Attach To Every 3rd Barb On Top Of Chain 

Link Fence, Per LF Of Fence ............................................................................................................................................... 24.11 0.58 
    For >500 To 1,500, Deduct  -1.91 
    For >1,500 To 5,000, Deduct  -3.83 
    For >5,000, Deduct  -5.24 
    For Ground Installation, Deduct  -1.05 
    For Double Coil (Helix), Add  22.02 

XXXXXXX 
. 
 32 31 13 13-0724  Grounding For Gates (32 31 13 13-0696) 

Note: Includes two of each of the following per opening: 5/8 ground rods, clamps, braided straps and #6 bare 
copper wire. 

. 

. 
 32 31 13 13-0725 OPN Grounding For Gates (Per Opening) ................................................................................................................................... 407.44  

XXXXXXX 
. 
 32 31 13 13-0726  Coiled Spring Reinforcing Wire (32 31 13 13-0696) 
. 
. 
 32 31 13 13-0727  Galvanized Steel (32 31 13 13-0726) 
. 
. 

 32 31 13 13-0728 LF  7 Gauge, Galvanized Steel, Reinforcing Wire Coiled Spring .................................................................................................. 0.96 0.42 

XXXXXXX 
. 
 32 31 13 13-0729  Vinyl Coated Steel (32 31 13 13-0726) 
. 
. 

 32 31 13 13-0730 LF  9 Gauge, Vinyl Coated Steel, Reinforcing Wire Coiled Spring ................................................................................................ 0.96 0.42 

XXXXXXX 
. 
 32 31 13 13-0731  Bending Of Fabric Around Pipe Railings (32 31 13 13-0696) 

Note: Only where specified. 
. 
. 

 32 31 13 13-0732 LF Bend Chain Link Fence Fabric Around Pipe Railing, Top ....................................................................................................... 1.36  
. 

 32 31 13 13-0733 LF Bend Chain Link Fence Fabric Around Pipe Railing, Bottom .................................................................................................. 1.19  

XXXXXXX 
. 
 32 31 13 13-0734  Mounting Plate With Anchors Or Bolts (32 31 13 13-0696) 

Note: For drilling for anchor or bolts, installing post on or against flat surface. 
. 
. 

 32 31 13 13-0735 EA Mounting Plate For 1-5/8" Diameter Post.............................................................................................................................. 32.50  
. 

 32 31 13 13-0736 EA Mounting Plate For 2" Diameter Post .................................................................................................................................... 32.97  
. 

 32 31 13 13-0737 EA Mounting Plate For 2-1/2" Diameter Post.............................................................................................................................. 33.99  
. 

 32 31 13 13-0738 EA Mounting Plate For 3" Diameter Post .................................................................................................................................... 40.51  
. 

 32 31 13 13-0739 EA Mounting Plate For 4" Diameter Post .................................................................................................................................... 46.30  
. 

 32 31 13 13-0740 EA Mounting Plate For 6-5/8" Diameter Post.............................................................................................................................. 53.28  
. 

 32 31 13 13-0741 EA Mounting Plate For 8-5/8" Diameter Post.............................................................................................................................. 62.45  

XXXXXXX 
. 
 32 31 13 13-0742  Tension Bar (32 31 13 13-0696) 
. 
. 

 32 31 13 13-0743 EA 3' Long x 5/8" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 11.80  
. 

 32 31 13 13-0744 EA 3-1/2' Long x 5/8" Wide x 3/16" Thick Galvanized Steel Tension Bar ................................................................................... 12.52  
. 

 32 31 13 13-0745 EA 4' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 14.93  
. 

 32 31 13 13-0746 EA 5' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 17.11  
. 

 32 31 13 13-0747 EA 6' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 19.90  
. 

 32 31 13 13-0748 EA 7' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 22.81  
. 

 32 31 13 13-0749 EA 8' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 25.71  
. 

 32 31 13 13-0750 EA 9' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ......................................................................................... 30.43  
. 

 32 31 13 13-0751 EA 10' Long x 3/4" Wide x 3/16" Thick Galvanized Steel Tension Bar ....................................................................................... 36.33  

XXXXXXX 
. 
 32 31 13 13-0752  Truss Rods (32 31 13 13-0696) 
. 
. 

 32 31 13 13-0753 LF 3/8" Diameter Truss Rods ....................................................................................................................................................... 1.62 0.48 

XXXXXXX 
. 
 32 31 13 13-0754  Fence And Gate Repair And Replacement (32 31 13 13) 
. 
. 
 32 31 13 13-0755  Fence And Gate Parts Replacement (32 31 13 13-0754) 
. 
. 

 32 31 13 13-0756 EA Cantilever Roller Assembly, Ball Bearing With Fittings, Replacement .................................................................................. 91.77  
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. 
 32 31 13 13-0757 EA Sliding Gate Roller Assembly Replacement ......................................................................................................................... 92.38  

. 
 32 31 13 13-0758 EA Rod And Lock Gate Keeper Replacement ............................................................................................................................ 89.91  

. 
 32 31 13 13-0759 EA Galvanized Gate Holdback Replacement ............................................................................................................................. 21.96  

. 
 32 31 13 13-0760 LF 3/8" Cross Bracing Rod Replacement .................................................................................................................................... 1.20  

. 
 32 31 13 13-0761 LF 1-5/8" Diagonal Pipe Bracing Replacement ............................................................................................................................ 1.83  

. 
 32 31 13 13-0762 EA 2-3/8" To 2-1/2" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .............................................................. 18.34  

. 
 32 31 13 13-0763 EA 2-7/8" To 3" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .................................................................... 21.25  

. 
 32 31 13 13-0764 EA 3-1/2" To 4" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .................................................................... 24.10  

. 
 32 31 13 13-0765 EA 6-1/2" To 6-5/8" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .............................................................. 35.18  

. 
 32 31 13 13-0766 EA 8-5/8" Diameter Galvanized Steel Gate Hinge With Bolts, Replacement .............................................................................. 71.94  

. 
 32 31 13 13-0767 EA 2-1/2" x 2" Off Set Gate Hinge Replacement ........................................................................................................................ 19.66  

. 
 32 31 13 13-0768 EA 3" x 2" Off Set Gate Hinge Replacement .............................................................................................................................. 20.55  

. 
 32 31 13 13-0769 EA 4" x 2" Off Set Gate Hinge Replacement .............................................................................................................................. 21.96  

. 
 32 31 13 13-0770 EA 6-5/8" x 2" Off Set Gate Hinge Replacement ........................................................................................................................ 34.06  

. 
 32 31 13 13-0771 EA 8-5/8" x 2" Off Set Gate Hinge Replacement ........................................................................................................................ 51.83  

. 
 32 31 13 13-0772 EA 1-5/8" Aluminum Die-Cast Post Cap Replacement ................................................................................................................. 4.73  

. 
 32 31 13 13-0773 EA 2" Aluminum Die-Cast Post Cap Replacement ....................................................................................................................... 5.18  

. 
 32 31 13 13-0774 EA 2-1/2" Aluminum Die-Cast Post Cap Replacement ................................................................................................................. 5.97  

. 
 32 31 13 13-0775 EA 3" Aluminum Die-Cast Post Cap Replacement ....................................................................................................................... 6.90  

. 
 32 31 13 13-0776 EA 2" Galvanized Post Cap Replacement .................................................................................................................................... 5.26  

. 
 32 31 13 13-0777 EA 2-1/2" Galvanized Post Cap Replacement .............................................................................................................................. 5.71  

. 
 32 31 13 13-0778 EA 3" Galvanized Post Cap Replacement .................................................................................................................................... 6.50  

. 
 32 31 13 13-0779 EA 4" Galvanized Post Cap Replacement .................................................................................................................................... 9.19  

. 
 32 31 13 13-0780 EA 6-5/8" Galvanized Post Cap Replacement ............................................................................................................................ 15.99  

. 
 32 31 13 13-0781 EA 8-5/8" Galvanized Post Cap Replacement ............................................................................................................................ 25.64  

. 
 32 31 13 13-0782 EA 1-5/8" Boulevard Clamp Replacement .................................................................................................................................... 8.94  

. 
 32 31 13 13-0783 EA 2" Boulevard Clamp Replacement ........................................................................................................................................ 10.87  

. 
 32 31 13 13-0784 EA 2-1/2" Boulevard Clamp Replacement .................................................................................................................................. 12.75  

. 
 32 31 13 13-0785 EA 3" Boulevard Clamp Replacement ........................................................................................................................................ 15.48  

. 
 32 31 13 13-0786 EA 1-5/8" Gate Brace Or End Rail Clamp Replacement .............................................................................................................. 8.80  

. 
 32 31 13 13-0787 EA 2" Gate Brace Or End Rail Clamp Replacement .................................................................................................................. 10.68  

. 
 32 31 13 13-0788 EA 2-1/2" Gate Brace Or End Rail Clamp Replacement ............................................................................................................ 12.56  

. 
 32 31 13 13-0789 EA 3" Gate Brace Or End Rail Clamp Replacement .................................................................................................................. 15.28  

. 
 32 31 13 13-0790 EA 1-3/8" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................... 8.97  

. 
 32 31 13 13-0791 EA 1-5/8" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................... 9.03  

. 
 32 31 13 13-0792 EA 2" Heavy Duty Galvanized Tension Band With Bolt, Replacement ......................................................................................... 9.19  

. 
 32 31 13 13-0793 EA 2-1/2" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................... 9.12  

. 
 32 31 13 13-0794 EA 3" Heavy Duty Galvanized Tension Band With Bolt, Replacement ......................................................................................... 9.24  

. 
 32 31 13 13-0795 EA 3-1/2" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................... 9.34  

. 
 32 31 13 13-0796 EA 4" Heavy Duty Galvanized Tension Band With Bolt, Replacement ......................................................................................... 9.63  

. 
 32 31 13 13-0797 EA 6-5/8" Heavy Duty Galvanized Tension Band With Bolt, Replacement ................................................................................. 11.77  

XXXXXXX 
. 
 32 31 13 13-0798  Remove And Reinstall Chain Link Fences (32 31 13 13) 

Note: Includes removal, storage, cleaning and reinstallation of fence fabric, rails and other components. Excludes 
post work. 

. 

. 
 32 31 13 13-0799 LF Removal And Reinstallation Of Chain Link Fence Up To 5' Height....................................................................................... 16.74  

. 
 32 31 13 13-0800 LF Removal And Reinstallation Of Chain Link Fence 6' To 12' Height ...................................................................................... 25.10  

XXXXXXX 
. 
 32 31 16  Welded Wire Fences And Gates (32 31) 
. 
. 
 32 31 16 00-0001  Welded Wire Fence (32 31 16) 
. 
. 
 32 31 16 00-0002  12 Gauge Galvanized Steel Welded Wire Fence, 2" x 4" Mesh (32 31 16 00-0001) 

Note: Posts 5' on center. 
. 
. 

 32 31 16 00-0003 LF 3' High, 12 Gauge Galvanized Steel Welded Wire Fence, 2" x 4" Mesh, Posts At 5' .............................................................. 8.13 1.53 
. 

 32 31 16 00-0004 LF  5' High, 12 Gauge Galvanized Steel Welded Wire Fence, 2" x 4" Mesh, Posts At 5' .............................................................. 8.62 1.53 

XXXXXXX 
. 
 32 31 16 00-0005  14 Gauge Galvanized Steel Welded Wire Fence, 1" x 2" Mesh (32 31 16 00-0001) 

Note: Posts 5' on center. 
. 
. 

 32 31 16 00-0006 LF 3' High, 14 Gauge Galvanized Steel Welded Wire Fence, 1" x 2" Mesh, Posts At 5' .............................................................. 8.03 1.53 
. 

 32 31 16 00-0007 LF  5' High, 14 Gauge Galvanized Steel Welded Wire Fence, 1" x 2" Mesh, Posts At 5' .............................................................. 8.47 1.53 

XXXXXXX 
. 
 32 31 26  Wire Fences And Gates (32 31) 
. 
. 
 32 31 26 13  Wire Fences with Steel Posts (32 31 26) 
. 
. 
 32 31 26 13-0001  Chicken Wire (32 31 26 13) 

Note: Posts at 4'. 
. 
. 

 32 31 26 13-0002 LF  4' High, 1" Mesh, Chicken Wire Fence, Metal Posts At 4' ....................................................................................................... 6.74 1.53 
. 

 32 31 26 13-0003 LF  6' High,  2" Mesh, Chicken Wire Fence, Metal Posts At 4' ...................................................................................................... 7.46 1.53 

XXXXXXX 
. 
 32 31 26 13-0004  Wire And Screen (32 31 26 13) 
. 
. 
 32 31 26 13-0005  Wire And Screen For Partitions And Fences (32 31 26 13-0004) 

Note: Excludes framing and post. 
. 
. 
 32 31 26 13-0006  Screen Wire (32 31 26 13-0005) 
. 
. 

 32 31 26 13-0007 LF Screen Wire, 48" Wide Rolls ................................................................................................................................................. 12.02 1.13 
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XXXXXXX 
. 
 32 31 26 13-0008  Hog Wire (32 31 26 13-0005) 
. 
. 

 32 31 26 13-0009 SF  4" x 4" Hog Wire For Fencing.................................................................................................................................................. 2.21 0.91 
. 

 32 31 26 13-0010 SF  6" x 6" Hog Wire For Fencing.................................................................................................................................................. 2.31 1.02 

XXXXXXX 
. 
 32 31 26 13-0011  Non-Climb Horse Fence (32 31 26 13-0005) 
. 
. 

 32 31 26 13-0012 LF 4' Non-Climb Woven, 12.5 Gauge, Horse Fence .................................................................................................................... 9.69 3.63 
. 

 32 31 26 13-0013 LF 5' Non-Climb Woven, 12.5 Gauge, Horse Fence .................................................................................................................. 12.34 4.53 
. 

 32 31 26 13-0014 LF 6' Non-Climb Woven, 12.5 Gauge, Horse Fence .................................................................................................................. 15.30 5.44 

XXXXXXX 
. 
 32 31 26 13-0015  Screen For Partitions And Ceilings (32 31 26 13-0004) 

Note: Can be used to support insulation on walls and ceilings. 
. 
. 

 32 31 26 13-0016 SF  1" Mesh Chicken Wire............................................................................................................................................................. 1.84  

XXXXXXX 
. 
 32 31 26 13-0017  Wicket Fence (32 31 26 13) 
. 
. 

 32 31 26 13-0018 LF  Steel Wicket Fence, Painted ................................................................................................................................................. 50.13 4.72 

XXXXXXX 
. 
 32 31 29  Wood Fences And Gates (32 31) 

See CSI section 32 31 13 13-0001 for drilling for augering holes and backfill. 
. 
. 
 32 31 29 00-0001  Basket Weave (32 31 29) 

Note: 3/8" x 4" boards, 4" x 4" post 
. 
. 

 32 31 29 00-0002 LF  6' High #1 Cedar Basket Weave Fence 3/8" x 4" Boards, 4" x 4" Post ................................................................................. 38.76 3.05 
    For Fastening With Screws Instead Of Nails, Add  2.26 

. 
 32 31 29 00-0003 LF  6' High, Pressure Treated Pine Basket Weave 3/8" x 4" Boards, 4" x 4" Post ...................................................................... 25.21 3.05 

    For Fastening With Screws Instead Of Nails, Add  1.60 

XXXXXXX 
. 
 32 31 29 00-0004  Board Fence (32 31 29) 

Note: 1x4" board, 2x4" rail, 4x4" post. 
. 
. 

 32 31 29 00-0005 LF Two 2" x 4" Rails, 3' High 1" x 4" Boards, Preservative Treated Board Fence ...................................................................... 23.30 3.05 
    For 1" x 6" Boards, Deduct  -2.48 
    For 1" x 3" Boards (Stockade Top), Add  3.09 
    For Fastening With Screws Instead Of Nails, Add  1.52 

. 
 32 31 29 00-0006 LF Two 2" x 4" Rails, 4' High 1" x 4" Boards, Preservative Treated Board Fence ...................................................................... 25.91 3.05 

    For 1" x 6" Boards, Deduct  -2.70 
    For 1" x 3" Boards (Stockade Top), Add  3.35 
    For Fastening With Screws Instead Of Nails, Add  1.67 

. 
 32 31 29 00-0007 LF Three 2" x 4" Rails, 5' High 1" x 4" Boards, Preservative Treated Board Fence ................................................................... 28.87 3.05 

    For 1" x 6" Boards, Deduct  -2.88 
    For 1" x 3" Boards (Stockade Top), Add  3.54 
    For Fastening With Screws Instead Of Nails, Add  1.84 

. 
 32 31 29 00-0008 LF Three 2" x 4" Rails, 6' High 1" x 4" Boards, Preservative Treated Board Fence ................................................................... 30.81 3.05 

    For 1" x 6" Boards, Deduct  -3.03 
    For 1" x 3" Boards (Stockade Top), Add  3.70 
    For Fastening With Screws Instead Of Nails, Add  1.95 

. 
 32 31 29 00-0009 LF Three 2" x 4" Rails, 8' High 1" x 4" Boards, Preservative Treated Board Fence ................................................................... 32.90 3.05 

    For 1" x 6" Boards, Deduct  -3.18 
    For 1" x 3" Boards (Stockade Top), Add  3.87 
    For Fastening With Screws Instead Of Nails, Add  2.07 

. 
 32 31 29 00-0010 LF Two 2" x 4" Rails, 3' High 1" x 4" #2 Grade Western Cedar Board Fence ............................................................................ 24.86 3.05 

    For 1" x 6" Boards, Deduct  -2.54 
    For 1" x 3" Boards (Stockade Top), Add  3.14 
    For Fastening With Screws Instead Of Nails, Add  1.60 

. 
 32 31 29 00-0011 LF Two 2" x 4" Rails, 4' High 1" x 4" #2 Grade Western Cedar Board Fence ............................................................................ 27.11 3.05 

    For 1" x 6" Boards, Deduct  -2.75 
    For 1" x 3" Boards (Stockade Top), Add  3.39 
    For Fastening With Screws Instead Of Nails, Add  1.73 

. 
 32 31 29 00-0012 LF Three 2" x 4" Rails, 5' High 1" x 4" #2 Grade Western Cedar Board Fence .......................................................................... 28.87 3.05 

    For 1" x 6" Boards, Deduct  -2.88 
    For 1" x 3" Boards (Stockade Top), Add  3.54 
    For Fastening With Screws Instead Of Nails, Add  1.84 

. 
 32 31 29 00-0013 LF Three 2" x 4" Rails, 6' High 1" x 4" #2 Grade Western Cedar Board Fence .......................................................................... 30.81 3.05 

    For 1" x 6" Boards, Deduct  -3.03 
    For 1" x 3" Boards (Stockade Top), Add  3.70 
    For Fastening With Screws Instead Of Nails, Add  1.95 

. 
 32 31 29 00-0014 LF Three 2" x 4" Rails, 8' High 1" x 4" #2 Grade Western Cedar Board Fence .......................................................................... 32.90 3.05 

    For 1" x 6" Boards, Deduct  -3.18 
    For 1" x 3" Boards (Stockade Top), Add  3.87 
    For Fastening With Screws Instead Of Nails, Add  2.07 

. 
 32 31 29 00-0015 LF Two 2" x 4" Rails, 3' High 1" x 4" #1 Grade Cedar Board Fence........................................................................................... 24.86 3.05 

    For 1" x 6" Boards, Deduct  -2.54 
    For 1" x 3" Boards (Stockade Top), Add  3.14 
    For Fastening With Screws Instead Of Nails, Add  1.60 

. 
 32 31 29 00-0016 LF Two 2" x 4" Rails, 4' High 1" x 4" #1 Grade Cedar Board Fence........................................................................................... 32.42 3.05 

    For 1" x 6" Boards, Deduct  -2.96 
    For 1" x 3" Boards (Stockade Top), Add  3.54 
    For Fastening With Screws Instead Of Nails, Add  2.00 
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. 
 32 31 29 00-0017 LF Three 2" x 4" Rails, 5' High 1" x 4" #1 Grade Cedar Board Fence ........................................................................................ 33.96 3.05 

    For 1" x 6" Boards, Deduct  -3.09 
    For 1" x 3" Boards (Stockade Top), Add  3.69 
    For Fastening With Screws Instead Of Nails, Add  2.09 

. 
 32 31 29 00-0018 LF Three 2" x 4" Rails, 6' High 1" x 4" #1 Grade Cedar Board Fence ........................................................................................ 36.50 3.05 

    For 1" x 6" Boards, Deduct  -3.26 
    For 1" x 3" Boards (Stockade Top), Add  3.87 
    For Fastening With Screws Instead Of Nails, Add  2.23 

. 
 32 31 29 00-0019 LF Three 2" x 4" Rails, 8' High 1" x 4" #1 Grade Cedar Board Fence ........................................................................................ 39.25 3.05 

    For 1" x 6" Boards, Deduct  -3.44 
    For 1" x 3" Boards (Stockade Top), Add  4.06 
    For Fastening With Screws Instead Of Nails, Add  2.39 

XXXXXXX 
. 
 32 31 29 00-0020  Shadow Box (32 31 29) 

Note: 1x6" board, 2x4" Rail, 4x4" post. 
. 
. 

 32 31 29 00-0021 LF  Shadow Box, 3 - 2" x 4" Rails, 6' High 1" x 6" Pressure Treated Pine .................................................................................. 40.76 3.05 
    For Fastening With Screws Instead Of Nails, Add  2.36 

. 
 32 31 29 00-0022 LF  Shadow Box, 3 - 2" x 4" Rails, 4' High 1" x 4" #1 Cedar ....................................................................................................... 50.98 3.05 

    For Fastening With Screws Instead Of Nails, Add  2.93 
. 

 32 31 29 00-0023 LF  Shadow Box, 3 - 2" x 4" Rails, 6' High 1" x 4" #1 Cedar ....................................................................................................... 55.33 3.05 
    For Fastening With Screws Instead Of Nails, Add  3.16 

. 
 32 31 29 00-0024 LF Shadow Box, 3 - 2" x 4" Rails, 8' High 1" x 4" #1 Cedar ....................................................................................................... 59.44 3.05 

    For Fastening With Screws Instead Of Nails, Add  3.39 

XXXXXXX 
. 
 32 31 29 00-0025  Open Rail Fence (32 31 29) 
. 
. 
 32 31 29 00-0026  Post And Rail Fence, Ranch Style (32 31 29 00-0025) 
. 
. 

 32 31 29 00-0027 LF Post And Rail Fence, 2 Rails, 3' High #1 Cedar ................................................................................................................... 22.83 3.05 
. 

 32 31 29 00-0028 LF Post And Rail Fence, 2 Rails, 3' High #2 Cedar ................................................................................................................... 18.09 3.05 
. 

 32 31 29 00-0029 LF Post And Rail Fence, 3 Rails, 4' High #1 Cedar ................................................................................................................... 26.92 3.05 
. 

 32 31 29 00-0030 LF Post And Rail Fence, 3 Rails, 4' High #2 Cedar ................................................................................................................... 19.53 3.05 

XXXXXXX 
. 
 32 31 29 00-0031  Split Rail Fence (32 31 29 00-0025) 
. 
. 

 32 31 29 00-0032 LF Split Rail Fence, 2 Rails, 3' High #1 Cedar ........................................................................................................................... 21.61 3.05 
. 

 32 31 29 00-0033 LF Split Rail Fence, 2 Rails, 3' High #2 Cedar ........................................................................................................................... 18.03 3.05 
. 

 32 31 29 00-0034 LF Split Rail Fence, 3 Rail, 4' High #1 Cedar ............................................................................................................................. 24.59 3.05 
. 

 32 31 29 00-0035 LF Split Rail Fence, 3 Rail, 4' High #2 Cedar ............................................................................................................................. 20.22 3.05 

XXXXXXX 
. 
 32 31 29 00-0036  Picket Fence (32 31 29) 
. 
. 

 32 31 29 00-0037 LF Picket Fence, 2 Rail, 3' High, Pressure Treated ................................................................................................................... 24.24 3.05 
    For Fastening With Screws Instead Of Nails, Add  1.58 

. 
 32 31 29 00-0038 LF Picket Fence, 2 Rail, 3' High #1 Cedar ................................................................................................................................. 22.87 3.05 

    For Fastening With Screws Instead Of Nails, Add  1.51 

XXXXXXX 
. 
 32 31 29 00-0039  Wood Fence Post Accessories (32 31 29) 
. 
. 

 32 31 29 00-0040 EA 3-1/2" x 3-1/2" Copper, Pyramid Slip Over, Wood Fence Post Cap ...................................................................................... 33.06  
. 

 32 31 29 00-0041 EA 4" x 4" Copper, Pyramid Slip Over, Wood Fence Post Cap .................................................................................................. 36.48  
. 

 32 31 29 00-0042 EA 6" x 6" Copper, Pyramid Slip Over, Wood Fence Post Cap .................................................................................................. 39.90  
. 

 32 31 29 00-0043 EA 8" x 8" Copper, Pyramid Slip Over, Wood Fence Post Cap .................................................................................................. 56.96  

XXXXXXX 
. 
 32 31 29 00-0044  Wood Gate (32 31 29) 
. 
. 
 32 31 29 00-0045  Board Fence Gates, Pressure Treated Wood (32 31 29 00-0044) 

Note: Includes galvanized extra duty hinges (1-1/2 butts per leaf), a galvanized latch and extra heavy-duty 
wheels per leaf, based on 2x4 frame, 1x4 cover, galvanized nails and hinges (treated lumber). 

. 

. 
 32 31 29 00-0046 EA 3' To 5' High x 3' Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .............. 385.31 125.27 

. 
 32 31 29 00-0047 EA 3' To 5' High x 3'-6" Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .......... 424.60 132.78 

. 
 32 31 29 00-0048 EA 3' To 5' High x 4' Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .............. 473.91 145.31 

. 
 32 31 29 00-0049 EA 3' To 5' High x 5' Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .............. 534.76 152.83 

. 
 32 31 29 00-0050 EA 3' To 5' High x 6' Wide, Pressure Treated Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware .............. 595.62 160.34 

. 
 32 31 29 00-0051 EA >5' To 8' High x 3' Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ............ 492.43 165.35 

. 
 32 31 29 00-0052 EA >5' To 8' High x 3'-6" Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And 

Hardware ........................................................................................................................................................................... 534.42 172.87 
. 

 32 31 29 00-0053 EA >5' To 8' High x 4' Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ............ 576.40 180.38 
. 

 32 31 29 00-0054 EA >5' To 8' High x 5' Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ............ 645.34 187.91 
. 

 32 31 29 00-0055 EA >5' To 8' High x 6' Wide, Pressure Treated Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ............ 700.81 195.42 

XXXXXXX 
. 
 32 31 29 00-0056  Board Fence Gates, Grade 2 Cedar (32 31 29 00-0044) 

Note: Includes galvanized extra duty hinges (1-1/2 butts per leaf), a galvanized latch and extra heavy-duty 
wheels per leaf, based on 2x4 frame, 1x4 cover, galvanized nails and hinges (cedar lumber) 

. 

. 
 32 31 29 00-0057 EA 3' To 5' High x 3' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 554.98 95.54 

. 
 32 31 29 00-0058 EA 3' To 5' High x 3'-6" Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ....................... 574.53 101.28 

. 
 32 31 29 00-0059 EA 3' To 5' High x 4' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 604.42 110.84 

. 
 32 31 29 00-0060 EA 3' To 5' High x 5' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 637.45 116.57 

. 
 32 31 29 00-0061 EA 3' To 5' High x 6' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 678.56 122.31 
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. 
 32 31 29 00-0062 EA >5' To 8' High x 3' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 656.56 126.13 

. 
 32 31 29 00-0063 EA >5' To 8' High x 3'-6" Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ..................... 681.50 131.86 

. 
 32 31 29 00-0064 EA >5' To 8' High x 4' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 719.92 137.59 

. 
 32 31 29 00-0065 EA >5' To 8' High x 5' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 758.34 143.32 

. 
 32 31 29 00-0066 EA >5' To 8' High x 6' Wide, #2 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 796.76 149.06 

XXXXXXX 
. 
 32 31 29 00-0067  Board Fence Gates, Grade 1 Cedar (32 31 29 00-0044) 

Note: Includes galvanized extra duty hinges (1-1/2 butts per leaf), a galvanized latch and extra heavy-duty 
wheels per leaf, based on 2x4 frame, 1x4 cover, galvanized nails and hinges (cedar lumber) 

. 

. 
 32 31 29 00-0068 EA 3' To 5' High x 3' Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 595.41 95.54 

. 
 32 31 29 00-0069 EA 3' To 5' High x 3'-6" Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ....................... 620.35 101.28 

. 
 32 31 29 00-0070 EA 3' To 5' High x 4' Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 652.93 110.84 

. 
 32 31 29 00-0071 EA 3' To 5' High x 5' Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 691.36 116.57 

. 
 32 31 29 00-0072 EA 3' To 5' High x 6' Wide, #1 Cedar Board Gate, 2 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ........................... 729.77 122.31 

. 
 32 31 29 00-0073 EA >5' To 8' High x 3' Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 710.47 126.13 

. 
 32 31 29 00-0074 EA >5' To 8' High x 3'-6" Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ..................... 735.41 131.86 

. 
 32 31 29 00-0075 EA >5' To 8' High x 4' Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 773.83 137.59 

. 
 32 31 29 00-0076 EA >5' To 8' High x 5' Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 812.24 143.32 

. 
 32 31 29 00-0077 EA >5' To 8' High x 6' Wide, #1 Cedar Board Gate, 3 - 2" x 4" Rails With 1" x 4" Board, Post And Hardware ......................... 864.14 149.06 

XXXXXXX 
. 
 32 31 29 00-0078  Pressure Treated Wood Fence Posts (32 31 29) 

See CSI section 32 31 13 13-0001 for drilling augering, 32 31 56 00-0017 for barbed wire. 
. 
. 

 32 31 29 00-0079 EA 4' High, Pressure Treated Wood Fence Posts, Set In Soil, Earth Fill .................................................................................... 36.83 12.53 
. 

 32 31 29 00-0080 EA 6' High, Pressure Treated Wood Fence Posts, Set In Soil, Earth Fill .................................................................................... 41.09 12.53 
. 

 32 31 29 00-0081 EA 4' High, Pressure Treated Wood Fence Posts, Set In Concrete ........................................................................................... 65.35 24.06 
. 

 32 31 29 00-0082 EA 6' High, Pressure Treated Wood Fence Posts, Set In Concrete ........................................................................................... 70.20 24.06 

XXXXXXX 
. 
 32 31 29 00-0083  Wood Utility Pole Fence (32 31 29) 

Note: Excludes post holes. See CSI section 32 31 13 13-0001 for drilling augering and backfill. 
. 
. 

 32 31 29 00-0084 LF Wood Utility Pole Barrier Fence ............................................................................................................................................ 45.94 3.05 
Note: Includes notching post, drilling and pinned with #5 rebar. 

XXXXXXX 
. 
 32 31 29 00-0085  Wood Rail Fence (32 31 29) 

Note: 3" diameter treated lodgepole pine rails, 6" diameter treated lodgepole pine post. Posts at 8' centers. 
Excludes post holes and fill 

. 

. 
 32 31 29 00-0086 LF 4' Above Ground Wood Rail Fence, 3 - 3" Diameter Treated Lodgepole Pine Rails, 6" Diameter, 6' Overall 

Treated Lodgepole Pine Post .............................................................................................................................................. 21.29 3.05 

XXXXXXX 
. 
 32 31 41  Precast Concrete Fences (32 31) 
. 
. 
 32 31 41 00-0001  Precast Post And Rail Fence, Ranch Style, With Integral Color Concrete. (32 

31 41) 
Note: Includes post holes, fill, spreading of excess material on site. See CSI section 32 31 13 13-0001 for drilling 
for augering holes and backfill. 

. 

. 
 32 31 41 00-0002 LF Precast Post And Rail Fence With Integral Color Concrete, 2 Rails, 3' Above Ground With 2' Bury .................................... 52.72 3.05 

Note: Includes 12" diameter holes with concrete fill for line posts and 18" diameter holes with concrete fill at 
corners. 

XXXXXXX 
. 
 32 31 56  Wild Life Deterrent Fence (32 31) 
. 
. 
 32 31 56 00-0001  Barbed Wire Fences (32 31 56) 

Note: Excludes post holes and fill See CSI section 32 31 13 13-0001 for drilling for augering holes and backfill. 
. 
. 
 32 31 56 00-0002  Fence Posts (32 31 56 00-0001) 
. 
. 
 32 31 56 00-0003  Fence Post Soil, Set In Concrete (32 31 56 00-0002) 
. 
. 

 32 31 56 00-0004 EA  Barbed Wire Fence Post, Galvanized Set In Concrete In Soil .............................................................................................. 71.08 6.69 
    For Bracing On Corner Post, End Post And Pull Post, Add  113.96 

. 
 32 31 56 00-0005 EA  Barbed Wire Fence Post, Vinyl Coated Set In Concrete In Soil ............................................................................................ 93.55 6.69 

    For Bracing On Corner Post, End Post And Pull Post, Add  151.49 

XXXXXXX 
. 
 32 31 56 00-0006  Post In Rock (32 31 56 00-0002) 
. 
. 

 32 31 56 00-0007 EA  Barbed Wire Fence Post, Galvanized Grouted In Rock ........................................................................................................ 69.61 6.69 
    For Bracing On Corner Post, End Post And Pull Post, Add  111.76 

. 
 32 31 56 00-0008 EA  Barbed Wire Fence Post, Vinyl Coated Grouted In Rock ...................................................................................................... 92.08 6.69 

    For Bracing On Corner Post, End Post And Pull Post, Add  149.28 

XXXXXXX 
. 
 32 31 56 00-0009  Studded Steel T-Posts, Enamel Paint Finish (32 31 56 00-0001) 

Note: Posts for barb wire, chain link or welded wire mesh. 
. 
. 

 32 31 56 00-0010 EA 5' Studded Steel T-Post, Driven Into Earth ........................................................................................................................... 20.91  
. 

 32 31 56 00-0011 EA 5'-6" Studded Steel T-Post, Driven Into Earth ....................................................................................................................... 21.41  
. 

 32 31 56 00-0012 EA 6' Studded Steel T-Post, Driven Into Earth ........................................................................................................................... 22.28  
. 

 32 31 56 00-0013 EA 6'-6" Studded Steel T-Post, Driven Into Earth ....................................................................................................................... 23.15  
. 

 32 31 56 00-0014 EA 7' Studded Steel T-Post, Driven Into Earth ........................................................................................................................... 24.27  
. 

 32 31 56 00-0015 EA 8' Studded Steel T-Post, Driven Into Earth ........................................................................................................................... 27.14  
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. 
 32 31 56 00-0016 EA 10' Studded Steel T-Post, Driven Into Earth ......................................................................................................................... 32.33  

XXXXXXX 
. 
 32 31 56 00-0017  Barbed Wire (32 31 56 00-0001) 

Note: Per strand. 
. 
. 

 32 31 56 00-0018 LF  Galvanized Barbed Wire For Wild Life Deterrent Fencing, Per Strand ................................................................................... 0.72 0.33 
. 

 32 31 56 00-0019 LF  Vinyl Coated Barbed Wire, For Wild Life Deterrent Fencing, Per Strand ................................................................................ 0.81 0.33 

XXXXXXX 
. 
 32 31 56 00-0020  Barbed Wire Fence, Farm Style, With Wood Posts (32 31 56 00-0001) 

Note: Based on post at 10' centers, two corner post and two pull post per 300 lf. 
. 
. 

 32 31 56 00-0021 LF  4'-6" Height, Three (3) Strand Barbed Wire Fence With Wood Posts ..................................................................................... 8.79 2.17 
Note: Posts at 10' maximum. 

XXXXXXX 
. 
 32 32  Retaining Walls (32 30) 
. 
. 
 32 32 13  Cast-In-Place Concrete Retaining Wall (32 32) 

Note: System elements include all necessary forms (4 uses), 3000 PSI concrete with an 8" chute, all necessary reinforcing 
steel, and underdrain. Exposed concrete is patched and rubbed. Excludes initial site grading, subbase preparation or finish 
grading. 

. 

. 
 32 32 13 00-0001 LF 4' High With Base, 10" Thick Reinforced ............................................................................................................................ 342.00 118.97 

    For >3:1 Sloped Soil At Top, Add  8.85 
. 

 32 32 13 00-0002 LF 6' High With Base, 10" Thick Reinforced ............................................................................................................................ 427.33 146.40 
    For >3:1 Sloped Soil At Top, Add  11.43 

. 
 32 32 13 00-0003 LF 8' High With Base, 10" Thick Reinforced ............................................................................................................................ 466.08 157.91 

    For >3:1 Sloped Soil At Top, Add  12.77 
. 

 32 32 13 00-0004 LF 10' High With Base, 13" Thick Reinforced .......................................................................................................................... 595.94 195.25 
    For >3:1 Sloped Soil At Top, Add  17.47 

. 
 32 32 13 00-0005 LF 12' High With Base, 14" Thick Reinforced .......................................................................................................................... 687.06 224.27 

    For >3:1 Sloped Soil At Top, Add  20.27 
. 

 32 32 13 00-0006 LF 16' High With Base, 16" Thick Reinforced .......................................................................................................................... 992.27 329.01 
    For >3:1 Sloped Soil At Top, Add  28.42 

. 
 32 32 13 00-0007 LF 20' High With Base, 18" Thick Reinforced ....................................................................................................................... 1,361.20 454.22 

    For >3:1 Sloped Soil At Top, Add  38.48 
. 

 32 32 13 00-0008 LF 4' High With Base, 12" Thick Reinforced ............................................................................................................................ 376.11 129.92 
    For >3:1 Sloped Soil At Top, Add  9.88 

. 
 32 32 13 00-0009 LF 6' High With Base, 12" Thick Reinforced ............................................................................................................................ 461.32 156.55 

    For >3:1 Sloped Soil At Top, Add  12.61 
. 

 32 32 13 00-0010 LF 8' High With Base, 12" Thick Reinforced ............................................................................................................................ 489.36 163.34 
    For >3:1 Sloped Soil At Top, Add  13.83 

. 
 32 32 13 00-0011 LF 10' High With Base, 16" Thick Reinforced .......................................................................................................................... 675.34 218.92 

    For >3:1 Sloped Soil At Top, Add  20.18 
. 

 32 32 13 00-0012 LF 12' High With Base, 18" Thick Reinforced .......................................................................................................................... 854.98 281.20 
    For >3:1 Sloped Soil At Top, Add  24.87 

. 
 32 32 13 00-0013 LF 16' High With Base, 21" Thick Reinforced ....................................................................................................................... 1,280.33 426.23 

    For >3:1 Sloped Soil At Top, Add  36.38 
. 

 32 32 13 00-0014 LF 20' High With Base, 24" Thick Reinforced ....................................................................................................................... 1,806.88 601.65 
    For >3:1 Sloped Soil At Top, Add  51.30 

XXXXXXX 
. 
 32 32 23  Segmental Retaining Walls (32 32) 
. 
. 
 32 32 23 13  Segmental Concrete Unit Masonry Retaining Walls (32 32 23) 
. 
. 
 32 32 23 13-0001  Modular Retaining Wall Systems (32 32 23 13) 

Note: Includes installation, material and manufacturer’s wall design. Includes stone wall, cap stones, #57 stone 
backing, Geo-Grid (2/3 height of wall), miradrain and fill with earth, and compaction. Includes cap at top, pins, 
and installation. Excludes initial site grading, subbase preparation or finish grading. 

. 

. 
 32 32 23 13-0002  "Amastone" Type Modular Retaining Wall Systems (32 32 23 13-0001) 
. 
. 

 32 32 23 13-0003 SF Up To 4' Height "Amastone" Type Modular Retaining Wall System...................................................................................... 70.35 8.13 
    For >3:1 Sloped Soil At Top, Add  4.60 

. 
 32 32 23 13-0004 SF 4 To 8' Height "Amastone" Type Modular Retaining Wall System ........................................................................................ 74.23 8.55 

    For >3:1 Sloped Soil At Top, Add  4.85 
. 

 32 32 23 13-0005 SF 8 To 12' Height "Amastone" Type Modular Retaining Wall System ...................................................................................... 77.23 9.41 
    For >3:1 Sloped Soil At Top, Add  4.96 

. 
 32 32 23 13-0006 SF 12 To 16' Height "Amastone" Type Modular Retaining Wall System .................................................................................... 80.41 10.27 

    For >3:1 Sloped Soil At Top, Add  5.09 

XXXXXXX 
. 
 32 32 23 13-0007  "Diamond" Type Modular Retaining Wall Systems (32 32 23 13-0001) 
. 
. 

 32 32 23 13-0008 SF Up To 4' Height "Diamond" Type Modular Retaining Wall System ....................................................................................... 73.17 8.13 
    For >3:1 Sloped Soil At Top, Add  4.84 

. 
 32 32 23 13-0009 SF 4 To 8' Height "Diamond" Type Modular Retaining Wall System .......................................................................................... 77.05 8.55 

    For >3:1 Sloped Soil At Top, Add  5.09 
. 

 32 32 23 13-0010 SF 8 To 12' Height "Diamond" Type Modular Retaining Wall System ........................................................................................ 80.05 9.41 
    For >3:1 Sloped Soil At Top, Add  5.20 

. 
 32 32 23 13-0011 SF 12 To 16' Height "Diamond" Type Modular Retaining Wall System ...................................................................................... 83.24 10.27 

    For >3:1 Sloped Soil At Top, Add  5.33 

XXXXXXX 
. 
 32 32 23 13-0012  "Keystone" Type Modular Retaining Wall Systems (32 32 23 13-0001) 
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. 

. 
 32 32 23 13-0013 SF Up To 4' Height "Keystone" Type Modular Retaining Wall System ....................................................................................... 79.93 8.13 

    For >3:1 Sloped Soil At Top, Add  5.41 
. 

 32 32 23 13-0014 SF 4 To 8' Height "Keystone" Type Modular Retaining Wall System ......................................................................................... 83.81 8.55 
    For >3:1 Sloped Soil At Top, Add  5.67 

. 
 32 32 23 13-0015 SF 8 To 12' Height "Keystone" Type Modular Retaining Wall System ....................................................................................... 86.81 9.41 

    For >3:1 Sloped Soil At Top, Add  5.78 
. 

 32 32 23 13-0016 SF 12 To 16' Height "Keystone" Type Modular Retaining Wall System ..................................................................................... 89.99 10.27 
    For >3:1 Sloped Soil At Top, Add  5.90 

XXXXXXX 
. 
 32 32 23 13-0017  "Criblock" Type Modular Retaining Wall Systems (32 32 23 13-0001) 
. 
. 

 32 32 23 13-0018 SF Up To 4' Height "Criblock" Type Modular Retaining Wall System ......................................................................................... 70.35 8.13 
    For >3:1 Sloped Soil At Top, Add  4.60 
    For Gravel Backfill Instead Of Earth, Add  0.25 

. 
 32 32 23 13-0019 SF 4 To 8' Height "Criblock" Type Modular Retaining Wall System ........................................................................................... 74.23 8.55 

    For >3:1 Sloped Soil At Top, Add  4.85 
    For Gravel Backfill Instead Of Earth, Add  0.25 

. 
 32 32 23 13-0020 SF 8 To 12' Height "Criblock" Type Modular Retaining Wall System ......................................................................................... 77.23 9.41 

    For >3:1 Sloped Soil At Top, Add  4.96 
    For Gravel Backfill Instead Of Earth, Add  0.25 

. 
 32 32 23 13-0021 SF 12 To 16' Height "Criblock" Type Modular Retaining Wall System ....................................................................................... 80.41 10.27 

    For >3:1 Sloped Soil At Top, Add  5.09 
    For Gravel Backfill Instead Of Earth, Add  0.25 

XXXXXXX 
. 
 32 32 23 13-0022  "Versa-Lok" Type Modular Retaining Wall Systems (32 32 23 13-0001) 
. 
. 

 32 32 23 13-0023 SF Up To 4' Height "Versa-Lok" Type Modular Retaining Wall System ..................................................................................... 61.77 8.13 
    For >3:1 Sloped Soil At Top, Add  3.87 

. 
 32 32 23 13-0024 SF 4 To 8' Height "Versa-Lok" Type Modular Retaining Wall System ........................................................................................ 68.48 8.55 

    For >3:1 Sloped Soil At Top, Add  4.37 
. 

 32 32 23 13-0025 SF 8 To 12' Height "Versa-Lok" Type Modular Retaining Wall System ...................................................................................... 71.53 9.41 
    For >3:1 Sloped Soil At Top, Add  4.48 

. 
 32 32 23 13-0026 SF 12 To 16' Height "Versa-Lok" Type Modular Retaining Wall System .................................................................................... 74.19 10.27 

    For >3:1 Sloped Soil At Top, Add  4.56 

XXXXXXX 
. 
 32 32 23 13-0027  Retaining Wall Cap Block Restoration (32 32 23 13-0001) 

Note: Includes removal of existing cap block and installation of new cap block to match. 
. 
. 

 32 32 23 13-0028 LF Removal And Reinstall Retaining Wall Cap Block And Pins ................................................................................................. 26.81  
    For >3:1 Sloped Soil At Top, Add  1.24 

XXXXXXX 
. 
 32 32 26  Metal Crib Retaining Walls (32 32) 
. 
. 
 32 32 26 00-0001  Bin Type Retaining Wall (32 32 26) 
. 
. 
 32 32 26 00-0002  Vertical Bin Walls (32 32 26 00-0001) 

Note: Excludes excavation and backfill. 
. 
. 

 32 32 26 00-0003 SF 5.5' Vertical Bin Retaining Wall, Wall Heights To 11' ............................................................................................................ 51.04  
. 

 32 32 26 00-0004 SF 7.7' Vertical Bin Retaining Wall, Wall Heights, 8.33' To 16.33' .............................................................................................. 59.48  
. 

 32 32 26 00-0005 SF 9.9' Vertical Bin Retaining Wall, Wall Heights, 13.67' To 21.67' ............................................................................................ 69.19  
. 

 32 32 26 00-0006 SF 12.1' Vertical Bin Retain Wall, Wall Heights 17.67' To 25.67' ............................................................................................... 74.26  
. 

 32 32 26 00-0007 SF 14.3' Vertical Bin Retain Wall, Wall Heights 20.33' To 28.33' ............................................................................................... 83.25  
. 

 32 32 26 00-0008 SF 16.5' Vertical Bin Retain Wall, Wall Heights 20.33' To 28.33' ............................................................................................... 88.32  

XXXXXXX 
. 
 32 32 26 00-0009  Battered Bin Walls (32 32 26 00-0001) 

Note: Excludes excavation and backfill. 
. 
. 

 32 32 26 00-0010 SF 5.5' Battered Bin Retain Wall, Wall Heights To 11' ............................................................................................................... 46.58  
. 

 32 32 26 00-0011 SF 7.7' Battered Bin Retain Wall, Wall Heights 8.33' To 16.33' .................................................................................................. 49.96  
. 

 32 32 26 00-0012 SF 9.9' Battered Bin Retain Wall, Wall Heights 13.67' To 21.67' ................................................................................................ 56.20  
. 

 32 32 26 00-0013 SF 12.1' Battered Bin Retain Wall, Wall Heights 17.67' To 25.67' .............................................................................................. 62.11  
. 

 32 32 26 00-0014 SF 14.3' Battered Bin Retain Wall, Wall Heights 20.33' To 28.33' .............................................................................................. 72.80  
. 

 32 32 26 00-0015 SF 16.5' Battered Bin Retain Wall, Wall Heights 20.33' To 28.33' .............................................................................................. 74.49  

XXXXXXX 
. 
 32 32 26 00-0016  Aluminized Steel Bin (32 32 26) 

Note: Excludes excavation and backfill. 
. 
. 

 32 32 26 00-0017 SF  4' High, 5.5' Deep Aluminized Steel Bin ................................................................................................................................ 29.39 4.25 
    For >3:1 Sloped Soil At Top, Add  1.78 
    For Galvanized Type, Deduct  -2.09 

. 
 32 32 26 00-0018 SF  8' High, 5.5' Deep Aluminized Steel Bin ................................................................................................................................ 32.65 4.25 

    For >3:1 Sloped Soil At Top, Add  2.05 
    For Galvanized Type, Deduct  -2.41 

. 
 32 32 26 00-0019 SF  10' High, 7.7' Deep Aluminized Steel Bin .............................................................................................................................. 34.88 4.65 

    For >3:1 Sloped Soil At Top, Add  2.18 
    For Galvanized Type, Deduct  -2.56 

. 
 32 32 26 00-0020 SF  12' High, 7.7' Deep Aluminized Steel Bin .............................................................................................................................. 39.72 5.24 

    For >3:1 Sloped Soil At Top, Add  2.49 
    For Galvanized Type, Deduct  -2.92 

. 
 32 32 26 00-0021 SF  16' High, 7.7' Deep Aluminized Steel Bin .............................................................................................................................. 38.45 5.44 

    For >3:1 Sloped Soil At Top, Add  2.35 
    For Galvanized Type, Deduct  -2.77 
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. 
 32 32 26 00-0022 SF  16' High, 9.9' Deep Aluminized Steel Bin .............................................................................................................................. 42.56 5.54 

    For >3:1 Sloped Soil At Top, Add  2.68 
    For Galvanized Type, Deduct  -3.16 

. 
 32 32 26 00-0023 SF  20' High, 9.9' Deep Aluminized Steel Bin .............................................................................................................................. 47.09 5.83 

    For >3:1 Sloped Soil At Top, Add  3.00 
    For Galvanized Type, Deduct  -3.53 

. 
 32 32 26 00-0024 SF  20' High, 12.1' Deep Aluminized Steel Bin ............................................................................................................................ 48.25 6.13 

    For >3:1 Sloped Soil At Top, Add  3.07 
    For Galvanized Type, Deduct  -3.61 

. 
 32 32 26 00-0025 SF  24' High, 12.1' Deep Aluminized Steel Bin ............................................................................................................................ 50.61 6.13 

    For >3:1 Sloped Soil At Top, Add  3.26 
    For Galvanized Type, Deduct  -3.83 

. 
 32 32 26 00-0026 SF  24' High, 14.3' Deep Aluminized Steel Bin ............................................................................................................................ 52.96 6.23 

    For >3:1 Sloped Soil At Top, Add  3.45 
    For Galvanized Type, Deduct  -4.06 

. 
 32 32 26 00-0027 SF  28' High, 14.3' Deep Aluminized Steel Bin ............................................................................................................................ 54.68 6.33 

    For >3:1 Sloped Soil At Top, Add  3.58 
    For Galvanized Type, Deduct  -4.21 

XXXXXXX 
. 
 32 32 29  Timber Retaining Walls (32 32) 
. 
. 
 32 32 29 00-0001  Wood Post Retaining Walls (32 32 29) 

Note: System elements include wood posts installed side-by-side to various heights, and underdrain. Excludes 
initial site grading, subbase preparation or finish grading. 

. 

. 
 32 32 29 00-0002 LF  4" x 4", 1' High, Redwood, Wood Post Retaining Walls ........................................................................................................ 97.70 27.60 

    For >3:1 Sloped Soil At Top, Add  3.62 
. 

 32 32 29 00-0003 LF  4" x 4", 2' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 191.09 54.02 
    For >3:1 Sloped Soil At Top, Add  7.06 

. 
 32 32 29 00-0004 LF  4" x 4", 1' High, Cedar, Wood Post Retaining Walls ............................................................................................................. 92.26 27.60 

    For >3:1 Sloped Soil At Top, Add  3.16 
. 

 32 32 29 00-0005 LF  4" x 4", 2' High, Cedar, Wood Post Retaining Walls ........................................................................................................... 180.51 54.02 
    For >3:1 Sloped Soil At Top, Add  6.17 

. 
 32 32 29 00-0006 LF  4" x 4", 1' High, Pressure Treated Lumber, Wood Post Retaining Walls .............................................................................. 72.92 24.11 

    For >3:1 Sloped Soil At Top, Add  2.09 
. 

 32 32 29 00-0007 LF  4" x 4", 2' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................ 142.72 47.15 
    For >3:1 Sloped Soil At Top, Add  4.11 

. 
 32 32 29 00-0008 LF  4" x 4", 1' High, Creosoted Lumber, Wood Post Retaining Walls.......................................................................................... 78.78 21.39 

    For >3:1 Sloped Soil At Top, Add  3.06 
. 

 32 32 29 00-0009 LF  4" x 4", 2' High, Creosoted Lumber, Wood Post Retaining Walls........................................................................................ 142.42 38.73 
    For >3:1 Sloped Soil At Top, Add  5.52 

. 
 32 32 29 00-0010 LF  6" x 6", 2' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 269.89 65.45 

    For >3:1 Sloped Soil At Top, Add  11.82 
. 

 32 32 29 00-0011 LF  6" x 6", 4' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 534.50 128.28 
    For >3:1 Sloped Soil At Top, Add  23.63 

. 
 32 32 29 00-0012 LF  6" x 6", 2' High, Cedar, Wood Post Retaining Walls ........................................................................................................... 263.85 65.45 

    For >3:1 Sloped Soil At Top, Add  11.30 
. 

 32 32 29 00-0013 LF  6" x 6", 4' High, Cedar, Wood Post Retaining Walls ........................................................................................................... 519.39 128.28 
    For >3:1 Sloped Soil At Top, Add  22.35 

. 
 32 32 29 00-0014 LF  6" x 6", 2' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................ 184.82 53.15 

    For >3:1 Sloped Soil At Top, Add  6.67 
. 

 32 32 29 00-0015 LF  6" x 6", 4' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................ 366.91 104.95 
    For >3:1 Sloped Soil At Top, Add  13.34 

. 
 32 32 29 00-0016 LF  6" x 6", 2' High, Creosoted Lumber, Wood Post Retaining Walls........................................................................................ 189.35 42.50 

    For >3:1 Sloped Soil At Top, Add  8.86 
. 

 32 32 29 00-0017 LF  6" x 6", 4' High, Creosoted Lumber, Wood Post Retaining Walls........................................................................................ 373.33 83.17 
    For >3:1 Sloped Soil At Top, Add  17.60 

. 
 32 32 29 00-0018 LF  8" x 8", 4' High, Redwood, Wood Post Retaining Walls ...................................................................................................... 697.75 141.84 

    For >3:1 Sloped Soil At Top, Add  35.19 
. 

 32 32 29 00-0019 LF  8" x 8", 6' High, Redwood, Wood Post Retaining Walls ................................................................................................... 1,306.19 264.80 
    For >3:1 Sloped Soil At Top, Add  66.02 

. 
 32 32 29 00-0020 LF  8" x 8", 4' High, Cedar, Wood Post Retaining Walls ........................................................................................................... 667.53 141.84 

    For >3:1 Sloped Soil At Top, Add  32.62 
. 

 32 32 29 00-0021 LF  8" x 8", 6' High, Cedar, Wood Post Retaining Walls ........................................................................................................ 1,248.77 264.80 
    For >3:1 Sloped Soil At Top, Add  61.14 

. 
 32 32 29 00-0022 LF  8" x 8", 4' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................ 513.41 163.63 

    For >3:1 Sloped Soil At Top, Add  15.82 
. 

 32 32 29 00-0023 LF  8" x 8", 6' High, Pressure Treated Lumber, Wood Post Retaining Walls ............................................................................ 957.87 305.56 
    For >3:1 Sloped Soil At Top, Add  29.47 

. 
 32 32 29 00-0024 LF  8" x 8", 4' High, Creosoted Lumber, Wood Post Retaining Walls........................................................................................ 513.81 132.25 

    For >3:1 Sloped Soil At Top, Add  21.19 
. 

 32 32 29 00-0025 LF  8" x 8", 6' High, Creosoted Lumber, Wood Post Retaining Walls........................................................................................ 952.96 245.33 
    For >3:1 Sloped Soil At Top, Add  39.30 

. 
 32 32 29 00-0026 LF  4' High, Cedar, Random Diameter Poles, Wood Post Retaining Walls ............................................................................... 184.65 54.51 

    For >3:1 Sloped Soil At Top, Add  6.42 
. 

 32 32 29 00-0027 LF  6' High, Cedar, Random Diameter Poles, Wood Post Retaining Walls ............................................................................... 275.47 81.81 
    For >3:1 Sloped Soil At Top, Add  9.50 

. 
 32 32 29 00-0028 LF  8' High, Cedar, Random Diameter Poles, Wood Post Retaining Walls ............................................................................... 366.18 109.01 

    For >3:1 Sloped Soil At Top, Add  12.59 
. 

 32 32 29 00-0029 LF  4' High Creosoted Lumber, Random Diameter Poles, Wood Post Retaining Walls ............................................................ 135.68 30.79 
    For >3:1 Sloped Soil At Top, Add  6.29 

. 
 32 32 29 00-0030 LF  6' High Creosoted Lumber, Random Diameter Poles, Wood Post Retaining Walls ............................................................ 197.69 44.44 

    For >3:1 Sloped Soil At Top, Add  9.25 
. 

 32 32 29 00-0031 LF  8' High Creosoted Lumber, Random Diameter Poles, Wood Post Retaining Walls ............................................................ 268.07 60.03 
    For >3:1 Sloped Soil At Top, Add  12.59 
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XXXXXXX 
. 
 32 32 29 00-0032  Post And Board Retaining Walls (32 32 29) 

Note: System includes all the elements that must go into a wall that resists lateral pressure. System elements 
include posts and boards, cap, underdrain, and deadman where required. Excludes initial site grading, subbase 
preparation or finish grading. 

. 

. 
 32 32 29 00-0033 LF  4" x 4" Post, 4' Spacing, 3' High, 2" Planking, Redwood, Post And Board Retaining Walls .................................................. 87.58 16.36 

    For >3:1 Sloped Soil At Top, Add  4.66 
. 

 32 32 29 00-0034 LF  4" x 4" Post, 2' Spacing, 4' High, 2" Planking, Redwood, Post And Board Retaining Walls ................................................ 129.95 27.98 
    For >3:1 Sloped Soil At Top, Add  6.29 

. 
 32 32 29 00-0035 LF  6" x 6" Post, 4' Spacing, 5' High 2" Planking, Redwood, Post And Board Retaining Walls ................................................. 173.81 34.75 

    For >3:1 Sloped Soil At Top, Add  8.86 
. 

 32 32 29 00-0036 LF  6" x 6" Post, 3' Spacing, 6' High, 2" Planking, Redwood, Post And Board Retaining Walls ................................................ 242.01 49.28 
    For >3:1 Sloped Soil At Top, Add  12.20 

. 
 32 32 29 00-0037 LF  6" x 6" With Deadman, 3' Spacing, 8' High, 2" Planking, Redwood, Post And Board Retaining Walls................................ 317.05 64.09 

    For >3:1 Sloped Soil At Top, Add  16.05 
. 

 32 32 29 00-0038 LF  8" x 8" Post, 2' Spacing, 8' High, 2" Planking, Redwood, Post And Board Retaining Walls ................................................ 658.60 126.83 
    For >3:1 Sloped Soil At Top, Add  34.42 

. 
 32 32 29 00-0039 LF  8" x 8" With Deadman, 2' Spacing, 9' High, 2" Planking, Redwood, Post And Board Retaining Walls................................ 749.32 140.48 

    For >3:1 Sloped Soil At Top, Add  39.82 
. 

 32 32 29 00-0040 LF  4" x 4" Post, 4' Spacing, 3' High, 2" Planking, Cedar, Post And Board Retaining Walls ....................................................... 88.18 17.05 
    For >3:1 Sloped Soil At Top, Add  4.60 

. 
 32 32 29 00-0041 LF  4" x 4" With Deadman, 2' Spacing, 4' High 2" Planking, Cedar, Post And Board Retaining Walls ...................................... 154.23 30.30 

    For >3:1 Sloped Soil At Top, Add  7.96 
. 

 32 32 29 00-0042 LF  6" x 6" Post, 4' Spacing, 4' High 2" Planking, Cedar, Post And Board Retaining Walls ...................................................... 151.63 29.72 
    For >3:1 Sloped Soil At Top, Add  7.83 

. 
 32 32 29 00-0043 LF  6" x 6" Post, 3' Spacing, 5' High 2" Planking, Cedar, Post And Board Retaining Walls ...................................................... 210.78 42.70 

    For >3:1 Sloped Soil At Top, Add  10.66 
. 

 32 32 29 00-0044 LF  6" x 6" Post, 2' Spacing, 6' High 2" Planking, Cedar, Post And Board Retaining Walls ...................................................... 325.25 68.16 
    For >3:1 Sloped Soil At Top, Add  16.05 

. 
 32 32 29 00-0045 LF  6 x 6 Post With Deadman, 3' Spacing, 6' High, 2" Planking, Cedar .................................................................................... 260.36 52.38 

    For >3:1 Sloped Soil At Top, Add  13.23 
. 

 32 32 29 00-0046 LF  8 x 8 Post With Deadman, 2' Spacing, 8' High, 2" Planking, Cedar .................................................................................... 681.82 130.89 
    For >3:1 Sloped Soil At Top, Add  35.71 

. 
 32 32 29 00-0047 LF  4 x 4 Post, 4' Spacing, 3' High 2" Planking, Pressure Treated .............................................................................................. 93.98 31.47 

    For >3:1 Sloped Soil At Top, Add  2.63 
. 

 32 32 29 00-0048 LF  4 x 4 Post, 3' Spacing, 4' High 2" Planking, Pressure Treated ............................................................................................ 137.37 44.73 
    For >3:1 Sloped Soil At Top, Add  4.07 

. 
 32 32 29 00-0049 LF  4 x 4 Post With Deadman, 2' Space, 5' High, 2" Planking, Pressure Treat ......................................................................... 205.82 61.39 

    For >3:1 Sloped Soil At Top, Add  7.06 
. 

 32 32 29 00-0050 LF  6 x 6 Post, 3' Spacing, 6' High, 2" Planking, Pressure Treated ........................................................................................... 368.92 103.60 
    For >3:1 Sloped Soil At Top, Add  13.74 

. 
 32 32 29 00-0051 LF  6 x 6 Post, 2' Spacing, 7' High, 2" Planking, Pressure Treated ........................................................................................... 376.47 103.60 

    For >3:1 Sloped Soil At Top, Add  14.38 
. 

 32 32 29 00-0052 LF  6 x 6 Post With Deadman, 3' Spacing 8' High, 2" Planking, Pressure Treat ....................................................................... 350.21 99.53 
    For >3:1 Sloped Soil At Top, Add  12.84 

. 
 32 32 29 00-0053 LF  8 x 8 Post With Deadman, 2' Spacing 10' High, 2" Planking, Pressure Treated ................................................................. 832.61 228.97 

    For >3:1 Sloped Soil At Top, Add  31.85 
. 

 32 32 29 00-0054 LF  4 x 4 Post, 4' Spacing, 3' High Creosoted 2" Planking .......................................................................................................... 93.98 31.47 
    For >3:1 Sloped Soil At Top, Add  2.63 

. 
 32 32 29 00-0055 LF  4 x 4 Post, 3' Spacing, 4' High Creosoted, 2" Planking ....................................................................................................... 137.37 44.73 

    For >3:1 Sloped Soil At Top, Add  4.07 
. 

 32 32 29 00-0056 LF  4 x 4 Post With Deadman, 2' Spacing, 5' High, Creosoted, 2" Planking ............................................................................. 205.82 61.39 
    For >3:1 Sloped Soil At Top, Add  7.06 

. 
 32 32 29 00-0057 LF  6 x 6 Post, 3' Spacing, 6' High Creosoted, 2" Planking ....................................................................................................... 259.99 76.39 

    For >3:1 Sloped Soil At Top, Add  9.12 
. 

 32 32 29 00-0058 LF  6" x 6" Post, 2' Spacing, 7' High, 2" Planking, Creosoted, Post And Board Retaining Walls ............................................... 368.92 103.60 
    For >3:1 Sloped Soil At Top, Add  13.74 

. 
 32 32 29 00-0059 LF  6" x 6" Post With Deadman, 3' Spacing, 8' High, 2" Planking, Creosoted, Post And Board Retaining Walls ...................... 350.21 99.53 

    For >3:1 Sloped Soil At Top, Add  12.84 
. 

 32 32 29 00-0060 LF  8" x 8" Post With Deadman, 2' Spacing, 10' High, Creosoted, 2" Planking, Post And Board Retaining Walls .................... 832.61 228.97 
    For >3:1 Sloped Soil At Top, Add  31.85 

XXXXXXX 
. 
 32 32 29 00-0061  Wood Tie Retaining Walls, Rod Connector At 4' (32 32 29) 

Note: The system includes all the elements that must go into a wall that resists lateral pressure. System elements 
include: wood ties, threaded rod (1/2" diameter), underdrain, and deadman where required. Excludes initial site 
grading, subbase preparation or finish grading. 

. 

. 
 32 32 29 00-0062  Redwood (32 32 29 00-0061) 
. 
. 

 32 32 29 00-0063 LF  2' High, 6" x 6" Wood Tie Wall ............................................................................................................................................ 139.61 33.50 
    For >3:1 Sloped Soil At Top, Add  6.17 

. 
 32 32 29 00-0064 LF 4' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 318.92 76.39 

    For >3:1 Sloped Soil At Top, Add  14.13 
. 

 32 32 29 00-0065 LF 6' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 476.94 114.53 
    For >3:1 Sloped Soil At Top, Add  21.06 

. 
 32 32 29 00-0066 LF 4' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 483.41 98.17 

    For >3:1 Sloped Soil At Top, Add  24.40 
. 

 32 32 29 00-0067 LF 6' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 726.76 147.26 
    For >3:1 Sloped Soil At Top, Add  36.73 

. 
 32 32 29 00-0068 LF 8' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 961.42 193.64 

    For >3:1 Sloped Soil At Top, Add  48.81 

XXXXXXX 
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. 
 32 32 29 00-0069  Cedar (32 32 29 00-0061) 
. 
. 

 32 32 29 00-0070 LF  2' High, 6" x 6" Wood Tie Wall ............................................................................................................................................ 136.59 33.50 
    For >3:1 Sloped Soil At Top, Add  5.91 

. 
 32 32 29 00-0071 LF 4' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 309.86 76.39 

    For >3:1 Sloped Soil At Top, Add  13.36 
. 

 32 32 29 00-0072 LF 6' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 464.85 114.53 
    For >3:1 Sloped Soil At Top, Add  20.04 

. 
 32 32 29 00-0073 LF 4' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 462.26 98.17 

    For >3:1 Sloped Soil At Top, Add  22.60 
. 

 32 32 29 00-0074 LF 6' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 696.54 147.26 
    For >3:1 Sloped Soil At Top, Add  34.16 

. 
 32 32 29 00-0075 LF 8' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 919.11 193.64 

    For >3:1 Sloped Soil At Top, Add  45.21 

XXXXXXX 
. 
 32 32 29 00-0076  Creosoted Wood (32 32 29 00-0061) 
. 
. 

 32 32 29 00-0077 LF  2' High, 6" x 8" Wood Tie Wall ............................................................................................................................................ 140.43 44.44 
    For >3:1 Sloped Soil At Top, Add  4.38 

. 
 32 32 29 00-0078 LF 4' High, 6" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 320.90 102.24 

    For >3:1 Sloped Soil At Top, Add  9.89 
. 

 32 32 29 00-0079 LF 6' High, 6" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 476.44 151.33 
    For >3:1 Sloped Soil At Top, Add  14.77 

. 
 32 32 29 00-0080 LF 4' High, 7" x 9" Wood Tie Wall Deadman At 6' .................................................................................................................... 644.45 205.84 

    For >3:1 Sloped Soil At Top, Add  19.78 
. 

 32 32 29 00-0081 LF 6' High, 7" x 9" Wood Tie Wall Deadman At 6' .................................................................................................................... 938.15 299.85 
    For >3:1 Sloped Soil At Top, Add  28.77 

. 
 32 32 29 00-0082 LF 8' High, 7" x 9" Wood Tie Wall Deadman At 6' ................................................................................................................. 1,245.40 397.54 

    For >3:1 Sloped Soil At Top, Add  38.27 

XXXXXXX 
. 
 32 32 29 00-0083  Pressure Treated Wood (32 32 29 00-0061) 
. 
. 

 32 32 29 00-0084 LF  2' High, 6" x 6" Wood Tie Wall ............................................................................................................................................ 123.52 27.69 
    For >3:1 Sloped Soil At Top, Add  5.79 

. 
 32 32 29 00-0085 LF 4' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 281.08 62.73 

    For >3:1 Sloped Soil At Top, Add  13.23 
. 

 32 32 29 00-0086 LF 6' High, 6" x 6" Wood Tie Wall Deadman At 6' .................................................................................................................... 420.86 94.11 
    For >3:1 Sloped Soil At Top, Add  19.78 

. 
 32 32 29 00-0087 LF 4' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 439.32 113.18 

    For >3:1 Sloped Soil At Top, Add  18.11 
. 

 32 32 29 00-0088 LF 6' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 661.56 169.14 
    For >3:1 Sloped Soil At Top, Add  27.49 

. 
 32 32 29 00-0089 LF 8' High, 8" x 8" Wood Tie Wall Deadman At 6' .................................................................................................................... 875.87 224.91 

    For >3:1 Sloped Soil At Top, Add  36.22 

XXXXXXX 
. 
 32 32 53  Stone Retaining Walls (32 32) 
. 
. 
 32 32 53 00-0001  Stone Retaining Walls (32 32 53) 

Note: Construction is either dry set or mortar set. System elements include concrete base, crushed stone, 
underdrain, and backfill. Standard design to have 12" thick top with vertical backside and sloped face at 2" per 
foot of height. Excludes initial site grading, subbase preparation or finish grading. 

. 

. 
 32 32 53 00-0002  Stone Retaining Walls (32 32 53 00-0001) 

Note: Stone at $16.00/ton. 
. 
. 

 32 32 53 00-0003 LF $16.00/ton 3' High Stone Retaining Wall, Dry Set .............................................................................................................. 416.01 192.61 
    For >3:1 Sloped Soil At Top, Add  2.61 

. 
 32 32 53 00-0004 LF $16.00/ton 4' High Stone Retaining Wall, Dry Set .............................................................................................................. 491.92 229.15 

    For >3:1 Sloped Soil At Top, Add  2.85 
. 

 32 32 53 00-0005 LF $16.00/ton 6' High Stone Retaining Wall, Dry Set .............................................................................................................. 648.16 304.45 
    For >3:1 Sloped Soil At Top, Add  3.34 

. 
 32 32 53 00-0006 LF $16.00/ton 8' High Stone Retaining Wall, Dry Set ........................................................................................................... 1,002.81 476.02 

    For >3:1 Sloped Soil At Top, Add  4.31 
. 

 32 32 53 00-0007 LF $16.00/ton 10' High Stone Retaining Wall, Dry Set ......................................................................................................... 1,305.42 622.69 
    For >3:1 Sloped Soil At Top, Add  5.10 

. 
 32 32 53 00-0008 LF $16.00/ton 12' High Stone Retaining Wall, Dry Set ......................................................................................................... 1,621.61 775.42 

    For >3:1 Sloped Soil At Top, Add  6.01 
. 

 32 32 53 00-0009 LF $16.00/ton 3' High Stone Retaining Wall, Mortar Set .......................................................................................................... 371.79 170.54 
    For >3:1 Sloped Soil At Top, Add  2.61 

. 
 32 32 53 00-0010 LF $16.00/ton 4' High Stone Retaining Wall, Mortar Set .......................................................................................................... 437.15 201.77 

    For >3:1 Sloped Soil At Top, Add  2.85 
. 

 32 32 53 00-0011 LF $16.00/ton 6' High Stone Retaining Wall, Mortar Set .......................................................................................................... 567.32 263.98 
    For >3:1 Sloped Soil At Top, Add  3.34 

. 
 32 32 53 00-0012 LF $16.00/ton 8' High Stone Retaining Wall, Mortar Set .......................................................................................................... 872.68 410.99 

    For >3:1 Sloped Soil At Top, Add  4.31 
. 

 32 32 53 00-0013 LF $16.00/ton 10' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,122.90 531.47 
    For >3:1 Sloped Soil At Top, Add  5.10 

. 
 32 32 53 00-0014 LF $16.00/ton 12' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,396.47 662.91 

    For >3:1 Sloped Soil At Top, Add  6.01 

XXXXXXX 
. 
 32 32 53 00-0015  Stone Retaining Walls (32 32 53 00-0001) 

Note: Stone at $32.00/ton. 
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. 

. 
 32 32 53 00-0016 LF $32.00/ton 3' High Stone Retaining Wall, Dry Set ............................................................................................................... 425.29 192.61 

    For >3:1 Sloped Soil At Top, Add  3.40 
. 

 32 32 53 00-0017 LF $32.00/ton 4' High Stone Retaining Wall, Dry Set ............................................................................................................... 504.78 229.15 
    For >3:1 Sloped Soil At Top, Add  3.95 

. 
 32 32 53 00-0018 LF $32.00/ton 6' High Stone Retaining Wall, Dry Set ............................................................................................................... 666.73 304.45 

    For >3:1 Sloped Soil At Top, Add  4.92 
. 

 32 32 53 00-0019 LF $32.00/ton 8' High Stone Retaining Wall, Dry Set ............................................................................................................ 1,029.95 476.02 
    For >3:1 Sloped Soil At Top, Add  6.62 

. 
 32 32 53 00-0020 LF $32.00/ton 10' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,342.55 622.69 

    For >3:1 Sloped Soil At Top, Add  8.26 
. 

 32 32 53 00-0021 LF $32.00/ton 12' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,668.74 775.42 
    For >3:1 Sloped Soil At Top, Add  10.02 

. 
 32 32 53 00-0022 LF $32.00/ton 3' High Stone Retaining Wall, Mortar Set .......................................................................................................... 381.07 170.54 

    For >3:1 Sloped Soil At Top, Add  3.40 
. 

 32 32 53 00-0023 LF $32.00/ton 4' High Stone Retaining Wall, Mortar Set .......................................................................................................... 450.01 201.77 
    For >3:1 Sloped Soil At Top, Add  3.95 

. 
 32 32 53 00-0024 LF $32.00/ton 6' High Stone Retaining Wall, Mortar Set .......................................................................................................... 585.89 263.98 

    For >3:1 Sloped Soil At Top, Add  4.92 
. 

 32 32 53 00-0025 LF $32.00/ton 8' High Stone Retaining Wall, Mortar Set .......................................................................................................... 899.82 410.99 
    For >3:1 Sloped Soil At Top, Add  6.62 

. 
 32 32 53 00-0026 LF $32.00/ton 10' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,160.03 531.47 

    For >3:1 Sloped Soil At Top, Add  8.26 
. 

 32 32 53 00-0027 LF $32.00/ton 12' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,443.60 662.91 
    For >3:1 Sloped Soil At Top, Add  10.02 

XXXXXXX 
. 
 32 32 53 00-0028  Stone Retaining Walls (32 32 53 00-0001) 

Note: Stone at $48.00/ton. 
. 
. 

 32 32 53 00-0029 LF $48.00/ton 3' High Stone Retaining Wall, Dry Set ............................................................................................................... 435.29 192.61 
    For >3:1 Sloped Soil At Top, Add  4.25 

. 
 32 32 53 00-0030 LF $48.00/ton 4' High Stone Retaining Wall, Dry Set ............................................................................................................... 517.49 229.15 

    For >3:1 Sloped Soil At Top, Add  5.03 
. 

 32 32 53 00-0031 LF $48.00/ton 6' High Stone Retaining Wall, Dry Set ............................................................................................................... 684.58 304.45 
    For >3:1 Sloped Soil At Top, Add  6.43 

. 
 32 32 53 00-0032 LF $48.00/ton 8' High Stone Retaining Wall, Dry Set ............................................................................................................ 1,057.09 476.02 

    For >3:1 Sloped Soil At Top, Add  8.92 
. 

 32 32 53 00-0033 LF $48.00/ton 10' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,379.69 622.69 
    For >3:1 Sloped Soil At Top, Add  11.41 

. 
 32 32 53 00-0034 LF $48.00/ton 12' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,716.59 775.42 

    For >3:1 Sloped Soil At Top, Add  14.08 
. 

 32 32 53 00-0035 LF $48.00/ton 3' High Stone Retaining Wall, Mortar Set .......................................................................................................... 391.07 170.54 
    For >3:1 Sloped Soil At Top, Add  4.25 

. 
 32 32 53 00-0036 LF $48.00/ton 4' High Stone Retaining Wall, Mortar Set .......................................................................................................... 462.86 201.77 

    For >3:1 Sloped Soil At Top, Add  5.04 
. 

 32 32 53 00-0037 LF $48.00/ton 6' High Stone Retaining Wall, Mortar Set .......................................................................................................... 603.74 263.98 
    For >3:1 Sloped Soil At Top, Add  6.43 

. 
 32 32 53 00-0038 LF $48.00/ton 8' High Stone Retaining Wall, Mortar Set .......................................................................................................... 926.96 410.99 

    For >3:1 Sloped Soil At Top, Add  8.92 
. 

 32 32 53 00-0039 LF $48.00/ton 10' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,197.17 531.47 
    For >3:1 Sloped Soil At Top, Add  11.41 

. 
 32 32 53 00-0040 LF $48.00/ton 12' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,491.45 662.91 

    For >3:1 Sloped Soil At Top, Add  14.08 

XXXXXXX 
. 
 32 32 53 00-0041  Stone Retaining Walls (32 32 53 00-0001) 

Note: Stone at $64.00/ton. 
. 
. 

 32 32 53 00-0042 LF $64.00/ton 3' High Stone Retaining Wall, Dry Set ............................................................................................................... 445.29 192.61 
    For >3:1 Sloped Soil At Top, Add  5.10 

. 
 32 32 53 00-0043 LF $64.00/ton 4' High Stone Retaining Wall, Dry Set ............................................................................................................... 516.21 229.15 

    For >3:1 Sloped Soil At Top, Add  4.92 
. 

 32 32 53 00-0044 LF $64.00/ton 6' High Stone Retaining Wall, Dry Set ............................................................................................................... 703.86 304.45 
    For >3:1 Sloped Soil At Top, Add  8.07 

. 
 32 32 53 00-0045 LF $64.00/ton 8' High Stone Retaining Wall, Dry Set ............................................................................................................ 1,085.65 476.02 

    For >3:1 Sloped Soil At Top, Add  11.35 
. 

 32 32 53 00-0046 LF $64.00/ton 10' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,418.25 622.69 
    For >3:1 Sloped Soil At Top, Add  14.69 

. 
 32 32 53 00-0047 LF $64.00/ton 12' High Stone Retaining Wall, Dry Set .......................................................................................................... 1,765.15 775.42 

    For >3:1 Sloped Soil At Top, Add  18.21 
. 

 32 32 53 00-0048 LF $64.00/ton 3' High Stone Retaining Wall, Mortar Set .......................................................................................................... 401.07 170.54 
    For >3:1 Sloped Soil At Top, Add  5.10 

. 
 32 32 53 00-0049 LF $64.00/ton 4' High Stone Retaining Wall, Mortar Set .......................................................................................................... 475.72 201.77 

    For >3:1 Sloped Soil At Top, Add  6.13 
. 

 32 32 53 00-0050 LF $64.00/ton 6' High Stone Retaining Wall, Mortar Set .......................................................................................................... 623.02 263.98 
    For >3:1 Sloped Soil At Top, Add  8.07 

. 
 32 32 53 00-0051 LF $64.00/ton 8' High Stone Retaining Wall, Mortar Set .......................................................................................................... 955.52 410.99 

    For >3:1 Sloped Soil At Top, Add  11.35 
. 

 32 32 53 00-0052 LF $64.00/ton 10' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,235.73 531.47 
    For >3:1 Sloped Soil At Top, Add  14.69 

. 
 32 32 53 00-0053 LF $64.00/ton 12' High Stone Retaining Wall, Mortar Set ..................................................................................................... 1,540.01 662.91 

    For >3:1 Sloped Soil At Top, Add  18.21 

XXXXXXX 
. 
 32 33  Site Furnishings (32 30) 
. 
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. 
 32 33 23  Site Trash and Litter Receptacles (32 33) 
. 
. 
 32 33 23 00-0001  Steel Trash Containment (32 33 23) 
. 
. 
 32 33 23 00-0002  Steel Frame Surrounded With Kiln-Dried Wood (32 33 23 00-0001) 
. 
. 

 32 33 23 00-0003 EA  13" x 13" x 30" Ash Receptacle Steel Frame, Kiln Dried Wood .......................................................................................... 358.06 45.72 
. 

 32 33 23 00-0004 EA  24" x 24" x 30" High Open Top Trash Container Steel Frame, Kiln Dried Wood ................................................................ 342.97 45.72 
. 

 32 33 23 00-0005 EA  21" x 21" x 31" High Flat Top Trash Container Steel Frame, Kiln Dried Wood ................................................................... 342.97 45.72 
. 

 32 33 23 00-0006 EA  24" x 24" x 31" High, Flat Top Trash Container Steel Frame, Kiln Dried Wood .................................................................. 326.00 45.72 
. 

 32 33 23 00-0007 EA  18" x 18" x 37" High Dome Top Trash Container Steel Frame, Kiln Dried Wood ............................................................... 358.06 45.72 
. 

 32 33 23 00-0008 EA  23" x 23" x 37" High Dome Top Trash Container Steel Frame, Kiln Dried Wood ............................................................... 326.00 45.72 
. 

 32 33 23 00-0009 EA  24" x 24" x 37" High Dome Top Trash Container Steel Frame, Kiln Dried Wood ............................................................... 437.26 45.72 

XXXXXXX 
. 
 32 33 23 00-0010  Square Steel Frames Surrounded With Flat Steel (32 33 23 00-0001) 
. 
. 

 32 33 23 00-0011 EA  26" Diameter x 34" High Open Top Trash Square Container Steel Frame, Flat Steel Surround ........................................ 627.03 45.72 
. 

 32 33 23 00-0012 EA  26" Diameter x 34" High Dome Top Trash Square Container Steel Frame, Flat Steel Surround........................................ 674.95 45.72 
. 

 32 33 23 00-0013 EA  26" Diameter x 39" High Dome Top Trash Square Container Steel Frame, Flat Steel Surround........................................ 674.95 45.72 

XXXXXXX 
. 
 32 33 23 00-0014  Round Steel Pipe And Flat Steel Frames (32 33 23 00-0001) 

Note: Surrounded with kiln-dried wood. 
. 
. 

 32 33 23 00-0015 EA  21" Diameter x 32" High Open Top Trash Container Steel Pipe, Flat Steel Frame, Kiln Dried Wood................................. 914.56 45.72 
. 

 32 33 23 00-0016 EA  21" Diameter x 32" High Flat Top Trash Steel Container Pipe, Flat Steel Frame, Kiln Dried Wood ................................... 983.02 45.72 
. 

 32 33 23 00-0017 EA  21" Diameter x 39" High Dome Top Trash Steel Container Pipe, Flat Steel Frame, Kiln Dried Wood ............................. 1,128.50 45.72 
. 

 32 33 23 00-0018 EA  21" Diameter x 40" High HPR Top Trash Container Steel Pipe, Flat Steel Frame, Kiln Dried Wood ............................... 1,025.81 45.72 

XXXXXXX 
. 
 32 33 23 00-0019  Round Steel Pipe Surrounded With Perforated (32 33 23 00-0001) 
. 
. 

 32 33 23 00-0020 EA  21" Diameter x 32" High Open Top Trash Container Perforated Round Steel Pipe............................................................ 820.43 45.72 
. 

 32 33 23 00-0021 EA  21" Diameter x 32" High Flat Top Trash Container Perforated Round Steel Pipe .............................................................. 888.89 45.72 
. 

 32 33 23 00-0022 EA  21" Diameter x 39" High Dome Top Trash Container Perforated Round Steel Pipe ........................................................ 1,034.36 45.72 
. 

 32 33 23 00-0023 EA  21" Diameter x 40" High HPR Top Trash Container Perforated Round Steel Pipe ............................................................. 940.23 45.72 

XXXXXXX 
. 
 32 33 23 00-0024  Round Steel Pipe Frames Surrounded With Welded Wire (32 33 23 00-0001) 
. 
. 

 32 33 23 00-0025 EA  21" Diameter x 32" High Flat Top Trash Container Steel Pipe Frame, Welded Wire Surround .......................................... 657.84 45.72 
. 

 32 33 23 00-0026 EA  21" Diameter x 32" High Open Top Trash Steel Container Pipe Frame, Welded Wire Surround ....................................... 726.29 45.72 
. 

 32 33 23 00-0027 EA  21" Diameter x 39" High Dome Top Trash Steel Container Pipe Frame, Welded Wire Surround....................................... 871.77 45.72 
. 

 32 33 23 00-0028 EA  21" Diameter x 40" High HPR Top Trash Container Steel Pipe Frame, Welded Wire Surround......................................... 777.64 45.72 

XXXXXXX 
. 
 32 33 23 00-0029  Litter Baskets (32 33 23) 
. 
. 
 32 33 23 00-0030  Round Wire Litter Baskets (32 33 23 00-0029) 
. 
. 

 32 33 23 00-0031 EA  1.33' Diameter x 1.83' High Round Wire Litter Basket ........................................................................................................ 113.37 4.64 
. 

 32 33 23 00-0032 EA  1.5' Diameter x 1.83' High Round Wire Litter Basket .......................................................................................................... 142.66 4.64 
. 

 32 33 23 00-0033 EA  1.75' Diameter x 2.33' High Round Wire Litter Basket ........................................................................................................ 192.35 4.64 
. 

 32 33 23 00-0034 EA  1.83' Diameter x 2.83' High Round Wire Litter Basket ........................................................................................................ 220.39 4.64 

XXXXXXX 
. 
 32 33 23 00-0035  Trash Can/Wire Basket Holder (32 33 23 00-0029) 
. 
. 

 32 33 23 00-0036 EA  Steel Post, Single Holder .................................................................................................................................................... 174.35 37.34 
. 

 32 33 23 00-0037 EA  Steel Post, Double Holder................................................................................................................................................... 230.39 37.34 
. 

 32 33 23 00-0038 EA  Redwood Post, Single Holder ............................................................................................................................................. 170.97 37.34 
. 

 32 33 23 00-0039 EA  Redwood Post, Double Holder............................................................................................................................................ 207.17 37.34 

XXXXXXX 
. 
 32 33 23 00-0040  Litter Receptacles, Freestanding (32 33 23 00-0029) 

Note: Includes 1-1/2" outside diameter steel leg supports. Wall mounted, includes 3/8" x 3" steel wall plates. 
Surface mounted, includes 2-1/2" outside diameter steel tube with floor flange, embedded to include 2-1/2" 
outside diameter steel tube. 

. 

. 
 32 33 23 00-0041 EA  16" Diameter x 28" High Litter Receptacle, Freestanding Or Embedded ............................................................................ 905.53 19.05 

    For Powder Coated Sand Pan, Add  50.00 
    For Orange Peel Lid, Add  25.00 
    For Polished Granite Lid, Add  50.00 

. 
 32 33 23 00-0042 EA  16" Diameter x 32" High Litter Receptacle, Freestanding Or Embedded ............................................................................ 952.67 19.05 

    For Powder Coated Sand Pan, Add  50.00 
    For Orange Peel Lid, Add  25.00 
    For Polished Granite Lid, Add  50.00 

. 
 32 33 23 00-0043 EA  20" Diameter x 36" High Litter Receptacle, Freestanding Or Embedded ......................................................................... 1,113.16 28.57 

    For Powder Coated Sand Pan, Add  50.00 
    For Orange Peel Lid, Add  25.00 
    For Polished Granite Lid, Add  50.00 

. 
 32 33 23 00-0044 EA  20" Diameter x 40" High Litter Receptacle, Freestanding Embedded .............................................................................. 1,160.30 28.57 

    For Powder Coated Sand Pan, Add  50.00 
    For Orange Peel Lid, Add  25.00 
    For Polished Granite Lid, Add  50.00 
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. 
 32 33 23 00-0045 EA  16" Diameter x 28" High Litter Receptacle, Pole Mount With Pole................................................................................... 1,207.45 28.57 

    For Powder Coated Sand Pan, Add  50.00 
    For 1-1/2" x 8-1/2" Diameter Metal Cover Plate, Add  22.50 
    For Orange Peel Lid, Add  25.00 
    For Polished Granite Lid, Add  50.00 

. 
 32 33 23 00-0046 EA  16" Diameter x 32" High Litter Receptacle, Pole Mount With Pole................................................................................... 1,254.59 28.57 

    For Powder Coated Sand Pan, Add  50.00 
    For 1-1/2" x 8-1/2" Diameter Metal Cover Plate, Add  22.50 
    For Orange Peel Lid, Add  25.00 
    For Polished Granite Lid, Add  50.00 

. 
 32 33 23 00-0047 EA  16" Diameter x 28" High Litter Receptacle, Wall Mount ................................................................................................... 1,001.83 24.76 

    For Powder Coated Sand Pan, Add  50.00 
    For Orange Peel Lid, Add  25.00 
    For Polished Granite Lid, Add  50.00 
    For 1-1/2" x 6" Diameter Metal Cover Plate , Add  20.00 

. 
 32 33 23 00-0048 EA  16" Diameter x 32" High Litter Receptacle, Wall Mount ................................................................................................... 1,048.97 24.76 

    For Powder Coated Sand Pan, Add  50.00 
    For Orange Peel Lid, Add  25.00 
    For Polished Granite Lid, Add  50.00 
    For 1-1/2" x 6" Diameter Metal Cover Plate , Add  20.00 

XXXXXXX 
. 
 32 33 23 00-0049  Ash Receptacles (32 33 23) 
. 
. 

 32 33 23 00-0050 EA  12" Diameter x 21" High Ash Receptacle, Freestanding Or Embedded .............................................................................. 630.13 19.05 
    For 1-1/2" x 8-1/2" Diameter Metal Cover Plate, Add  22.50 
    For Sand Pan, Add  110.00 
    For Bowl And Funnel, Add  120.00 

. 
 32 33 23 00-0051 EA  18" Square Concrete Exposed Aggregate x 36" High Ash Receptacles With 3-1/2" ID iron Pipe With Cap Square 

Concrete With Steel Liner .................................................................................................................................................. 263.11 19.05 

XXXXXXX 
. 
 32 33 23 00-0052  Trash Receptacles (32 33 23) 
. 
. 

 32 33 23 00-0053 EA  Outdoor Covered Steel Receptacle With Liner ................................................................................................................... 745.24 19.05 
. 

 32 33 23 00-0054 EA Driftwood And Sable Receptacle, 35 Gallon With Liner And Frame ................................................................................... 680.94 19.05 
. 

 32 33 23 00-0055 EA  24" x 24" Square Trash Containment With Exposed Aggregate Finish ............................................................................... 680.52 19.05 
. 

 32 33 23 00-0056 EA  30" x 30" Square Trash Containment With Exposed Aggregate Finish ............................................................................... 709.53 20.96 
. 

 32 33 23 00-0057 EA  36" x 36" Square Trash Containment With Exposed Aggregate Finish ............................................................................... 763.73 22.85 
. 

 32 33 23 00-0058 EA  32 Gallon, Open Round Trash Receptacle, Recycled Plastic Lumber ................................................................................ 215.37 15.24 
. 

 32 33 23 00-0059 EA 32 Gallon, Round Trash Receptacle With Liner And Lid, Recycled Plastic Lumber............................................................ 253.89 15.24 
. 

 32 33 23 00-0060 EA  24" x 24" Square 18" High Trash Receptacle, Fiberglass ................................................................................................... 306.74 19.05 

XXXXXXX 
. 
 32 33 23 00-0061  Trash Containers (Dumpsters) (32 33 23) 
. 
. 

 32 33 23 00-0062 EA  1 CY Straight Side Trash Dumpster .................................................................................................................................... 182.41  
. 

 32 33 23 00-0063 EA  1.5 CY Straight Side Trash Dumpster ................................................................................................................................. 273.61  
. 

 32 33 23 00-0064 EA  2 CY Straight Side Trash Dumpster .................................................................................................................................... 364.82  
. 

 32 33 23 00-0065 EA  2 CY Sloped Side Trash Dumpster ..................................................................................................................................... 364.82  
. 

 32 33 23 00-0066 EA  3 CY Sloped Side Trash Dumpster ..................................................................................................................................... 547.22  
. 

 32 33 23 00-0067 EA  4 CY Sloped Side Trash Dumpster ..................................................................................................................................... 729.63  
. 

 32 33 23 00-0068 EA  6 CY Sloped Side Trash Dumpster .................................................................................................................................. 1,094.45  
. 

 32 33 23 00-0069 EA  8 CY Sloped Side Trash Dumpster .................................................................................................................................. 1,459.26  

XXXXXXX 
. 
 32 33 33  Site Manufactured Planters (32 33) 
. 
. 
 32 33 33 00-0001  Precast Concrete Planters (32 33 33) 
. 
. 
 32 33 33 00-0002  Circular Precast Concrete Planters (32 33 33 00-0001) 
. 
. 

 32 33 33 00-0003 EA 24" Diameter, 17" Height, Circular Precast Concrete Planter ............................................................................................. 504.91 22.40 
. 

 32 33 33 00-0004 EA 24" Diameter, 24" Height, Circular Precast Concrete Planter ............................................................................................. 566.19 26.88 
. 

 32 33 33 00-0005 EA 24" Diameter, 33" Height, Circular Precast Concrete Planter ............................................................................................. 618.51 26.88 
. 

 32 33 33 00-0006 EA 30" Diameter, 17" Height, Circular Precast Concrete Planter ............................................................................................. 672.10 31.36 
. 

 32 33 33 00-0007 EA 30" Diameter, 30" Height, Circular Precast Concrete Planter ............................................................................................. 814.67 40.32 
. 

 32 33 33 00-0008 EA 36" Diameter, 24" Height, Circular Precast Concrete Planter ............................................................................................. 885.45 40.32 
. 

 32 33 33 00-0009 EA 36" Diameter, 30" Height, Circular Precast Concrete Planter ............................................................................................. 997.51 44.80 
. 

 32 33 33 00-0010 EA 48" Diameter, 17" Height, Circular Precast Concrete Planter .......................................................................................... 1,052.91 44.80 
. 

 32 33 33 00-0011 EA 48" Diameter, 24" Height, Circular Precast Concrete Planter .......................................................................................... 1,175.33 56.00 
. 

 32 33 33 00-0012 EA 48" Diameter, 30" Height, Circular Precast Concrete Planter .......................................................................................... 1,250.22 59.58 
. 

 32 33 33 00-0013 EA 48" Diameter, 36" Height, Circular Precast Concrete Planter .......................................................................................... 1,302.64 62.72 
. 

 32 33 33 00-0014 EA 60" Diameter, 17" Height, Circular Precast Concrete Planter .......................................................................................... 1,182.49 56.00 
. 

 32 33 33 00-0015 EA 60" Diameter, 24" Height, Circular Precast Concrete Planter .......................................................................................... 1,301.10 62.72 
. 

 32 33 33 00-0016 EA 60" Diameter, 36" Height, Circular Precast Concrete Planter .......................................................................................... 1,662.47 67.20 
. 

 32 33 33 00-0017 EA 72" Diameter, 36" Height, Circular Precast Concrete Planter .......................................................................................... 2,156.88 85.12 
. 

 32 33 33 00-0018 EA 84" Diameter, 36" Height, Circular Precast Concrete Planter .......................................................................................... 2,502.84 89.60 

XXXXXXX 
. 
 32 33 33 00-0019  Square Precast Concrete Planters (32 33 33 00-0001) 
. 
. 

 32 33 33 00-0020 EA 36" Square, 30" Height, Square Precast Concrete Planter .............................................................................................. 1,022.39 58.24 
. 

 32 33 33 00-0021 EA 42" Square, 30" Height, Square Precast Concrete Planter .............................................................................................. 1,169.16 62.72 
. 

 32 33 33 00-0022 EA 60" Square, 36" Height, Square Precast Concrete Planter .............................................................................................. 1,837.62 71.68 
. 

 32 33 33 00-0023 EA 72" Square, 36" Height, Square Precast Concrete Planter .............................................................................................. 1,960.44 76.16 

XXXXXXX 
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. 
 32 33 33 00-0024  Rectangular Precast Concrete Planters (32 33 33 00-0001) 
. 
. 

 32 33 33 00-0025 EA 33" x 18", 20" Height, Rectangular Precast Concrete Planter ............................................................................................. 589.28 26.88 
. 

 32 33 33 00-0026 EA 48" x 18", 20" Height, Rectangular Precast Concrete Planter ............................................................................................. 694.64 40.32 
. 

 32 33 33 00-0027 EA 60" x 18", 20" Height, Rectangular Precast Concrete Planter ............................................................................................. 805.16 44.80 
. 

 32 33 33 00-0028 EA 72" x 18", 20" Height, Rectangular Precast Concrete Planter ............................................................................................. 918.34 56.00 

XXXXXXX 
. 
 32 33 33 00-0029  Fiberglass Planters (32 33 33) 
. 
. 
 32 33 33 00-0030  Circular Fiberglass Planters (32 33 33 00-0029) 
. 
. 

 32 33 33 00-0031 EA  36" Diameter, 27" High, Circular Fiberglass Planter ........................................................................................................ 1,231.78 22.40 
. 

 32 33 33 00-0032 EA  60" Diameter, 39" High, Circular Fiberglass Planter ........................................................................................................ 2,049.82 22.40 
. 

 32 33 33 00-0033 EA  36" Diameter, 24" High, Circular Fiberglass Planter ........................................................................................................... 821.29 22.40 
. 

 32 33 33 00-0034 EA  60" Diameter, 24" High, Circular Fiberglass Planter ........................................................................................................ 1,618.58 22.40 

XXXXXXX 
. 
 32 33 33 00-0035  Tapered Circular Fiberglass Planters (32 33 33 00-0029) 
. 
. 

 32 33 33 00-0036 EA  24" Diameter, 20" High, Tapered Circular Fiberglass Planter ............................................................................................. 479.38 22.40 
. 

 32 33 33 00-0037 EA 30" Diameter, 25" High, Tapered Circular Fiberglass Planter ............................................................................................. 702.73 22.40 
. 

 32 33 33 00-0038 EA 36" Diameter, 30" High, Tapered Circular Fiberglass Planter .......................................................................................... 1,252.54 22.40 
. 

 32 33 33 00-0039 EA  40" Diameter, 36" High, Tapered Circular Fiberglass Planter .......................................................................................... 1,749.00 22.40 

XXXXXXX 
. 
 32 33 33 00-0040  Square Fiberglass Planters (32 33 33 00-0029) 
. 
. 

 32 33 33 00-0041 EA  24" Square, 21" High, Square Fiberglass Planter ............................................................................................................... 629.46 22.40 
. 

 32 33 33 00-0042 EA  24" Square, 24" High, Square Fiberglass Planter ............................................................................................................... 643.45 22.40 
. 

 32 33 33 00-0043 EA 30" Square, 12" High, Square Fiberglass Planter ............................................................................................................... 650.86 22.40 
. 

 32 33 33 00-0044 EA 30" Square, 21" High, Square Fiberglass Planter ............................................................................................................... 738.30 22.40 
. 

 32 33 33 00-0045 EA 30" Square, 24" High, Square Fiberglass Planter ............................................................................................................... 802.02 22.40 

XXXXXXX 
. 
 32 33 33 00-0046  Rectangular Fiberglass Planters (32 33 33 00-0029) 
. 
. 

 32 33 33 00-0047 EA 48" x 12", 12" High, Rectangular Fiberglass Planter ........................................................................................................... 724.45 22.40 
. 

 32 33 33 00-0048 EA  48" x 12", 21" High, Rectangular Fiberglass Planter ........................................................................................................... 776.70 22.40 
. 

 32 33 33 00-0049 EA 48" x 24", 12" High, Rectangular Fiberglass Planter ........................................................................................................ 1,011.99 22.40 
. 

 32 33 33 00-0050 EA  48" x 24", 21" High, Rectangular Fiberglass Planter ........................................................................................................ 1,116.49 22.40 

XXXXXXX 
. 
 32 33 33 00-0051  Timber Planters (32 33 33) 
. 
. 
 32 33 33 00-0052  Square Timber Planters (32 33 33 00-0051) 
. 
. 

 32 33 33 00-0053 EA  14" Square, 30" High, Square Timber Planter .................................................................................................................... 765.87 45.72 
. 

 32 33 33 00-0054 EA  21" Square, 30" High, Square Timber Planter .................................................................................................................... 765.87 45.72 
. 

 32 33 33 00-0055 EA  27" Square, 30" High, Square Timber Planter ................................................................................................................. 1,526.58 45.72 
. 

 32 33 33 00-0056 EA  34" Square, 30" High, Square Timber Planter ................................................................................................................. 1,312.29 45.72 
. 

 32 33 33 00-0057 EA  41" Square, 36" High, Square Timber Planter ................................................................................................................. 1,580.15 45.72 
. 

 32 33 33 00-0058 EA  54" Square, 36" High, Square Timber Planter ................................................................................................................. 4,194.39 45.72 
. 

 32 33 33 00-0059 EA  81" Square, 36" High, Square Timber Planter ................................................................................................................. 6,347.92 45.72 

XXXXXXX 
. 
 32 33 33 00-0060  Rectangular Timber Planters (32 33 33 00-0051) 
. 
. 

 32 33 33 00-0061 EA  21" x 14", 30" High, Rectangular Timber Planter ................................................................................................................ 755.16 45.72 
. 

 32 33 33 00-0062 EA  27" x 14", 30" High, Rectangular Timber Planter ................................................................................................................ 851.59 45.72 
. 

 32 33 33 00-0063 EA  27" x 21", 30" High, Rectangular Timber Planter ............................................................................................................. 1,140.87 45.72 
. 

 32 33 33 00-0064 EA  34" x 21", 30" High, Rectangular Timber Planter ............................................................................................................. 1,269.44 45.72 
. 

 32 33 33 00-0065 EA  41" x 21", 30" High, Rectangular Timber Planter ............................................................................................................. 1,655.14 45.72 
. 

 32 33 33 00-0066 EA  34" x 27", 30" High, Rectangular Timber Planter ............................................................................................................. 1,933.71 45.72 
. 

 32 33 33 00-0067 EA  41" x 27", 30" High, Rectangular Timber Planter ............................................................................................................. 2,169.42 45.72 
. 

 32 33 33 00-0068 EA  54" x 27", 30" High, Rectangular Timber Planter ............................................................................................................. 2,844.41 45.72 
. 

 32 33 33 00-0069 EA  54" x 34", 30" High, Rectangular Timber Planter ............................................................................................................. 3,219.40 45.72 
. 

 32 33 33 00-0070 EA  68" x 34", 36" High, Rectangular Timber Planter ............................................................................................................. 3,680.11 45.72 
. 

 32 33 33 00-0071 EA  54" x 41", 36" High, Rectangular Timber Planter ............................................................................................................. 3,497.97 45.72 
. 

 32 33 33 00-0072 EA  68" x 41", 36" High, Rectangular Timber Planter ............................................................................................................. 3,969.39 45.72 
. 

 32 33 33 00-0073 EA  81" x 41", 36" High, Rectangular Timber Planter ............................................................................................................. 4,451.52 45.72 

XXXXXXX 
. 
 32 33 43  Site Seating And Tables (32 33) 
. 
. 
 32 33 43 13  Site Seating (32 33 43) 
. 
. 
 32 33 43 13-0001  Benches (Landscapeforms) (32 33 43 13) 

Note: Excludes embedding in concrete See CSI section 32 31 13 13-0001 for drilling and concrete. 
. 
. 

 32 33 43 13-0002 EA 72" Backless Wood Or PolySite Bench (Landscapeforms Balustrade) ............................................................................ 1,417.41 76.20 
. 

 32 33 43 13-0003 EA 72" Backed Wood Or PolySite Bench (Landscapeforms Balustrade) .............................................................................. 1,771.61 76.20 
. 

 32 33 43 13-0004 EA 96" Backed Wood Bench (Landscapeforms Balustrade) ................................................................................................. 1,999.31 76.20 
. 

 32 33 43 13-0005 EA End Loop Arms For Backed Bench (Landscapeforms Balustrade) ..................................................................................... 164.60 19.05 
. 

 32 33 43 13-0006 EA 72" Backless Wood Or PolySite Bench (Landscapeforms Gretchen's) ............................................................................ 1,549.41 76.20 
. 

 32 33 43 13-0007 EA 96" Backless Wood Bench (Landscapeforms Gretchen's) ............................................................................................... 1,752.91 76.20 
. 

 32 33 43 13-0008 EA 72" Backed Wood Or PolySite Bench (Landscapeforms Gretchen's) .............................................................................. 1,912.41 76.20 
. 

 32 33 43 13-0009 EA 96" Backed Wood Bench (Landscapeforms Gretchen's) ................................................................................................. 2,159.91 76.20 
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. 
 32 33 43 13-0010 EA 72" Backed Wood Or PolySite Bench With Armrest (Landscapeforms Gretchen's)......................................................... 2,187.41 76.20 

. 
 32 33 43 13-0011 EA 96" Backed Wood Bench With Armrest (Landscapeforms Gretchen's) ............................................................................ 2,434.91 76.20 

. 
 32 33 43 13-0012 EA 59" Backed Wood Or Metal Rod Bench (Landscapeforms Hyde Park)............................................................................ 2,839.27 76.20 

. 
 32 33 43 13-0013 EA 75" Backed Wood Or Metal Rod Bench (Landscapeforms Hyde Park)............................................................................ 3,085.89 76.20 

. 
 32 33 43 13-0014 EA 42" Backless Metal Grid Bench (Landscapeforms Manistee) ............................................................................................. 802.24 57.15 

. 
 32 33 43 13-0015 EA 62" Backless Metal Grid Bench (Landscapeforms Manistee) ............................................................................................. 867.14 57.15 

. 
 32 33 43 13-0016 EA 72" Backless Metal Grid Bench (Landscapeforms Manistee) ............................................................................................. 938.11 66.67 

. 
 32 33 43 13-0017 EA 82" Backless Metal Grid Bench (Landscapeforms Manistee) .......................................................................................... 1,093.87 66.67 

. 
 32 33 43 13-0018 EA 42" Backed Metal Grid Bench (Landscapeforms Manistee) ............................................................................................. 1,003.01 66.67 

. 
 32 33 43 13-0019 EA 62" Backed Metal Grid Bench (Landscapeforms Manistee) ............................................................................................. 1,067.91 66.67 

. 
 32 33 43 13-0020 EA 72" Backed Metal Grid Bench (Landscapeforms Manistee) ............................................................................................. 1,151.87 76.20 

. 
 32 33 43 13-0021 EA 82" Backed Metal Grid Bench (Landscapeforms Manistee) ............................................................................................. 1,320.61 76.20 

. 
 32 33 43 13-0022 EA 42" Backed Metal Grid Bench With Armrest Each End (Landscapeforms Manistee) ....................................................... 1,119.83 66.67 

. 
 32 33 43 13-0023 EA 62" Backed Metal Grid Bench With Armrest Each End (Landscapeforms Manistee) ....................................................... 1,203.79 76.20 

. 
 32 33 43 13-0024 EA 72" Backed Metal Grid Bench With Armrest Each End (Landscapeforms Manistee) ....................................................... 1,268.69 76.20 

. 
 32 33 43 13-0025 EA 82" Backed Metal Grid Bench With Armrest Each End (Landscapeforms Manistee) ....................................................... 1,437.43 76.20 

. 
 32 33 43 13-0026 EA 72" Backless Solid Wood Bench (Landscapeforms Palisade) ......................................................................................... 2,286.41 76.20 

. 
 32 33 43 13-0027 EA 96" Backless Solid Wood Bench (Landscapeforms Palisade) ......................................................................................... 2,627.41 76.20 

. 
 32 33 43 13-0028 EA 70" Backless Perforated Metal Bench (Landscapeforms Petoskey) ................................................................................ 1,468.01 76.20 

. 
 32 33 43 13-0029 EA 70" Dual Support Backed Perforated Metal Bench (Landscapeforms Petoskey) ............................................................. 1,771.61 76.20 

. 
 32 33 43 13-0030 EA 70" Quad Support Backed Perforated Metal Bench (Landscapeforms Petoskey) ........................................................... 1,923.41 76.20 

. 
 32 33 43 13-0031 EA 72" Backed Wood Bench (Landscapeforms Plainwell) .................................................................................................... 1,873.91 76.20 

. 
 32 33 43 13-0032 EA 72" Backed Wood Bench With Center Arm (Landscapeforms Plainwell) ......................................................................... 2,077.41 76.20 

. 
 32 33 43 13-0033 EA 96" Backed Wood Bench (Landscapeforms Plainwell) .................................................................................................... 2,297.41 76.20 

. 
 32 33 43 13-0034 EA 96" Backed Wood Bench With Center Arm (Landscapeforms Plainwell) ......................................................................... 2,500.91 76.20 

. 
 32 33 43 13-0035 EA 96" Backed Wood Bench With Two Center Arms (Landscapeforms Plainwell) ............................................................... 2,709.91 76.20 

. 
 32 33 43 13-0036 EA 72" Backed Aluminum Bench (Landscapeforms Plainwell) .............................................................................................. 2,385.41 76.20 

. 
 32 33 43 13-0037 EA 72" Backed Aluminum Bench With Center Arm (Landscapeforms Plainwell) .................................................................. 2,588.91 76.20 

. 
 32 33 43 13-0038 EA 96" Backed Aluminum Bench (Landscapeforms Plainwell) .............................................................................................. 2,924.41 76.20 

. 
 32 33 43 13-0039 EA 96" Backed Aluminum Bench With Center Arm (Landscapeforms Plainwell) .................................................................. 3,138.91 76.20 

. 
 32 33 43 13-0040 EA 96" Backed Aluminum Bench With Two Center Arms (Landscapeforms Plainwell) ......................................................... 3,336.91 76.20 

. 
 32 33 43 13-0041 EA Backless Metal Grid Seats For Straight Runs (Landscapeforms Plexus) ........................................................................... 544.10 19.05 

. 
 32 33 43 13-0042 EA Backless Metal Grid Seats For 60 Degree Radius (Landscapeforms Plexus) .................................................................... 731.10 19.05 

. 
 32 33 43 13-0043 EA Backless Metal Grid Seats For 120 Degree Radius (Landscapeforms Plexus) .................................................................. 731.10 19.05 

. 
 32 33 43 13-0044 EA Backed Metal Grid Seats For Straight Runs (Landscapeforms Plexus) .............................................................................. 665.10 19.05 

. 
 32 33 43 13-0045 EA Narrow-Backed Metal Grid Seats For 60 Degree Radius (Landscapeforms Plexus) .......................................................... 824.60 19.05 

. 
 32 33 43 13-0046 EA Narrow-Backed Metal Grid Seats For 120 Degree Radius (Landscapeforms Plexus) ........................................................ 824.60 19.05 

. 
 32 33 43 13-0047 EA Wide-Backed Metal Grid Seats For 120 Degree Radius (Landscapeforms Plexus) ........................................................... 824.60 19.05 

. 
 32 33 43 13-0048 EA Armrest For Metal Grid Seats (Landscapeforms Plexus) .................................................................................................... 126.50 19.05 

. 
 32 33 43 13-0049 EA Backless Straight Metal Grid Seats (Landscapeforms Presidio) ......................................................................................... 764.10 19.05 

. 
 32 33 43 13-0050 EA Backless Straight Metal Grid Seats With One Arm (Landscapeforms Presidio) ................................................................. 846.60 19.05 

. 
 32 33 43 13-0051 EA Backless Straight Metal Grid Seats With Two Arms (Landscapeforms Presidio) ................................................................ 929.10 19.05 

. 
 32 33 43 13-0052 EA Backless Angled Metal Grid Seats (Landscapeforms Presidio) .......................................................................................... 923.60 19.05 

. 
 32 33 43 13-0053 EA Backless Angled Metal Grid Seats With One Arm (Landscapeforms Presidio) ................................................................ 1,006.10 19.05 

. 
 32 33 43 13-0054 EA Backless Angled Metal Grid Seats With Two Arms (Landscapeforms Presidio) .............................................................. 1,088.60 19.05 

. 
 32 33 43 13-0055 EA Backed Straight Metal Grid Seats (Landscapeforms Presidio) ........................................................................................... 912.60 19.05 

. 
 32 33 43 13-0056 EA Backed Straight Metal Grid Seats With One Arm (Landscapeforms Presidio) .................................................................... 995.10 19.05 

. 
 32 33 43 13-0057 EA Backed Straight Metal Grid Seats With Two Arms (Landscapeforms Presidio) ............................................................... 1,077.60 19.05 

. 
 32 33 43 13-0058 EA Narrow-Backed Angled Metal Grid Seats (Landscapeforms Presidio) ............................................................................. 1,116.10 19.05 

. 
 32 33 43 13-0059 EA Narrow-Backed Angled Metal Grid Seats With One Arm (Landscapeforms Presidio) ..................................................... 1,198.60 19.05 

. 
 32 33 43 13-0060 EA Narrow-Backed Angled Metal Grid Seats With Two Arms (Landscapeforms Presidio) .................................................... 1,281.10 19.05 

. 
 32 33 43 13-0061 EA Wide-Backed Angled Metal Grid Seats (Landscapeforms Presidio) ................................................................................ 1,116.10 19.05 

. 
 32 33 43 13-0062 EA Wide-Backed Angled Metal Grid Seats With One Arm (Landscapeforms Presidio) ......................................................... 1,198.60 19.05 

. 
 32 33 43 13-0063 EA Wide-Backed Angled Metal Grid Seats With Two Arms (Landscapeforms Presidio) ....................................................... 1,281.10 19.05 

. 
 32 33 43 13-0064 EA 48" Backless Horizontal Strap Bench (Landscapeforms Scarborough) ........................................................................... 1,527.41 76.20 

. 
 32 33 43 13-0065 EA 72" Backless Horizontal Strap Bench (Landscapeforms Scarborough) ........................................................................... 1,549.41 76.20 

. 
 32 33 43 13-0066 EA 96" Backless Horizontal Strap Bench (Landscapeforms Scarborough) ........................................................................... 1,884.91 76.20 

. 
 32 33 43 13-0067 EA 48" Backless Woven Bench (Landscapeforms Scarborough) .......................................................................................... 2,286.41 76.20 

. 
 32 33 43 13-0068 EA 72" Backless Woven Bench (Landscapeforms Scarborough) .......................................................................................... 2,698.91 76.20 

. 
 32 33 43 13-0069 EA 96" Backless Woven Bench (Landscapeforms Scarborough) .......................................................................................... 3,089.41 76.20 

. 
 32 33 43 13-0070 EA 24" Backed Horizontal Strap Bench (Landscapeforms Scarborough) .............................................................................. 1,230.41 76.20 

. 
 32 33 43 13-0071 EA 48" Backed Horizontal Strap Bench (Landscapeforms Scarborough) .............................................................................. 1,637.41 76.20 

. 
 32 33 43 13-0072 EA 72" Backed Horizontal Strap Bench (Landscapeforms Scarborough) .............................................................................. 1,675.91 76.20 

. 
 32 33 43 13-0073 EA 72" Backed Horizontal Strap Bench With Center Arm (Landscapeforms Scarborough) .................................................. 1,928.91 76.20 

. 
 32 33 43 13-0074 EA 96" Backed Horizontal Strap Bench (Landscapeforms Scarborough) .............................................................................. 2,176.41 76.20 

. 
 32 33 43 13-0075 EA 96" Backed Horizontal Strap Bench With Center Arm (Landscapeforms Scarborough) .................................................. 2,434.91 76.20 

. 
 32 33 43 13-0076 EA 96" Backed Horizontal Strap Bench With Two Intermediate Arms (Landscapeforms Scarborough) ................................ 2,687.91 76.20 

. 
 32 33 43 13-0077 EA 24" Backed Woven Bench (Landscapeforms Scarborough) ............................................................................................ 2,176.41 76.20 

. 
 32 33 43 13-0078 EA 48" Backed Woven Bench (Landscapeforms Scarborough) ............................................................................................ 2,632.91 76.20 

. 
 32 33 43 13-0079 EA 72" Backed Woven Bench (Landscapeforms Scarborough) ............................................................................................ 3,078.41 76.20 

. 
 32 33 43 13-0080 EA 72" Backed Woven Bench With Center Arm (Landscapeforms Scarborough) ................................................................. 3,336.91 76.20 

. 
 32 33 43 13-0081 EA 96" Backed Woven Bench (Landscapeforms Scarborough) ............................................................................................ 3,886.91 76.20 

. 
 32 33 43 13-0082 EA 96" Backed Woven Bench With Center Arm (Landscapeforms Scarborough) ................................................................. 4,139.91 76.20 

. 
 32 33 43 13-0083 EA 96" Backed Woven Bench With Two Intermediate Arms (Landscapeforms Scarborough) .............................................. 4,387.41 76.20 

. 
 32 33 43 13-0084 EA 32" Backed Strap Or Perforated Bench (Landscapeforms Town Square) ....................................................................... 1,040.85 66.67 

. 
 32 33 43 13-0085 EA 49" Backed Strap Or Perforated Bench (Landscapeforms Town Square) ....................................................................... 1,255.35 66.67 

. 
 32 33 43 13-0086 EA 49" Backed Strap Or Perforated Bench With Divider (Landscapeforms Town Square) ................................................... 1,370.85 66.67 

. 
 32 33 43 13-0087 EA 70" Backed Strap Or Perforated Bench (Landscapeforms Town Square) ....................................................................... 1,604.41 76.20 

. 
 32 33 43 13-0088 EA 70" Backed Strap Or Perforated Bench With Two Dividers (Landscapeforms Town Square).......................................... 1,818.91 76.20 

XXXXXXX 
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. 
 32 33 43 13-0089  Benches (Columbia Cascade, TimberForm) (32 33 43 13) 
. 
. 
 32 33 43 13-0090  Wood Benches (Columbia Cascade, TimberForm) (32 33 43 13-0089) 

Note: Includes powder coated steel frames. 
. 
. 

 32 33 43 13-0091 EA 70" Length, Embedment Mount, 3 x 4 And 3 x 8 Wood Slats Bench (TimberForm 2006-6-E) ............................................ 545.93 38.10 
. 

 32 33 43 13-0092 EA 94" Length, Embedment Mount, 3 x 4 And 3 x 8 Wood Slats Bench (TimberForm 2006-8-E) ............................................ 623.36 38.10 
. 

 32 33 43 13-0093 EA 118" Length, Embedment Mount, 3 x 4 And 3 x 8 Wood Slats Bench (TimberForm 2006-10-E) ........................................ 793.64 38.10 
. 

 32 33 43 13-0094 EA 70" Length, Pedestal Mount, 3 x 4 And 3 x 8 Wood Slats Bench (TimberForm 2006-6-P) ................................................. 569.17 38.10 
. 

 32 33 43 13-0095 EA 94" Length, Pedestal Mount, 3 x 4 And 3 x 8 Wood Slats Bench (TimberForm 2006-8-P) ................................................. 646.58 38.10 
. 

 32 33 43 13-0096 EA 118" Length, Pedestal Mount, 3 x 4 And 3 x 8 Wood Slats Bench (TimberForm 2006-10-P) ............................................. 824.60 38.10 
. 

 32 33 43 13-0097 EA 70" Length, Embedment Mount, 3 x 4 And 3 x 8 Wood Slats Bench With Straight Back (TimberForm 2016-6-E) ............. 824.60 38.10 
. 

 32 33 43 13-0098 EA 94" Length, Embedment Mount, 3 x 4 And 3 x 8 Wood Slats Bench With Straight Back (TimberForm 2016-8-E) ............. 956.19 38.10 
. 

 32 33 43 13-0099 EA 118" Length, Embedment Mount, 3 x 4 And 3 x 8 Wood Slats Bench With Straight Back (TimberForm 2016-10-E) ...... 1,227.10 38.10 
. 

 32 33 43 13-0100 EA 70" Length, Pedestal Mount, 3 x 4 And 3 x 8 Wood Slats Bench With Straight Back (TimberForm 2016-6-P)................... 863.31 38.10 
. 

 32 33 43 13-0101 EA 94" Length, Pedestal Mount, 3 x 4 And 3 x 8 Wood Slats Bench With Straight Back (TimberForm 2016-8-P)................... 994.89 38.10 
. 

 32 33 43 13-0102 EA 118" Length, Pedestal Mount, 3 x 4 And 3 x 8 Wood Slats Bench With Straight Back (TimberForm 2016-10-P)............ 1,281.29 38.10 
. 

 32 33 43 13-0103 EA 70" Length, Embedment Mount, Back-To-Back Double Bench, 3 x 4 And 3 x 8 Wood Slats Benches With Straight 
Backs (TimberForm 2026-6-E) ....................................................................................................................................... 1,575.42 38.10 

. 
 32 33 43 13-0104 EA 94" Length, Embedment Mount, Back-To-Back Double Bench, 3 x 4 And 3 x 8 Wood Slats Benches With Straight 

Backs (TimberForm 2026-8-E) ....................................................................................................................................... 1,846.33 38.10 
. 

 32 33 43 13-0105 EA 118" Length, Embedment Mount, Back-To-Back Double Bench, 3 x 4 And 3 x 8 Wood Slats Benches With 
Straight Backs (TimberForm 2026-10-E) ........................................................................................................................ 2,411.38 38.10 

. 
 32 33 43 13-0106 EA 70" Length, Pedestal Mount, Back-To-Back Double Bench, 3 x 4 And 3 x 8 Wood Slats Benches With Straight 

Backs (TimberForm 2026-6-P) ....................................................................................................................................... 1,614.12 38.10 
. 

 32 33 43 13-0107 EA 94" Length, Pedestal Mount, Back-To-Back Double Bench, 3 x 4 And 3 x 8 Wood Slats Benches With Straight 
Backs (TimberForm 2026-8-P) ....................................................................................................................................... 1,885.03 38.10 

. 
 32 33 43 13-0108 EA 118" Length, Pedestal Mount, Back-To-Back Double Bench, 3 x 4 And 3 x 8 Wood Slats Benches With Straight 

Backs (TimberForm 2026-10-P) ..................................................................................................................................... 2,465.56 38.10 
. 

 32 33 43 13-0109 EA 70" Length, Embedment Mount, 3 x 4 Wood Slats Concave Bench (TimberForm 2028-6-E) ............................................. 631.10 38.10 
. 

 32 33 43 13-0110 EA 94" Length, Embedment Mount, 3 x 4 Wood Slats Concave Bench (TimberForm 2028-8-E) ............................................. 708.50 38.10 
. 

 32 33 43 13-0111 EA 70" Length, Pedestal Mount, 3 x 4 Wood Slats Concave Bench (TimberForm 2028-6-P) .................................................. 654.32 38.10 
. 

 32 33 43 13-0112 EA 94" Length, Pedestal Mount, 3 x 4 Wood Slats Concave Bench (TimberForm 2028-8-P) .................................................. 731.72 38.10 
. 

 32 33 43 13-0113 EA 46" Length, Embedment Mount, 3 x 4 And 3 x 8 Wood Slats Platform Seat (TimberForm 2044-4-E) ............................. 1,041.33 38.10 
. 

 32 33 43 13-0114 EA 70" Length, Embedment Mount, 3 x 4 And 3 x 8 Wood Slats Platform Seat (TimberForm 2044-6-E) ............................. 1,227.10 38.10 
. 

 32 33 43 13-0115 EA 46" Length, Pedestal Mount, 3 x 4 And 3 x 8 Wood Slats Platform Seat (TimberForm 2044-4-P) .................................. 1,103.26 38.10 
. 

 32 33 43 13-0116 EA 70" Length, Pedestal Mount, 3 x 4 And 3 x 8 Wood Slats Platform Seat (TimberForm 2044-6-P) .................................. 1,289.03 38.10 
. 

 32 33 43 13-0117 EA 70" Length, Wall Mount, 3 x 4 And 3 x 8 Wood Slats Bench (TimberForm 2045-6) ........................................................... 671.87 57.15 
. 

 32 33 43 13-0118 EA 94" Length, Wall Mount, 3 x 4 And 3 x 8 Wood Slats Bench (TimberForm 2045-8) ........................................................... 702.83 57.15 
. 

 32 33 43 13-0119 EA 118" Length, Wall Mount, 3 x 4 And 3 x 8 Wood Slats Bench (TimberForm 2045-10)........................................................ 942.78 57.15 
. 

 32 33 43 13-0120 EA 46" Length, Embedment Mount, 3 x 4 Patterned Wood Slats Bench (TimberForm 2139-4-E) ........................................... 514.99 38.10 
. 

 32 33 43 13-0121 EA 70" Length, Embedment Mount, 3 x 4 Patterned Wood Slats Bench (TimberForm 2139-6-E) ........................................... 592.39 38.10 
. 

 32 33 43 13-0122 EA 94" Length, Embedment Mount, 3 x 4 Patterned Wood Slats Bench (TimberForm 2139-8-E) ........................................... 669.80 38.10 
. 

 32 33 43 13-0123 EA 118" Length, Embedment Mount, 3 x 4 Patterned Wood Slats Bench (TimberForm 2139-10-E) ....................................... 855.57 38.10 
. 

 32 33 43 13-0124 EA 142" Length, Embedment Mount, 3 x 4 Patterned Wood Slats Bench (TimberForm 2139-12-E) ....................................... 932.97 38.10 
. 

 32 33 43 13-0125 EA 46" Length, Pedestal Mount, 3 x 4 Patterned Wood Slats Bench (TimberForm 2139-4-P) ................................................. 522.73 38.10 
. 

 32 33 43 13-0126 EA 70" Length, Pedestal Mount, 3 x 4 Patterned Wood Slats Bench (TimberForm 2139-6-P) ................................................. 600.13 38.10 
. 

 32 33 43 13-0127 EA 94" Length, Pedestal Mount, 3 x 4 Patterned Wood Slats Bench (TimberForm 2139-8-P) ................................................. 677.54 38.10 
. 

 32 33 43 13-0128 EA 118" Length, Pedestal Mount, 3 x 4 Patterned Wood Slats Bench (TimberForm 2139-10-P) ............................................. 878.79 38.10 
. 

 32 33 43 13-0129 EA 142" Length, Pedestal Mount, 3 x 4 Patterned Wood Slats Bench (TimberForm 2139-12-P) ............................................. 956.19 38.10 
. 

 32 33 43 13-0130 EA 70" Length, Embedment Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back (TimberForm 2140-6-E) ........ 871.05 38.10 
. 

 32 33 43 13-0131 EA 94" Length, Embedment Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back (TimberForm 2140-8-E) ..... 1,002.63 38.10 
. 

 32 33 43 13-0132 EA 118" Length, Embedment Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back (TimberForm 2140-10-
E) .................................................................................................................................................................................... 1,289.03 38.10 

. 
 32 33 43 13-0133 EA 142" Length, Embedment Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back (TimberForm 2140-12-

E) .................................................................................................................................................................................... 1,420.61 38.10 
. 

 32 33 43 13-0134 EA 70" Length, Pedestal Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back (TimberForm 2140-6-P) .............. 886.53 38.10 
. 

 32 33 43 13-0135 EA 94" Length, Pedestal Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back (TimberForm 2140-8-P) ........... 1,018.11 38.10 
. 

 32 33 43 13-0136 EA 118" Length, Pedestal Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back (TimberForm 2140-10-P) ....... 1,312.25 38.10 
. 

 32 33 43 13-0137 EA 142" Length, Pedestal Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back (TimberForm 2140-12-P) ....... 1,443.83 38.10 
. 

 32 33 43 13-0138 EA 70" Length, Embedment Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back And Armrests 
(TimberForm 2141-6-E) ..................................................................................................................................................... 871.05 38.10 

. 
 32 33 43 13-0139 EA 82" Length, Embedment Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back And Armrests 

(TimberForm 2141-7-E) .................................................................................................................................................. 1,219.36 38.10 
. 

 32 33 43 13-0140 EA 94" Length, Embedment Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back And Armrests 
(TimberForm 2141-8-E) .................................................................................................................................................. 1,087.78 38.10 

. 
 32 33 43 13-0141 EA 118" Length, Embedment Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back And Armrests 

(TimberForm 2141-10-E) ................................................................................................................................................ 1,428.35 38.10 
. 

 32 33 43 13-0142 EA 142" Length, Embedment Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back And Armrests 
(TimberForm 2141-12-E) ................................................................................................................................................ 1,559.94 38.10 

. 
 32 33 43 13-0143 EA 70" Length, Pedestal Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back And Armrests (TimberForm 

2141-6-P)........................................................................................................................................................................... 994.89 38.10 
. 

 32 33 43 13-0144 EA 82" Length, Pedestal Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back And Armrests (TimberForm 
2141-7-P)........................................................................................................................................................................ 1,242.58 38.10 

. 
 32 33 43 13-0145 EA 94" Length, Pedestal Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back And Armrests (TimberForm 

2141-8-P)........................................................................................................................................................................ 1,103.26 38.10 
. 

 32 33 43 13-0146 EA 118" Length, Pedestal Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back And Armrests 
(TimberForm 2141-10-P) ................................................................................................................................................ 1,451.57 38.10 

. 
 32 33 43 13-0147 EA 142" Length, Pedestal Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back And Armrests 

(TimberForm 2141-12-P) ................................................................................................................................................ 1,583.16 38.10 
. 

 32 33 43 13-0148 EA 70" Length, Wall Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back (TimberForm 2142-6) ........................ 927.30 57.15 
. 

 32 33 43 13-0149 EA 94" Length, Wall Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back (TimberForm 2142-8) ..................... 1,066.62 57.15 
. 

 32 33 43 13-0150 EA 118" Length, Wall Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back (TimberForm 2142-10) ................. 1,360.76 57.15 
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. 
 32 33 43 13-0151 EA 70" Length, Wall Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back And Armrests (TimberForm 

2143-6) ........................................................................................................................................................................... 1,012.44 57.15 
. 

 32 33 43 13-0152 EA 94" Length, Wall Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back And Armrests (TimberForm 
2143-8) ........................................................................................................................................................................... 1,151.77 57.15 

. 
 32 33 43 13-0153 EA 118" Length, Wall Mount, 3 x 4 Patterned Wood Slats Bench With Contoured Back And Armrests (TimberForm 

2143-10) ......................................................................................................................................................................... 1,492.34 57.15 

XXXXXXX 
. 
 32 33 43 13-0154  Recycled Plastic Benches (Columbia Cascade, TimberForm) (32 33 43 13-0089) 

Note: Includes powder coated steel frames. 
. 
. 

 32 33 43 13-0155 EA 70" Length, Embedment Mount, 3 x 4 Recycled Plastic Slats Concave Bench (TimberForm 2029-6-E) ............................ 739.46 38.10 
. 

 32 33 43 13-0156 EA 94" Length, Embedment Mount, 3 x 4 Recycled Plastic Slats Concave Bench (TimberForm 2029-8-E) ......................... 1,002.63 38.10 
. 

 32 33 43 13-0157 EA 70" Length, Pedestal Mount, 3 x 4 Recycled Plastic Slats Concave Bench (TimberForm 2029-6-P) ................................. 762.68 38.10 
. 

 32 33 43 13-0158 EA 94" Length, Pedestal Mount, 3 x 4 Recycled Plastic Slats Concave Bench (TimberForm 2029-8-P) .............................. 1,025.85 38.10 
. 

 32 33 43 13-0159 EA 46" Length, Embedment Mount, 3 x 4 Recycled Plastic Slats Platform Seat (TimberForm 2041-4-E) ............................ 1,149.70 38.10 
. 

 32 33 43 13-0160 EA 70" Length, Embedment Mount, 3 x 4 Recycled Plastic Slats Platform Seat (TimberForm 2041-6-E) ............................ 1,343.21 38.10 
. 

 32 33 43 13-0161 EA 46" Length, Pedestal Mount, 3 x 4 Recycled Plastic Slats Platform Seat (TimberForm 2041-4-P) .................................. 1,211.62 38.10 
. 

 32 33 43 13-0162 EA 70" Length, Pedestal Mount, 3 x 4 Recycled Plastic Slats Platform Seat (TimberForm 2041-6-P) .................................. 1,405.13 38.10 
. 

 32 33 43 13-0163 EA 70" Length, Wall Mount, 3 x 4 Recycled Plastic Slats Bench (TimberForm 2042-6) ........................................................... 749.27 57.15 
. 

 32 33 43 13-0164 EA 94" Length, Wall Mount, 3 x 4 Recycled Plastic Slats Bench (TimberForm 2042-8) ........................................................... 896.34 57.15 
. 

 32 33 43 13-0165 EA 118" Length, Wall Mount, 3 x 4 Recycled Plastic Slats Bench (TimberForm 2042-10) .................................................... 1,051.14 57.15 
. 

 32 33 43 13-0166 EA 70" Length, Embedment Mount, 3 x 4 Recycled Plastic Slats Bench (TimberForm 2007-6-E) ........................................... 607.85 38.10 
. 

 32 33 43 13-0167 EA 94" Length, Embedment Mount, 3 x 4 Recycled Plastic Slats Bench (TimberForm 2007-8-E) ........................................... 809.12 38.10 
. 

 32 33 43 13-0168 EA 118" Length, Embedment Mount, 3 x 4 Recycled Plastic Slats Bench (TimberForm 2007-10-E) ....................................... 963.93 38.10 
. 

 32 33 43 13-0169 EA 70" Length, Pedestal Mount, 3 x 4 Recycled Plastic Slats Bench (TimberForm 2007-6-P) ................................................ 631.10 38.10 
. 

 32 33 43 13-0170 EA 94" Length, Pedestal Mount, 3 x 4 Recycled Plastic Slats Bench (TimberForm 2007-8-P) ................................................ 832.35 38.10 
. 

 32 33 43 13-0171 EA 118" Length, Pedestal Mount, 3 x 4 Recycled Plastic Slats Bench (TimberForm 2007-10-P) ............................................ 994.89 38.10 
. 

 32 33 43 13-0172 EA 70" Length, Embedment Mount, 3 x 4 Recycled Plastic Slats Bench With Straight Back (TimberForm 2017-6-E) ............. 956.19 38.10 
. 

 32 33 43 13-0173 EA 94" Length, Embedment Mount, 3 x 4 Recycled Plastic Slats Bench With Straight Back (TimberForm 2017-8-E) .......... 1,281.29 38.10 
. 

 32 33 43 13-0174 EA 118" Length, Embedment Mount, 3 x 4 Recycled Plastic Slats Bench With Straight Back (TimberForm 2017-10-E) ...... 1,552.20 38.10 
. 

 32 33 43 13-0175 EA 70" Length, Pedestal Mount, 3 x 4 Recycled Plastic Slats Bench With Straight Back (TimberForm 2017-6-P) .................. 994.89 38.10 
. 

 32 33 43 13-0176 EA 94" Length, Pedestal Mount, 3 x 4 Recycled Plastic Slats Bench With Straight Back (TimberForm 2017-8-P) ............... 1,335.47 38.10 
. 

 32 33 43 13-0177 EA 118" Length, Pedestal Mount, 3 x 4 Recycled Plastic Slats Bench With Straight Back (TimberForm 2017-10-P) ........... 1,606.38 38.10 
. 

 32 33 43 13-0178 EA 70" Length, Embedment Mount, Back-To-Back Double Bench, 3 x 4 Recycled Plastic Slats Benches With Straight 
Backs (TimberForm 2027-6-E) ....................................................................................................................................... 1,846.33 38.10 

. 
 32 33 43 13-0179 EA 94" Length, Embedment Mount, Back-To-Back Double Bench, 3 x 4 Recycled Plastic Slats Benches With Straight 

Backs (TimberForm 2027-8-E) ....................................................................................................................................... 2,535.22 38.10 
. 

 32 33 43 13-0180 EA 118" Length, Embedment Mount, Back-To-Back Double Bench, 3 x 4 Recycled Plastic Slats Benches With 
Straight Backs (TimberForm 2027-10-E) ........................................................................................................................ 2,806.14 38.10 

. 
 32 33 43 13-0181 EA 70" Length, Pedestal Mount, Back-To-Back Double Bench, 3 x 4 Recycled Plastic Slats Benches With Straight 

Backs (TimberForm 2027-6-P) ....................................................................................................................................... 1,885.03 38.10 
. 

 32 33 43 13-0182 EA 94" Length, Pedestal Mount, Back-To-Back Double Bench, 3 x 4 Recycled Plastic Slats Benches With Straight 
Backs (TimberForm 2027-8-P) ....................................................................................................................................... 2,589.41 38.10 

. 
 32 33 43 13-0183 EA 118" Length, Pedestal Mount, Back-To-Back Double Bench, 3 x 4 Recycled Plastic Slats Benches With Straight 

Backs (TimberForm 2027-10-P) ..................................................................................................................................... 2,860.32 38.10 
. 

 32 33 43 13-0184 EA 70" Length, Embedment Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back And 
Armrests (TimberForm 2155-6-E) ................................................................................................................................... 1,165.18 38.10 

. 
 32 33 43 13-0185 EA 82" Length, Embedment Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back And 

Armrests (TimberForm 2155-7-E) ................................................................................................................................... 1,614.12 38.10 
. 

 32 33 43 13-0186 EA 94" Length, Embedment Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back And 
Armrests (TimberForm 2155-8-E) ................................................................................................................................... 1,544.46 38.10 

. 
 32 33 43 13-0187 EA 118" Length, Embedment Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back And 

Armrests (TimberForm 2155-10-E) ................................................................................................................................. 1,768.93 38.10 
. 

 32 33 43 13-0188 EA 142" Length, Embedment Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back And 
Armrests (TimberForm 2155-12-E) ................................................................................................................................. 2,372.68 38.10 

. 
 32 33 43 13-0189 EA 70" Length, Pedestal Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back And Armrests 

(TimberForm 2155-6-P) .................................................................................................................................................. 1,180.66 38.10 
. 

 32 33 43 13-0190 EA 82" Length, Pedestal Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back And Armrests 
(TimberForm 2155-7-P) .................................................................................................................................................. 1,637.34 38.10 

. 
 32 33 43 13-0191 EA 94" Length, Pedestal Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back And Armrests 

(TimberForm 2155-8-P) .................................................................................................................................................. 1,567.68 38.10 
. 

 32 33 43 13-0192 EA 118" Length, Pedestal Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back And Armrests 
(TimberForm 2155-10-P) ................................................................................................................................................ 1,792.15 38.10 

. 
 32 33 43 13-0193 EA 142" Length, Pedestal Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back And Armrests 

(TimberForm 2155-12-P) ................................................................................................................................................ 2,411.38 38.10 
. 

 32 33 43 13-0194 EA 70" Length, Wall Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back (TimberForm 2154-
6) .................................................................................................................................................................................... 1,120.81 57.15 

. 
 32 33 43 13-0195 EA 94" Length, Wall Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back (TimberForm 2154-

8) .................................................................................................................................................................................... 1,500.08 57.15 
. 

 32 33 43 13-0196 EA 118" Length, Wall Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back (TimberForm 2154-
10) .................................................................................................................................................................................. 1,848.40 57.15 

. 
 32 33 43 13-0197 EA 70" Length, Wall Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back And Armrests 

(TimberForm 2156-6) ...................................................................................................................................................... 1,252.39 57.15 
. 

 32 33 43 13-0198 EA 94" Length, Wall Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back And Armrests 
(TimberForm 2156-8) ...................................................................................................................................................... 1,662.63 57.15 

. 
 32 33 43 13-0199 EA 118" Length, Wall Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back And Armrests 

(TimberForm 2156-10) .................................................................................................................................................... 1,825.18 57.15 
. 

 32 33 43 13-0200 EA 46" Length, Embedment Mount, 3 x 4 Patterned Recycled Plastic Slats Bench (TimberForm 2151-4-E) .......................... 545.95 38.10 
. 

 32 33 43 13-0201 EA 70" Length, Embedment Mount, 3 x 4 Patterned Recycled Plastic Slats Bench (TimberForm 2151-6-E) .......................... 708.50 38.10 
. 

 32 33 43 13-0202 EA 94" Length, Embedment Mount, 3 x 4 Patterned Recycled Plastic Slats Bench (TimberForm 2151-8-E) .......................... 948.45 38.10 
. 

 32 33 43 13-0203 EA 118" Length, Embedment Mount, 3 x 4 Patterned Recycled Plastic Slats Bench (TimberForm 2151-10-E) ................... 1,111.00 38.10 
. 

 32 33 43 13-0204 EA 142" Length, Embedment Mount, 3 x 4 Patterned Recycled Plastic Slats Bench (TimberForm 2151-12-E) ................... 1,289.03 38.10 
. 

 32 33 43 13-0205 EA 46" Length, Pedestal Mount, 3 x 4 Patterned Recycled Plastic Slats Bench (TimberForm 2151-4-P) ................................ 561.43 38.10 
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. 
 32 33 43 13-0206 EA 70" Length, Pedestal Mount, 3 x 4 Patterned Recycled Plastic Slats Bench (TimberForm 2151-6-P) ................................ 723.98 38.10 

. 
 32 33 43 13-0207 EA 94" Length, Pedestal Mount, 3 x 4 Patterned Recycled Plastic Slats Bench (TimberForm 2151-8-P) ................................ 971.67 38.10 

. 
 32 33 43 13-0208 EA 118" Length, Pedestal Mount, 3 x 4 Patterned Recycled Plastic Slats Bench (TimberForm 2151-10-P) ......................... 1,134.22 38.10 

. 
 32 33 43 13-0209 EA 142" Length, Pedestal Mount, 3 x 4 Patterned Recycled Plastic Slats Bench (TimberForm 2151-12-P) ......................... 1,319.99 38.10 

. 
 32 33 43 13-0210 EA 70" Length, Embedment Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back (TimberForm 

2153-6-E)........................................................................................................................................................................ 1,041.33 38.10 
. 

 32 33 43 13-0211 EA 94" Length, Embedment Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back (TimberForm 
2153-8-E)........................................................................................................................................................................ 1,420.61 38.10 

. 
 32 33 43 13-0212 EA 118" Length, Embedment Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back 

(TimberForm 2153-10-E) ................................................................................................................................................ 1,745.71 38.10 
. 

 32 33 43 13-0213 EA 142" Length, Embedment Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back 
(TimberForm 2153-12-E) ................................................................................................................................................ 1,962.44 38.10 

. 
 32 33 43 13-0214 EA 70" Length, Pedestal Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back (TimberForm 

2153-6-P)........................................................................................................................................................................ 1,056.82 38.10 
. 

 32 33 43 13-0215 EA 94" Length, Pedestal Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back (TimberForm 
2153-8-P)........................................................................................................................................................................ 1,443.83 38.10 

. 
 32 33 43 13-0216 EA 118" Length, Pedestal Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back (TimberForm 

2153-10-P)...................................................................................................................................................................... 1,768.93 38.10 
. 

 32 33 43 13-0217 EA 142" Length, Pedestal Mount, 3 x 4 Patterned Recycled Plastic Slats Bench With Contoured Back (TimberForm 
2153-12-P)...................................................................................................................................................................... 1,993.40 38.10 

XXXXXXX 
. 
 32 33 63  Skate Board Deterrent (32 33) 
. 
. 
 32 33 63 00-0001  Skate Stoppers (32 33 63) 
. 
. 

 32 33 63 00-0002 EA Aluminum Architectural Series Pieces, Skate Stopper ......................................................................................................... 43.71  
Note: Various shapes. Includes drilling and anchoring into suitable surface material. 

    For >59 To 99, Deduct  -4.40 
    For >99 To 249, Deduct  -5.62 
    For >249, Deduct  -6.84 

. 
 32 33 63 00-0003 EA Aluminum Fixed Angle Series Pieces, Skate Stopper .......................................................................................................... 46.06  

Note: Various shapes. Includes drilling and anchoring into suitable surface material. 
    For >59 To 99, Deduct  -4.73 
    For >99 To 249, Deduct  -6.02 
    For >249, Deduct  -7.31 

. 
 32 33 63 00-0004 EA Aluminum Fixed Radius Series Pieces, Skate Stopper ........................................................................................................ 33.98  

Note: Various shapes. Includes drilling and anchoring into suitable surface material. 
    For >59 To 99, Deduct  -3.04 
    For >99 To 249, Deduct  -3.97 
    For >249, Deduct  -4.89 

. 
 32 33 63 00-0005 EA Aluminum Bench Clips, Skate Stopper ................................................................................................................................. 28.19  

Note: Various shapes. Includes drilling and anchoring into suitable surface material. 
    For >59 To 99, Deduct  -2.23 
    For >99 To 249, Deduct  -2.98 
    For >249, Deduct  -3.73 

. 
 32 33 63 00-0006 EA Aluminum Curve Clips, Skate Stopper .................................................................................................................................. 30.37  

Note: Various shapes. Includes drilling and anchoring into suitable surface material. 
    For >59 To 99, Deduct  -2.54 
    For >99 To 249, Deduct  -3.35 
    For >249, Deduct  -4.17 

. 
 32 33 63 00-0007 EA Aluminum Hand Rail, Skate Stopper .................................................................................................................................... 29.25  

Note: Various shapes. Includes drilling and anchoring into suitable surface material. 
    For >59 To 99, Deduct  -2.38 
    For >99 To 249, Deduct  -3.16 
    For >249, Deduct  -3.95 

. 
 32 33 63 00-0008 EA Aluminum 2" x 3" x 0.25" Flat Cap, Skate Stopper ............................................................................................................... 27.84  

Note: Includes drilling and anchoring into suitable surface material. 
    For >59 To 99, Deduct  -2.18 
    For >99 To 249, Deduct  -2.92 
    For >249, Deduct  -3.66 

. 
 32 33 63 00-0009 EA Aluminum 6" Diameter x 0.25" Rumble Disc, Skate Stopper ................................................................................................ 36.62  

Note: Includes drilling and anchoring into suitable surface material. 
    For >59 To 99, Deduct  -3.41 
    For >99 To 249, Deduct  -4.42 
    For >249, Deduct  -5.42 

. 
 32 33 63 00-0010 EA Aluminum 4" x 17" x 0.25" Flat Strap, Skate Stopper ........................................................................................................... 62.98  

Note: Includes drilling and anchoring into suitable surface material. 
    For >59 To 99, Deduct  -7.10 
    For >99 To 249, Deduct  -8.90 
    For >249, Deduct  -10.69 

XXXXXXX 
. 
 32 39  Manufactured Site Specialties (32 30) 

Note: Excludes coredrilling, augering, concrete footing and compaction See CSI section 02 41 19 13-0027 for concrete core drilling, 
02 41 19 13-0165 for asphalt core drilling, 32 31 13 13-0002 for augering, 32 31 13 13-0019 for concrete footing, 32 31 13 13-0045 
for compaction of earth. 

. 

. 
 32 39 13  Manufactured Metal Bollards (32 39) 
. 
. 
 32 39 13 00-0001  Metal Pipe Bollards (32 39 13) 

Note: For bollards by the LF, the quantity is the total length, including the buried portion, if any. See CSI section 
32 31 13 13-0001 for augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill for post and post 
holes. 

. 

. 
 32 39 13 00-0002  Steel Pipe Bollard, Schedule 40 Pipe, Painted Or Powered Coated (32 39 13 00-0001) 
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. 
 32 39 13 00-0003 LF 4" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ........................................................................................... 44.18 11.56 

    For Galvanized Steel, Add  3.58 
    For 304 Stainless Steel, Add  28.43 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  116.48 
    For Each Sleeve For Removable, Lockable Bollard (Includes Tamper Proof Screw), Add  84.16 
    For Schedule 80, Add  5.47 
    For Concrete Fill, Add Per LF Of Pipe Bollard  9.11 

. 
 32 39 13 00-0004 LF 6" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ........................................................................................... 56.33 11.56 

    For Galvanized Steel, Add  5.65 
    For 304 Stainless Steel, Add  44.83 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  116.48 
    For Each Sleeve For Removable, Lockable Bollard (Includes Tamper Proof Screw), Add  84.16 
    For Schedule 80, Add  7.29 
    For Concrete Fill, Add Per LF Of Pipe Bollard  12.94 

. 
 32 39 13 00-0005 LF 8" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ........................................................................................... 78.16 14.45 

    For Galvanized Steel, Add  8.37 
    For 304 Stainless Steel, Add  66.50 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  153.60 
    For Each Sleeve For Removable, Lockable Bollard, Add  125.96 
    For Schedule 80, Add  10.28 
    For Concrete Fill, Add Per LF Of Pipe Bollard  17.28 

. 
 32 39 13 00-0006 LF 10" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ....................................................................................... 102.08 17.34 

    For Galvanized Steel, Add  11.46 
    For 304 Stainless Steel, Add  90.99 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  176.72 
    For Each Sleeve For Removable, Lockable Bollard, Add  137.52 
    For Schedule 80, Add  13.58 
    For Concrete Fill, Add Per LF Of Pipe Bollard  21.18 

. 
 32 39 13 00-0007 LF 12" Steel Pipe Bollard, Schedule 40, Painted Or Powder Coated ....................................................................................... 129.88 23.12 

    For Galvanized Steel, Add  14.22 
    For 304 Stainless Steel, Add  112.91 
    For Each Surface Mounted Bollard (Includes Base Plate And Anchor Bolts), Add  243.96 
    For Each Sleeve For Removable, Lockable Bollard, Add  189.35 
    For Schedule 80, Add  17.17 
    For Concrete Fill, Add Per LF Of Pipe Bollard  24.78 

XXXXXXX 
. 
 32 39 23  Manufactured Concrete Bollards (32 39) 
. 
. 
 32 39 23 00-0001  Concrete Bollards (32 39 23) 

Note: For bollards by the LF, the quantity is the total length, including the buried portion, if any. 
. 
. 
 32 39 23 00-0002  Concrete Bollard, Exposed Aggregate (32 39 23 00-0001) 
. 
. 

 32 39 23 00-0003 EA 12" x 12" x 30" High Concrete Bollard, Light Sandblast ...................................................................................................... 620.79 92.47 
Note: Surface mounted with anchor bolts embedded into grout pockets. 

. 
 32 39 23 00-0004 EA 12" Diameter x 30" High Concrete Bollard, Light Sandblast ............................................................................................... 620.79 92.47 

Note: Surface mounted with anchor bolts embedded into grout pockets. 

XXXXXXX 
. 
 32 39 25  Manufactured Wood Bollards (32 39) 
. 
. 
 32 39 25 00-0001  Wood Bollards (32 39 25) 

Note: For bollards by the LF, the quantity is the total length, including the buried portion, if any. See CSI section 
32 31 13 13-0001 for augering and filling holes for bollards, 32 31 13 13-0018 for concrete fill. 

. 

. 
 32 39 25 00-0002  Wood Bollard, Pressure Treated Timber (32 39 25 00-0001) 
. 
. 

 32 39 25 00-0003 LF 4" x 4", Pressure Treated Wood Bollard ............................................................................................................................... 20.77 9.25 
    For Each Sleeve For Removable, Lockable Bollard, Add  84.00 

. 
 32 39 25 00-0004 LF 6" x 6", Pressure Treated Wood Bollard ............................................................................................................................... 23.17 9.25 

    For Each Sleeve For Removable, Lockable Bollard, Add  84.00 
. 

 32 39 25 00-0005 LF 8" x 8", Pressure Treated Wood Bollard ............................................................................................................................... 29.14 10.40 
    For Each Sleeve For Removable, Lockable Bollard, Add  126.82 

. 
 32 39 25 00-0006 LF 10" x 10", Pressure Treated Wood Bollard ........................................................................................................................... 40.74 13.87 

    For Each Sleeve For Removable, Lockable Bollard, Add  140.70 
. 

 32 39 25 00-0007 LF 12" x 12", Pressure Treated Wood Bollard ........................................................................................................................... 55.70 18.49 
    For Each Sleeve For Removable, Lockable Bollard, Add  195.07 

XXXXXXX 
. 
 32 39 27  Manufactured Plastic Bollards (32 39) 
. 
. 
 32 39 27 00-0001  Plastic Bollards (32 39 27) 

See CSI section 32 31 13 13-0001 for augering and filling holes for bollards. 
. 
. 
 32 39 27 00-0002  Recycled Plastic Bollards (32 39 27 00-0001) 
. 
. 

 32 39 27 00-0003 EA 6" x 6" x 33" Surface Mounted Recycled Plastic Bollard ..................................................................................................... 241.44 46.24 
Note: Includes anchor bolts. 

. 
 32 39 27 00-0004 EA 6" Diameter x 6' Steel Reinforced Recycled Plastic Bollard ................................................................................................ 374.06 46.24 

XXXXXXX 
. 
 32 39 27 00-0005  Plastic Bollard Covers (32 39 27 00-0001) 
. 
. 

 32 39 27 00-0006 EA 4" x 60", 1/8" Thick LDPE Bollard Cover, Fits 4" To 4-1/2" Pipe ........................................................................................... 58.96 9.77 
    For Reflective Tape, Add  6.26 

. 
 32 39 27 00-0007 EA 6" x 60", 1/8" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ........................................................................................... 63.93 10.76 

    For Reflective Tape, Add  6.26 
. 

 32 39 27 00-0008 EA 3" x 60", 1/4" Thick LDPE Bollard Cover, Fits 3" To 3 1/2" Pipe ........................................................................................... 78.67 9.77 
    For Reflective Tape, Add  6.26 



 

 Exterior Improvements 32 

32
 

Site Improvements 32 30 
Manufactured Site Specialties 32 39 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 32 - 119 

. 
 32 39 27 00-0009 EA 3-1/2" x 52", 1/4" Thick LDPE Bollard Cover, Fits 3 -1/2" To 4" Pipe .................................................................................... 78.67 9.77 

    For Reflective Tape, Add  6.26 
. 

 32 39 27 00-0010 EA 3-1/2" x 68", 1/4" Thick LDPE Bollard Cover, Fits 3-1/2" To 4" Pipe ..................................................................................... 87.87 9.77 
    For Reflective Tape, Add  6.26 

. 
 32 39 27 00-0011 EA 4" x 52", 1/4" Thick LDPE Bollard Cover, Fits 4' To 4-1/2" Pipe............................................................................................ 78.67 9.77 

    For Reflective Tape, Add  6.26 
. 

 32 39 27 00-0012 EA 4" x 60", 1/4" Thick LDPE Bollard Cover, Fits 4" To 4-1/2" Pipe ........................................................................................... 79.99 9.77 
    For Reflective Tape, Add  6.26 

. 
 32 39 27 00-0013 EA 5" x 52", 1/4" Thick LDPE Bollard Cover, Fits 5" To 5-9/16" Pipe ......................................................................................... 78.67 9.77 

    For Reflective Tape, Add  6.26 
. 

 32 39 27 00-0014 EA 5" x 60", 1/4" Thick LDPE Bollard Cover, Fits 5" To 5-9/16" Pipe ......................................................................................... 79.99 9.77 
    For Reflective Tape, Add  6.26 

. 
 32 39 27 00-0015 EA 5" x 72", 1/4" Thick LDPE Bollard Cover, Fits 5" To 5-9/16" Pipe ....................................................................................... 110.22 9.77 

    For Reflective Tape, Add  6.26 
. 

 32 39 27 00-0016 EA 6" x 52", 1/4" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ........................................................................................... 80.62 10.76 
    For Reflective Tape, Add  6.26 

. 
 32 39 27 00-0017 EA 6" x 65", 1/4" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ......................................................................................... 101.65 10.76 

    For Reflective Tape, Add  6.26 
. 

 32 39 27 00-0018 EA 6" x 84", 1/4" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ......................................................................................... 115.18 10.76 
    For Reflective Tape, Add  6.26 

. 
 32 39 27 00-0019 EA 7" x 56", 1/4" Thick LDPE Bollard Cover, Fits 6" To 6-5/8" Pipe ........................................................................................... 98.35 11.73 

    For Reflective Tape, Add  6.26 
. 

 32 39 27 00-0020 EA 8" x 52", 1/4" Thick LDPE Bollard Cover, Fits 7" To 7-5/16" Pipe ....................................................................................... 106.23 11.73 
    For Reflective Tape, Add  6.26 

. 
 32 39 27 00-0021 EA 8" x 69", 1/4" Thick LDPE Bollard Cover, Fits 8" To 8-5/8" Pipe ......................................................................................... 106.23 11.73 

    For Reflective Tape, Add  6.26 
. 

 32 39 27 00-0022 EA 10" x 69", 1/4" Thick LDPE Bollard Cover, Fits 10" To 11" Pipe ......................................................................................... 141.73 11.73 
    For Reflective Tape, Add  6.26 

XXXXXXX 
. 
 32 39 29  Manufactured Stone Bollards (32 39) 
. 
. 
 32 39 29 00-0001  Stone Bollards (32 39 29) 
. 
. 
 32 39 29 00-0002  Granite Bollards (32 39 29 00-0001) 
. 
. 

 32 39 29 00-0003 EA 16" x 16" x 30" Granite Bollard, Smooth Matt Finish ........................................................................................................ 1,218.68 115.60 
Note: Surface mounted with anchors embedded into grout pockets. 

. 
 32 39 29 00-0004 EA 16" x 16" x 54" Granite Bollard, Smooth Matt Finish ........................................................................................................ 1,544.57 161.84 

Note: Surface mounted with anchors embedded into grout pockets. 
. 

 32 39 29 00-0005 EA 12" x 12" x 24" Granite Bollard, Rough Finish, Pyramid Top .............................................................................................. 759.05 115.60 
Note: Surface mounted with anchors embedded into grout pockets. 

. 
 32 39 29 00-0006 EA 12" Diameter x 18" Granite Bollard, Smooth Matt Finish ................................................................................................. 1,118.57 92.47 

Note: Flat Top, surface mounted with anchors embedded into grout pockets. 
. 

 32 39 29 00-0007 EA 24" x 24" x 20" Granite Bollard, Octagonal Cross Section ............................................................................................... 1,666.18 92.47 
Note: Smooth matt finish, flat top, surface mounted with anchors embedded into grout pockets. 

XXXXXXX 
. 
 32 80  Irrigation (32) 
. 
. 
 32 84  Planting Irrigation (32 80) 
. 
. 
 32 84 13  Drip Irrigation (32 84) 
. 
. 
 32 84 13 00-0001  Drip Emitter Irrigation Devices (32 84 13) 
. 
. 
 32 84 13 00-0002  Drip Emitter Irrigation Valves (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0003 EA  1/2" Air/Vacuum Relief Valve For Drip Emitter Irrigation Systems (Rain Bird® ARV050) ..................................................... 49.75 13.47 
. 

 32 84 13 00-0004 EA 1", Low Flow Remote Control Valve For Drip Emitter Irrigation Systems (Rain Bird® LFV100) ........................................... 65.60 13.47 
. 

 32 84 13 00-0005 EA 3/4", Anti-Siphon, Low Flow Remote Control Valve For Drip Emitter Irrigation Systems (Rain Bird® LFV075) .................... 64.49 13.47 
. 

 32 84 13 00-0006 EA 3/4", Latching Solenoid, Low Flow Remote Control Valve For Drip Emitter Irrigation Systems (Rain Bird® 
LFV075TBOS) ..................................................................................................................................................................... 79.38 13.47 

XXXXXXX 
. 
 32 84 13 00-0007  Drip Emitter Irrigation Filters (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0008 EA  3/4" Inlet/Outlet, Inline Basket Filter For Drip Emitter Irrigation Systems (Rain Bird® QKCHK-075) .................................. 110.85 13.47 
. 

 32 84 13 00-0009 EA 1" Inlet/Outlet, Inline Basket Filter For Drip Emitter Irrigation Systems (Rain Bird® QKCHK-100) ..................................... 111.67 13.47 
. 

 32 84 13 00-0010 EA 3/4" Inlet/Outlet, Inline Wye Filter For Drip Emitter Irrigation Systems (Rain Bird® RBY075MPTX) ..................................... 56.67 13.47 
. 

 32 84 13 00-0011 EA 1" Inlet/Outlet, Inline Wye Filter For Drip Emitter Irrigation Systems (Rain Bird® RBY100MPTX) ........................................ 57.33 13.47 
. 

 32 84 13 00-0012 EA 1" Inlet/Outlet, Pressure Regulating, Inline Basket Filter For Drip Emitter Irrigation Systems (Rain Bird® PRB-
QCHK-100) ........................................................................................................................................................................ 118.48 13.47 

. 
 32 84 13 00-0013 EA 3/4" Inlet/Outlet, Pressure Regulating, Inline RBY Filter For Drip Emitter Irrigation Systems (Rain Bird® 

PRF075RBY) ....................................................................................................................................................................... 66.53 13.47 
. 

 32 84 13 00-0014 EA 1" Inlet/Outlet, Pressure Regulating, Inline RBY Filter For Drip Emitter Irrigation Systems (Rain Bird® 
PRF100RBY) ....................................................................................................................................................................... 71.66 13.47 

XXXXXXX 
. 
 32 84 13 00-0015  Drip Emitter Irrigation Pressure Regulators (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0016 EA  3/4", 6 To 300 GPH, 30 PSI, Inline Pressure Regulator For Drip Emitter Irrigation Systems (Rain Bird® PSI-L30X-
075) ..................................................................................................................................................................................... 56.01 13.47 

. 
 32 84 13 00-0017 EA  3/4", 120 To 600 GPH, 30 PSI, Inline Pressure Regulator For Drip Emitter Irrigation Systems (Rain Bird® PSI-

M30X-075) ........................................................................................................................................................................... 56.01 13.47 
. 

 32 84 13 00-0018 EA 3/4", 120 To 600 GPH, 40 PSI, Inline Pressure Regulator For Drip Emitter Irrigation Systems (Rain Bird® PSI-
M40X-075) ........................................................................................................................................................................... 56.01 13.47 
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. 
 32 84 13 00-0019 EA 1", 120 To 900 GPH, 40 PSI, Inline Pressure Regulator For Drip Emitter Irrigation Systems (Rain Bird® PSI-

M40X-100) ........................................................................................................................................................................... 61.40 13.47 

XXXXXXX 
. 
 32 84 13 00-0020  Drip Emitter Irrigation Tubing (32 84 13 00-0001) 

Note: Includes surface installation and covering of tubing with existing pine straw, pine bark etc. 
. 
. 

 32 84 13 00-0021 LF 1/4", Landscape Dripline With Extruded Non-Pressure Compensating Drip Emitters (Rain Bird® LDQ0806100) .................. 4.47 1.89 
. 

 32 84 13 00-0022 LF 1/2", Landscape Dripline With Extruded Pressure Compensating Drip Emitters (Rain Bird® XFD0612100) .......................... 4.49 2.16 
. 

 32 84 13 00-0023 LF 1/4", UV-Resistant, Polyethylene, Distribution Tubing For Drip Emitter Irrigation Systems (Rain Bird® XQ100) .................... 3.94 1.89 
    For Shallow Trenching And Backfill By Hand, Add  7.76 

. 
 32 84 13 00-0024 LF 1/2", UV-Resistant, Polyethylene, Distribution Tubing For Drip Emitter Irrigation Systems (Rain Bird® XT700100) .............. 4.46 2.16 

    For Shallow Trenching And Backfill By Hand, Add  8.40 

XXXXXXX 
. 
 32 84 13 00-0025  Drip Emitter Irrigation Fittings (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0026 EA  1/4", Barbed Coupling For Irrigation Tubing (Rain Bird® XBF1CONN) ................................................................................... 3.46  
. 

 32 84 13 00-0027 EA  1/4", Barbed Elbow For Irrigation Tubing (Rain Bird® XBF2EL) ............................................................................................. 3.48  
. 

 32 84 13 00-0028 EA  1/4", Barbed Tee For Irrigation Tubing (Rain Bird® XBF3TEE) .............................................................................................. 3.51  
. 

 32 84 13 00-0029 EA  1/4", Self Piercing Barbed Coupling For Irrigation Tubing (Rain Bird® SPB025) .................................................................... 3.60  
. 

 32 84 13 00-0030 EA  1/4", Plug For Irrigation Tubing (Rain Bird® EMAGPX) .......................................................................................................... 3.44  
. 

 32 84 13 00-0031 EA  17mm, Barbed Coupling For Irrigation Tubing (Rain Bird® XFFCOUP) ................................................................................. 3.56  
    For Compression Fitting, Add  0.20 

. 
 32 84 13 00-0032 EA  17mm, Barbed Elbow For Irrigation Tubing (Rain Bird® XFF-ELBOW) .................................................................................. 3.61  

    For Compression Fitting, Add  0.25 
. 

 32 84 13 00-0033 EA  17mm, Barbed Tee For Irrigation Tubing (Rain Bird® XFF-TEE) ........................................................................................... 3.64  
    For Compression Fitting, Add  0.28 

. 
 32 84 13 00-0034 EA  17mm, Barbed Male Adapter For Irrigation Tubing (Rain Bird® XFFMA050) ......................................................................... 3.65  

    For Compression Fitting, Add  0.29 
. 

 32 84 13 00-0035 EA  17mm, Barbed Cross For Irrigation Tubing (Rain Bird® XFDCROSS) ................................................................................... 3.77  
    For Compression Fitting, Add  0.41 

. 
 32 84 13 00-0036 EA  1/2", Plug For Irrigation Tubing (Rain Bird® MDCFCAP) ........................................................................................................ 3.91  

. 
 32 84 13 00-0037 EA 12 Gauge, Galvanized Stake For Irrigation Tubing (Rain Bird® TDS050BEND) .................................................................... 1.95  

XXXXXXX 
. 
 32 84 13 00-0038  Drip Emitters (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0039 EA  0.5 To 2 GPH, Single Outlet, Pressure Compensating Emitter For Drip Emitter Irrigation Systems (Rain Bird® 
XB20PC) ................................................................................................................................................................................ 7.04  

. 
 32 84 13 00-0040 EA 5 To 24 GPH, Single Outlet, Pressure Compensating Emitter For Drip Emitter Irrigation Systems (Rain Bird® 

PC24) .................................................................................................................................................................................... 7.56  
. 

 32 84 13 00-0041 EA  0.5 To 2 GPH, Six Outlet, Pressure Compensating Emitter For Drip Emitter Irrigation Systems (Rain Bird® 
XB056) ................................................................................................................................................................................. 13.80  

XXXXXXX 
. 
 32 84 13 00-0042  Drip Emitter Irrigation Micro-Bubblers, Sprays And Misters (32 84 13 00-0001) 
. 
. 

 32 84 13 00-0043 EA Adjustable Stream Bubbler With Spike For Drip Emitter Irrigation Systems (Rain Bird® SXB360SPYK) ............................. 27.75 12.13 
. 

 32 84 13 00-0044 EA  Adjustable Micro Spray With Spike For Drip Emitter Irrigation Systems (Rain Bird® XS360TSPYK) ................................... 27.78 12.13 
. 

 32 84 13 00-0045 EA 12" Height, Riser Assembly With Pressure Compensating Nozzle For Drip Emitter Irrigation Systems (Rain Bird® 
SQADP12 With SQFUL) ...................................................................................................................................................... 29.23 12.13 

. 
 32 84 13 00-0046 EA 24" Height, Riser Assembly With Pressure Compensating Nozzle For Drip Emitter Irrigation Systems (Rain Bird® 

SQADP24 With SQFUL) ...................................................................................................................................................... 29.38 12.13 
. 

 32 84 13 00-0047 EA 4" Pop-Up Height, Micro Spray Pop-Ups For Drip Emitter Irrigation Systems (Rain Bird® XP-400X With SQFUL) ............. 40.77 15.89 
Note: Includes nozzle. 

. 
 32 84 13 00-0048 EA 6" Pop-Up Height, Micro Spray Pop-Ups For Drip Emitter Irrigation Systems (Rain Bird® XP-600X With SQFUL) ............. 42.64 15.89 

Note: Includes nozzle. 
. 

 32 84 13 00-0049 EA 12" Pop-Up Height, Micro Spray Pop-Ups For Drip Emitter Irrigation Systems (Rain Bird® XP1200X With SQFUL)........... 38.75 15.89 
Note: Includes nozzle. 

XXXXXXX 
. 
 32 84 13 00-0050  Subsurface Drip Emitter Irrigation Tubing (Rain Bird® XFS) (32 84 13 00-0001) 

Note: Brown or purple tubing. Includes layout, trenching 4" to 6", installing tubing and backfilling trench. 
. 
. 

 32 84 13 00-0051 LF 0.536" ID, 0.634" OD, Subsurface Drip Emitter Irrigation Tubing (Rain Bird® XFS Copper Shield) ....................................... 5.09 2.36 

XXXXXXX 
. 
 32 84 23  Underground Sprinklers (32 84) 
. 
. 
 32 84 23 00-0001  Sprinkler Heads (32 84 23) 
. 
. 
 32 84 23 00-0002  Spray Sprinkler Heads (32 84 23 00-0001) 

Note: Includes plastic riser and case. Includes spray, variable arc or bubbler nozzle with partial or full circle 
coverage. 

. 

. 
 32 84 23 00-0003 EA 2" Pop-Up Height, Spray Sprinkler Head (Rain Bird® 1802P) .............................................................................................. 36.69 14.88 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0004 EA 4" Pop-Up Height, Spray Sprinkler Head (Rain Bird® 1804P) .............................................................................................. 35.63 14.88 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0005 EA 6" Pop-Up Height, Spray Sprinkler Head (Rain Bird® 1806P) .............................................................................................. 39.56 14.88 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0006 EA 12" Pop-Up Height, Spray Sprinkler Head (Rain Bird® 1812P) ............................................................................................ 42.84 14.88 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0007 EA 4" Pop-Up Height, Spray Sprinkler Head With Check Valve (Rain Bird® 1804-SAM) .......................................................... 37.11 14.88 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0008 EA 6" Pop-Up Height, Spray Sprinkler Head With Check Valve (Rain Bird® 1806-SAM) .......................................................... 42.63 14.88 
    For Rotary Nozzle, Add  3.25 
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. 
 32 84 23 00-0009 EA 12" Pop-Up Height, Spray Sprinkler Head With Check Valve (Rain Bird® 1812-SAM) ........................................................ 45.29 14.88 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0010 EA 4" Pop-Up Height, Spray Sprinkler Head With Pressure Regulator (Rain Bird® 1804-PRS) ................................................ 38.68 14.88 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0011 EA 6" Pop-Up Height, Spray Sprinkler Head With Pressure Regulator (Rain Bird® 1806-PRS) ................................................ 43.72 14.88 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0012 EA 12" Pop-Up Height, Spray Sprinkler Head With Pressure Regulator (Rain Bird® 1812-PRS) .............................................. 46.20 14.88 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0013 EA 4" Pop-Up Height, Spray Sprinkler Head With Check Valve And Pressure Regulator (Rain Bird® 1804-SAM-PRS)........... 39.31 14.88 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0014 EA 6" Pop-Up Height, Spray Sprinkler Head With Check Valve And Pressure Regulator (Rain Bird® 1806-SAM-PRS)........... 47.04 14.88 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0015 EA 12" Pop-Up Height, Spray Sprinkler Head With Check Valve And Pressure Regulator (Rain Bird® 1812-SAM-

PRS) .................................................................................................................................................................................... 49.48 14.88 
    For Rotary Nozzle, Add  3.25 

. 
 32 84 23 00-0016 EA Bubbler Head With Screen, 1/2" NPT (Rain Bird® 1300) ..................................................................................................... 33.57 14.88 

    For Rotary Nozzle, Add  3.25 
. 

 32 84 23 00-0017 EA Pressure Compensating Bubbler With Screen, 1/2" NPT (Rain Bird® 1400) ....................................................................... 36.03 14.88 

XXXXXXX 
. 
 32 84 23 00-0018  Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0001) 

Note: Maximum spacing is equivalent to maximum radius. 
. 
. 
 32 84 23 00-0019  1/2" Inlet, Up To 35' Spacing, Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0018) 

Note: Includes plastic riser and case, standard rubber cover and nozzle with partial or full circle coverage. 
. 
. 

 32 84 23 00-0020 EA 4" Pop-Up Height, 1/2" Inlet, Up To 35' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® 3504PC) ....................... 44.45 14.88 
    For Non-Potable Cover, Add  2.00 

. 
 32 84 23 00-0021 EA 4" Pop-Up Height, 1/2" Inlet, Up To 35' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve (Rain 

Bird® 3504-PC-SAM) .......................................................................................................................................................... 45.32 14.88 
    For Non-Potable Cover, Add  2.00 

XXXXXXX 
. 
 32 84 23 00-0022  3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0018) 

Note: Includes plastic riser and case, standard rubber cover and nozzle with partial or full circle coverage. 
. 
. 

 32 84 23 00-0023 EA 4" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® 5004-PLPC) .................. 42.35 14.88 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0024 EA 6" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® 5006-PLPC) .................. 51.79 14.88 

    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0025 EA 4" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve (Rain 

Bird® 5004-PLPCS) ............................................................................................................................................................ 44.10 14.88 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0026 EA 6" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve (Rain 

Bird® 5006-PLPCS) ............................................................................................................................................................ 53.19 14.88 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0027 EA 4" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Pressure Regulator 

(Rain Bird® 5004+PCR) ...................................................................................................................................................... 44.80 14.88 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0028 EA 4" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve And 

Pressure Regulator (Rain Bird® 5004+FCSR) .................................................................................................................... 46.20 14.88 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0029 EA 6" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve And 

Pressure Regulator (Rain Bird® 5006+PCSR) .................................................................................................................... 55.28 14.88 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0030 EA 12" Pop-Up Height, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve And 

Pressure Regulator (Rain Bird® 5012+PCSR) .................................................................................................................... 60.88 14.88 
    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

. 
 32 84 23 00-0031 EA Shrub Type, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve (Rain Bird® 

5000S-PLPCS) .................................................................................................................................................................... 46.02 14.88 
    For Non-Potable Cover, Add  2.00 

. 
 32 84 23 00-0032 EA Shrub Type, 3/4" Inlet, Up To 55' Spacing, Gear-Drive, Rotary Sprinkler Head With Check Valve And Pressure 

Regulator (Rain Bird® 5000S+PCSR) ................................................................................................................................. 51.61 14.88 
    For Non-Potable Cover, Add  2.00 

XXXXXXX 
. 
 32 84 23 00-0033  1" Inlet, Up To 65' Spacing, Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0018) 

Note: Includes plastic riser and case, standard rubber cover, check valve and nozzle with partial or full circle 
coverage. 

. 

. 
 32 84 23 00-0034 EA 4" Pop-Up Height, 1" Inlet, Up To 65' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® F4PC) .............................. 64.90 14.88 

    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 
    For Stainless Steel Riser And High Speed Rotor, Add  25.73 

XXXXXXX 
. 
 32 84 23 00-0035  1" Inlet, Up To 80' Spacing, Gear-Drive, Rotary Sprinkler Heads (32 84 23 00-0018) 

Note: Includes plastic riser and case, standard rubber cover, check valve and nozzle with partial or full circle 
coverage. 
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. 

. 
 32 84 23 00-0036 EA 5" Pop-Up Height, 1" Inlet, Up To 80' Spacing, Gear-Drive, Rotary Sprinkler Head (Rain Bird® 8005)................................ 85.17 14.88 

    For Non-Potable Cover, Add  2.00 
    For Stainless Steel Riser, Add  9.00 

XXXXXXX 
. 
 32 84 23 00-0037  Impact-Drive Sprinkler Heads (32 84 23 00-0001) 

Note: Includes partial or full circle coverage. Maximum spacing is equivalent to maximum radius. 
. 
. 

 32 84 23 00-0038 EA 1/2" Inlet, Up To 45' Spacing, Pop-Up, Impact-Drive Rotary Sprinkler Head (Rain Bird® 2045A-08) ................................... 55.11 14.88 
    For Non-Potable Cover, Add  2.00 

. 
 32 84 23 00-0039 EA 1/2" Inlet, Up To 45' Spacing, Riser Mounted, Plastic Body, Impact-Drive Sprinkler Head (Rain Bird® 2045-PJ08) ............ 46.72 14.88 

. 
 32 84 23 00-0040 EA 3/4" Inlet, Up To 51' Spacing, Riser Mounted, Brass/Bronze Body, Impact-Drive Sprinkler Head (Rain Bird® 35A-

ADJ-TNTB) .......................................................................................................................................................................... 74.67 14.88 

XXXXXXX 
. 
 32 84 23 00-0041  Electric Remote Control Irrigation Valves (32 84 23) 
. 
. 
 32 84 23 00-0042  0.2 To 22 GPM, Plastic, Electric Remote Control Irrigation Valves (Rain 

Bird® DV Series) (32 84 23 00-0041) 
Note: 15 to 150 PSI. 

. 

. 
 32 84 23 00-0043 EA 3/4", 0.2 To 22 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 75DV) ................................................ 154.58 62.01 

. 
 32 84 23 00-0044 EA 1", 0.2 To 40 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 100DV) ................................................. 154.58 62.01 

. 
 32 84 23 00-0045 EA 1", 0.2 To 40 GPM, Slip-On, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 100DVSS) .............................. 172.31 70.69 

. 
 32 84 23 00-0046 EA 1", 0.2 To 22 GPM, Plastic, Electric Remote Control Irrigation Angle Valve (Rain Bird® 100DVA) .................................... 155.28 62.01 

XXXXXXX 
. 
 32 84 23 00-0047  0.2 To 22 GPM, Plastic, Electric Remote Control Irrigation Valves With 

Flow Control (Rain Bird® DVF Series) (32 84 23 00-0041) 
Note: 15 to 150 PSI. 

. 

. 
 32 84 23 00-0048 EA 1", 0.2 To 40 GPM, Plastic, Electric Remote Control Irrigation Valve With Flow Control (Rain Bird® 100DVF) ................. 155.28 62.01 

. 
 32 84 23 00-0049 EA 1", 0.2 To 40 GPM, Slip-On, Plastic, Electric Remote Control Irrigation Valve With Flow Control (Rain Bird® 

100DVFSS) ....................................................................................................................................................................... 173.36 70.69 
. 

 32 84 23 00-0050 EA 1", 0.2 To 40 GPM, Male x Barb, Plastic, Electric Remote Control Irrigation Valve With Flow Control (Rain Bird® 
100DVFMB) ....................................................................................................................................................................... 174.05 70.69 

XXXXXXX 
. 
 32 84 23 00-0051  0.25 To 200 GPM, Plastic, Electric Remote Control Irrigation Valves (Rain 

Bird® PEB Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI. 

. 

. 
 32 84 23 00-0052 EA 1", 0.25 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 100PEB) .......................................... 211.20 62.01 

. 
 32 84 23 00-0053 EA 1-1/2", 0.25 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 150PEB) .................................... 235.67 62.01 

. 
 32 84 23 00-0054 EA 2", 0.25 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve (Rain Bird® 200PEB) .......................................... 267.12 62.01 

XXXXXXX 
. 
 32 84 23 00-0055  5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valves With 

Pressure Regulator (Rain Bird® PEB PRS-D Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 15 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0056 EA 1", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator (Rain Bird® 100PEB 

PRS-D) .............................................................................................................................................................................. 280.86 69.70 
. 

 32 84 23 00-0057 EA 1-1/2", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator (Rain Bird® 
150PEB PRS-D) ................................................................................................................................................................ 305.33 69.70 

. 
 32 84 23 00-0058 EA 2", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator (Rain Bird® 200PEB 

PRS-D) .............................................................................................................................................................................. 336.78 69.70 

XXXXXXX 
. 
 32 84 23 00-0059  20 To 200 GPM, Plastic, Electric Remote Control Irrigation Valves With 

Pressure Regulator And Scrubber Valve (Rain Bird® PESB PRS-D Series) 

(32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 15 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0060 EA 1", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator And Scrubber Valve 

(Rain Bird® 100PESB PRS-D) .......................................................................................................................................... 315.81 69.70 
. 

 32 84 23 00-0061 EA 1-1/2", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator And Scrubber 
Valve (Rain Bird® 150PESB PRS-D) ................................................................................................................................ 340.28 69.70 

. 
 32 84 23 00-0062 EA 2", 5 To 200 GPM, Plastic, Electric Remote Control Irrigation Valve With Pressure Regulator And Scrubber Valve 

(Rain Bird® 200PESB PRS-D) .......................................................................................................................................... 371.74 69.70 

XXXXXXX 
. 
 32 84 23 00-0063  0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves (Hunter 

IBV Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure. 

. 

. 
 32 84 23 00-0064 EA 1", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valve (Hunter IBV-101G-B) .............................................. 280.79 62.01 

. 
 32 84 23 00-0065 EA 1-1/2", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valve (Hunter IBV-151G-B) ........................................ 393.27 62.01 

. 
 32 84 23 00-0066 EA 2", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valve (Hunter IBV-201G-B) .............................................. 403.44 62.01 

. 
 32 84 23 00-0067 EA 3", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valve (Hunter IBV-301G-B) .............................................. 878.74 83.71 

XXXXXXX 
. 
 32 84 23 00-0068  5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control 

Irrigation Valves (Rain Bird® EFB-CP Series) (32 84 23 00-0041) 
Note: 15 to 200 PSI operating range pressure and 15 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0069 EA 1", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Rain Bird® 100EFB-CP) ........ 273.27 69.70 



 

 Exterior Improvements 32 

32
 

Irrigation 32 80 
Planting Irrigation 32 84 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 32 - 123 

. 
 32 84 23 00-0070 EA 1-1/4", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Rain Bird® 125EFB-

CP) .................................................................................................................................................................................... 306.72 69.70 
. 

 32 84 23 00-0071 EA 1-1/2", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Rain Bird® 150EFB-
CP) .................................................................................................................................................................................... 343.04 69.70 

. 
 32 84 23 00-0072 EA 2", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Rain Bird® 200EFB-CP) ........ 390.85 69.70 

XXXXXXX 
. 
 32 84 23 00-0073  0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control 

Irrigation Valves (Hunter IBV FS Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 20 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0074 EA 1", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Hunter IBV-101G-B-

FS) ..................................................................................................................................................................................... 336.15 69.70 
. 

 32 84 23 00-0075 EA 1-1/2", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Hunter IBV-151G-
B-FS) ................................................................................................................................................................................. 469.60 69.70 

. 
 32 84 23 00-0076 EA 2", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Hunter IBV-201G-B-

FS) ..................................................................................................................................................................................... 481.04 69.70 
. 

 32 84 23 00-0077 EA 3", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve (Hunter IBV-301G-B-
FS) ..................................................................................................................................................................................... 916.99 69.70 

XXXXXXX 
. 
 32 84 23 00-0078  0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With 

Pressure Regulator (Hunter IBV ACCU-SYNC Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 20 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0079 EA 1", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With Pressure Regulator (Hunter IBV-101G-

B ACCU-SYNC-ADJ) ......................................................................................................................................................... 331.63 62.01 
. 

 32 84 23 00-0080 EA 1-1/2", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With Pressure Regulator (Hunter IBV-
151G-B ACCU-SYNC-ADJ) ............................................................................................................................................... 444.11 62.01 

. 
 32 84 23 00-0081 EA 2", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With Pressure Regulator (Hunter IBV-201G-

B ACCU-SYNC-ADJ) ......................................................................................................................................................... 454.28 62.01 
. 

 32 84 23 00-0082 EA 3", 0.1 To 300 GPM, Brass, Electric Remote Control Irrigation Valves With Pressure Regulator (Hunter IBV-301G-
B ACCU-SYNC-ADJ) ......................................................................................................................................................... 929.58 83.71 

XXXXXXX 
. 
 32 84 23 00-0083  5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control 

Irrigation Valves With Pressure Regulator (Rain Bird® EFB-CP PRS-D 
Series) (32 84 23 00-0041) 
Note: 15 to 200 PSI operating range pressure and 15 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0084 EA 1", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure Regulator 

(Rain Bird® 100EFB-CP PRS-D) ...................................................................................................................................... 325.70 69.70 
. 

 32 84 23 00-0085 EA 1-1/4", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 
Regulator (Rain Bird® 125EFB-CP PRS-D) ...................................................................................................................... 359.15 69.70 

. 
 32 84 23 00-0086 EA 1-1/2", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 

Regulator (Rain Bird® 150EFB-CP PRS-D) ...................................................................................................................... 395.47 69.70 
. 

 32 84 23 00-0087 EA 2", 5 To 200 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure Regulator 
(Rain Bird® 200EFB-CP PRS-D) ...................................................................................................................................... 443.28 69.70 

XXXXXXX 
. 
 32 84 23 00-0088  0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control 

Irrigation Valves With Pressure Regulator (Hunter IBV FS ACCU-SYNC 
Series) (32 84 23 00-0041) 
Note: 20 to 200 PSI operating range pressure and 20 to 100 PSI pressure regulation. 

. 

. 
 32 84 23 00-0089 EA 1", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 

Regulator (Hunter IBV-101G-B-FS ACCU-SYNC-ADJ) ..................................................................................................... 386.99 69.70 
. 

 32 84 23 00-0090 EA 1-1/2", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 
Regulator (Hunter IBV-151G-B-FS ACCU-SYNC-ADJ) ..................................................................................................... 520.44 69.70 

. 
 32 84 23 00-0091 EA 2", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 

Regulator (Hunter IBV-201G-B-FS ACCU-SYNC-ADJ) ..................................................................................................... 531.88 69.70 
. 

 32 84 23 00-0092 EA 3", 0.1 To 300 GPM, Brass, Contamination Proof, Electric Remote Control Irrigation Valve With Pressure 
Regulator (Hunter IBV-301G-B-FS ACCU-SYNC-ADJ) ..................................................................................................... 967.83 69.70 

XXXXXXX 
. 
 32 84 23 00-0093  Other Electric Remote Control Valves/Accessories (32 84 23 00-0041) 
. 
. 

 32 84 23 00-0094 EA Pressure Regulator Module For Electric Remote Control Valves (Rain Bird® PRS-DIAL) ................................................. 102.04  

XXXXXXX 
. 
 32 84 23 00-0095  Remote Control Valve Assemblies (32 84 23 00-0041) 

Note: Includes excavation and disposal of soil, installation of 6" minimum depth gravel or crushed rock, woven 
wire cloth, valve, fittings, valve box (Carson 1419-12), as detailed in the Caltrans Standard Plans 2010 page 224. 

. 

. 
 32 84 23 00-0096 EA 1" Glass-Filled Nylon Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® PEB) And Box 

(Carson 1419-12) .............................................................................................................................................................. 491.29 155.03 
. 

 32 84 23 00-0097 EA 1-1/2" Glass-Filled Nylon Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® PEB) And 
Box (Carson 1419-12) ....................................................................................................................................................... 515.76 155.03 

. 
 32 84 23 00-0098 EA 2" Glass-Filled Nylon Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® PEB) And Box 

(Carson 1419-12) .............................................................................................................................................................. 547.21 155.03 
. 

 32 84 23 00-0099 EA 1" Glass-Filled Nylon Remote Control Scrubber Valve With Flow Control And Captured Solenoid (Rain Bird® 
PESB-R) And Box (Carson 1419-12) ................................................................................................................................ 526.24 155.03 

Note: Purple components for use with recycled water 
. 

 32 84 23 00-0100 EA 1-1/2" Glass-Filled Nylon Remote Control Scrubber Valve With Flow Control And Captured Solenoid (Rain Bird® 
PESB-R) And Box (Carson 1419-12) ................................................................................................................................ 550.71 155.03 

Note: Purple components for use with recycled water 
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. 
 32 84 23 00-0101 EA 2" Glass-Filled Nylon Remote Control Scrubber Valve With Flow Control And Captured Solenoid (Rain Bird® 

PESB-R) And Box (Carson 1419-12)................................................................................................................................. 582.17 155.03 
Note: Purple components for use with recycled water 

. 
 32 84 23 00-0102 EA 1" Brass Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® EFB-CP-R) And Box 

(Carson 1419-12)............................................................................................................................................................... 536.13 155.03 
Note: Purple components for use with recycled water 

. 
 32 84 23 00-0103 EA 1-1/2" Brass Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® EFB-CP-R) And Box 

(Carson 1419-12)............................................................................................................................................................... 605.90 155.03 
Note: Purple components for use with recycled water 

. 
 32 84 23 00-0104 EA 2" Brass Remote Control Valve With Flow Control And Captured Solenoid (Rain Bird® EFB-CP-R) And Box 

(Carson 1419-12)............................................................................................................................................................... 653.71 155.03 
Note: Purple components for use with recycled water 

XXXXXXX 
. 
 32 84 23 00-0105  Irrigation Valve Boxes (32 84 23) 

Note: Includes lid. 
. 
. 

 32 84 23 00-0106 EA 6" Round Irrigation Valve Box With Lid (Rain Bird® PVB-6RND) ....................................................................................... 101.94 44.64 
. 

 32 84 23 00-0107 EA 7" Round Irrigation Valve Box With Lid (Rain Bird® VB-7RND) .......................................................................................... 110.20 44.64 
. 

 32 84 23 00-0108 EA 10" Round Irrigation Valve Box With Lid (Rain Bird® VB-10RND) ...................................................................................... 144.78 58.79 
. 

 32 84 23 00-0109 EA 21.8" x 16.6" x 12" Depth, Rectangular Irrigation Valve Box With Lid (Rain Bird® VB-STD) .............................................. 235.81 85.82 
. 

 32 84 23 00-0110 EA 21.8" x 16.6" x 12" Depth, Rectangular Irrigation Valve Box With Lock (Rain Bird® VB-STDH) ......................................... 238.93 85.82 
. 

 32 84 23 00-0111 EA 26.3" x 19.8" x 12.1" Depth, Rectangular Irrigation Valve Box With Lid (Rain Bird® VB-JMB) ........................................... 261.30 85.82 
. 

 32 84 23 00-0112 EA 26.3" x 19.8" x 12.1" Depth, Rectangular Irrigation Valve Box With Lock (Rain Bird® VB-JMBH) ...................................... 263.96 85.82 
. 

 32 84 23 00-0113 EA 33.1" x 23.8" x 15" Depth, Rectangular Irrigation Valve Box With Lock (Rain Bird® VB-SPRH) ........................................ 391.78 85.82 
. 

 32 84 23 00-0114 EA 40.3" x 27.1" x 18" Depth, Rectangular Irrigation Valve Box With Lock (Rain Bird® VB-MAXH) ........................................ 557.34 85.82 
. 

 32 84 23 00-0115 EA Number 5 CALTRANS Concrete Valve Box With Non-Traffic Rated Concrete Lid ............................................................. 342.87 114.20 
    For 12" Extension, Add  68.97 

. 
 32 84 23 00-0116 EA Number 5 CALTRANS Concrete Valve Box With Non-Traffic Rated Steel Lid ................................................................... 505.52 114.20 

    For 12" Extension, Add  68.97 
. 

 32 84 23 00-0117 EA 12" x 17" x 12" Depth, Rectangular Irrigation Valve Box With Lid (Carson 1419-12) .......................................................... 192.35 74.41 
. 

 32 84 23 00-0118 EA 15" x 21" x 12" Depth, Rectangular Irrigation Valve Box With Lid (Carson 1220-12) .......................................................... 262.70 85.82 
. 

 32 84 23 00-0119 EA 10" Round Irrigation Valve Box With Lid (Carson 910-10) .................................................................................................. 153.34 58.79 

XXXXXXX 
. 
 32 84 23 00-0120  Irrigation Controllers (32 84 23) 

See CSI section 27 15 13 00-0531 for low voltage wiring. 
. 
. 
 32 84 23 00-0121  Irrigation Controllers (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0122  Irrigation Controllers (Rain Bird®) (32 84 23 00-0121) 
. 
. 
 32 84 23 00-0123  Four Program, Indoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP Series) (32 84 23 00-0122) 
. 
. 
 32 84 23 00-0124  Four Program, Modular Irrigation Controllers (Rain Bird® ESP-ME Series) 

(32 84 23 00-0123) 
. 
. 
 32 84 23 00-0125  Four Program, Indoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP-MEI Series) (32 84 23 00-0124) 
. 
. 

 32 84 23 00-0126 EA 4-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ................................. 226.39 30.48 
. 

 32 84 23 00-0127 EA 7-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ................................. 317.68 30.48 
. 

 32 84 23 00-0128 EA 10-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 408.95 30.48 
. 

 32 84 23 00-0129 EA 13-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 500.23 30.48 
. 

 32 84 23 00-0130 EA 16-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 561.03 30.48 
. 

 32 84 23 00-0131 EA 19-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 656.12 30.48 
. 

 32 84 23 00-0132 EA 22-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-MEI Series) ............................... 751.22 30.48 

XXXXXXX 
. 
 32 84 23 00-0133  Four Program, Outdoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP-ME Series) (32 84 23 00-0124) 
. 
. 

 32 84 23 00-0134 EA 4-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................... 252.67 30.48 
. 

 32 84 23 00-0135 EA 7-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................... 343.96 30.48 
. 

 32 84 23 00-0136 EA 10-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 435.23 30.48 
. 

 32 84 23 00-0137 EA 13-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 526.51 30.48 
. 

 32 84 23 00-0138 EA 16-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 587.31 30.48 
. 

 32 84 23 00-0139 EA 19-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 682.40 30.48 
. 

 32 84 23 00-0140 EA 22-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-ME Series) ............................. 777.50 30.48 

XXXXXXX 
. 
 32 84 23 00-0141  Four Program, Modular Irrigation Controllers (Rain Bird® ESP-SMTE 

Series) (32 84 23 00-0123) 
. 
. 
 32 84 23 00-0142  Four Program, Indoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP-SMTEI Series) (32 84 23 00-0141) 
. 
. 

 32 84 23 00-0143 EA 4-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) ............................ 317.69 30.48 
. 

 32 84 23 00-0144 EA 7-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) ............................ 408.98 30.48 
. 

 32 84 23 00-0145 EA 10-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) .......................... 500.25 30.48 
. 

 32 84 23 00-0146 EA 13-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) .......................... 591.53 30.48 
. 

 32 84 23 00-0147 EA 16-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) .......................... 652.33 30.48 
. 

 32 84 23 00-0148 EA 19-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) .......................... 747.42 30.48 
. 

 32 84 23 00-0149 EA 22-Station, Four Program, Indoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTEI Series) .......................... 842.52 30.48 

XXXXXXX 
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. 
 32 84 23 00-0150  Four Program, Outdoor Mount, Modular Irrigation Controllers (Rain Bird® 

ESP-SMTE Series) (32 84 23 00-0141) 
. 
. 

 32 84 23 00-0151 EA 4-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) .......................... 337.38 30.48 
. 

 32 84 23 00-0152 EA 7-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) .......................... 428.67 30.48 
. 

 32 84 23 00-0153 EA 10-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ........................ 519.94 30.48 
. 

 32 84 23 00-0154 EA 13-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ........................ 611.22 30.48 
. 

 32 84 23 00-0155 EA 16-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ........................ 672.02 30.48 
. 

 32 84 23 00-0156 EA 19-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ........................ 767.11 30.48 
. 

 32 84 23 00-0157 EA 22-Station, Four Program, Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-SMTE Series) ........................ 862.21 30.48 

XXXXXXX 
. 
 32 84 23 00-0158  Accessories For ESP-ME/MEI Irrigation Controllers (32 84 23 00-0123) 
. 
. 

 32 84 23 00-0159 EA 3-Station Expansion Module For ESP Series Irrigation Controllers (Rain Bird® ESP-SM3) ................................................. 95.09  
Note: Use task for increasing capacity of existing ESP series irrigation controllers up to a maximum of 22-
stations. 

. 
 32 84 23 00-0160 EA 6-Station Expansion Module For ESP Series Irrigation Controllers (Rain Bird® ESP-SM6) ............................................... 184.70  

Note: Use task for increasing capacity of existing ESP series irrigation controllers up to a maximum of 22-
stations. 

. 
 32 84 23 00-0161 EA Smart Controller Upgrade Kit For ESP Series Irrigation Controllers (Rain Bird® ESPSMTEUPG) .................................... 202.10  

XXXXXXX 
. 
 32 84 23 00-0162  Four Program, Indoor/Outdoor Mount, Modular Irrigation Controllers (Rain 

Bird® ESP-LX Series) (32 84 23 00-0122) 
. 
. 
 32 84 23 00-0163  Four Program, Indoor/Outdoor Mount, Modular Irrigation Controllers (Rain 

Bird® ESP-LX Basic Series) (32 84 23 00-0162) 
. 
. 

 32 84 23 00-0164 EA 12-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ......... 505.71 30.48 
. 

 32 84 23 00-0165 EA 16-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ......... 618.90 30.48 
. 

 32 84 23 00-0166 EA 20-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ......... 733.37 30.48 
. 

 32 84 23 00-0167 EA 24-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ......... 846.56 30.48 
. 

 32 84 23 00-0168 EA 28-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ......... 961.04 30.48 
. 

 32 84 23 00-0169 EA 32-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,074.23 30.48 
. 

 32 84 23 00-0170 EA 36-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,188.71 30.48 
. 

 32 84 23 00-0171 EA 40-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,301.89 30.48 
. 

 32 84 23 00-0172 EA 44-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,416.36 30.48 
. 

 32 84 23 00-0173 EA 48-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LX Basic Series) ...... 1,529.57 30.48 

XXXXXXX 
. 
 32 84 23 00-0174  Four Program, Indoor/Outdoor Mount, Modular Irrigation Controllers (Rain 

Bird® ESP-LXME Series) (32 84 23 00-0162) 
. 
. 

 32 84 23 00-0175 EA 8-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ............... 468.99 30.48 
. 

 32 84 23 00-0176 EA 12-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ............. 582.19 30.48 
. 

 32 84 23 00-0177 EA 16-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ............. 696.66 30.48 
. 

 32 84 23 00-0178 EA 20-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ............. 809.85 30.48 
. 

 32 84 23 00-0179 EA 24-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) ............. 924.32 30.48 
. 

 32 84 23 00-0180 EA 28-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .......... 1,037.53 30.48 
. 

 32 84 23 00-0181 EA 32-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .......... 1,151.98 30.48 
. 

 32 84 23 00-0182 EA 36-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .......... 1,265.19 30.48 
. 

 32 84 23 00-0183 EA 40-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .......... 1,379.65 30.48 
. 

 32 84 23 00-0184 EA 44-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .......... 1,492.84 30.48 
. 

 32 84 23 00-0185 EA 48-Station, Four Program, Indoor/Outdoor Mount, Modular Irrigation Controller (Rain Bird® ESP-LXME Series) .......... 1,607.32 30.48 

XXXXXXX 
. 
 32 84 23 00-0186  Accessories For ESP-LX/LXME Irrigation Controllers (32 84 23 00-0162) 
. 
. 

 32 84 23 00-0187 EA Powder Coated Steel Wall Cabinet For ESP-LX/LXME Irrigation Controllers (Rain Bird® LXMM) ..................................... 308.83  
. 

 32 84 23 00-0188 EA Powder Coated Steel Cabinet And Pedestal For ESP-LX/LXME Irrigation Controllers (Rain Bird® LXMMPED + 
LXMM) ............................................................................................................................................................................... 703.72  

Note: Excludes concrete foundation. 
. 

 32 84 23 00-0189 EA Stainless Steel Wall Cabinet For ESP-LX/LXME Irrigation Controllers (Rain Bird® LXMMSS) .......................................... 630.69  
. 

 32 84 23 00-0190 EA Stainless Steel Cabinet And Pedestal For ESP-LX/LXME Irrigation Controllers (Rain Bird® LXMMSSPED + 
LXMMSS) ....................................................................................................................................................................... 1,392.06  

Note: Excludes concrete foundation. 
. 

 32 84 23 00-0191 EA 4-Station Expansion Module For ESP-LX/LXME Irrigation Controllers (Rain Bird® ESPLXMSM4) ................................... 113.19  
Note: Use task for increasing capacity of existing ESP-LX/LXME irrigation controllers up to a maximum of 48-
stations. 

. 
 32 84 23 00-0192 EA 8-Station Expansion Module For ESP-LX/LXME Irrigation Controllers (Rain Bird® ESPLXMSM8) ................................... 227.66  

Note: Use task for increasing capacity of existing ESP-LX/LXME irrigation controllers up to a maximum of 48-
stations. 

. 
 32 84 23 00-0193 EA 12-Station Expansion Module For ESP-LX/LXME Irrigation Controllers (Rain Bird® ESPLXMSM12) ............................... 349.62  

Note: Use task for increasing capacity of existing ESP-LX/LXME irrigation controllers up to a maximum of 48-
stations. 

. 
 32 84 23 00-0194 EA Flow Smart Water Management Module For ESP-LXME Irrigation Controllers (Rain Bird® FSM-LXME) .......................... 121.51  

XXXXXXX 
. 
 32 84 23 00-0195  Three Program, Battery-Operated, Buriable Irrigation Control Modules 

(Rain Bird® TBOS-II Series) (32 84 23 00-0122) 
. 
. 
 32 84 23 00-0196  Three Program, Battery-Operated, Buriable Irrigation Control Modules 

(Rain Bird® TBOS-II Series) (32 84 23 00-0195) 
. 
. 

 32 84 23 00-0197 EA 1-Station, Three Program, Battery-Operated, Buriable Irrigation Control Module  (Rain Bird® TBOS-II Series) ................ 225.28 30.48 
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. 
 32 84 23 00-0198 EA 2-Station, Three Program, Battery-Operated, Buriable Irrigation Control Module  (Rain Bird® TBOS-II Series) ................ 278.07 30.48 

. 
 32 84 23 00-0199 EA 4-Station, Three Program, Battery-Operated, Buriable Irrigation Control Module  (Rain Bird® TBOS-II Series) ................ 361.98 30.48 

XXXXXXX 
. 
 32 84 23 00-0200  Accessories For TBOS-II Series Irrigation Controllers (32 84 23 00-0195) 
. 
. 

 32 84 23 00-0201 EA Field Transmitter For TBOS-II Series Irrigation Controllers (Rain Bird® TBOS2FTUS) ...................................................... 223.07  
. 

 32 84 23 00-0202 EA Potted Latching Solenoid For TBOS-II Series Irrigation Controllers (Rain Bird® TBOSPSOL) ............................................ 64.87 22.86 

XXXXXXX 
. 
 32 84 23 00-0203  Accessories For Irrigation Controllers (Rain Bird®) (32 84 23 00-0122) 
. 
. 

 32 84 23 00-0204 EA Wired Rain Sensor For Irrigation Controllers (Rain Bird® RSDBEX) .................................................................................. 112.47 22.86 
. 

 32 84 23 00-0205 EA Wireless Rain Sensor And Controller Interface For Irrigation Controllers (Rain Bird® WR2RC) ........................................ 211.68 22.86 
. 

 32 84 23 00-0206 EA Wireless Rain/Freeze Sensor And Controller Interface For Irrigation Controllers (Rain Bird® WR2RFC) .......................... 219.33 22.86 
. 

 32 84 23 00-0207 EA Soil Moisture Sensor And Controller Interface For Irrigation Controllers (Rain Bird® SMRT-Y) ......................................... 285.62 22.86 

XXXXXXX 
. 
 32 84 23 00-0208  Two-Wire Decoder Systems (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0209  Two-Wire Decoder Systems (Rain Bird®) (32 84 23 00-0208) 
. 
. 
 32 84 23 00-0210  Controllers For Two-Wire Decoder Systems (Rain Bird® ESP-LXD Series) 

(32 84 23 00-0209) 
Note: Includes water resistant cabinet. 

. 

. 
 32 84 23 00-0211 EA 50-Station, Modular Controller For Two-Wire Decoder Systems (Rain Bird® ESP-LXD Series) ..................................... 1,273.15 30.48 

. 
 32 84 23 00-0212 EA 125-Station, Modular Controller For Two-Wire Decoder Systems (Rain Bird® ESP-LXD Series) ................................... 2,004.13 30.48 

. 
 32 84 23 00-0213 EA 200-Station, Modular Controller For Two-Wire Decoder Systems (Rain Bird® ESP-LXD Series) ................................... 2,735.12 30.48 

XXXXXXX 
. 
 32 84 23 00-0214  Field Decoders For Two-Wire Decoder Systems (Rain Bird®) (32 84 23 00-0209) 
. 
. 

 32 84 23 00-0215 EA One Individual Valve Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD101TURF) ........................ 169.36 30.48 
. 

 32 84 23 00-0216 EA One Pair Of Valves Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD102TURF) .......................... 212.64 30.48 
. 

 32 84 23 00-0217 EA Two Pair Of Valves Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD202TURF) .......................... 310.29 30.48 
. 

 32 84 23 00-0218 EA Up To Four Individual Valves Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD401TURF) ........... 364.32 30.48 
. 

 32 84 23 00-0219 EA Up To Six Individual Valves Interface, Field Decoder For Two-Wire Decoder System (Rain Bird® FD601TURF) ............. 576.95 30.48 

XXXXXXX 
. 
 32 84 23 00-0220  Accessories For Two-Wire Decoder Systems (Rain Bird®) (32 84 23 00-0209) 
. 
. 

 32 84 23 00-0221 EA 50-Station Replacement Base Module For ESP-LXD Series Two Wire Decoder Based Controllers (Rain Bird® 
MOD50-LXD) ..................................................................................................................................................................... 978.86  

. 
 32 84 23 00-0222 EA 75-Station Expansion Module For ESP-LXD Series Two Wire Decoder Based Controllers (Rain Bird® 

SPLXDSM75) .................................................................................................................................................................... 730.98  
. 

 32 84 23 00-0223 EA Line Surge Protection For ESP-LXD Series Two-Wire Decoder Systems (Rain Bird® LSP1TURF) .................................. 129.79 26.67 
. 

 32 84 23 00-0224 EA Sensor Decoder Interface For ESP-LXD Series Two-Wire Decoder Systems (Rain Bird® SD210TURF) .......................... 480.92 30.48 

XXXXXXX 
. 
 32 84 23 00-0225  Calsense Controllers (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0226  Irrigation Controllers (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0227 EA 6 Station ET-Driven Irrigation Controller (Calsense ET2000E-6) ..................................................................................... 1,734.71 76.20 
. 

 32 84 23 00-0228 EA 8 Station ET-Driven Irrigation Controller (Calsense ET2000E-8) ..................................................................................... 2,232.12 85.72 
. 

 32 84 23 00-0229 EA 12 Station ET-Driven Irrigation Controller (Calsense ET2000E-12) ................................................................................. 3,053.36 95.25 
. 

 32 84 23 00-0230 EA 16 Station ET-Driven Irrigation Controller (Calsense ET2000E-16) ................................................................................. 3,355.11 95.25 
. 

 32 84 23 00-0231 EA 24 Station ET-Driven Irrigation Controller (Calsense ET2000E-24) ................................................................................. 3,962.92 104.78 
. 

 32 84 23 00-0232 EA 32 Station ET-Driven Irrigation Controller (Calsense ET2000E-32) ................................................................................. 4,772.47 104.78 
. 

 32 84 23 00-0233 EA 40 Station ET-Driven Irrigation Controller (Calsense ET2000E-40) ................................................................................. 5,402.36 114.30 
. 

 32 84 23 00-0234 EA 48 Station ET-Driven Irrigation Controller (Calsense ET2000E-48) ................................................................................. 6,042.64 114.30 
. 

 32 84 23 00-0235 EA Upgrade Existing Calsense Controller To ET2000E (Calsense ET2000E-UPGRADE) ................................................... 1,748.82 38.10 
. 

 32 84 23 00-0236 EA Upgrade Existing Calsense Controller With 8 Additional Stations (Calsense STATION UPGRADE) ................................. 745.25 38.10 

XXXXXXX 
. 
 32 84 23 00-0237  Irrigation Controller Accessories (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0238 EA Set Of 10 Keys For Calsense Controllers Or Enclosures (Calsense KEY-1) ........................................................................ 70.65  
. 

 32 84 23 00-0239 EA Spare Lock For Enclosures (Calsense PAD) ........................................................................................................................ 76.54  
. 

 32 84 23 00-0240 EA Hardware And Software For Up To 4 Additional Light Circuits (Calsense L) ........................................................................ 95.59 9.53 
. 

 32 84 23 00-0241 EA Transformer For Irrigation Controllers (Calsense TR-1) ...................................................................................................... 149.80 38.10 
. 

 32 84 23 00-0242 EA AC Line Protection For Irrigation Controllers (Calsense TP-110)........................................................................................ 377.94 38.10 
. 

 32 84 23 00-0243 EA Transient Protection Board For Irrigation Controller Stations (Calsense TP-1) ................................................................... 495.69 38.10 
    For Outdoor Gray Powder Coated Stainless Steel Enclosure, Add  345.48 

XXXXXXX 
. 
 32 84 23 00-0244  Sensors For Irrigation Controllers (32 84 23 00-0225) 
. 
. 
 32 84 23 00-0245  Flow Sensors (32 84 23 00-0244) 
. 
. 

 32 84 23 00-0246 EA 1-1/2" Polyvinyl Chloride (PVC) Schedule 80 Tee Mounted Flow Meter (Calsense FM 1.5) .............................................. 864.97 57.15 
    For Flow Meter Replacement Insert Only, Deduct  -493.77 

. 
 32 84 23 00-0247 EA 2" Polyvinyl Chloride (PVC) Schedule 80 Tee Mounted Flow Meter (Calsense FM 2) ....................................................... 894.41 57.15 

    For Flow Meter Replacement Insert Only, Deduct  -523.21 
. 

 32 84 23 00-0248 EA 3" Polyvinyl Chloride (PVC) Schedule 80 Tee Mounted Flow Meter (Calsense FM 3) ....................................................... 923.85 57.15 
    For Flow Meter Replacement Insert Only, Deduct  -552.65 

. 
 32 84 23 00-0249 EA 1" Brass Tee Mounted Flow Meter (Calsense FM 1B) ..................................................................................................... 1,028.20 76.20 

    For Flow Meter Replacement Insert Only, Deduct  -656.78 
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. 
 32 84 23 00-0250 EA 1-1/4" Brass Tee Mounted Flow Meter (Calsense FM 1.25B) .......................................................................................... 1,101.79 76.20 

    For Flow Meter Replacement Insert Only, Deduct  -730.37 
. 

 32 84 23 00-0251 EA 1-1/2" Brass Tee Mounted Flow Meter (Calsense FM 1.5B) ............................................................................................ 1,131.23 76.20 
    For Flow Meter Replacement Insert Only, Deduct  -759.81 

. 
 32 84 23 00-0252 EA 2" Brass Tee Mounted Flow Meter (Calsense FM 2B) ..................................................................................................... 1,322.58 76.20 

    For Flow Meter Replacement Insert Only, Deduct  -822.88 
. 

 32 84 23 00-0253 EA 2" Pipe Saddle Mounted Insertion Flow Meter (Calsense FMBX) .................................................................................... 1,018.22 38.10 
Note: For 4" and larger pipe. Excludes pipe saddle. 

    For Flow Meter Replacement Insert Only, Deduct  -518.52 

XXXXXXX 
. 
 32 84 23 00-0254  Moisture Sensors (32 84 23 00-0244) 
. 
. 

 32 84 23 00-0255 EA Soil Moisture Sensor (Calsense 1000-S) ............................................................................................................................ 366.25 28.57 

XXXXXXX 
. 
 32 84 23 00-0256  Weather Sensors (32 84 23 00-0244) 
. 
. 

 32 84 23 00-0257 EA Wind Gage, Irrigation Weather Sensor (Calsense WG-1) .................................................................................................. 998.76 76.20 
. 

 32 84 23 00-0258 EA Tipping Rain Bucket, Irrigation Weather Sensor (Calsense RB-1)................................................................................... 1,180.59 152.41 
. 

 32 84 23 00-0259 EA ET Gage, Irrigation Weather Sensor (Calsense ETG) ..................................................................................................... 2,252.48 114.30 

XXXXXXX 
. 
 32 84 23 00-0260  Weather Sensor Accessories (32 84 23 00-0244) 
. 
. 

 32 84 23 00-0261 EA Ceramic Cup For ET Gage Weather Sensor (Calsense ETG-C) ........................................................................................ 664.96  
. 

 32 84 23 00-0262 EA Removal And Replacement Of Circuit Board For ET Gage Weather Sensor (Calsense ETG-PCB) ............................... 1,239.01  
. 

 32 84 23 00-0263 EA Vandal Resistant Mounting Base For ET Gage Enclosure (Calsense ETGE-BASE).......................................................... 664.96 38.10 
. 

 32 84 23 00-0264 EA Vandal Resistant Stainless Steel Enclosure For ET Gage (Calsense ETGE).................................................................. 1,502.65 38.10 

XXXXXXX 
. 
 32 84 23 00-0265  Antennas For Irrigation Controllers (32 84 23 00-0225) 

Note: Excludes antenna cable. 
. 
. 

 32 84 23 00-0266 EA Local Radio Dome Antenna (Calsense LR-DOME) ............................................................................................................ 355.86 38.10 
. 

 32 84 23 00-0267 EA Local Radio Stick Antenna (Calsense LR-STICK) .............................................................................................................. 510.41 38.10 
. 

 32 84 23 00-0268 EA Local Radio Yagi Antenna (Calsense LR-YAGI) ................................................................................................................. 586.62 76.20 
. 

 32 84 23 00-0269 EA Local Radio And Calsense Radio, Remote Dome Antenna (Calsense LR-DOME-RR) ...................................................... 355.86 38.10 
. 

 32 84 23 00-0270 EA Local Radio And Calsense Radio, Enhanced Remote Dome Antenna (Calsense LR-DOME-RRE) .................................. 355.86 38.10 
. 

 32 84 23 00-0271 EA GPRS Stubby Antenna (Calsense GR-STUBBY) ............................................................................................................... 355.86 38.10 
. 

 32 84 23 00-0272 EA GPRS Stick Antenna (Calsense GR-STICK) ...................................................................................................................... 510.41 38.10 
. 

 32 84 23 00-0273 EA Spread Spectrum Dome Antenna (Calsense SR-DOME) ................................................................................................... 355.86 38.10 
. 

 32 84 23 00-0274 EA Spread Spectrum Stick Antenna (Calsense SR-STICK) ..................................................................................................... 510.41 38.10 
. 

 32 84 23 00-0275 EA Spread Spectrum Yagi Antenna (Calsense SR-YAGI) ....................................................................................................... 586.62 76.20 
. 

 32 84 23 00-0276 EA Spread Spectrum And Calsense Radio, Remote Dome Antenna (Calsense SR-DOME-RR) ............................................ 355.86 38.10 
. 

 32 84 23 00-0277 EA Spread Spectrum And Calsense Radio, Enhanced Remote Dome Antenna (Calsense SR-DOME-RRE) ......................... 355.86 38.10 
. 

 32 84 23 00-0278 EA Spread Spectrum Stubby Antenna (Calsense SR-STUBBY) .............................................................................................. 355.86 38.10 
. 

 32 84 23 00-0279 EA WiFi Stubby Antenna (Calsense WEN-STUBBY) ............................................................................................................... 355.86 38.10 
. 

 32 84 23 00-0280 LF Antenna Cable With End Connectors (Calsense LMR-400-DB) ............................................................................................. 9.45 0.46 
. 

 32 84 23 00-0281 EA Surge Protection Device For Antenna (Calsense ANT-PROT) ........................................................................................... 347.20 19.05 
. 

 32 84 23 00-0282 EA 5' High, Non-Penetrating, Antenna Tripod Mount (Calsense ANT-TRIP5) .......................................................................... 569.29 38.10 
. 

 32 84 23 00-0283 EA 3' Antenna Stand Off Mount For 3" Maximum Tower Leg (Calsense ANT-SOM) ............................................................... 478.37  
. 

 32 84 23 00-0284 EA Local Radio Frequency Filter (Calsense LR-FILTER) ......................................................................................................... 677.08  
. 

 32 84 23 00-0285 EA Spread Spectrum Frequency Filter (Calsense SR-FILTER) ............................................................................................... 500.45  

XXXXXXX 
. 
 32 84 23 00-0286  Pedestals And Enclosures For Irrigation Controllers (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0287 EA 15 Amp, Circuit Breaker With Enclosure For Irrigation Controllers (Calsense SSE-BREAKER)......................................... 335.09 57.15 
. 

 32 84 23 00-0288 EA Standard Gray Powder Coated Stainless Steel Controller Enclosure (Calsense C-BOX) .................................................. 792.64 95.25 
. 

 32 84 23 00-0289 EA Indoor Wall Mount, Stainless Steel Back Panel (Calsense SSBP) ..................................................................................... 848.95 38.10 
Note: Includes GFI and receptacle. 

. 
 32 84 23 00-0290 EA Standard Gray Powder Coated Stainless Steel Pedestal (Calsense PD-1) ..................................................................... 1,006.53 28.57 

Note: Includes factory installed transient protection board and AC line protection. 
. 

 32 84 23 00-0291 EA Heavy-Duty Stainless Steel Enclosure For Irrigation Controllers (Calsense SSE)........................................................... 3,127.09 28.57 
Note: Includes factory installed transient protection board and AC line protection. 

. 
 32 84 23 00-0292 EA Heavy-Duty Stainless Steel Enclosure For Irrigation Controllers (Calsense SSE-R) ....................................................... 3,530.86 28.57 

Note: Includes factory installed transient protection board, AC line protection and dome antenna. 
. 

 32 84 23 00-0293 EA Double-Wide Heavy-Duty Stainless Steel Enclosure For Irrigation Controllers (Calsense SSE-D) ................................. 5,130.17 57.15 
Note: Includes factory installed transient protection boards and AC line protection. Pre-wired for two controllers. 

. 
 32 84 23 00-0294 EA Double-Wide Heavy-Duty Stainless Steel Enclosure For Irrigation Controllers (Calsense SSE-D-R) ............................. 5,376.04 57.15 

Note: Includes factory installed transient protection boards, AC line protection and dome antenna. Pre-wired for 
two controllers. 

. 
 32 84 23 00-0295 EA Bolt Mounting Template For Heavy-Duty Stainless Steel Enclosures (Calsense SSE-CAM) ............................................. 179.62  

. 
 32 84 23 00-0296 EA Stainless Steel Fully Enclosed Riser For Calsense SSE Enclosures (Calsense SSE-PED) .............................................. 579.68  

XXXXXXX 
. 
 32 84 23 00-0297  Central Computer For Irrigation Control Systems (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0298 EA Central Computer For Irrigation Control Systems (Calsense COMP-2) ........................................................................... 3,943.31  
Note: Includes a minimum of 133 MHz Pentium, 32 Meg Ram, 1.2 GB hard drive, 14.4 modem and a printer. 
Excludes Command Center Water Management software. 

. 
 32 84 23 00-0299 EA Command Center Water Management Software For Central Computer (Calsense COMM-1) ........................................ 6,967.42  

. 
 32 84 23 00-0300 EA Up To 5 Simultaneous Users Capacity, Calsense Advantage Client/Server Database Add-On (Calsense CS-5)........... 1,342.75  

Note: Package price for up to 5 users. Includes remote communication through internet connection. 
. 

 32 84 23 00-0301 EA >5 To 10 Simultaneous Users Capacity, Calsense Advantage Client/Server Database Add-On (Calsense CS-10) ....... 2,632.16  
Note: Package price for 6 to 10 users. Includes remote communication through internet connection. 
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. 
 32 84 23 00-0302 EA Data Logger With Phone Modem For Irrigation Control Systems (Calsense DL-2) ......................................................... 4,234.07  

. 
 32 84 23 00-0303 EA GPRS Radio For Use At Central Computer (Calsense DTR-G)....................................................................................... 2,529.01  

XXXXXXX 
. 
 32 84 23 00-0304  Data Access Service (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0305 EA 1 Month, Data Access Plan For Up To 2 Controllers (Calsense COMM-1MN) ..................................................................... 21.41  
Note: For communication between GPRS unit and up to 2 controllers. 

. 
 32 84 23 00-0306 EA 1 Year, Data Access Plan For Up To 2 Controllers (Calsense COMM-1YR) ...................................................................... 234.17  

Note: For communication between GPRS unit and up to 2 controllers. 
. 

 32 84 23 00-0307 EA 5 Year, Data Access Plan For Up To 2 Controllers (Calsense COMM-5YR) ................................................................... 1,003.58  
Note: For communication between GPRS unit and up to 2 controllers. 

. 
 32 84 23 00-0308 EA 1 Month, Data Access Plan For Up To 2 Controllers (Calsense COMM-1MN-M) ................................................................. 86.98  

Note: For communication between GPRS unit and multiple controllers. 
. 

 32 84 23 00-0309 EA 1 Year, Data Access Plan For Up To 2 Controllers (Calsense COMM-1YR-M) .................................................................. 936.67  
Note: For communication between GPRS unit and multiple controllers. 

. 
 32 84 23 00-0310 EA 5 Year, Data Access Plan For Up To 2 Controllers (Calsense COMM-5YR-M) ............................................................... 4,014.30  

Note: For communication between GPRS unit and multiple controllers. 

XXXXXXX 
. 
 32 84 23 00-0311  Communication Options For Irrigation Controllers (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0312 EA FCC License Fee (Calsense) .............................................................................................................................................. 151.84  
. 

 32 84 23 00-0313 EA P.C.I.A. And/Or A.P.C.O. Fee (Calsense) ........................................................................................................................... 285.65  
Note: Per frequency or frequency pair. 

. 
 32 84 23 00-0314 EA Hardware Communication Option For Irrigation Controllers (Calsense M) ......................................................................... 776.10  

Note: Allows multiple controllers to be chained together via a communications cable and share one phone line. 
. 

 32 84 23 00-0315 EA Phone Line Communication Option For Irrigation Controllers (Calsense R) ....................................................................... 816.24  
. 

 32 84 23 00-0316 EA Ethernet Communication Option For Irrigation Controllers (Calsense EN) ......................................................................... 816.24  
. 

 32 84 23 00-0317 EA WiFi Communication Option For Irrigation Controllers (Calsense WEN) ......................................................................... 1,672.62  
. 

 32 84 23 00-0318 EA Local Radio Communication Option For Irrigation Controllers (Calsense LR) ................................................................. 2,127.58  
. 

 32 84 23 00-0319 EA Spread Spectrum Radio Communication Option For Irrigation Controllers (Calsense SR).............................................. 2,127.58  
. 

 32 84 23 00-0320 EA GPRS Radio Modem Communication Option For Irrigation Controllers (Calsense GR) .................................................. 2,127.58  
. 

 32 84 23 00-0321 EA Fiber Optic Modem Communication Option For Irrigation Controllers (Calsense FOM) .................................................. 6,824.31  
. 

 32 84 23 00-0322 EA Communication Hub For Irrigation Controllers (Calsense HUB) ...................................................................................... 2,637.36  
Note: Accepts up to two communication options. Excludes communication options. 

XXXXXXX 
. 
 32 84 23 00-0323  Retrofit Options For Irrigation Controllers (32 84 23 00-0225) 
. 
. 
 32 84 23 00-0324  Weather Retrofits For Irrigation Controllers (32 84 23 00-0323) 
. 
. 

 32 84 23 00-0325 EA Add One Flow Sensor Interface To An Existing Calsense Controller (Calsense F-RETRO) ........................................... 1,059.70  
. 

 32 84 23 00-0326 EA Add One ET Gage Interface To An Existing Calsense Controller (Calsense G-RETRO) ................................................ 1,059.70  
. 

 32 84 23 00-0327 EA Add One Tipping Rain Bucket Interface To An Existing Calsense Controller (Calsense RB-RETRO) ............................ 1,059.70  
. 

 32 84 23 00-0328 EA Add One Wind Gage Interface To An Existing Calsense Controller (Calsense WG-RETRO) ......................................... 1,059.70  

XXXXXXX 
. 
 32 84 23 00-0329  Phone Communication Retrofits For Irrigation Controllers (32 84 23 00-0323) 
. 
. 

 32 84 23 00-0330 EA Add The Ability To Chain To Another Calsense Controller With The Phone Line Communication Option And 
Share One Phone Line (Calsense M-RETRO) ............................................................................................................... 1,113.23  

. 
 32 84 23 00-0331 EA Add The Phone Line Communication Option To An Existing Calsense Controller (Calsense R-RETRO) ....................... 1,313.94  

. 
 32 84 23 00-0332 EA Add The Phone Line Communication Option And The Ability To Chain To Another Calsense Controller And Share 

One Phone Line (Calsense MLR-RETRO) ..................................................................................................................... 2,096.73  

XXXXXXX 
. 
 32 84 23 00-0333  Local Radio Communication Retrofits For Irrigation Controllers (32 84 23 00-0323) 
. 
. 

 32 84 23 00-0334 EA Add The Ability To Chain To Another Calsense Controller With The Local Radio Communication Option And 
Share One Local Radio (Calsense ML-RETRO) ............................................................................................................ 1,247.04  

. 
 32 84 23 00-0335 EA Add The Local Radio Communication Option To An Existing Calsense Controller (Calsense LR-RETRO) .................... 2,611.90  

. 
 32 84 23 00-0336 EA Add The Local Radio Communication Option And The Ability To Chain To Another Calsense Controller And 

Share One Local Radio (Calsense MLR-RETRO) .......................................................................................................... 3,388.00  

XXXXXXX 
. 
 32 84 23 00-0337  Spread Spectrum Radio Communication Retrofits For Irrigation Controllers 

(32 84 23 00-0323) 
. 
. 

 32 84 23 00-0338 EA Add The Ability To Chain To Another Calsense Controller With The Spread Spectrum Radio Communication 
Option And Share One Spread Spectrum Radio (Calsense MS-Retro) .......................................................................... 1,247.04  

. 
 32 84 23 00-0339 EA Add The Spread Spectrum Radio Communication Option To An Existing Calsense Controller (Calsense SR-

RETRO) .......................................................................................................................................................................... 2,611.90  
. 

 32 84 23 00-0340 EA Add The Spread Spectrum Radio Communication Option And The Ability To Chain To Another Calsense 
Controller And Share One Spread Spectrum Radio (Calsense MSR-RETRO) .............................................................. 3,388.00  

XXXXXXX 
. 
 32 84 23 00-0341  Ethernet Communication Retrofits For Irrigation Controllers (32 84 23 00-0323) 
. 
. 

 32 84 23 00-0342 EA Add The Ability To Chain To Another Calsense Controller With The Ethernet Communication Option And Share 
One Ethernet Device (Calsense ME-Retro) .................................................................................................................... 1,247.04  

. 
 32 84 23 00-0343 EA Add The Ethernet Communication Option To An Existing Calsense Controller (Calsense EN-RETRO) ......................... 1,313.94  

. 
 32 84 23 00-0344 EA Add The Ethernet Communication Option And The Ability To Chain To Another Calsense Controller And Share 

One Ethernet Device (Calsense MEN-RETRO) ............................................................................................................. 2,096.73  

XXXXXXX 
. 
 32 84 23 00-0345  GPRS Radio Modem Communication Retrofits For Irrigation Controllers (32 84 

23 00-0323) 
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. 

. 
 32 84 23 00-0346 EA Add The Ability To Chain To Another Calsense Controller With The GPRS Communication Option And Share One 

GPRS Modem (Calsense MG-RETRO) .......................................................................................................................... 1,247.04  
. 

 32 84 23 00-0347 EA Add The GPRS Communication Option To An Existing Calsense Controller (Calsense GR-RETRO) ............................ 2,611.90  
. 

 32 84 23 00-0348 EA Add The GPRS Communication Option And The Ability To Chain To Another Calsense Controller And Share One 
GPRS Modem (Calsense MGR-RETRO) ....................................................................................................................... 3,388.00  

XXXXXXX 
. 
 32 84 23 00-0349  Radio Remote Units For Irrigation Controllers (32 84 23 00-0225) 
. 
. 

 32 84 23 00-0350 EA Enhanced Radio Remote Hand-Held Transmitter With Carry Case (Calsense RRe-TRAN) ........................................... 1,253.73  
. 

 32 84 23 00-0351 EA Calsense Integrated Radio Remote Receiver Board (Calsense RR/RRe) .......................................................................... 264.94  
Note: Includes polyvinyl chloride (PVC) stick antenna. Excludes antenna cable. 

. 
 32 84 23 00-0352 EA Wall Mount Charger For Hand-Held Transmitter (Calsense RRTRAN-CHG) ..................................................................... 113.74  

. 
 32 84 23 00-0353 EA Removal And Replacement Of Battery For Hand-Held Transmitter (Calsense RRTRAN-BAT) ......................................... 206.38  

. 
 32 84 23 00-0354 EA Polyvinyl Chloride (PVC) Stick Antenna For Radio Remote Receiver Board (Calsense RR-ANT) ..................................... 132.79 9.53 

Note: Excludes antenna cable. 
. 

 32 84 23 00-0355 EA Whip Antenna For Radio Remote Receiver Board (Calsense RRe-WHIP) ........................................................................ 253.22 9.53 
Note: Excludes antenna cable. 

. 
 32 84 23 00-0356 EA Dome Antenna For Radio Remote Receiver Board (Calsense RR-Dome/RRe-Dome) ...................................................... 273.29 9.53 

Note: Excludes antenna cable. 

XXXXXXX 
. 
 32 84 23 00-0357  Satellite Irrigation Controllers (Rain Bird® ESP-SAT) (32 84 23 00-0120) 

Note: Satellite controllers compatible with Maxi-Con Central Control. Includes link communication with SEMET at 
the controller and stainless steel cabinet. Excludes concrete pad. 

. 

. 
 32 84 23 00-0358 EA 12 Station, Satellite Irrigation Controller With Stainless Steel Cabinet (Rain Bird® RBESP12SATLS) ........................... 2,980.50 171.45 

. 
 32 84 23 00-0359 EA 24 Station, Satellite Irrigation Controller With Stainless Steel Cabinet (Rain Bird® RBESP24SATLS) ........................... 3,143.28 180.98 

. 
 32 84 23 00-0360 EA 40 Station, Satellite Irrigation Controller With Stainless Steel Cabinet (Rain Bird® RBESP40SATLS) ........................... 4,337.81 190.50 

XXXXXXX 
. 
 32 84 23 00-0361  LEIT Controllers (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0362  LEIT X Series Irrigation Controller (32 84 23 00-0361) 
. 
. 

 32 84 23 00-0363 EA 10 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 2,783.91 30.48 
. 

 32 84 23 00-0364 EA 12 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 3,052.40 30.48 
. 

 32 84 23 00-0365 EA 16 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 3,500.85 30.48 
. 

 32 84 23 00-0366 EA 20 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 3,949.29 30.48 
. 

 32 84 23 00-0367 EA 24 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 4,271.12 30.48 
. 

 32 84 23 00-0368 EA 28 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) ................................................................. 4,592.95 30.48 

XXXXXXX 
. 
 32 84 23 00-0369  LEIT X Series Irrigation Controller Assembly (32 84 23 00-0361) 

Note: Includes excavation and concrete for footing, 2" diameter galvanized steel pole (minimum 18" bury), 2" 
sweeps, controller, and number 5 concrete box with non-traffic rated lid per detail. 

. 

. 
 32 84 23 00-0370 EA 10 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 3,222.98 159.10 

. 
 32 84 23 00-0371 EA 12 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 3,491.48 159.10 

. 
 32 84 23 00-0372 EA 16 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 3,939.91 159.10 

. 
 32 84 23 00-0373 EA 20 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 4,388.37 159.10 

. 
 32 84 23 00-0374 EA 24 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 4,710.19 159.10 

. 
 32 84 23 00-0375 EA 28 Station, Four Program Ambient Light Irrigation Controller (LEIT X Series) Assembly Mounted On Pole .................... 5,032.02 159.10 

XXXXXXX 
. 
 32 84 23 00-0376  Enclosure For LEIT Controller Assembly (32 84 23 00-0361) 

Note: Includes mounting bolts to concrete foundation and installation of enclosure per detail. 
. 
. 

 32 84 23 00-0377 EA 12" x 12" x 54" Milled Steel, #9 Expanded Metal, Painted Per Detail, Enclosure With Access Hatch ............................. 2,151.15 200.16 
Note: For LEIT Controller 

XXXXXXX 
. 
 32 84 23 00-0378  Hunter Controllers (32 84 23 00-0120) 
. 
. 
 32 84 23 00-0379  Hunter XC Hybrid Controller (32 84 23 00-0378) 

Note: Operates DC latching solenoids with battery power or a plug in 24 VAC transformer.  Includes 6 AA 
batteries, outdoor stainless steel enclosure and installation of controller in Irrigation Controller Enclosure. 

. 

. 
 32 84 23 00-0380 EA 6 Station Hybrid Irrigation Controller With Stainless Steel Enclosure (Hunter XCH-600-SS) ............................................. 487.91 76.20 

. 
 32 84 23 00-0381 EA 12 Station Hybrid Irrigation Controller With Stainless Steel Enclosure (Hunter XCH-1200-SS) ......................................... 619.96 95.25 

XXXXXXX 
. 
 32 84 23 00-0382  DC Latching Solenoid (32 84 23 00-0120) 
. 
. 

 32 84 23 00-0383 EA DC Latching Solenoid (Micro Power Solenoid) For Non LEIT Controllers ............................................................................ 29.96  
Note: As per manufacture of valve. 

. 
 32 84 23 00-0384 EA DC Solenoid For LEIT Controllers (DIG S-305DC) ............................................................................................................... 44.21  

XXXXXXX 
. 
 32 84 23 00-0385  Irrigation Controller Enclosure Cabinet (32 84 23 00-0120) 

Note: Includes excavation, installation of concrete foundation, mounting bolts, sweeps, number 5 concrete pull 
box with non-traffic rated lid and installation of enclosure per detail. 

. 

. 
 32 84 23 00-0386 EA 35” (H) x 18” (W) x 12” (D), 12 Gauge Cold Rolled Steel Irrigation Controller Enclosure Cabinet, Powdercoated 

(Tan) ............................................................................................................................................................................... 2,224.34 418.70 
. 

 32 84 23 00-0387 EA 35” (H) x 24” (W) x 12” (D), 12 Gauge Cold Rolled Steel Irrigation Controller Enclosure Cabinet, Powdercoated 
(Tan) ............................................................................................................................................................................... 2,405.04 456.76 

. 
 32 84 23 00-0388 EA 35” (H) x 36” (W) x 12” (D), 12 Gauge Cold Rolled Steel Irrigation Controller Enclosure Cabinet, Powdercoated 

(Tan) ............................................................................................................................................................................... 2,658.50 494.83 
. 

 32 84 23 00-0389 EA 35” (H) x 18” (W) x 12” (D), 0.125" 5052-H-32 Aluminum Irrigation Controller Enclosure Cabinet, ................................ 2,224.37 418.70 
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. 
 32 84 23 00-0390 EA 35” (H) x 24” (W) x 12” (D), 0.125" 5052-H-32 Aluminum Steel Irrigation Controller Enclosure Cabinet ........................ 2,405.04 456.76 

. 
 32 84 23 00-0391 EA 35” (H) x 36” (W) x 12” (D), 0.125" 5052-H-32 Aluminum Steel Irrigation Controller Enclosure Cabinet ........................ 2,658.50 494.83 

. 
 32 84 23 00-0392 EA 35” (H) x 18” (W) x 12” (D), Type 304 Stainless Steel Irrigation Controller Enclosure Cabinet ....................................... 2,709.05 418.70 

. 
 32 84 23 00-0393 EA 35” (H) x 24” (W) x 12” (D), Type 304 Stainless Steel Irrigation Controller Enclosure Cabinet ....................................... 2,950.31 456.76 

. 
 32 84 23 00-0394 EA 35” (H) x 36” (W) x 12” (D), Type 304 Stainless Steel Irrigation Controller Enclosure Cabinet ....................................... 3,203.77 494.83 

XXXXXXX 
. 
 32 84 23 00-0395  Irrigation Valves (32 84 23) 
. 
. 
 32 84 23 00-0396  Reduced Pressure Zone Valves With QT Shut-Offs (32 84 23 00-0395) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 009 QT series). 

. 

. 
 32 84 23 00-0397 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M3 QT series) ....................... 582.31 51.19 

. 
 32 84 23 00-0398 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) .......................... 692.82 62.50 

. 
 32 84 23 00-0399 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,023.54 72.75 

. 
 32 84 23 00-0400 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,088.73 83.52 

. 
 32 84 23 00-0401 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ....................... 1,315.20 107.77 

XXXXXXX 
. 
 32 84 23 00-0402  Brass Quick-Coupling Irrigation Valves (32 84 23 00-0395) 
. 
. 

 32 84 23 00-0403 EA 3/4", 1-Piece Brass Body, Quick-Coupling Irrigation Valve (Rain Bird® 3RC) .................................................................... 143.95 44.64 
    For Valve Key, Add  25.69 

. 
 32 84 23 00-0404 EA 3/4", 2-Piece Brass Body, Quick-Coupling Irrigation Valve (Rain Bird® 33DRC) ............................................................... 146.92 44.64 

    For Locking Cover, Add  25.00 
    For Valve Key, Add  25.69 

. 
 32 84 23 00-0405 EA 1", 1-Piece Brass Body, Quick-Coupling Irrigation Valve (Rain Bird® 44RC) ..................................................................... 179.60 44.64 

    For Valve Key, Add  65.71 
. 

 32 84 23 00-0406 EA 1", 2-Piece Brass Body, Quick-Coupling Irrigation Valve (Rain Bird® 44LRC) ................................................................... 191.48 44.64 
    For Valve Key, Add  65.71 

. 
 32 84 23 00-0407 EA 1", 1-Piece Brass Body, Non-Potable (Purple) Quick-Coupling Irrigation Valve (Rain Bird® 5NP) ..................................... 185.89 44.64 

. 
 32 84 23 00-0408 EA 1", 2-Piece Brass Body, Non-Potable (Purple) Quick-Coupling Irrigation Valve (Rain Bird® 44NP) ................................... 191.48 44.64 

XXXXXXX 
. 
 32 84 23 00-0409  Anti-Siphon Pressure Type Vacuum Breaker (32 84 23 00-0395) 

Note: Pressure: 15 to 150 PSI, temperature: 33 to 140 degrees Fahrenheit. 
. 
. 

 32 84 23 00-0410 EA 3/4" Anti-Siphon Pressure Type Vacuum Breaker (Watts 800M4QT) ................................................................................. 223.51 37.72 
. 

 32 84 23 00-0411 EA 1" Anti-Siphon Pressure Type Vacuum Breaker (Watts 800M4QT) .................................................................................... 310.70 43.11 
. 

 32 84 23 00-0412 EA 1-1/4" Anti-Siphon Pressure Type Vacuum Breaker (Watts 800M4QT) .............................................................................. 540.26 49.84 
. 

 32 84 23 00-0413 EA 1-1/2" Anti-Siphon Pressure Type Vacuum Breaker (Watts 800M4QT) .............................................................................. 656.02 55.23 
. 

 32 84 23 00-0414 EA 2" Anti-Siphon Pressure Type Vacuum Breaker ................................................................................................................. 670.56 67.35 

XXXXXXX 
. 
 32 84 23 00-0415  Aluminum Cam And Groove Adapter (32 84 23 00-0395) 
. 
. 

 32 84 23 00-0416 EA 1-1/2" Type A Aluminum Cam And Groove Male Adapter x 1-1/2" NPT Female Pipe Thread .............................................. 43.89  
. 

 32 84 23 00-0417 EA 2" Type A Aluminum Cam And Groove Male Adapter x 2" NPT Female Pipe Thread .......................................................... 46.26  
. 

 32 84 23 00-0418 EA 1-1/2" Type F Aluminum Cam And Groove Male Adapter x 1-1/2" NPT Male Pipe Thread .................................................. 44.66  
. 

 32 84 23 00-0419 EA 2" Type F Aluminum Cam And Groove Male Adapter x 2" NPT Male Pipe Thread .............................................................. 47.69  

XXXXXXX 
. 
 32 84 23 00-0420  Irrigation Piping (32 84 23) 
. 
. 
 32 84 23 00-0421  Irrigation Piping With Fittings, On Grade With Pipe Stabilizers (32 84 23 00-0420) 

Note: Install stabilizers every 20', at change of direction and at sprinkler heads less than 12" tall. 
. 
. 
 32 84 23 00-0422  Schedule 40 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, On 

Grade With Pipe Stabilizers (32 84 23 00-0421) 
. 
. 

 32 84 23 00-0423 LF 1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................ 3.21 1.24 
    For >1,000, Deduct  -0.16 

. 
 32 84 23 00-0424 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................ 3.96 1.55 

    For >1,000, Deduct  -0.20 
. 

 32 84 23 00-0425 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................... 4.76 1.86 
    For >1,000, Deduct  -0.24 

. 
 32 84 23 00-0426 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ......................................... 6.30 2.36 

    For >1,000, Deduct  -0.32 
. 

 32 84 23 00-0427 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................... 7.89 2.95 
    For >1,000, Deduct  -0.39 

. 
 32 84 23 00-0428 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ......................................... 9.87 3.45 

    For >1,000, Deduct  -0.49 
. 

 32 84 23 00-0429 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................. 13.70 4.96 
    For >1,000, Deduct  -0.69 

. 
 32 84 23 00-0430 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................. 17.72 6.20 

    For >1,000, Deduct  -0.89 
. 

 32 84 23 00-0431 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ............................................. 24.59 7.75 
    For >1,000, Deduct  -1.23 

XXXXXXX 
. 
 32 84 23 00-0432  Class 200, SDR-21 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

On Grade With Pipe Stabilizers (32 84 23 00-0421) 
. 
. 

 32 84 23 00-0433 LF 3/4" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers ............................. 3.79 1.55 
    For >1,000, Deduct  -0.19 

. 
 32 84 23 00-0434 LF 1" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers ................................ 4.48 1.86 

    For >1,000, Deduct  -0.22 
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. 
 32 84 23 00-0435 LF 1-1/2" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers .......................... 6.10 2.36 

    For >1,000, Deduct  -0.31 
. 

 32 84 23 00-0436 LF 2" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers ................................ 7.72 2.95 
    For >1,000, Deduct  -0.39 

. 
 32 84 23 00-0437 LF 2-1/2" Class 200 Polyvinyl Chloride (PVC) Socketweld Pipe With Fittings, On Grade With Pipe Stabilizers .......................... 9.61 3.45 

    For >1,000, Deduct  -0.48 
. 

 32 84 23 00-0438 LF 3" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers .................................. 13.60 4.96 
    For >1,000, Deduct  -0.68 

. 
 32 84 23 00-0439 LF 4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers .................................. 18.25 6.20 

    For >1,000, Deduct  -0.91 
. 

 32 84 23 00-0440 LF 6" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers .................................. 27.92 7.75 
    For >1,000, Deduct  -1.40 

XXXXXXX 
. 
 32 84 23 00-0441  Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Irrigation Piping With 

Fittings, On Grade With Pipe Stabilizers (32 84 23 00-0421) 
. 
. 

 32 84 23 00-0442 LF 3/4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers .............................. 3.93 1.55 
    For >1,000, Deduct  -0.20 

. 
 32 84 23 00-0443 LF 1" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers.................................. 4.67 1.86 

    For >1,000, Deduct  -0.23 
. 

 32 84 23 00-0444 LF 1-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ........................... 6.47 2.36 
    For >1,000, Deduct  -0.32 

. 
 32 84 23 00-0445 LF 2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers.................................. 8.34 2.95 

    For >1,000, Deduct  -0.42 
. 

 32 84 23 00-0446 LF 2-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers ......................... 10.59 3.45 
    For >1,000, Deduct  -0.53 

. 
 32 84 23 00-0447 LF 3" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers................................ 13.70 4.96 

    For >1,000, Deduct  -0.69 
. 

 32 84 23 00-0448 LF 4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers................................ 17.72 6.20 
    For >1,000, Deduct  -0.89 

. 
 32 84 23 00-0449 LF 6" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, On Grade With Pipe Stabilizers................................ 24.91 7.75 

    For >1,000, Deduct  -1.25 

XXXXXXX 
. 
 32 84 23 00-0450  Irrigation Piping With Fittings, Trenching, Cover, Backfilled And Compacted 

(32 84 23 00-0420) 
Note: Install thrust blocks per Caltrans details for 3" piping and larger, upstream of remote control valve. 

. 

. 
 32 84 23 00-0451  Schedule 40 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 12" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0452 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ............................. 5.69 1.55 
    For >1,000, Deduct  -0.28 

. 
 32 84 23 00-0453 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................................ 6.49 1.86 

    For >1,000, Deduct  -0.32 
. 

 32 84 23 00-0454 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .......................... 8.02 2.36 
    For >1,000, Deduct  -0.40 

. 
 32 84 23 00-0455 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................................ 9.61 2.95 

    For >1,000, Deduct  -0.48 
. 

 32 84 23 00-0456 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ........................ 11.59 3.45 
    For >1,000, Deduct  -0.58 

. 
 32 84 23 00-0457 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .............. 15.43 4.96 

    For >1,000, Deduct  -0.77 
. 

 32 84 23 00-0458 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .............. 19.45 6.20 
    For >1,000, Deduct  -0.97 

. 
 32 84 23 00-0459 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .............. 26.31 7.75 

    For >1,000, Deduct  -1.32 

XXXXXXX 
. 
 32 84 23 00-0460  Schedule 40 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 18" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0461 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ............................. 5.89 1.55 
    For >1,000, Deduct  -0.29 

. 
 32 84 23 00-0462 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................................ 6.69 1.86 

    For >1,000, Deduct  -0.33 
. 

 32 84 23 00-0463 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .......................... 8.22 2.36 
    For >1,000, Deduct  -0.41 

. 
 32 84 23 00-0464 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................................ 9.82 2.95 

    For >1,000, Deduct  -0.49 
. 

 32 84 23 00-0465 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ........................ 11.80 3.45 
    For >1,000, Deduct  -0.59 

. 
 32 84 23 00-0466 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .............. 15.63 4.96 

    For >1,000, Deduct  -0.78 
. 

 32 84 23 00-0467 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .............. 19.65 6.20 
    For >1,000, Deduct  -0.98 

. 
 32 84 23 00-0468 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .............. 26.51 7.75 

    For >1,000, Deduct  -1.33 

XXXXXXX 
. 
 32 84 23 00-0469  Schedule 40 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 24" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0470 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ............................. 6.08 1.55 
    For >1,000, Deduct  -0.30 



32
 32 Exterior Improvements 

32 80 Irrigation 
32 84 Planting Irrigation 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 32 - 132  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 32 84 23 00-0471 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ................................ 6.89 1.86 

    For >1,000, Deduct  -0.34 
. 

 32 84 23 00-0472 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .......................... 8.43 2.36 
    For >1,000, Deduct  -0.42 

. 
 32 84 23 00-0473 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............................. 10.02 2.95 

    For >1,000, Deduct  -0.50 
. 

 32 84 23 00-0474 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ........................ 12.00 3.45 
    For >1,000, Deduct  -0.60 

. 
 32 84 23 00-0475 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............. 15.83 4.96 

    For >1,000, Deduct  -0.79 
. 

 32 84 23 00-0476 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............. 19.85 6.20 
    For >1,000, Deduct  -0.99 

. 
 32 84 23 00-0477 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .............. 26.71 7.75 

    For >1,000, Deduct  -1.34 

XXXXXXX 
. 
 32 84 23 00-0478  Class 200, SDR-21 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 12" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0479 LF 3/4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................... 5.60 1.55 
    For >1,000, Deduct  -0.28 

. 
 32 84 23 00-0480 LF 1" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ...................... 6.35 1.86 

    For >1,000, Deduct  -0.32 
. 

 32 84 23 00-0481 LF 1-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted................ 8.03 2.36 
    For >1,000, Deduct  -0.40 

. 
 32 84 23 00-0482 LF 2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ...................... 9.91 2.95 

    For >1,000, Deduct  -0.50 
. 

 32 84 23 00-0483 LF 2-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted.............. 12.07 3.45 
    For >1,000, Deduct  -0.60 

. 
 32 84 23 00-0484 LF 3" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 15.33 4.96 
    For >1,000, Deduct  -0.77 

. 
 32 84 23 00-0485 LF 4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 19.98 6.20 
    For >1,000, Deduct  -1.00 

. 
 32 84 23 00-0486 LF 6" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 29.64 7.75 
    For >1,000, Deduct  -1.48 

XXXXXXX 
. 
 32 84 23 00-0487  Class 200, SDR-21 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 18" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0488 LF 3/4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................... 5.80 1.55 
    For >1,000, Deduct  -0.29 

. 
 32 84 23 00-0489 LF 1" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ...................... 6.55 1.86 

    For >1,000, Deduct  -0.33 
. 

 32 84 23 00-0490 LF 1-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted................ 8.23 2.36 
    For >1,000, Deduct  -0.41 

. 
 32 84 23 00-0491 LF 2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .................... 10.12 2.95 

    For >1,000, Deduct  -0.51 
. 

 32 84 23 00-0492 LF 2-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted.............. 12.28 3.45 
    For >1,000, Deduct  -0.61 

. 
 32 84 23 00-0493 LF 3" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 15.53 4.96 
    For >1,000, Deduct  -0.78 

. 
 32 84 23 00-0494 LF 4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 20.18 6.20 
    For >1,000, Deduct  -1.01 

. 
 32 84 23 00-0495 LF 6" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 29.84 7.75 
    For >1,000, Deduct  -1.49 

XXXXXXX 
. 
 32 84 23 00-0496  Class 200, SDR-21 Polyvinyl Chloride (PVC) Irrigation Piping With Fittings, 

Trenching, 24" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0497 LF 3/4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ................... 5.99 1.55 
    For >1,000, Deduct  -0.30 

. 
 32 84 23 00-0498 LF 1" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ...................... 6.75 1.86 

    For >1,000, Deduct  -0.34 
. 

 32 84 23 00-0499 LF 1-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 124" Of Cover, Backfilled And Compacted .............. 8.44 2.36 
    For >1,000, Deduct  -0.42 

. 
 32 84 23 00-0500 LF 2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .................... 10.32 2.95 

    For >1,000, Deduct  -0.52 
. 

 32 84 23 00-0501 LF 2-1/2" Class 200, SDR-21 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted.............. 12.48 3.45 
    For >1,000, Deduct  -0.62 

. 
 32 84 23 00-0502 LF 3" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 15.73 4.96 
    For >1,000, Deduct  -0.79 

. 
 32 84 23 00-0503 LF 4" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 20.38 6.20 
    For >1,000, Deduct  -1.02 

. 
 32 84 23 00-0504 LF 6" Class 200, SDR-21 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 30.04 7.75 
    For >1,000, Deduct  -1.50 
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XXXXXXX 
. 
 32 84 23 00-0505  Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Irrigation Piping With 

Fittings, Trenching, 12" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0506 LF 3/4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted................ 5.66 1.55 
    For >1,000, Deduct  -0.28 

. 
 32 84 23 00-0507 LF 1" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................... 6.40 1.86 

    For >1,000, Deduct  -0.32 
. 

 32 84 23 00-0508 LF 1-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ............ 8.19 2.36 
    For >1,000, Deduct  -0.41 

. 
 32 84 23 00-0509 LF 2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted ................. 10.06 2.95 

    For >1,000, Deduct  -0.50 
. 

 32 84 23 00-0510 LF 2-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 12" Of Cover, Backfilled And Compacted .......... 12.31 3.45 
    For >1,000, Deduct  -0.62 

. 
 32 84 23 00-0511 LF 3" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 15.43 4.96 
    For >1,000, Deduct  -0.77 

. 
 32 84 23 00-0512 LF 4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 19.45 6.20 
    For >1,000, Deduct  -0.97 

. 
 32 84 23 00-0513 LF 6" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 12" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 26.63 7.75 
    For >1,000, Deduct  -1.33 

XXXXXXX 
. 
 32 84 23 00-0514  Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Irrigation Piping With 

Fittings, Trenching, 18" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0515 LF 3/4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted................ 5.86 1.55 
    For >1,000, Deduct  -0.29 

. 
 32 84 23 00-0516 LF 1" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................... 6.60 1.86 

    For >1,000, Deduct  -0.33 
. 

 32 84 23 00-0517 LF 1-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ............ 8.39 2.36 
    For >1,000, Deduct  -0.42 

. 
 32 84 23 00-0518 LF 2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted ................. 10.27 2.95 

    For >1,000, Deduct  -0.51 
. 

 32 84 23 00-0519 LF 2-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 18" Of Cover, Backfilled And Compacted .......... 12.52 3.45 
    For >1,000, Deduct  -0.63 

. 
 32 84 23 00-0520 LF 3" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 15.63 4.96 
    For >1,000, Deduct  -0.78 

. 
 32 84 23 00-0521 LF 4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 19.65 6.20 
    For >1,000, Deduct  -0.98 

. 
 32 84 23 00-0522 LF 6" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 18" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 26.83 7.75 
    For >1,000, Deduct  -1.34 

XXXXXXX 
. 
 32 84 23 00-0523  Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Irrigation Piping With 

Fittings, Trenching, 24" Of Cover, Backfilled And Compacted (32 84 23 00-0450) 
. 
. 

 32 84 23 00-0524 LF 3/4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted................ 6.05 1.55 
    For >1,000, Deduct  -0.30 

. 
 32 84 23 00-0525 LF 1" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ................... 6.80 1.86 

    For >1,000, Deduct  -0.34 
. 

 32 84 23 00-0526 LF 1-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ............ 8.60 2.36 
    For >1,000, Deduct  -0.43 

. 
 32 84 23 00-0527 LF 2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted ................. 10.47 2.95 

    For >1,000, Deduct  -0.52 
. 

 32 84 23 00-0528 LF 2-1/2" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Pipe With Fittings, 24" Of Cover, Backfilled And Compacted .......... 12.72 3.45 
    For >1,000, Deduct  -0.64 

. 
 32 84 23 00-0529 LF 3" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 15.83 4.96 
    For >1,000, Deduct  -0.79 

. 
 32 84 23 00-0530 LF 4" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 19.85 6.20 
    For >1,000, Deduct  -0.99 

. 
 32 84 23 00-0531 LF 6" Class 315, SDR-13.5 Polyvinyl Chloride (PVC) Gasketed Pipe With Fittings, 24" Of Cover, Backfilled And 

Compacted .......................................................................................................................................................................... 27.03 7.75 
    For >1,000, Deduct  -1.35 

XXXXXXX 
. 
 32 84 23 00-0532  Irrigation Riser Piping With Fittings (32 84 23 00-0420) 
. 
. 

 32 84 23 00-0533 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 6" Exposed, Type IV ....................................................................... 14.76 3.72 
Note: Includes #4 steel reinforcing bar, stainless steel hose clamp 

. 
 32 84 23 00-0534 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 6" Exposed, Type IV ....................................................................... 16.26 4.65 

Note: Includes #4 steel reinforcing bar, stainless steel hose clamp 
. 

 32 84 23 00-0535 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 12" Exposed, Type IV ..................................................................... 16.17 4.34 
Note: Includes #4 steel reinforcing bar, stainless steel hose clamp 

. 
 32 84 23 00-0536 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 12" Exposed, Type IV ..................................................................... 18.02 5.42 

Note: Includes #4 steel reinforcing bar, stainless steel hose clamp 
. 

 32 84 23 00-0537 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 24" Exposed, Type I ....................................................................... 30.74 6.51 
Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 
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. 
 32 84 23 00-0538 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 24" Exposed, Type I ....................................................................... 33.37 8.14 

Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 
. 

 32 84 23 00-0539 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 36" Exposed, Type I ....................................................................... 36.43 8.38 
Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 

. 
 32 84 23 00-0540 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 36" Exposed, Type I ....................................................................... 39.80 10.47 

Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 
. 

 32 84 23 00-0541 EA 1/2" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 48" Exposed, Type I ....................................................................... 42.12 10.23 
Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 

. 
 32 84 23 00-0542 EA 3/4" Polyvinyl Chloride (PVC) Riser Pipe With Fittings, 48" Exposed, Type I ....................................................................... 46.24 12.80 

Note: Includes 2" diameter lodge poll support stake, two stainless steel sprinkler ties 

XXXXXXX 
. 
 32 84 23 00-0543  Irrigation Crossover Piping With Fittings (32 84 23 00-0420) 

Note: Install per Caltrans details.  Includes thrust blocks, HDPE sleeve pipe and fittings, 3" pvc irrigation piping 
and 1" electrical pvc conduit.  Excludes #5 concrete irrigation pull boxes on ends, electrical control wiring. See 
CSI section 32 84 23 00-0105 for #5 concrete pull box, 32 84 23 00-0587 for irrigation wiring. 

. 

. 
 32 84 23 00-0544  Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 

24" Open Trench (32 84 23 00-0543) 
. 
. 

 32 84 23 00-0545 LF 6" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 24" Open Trench Installation ..................... 31.75  
    For >1,000, Deduct  -1.59 

. 
 32 84 23 00-0546 LF 8" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 24" Open Trench Installation ..................... 43.92  

    For >1,000, Deduct  -2.20 
. 

 32 84 23 00-0547 LF 10" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 24" Open Trench Installation ................... 59.30  
    For >1,000, Deduct  -2.97 

. 
 32 84 23 00-0548 LF 12" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 24" Open Trench Installation ................... 77.48  

    For >1,000, Deduct  -3.87 

XXXXXXX 
. 
 32 84 23 00-0549  Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 

36" Open Trench (32 84 23 00-0543) 
. 
. 

 32 84 23 00-0550 LF 6" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ..................... 32.36  
    For >1,000, Deduct  -1.62 

. 
 32 84 23 00-0551 LF 8" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ..................... 44.59  

    For >1,000, Deduct  -2.23 
. 

 32 84 23 00-0552 LF 10" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ................... 60.04  
    For >1,000, Deduct  -3.00 

. 
 32 84 23 00-0553 LF 12" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ................... 78.28  

    For >1,000, Deduct  -3.91 

XXXXXXX 
. 
 32 84 23 00-0554  Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 

48" Open Trench (32 84 23 00-0543) 
. 
. 

 32 84 23 00-0555 LF 6" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 48" Open Trench Installation ..................... 32.96  
    For >1,000, Deduct  -1.65 

. 
 32 84 23 00-0556 LF 8" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ..................... 45.25  

    For >1,000, Deduct  -2.26 
. 

 32 84 23 00-0557 LF 10" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ................... 60.78  
    For >1,000, Deduct  -3.04 

. 
 32 84 23 00-0558 LF 12" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 36" Open Trench Installation ................... 79.09  

    For >1,000, Deduct  -3.95 

XXXXXXX 
. 
 32 84 23 00-0559  Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), 

Directional Bore (32 84 23 00-0543) 
. 
. 

 32 84 23 00-0560 LF 6" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), Directional Bore Installation ...................... 78.43  
    For >1,000, Deduct  -3.92 

. 
 32 84 23 00-0561 LF 8" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), Directional Bore Installation .................... 100.04  

    For >1,000, Deduct  -5.00 
. 

 32 84 23 00-0562 LF 10" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), Directional Bore Installation .................. 120.07  
    For >1,000, Deduct  -6.00 

. 
 32 84 23 00-0563 LF 12" Irrigation Crossover, Corrugated High Density Polyethylene Pipe (CHDPE), Directional Bore Installation .................. 142.91  

    For >1,000, Deduct  -7.15 

XXXXXXX 
. 
 32 84 23 00-0564  Below Ground Cam Adapter Assembly (32 84 23 00-0420) 

Note: Includes minimum 6" depth gravel or crushed rock, woven wire cloth, jumbo valve box with 15" x 21.5" 
cover, 1-1/2" brass ball valve, 1-1/2" aluminum male cam adapter x female NPT, 1-1/2" PVC elbow, 2" PVC 
reducing tee, 30" PVC pipe 

. 

. 
 32 84 23 00-0565 EA Below Ground Cam Adapter Assembly ............................................................................................................................... 721.47  

Note: Includes 6" depth gravel or crushed rock, woven wire cloth, jumbo valve box with 15" x 21.5" cover, 1-1/2" 
brass ball valve, 1-1/2" aluminum male cam adapter x female NPT, 1-1/2" PVC elbow, 2" PVC reducing tee, 30" 
PVC pipe. 

XXXXXXX 
. 
 32 84 23 00-0566  Above Ground Cam Adapter Assembly (32 84 23 00-0420) 

Note: Includes concrete thrust block, 1-1/2" plastic ball valve, 1-1/2" aluminum male cam adapter x female NPT, 
1-1/2" PVC elbow, 2" PVC reducing tee, 30" PVC pipe 

. 

. 
 32 84 23 00-0567 EA Above Ground Cam Adapter Assembly .............................................................................................................................. 464.82  

Note: Includes concrete thrust block, 1-1/2" plastic ball valve, 1-1/2" aluminum male cam adapter x female NPT, 
1-1/2" PVC elbow, 2" PVC reducing tee, 30" PVC pipe. 

XXXXXXX 
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. 
 32 84 23 00-0568  Thrust Block (32 84 23 00-0420) 
. 
. 

 32 84 23 00-0569 EA Thrust Block For 1-1/2" Pipe Size And Smaller .................................................................................................................... 34.51  
. 

 32 84 23 00-0570 EA Thrust Block For 2" Pipe ....................................................................................................................................................... 59.76  
. 

 32 84 23 00-0571 EA Thrust Block For 3" And 4" Pipe ........................................................................................................................................... 85.00  
. 

 32 84 23 00-0572 EA Thrust Block For 6" Pipe ..................................................................................................................................................... 135.87  
. 

 32 84 23 00-0573 EA Thrust Block For 8" Pipe ..................................................................................................................................................... 194.22  

XXXXXXX 
. 
 32 84 23 00-0574  Irrigation Swing Joints (32 84 23) 
. 
. 

 32 84 23 00-0575 EA 3/4" Male NPT, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint (Rain Bird® TSJ12075) .................................. 54.50 24.68 
. 

 32 84 23 00-0576 EA 1" Male NPT, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint (Rain Bird® TSJ12) ........................................... 61.61 27.56 
. 

 32 84 23 00-0577 EA 1" Male NPT, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint With 70 PSI Pressure Regulator (Rain 
Bird® TSJ100PRS) ............................................................................................................................................................. 75.59 27.56 

. 
 32 84 23 00-0578 EA 1/2" Diameter, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type I.......................................... 50.24 32.17 

Note: Consists of three threaded 90 degree elbows and 12" threaded pipe. 
. 

 32 84 23 00-0579 EA 3/4" Diameter, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type I.......................................... 67.06 42.91 
Note: Consists of three threaded 90 degree elbows and 12" threaded pipe. 

. 
 32 84 23 00-0580 EA 1" Diameter, 12" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type I............................................. 83.25 52.62 

Note: Consists of three threaded 90 degree elbows and 12" threaded pipe. 
. 

 32 84 23 00-0581 EA 1/2" Diameter, 24" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRAN Type II ........................................... 72.15 32.66 
Note: Consists of one threaded 90 degree elbow, one threaded x socket 90 degree elbow, one adapter and 24" 
threaded pipe. 

. 
 32 84 23 00-0582 EA 3/4" Diameter, 24" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRAN Type II ........................................... 95.34 43.35 

Note: Consists of one threaded 90 degree elbow, one threaded x socket 90 degree elbow, one adapter and 24" 
threaded pipe. 

. 
 32 84 23 00-0583 EA 1" Diameter, 24" Length, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRAN Type II ............................................ 116.52 53.15 

Note: Consists of one threaded 90 degree elbow, one threaded x socket 90 degree elbow, one adapter and 24" 
threaded pipe. 

. 
 32 84 23 00-0584 EA 1/2" Diameter, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type III ........................................................... 40.78 20.01 

Note: Consists of two street 90 degree elbows. 
. 

 32 84 23 00-0585 EA 3/4" Diameter, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type III ........................................................... 54.43 26.68 
Note: Consists of two street 90 degree elbows. 

. 
 32 84 23 00-0586 EA 1" Diameter, Polyvinyl Chloride (PVC) Irrigation Swing Joint, CALTRANS Type III .............................................................. 63.88 33.07 

Note: Consists of two street 90 degree elbows. 

XXXXXXX 
. 
 32 84 23 00-0587  Irrigation Control Wire (32 84 23) 

Note: Excludes excavation and backfill. 
. 
. 
 32 84 23 00-0588  18 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0589 CLF 1-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 49.59 18.60 
. 

 32 84 23 00-0590 CLF 2-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 62.68 21.70 
. 

 32 84 23 00-0591 CLF 3-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 71.98 24.81 
. 

 32 84 23 00-0592 CLF 4-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 81.97 27.90 
. 

 32 84 23 00-0593 CLF 5-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 92.63 31.01 
. 

 32 84 23 00-0594 CLF 6-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ....................................................................................... 108.14 34.11 
. 

 32 84 23 00-0595 CLF 7-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ....................................................................................... 123.11 37.20 
. 

 32 84 23 00-0596 CLF 8-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ....................................................................................... 133.66 40.31 
. 

 32 84 23 00-0597 CLF 9-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ....................................................................................... 146.02 43.41 
. 

 32 84 23 00-0598 CLF 10-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ..................................................................................... 159.81 46.51 
. 

 32 84 23 00-0599 CLF 11-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ..................................................................................... 166.67 49.61 
. 

 32 84 23 00-0600 CLF 12-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ..................................................................................... 174.26 52.71 
. 

 32 84 23 00-0601 CLF 13-Conductor, 18 AWG, Irrigation Control Wire, Buried In Trench ..................................................................................... 184.02 55.81 

XXXXXXX 
. 
 32 84 23 00-0602  16 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0603 CLF 1-Conductor, 16 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 51.42 18.60 

XXXXXXX 
. 
 32 84 23 00-0604  14 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0605 CLF 1-Conductor, 14 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 51.43 18.60 

XXXXXXX 
. 
 32 84 23 00-0606  12 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0607 CLF 1-Conductor, 12 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 63.53 18.60 

XXXXXXX 
. 
 32 84 23 00-0608  10 AWG, Irrigation Control Wire, Buried In Trench (32 84 23 00-0587) 
. 
. 

 32 84 23 00-0609 CLF 1-Conductor, 10 AWG, Irrigation Control Wire, Buried In Trench ......................................................................................... 78.87 18.60 

XXXXXXX 
. 
 32 84 23 00-0610  Root Watering Systems (32 84 23) 

Note: Includes swing assembly. 
. 
. 

 32 84 23 00-0611 EA 0.25 GPM Bubbler On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-B-1401) .................. 82.96 24.81 
    For Root Watering Sand Sock, Add  0.85 

. 
 32 84 23 00-0612 EA 0.25 GPM Bubbler And Check Valve On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 

RWS-B-C-1401) .................................................................................................................................................................. 87.59 24.81 
    For Root Watering Sand Sock, Add  0.85 

. 
 32 84 23 00-0613 EA 0.5 GPM Bubbler On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-B-1402) .................... 82.96 24.81 

    For Root Watering Sand Sock, Add  0.85 
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. 
 32 84 23 00-0614 EA 0.5 GPM Bubbler And Check Valve On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 

RWS-B-C-1402)................................................................................................................................................................... 87.59 24.81 
    For Root Watering Sand Sock, Add  0.85 

. 
 32 84 23 00-0615 EA 1 GPM Bubbler And Check Valve On Riser, 36" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 

RWS-B-C-1404)................................................................................................................................................................... 87.59 24.81 
    For Root Watering Sand Sock, Add  0.85 

. 
 32 84 23 00-0616 EA 0.25 GPM Bubbler On Riser, 18" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-M-B-1401) .............. 72.18 21.70 

    For Root Watering Sand Sock, Add  0.85 
. 

 32 84 23 00-0617 EA 0.25 GPM Bubbler And Check Valve On Riser, 18" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 
RWS-M-B-C-1401) .............................................................................................................................................................. 76.61 21.70 

    For Root Watering Sand Sock, Add  0.85 
. 

 32 84 23 00-0618 EA 0.5 GPM Bubbler On Riser, 18" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-M-B-1402) ................ 72.18 21.70 
    For Root Watering Sand Sock, Add  0.85 

. 
 32 84 23 00-0619 EA 0.5 GPM Bubbler And Check Valve On Riser, 18" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 

RWS-M-B-C-1402) .............................................................................................................................................................. 76.61 21.70 
    For Root Watering Sand Sock, Add  0.85 

. 
 32 84 23 00-0620 EA 0.25 GPM Bubbler On Riser, 10" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® RWS-S-B-1401) .............. 52.50 18.60 

    For Root Watering Sand Sock, Add  0.85 
. 

 32 84 23 00-0621 EA 0.25 GPM Bubbler And Check Valve On Riser, 10" Tube, 4" Diameter Grate, Root Watering System (Rain Bird® 
RWS-S-B-C-1401) ............................................................................................................................................................... 56.73 18.60 

    For Root Watering Sand Sock, Add  0.85 

XXXXXXX 
. 
 32 90  Planting (32) 

Note: Plant installation includes the initial watering only. The extended watering period for the establishment of lawns, plants and trees is 
addressed on a per plant per amount per occurrence basis as directed in the specification. cvs = cultivar. See CSI section 32 01 90 26-
0000 for additional "extended watering period" tasks. 

. 

. 
 32 91  Planting Preparation (32 90) 
. 
. 
 32 91 13  Soil Preparation (32 91) 
. 
. 
 32 91 13 16  Mulching (32 91 13) 
. 
. 
 32 91 13 16-0001  Mulch (32 91 13 16) 

Note: Includes loading, delivery up to 15 miles and spreading. 1 CY = 108 SF of mulch spread 3" thick. See CSI 
section 01 74 19 00-0029 for hauling greater than 15 miles. 

. 

. 
 32 91 13 16-0002 CY Pea Gravel Mulch ................................................................................................................................................................. 90.91  

    For >5 To 20, Deduct  -7.53 
    For >20 To 50, Deduct  -11.30 
    For >50, Deduct  -15.85 
    For Work On Slopes >2.5:1, Add  11.95 

. 
 32 91 13 16-0003 CY Stone/Gravel Mulch, Marble Chips ..................................................................................................................................... 223.50  

    For >5 To 20, Deduct  -14.16 
    For >20 To 50, Deduct  -21.24 
    For >50, Deduct  -32.42 
    For Work On Slopes >2.5:1, Add  11.95 

. 
 32 91 13 16-0004 CY Stone Mulch, Decomposed Granite Chips .......................................................................................................................... 105.71  

    For >5 To 20, Deduct  -8.27 
    For >20 To 50, Deduct  -12.41 
    For >50, Deduct  -17.70 
    For Work On Slopes >2.5:1, Add  11.95 

. 
 32 91 13 16-0005 CY Pine Bark Nugget Mulch ..................................................................................................................................................... 107.60  

    For >5 To 20, Deduct  -8.37 
    For >20 To 50, Deduct  -12.55 
    For >50, Deduct  -17.93 
    For Work On Slopes >2.5:1, Add  11.95 

. 
 32 91 13 16-0006 CY Hardwood Bark Nugget Mulch ............................................................................................................................................ 105.68  

    For >5 To 20, Deduct  -8.27 
    For >20 To 50, Deduct  -12.41 
    For >50, Deduct  -17.69 
    For Work On Slopes >2.5:1, Add  11.95 

. 
 32 91 13 16-0007 CY Pine Wood Chip Mulch ....................................................................................................................................................... 101.85  

    For >5 To 20, Deduct  -8.08 
    For >20 To 50, Deduct  -12.12 
    For >50, Deduct  -17.21 
    For Work On Slopes >2.5:1, Add  11.95 

. 
 32 91 13 16-0008 CY Hardwood Chip Mulch ......................................................................................................................................................... 109.51  

    For >5 To 20, Deduct  -8.46 
    For >20 To 50, Deduct  -12.70 
    For >50, Deduct  -18.17 
    For Work On Slopes >2.5:1, Add  11.95 

. 
 32 91 13 16-0009 CY Shredded Hardwood Mulch ................................................................................................................................................ 109.51  

    For >5 To 20, Deduct  -8.46 
    For >20 To 50, Deduct  -12.70 
    For >50, Deduct  -18.17 
    For Work On Slopes >2.5:1, Add  11.95 

. 
 32 91 13 16-0010 CY Shredded Pine Mulch ............................................................................................................................................................ 92.29  

    For >5 To 20, Deduct  -7.60 
    For >20 To 50, Deduct  -11.40 
    For >50, Deduct  -16.02 
    For Work On Slopes >2.5:1, Add  11.95 
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. 
 32 91 13 16-0011 CY Shredded Cedar Mulch ....................................................................................................................................................... 129.60  

    For >5 To 20, Deduct  -9.47 
    For >20 To 50, Deduct  -14.20 
    For >50, Deduct  -20.68 
    For Work On Slopes >2.5:1, Add  11.95 

. 
 32 91 13 16-0012 CY Shredded Cypress Mulch.................................................................................................................................................... 126.73  

    For >5 To 20, Deduct  -9.32 
    For >20 To 50, Deduct  -13.99 
    For >50, Deduct  -20.32 
    For Work On Slopes >2.5:1, Add  11.95 

. 
 32 91 13 16-0013 CY Shredded Redwood Mulch.................................................................................................................................................. 134.38  

    For >5 To 20, Deduct  -9.71 
    For >20 To 50, Deduct  -14.56 
    For >50, Deduct  -21.28 
    For Work On Slopes >2.5:1, Add  11.95 

. 
 32 91 13 16-0014 CY Chunk Recycled Tire Mulch ................................................................................................................................................ 210.38  

    For >5 To 20, Deduct  -14.34 
    For >20 To 50, Deduct  -21.51 
    For >50, Deduct  -32.03 
    For Work On Slopes >2.5:1, Add  15.29 

. 
 32 91 13 16-0015 CY Chunk Colored Recycled Tire Mulch .................................................................................................................................. 342.40  

    For >5 To 20, Deduct  -20.94 
    For >20 To 50, Deduct  -31.41 
    For >50, Deduct  -48.53 
    For Work On Slopes >2.5:1, Add  15.29 

. 
 32 91 13 16-0016 CY Shredded Recycled Tire Mulch ........................................................................................................................................... 344.32  

    For >5 To 20, Deduct  -21.04 
    For >20 To 50, Deduct  -31.56 
    For >50, Deduct  -48.77 
    For Work On Slopes >2.5:1, Add  15.29 

. 
 32 91 13 16-0017 CY Shredded Colored Recycled Tire Mulch ............................................................................................................................. 608.37  

    For >5 To 20, Deduct  -34.24 
    For >20 To 50, Deduct  -51.36 
    For >50, Deduct  -81.78 
    For Work On Slopes >2.5:1, Add  15.29 

. 
 32 91 13 16-0018 EA Pine Straw Mulch Bale .......................................................................................................................................................... 10.03  

Note: Covers 50 SF at a thickness of 2" to 4" forming a uniform mat through which none of the original ground 
surface can be seen. 

    For >100 To 250, Deduct  -0.67 
    For >250 To 500, Deduct  -0.84 
    For >500, Deduct  -1.17 
    For Work On Slopes >2.5:1, Add  0.67 

. 
 32 91 13 16-0019 EA Wheat Straw Mulch Bale....................................................................................................................................................... 10.37  

Note: Covers 350 SF forming a uniform mat through which 20 to 40% of the original ground surface can be seen. 
    For >100 To 250, Deduct  -0.64 
    For >250 To 500, Deduct  -0.77 
    For >500, Deduct  -1.16 
    For Work On Slopes >2.5:1, Add  0.50 

XXXXXXX 
. 
 32 91 13 16-0020  Compost Soil Amendment (AgriService) (32 91 13 16) 

Note: Includes loading, delivery up to 15 miles and spreading. See CSI section 01 74 19 00-0029 for hauling 
greater than 15 miles. 

. 

. 
 32 91 13 16-0021 CY Humic Compost (OIM) .......................................................................................................................................................... 72.10  

Note: (Agri Service or Equal) 
    For Work On Slopes >2.5:1, Add  11.95 
    For >100 To 1,000, Deduct  -12.57 
    For >1,000, Deduct  -19.16 

XXXXXXX 
. 
 32 91 13 26  Planting Beds (32 91 13) 

Note: Not for use when installing trees and shrubs. 
. 
. 
 32 91 13 26-0001  Plant Bed Preparation (32 91 13 26) 

Note: Not for use when installing trees and shrubs. 
. 
. 

 32 91 13 26-0002 SF Prepare And Mix Plant Bed, Up To 8" Deep By Machine ....................................................................................................... 0.94  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  0.19 
. 

 32 91 13 26-0003 SF Prepare And Mix Plant Bed, 9" To 13" Deep By Machine ....................................................................................................... 1.08  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  0.22 
. 

 32 91 13 26-0004 SF Prepare And Mix Plant Bed, 14" To 18" Deep By Machine ..................................................................................................... 1.28  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  0.26 
. 

 32 91 13 26-0005 SF Prepare And Mix Plant Bed By Hand, Up To 8" Deep ............................................................................................................ 4.40  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  0.88 
. 

 32 91 13 26-0006 SF Prepare And Mix Plant Bed By Hand, 9" To 13" Deep ............................................................................................................ 5.06  
Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  1.01 
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. 
 32 91 13 26-0007 SF Prepare And Mix Plant Bed By Hand, 14" To 18" Deep .......................................................................................................... 5.96  

Note: Includes loosening subgrade, removing stones, sticks, roots, rubbish, and raking surface. Excludes soil 
amendments. 

    For Work On Slopes >2.5:1, Add  1.19 

XXXXXXX 
. 
 32 91 13 26-0008  Plant Bed Preparation With Humic Compost (32 91 13 26) 
. 
. 

 32 91 13 26-0009 SF Prepare And Mix Plant Bed By Rototiller, Up To 8" Deep, Mixing Humic Compost (Mixed At Rate Of 3 CY Per 
1,000 SF) ............................................................................................................................................................................... 1.06  

Note: Includes loosening subgrade, removing rubbish, mixing humic compost and raking surface. 
    For Work On Slopes >2.5:1, Add  0.20 
    For >1,000 To 5,000, Deduct  -0.15 
    For >5,000 To 10,000, Deduct  -0.26 
    For >10,000 To 20,000, Deduct  -0.51 
    For >20,000, Deduct  -0.72 

. 
 32 91 13 26-0010 SF Prepare And Mix Plant Bed By Rototiller, Up To 8" Deep, Mixing Humic Compost (Mixed At Rate Of 6 CY Per 

1,000 SF) ............................................................................................................................................................................... 1.29  
Note: Includes loosening subgrade, removing rubbish, mixing humic compost and raking surface. 

    For Work On Slopes >2.5:1, Add  0.24 
    For >1,000 To 5,000, Deduct  -0.18 
    For >5,000 To 10,000, Deduct  -0.31 
    For >10,000 To 20,000, Deduct  -0.61 
    For >20,000, Deduct  -0.86 

. 
 32 91 13 26-0011 SF Prepare And Mix Plant Bed By Rototiller, Up To 8" Deep, Mixing Humic Compost (Mixed At Rate Of 9 CY Per 

1,000 SF) ............................................................................................................................................................................... 1.52  
Note: Includes loosening subgrade, removing rubbish, mixing humic compost and raking surface. 

    For Work On Slopes >2.5:1, Add  0.28 
    For >1,000 To 5,000, Deduct  -0.21 
    For >5,000 To 10,000, Deduct  -0.35 
    For >10,000 To 20,000, Deduct  -0.71 
    For >20,000, Deduct  -1.00 

XXXXXXX 
. 
 32 91 13 26-0012  Planting Pit Preparation (32 91 13 26) 

Note: Not for use when installing trees and shrubs. 
. 
. 

 32 91 13 26-0013 CY Excavate Planting Pit By Hand, Sandy Soil .......................................................................................................................... 76.20  
Note: For use with existing planting pits. 

    For Work On Slopes >2.5:1, Add  15.24 
. 

 32 91 13 26-0014 CY Excavate Planting Pit By Hand, Heavy Soil ........................................................................................................................ 152.41  
Note: For use with existing planting pits. 

    For Work On Slopes >2.5:1, Add  30.48 
. 

 32 91 13 26-0015 CY Excavate Planting Pit By Machine, Sandy Soil ..................................................................................................................... 11.48  
Note: For use with existing planting pits. 

    For Work On Slopes >2.5:1, Add  2.30 
. 

 32 91 13 26-0016 CY Excavate Planting Pit By Machine, Heavy Soil ..................................................................................................................... 14.93  
Note: For use with existing planting pits. 

    For Work On Slopes >2.5:1, Add  2.99 
. 

 32 91 13 26-0017 CY Backfill Planting Pit By Hand With Topsoil From Stockpile ................................................................................................... 67.71  
    For Work On Slopes >2.5:1, Add  13.54 

. 
 32 91 13 26-0018 CY Backfill Planting Pit By Hand With Contractor Furnished Planting Mix................................................................................ 133.45  

    For Work On Slopes >2.5:1, Add  12.10 
. 

 32 91 13 26-0019 CY Backfill Planting Pit By Machine, With Topsoil From Stockpile ............................................................................................... 6.38  
    For Work On Slopes >2.5:1, Add  1.28 

. 
 32 91 13 26-0020 CY Backfill Planting Pit By Machine, With Contractor Furnished Planting Mix ............................................................................ 87.93  

    For Work On Slopes >2.5:1, Add  3.00 

XXXXXXX 
. 
 32 91 13 26-0021  Weed Barrier (32 91 13 26) 
. 
. 

 32 91 13 26-0022 SY Up To 3 Oz/SY Non Woven, Polypropylene Weed Barrier ..................................................................................................... 1.62  
    For Work On Slopes >2.5:1, Add  0.12 

. 
 32 91 13 26-0023 SY 4 Oz/SY Woven, Polypropylene Weed Barrier ........................................................................................................................ 2.13  

    For Work On Slopes >2.5:1, Add  0.12 
. 

 32 91 13 26-0024 SY  5 Oz/SY Woven, Needle Punched Polypropylene Weed Barrier ............................................................................................ 2.36  
    For Work On Slopes >2.5:1, Add  0.12 

XXXXXXX 
. 
 32 91 13 33  Soil Conditioners (32 91 13) 
. 
. 
 32 91 13 33-0001  Spread Soil Conditioners (32 91 13 33) 
. 
. 

 32 91 13 33-0002 SY  Aluminum Sulfate 1 LB/SY, Push Spreader ............................................................................................................................ 0.34  
. 

 32 91 13 33-0003 MSF Aluminum Sulfate 110 LB/MSF Tractor Spreader ................................................................................................................. 32.38  
. 

 32 91 13 33-0004 MSF Fertilizer, 20 LB/MSF, Push Spreader .................................................................................................................................... 6.17  
. 

 32 91 13 33-0005 MSF Fertilizer, 20 LB/MSF, Tractor Spread .................................................................................................................................... 2.45  
. 

 32 91 13 33-0006 MSF Fertilizer, 20 LB/MSF, Truck Spread ....................................................................................................................................... 4.23  
. 

 32 91 13 33-0007 SY  Pelletized Lime, 1 LB/SY, Push Spreader ............................................................................................................................... 0.08  
. 

 32 91 13 33-0008 MSF Pelitized Lime, 110 LB/MSF, Tractor Spreader ....................................................................................................................... 6.18  
. 

 32 91 13 33-0009 SY  Perlite, 1" Deep, Push Spreader ............................................................................................................................................. 2.94  
. 

 32 91 13 33-0010 MSF Perlite, 1" Deep, Tractor Spreader ...................................................................................................................................... 305.77  
. 

 32 91 13 33-0011 SY  Vermiculite, Push Spreader .................................................................................................................................................... 2.73  
. 

 32 91 13 33-0012 MSF Vermiculite, Tractor Spreader ............................................................................................................................................. 298.69  
. 

 32 91 13 33-0013 SY Humate Granular Soil Conditioner, 0.10 LB/SY, Push Spreader ............................................................................................ 0.14  
. 

 32 91 13 33-0014 MSF Humate Granular Soil Conditioner, 10 LB/MSF, Tractor Spreader ....................................................................................... 12.62  

XXXXXXX 
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. 
 32 91 13 36  Lawn Bed Preparation (32 91 13) 
. 
. 
 32 91 13 36-0001  Lawn Bed Preparation (32 91 13 36) 
. 
. 

 32 91 13 36-0002 MSF Rake Topsoil With Machine .................................................................................................................................................. 72.33  
. 

 32 91 13 36-0003 MSF Rake Topsoil By Hand .......................................................................................................................................................... 60.96  
. 

 32 91 13 36-0004 MSF Screen Loam By Hand .......................................................................................................................................................... 40.64  
. 

 32 91 13 36-0005 SY  Roll Topsoil With Machine ...................................................................................................................................................... 0.92  
. 

 32 91 13 36-0006 SY  Roll Topsoil By Hand .............................................................................................................................................................. 2.72  
. 

 32 91 13 36-0007 MSF Removal Of Rocks And Debris With Machine......................................................................................................................... 8.55  
. 

 32 91 13 36-0008 MSF Removal Of Rocks And Debris By Hand .............................................................................................................................. 26.88  
. 

 32 91 13 36-0009 MSF Root Raking And Loading, No Boulders ............................................................................................................................... 44.77  
    For >45 to 225, Deduct  -31.34 
    For >225, Deduct  -40.29 

. 
 32 91 13 36-0010 MSF Root Raking And Loading, With Boulders ............................................................................................................................. 74.61  

    For >45 to 225, Deduct  -52.23 
    For >225, Deduct  -67.15 

. 
 32 91 13 36-0011 MSF Up To 6" Deep Tilling Topsoil With Tractor ............................................................................................................................. 3.98  

. 
 32 91 13 36-0012 MSF >6" To 12" Deep Tilling Topsoil With Tractor .......................................................................................................................... 8.05  

    For Work On Slopes >2.5:1, Add  1.61 
. 

 32 91 13 36-0013 SY  Up To 2" Deep Tilling Topsoil With Rototiller .......................................................................................................................... 0.64  
. 

 32 91 13 36-0014 SY  >2" To 4" Deep Tilling Topsoil With Rototiller ......................................................................................................................... 0.78  
. 

 32 91 13 36-0015 SY  >4" To 6" Deep Tilling Topsoil With Rototiller ......................................................................................................................... 0.97  
. 

 32 91 13 36-0016 LF  "V" Cut Soil For Edge Of Planting Beds .................................................................................................................................. 1.08  

XXXXXXX 
. 
 32 91 13 36-0017  Sod Removal (32 91 13 36) 
. 
. 

 32 91 13 36-0018 SY Removal Of Sod By Hand ....................................................................................................................................................... 5.13  
    For Work On Slopes >2.5:1, Add  1.03 

. 
 32 91 13 36-0019 SY Removal Of Sod With Machine ............................................................................................................................................... 0.54  

    For Work On Slopes >2.5:1, Add  0.11 
. 

 32 91 13 36-0020 SY Pile Sod By Hand .................................................................................................................................................................... 3.05  
    For Work On Slopes >2.5:1, Add  0.61 

. 
 32 91 13 36-0021 SY Pile Sod With Machine ............................................................................................................................................................ 1.00  

    For Work On Slopes >2.5:1, Add  0.20 

XXXXXXX 
. 
 32 91 19  Landscape Grading (32 91) 
. 
. 
 32 91 19 13  Topsoil Placement And Grading (32 91 19) 
. 
. 
 32 91 19 13-0001  Remove And Stockpile Topsoil On Site (32 91 19 13) 
. 
. 

 32 91 19 13-0002 CY  Removal Of Topsoil, 4" Deep Stockpile On Site ..................................................................................................................... 3.96  
. 

 32 91 19 13-0003 CY  Removal Of Topsoil, 6" Deep Stockpile On Site ..................................................................................................................... 3.91  

XXXXXXX 
. 
 32 91 19 13-0004  Screening Topsoil (32 91 19 13) 
. 
. 

 32 91 19 13-0005 CY Screen Topsoil With Vibrating Screen, Wet Material (Organic) .............................................................................................. 8.68  
. 

 32 91 19 13-0006 CY Screen Topsoil With Vibrating Screen, Dry Material ............................................................................................................... 5.79  

XXXXXXX 
. 
 32 91 19 13-0007  Spreading Topsoil From Stockpile (32 91 19 13) 
. 
. 

 32 91 19 13-0008 CY Spread Topsoil By Machine From Stockpile ........................................................................................................................... 6.80  
. 

 32 91 19 13-0009 CY  Spread Topsoil By Hand From Stockpile .............................................................................................................................. 58.16  

XXXXXXX 
. 
 32 91 19 13-0010  Furnish And Place Imported Screened Topsoil (32 91 19 13) 

Note: Includes delivery up to 15 miles from the closest approved source and spread by machine. Excludes hand 
spreading. See CSI section 01 74 19 00-0029 for hauling greater than 15 miles, 31 23 16 36-0030 for hand 
spreading. 

. 

. 
 32 91 19 13-0011 SY Furnish And Place Imported Screened Topsoil, 2" Deep ........................................................................................................ 4.57  

    For Unscreened, Deduct  -0.77 
. 

 32 91 19 13-0012 SY Furnish And Place Imported Screened Topsoil, 4" Deep ........................................................................................................ 8.87  
    For Unscreened, Deduct  -1.53 

. 
 32 91 19 13-0013 SY Furnish And Place Imported Screened Topsoil, 6" Deep ...................................................................................................... 12.97  

    For Unscreened, Deduct  -2.29 
. 

 32 91 19 13-0014 SY Furnish And Place Imported Screened Topsoil, 9" Deep ...................................................................................................... 18.96  
    For Unscreened, Deduct  -3.44 

. 
 32 91 19 13-0015 SY Furnish And Place Imported Screened Topsoil, 12" Deep .................................................................................................... 24.94  

    For Unscreened, Deduct  -4.58 
. 

 32 91 19 13-0016 CY Furnish And Place Imported Screened Topsoil, Over 12" Deep ........................................................................................... 70.85  
    For Unscreened, Deduct  -13.75 

XXXXXXX 
. 
 32 91 19 13-0017  Scarify Soil For Planting Preparation (32 91 19 13) 

Note: Ripped in multiple directions with 3" maximum clods. 
. 
. 

 32 91 19 13-0018 MSF Up To 5,000 SF Scarify Up To 8" Soil With Machine ............................................................................................................ 53.70  
. 

 32 91 19 13-0019 MSF >5,000 To 20,000 SF Scarify Up To 8" Soil With Machine ................................................................................................... 37.59  
. 

 32 91 19 13-0020 MSF >20,000 SF Scarify Up To 8" Soil With Machine ................................................................................................................... 21.97  

XXXXXXX 
. 
 32 92  Turf And Grasses (32 90) 
. 
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. 
 32 92 16  Plugging (32 92) 
. 
. 
 32 92 16 00-0001  Bermuda Or Centipede Plugging, 1" Deep (32 92 16) 

Note: Includes fine grade and soil preparation. 
. 
. 
 32 92 16 00-0002  6" On Center Plugging (32 92 16 00-0001) 
. 
. 

 32 92 16 00-0003 MSF Plugging By Hand, 6" On Center ........................................................................................................................................ 198.43  
. 

 32 92 16 00-0004 MSF Plugging By Walk Behind Planter, 6" On Center ................................................................................................................... 28.92  
. 

 32 92 16 00-0005 MSF Plugging By Towed Planter, 6" On Center ............................................................................................................................ 22.03  

XXXXXXX 
. 
 32 92 16 00-0006  9" On Center Plugging (32 92 16 00-0001) 
. 
. 

 32 92 16 00-0007 MSF Plugging By Hand, 9" On Center ........................................................................................................................................ 152.18  
. 

 32 92 16 00-0008 MSF Plugging By Walk Behind Planter, 9" On Center ................................................................................................................... 22.57  
. 

 32 92 16 00-0009 MSF Plugging By Towed Planter, 9" On Center ............................................................................................................................ 16.48  

XXXXXXX 
. 
 32 92 16 00-0010  12" On Center Plugging (32 92 16 00-0001) 
. 
. 

 32 92 16 00-0011 MSF Plugging By Hand, 12" On Center ...................................................................................................................................... 127.78  
. 

 32 92 16 00-0012 MSF Plugging By Walk Behind Planter, 12" On Center ................................................................................................................. 15.19  
. 

 32 92 16 00-0013 MSF Plugging By Towed Planter, 12" On Center .......................................................................................................................... 10.51  

XXXXXXX 
. 
 32 92 19  Seeding (32 92) 
. 
. 
 32 92 19 13  Mechanical Seeding (32 92 19) 

Note: Includes fertilizing, liming, mixing, seeding and initial watering. 
. 
. 
 32 92 19 13-0001  Tractor Spreader Mechanical Seeding (32 92 19 13) 

Note: Excludes straw. 
. 
. 

 32 92 19 13-0002 MSF Common Bluegrass, Tractor Spreader ................................................................................................................................. 40.24  
Note: 4 LB/MSF spread rate. 

. 
 32 92 19 13-0003 MSF Tall Fescue, Tractor Spreader .............................................................................................................................................. 31.01  

Note: 5.5 LB/MSF spread rate. 
. 

 32 92 19 13-0004 MSF Rye, Tractor Spreader .......................................................................................................................................................... 31.67  
Note: 10 LB/MSF spread rate. 

. 
 32 92 19 13-0005 MSF Shade Mix, Tractor Spreader ................................................................................................................................................ 34.99  

Note: 6 LB/MSF spread rate. Mixture of red fescue, creeping red fescue, perennial rye and bluegrass. 
. 

 32 92 19 13-0006 MSF Turf Mix, Tractor Spreader .................................................................................................................................................... 37.38  
Note: 4 LB/MSF spread rate. Mixture of three varieties of bluegrass and one improved perennial ryegrass. 

. 
 32 92 19 13-0007 MSF Slope Mix, Tractor Spreader ................................................................................................................................................. 34.20  

Note: 6 LB/MSF spread rate. 
. 

 32 92 19 13-0008 MSF Utility Mix, Tractor Spreader ................................................................................................................................................. 30.23  
Note: 7 LB/MSF spread rate. Mixture of perennial/annual rye, creeping red fescue and bluegrass. 

. 
 32 92 19 13-0009 MSF Wild Flower Mix, Tractor Spreader........................................................................................................................................ 22.74  

Note: 0.10 LB/MSF spread rate. 
. 

 32 92 19 13-0010 MSF Crown Vetch Mix, Tractor Spreader ...................................................................................................................................... 81.95  
Note: 4 LB/MSF spread rate. 

. 
 32 92 19 13-0011 MSF Athletic Mix, Tractor Spreader............................................................................................................................................... 46.93  

Note: 8 LB/MSF spread rate. Mixture of three varieties of drought resistant bluegrass, tall fescue and Kentucky 
bluegrass. 

. 
 32 92 19 13-0012 MSF White Clover Mix, Tractor Spreader ...................................................................................................................................... 22.66  

Note: 7 LB/MSF spread rate. 
. 

 32 92 19 13-0013 MSF Ladino Clover Mix, Tractor Spreader .................................................................................................................................... 25.84  
Note: 7 LB/MSF spread rate. 

XXXXXXX 
. 
 32 92 19 13-0014  Hydro Or Air Mechanical Seeding (32 92 19 13) 
. 
. 

 32 92 19 13-0015 MSF Common Bluegrass, Hydro Or Air Seeding .......................................................................................................................... 81.35  
Note: 4 LB/MSF spread rate. 

    For Spot Areas Up To 1, Add  81.75 
    For >1 To 4, Add  52.06 
    For >4 To 7.5, Add  34.98 
    For >7.5 To 10, Add  17.49 
    For >45, Deduct  -6.30 
    For Tackifier, Add  0.87 

. 
 32 92 19 13-0016 MSF Tall Fescue, Hydro Or Air Seeding ....................................................................................................................................... 86.92  

Note: 5.5 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  83.98 
    For >1 To 4, Add  53.18 
    For >4 To 7.5, Add  35.54 
    For >7.5 To 10, Add  17.77 
    For >45, Deduct  -6.58 
    For Tackifier, Add  0.87 

. 
 32 92 19 13-0017 MSF Rye, Hydro Or Air Spread ..................................................................................................................................................... 81.58  

Note: 10 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  81.85 
    For >1 To 4, Add  52.11 
    For >4 To 7.5, Add  35.00 
    For >7.5 To 10, Add  17.50 
    For >45, Deduct  -6.32 
    For Tackifier, Add  0.87 
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. 
 32 92 19 13-0018 MSF Shade Mix, Hydro Or Air Seeding ......................................................................................................................................... 81.35  

Note: 6 LB/MSF spread rate. Mixture of red fescue, creeping red fescue, perennial rye and bluegrass. 
    For Spot Areas Up To 1, Add  81.75 
    For >1 To 4, Add  52.06 
    For >4 To 7.5, Add  34.98 
    For >7.5 To 10, Add  17.49 
    For >45, Deduct  -6.30 
    For Tackifier, Add  0.87 

. 
 32 92 19 13-0019 MSF Turf Mix, Hydro Or Air Seeding ............................................................................................................................................. 86.92  

Note: 4 LB/MSF spread rate. Mixture of three varieties of bluegrass and one improved perennial ryegrass. 
    For Spot Areas Up To 1, Add  83.98 
    For >1 To 4, Add  53.18 
    For >4 To 7.5, Add  35.54 
    For >7.5 To 10, Add  17.77 
    For >45, Deduct  -6.58 
    For Tackifier, Add  0.87 

. 
 32 92 19 13-0020 MSF Slope Mix, Hydro Or Air Seeding .......................................................................................................................................... 84.53  

Note: 6 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  83.03 
    For >1 To 4, Add  52.70 
    For >4 To 7.5, Add  35.30 
    For >7.5 To 10, Add  17.65 
    For >45, Deduct  -6.46 
    For Tackifier, Add  0.87 

. 
 32 92 19 13-0021 MSF Utility Mix, Hydro Or Air Seeding .......................................................................................................................................... 82.60  

Note: 7 LB/MSF spread rate. Mixture of perennial/annual rye, creeping red fescue and bluegrass. 
    For Spot Areas Up To 1, Add  82.25 
    For >1 To 4, Add  52.31 
    For >4 To 7.5, Add  35.10 
    For >7.5 To 10, Add  17.55 
    For >45, Deduct  -6.37 
    For Tackifier, Add  0.87 

. 
 32 92 19 13-0022 MSF Wild Flower Mix, Hydro Or Air Seeding ................................................................................................................................ 76.40  

Note: 0.10 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  79.77 
    For >1 To 4, Add  51.07 
    For >4 To 7.5, Add  34.48 
    For >7.5 To 10, Add  17.24 
    For >45, Deduct  -6.06 
    For Tackifier, Add  0.87 

. 
 32 92 19 13-0023 MSF Crown Vetch Mix, Hydro Or Air Seeding ............................................................................................................................. 132.27  

Note: 4 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  102.12 
    For >1 To 4, Add  62.25 
    For >4 To 7.5, Add  40.07 
    For >7.5 To 10, Add  20.04 
    For >45, Deduct  -8.85 
    For Tackifier, Add  0.87 

. 
 32 92 19 13-0024 MSF Athletic Mix, Hydro Or Air Seeding ..................................................................................................................................... 114.78  

Note: 8 LB/MSF spread rate. Mixture of three varieties of drought resistant bluegrass, tall fescue and Kentucky 
bluegrass. 

    For Spot Areas Up To 1, Add  95.13 
    For >1 To 4, Add  58.75 
    For >4 To 7.5, Add  38.32 
    For >7.5 To 10, Add  19.16 
    For >45, Deduct  -7.98 
    For Tackifier, Add  0.87 

. 
 32 92 19 13-0025 MSF White Clover Mix, Hydro Or Air Seeding ............................................................................................................................... 68.85  

Note: 7 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  76.75 
    For >1 To 4, Add  49.56 
    For >4 To 7.5, Add  33.73 
    For >7.5 To 10, Add  16.86 
    For >45, Deduct  -5.68 
    For Tackifier, Add  0.87 

. 
 32 92 19 13-0026 MSF Ladino Clover Mix, Hydro Or Air Seeding ............................................................................................................................. 78.16  

Note: 7 LB/MSF spread rate. 
    For Spot Areas Up To 1, Add  80.48 
    For >1 To 4, Add  51.42 
    For >4 To 7.5, Add  34.66 
    For >7.5 To 10, Add  17.33 
    For >45, Deduct  -6.15 
    For Tackifier, Add  0.87 

. 
 32 92 19 13-0027 MSF 60% Kentucky Bluegrass, 20% Creeping Red Fescue, 10% Red Top And 10% Domestic Rye, Hydro Or Air 

Spread ................................................................................................................................................................................. 82.94  
Note: 4 LB/MSF spread rate. 

    For Spot Areas Up To 1, Add  82.39 
    For >1 To 4, Add  52.38 
    For >4 To 7.5, Add  35.14 
    For >7.5 To 10, Add  17.57 
    For >45, Deduct  -6.38 
    For Tackifier, Add  0.87 

. 
 32 92 19 13-0028 MSF 2,500 LB/Acre, High Performance - Flexible Growth Medium............................................................................................... 82.72  

Note: Applied with seed. Excludes seed. 
    For >45, Deduct  -5.26 
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. 
 32 92 19 13-0029 MSF 3,000 LB/Acre, High Performance - Flexible Growth Medium ............................................................................................... 95.90  

Note: Applied with seed. Excludes seed. 
    For >45, Deduct  -5.97 

. 
 32 92 19 13-0030 MSF 3,500 LB/Acre, High Performance - Flexible Growth Medium ............................................................................................. 109.15  

Note: Applied with seed. Excludes seed. 
    For >45, Deduct  -6.69 

. 
 32 92 19 13-0031 MSF 4,000 LB/Acre, High Performance - Flexible Growth Medium ............................................................................................. 122.44  

Note: Applied with seed. Excludes seed. 
    For >45, Deduct  -7.42 

. 
 32 92 19 13-0032 MSF 4,500 LB/Acre, High Performance - Flexible Growth Medium ............................................................................................. 135.81  

Note: Applied with seed. Excludes seed. 
    For >45, Deduct  -8.15 

XXXXXXX 
. 
 32 92 19 19  Seeding By Hand (32 92 19) 

Note: Includes fertilizing, liming, mixing, seeding and initial watering. 
. 
. 
 32 92 19 19-0001  Push Spreader Or Hand Seeding (32 92 19 19) 

Note: Excludes straw. 
. 
. 

 32 92 19 19-0002 MSF Common Bluegrass, Push Spreader Or Hand ...................................................................................................................... 98.15  
Note: 4 LB/MSF spread rate. 

    For >5 To 20, Deduct  -6.81 
    For >20 To 45, Deduct  -13.08 
    For >45, Deduct  -21.24 

. 
 32 92 19 19-0003 MSF Tall Fescue, Push Spreader Or Hand ................................................................................................................................... 88.92  

Note: 5.5 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.35 
    For >20 To 45, Deduct  -12.38 
    For >45, Deduct  -20.32 

. 
 32 92 19 19-0004 MSF Rye, Push Spreader Or Hand ............................................................................................................................................... 89.58  

Note: 10 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.38 
    For >20 To 45, Deduct  -12.43 
    For >45, Deduct  -20.39 

. 
 32 92 19 19-0005 MSF Shade Mix, Push Spreader Or Hand ..................................................................................................................................... 92.90  

Note: 6 LB/MSF spread rate. Mixture of red fescue, creeping red fescue, perennial rye and bluegrass. 
    For >5 To 20, Deduct  -6.55 
    For >20 To 45, Deduct  -12.68 
    For >45, Deduct  -20.72 

. 
 32 92 19 19-0006 MSF Turf Mix, Push Spreader Or Hand......................................................................................................................................... 95.29  

Note: 4 LB/MSF spread rate. Mixture of three varieties of bluegrass and one improved perennial ryegrass. 
    For >5 To 20, Deduct  -6.67 
    For >20 To 45, Deduct  -12.86 
    For >45, Deduct  -20.96 

. 
 32 92 19 19-0007 MSF Slope Mix, Push Spreader Or Hand ...................................................................................................................................... 92.11  

Note: 6 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.51 
    For >20 To 45, Deduct  -12.62 
    For >45, Deduct  -20.64 

. 
 32 92 19 19-0008 MSF Utility Mix, Push Spreader Or Hand ...................................................................................................................................... 88.14  

Note: 7 LB/MSF spread rate. Mixture of perennial/annual rye, creeping red fescue and bluegrass. 
    For >5 To 20, Deduct  -6.31 
    For >20 To 45, Deduct  -12.32 
    For >45, Deduct  -20.24 

. 
 32 92 19 19-0009 MSF Wild Flower Mix, Push Spreader Or Hand ............................................................................................................................ 80.65  

Note: 0.10 LB/MSF spread rate. 
    For >5 To 20, Deduct  -5.94 
    For >20 To 45, Deduct  -11.76 
    For >45, Deduct  -19.49 

. 
 32 92 19 19-0010 MSF Crown Vetch Mix, Push Spreader Or Hand ........................................................................................................................ 139.86  

Note: 4 LB/MSF spread rate. 
    For >5 To 20, Deduct  -8.90 
    For >20 To 45, Deduct  -16.20 
    For >45, Deduct  -25.41 

. 
 32 92 19 19-0011 MSF Athletic Mix, Push Spreader Or Hand ................................................................................................................................. 104.84  

Note: 8 LB/MSF spread rate. Mixture of drought resistant bluegrass, tall fescue and Kentucky bluegrass. 
    For >5 To 20, Deduct  -7.15 
    For >20 To 45, Deduct  -13.58 
    For >45, Deduct  -21.91 

. 
 32 92 19 19-0012 MSF White Clover Mix, Push Spreader Or Hand .......................................................................................................................... 80.57  

Note: 7 LB/MSF spread rate. 
    For >5 To 20, Deduct  -5.93 
    For >20 To 45, Deduct  -11.76 
    For >45, Deduct  -19.49 

. 
 32 92 19 19-0013 MSF Ladino Clover Mix, Push Spreader Or Hand ......................................................................................................................... 83.75  

Note: 7 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.09 
    For >20 To 45, Deduct  -12.00 
    For >45, Deduct  -19.80 

. 
 32 92 19 19-0014 MSF 100% Kentucky Bluegrass, Push Spreader Or Hand ............................................................................................................ 99.67  

Note: 3.3 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.89 
    For >20 To 45, Deduct  -13.19 
    For >45, Deduct  -21.40 
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. 
 32 92 19 19-0015 MSF 70% Kentucky Bluegrass And 30% Fescue, Push Spreader Or Hand ................................................................................. 95.29  

Note: 3.3 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.67 
    For >20 To 45, Deduct  -12.86 
    For >45, Deduct  -20.96 

. 
 32 92 19 19-0016 MSF 50% Kentucky Bluegrass And 50% Fescue, Push Spreader Or Hand ................................................................................. 92.11  

Note: 3.3 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.51 
    For >20 To 45, Deduct  -12.62 
    For >45, Deduct  -20.64 

. 
 32 92 19 19-0017 MSF 50% Kentucky Bluegrass And 50% Perennial Rye, Push Spreader Or Hand ....................................................................... 98.47  

Note: 4.4 LB/MSF spread rate. 
    For >5 To 20, Deduct  -6.83 
    For >20 To 45, Deduct  -13.10 
    For >45, Deduct  -21.28 

. 
 32 92 19 19-0018 MSF 60% Kentucky Bluegrass, 20% Creeping Red Fescue, 10% Red Top And 10% Domestic Rye, Push Spreader Or 

Hand .................................................................................................................................................................................... 93.70  
Note: 3.3 LB/MSF spread rate. 

    For >5 To 20, Deduct  -6.59 
    For >20 To 45, Deduct  -12.74 
    For >45, Deduct  -20.80 

. 
 32 92 19 19-0019 MSF 40% Creeping Red Fescue, 30% Kentucky Bluegrass, 10% Red Top, And 20% Blue Tag Perennial Rye, Push 

Spreader Or Hand ............................................................................................................................................................... 95.29  
Note: 3.3 LB/MSF spread rate. 

    For >5 To 20, Deduct  -6.67 
    For >20 To 45, Deduct  -12.86 
    For >45, Deduct  -20.96 

XXXXXXX 
. 
 32 92 23  Sodding (32 92) 

Note: Includes raking preparation, water thoroughly and allow surface to dry before planting, rolling of sod, sanding seams for 
(up to 16" wide by 24" long) squares or (up to 24" wide by 54" long) rolls and initial watering within 2 hours after planting. 

. 

. 
 32 92 23 00-0001  Tall Fescue Sod (32 92 23) 
. 
. 

 32 92 23 00-0002 MSF Up To 1,000 SF, Tall Fescue Sod, Installed On Level Ground ........................................................................................ 2,009.26  
    For Hybrid Fescue "Marathon", Add  141.45 

. 
 32 92 23 00-0003 MSF >1,000 To 4,000 SF, Tall Fescue Sod, Installed On Level Ground .................................................................................. 1,620.33  

    For Hybrid Fescue "Marathon", Add  106.27 
. 

 32 92 23 00-0004 MSF >4,000 To 8,000 SF, Tall Fescue Sod, Installed On Level Ground .................................................................................. 1,364.81  
    For Hybrid Fescue "Marathon", Add  88.69 

. 
 32 92 23 00-0005 MSF >8,000 SF, Tall Fescue Sod, Installed On Level Ground ................................................................................................. 1,157.07  

    For Hybrid Fescue "Marathon", Add  71.10 
. 

 32 92 23 00-0006 MSF Up To 1,000 SF, Tall Fescue Sod, Installed On Sloped (>1:6) Ground With Stakes ....................................................... 2,306.65  
    For Hybrid Fescue "Marathon", Add  141.45 

. 
 32 92 23 00-0007 MSF >1,000 To 4,000 SF, Tall Fescue Sod, Installed On Sloped (>1:6) Ground With Stakes ................................................. 1,873.80  

    For Hybrid Fescue "Marathon", Add  106.27 
. 

 32 92 23 00-0008 MSF >4,000 To 8,000 SF, Tall Fescue Sod, Installed On Sloped (>1:6) Ground With Stakes ................................................. 1,539.67  
    For Hybrid Fescue "Marathon", Add  88.69 

. 
 32 92 23 00-0009 MSF >8,000 SF, Tall Fescue Sod, Installed On Sloped (>1:6) Ground With Stakes ................................................................ 1,305.77  

    For Hybrid Fescue "Marathon", Add  71.10 

XXXXXXX 
. 
 32 92 23 00-0010  Kentucky Blue Grass Sod (32 92 23) 
. 
. 

 32 92 23 00-0011 MSF Up To 1,000 SF, Kentucky Blue Grass Sod, Installed On Level Ground ......................................................................... 1,689.38  
. 

 32 92 23 00-0012 MSF >1,000 To 4,000 SF, Kentucky Blue Grass Sod, Installed On Level Ground ................................................................... 1,380.42  
. 

 32 92 23 00-0013 MSF >4,000 To 8,000 SF, Kentucky Blue Grass Sod, Installed On Level Ground ................................................................... 1,164.88  
. 

 32 92 23 00-0014 MSF >8,000 SF, Kentucky Blue Grass Sod, Installed On Level Ground ..................................................................................... 997.13  
. 

 32 92 23 00-0015 MSF Up To 1,000 SF, Kentucky Blue Grass Sod, Installed On Sloped (>1:6) Ground With Stakes ........................................ 1,986.77  
. 

 32 92 23 00-0016 MSF >1,000 To 4,000 SF, Kentucky Blue Grass Sod, Installed On Sloped (>1:6) Ground With Stakes .................................. 1,633.89  
. 

 32 92 23 00-0017 MSF >4,000 To 8,000 SF, Kentucky Blue Grass Sod, Installed On Sloped (>1:6) Ground With Stakes .................................. 1,339.74  
. 

 32 92 23 00-0018 MSF >8,000 SF, Kentucky Blue Grass Sod, Installed On Sloped (>1:6) Ground With Stakes ................................................. 1,145.83  

XXXXXXX 
. 
 32 93  Plants (32 90) 
. 
. 
 32 93 13  Ground Covers (32 93) 

Note: Materials only. See CSI section 32 93 83 00-0057 for installation and planting of ground cover. 
. 
. 
 32 93 13 00-0001  Ornamental Grasses (32 93 13) 
. 
. 

 32 93 13 00-0002 EA 1 Gallon, Cortaderia selloana - Pampas Grass..................................................................................................................... 18.65  
. 

 32 93 13 00-0003 EA 2 Gallon, Cortaderia selloana - Pampas Grass..................................................................................................................... 34.48  
. 

 32 93 13 00-0004 EA 3 Gallon, Cortaderia selloana - Pampas Grass..................................................................................................................... 62.67  
. 

 32 93 13 00-0005 EA 5 Gallon, Cortaderia selloana - Pampas Grass................................................................................................................... 114.07  
. 

 32 93 13 00-0006 EA 1 Quart, Imperata cylindrica - Japanese Blood Grass .......................................................................................................... 14.28  
. 

 32 93 13 00-0007 EA 1 Gallon, Imperata cylindrica - Japanese Blood Grass ......................................................................................................... 18.99  
. 

 32 93 13 00-0008 EA 2 Gallon, Imperata cylindrica - Japanese Blood Grass ......................................................................................................... 20.32  
. 

 32 93 13 00-0009 EA 1 Quart, Koeleria glauca - Blue Hair Grass ........................................................................................................................... 14.24  
. 

 32 93 13 00-0010 EA 1 Gallon, Koeleria glauca - Blue Hair Grass ......................................................................................................................... 18.99  
. 

 32 93 13 00-0011 EA 3 Gallon, Koeleria glauca - Blue Hair Grass ......................................................................................................................... 45.94  
. 

 32 93 13 00-0012 EA 1 Gallon, Miscanthus sinensis 'Gracillimus' - Maiden Grass ................................................................................................. 18.03  
. 

 32 93 13 00-0013 EA 3 Gallon, Miscanthus sinensis 'Gracillimus' - Maiden Grass ................................................................................................. 23.36  
. 

 32 93 13 00-0014 EA 5 Gallon, Miscanthus sinensis 'Gracillimus' - Maiden Grass ................................................................................................. 44.67  
. 

 32 93 13 00-0015 EA 1 Gallon, Miscanthus sinensis 'Zebrinus' - Zebra Grass ....................................................................................................... 16.73  
. 

 32 93 13 00-0016 EA 3 Gallon, Miscanthus sinensis 'Zebrinus' - Zebra Grass ....................................................................................................... 26.31  
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. 
 32 93 13 00-0017 EA  5 Gallon, Miscanthus sinensis 'Zebrinus' - Zebra Grass ....................................................................................................... 45.02  

. 
 32 93 13 00-0018 EA 1 Quart, Pennisetum setaceum - Fountain Grass ................................................................................................................. 15.58  

. 
 32 93 13 00-0019 EA 1 Gallon, Pennisetum setaceum - Fountain Grass................................................................................................................ 39.62  

. 
 32 93 13 00-0020 EA 3 Gallon, Pennisetum setaceum - Fountain Grass................................................................................................................ 52.24  

. 
 32 93 13 00-0021 EA 1 Gallon, Saccharum ravennae - Ravenna Grass................................................................................................................. 49.31  

. 
 32 93 13 00-0022 EA 3 Gallon, Saccharum ravennae - Ravenna Grass................................................................................................................. 55.40  

. 
 32 93 13 00-0023 EA 7 Gallon, Saccharum ravennae - Ravenna Grass................................................................................................................. 91.39  

. 
 32 93 13 00-0024 EA 1 Gallon, Spartina pectinata - Variegated Cord Grass .......................................................................................................... 26.78  

. 
 32 93 13 00-0025 EA 2 Gallon, Spartina pectinata - Variegated Cord Grass .......................................................................................................... 40.08  

. 
 32 93 13 00-0026 EA 1 Quart, Stipa gigantea - Giant Feather Grass ..................................................................................................................... 20.44  

. 
 32 93 13 00-0027 EA 1 Gallon, Stipa gigantea - Giant Feather Grass .................................................................................................................... 28.48  

XXXXXXX 
. 
 32 93 13 00-0028  Ground Covers (32 93 13) 
. 
. 

 32 93 13 00-0029 EA 1 Gallon Acorus gramineus - Japanese Sweet Flag ............................................................................................................... 8.96  
. 

 32 93 13 00-0030 EA 3" Pot Ajuga reptans - Carpet Bugle ....................................................................................................................................... 2.15  
. 

 32 93 13 00-0031 EA 1 Quart Ajuga reptans - Carpet Bugle ..................................................................................................................................... 3.58  
. 

 32 93 13 00-0032 EA 1 Gallon Ajuga reptans - Carpet Bugle ................................................................................................................................... 8.60  
. 

 32 93 13 00-0033 EA 24 Plant Flat Ajuga reptans - Carpet Bugle ........................................................................................................................... 37.01  
. 

 32 93 13 00-0034 EA 2 Gallon Aristolochia macrophylla - Dutchman's Pipe ........................................................................................................... 29.85  
. 

 32 93 13 00-0035 EA 5 Gallon Aristolochia macrophylla - Dutchman's Pipe ........................................................................................................... 54.69  
. 

 32 93 13 00-0036 EA 1 Quart Arundo donax - Giant Reed ..................................................................................................................................... 11.46  
. 

 32 93 13 00-0037 EA 1 Gallon Arundo donax - Giant Reed .................................................................................................................................... 16.48  
. 

 32 93 13 00-0038 EA 1 Quart Baccharis Pilularis - Dwarf Coyote Bush .................................................................................................................... 3.58  
. 

 32 93 13 00-0039 EA 1 Gallon Baccharis Pilularis - Dwarf Coyote Bush .................................................................................................................. 6.21  
. 

 32 93 13 00-0040 EA 3 Gallon Bougainvillea spectabilis - Bougainvillea ................................................................................................................ 12.52  
. 

 32 93 13 00-0041 EA 1 Gallon Campsis radicans - Trumpet Creeper ..................................................................................................................... 13.13  
. 

 32 93 13 00-0042 EA 2 Gallon Campsis radicans - Trumpet Creeper ..................................................................................................................... 19.82  
. 

 32 93 13 00-0043 EA 5 Gallon Campsis radicans - Trumpet Creeper ..................................................................................................................... 47.76  
. 

 32 93 13 00-0044 EA 1 Quart Carex 'Bowles Golden' - Variegated Japanese Sedge ............................................................................................. 12.66  
. 

 32 93 13 00-0045 EA 1 Gallon Carex 'Bowles Golden' - Variegated Japanese Sedge ........................................................................................... 16.48  
. 

 32 93 13 00-0046 EA 1 Quart Carex hachijoensis - Variegated Japanese Sedge .................................................................................................... 6.45  
. 

 32 93 13 00-0047 EA 1 Gallon Carex hachijoensis - Variegated Japanese Sedge ................................................................................................... 8.96  
. 

 32 93 13 00-0048 EA 2 Gallon Carex hachijoensis - Variegated Japanese Sedge ................................................................................................. 13.97  
. 

 32 93 13 00-0049 EA 1 Gallon Cissus antarctica - Kangaroo Vine ........................................................................................................................... 6.93  
. 

 32 93 13 00-0050 EA 5 Gallon Cissus antarctica - Kangaroo Vine ......................................................................................................................... 21.73  
. 

 32 93 13 00-0051 EA 1 Gallon Cistaceae - Wrinkleleaf Rock Rose .......................................................................................................................... 6.93  
. 

 32 93 13 00-0052 EA 5 Gallon Cistaceae - Wrinkleleaf Rock Rose ........................................................................................................................ 23.64  
. 

 32 93 13 00-0053 EA 1 Gallon Cocculus laurifolius - Laurel-leaf Snailseed .............................................................................................................. 6.93  
. 

 32 93 13 00-0054 EA 5 Gallon Cocculus laurifolius - Laurel-leaf Snailseed ............................................................................................................ 24.84  
. 

 32 93 13 00-0055 EA 1 Gallon Coprosma kirkii - Prostrate Coprosma ...................................................................................................................... 5.97  
. 

 32 93 13 00-0056 EA 5 Gallon Coprosma kirkii - Prostrate Coprosma .................................................................................................................... 21.73  
. 

 32 93 13 00-0057 EA 1 Gallon Cotoneaster dammeri - Bearberry Cotoneaster ...................................................................................................... 11.70  
. 

 32 93 13 00-0058 EA 2 Gallon Cotoneaster dammeri - Bearberry Cotoneaster ...................................................................................................... 22.21  
. 

 32 93 13 00-0059 EA 5 Gallon Cotoneaster dammeri - Bearberry Cotoneaster ...................................................................................................... 39.16  
. 

 32 93 13 00-0060 EA 1 Gallon Distictis buccinatoria - Blood Red Trumpet Vine ....................................................................................................... 7.40  
. 

 32 93 13 00-0061 EA 5 Gallon Distictis buccinatoria - Blood Red Trumpet Vine ..................................................................................................... 26.03  
. 

 32 93 13 00-0062 EA 1 Quart Euonymus fortunei 'Coloratus' - Purple-leaf Wintercreeper........................................................................................ 8.53  
. 

 32 93 13 00-0063 EA 1 Gallon Euonymus fortunei 'Coloratus' - Purple-leaf Wintercreeper .................................................................................... 22.10  
. 

 32 93 13 00-0064 EA 24 Plant Flat Euonymus fortunei 'Coloratus' - Purple-leaf Wintercreeper ............................................................................. 37.02  
. 

 32 93 13 00-0065 EA 1 Gallon Euonymus fortunei 'Kewensis' - Wintercreeper ........................................................................................................ 9.31  
. 

 32 93 13 00-0066 EA 2 Gallon Euonymus fortunei 'Kewensis' - Wintercreeper ...................................................................................................... 18.63  
. 

 32 93 13 00-0067 EA 1 Quart Festuca glauca 'Sea Urchin' - Sea Urchin Blue Fescue ............................................................................................. 5.02  
. 

 32 93 13 00-0068 EA 1 Gallon Festuca glauca 'Sea Urchin' - Sea Urchin Blue Fescue ........................................................................................... 8.96  
. 

 32 93 13 00-0069 EA 2 Gallon Festuca glauca 'Sea Urchin' - Sea Urchin Blue Fescue ......................................................................................... 13.97  
. 

 32 93 13 00-0070 EA 1 Gallon Gardenia jasminoides 'Radicans' - Creeping Gardenia ............................................................................................ 7.40  
. 

 32 93 13 00-0071 EA 5 Gallon Gardenia jasminoides 'Radicans' - Creeping Gardenia .......................................................................................... 24.36  
. 

 32 93 13 00-0072 EA 1 Gallon Gelsemium sempervirens - Carolina Jessamine .................................................................................................... 10.32  
. 

 32 93 13 00-0073 EA 5 Gallon Gelsemium sempervirens - Carolina Jessamine .................................................................................................... 37.25  
. 

 32 93 13 00-0074 EA 1 Quart Hakonechloa macra 'Aureola' - Golden Variegated Hakone Grass .......................................................................... 12.66  
. 

 32 93 13 00-0075 EA 1 Gallon Hakonechloa macra 'Aureola' - Golden Variegated Hakone Grass ........................................................................ 19.11  
. 

 32 93 13 00-0076 EA 1 Gallon Hardenbergia violacea - Happy Wanderer................................................................................................................ 8.60  
. 

 32 93 13 00-0077 EA 5 Gallon Hardenbergia violacea - Happy Wanderer.............................................................................................................. 28.66  
. 

 32 93 13 00-0078 EA 2" To 3" Pot Hedera helix - English Ivy ................................................................................................................................... 2.15  
. 

 32 93 13 00-0079 EA 12" To 15" Runners Hedera helix - English Ivy ....................................................................................................................... 3.58  
. 

 32 93 13 00-0080 EA 1 Gallon Hedera helix - English Ivy ......................................................................................................................................... 8.60  
. 

 32 93 13 00-0081 EA 50 Plant Flat Hedera helix - English Ivy ................................................................................................................................ 49.67  
. 

 32 93 13 00-0082 EA 3 Gallon Hibiscus, Assorted Colors....................................................................................................................................... 11.20  
. 

 32 93 13 00-0083 EA 1 Gallon Hydrangea petiolaris - Climbing Hydrangea ........................................................................................................... 15.52  
. 

 32 93 13 00-0084 EA 2 Gallon Hydrangea petiolaris - Climbing Hydrangea ........................................................................................................... 29.13  
. 

 32 93 13 00-0085 EA 5 Gallon Hydrangea petiolaris - Climbing Hydrangea ........................................................................................................... 47.76  
. 

 32 93 13 00-0086 EA 1 Gallon Hymenocallis latifolia - Spider Lily ............................................................................................................................ 5.56  
. 

 32 93 13 00-0087 EA 3 Gallon Hymenocallis latifolia - Spider Lily .......................................................................................................................... 14.83  
. 

 32 93 13 00-0088 EA 1 Quart Hypericum perforatum - St. John's Wort .................................................................................................................... 3.58  
. 

 32 93 13 00-0089 EA 1 Gallon Hypericum perforatum - St. John's Wort ................................................................................................................... 8.60  
. 

 32 93 13 00-0090 EA 5 Gallon Hypericum perforatum - St. John's Wort ................................................................................................................. 22.21  
. 

 32 93 13 00-0091 EA 1 Quart Iberis sempervirens - Candytuft ................................................................................................................................. 3.58  
. 

 32 93 13 00-0092 EA 1 Gallon Iberis sempervirens - Candytuft ................................................................................................................................ 8.60  
. 

 32 93 13 00-0093 EA 1 Gallon Ilex cornuta - Dwarf Holly.......................................................................................................................................... 6.49  
. 

 32 93 13 00-0094 EA 3 Gallon Ilex cornuta - Dwarf Holly........................................................................................................................................ 13.90  
. 

 32 93 13 00-0095 EA 1 Gallon Jasminum polyanthum - Winter Jasmine .................................................................................................................. 8.60  
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. 
 32 93 13 00-0096 EA 2 Gallon Jasminum polyanthum - Winter Jasmine ................................................................................................................ 17.19  

. 
 32 93 13 00-0097 EA 5 Gallon Jasminum polyanthum - Winter Jasmine ................................................................................................................ 29.85  

. 
 32 93 13 00-0098 EA 1 Gallon Jasminum volubile - Wax Jasmine ........................................................................................................................... 4.51  

. 
 32 93 13 00-0099 EA 1 Gallon Jasminum volubile - Wax Jasmine ......................................................................................................................... 11.20  

. 
 32 93 13 00-0100 EA 1 Gallon Juniperus davurica 'Parsonii' - Parson's Juniper ...................................................................................................... 5.63  

. 
 32 93 13 00-0101 EA 3 Gallon Juniperus davurica 'Parsonii' - Parson's Juniper .................................................................................................... 12.52  

. 
 32 93 13 00-0102 EA 2 Gallon Juniperus horizontalis 'Plumosa Compacta' - Andorra Creeping Juniper ............................................................... 20.86  

. 
 32 93 13 00-0103 EA 1 Gallon Juniperus horizontalis "Wiltoni' - Blue Rug Juniper .................................................................................................. 9.72  

. 
 32 93 13 00-0104 EA 1 Gallon Juniperus Horizontalis - Prostrate Juniper ................................................................................................................ 9.79  

. 
 32 93 13 00-0105 EA 3 Gallon Juniperus Horizontalis - Prostrate Juniper .............................................................................................................. 21.01  

. 
 32 93 13 00-0106 EA 5 Gallon Juniperus Horizontalis - Prostrate Juniper .............................................................................................................. 31.04  

. 
 32 93 13 00-0107 EA 1 Gallon Lantana spp. Various Colors .................................................................................................................................... 5.07  

. 
 32 93 13 00-0108 EA 4" Pot Lantana camera - Common Lantana ............................................................................................................................ 2.15  

. 
 32 93 13 00-0109 EA 1 Gallon Lantana camera - Common Lantana ........................................................................................................................ 6.21  

. 
 32 93 13 00-0110 EA 1 Gallon Lantana sellowiana - Trailing Lantana ...................................................................................................................... 3.34  

. 
 32 93 13 00-0111 EA 4" Pot Lavandula angustifolia - English Lavender ................................................................................................................... 3.10  

. 
 32 93 13 00-0112 EA 1 Quart Lavandula angustifolia - English Lavender ................................................................................................................ 5.97  

. 
 32 93 13 00-0113 EA 1 Gallon Lavandula angustifolia - English Lavender ............................................................................................................... 9.79  

. 
 32 93 13 00-0114 EA 1 Gallon Liriope Evergreen Giant, 6 To 8 Bibs Minimum ........................................................................................................ 5.07  

. 
 32 93 13 00-0115 EA 1 Gallon Variegated Liriope Evergreen Giant, 6 To 8 Bibs Minimum ...................................................................................... 6.40  

. 
 32 93 13 00-0116 EA 3 Gallon Variegated Liriope Evergreen Giant, 6 To 8 Bibs Minimum .................................................................................... 10.23  

. 
 32 93 13 00-0117 EA 1 Gallon Liriope muscari 'Big Blue' - Big Blue Liriope ............................................................................................................. 4.01  

. 
 32 93 13 00-0118 EA 1 Gallon Liriope muscari 'Variegata' - Variegated Lilyturf ....................................................................................................... 9.79  

. 
 32 93 13 00-0119 EA 2 Quart Liriope spicata - Creeping Lilytuft ............................................................................................................................... 6.21  

. 
 32 93 13 00-0120 EA 1 Gallon Liriope spicata - Creeping Lilytuft ........................................................................................................................... 11.22  

. 
 32 93 13 00-0121 EA 5 Gallon Liriope spicata - Creeping Lilytuft ........................................................................................................................... 23.64  

. 
 32 93 13 00-0122 EA Bare Root Liriope spicata - Creeping Liriope .......................................................................................................................... 1.57  

. 
 32 93 13 00-0123 EA 1 Gallon Lonicera x heckrottii - Gold Flame Honeysuckle ...................................................................................................... 9.79  

. 
 32 93 13 00-0124 EA 2 Gallon Lonicera x heckrottii - Gold Flame Honeysuckle .................................................................................................... 18.63  

. 
 32 93 13 00-0125 EA 3" Pot Lonicera japonica 'Halliana' - Hall's Japanese Honeysuckle ........................................................................................ 2.15  

. 
 32 93 13 00-0126 EA 1 Gallon Lonicera japonica 'Halliana' - Hall's Japanese Honeysuckle .................................................................................... 9.79  

. 
 32 93 13 00-0127 EA 2 Gallon Lonicera japonica 'Halliana' - Hall's Japanese Honeysuckle .................................................................................. 18.63  

. 
 32 93 13 00-0128 EA 2 Quart Lysimachia nummularia - Creeping Jenny ................................................................................................................. 3.58  

. 
 32 93 13 00-0129 EA 1 Gallon Lysimachia nummularia - Creeping Jenny ................................................................................................................ 6.93  

. 
 32 93 13 00-0130 EA 1 Gallon Macfadyena unguis-cati - Cat Claw Vine .................................................................................................................. 8.60  

. 
 32 93 13 00-0131 EA 5 Gallon Macfadyena unguis-cati - Cat Claw Vine ................................................................................................................ 37.25  

. 
 32 93 13 00-0132 EA 1 Quart Moss Phlox, Creeping Phlox ...................................................................................................................................... 3.58  

. 
 32 93 13 00-0133 EA 1 Gallon Moss Phlox, Creeping Phlox .................................................................................................................................... 8.60  

. 
 32 93 13 00-0134 EA 1 Gallon Nephrolepis exaltata - Common Boston Fern ........................................................................................................... 4.51  

. 
 32 93 13 00-0135 EA 1 Quart Nepeta mussinii - Persian Catmint ............................................................................................................................. 3.58  

. 
 32 93 13 00-0136 EA 1 Gallon Nepeta mussinii - Persian Catmint ........................................................................................................................... 7.40  

. 
 32 93 13 00-0137 EA 4" Pot Ophiopogon Japonicus - Mondo grass ......................................................................................................................... 2.15  

. 
 32 93 13 00-0138 EA 1 Gallon Ophiopogon Japonicus - Mondo grass ..................................................................................................................... 8.60  

. 
 32 93 13 00-0139 EA 5 Gallon Ophiopogon Japonicus - Mondo grass ................................................................................................................... 19.82  

. 
 32 93 13 00-0140 EA 2' To 3' High Oregon Holly-Grape ........................................................................................................................................... 9.92  

. 
 32 93 13 00-0141 EA 1 Gallon Pachysandra terminalis - Pachysandra .................................................................................................................. 12.93  

. 
 32 93 13 00-0142 EA 4" Pot Parthenocissus tricuspidata - Boston Ivy ..................................................................................................................... 4.78  

. 
 32 93 13 00-0143 EA 1 Gallon Parthenocissus tricuspidata - Boston Ivy ................................................................................................................ 10.89  

. 
 32 93 13 00-0144 EA 5 Gallon Parthenocissus tricuspidata - Boston Ivy ................................................................................................................ 29.80  

. 
 32 93 13 00-0145 EA 3" Pot Parthenocissus quinquefolia - Virginia Creeper ........................................................................................................... 2.15  

. 
 32 93 13 00-0146 EA 1 Gallon Parthenocissus quinquefolia - Virginia Creeper ...................................................................................................... 11.22  

. 
 32 93 13 00-0147 EA 1 Gallon Ranunculaceae - Clematis Varieties....................................................................................................................... 12.34  

. 
 32 93 13 00-0148 EA 2 Gallon Ranunculaceae - Clematis Varieties....................................................................................................................... 22.82  

. 
 32 93 13 00-0149 EA 3 Gallon Rhaphiolepis umbellata 'Minor' - Dwarf Indian Hawthorn ....................................................................................... 13.90  

. 
 32 93 13 00-0150 EA 3" Pot Rosmarinus officinalis 'Prostratus' - Creeping Rosemary ............................................................................................. 2.15  

. 
 32 93 13 00-0151 EA 1 Gallon Rosmarinus officinalis 'Prostratus' - Creeping Rosemary ......................................................................................... 8.60  

. 
 32 93 13 00-0152 EA 2-1/4" Pot Securigera varia - Crown Vetch ............................................................................................................................. 1.43  

. 
 32 93 13 00-0153 EA 50 Plant Flat Securigera varia - Crown Vetch ....................................................................................................................... 48.48  

. 
 32 93 13 00-0154 EA 1 Quart Senecio cineraria - Dusty Miller ................................................................................................................................. 3.58  

. 
 32 93 13 00-0155 EA 1 Gallon Senecio cineraria - Dusty Miller ................................................................................................................................ 8.60  

. 
 32 93 13 00-0156 EA 1 Quart Stachys byzantina - Lamb's Ear ................................................................................................................................. 3.58  

. 
 32 93 13 00-0157 EA 1 Quart Stachys byzantina - Lamb's Ear ................................................................................................................................. 8.60  

. 
 32 93 13 00-0158 EA 1 Gallon Tradescantia spathacea - Dwarf Oyster Plant .......................................................................................................... 4.63  

. 
 32 93 13 00-0159 EA 1 Gallon Tradescantia spathacea - Rhoeo Discolor "Dwarf" ................................................................................................... 4.51  

. 
 32 93 13 00-0160 EA 24" To 30" High Viburnum awabuki - Sweet Viburnum ......................................................................................................... 30.22  

. 
 32 93 13 00-0161 EA 2 Quart Verbena peruviana "St. Paul" - St. Paul Verbena ...................................................................................................... 4.54  

. 
 32 93 13 00-0162 EA 1 Gallon Verbena peruviana "St. Paul" - St. Paul Verbena ..................................................................................................... 6.93  

. 
 32 93 13 00-0163 EA 2-1/4" Pot Vinca minor - Periwinkle......................................................................................................................................... 1.19  

. 
 32 93 13 00-0164 EA 4" Pot Vinca minor - Periwinkle ............................................................................................................................................... 3.58  

. 
 32 93 13 00-0165 EA Bare Root Vinca minor - Periwinkle ........................................................................................................................................ 1.19  

. 
 32 93 13 00-0166 EA 48 Plant Flat Vinca minor - Lesser Periwinkle....................................................................................................................... 42.56  

. 
 32 93 13 00-0167 EA 2-1/4" Pot Vinca major - Variegated Greater Periwinkle ......................................................................................................... 1.19  

. 
 32 93 13 00-0168 EA 4" Pot Vinca major - Variegated Greater Periwinkle ............................................................................................................... 3.58  

. 
 32 93 13 00-0169 EA Bare Root Vinca major - Variegated Greater Periwinkle ......................................................................................................... 1.19  

. 
 32 93 13 00-0170 EA 1 Quart Waldsteinia ternata - Barren Strawberry .................................................................................................................... 3.58  

. 
 32 93 13 00-0171 EA 1 Gallon Waldsteinia ternata - Barren Strawberry ................................................................................................................... 8.60  

. 
 32 93 13 00-0172 EA 1 Gallon Wisteria sinensis - Chinese Wisteria Vine .............................................................................................................. 11.22  

. 
 32 93 13 00-0173 EA 3 Gallon Wisteria sinensis - Chinese Wisteria Vine .............................................................................................................. 24.84  

. 
 32 93 13 00-0174 EA 5 Gallon Wisteria sinensis - Chinese Wisteria Vine .............................................................................................................. 37.25  

. 
 32 93 13 00-0175 EA Flat Hedera canariensis - Algerian Ivy .................................................................................................................................. 15.15  

. 
 32 93 13 00-0176 EA 2-1/2" Pot Hedera canariensis - Algerian Ivy .......................................................................................................................... 4.00  
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. 
 32 93 13 00-0177 EA Flat Gazania  'Copper King' .................................................................................................................................................. 12.42  

. 
 32 93 13 00-0178 EA 1 Gallon Gazania  'Copper King' ............................................................................................................................................. 4.24  

. 
 32 93 13 00-0179 EA Flat Myoporum parvifolium - Myoporum ................................................................................................................................ 15.15  

. 
 32 93 13 00-0180 EA 1 Gallon Myoporum parvifolium - Myoporum .......................................................................................................................... 4.24  

. 
 32 93 13 00-0181 EA 5 Gallon Myoporum parvifolium - Myoporum ........................................................................................................................ 12.12  

. 
 32 93 13 00-0182 EA 1 Gallon Lantana montevidensis - Purple Lantana ................................................................................................................. 4.24  

. 
 32 93 13 00-0183 EA 5 Gallon Lantana montevidensis - Purple Lantana ............................................................................................................... 12.12  

. 
 32 93 13 00-0184 EA Flat Carpobrotus - Ice Plant .................................................................................................................................................. 11.51  

. 
 32 93 13 00-0185 EA 1 Gallon Carpobrotus - Ice Plant ............................................................................................................................................. 4.85  

XXXXXXX 
. 
 32 93 23  Plants And Bulbs (32 93) 

Note: Materials only. See CSI section 32 93 83 00-0057 for installation and planting of bulbs and annuals. 
. 
. 
 32 93 23 00-0001  Perennials (32 93 23) 
. 
. 

 32 93 23 00-0002 EA 2 Quart Assorted Daylilies ...................................................................................................................................................... 6.93  
. 

 32 93 23 00-0003 EA 1 Gallon Assorted Daylilies ..................................................................................................................................................... 9.79  
. 

 32 93 23 00-0004 EA 2 Gallon Assorted Daylilies ................................................................................................................................................... 16.24  
. 

 32 93 23 00-0005 EA 1 Quart Azure Penstemon ...................................................................................................................................................... 3.58  
. 

 32 93 23 00-0006 EA 1 Gallon Azure Penstemon ..................................................................................................................................................... 8.96  
. 

 32 93 23 00-0007 EA 1 Quart Balloon Flower ........................................................................................................................................................... 3.58  
. 

 32 93 23 00-0008 EA 1 Gallon Balloon Flower .......................................................................................................................................................... 8.96  
. 

 32 93 23 00-0009 EA 1 Quart Black-eyed Susan ...................................................................................................................................................... 3.58  
. 

 32 93 23 00-0010 EA 1 Gallon Black-eyed Susan ..................................................................................................................................................... 8.96  
. 

 32 93 23 00-0011 EA 2 Gallon Black-eyed Susan ................................................................................................................................................... 11.58  
. 

 32 93 23 00-0012 EA 1 Quart Blackberry Lily ............................................................................................................................................................ 3.58  
. 

 32 93 23 00-0013 EA 1 Gallon Blackberry Lily .......................................................................................................................................................... 8.96  
. 

 32 93 23 00-0014 EA 1 Quart Blank Flower .............................................................................................................................................................. 3.58  
. 

 32 93 23 00-0015 EA 1 Gallon Blank Flower ............................................................................................................................................................. 8.24  
. 

 32 93 23 00-0016 EA 2 Gallon Blank Flower ........................................................................................................................................................... 11.58  
. 

 32 93 23 00-0017 EA 1 Quart Blazing Star, Gayfeather ............................................................................................................................................ 3.58  
. 

 32 93 23 00-0018 EA 1 Gallon Blazing Star, Gayfeather........................................................................................................................................... 8.96  
. 

 32 93 23 00-0019 EA 1 Quart Bloodred Geranium .................................................................................................................................................... 6.09  
. 

 32 93 23 00-0020 EA 1 Gallon Bloodred Geranium ................................................................................................................................................ 10.27  
. 

 32 93 23 00-0021 EA 1 Quart Blue Plumbago ........................................................................................................................................................... 3.58  
. 

 32 93 23 00-0022 EA 1 Gallon Blue Plumbago ......................................................................................................................................................... 8.96  
. 

 32 93 23 00-0023 EA 1 Quart Blue Star .................................................................................................................................................................... 6.45  
. 

 32 93 23 00-0024 EA 1 Gallon Blue Star ................................................................................................................................................................. 10.27  
. 

 32 93 23 00-0025 EA 1 Quart Cardinal Flower .......................................................................................................................................................... 3.58  
. 

 32 93 23 00-0026 EA 1 Gallon Cardinal Flower ........................................................................................................................................................ 8.96  
. 

 32 93 23 00-0027 EA 4" Pot Columbine .................................................................................................................................................................... 2.15  
. 

 32 93 23 00-0028 EA 1 Quart Columbine .................................................................................................................................................................. 3.58  
. 

 32 93 23 00-0029 EA 1 Gallon Columbine ................................................................................................................................................................ 8.96  
. 

 32 93 23 00-0030 EA 1 Quart Common Globeflower ................................................................................................................................................ 3.58  
. 

 32 93 23 00-0031 EA 1 Gallon Common Globeflower ............................................................................................................................................... 8.96  
. 

 32 93 23 00-0032 EA 1 Quart Cottage Pink, Scotch Pink.......................................................................................................................................... 3.58  
. 

 32 93 23 00-0033 EA 1 Quart Cottage Pink, Scotch Pink.......................................................................................................................................... 8.96  
. 

 32 93 23 00-0034 EA 1 Gallon Astilbe 'Deutschland'............................................................................................................................................... 12.90  
. 

 32 93 23 00-0035 EA 1 Quart Diploid ........................................................................................................................................................................ 4.54  
. 

 32 93 23 00-0036 EA 1 Gallon Diploid..................................................................................................................................................................... 10.27  
. 

 32 93 23 00-0037 EA 3 Gallon Diploid..................................................................................................................................................................... 17.67  
. 

 32 93 23 00-0038 EA 4" Pot Dune Sunflower ............................................................................................................................................................ 5.11  
. 

 32 93 23 00-0039 EA 1 Quart Evans Begonia ........................................................................................................................................................... 6.45  
. 

 32 93 23 00-0040 EA 1 Gallon Evans Begonia ....................................................................................................................................................... 11.58  
. 

 32 93 23 00-0041 EA 1 Quart False Dragonhead ..................................................................................................................................................... 3.58  
. 

 32 93 23 00-0042 EA 1 Gallon False Dragonhead .................................................................................................................................................... 8.96  
. 

 32 93 23 00-0043 EA 1 Quart False Spirea ............................................................................................................................................................... 3.58  
. 

 32 93 23 00-0044 EA 1 Gallon False Spirea ........................................................................................................................................................... 11.58  
. 

 32 93 23 00-0045 EA 3 Gallon False Spirea ........................................................................................................................................................... 16.00  
. 

 32 93 23 00-0046 EA 2 Quart False Sunflower ......................................................................................................................................................... 5.73  
. 

 32 93 23 00-0047 EA 1 Gallon False Sunflower ........................................................................................................................................................ 8.96  
. 

 32 93 23 00-0048 EA 2 Gallon False Sunflower ...................................................................................................................................................... 11.58  
. 

 32 93 23 00-0049 EA 1 Gallon Foxglove ................................................................................................................................................................... 8.24  
. 

 32 93 23 00-0050 EA 2 Gallon Foxglove ................................................................................................................................................................. 11.58  
. 

 32 93 23 00-0051 EA 3 Gallon Foxglove ................................................................................................................................................................. 16.72  
. 

 32 93 23 00-0052 EA 1 Gallon Francee Hostas ...................................................................................................................................................... 14.50  
. 

 32 93 23 00-0053 EA 1 Quart Garden Phlox ............................................................................................................................................................. 3.58  
. 

 32 93 23 00-0054 EA 1 Gallon Garden Phlox ............................................................................................................................................................ 8.96  
. 

 32 93 23 00-0055 EA 2 Quart Golden Groundsel ...................................................................................................................................................... 7.64  
. 

 32 93 23 00-0056 EA 2 Gallon Golden Groundsel .................................................................................................................................................. 15.40  
. 

 32 93 23 00-0057 EA 1 Quart Golden Star ................................................................................................................................................................ 3.58  
. 

 32 93 23 00-0058 EA 1 Gallon Golden Star .............................................................................................................................................................. 8.96  
. 

 32 93 23 00-0059 EA 1 Quart Goldenrod .................................................................................................................................................................. 3.58  
. 

 32 93 23 00-0060 EA 1 Gallon Goldenrod ................................................................................................................................................................. 8.96  
. 

 32 93 23 00-0061 EA 1 Gallon Happy Returns Daylillies......................................................................................................................................... 16.68  
. 

 32 93 23 00-0062 EA 4" Pot Hardy Aster, Michaelmas Daisy ................................................................................................................................... 2.15  
. 

 32 93 23 00-0063 EA 1 Quart Hardy Aster, Michaelmas Daisy ................................................................................................................................. 3.58  
. 

 32 93 23 00-0064 EA 1 Gallon Hardy Aster, Michaelmas Daisy ................................................................................................................................ 8.96  
. 

 32 93 23 00-0065 EA 1 Quart Hardy Chrysanthemum .............................................................................................................................................. 3.11  
. 

 32 93 23 00-0066 EA 6" To 8" Pot Hardy Chrysanthemum ....................................................................................................................................... 5.14  
. 

 32 93 23 00-0067 EA 1 Gallon Hardy Chrysanthemum ............................................................................................................................................. 8.24  
. 

 32 93 23 00-0068 EA 1 Gallon Herbaceous Peony ................................................................................................................................................. 12.78  
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. 
 32 93 23 00-0069 EA 2 Gallon Herbaceous Peony ................................................................................................................................................. 20.42  

. 
 32 93 23 00-0070 EA 3 Gallon Herbaceous Peony ................................................................................................................................................. 26.87  

. 
 32 93 23 00-0071 EA 4" Pot Japanese Anemone ..................................................................................................................................................... 2.15  

. 
 32 93 23 00-0072 EA 1 Quart Japanese Anemone ................................................................................................................................................... 6.45  

. 
 32 93 23 00-0073 EA 2 Gallon Japanese Anemone................................................................................................................................................ 11.58  

. 
 32 93 23 00-0074 EA 2" Pot Japanese Spurge ......................................................................................................................................................... 1.27  

. 
 32 93 23 00-0075 EA 6" Pot Japanese Spurge ......................................................................................................................................................... 1.91  

. 
 32 93 23 00-0076 EA 1 Gallon Japanese Spurge ..................................................................................................................................................... 8.23  

. 
 32 93 23 00-0077 EA 1 Quart Oriental Poppy ........................................................................................................................................................... 5.14  

. 
 32 93 23 00-0078 EA 1 Gallon Oriental Poppy ........................................................................................................................................................ 10.27  

. 
 32 93 23 00-0079 EA 48 Plant Flat Pachysandra terminalis ................................................................................................................................... 42.56  

. 
 32 93 23 00-0080 EA 1 Gallon Pacific Coast Iris ....................................................................................................................................................... 7.05  

. 
 32 93 23 00-0081 EA 3 Gallon Pacific Coast Iris ..................................................................................................................................................... 13.38  

. 
 32 93 23 00-0082 EA 1 Gallon Palace Purple Coral Bells ....................................................................................................................................... 13.56  

. 
 32 93 23 00-0083 EA 4" Pot Perennial Salvia ........................................................................................................................................................... 2.15  

. 
 32 93 23 00-0084 EA 1 Quart Perennial Salvia ......................................................................................................................................................... 3.58  

. 
 32 93 23 00-0085 EA 1 Gallon Perennial Salvia........................................................................................................................................................ 8.96  

. 
 32 93 23 00-0086 EA 1 Quart Pincushion Flower...................................................................................................................................................... 3.58  

. 
 32 93 23 00-0087 EA 1 Gallon Pincushion Flower .................................................................................................................................................... 8.96  

. 
 32 93 23 00-0088 EA 2 Quart Plantain Lily ............................................................................................................................................................... 6.93  

. 
 32 93 23 00-0089 EA 1 Gallon Plantain Lily .............................................................................................................................................................. 9.79  

. 
 32 93 23 00-0090 EA 2 Gallon Plantain Lily ............................................................................................................................................................ 16.24  

. 
 32 93 23 00-0091 EA 3 Gallon Plantain Lily ............................................................................................................................................................ 30.69  

. 
 32 93 23 00-0092 EA 2 Quart Purple Coneflower ..................................................................................................................................................... 6.45  

. 
 32 93 23 00-0093 EA 1 Gallon Purple Coneflower .................................................................................................................................................... 8.96  

. 
 32 93 23 00-0094 EA 2 Gallon Purple Coneflower .................................................................................................................................................. 11.58  

. 
 32 93 23 00-0095 EA 1 Quart Purple Loosestrife ...................................................................................................................................................... 3.58  

. 
 32 93 23 00-0096 EA 1 Gallon Purple Loosestrife..................................................................................................................................................... 8.96  

. 
 32 93 23 00-0097 EA 1 Quart Rose Mallow .............................................................................................................................................................. 7.05  

. 
 32 93 23 00-0098 EA 2 Gallon Rose Mallow ........................................................................................................................................................... 12.78  

. 
 32 93 23 00-0099 EA 3 Gallon Rose Mallow ........................................................................................................................................................... 21.85  

. 
 32 93 23 00-0100 EA 1 Gallon Autumn Joy Sedum ................................................................................................................................................ 13.65  

. 
 32 93 23 00-0101 EA 1 Quart Siberian Iris ................................................................................................................................................................ 6.09  

. 
 32 93 23 00-0102 EA 2 Gallon Siberian Iris ............................................................................................................................................................ 11.58  

. 
 32 93 23 00-0103 EA 3 Gallon Siberian Iris ............................................................................................................................................................ 16.00  

. 
 32 93 23 00-0104 EA 1 Quart Speedwell .................................................................................................................................................................. 3.58  

. 
 32 93 23 00-0105 EA 1 Gallon Speedwell ................................................................................................................................................................. 8.96  

. 
 32 93 23 00-0106 EA 1 Quart Tetraploid ................................................................................................................................................................... 8.96  

. 
 32 93 23 00-0107 EA 1 Gallon Tetraploid ............................................................................................................................................................... 16.72  

. 
 32 93 23 00-0108 EA 3 Gallon Tetraploid ............................................................................................................................................................... 22.81  

. 
 32 93 23 00-0109 EA 1 Quart Threadleaf Coreopsis................................................................................................................................................. 3.58  

. 
 32 93 23 00-0110 EA 1 Gallon Threadleaf Coreopsis ............................................................................................................................................... 8.96  

. 
 32 93 23 00-0111 EA 1 Quart Torch Lily ................................................................................................................................................................... 3.58  

. 
 32 93 23 00-0112 EA 1 Quart Bluebeard .................................................................................................................................................................. 6.45  

. 
 32 93 23 00-0113 EA 1 Gallon Bluebeard ................................................................................................................................................................. 9.55  

. 
 32 93 23 00-0114 EA  2 Gallon Bluebeard ............................................................................................................................................................... 13.97  

XXXXXXX 
. 
 32 93 23 00-0115  Annuals (32 93 23) 
. 
. 

 32 93 23 00-0116 EA 2-1/2" Pot Annual Flowers ...................................................................................................................................................... 1.66  
. 

 32 93 23 00-0117 EA 3" Pot Annual Flowers ............................................................................................................................................................ 2.25  
. 

 32 93 23 00-0118 EA 4" Pot Annual Flowers ............................................................................................................................................................ 4.81  
. 

 32 93 23 00-0119 EA 5-1/2" Pot Annual Flowers ...................................................................................................................................................... 6.39  
. 

 32 93 23 00-0120 EA 6" Pot Annual Flowers .......................................................................................................................................................... 12.65  
. 

 32 93 23 00-0121 EA 8" Pot Annual Flowers .......................................................................................................................................................... 21.09  
. 

 32 93 23 00-0122 EA 36 Plant Flat Annual Flowers ................................................................................................................................................ 27.61  
. 

 32 93 23 00-0123 EA  48 Plant Flat Annual Flowers ................................................................................................................................................ 31.32  

XXXXXXX 
. 
 32 93 23 00-0124  Bulbs (32 93 23) 
. 
. 

 32 93 23 00-0125 EA Top Size Allium giganteum - Giant Ornamental Onion ........................................................................................................... 5.78  
. 

 32 93 23 00-0126 EA Top Size Allium sphaerocephalum - Drumstick Ornamental Onion ........................................................................................ 0.33  
. 

 32 93 23 00-0127 EA Top Size Crocus Hybrid .......................................................................................................................................................... 0.38  
. 

 32 93 23 00-0128 EA Top Size Eranthis hyemalis - Winter Aconite .......................................................................................................................... 0.49  
. 

 32 93 23 00-0129 EA Top Size Galanthus nivalis - Snowdrops ................................................................................................................................ 0.62  
. 

 32 93 23 00-0130 EA Top Size Iris reticulata cvs - Dutch Iris .................................................................................................................................... 0.24  
. 

 32 93 23 00-0131 EA Top Size Muscari armeniacum - Grape Hyacinth ................................................................................................................... 0.29  
. 

 32 93 23 00-0132 EA Top Size Muscari latifolium - Grape Hyacinth ......................................................................................................................... 0.33  
. 

 32 93 23 00-0133 EA Narcissus 'Carlton' - Carlton Daffodil DNI ............................................................................................................................... 2.00  
. 

 32 93 23 00-0134 EA Narcissus 'Dutch Master' - Dutch Master Daffodil DNI ............................................................................................................ 0.96  
. 

 32 93 23 00-0135 EA Narcissus 'February Gold' - February Gold Daffodil DNI ........................................................................................................ 1.00  
. 

 32 93 23 00-0136 EA Narcissus 'Ice Follies' - Ice Follies Daffodil DNI ...................................................................................................................... 1.00  
. 

 32 93 23 00-0137 EA Narcissus 'Mount Hood' - Mount Hood Daffodil DNI ............................................................................................................... 1.04  
. 

 32 93 23 00-0138 EA Narcissus 'Papillon Blanc' - Papillon Blanc Daffodil DNI ......................................................................................................... 1.11  
. 

 32 93 23 00-0139 EA Narcissus 'Pipit' - Pipit Daffodil DNI ........................................................................................................................................ 1.04  
. 

 32 93 23 00-0140 EA Narcissus 'Salome' - Salome Daffodil DNI .............................................................................................................................. 0.98  
. 

 32 93 23 00-0141 EA Narcissus 'Tete A Tete' - Tete A Tete Daffodil DNI ................................................................................................................. 1.04  
. 

 32 93 23 00-0142 EA Narcissus 'Thalia' - Thalia Daffodil DNI ................................................................................................................................... 1.04  
. 

 32 93 23 00-0143 EA Top Size Scilla siberica - Siberian Squill ................................................................................................................................. 0.31  
. 

 32 93 23 00-0144 EA Top Size Tulip 'Angelique' - Angelique Tulip ........................................................................................................................... 0.89  
. 

 32 93 23 00-0145 EA Top Size Tulip 'Apeldoorn' - Apeldoorn Tulip .......................................................................................................................... 0.67  
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. 
 32 93 23 00-0146 EA Top Size Tulip 'Apricot Beauty' - Apricot Beauty Tulip ............................................................................................................ 0.89  

. 
 32 93 23 00-0147 EA Top Size Tulip 'Big Smile' - Big Smile Tulip ............................................................................................................................ 0.78  

. 
 32 93 23 00-0148 EA Top Size Tulip 'Black Parrot' - Black Parrot Tulip .................................................................................................................... 1.11  

. 
 32 93 23 00-0149 EA Top Size Tulip 'Blue Heron' - Blue Heron Tulip ....................................................................................................................... 0.84  

. 
 32 93 23 00-0150 EA Top Size Tulip 'Cardinal' - Cardinal Tulip ................................................................................................................................ 0.73  

. 
 32 93 23 00-0151 EA Top Size Tulip 'Christmas Marvel' - Christmas Marvel Tulip ................................................................................................... 0.82  

. 
 32 93 23 00-0152 EA Top Size Tulip clusiana - Species Tulip .................................................................................................................................. 0.82  

. 
 32 93 23 00-0153 EA Top Size Tulip 'Elizabeth Arden' - Elizabeth Arden Tulip ........................................................................................................ 0.82  

. 
 32 93 23 00-0154 EA Top Size Tulip 'Golden Apledoorn' - Golden Apledoorn Tulip ................................................................................................. 0.67  

. 
 32 93 23 00-0155 EA Top Size Tulip 'Golden Emperor' - Golden Emperor Tulip ...................................................................................................... 0.64  

. 
 32 93 23 00-0156 EA Top Size Tulip 'Halcro' - Halcro Tulip ...................................................................................................................................... 0.67  

. 
 32 93 23 00-0157 EA Top Size Tulip 'Ivory Floridale' - Ivory FloradaleTulip .............................................................................................................. 1.11  

. 
 32 93 23 00-0158 EA Top Size Tulip 'Orange Emperor' - Orange Emperor Tulip ..................................................................................................... 0.67  

. 
 32 93 23 00-0159 EA Top Size Tulip 'Passionale' - Passionale Tulip ........................................................................................................................ 0.89  

. 
 32 93 23 00-0160 EA Top Size Tulip 'Peach Blossom' - Peach Blossom Tulip ......................................................................................................... 0.96  

. 
 32 93 23 00-0161 EA Top Size Tulip 'Peer Gynt' - Peer Gynt Tulip .......................................................................................................................... 1.00  

. 
 32 93 23 00-0162 EA Top Size Tulip 'Pink Diamond' - Pink Diamond Tulip .............................................................................................................. 0.80  

. 
 32 93 23 00-0163 EA Top Size Tulip 'Pink Emperor' - Pink Emperor Tulip ............................................................................................................... 0.76  

. 
 32 93 23 00-0164 EA Top Size Tulip praetens 'Fusilier' - Praetens Fusilier Tulip ..................................................................................................... 0.82  

. 
 32 93 23 00-0165 EA Top Size Tulip 'Princeps' - Princeps Tulip ............................................................................................................................... 0.82  

. 
 32 93 23 00-0166 EA Top Size Tulip 'Red Riding Hood' - Red Riding Hood Tulip .................................................................................................... 0.64  

. 
 32 93 23 00-0167 EA Top Size Tulip saxatilis - Species Tulip ................................................................................................................................... 0.44  

. 
 32 93 23 00-0168 EA Top Size Tulip 'Shirley - Shirley Tulip...................................................................................................................................... 0.67  

. 
 32 93 23 00-0169 EA Top Size Tulip 'Spring Green' - Spring Green Tulip ................................................................................................................ 0.87  

. 
 32 93 23 00-0170 EA Top Size Tulip 'White Emperor' - White Emperor Tulip ........................................................................................................... 0.67  

XXXXXXX 
. 
 32 93 33  Shrubs (32 93) 

Note: (cvs = cultivar) materials only. See CSI section 32 93 83 00-0033 for installation and planting of shurbs. 
. 
. 
 32 93 33 00-0001  Shrubs (32 93 33) 
. 
. 

 32 93 33 00-0002 EA 1 Gallon Abelia x grandiflora - Abelia ...................................................................................................................................... 7.30  
. 

 32 93 33 00-0003 EA 3 Gallon Abelia x grandiflora - Abelia .................................................................................................................................... 14.86  
. 

 32 93 33 00-0004 EA 5 Gallon Abelia x grandiflora - Abelia .................................................................................................................................... 28.52  
. 

 32 93 33 00-0005 EA 1 Gallon Abelia grandiflora 'Edward Goucher' - Pink Abelia ................................................................................................... 5.63  
. 

 32 93 33 00-0006 EA 5 Gallon Abelia grandiflora 'Edward Goucher' - Pink Abelia ................................................................................................. 13.93  
. 

 32 93 33 00-0007 EA 15 Gallon Abelia grandiflora 'Edward Goucher' - Pink Abelia ............................................................................................... 55.31  
. 

 32 93 33 00-0008 EA 3 Gallon Aesculus parviflora 'Rogers' - Rogers Bottlebrush Buckeye ................................................................................. 105.89  
. 

 32 93 33 00-0009 EA 18" B&B Aesculus parviflora 'Rogers' - Rogers Bottlebrush Buckeye ................................................................................. 154.76  
. 

 32 93 33 00-0010 EA 24" B&B Aesculus parviflora 'Rogers' - Rogers Bottlebrush Buckeye ................................................................................. 172.68  
. 

 32 93 33 00-0011 EA 30" B&B Aesculus parviflora 'Rogers' - Rogers Bottlebrush Buckeye ................................................................................. 218.29  
. 

 32 93 33 00-0012 EA 36" B&B Aesculus parviflora 'Rogers' - Rogers Bottlebrush Buckeye ................................................................................. 242.73  
. 

 32 93 33 00-0013 EA 18" B&B Aesculus parviflora - Bottlebrush Buckeye ............................................................................................................. 48.87  
. 

 32 93 33 00-0014 EA 24" B&B Aesculus parviflora - Bottlebrush Buckeye ............................................................................................................. 65.16  
. 

 32 93 33 00-0015 EA 30" B&B Aesculus parviflora - Bottlebrush Buckeye ............................................................................................................. 81.45  
. 

 32 93 33 00-0016 EA 1 Gallon Agapanthus 'Peter Pan' - Lily of the Nile................................................................................................................... 5.63  
. 

 32 93 33 00-0017 EA 5 Gallon Agapanthus 'Peter Pan' - Lily of the Nile................................................................................................................. 13.93  
. 

 32 93 33 00-0018 EA 36" B&B Aronia arbutifolia & cvs - Red Chokeberry .............................................................................................................. 54.40  
. 

 32 93 33 00-0019 EA 42" B&B Aronia arbutifolia & cvs - Red Chokeberry .............................................................................................................. 64.00  
. 

 32 93 33 00-0020 EA 48" B&B Aronia arbutifolia & cvs - Red Chokeberry .............................................................................................................. 76.80  
. 

 32 93 33 00-0021 EA 60" B&B Aronia arbutifolia & cvs - Red Chokeberry .............................................................................................................. 89.60  
. 

 32 93 33 00-0022 EA 72" B&B Aronia arbutifolia & cvs - Red Chokeberry ............................................................................................................ 108.80  
. 

 32 93 33 00-0023 EA 36" B&B Aronia melanocarpa & cvs - Black Chokeberry ...................................................................................................... 52.80  
. 

 32 93 33 00-0024 EA 42" B&B Aronia melanocarpa & cvs - Black Chokeberry ...................................................................................................... 56.00  
. 

 32 93 33 00-0025 EA 48" B&B Aronia melanocarpa & cvs - Black Chokeberry ...................................................................................................... 59.20  
. 

 32 93 33 00-0026 EA 60" B&B Aronia melanocarpa & cvs - Black Chokeberry ...................................................................................................... 67.20  
. 

 32 93 33 00-0027 EA 36" B&B Aronia prunifolia - Purple-Fruited Chokeberry ........................................................................................................ 53.60  
. 

 32 93 33 00-0028 EA 42" B&B Aronia prunifolia - Purple-Fruited Chokeberry ........................................................................................................ 56.80  
. 

 32 93 33 00-0029 EA 48" B&B Aronia prunifolia - Purple-Fruited Chokeberry ........................................................................................................ 60.00  
. 

 32 93 33 00-0030 EA 60" B&B Aronia prunifolia - Purple-Fruited Chokeberry ........................................................................................................ 63.20  
. 

 32 93 33 00-0031 EA 1 Gallon Aspidistra elatior - Cast Iron Plant .......................................................................................................................... 11.00  
. 

 32 93 33 00-0032 EA 2 Gallon Aspidistra elatior - Cast Iron Plant .......................................................................................................................... 25.44  
. 

 32 93 33 00-0033 EA 1 Gallon Aucuba japonica "Variegata" - Gold Dust Plant ...................................................................................................... 12.89  
. 

 32 93 33 00-0034 EA 3 Gallon Aucuba japonica "Variegata" - Gold Dust Plant ...................................................................................................... 28.36  
. 

 32 93 33 00-0035 EA 5 Gallon Aucuba japonica "Variegata" - Gold Dust Plant ...................................................................................................... 38.33  
. 

 32 93 33 00-0036 EA 1 Gallon Baccharis pilularis 'Pigeon Point' - Dwarf Coyote Brush ........................................................................................... 5.63  
. 

 32 93 33 00-0037 EA 5 Gallon Baccharis pilularis 'Pigeon Point' - Dwarf Coyote Brush ......................................................................................... 13.93  
. 

 32 93 33 00-0038 EA 1 Gallon Baccharis pilularis 'Twin Peaks' - Dwarf Coyote Brush ............................................................................................. 5.63  
. 

 32 93 33 00-0039 EA 5 Gallon Baccharis pilularis 'Twin Peaks' - Dwarf Coyote Brush ........................................................................................... 13.93  
. 

 32 93 33 00-0040 EA 1 Gallon Bauhinia purpurea - Orange-eye Butterfly Bush ..................................................................................................... 13.75  
. 

 32 93 33 00-0041 EA 2 Gallon Bauhinia purpurea - Orange-eye Butterfly Bush ..................................................................................................... 20.11  
. 

 32 93 33 00-0042 EA 15" To 18" Berberis - Northern Bayberry .............................................................................................................................. 57.41  
. 

 32 93 33 00-0043 EA 2' To 2-1/2' Berberis - Northern Bayberry ............................................................................................................................. 72.88  
. 

 32 93 33 00-0044 EA 2-1/2' To 3' Berberis - Northern Bayberry ........................................................................................................................... 102.10  
. 

 32 93 33 00-0045 EA 1 Gallon Berberis Buxifolia 'Nana' - Barberry .......................................................................................................................... 6.36  
. 

 32 93 33 00-0046 EA 5 Gallon Berberis Buxifolia 'Nana' - Barberry ........................................................................................................................ 15.33  
. 

 32 93 33 00-0047 EA 18" To 24" Berberis julianae - Dwarf Wintergreen Barberry .................................................................................................. 61.36  
. 

 32 93 33 00-0048 EA 2' To 2-1/2' Berberis julianae - Dwarf Wintergreen Barberry ................................................................................................. 78.55  
. 

 32 93 33 00-0049 EA 2-1/2' To 3' Berberis julianae - Dwarf Wintergreen Barberry ............................................................................................... 100.38  
. 

 32 93 33 00-0050 EA 1 Gallon Berberis thunbergii - Crimson Pygmy Barberry ...................................................................................................... 16.50  
. 

 32 93 33 00-0051 EA 2 Gallon Berberis thunbergii - Crimson Pygmy Barberry ...................................................................................................... 32.49  
. 

 32 93 33 00-0052 EA 3 Gallon Berberis thunbergii - Crimson Pygmy Barberry ...................................................................................................... 39.70  
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. 
 32 93 33 00-0053 EA 1 Gallon Berberis x mentorensis - Mentor Barberry .............................................................................................................. 15.64  

. 
 32 93 33 00-0054 EA 5 Gallon Berberis x mentorensis - Mentor Barberry .............................................................................................................. 44.17  

. 
 32 93 33 00-0055 EA 2' To 3' Berberis x mentorensis - Mentor Barberry ................................................................................................................ 61.36  

. 
 32 93 33 00-0056 EA 3' To 4' Berberis x mentorensis - Mentor Barberry ................................................................................................................ 94.71  

. 
 32 93 33 00-0057 EA 1 Gallon Buxus microphylla japonica - Japanese Boxwood .................................................................................................. 17.88  

. 
 32 93 33 00-0058 EA 5 Gallon Buxus microphylla japonica - Japanese Boxwood .................................................................................................. 47.95  

. 
 32 93 33 00-0059 EA 12" To 15" Buxus microphylla japonica - Japanese Boxwood .............................................................................................. 51.05  

. 
 32 93 33 00-0060 EA 15" To 18" Buxus microphylla japonica - Japanese Boxwood .............................................................................................. 65.66  

. 
 32 93 33 00-0061 EA 18" To 24" Buxus microphylla japonica - Japanese Boxwood .............................................................................................. 87.49  

. 
 32 93 33 00-0062 EA 24" To 30" Buxus microphylla japonica - Japanese Boxwood ............................................................................................ 131.32  

. 
 32 93 33 00-0063 EA 30" To 36" Buxus microphylla japonica - Japanese Boxwood ............................................................................................ 182.36  

. 
 32 93 33 00-0064 EA 12" To 15" Buxus sempervirens - Common Boxwood .......................................................................................................... 51.05  

. 
 32 93 33 00-0065 EA 15" To 18" Buxus sempervirens - Common Boxwood .......................................................................................................... 65.66  

. 
 32 93 33 00-0066 EA 18" To 24" Buxus sempervirens - Common Boxwood .......................................................................................................... 87.49  

. 
 32 93 33 00-0067 EA 24" To 30" Buxus sempervirens - Common Boxwood ........................................................................................................ 131.32  

. 
 32 93 33 00-0068 EA 2 Gallon Buxus Hybrid - Boxwood Cultivars ......................................................................................................................... 33.60  

. 
 32 93 33 00-0069 EA 5 Gallon Buxus Hybrid - Boxwood Cultivars ......................................................................................................................... 56.00  

. 
 32 93 33 00-0070 EA 5 Gallon Buxus microphylla & cvs - Little leaf Boxwood ..................................................................................................... 147.20  

. 
 32 93 33 00-0071 EA 18" B&B Buxus microphylla & cvs - Little leaf Boxwood ....................................................................................................... 80.00  

. 
 32 93 33 00-0072 EA 24" B&B Buxus microphylla & cvs - Little leaf Boxwood ..................................................................................................... 108.80  

. 
 32 93 33 00-0073 EA 30" B&B Buxus microphylla & cvs - Little leaf Boxwood ..................................................................................................... 147.20  

. 
 32 93 33 00-0074 EA 1 Gallon Callistemon citrinus ' Little John' - Dwarf Bottle Bush ............................................................................................... 5.06  

. 
 32 93 33 00-0075 EA 5 Gallon Callistemon citrinus ' Little John' - Dwarf Bottle Bush ............................................................................................. 15.56  

. 
 32 93 33 00-0076 EA 15 Gallon Callistemon citrinus ' Little John' - Dwarf Bottle Bush ........................................................................................... 50.58  

. 
 32 93 33 00-0077 EA 5 Gallon Calycanthus floridus - Common Sweetshrub .......................................................................................................... 52.80  

. 
 32 93 33 00-0078 EA 30" B&B Calycanthus floridus - Common Sweetshrub.......................................................................................................... 48.00  

. 
 32 93 33 00-0079 EA 36" B&B Calycanthus floridus - Common Sweetshrub.......................................................................................................... 64.00  

. 
 32 93 33 00-0080 EA 1 Gallon Camellia "Sasanqua" - Camellia ............................................................................................................................. 12.89  

. 
 32 93 33 00-0081 EA 3 Gallon Camellia "Sasanqua" - Camellia ............................................................................................................................. 27.50  

. 
 32 93 33 00-0082 EA 5 Gallon Camellia "Sasanqua" - Camellia ............................................................................................................................. 45.72  

. 
 32 93 33 00-0083 EA 7 Gallon Camellia "Sasanqua" - Camellia ............................................................................................................................. 68.08  

. 
 32 93 33 00-0084 EA 15 Gallon Camellia "Sasanqua" - Camellia ......................................................................................................................... 176.64  

. 
 32 93 33 00-0085 EA 1 Gallon Camellia japonica - Camellia .................................................................................................................................. 12.89  

. 
 32 93 33 00-0086 EA 3 Gallon Camellia japonica - Camellia .................................................................................................................................. 27.50  

. 
 32 93 33 00-0087 EA 5 Gallon Camellia japonica - Camellia .................................................................................................................................. 45.72  

. 
 32 93 33 00-0088 EA 5 Gallon Ceanothus americanus - New Jersey Tea .............................................................................................................. 52.80  

. 
 32 93 33 00-0089 EA 1 Gallon Ceanothus Griseus Horizontalis 'Yankee Point' - Yankee Point Ceanothus ............................................................. 6.36  

. 
 32 93 33 00-0090 EA 5 Gallon Ceanothus Griseus Horizontalis 'Yankee Point' - Yankee Point Ceanothus ........................................................... 16.54  

. 
 32 93 33 00-0091 EA 5 Gallon Celastrus scandens - Bittersweet ........................................................................................................................... 52.80  

. 
 32 93 33 00-0092 EA 36" B&B Celastrus scandens - Bittersweet ........................................................................................................................... 44.80  

. 
 32 93 33 00-0093 EA 5 Gallon Cephalanthus occidentalis - Buttonbush ................................................................................................................ 52.80  

. 
 32 93 33 00-0094 EA 24" B&B Cephalanthus occidentalis - Buttonbush ................................................................................................................ 40.00  

. 
 32 93 33 00-0095 EA 30" B&B Cephalanthus occidentalis - Buttonbush ................................................................................................................ 44.80  

. 
 32 93 33 00-0096 EA 36" B&B Cephalanthus occidentalis - Buttonbush ................................................................................................................ 48.00  

. 
 32 93 33 00-0097 EA 18" To 24" Chaenomeles speciosa - Flowering Quince ........................................................................................................ 46.06  

. 
 32 93 33 00-0098 EA 2' To 3' Chaenomeles speciosa - Flowering Quince ............................................................................................................. 61.36  

. 
 32 93 33 00-0099 EA 3' To 4' Chaenomeles speciosa - Flowering Quince ............................................................................................................. 94.71  

. 
 32 93 33 00-0100 EA 1 Gallon Cistus Hybridus - White Rockrose ............................................................................................................................ 5.63  

. 
 32 93 33 00-0101 EA 5 Gallon Cistus Hybridus - White Rockrose .......................................................................................................................... 13.93  

. 
 32 93 33 00-0102 EA 3 Gallon Clethra alnifolia & cvs - Summersweet Clethra ...................................................................................................... 51.20  

. 
 32 93 33 00-0103 EA 18" B&B Clethra alnifolia & cvs - Summersweet Clethra ...................................................................................................... 55.20  

. 
 32 93 33 00-0104 EA 24" B&B Clethra alnifolia & cvs - Summersweet Clethra ...................................................................................................... 61.60  

. 
 32 93 33 00-0105 EA 30" B&B Clethra alnifolia & cvs - Summersweet Clethra ...................................................................................................... 64.80  

. 
 32 93 33 00-0106 EA 36" B&B Clethra alnifolia & cvs - Summersweet Clethra ...................................................................................................... 76.00  

. 
 32 93 33 00-0107 EA 1 Gallon Coleonema Pulchellum - Confetti Bush .................................................................................................................... 5.63  

. 
 32 93 33 00-0108 EA 5 Gallon Coleonema Pulchellum - Confetti Bush .................................................................................................................. 13.93  

. 
 32 93 33 00-0109 EA 15 Gallon Coleonema Pulchellum - Confetti Bush ................................................................................................................ 65.25  

. 
 32 93 33 00-0110 EA 2' To 3' Cornus mas - Cornelian Cherry ................................................................................................................................ 72.88  

. 
 32 93 33 00-0111 EA 3' To 4' Cornus mas - Cornelian Cherry ................................................................................................................................ 91.10  

. 
 32 93 33 00-0112 EA 4' To 5' Cornus mas - Cornelian Cherry .............................................................................................................................. 116.71  

. 
 32 93 33 00-0113 EA 5' To 6' Cornus mas - Cornelian Cherry .............................................................................................................................. 160.36  

. 
 32 93 33 00-0114 EA 5 Gallon Cornus alba & cvs - Tartarian Dogwood ................................................................................................................. 48.00  

. 
 32 93 33 00-0115 EA 36" B&B Cornus alba & cvs - Tartarian Dogwood ................................................................................................................. 33.60  

. 
 32 93 33 00-0116 EA 48" B&B Cornus alba & cvs - Tartarian Dogwood ................................................................................................................. 38.40  

. 
 32 93 33 00-0117 EA 60" B&B Cornus alba & cvs - Tartarian Dogwood ................................................................................................................. 48.00  

. 
 32 93 33 00-0118 EA 72" B&B Cornus alba & cvs - Tartarian Dogwood ................................................................................................................. 57.60  

. 
 32 93 33 00-0119 EA 36" B&B Cornus amomum - Silky Dogwood ......................................................................................................................... 48.00  

. 
 32 93 33 00-0120 EA 5 Gallon Cornus obliqua - Blue Fruited Dogwood ................................................................................................................. 52.80  

. 
 32 93 33 00-0121 EA 5 Gallon Cornus racemosa - Gray Dogwood ........................................................................................................................ 52.80  

. 
 32 93 33 00-0122 EA 36" B&B Cornus racemosa - Gray Dogwood ........................................................................................................................ 48.00  

. 
 32 93 33 00-0123 EA 48" B&B Cornus racemosa - Gray Dogwood ........................................................................................................................ 56.00  

. 
 32 93 33 00-0124 EA 60" B&B Cornus racemosa - Gray Dogwood ........................................................................................................................ 60.80  

. 
 32 93 33 00-0125 EA 72" B&B Cornus racemosa - Gray Dogwood ........................................................................................................................ 73.60  

. 
 32 93 33 00-0126 EA 36" B&B Cornus sanguinea & cvs - Bloodtwig Dogwood ...................................................................................................... 52.00  

. 
 32 93 33 00-0127 EA 48" B&B Cornus sanguinea & cvs - Bloodtwig Dogwood ...................................................................................................... 58.40  

. 
 32 93 33 00-0128 EA 60" B&B Cornus sanguinea & cvs - Bloodtwig Dogwood ...................................................................................................... 66.40  

. 
 32 93 33 00-0129 EA 24" B&B Cornus sericea & cvs - Redosier Dogwood ............................................................................................................ 41.60  

. 
 32 93 33 00-0130 EA 30" B&B Cornus sericea & cvs - Redosier Dogwood ............................................................................................................ 48.00  

. 
 32 93 33 00-0131 EA 36" B&B Cornus sericea & cvs - Redosier Dogwood ............................................................................................................ 51.20  

. 
 32 93 33 00-0132 EA 48" B&B Cornus sericea & cvs - Redosier Dogwood ............................................................................................................ 56.00  

. 
 32 93 33 00-0133 EA 60" B&B Cornus sericea & cvs - Redosier Dogwood ............................................................................................................ 62.40  
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. 
 32 93 33 00-0134 EA 5 Gallon Corylus americana - American Filbert .................................................................................................................... 49.60  

. 
 32 93 33 00-0135 EA 30" B&B Corylus americana - American Filbert .................................................................................................................... 56.00  

. 
 32 93 33 00-0136 EA 36" B&B Corylus americana - American Filbert .................................................................................................................... 60.00  

. 
 32 93 33 00-0137 EA 48" B&B Corylus americana - American Filbert .................................................................................................................... 64.80  

. 
 32 93 33 00-0138 EA 24" B&B Corylus avellena - Contorted Hazelnut ................................................................................................................. 160.00  

. 
 32 93 33 00-0139 EA 30" B&B Corylus avellena - Contorted Hazelnut ................................................................................................................. 207.99  

. 
 32 93 33 00-0140 EA 36" B&B Corylus avellena - Contorted Hazelnut ................................................................................................................. 223.99  

. 
 32 93 33 00-0141 EA 42" B&B Corylus avellena - Contorted Hazelnut ................................................................................................................. 287.99  

. 
 32 93 33 00-0142 EA 48" B&B Corylus avellena - Contorted Hazelnut ................................................................................................................. 351.99  

. 
 32 93 33 00-0143 EA 60" B&B Corylus avellena - Contorted Hazelnut ................................................................................................................. 399.99  

. 
 32 93 33 00-0144 EA 5' To 6' Cotinus coggygria - Smoke Tree ............................................................................................................................ 153.14  

. 
 32 93 33 00-0145 EA 6' To 8' Cotinus coggygria - Smoke Tree ............................................................................................................................ 229.63  

. 
 32 93 33 00-0146 EA 8' To 10' Cotinus coggygria - Smoke Tree .......................................................................................................................... 346.34  

. 
 32 93 33 00-0147 EA 5 Gallon Cotoneaster acutifolia & cvs - Peking Cotoneaster ................................................................................................. 40.00  

. 
 32 93 33 00-0148 EA 18" B&B Cotoneaster acutifolia & cvs - Peking Cotoneaster ................................................................................................. 40.00  

. 
 32 93 33 00-0149 EA 24" B&B Cotoneaster acutifolia & cvs - Peking Cotoneaster ................................................................................................. 41.60  

. 
 32 93 33 00-0150 EA 12" To 15" Spread Cotoneaster adpressus - Creeping Cotoneaster ..................................................................................... 38.33  

. 
 32 93 33 00-0151 EA 3 Gallon Cotoneaster apiculata & cvs - Cranberry Cotoneaster............................................................................................ 41.60  

. 
 32 93 33 00-0152 EA 18" B&B Cotoneaster apiculata & cvs - Cranberry Cotoneaster ........................................................................................... 40.00  

. 
 32 93 33 00-0153 EA 24" B&B Cotoneaster apiculata & cvs - Cranberry Cotoneaster ........................................................................................... 41.60  

. 
 32 93 33 00-0154 EA 1 Gallon Cotoneaster divaricatus - Spreading Cotoneaster .................................................................................................. 16.50  

. 
 32 93 33 00-0155 EA 2' To 3' Cotoneaster divaricatus - Spreading Cotoneaster .................................................................................................... 51.05  

. 
 32 93 33 00-0156 EA 3' To 4' Cotoneaster divaricatus - Spreading Cotoneaster .................................................................................................... 68.92  

. 
 32 93 33 00-0157 EA 4' To 5' Cotoneaster divaricatus - Spreading Cotoneaster .................................................................................................. 116.71  

. 
 32 93 33 00-0158 EA 1 Gallon Cotoneaster glaucophyllus - Gray Leaf Cotoneaster ................................................................................................ 5.63  

. 
 32 93 33 00-0159 EA 5 Gallon Cotoneaster glaucophyllus - Gray Leaf Cotoneaster .............................................................................................. 13.93  

. 
 32 93 33 00-0160 EA 1 Gallon Cotoneaster horizontalis - Rockspray Cotoneaster ................................................................................................ 16.50  

. 
 32 93 33 00-0161 EA 2 Gallon Cotoneaster horizontalis - Rockspray Cotoneaster ................................................................................................ 32.49  

. 
 32 93 33 00-0162 EA 1 Gallon Cotoneaster lacteus - Red Clusterberry.................................................................................................................... 5.63  

. 
 32 93 33 00-0163 EA 5 Gallon Cotoneaster lacteus - Red Clusterberry.................................................................................................................. 13.93  

. 
 32 93 33 00-0164 EA 15 Gallon Cotoneaster lacteus - Red Clusterberry................................................................................................................ 55.31  

. 
 32 93 33 00-0165 EA 1 Gallon Dendromecon harfordii - Island Bush Poppy .......................................................................................................... 12.97  

. 
 32 93 33 00-0166 EA 5 Gallon Dendromecon harfordii - Island Bush Poppy .......................................................................................................... 32.42  

. 
 32 93 33 00-0167 EA 18" B&B Deutzia gracilis - Slender Deutzia ........................................................................................................................... 40.80  

. 
 32 93 33 00-0168 EA 24" B&B Deutzia gracilis - Slender Deutzia ........................................................................................................................... 44.80  

. 
 32 93 33 00-0169 EA 30" B&B Deutzia gracilis - Slender Deutzia ........................................................................................................................... 57.60  

. 
 32 93 33 00-0170 EA 36" B&B Deutzia gracilis - Slender Deutzia ........................................................................................................................... 67.20  

. 
 32 93 33 00-0171 EA 42" B&B Deutzia gracilis - Slender Deutzia ........................................................................................................................... 76.80  

. 
 32 93 33 00-0172 EA 24" B&B Diervilla sessilifolia - Southern Bush Honeysuckle ................................................................................................. 64.00  

. 
 32 93 33 00-0173 EA 30" B&B Diervilla sessilifolia - Southern Bush Honeysuckle ................................................................................................. 76.80  

. 
 32 93 33 00-0174 EA 36" B&B Diervilla sessilifolia - Southern Bush Honeysuckle ................................................................................................. 89.60  

. 
 32 93 33 00-0175 EA 2 Gallon Diervilla splendens - Splendens Bush Honeysuckle ............................................................................................... 24.00  

. 
 32 93 33 00-0176 EA 36" B&B Diervilla splendens - Splendens Bush Honeysuckle ............................................................................................... 57.60  

. 
 32 93 33 00-0177 EA 48" B&B Diervilla splendens - Splendens Bush Honeysuckle ............................................................................................... 76.80  

. 
 32 93 33 00-0178 EA 5 Gallon Elaeagnus angustifolia - Russian Olive .................................................................................................................. 13.93  

. 
 32 93 33 00-0179 EA 1 Gallon Elaeagnus ebbingei 'Gilt Edge' - Gilt Edge Silverberry ............................................................................................. 5.63  

. 
 32 93 33 00-0180 EA 5 Gallon Elaeagnus ebbingei 'Gilt Edge' - Gilt Edge Silverberry ........................................................................................... 13.93  

. 
 32 93 33 00-0181 EA 15 Gallon Elaeagnus ebbingei 'Gilt Edge' - Gilt Edge Silverberry ......................................................................................... 55.31  

. 
 32 93 33 00-0182 EA 1 Gallon Elaeagnus pungens 'Fruitlandii' - Fruitland Silverberry ............................................................................................. 5.63  

. 
 32 93 33 00-0183 EA 5 Gallon Elaeagnus pungens 'Fruitlandii' - Fruitland Silverberry ........................................................................................... 13.93  

. 
 32 93 33 00-0184 EA 15 Gallon Elaeagnus pungens 'Fruitlandii' - Fruitland Silverberry ......................................................................................... 55.31  

. 
 32 93 33 00-0185 EA 3' To 4' Elaeagnus umbellata - Autumn Olive ....................................................................................................................... 47.78  

. 
 32 93 33 00-0186 EA 4' To 5' Elaeagnus umbellata - Autumn Olive ....................................................................................................................... 65.66  

. 
 32 93 33 00-0187 EA 5' To 6' Elaeagnus umbellata - Autumn Olive ....................................................................................................................... 78.55  

. 
 32 93 33 00-0188 EA 3' To 4' Elaeagnus angustiflolia - Russian Olive ................................................................................................................... 76.49  

. 
 32 93 33 00-0189 EA 1 Gallon Escallonia x exoniensis 'Fradesii' - Pink Princess Escallonia ................................................................................... 5.63  

. 
 32 93 33 00-0190 EA 5 Gallon Escallonia x exoniensis 'Fradesii' - Pink Princess Escallonia ................................................................................. 13.93  

. 
 32 93 33 00-0191 EA 15 Gallon Escallonia x exoniensis 'Fradesii' - Pink Princess Escallonia ............................................................................... 55.31  

. 
 32 93 33 00-0192 EA 1 Gallon Euonymus - Gold Spot............................................................................................................................................ 13.75  

. 
 32 93 33 00-0193 EA 2 Gallon Euonymus - Gold Spot............................................................................................................................................ 28.88  

. 
 32 93 33 00-0194 EA 5 Gallon Euonymus - Gold Spot............................................................................................................................................ 39.71  

. 
 32 93 33 00-0195 EA 1 Gallon Euonymus alatus - Winged Euonymus ................................................................................................................... 11.74  

. 
 32 93 33 00-0196 EA 3 Gallon Euonymus alatus - Winged Euonymus ................................................................................................................... 33.86  

. 
 32 93 33 00-0197 EA 24" B&B Euonymus alatus - Winged Euonymus ................................................................................................................... 45.63  

. 
 32 93 33 00-0198 EA 30" B&B Euonymus alatus - Winged Euonymus ................................................................................................................... 57.04  

. 
 32 93 33 00-0199 EA 36" B&B Euonymus alatus - Winged Euonymus ................................................................................................................... 78.38  

. 
 32 93 33 00-0200 EA 42" B&B Euonymus alatus - Winged Euonymus ................................................................................................................... 96.78  

. 
 32 93 33 00-0201 EA 48" B&B Euonymus alatus - Winged Euonymus ................................................................................................................. 114.08  

. 
 32 93 33 00-0202 EA 54" B&B Euonymus alatus - Winged Euonymus ................................................................................................................. 147.20  

. 
 32 93 33 00-0203 EA 5 Gallon Euonymus alatus - Winged Euonymus ................................................................................................................... 42.32  

. 
 32 93 33 00-0204 EA 60" B&B Euonymus alatus - Winged Euonymus ................................................................................................................. 184.00  

. 
 32 93 33 00-0205 EA 30" B&B Euonymus alatus compactus - Compact Winged Euonymus ................................................................................. 72.00  

. 
 32 93 33 00-0206 EA 36" B&B Euonymus alatus compactus - Compact Winged Euonymus ................................................................................. 85.60  

. 
 32 93 33 00-0207 EA 42" B&B Euonymus alatus compactus - Compact Winged Euonymus ............................................................................... 112.00  

. 
 32 93 33 00-0208 EA 48" B&B Euonymus alatus compactus - Compact Winged Euonymus ............................................................................... 134.40  

. 
 32 93 33 00-0209 EA 60" B&B Euonymus alatus compactus - Compact Winged Euonymus ............................................................................... 166.40  

. 
 32 93 33 00-0210 EA 18" To 24" Euonymus alatus - Winged Burning Bush ........................................................................................................... 51.05  

. 
 32 93 33 00-0211 EA 2' To 2-1/2' Euonymus alatus - Winged Burning Bush .......................................................................................................... 60.16  

. 
 32 93 33 00-0212 EA 2-1/2' To 3' Euonymus alatus - Winged Burning Bush .......................................................................................................... 82.16  

. 
 32 93 33 00-0213 EA 3' To 3-1/2' Euonymus alatus - Winged Burning Bush .......................................................................................................... 98.49  

. 
 32 93 33 00-0214 EA 3-1/2 To 4' Euonymus alatus - Winged Burning Bush ......................................................................................................... 123.92  
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. 
 32 93 33 00-0215 EA 4' To 5' Euonymus alatus - Winged Burning Bush .............................................................................................................. 174.97  

. 
 32 93 33 00-0216 EA 5' To 6' Euonymus alatus - Winged Burning Bush .............................................................................................................. 218.80  

. 
 32 93 33 00-0217 EA 6' To 8' Euonymus alatus - Winged Burning Bush .............................................................................................................. 255.24  

. 
 32 93 33 00-0218 EA 15" To 18" Euonymus alatus - Dwarf Winged Burning Bush................................................................................................. 51.05  

. 
 32 93 33 00-0219 EA 18" To 24" Euonymus alatus - Dwarf Winged Burning Bush................................................................................................. 58.27  

. 
 32 93 33 00-0220 EA 2' To 2-1/2' Euonymus alatus - Dwarf Winged Burning Bush................................................................................................ 71.16  

. 
 32 93 33 00-0221 EA 2-1/2' To 3' Euonymus alatus - Dwarf Winged Burning Bush.............................................................................................. 100.38  

. 
 32 93 33 00-0222 EA 3' To 3-1/2' Euonymus alatus - Dwarf Winged Burning Bush.............................................................................................. 118.60  

. 
 32 93 33 00-0223 EA 3-1/2' To 4' Euonymus alatus - Dwarf Winged Burning Bush.............................................................................................. 142.14  

. 
 32 93 33 00-0224 EA 4' To 5' Euonymus alatus - Dwarf Winged Burning Bush .................................................................................................... 200.58  

. 
 32 93 33 00-0225 EA 5' To 6' Euonymus alatus - Dwarf Winged Burning Bush .................................................................................................... 237.02  

. 
 32 93 33 00-0226 EA 36" B&B Euonymus atropurpurea - Eastern Wahoo ............................................................................................................. 43.20  

. 
 32 93 33 00-0227 EA 1 Gallon Euonymus fortunei - Wintercreeper ........................................................................................................................ 16.50  

. 
 32 93 33 00-0228 EA 2 Gallon Euonymus fortunei - Wintercreeper ........................................................................................................................ 32.49  

. 
 32 93 33 00-0229 EA 3 Gallon Euonymus fortunei - Wintercreeper ........................................................................................................................ 39.71  

. 
 32 93 33 00-0230 EA 5 Gallon Euonymus fortunei - Wintercreeper ........................................................................................................................ 47.10  

. 
 32 93 33 00-0231 EA 1 Gallon Euonymus japonicus - Evergreen Spindle ................................................................................................................ 5.63  

. 
 32 93 33 00-0232 EA 5 Gallon Euonymus japonicus - Evergreen Spindle .............................................................................................................. 13.93  

. 
 32 93 33 00-0233 EA 15 Gallon Euonymus japonicus - Evergreen Spindle ............................................................................................................ 55.31  

. 
 32 93 33 00-0234 EA 2' To 3' Forsythia - Korean Forsythia .................................................................................................................................... 36.44  

. 
 32 93 33 00-0235 EA 3' To 4' Forsythia - Korean Forsythia .................................................................................................................................... 46.06  

. 
 32 93 33 00-0236 EA 4' To 5' Forsythia - Korean Forsythia .................................................................................................................................... 57.41  

. 
 32 93 33 00-0237 EA 30" B&B Forsythia cvs - Forsythia cultivars .......................................................................................................................... 36.80  

. 
 32 93 33 00-0238 EA 36" B&B Forsythia cvs - Forsythia cultivars .......................................................................................................................... 40.80  

. 
 32 93 33 00-0239 EA 48" B&B Forsythia cvs - Forsythia cultivars .......................................................................................................................... 44.00  

. 
 32 93 33 00-0240 EA 18" B&B Forsythia viridissima & cvs - Green Forsythia ........................................................................................................ 38.40  

. 
 32 93 33 00-0241 EA 24" B&B Forsythia viridissima & cvs - Green Forsythia ........................................................................................................ 51.20  

. 
 32 93 33 00-0242 EA 24" B&B Forsythia x intermedia & cvs - Border Forsythia ..................................................................................................... 38.40  

. 
 32 93 33 00-0243 EA 30" B&B Forsythia x intermedia & cvs - Border Forsythia ..................................................................................................... 44.80  

. 
 32 93 33 00-0244 EA 36" B&B Forsythia x intermedia & cvs - Border Forsythia ..................................................................................................... 52.80  

. 
 32 93 33 00-0245 EA 42" B&B Forsythia x intermedia & cvs - Border Forsythia ..................................................................................................... 60.80  

. 
 32 93 33 00-0246 EA 48" B&B Forsythia x intermedia & cvs - Border Forsythia ..................................................................................................... 70.40  

. 
 32 93 33 00-0247 EA 2 Gallon Fothergilla gardenii & cvs - Dwarf Fothergilla ......................................................................................................... 54.40  

. 
 32 93 33 00-0248 EA 3 Gallon Fothergilla gardenii & cvs - Dwarf Fothergilla ......................................................................................................... 76.00  

. 
 32 93 33 00-0249 EA 5 Gallon Fothergilla gardenii & cvs - Dwarf Fothergilla ......................................................................................................... 80.00  

. 
 32 93 33 00-0250 EA 15" B&B Fothergilla gardenii & cvs - Dwarf Fothergilla ......................................................................................................... 83.20  

. 
 32 93 33 00-0251 EA 18" B&B Fothergilla gardenii & cvs - Dwarf Fothergilla ......................................................................................................... 89.60  

. 
 32 93 33 00-0252 EA 24" B&B Fothergilla gardenii & cvs - Dwarf Fothergilla ....................................................................................................... 108.80  

. 
 32 93 33 00-0253 EA 24" B&B Fothergilla major - Large Fothergilla ..................................................................................................................... 140.80  

. 
 32 93 33 00-0254 EA 30" B&B Fothergilla major - Large Fothergilla ..................................................................................................................... 160.00  

. 
 32 93 33 00-0255 EA 1 Gallon Gardenia jasminoides - Cape Jasmine ................................................................................................................... 11.86  

. 
 32 93 33 00-0256 EA 3 Gallon Gardenia jasminoides - Cape Jasmine ................................................................................................................... 31.11  

. 
 32 93 33 00-0257 EA 5 Gallon Gardenia jasminoides - Cape Jasmine ................................................................................................................... 39.71  

. 
 32 93 33 00-0258 EA 1 Gallon Grevillea 'Noellii' - Noel's Grevillea ........................................................................................................................... 5.63  

. 
 32 93 33 00-0259 EA 5 Gallon Grevillea 'Noellii' - Noel's Grevillea ......................................................................................................................... 13.93  

. 
 32 93 33 00-0260 EA 15 Gallon Grevillea 'Noellii' - Noel's Grevillea ....................................................................................................................... 55.31  

. 
 32 93 33 00-0261 EA 36" B&B Hamamelis vernalis & cvs - Vernal Witchhazel .................................................................................................... 112.00  

. 
 32 93 33 00-0262 EA 48" B&B Hamamelis vernalis & cvs - Vernal Witchhazel .................................................................................................... 182.40  

. 
 32 93 33 00-0263 EA 60" B&B Hamamelis vernalis & cvs - Vernal Witchhazel .................................................................................................... 230.39  

. 
 32 93 33 00-0264 EA 72" B&B Hamamelis vernalis & cvs - Vernal Witchhazel .................................................................................................... 351.99  

. 
 32 93 33 00-0265 EA 84" B&B Hamamelis vernalis & cvs - Vernal Witchhazel .................................................................................................... 399.99  

. 
 32 93 33 00-0266 EA 1 Gallon Hedychuium gartdnerum - Variegated Ginger .......................................................................................................... 6.81  

. 
 32 93 33 00-0267 EA 3 Gallon Hedychuium gartdnerum - Variegated Ginger ........................................................................................................ 23.92  

. 
 32 93 33 00-0268 EA 5 Gallon Hedychuium gartdnerum - Variegated Ginger ........................................................................................................ 46.00  

. 
 32 93 33 00-0269 EA 1 Gallon Hibiscus rosa-sinensis - Hibiscus ........................................................................................................................... 17.44  

. 
 32 93 33 00-0270 EA 3 Gallon Hibiscus rosa-sinensis - Hibiscus ........................................................................................................................... 29.44  

. 
 32 93 33 00-0271 EA 5 Gallon Hibiscus rosa-sinensis - Hibiscus ........................................................................................................................... 44.53  

. 
 32 93 33 00-0272 EA 5 Gallon Hibiscus syriacus - Rose Of Sharon ....................................................................................................................... 46.06  

. 
 32 93 33 00-0273 EA 2' To 3' Hibiscus syriacus - Rose Of Sharon ......................................................................................................................... 39.19  

. 
 32 93 33 00-0274 EA 3' To 4' Hibiscus syriacus - Rose Of Sharon ......................................................................................................................... 52.94  

. 
 32 93 33 00-0275 EA 4' To 5' Hibiscus syriacus - Rose Of Sharon ......................................................................................................................... 76.49  

. 
 32 93 33 00-0276 EA 5' To 6' Hibiscus syriacus - Rose Of Sharon ....................................................................................................................... 105.71  

. 
 32 93 33 00-0277 EA 2 Gallon Hydrangea - Blue Hydrangea ................................................................................................................................. 32.49  

. 
 32 93 33 00-0278 EA 5 Gallon Hydrangea - Blue Hydrangea ................................................................................................................................. 45.72  

. 
 32 93 33 00-0279 EA 2' To 3' Hydrangea paniculata "Grandiflora" - Peegee Hydrangea ....................................................................................... 51.05  

. 
 32 93 33 00-0280 EA 3' To 4' Hydrangea paniculata "Grandiflora" - Peegee Hydrangea ....................................................................................... 58.27  

. 
 32 93 33 00-0281 EA 2 Gallon Hydrangea quercifloia - Oakleaf Hydrangea ........................................................................................................... 32.49  

. 
 32 93 33 00-0282 EA 5 Gallon Hydrangea arborescens & cvs - Smooth Hydrangea.............................................................................................. 56.00  

. 
 32 93 33 00-0283 EA 30" B&B Hydrangea arborescens & cvs - Smooth Hydrangea ............................................................................................. 60.80  

. 
 32 93 33 00-0284 EA 36" B&B Hydrangea arborescens & cvs - Smooth Hydrangea ............................................................................................. 70.40  

. 
 32 93 33 00-0285 EA 4 Gallon Hydrangea macrophylla & cvs - Bigleaf Hydrangea ............................................................................................... 73.60  

. 
 32 93 33 00-0286 EA 18" B&B Hydrangea macrophylla & cvs - Bigleaf Hydrangea ............................................................................................... 57.60  

. 
 32 93 33 00-0287 EA 24" B&B Hydrangea macrophylla & cvs - Bigleaf Hydrangea ............................................................................................... 76.80  

. 
 32 93 33 00-0288 EA 3 Gallon Hydrangea paniculata & cvs - Panicle Hydrangea.................................................................................................. 33.60  

. 
 32 93 33 00-0289 EA 5 Gallon Hydrangea paniculata & cvs - Panicle Hydrangea.................................................................................................. 40.00  

. 
 32 93 33 00-0290 EA 18" B&B Hydrangea paniculata & cvs - Panicle Hydrangea ................................................................................................. 34.40  

. 
 32 93 33 00-0291 EA 24" B&B Hydrangea paniculata & cvs - Panicle Hydrangea ................................................................................................. 36.80  

. 
 32 93 33 00-0292 EA 30" B&B Hydrangea paniculata & cvs - Panicle Hydrangea ................................................................................................. 41.60  

. 
 32 93 33 00-0293 EA 36" B&B Hydrangea paniculata & cvs - Panicle Hydrangea ................................................................................................. 48.00  

. 
 32 93 33 00-0294 EA 48" B&B Hydrangea paniculata & cvs - Panicle Hydrangea ................................................................................................. 64.00  

. 
 32 93 33 00-0295 EA 18" B&B Hydrangea quercifolia & cvs - Oakleaf Hydrangea ................................................................................................. 46.40  
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. 
 32 93 33 00-0296 EA 24" B&B Hydrangea quercifolia & cvs - Oakleaf Hydrangea ................................................................................................. 52.80  

. 
 32 93 33 00-0297 EA 30" B&B Hydrangea quercifolia & cvs - Oakleaf Hydrangea ................................................................................................. 62.40  

. 
 32 93 33 00-0298 EA 2 Gallon Hypericum kalmianum - St. John's Wort ................................................................................................................. 32.49  

. 
 32 93 33 00-0299 EA 3 Gallon Hypericum kalmianun - Kalm St. John's Wort ......................................................................................................... 38.40  

. 
 32 93 33 00-0300 EA 24" B&B Hypericum kalmianun - Kalm St. John's Wort ......................................................................................................... 41.60  

. 
 32 93 33 00-0301 EA 1 Gallon Ilex "Carissa" - Holly ............................................................................................................................................... 16.50  

. 
 32 93 33 00-0302 EA 2 Gallon Ilex "Carissa" - Holly ............................................................................................................................................... 32.49  

. 
 32 93 33 00-0303 EA 5 Gallon Ilex "Carissa" - Holly ............................................................................................................................................... 45.72  

. 
 32 93 33 00-0304 EA 18" To 24" Ilex - Gulftide Sweet Holly ................................................................................................................................... 43.83  

. 
 32 93 33 00-0305 EA 2' To 2-1/2' Ilex - Gulftide Sweet Holly .................................................................................................................................. 55.52  

. 
 32 93 33 00-0306 EA 2-1/2' To 3' Ilex - Gulftide Sweet Holly .................................................................................................................................. 72.02  

. 
 32 93 33 00-0307 EA 3' To 3-1/2' Ilex - Gulftide Sweet Holly .................................................................................................................................. 87.49  

. 
 32 93 33 00-0308 EA 3 Gallon Ilex cornuta - Dwarf Horned Holly ........................................................................................................................... 32.74  

. 
 32 93 33 00-0309 EA 1 Gallon Ilex cornuta, Osmanthus heterophyllus - Dwarf Chinese Holly ............................................................................... 16.50  

. 
 32 93 33 00-0310 EA 2 Gallon Ilex cornuta, Osmanthus heterophyllus - Dwarf Chinese Holly ............................................................................... 32.49  

. 
 32 93 33 00-0311 EA 5 Gallon Ilex cornuta, Osmanthus heterophyllus - Dwarf Chinese Holly ............................................................................... 47.10  

. 
 32 93 33 00-0312 EA 1 Gallon Ilex crenata - Hellers Japanese Holly ..................................................................................................................... 16.50  

. 
 32 93 33 00-0313 EA 2 Gallon Ilex crenata - Hellers Japanese Holly ..................................................................................................................... 36.10  

. 
 32 93 33 00-0314 EA 3 Gallon Ilex crenata - Hellers Japanese Holly ..................................................................................................................... 47.10  

. 
 32 93 33 00-0315 EA 2 Gallon Ilex crenata - Hetzi Japanese Holly ........................................................................................................................ 36.09  

. 
 32 93 33 00-0316 EA 3 Gallon Ilex crenata - Hetzi Japanese Holly ........................................................................................................................ 43.49  

. 
 32 93 33 00-0317 EA 2' To 3' Ilex crenata - Hetzi Japanese Holly .......................................................................................................................... 87.49  

. 
 32 93 33 00-0318 EA 3' To 4' Ilex crenata - Hetzi Japanese Holly ........................................................................................................................ 116.71  

. 
 32 93 33 00-0319 EA 2' To 3' Ilex opaca - American Holly .................................................................................................................................... 116.71  

. 
 32 93 33 00-0320 EA 3' To 4' Ilex opaca - American Holly .................................................................................................................................... 193.19  

. 
 32 93 33 00-0321 EA 4' To 5' Ilex opaca - American Holly .................................................................................................................................... 247.85  

. 
 32 93 33 00-0322 EA 5' To 6' Ilex opaca - American Holly .................................................................................................................................... 298.90  

. 
 32 93 33 00-0323 EA 6' To 7' Ilex opaca - American Holly .................................................................................................................................... 419.21  

. 
 32 93 33 00-0324 EA 7' To 8' Ilex opaca - American Holly .................................................................................................................................... 583.36  

. 
 32 93 33 00-0325 EA 8' To 10' Ilex opaca - American Holly .................................................................................................................................. 838.43  

. 
 32 93 33 00-0326 EA 10' To 12' Ilex opaca - American Holly ............................................................................................................................. 1,276.03  

. 
 32 93 33 00-0327 EA 12' To 14' Ilex opaca - American Holly ............................................................................................................................. 1,549.32  

. 
 32 93 33 00-0328 EA 14' To 16' Ilex opaca - American Holly ............................................................................................................................. 1,913.88  

. 
 32 93 33 00-0329 EA 2' To 3' Ilex verticillata - Winterberry (Female) .................................................................................................................... 116.71  

. 
 32 93 33 00-0330 EA 3' To 4' Ilex verticillata - Winterberry (Female) .................................................................................................................... 153.14  

. 
 32 93 33 00-0331 EA 2' To 3' Ilex verticillata - Winterberry (Male) .......................................................................................................................... 94.71  

. 
 32 93 33 00-0332 EA 3' To 4' Ilex verticillata - Winterberry (Male) ........................................................................................................................ 131.32  

. 
 32 93 33 00-0333 EA 4' To 5' Ilex verticillata - Winterberry (Male) ........................................................................................................................ 153.14  

. 
 32 93 33 00-0334 EA 1 Gallon Ilex vomitoria - Yaupon Holly .................................................................................................................................. 15.47  

. 
 32 93 33 00-0335 EA 3 Gallon Ilex vomitoria - Yaupon Holly .................................................................................................................................. 31.11  

. 
 32 93 33 00-0336 EA 10 Gallon Ilex vomitoria - Yaupon Holly .............................................................................................................................. 109.32  

. 
 32 93 33 00-0337 EA 18" B&B Ilex glabra compacta & cvs - Compact Inkberry Holly ............................................................................................ 49.60  

. 
 32 93 33 00-0338 EA 24" B&B Ilex glabra compacta & cvs - Compact Inkberry Holly ............................................................................................ 56.00  

. 
 32 93 33 00-0339 EA 3 Gallon Ilex meserveae & cvs - Blue Holly .......................................................................................................................... 64.00  

. 
 32 93 33 00-0340 EA 18" B&B Ilex meserveae & cvs - Blue Holly .......................................................................................................................... 59.20  

. 
 32 93 33 00-0341 EA 24" B&B Ilex meservae & cvs - Blue Holly ............................................................................................................................ 72.00  

. 
 32 93 33 00-0342 EA 5 Gallon Ilex verticillata & cvs - Common Winterberry .......................................................................................................... 52.80  

. 
 32 93 33 00-0343 EA 24" B&B Ilex verticillata & cvs - Common Winterberry .......................................................................................................... 52.80  

. 
 32 93 33 00-0344 EA 30" B&B Ilex verticillata & cvs - Common Winterberry .......................................................................................................... 56.00  

. 
 32 93 33 00-0345 EA 36" B&B Ilex verticillata & cvs - Common Winterberry .......................................................................................................... 67.20  

. 
 32 93 33 00-0346 EA 42" B&B Ilex verticillata & cvs - Common Winterberry .......................................................................................................... 75.20  

. 
 32 93 33 00-0347 EA 48" B&B Ilex verticillata & cvs - Common Winterberry .......................................................................................................... 80.00  

. 
 32 93 33 00-0348 EA 60" B&B Ilex verticillata & cvs - Common Winterberry ........................................................................................................ 102.40  

. 
 32 93 33 00-0349 EA 4' To 5' Ilex x attenuata "Foster" - Holly .............................................................................................................................. 189.58  

. 
 32 93 33 00-0350 EA 5' To 6' Ilex x attenuata "Foster" - Holly .............................................................................................................................. 251.46  

. 
 32 93 33 00-0351 EA 6' To 7' Ilex x attenuata "Foster" - Holly .............................................................................................................................. 224.99  

. 
 32 93 33 00-0352 EA 7' To 8' Ilex x attenuata "Foster" - Holly .............................................................................................................................. 437.43  

. 
 32 93 33 00-0353 EA 1 Gallon Jasimnum - Jasmine ................................................................................................................................................. 4.23  

. 
 32 93 33 00-0354 EA 3 Gallon Jasimnum - Jasmine ............................................................................................................................................... 16.56  

. 
 32 93 33 00-0355 EA 3 Gallon Jasimnum - Orange Jasmine .................................................................................................................................. 12.88  

. 
 32 93 33 00-0356 EA 4' - 5' Jasimnum - Orange Jasmine ..................................................................................................................................... 147.20  

. 
 32 93 33 00-0357 EA 6' - 7' Jasimnum - Orange Jasmine ..................................................................................................................................... 294.39  

. 
 32 93 33 00-0358 EA 8' - 10' Jasimnum - Orange Jasmine ................................................................................................................................... 397.43  

. 
 32 93 33 00-0359 EA 3 Gallon Juniperus chinesis cvs - Chinese Juniper ............................................................................................................... 56.00  

. 
 32 93 33 00-0360 EA 5 Gallon Juniperus chinesis cvs - Chinese Juniper ............................................................................................................... 62.40  

. 
 32 93 33 00-0361 EA 18" B&B Juniperus chinesis cvs - Chinese Juniper ............................................................................................................... 83.20  

. 
 32 93 33 00-0362 EA 24" B&B Juniperus chinesis cvs - Chinese Juniper ............................................................................................................. 108.80  

. 
 32 93 33 00-0363 EA 30" B&B Juniperus chinesis cvs - Chinese Juniper ............................................................................................................. 128.00  

. 
 32 93 33 00-0364 EA 36" B&B Juniperus chinesis cvs - Chinese Juniper ............................................................................................................. 172.80  

. 
 32 93 33 00-0365 EA 48" B&B Juniperus chinesis cvs - Chinese Juniper ............................................................................................................. 236.79  

. 
 32 93 33 00-0366 EA 1 Gallon Juniperus horizontalis cvs - Creeping Juniper ........................................................................................................ 26.68  

. 
 32 93 33 00-0367 EA 3 Gallon Juniperus horizontalis cvs - Creeping Juniper ........................................................................................................ 56.00  

. 
 32 93 33 00-0368 EA 5 Gallon Juniperus horizontalis cvs - Creeping Juniper ........................................................................................................ 62.40  

. 
 32 93 33 00-0369 EA 15" B&B Juniperus horizontalis cvs - Creeping Juniper ........................................................................................................ 67.20  

. 
 32 93 33 00-0370 EA 18" B&B Juniperus horizontalis cvs - Creeping Juniper ........................................................................................................ 73.60  

. 
 32 93 33 00-0371 EA 24" B&B Juniperus horizontalis cvs - Creeping Juniper ........................................................................................................ 89.60  

. 
 32 93 33 00-0372 EA 30" B&B Juniperus horizontalis cvs - Creeping Juniper ...................................................................................................... 108.80  

. 
 32 93 33 00-0373 EA 3 Gallon Juniperus procumbens cvs - Japanese Garden Juniper ......................................................................................... 43.20  

. 
 32 93 33 00-0374 EA 18" B&B Juniperus procumbens cvs - Japanese Garden Juniper ......................................................................................... 51.20  

. 
 32 93 33 00-0375 EA 24" B&B Juniperus procumbens cvs - Japanese Garden Juniper ......................................................................................... 70.40  

. 
 32 93 33 00-0376 EA 30" B&B Juniperus procumbens cvs - Japanese Garden Juniper ......................................................................................... 89.60  
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. 
 32 93 33 00-0377 EA 36" B&B Juniperus procumbens cvs - Japanese Garden Juniper....................................................................................... 108.80  

. 
 32 93 33 00-0378 EA 3 Gallon Juniperus sabina cvs - Savin Juniper ..................................................................................................................... 40.00  

. 
 32 93 33 00-0379 EA 5 Gallon Juniperus sabina cvs - Savin Juniper ..................................................................................................................... 48.00  

. 
 32 93 33 00-0380 EA 4 Gallon Juniperus virginiana cvs - Red Cedar Juniper ........................................................................................................ 41.60  

. 
 32 93 33 00-0381 EA 36" B&B Juniperus virginiana cvs - Red Cedar Juniper ........................................................................................................ 80.00  

. 
 32 93 33 00-0382 EA 48" B&B Juniperus virginiana cvs - Red Cedar Juniper ...................................................................................................... 124.80  

. 
 32 93 33 00-0383 EA 60" B&B Juniperus virginiana cvs - Red Cedar Juniper ...................................................................................................... 156.80  

. 
 32 93 33 00-0384 EA 15" To 18" Kalmia latifolia - Mountain Laurel ........................................................................................................................ 65.66  

. 
 32 93 33 00-0385 EA 18" To 24" Kalmia latifolia - Mountain Laurel ........................................................................................................................ 87.49  

. 
 32 93 33 00-0386 EA 2' To 3' Kalmia latifolia - Mountain Laurel ........................................................................................................................... 127.53  

. 
 32 93 33 00-0387 EA 4' To 5' Kalmia latifolia - Mountain Laurel ........................................................................................................................... 233.24  

. 
 32 93 33 00-0388 EA 5' To 6' Kalmia latifolia - Mountain Laurel ........................................................................................................................... 357.34  

. 
 32 93 33 00-0389 EA 6' To 8' Kalmia latifolia - Mountain Laurel ........................................................................................................................... 546.92  

. 
 32 93 33 00-0390 EA 1 Gallon Kerria japonica - Kerria ........................................................................................................................................... 14.61  

. 
 32 93 33 00-0391 EA 5 Gallon Kerria japonica - Kerria ........................................................................................................................................... 45.72  

. 
 32 93 33 00-0392 EA 24" B&B Kolkwitzia amabilis & cvs - Beautybush ................................................................................................................. 46.40  

. 
 32 93 33 00-0393 EA 30" B&B Kolkwitzia amabilis & cvs - Beautybush ................................................................................................................. 52.80  

. 
 32 93 33 00-0394 EA 36" B&B Kolkwitzia amabilis & cvs - Beautybush ................................................................................................................. 57.60  

. 
 32 93 33 00-0395 EA 42" B&B Kolkwitzia amabilis & cvs - Beautybush ................................................................................................................. 67.20  

. 
 32 93 33 00-0396 EA 48" B&B Kolkwitzia amabilis & cvs - Beautybush ................................................................................................................. 76.80  

. 
 32 93 33 00-0397 EA 60" B&B Kolkwitzia amabilis & cvs - Beautybush ................................................................................................................. 96.00  

. 
 32 93 33 00-0398 EA 1 Gallon Lagerstroemia indica - Crape Myrtle....................................................................................................................... 11.00  

. 
 32 93 33 00-0399 EA 5 Gallon Lagerstroemia indica - Crape Myrtle....................................................................................................................... 39.19  

. 
 32 93 33 00-0400 EA 3' To 4' Lagerstroemia indica - Crape Myrtle ........................................................................................................................ 54.66  

. 
 32 93 33 00-0401 EA 4' To 5' Lagerstroemia indica - Crape Myrtle ........................................................................................................................ 80.27  

. 
 32 93 33 00-0402 EA 5' To 6' Lagerstroemia indica - Crape Myrtle ...................................................................................................................... 127.53  

. 
 32 93 33 00-0403 EA 7' To 8' Lagerstroemia indica - Crape Myrtle ...................................................................................................................... 165.60  

. 
 32 93 33 00-0404 EA 9' To 10' Lagerstroemia indica - Crape Myrtle .................................................................................................................... 220.79  

. 
 32 93 33 00-0405 EA 11' To 12' Lagerstroemia indica - Crape Myrtle .................................................................................................................. 459.99  

. 
 32 93 33 00-0406 EA 1 Gallon Leucothoe axillaris - Coast Leucothoe.................................................................................................................... 16.50  

. 
 32 93 33 00-0407 EA 2 Gallon Leucothoe axillaris - Coast Leucothoe.................................................................................................................... 36.10  

. 
 32 93 33 00-0408 EA 3 Gallon Leucothoe axillaris - Coast Leucothoe.................................................................................................................... 43.49  

. 
 32 93 33 00-0409 EA 1 Gallon Ligustrum lucidum - Glossy Privet .......................................................................................................................... 10.14  

. 
 32 93 33 00-0410 EA 5 Gallon Ligustrum lucidum - Glossy Privet .......................................................................................................................... 31.11  

. 
 32 93 33 00-0411 EA 15 Gallon Ligustrum lucidum - Glossy Privet ...................................................................................................................... 145.75  

. 
 32 93 33 00-0412 EA 1 Gallon Ligustrum sinense - Variegated Chinese Privet ...................................................................................................... 10.14  

. 
 32 93 33 00-0413 EA 2 Gallon Ligustrum sinense - Variegated Chinese Privet ...................................................................................................... 21.83  

. 
 32 93 33 00-0414 EA 3 Gallon Ligustrum sinense - Variegated Chinese Privet ...................................................................................................... 28.36  

. 
 32 93 33 00-0415 EA 36" B&B Ligustrum vulgare & cvs - Common Privet ............................................................................................................. 48.00  

. 
 32 93 33 00-0416 EA 48" B&B Ligustrum vulgare & cvs - Common Privet ............................................................................................................. 70.40  

. 
 32 93 33 00-0417 EA 60" B&B Ligustrum vulgare & cvs - Common Privet ............................................................................................................. 89.60  

. 
 32 93 33 00-0418 EA 72" B&B Ligustrum vulgare & cvs - Common Privet ........................................................................................................... 102.40  

. 
 32 93 33 00-0419 EA 5 Gallon Lindera benzoin - Spicebush .................................................................................................................................. 52.80  

. 
 32 93 33 00-0420 EA 36" B&B Lindera benzoin - Spicebush .................................................................................................................................. 44.80  

. 
 32 93 33 00-0421 EA 48" B&B Lindera benzoin - Spicebush .................................................................................................................................. 54.40  

. 
 32 93 33 00-0422 EA 2' To 3' Lonicera fragrantissima - Winter Honeysuckle ......................................................................................................... 87.49  

. 
 32 93 33 00-0423 EA 3' To 4' Lonicera fragrantissima - Winter Honeysuckle ....................................................................................................... 105.71  

. 
 32 93 33 00-0424 EA 30" B&B Lonicera tatarica & cvs - Tatarian Honeysuckle ..................................................................................................... 48.00  

. 
 32 93 33 00-0425 EA 36" B&B Lonicera tatarica & cvs - Tatarian Honeysuckle ..................................................................................................... 57.60  

. 
 32 93 33 00-0426 EA 42" B&B Lonicera tatarica & cvs - Tatarian Honeysuckle ..................................................................................................... 64.00  

. 
 32 93 33 00-0427 EA 48" B&B Lonicera tatarica & cvs - Tatarian Honeysuckle ..................................................................................................... 70.40  

. 
 32 93 33 00-0428 EA 1 Gallon Myrica cerifera - Wax Myrtle ..................................................................................................................................... 9.20  

. 
 32 93 33 00-0429 EA 4 Gallon Myrica cerifera - Wax Myrtle ................................................................................................................................... 29.44  

. 
 32 93 33 00-0430 EA 7 Gallon Myrica cerifera - Wax Myrtle ................................................................................................................................... 64.40  

. 
 32 93 33 00-0431 EA 10 Gallon Myrica cerifera - Wax Myrtle ................................................................................................................................. 95.68  

. 
 32 93 33 00-0432 EA 15 Gallon Myrica cerifera - Wax Myrtle ............................................................................................................................... 147.20  

. 
 32 93 33 00-0433 EA 45 Gallon Myrica cerifera - Wax Myrtle ............................................................................................................................... 441.59  

. 
 32 93 33 00-0434 EA 1' - 2' Myrica cerifera - Wax Myrtle ........................................................................................................................................ 12.88  

. 
 32 93 33 00-0435 EA 3' - 4' Myrica cerifera - Wax Myrtle ........................................................................................................................................ 44.16  

. 
 32 93 33 00-0436 EA 5' - 6' Myrica cerifera - Wax Myrtle ........................................................................................................................................ 80.96  

. 
 32 93 33 00-0437 EA 7' - 8' Myrica cerifera - Wax Myrtle ...................................................................................................................................... 110.40  

. 
 32 93 33 00-0438 EA 9' - 10' Myrica cerifera - Wax Myrtle .................................................................................................................................... 147.20  

. 
 32 93 33 00-0439 EA 11' - 12' Myrica cerifera - Wax Myrtle .................................................................................................................................. 224.47  

. 
 32 93 33 00-0440 EA 3 Gallon Myrica pensylvanica - Northern Bayberry ............................................................................................................... 48.00  

. 
 32 93 33 00-0441 EA 24" B&B Myrica pensylvanica - Northern Bayberry ............................................................................................................... 78.40  

. 
 32 93 33 00-0442 EA 30" B&B Myrica pensylvanica - Northern Bayberry ............................................................................................................. 115.20  

. 
 32 93 33 00-0443 EA 36" B&B Myrica pensylvanica - Northern Bayberry ............................................................................................................. 137.60  

. 
 32 93 33 00-0444 EA 48" B&B Myrica pensylvanica - Northern Bayberry ............................................................................................................. 144.00  

. 
 32 93 33 00-0445 EA 1 Gallon Myoporum laetum 'Carsonii' Multi - Coast Myoporum .............................................................................................. 5.63  

. 
 32 93 33 00-0446 EA 5 Gallon Myoporum laetum 'Carsonii' Multi - Coast Myoporum ............................................................................................ 13.93  

. 
 32 93 33 00-0447 EA 15 Gallon Myoporum laetum 'Carsonii' Multi - Coast Myoporum .......................................................................................... 55.31  

. 
 32 93 33 00-0448 EA 1 Gallon Nandina domestica - Heavenly Bamboo ................................................................................................................ 16.50  

. 
 32 93 33 00-0449 EA 2 Gallon Nandina domestica - Heavenly Bamboo ................................................................................................................ 36.10  

. 
 32 93 33 00-0450 EA 5 Gallon Nandina domestica - Heavenly Bamboo ................................................................................................................ 54.66  

. 
 32 93 33 00-0451 EA 15 Gallon Nerium oleander - Oleander ................................................................................................................................. 60.52  

. 
 32 93 33 00-0452 EA 24" Box Nerium oleander - Oleander .................................................................................................................................. 217.50  

. 
 32 93 33 00-0453 EA 1 Gallon Osmanthus fragrans - Fragrant Tea Olive .............................................................................................................. 10.14  

. 
 32 93 33 00-0454 EA 3 Gallon Osmanthus fragrans - Fragrant Tea Olive .............................................................................................................. 27.50  

. 
 32 93 33 00-0455 EA 1 Gallon Philadelphus - Evergreen Mockorange................................................................................................................... 14.09  

. 
 32 93 33 00-0456 EA 5 Gallon Philadelphus - Evergreen Mockorange................................................................................................................... 45.72  

. 
 32 93 33 00-0457 EA 36" B&B Philadelphus x virginalis & cvs - Mockorange......................................................................................................... 48.00  
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. 
 32 93 33 00-0458 EA 42" B&B Philadelphus x virginalis & cvs - Mockorange ......................................................................................................... 56.00  

. 
 32 93 33 00-0459 EA 48" B&B Philadelphus x virginalis & cvs - Mockorange ......................................................................................................... 64.00  

. 
 32 93 33 00-0460 EA 1 Gallon Photinia fraseri - Red-Tipped Photinia ...................................................................................................................... 5.63  

. 
 32 93 33 00-0461 EA 5 Gallon Photinia fraseri - Red-Tipped Photinia .................................................................................................................... 13.93  

. 
 32 93 33 00-0462 EA 15 Gallon Photinia fraseri - Red-Tipped Photinia .................................................................................................................. 55.31  

. 
 32 93 33 00-0463 EA 1 Gallon Phormium tenax  - New Zealand Flax ...................................................................................................................... 5.94  

. 
 32 93 33 00-0464 EA 5 Gallon Phormium tenax  - New Zealand Flax .................................................................................................................... 14.24  

. 
 32 93 33 00-0465 EA 15 Gallon Phormium tenax  - New Zealand Flax .................................................................................................................. 60.52  

. 
 32 93 33 00-0466 EA 24" B&B Physocarpos opulifolius 'Nana' - Dwarf Common Ninebark .................................................................................... 48.00  

. 
 32 93 33 00-0467 EA 30" B&B Physocarpos opulifolius 'Nana' - Dwarf Common Ninebark .................................................................................... 56.00  

. 
 32 93 33 00-0468 EA 36" B&B Physocarpos opulifolius 'Nana' - Dwarf Common Ninebark .................................................................................... 64.00  

. 
 32 93 33 00-0469 EA 42" B&B Physocarpos opulifolius 'Nana' - Dwarf Common Ninebark .................................................................................... 80.00  

. 
 32 93 33 00-0470 EA 48" B&B Physocarpos opulifolius 'Nana' - Dwarf Common Ninebark .................................................................................... 96.00  

. 
 32 93 33 00-0471 EA 12" To 15" Spread Pieris - Mountain Andromeda ................................................................................................................. 44.17  

. 
 32 93 33 00-0472 EA 15" To 18" Spread Pieris - Mountain Andromeda ................................................................................................................. 94.71  

. 
 32 93 33 00-0473 EA 12" To 15" Pieris japonica - Japanese Andromeda ............................................................................................................... 57.41  

. 
 32 93 33 00-0474 EA 15" To 18" Pieris japonica - Japanese Andromeda ............................................................................................................... 65.66  

. 
 32 93 33 00-0475 EA 18" To 24" Pieris japonica - Japanese Andromeda ............................................................................................................... 82.16  

. 
 32 93 33 00-0476 EA 2' To 2-1/2' Pieris japonica - Japanese Andromeda ............................................................................................................ 116.71  

. 
 32 93 33 00-0477 EA 2-1/2' To 3' Pieris japonica - Japanese Andromeda ............................................................................................................ 138.54  

. 
 32 93 33 00-0478 EA 24" B&B Pinus mugo & cvs - Mugo Pine............................................................................................................................... 40.73  

. 
 32 93 33 00-0479 EA 30" B&B Pinus mugo & cvs - Mugo Pine............................................................................................................................... 52.13  

. 
 32 93 33 00-0480 EA 36" B&B Pinus mugo & cvs - Mugo Pine............................................................................................................................... 62.72  

. 
 32 93 33 00-0481 EA 48" B&B Pinus mugo & cvs - Mugo Pine............................................................................................................................... 80.64  

. 
 32 93 33 00-0482 EA 60" B&B Pinus mugo & cvs - Mugo Pine............................................................................................................................... 96.93  

. 
 32 93 33 00-0483 EA 72" B&B Pinus mugo & cvs - Mugo Pine............................................................................................................................. 141.73  

. 
 32 93 33 00-0484 EA 30" B&B Pinus mugo compacta - Dwarf Mugo Pine ............................................................................................................. 87.97  

. 
 32 93 33 00-0485 EA 36" B&B Pinus mugo compacta - Dwarf Mugo Pine ........................................................................................................... 105.89  

. 
 32 93 33 00-0486 EA 48" B&B Pinus mugo compacta - Dwarf Mugo Pine ........................................................................................................... 140.91  

. 
 32 93 33 00-0487 EA 1 Gallon Pittosporum - Pittosporum ........................................................................................................................................ 6.07  

. 
 32 93 33 00-0488 EA 3 Gallon Pittosporum - Pittosporum ...................................................................................................................................... 15.64  

. 
 32 93 33 00-0489 EA 1 Gallon Pittosporum - Varigated Pittosporum ........................................................................................................................ 6.07  

. 
 32 93 33 00-0490 EA 3 Gallon Pittosporum - Varigated Pittosporum ...................................................................................................................... 15.64  

. 
 32 93 33 00-0491 EA 5 Gallon Pittosporum - Varigated Pittosporum ...................................................................................................................... 27.42  

. 
 32 93 33 00-0492 EA 1 Gallon Pittosporum eugenioides - Lemonwood ................................................................................................................... 6.47  

. 
 32 93 33 00-0493 EA 5 Gallon Pittosporum eugenioides - Lemonwood ................................................................................................................. 15.33  

. 
 32 93 33 00-0494 EA 1 Gallon Pittosporum tobira - Japanese Pittosporum .............................................................................................................. 5.63  

. 
 32 93 33 00-0495 EA 5 Gallon Pittosporum tobira - Japanese Pittosporum ............................................................................................................ 13.93  

. 
 32 93 33 00-0496 EA 15 Gallon Pittosporum tobira - Japanese Pittosporum .......................................................................................................... 55.31  

. 
 32 93 33 00-0497 EA 2 Gallon Potentilla fruticosa & cvs - Bush Cinquefoil ............................................................................................................ 27.20  

. 
 32 93 33 00-0498 EA 5 Gallon Potentilla fruticosa & cvs - Bush Cinquefoil ............................................................................................................ 38.40  

. 
 32 93 33 00-0499 EA 18" B&B Potentilla fruticosa & cvs - Bush Cinquefoil ............................................................................................................ 28.80  

. 
 32 93 33 00-0500 EA 24" B&B Potentilla fruticosa & cvs - Bush Cinquefoil ............................................................................................................ 32.00  

. 
 32 93 33 00-0501 EA 30" B&B Potentilla fruticosa & cvs - Bush Cinquefoil ............................................................................................................ 46.40  

. 
 32 93 33 00-0502 EA 36" B&B Potentilla fruticosa & cvs - Bush Cinquefoil ............................................................................................................ 53.60  

. 
 32 93 33 00-0503 EA 1 Gallon Prunus caroliniana - Carolina Cherry Laurel ............................................................................................................. 5.60  

. 
 32 93 33 00-0504 EA 5 Gallon Prunus caroliniana - Carolina Cherry Laurel ........................................................................................................... 14.00  

. 
 32 93 33 00-0505 EA 15 Gallon Prunus caroliniana - Carolina Cherry Laurel ......................................................................................................... 83.48  

. 
 32 93 33 00-0506 EA 15" To 18" Prunus laurocerasus - Cherry Laurel................................................................................................................... 21.35  

. 
 32 93 33 00-0507 EA 18" To 24" Prunus laurocerasus - Cherry Laurel................................................................................................................... 26.43  

. 
 32 93 33 00-0508 EA 24" To 30" Prunus laurocerasus - Cherry Laurel................................................................................................................... 34.39  

. 
 32 93 33 00-0509 EA 15" To 18" Prunus triloba - Double White Flowering Almond ................................................................................................ 19.08  

. 
 32 93 33 00-0510 EA 18" To 24" Prunus triloba - Double White Flowering Almond ................................................................................................ 24.41  

. 
 32 93 33 00-0511 EA 3' To 4' Prunus triloba - Double White Flowering Almond ..................................................................................................... 38.94  

. 
 32 93 33 00-0512 EA 4' To 6' Prunus triloba - Double White Flowering Almond ..................................................................................................... 77.96  

. 
 32 93 33 00-0513 EA 5 Gallon Prunus triloba - Pink Flowering Almond .................................................................................................................. 23.45  

. 
 32 93 33 00-0514 EA 18" To 24" Prunus triloba - Pink Flowering Almond .............................................................................................................. 26.34  

. 
 32 93 33 00-0515 EA 2' To 3' Prunus triloba - Pink Flowering Almond.................................................................................................................... 30.63  

. 
 32 93 33 00-0516 EA 2' To 3' Prunus virginiana - Brilliant Chokeberry ................................................................................................................... 20.83  

. 
 32 93 33 00-0517 EA 3' To 4' Prunus virginiana - Brilliant Chokeberry ................................................................................................................... 25.55  

. 
 32 93 33 00-0518 EA 4' To 5' Prunus virginiana - Brilliant Chokeberry ................................................................................................................... 30.63  

. 
 32 93 33 00-0519 EA 5' To 6' Prunus virginiana - Brilliant Chokeberry ................................................................................................................... 35.09  

. 
 32 93 33 00-0520 EA 1 Gallon Punica granatum - Dwarf Pomegranate ................................................................................................................. 10.83  

. 
 32 93 33 00-0521 EA 3 Gallon Punica granatum - Dwarf Pomegranate ................................................................................................................. 31.97  

. 
 32 93 33 00-0522 EA 7 Gallon Punica granatum - Dwarf Pomegranate ................................................................................................................. 65.66  

. 
 32 93 33 00-0523 EA 1 Gallon Pyracantha koidzumi "Santa Cruz" - Pyracantha .................................................................................................... 13.75  

. 
 32 93 33 00-0524 EA 5 Gallon Pyracantha koidzumi "Santa Cruz" - Pyracantha .................................................................................................... 45.72  

. 
 32 93 33 00-0525 EA 5 Gallon Espalier Pyracantha koidzumi "Santa Cruz" - Pyracantha ...................................................................................... 94.71  

. 
 32 93 33 00-0526 EA 1 Gallon Ralphiolepis indica - Indian Hawthorne .................................................................................................................. 11.00  

. 
 32 93 33 00-0527 EA 2 Gallon Ralphiolepis indica - Indian Hawthorne .................................................................................................................. 20.97  

. 
 32 93 33 00-0528 EA 5 Gallon Ralphiolepis indica - Indian Hawthorne .................................................................................................................. 37.30  

. 
 32 93 33 00-0529 EA 1 Gallon Rhamnus californica - Coffeeberry ......................................................................................................................... 16.72  

. 
 32 93 33 00-0530 EA 5 Gallon Rhamnus californica - Coffeeberry ......................................................................................................................... 47.81  

. 
 32 93 33 00-0531 EA 15 Gallon Rhamnus californica - Coffeeberry ..................................................................................................................... 143.49  

. 
 32 93 33 00-0532 EA 4' To 5' Rhamnus frangula "Columnaris" - Tallhedge ............................................................................................................ 83.88  

. 
 32 93 33 00-0533 EA 5' To 6' Rhamnus frangula "Columnaris" - Tallhedge .......................................................................................................... 114.99  

. 
 32 93 33 00-0534 EA 6' To 8' Rhamnus frangula "Columnaris" - Tallhedge .......................................................................................................... 149.53  

. 
 32 93 33 00-0535 EA 10' To 12' Rhamnus frangula "Columnaris" - Tallhedge ...................................................................................................... 273.46  

. 
 32 93 33 00-0536 EA 1 Gallon Rhaphiolepis indica 'Ballerina' - Ballerina Indian Hawthorn ...................................................................................... 6.00  

. 
 32 93 33 00-0537 EA 5 Gallon Rhaphiolepis indica 'Ballerina' - Ballerina Indian Hawthorn .................................................................................... 14.24  

. 
 32 93 33 00-0538 EA 15 Gallon Rhaphiolepis indica 'Ballerina' - Ballerina Indian Hawthorn .................................................................................. 60.52  
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. 
 32 93 33 00-0539 EA 1 Gallon Rhododendron - Azalea Evergreen Hybrids ........................................................................................................... 17.88  

. 
 32 93 33 00-0540 EA 2 Gallon Rhododendron - Azalea Evergreen Hybrids ........................................................................................................... 36.09  

. 
 32 93 33 00-0541 EA 3 Gallon Rhododendron - Azalea Evergreen Hybrids ........................................................................................................... 47.10  

. 
 32 93 33 00-0542 EA 5 Gallon Rhododendron - Azalea Evergreen Hybrids ........................................................................................................... 54.66  

. 
 32 93 33 00-0543 EA 15" To 18" Rhododendron - Azalea Evergreen Hybrids ........................................................................................................ 63.94  

. 
 32 93 33 00-0544 EA 18" To 24" Rhododendron - Azalea Evergreen Hybrids ........................................................................................................ 80.27  

. 
 32 93 33 00-0545 EA 2' To 2-1/2' Rhododendron - Azalea Evergreen Hybrids ..................................................................................................... 116.71  

. 
 32 93 33 00-0546 EA 2-1/2' To 3' Rhododendron - Azalea Evergreen Hybrids ..................................................................................................... 163.97  

. 
 32 93 33 00-0547 EA 1 Gallon Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids .............................................................................. 20.11  

. 
 32 93 33 00-0548 EA 2 Gallon Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids .............................................................................. 36.09  

. 
 32 93 33 00-0549 EA 15' To 18' Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids ............................................................................ 62.05  

. 
 32 93 33 00-0550 EA 18" To 24" Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids ........................................................................... 80.27  

. 
 32 93 33 00-0551 EA 2' To 3' Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids .............................................................................. 116.71  

. 
 32 93 33 00-0552 EA 3' To 4' Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids .............................................................................. 171.36  

. 
 32 93 33 00-0553 EA 4' To 5' Rhododendron - Azalea Exbury, Knapp Hill And Llam Hybrids .............................................................................. 229.63  

. 
 32 93 33 00-0554 EA 5 Gallon Rhododendron - Boxleaf Azara .............................................................................................................................. 45.72  

. 
 32 93 33 00-0555 EA 15 Gallon Rhododendron - Boxleaf Azara .......................................................................................................................... 163.97  

. 
 32 93 33 00-0556 EA 15" To 18" Rhododendron - Carolina Rhododendron ........................................................................................................... 51.74  

. 
 32 93 33 00-0557 EA 18" To 24" Rhododendron - Carolina Rhododendron ........................................................................................................... 91.10  

. 
 32 93 33 00-0558 EA 24" To 30" Rhododendron - Carolina Rhododendron ......................................................................................................... 134.93  

. 
 32 93 33 00-0559 EA 2' To 3' Rhododendron - Five-leafed Azalea ......................................................................................................................... 61.36  

. 
 32 93 33 00-0560 EA 3' To 4' Rhododendron - Five-leafed Azalea ......................................................................................................................... 80.27  

. 
 32 93 33 00-0561 EA 4' To 5' Rhododendron - Five-leafed Azalea ....................................................................................................................... 105.71  

. 
 32 93 33 00-0562 EA 15" To 18" Rhododendron - Ghent Azalea............................................................................................................................ 61.36  

. 
 32 93 33 00-0563 EA 18" To 24" Rhododendron - Ghent Azalea............................................................................................................................ 76.49  

. 
 32 93 33 00-0564 EA 2' To 3' Rhododendron - Ghent Azalea ............................................................................................................................... 123.92  

. 
 32 93 33 00-0565 EA 3' To 4' Rhododendron - Ghent Azalea ............................................................................................................................... 171.36  

. 
 32 93 33 00-0566 EA 4' To 5' Rhododendron - Ghent Azalea ............................................................................................................................... 229.63  

. 
 32 93 33 00-0567 EA 5' To 6' Rhododendron - Ghent Azalea ............................................................................................................................... 306.29  

. 
 32 93 33 00-0568 EA 1 Gallon Rhododendron - Hybrid Rhododendron.................................................................................................................. 20.11  

. 
 32 93 33 00-0569 EA 2 Gallon Rhododendron - Hybrid Rhododendron.................................................................................................................. 43.49  

. 
 32 93 33 00-0570 EA 3 Gallon Rhododendron - Hybrid Rhododendron.................................................................................................................. 61.70  

. 
 32 93 33 00-0571 EA 5 Gallon Rhododendron - Hybrid Rhododendron.................................................................................................................. 68.92  

. 
 32 93 33 00-0572 EA 15" To 18" Rhododendron - Hybrid Rhododendron .............................................................................................................. 58.27  

. 
 32 93 33 00-0573 EA 18" To 24" Rhododendron - Hybrid Rhododendron .............................................................................................................. 80.27  

. 
 32 93 33 00-0574 EA 24" To 30" Rhododendron - Hybrid Rhododendron ............................................................................................................ 109.32  

. 
 32 93 33 00-0575 EA 30" To 36" Rhododendron - Hybrid Rhododendron ............................................................................................................ 127.53  

. 
 32 93 33 00-0576 EA 36" To 42" Rhododendron - Hybrid Rhododendron ............................................................................................................ 182.36  

. 
 32 93 33 00-0577 EA 42" To 48" Rhododendron - Hybrid Rhododendron ............................................................................................................ 226.02  

. 
 32 93 33 00-0578 EA 15" To 18" Rhododendron - Pjm Rhododendron .................................................................................................................. 65.66  

. 
 32 93 33 00-0579 EA 18" To 24" Rhododendron - Pjm Rhododendron .................................................................................................................. 80.27  

. 
 32 93 33 00-0580 EA 2' To 2-1/2' Rhododendron - Pjm Rhododendron ............................................................................................................... 116.71  

. 
 32 93 33 00-0581 EA 2-1/2 To 3' Rhododendron - Pjm Rhododendron ................................................................................................................ 149.53  

. 
 32 93 33 00-0582 EA 3' To 3-1/2' Rhododendron - Pjm Rhododendron ............................................................................................................... 182.36  

. 
 32 93 33 00-0583 EA 12" To 15" Rhododendron - Torch Azalea ............................................................................................................................ 51.05  

. 
 32 93 33 00-0584 EA 15" To 18" Rhododendron - Torch Azalea ............................................................................................................................ 61.36  

. 
 32 93 33 00-0585 EA 18" To 24" Rhododendron - Torch Azalea ............................................................................................................................ 76.49  

. 
 32 93 33 00-0586 EA 2' To 3' Rhododendron - Torch Azalea ............................................................................................................................... 127.53  

. 
 32 93 33 00-0587 EA 3 Gallon Rhododendron cvs - Lepidote Rhododendron ........................................................................................................ 57.60  

. 
 32 93 33 00-0588 EA 5 Gallon Rhododendron cvs - Lepidote Rhododendron ........................................................................................................ 70.40  

. 
 32 93 33 00-0589 EA 18" B&B Rhododendron cvs - Lepidote Rhododendron ........................................................................................................ 86.40  

. 
 32 93 33 00-0590 EA 24" B&B Rhododendron cvs - Lepidote Rhododendron ...................................................................................................... 108.80  

. 
 32 93 33 00-0591 EA 30" B&B Rhododendron cvs - Lepidote Rhododendron ...................................................................................................... 128.00  

. 
 32 93 33 00-0592 EA 36" B&B Rhododendron cvs - Lepidote Rhododendron ...................................................................................................... 153.60  

. 
 32 93 33 00-0593 EA 1 Gallon Rhus glabra - Dwarf Smooth Sumac ...................................................................................................................... 16.50  

. 
 32 93 33 00-0594 EA 5 Gallon Rhus glabra - Dwarf Smooth Sumac ...................................................................................................................... 45.72  

. 
 32 93 33 00-0595 EA 2 Gallon Rhus aromatica & cvs - Fragrant Sumac ................................................................................................................ 38.40  

. 
 32 93 33 00-0596 EA 5 Gallon Rhus aromatica & cvs - Fragrant Sumac ................................................................................................................ 52.80  

. 
 32 93 33 00-0597 EA 18" B&B Rhus aromatica & cvs - Fragrant Sumac ................................................................................................................ 60.80  

. 
 32 93 33 00-0598 EA 24" B&B Rhus aromatica & cvs - Fragrant Sumac ................................................................................................................ 80.00  

. 
 32 93 33 00-0599 EA 36" B&B Rhus glabra - Smooth Sumac ................................................................................................................................ 48.00  

. 
 32 93 33 00-0600 EA 48" B&B Rhus typhina & cvs - Staghorn Sumac ................................................................................................................... 80.00  

. 
 32 93 33 00-0601 EA 72" B&B Rhus typhina & cvs - Staghorn Sumac ................................................................................................................. 128.00  

. 
 32 93 33 00-0602 EA 15" B&B Ribes alpinum & cvs - Alpine Currant ..................................................................................................................... 43.20  

. 
 32 93 33 00-0603 EA 18" B&B Ribes alpinum & cvs - Alpine Currant ..................................................................................................................... 49.60  

. 
 32 93 33 00-0604 EA 24" B&B Ribes alpinum & cvs - Alpine Currant ..................................................................................................................... 72.00  

. 
 32 93 33 00-0605 EA 30" B&B Ribes alpinum & cvs - Alpine Currant ..................................................................................................................... 96.00  

. 
 32 93 33 00-0606 EA 1 Gallon Rosa hybrids & cvs - Shrub Rose ........................................................................................................................... 26.40  

. 
 32 93 33 00-0607 EA 2 Gallon Rosa hybrids & cvs - Shrub Rose ........................................................................................................................... 32.00  

. 
 32 93 33 00-0608 EA 3 Gallon Rosa hybrids & cvs - Shrub Rose ........................................................................................................................... 40.00  

. 
 32 93 33 00-0609 EA 2 Gallon Rosa rugosa & cvs - Rugosa Rose......................................................................................................................... 28.80  

. 
 32 93 33 00-0610 EA 3 Gallon Rosa rugosa & cvs - Rugosa Rose......................................................................................................................... 36.80  

. 
 32 93 33 00-0611 EA 5 Gallon Sambucus canadensis - American Elder ................................................................................................................ 52.80  

. 
 32 93 33 00-0612 EA 1 Gallon Santolina chamaecyparissus - Lavender Cotton ...................................................................................................... 5.63  

. 
 32 93 33 00-0613 EA 5 Gallon Santolina chamaecyparissus - Lavender Cotton .................................................................................................... 13.93  

. 
 32 93 33 00-0614 EA 1 Gallon Santolina rosmarinifolia - Green Lavender Cotton .................................................................................................... 5.63  

. 
 32 93 33 00-0615 EA 5 Gallon Santolina rosmarinifolia - Green Lavender Cotton .................................................................................................. 13.93  

. 
 32 93 33 00-0616 EA 2 Gallon Sarcococca hookeriana humilis - Himalayan Sarcococca ...................................................................................... 23.72  

. 
 32 93 33 00-0617 EA 3 Gallon Sarcococca hookeriana humilis - Himalayan Sarcococca ...................................................................................... 34.72  

. 
 32 93 33 00-0618 EA 1 Gallon Sarcococca humilis - Fragrant Sarcococca ............................................................................................................ 12.89  

. 
 32 93 33 00-0619 EA 5 Gallon Sarcococca humilis - Fragrant Sarcococca ............................................................................................................ 33.69  
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. 
 32 93 33 00-0620 EA 5 Gallon Senna artemisioides - Feathery Cassia .................................................................................................................. 15.56  

. 
 32 93 33 00-0621 EA 15 Gallon Senna artemisioides - Feathery Cassia ................................................................................................................ 61.93  

. 
 32 93 33 00-0622 EA 24" Box Senna artemisioides - Feathery Cassia ................................................................................................................. 194.55  

. 
 32 93 33 00-0623 EA 1 Gallon Skimmia japonica - Japanese Skimmia .................................................................................................................. 16.50  

. 
 32 93 33 00-0624 EA 2 Gallon Skimmia japonica - Japanese Skimmia .................................................................................................................. 32.83  

. 
 32 93 33 00-0625 EA 5 Gallon Skimmia japonica - Japanese Skimmia .................................................................................................................. 52.94  

. 
 32 93 33 00-0626 EA 1 Gallon Sollya fusiformis - Bluebell Creeper .......................................................................................................................... 5.63  

. 
 32 93 33 00-0627 EA 5 Gallon Sollya fusiformis - Bluebell Creeper ........................................................................................................................ 13.93  

. 
 32 93 33 00-0628 EA 3' To 4' Spiraea - Garland Spirea .......................................................................................................................................... 76.49  

. 
 32 93 33 00-0629 EA 4' To 5' Spiraea - Garland Spirea ........................................................................................................................................ 116.71  

. 
 32 93 33 00-0630 EA 5 Gallon Spiraea - Snowmound Spirea ................................................................................................................................. 45.72  

. 
 32 93 33 00-0631 EA 18" To 24" Spiraea - Snowmound Spirea ............................................................................................................................. 37.47  

. 
 32 93 33 00-0632 EA 2' To 3' Spiraea - Snowmound Spirea ................................................................................................................................... 52.94  

. 
 32 93 33 00-0633 EA 3' To 4' Spiraea - Snowmound Spirea ................................................................................................................................... 61.36  

. 
 32 93 33 00-0634 EA 4' To 5' Spiraea - Snowmound Spirea ................................................................................................................................. 105.71  

. 
 32 93 33 00-0635 EA 1 Gallon Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 16.50  

. 
 32 93 33 00-0636 EA 2 Gallon Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 32.49  

. 
 32 93 33 00-0637 EA 3 Gallon Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 37.60  

. 
 32 93 33 00-0638 EA 5 Gallon Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 40.80  

. 
 32 93 33 00-0639 EA 18" B&B Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 41.60  

. 
 32 93 33 00-0640 EA 24" B&B Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 48.00  

. 
 32 93 33 00-0641 EA 30" B&B Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 54.40  

. 
 32 93 33 00-0642 EA 36" B&B Spiraea japonica & cvs - Japanese Spirea ............................................................................................................. 63.20  

. 
 32 93 33 00-0643 EA 2 Gallon Spiraea nipponica & cvs - Nippon Spiraea ............................................................................................................. 25.60  

. 
 32 93 33 00-0644 EA 5 Gallon Spiraea nipponica & cvs - Nippon Spiraea ............................................................................................................. 38.40  

. 
 32 93 33 00-0645 EA 18" B&B Spiraea nipponica & cvs - Nippon Spiraea ............................................................................................................. 35.20  

. 
 32 93 33 00-0646 EA 24" B&B Spiraea nipponica & cvs - Nippon Spiraea ............................................................................................................. 41.60  

. 
 32 93 33 00-0647 EA 30" B&B Spiraea nipponica & cvs - Nippon Spiraea ............................................................................................................. 48.00  

. 
 32 93 33 00-0648 EA 36" B&B Spiraea nipponica & cvs - Nippon Spiraea ............................................................................................................. 54.40  

. 
 32 93 33 00-0649 EA 48" B&B Spiraea nipponica & cvs - Nippon Spiraea ............................................................................................................. 70.40  

. 
 32 93 33 00-0650 EA 1 Gallon Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 16.50  

. 
 32 93 33 00-0651 EA 2 Gallon Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 29.60  

. 
 32 93 33 00-0652 EA 4 Gallon Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 38.40  

. 
 32 93 33 00-0653 EA 18" B&B Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 33.60  

. 
 32 93 33 00-0654 EA 24" B&B Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 40.80  

. 
 32 93 33 00-0655 EA 30" B&B Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 48.00  

. 
 32 93 33 00-0656 EA 36" B&B Spiraea x bumalda & cvs - Bumalda Spirea ........................................................................................................... 54.40  

. 
 32 93 33 00-0657 EA 5 Gallon Spiraea x vanhouttei & cvs - Vanhoutte Spirea ...................................................................................................... 38.40  

. 
 32 93 33 00-0658 EA 18" B&B Spiraea x vanhouttei & cvs - Vanhoutte Spirea ...................................................................................................... 38.40  

. 
 32 93 33 00-0659 EA 24" B&B Spiraea x vanhouttei & cvs - Vanhoutte Spirea ...................................................................................................... 44.80  

. 
 32 93 33 00-0660 EA 30" B&B Spiraea x vanhouttei & cvs - Vanhoutte Spirea ...................................................................................................... 60.80  

. 
 32 93 33 00-0661 EA 36" B&B Spiraea x vanhouttei & cvs - Vanhoutte Spirea ...................................................................................................... 70.40  

. 
 32 93 33 00-0662 EA 42" B&B Spiraea x vanhouttei & cvs - Vanhoutte Spirea ...................................................................................................... 83.20  

. 
 32 93 33 00-0663 EA 5 Gallon Staphylea trifolia - Bladdernut ................................................................................................................................. 54.01  

. 
 32 93 33 00-0664 EA 2 Gallon Stephanandra incisa & cvs - Cutleaf Stephanadra ................................................................................................. 38.40  

. 
 32 93 33 00-0665 EA 5 Gallon Stephanandra incisa & cvs - Cutleaf Stephanadra ................................................................................................. 41.60  

. 
 32 93 33 00-0666 EA 24" B&B Stephanandra incisa & cvs - Cutleaf Stephanadra ................................................................................................. 48.00  

. 
 32 93 33 00-0667 EA 30" B&B Stephanandra incisa & cvs - Cutleaf Stephanadra ................................................................................................. 57.60  

. 
 32 93 33 00-0668 EA 2 Gallon Symphoricarpos albus - Common Snowberry ........................................................................................................ 40.00  

. 
 32 93 33 00-0669 EA 5 Gallon Symphoricarpos albus - Common Snowberry ........................................................................................................ 42.40  

. 
 32 93 33 00-0670 EA 24" B&B Syringa meyeri & cvs - Meyer Lilac ........................................................................................................................ 70.40  

. 
 32 93 33 00-0671 EA 30" B&B Syringa meyeri & cvs - Meyer Lilac ........................................................................................................................ 88.00  

. 
 32 93 33 00-0672 EA 36" B&B Syringa meyeri & cvs - Meyer Lilac ...................................................................................................................... 102.40  

. 
 32 93 33 00-0673 EA 42" B&B Syringa meyeri & cvs - Meyer Lilac ...................................................................................................................... 118.40  

. 
 32 93 33 00-0674 EA 18" B&B Syringa patula 'Miss Kim' - Miss Kim Lilac .............................................................................................................. 70.40  

. 
 32 93 33 00-0675 EA 24" B&B Syringa patula 'Miss Kim' - Miss Kim Lilac .............................................................................................................. 76.80  

. 
 32 93 33 00-0676 EA 30" B&B Syringa patula 'Miss Kim' - Miss Kim Lilac .............................................................................................................. 88.00  

. 
 32 93 33 00-0677 EA 36" B&B Syringa patula 'Miss Kim' - Miss Kim Lilac ............................................................................................................ 102.40  

. 
 32 93 33 00-0678 EA 42" B&B Syringa patula 'Miss Kim' - Miss Kim Lilac ............................................................................................................ 118.40  

. 
 32 93 33 00-0679 EA 60" B&B Syringa villosa & cvs - Late Lilac ............................................................................................................................ 56.00  

. 
 32 93 33 00-0680 EA 72" B&B Syringa villosa & cvs - Late Lilac ............................................................................................................................ 60.80  

. 
 32 93 33 00-0681 EA 36" B&B Syringa vulgaris & cvs - Common Lilac .................................................................................................................. 48.00  

. 
 32 93 33 00-0682 EA 42' B&B Syringa vulgaris & cvs - Common Lilac ................................................................................................................... 54.40  

. 
 32 93 33 00-0683 EA 48" B&B Syringa vulgaris & cvs - Common Lilac .................................................................................................................. 60.80  

. 
 32 93 33 00-0684 EA 60" B&B Syringa vulgaris & cvs - Common Lilac .................................................................................................................. 70.40  

. 
 32 93 33 00-0685 EA 72" B&B Syringa vulgaris & cvs - Common Lilac .................................................................................................................. 86.40  

. 
 32 93 33 00-0686 EA 5 Gallon Syringa x chinensis & cvs - Chinese Lilac .............................................................................................................. 40.00  

. 
 32 93 33 00-0687 EA 36" B&B Syringa x hyacinthiflora & cvs - Hybrid Lilac ........................................................................................................... 46.40  

. 
 32 93 33 00-0688 EA 48" B&B Syringa x hyacinthiflora & cvs - Hybrid Lilac ........................................................................................................... 60.80  

. 
 32 93 33 00-0689 EA 48" B&B Taxus cuspidata capitata - Capitata Japanese Yew ............................................................................................. 254.39  

. 
 32 93 33 00-0690 EA 54" B&B Taxus cuspidata capitata - Capitata Japanese Yew ............................................................................................. 284.79  

. 
 32 93 33 00-0691 EA 60" B&B Taxus cuspidata capitata - Capitata Japanese Yew ............................................................................................. 313.59  

. 
 32 93 33 00-0692 EA 72" B&B Taxus cuspidata capitata - Capitata Japanese Yew ............................................................................................. 377.59  

. 
 32 93 33 00-0693 EA 18" B&B Taxus cuspidata cvs - Dwarf & Spreading Japanese Yew ..................................................................................... 67.20  

. 
 32 93 33 00-0694 EA 24" B&B Taxus cuspidata cvs - Dwarf & Spreading Japanese Yew ..................................................................................... 88.00  

. 
 32 93 33 00-0695 EA 30" B&B Taxus cuspidata cvs - Dwarf & Spreading Japanese Yew ................................................................................... 102.40  

. 
 32 93 33 00-0696 EA 36" B&B Taxus cuspidata cvs - Dwarf & Spreading Japanese Yew ................................................................................... 112.00  

. 
 32 93 33 00-0697 EA 15" B&B Taxus x media & cvs - Anglojap Yew ..................................................................................................................... 67.20  

. 
 32 93 33 00-0698 EA 18" B&B Taxus x media & cvs - Anglojap Yew ..................................................................................................................... 88.00  

. 
 32 93 33 00-0699 EA 24" B&B Taxus x media & cvs - Anglojap Yew ................................................................................................................... 104.00  

. 
 32 93 33 00-0700 EA 30" B&B Taxus x media & cvs - Anglojap Yew ................................................................................................................... 123.20  
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. 
 32 93 33 00-0701 EA 36" B&B Taxus x media & cvs - Anglojap Yew ................................................................................................................... 185.60  

. 
 32 93 33 00-0702 EA 36" B&B Thuja occidentalis & cvs - Upright Arborvitae ....................................................................................................... 102.40  

. 
 32 93 33 00-0703 EA 48" B&B Thuja occidentalis & cvs - Upright Arborvitae ....................................................................................................... 137.60  

. 
 32 93 33 00-0704 EA 60" B&B Thuja occidentalis & cvs - Upright Arborvitae ....................................................................................................... 207.99  

. 
 32 93 33 00-0705 EA 72" B&B Thuja occidentalis & cvs - Upright Arborvitae ....................................................................................................... 303.99  

. 
 32 93 33 00-0706 EA 84" B&B Thuja occidentalis & cvs - Upright Arborvitae ....................................................................................................... 348.79  

. 
 32 93 33 00-0707 EA 96" B&B Thuja occidentalis & cvs - Upright Arborvitae ....................................................................................................... 404.79  

. 
 32 93 33 00-0708 EA 15" B&B Thuja occidentalis cvs - Dwarf Arborvitae .............................................................................................................. 44.80  

. 
 32 93 33 00-0709 EA 18" B&B Thuja occidentalis cvs - Dwarf Arborvitae .............................................................................................................. 62.40  

. 
 32 93 33 00-0710 EA 24" B&B Thuja occidentalis cvs - Dwarf Arborvitae .............................................................................................................. 88.00  

. 
 32 93 33 00-0711 EA 3' To 4' Viburnum dilatatum - Linden Viburnum .................................................................................................................... 76.49  

. 
 32 93 33 00-0712 EA 4' To 5' Viburnum dilatatum - Linden Viburnum .................................................................................................................. 116.71  

. 
 32 93 33 00-0713 EA 5' To 6' Viburnum dilatatum - Linden Viburnum .................................................................................................................. 153.15  

. 
 32 93 33 00-0714 EA 1 Gallon Viburnum japonicum - Japanese Viburnum .............................................................................................................. 9.28  

. 
 32 93 33 00-0715 EA 3 Gallon Viburnum japonicum - Japanese Viburnum ............................................................................................................ 25.44  

. 
 32 93 33 00-0716 EA 5 Gallon Viburnum plicatum - Japanese Snowball................................................................................................................ 45.72  

. 
 32 93 33 00-0717 EA 5' To 6' Viburnum plicatum - Japanese Snowball ............................................................................................................... 171.37  

. 
 32 93 33 00-0718 EA 2' To 3' Viburnum rhytidophyllum - Leatherleaf Viburnum .................................................................................................... 80.27  

. 
 32 93 33 00-0719 EA 3' To 4' Viburnum rhytidophyllum - Leatherleaf Viburnum .................................................................................................... 94.71  

. 
 32 93 33 00-0720 EA 4' To 5' Viburnum rhytidophyllum - Leatherleaf Viburnum .................................................................................................. 133.21  

. 
 32 93 33 00-0721 EA 30" B&B Viburnum burkwoodii & cvs - Burkwood Viburnum ................................................................................................. 88.00  

. 
 32 93 33 00-0722 EA 36" B&B Viburnum burkwoodii & cvs - Burkwood Viburnum ............................................................................................... 105.60  

. 
 32 93 33 00-0723 EA 24" B&B Viburnum carlesii & cvs - Korean Spice Viburnum ................................................................................................. 80.00  

. 
 32 93 33 00-0724 EA 30" B&B Viburnum carlesii & cvs - Korean Spice Viburnum ................................................................................................. 96.00  

. 
 32 93 33 00-0725 EA 36" B&B Viburnum carlesii & cvs - Korean Spice Viburnum ............................................................................................... 112.00  

. 
 32 93 33 00-0726 EA 42" B&B Viburnum carlesii & cvs - Korean Spice Viburnum ............................................................................................... 128.00  

. 
 32 93 33 00-0727 EA 1 Gallon Viburnum davidii - David Viburnum .......................................................................................................................... 5.63  

. 
 32 93 33 00-0728 EA 5 Gallon Viburnum davidii - David Viburnum ........................................................................................................................ 13.93  

. 
 32 93 33 00-0729 EA 36" B&B Viburnum dentatum & cvs - Arrowwood Viburnum ................................................................................................. 44.80  

. 
 32 93 33 00-0730 EA 42" B&B Viburnum dentatum & cvs - Arrowwood Viburnum ................................................................................................. 48.00  

. 
 32 93 33 00-0731 EA 48" B&B Viburnum dentatum & cvs - Arrowwood Viburnum ................................................................................................. 56.00  

. 
 32 93 33 00-0732 EA 60" B&B Viburnum dentatum & cvs - Arrowwood Viburnum ................................................................................................. 64.00  

. 
 32 93 33 00-0733 EA 72" B&B Viburnum dentatum & cvs - Arrowwood Viburnum ................................................................................................. 70.40  

. 
 32 93 33 00-0734 EA 30" B&B Viburnum lantana & cvs - Wayfaringtree Viburnum ................................................................................................ 43.20  

. 
 32 93 33 00-0735 EA 36" B&B Viburnum lantana & cvs - Wayfaringtree Viburnum ................................................................................................ 48.00  

. 
 32 93 33 00-0736 EA 42" B&B Viburnum lantana & cvs - Wayfaringtree Viburnum ................................................................................................ 60.80  

. 
 32 93 33 00-0737 EA 48" B&B Viburnum lantana & cvs - Wayfaringtree Viburnum ................................................................................................ 70.40  

. 
 32 93 33 00-0738 EA 60" B&B Viburnum lantana & cvs - Wayfaringtree Viburnum ................................................................................................ 96.00  

. 
 32 93 33 00-0739 EA 72" B&B Viburnum lantana & cvs - Wayfaringtree Viburnum .............................................................................................. 115.20  

. 
 32 93 33 00-0740 EA 36" B&B Viburnum lentago & cvs - Nannyberry Viburnum .................................................................................................... 48.00  

. 
 32 93 33 00-0741 EA 48" B&B Viburnum lentago & cvs - Nannyberry Viburnum .................................................................................................... 64.00  

. 
 32 93 33 00-0742 EA 5' B&B Viburnum lentago & cvs - Nannyberry Viburnum ...................................................................................................... 80.00  

. 
 32 93 33 00-0743 EA 6' B&B Viburnum lentago & cvs - Nannyberry Viburnum .................................................................................................... 112.00  

. 
 32 93 33 00-0744 EA 7' B&B Viburnum lentago & cvs - Nannyberry Viburnum .................................................................................................... 160.00  

. 
 32 93 33 00-0745 EA 8' B&B Viburnum lentago & cvs - Nannyberry Viburnum .................................................................................................... 223.99  

. 
 32 93 33 00-0746 EA 9' B&B Viburnum lentago & cvs - Nannyberry Viburnum .................................................................................................... 287.99  

. 
 32 93 33 00-0747 EA 30" B&B Viburnum plicatum tomentosum & cvs - Doublefile Viburnum ................................................................................ 57.60  

. 
 32 93 33 00-0748 EA 36" B&B Viburnum plicatum tomentosum & cvs - Doublefile Viburnum ................................................................................ 64.00  

. 
 32 93 33 00-0749 EA 36" B&B Viburnum prunifolium & cvs - Blackhaw Viburnum ............................................................................................... 115.20  

. 
 32 93 33 00-0750 EA 48" B&B Viburnum prunifolium & cvs - Blackhaw Viburnum ............................................................................................... 176.00  

. 
 32 93 33 00-0751 EA 60" B&B Viburnum prunifolium & cvs - Blackhaw Viburnum ............................................................................................... 223.99  

. 
 32 93 33 00-0752 EA 72" B&B Viburnum prunifolium & cvs - Blackhaw Viburnum ............................................................................................... 271.99  

. 
 32 93 33 00-0753 EA 84" B&B Viburnum prunifolium & cvs - Blackhaw Viburnum ............................................................................................... 335.99  

. 
 32 93 33 00-0754 EA 96" B&B Viburnum prunifolium & cvs - Blackhaw Viburnum ............................................................................................... 399.99  

. 
 32 93 33 00-0755 EA 108" B&B Viburnum prunifolium & cvs - Blackhaw Viburnum ............................................................................................. 479.99  

. 
 32 93 33 00-0756 EA 120" B&B Viburnum prunifolium & cvs - Blackhaw Viburnum ............................................................................................. 559.98  

. 
 32 93 33 00-0757 EA 30" B&B Viburnum sargenti & cvs - Sargent Viburnum......................................................................................................... 48.80  

. 
 32 93 33 00-0758 EA 36" B&B Viburnum sargenti & cvs - Sargent Viburnum......................................................................................................... 53.60  

. 
 32 93 33 00-0759 EA 48" B&B Viburnum sargenti & cvs - Sargent Viburnum......................................................................................................... 60.80  

. 
 32 93 33 00-0760 EA 60" B&B Viburnum sargenti & cvs - Sargent Viburnum......................................................................................................... 70.40  

. 
 32 93 33 00-0761 EA 72" B&B Viburnum sargenti & cvs - Sargent Viburnum......................................................................................................... 80.80  

. 
 32 93 33 00-0762 EA 18" B&B Viburnum trilobum & cvs - American Cranberry Viburnum ..................................................................................... 46.40  

. 
 32 93 33 00-0763 EA 24" B&B Viburnum trilobum & cvs - American Cranberry Viburnum ..................................................................................... 56.00  

. 
 32 93 33 00-0764 EA 30" B&B Viburnum trilobum & cvs - American Cranberry Viburnum ..................................................................................... 67.20  

. 
 32 93 33 00-0765 EA 36" B&B Viburnum trilobum & cvs - American Cranberry Viburnum ..................................................................................... 76.80  

. 
 32 93 33 00-0766 EA 42" B&B Viburnum trilobum & cvs - American Cranberry Viburnum ..................................................................................... 92.80  

. 
 32 93 33 00-0767 EA 48" B&B Viburnum trilobum & cvs - American Cranberry Viburnum ................................................................................... 102.40  

. 
 32 93 33 00-0768 EA 30" B&B Viburnum x carlcephalum & cvs - Fragrant Viburnum ............................................................................................ 80.00  

. 
 32 93 33 00-0769 EA 36" B&B Viburnum x carlcephalum & cvs - Fragrant Viburnum ............................................................................................ 96.00  

. 
 32 93 33 00-0770 EA 42" B&B Viburnum x carlcephalum & cvs - Fragrant Viburnum .......................................................................................... 112.00  

. 
 32 93 33 00-0771 EA 48" B&B Viburnum x carlcephalum & cvs - Fragrant Viburnum .......................................................................................... 128.00  

. 
 32 93 33 00-0772 EA 60" B&B Viburnum x carlcephalum & cvs - Fragrant Viburnum .......................................................................................... 144.00  

. 
 32 93 33 00-0773 EA 30" B&B Viburnum x juddii & cvs - Judd Viburnum ............................................................................................................. 102.40  

. 
 32 93 33 00-0774 EA 36" B&B Viburnum x juddii & cvs - Judd Viburnum ............................................................................................................. 115.20  

. 
 32 93 33 00-0775 EA 42" B&B Viburnum x juddii & cvs - Judd Viburnum ............................................................................................................. 131.20  

. 
 32 93 33 00-0776 EA 48" B&B Viburnum x juddii & cvs - Judd Viburnum ............................................................................................................. 150.40  

. 
 32 93 33 00-0777 EA 2' To 3' Viburum opulus "Roseum" - Fragrant Snowball ....................................................................................................... 94.71  

. 
 32 93 33 00-0778 EA 3' To 4' Viburum opulus "Roseum" - Fragrant Snowball ..................................................................................................... 116.71  

. 
 32 93 33 00-0779 EA 4' To 5' Viburum opulus "Roseum" - Fragrant Snowball ..................................................................................................... 171.36  

. 
 32 93 33 00-0780 EA 5 Gallon Weigela florida & cvs - Old Fashioned Weigela ...................................................................................................... 52.80  

. 
 32 93 33 00-0781 EA 24" B&B Weigela florida & cvs - Old Fashioned Weigela ...................................................................................................... 48.00  
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. 
 32 93 33 00-0782 EA 30" B&B Weigela florida & cvs - Old Fashioned Weigela ...................................................................................................... 54.40  

. 
 32 93 33 00-0783 EA 36" B&B Weigela florida & cvs - Old Fashioned Weigela ...................................................................................................... 60.80  

. 
 32 93 33 00-0784 EA 42" B&B Weigela florida & cvs - Old Fashioned Weigela ...................................................................................................... 70.40  

. 
 32 93 33 00-0785 EA 48" B&B Weigela florida & cvs - Old Fashioned Weigela ...................................................................................................... 80.00  

. 
 32 93 33 00-0786 EA 1 Gallon Xylosma congestum - Shiny Xylosma .................................................................................................................... 11.00  

. 
 32 93 33 00-0787 EA 5 Gallon Xylosma congestum - Shiny Xylosma .................................................................................................................... 31.11  

. 
 32 93 33 00-0788 EA 15 Gallon Xylosma congestum - Shiny Xylosma................................................................................................................. 136.82  

. 
 32 93 33 00-0789 EA 1 Gallon Yucca aloifolia - Spanish Bayonet ............................................................................................................................ 9.28  

. 
 32 93 33 00-0790 EA 3 Gallon Yucca aloifolia - Spanish Bayonet .......................................................................................................................... 24.58  

. 
 32 93 33 00-0791 EA 1 Gallon Yucca filamentosa - Adams Needle ........................................................................................................................ 12.89  

. 
 32 93 33 00-0792 EA 3 Gallon Yucca filamentosa - Adams Needle ........................................................................................................................ 25.09  

. 
 32 93 33 00-0793 EA 5 Gallon Yucca filamentosa - Adams Needle ........................................................................................................................ 39.71  

. 
 32 93 33 00-0794 EA 5 Gallon Border Forsythia - Goldenbells ............................................................................................................................... 44.17  

. 
 32 93 33 00-0795 EA 2' To 3' Border Forsythia - Goldenbells ................................................................................................................................. 36.44  

. 
 32 93 33 00-0796 EA 3' To 4' Border Forsythia - Goldenbells ................................................................................................................................. 46.06  

. 
 32 93 33 00-0797 EA 4' To 5' Border Forsythia - Goldenbells ................................................................................................................................. 57.41  

. 
 32 93 33 00-0798 EA 5' To 6' Border Forsythia - Goldenbells ................................................................................................................................. 68.92  

. 
 32 93 33 00-0799 EA 6' To 8' Border Forsythia - Goldenbells ................................................................................................................................. 94.71  

. 
 32 93 33 00-0800 EA 3' Juniperus chinensis - Columnar Chinese Juniper ............................................................................................................. 93.84  

. 
 32 93 33 00-0801 EA 4' Juniperus chinensis - Columnar Chinese Juniper ........................................................................................................... 128.80  

. 
 32 93 33 00-0802 EA 5' Juniperus chinensis - Columnar Chinese Juniper ........................................................................................................... 202.39  

. 
 32 93 33 00-0803 EA 6' Juniperus chinensis - Columnar Chinese Juniper ........................................................................................................... 235.51  

. 
 32 93 33 00-0804 EA 7' Juniperus chinensis - Columnar Chinese Juniper ........................................................................................................... 309.11  

. 
 32 93 33 00-0805 EA 2 Gallon Chrysobalanus icaco - Cocoplum Red Tip.............................................................................................................. 18.40  

. 
 32 93 33 00-0806 EA 3 Gallon Chrysobalanus icaco - Cocoplum Red Tip.............................................................................................................. 25.76  

. 
 32 93 33 00-0807 EA 5 Gallon Chrysobalanus icaco - Cocoplum Red Tip.............................................................................................................. 62.37  

. 
 32 93 33 00-0808 EA 2 Gallon Chrysobalanus icaco - Cocoplum Green Tip .......................................................................................................... 18.40  

. 
 32 93 33 00-0809 EA 3 Gallon Chrysobalanus icaco - Cocoplum Green Tip .......................................................................................................... 25.76  

XXXXXXX 
. 
 32 93 43  Trees (32 93) 

Note: (cvs = cultivar) materials only. See CSI section 32 93 83 00-0001 for installation and planting of trees. 
. 
. 
 32 93 43 00-0001  Deciduous Ornamental Trees (32 93 43) 

Note: All trees listed by caliper of trunk or height of tree if field grown, dug with spade, balled and burlapped and 
delivered to site. 

. 

. 
 32 93 43 00-0002 EA 6' Clump Form Acer ginnala & cvs - Amur Maple ............................................................................................................... 234.10  

. 
 32 93 43 00-0003 EA 7' Clump Form Acer ginnala & cvs - Amur Maple ............................................................................................................... 286.12  

. 
 32 93 43 00-0004 EA 8' Clump Form Acer ginnala & cvs - Amur Maple ............................................................................................................... 325.14  

. 
 32 93 43 00-0005 EA 10' Clump Form Acer ginnala & cvs - Amur Maple ............................................................................................................. 377.16  

. 
 32 93 43 00-0006 EA 12' Clump Form Acer ginnala & cvs - Amur Maple ............................................................................................................. 429.19  

. 
 32 93 43 00-0007 EA 14' Clump Form Acer ginnala & cvs - Amur Maple ............................................................................................................. 507.22  

. 
 32 93 43 00-0008 EA 1-1/2" To 2" Caliper Acer griseum - Paperbark Maple ........................................................................................................ 238.78  

. 
 32 93 43 00-0009 EA 2" To 2-1/2" Caliper Acer griseum - Paperbark Maple ........................................................................................................ 832.36  

. 
 32 93 43 00-0010 EA 2-1/2" To 3" Caliper Acer griseum - Paperbark Maple ..................................................................................................... 1,040.45  

. 
 32 93 43 00-0011 EA 5' Clump Form Acer griseum - Paperbark Maple ................................................................................................................ 208.09  

. 
 32 93 43 00-0012 EA 1-1/2" Caliper Aesculus californica - California Buckeye..................................................................................................... 520.23  

. 
 32 93 43 00-0013 EA 2" Caliper Aesculus californica - California Buckeye ........................................................................................................... 676.29  

. 
 32 93 43 00-0014 EA 2-1/2" Caliper Aesculus californica - California Buckeye..................................................................................................... 780.34  

. 
 32 93 43 00-0015 EA 3" Caliper Aesculus californica - California Buckeye ........................................................................................................... 884.38  

. 
 32 93 43 00-0016 EA 3-1/2" Caliper Aesculus californica - California Buckeye.................................................................................................. 1,040.45  

. 
 32 93 43 00-0017 EA 36" B&B Amelanchier alnifolia & cvs - Saskatoon Serviceberry .......................................................................................... 128.00  

. 
 32 93 43 00-0018 EA 48" B&B Amelanchier alnifolia & cvs - Saskatoon Serviceberry .......................................................................................... 160.00  

. 
 32 93 43 00-0019 EA 60" B&B Amelanchier alnifolia & cvs - Saskatoon Serviceberry .......................................................................................... 198.39  

. 
 32 93 43 00-0020 EA 60" B&B Amelanchier arborea & cvs - Downy Serviceberry ............................................................................................... 160.00  

. 
 32 93 43 00-0021 EA 72" B&B Amelanchier arborea & cvs - Downy Serviceberry ............................................................................................... 191.99  

. 
 32 93 43 00-0022 EA 7' B&B Amelanchier arborea & cvs - Downy Serviceberry .................................................................................................. 223.99  

. 
 32 93 43 00-0023 EA 8' B&B Amelanchier arborea & cvs - Downy Serviceberry .................................................................................................. 255.99  

. 
 32 93 43 00-0024 EA 5' B&B Amelanchier canadensis & cvs - Shadblow Serviceberry ....................................................................................... 287.99  

. 
 32 93 43 00-0025 EA 6' B&B Amelanchier canadensis & cvs - Shadblow Serviceberry ....................................................................................... 319.99  

. 
 32 93 43 00-0026 EA 7' B&B Amelanchier canadensis & cvs - Shadblow Serviceberry ....................................................................................... 367.99  

. 
 32 93 43 00-0027 EA 8' B&B Amelanchier canadensis & cvs - Shadblow Serviceberry ....................................................................................... 415.99  

. 
 32 93 43 00-0028 EA 9' B&B Amelanchier canadensis & cvs - Shadblow Serviceberry ....................................................................................... 479.99  

. 
 32 93 43 00-0029 EA 7' B&B Amelanchier laevis & cvs - Allegheny Serviceberry ................................................................................................ 367.99  

. 
 32 93 43 00-0030 EA 8' B&B Amelanchier laevis & cvs - Allegheny Serviceberry ................................................................................................ 431.99  

. 
 32 93 43 00-0031 EA 9' B&B Amelanchier laevis & cvs - Allegheny Serviceberry ................................................................................................ 495.99  

. 
 32 93 43 00-0032 EA 10' B&B Amelanchier laevis & cvs - Allegheny Serviceberry .............................................................................................. 543.99  

. 
 32 93 43 00-0033 EA 30" B&B Amelanchier stolonifera & cvs - Running Serviceberry ......................................................................................... 128.00  

. 
 32 93 43 00-0034 EA 48" B&B Amelanchier stolonifera & cvs - Running Serviceberry ......................................................................................... 271.99  

. 
 32 93 43 00-0035 EA 60" B&B Amelanchier stolonifera & cvs - Running Serviceberry ......................................................................................... 351.99  

. 
 32 93 43 00-0036 EA 2' To 4' Amelemchier - Juneberry ......................................................................................................................................... 38.96  

. 
 32 93 43 00-0037 EA 4' To 5' Amelemchier - Juneberry ......................................................................................................................................... 40.87  

. 
 32 93 43 00-0038 EA 5' To 6' Amelemchier - Juneberry ......................................................................................................................................... 48.66  

. 
 32 93 43 00-0039 EA 6' To 8' Amelemchier - Juneberry ......................................................................................................................................... 58.06  

. 
 32 93 43 00-0040 EA 6' Cercis occidentalis - Western Redbud ............................................................................................................................ 145.68  

. 
 32 93 43 00-0041 EA 8' Cercis occidentalis - Western Redbud ............................................................................................................................ 200.42  

. 
 32 93 43 00-0042 EA 2-1/2" Caliper Cercis occidentalis - Western Redbud ......................................................................................................... 412.80  

. 
 32 93 43 00-0043 EA 3" Caliper Cercis occidentalis - Western Redbud ............................................................................................................... 502.54  

. 
 32 93 43 00-0044 EA 2' To 3' Magnolia Virginiana - Sweetbay Magnolia................................................................................................................ 49.29  

. 
 32 93 43 00-0045 EA 3' To 4' Magnolia Virginiana - Sweetbay Magnolia................................................................................................................ 73.94  

. 
 32 93 43 00-0046 EA 4' To 5' Magnolia Virginiana - Sweetbay Magnolia................................................................................................................ 92.43  

. 
 32 93 43 00-0047 EA 5' To 6' Magnolia Virginiana - Sweetbay Magnolia.............................................................................................................. 115.12  
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. 
 32 93 43 00-0048 EA 4' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 195.08  

. 
 32 93 43 00-0049 EA 5' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 260.11  

. 
 32 93 43 00-0050 EA 6' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 338.15  

. 
 32 93 43 00-0051 EA 7' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 377.16  

. 
 32 93 43 00-0052 EA 8' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 455.20  

. 
 32 93 43 00-0053 EA 9' Clump Form Magnolia soulangiana & cvs - Saucer Magnolia ......................................................................................... 507.22  

. 
 32 93 43 00-0054 EA 4' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 195.08  

. 
 32 93 43 00-0055 EA 5' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 260.11  

. 
 32 93 43 00-0056 EA 6' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 338.15  

. 
 32 93 43 00-0057 EA 7' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 377.16  

. 
 32 93 43 00-0058 EA 8' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 455.20  

. 
 32 93 43 00-0059 EA 9' Clump Form Magnolia stellata, cvs & hybrids - Star Magnolia ........................................................................................ 507.22  

. 
 32 93 43 00-0060 EA 1 Gallon Platanus racemosa, Multi Trunk - Western Sycamore.............................................................................................. 5.70  

. 
 32 93 43 00-0061 EA 5 Gallon Platanus racemosa, Multi Trunk - Western Sycamore............................................................................................ 24.15  

. 
 32 93 43 00-0062 EA 20 Gallon Prunus subhirtella - Flowering Cherry ................................................................................................................ 182.90  

. 
 32 93 43 00-0063 EA 1-1/2" To 2" Caliper Prunus subhirtella - Flowering Cherry................................................................................................. 189.06  

. 
 32 93 43 00-0064 EA 2" To 2-1/2" Caliper Prunus subhirtella - Flowering Cherry................................................................................................. 236.30  

. 
 32 93 43 00-0065 EA 3-1/2" To 4" Caliper Prunus subhirtella - Flowering Cherry................................................................................................. 493.14  

. 
 32 93 43 00-0066 EA 3" To 3-1/2" Caliper Prunus subhirtella - Flowering Cherry................................................................................................. 380.08  

. 
 32 93 43 00-0067 EA 4" To 5" Caliper Prunus subhirtella - Flowering Cherry ....................................................................................................... 739.71  

. 
 32 93 43 00-0068 EA 5 Gallon Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ................................................................... 47.24  

. 
 32 93 43 00-0069 EA 15 Gallon Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ............................................................... 129.40  

. 
 32 93 43 00-0070 EA 20 Gallon Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ............................................................... 168.52  

. 
 32 93 43 00-0071 EA 5' To 6' Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ..................................................................... 53.40  

. 
 32 93 43 00-0072 EA 6' To 8' Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ................................................................... 102.70  

. 
 32 93 43 00-0073 EA 1-1/2" To 2" Caliper Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ............................................... 189.06  

. 
 32 93 43 00-0074 EA 2" To 2-1/2" Caliper Prunus cerasifera x 'Thundercloud' - Thundercloud Purple Leaf Plum ............................................... 226.03  

. 
 32 93 43 00-0075 EA 1-1/2" To 1-3/4" Caliper Prunus subhirtella - Weeping Cherry ............................................................................................ 147.98  

. 
 32 93 43 00-0076 EA 1-1/4" To 1-1/2" Caliper Prunus subhirtella - Weeping Cherry ............................................................................................ 123.24  

. 
 32 93 43 00-0077 EA 1-3/4" To 2" Caliper Prunus subhirtella - Weeping Cherry .................................................................................................. 180.75  

. 
 32 93 43 00-0078 EA 2" To 2-1/2" Caliper Prunus subhirtella - Weeping Cherry .................................................................................................. 215.76  

. 
 32 93 43 00-0079 EA 2-1/2" To 3" Caliper Prunus subhirtella - Weeping Cherry .................................................................................................. 277.38  

. 
 32 93 43 00-0080 EA 15 Gallon Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................................. 142.80  

. 
 32 93 43 00-0081 EA 20 Gallon Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................................. 178.50  

. 
 32 93 43 00-0082 EA 1-1/2" To 2" Caliper Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................. 185.64  

. 
 32 93 43 00-0083 EA 2" To 2-1/2" Caliper Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................. 221.33  

. 
 32 93 43 00-0084 EA 2-1/2" To 3" Caliper Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................. 299.87  

. 
 32 93 43 00-0085 EA 3" To 3-1/2" Caliper Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................. 392.69  

. 
 32 93 43 00-0086 EA 3-1/2" To 4" Caliper Pyrus Calleryana x 'Aristocrat' - Flowering Pear ................................................................................. 499.79  

. 
 32 93 43 00-0087 EA 15 Gallon Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................................. 142.80  

. 
 32 93 43 00-0088 EA 20 Gallon Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................................. 178.50  

. 
 32 93 43 00-0089 EA 1-1/2" To 2" Caliper Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................. 121.38  

. 
 32 93 43 00-0090 EA 2" To 2-1/2" Caliper Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................. 185.64  

. 
 32 93 43 00-0091 EA 2-1/2" To 3" Caliper Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................. 221.14  

. 
 32 93 43 00-0092 EA 3" To 3-1/2" Caliper Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................. 299.87  

. 
 32 93 43 00-0093 EA 3-1/2" To 4" Caliper Pyrus Calleryana x "Bradford" - Flowering Pear ................................................................................. 392.69  

. 
 32 93 43 00-0094 EA 1-1/2" Caliper Pyrus calleryana & cvs - Callery Pear .......................................................................................................... 260.11  

. 
 32 93 43 00-0095 EA 2" Caliper Pyrus calleryana & cvs - Callery Pear ................................................................................................................ 325.14  

. 
 32 93 43 00-0096 EA 2-1/2" Caliper Pyrus calleryana & cvs - Callery Pear .......................................................................................................... 403.18  

. 
 32 93 43 00-0097 EA 3" Caliper Pyrus calleryana & cvs - Callery Pear ................................................................................................................ 455.20  

. 
 32 93 43 00-0098 EA 3-1/2" Caliper Pyrus calleryana & cvs - Callery Pear .......................................................................................................... 507.22  

. 
 32 93 43 00-0099 EA 4" Caliper Pyrus calleryana & cvs - Callery Pear ................................................................................................................ 650.28  

. 
 32 93 43 00-0100 EA 1 Gallon Ribes aureum - Golden Current ............................................................................................................................... 4.99  

. 
 32 93 43 00-0101 EA 5 Gallon Ribes aureum - Golden Current ............................................................................................................................. 14.27  

. 
 32 93 43 00-0102 EA 1 Gallon Ribes sanguineum - Red Flowering Currant ............................................................................................................. 4.99  

. 
 32 93 43 00-0103 EA 5 Gallon Ribes sanguineum - Red Flowering Currant ........................................................................................................... 14.27  

. 
 32 93 43 00-0104 EA 1 Gallon Ribes viburnifolium - Evergreen Currant................................................................................................................... 4.99  

. 
 32 93 43 00-0105 EA 5 Gallon Ribes viburnifolium - Evergreen Currant................................................................................................................. 14.27  

. 
 32 93 43 00-0106 EA 6' Brachychiton acerifolius - Flame Tree ............................................................................................................................. 436.01  

. 
 32 93 43 00-0107 EA 8' Brachychiton acerifolius - Flame Tree ............................................................................................................................. 581.34  

. 
 32 93 43 00-0108 EA 5 Gallon Celtis Sinensis - Chinese Hackberry ...................................................................................................................... 26.66  

. 
 32 93 43 00-0109 EA 15 Gallon Celtis Sinensis - Chinese Hackberry .................................................................................................................... 70.28  

. 
 32 93 43 00-0110 EA 24" Box Celtis Sinensis - Chinese Hackberry ..................................................................................................................... 230.22  

. 
 32 93 43 00-0111 EA 36" Box Celtis Sinensis - Chinese Hackberry ..................................................................................................................... 672.49  

. 
 32 93 43 00-0112 EA 5 Gallon Crataegus phaenopyrum - Washington Hawthorn .................................................................................................. 26.66  

. 
 32 93 43 00-0113 EA 15 Gallon Crataegus phaenopyrum - Washington Hawthorn ................................................................................................ 70.28  

. 
 32 93 43 00-0114 EA 24" Box Crataegus phaenopyrum - Washington Hawthorn ................................................................................................. 230.22  

. 
 32 93 43 00-0115 EA 36" Box Crataegus phaenopyrum - Washington Hawthorn ................................................................................................. 672.49  

. 
 32 93 43 00-0116 EA 1 Gallon Eucalyptus ficifolia - Red-Flowering Gum ................................................................................................................. 7.88  

. 
 32 93 43 00-0117 EA 5 Gallon Eucalyptus ficifolia - Red-Flowering Gum ............................................................................................................... 21.81  

. 
 32 93 43 00-0118 EA 15 Gallon Eucalyptus ficifolia - Red-Flowering Gum ............................................................................................................. 95.72  

. 
 32 93 43 00-0119 EA 24" Box Eucalyptus ficifolia - Red-Flowering Gum .............................................................................................................. 230.22  

. 
 32 93 43 00-0120 EA 36" Box Eucalyptus ficifolia - Red-Flowering Gum .............................................................................................................. 605.85  

. 
 32 93 43 00-0121 EA 15 Gallon Fraxinus velutina 'Raywood' - Fan-Tex Ash ......................................................................................................... 59.37  

. 
 32 93 43 00-0122 EA 24" Box Fraxinus velutina 'Raywood' - Fan-Tex Ash .......................................................................................................... 193.87  

. 
 32 93 43 00-0123 EA 36" Box Fraxinus velutina 'Raywood' - Fan-Tex Ash .......................................................................................................... 514.97  

. 
 32 93 43 00-0124 EA 48" Box Fraxinus velutina 'Raywood' - Fan-Tex Ash ....................................................................................................... 1,151.12  

. 
 32 93 43 00-0125 EA 5 Gallon Gleditsia triacanthos 'Shademaster' - Shademaster Honey Locust ........................................................................ 16.96  

. 
 32 93 43 00-0126 EA 15 Gallon Gleditsia triacanthos 'Shademaster' - Shademaster Honey Locust ...................................................................... 59.37  

. 
 32 93 43 00-0127 EA 24" Box Gleditsia triacanthos 'Shademaster' - Shademaster Honey Locust ....................................................................... 193.87  

. 
 32 93 43 00-0128 EA 36" Box Gleditsia triacanthos 'Shademaster' - Shademaster Honey Locust ....................................................................... 514.97  
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. 
 32 93 43 00-0129 EA 48" Box Gleditsia triacanthos 'Shademaster' - Shademaster Honey Locust .................................................................... 1,151.12  

. 
 32 93 43 00-0130 EA 5 Gallon Liquidambar styraciflua 'Burgundy' - Burgundy Sweetgum ..................................................................................... 16.96  

. 
 32 93 43 00-0131 EA 15 Gallon Liquidambar styraciflua 'Burgundy' - Burgundy Sweetgum ................................................................................... 71.49  

. 
 32 93 43 00-0132 EA 24" Box Liquidambar styraciflua 'Burgundy' - Burgundy Sweetgum .................................................................................... 193.87  

. 
 32 93 43 00-0133 EA 36" Box Liquidambar styraciflua 'Burgundy' - Burgundy Sweetgum .................................................................................... 545.26  

. 
 32 93 43 00-0134 EA 48" Box Liquidambar styraciflua 'Burgundy' - Burgundy Sweetgum ................................................................................. 1,393.46  

. 
 32 93 43 00-0135 EA 5 Gallon Liquidambar styraciflua 'Festival'  -  Festival Sweetgum ......................................................................................... 16.96  

. 
 32 93 43 00-0136 EA 15 Gallon Liquidambar styraciflua 'Festival' - Festival Sweetgum ......................................................................................... 71.49  

. 
 32 93 43 00-0137 EA 24" Box Liquidambar styraciflua 'Festival' - Festival Sweetgum .......................................................................................... 193.87  

. 
 32 93 43 00-0138 EA 36" Box Liquidambar styraciflua 'Festival' - Festival Sweetgum .......................................................................................... 545.26  

. 
 32 93 43 00-0139 EA 48" Box Liquidambar styraciflua 'Festival' - Festival Sweetgum ....................................................................................... 1,393.46  

. 
 32 93 43 00-0140 EA 5 Gallon Liquidambar styraciflua 'Palo Alto' - Palo Alto Sweetgum ....................................................................................... 16.96  

. 
 32 93 43 00-0141 EA 15 Gallon Liquidambar styraciflua 'Palo Alto' - Palo Alto Sweetgum ..................................................................................... 71.49  

. 
 32 93 43 00-0142 EA 24" Box Liquidambar styraciflua 'Palo Alto' - Palo Alto Sweetgum ...................................................................................... 193.87  

. 
 32 93 43 00-0143 EA 36" Box Liquidambar styraciflua 'Palo Alto' - Palo Alto Sweetgum ...................................................................................... 545.26  

. 
 32 93 43 00-0144 EA 48" Box Liquidambar styraciflua 'Palo Alto' - Palo Alto Sweetgum ................................................................................... 1,393.46  

. 
 32 93 43 00-0145 EA 1 Gallon Pittosporum undulatum - Victorian Box .................................................................................................................... 7.12  

. 
 32 93 43 00-0146 EA 5 Gallon Pittosporum undulatum - Victorian Box .................................................................................................................. 15.34  

. 
 32 93 43 00-0147 EA 15 Gallon Pittosporum undulatum - Victorian Box................................................................................................................. 86.56  

. 
 32 93 43 00-0148 EA 24" Box Pittosporum undulatum - Victorian Box ................................................................................................................. 208.18  

. 
 32 93 43 00-0149 EA 36" Box Pittosporum undulatum - Victorian Box ................................................................................................................. 602.64  

. 
 32 93 43 00-0150 EA 48" Box Pittosporum undulatum - Victorian Box .............................................................................................................. 1,369.62  

. 
 32 93 43 00-0151 EA 15 Gallon Prunus cerasifera 'Thundercloud'  - Thundercloud Purple Leaf Plum ................................................................... 60.52  

. 
 32 93 43 00-0152 EA 24" Box Prunus cerasifera 'Thundercloud'  - Thundercloud Purple Leaf Plum .................................................................... 218.05  

XXXXXXX 
. 
 32 93 43 00-0153  Deciduous Shade Trees (32 93 43) 

Note: All trees listed by caliper of trunk or height of tree if field grown, dug with spade, balled and burlapped and 
delivered to site. 

. 

. 
 32 93 43 00-0154 EA 3-1/2" To 4" Caliper Acer palmatum - Bloodgood Japanese Maple .................................................................................... 204.30  

. 
 32 93 43 00-0155 EA 4" To 4-1/2" Caliper Acer palmatum - Bloodgood Japanese Maple .................................................................................... 250.44  

. 
 32 93 43 00-0156 EA 4-1/2" To 5" Caliper Acer palmatum - Bloodgood Japanese Maple .................................................................................... 326.22  

. 
 32 93 43 00-0157 EA 5" To 6" Caliper Acer palmatum - Bloodgood Japanese Maple .......................................................................................... 422.88  

. 
 32 93 43 00-0158 EA 2' To 2-1/2' Acer palmatum - Japanese Maple ...................................................................................................................... 21.55  

. 
 32 93 43 00-0159 EA 4' To 5' Acer palmatum - Japanese Maple ............................................................................................................................ 45.25  

. 
 32 93 43 00-0160 EA 5' To 6' Acer palmatum - Japanese Maple ............................................................................................................................ 59.26  

. 
 32 93 43 00-0161 EA 6' To 7' Acer palmatum - Japanese Maple .......................................................................................................................... 107.74  

. 
 32 93 43 00-0162 EA 7' To 8' Acer palmatum - Japanese Maple .......................................................................................................................... 150.84  

. 
 32 93 43 00-0163 EA 8' To 10' Acer palmatum - Japanese Maple ........................................................................................................................ 193.94  

. 
 32 93 43 00-0164 EA 10' To 12' Acer palmatum - Japanese Maple ...................................................................................................................... 258.58  

. 
 32 93 43 00-0165 EA 2" Caliper Acer platanoides & cvs - Norway Maple ............................................................................................................. 109.84  

. 
 32 93 43 00-0166 EA 2" Caliper Acer platanoides & cvs - Norway Maple ............................................................................................................. 133.72  

. 
 32 93 43 00-0167 EA 3" Caliper Acer platanoides & cvs - Norway Maple ............................................................................................................. 171.92  

. 
 32 93 43 00-0168 EA 3-1/2" Caliper Acer platanoides & cvs - Norway Maple ....................................................................................................... 200.58  

. 
 32 93 43 00-0169 EA 4" Caliper Acer platanoides & cvs - Norway Maple ............................................................................................................. 214.90  

. 
 32 93 43 00-0170 EA 4-1/2" Caliper Acer platanoides & cvs - Norway Maple ....................................................................................................... 234.01  

. 
 32 93 43 00-0171 EA 5" Caliper Acer platanoides & cvs - Norway Maple ............................................................................................................. 262.66  

. 
 32 93 43 00-0172 EA 2" Caliper Acer rubrum & cvs - Red Maple ......................................................................................................................... 105.06  

. 
 32 93 43 00-0173 EA 2-1/2" Caliper Acer rubrum & cvs - Red Maple ................................................................................................................... 133.72  

. 
 32 93 43 00-0174 EA 3" Caliper Acer rubrum & cvs - Red Maple ......................................................................................................................... 171.92  

. 
 32 93 43 00-0175 EA 3-1/2" Caliper Acer rubrum & cvs - Red Maple ................................................................................................................... 210.13  

. 
 32 93 43 00-0176 EA 4" Caliper Acer rubrum & cvs - Red Maple ......................................................................................................................... 238.78  

. 
 32 93 43 00-0177 EA 4-1/2" Caliper Acer rubrum & cvs - Red Maple ................................................................................................................... 276.99  

. 
 32 93 43 00-0178 EA 5" Caliper Acer rubrum & cvs - Red Maple ......................................................................................................................... 310.42  

. 
 32 93 43 00-0179 EA 8' Clump Form Acer rubrum & cvs - Red Maple .................................................................................................................. 128.94  

. 
 32 93 43 00-0180 EA 10' Clump Form Acer rubrum & cvs - Red Maple ................................................................................................................ 171.92  

. 
 32 93 43 00-0181 EA 12' Clump Form Acer rubrum & cvs - Red Maple ................................................................................................................ 200.58  

. 
 32 93 43 00-0182 EA 14' Clump Form Acer rubrum & cvs - Red Maple ................................................................................................................ 229.23  

. 
 32 93 43 00-0183 EA 16' Clump Form Acer rubrum & cvs - Red Maple ................................................................................................................ 257.89  

. 
 32 93 43 00-0184 EA 18' Clump Form Acer rubrum & cvs - Red Maple ................................................................................................................ 286.54  

. 
 32 93 43 00-0185 EA 2" Caliper Aesculus hippocastanum & cvs - Common Horsechestnut ................................................................................ 167.15  

. 
 32 93 43 00-0186 EA 2-1/2" Caliper Aesculus hippocastanum & cvs - Common Horsechestnut .......................................................................... 186.25  

. 
 32 93 43 00-0187 EA 3" Caliper Aesculus hippocastanum & cvs - Common Horsechestnut ................................................................................ 210.13  

. 
 32 93 43 00-0188 EA 3-1/2" Caliper Aesculus hippocastanum & cvs - Common Horsechestnut .......................................................................... 238.78  

. 
 32 93 43 00-0189 EA 4" Caliper Aesculus hippocastanum & cvs - Common Horsechestnut ................................................................................ 286.54  

. 
 32 93 43 00-0190 EA 2" Caliper Betula nigra - River Birch ................................................................................................................................... 119.39  

. 
 32 93 43 00-0191 EA 2-1/2" Caliper Betula nigra - River Birch ............................................................................................................................. 135.20  

. 
 32 93 43 00-0192 EA 3" Caliper Betula nigra - River Birch ................................................................................................................................... 152.82  

. 
 32 93 43 00-0193 EA 3-1/2" Caliper Betula nigra - River Birch ............................................................................................................................. 191.03  

. 
 32 93 43 00-0194 EA 4" Caliper Betula nigra - River Birch ................................................................................................................................... 214.90  

. 
 32 93 43 00-0195 EA 4-1/2" Caliper Betula nigra - River Birch ............................................................................................................................. 238.78  

. 
 32 93 43 00-0196 EA 5" Caliper Betula nigra - River Birch ................................................................................................................................... 262.66  

. 
 32 93 43 00-0197 EA 8' Clump Form Betula nigra - River Birch ............................................................................................................................ 109.84  

. 
 32 93 43 00-0198 EA 10' Clump Form Betula nigra - River Birch .......................................................................................................................... 124.17  

. 
 32 93 43 00-0199 EA 12' Clump Form Betula nigra - River Birch .......................................................................................................................... 143.27  

. 
 32 93 43 00-0200 EA 14' Clump Form Betula nigra - River Birch .......................................................................................................................... 167.15  

. 
 32 93 43 00-0201 EA 16' Clump Form Betula nigra - River Birch .......................................................................................................................... 191.03  

. 
 32 93 43 00-0202 EA 12' Clump Form Betula platyphylla japonica & cvs - Asian White Birch .............................................................................. 143.27  

. 
 32 93 43 00-0203 EA 14' Clump Form Betula platyphylla japonica & cvs - Asian White Birch .............................................................................. 171.92  

. 
 32 93 43 00-0204 EA 16' Clump Form Betula platyphylla japonica & cvs - Asian White Birch .............................................................................. 200.58  

. 
 32 93 43 00-0205 EA 18' Clump Form Betula platyphylla japonica & cvs - Asian White Birch .............................................................................. 238.78  
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. 
 32 93 43 00-0206 EA 20' Clump Form Betula platyphylla japonica & cvs - Asian White Birch .............................................................................. 248.33  

. 
 32 93 43 00-0207 EA 2" Caliper Carpinus betulus & cvs - European Hornbeam .................................................................................................. 191.03  

. 
 32 93 43 00-0208 EA 2-1/2" Caliper Carpinus betulus & cvs - European Hornbeam ............................................................................................ 214.90  

. 
 32 93 43 00-0209 EA 3" Caliper Carpinus betulus & cvs - European Hornbeam .................................................................................................. 248.33  

. 
 32 93 43 00-0210 EA 3-1/2" Caliper Carpinus betulus & cvs - European Hornbeam ............................................................................................ 300.87  

. 
 32 93 43 00-0211 EA 6' Clump Form Carpinus betulus & cvs - European Hornbeam ............................................................................................ 85.96  

. 
 32 93 43 00-0212 EA 7' Clump Form Carpinus betulus & cvs - European Hornbeam .......................................................................................... 119.39  

. 
 32 93 43 00-0213 EA 8' Clump Form Carpinus betulus & cvs - European Hornbeam .......................................................................................... 148.05  

. 
 32 93 43 00-0214 EA 2" Caliper Catalpa speciosa - Western Catalpa .................................................................................................................. 105.06  

. 
 32 93 43 00-0215 EA 2-1/2" Caliper Catalpa speciosa - Western Catalpa ............................................................................................................ 143.27  

. 
 32 93 43 00-0216 EA 3" Caliper Catalpa speciosa - Western Catalpa .................................................................................................................. 186.25  

. 
 32 93 43 00-0217 EA 3-1/2" Caliper Catalpa speciosa - Western Catalpa ............................................................................................................ 224.46  

. 
 32 93 43 00-0218 EA 4" Caliper Catalpa speciosa - Western Catalpa .................................................................................................................. 257.89  

. 
 32 93 43 00-0219 EA 8' Clump Form Corylus cornuta californica - Western Filbert .............................................................................................. 133.72  

. 
 32 93 43 00-0220 EA 10' Clump Form Corylus cornuta californica - Western Filbert ............................................................................................ 162.37  

. 
 32 93 43 00-0221 EA 12' Clump Form Corylus cornuta californica - Western Filbert ............................................................................................ 191.03  

. 
 32 93 43 00-0222 EA 1-1/2" Caliper Diospyros - Persimmon .................................................................................................................................. 85.96  

. 
 32 93 43 00-0223 EA 2" Caliper Diospyros - Persimmon ...................................................................................................................................... 105.06  

. 
 32 93 43 00-0224 EA 2-1/2" Caliper Diospyros - Persimmon ................................................................................................................................ 133.72  

. 
 32 93 43 00-0225 EA 3" Caliper Diospyros - Persimmon ...................................................................................................................................... 167.15  

. 
 32 93 43 00-0226 EA 3-1/2" Caliper Diospyros - Persimmon ................................................................................................................................ 200.58  

. 
 32 93 43 00-0227 EA 2" Caliper Fagus sylvatica & cvs - European Beech ........................................................................................................... 214.90  

. 
 32 93 43 00-0228 EA 2-1/2" Caliper Fagus sylvatica & cvs - European Beech ..................................................................................................... 257.89  

. 
 32 93 43 00-0229 EA 3" Caliper Fagus sylvatica & cvs - European Beech ........................................................................................................... 310.42  

. 
 32 93 43 00-0230 EA 3-1/2" Caliper Fagus sylvatica & cvs - European Beech ..................................................................................................... 343.85  

. 
 32 93 43 00-0231 EA 4" Caliper Fagus sylvatica & cvs - European Beech ........................................................................................................... 405.93  

. 
 32 93 43 00-0232 EA 4-1/2" Caliper Fagus sylvatica & cvs - European Beech ..................................................................................................... 525.32  

. 
 32 93 43 00-0233 EA 5" Caliper Fagus sylvatica & cvs - European Beech ........................................................................................................... 620.83  

. 
 32 93 43 00-0234 EA 2" Caliper Fraxinus americana & cvs - White Ash............................................................................................................... 119.39  

. 
 32 93 43 00-0235 EA 2-1/2" Caliper Fraxinus americana & cvs - White Ash ........................................................................................................ 143.27  

. 
 32 93 43 00-0236 EA 3" Caliper Fraxinus americana & cvs - White Ash............................................................................................................... 181.47  

. 
 32 93 43 00-0237 EA 3-1/2" Caliper Fraxinus americana & cvs - White Ash ........................................................................................................ 219.68  

. 
 32 93 43 00-0238 EA 4" Caliper Fraxinus americana & cvs - White Ash............................................................................................................... 257.89  

. 
 32 93 43 00-0239 EA 4-1/2" Caliper Fraxinus americana & cvs - White Ash ........................................................................................................ 286.54  

. 
 32 93 43 00-0240 EA 5" Caliper Fraxinus americana & cvs - White Ash............................................................................................................... 334.30  

. 
 32 93 43 00-0241 EA 1-1/2" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ......................................................................................... 167.15  

. 
 32 93 43 00-0242 EA 2" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ................................................................................................ 186.25  

. 
 32 93 43 00-0243 EA 2-1/2" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ......................................................................................... 210.13  

. 
 32 93 43 00-0244 EA 3" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ................................................................................................ 234.01  

. 
 32 93 43 00-0245 EA 3-1/2" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ......................................................................................... 262.66  

. 
 32 93 43 00-0246 EA 4" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ................................................................................................ 286.54  

. 
 32 93 43 00-0247 EA 4-1/2" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ......................................................................................... 429.81  

. 
 32 93 43 00-0248 EA 5" Caliper Ginkgo biloba & cvs - Ginkgo (Maidenhair Tree) ................................................................................................ 477.57  

. 
 32 93 43 00-0249 EA 2" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ............................................................. 114.62  

. 
 32 93 43 00-0250 EA 2-1/2" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ....................................................... 143.27  

. 
 32 93 43 00-0251 EA 3" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ............................................................. 171.92  

. 
 32 93 43 00-0252 EA 3-1/2" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ....................................................... 200.58  

. 
 32 93 43 00-0253 EA 4" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ............................................................. 229.23  

. 
 32 93 43 00-0254 EA 4-1/2" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ....................................................... 257.89  

. 
 32 93 43 00-0255 EA 5" Caliper Gleditsia triocanthos inermis & cvs - Thornless Common Honeylocust ............................................................. 305.64  

. 
 32 93 43 00-0256 EA 10' - 12' Bursera Simaruba - Gumbo Limbo .......................................................................................................................... 60.41  

. 
 32 93 43 00-0257 EA 12' - 14' Bursera Simaruba - Gumbo Limbo .......................................................................................................................... 71.40  

. 
 32 93 43 00-0258 EA 14' - 16' Bursera Simaruba - Gumbo Limbo .......................................................................................................................... 98.86  

. 
 32 93 43 00-0259 EA 17' - 18' Bursera Simaruba - Gumbo Limbo ........................................................................................................................ 128.51  

. 
 32 93 43 00-0260 EA 19' - 20' Bursera Simaruba - Gumbo Limbo ........................................................................................................................ 142.79  

. 
 32 93 43 00-0261 EA 21' - 22' Bursera Simaruba - Gumbo Limbo ........................................................................................................................ 169.15  

. 
 32 93 43 00-0262 EA 1-1/2" Caliper Juglans californica - California Walnut ......................................................................................................... 114.62  

. 
 32 93 43 00-0263 EA 2" Caliper Juglans californica - California Walnut ............................................................................................................... 133.72  

. 
 32 93 43 00-0264 EA 2-1/2" Caliper Juglans californica - California Walnut ......................................................................................................... 167.15  

. 
 32 93 43 00-0265 EA 3" Caliper Juglans californica - California Walnut ............................................................................................................... 210.13  

. 
 32 93 43 00-0266 EA 3-1/2" Caliper Juglans californica - California Walnut ......................................................................................................... 257.89  

. 
 32 93 43 00-0267 EA 4" Caliper Juglans californica - California Walnut ............................................................................................................... 310.42  

. 
 32 93 43 00-0268 EA 4-1/2" Caliper Juglans californica - California Walnut ......................................................................................................... 358.17  

. 
 32 93 43 00-0269 EA 5" Caliper Juglans californica - California Walnut ............................................................................................................... 405.93  

. 
 32 93 43 00-0270 EA 5 Gallon Koelreuteria Paniculata - Goldenrain Tree ............................................................................................................. 12.93  

. 
 32 93 43 00-0271 EA 15 Gallon Koelreuteria Paniculata - Goldenrain Tree ........................................................................................................... 32.32  

. 
 32 93 43 00-0272 EA 20 Gallon Koelreuteria Paniculata - Goldenrain Tree ........................................................................................................... 64.65  

. 
 32 93 43 00-0273 EA 55 Gallon Koelreuteria Paniculata - Goldenrain Tree ........................................................................................................... 84.04  

. 
 32 93 43 00-0274 EA 1-1/2" To 2" Caliper Koelreuteria Paniculata - Goldenrain Tree ............................................................................................ 61.41  

. 
 32 93 43 00-0275 EA 2" To 2-1/2" Caliper Koelreuteria Paniculata - Goldenrain Tree ............................................................................................ 74.34  

. 
 32 93 43 00-0276 EA 2-1/2" To 3" Caliper Koelreuteria Paniculata - Goldenrain Tree .......................................................................................... 103.43  

. 
 32 93 43 00-0277 EA 1-1/2" Caliper Liquidambar styraciflua - American Sweetgum ............................................................................................ 152.82  

. 
 32 93 43 00-0278 EA 2" Caliper Liquidambar styraciflua - American Sweetgum .................................................................................................. 191.03  

. 
 32 93 43 00-0279 EA 2-1/2" Caliper Liquidambar styraciflua - American Sweetgum ............................................................................................ 238.78  

. 
 32 93 43 00-0280 EA 3" Caliper Liquidambar styraciflua - American Sweetgum .................................................................................................. 286.54  

. 
 32 93 43 00-0281 EA 3-1/2" Caliper Liquidambar styraciflua - American Sweetgum ............................................................................................ 334.30  

. 
 32 93 43 00-0282 EA 1-1/2" Caliper Liriodendron tulipifera - Tulip Tree ............................................................................................................... 152.82  

. 
 32 93 43 00-0283 EA 2" Caliper Liriodendron tulipifera - Tulip Tree ..................................................................................................................... 210.13  

. 
 32 93 43 00-0284 EA 2-1/2" Caliper Liriodendron tulipifera - Tulip Tree ............................................................................................................... 248.33  

. 
 32 93 43 00-0285 EA 3" Caliper Liriodendron tulipifera - Tulip Tree ..................................................................................................................... 286.54  

. 
 32 93 43 00-0286 EA 3-1/2" Caliper Liriodendron tulipifera - Tulip Tree ............................................................................................................... 324.74  
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. 
 32 93 43 00-0287 EA 8' Clump Form Liriodendron tulipifera - Tulip Tree .............................................................................................................. 114.62  

. 
 32 93 43 00-0288 EA 10' Clump Form Liriodendron tulipifera - Tulip Tree ............................................................................................................ 205.35  

. 
 32 93 43 00-0289 EA 12' Clump Form Liriodendron tulipifera - Tulip Tree ............................................................................................................ 248.33  

. 
 32 93 43 00-0290 EA 1-1/2" Caliper Nyssa sylvatica - Black Tupelo Sour Gum ................................................................................................... 152.82  

. 
 32 93 43 00-0291 EA 2" Caliper Nyssa sylvatica - Black Tupelo Sour Gum ......................................................................................................... 191.03  

. 
 32 93 43 00-0292 EA 2-1/2" Caliper Nyssa sylvatica - Black Tupelo Sour Gum ................................................................................................... 238.78  

. 
 32 93 43 00-0293 EA 3" Caliper Nyssa sylvatica - Black Tupelo Sour Gum ......................................................................................................... 286.54  

. 
 32 93 43 00-0294 EA 3-1/2" Caliper Nyssa sylvatica - Black Tupelo Sour Gum ................................................................................................... 334.30  

. 
 32 93 43 00-0295 EA 4' Clump Form Nyssa sylvatica - Black Tupelo Sour Gum .................................................................................................... 66.86  

. 
 32 93 43 00-0296 EA 5' Clump Form Nyssa sylvatica - Black Tupelo Sour Gum .................................................................................................... 76.41  

. 
 32 93 43 00-0297 EA 6' Clump Form Nyssa sylvatica - Black Tupelo Sour Gum .................................................................................................... 90.74  

. 
 32 93 43 00-0298 EA 7' Clump Form Nyssa sylvatica - Black Tupelo Sour Gum .................................................................................................. 114.62  

. 
 32 93 43 00-0299 EA 8' Clump Form Nyssa sylvatica - Black Tupelo Sour Gum .................................................................................................. 143.27  

. 
 32 93 43 00-0300 EA 30" Box Platanus Occidentalis - Buttonwood Sycamore ..................................................................................................... 207.48  

. 
 32 93 43 00-0301 EA 36" Box Platanus Occidentalis - Buttonwood Sycamore ..................................................................................................... 301.79  

. 
 32 93 43 00-0302 EA 42" Box Platanus occidentalis - Buttonwood Sycamore ...................................................................................................... 448.93  

. 
 32 93 43 00-0303 EA 1-1/2" To 2" Caliper Platanus occidentalis - Buttonwood Sycamore ..................................................................................... 69.42  

. 
 32 93 43 00-0304 EA 2" To 2-1/2" Caliper Platanus occidentalis - Buttonwood Sycamore ..................................................................................... 83.00  

. 
 32 93 43 00-0305 EA 2-1/2" To 3" Caliper Platanus occidentalis - Buttonwood Sycamore ................................................................................... 113.17  

. 
 32 93 43 00-0306 EA 3" To 3-1/2" Caliper Platanus occidentalis - Buttonwood Sycamore ................................................................................... 137.34  

. 
 32 93 43 00-0307 EA 8' To 10' Platanus occidentalis - Green Or Silver Buttonwood .............................................................................................. 57.12  

. 
 32 93 43 00-0308 EA 10' To 12' Platanus occidentalis - Green Or Silver Buttonwood ............................................................................................ 71.40  

. 
 32 93 43 00-0309 EA 12' To 14' Platanus occidentalis - Green Or Silver Buttonwood .......................................................................................... 126.32  

. 
 32 93 43 00-0310 EA 16' To 18' Platanus occidentalis - Green Or Silver Buttonwood .......................................................................................... 181.24  

. 
 32 93 43 00-0311 EA 2" Caliper Platanus x acerifolia & cvs - London Planetree .................................................................................................. 114.62  

. 
 32 93 43 00-0312 EA 2-1/2" Caliper Platanus x acerifolia & cvs - London Planetree ............................................................................................ 138.49  

. 
 32 93 43 00-0313 EA 3" Caliper Platanus x acerifolia & cvs - London Planetree .................................................................................................. 167.15  

. 
 32 93 43 00-0314 EA 3-1/2" Caliper Platanus x acerifolia & cvs - London Planetree ............................................................................................ 200.58  

. 
 32 93 43 00-0315 EA 4" Caliper Platanus x acerifolia & cvs - London Planetree .................................................................................................. 238.78  

. 
 32 93 43 00-0316 EA 2" Caliper Populus alba & cvs - White Poplar ..................................................................................................................... 114.62  

. 
 32 93 43 00-0317 EA 2-1/2" Caliper Populus alba & cvs - White Poplar ............................................................................................................... 133.72  

. 
 32 93 43 00-0318 EA 3" Caliper Populus alba & cvs - White Poplar ..................................................................................................................... 152.82  

. 
 32 93 43 00-0319 EA 3-1/2" Caliper Populus alba & cvs - White Poplar ............................................................................................................... 181.47  

. 
 32 93 43 00-0320 EA 4" Caliper Populus alba & cvs - White Poplar ..................................................................................................................... 200.58  

. 
 32 93 43 00-0321 EA 4-1/2" Caliper Populus alba & cvs - White Poplar ............................................................................................................... 229.23  

. 
 32 93 43 00-0322 EA 2" Caliper Populus deltoides & cvs - Eastern Cottonwood .................................................................................................. 105.06  

. 
 32 93 43 00-0323 EA 2-1/2" Caliper Populus deltoides & cvs - Eastern Cottonwood ............................................................................................ 138.49  

. 
 32 93 43 00-0324 EA 3" Caliper Populus deltoides & cvs - Eastern Cottonwood .................................................................................................. 167.15  

. 
 32 93 43 00-0325 EA 3-1/2" Caliper Populus deltoides & cvs - Eastern Cottonwood ............................................................................................ 200.58  

. 
 32 93 43 00-0326 EA 4" Caliper Populus deltoides & cvs - Eastern Cottonwood .................................................................................................. 238.78  

. 
 32 93 43 00-0327 EA 2" Caliper Quercus palustris - Pin Oak................................................................................................................................ 105.06  

. 
 32 93 43 00-0328 EA 2-1/2" Caliper Quercus palustris - Pin Oak ......................................................................................................................... 143.27  

. 
 32 93 43 00-0329 EA 3" Caliper Quercus palustris - Pin Oak................................................................................................................................ 186.25  

. 
 32 93 43 00-0330 EA 3-1/2" Caliper Quercus palustris - Pin Oak ......................................................................................................................... 214.90  

. 
 32 93 43 00-0331 EA 4" Caliper Quercus palustris - Pin Oak................................................................................................................................ 248.33  

. 
 32 93 43 00-0332 EA 4-1/2" Caliper Quercus palustris - Pin Oak ......................................................................................................................... 281.76  

. 
 32 93 43 00-0333 EA 5" Caliper Quercus palustris - Pin Oak................................................................................................................................ 310.42  

. 
 32 93 43 00-0334 EA 2" Caliper Quercus shumardii - Shumard Oak .................................................................................................................... 162.37  

. 
 32 93 43 00-0335 EA 2-1/2" Caliper Quercus shumardii - Shumard Oak .............................................................................................................. 205.35  

. 
 32 93 43 00-0336 EA 3" Caliper Quercus shumardii - Shumard Oak .................................................................................................................... 238.78  

. 
 32 93 43 00-0337 EA 3-1/2" Caliper Quercus shumardii - Shumard Oak .............................................................................................................. 286.54  

. 
 32 93 43 00-0338 EA 4" Caliper Quercus shumardii - Shumard Oak .................................................................................................................... 334.30  

. 
 32 93 43 00-0339 EA 4-1/2" Caliper Quercus shumardii - Shumard Oak .............................................................................................................. 382.05  

. 
 32 93 43 00-0340 EA 5" Caliper Quercus shumardii - Shumard Oak .................................................................................................................... 429.81  

. 
 32 93 43 00-0341 EA 24" Box Salix babylonica - Weeping Willow ........................................................................................................................ 120.71  

. 
 32 93 43 00-0342 EA 36" Box Salix babylonica - Weeping Willow ........................................................................................................................ 301.79  

. 
 32 93 43 00-0343 EA 1-1/2" To 2" Caliper Salix babylonica - Weeping Willow ....................................................................................................... 69.42  

. 
 32 93 43 00-0344 EA 2" To 2-1/2" Caliper Salix babylonica - Weeping Willow ....................................................................................................... 83.00  

. 
 32 93 43 00-0345 EA 2-1/2" To 3" Caliper Salix babylonica - Weeping Willow ....................................................................................................... 90.54  

. 
 32 93 43 00-0346 EA 2' Thuja occidentalis - American Arborviatae ........................................................................................................................ 16.37  

. 
 32 93 43 00-0347 EA 2-1/2' Thuja occidentalis - American Arborviatae .................................................................................................................. 17.68  

. 
 32 93 43 00-0348 EA 3' Thuja occidentalis - American Arborviatae ........................................................................................................................ 25.26  

. 
 32 93 43 00-0349 EA 4' Thuja occidentalis - American Arborviatae ........................................................................................................................ 34.71  

. 
 32 93 43 00-0350 EA 5' Thuja occidentalis - American Arborviatae ........................................................................................................................ 48.33  

. 
 32 93 43 00-0351 EA 6' Thuja occidentalis - American Arborviatae ........................................................................................................................ 67.00  

. 
 32 93 43 00-0352 EA 7' Thuja occidentalis - American Arborviatae ........................................................................................................................ 81.28  

. 
 32 93 43 00-0353 EA 8' Thuja occidentalis - American Arborviatae ...................................................................................................................... 114.23  

. 
 32 93 43 00-0354 EA 2" Caliper Tilia cordata & cvs - Littleleaf Linden .................................................................................................................. 120.11  

. 
 32 93 43 00-0355 EA 2-1/2" Caliper Tilia cordata & cvs - Littleleaf Linden ............................................................................................................ 145.08  

. 
 32 93 43 00-0356 EA 3" Caliper Tilia cordata & cvs - Littleleaf Linden .................................................................................................................. 167.15  

. 
 32 93 43 00-0357 EA 3-1/2" Caliper Tilia cordata & cvs - Littleleaf Linden ............................................................................................................ 205.35  

. 
 32 93 43 00-0358 EA 4" Caliper Tilia cordata & cvs - Littleleaf Linden .................................................................................................................. 234.01  

. 
 32 93 43 00-0359 EA 4-1/2" Caliper Tilia cordata & cvs - Littleleaf Linden ............................................................................................................ 262.66  

. 
 32 93 43 00-0360 EA 5" Caliper Tilia cordata & cvs - Littleleaf Linden .................................................................................................................. 291.31  

. 
 32 93 43 00-0361 EA 2" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ................................................................................................. 133.72  

. 
 32 93 43 00-0362 EA 2-1/2" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ........................................................................................... 152.82  

. 
 32 93 43 00-0363 EA 3" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ................................................................................................. 167.15  

. 
 32 93 43 00-0364 EA 3-1/2" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ........................................................................................... 181.47  

. 
 32 93 43 00-0365 EA 4" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ................................................................................................. 200.58  

. 
 32 93 43 00-0366 EA 4-1/2" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ........................................................................................... 238.78  

. 
 32 93 43 00-0367 EA 5" Caliper Ulmus x `Homestead' - Homestead Hybrid Elm ................................................................................................. 281.76  
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. 
 32 93 43 00-0368 EA 2" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ............................................................................................................. 152.82  

. 
 32 93 43 00-0369 EA 2-1/2" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ....................................................................................................... 167.15  

. 
 32 93 43 00-0370 EA 3" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ............................................................................................................. 181.47  

. 
 32 93 43 00-0371 EA 3-1/2" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ....................................................................................................... 200.58  

. 
 32 93 43 00-0372 EA 4" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ............................................................................................................. 238.78  

. 
 32 93 43 00-0373 EA 4-1/2" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ....................................................................................................... 281.76  

. 
 32 93 43 00-0374 EA 5" Caliper Ulmus x `Pioneer' - Pioneer Hybrid Elm ............................................................................................................. 324.74  

. 
 32 93 43 00-0375 EA 2" Caliper Ulmus x `Regal' - Regal Hybrid Elm ................................................................................................................... 152.82  

. 
 32 93 43 00-0376 EA 2-1/2" Mary-Louise Parker Ulmus x `Regal' - Regal Hybrid Elm ......................................................................................... 167.15  

. 
 32 93 43 00-0377 EA 3" Caliper Ulmus x `Regal' - Regal Hybrid Elm ................................................................................................................... 181.47  

. 
 32 93 43 00-0378 EA 3-1/2" Caliper Ulmus x `Regal' - Regal Hybrid Elm ............................................................................................................. 200.58  

. 
 32 93 43 00-0379 EA 4" Caliper Ulmus x `Regal' - Regal Hybrid Elm ................................................................................................................... 238.78  

. 
 32 93 43 00-0380 EA 4-1/2" Caliper Ulmus x `Regal' - Regal Hybrid Elm ............................................................................................................. 281.76  

. 
 32 93 43 00-0381 EA 5" Caliper Ulmus x `Regal' - Regal Hybrid Elm ................................................................................................................... 324.74  

XXXXXXX 
. 
 32 93 43 00-0382  Evergreen Trees (32 93 43) 

Note: All trees listed by caliper of trunk or height of tree if field grown, dug with spade, balled and burlapped and 
delivered to site. 

. 

. 
 32 93 43 00-0383 EA 2' To 3' Cedrus atlantica - Blue Atlas Cedar ......................................................................................................................... 12.57  

. 
 32 93 43 00-0384 EA 3' To 4' Cedrus atlantica - Blue Atlas Cedar ......................................................................................................................... 20.21  

. 
 32 93 43 00-0385 EA 4' To 5' Cedrus atlantica - Blue Atlas Cedar ......................................................................................................................... 30.03  

. 
 32 93 43 00-0386 EA 5' To 6' Cedrus atlantica - Blue Atlas Cedar ......................................................................................................................... 40.40  

. 
 32 93 43 00-0387 EA 7' To 8' Cedrus atlantica - Blue Atlas Cedar ......................................................................................................................... 57.35  

. 
 32 93 43 00-0388 EA 6' To 8' Cedrus deodara - Indian Cedar ................................................................................................................................ 51.90  

. 
 32 93 43 00-0389 EA 8' To 10' Cedrus deodara - Indian Cedar .............................................................................................................................. 60.08  

. 
 32 93 43 00-0390 EA 10' To 12' Cedrus deodara - Indian Cedar ............................................................................................................................ 81.92  

. 
 32 93 43 00-0391 EA 12' To 14' Cedrus deodara - Indian Cedar .......................................................................................................................... 106.49  

. 
 32 93 43 00-0392 EA 14' To 16' Cedrus deodara - Indian Cedar .......................................................................................................................... 136.55  

. 
 32 93 43 00-0393 EA 15" To 18" Chamaecyparis obtusa - Compact Hinoki Cypress ............................................................................................. 16.22  

. 
 32 93 43 00-0394 EA 18" To 24" Chamaecyparis obtusa - Compact Hinoki Cypress ............................................................................................. 24.33  

. 
 32 93 43 00-0395 EA 2' To 3' Chamaecyparis obtusa - Compact Hinoki Cypress .................................................................................................. 37.85  

. 
 32 93 43 00-0396 EA 3' To 4' Chamaecyparis obtusa - Compact Hinoki Cypress .................................................................................................. 64.89  

. 
 32 93 43 00-0397 EA 5 Gallon Cupressocyparis leylandii - Leyland Cypress ........................................................................................................... 8.92  

. 
 32 93 43 00-0398 EA 15 Gallon Cupressocyparis leylandii - Leyland Cypress ....................................................................................................... 35.70  

. 
 32 93 43 00-0399 EA 4' To 5' Cupressocyparis leylandii - Leyland Cypress ........................................................................................................... 15.62  

. 
 32 93 43 00-0400 EA 5' To 6' Cupressocyparis leylandii - Leyland Cypress ........................................................................................................... 20.08  

. 
 32 93 43 00-0401 EA 6' To 7' Cupressocyparis leylandii - Leyland Cypress ........................................................................................................... 31.24  

. 
 32 93 43 00-0402 EA 24" Box Cupressocyparis leylandii - Leyland Cypress .......................................................................................................... 75.86  

. 
 32 93 43 00-0403 EA 1 Gallon Cupressus macrocarpa - Monterey Cypress ............................................................................................................ 1.63  

. 
 32 93 43 00-0404 EA 5 Gallon Cupressus macrocarpa - Monterey Cypress ............................................................................................................ 7.32  

. 
 32 93 43 00-0405 EA 15 Gallon Cupressus macrocarpa - Monterey Cypress ........................................................................................................ 24.41  

. 
 32 93 43 00-0406 EA 5 Gallon Cupressus sempervirens - Italian Cypress ............................................................................................................... 8.40  

. 
 32 93 43 00-0407 EA 15 Gallon Cupressus sempervirens - Italian Cypress ........................................................................................................... 23.10  

. 
 32 93 43 00-0408 EA 1 Gallon Juniperus horizontalis "Bar Harbor' - Bar Harbor Juniper ......................................................................................... 2.47  

. 
 32 93 43 00-0409 EA 2 Gallon Juniperus horizontalis "Bar Harbor' - Bar Harbor Juniper ......................................................................................... 4.83  

. 
 32 93 43 00-0410 EA 3 Gallon Juniperus horizontalis "Bar Harbor' - Bar Harbor Juniper ......................................................................................... 5.98  

. 
 32 93 43 00-0411 EA 5 Gallon Juniperus horizontalis "Bar Harbor' - Bar Harbor Juniper ......................................................................................... 7.03  

. 
 32 93 43 00-0412 EA 1 Gallon Juniperus - Blue Sargent Juniper ............................................................................................................................. 2.47  

. 
 32 93 43 00-0413 EA 2 Gallon Juniperus - Blue Sargent Juniper ............................................................................................................................. 4.83  

. 
 32 93 43 00-0414 EA 3 Gallon Juniperus - Blue Sargent Juniper ............................................................................................................................. 5.98  

. 
 32 93 43 00-0415 EA 5 Gallon Juniperus - Blue Sargent Juniper ............................................................................................................................. 7.03  

. 
 32 93 43 00-0416 EA 5 Gallon Juniperus - Compact Pfitzer Juniper......................................................................................................................... 7.03  

. 
 32 93 43 00-0417 EA 15" To 18" Juniperus - Compact Pfitzer Juniper ..................................................................................................................... 7.61  

. 
 32 93 43 00-0418 EA 18" To 24" Juniperus - Compact Pfitzer Juniper ..................................................................................................................... 9.19  

. 
 32 93 43 00-0419 EA 2' To 2 1/2' Juniperus - Compact Pfitzer Juniper .................................................................................................................. 13.65  

. 
 32 93 43 00-0420 EA 2-1/2' To 3' Juniperus - Compact Pfitzer Juniper .................................................................................................................. 15.80  

. 
 32 93 43 00-0421 EA 5' To 6' Juniperus - Fairview Juniper .................................................................................................................................... 23.54  

. 
 32 93 43 00-0422 EA 1 Gallon Juniperus - Hollywood Juniper ................................................................................................................................. 3.15  

. 
 32 93 43 00-0423 EA 5 Gallon Juniperus - Hollywood Juniper ................................................................................................................................. 8.77  

. 
 32 93 43 00-0424 EA 15 Gallon Juniperus - Hollywood Juniper ............................................................................................................................. 37.17  

. 
 32 93 43 00-0425 EA 4' To 5' Juniperus - Hollywood Juniper ................................................................................................................................. 24.57  

. 
 32 93 43 00-0426 EA 5' To 6' Juniperus - Hollywood Juniper ................................................................................................................................. 31.66  

. 
 32 93 43 00-0427 EA 1 Gallon Juniperus - Parson's Juniper .................................................................................................................................... 2.47  

. 
 32 93 43 00-0428 EA 2 Gallon Juniperus - Parson's Juniper .................................................................................................................................... 4.88  

. 
 32 93 43 00-0429 EA 3 Gallon Juniperus - Parson's Juniper .................................................................................................................................... 6.04  

. 
 32 93 43 00-0430 EA 5 Gallon Juniperus - Parson's Juniper .................................................................................................................................... 7.14  

. 
 32 93 43 00-0431 EA 5 Gallon Juniperus - Skyrocket Juniper .................................................................................................................................. 8.82  

. 
 32 93 43 00-0432 EA 15 Gallon Juniperus - Skyrocket Juniper .............................................................................................................................. 37.54  

. 
 32 93 43 00-0433 EA 2' To 3' Juniperus - Skyrocket Juniper .................................................................................................................................. 13.23  

. 
 32 93 43 00-0434 EA 3' To 4' Juniperus - Skyrocket Juniper .................................................................................................................................. 18.74  

. 
 32 93 43 00-0435 EA 4' To 5' Juniperus - Skyrocket Juniper .................................................................................................................................. 24.83  

. 
 32 93 43 00-0436 EA 5' To 6' Juniperus - Skyrocket Juniper .................................................................................................................................. 32.02  

. 
 32 93 43 00-0437 EA 6' To 8' Juniperus - Skyrocket Juniper .................................................................................................................................. 41.37  

. 
 32 93 43 00-0438 EA 1 Gallon Juniperus horizontalis "Wiltonii" - Blue Rug Juniper ................................................................................................. 2.47  

. 
 32 93 43 00-0439 EA 2 Gallon Juniperus horizontalis "Wiltonii" - Blue Rug Juniper ................................................................................................. 4.86  

. 
 32 93 43 00-0440 EA 3 Gallon Juniperus horizontalis "Wiltonii" - Blue Rug Juniper ................................................................................................. 5.96  

. 
 32 93 43 00-0441 EA 5 Gallon Juniperus horizontalis "Wiltonii" - Blue Rug Juniper ................................................................................................. 7.06  

. 
 32 93 43 00-0442 EA 1 Gallon Juniperus horizontalis "Plumosa" - Compact Andorra Juniper ................................................................................. 2.47  

. 
 32 93 43 00-0443 EA 2 Gallon Juniperus horizontalis "Plumosa" - Compact Andorra Juniper ................................................................................. 4.86  

. 
 32 93 43 00-0444 EA 3 Gallon Juniperus horizontalis "Plumosa" - Compact Andorra Juniper ................................................................................. 5.96  
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. 
 32 93 43 00-0445 EA 5 Gallon Juniperus horizontalis "Plumosa" - Compact Andorra Juniper .................................................................................. 7.06  

. 
 32 93 43 00-0446 EA 3' Pinus sylvestris - Scotch Pine ........................................................................................................................................... 22.93  

. 
 32 93 43 00-0447 EA 4' Pinus sylvestris - Scotch Pine ........................................................................................................................................... 31.83  

. 
 32 93 43 00-0448 EA 5' Pinus sylvestris - Scotch Pine ........................................................................................................................................... 44.68  

. 
 32 93 43 00-0449 EA 6' Pinus sylvestris - Scotch Pine ........................................................................................................................................... 61.99  

. 
 32 93 43 00-0450 EA 7' Pinus sylvestris - Scotch Pine ........................................................................................................................................... 75.95  

. 
 32 93 43 00-0451 EA 8' Pinus sylvestris - Scotch Pine ......................................................................................................................................... 107.23  

. 
 32 93 43 00-0452 EA 9' Pinus sylvestris - Scotch Pine ......................................................................................................................................... 136.13  

. 
 32 93 43 00-0453 EA 10' Pinus sylvestris - Scotch Pine ....................................................................................................................................... 157.07  

. 
 32 93 43 00-0454 EA 12' Pinus sylvestris - Scotch Pine ....................................................................................................................................... 184.99  

. 
 32 93 43 00-0455 EA 14' Pinus sylvestris - Scotch Pine ....................................................................................................................................... 209.43  

. 
 32 93 43 00-0456 EA 16' Pinus sylvestris - Scotch Pine ....................................................................................................................................... 244.33  

. 
 32 93 43 00-0457 EA 1 Gallon Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 2.47  

. 
 32 93 43 00-0458 EA 5 Gallon Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 8.77  

. 
 32 93 43 00-0459 EA 15 Gallon Pinus thunbergiana - Japanese Black Pine .......................................................................................................... 28.40  

. 
 32 93 43 00-0460 EA 2' To 3' Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 12.02  

. 
 32 93 43 00-0461 EA 3' To 4' Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 15.28  

. 
 32 93 43 00-0462 EA 4' To 5' Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 22.94  

. 
 32 93 43 00-0463 EA 5' To 6' Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 44.78  

. 
 32 93 43 00-0464 EA 6' To 7' Pinus Thunbergiana - Japanese Black Pine ............................................................................................................. 50.24  

. 
 32 93 43 00-0465 EA 7' To 8' Pinus thunbergiana - Japanese Black Pine .............................................................................................................. 62.79  

. 
 32 93 43 00-0466 EA 6' Pinus flexilis & cvs - Limber Pine ...................................................................................................................................... 87.26  

. 
 32 93 43 00-0467 EA 7' Pinus flexilis & cvs - Limber Pine .................................................................................................................................... 101.22  

. 
 32 93 43 00-0468 EA 8' Pinus flexilis & cvs - Limber Pine .................................................................................................................................... 125.66  

. 
 32 93 43 00-0469 EA 9' Pinus flexilis & cvs - Limber Pine .................................................................................................................................... 153.58  

. 
 32 93 43 00-0470 EA 10' Pinus flexilis & cvs - Limber Pine .................................................................................................................................. 174.52  

. 
 32 93 43 00-0471 EA 1 Gallon Pinus mugo - Mugho Pine ........................................................................................................................................ 3.25  

. 
 32 93 43 00-0472 EA 2 Gallon Pinus mugo - Mugho Pine ........................................................................................................................................ 6.88  

. 
 32 93 43 00-0473 EA 3 Gallon Pinus mugo - Mugho Pine ........................................................................................................................................ 8.61  

. 
 32 93 43 00-0474 EA 5 Gallon Pinus mugo - Mugho Pine ...................................................................................................................................... 10.92  

. 
 32 93 43 00-0475 EA 12" To 15" Spread Pinus mugo - Mugho Pine......................................................................................................................... 8.45  

. 
 32 93 43 00-0476 EA 15" To 18" Spread Pinus mugo - Mugho Pine....................................................................................................................... 10.08  

. 
 32 93 43 00-0477 EA 18" To 24" Spread Pinus mugo - Mugho Pine....................................................................................................................... 13.65  

. 
 32 93 43 00-0478 EA 2' To 2-1/2' Spread Pinus mugo - Mugho Pine...................................................................................................................... 19.11  

. 
 32 93 43 00-0479 EA 2-1/2' To 3' Spread Pinus mugo - Mugho Pine...................................................................................................................... 24.57  

. 
 32 93 43 00-0480 EA 3' To 3-1/2' Spread Pinus mugo - Mugho Pine...................................................................................................................... 30.61  

. 
 32 93 43 00-0481 EA 3-1/2' To 4' Spread Pinus mugo - Mugho Pine...................................................................................................................... 37.17  

. 
 32 93 43 00-0482 EA 6' Pinus nigra - Austrian Pine ................................................................................................................................................ 87.26  

. 
 32 93 43 00-0483 EA 7' Pinus nigra - Austrian Pine .............................................................................................................................................. 104.71  

. 
 32 93 43 00-0484 EA 8' Pinus nigra - Austrian Pine .............................................................................................................................................. 136.13  

. 
 32 93 43 00-0485 EA 9' Pinus nigra - Austrian Pine .............................................................................................................................................. 157.07  

. 
 32 93 43 00-0486 EA 10' Pinus nigra - Austrian Pine ............................................................................................................................................ 184.99  

. 
 32 93 43 00-0487 EA 12' Pinus nigra - Austrian Pine ............................................................................................................................................ 209.43  

. 
 32 93 43 00-0488 EA 14' Pinus nigra - Austrian Pine ............................................................................................................................................ 233.86  

. 
 32 93 43 00-0489 EA 16' Pinus nigra - Austrian Pine ............................................................................................................................................ 265.27  

. 
 32 93 43 00-0490 EA 1 Gallon Podocarpus - Chinese Podocarpus .......................................................................................................................... 1.63  

. 
 32 93 43 00-0491 EA 3 Gallon Podocarpus - Chinese Podocarpus .......................................................................................................................... 3.78  

. 
 32 93 43 00-0492 EA 7 Gallon Podocarpus - Chinese Podocarpus ........................................................................................................................ 10.92  

. 
 32 93 43 00-0493 EA 15 Gallon Podocarpus - Chinese Podocarpus ...................................................................................................................... 17.74  

. 
 32 93 43 00-0494 EA 4' To 5' Podocarpus - Chinese Podocarpus .......................................................................................................................... 27.30  

. 
 32 93 43 00-0495 EA 5' To 6' Sequoia sempervirens - Dawn Redwood ................................................................................................................. 34.12  

. 
 32 93 43 00-0496 EA 6' To 8' Sequoia sempervirens - Dawn Redwood ................................................................................................................. 46.07  

. 
 32 93 43 00-0497 EA 8' To 10' Sequoia sempervirens - Dawn Redwood ............................................................................................................... 56.30  

. 
 32 93 43 00-0498 EA 3' To 4' Thuja occidentalis 'Wareana' - Siberian Arborvitae .................................................................................................... 6.58  

. 
 32 93 43 00-0499 EA 3' To 4' Thuja occidentalis ' Woodwadrii' - Woodward Arborvitae ......................................................................................... 30.16  

XXXXXXX 
. 
 32 93 43 00-0500  Palm And Subtropical Trees (32 93 43) 

Note: All trees listed by caliper of trunk or height of tree if field grown, dug with spade, balled and burlapped and 
delivered to site. 

. 

. 
 32 93 43 00-0501 EA 9' Ptychosperma elegans - Alexander Palm, Solitaire Palm ............................................................................................... 138.16  

. 
 32 93 43 00-0502 EA 11' Ptychosperma elegans - Alexander Palm, Solitaire Palm ............................................................................................. 230.28  

. 
 32 93 43 00-0503 EA 15' Ptychosperma elegans - Alexander Palm, Solitaire Palm ............................................................................................. 350.02  

. 
 32 93 43 00-0504 EA 17' Ptychosperma elegans - Alexander Palm, Solitaire Palm ............................................................................................. 396.07  

. 
 32 93 43 00-0505 EA 20' Ptychosperma elegans - Alexander Palm, Solitaire Palm ............................................................................................. 460.55  

. 
 32 93 43 00-0506 EA 4' To 5' Bauninia blakeana - Hong Kong Orchid ................................................................................................................. 396.07  

. 
 32 93 43 00-0507 EA 6' Bauninia blakeana - Hong Kong Orchid .......................................................................................................................... 469.76  

. 
 32 93 43 00-0508 EA 8' Bauninia blakeana - Hong Kong Orchid .......................................................................................................................... 626.35  

. 
 32 93 43 00-0509 EA 10' Bauninia blakeana - Hong Kong Orchid ........................................................................................................................ 782.94  

. 
 32 93 43 00-0510 EA 4' To 5' Acacia baileyana - Bailey Acacia ............................................................................................................................ 219.68  

. 
 32 93 43 00-0511 EA 6' Acacia baileyana - Bailey Acacia .................................................................................................................................... 263.62  

. 
 32 93 43 00-0512 EA 8' Acacia baileyana - Bailey Acacia .................................................................................................................................... 307.55  

. 
 32 93 43 00-0513 EA 10' Acacia baileyana - Bailey Acacia .................................................................................................................................. 384.44  

. 
 32 93 43 00-0514 EA 6' Agonis flexuosa - Peppermint Tree ................................................................................................................................. 131.81  

. 
 32 93 43 00-0515 EA 8' Agonis flexuosa - Peppermint Tree ................................................................................................................................. 164.76  

. 
 32 93 43 00-0516 EA 10' Agonis flexuosa - Peppermint Tree ............................................................................................................................... 197.71  

. 
 32 93 43 00-0517 EA 24" Box Agonis flexuosa - Peppermint Tree ....................................................................................................................... 164.21  

. 
 32 93 43 00-0518 EA 6' Bauhinia purpurea - Purple Orchid Tree.......................................................................................................................... 497.39  

. 
 32 93 43 00-0519 EA 8' Bauhinia purpurea - Purple Orchid Tree.......................................................................................................................... 663.19  

. 
 32 93 43 00-0520 EA 10' Bauhinia purpurea - Purple Orchid Tree........................................................................................................................ 828.99  

. 
 32 93 43 00-0521 EA 24" Box Bauhinia purpurea - Purple Orchid Tree ................................................................................................................ 215.54  
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. 
 32 93 43 00-0522 EA 6' Bauhinia variegata candida - White Orchid Tree ............................................................................................................. 552.66  

. 
 32 93 43 00-0523 EA 8' Bauhinia variegata candida - White Orchid Tree ............................................................................................................. 736.88  

. 
 32 93 43 00-0524 EA 10' Bauhinia variegata candida - White Orchid Tree ........................................................................................................... 921.10  

. 
 32 93 43 00-0525 EA 6' Callistemon citrinus - Crimson or Lemon Bottle Brush .................................................................................................... 296.57  

. 
 32 93 43 00-0526 EA 8' Callistemon citrinus - Crimson or Lemon Bottle Brush .................................................................................................... 395.42  

. 
 32 93 43 00-0527 EA 10' Callistemon citrinus - Crimson or Lemon Bottle Brush .................................................................................................. 494.28  

. 
 32 93 43 00-0528 EA 6' Eriobotrya deflexa - Bronze Loquat ................................................................................................................................. 497.39  

. 
 32 93 43 00-0529 EA 8' Eriobotrya deflexa - Bronze Loquat ................................................................................................................................. 663.19  

. 
 32 93 43 00-0530 EA 10' Eriobotrya deflexa - Bronze Loquat ............................................................................................................................... 828.99  

. 
 32 93 43 00-0531 EA 6' Eucalyptus erythrocorys - Red Cap Gum ........................................................................................................................ 497.39  

. 
 32 93 43 00-0532 EA 8' Eucalyptus erythrocorys - Red Cap Gum ........................................................................................................................ 663.19  

. 
 32 93 43 00-0533 EA 10' Eucalyptus erythrocorys - Red Cap Gum ...................................................................................................................... 828.99  

. 
 32 93 43 00-0534 EA 6' Eucalyptus torquala - Coral Gum .................................................................................................................................... 497.39  

. 
 32 93 43 00-0535 EA 8' Eucalyptus torquala - Coral Gum .................................................................................................................................... 663.19  

. 
 32 93 43 00-0536 EA 10' Eucalyptus torquala - Coral Gum .................................................................................................................................. 828.99  

. 
 32 93 43 00-0537 EA 8' Fraxinus oxycarpa "Raywood" - Raywood Ash ............................................................................................................... 307.55  

. 
 32 93 43 00-0538 EA 10' Fraxinus oxycarpa "Raywood" - Raywood Ash ............................................................................................................. 417.39  

. 
 32 93 43 00-0539 EA 12' Fraxinus oxycarpa "Raywood" - Raywood Ash ............................................................................................................. 516.25  

. 
 32 93 43 00-0540 EA 1 Gallon Washingtonia robusta - Mexican Fan Palm .............................................................................................................. 5.45  

. 
 32 93 43 00-0541 EA 5 Gallon Washingtonia robusta - Mexican Fan Palm ............................................................................................................ 16.96  

. 
 32 93 43 00-0542 EA 15 Gallon Washingtonia robusta - Mexican Fan Palm .......................................................................................................... 59.37  

. 
 32 93 43 00-0543 EA 24" Box Washingtonia robusta - Mexican Fan Palm ........................................................................................................... 193.87  

. 
 32 93 43 00-0544 EA 36" Box Washingtonia robusta - Mexican Fan Palm ........................................................................................................... 514.97  

. 
 32 93 43 00-0545 EA 6' Washingtonia robusta - Mexican Fan Palm ..................................................................................................................... 497.39  

. 
 32 93 43 00-0546 EA 8' Washingtonia robusta - Mexican Fan Palm ..................................................................................................................... 663.19  

. 
 32 93 43 00-0547 EA 10' Washingtonia robusta - Mexican Fan Palm ................................................................................................................... 828.99  

. 
 32 93 43 00-0548 EA 12' Washingtonia robusta - Mexican Fan Palm ................................................................................................................... 994.79  

. 
 32 93 43 00-0549 EA 6' Olea europaea - Olive "Fruitless" .................................................................................................................................... 216.76  

. 
 32 93 43 00-0550 EA 8' Olea europaea - Olive "Fruitless" .................................................................................................................................... 289.01  

. 
 32 93 43 00-0551 EA 10' Olea europaea - Olive "Fruitless" .................................................................................................................................. 361.26  

. 
 32 93 43 00-0552 EA 12' Olea europaea - Olive "Fruitless" .................................................................................................................................. 433.51  

. 
 32 93 43 00-0553 EA 24" Box Olea europaea - Olive "Fruitless" .......................................................................................................................... 266.53  

. 
 32 93 43 00-0554 EA 6' Eucalyptus polyanthemos - Silver Dollar Gum ................................................................................................................ 497.39  

. 
 32 93 43 00-0555 EA 8' Eucalyptus polyanthemos - Silver Dollar Gum ................................................................................................................ 663.19  

. 
 32 93 43 00-0556 EA 10' Eucalyptus polyanthemos - Silver Dollar Gum .............................................................................................................. 828.99  

. 
 32 93 43 00-0557 EA 6' Eucalyptus leucoxylon - White Ironbark .......................................................................................................................... 497.39  

. 
 32 93 43 00-0558 EA 8' Eucalyptus leucoxylon - White Ironbark .......................................................................................................................... 663.19  

. 
 32 93 43 00-0559 EA 10' Eucalyptus leucoxylon - White Ironbark ........................................................................................................................ 828.99  

. 
 32 93 43 00-0560 EA 12' Eucalyptus leucoxylon - White Ironbark ........................................................................................................................ 994.79  

. 
 32 93 43 00-0561 EA 6' Callistemon viminalis - Weeping Bottle Brush ................................................................................................................. 296.57  

. 
 32 93 43 00-0562 EA 8' Callistemon viminalis - Weeping Bottle Brush ................................................................................................................. 395.42  

. 
 32 93 43 00-0563 EA 10' Callistemon viminalis - Weeping Bottle Brush ............................................................................................................... 494.28  

. 
 32 93 43 00-0564 EA 12' Callistemon viminalis - Weeping Bottle Brush ............................................................................................................... 593.14  

. 
 32 93 43 00-0565 EA 6' Eucalyptus gunnii - Cider Gum........................................................................................................................................ 497.39  

. 
 32 93 43 00-0566 EA 8' Eucalyptus gunnii - Cider Gum........................................................................................................................................ 663.19  

. 
 32 93 43 00-0567 EA 10' Eucalyptus gunnii - Cider Gum...................................................................................................................................... 828.99  

. 
 32 93 43 00-0568 EA 6' Jacarandra acutifolia - Jacaranda ................................................................................................................................... 497.39  

. 
 32 93 43 00-0569 EA 8' Jacarandra acutifolia - Jacaranda ................................................................................................................................... 663.19  

. 
 32 93 43 00-0570 EA 10' Jacarandra acutifolia - Jacaranda ................................................................................................................................. 828.99  

. 
 32 93 43 00-0571 EA 24" Box Jacarandra acutifolia - Jacaranda ......................................................................................................................... 215.54  

. 
 32 93 43 00-0572 EA 5 Gallon Pistacia chinensis - Chinese Pistache .................................................................................................................... 33.16  

. 
 32 93 43 00-0573 EA 15 Gallon Pistacia chinensis - Chinese Pistache ................................................................................................................ 110.53  

. 
 32 93 43 00-0574 EA 24" Box Pistacia chinensis - Chinese Pistache ................................................................................................................... 429.23  

. 
 32 93 43 00-0575 EA 36" Box Pistacia chinensis - Chinese Pistache ................................................................................................................ 1,142.16  

. 
 32 93 43 00-0576 EA 48" Box Pistacia chinensis - Chinese Pistache ................................................................................................................ 2,431.70  

. 
 32 93 43 00-0577 EA 5 Gallon Pyrus kawakamii - Evergreen Pear, Single ............................................................................................................ 20.43  

. 
 32 93 43 00-0578 EA 15 Gallon Pyrus kawakamii - Evergreen Pear, Single .......................................................................................................... 68.10  

. 
 32 93 43 00-0579 EA 24" Box Pyrus kawakamii - Evergreen Pear, Single ........................................................................................................... 255.93  

. 
 32 93 43 00-0580 EA 30" Box Pyrus kawakamii - Evergreen Pear, Single ........................................................................................................... 467.92  

. 
 32 93 43 00-0581 EA 36" Box Pyrus kawakamii - Evergreen Pear, Single ........................................................................................................... 681.01  

. 
 32 93 43 00-0582 EA 5 Gallon Pyrus kawakamii - Evergreen Pear, Multi ............................................................................................................... 20.43  

. 
 32 93 43 00-0583 EA 15 Gallon Pyrus kawakamii - Evergreen Pear, Multi ............................................................................................................. 72.49  

. 
 32 93 43 00-0584 EA 24" Box Pyrus kawakamii - Evergreen Pear, Multi .............................................................................................................. 263.62  

. 
 32 93 43 00-0585 EA 30" Box Pyrus kawakamii - Evergreen Pear, Multi .............................................................................................................. 467.92  

. 
 32 93 43 00-0586 EA 36" Box Pyrus kawakamii - Evergreen Pear, Multi .............................................................................................................. 681.01  

XXXXXXX 
. 
 32 93 83  Planting Of Trees, Shrubs And Ground Cover (32 93) 

Note: Includes moving plant(s) from truck or staging site to planting site, excavation of hole, placing plant in hole, backfill and 
compaction. Use appropriate gallon, height or caliper size to match with description from plant section. 

. 

. 
 32 93 83 00-0001  Planting Trees (32 93 83) 

Note: Excludes mulch. See CSI section 32 91 13 16-0001 for mulch. 
. 
. 

 32 93 83 00-0002 EA 3" To 5" Bare Root Seedlings Tree Planting ........................................................................................................................... 1.19  
. 

 32 93 83 00-0003 EA 6" To 10" Bare Root Seedlings Tree Planting ......................................................................................................................... 1.91  
. 

 32 93 83 00-0004 EA 11" To 16" Bare Root Seedlings Tree Planting ....................................................................................................................... 2.38  
. 

 32 93 83 00-0005 EA 17" To 24" Bare Root Seedlings Tree Planting ....................................................................................................................... 3.81  
. 

 32 93 83 00-0006 EA 1 Gallon Container Tree Planting .......................................................................................................................................... 19.05  
    For >10 To 25, Deduct  -0.95 
    For >25 To 50, Deduct  -2.38 
    For >50 To 100, Deduct  -3.81 
    For >100, Deduct  -5.72 
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. 
 32 93 83 00-0007 EA 2 Gallon Container Tree Planting .......................................................................................................................................... 26.67  

    For >10 To 25, Deduct  -1.33 
    For >25 To 50, Deduct  -3.33 
    For >50 To 100, Deduct  -5.33 
    For >100, Deduct  -8.00 

. 
 32 93 83 00-0008 EA 3 Gallon Container Tree Planting .......................................................................................................................................... 34.29  

    For >10 To 25, Deduct  -1.71 
    For >25 To 50, Deduct  -4.29 
    For >50 To 100, Deduct  -6.86 
    For >100, Deduct  -10.29 

. 
 32 93 83 00-0009 EA 5 Gallon Container Tree Planting .......................................................................................................................................... 57.15  

    For >10 To 25, Deduct  -2.86 
    For >25 To 50, Deduct  -7.14 
    For >50 To 100, Deduct  -11.43 
    For >100, Deduct  -17.15 

. 
 32 93 83 00-0010 EA 7 Gallon Container Tree Planting .......................................................................................................................................... 76.20  

    For >10 To 25, Deduct  -3.81 
    For >25 To 50, Deduct  -9.53 
    For >50 To 100, Deduct  -15.24 
    For >100, Deduct  -22.86 

. 
 32 93 83 00-0011 EA 10 Gallon Container Tree Planting ........................................................................................................................................ 99.06  

    For >10 To 25, Deduct  -4.95 
    For >25 To 50, Deduct  -12.38 
    For >50 To 100, Deduct  -19.81 
    For >100, Deduct  -29.72 

. 
 32 93 83 00-0012 EA 15 Gallon Container Tree Planting ...................................................................................................................................... 140.97  

    For >10 To 25, Deduct  -7.05 
    For >25 To 50, Deduct  -17.62 
    For >50 To 100, Deduct  -28.19 
    For >100, Deduct  -42.29 

. 
 32 93 83 00-0013 EA 20 Gallon Container Tree Planting ...................................................................................................................................... 232.41  

    For >10 To 25, Deduct  -11.62 
    For >25 To 50, Deduct  -29.05 
    For >50 To 100, Deduct  -46.48 
    For >100, Deduct  -69.72 

. 
 32 93 83 00-0014 EA 25 Gallon Container Tree Planting ...................................................................................................................................... 300.99  

    For >10 To 25, Deduct  -15.05 
    For >25 To 50, Deduct  -37.62 
    For >50 To 100, Deduct  -60.20 
    For >100, Deduct  -90.30 

. 
 32 93 83 00-0015 EA 30 Gallon Container Tree Planting ...................................................................................................................................... 361.95  

    For >10 To 25, Deduct  -18.10 
    For >25 To 50, Deduct  -45.24 
    For >50 To 100, Deduct  -72.39 
    For >100, Deduct  -108.59 

. 
 32 93 83 00-0016 EA 45 Gallon Container Tree Planting ...................................................................................................................................... 449.58  

    For >10 To 25, Deduct  -22.48 
    For >25 To 50, Deduct  -56.20 
    For >50 To 100, Deduct  -89.92 
    For >100, Deduct  -134.87 

. 
 32 93 83 00-0017 EA 65 Gallon Container Tree Planting ...................................................................................................................................... 533.40  

    For >10 To 25, Deduct  -26.67 
    For >25 To 50, Deduct  -66.68 
    For >50 To 100, Deduct  -106.68 
    For >100, Deduct  -160.02 

. 
 32 93 83 00-0018 EA 6' Balled And Burlapped Tree Planting ............................................................................................................................... 190.50  

    For >10 To 25, Deduct  -9.53 
    For >25 To 50, Deduct  -23.81 
    For >50 To 100, Deduct  -38.10 
    For >100, Deduct  -57.15 

. 
 32 93 83 00-0019 EA 7' Balled And Burlapped Tree Planting ............................................................................................................................... 253.75  

    For >10 To 25, Deduct  -12.69 
    For >25 To 50, Deduct  -31.72 
    For >50 To 100, Deduct  -50.75 
    For >100, Deduct  -76.13 

. 
 32 93 83 00-0020 EA 8' Balled And Burlapped Tree Planting ............................................................................................................................... 285.75  

    For >10 To 25, Deduct  -14.29 
    For >25 To 50, Deduct  -35.72 
    For >50 To 100, Deduct  -57.15 
    For >100, Deduct  -85.73 

. 
 32 93 83 00-0021 EA 10' Balled And Burlapped Tree Planting ............................................................................................................................. 333.37  

    For >10 To 25, Deduct  -16.67 
    For >25 To 50, Deduct  -41.67 
    For >50 To 100, Deduct  -66.67 
    For >100, Deduct  -100.01 

. 
 32 93 83 00-0022 EA 12' Balled And Burlapped Tree Planting ............................................................................................................................. 445.77  

    For >10 To 25, Deduct  -22.29 
    For >25 To 50, Deduct  -55.72 
    For >50 To 100, Deduct  -89.15 
    For >100, Deduct  -133.73 

. 
 32 93 83 00-0023 EA 14' Balled And Burlapped Tree Planting ............................................................................................................................. 510.54  

    For >10 To 25, Deduct  -25.53 
    For >25 To 50, Deduct  -63.82 
    For >50 To 100, Deduct  -102.11 
    For >100, Deduct  -153.16 
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. 
 32 93 83 00-0024 EA 16' Balled And Burlapped Tree Planting ............................................................................................................................. 619.13  

    For >10 To 25, Deduct  -30.96 
    For >25 To 50, Deduct  -77.39 
    For >50 To 100, Deduct  -123.83 
    For >100, Deduct  -185.74 

. 
 32 93 83 00-0025 EA 18' Balled And Burlapped Tree Planting ............................................................................................................................. 742.95  

    For >10 To 25, Deduct  -37.15 
    For >25 To 50, Deduct  -92.87 
    For >50 To 100, Deduct  -148.59 
    For >100, Deduct  -222.89 

. 
 32 93 83 00-0026 EA 20' Balled And Burlapped Tree Planting ............................................................................................................................. 857.26  

    For >10 To 25, Deduct  -42.86 
    For >25 To 50, Deduct  -107.16 
    For >50 To 100, Deduct  -171.45 
    For >100, Deduct  -257.18 

. 
 32 93 83 00-0027 EA 1-1/2" Caliper Balled And Burlapped Tree Planting ............................................................................................................ 285.75  

    For >10 To 25, Deduct  -14.29 
    For >25 To 50, Deduct  -35.72 
    For >50 To 100, Deduct  -57.15 
    For >100, Deduct  -85.73 

. 
 32 93 83 00-0028 EA 2" Caliper Balled And Burlapped Tree Planting .................................................................................................................. 333.37  

    For >10 To 25, Deduct  -16.67 
    For >25 To 50, Deduct  -41.67 
    For >50 To 100, Deduct  -66.67 
    For >100, Deduct  -100.01 

. 
 32 93 83 00-0029 EA 2-1/2" Caliper Balled And Burlapped Tree Planting ............................................................................................................ 447.68  

    For >10 To 25, Deduct  -22.38 
    For >25 To 50, Deduct  -55.96 
    For >50 To 100, Deduct  -89.54 
    For >100, Deduct  -134.30 

. 
 32 93 83 00-0030 EA 3" Caliper Balled And Burlapped Tree Planting .................................................................................................................. 514.35  

    For >10 To 25, Deduct  -25.72 
    For >25 To 50, Deduct  -64.29 
    For >50 To 100, Deduct  -102.87 
    For >100, Deduct  -154.31 

. 
 32 93 83 00-0031 EA 3-1/2" Caliper Balled And Burlapped Tree Planting ............................................................................................................ 571.50  

    For >10 To 25, Deduct  -28.58 
    For >25 To 50, Deduct  -71.44 
    For >50 To 100, Deduct  -114.30 
    For >100, Deduct  -171.45 

. 
 32 93 83 00-0032 EA 4" Caliper Balled And Burlapped Tree Planting .................................................................................................................. 655.32  

    For >10 To 25, Deduct  -32.77 
    For >25 To 50, Deduct  -81.92 
    For >50 To 100, Deduct  -131.06 
    For >100, Deduct  -196.60 

XXXXXXX 
. 
 32 93 83 00-0033  Planting Shrubs (32 93 83) 

Note: Excludes mulch. See CSI section 32 91 13 16-0001 for mulch. 
. 
. 

 32 93 83 00-0034 EA 1 Gallon Container Shrub Planting ....................................................................................................................................... 16.20  
    For >10 To 25, Deduct  -0.81 
    For >25 To 50, Deduct  -2.03 
    For >50 To 100, Deduct  -3.24 
    For >100, Deduct  -4.86 

. 
 32 93 83 00-0035 EA 2 Gallon Container Shrub Planting ....................................................................................................................................... 22.86  

    For >10 To 25, Deduct  -1.14 
    For >25 To 50, Deduct  -2.86 
    For >50 To 100, Deduct  -4.57 
    For >100, Deduct  -6.86 

. 
 32 93 83 00-0036 EA 3 Gallon Container Shrub Planting ....................................................................................................................................... 28.57  

    For >10 To 25, Deduct  -1.43 
    For >25 To 50, Deduct  -3.57 
    For >50 To 100, Deduct  -5.71 
    For >100, Deduct  -8.57 

. 
 32 93 83 00-0037 EA 4 Gallon Container Shrub Planting ....................................................................................................................................... 38.10  

    For >10 To 25, Deduct  -1.91 
    For >25 To 50, Deduct  -4.76 
    For >50 To 100, Deduct  -7.62 
    For >100, Deduct  -11.43 

. 
 32 93 83 00-0038 EA 5 Gallon Container Shrub Planting ....................................................................................................................................... 47.63  

    For >10 To 25, Deduct  -2.38 
    For >25 To 50, Deduct  -5.95 
    For >50 To 100, Deduct  -9.53 
    For >100, Deduct  -14.29 

. 
 32 93 83 00-0039 EA 7 Gallon Container Shrub Planting ....................................................................................................................................... 64.78  

    For >10 To 25, Deduct  -3.24 
    For >25 To 50, Deduct  -8.10 
    For >50 To 100, Deduct  -12.96 
    For >100, Deduct  -19.43 

. 
 32 93 83 00-0040 EA 10 Gallon Container Shrub Planting ..................................................................................................................................... 85.72  

    For >10 To 25, Deduct  -4.29 
    For >25 To 50, Deduct  -10.72 
    For >50 To 100, Deduct  -17.14 
    For >100, Deduct  -25.72 
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. 
 32 93 83 00-0041 EA 15 Gallon Container Shrub Planting.................................................................................................................................... 118.11  

    For >10 To 25, Deduct  -5.91 
    For >25 To 50, Deduct  -14.76 
    For >50 To 100, Deduct  -23.62 
    For >100, Deduct  -35.43 

. 
 32 93 83 00-0042 EA 20 Gallon Container Shrub Planting.................................................................................................................................... 198.12  

    For >10 To 25, Deduct  -9.91 
    For >25 To 50, Deduct  -24.77 
    For >50 To 100, Deduct  -39.62 
    For >100, Deduct  -59.44 

. 
 32 93 83 00-0043 EA 25 Gallon Container Shrub Planting.................................................................................................................................... 253.75  

    For >10 To 25, Deduct  -12.69 
    For >25 To 50, Deduct  -31.72 
    For >50 To 100, Deduct  -50.75 
    For >100, Deduct  -76.13 

. 
 32 93 83 00-0044 EA 15" Balled And Burlapped Shrub Planting............................................................................................................................. 53.34  

    For >10 To 25, Deduct  -2.67 
    For >25 To 50, Deduct  -6.67 
    For >50 To 100, Deduct  -10.67 
    For >100, Deduct  -16.00 

. 
 32 93 83 00-0045 EA 18" Balled And Burlapped Shrub Planting............................................................................................................................. 55.25  

    For >10 To 25, Deduct  -2.76 
    For >25 To 50, Deduct  -6.91 
    For >50 To 100, Deduct  -11.05 
    For >100, Deduct  -16.58 

. 
 32 93 83 00-0046 EA 24" Balled And Burlapped Shrub Planting............................................................................................................................. 60.96  

    For >10 To 25, Deduct  -3.05 
    For >25 To 50, Deduct  -7.62 
    For >50 To 100, Deduct  -12.19 
    For >100, Deduct  -18.29 

. 
 32 93 83 00-0047 EA 30" Balled And Burlapped Shrub Planting............................................................................................................................. 60.96  

    For >10 To 25, Deduct  -3.05 
    For >25 To 50, Deduct  -7.62 
    For >50 To 100, Deduct  -12.19 
    For >100, Deduct  -18.29 

. 
 32 93 83 00-0048 EA 36" Balled And Burlapped Shrub Planting............................................................................................................................. 66.67  

    For >10 To 25, Deduct  -3.33 
    For >25 To 50, Deduct  -8.33 
    For >50 To 100, Deduct  -13.33 
    For >100, Deduct  -20.00 

. 
 32 93 83 00-0049 EA 42" Balled And Burlapped Shrub Planting............................................................................................................................. 70.48  

    For >10 To 25, Deduct  -3.52 
    For >25 To 50, Deduct  -8.81 
    For >50 To 100, Deduct  -14.10 
    For >100, Deduct  -21.14 

. 
 32 93 83 00-0050 EA 48" Balled And Burlapped Shrub Planting............................................................................................................................. 76.20  

    For >10 To 25, Deduct  -3.81 
    For >25 To 50, Deduct  -9.53 
    For >50 To 100, Deduct  -15.24 
    For >100, Deduct  -22.86 

. 
 32 93 83 00-0051 EA 5' Balled And Burlapped Shrub Planting ............................................................................................................................. 114.30  

    For >10 To 25, Deduct  -5.72 
    For >25 To 50, Deduct  -14.29 
    For >50 To 100, Deduct  -22.86 
    For >100, Deduct  -34.29 

. 
 32 93 83 00-0052 EA 6' Balled And Burlapped Shrub Planting ............................................................................................................................. 161.92  

    For >10 To 25, Deduct  -8.10 
    For >25 To 50, Deduct  -20.24 
    For >50 To 100, Deduct  -32.38 
    For >100, Deduct  -48.58 

. 
 32 93 83 00-0053 EA 7' Balled And Burlapped Shrub Planting ............................................................................................................................. 215.27  

    For >10 To 25, Deduct  -10.76 
    For >25 To 50, Deduct  -26.91 
    For >50 To 100, Deduct  -43.05 
    For >100, Deduct  -64.58 

. 
 32 93 83 00-0054 EA 8' Balled And Burlapped Shrub Planting ............................................................................................................................. 243.84  

    For >10 To 25, Deduct  -12.19 
    For >25 To 50, Deduct  -30.48 
    For >50 To 100, Deduct  -48.77 
    For >100, Deduct  -73.15 

. 
 32 93 83 00-0055 EA 9' Balled And Burlapped Shrub Planting ............................................................................................................................. 262.89  

    For >10 To 25, Deduct  -13.14 
    For >25 To 50, Deduct  -32.86 
    For >50 To 100, Deduct  -52.58 
    For >100, Deduct  -78.87 

. 
 32 93 83 00-0056 EA 10' Balled And Burlapped Shrub Planting ........................................................................................................................... 285.75  

    For >10 To 25, Deduct  -14.29 
    For >25 To 50, Deduct  -35.72 
    For >50 To 100, Deduct  -57.15 
    For >100, Deduct  -85.73 

XXXXXXX 
. 
 32 93 83 00-0057  Planting Groundcover, Vines, Perennials, Annuals And Bulbs (32 93 83) 

See CSI section 32 91 13 16-0001 for mulch. 
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. 

. 
 32 93 83 00-0058 EA 2-1/4" Diameter Potted Groundcover And Flower Planting ..................................................................................................... 1.58  

    For >10 To 25, Deduct  -0.08 
    For >25 To 50, Deduct  -0.20 
    For >50 To 100, Deduct  -0.32 
    For >100, Deduct  -0.47 

. 
 32 93 83 00-0059 EA 3" Diameter Potted Groundcover And Flower Planting ........................................................................................................... 1.81  

    For >10 To 25, Deduct  -0.09 
    For >25 To 50, Deduct  -0.23 
    For >50 To 100, Deduct  -0.36 
    For >100, Deduct  -0.54 

. 
 32 93 83 00-0060 EA 4" Diameter Potted Groundcover And Flower Planting ........................................................................................................... 2.12  

    For >10 To 25, Deduct  -0.11 
    For >25 To 50, Deduct  -0.27 
    For >50 To 100, Deduct  -0.42 
    For >100, Deduct  -0.64 

. 
 32 93 83 00-0061 EA 5-1/2" Diameter Potted Groundcover And Flower Planting ..................................................................................................... 2.54  

    For >10 To 25, Deduct  -0.13 
    For >25 To 50, Deduct  -0.32 
    For >50 To 100, Deduct  -0.51 
    For >100, Deduct  -0.76 

. 
 32 93 83 00-0062 EA 6" Diameter Potted Groundcover And Flower Planting ........................................................................................................... 3.18  

    For >10 To 25, Deduct  -0.16 
    For >25 To 50, Deduct  -0.40 
    For >50 To 100, Deduct  -0.64 
    For >100, Deduct  -0.95 

. 
 32 93 83 00-0063 EA 8" Diameter Potted Groundcover And Flower Planting ........................................................................................................... 4.76  

    For >10 To 25, Deduct  -0.24 
    For >25 To 50, Deduct  -0.60 
    For >50 To 100, Deduct  -0.95 
    For >100, Deduct  -1.43 

. 
 32 93 83 00-0064 EA 1 Gallon Container Groundcover And Flower Planting ......................................................................................................... 15.24  

    For >10 To 25, Deduct  -0.76 
    For >25 To 50, Deduct  -1.91 
    For >50 To 100, Deduct  -3.05 
    For >100, Deduct  -4.57 

. 
 32 93 83 00-0065 EA 2 Gallon Container Groundcover And Flower Planting ......................................................................................................... 20.96  

    For >10 To 25, Deduct  -1.05 
    For >25 To 50, Deduct  -2.62 
    For >50 To 100, Deduct  -4.19 
    For >100, Deduct  -6.29 

. 
 32 93 83 00-0066 EA 3 Gallon Container Groundcover And Flower Planting ......................................................................................................... 26.67  

    For >10 To 25, Deduct  -1.33 
    For >25 To 50, Deduct  -3.33 
    For >50 To 100, Deduct  -5.33 
    For >100, Deduct  -8.00 

. 
 32 93 83 00-0067 EA 4 Gallon Container Groundcover And Flower Planting ......................................................................................................... 34.29  

    For >10 To 25, Deduct  -1.71 
    For >25 To 50, Deduct  -4.29 
    For >50 To 100, Deduct  -6.86 
    For >100, Deduct  -10.29 

. 
 32 93 83 00-0068 EA 5 Gallon Container Groundcover And Flower Planting ......................................................................................................... 41.91  

    For >10 To 25, Deduct  -2.10 
    For >25 To 50, Deduct  -5.24 
    For >50 To 100, Deduct  -8.38 
    For >100, Deduct  -12.57 

. 
 32 93 83 00-0069 EA 7 Gallon Container Groundcover And Flower Planting ......................................................................................................... 57.15  

    For >10 To 25, Deduct  -2.86 
    For >25 To 50, Deduct  -7.14 
    For >50 To 100, Deduct  -11.43 
    For >100, Deduct  -17.15 

. 
 32 93 83 00-0070 EA Bulb Planting........................................................................................................................................................................... 0.95  

    For >10 To 25, Deduct  -0.05 
    For >25 To 50, Deduct  -0.12 
    For >50 To 100, Deduct  -0.19 
    For >100, Deduct  -0.29 

. 
 32 93 83 00-0071 EA Flats Of 24 Groundcover And Flower Planting...................................................................................................................... 26.67  

    For >10 To 25, Deduct  -1.33 
    For >25, Deduct  -3.33 

. 
 32 93 83 00-0072 EA Flats Of 36 Groundcover And Flower Planting...................................................................................................................... 37.83  

    For >10 To 25, Deduct  -1.89 
    For >25, Deduct  -4.73 

. 
 32 93 83 00-0073 EA Flats Of 48 Groundcover And Flower Planting...................................................................................................................... 50.36  

    For >10 To 25, Deduct  -2.52 
    For >25, Deduct  -6.30 

XXXXXXX 
. 
 32 93 83 00-0074  Tree Pits (32 93 83) 

Note: Costs given show the tree pit size accommodates the soil ball and the type of soil excavated includes 
excavation, bank run sand and gravel fill for drainage, imported mix planting soil, hand backfill, perforated 
drainage pipe for watering, and drainage fabric. Includes one layer of woven fabric to be applied before mulch is 
spread.  Excludes additional soil conditioners or mulch. 

. 

. 
 32 93 83 00-0075 EA 2' x 1-1/4' Deep Tree Pit ..................................................................................................................................................... 118.66  

. 
 32 93 83 00-0076 EA 2' x 2-1/2' Deep Tree Pit ..................................................................................................................................................... 177.95  

. 
 32 93 83 00-0077 EA 2-1/2' x 1-1/2' Deep Tree Pit ............................................................................................................................................... 228.15  

. 
 32 93 83 00-0078 EA 2-1/2' x 3' Deep Tree Pit ..................................................................................................................................................... 342.17  

. 
 32 93 83 00-0079 EA 3' x 1-3/4' Deep Tree Pit ..................................................................................................................................................... 355.31  
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. 
 32 93 83 00-0080 EA 3' x 3-1/2' Deep Tree Pit ..................................................................................................................................................... 530.63  

. 
 32 93 83 00-0081 EA 3-1/2' x 1-3/4' Deep Tree Pit ............................................................................................................................................... 437.27  

. 
 32 93 83 00-0082 EA 3-1/2' x 3-1/2' Deep Tree Pit ............................................................................................................................................... 655.14  

. 
 32 93 83 00-0083 EA 4' x 2' Deep Tree Pit ............................................................................................................................................................ 523.42  

. 
 32 93 83 00-0084 EA 4' x 4' Deep Tree Pit ............................................................................................................................................................ 784.77  

. 
 32 93 83 00-0085 EA 4-1/2' x 2' Deep Tree Pit ..................................................................................................................................................... 756.73  

. 
 32 93 83 00-0086 EA 4-1/2' x 4' Deep Tree Pit .................................................................................................................................................. 1,136.96  

. 
 32 93 83 00-0087 EA 5' x 2-1/4' Deep Tree Pit .................................................................................................................................................. 1,006.47  

. 
 32 93 83 00-0088 EA 5' x 4-1/2' Deep Tree Pit .................................................................................................................................................. 1,500.83  

. 
 32 93 83 00-0089 EA 6' x 2-1/2' Deep Tree Pit .................................................................................................................................................. 1,427.23  

. 
 32 93 83 00-0090 EA 6' x 5' Deep Tree Pit ......................................................................................................................................................... 2,138.18  

. 
 32 93 83 00-0091 EA 7' x 3' Deep Tree Pit ......................................................................................................................................................... 2,406.33  

. 
 32 93 83 00-0092 EA 7' x 6' Deep Tree Pit ......................................................................................................................................................... 3,625.66  

. 
 32 93 83 00-0093 EA 8' x 3-1/4' Deep Tree Pit .................................................................................................................................................. 3,316.39  

. 
 32 93 83 00-0094 EA 8' x 6-1/2' Deep Tree Pit .................................................................................................................................................. 4,972.81  

XXXXXXX 
. 
 32 94  Planting Accessories (32 90) 
. 
. 
 32 94 13  Landscape Edging (32 94) 

Note: Including stakes. 
. 
. 
 32 94 13 00-0001  Landscape Edging (32 94 13) 

Note: Includes stakes. 
. 
. 

 32 94 13 00-0002 LF  1/8" x 4", Mill Finish, Aluminum Alloy Landscape Edging ....................................................................................................... 7.38 2.31 
. 

 32 94 13 00-0003 LF  1/8" x 4", Black Paint, Aluminum Alloy Landscape Edging ..................................................................................................... 7.96 2.31 
. 

 32 94 13 00-0004 LF  1/8" x 4", Black Anodized, Aluminum Alloy Landscape Edging ............................................................................................... 8.00 2.31 
. 

 32 94 13 00-0005 LF  3/16" x 4", Mill Finish, Aluminum Alloy Landscape Edging ..................................................................................................... 9.03 2.38 
. 

 32 94 13 00-0006 LF  3/16" x 4", Black Paint, Aluminum Alloy Landscape Edging ................................................................................................... 9.74 2.38 
. 

 32 94 13 00-0007 LF  3/16" x 4", Black Anodized, Aluminum Alloy Landscape Edging ............................................................................................. 9.72 2.38 
. 

 32 94 13 00-0008 LF  1/8" x 5-1/2", Mill Finish, Aluminum Alloy Landscape Edging ................................................................................................. 8.21 2.46 
. 

 32 94 13 00-0009 LF  1/8" x 5-1/2", Black Paint, Aluminum Alloy Landscape Edging ............................................................................................... 9.00 2.46 
. 

 32 94 13 00-0010 LF  1/8" x 5-1/2", Black Anodized, Aluminum Alloy Landscape Edging......................................................................................... 9.08 2.46 
. 

 32 94 13 00-0011 LF  3/16" x 5-1/2", Mill Finish, Aluminum Alloy Landscape Edging ............................................................................................. 10.10 2.53 
. 

 32 94 13 00-0012 LF  3/16" x 5-1/2", Black Paint, Aluminum Alloy Landscape Edging ........................................................................................... 10.89 2.53 
. 

 32 94 13 00-0013 LF  3/16" x 5-1/2", Black Anodized, Aluminum Alloy Landscape Edging ..................................................................................... 10.96 2.53 
. 

 32 94 13 00-0014 LF  3/16" x 4" Powder Coated Steel Landscape Edging ............................................................................................................... 8.99 2.38 
. 

 32 94 13 00-0015 LF  1/4" x 5" Powder Coated Steel Landscape Edging ............................................................................................................... 12.11 2.38 

XXXXXXX 
. 
 32 94 16  Landscape Timbers (32 94) 
. 
. 

 32 94 16 00-0001 LF  6" x 8" Railroad Ties ............................................................................................................................................................. 13.56 4.55 
. 

 32 94 16 00-0002 LF  7" x 9" Railroad Ties ............................................................................................................................................................. 16.37 5.72 
. 

 32 94 16 00-0003 LF  1" x 4" Redwood ..................................................................................................................................................................... 4.70 1.61 
. 

 32 94 16 00-0004 LF  2" x 4" Redwood Edging ......................................................................................................................................................... 6.47 2.41 
. 

 32 94 16 00-0005 LF  4" x 6" Pressure Treated Hardwood ........................................................................................................................................ 8.82 3.21 
. 

 32 94 16 00-0006 LF  6" x 6" Pressure Treated Hardwood ...................................................................................................................................... 11.43 4.00 
. 

 32 94 16 00-0007 LF  6" x 8" Pressure Treated Hardwood ...................................................................................................................................... 13.34 4.71 
. 

 32 94 16 00-0008 LF  1" x 4" Pressure Treated Pine ................................................................................................................................................. 3.62 1.61 
. 

 32 94 16 00-0009 LF  2" x 4" Pressure Treated Pine ................................................................................................................................................. 5.46 2.41 
. 

 32 94 16 00-0010 LF  4" x 6" Pressure Treated Pine ................................................................................................................................................. 8.39 3.11 
. 

 32 94 16 00-0011 LF  6" x 6" Pressure Treated Pine ............................................................................................................................................... 11.36 4.00 
. 

 32 94 16 00-0012 LF  6" x 8" Pressure Treated Pine ............................................................................................................................................... 13.82 4.71 

XXXXXXX 
. 
 32 94 43  Tree Grates (32 94) 
. 
. 
 32 94 43 00-0001  Tree Grates With Frames (32 94 43) 
. 
. 
 32 94 43 00-0002  Round Cast Iron Tree Grates With Frames (32 94 43 00-0001) 
. 
. 

 32 94 43 00-0003 EA 32" Diameter, 100 To 150 LB Cast Iron Tree Grate With Frame ........................................................................................ 682.25 60.69 
    For >3 To 9, Deduct  -42.06 
    For >9, Deduct  -86.93 

. 
 32 94 43 00-0004 EA 36" Diameter, 125 To 175 LB Cast Iron Tree Grate With Frame ........................................................................................ 784.21 60.69 

    For >3 To 9, Deduct  -49.71 
    For >9, Deduct  -102.74 

. 
 32 94 43 00-0005 EA 42" Diameter, 150 To 200 LB Cast Iron Tree Grate With Frame ........................................................................................ 952.14 80.92 

    For >3 To 9, Deduct  -59.27 
    For >9, Deduct  -122.49 

. 
 32 94 43 00-0006 EA 48" Diameter, 200 To 250 LB Cast Iron Tree Grate With Frame ..................................................................................... 1,174.08 80.92 

    For >3 To 9, Deduct  -75.92 
    For >9, Deduct  -156.90 

. 
 32 94 43 00-0007 EA 54" Diameter, 300 To 350 LB Cast Iron Tree Grate With Frame ..................................................................................... 1,503.96 101.16 

    For >3 To 9, Deduct  -97.62 
    For >9, Deduct  -201.76 

. 
 32 94 43 00-0008 EA 60" Diameter, Up To 350 LB Cast Iron Tree Grate With Frame ....................................................................................... 1,586.40 121.38 

    For >3 To 9, Deduct  -100.77 
    For >9, Deduct  -208.26 

. 
 32 94 43 00-0009 EA 60" Diameter, >350 LB Cast Iron Tree Grate With Frame ............................................................................................... 1,740.86 121.38 

    For >3 To 9, Deduct  -112.36 
    For >9, Deduct  -232.21 
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. 
 32 94 43 00-0010 EA 72" Diameter, Up To 550 LB Cast Iron Tree Grate With Frame ....................................................................................... 2,323.39 171.96 

    For >3 To 9, Deduct  -148.46 
    For >9, Deduct  -306.82 

. 
 32 94 43 00-0011 EA 72" Diameter, >500 To 550 LB Cast Iron Tree Grate With Frame ................................................................................... 2,413.37 171.96 

    For >3 To 9, Deduct  -155.21 
    For >9, Deduct  -320.76 

. 
 32 94 43 00-0012 EA 72" Diameter, >600 To 650 LB Cast Iron Tree Grate With Frame ................................................................................... 2,488.35 171.96 

    For >3 To 9, Deduct  -160.83 
    For >9, Deduct  -332.39 

. 
 32 94 43 00-0013 EA 72" Diameter, >650 To 700 LB Cast Iron Tree Grate With Frame ................................................................................... 2,548.33 171.96 

    For >3 To 9, Deduct  -165.33 
    For >9, Deduct  -341.68 

. 
 32 94 43 00-0014 EA 72" Diameter, >700 LB Cast Iron Tree Grate With Frame ............................................................................................... 2,593.32 171.96 

    For >3 To 9, Deduct  -168.71 
    For >9, Deduct  -348.66 

. 
 32 94 43 00-0015 EA 93" Diameter, 950 To 1,000 LB Cast Iron Tree Grate With Frame .................................................................................. 2,851.97 202.31 

    For >3 To 9, Deduct  -183.55 
    For >9, Deduct  -379.34 

XXXXXXX 
. 
 32 94 43 00-0016  Square Cast Iron Tree Grates With Frames (32 94 43 00-0001) 
. 
. 

 32 94 43 00-0017 EA 30" x 30", 75 To 125 LB Cast Iron Tree Grate With Frame ................................................................................................. 631.25 60.69 
    For >3 To 9, Deduct  -38.24 
    For >9, Deduct  -79.03 

. 
 32 94 43 00-0018 EA 36" x 36", 100 To 150 LB Cast Iron Tree Grate With Frame ............................................................................................... 758.72 60.69 

    For >3 To 9, Deduct  -47.80 
    For >9, Deduct  -98.79 

. 
 32 94 43 00-0019 EA 48" x 48", Up To 200 LB Cast Iron Tree Grate With Frame ............................................................................................. 1,132.06 101.16 

    For >3 To 9, Deduct  -69.73 
    For >9, Deduct  -144.11 

. 
 32 94 43 00-0020 EA 48" x 48", >200 To 250 LB Cast Iron Tree Grate With Frame .......................................................................................... 1,327.01 101.16 

    For >3 To 9, Deduct  -84.35 
    For >9, Deduct  -174.33 

. 
 32 94 43 00-0021 EA 48" x 48", >250 To 300 LB Cast Iron Tree Grate With Frame .......................................................................................... 1,506.96 101.16 

    For >3 To 9, Deduct  -97.85 
    For >9, Deduct  -202.22 

. 
 32 94 43 00-0022 EA 48" x 48", >300 To 350 LB Cast Iron Tree Grate With Frame .......................................................................................... 1,671.92 101.16 

    For >3 To 9, Deduct  -110.22 
    For >9, Deduct  -227.79 

. 
 32 94 43 00-0023 EA 48" x 48", >350 To 400 LB Cast Iron Tree Grate With Frame .......................................................................................... 1,821.88 101.16 

    For >3 To 9, Deduct  -121.47 
    For >9, Deduct  -251.03 

. 
 32 94 43 00-0024 EA 48" x 48", >400 LB Cast Iron Tree Grate With Frame ...................................................................................................... 1,956.84 101.16 

    For >3 To 9, Deduct  -131.59 
    For >9, Deduct  -271.95 

. 
 32 94 43 00-0025 EA 60" x 60", Up To 400 LB Cast Iron Tree Grate With Frame ............................................................................................. 1,902.81 141.61 

    For >3 To 9, Deduct  -121.47 
    For >9, Deduct  -251.03 

. 
 32 94 43 00-0026 EA 60" x 60", >400 To 450 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,037.77 141.61 

    For >3 To 9, Deduct  -131.59 
    For >9, Deduct  -271.95 

. 
 32 94 43 00-0027 EA 60" x 60", >450 To 500 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,157.74 141.61 

    For >3 To 9, Deduct  -140.59 
    For >9, Deduct  -290.55 

. 
 32 94 43 00-0028 EA 60" x 60", >500 To 550 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,262.71 141.61 

    For >3 To 9, Deduct  -148.46 
    For >9, Deduct  -306.82 

. 
 32 94 43 00-0029 EA 60" x 60", >550 To 600 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,352.69 141.61 

    For >3 To 9, Deduct  -155.21 
    For >9, Deduct  -320.76 

. 
 32 94 43 00-0030 EA 60" x 60", >600 LB Cast Iron Tree Grate With Frame ...................................................................................................... 2,427.67 141.61 

    For >3 To 9, Deduct  -160.83 
    For >9, Deduct  -332.39 

. 
 32 94 43 00-0031 EA 72" x 72", Up To 550 LB Cast Iron Tree Grate With Frame ............................................................................................. 2,323.39 171.96 

    For >3 To 9, Deduct  -148.46 
    For >9, Deduct  -306.82 

. 
 32 94 43 00-0032 EA 72" x 72", >550 To 600 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,413.37 171.96 

    For >3 To 9, Deduct  -155.21 
    For >9, Deduct  -320.76 

. 
 32 94 43 00-0033 EA 72" x 72", >600 To 650 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,488.35 171.96 

    For >3 To 9, Deduct  -160.83 
    For >9, Deduct  -332.39 

. 
 32 94 43 00-0034 EA 72" x 72", >650 To 700 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,548.33 171.96 

    For >3 To 9, Deduct  -165.33 
    For >9, Deduct  -341.68 

. 
 32 94 43 00-0035 EA 72" x 72", >700 To 750 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,593.32 171.96 

    For >3 To 9, Deduct  -168.71 
    For >9, Deduct  -348.66 

. 
 32 94 43 00-0036 EA 72" x 72", >750 To 800 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,623.31 171.96 

    For >3 To 9, Deduct  -170.95 
    For >9, Deduct  -353.31 

. 
 32 94 43 00-0037 EA 72" x 72", >800 To 850 LB Cast Iron Tree Grate With Frame .......................................................................................... 2,638.31 171.96 

    For >3 To 9, Deduct  -172.08 
    For >9, Deduct  -355.63 



32
 32 Exterior Improvements 

32 90 Planting 
32 94 Planting Accessories 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 32 - 172  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 32 94 43 00-0038 EA 72" x 72", >850 LB Cast Iron Tree Grate With Frame ...................................................................................................... 2,653.30 171.96 

    For >3 To 9, Deduct  -173.20 
    For >9, Deduct  -357.95 

XXXXXXX 
. 
 32 94 43 00-0039  Rectangular Cast Iron Tree Grates With Frames (32 94 43 00-0001) 
. 
. 

 32 94 43 00-0040 EA 36" x 48", 200 To 250 LB Cast Iron Tree Grate With Frame ............................................................................................ 1,174.08 80.92 
    For >3 To 9, Deduct  -75.92 
    For >9, Deduct  -156.90 

. 
 32 94 43 00-0041 EA 36" x 60", 200 To 250 LB Cast Iron Tree Grate With Frame ............................................................................................ 1,196.57 80.92 

    For >3 To 9, Deduct  -77.60 
    For >9, Deduct  -160.38 

. 
 32 94 43 00-0042 EA 36" x 72", 275 To 325 LB Cast Iron Tree Grate With Frame ............................................................................................ 1,463.47 101.16 

    For >3 To 9, Deduct  -94.59 
    For >9, Deduct  -195.48 

. 
 32 94 43 00-0043 EA 48" x 72", Up To 350 LB Cast Iron Tree Grate With Frame ............................................................................................. 1,713.91 101.16 

    For >3 To 9, Deduct  -113.37 
    For >9, Deduct  -234.30 

. 
 32 94 43 00-0044 EA 48" x 72", >350 LB Cast Iron Tree Grate With Frame ...................................................................................................... 1,821.88 101.16 

    For >3 To 9, Deduct  -121.47 
    For >9, Deduct  -251.03 

. 
 32 94 43 00-0045 EA 60" x 84", 700 To 750 LB Cast Iron Tree Grate With Frame ............................................................................................ 2,458.36 171.96 

    For >3 To 9, Deduct  -158.58 
    For >9, Deduct  -327.74 

XXXXXXX 
. 
 32 94 49  Plant And Tree Accessories (32 94) 
. 
. 
 32 94 49 00-0001  Tree Guying (32 94 49) 
. 
. 
 32 94 49 00-0002  Tree Guying, Stakes (32 94 49 00-0001) 

Note: Includes stakes, cross brace, double #12 gauge twisted wire and reinforced rubber hose tree wrap. 
. 
. 

 32 94 49 00-0003 EA Tree Guying Up To 2" Caliper, 2 Stakes, Guy Wire And Wrap ............................................................................................. 25.17  
. 

 32 94 49 00-0004 EA Tree Guying 2" To 3" Caliper, 2 Stakes, Guy Wire And Wrap............................................................................................... 41.76  
. 

 32 94 49 00-0005 EA Tree Guying 3" To 4" Caliper, 3 Stakes, Guy Wire And Wrap............................................................................................... 71.94  

XXXXXXX 
. 
 32 94 49 00-0006  Tree Guying, Anchors (32 94 49 00-0001) 

Note: Includes arrowhead anchor, cable, turnbuckles and wrap or reinforced rubber hose. 
. 
. 

 32 94 49 00-0007 EA Tree Guying Up To 3" Caliper, 3" Anchors And Polypropylene Flat Rope .......................................................................... 110.79  
. 

 32 94 49 00-0008 EA Tree Guying 3" To 6" Caliper, 4" Anchors And Polypropylene Flat Rope ........................................................................... 150.04  
. 

 32 94 49 00-0009 EA Tree Guying 6" To 8" Caliper, 6" Anchors And Polypropylene Flat Rope ........................................................................... 194.77  
. 

 32 94 49 00-0010 EA  Tree Guying 8" And Up Caliper, 8" Anchors And Polypropylene Flat Rope ........................................................................ 247.70  

XXXXXXX 
. 
 32 94 49 00-0011  Tree Wrap (32 94 49) 
. 
. 

 32 94 49 00-0012 EA Tree Wrap, Up To 1" Caliper Applied Ground Level To First Branches Of Tree ..................................................................... 5.65  
. 

 32 94 49 00-0013 EA Tree Wrap, 1" To 2" Caliper Applied Ground Level To First Branches Of Tree ...................................................................... 9.31  
. 

 32 94 49 00-0014 EA Tree Wrap, >2" To 4" Caliper Applied Ground Level To First Branches Of Tree .................................................................. 18.29  
. 

 32 94 49 00-0015 EA Tree Wrap, >4" To 6" Caliper Applied Ground Level To First Branches Of Tree .................................................................. 27.90  

XXXXXXX 
. 
 32 94 49 00-0016  Tree Guards (32 94 49) 
. 
. 

 32 94 49 00-0017 EA  3' Preformed Plastic Tree Guard ............................................................................................................................................. 9.52  
. 

 32 94 49 00-0018 EA 2' Preformed Plastic Tree Guard ............................................................................................................................................. 8.75  

XXXXXXX 
. 
 32 94 49 00-0019  Stake Out Tree And Shrub Locations (32 94 49) 

Note: When no design available. 
. 
. 

 32 94 49 00-0020 EA  Stake Out Trees Or Shrubs .................................................................................................................................................... 5.82  

XXXXXXX 
. 
 32 94 49 00-0021  Root Barriers (32 94 49) 
. 
. 

 32 94 49 00-0022 EA 12" High x 24" Long, 0.080" Polypropylene, Root Barrier Panel With Self Locking Joiner ...................................................... 8.64  
. 

 32 94 49 00-0023 EA 18" High x 24" Long, 0.080" Polypropylene, Root Barrier Panel With Self Locking Joiner .................................................... 11.94  
. 

 32 94 49 00-0024 EA 24" High x 24" Long, 0.080" Polypropylene, Root Barrier Panel With Self Locking Joiner .................................................... 14.03  
. 

 32 94 49 00-0025 EA 36" High x 24" Long, 0.080" Polypropylene, Root Barrier Panel With Self Locking Joiner .................................................... 25.63  
. 

 32 94 49 00-0026 EA 48" High x 24" Long, 0.080" Polypropylene, Root Barrier Panel With Self Locking Joiner .................................................... 35.16  

XXXXXXX 
. 
 32 96  Transplanting (32 90) 

See CSI section 32 94 49 00-0001 for guying. 
. 
. 
 32 96 33  Shrub Transplanting (32 96) 

Note: Includes digging up, moving on site, digging new hole and replanting. 
. 
. 
 32 96 33 00-0001  Moving Shrubs On Site, Relocate (32 96 33) 

Note: Includes digging up, moving on site, digging new hole and replanting. See CSI section 32 94 49 00-0001 
for guying. 

. 

. 
 32 96 33 00-0002 EA Up To 18" Root Ball, Move Shrubs On Site .......................................................................................................................... 65.00  

    For >25 To 50, Deduct  -6.50 
    For >50, Deduct  -9.75 
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. 
 32 96 33 00-0003 EA >18" To 24" Root Ball, Move Shrubs On Site ....................................................................................................................... 87.94  

    For >25 To 50, Deduct  -8.79 
    For >50, Deduct  -13.19 

. 
 32 96 33 00-0004 EA >24" To 30" Root Ball, Move Shrubs On Site ..................................................................................................................... 149.12  

    For >25 To 50, Deduct  -14.91 
    For >50, Deduct  -22.37 

. 
 32 96 33 00-0005 EA >30" To 36" Root Ball, Move Shrubs On Site ..................................................................................................................... 229.42  

    For >25 To 50, Deduct  -22.94 
    For >50, Deduct  -34.41 

XXXXXXX 
. 
 32 96 43  Tree Transplanting (32 96) 

Note: Includes digging up, moving on site, digging new hole and replanting. 
. 
. 
 32 96 43 00-0001  Moving Trees On Site, Relocate (32 96 43) 

Note: Includes digging up, moving on site, digging new hole and replanting. Excludes crane where necessary for 
trees over 20' tall. See CSI section 01 22 23 00-0769 for crane lifting equipment, 32 94 49 00-0001 for guying. 

. 

. 
 32 96 43 00-0002 EA Up To 24" Root Ball, Move Trees On Site .......................................................................................................................... 242.66  

    For >5 To 10, Deduct  -12.13 
    For >10 To 20, Deduct  -24.27 
    For >20, Deduct  -36.40 

. 
 32 96 43 00-0003 EA >24" To 30" Root Ball, Move Trees On Site ........................................................................................................................ 332.80  

    For >5 To 10, Deduct  -16.64 
    For >10 To 20, Deduct  -33.28 
    For >20, Deduct  -49.92 

. 
 32 96 43 00-0004 EA >30" To 36" Root Ball, Move Trees On Site ........................................................................................................................ 539.25  

    For >5 To 10, Deduct  -26.96 
    For >10 To 20, Deduct  -53.93 
    For >20, Deduct  -80.89 

. 
 32 96 43 00-0005 EA >36" To 48" Root Ball, Move Trees On Site ........................................................................................................................ 895.99  

    For >5 To 10, Deduct  -44.80 
    For >10 To 20, Deduct  -89.60 
    For >20, Deduct  -134.40 

. 
 32 96 43 00-0006 EA >48" To 60" Root Ball, Move Trees On Site ..................................................................................................................... 1,455.97  

    For >5 To 10, Deduct  -72.80 
    For >10 To 20, Deduct  -145.60 
    For >20, Deduct  -218.40 

. 
 32 96 43 00-0007 EA >60" To 72" Root Ball, Move Trees On Site ..................................................................................................................... 1,878.67  

    For >5 To 10, Deduct  -93.93 
    For >10 To 20, Deduct  -187.87 
    For >20, Deduct  -281.80 

. 
 32 96 43 00-0008 EA >72" To 84" Root Ball, Move Trees On Site ..................................................................................................................... 2,426.62  

    For >5 To 10, Deduct  -121.33 
    For >10 To 20, Deduct  -242.66 
    For >20, Deduct  -363.99 

. 
 32 96 43 00-0009 EA >84" To 96" Root Ball, Move Trees On Site ..................................................................................................................... 2,911.95  

    For >5 To 10, Deduct  -145.60 
    For >10 To 20, Deduct  -291.20 
    For >20, Deduct  -436.79 

. 
 32 96 43 00-0010 EA >96" To 120" Root Ball, Move Trees On Site ................................................................................................................... 3,309.03  

    For >5 To 10, Deduct  -165.45 
    For >10 To 20, Deduct  -330.90 
    For >20, Deduct  -496.35 
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. 
33  Utilities 
. 
. 
 33 01  Operation And Maintenance Of Utilities (33) 
. 
. 
 33 01 10  Operation And Maintenance Of Water Utilities (33 01) 
. 
. 
 33 01 10 54  Cleaning of Water Utility Piping (33 01 10) 

See CSI section 33 01 30 41-0006 for cleaning of water lines. 
. 
. 
 33 01 10 58  Disinfection of Water Utility Piping Systems (33 01 10) 
. 
. 
 33 01 10 58-0001  Water Main Disinfection/Sterilization (33 01 10 58) 

Note: Gas chlorination. Continuous or plug method. 
. 
. 

 33 01 10 58-0002 EA Setting Up And Removing Equipment For Water Main Disinfection/Sterilization, Gas Chlorination Method ...................... 857.57  
. 

 33 01 10 58-0003 EA Re-Set Up/Move Equipment For Water Main Disinfection/Sterilization, Gas Chlorination Method ..................................... 428.78  
. 

 33 01 10 58-0004 LF Up To 4" Diameter Pipe Water Main Disinfection/Sterilization ................................................................................................ 0.32  
    For >250 To 500, Deduct  -0.02 
    For >500 To 1,000, Deduct  -0.03 
    For >1,000 To 2,000, Deduct  -0.05 
    For >2,000 To 5,000, Deduct  -0.06 
    For >5,000, Deduct  -0.08 

. 
 33 01 10 58-0005 LF 6" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................................... 0.50  

    For >250 To 500, Deduct  -0.03 
    For >500 To 1,000, Deduct  -0.05 
    For >1,000 To 2,000, Deduct  -0.08 
    For >2,000 To 5,000, Deduct  -0.10 
    For >5,000, Deduct  -0.13 

. 
 33 01 10 58-0006 LF 8" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................................... 0.65  

    For >250 To 500, Deduct  -0.03 
    For >500 To 1,000, Deduct  -0.07 
    For >1,000 To 2,000, Deduct  -0.10 
    For >2,000 To 5,000, Deduct  -0.13 
    For >5,000, Deduct  -0.16 

. 
 33 01 10 58-0007 LF 10" Diameter Pipe Water Main Disinfection/Sterilization ......................................................................................................... 0.76  

    For >250 To 500, Deduct  -0.04 
    For >500 To 1,000, Deduct  -0.08 
    For >1,000 To 2,000, Deduct  -0.11 
    For >2,000 To 5,000, Deduct  -0.15 
    For >5,000, Deduct  -0.19 

. 
 33 01 10 58-0008 LF 12" Diameter Pipe Water Main Disinfection/Sterilization ......................................................................................................... 0.99  

    For >250 To 500, Deduct  -0.05 
    For >500 To 1,000, Deduct  -0.10 
    For >1,000 To 2,000, Deduct  -0.15 
    For >2,000 To 5,000, Deduct  -0.20 
    For >5,000, Deduct  -0.25 

. 
 33 01 10 58-0009 LF >12" To 16" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.11  

    For >250 To 500, Deduct  -0.06 
    For >500 To 1,000, Deduct  -0.11 
    For >1,000 To 2,000, Deduct  -0.17 
    For >2,000 To 5,000, Deduct  -0.22 
    For >5,000, Deduct  -0.28 

. 
 33 01 10 58-0010 LF >16" To 24" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.29  

    For >250 To 500, Deduct  -0.06 
    For >500 To 1,000, Deduct  -0.13 
    For >1,000 To 2,000, Deduct  -0.19 
    For >2,000 To 5,000, Deduct  -0.26 
    For >5,000, Deduct  -0.32 

. 
 33 01 10 58-0011 LF >24" To 30" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.51  

    For >250 To 500, Deduct  -0.08 
    For >500 To 1,000, Deduct  -0.15 
    For >1,000 To 2,000, Deduct  -0.23 
    For >2,000 To 5,000, Deduct  -0.30 
    For >5,000, Deduct  -0.38 

. 
 33 01 10 58-0012 LF >30" To 42" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 1.95  

    For >250 To 500, Deduct  -0.10 
    For >500 To 1,000, Deduct  -0.20 
    For >1,000 To 2,000, Deduct  -0.29 
    For >2,000 To 5,000, Deduct  -0.39 
    For >5,000, Deduct  -0.49 

. 
 33 01 10 58-0013 LF >42" To 60" Diameter Pipe Water Main Disinfection/Sterilization ........................................................................................... 2.85  

    For >250 To 500, Deduct  -0.14 
    For >500 To 1,000, Deduct  -0.29 
    For >1,000 To 2,000, Deduct  -0.43 
    For >2,000 To 5,000, Deduct  -0.57 
    For >5,000, Deduct  -0.71 

. 
 33 01 10 58-0014 LF >60" Diameter Pipe Water Main Disinfection/Sterilization....................................................................................................... 3.96  

    For >250 To 500, Deduct  -0.20 
    For >500 To 1,000, Deduct  -0.40 
    For >1,000 To 2,000, Deduct  -0.59 
    For >2,000 To 5,000, Deduct  -0.79 
    For >5,000, Deduct  -0.99 

XXXXXXX 
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. 
 33 01 10 71  Relining Water Utilities Pipelines (33 01 10) 

See CSI section 33 01 30 71-0000 for relining water pipelines. 
. 
. 
 33 01 10 71-0001  Relining Underground Water Pipelines (33 01 10 71) 

Note: Excludes costs for CCTV inspection, pipe cleaning, pavement; temporary and permanent, emergency after 
hours response for homeowners backups. 

. 

. 
 33 01 10 71-0002  Relining Underground Water Pipelines Set-Up And Reinsertion (33 01 10 71-0001) 
. 
. 

 33 01 10 71-0003 EA Initial Set Up And Final Equipment Removal For Relining Underground Water Pipelines ............................................... 4,566.40  
. 

 33 01 10 71-0004 EA Move And Reset Up At Different Access/Location ........................................................................................................... 1,826.56  

XXXXXXX 
. 
 33 01 10 71-0005  Lining Pipe With Cement (33 01 10 71-0001) 
. 
. 

 33 01 10 71-0006 LF Up To 500', 4" Pipe, 1/8" Pipe Lining With Cement............................................................................................................... 65.17  
    For 3/16" Thickness, Add  0.64 
    For 1/4" Thickness, Add  1.27 

. 
 33 01 10 71-0007 LF >500' To 1,000', 4" Pipe, 1/8" Pipe Lining With Cement ....................................................................................................... 57.96  

    For 3/16" Thickness, Add  0.64 
    For 1/4" Thickness, Add  1.27 

. 
 33 01 10 71-0008 LF >1,000' To 5,000', 4" Pipe, 1/8" Pipe Lining With Cement .................................................................................................... 48.29  

    For 3/16" Thickness, Add  0.64 
    For 1/4" Thickness, Add  1.27 

. 
 33 01 10 71-0009 LF >5,000', 4" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................... 36.14  

    For 3/16" Thickness, Add  0.64 
    For 1/4" Thickness, Add  1.27 

. 
 33 01 10 71-0010 LF Up To 500', 6" Pipe, 1/8" Pipe Lining With Cement............................................................................................................... 67.46  

    For 3/16" Thickness, Add  0.96 
    For 1/4" Thickness, Add  1.91 

. 
 33 01 10 71-0011 LF >500' To 1,000', 6" Pipe, 1/8" Pipe Lining With Cement ....................................................................................................... 59.98  

    For 3/16" Thickness, Add  0.96 
    For 1/4" Thickness, Add  1.91 

. 
 33 01 10 71-0012 LF >1,000' To 5,000', 6" Pipe, 1/8" Pipe Lining With Cement .................................................................................................... 49.98  

    For 3/16" Thickness, Add  0.96 
    For 1/4" Thickness, Add  1.91 

. 
 33 01 10 71-0013 LF >5,000', 6" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................... 37.67  

    For 3/16" Thickness, Add  0.96 
    For 1/4" Thickness, Add  1.91 

. 
 33 01 10 71-0014 LF Up To 500', 8" Pipe, 1/8" Pipe Lining With Cement............................................................................................................... 69.64  

    For 3/16" Thickness, Add  1.27 
    For 1/4" Thickness, Add  2.54 

. 
 33 01 10 71-0015 LF >500' To 1,000', 8" Pipe, 1/8" Pipe Lining With Cement ....................................................................................................... 61.99  

    For 3/16" Thickness, Add  1.27 
    For 1/4" Thickness, Add  2.54 

. 
 33 01 10 71-0016 LF >1,000' To 5,000', 8" Pipe, 1/8" Pipe Lining With Cement .................................................................................................... 51.65  

    For 3/16" Thickness, Add  1.27 
    For 1/4" Thickness, Add  2.54 

. 
 33 01 10 71-0017 LF >5,000', 8" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................... 39.18  

    For 3/16" Thickness, Add  1.27 
    For 1/4" Thickness, Add  2.54 

. 
 33 01 10 71-0018 LF Up To 500', 10" Pipe, 1/8" Pipe Lining With Cement............................................................................................................. 71.22  

    For 3/16" Thickness, Add  1.59 
    For 1/4" Thickness, Add  3.18 

. 
 33 01 10 71-0019 LF >500' To 1,000', 10" Pipe, 1/8" Pipe Lining With Cement ..................................................................................................... 63.45  

    For 3/16" Thickness, Add  1.59 
    For 1/4" Thickness, Add  3.18 

. 
 33 01 10 71-0020 LF >1,000' To 5,000', 10" Pipe, 1/8" Pipe Lining With Cement .................................................................................................. 52.96  

    For 3/16" Thickness, Add  1.59 
    For 1/4" Thickness, Add  3.18 

. 
 33 01 10 71-0021 LF >5,000', 10" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................. 40.70  

    For 3/16" Thickness, Add  1.59 
    For 1/4" Thickness, Add  3.18 

. 
 33 01 10 71-0022 LF Up To 500', 12" Pipe, 1/8" Pipe Lining With Cement............................................................................................................. 76.76  

    For 3/16" Thickness, Add  1.91 
    For 1/4" Thickness, Add  3.81 

. 
 33 01 10 71-0023 LF >500' To 1,000', 12" Pipe, 1/8" Pipe Lining With Cement ..................................................................................................... 68.49  

    For 3/16" Thickness, Add  1.91 
    For 1/4" Thickness, Add  3.81 

. 
 33 01 10 71-0024 LF >1,000' To 5,000', 12" Pipe, 1/8" Pipe Lining With Cement .................................................................................................. 57.33  

    For 3/16" Thickness, Add  1.91 
    For 1/4" Thickness, Add  3.81 

. 
 33 01 10 71-0025 LF >5,000', 12" Pipe, 1/8" Pipe Lining With Cement .................................................................................................................. 44.09  

    For 3/16" Thickness, Add  1.91 
    For 1/4" Thickness, Add  3.81 

. 
 33 01 10 71-0026 LF Up To 500', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ............................................................................................. 81.51  

    For 1/4" Thickness, Add  2.12 
    For 5/16" Thickness, Add  4.24 

. 
 33 01 10 71-0027 LF >500' To 1,000', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ...................................................................................... 72.95  

    For 1/4" Thickness, Add  2.12 
    For 5/16" Thickness, Add  4.24 

. 
 33 01 10 71-0028 LF >1,000' To 5,000', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ................................................................................... 61.33  

    For 1/4" Thickness, Add  2.12 
    For 5/16" Thickness, Add  4.24 

. 
 33 01 10 71-0029 LF >5,000', >12" To 16" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 48.63  

    For 1/4" Thickness, Add  2.12 
    For 5/16" Thickness, Add  4.24 
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. 
 33 01 10 71-0030 LF Up To 500', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ............................................................................................. 84.99  

    For 1/4" Thickness, Add  2.54 
    For 5/16" Thickness, Add  5.08 

. 
 33 01 10 71-0031 LF >500' To 1,000', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ...................................................................................... 76.14  

    For 1/4" Thickness, Add  2.54 
    For 5/16" Thickness, Add  5.08 

. 
 33 01 10 71-0032 LF >1,000' To 5,000', >16" To 20" Pipe, 3/16" Pipe Lining With Cement ................................................................................... 64.12  

    For 1/4" Thickness, Add  2.54 
    For 5/16" Thickness, Add  5.08 

. 
 33 01 10 71-0033 LF >5,000', >16" To 20" Pipe, 3/16" Pipe Lining With Cement................................................................................................... 52.10  

    For 1/4" Thickness, Add  2.54 
    For 5/16" Thickness, Add  5.08 

. 
 33 01 10 71-0034 LF Up To 500', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ............................................................................................. 89.47  

    For 1/4" Thickness, Add  2.97 
    For 5/16" Thickness, Add  5.93 

. 
 33 01 10 71-0035 LF >500' To 1,000', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ...................................................................................... 80.32  

    For 1/4" Thickness, Add  2.97 
    For 5/16" Thickness, Add  5.93 

. 
 33 01 10 71-0036 LF >1,000' To 5,000', >20" To 22" Pipe, 3/16" Pipe Lining With Cement ................................................................................... 67.72  

    For 1/4" Thickness, Add  2.97 
    For 5/16" Thickness, Add  5.93 

. 
 33 01 10 71-0037 LF >5,000', >20" To 22" Pipe, 3/16" Pipe Lining With Cement................................................................................................... 56.46  

    For 1/4" Thickness, Add  2.97 
    For 5/16" Thickness, Add  5.93 

. 
 33 01 10 71-0038 LF Up To 500', 24" Pipe, 3/16" Pipe Lining With Cement .......................................................................................................... 94.05  

    For 1/4" Thickness, Add  3.39 
    For 5/16" Thickness, Add  6.78 

. 
 33 01 10 71-0039 LF >500' To 1,000', 24" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 84.52  

    For 1/4" Thickness, Add  3.39 
    For 5/16" Thickness, Add  6.78 

. 
 33 01 10 71-0040 LF >1,000' To 5,000', 24" Pipe, 3/16" Pipe Lining With Cement ................................................................................................ 71.53  

    For 1/4" Thickness, Add  3.39 
    For 5/16" Thickness, Add  6.78 

. 
 33 01 10 71-0041 LF >5,000', 24" Pipe, 3/16" Pipe Lining With Cement ................................................................................................................ 61.05  

    For 1/4" Thickness, Add  3.39 
    For 5/16" Thickness, Add  6.78 

. 
 33 01 10 71-0042 LF Up To 500', 30" Pipe, 3/16" Pipe Lining With Cement .......................................................................................................... 99.78  

    For 1/4" Thickness, Add  4.24 
    For 5/16" Thickness, Add  8.47 

. 
 33 01 10 71-0043 LF >500' To 1,000', 30" Pipe, 3/16" Pipe Lining With Cement ................................................................................................... 89.71  

    For 1/4" Thickness, Add  4.24 
    For 5/16" Thickness, Add  8.47 

. 
 33 01 10 71-0044 LF >1,000' To 5,000', 30" Pipe, 3/16" Pipe Lining With Cement ................................................................................................ 75.94  

    For 1/4" Thickness, Add  4.24 
    For 5/16" Thickness, Add  8.47 

. 
 33 01 10 71-0045 LF >5,000', 30" Pipe, 3/16" Pipe Lining With Cement ................................................................................................................ 65.36  

    For 1/4" Thickness, Add  4.24 
    For 5/16" Thickness, Add  8.47 

. 
 33 01 10 71-0046 LF Up To 500', 36" Pipe, 3/16" Pipe Lining With Cement ........................................................................................................ 105.42  

    For 1/4" Thickness, Add  5.08 
    For 5/16" Thickness, Add  10.17 

. 
 33 01 10 71-0047 LF 500' To 1,000', 36" Pipe, 3/16" Pipe Lining With Cement ..................................................................................................... 94.90  

    For 1/4" Thickness, Add  5.08 
    For 5/16" Thickness, Add  10.17 

. 
 33 01 10 71-0048 LF >1,000' To 5,000', 36" Pipe, 3/16" Pipe Lining With Cement ................................................................................................ 80.36  

    For 1/4" Thickness, Add  5.08 
    For 5/16" Thickness, Add  10.17 

. 
 33 01 10 71-0049 LF >5,000', 36" Pipe, 3/16" Pipe Lining With Cement ................................................................................................................ 69.66  

    For 1/4" Thickness, Add  5.08 
    For 5/16" Thickness, Add  10.17 

. 
 33 01 10 71-0050 LF Up To 500', 42" Pipe, 1/4" Pipe Lining With Cement .......................................................................................................... 125.25  

    For 3/8" Thickness, Add  13.35 
    For 7/16" Thickness, Add  20.02 

. 
 33 01 10 71-0051 LF >500' To 1,000', 42" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 113.78  

    For 3/8" Thickness, Add  13.35 
    For 7/16" Thickness, Add  20.02 

. 
 33 01 10 71-0052 LF >1,000' To 5,000', 42" Pipe, 1/4" Pipe Lining With Cement .................................................................................................. 97.99  

    For 3/8" Thickness, Add  13.35 
    For 7/16" Thickness, Add  20.02 

. 
 33 01 10 71-0053 LF >5,000', 42" Pipe, 1/4" Pipe Lining With Cement .................................................................................................................. 86.95  

    For 3/8" Thickness, Add  13.35 
    For 7/16" Thickness, Add  20.02 

. 
 33 01 10 71-0054 LF Up To 500', 48" Pipe, 1/4" Pipe Lining With Cement .......................................................................................................... 137.34  

    For 3/8" Thickness, Add  15.25 
    For 7/16" Thickness, Add  22.88 

. 
 33 01 10 71-0055 LF >500' To 1,000', 48" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 125.07  

    For 3/8" Thickness, Add  15.25 
    For 7/16" Thickness, Add  22.88 

. 
 33 01 10 71-0056 LF >1,000' To 5,000', 48" Pipe, 1/4" Pipe Lining With Cement ................................................................................................ 108.09  

    For 3/8" Thickness, Add  15.25 
    For 7/16" Thickness, Add  22.88 

. 
 33 01 10 71-0057 LF >5,000', 48" Pipe, 1/4" Pipe Lining With Cement .................................................................................................................. 96.83  

    For 3/8" Thickness, Add  15.25 
    For 7/16" Thickness, Add  22.88 
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. 
 33 01 10 71-0058 LF Up To 500', 54" Pipe, 1/4" Pipe Lining With Cement........................................................................................................... 143.13  

    For 3/8" Thickness, Add  17.16 
    For 7/16" Thickness, Add  25.73 

. 
 33 01 10 71-0059 LF >500' To 1,000', 54" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 130.60  

    For 3/8" Thickness, Add  17.16 
    For 7/16" Thickness, Add  25.73 

. 
 33 01 10 71-0060 LF >1,000' To 5,000', 54" Pipe, 1/4" Pipe Lining With Cement ................................................................................................ 113.22  

    For 3/8" Thickness, Add  17.16 
    For 7/16" Thickness, Add  25.73 

. 
 33 01 10 71-0061 LF >5,000', 54" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 102.40  

    For 3/8" Thickness, Add  17.16 
    For 7/16" Thickness, Add  25.73 

. 
 33 01 10 71-0062 LF Up To 500', 60" Pipe, 1/4" Pipe Lining With Cement........................................................................................................... 148.94  

    For 3/8" Thickness, Add  19.07 
    For 7/16" Thickness, Add  28.60 

. 
 33 01 10 71-0063 LF >500' To 1,000', 60" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 136.18  

    For 3/8" Thickness, Add  19.07 
    For 7/16" Thickness, Add  28.60 

. 
 33 01 10 71-0064 LF >1,000' To 5,000', 60" Pipe, 1/4" Pipe Lining With Cement ................................................................................................ 118.48  

    For 3/8" Thickness, Add  19.07 
    For 7/16" Thickness, Add  28.60 

. 
 33 01 10 71-0065 LF >5,000', 60" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 107.99  

    For 3/8" Thickness, Add  19.07 
    For 7/16" Thickness, Add  28.60 

. 
 33 01 10 71-0066 LF Up To 500', 66" Pipe, 1/4" Pipe Lining With Cement........................................................................................................... 155.07  

    For 3/8" Thickness, Add  20.97 
    For 7/16" Thickness, Add  31.46 

. 
 33 01 10 71-0067 LF >500' To 1,000', 66" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 142.05  

    For 3/8" Thickness, Add  20.97 
    For 7/16" Thickness, Add  31.46 

. 
 33 01 10 71-0068 LF >1,000' To 5,000', 66" Pipe, 1/4" Pipe Lining With Cement ................................................................................................ 124.05  

    For 3/8" Thickness, Add  20.97 
    For 7/16" Thickness, Add  31.46 

. 
 33 01 10 71-0069 LF >5,000', 66" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 114.34  

    For 3/8" Thickness, Add  20.97 
    For 7/16" Thickness, Add  31.46 

. 
 33 01 10 71-0070 LF Up To 500', 72" Pipe, 1/4" Pipe Lining With Cement........................................................................................................... 161.63  

    For 3/8" Thickness, Add  22.88 
    For 7/16" Thickness, Add  34.31 

. 
 33 01 10 71-0071 LF >500' To 1,000', 72" Pipe, 1/4" Pipe Lining With Cement ................................................................................................... 148.39  

    For 3/8" Thickness, Add  22.88 
    For 7/16" Thickness, Add  34.31 

. 
 33 01 10 71-0072 LF >1,000' To 5,000', 72" Pipe, 1/4" Pipe Lining With Cement ................................................................................................ 129.96  

    For 3/8" Thickness, Add  22.88 
    For 7/16" Thickness, Add  34.31 

. 
 33 01 10 71-0073 LF >5,000', 72" Pipe, 1/4" Pipe Lining With Cement ................................................................................................................ 120.80  

    For 3/8" Thickness, Add  22.88 
    For 7/16" Thickness, Add  34.31 

XXXXXXX 
. 
 33 01 30  Operation And Maintenance Of Sewer Utilities (33 01) 
. 
. 
 33 01 30 11  Television Inspection Of Pipelines (33 01 30) 

Note: Rotating head color camera. Includes all log records and color video tape, DVD or CD. 
. 
. 
 33 01 30 11-0001  Remote Visual Inspection (RVI) Of Pipe Interior And Culverts (33 01 30 11) 
. 
. 
 33 01 30 11-0002  Video Camera Set-up (33 01 30 11-0001) 
. 
. 

 33 01 30 11-0003 EA Initial Set Up For "Push Camera" Video Camera Inspection, 1" To 12" Diameter Pipe Or Culvert ..................................... 766.07  
Note: A "push camera" is a straight view camera at the end of a rigid push rod for 1"-12" diameter pipes for 
distances up to 300 feet. 

. 
 33 01 30 11-0004 EA Initial Set Up For "Crawler" Video Camera Inspection, 4" To 30" Diameter Pipe Or Culvert ............................................ 1,532.15  

Note: Crawlers are generally remotely operated vehicles (ROVs) for longer distances (over 300') and for larger 
diameters (4" and larger). 

. 
 33 01 30 11-0005 EA Initial Set Up For "Crawler" Video Camera Inspection, >30" Diameter Pipe Or Culvert ................................................... 2,298.22  

. 
 33 01 30 11-0006 EA Re-Set Up/Move For "Push Camera" Video Camera Inspection, 1" To 12" Diameter Pipe Or Culvert ............................... 383.04  

. 
 33 01 30 11-0007 EA Re-Set Up/Move For "Crawler" Video Camera Inspection, 4" And Larger Diameter Pipe Or Culvert ................................. 766.07  

XXXXXXX 
. 
 33 01 30 11-0008  Video Camera Planning And Analysis Inspection (33 01 30 11-0001) 

Note: For pipe interior and culverts. 
. 
. 

 33 01 30 11-0009 LF 4" To 6" Diameter Pipe Inspection, Planning/Analysis Phase ................................................................................................. 1.94  
Note: CCTV inspection of pipe interior. 

    For >500 To 1,000, Deduct  -0.19 
    For >1,000 To 5,000, Deduct  -0.49 
    For >5,000, Deduct  -0.68 

. 
 33 01 30 11-0010 LF >6" To 12" Diameter Pipe Inspection, Planning/Analysis Phase ............................................................................................. 2.59  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.26 
    For >1,000 To 5,000, Deduct  -0.65 
    For >5,000, Deduct  -0.91 

. 
 33 01 30 11-0011 LF >12" To 21" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 3.24  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.32 
    For >1,000 To 5,000, Deduct  -0.81 
    For >5,000, Deduct  -1.13 
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. 
 33 01 30 11-0012 LF >21" To 30" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 4.32  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.43 
    For >1,000 To 5,000, Deduct  -1.08 
    For >5,000, Deduct  -1.51 

. 
 33 01 30 11-0013 LF >30" To 42" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 6.07  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.61 
    For >1,000 To 5,000, Deduct  -1.52 
    For >5,000, Deduct  -2.12 

. 
 33 01 30 11-0014 LF >42" To 60" Diameter Pipe Inspection, Planning/Analysis Phase ........................................................................................... 8.09  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.81 
    For >1,000 To 5,000, Deduct  -2.02 
    For >5,000, Deduct  -2.83 

. 
 33 01 30 11-0015 LF >60" To 72" Diameter Pipe Inspection, Planning/Analysis Phase ......................................................................................... 11.43  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.14 
    For >1,000 To 5,000, Deduct  -2.86 
    For >5,000, Deduct  -4.00 

. 
 33 01 30 11-0016 LF >72" To 84" Diameter Pipe Inspection, Planning/Analysis Phase ......................................................................................... 16.19  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.62 
    For >1,000 To 5,000, Deduct  -4.05 
    For >5,000, Deduct  -5.67 

XXXXXXX 
. 
 33 01 30 11-0017  Video Camera Pre-Rehab For Pipe Interior And Culverts (33 01 30 11-0001) 
. 
. 

 33 01 30 11-0018 LF 4" To 6" Diameter Pipe Inspection, Pre-Rehabilitation Phase ................................................................................................. 2.87  
Note: CCTV inspection of pipe interior. 

    For >500 To 1,000, Deduct  -0.29 
    For >1,000 To 5,000, Deduct  -0.72 
    For >5,000, Deduct  -1.00 

. 
 33 01 30 11-0019 LF >6" To 12" Diameter Pipe Inspection, Pre-Rehabilitation Phase ............................................................................................ 3.83  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.38 
    For >1,000 To 5,000, Deduct  -0.96 
    For >5,000, Deduct  -1.34 

. 
 33 01 30 11-0020 LF >12" To 21" Diameter Pipe Inspection, Pre-Rehabilitation Phase .......................................................................................... 4.78  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.48 
    For >1,000 To 5,000, Deduct  -1.20 
    For >5,000, Deduct  -1.67 

. 
 33 01 30 11-0021 LF >21" To 30" Diameter Pipe Inspection, Pre-Rehabilitation Phase .......................................................................................... 6.39  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.64 
    For >1,000 To 5,000, Deduct  -1.60 
    For >5,000, Deduct  -2.24 

. 
 33 01 30 11-0022 LF >30" To 42" Diameter Pipe Inspection, Pre-Rehabilitation Phase .......................................................................................... 8.98  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.90 
    For >1,000 To 5,000, Deduct  -2.25 
    For >5,000, Deduct  -3.14 

. 
 33 01 30 11-0023 LF >42" To 60" Diameter Pipe Inspection, Pre-Rehabilitation Phase ........................................................................................ 11.97  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.20 
    For >1,000 To 5,000, Deduct  -2.99 
    For >5,000, Deduct  -4.19 

. 
 33 01 30 11-0024 LF >60" To 72" Diameter Pipe Inspection, Pre-Rehabilitation Phase ........................................................................................ 16.90  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.69 
    For >1,000 To 5,000, Deduct  -4.23 
    For >5,000, Deduct  -5.92 

. 
 33 01 30 11-0025 LF >72" To 84" Diameter Pipe Inspection, Pre-Rehabilitation Phase ........................................................................................ 23.94  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -2.39 
    For >1,000 To 5,000, Deduct  -5.99 
    For >5,000, Deduct  -8.38 

XXXXXXX 
. 
 33 01 30 11-0026  Video Camera Post-Rehab For Pipe Interior And Culverts (33 01 30 11-0001) 
. 
. 

 33 01 30 11-0027 LF 4" To 6" Diameter Pipe Inspection, Post-Rehabilitation Phase ............................................................................................... 2.05  
Note: CCTV inspection of pipe interior. 

    For >500 To 1,000, Deduct  -0.21 
    For >1,000 To 5,000, Deduct  -0.51 
    For >5,000, Deduct  -0.72 

. 
 33 01 30 11-0028 LF >6" To 12" Diameter Pipe Inspection, Post-Rehabilitation Phase ........................................................................................... 2.74  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.27 
    For >1,000 To 5,000, Deduct  -0.69 
    For >5,000, Deduct  -0.96 

. 
 33 01 30 11-0029 LF >12" To 21" Diameter Pipe Inspection, Post-Rehabilitation Phase ......................................................................................... 3.42  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.34 
    For >1,000 To 5,000, Deduct  -0.86 
    For >5,000, Deduct  -1.20 
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. 
 33 01 30 11-0030 LF >21" To 30" Diameter Pipe Inspection, Post-Rehabilitation Phase ......................................................................................... 4.56  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.46 
    For >1,000 To 5,000, Deduct  -1.14 
    For >5,000, Deduct  -1.60 

. 
 33 01 30 11-0031 LF >30" To 42" Diameter Pipe Inspection, Post-Rehabilitation Phase ......................................................................................... 6.41  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.64 
    For >1,000 To 5,000, Deduct  -1.60 
    For >5,000, Deduct  -2.24 

. 
 33 01 30 11-0032 LF >42" To 60" Diameter Pipe Inspection, Post-Rehabilitation Phase ......................................................................................... 8.55  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -0.86 
    For >1,000 To 5,000, Deduct  -2.14 
    For >5,000, Deduct  -2.99 

. 
 33 01 30 11-0033 LF >60" To 72" Diameter Pipe Inspection, Post-Rehabilitation Phase ....................................................................................... 12.07  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.21 
    For >1,000 To 5,000, Deduct  -3.02 
    For >5,000, Deduct  -4.22 

. 
 33 01 30 11-0034 LF >72" To 84" Diameter Pipe Inspection, Post-Rehabilitation Phase ....................................................................................... 17.10  

Note: CCTV inspection of pipe interior. 
    For >500 To 1,000, Deduct  -1.71 
    For >1,000 To 5,000, Deduct  -4.28 
    For >5,000, Deduct  -5.99 

XXXXXXX 
. 
 33 01 30 23  Pipe Bursting (33 01 30) 
. 
. 
 33 01 30 23-0001  Pipe Bursting (33 01 30 23) 

Note: The following section excludes costs for CCTV Inspection, sewer cleaning, pavement both temporary and 
permanent, emergency after hours response for homeowners backups, bypass pumping, tree removal, service 
saddles, soil testing, and erosion control. See CSI section 31 13 13 00-0001 for tree removal. 

. 

. 
 33 01 30 23-0002  Manhole Chipping (33 01 30 23-0001) 

Note: For use at manholes to open holes for pipe bursting head. 
. 
. 

 33 01 30 23-0003 EA 6" To 15" Diameter, Manhole Chipping ............................................................................................................................... 358.81  
. 

 33 01 30 23-0004 EA >15" To 24" Diameter, Manhole Chipping ........................................................................................................................... 421.25  
. 

 33 01 30 23-0005 EA >24" To 36" Diameter, Manhole Chipping ........................................................................................................................... 526.54  

XXXXXXX 
. 
 33 01 30 23-0006  Pipe Bursting (33 01 30 23-0001) 

Note: Includes equipment to burst or upsize existing clay, cast iron, concrete, PVC or ductile iron pipe; pipe 
bursting royalty fee. Excludes CCTV inspection, PE piping, excavation of pit, backfill, compaction, final grade, 
seed and sod restoration, recovery of bursting head disabled by obstruction, either undocumented or 
unrecognizable during CCTV inspection. See CSI section 33 01 30 23-0047 for PE piping. 

. 

. 
 33 01 30 23-0007  Pipe Bursting Equipment Set-up (33 01 30 23-0006) 
. 
. 

 33 01 30 23-0008 EA Initial Set-up Pipe Bursting Equipment ............................................................................................................................. 6,652.04  
. 

 33 01 30 23-0009 EA Re-Set Up/Move Pipe Bursting Equipment ...................................................................................................................... 3,326.03  
. 

 33 01 30 23-0010 EA Set Up/Move Pipe Bursting Equipment For Laterals ........................................................................................................ 1,663.01  

XXXXXXX 
. 
 33 01 30 23-0011  Pneumatic Head Pipe Bursting (33 01 30 23-0006) 
. 
. 

 33 01 30 23-0012 LF 4" Diameter, Pneumatic Head Pipe Bursting ........................................................................................................................ 20.97  
    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.16 
    For >150 To 200, Add  0.76 
    For >100 To 150, Add  1.51 
    For >75 To 100, Add  2.27 
    For >50 To 75, Add  3.02 
    For >25 To 50, Add  4.54 
    For Up To 25, Add  6.80 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  1.51 
    For Bursting Ductile Iron Pipe, Add  3.78 

. 
 33 01 30 23-0013 LF 6" Diameter, Pneumatic Head Pipe Bursting ........................................................................................................................ 24.59  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.44 
    For >150 To 200, Add  0.94 
    For >100 To 150, Add  1.87 
    For >75 To 100, Add  2.81 
    For >50 To 75, Add  3.75 
    For >25 To 50, Add  5.62 
    For Up To 25, Add  8.43 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  1.87 
    For Bursting Ductile Iron Pipe, Add  4.69 

. 
 33 01 30 23-0014 LF 8" Diameter, Pneumatic Head Pipe Bursting ........................................................................................................................ 28.00  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.71 
    For >150 To 200, Add  1.11 
    For >100 To 150, Add  2.22 
    For >75 To 100, Add  3.32 
    For >50 To 75, Add  4.43 
    For >25 To 50, Add  6.65 
    For Up To 25, Add  9.97 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.22 
    For Bursting Ductile Iron Pipe, Add  5.54 
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. 
 33 01 30 23-0015 LF 10" Diameter, Pneumatic Head Pipe Bursting ...................................................................................................................... 32.40  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.04 
    For >150 To 200, Add  1.33 
    For >100 To 150, Add  2.66 
    For >75 To 100, Add  3.98 
    For >50 To 75, Add  5.31 
    For >25 To 50, Add  7.97 
    For Up To 25, Add  11.95 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.66 
    For Bursting Ductile Iron Pipe, Add  6.64 

. 
 33 01 30 23-0016 LF 12" Diameter, Pneumatic Head Pipe Bursting ...................................................................................................................... 37.47  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.43 
    For >150 To 200, Add  1.58 
    For >100 To 150, Add  3.16 
    For >75 To 100, Add  4.74 
    For >50 To 75, Add  6.32 
    For >25 To 50, Add  9.49 
    For Up To 25, Add  14.23 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.16 
    For Bursting Ductile Iron Pipe, Add  7.91 

. 
 33 01 30 23-0017 LF 15" Diameter, Pneumatic Head Pipe Bursting ...................................................................................................................... 40.72  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.51 
    For >150 To 200, Add  1.63 
    For >100 To 150, Add  3.26 
    For >75 To 100, Add  4.90 
    For >50 To 75, Add  6.53 
    For >25 To 50, Add  9.79 
    For Up To 25, Add  14.69 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.26 
    For Bursting Ductile Iron Pipe, Add  8.16 

. 
 33 01 30 23-0018 LF 18" Diameter, Pneumatic Head Pipe Bursting ...................................................................................................................... 45.80  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.90 
    For >150 To 200, Add  1.89 
    For >100 To 150, Add  3.77 
    For >75 To 100, Add  5.66 
    For >50 To 75, Add  7.54 
    For >25 To 50, Add  11.32 
    For Up To 25, Add  16.97 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.77 
    For Bursting Ductile Iron Pipe, Add  9.43 

. 
 33 01 30 23-0019 LF 21"/22" Diameter, Pneumatic Head Pipe Bursting ................................................................................................................ 57.02  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  3.46 
    For >150 To 200, Add  2.24 
    For >100 To 150, Add  4.49 
    For >75 To 100, Add  6.73 
    For >50 To 75, Add  8.98 
    For >25 To 50, Add  13.46 
    For Up To 25, Add  20.20 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  4.49 
    For Bursting Ductile Iron Pipe, Add  11.22 

. 
 33 01 30 23-0020 LF 24" Diameter, Pneumatic Head Pipe Bursting ...................................................................................................................... 71.44  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  4.57 
    For >150 To 200, Add  2.97 
    For >100 To 150, Add  5.93 
    For >75 To 100, Add  8.90 
    For >50 To 75, Add  11.86 
    For >25 To 50, Add  17.79 
    For Up To 25, Add  26.69 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  5.93 
    For Bursting Ductile Iron Pipe, Add  14.83 

. 
 33 01 30 23-0021 LF 30" Diameter, Pneumatic Head Pipe Bursting ...................................................................................................................... 77.69  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  4.74 
    For >150 To 200, Add  3.08 
    For >100 To 150, Add  6.15 
    For >75 To 100, Add  9.23 
    For >50 To 75, Add  12.30 
    For >25 To 50, Add  18.46 
    For Up To 25, Add  27.68 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  6.15 
    For Bursting Ductile Iron Pipe, Add  15.38 

. 
 33 01 30 23-0022 LF 36" Diameter, Pneumatic Head Pipe Bursting .................................................................................................................... 100.23  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  6.47 
    For >150 To 200, Add  4.20 
    For >100 To 150, Add  8.41 
    For >75 To 100, Add  12.61 
    For >50 To 75, Add  16.81 
    For >25 To 50, Add  25.22 
    For Up To 25, Add  37.83 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  8.41 
    For Bursting Ductile Iron Pipe, Add  21.02 

XXXXXXX 
. 
 33 01 30 23-0023  Static Head Pipe Bursting (33 01 30 23-0006) 
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. 

. 
 33 01 30 23-0024 LF 4" Diameter, Static Head Pipe Bursting ................................................................................................................................ 28.32  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.73 
    For >150 To 200, Add  1.12 
    For >100 To 150, Add  2.25 
    For >75 To 100, Add  3.37 
    For >50 To 75, Add  4.49 
    For >25 To 50, Add  6.74 
    For Up To 25, Add  10.11 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.25 
    For Bursting Ductile Iron Pipe, Add  5.62 

. 
 33 01 30 23-0025 LF 6" Diameter, Static Head Pipe Bursting ................................................................................................................................ 31.98  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.01 
    For >150 To 200, Add  1.31 
    For >100 To 150, Add  2.61 
    For >75 To 100, Add  3.92 
    For >50 To 75, Add  5.23 
    For >25 To 50, Add  7.84 
    For Up To 25, Add  11.76 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.61 
    For Bursting Ductile Iron Pipe, Add  6.53 

. 
 33 01 30 23-0026 LF 8" Diameter, Static Head Pipe Bursting ................................................................................................................................ 36.21  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.34 
    For >150 To 200, Add  1.52 
    For >100 To 150, Add  3.04 
    For >75 To 100, Add  4.55 
    For >50 To 75, Add  6.07 
    For >25 To 50, Add  9.11 
    For Up To 25, Add  13.66 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.04 
    For Bursting Ductile Iron Pipe, Add  7.59 

. 
 33 01 30 23-0027 LF 10" Diameter, Static Head Pipe Bursting .............................................................................................................................. 41.70  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.76 
    For >150 To 200, Add  1.79 
    For >100 To 150, Add  3.59 
    For >75 To 100, Add  5.38 
    For >50 To 75, Add  7.17 
    For >25 To 50, Add  10.76 
    For Up To 25, Add  16.13 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.59 
    For Bursting Ductile Iron Pipe, Add  8.96 

. 
 33 01 30 23-0028 LF 12" Diameter, Static Head Pipe Bursting .............................................................................................................................. 48.03  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  3.25 
    For >150 To 200, Add  2.11 
    For >100 To 150, Add  4.22 
    For >75 To 100, Add  6.33 
    For >50 To 75, Add  8.44 
    For >25 To 50, Add  12.65 
    For Up To 25, Add  18.98 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  4.22 
    For Bursting Ductile Iron Pipe, Add  10.55 

. 
 33 01 30 23-0029 LF 15" Diameter, Static Head Pipe Bursting .............................................................................................................................. 53.81  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  3.52 
    For >150 To 200, Add  2.29 
    For >100 To 150, Add  4.57 
    For >75 To 100, Add  6.86 
    For >50 To 75, Add  9.15 
    For >25 To 50, Add  13.72 
    For Up To 25, Add  20.58 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  4.57 
    For Bursting Ductile Iron Pipe, Add  11.43 

. 
 33 01 30 23-0030 LF 18" Diameter, Static Head Pipe Bursting .............................................................................................................................. 59.83  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  3.98 
    For >150 To 200, Add  2.59 
    For >100 To 150, Add  5.18 
    For >75 To 100, Add  7.76 
    For >50 To 75, Add  10.35 
    For >25 To 50, Add  15.53 
    For Up To 25, Add  23.29 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  5.18 
    For Bursting Ductile Iron Pipe, Add  12.94 

. 
 33 01 30 23-0031 LF 21"/22" Diameter, Static Head Pipe Bursting ........................................................................................................................ 74.11  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  4.77 
    For >150 To 200, Add  3.10 
    For >100 To 150, Add  6.20 
    For >75 To 100, Add  9.30 
    For >50 To 75, Add  12.39 
    For >25 To 50, Add  18.59 
    For Up To 25, Add  27.89 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  6.20 
    For Bursting Ductile Iron Pipe, Add  15.49 
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. 
 33 01 30 23-0032 LF 24" Diameter, Static Head Pipe Bursting .............................................................................................................................. 96.29  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  6.48 
    For >150 To 200, Add  4.21 
    For >100 To 150, Add  8.42 
    For >75 To 100, Add  12.62 
    For >50 To 75, Add  16.83 
    For >25 To 50, Add  25.25 
    For Up To 25, Add  37.87 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  8.42 
    For Bursting Ductile Iron Pipe, Add  21.04 

. 
 33 01 30 23-0033 LF 30" Diameter, Static Head Pipe Bursting ............................................................................................................................ 116.72  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  7.74 
    For >150 To 200, Add  5.03 
    For >100 To 150, Add  10.06 
    For >75 To 100, Add  15.08 
    For >50 To 75, Add  20.11 
    For >25 To 50, Add  30.17 
    For Up To 25, Add  45.25 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  10.06 
    For Bursting Ductile Iron Pipe, Add  25.14 

. 
 33 01 30 23-0034 LF 36" Diameter, Static Head Pipe Bursting ............................................................................................................................ 142.23  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  9.71 
    For >150 To 200, Add  6.30 
    For >100 To 150, Add  12.61 
    For >75 To 100, Add  18.91 
    For >50 To 75, Add  25.21 
    For >25 To 50, Add  37.82 
    For Up To 25, Add  56.73 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  12.61 
    For Bursting Ductile Iron Pipe, Add  31.52 

XXXXXXX 
. 
 33 01 30 23-0035  Hydraulic Head Pipe Bursting (33 01 30 23-0006) 
. 
. 

 33 01 30 23-0036 LF 4" Diameter, Hydraulic Head Pipe Bursting .......................................................................................................................... 24.33  
    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.42 
    For >150 To 200, Add  0.92 
    For >100 To 150, Add  1.85 
    For >75 To 100, Add  2.77 
    For >50 To 75, Add  3.70 
    For >25 To 50, Add  5.54 
    For Up To 25, Add  8.32 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  1.85 
    For Bursting Ductile Iron Pipe, Add  4.62 

. 
 33 01 30 23-0037 LF 6" Diameter, Hydraulic Head Pipe Bursting .......................................................................................................................... 27.57  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.67 
    For >150 To 200, Add  1.09 
    For >100 To 150, Add  2.17 
    For >75 To 100, Add  3.26 
    For >50 To 75, Add  4.34 
    For >25 To 50, Add  6.52 
    For Up To 25, Add  9.77 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.17 
    For Bursting Ductile Iron Pipe, Add  5.43 

. 
 33 01 30 23-0038 LF 8" Diameter, Hydraulic Head Pipe Bursting .......................................................................................................................... 31.28  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  1.96 
    For >150 To 200, Add  1.27 
    For >100 To 150, Add  2.54 
    For >75 To 100, Add  3.81 
    For >50 To 75, Add  5.09 
    For >25 To 50, Add  7.63 
    For Up To 25, Add  11.44 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  2.54 
    For Bursting Ductile Iron Pipe, Add  6.36 

. 
 33 01 30 23-0039 LF 10" Diameter, Hydraulic Head Pipe Bursting ........................................................................................................................ 36.12  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.33 
    For >150 To 200, Add  1.51 
    For >100 To 150, Add  3.03 
    For >75 To 100, Add  4.54 
    For >50 To 75, Add  6.05 
    For >25 To 50, Add  9.08 
    For Up To 25, Add  13.62 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.03 
    For Bursting Ductile Iron Pipe, Add  7.57 

. 
 33 01 30 23-0040 LF 12" Diameter, Hydraulic Head Pipe Bursting ........................................................................................................................ 41.70  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.76 
    For >150 To 200, Add  1.79 
    For >100 To 150, Add  3.59 
    For >75 To 100, Add  5.38 
    For >50 To 75, Add  7.17 
    For >25 To 50, Add  10.76 
    For Up To 25, Add  16.13 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.59 
    For Bursting Ductile Iron Pipe, Add  8.96 
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. 
 33 01 30 23-0041 LF 15" Diameter, Hydraulic Head Pipe Bursting ........................................................................................................................ 46.51  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  2.96 
    For >150 To 200, Add  1.92 
    For >100 To 150, Add  3.84 
    For >75 To 100, Add  5.76 
    For >50 To 75, Add  7.69 
    For >25 To 50, Add  11.53 
    For Up To 25, Add  17.29 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  3.84 
    For Bursting Ductile Iron Pipe, Add  9.61 

. 
 33 01 30 23-0042 LF 18" Diameter, Hydraulic Head Pipe Bursting ........................................................................................................................ 52.42  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  3.41 
    For >150 To 200, Add  2.22 
    For >100 To 150, Add  4.43 
    For >75 To 100, Add  6.65 
    For >50 To 75, Add  8.87 
    For >25 To 50, Add  13.30 
    For Up To 25, Add  19.95 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  4.43 
    For Bursting Ductile Iron Pipe, Add  11.09 

. 
 33 01 30 23-0043 LF 21"/22" Diameter, Hydraulic Head Pipe Bursting .................................................................................................................. 65.24  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  4.09 
    For >150 To 200, Add  2.66 
    For >100 To 150, Add  5.31 
    For >75 To 100, Add  7.97 
    For >50 To 75, Add  10.62 
    For >25 To 50, Add  15.93 
    For Up To 25, Add  23.90 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  5.31 
    For Bursting Ductile Iron Pipe, Add  13.28 

. 
 33 01 30 23-0044 LF 24" Diameter, Hydraulic Head Pipe Bursting ........................................................................................................................ 85.67  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  5.66 
    For >150 To 200, Add  3.68 
    For >100 To 150, Add  7.35 
    For >75 To 100, Add  11.03 
    For >50 To 75, Add  14.71 
    For >25 To 50, Add  22.06 
    For Up To 25, Add  33.09 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  7.35 
    For Bursting Ductile Iron Pipe, Add  18.38 

. 
 33 01 30 23-0045 LF 30" Diameter, Hydraulic Head Pipe Bursting ...................................................................................................................... 104.81  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  6.83 
    For >150 To 200, Add  4.43 
    For >100 To 150, Add  8.86 
    For >75 To 100, Add  13.30 
    For >50 To 75, Add  17.73 
    For >25 To 50, Add  26.59 
    For Up To 25, Add  39.89 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  8.86 
    For Bursting Ductile Iron Pipe, Add  22.16 

. 
 33 01 30 23-0046 LF 36" Diameter, Hydraulic Head Pipe Bursting ...................................................................................................................... 129.06  

    For The Increase In Pipe Diameter By 1 Pipe Size, Add  8.69 
    For >150 To 200, Add  5.64 
    For >100 To 150, Add  11.29 
    For >75 To 100, Add  16.93 
    For >50 To 75, Add  22.58 
    For >25 To 50, Add  33.87 
    For Up To 25, Add  50.80 
    For Bursting Polyvinyl Chloride (PVC) Pipe, Add  11.29 
    For Bursting Ductile Iron Pipe, Add  28.22 

XXXXXXX 
. 
 33 01 30 23-0047  Pipe Lining (33 01 30 23-0001) 
. 
. 
 33 01 30 23-0048  Pipe Fusion For High Density Polyethylene (HDPE) Pipe Lining (33 01 30 23-0047) 

Note: Per each joint. 
. 
. 

 33 01 30 23-0049 EA 4" To 15", Pipe Fusion For High Density Polyethylene (HDPE) Pipe Lining ....................................................................... 108.24  
. 

 33 01 30 23-0050 EA >15" To 24", Pipe Fusion For High Density Polyethylene (HDPE) Pipe Lining ................................................................... 124.19  
. 

 33 01 30 23-0051 EA >24" To 36", Pipe Fusion For High Density Polyethylene (HDPE) Pipe Lining ................................................................... 148.12  

XXXXXXX 
. 
 33 01 30 23-0052  High Density Polyethylene (HDPE) Pipe Lining, DR 17 (33 01 30 23-0047) 

Note: Material only, to be installed behind bursting head. Excludes pipe joint fusion. See CSI section 33 01 30 23-
0048 for pipe joint fusion. 

. 

. 
 33 01 30 23-0053 LF 4" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ................................................................................................ 3.24  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -0.34 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  0.92 
    For White Interior Pipe, Add  0.62 
    For Gray Interior Pipe, Add  0.47 

. 
 33 01 30 23-0054 LF 5" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ................................................................................................ 4.24  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -0.51 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  1.39 
    For White Interior Pipe, Add  0.94 
    For Gray Interior Pipe, Add  0.71 
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. 
 33 01 30 23-0055 LF 6" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ................................................................................................ 5.98  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -0.82 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  2.23 
    For White Interior Pipe, Add  1.50 
    For Gray Interior Pipe, Add  1.14 

. 
 33 01 30 23-0056 LF 7.125" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ......................................................................................... 6.73  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -0.95 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  2.58 
    For White Interior Pipe, Add  1.74 
    For Gray Interior Pipe, Add  1.32 

. 
 33 01 30 23-0057 LF 8" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ................................................................................................ 9.20  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -1.39 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  3.77 
    For White Interior Pipe, Add  2.54 
    For Gray Interior Pipe, Add  1.93 

. 
 33 01 30 23-0058 LF 10" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 13.51  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -2.15 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  5.85 
    For White Interior Pipe, Add  3.95 
    For Gray Interior Pipe, Add  2.99 

. 
 33 01 30 23-0059 LF 12" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 18.42  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -3.03 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  8.23 
    For White Interior Pipe, Add  5.56 
    For Gray Interior Pipe, Add  4.21 

. 
 33 01 30 23-0060 LF 13.375" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ..................................................................................... 20.16  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -3.34 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  9.06 
    For White Interior Pipe, Add  6.11 
    For Gray Interior Pipe, Add  4.63 

. 
 33 01 30 23-0061 LF 14" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 21.99  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -3.66 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  9.93 
    For White Interior Pipe, Add  6.70 
    For Gray Interior Pipe, Add  5.08 

. 
 33 01 30 23-0062 LF 16" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 28.30  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -4.77 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  12.97 
    For White Interior Pipe, Add  8.75 
    For Gray Interior Pipe, Add  6.63 

. 
 33 01 30 23-0063 LF 18" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 35.49  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -6.05 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  16.43 
    For White Interior Pipe, Add  11.08 
    For Gray Interior Pipe, Add  8.40 

. 
 33 01 30 23-0064 LF 20" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 43.49  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -7.46 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  20.27 
    For White Interior Pipe, Add  13.68 
    For Gray Interior Pipe, Add  10.37 

. 
 33 01 30 23-0065 LF 22" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 52.35  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -9.03 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  24.53 
    For White Interior Pipe, Add  16.55 
    For Gray Interior Pipe, Add  12.54 

. 
 33 01 30 23-0066 LF 24" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 62.08  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -10.75 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  29.20 
    For White Interior Pipe, Add  19.70 
    For Gray Interior Pipe, Add  14.93 

. 
 33 01 30 23-0067 LF 26" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 72.62  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -12.61 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  34.24 
    For White Interior Pipe, Add  23.11 
    For Gray Interior Pipe, Add  17.51 

. 
 33 01 30 23-0068 LF 28" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 84.09  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -14.62 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  39.73 
    For White Interior Pipe, Add  26.81 
    For Gray Interior Pipe, Add  20.31 

. 
 33 01 30 23-0069 LF 30" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining ............................................................................................ 96.44  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -16.79 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  45.61 
    For White Interior Pipe, Add  30.78 
    For Gray Interior Pipe, Add  23.32 

. 
 33 01 30 23-0070 LF 32" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining .......................................................................................... 109.66  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -19.10 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  51.88 
    For White Interior Pipe, Add  35.01 
    For Gray Interior Pipe, Add  26.53 

. 
 33 01 30 23-0071 LF 34" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining .......................................................................................... 134.98  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -23.56 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  64.01 
    For White Interior Pipe, Add  43.20 
    For Gray Interior Pipe, Add  32.73 
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. 
 33 01 30 23-0072 LF 36" DR 17 Polyethylene Pipe, 100 PSI, For Use In Pipe Lining .......................................................................................... 139.04  

    For DR 21 Polyethylene Pipe, 80 PSI, Deduct  -24.17 
    For DR 11 Polyethylene Pipe, 160 PSI, Add  65.67 
    For White Interior Pipe, Add  44.32 
    For Gray Interior Pipe, Add  33.57 

XXXXXXX 
. 
 33 01 30 23-0073  Re-Connection Of Non-Renewed Laterals (33 01 30 23-0001) 
. 
. 
 33 01 30 23-0074  Re-Connection Of Non-Renewed Laterals; Insert-A-Tee (33 01 30 23-0073) 

Note: Includes cutting hole in pipe and excavation vacuum truck for exterior pipe lateral reconnection. Excludes 
asphalt removal, asphalt replacement pavement both temporary and permanent, hauling, and back-fill material. 
See CSI section 01 74 19 00-0029 for hauling, 31 05 16 00-0001 for back-fill material. 

. 

. 
 33 01 30 23-0075 EA Re-Connection Of Non-Renewed Lateral, 6 To 8" Main With 4" Inserta-Tee ................................................................... 1,058.37  

    For No Excavation, Deduct  -698.89 
. 

 33 01 30 23-0076 EA Re-Connection Of Non-Renewed Lateral, 8" Main With 6" Inserta-Tee ........................................................................... 1,188.63  
    For No Excavation, Deduct  -786.26 

. 
 33 01 30 23-0077 EA Re-Connection Of Non-Renewed Lateral, 10" To 18" Main With 4" Inserta-Tee ............................................................. 1,254.66  

    For No Excavation, Deduct  -829.94 
. 

 33 01 30 23-0078 EA Re-Connection Of Non-Renewed Lateral, 10" To 18" Main With 6" Inserta-Tee ............................................................. 1,320.70  
    For No Excavation, Deduct  -873.62 

. 
 33 01 30 23-0079 EA Re-Connection Of Non-Renewed Lateral, 10" To 18" Main With 8" Inserta-Tee ............................................................. 1,421.26  

    For No Excavation, Deduct  -917.31 
. 

 33 01 30 23-0080 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 4" Inserta-Tee ............................................................. 1,333.41  
    For No Excavation, Deduct  -873.62 

. 
 33 01 30 23-0081 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 6" Inserta-Tee ............................................................. 1,401.28  

    For No Excavation, Deduct  -917.31 
. 

 33 01 30 23-0082 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 8" Inserta-Tee ............................................................. 1,494.56  
    For No Excavation, Deduct  -960.99 

. 
 33 01 30 23-0083 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 10" Inserta-Tee ........................................................... 1,711.37  

    For No Excavation, Deduct  -1,004.66 
. 

 33 01 30 23-0084 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 12" Inserta-Tee ........................................................... 1,799.20  
    For No Excavation, Deduct  -1,048.34 

. 
 33 01 30 23-0085 EA Re-Connection Of Non-Renewed Lateral, 20" To 36" Main With 15" Inserta-Tee ........................................................... 2,126.85  

    For No Excavation, Deduct  -1,092.03 

XXXXXXX 
. 
 33 01 30 23-0086  Re-Connection Of Non-Renewed Laterals; Saddle Style (33 01 30 23-0073) 

Note: Includes excavation vacuum truck for exterior pipe lateral reconnection, fusion to high density polyethylene 
(HDPE) pipe for lateral. Excludes asphalt removal, asphalt replacement pavement both temporary and 
permanent, hauling and back-fill material. See CSI section 01 74 19 00-0029 for hauling, 31 05 16 00-0001 for 
back-fill material. 

. 

. 
 33 01 30 23-0087 EA Re-Connection Of Non-Renewed Lateral, 6" Main With 4" Or 6" Saddle Tap (Mueller H-615) ........................................ 2,441.50  

    For No Excavation, Deduct  -780.02 
    For Strap-On Saddle Type Instead Of Fusion Weld  -179.79 

. 
 33 01 30 23-0088 EA Re-Connection Of Non-Renewed Lateral, 8" Main With 4" Or 6" Saddle Tap (Mueller H-615) ........................................ 2,705.09  

    For No Excavation, Deduct  -811.22 
    For Strap-On Saddle Type Instead Of Fusion Weld  -162.09 

. 
 33 01 30 23-0089 EA Re-Connection Of Non-Renewed Lateral, 10" Main With 4" Or 6" Saddle Tap (Mueller H-615) ...................................... 3,826.14  

    For No Excavation, Deduct  -842.42 
    For Strap-On Saddle Type Instead Of Fusion Weld  -15.77 

. 
 33 01 30 23-0090 EA Re-Connection Of Non-Renewed Lateral, 12" Main With 4" Or 6" Saddle Tap (Mueller H-615) ...................................... 4,013.34  

    For No Excavation, Deduct  -936.02 
    For Strap-On Saddle Type Instead Of Fusion Weld  -53.21 

. 
 33 01 30 23-0091 EA Re-Connection Of Non-Renewed Lateral, 14" Main With 4" Or 6" Saddle Tap (Mueller H-615) ...................................... 7,229.04  

    For No Excavation, Deduct  -998.42 
    For Strap-On Saddle Type Instead Of Fusion Weld  385.46 

. 
 33 01 30 23-0092 EA Re-Connection Of Non-Renewed Lateral, 16" Main With 4" Or 6" Saddle Tap (Mueller H-615) ...................................... 7,828.79  

    For No Excavation, Deduct  -1,107.63 
    For Strap-On Saddle Type Instead Of Fusion Weld  398.98 

. 
 33 01 30 23-0093 EA Re-Connection Of Non-Renewed Lateral, 18" Main With 4" Or 6" Saddle Tap (Mueller H-615) .................................... 10,585.46  

    For No Excavation, Deduct  -1,216.83 
    For Strap-On Saddle Type Instead Of Fusion Weld  736.04 

. 
 33 01 30 23-0094 EA Re-Connection Of Non-Renewed Lateral, 20" Main With 4" Or 6" Saddle Tap (Mueller H-615) .................................... 10,038.40  

    For No Excavation, Deduct  -1,372.84 
    For Strap-On Saddle Type Instead Of Fusion Weld  544.78 

. 
 33 01 30 23-0095 EA Re-Connection Of Non-Renewed Lateral, 24" Main With 4" Or 6" Saddle Tap (Mueller H-615) .................................... 12,203.34  

    For No Excavation, Deduct  -1,622.44 
    For Strap-On Saddle Type Instead Of Fusion Weld  694.79 

XXXXXXX 
. 
 33 01 30 41  Cleaning of Sewers (33 01 30) 
. 
. 
 33 01 30 41-0001  Pipe Line Cleaning And Flushing (33 01 30 41) 

Note: Includes flushing. Owner provided water. 
. 
. 
 33 01 30 41-0002  Pipe Line Cleaning (33 01 30 41-0001) 

Note: Includes removal of all debris/waste. Excludes disposal. 
. 
. 
 33 01 30 41-0003  Hydro Jet Set-up And Reinsertion (33 01 30 41-0002) 
. 
. 

 33 01 30 41-0004 EA Initial Set Up And Final Equipment Removal For Jet Cleaning ........................................................................................ 2,297.02  
. 

 33 01 30 41-0005 EA Move And Reset Up At Different Access/Location For Jet Cleaning ................................................................................... 574.25  

XXXXXXX 
. 
 33 01 30 41-0006  Hydro Jet Cleaning Of Sewer And Water Pipelines (33 01 30 41-0002) 
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. 

. 
 33 01 30 41-0007 LF Up To 4" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes..................................................... 3.09  

    For >250 To 500, Deduct  -0.15 
    For >500 To 1,000, Deduct  -0.31 
    For >1,000 To 2,000, Deduct  -0.46 
    For >2,000 To 5,000, Deduct  -0.62 
    For >5,000, Deduct  -0.77 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  2.32 

. 
 33 01 30 41-0008 LF 6" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ............................................................... 3.54  

    For >250 To 500, Deduct  -0.18 
    For >500 To 1,000, Deduct  -0.35 
    For >1,000 To 2,000, Deduct  -0.53 
    For >2,000 To 5,000, Deduct  -0.71 
    For >5,000, Deduct  -0.89 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  2.66 

. 
 33 01 30 41-0009 LF 8" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ............................................................... 4.16  

    For >250 To 500, Deduct  -0.21 
    For >500 To 1,000, Deduct  -0.42 
    For >1,000 To 2,000, Deduct  -0.62 
    For >2,000 To 5,000, Deduct  -0.83 
    For >5,000, Deduct  -1.04 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  3.12 

. 
 33 01 30 41-0010 LF 10" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ............................................................. 5.15  

    For >250 To 500, Deduct  -0.26 
    For >500 To 1,000, Deduct  -0.52 
    For >1,000 To 2,000, Deduct  -0.77 
    For >2,000 To 5,000, Deduct  -1.03 
    For >5,000, Deduct  -1.29 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  3.86 

. 
 33 01 30 41-0011 LF 12" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ............................................................. 5.83  

    For >250 To 500, Deduct  -0.29 
    For >500 To 1,000, Deduct  -0.58 
    For >1,000 To 2,000, Deduct  -0.87 
    For >2,000 To 5,000, Deduct  -1.17 
    For >5,000, Deduct  -1.46 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  4.37 

. 
 33 01 30 41-0012 LF >12" To 16" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ................................................ 6.74  

    For >250 To 500, Deduct  -0.34 
    For >500 To 1,000, Deduct  -0.67 
    For >1,000 To 2,000, Deduct  -1.01 
    For >2,000 To 5,000, Deduct  -1.35 
    For >5,000, Deduct  -1.69 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  5.06 

. 
 33 01 30 41-0013 LF >16" To 24" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ................................................ 8.11  

    For >250 To 500, Deduct  -0.41 
    For >500 To 1,000, Deduct  -0.81 
    For >1,000 To 2,000, Deduct  -1.22 
    For >2,000 To 5,000, Deduct  -1.62 
    For >5,000, Deduct  -2.03 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  6.08 

. 
 33 01 30 41-0014 LF >24" To 30" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ................................................ 9.20  

    For >250 To 500, Deduct  -0.46 
    For >500 To 1,000, Deduct  -0.92 
    For >1,000 To 2,000, Deduct  -1.38 
    For >2,000 To 5,000, Deduct  -1.84 
    For >5,000, Deduct  -2.30 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  6.90 

. 
 33 01 30 41-0015 LF >30" To 42" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes .............................................. 10.88  

    For >250 To 500, Deduct  -0.54 
    For >500 To 1,000, Deduct  -1.09 
    For >1,000 To 2,000, Deduct  -1.63 
    For >2,000 To 5,000, Deduct  -2.18 
    For >5,000, Deduct  -2.72 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  8.16 

. 
 33 01 30 41-0016 LF >42" To 60" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes .............................................. 13.68  

    For >250 To 500, Deduct  -0.68 
    For >500 To 1,000, Deduct  -1.37 
    For >1,000 To 2,000, Deduct  -2.05 
    For >2,000 To 5,000, Deduct  -2.74 
    For >5,000, Deduct  -3.42 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  10.26 

. 
 33 01 30 41-0017 LF >60" Diameter Pipe Line Cleaning, Hydro Jetting Method, Light Cleaning - 3 Passes ......................................................... 15.95  

    For >250 To 500, Deduct  -0.80 
    For >500 To 1,000, Deduct  -1.60 
    For >1,000 To 2,000, Deduct  -2.39 
    For >2,000 To 5,000, Deduct  -3.19 
    For >5,000, Deduct  -3.99 
    For Heavy Cleaning, >4 Passes (Includes Attached Mechanical Device), Add  11.96 

XXXXXXX 
. 
 33 01 30 41-0018  Flushing Of Storm Water Pipelines (33 01 30 41-0002) 

Note: To remove silt and small debris from storm drainage pipes. Excludes disposal. 
. 
. 

 33 01 30 41-0019 LF 12" To 16" Diameter Pipe Line Flushing ................................................................................................................................. 1.23  
    For >250 To 500, Deduct  -0.06 
    For >500 To 1,000, Deduct  -0.12 
    For >1,000 To 2,000, Deduct  -0.18 
    For >2,000 To 5,000, Deduct  -0.25 
    For >5,000, Deduct  -0.31 
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. 
 33 01 30 41-0020 LF >16" To 24" Diameter Pipe Line Flushing ............................................................................................................................... 1.41  

    For >250 To 500, Deduct  -0.07 
    For >500 To 1,000, Deduct  -0.14 
    For >1,000 To 2,000, Deduct  -0.21 
    For >2,000 To 5,000, Deduct  -0.28 
    For >5,000, Deduct  -0.35 

. 
 33 01 30 41-0021 LF >24" To 30" Diameter Pipe Line Flushing ............................................................................................................................... 1.65  

    For >250 To 500, Deduct  -0.08 
    For >500 To 1,000, Deduct  -0.17 
    For >1,000 To 2,000, Deduct  -0.25 
    For >2,000 To 5,000, Deduct  -0.33 
    For >5,000, Deduct  -0.41 

. 
 33 01 30 41-0022 LF >30" To 42" Diameter Pipe Line Flushing ............................................................................................................................... 1.91  

    For >250 To 500, Deduct  -0.10 
    For >500 To 1,000, Deduct  -0.19 
    For >1,000 To 2,000, Deduct  -0.29 
    For >2,000 To 5,000, Deduct  -0.38 
    For >5,000, Deduct  -0.48 

. 
 33 01 30 41-0023 LF >42" To 60" Diameter Pipe Line Flushing ............................................................................................................................... 2.54  

    For >250 To 500, Deduct  -0.13 
    For >500 To 1,000, Deduct  -0.25 
    For >1,000 To 2,000, Deduct  -0.38 
    For >2,000 To 5,000, Deduct  -0.51 
    For >5,000, Deduct  -0.64 

XXXXXXX 
. 
 33 01 30 41-0024  Hydro Jet Cleaning Of Culverts (33 01 30 41-0002) 
. 
. 

 33 01 30 41-0025 LF Jet Cleaning Of Culvert, 0-250 LF......................................................................................................................................... 14.28  
    For >250 To 500, Deduct  -0.71 
    For >500 To 1,000, Deduct  -1.43 
    For >1,000 To 2,000, Deduct  -2.14 
    For >2,000 To 5,000, Deduct  -2.86 
    For >5,000, Deduct  -3.57 

XXXXXXX 
. 
 33 01 30 41-0026  Pipe Line Cleaning, Mechanical Method (33 01 30 41-0001) 

Note: Power winching buckets, scrapers, scooters, porcupines, brushes and other debris removing equipment. 
Includes removal of all debris/waste. Excludes disposal. 

. 

. 
 33 01 30 41-0027 EA Initial Set Up And Final Equipment Removal For Mechanical Cleaning ........................................................................... 1,029.08  

. 
 33 01 30 41-0028 EA Move And Reset Up At Different Access/Location .............................................................................................................. 343.02  

. 
 33 01 30 41-0029 LF Up To 4" Diameter Pipe Line Cleaning, Mechanical Method .................................................................................................. 5.90  

    For >250 To 500, Deduct  -0.29 
    For >500 To 1,000, Deduct  -0.57 
    For >1,000 To 2,000, Deduct  -0.86 
    For >2,000 To 5,000, Deduct  -1.14 
    For >5,000, Deduct  -1.43 

. 
 33 01 30 41-0030 LF 6" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................................. 7.71  

    For >250 To 500, Deduct  -0.37 
    For >500 To 1,000, Deduct  -0.74 
    For >1,000 To 2,000, Deduct  -1.10 
    For >2,000 To 5,000, Deduct  -1.47 
    For >5,000, Deduct  -1.84 

. 
 33 01 30 41-0031 LF 8" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................................. 9.02  

    For >250 To 500, Deduct  -0.43 
    For >500 To 1,000, Deduct  -0.86 
    For >1,000 To 2,000, Deduct  -1.29 
    For >2,000 To 5,000, Deduct  -1.71 
    For >5,000, Deduct  -2.14 

. 
 33 01 30 41-0032 LF 10" Diameter Pipe Line Cleaning, Mechanical Method ......................................................................................................... 10.43  

    For >250 To 500, Deduct  -0.49 
    For >500 To 1,000, Deduct  -0.99 
    For >1,000 To 2,000, Deduct  -1.48 
    For >2,000 To 5,000, Deduct  -1.98 
    For >5,000, Deduct  -2.47 

. 
 33 01 30 41-0033 LF 12" Diameter Pipe Line Cleaning, Mechanical Method ......................................................................................................... 11.36  

    For >250 To 500, Deduct  -0.54 
    For >500 To 1,000, Deduct  -1.07 
    For >1,000 To 2,000, Deduct  -1.61 
    For >2,000 To 5,000, Deduct  -2.14 
    For >5,000, Deduct  -2.68 

. 
 33 01 30 41-0034 LF >12" To 16" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 13.07  

    For >250 To 500, Deduct  -0.61 
    For >500 To 1,000, Deduct  -1.23 
    For >1,000 To 2,000, Deduct  -1.84 
    For >2,000 To 5,000, Deduct  -2.45 
    For >5,000, Deduct  -3.06 

. 
 33 01 30 41-0035 LF >16" To 24" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................ 16.40  

    For >250 To 500, Deduct  -0.76 
    For >500 To 1,000, Deduct  -1.51 
    For >1,000 To 2,000, Deduct  -2.27 
    For >2,000 To 5,000, Deduct  -3.03 
    For >5,000, Deduct  -3.78 
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. 
 33 01 30 41-0036 LF >24" To 30" Diameter Pipe Line Cleaning, Mechanical Method ........................................................................................... 18.69  

    For >250 To 500, Deduct  -0.84 
    For >500 To 1,000, Deduct  -1.69 
    For >1,000 To 2,000, Deduct  -2.53 
    For >2,000 To 5,000, Deduct  -3.37 
    For >5,000, Deduct  -4.22 

. 
 33 01 30 41-0037 LF >30" To 42" Diameter Pipe Line Cleaning, Mechanical Method ........................................................................................... 21.69  

    For >250 To 500, Deduct  -0.97 
    For >500 To 1,000, Deduct  -1.94 
    For >1,000 To 2,000, Deduct  -2.91 
    For >2,000 To 5,000, Deduct  -3.88 
    For >5,000, Deduct  -4.86 

. 
 33 01 30 41-0038 LF >42 To 60" Diameter Pipe Line Cleaning, Mechanical Method ............................................................................................. 28.46  

    For >250 To 500, Deduct  -1.29 
    For >500 To 1,000, Deduct  -2.57 
    For >1,000 To 2,000, Deduct  -3.86 
    For >2,000 To 5,000, Deduct  -5.15 
    For >5,000, Deduct  -6.43 

. 
 33 01 30 41-0039 LF >60" Diameter Pipe Line Cleaning, Mechanical Method ....................................................................................................... 32.21  

    For >250 To 500, Deduct  -1.43 
    For >500 To 1,000, Deduct  -2.86 
    For >1,000 To 2,000, Deduct  -4.29 
    For >2,000 To 5,000, Deduct  -5.72 
    For >5,000, Deduct  -7.15 

XXXXXXX 
. 
 33 01 30 41-0040  Pipe Line Auguring/Rod Out Pipe (33 01 30 41-0001) 
. 
. 

 33 01 30 41-0041 EA Initial Set Up And Final Equipment Removal For Auguring ............................................................................................. 1,029.08  
. 

 33 01 30 41-0042 EA Move And Reset Up At Different Location .......................................................................................................................... 343.02  
. 

 33 01 30 41-0043 LF Up To 4" Diameter Pipe Line Auguring/Rod Out ..................................................................................................................... 3.43  
    For >250 To 500, Deduct  -0.17 
    For >500 To 1,000, Deduct  -0.34 
    For >1,000 To 2,000, Deduct  -0.51 
    For >2,000 To 5,000, Deduct  -0.69 
    For >5,000, Deduct  -0.86 

. 
 33 01 30 41-0044 LF 6" Diameter Pipe Line Auguring/Rod Out ............................................................................................................................... 4.43  

    For >250 To 500, Deduct  -0.22 
    For >500 To 1,000, Deduct  -0.44 
    For >1,000 To 2,000, Deduct  -0.66 
    For >2,000 To 5,000, Deduct  -0.89 
    For >5,000, Deduct  -1.11 

. 
 33 01 30 41-0045 LF 8" Diameter Pipe Line Auguring/Rod Out ............................................................................................................................... 5.15  

    For >250 To 500, Deduct  -0.26 
    For >500 To 1,000, Deduct  -0.52 
    For >1,000 To 2,000, Deduct  -0.77 
    For >2,000 To 5,000, Deduct  -1.03 
    For >5,000, Deduct  -1.29 

. 
 33 01 30 41-0046 LF 10" Diameter Pipe Line Auguring/Rod Out ............................................................................................................................. 5.98  

    For >250 To 500, Deduct  -0.30 
    For >500 To 1,000, Deduct  -0.60 
    For >1,000 To 2,000, Deduct  -0.90 
    For >2,000 To 5,000, Deduct  -1.20 
    For >5,000, Deduct  -1.50 

. 
 33 01 30 41-0047 LF 12" Diameter Pipe Line Auguring/Rod Out ............................................................................................................................. 6.43  

    For >250 To 500, Deduct  -0.32 
    For >500 To 1,000, Deduct  -0.64 
    For >1,000 To 2,000, Deduct  -0.96 
    For >2,000 To 5,000, Deduct  -1.29 
    For >5,000, Deduct  -1.61 

. 
 33 01 30 41-0048 LF >12" To 16" Diameter Pipe Line Auguring/Rod Out ................................................................................................................ 7.35  

    For >250 To 500, Deduct  -0.37 
    For >500 To 1,000, Deduct  -0.74 
    For >1,000 To 2,000, Deduct  -1.10 
    For >2,000 To 5,000, Deduct  -1.47 
    For >5,000, Deduct  -1.84 

. 
 33 01 30 41-0049 LF >16" To 24" Diameter Pipe Line Auguring/Rod Out ................................................................................................................ 9.03  

    For >250 To 500, Deduct  -0.45 
    For >500 To 1,000, Deduct  -0.90 
    For >1,000 To 2,000, Deduct  -1.35 
    For >2,000 To 5,000, Deduct  -1.81 
    For >5,000, Deduct  -2.26 

. 
 33 01 30 41-0050 LF >24" To 30" Diameter Pipe Line Auguring/Rod Out .............................................................................................................. 10.09  

    For >250 To 500, Deduct  -0.50 
    For >500 To 1,000, Deduct  -1.01 
    For >1,000 To 2,000, Deduct  -1.51 
    For >2,000 To 5,000, Deduct  -2.02 
    For >5,000, Deduct  -2.52 

. 
 33 01 30 41-0051 LF >30" To 42" Diameter Pipe Line Auguring/Rod Out .............................................................................................................. 11.70  

    For >250 To 500, Deduct  -0.59 
    For >500 To 1,000, Deduct  -1.17 
    For >1,000 To 2,000, Deduct  -1.76 
    For >2,000 To 5,000, Deduct  -2.34 
    For >5,000, Deduct  -2.93 
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. 
 33 01 30 41-0052 LF >42 To 60" Diameter Pipe Line Auguring/Rod Out ............................................................................................................... 16.08  

    For >250 To 500, Deduct  -0.80 
    For >500 To 1,000, Deduct  -1.61 
    For >1,000 To 2,000, Deduct  -2.41 
    For >2,000 To 5,000, Deduct  -3.22 
    For >5,000, Deduct  -4.02 

. 
 33 01 30 41-0053 LF >60" Diameter Pipe Line Auguring/Rod Out ......................................................................................................................... 17.16  

    For >250 To 500, Deduct  -0.86 
    For >500 To 1,000, Deduct  -1.72 
    For >1,000 To 2,000, Deduct  -2.57 
    For >2,000 To 5,000, Deduct  -3.43 
    For >5,000, Deduct  -4.29 

XXXXXXX 
. 
 33 01 30 42  Cleaning of Manholes (33 01 30) 
. 
. 
 33 01 30 42-0001  Structure Cleaning And Flushing (33 01 30 42) 

Note: Includes flushing. Owner provided water. 
. 
. 
 33 01 30 42-0002  Rod Out Structures And Other Hand Operations (33 01 30 42-0001) 
. 
. 

 33 01 30 42-0003 EA Rod Out Waste Water Drain ................................................................................................................................................. 55.18  
. 

 33 01 30 42-0004 EA Rod Out Sewer Catch Basin ............................................................................................................................................... 110.36  
. 

 33 01 30 42-0005 EA Up To 6" Diameter Pipe, Rod Out Blockage ......................................................................................................................... 22.07  
. 

 33 01 30 42-0006 EA 8" Diameter Pipe, Rod Out Blockage .................................................................................................................................... 24.28  
. 

 33 01 30 42-0007 EA 10" Diameter Pipe, Rod Out Blockage .................................................................................................................................. 27.59  
. 

 33 01 30 42-0008 EA 12" Diameter Pipe, Rod Out Blockage .................................................................................................................................. 32.00  
. 

 33 01 30 42-0009 EA >12" To 16" Diameter Pipe, Rod Out Blockage .................................................................................................................... 37.52  
. 

 33 01 30 42-0010 EA >16" To 24" Diameter Pipe, Rod Out Blockage .................................................................................................................... 44.15  
. 

 33 01 30 42-0011 EA >24" To 30" Diameter Pipe, Rod Out Blockage .................................................................................................................... 51.87  
. 

 33 01 30 42-0012 EA >30" To 42" Diameter Pipe, Rod Out Blockage .................................................................................................................... 59.60  
. 

 33 01 30 42-0013 EA >42" To 60" Diameter Pipe, Rod Out Blockage .................................................................................................................... 69.53  
. 

 33 01 30 42-0014 EA >60" Diameter Pipe, Rod Out Blockage ................................................................................................................................ 82.77  
. 

 33 01 30 42-0015 EA Clean Out Debris From Entrance To Inlet Structure ........................................................................................................... 275.91  
. 

 33 01 30 42-0016 EA 3' To 4' Diameter, Clean Out Blocked Manhole By Hand .................................................................................................... 762.01  
    For >10 To 100, Deduct  -114.30 
    For >100 To 250, Deduct  -171.45 
    For >250, Deduct  -228.60 

. 
 33 01 30 42-0017 EA 5' To 6' Diameter, Clean Out Blocked Manhole By Hand .................................................................................................... 914.40  

    For >10 To 100, Deduct  -137.16 
    For >100 To 250, Deduct  -205.74 
    For >250, Deduct  -274.32 

. 
 33 01 30 42-0018 EA Clean Out Blocked Catch Basin By Hand ........................................................................................................................... 457.21  

    For >10 To 100, Deduct  -68.58 
    For >100 To 250, Deduct  -102.87 
    For >250, Deduct  -137.16 

XXXXXXX 
. 
 33 01 30 42-0019  Cleaning Manholes And Drainage Structures With Jet/Vacuum (33 01 30 42-0001) 

Note: Includes the removal of debris with high pressure water jetting and vacuum equipment and cleaning of 
grate. Excludes hardened concrete debris and disposal of material. 

. 

. 
 33 01 30 42-0020 EA Jet/Vacuum Clean 1 To 2 Catch Basins Or Manholes ........................................................................................................ 225.12  

. 
 33 01 30 42-0021 EA Jet/Vacuum Clean 3 To 10 Catch Basins Or Manholes ...................................................................................................... 209.39  

. 
 33 01 30 42-0022 EA Jet/Vacuum Clean 11 To 25 Catch Basins Or Manholes .................................................................................................... 193.66  

. 
 33 01 30 42-0023 EA Jet/Vacuum Clean 26 To 100 Catch Basins Or Manholes .................................................................................................. 177.93  

. 
 33 01 30 42-0024 EA Jet/Vacuum Clean 101 To 250 Catch Basins Or Manholes ................................................................................................ 162.20  

. 
 33 01 30 42-0025 EA Jet/Vacuum Clean >250 Catch Basins Or Manholes .......................................................................................................... 146.48  

XXXXXXX 
. 
 33 01 30 43  Removal of Protruding Service Connection (33 01 30) 
. 
. 
 33 01 30 43-0001  Trim Protruding Service Taps (33 01 30 43) 
. 
. 

 33 01 30 43-0002 EA Trim Protruding Service Tap, 4", Robotic ............................................................................................................................ 622.51  
. 

 33 01 30 43-0003 EA Trim Protruding Service Tap, 6", Robotic ............................................................................................................................ 684.76  
. 

 33 01 30 43-0004 EA Trim Protruding Service Tap, 8", Robotic ............................................................................................................................ 747.02  

XXXXXXX 
. 
 33 01 30 51  Maintenance Of Utilities (33 01 30) 
. 
. 
 33 01 30 51-0001  Pipe Repair (33 01 30 51) 
. 
. 
 33 01 30 51-0002  Pipe Repair Clamp, Full Circle, Single Band (33 01 30 51-0001) 

Note: Repair clamps for asbestos cement pipe, cast iron soil pipe, non-reinforced concrete pipe, PVC pipe, 
vitrified clay pipe, gray iron pipe and ductile iron pipe. 

. 

. 
 33 01 30 51-0003 EA 2" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 130.10  

    For Stainless Steel Nuts And Bolts, Add  19.70 
. 

 33 01 30 51-0004 EA 2" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 182.96  
    For Stainless Steel Nuts And Bolts, Add  29.69 

. 
 33 01 30 51-0005 EA 2" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 210.62  

    For Stainless Steel Nuts And Bolts, Add  34.96 
. 

 33 01 30 51-0006 EA 2" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 239.53  
    For Stainless Steel Nuts And Bolts, Add  40.22 

. 
 33 01 30 51-0007 EA 2-1/2" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .................... 140.16  

    For Stainless Steel Nuts And Bolts, Add  21.39 
. 

 33 01 30 51-0008 EA 2-1/2" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 194.32  
    For Stainless Steel Nuts And Bolts, Add  31.68 
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. 
 33 01 30 51-0009 EA 2-1/2" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .................. 222.12  

    For Stainless Steel Nuts And Bolts, Add  36.83 
. 

 33 01 30 51-0010 EA 2-1/2" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 256.08  
    For Stainless Steel Nuts And Bolts, Add  43.10 

. 
 33 01 30 51-0011 EA 3" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 150.26  

    For Stainless Steel Nuts And Bolts, Add  23.40 
. 

 33 01 30 51-0012 EA 3" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 201.94  
    For Stainless Steel Nuts And Bolts, Add  33.12 

. 
 33 01 30 51-0013 EA 3" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 232.83  

    For Stainless Steel Nuts And Bolts, Add  38.83 
. 

 33 01 30 51-0014 EA 3" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 270.51  
    For Stainless Steel Nuts And Bolts, Add  46.10 

. 
 33 01 30 51-0015 EA 4" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 169.02  

    For Stainless Steel Nuts And Bolts, Add  26.61 
. 

 33 01 30 51-0016 EA 4" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 222.46  
    For Stainless Steel Nuts And Bolts, Add  35.82 

. 
 33 01 30 51-0017 EA 4" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 269.59  

    For Stainless Steel Nuts And Bolts, Add  43.61 
. 

 33 01 30 51-0018 EA 4" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 324.70  
    For Stainless Steel Nuts And Bolts, Add  52.60 

. 
 33 01 30 51-0019 EA 4" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 422.38  

    For Stainless Steel Nuts And Bolts, Add  70.65 
. 

 33 01 30 51-0020 EA 4" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 524.57  
    For Stainless Steel Nuts And Bolts, Add  88.70 

. 
 33 01 30 51-0021 EA 4" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 639.26  

    For Stainless Steel Nuts And Bolts, Add  108.81 
. 

 33 01 30 51-0022 EA 6" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 198.54  
    For Stainless Steel Nuts And Bolts, Add  31.40 

. 
 33 01 30 51-0023 EA 6" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 262.72  

    For Stainless Steel Nuts And Bolts, Add  42.60 
. 

 33 01 30 51-0024 EA 6" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 311.41  
    For Stainless Steel Nuts And Bolts, Add  50.23 

. 
 33 01 30 51-0025 EA 6" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 365.40  

    For Stainless Steel Nuts And Bolts, Add  58.37 
. 

 33 01 30 51-0026 EA 6" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 501.68  
    For Stainless Steel Nuts And Bolts, Add  84.58 

. 
 33 01 30 51-0027 EA 6" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 609.66  

    For Stainless Steel Nuts And Bolts, Add  103.14 
. 

 33 01 30 51-0028 EA 6" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 728.10  
    For Stainless Steel Nuts And Bolts, Add  123.25 

. 
 33 01 30 51-0029 EA 8" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .......................... 262.55  

    For Stainless Steel Nuts And Bolts, Add  37.57 
. 

 33 01 30 51-0030 EA 8" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 340.15  
    For Stainless Steel Nuts And Bolts, Add  49.71 

. 
 33 01 30 51-0031 EA 8" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 410.39  

    For Stainless Steel Nuts And Bolts, Add  60.16 
. 

 33 01 30 51-0032 EA 8" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 490.26  
    For Stainless Steel Nuts And Bolts, Add  71.68 

. 
 33 01 30 51-0033 EA 8" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 646.33  

    For Stainless Steel Nuts And Bolts, Add  99.31 
. 

 33 01 30 51-0034 EA 8" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 773.05  
    For Stainless Steel Nuts And Bolts, Add  118.75 

. 
 33 01 30 51-0035 EA 8" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) .............................. 916.52  

    For Stainless Steel Nuts And Bolts, Add  139.77 
. 

 33 01 30 51-0036 EA 10" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 305.46  
    For Stainless Steel Nuts And Bolts, Add  45.73 

. 
 33 01 30 51-0037 EA 10" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 408.30  

    For Stainless Steel Nuts And Bolts, Add  63.25 
. 

 33 01 30 51-0038 EA 10" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ...................... 481.50  
    For Stainless Steel Nuts And Bolts, Add  73.95 

. 
 33 01 30 51-0039 EA 10" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 589.91  

    For Stainless Steel Nuts And Bolts, Add  91.46 
. 

 33 01 30 51-0040 EA 10" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 770.07  
    For Stainless Steel Nuts And Bolts, Add  124.06 

. 
 33 01 30 51-0041 EA 10" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 879.43  

    For Stainless Steel Nuts And Bolts, Add  138.66 
. 

 33 01 30 51-0042 EA 10" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ......................... 1,126.49  
    For Stainless Steel Nuts And Bolts, Add  182.93 

. 
 33 01 30 51-0043 EA 12" Diameter, 7-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ........................ 348.26  

    For Stainless Steel Nuts And Bolts, Add  51.58 
. 

 33 01 30 51-0044 EA 12" Diameter, 10" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 453.26  
    For Stainless Steel Nuts And Bolts, Add  68.59 

. 
 33 01 30 51-0045 EA 12" Diameter, 12-1/2" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ...................... 546.91  

    For Stainless Steel Nuts And Bolts, Add  83.00 
. 

 33 01 30 51-0046 EA 12" Diameter, 15" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 671.67  
    For Stainless Steel Nuts And Bolts, Add  103.14 

. 
 33 01 30 51-0047 EA 12" Diameter, 20" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ............................ 860.19  

    For Stainless Steel Nuts And Bolts, Add  136.23 
. 

 33 01 30 51-0048 EA 12" Diameter, 25" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ......................... 1,012.90  
    For Stainless Steel Nuts And Bolts, Add  159.09 

. 
 33 01 30 51-0049 EA 12" Diameter, 30" Long, Pipe Repair Clamp, Single Band With Alloy Bolts And Nuts (Smith-Blair 226) ......................... 1,282.55  

    For Stainless Steel Nuts And Bolts, Add  206.28 

XXXXXXX 
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. 
 33 01 30 51-0050  Pipe Repair Clamp, Full Circle, Double Bands (33 01 30 51-0001) 

Note: Repair clamps for reinforced concrete pipe, gray iron pipe and ductile iron pipe. 
. 
. 

 33 01 30 51-0051 EA 14.38"-15.13" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 752.30  

    For Stainless Steel Nuts And Bolts, Add  198.43 
. 

 33 01 30 51-0052 EA 14.38"-15.13" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,062.44  

    For Stainless Steel Nuts And Bolts, Add  286.46 
. 

 33 01 30 51-0053 EA 14.38"-15.13" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,428.46  

    For Stainless Steel Nuts And Bolts, Add  388.48 
. 

 33 01 30 51-0054 EA 14.38"-15.13" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,093.57  

    For Stainless Steel Nuts And Bolts, Add  585.52 
. 

 33 01 30 51-0055 EA 15.07"-15.82" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 789.69  

    For Stainless Steel Nuts And Bolts, Add  208.20 
. 

 33 01 30 51-0056 EA 15.07"-15.82" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,112.27  

    For Stainless Steel Nuts And Bolts, Add  299.74 
. 

 33 01 30 51-0057 EA 15.07"-15.82" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,492.02  

    For Stainless Steel Nuts And Bolts, Add  405.25 
. 

 33 01 30 51-0058 EA 15.07"-15.82" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,194.93  

    For Stainless Steel Nuts And Bolts, Add  613.46 
. 

 33 01 30 51-0059 EA 15.92"-16.67" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 810.74  

    For Stainless Steel Nuts And Bolts, Add  212.40 
. 

 33 01 30 51-0060 EA 15.92"-16.67" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,139.89  

    For Stainless Steel Nuts And Bolts, Add  305.34 
. 

 33 01 30 51-0061 EA 15.92"-16.67" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,532.41  

    For Stainless Steel Nuts And Bolts, Add  414.33 
. 

 33 01 30 51-0062 EA 15.92"-16.67" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,252.56  

    For Stainless Steel Nuts And Bolts, Add  626.73 
. 

 33 01 30 51-0063 EA 16.56"-17.31" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 832.99  

    For Stainless Steel Nuts And Bolts, Add  216.59 
. 

 33 01 30 51-0064 EA 16.56"-17.31" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,171.42  

    For Stainless Steel Nuts And Bolts, Add  311.63 
. 

 33 01 30 51-0065 EA 16.56"-17.31" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,572.36  

    For Stainless Steel Nuts And Bolts, Add  422.01 
. 

 33 01 30 51-0066 EA 16.56"-17.31" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,310.66  

    For Stainless Steel Nuts And Bolts, Add  639.31 
. 

 33 01 30 51-0067 EA 17.15"-17.90" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 853.21  

    For Stainless Steel Nuts And Bolts, Add  220.09 
. 

 33 01 30 51-0068 EA 17.15"-17.90" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,198.80  

    For Stainless Steel Nuts And Bolts, Add  316.51 
. 

 33 01 30 51-0069 EA 17.15"-17.90" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,612.31  

    For Stainless Steel Nuts And Bolts, Add  429.70 
. 

 33 01 30 51-0070 EA 17.15"-17.90" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,363.84  

    For Stainless Steel Nuts And Bolts, Add  649.79 
. 

 33 01 30 51-0071 EA 17.82"-18.57" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 872.17  

    For Stainless Steel Nuts And Bolts, Add  223.59 
. 

 33 01 30 51-0072 EA 17.82"-18.57" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,226.41  

    For Stainless Steel Nuts And Bolts, Add  322.10 
. 

 33 01 30 51-0073 EA 17.82"-18.57" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,647.77  

    For Stainless Steel Nuts And Bolts, Add  436.69 
. 

 33 01 30 51-0074 EA 17.82"-18.57" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 2,399.05  

    For Stainless Steel Nuts And Bolts, Add  655.03 
. 

 33 01 30 51-0075 EA 18.46"-19.21" OD Diameter Pipe, 10" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................... 893.65  

    For Stainless Steel Nuts And Bolts, Add  227.94 
. 

 33 01 30 51-0076 EA 18.46"-19.21" OD Diameter Pipe, 15" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,258.73  

    For Stainless Steel Nuts And Bolts, Add  329.09 
. 

 33 01 30 51-0077 EA 18.46"-19.21" OD Diameter Pipe, 20" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-
Blair 228) ........................................................................................................................................................................ 1,685.22  

    For Stainless Steel Nuts And Bolts, Add  444.37 
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. 
 33 01 30 51-0078 EA 18.46"-19.21" OD Diameter Pipe, 30" Long, Pipe Repair Clamp, Double Bands With Alloy Bolts And Nuts (Smith-

Blair 228) ........................................................................................................................................................................ 2,472.15  
    For Stainless Steel Nuts And Bolts, Add  673.55 

XXXXXXX 
. 
 33 01 30 51-0079  Repair Couplings and Fittings (33 01 30 51-0001) 
. 
. 
 33 01 30 51-0080  Couplings And Fittings For Copper Pipe, Compression (33 01 30 51-0079) 

Note: Includes gaskets. Dresser style 88. 
. 
. 
 33 01 30 51-0081  Copper Compression Repair Couplings (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0082 EA 1/2" Copper Compression Repair Coupling .......................................................................................................................... 84.54  
. 

 33 01 30 51-0083 EA 3/4" Copper Compression Repair Coupling .......................................................................................................................... 98.51  
. 

 33 01 30 51-0084 EA 1" Copper Compression Repair Coupling ........................................................................................................................... 115.77  
. 

 33 01 30 51-0085 EA 1-1/4" Copper Compression Repair Coupling ..................................................................................................................... 130.34  
. 

 33 01 30 51-0086 EA 1-1/2" Copper Compression Repair Coupling ..................................................................................................................... 199.28  

XXXXXXX 
. 
 33 01 30 51-0087  Copper Compression Repair Fitting, 90 Degree Elbows (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0088 EA 1/2" Copper Compression Repair 90 Degree Elbow ........................................................................................................... 100.69  
. 

 33 01 30 51-0089 EA 1" Copper Compression Repair 90 Degree Elbow .............................................................................................................. 118.08  
. 

 33 01 30 51-0090 EA 1-1/2" Copper Compression Repair 90 Degree Elbow........................................................................................................ 235.97  
. 

 33 01 30 51-0091 EA 1" IPS x 1" CTS 90 Degree Plain End Street Elbow ............................................................................................................. 96.47  
. 

 33 01 30 51-0092 EA 3/4" IPS x 3/4" CTS 90 Degree Threaded End Street Elbow ................................................................................................ 86.42  
. 

 33 01 30 51-0093 EA 1" IPS x 1" CTS 90 Degree Threaded End Street Elbow .................................................................................................... 101.15  
. 

 33 01 30 51-0094 EA 1-1/4" IPS x 1" CTS 90 Degree Threaded End Street Elbow .............................................................................................. 124.51  

XXXXXXX 
. 
 33 01 30 51-0095  Copper Compression Repair Fitting, Tees (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0096 EA 1/2" Copper Compression Repair Tee ................................................................................................................................ 183.19  
. 

 33 01 30 51-0097 EA 3/4" Copper Compression Repair Tee ................................................................................................................................ 144.90  
. 

 33 01 30 51-0098 EA 1" Copper Compression Repair Tee ................................................................................................................................... 171.97  
. 

 33 01 30 51-0099 EA 1" F x 1" M x 1" CTS Street Tee ......................................................................................................................................... 143.36  

XXXXXXX 
. 
 33 01 30 51-0100  Copper Compression Repair Fitting, Male Adapters (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0101 EA 3/4" M x 1/2" CTS Male Adapter ........................................................................................................................................... 86.82  
. 

 33 01 30 51-0102 EA 3/4" M x 3/4" CTS Male Adapter ........................................................................................................................................... 70.64  
. 

 33 01 30 51-0103 EA 1" M x 1" CTS Male Adapter ................................................................................................................................................. 81.08  
. 

 33 01 30 51-0104 EA 1-1/4" M x 1" CTS Male Adapter ........................................................................................................................................... 99.42  
. 

 33 01 30 51-0105 EA 1-1/4" M x 1-1/4" CTS Male Adapter ................................................................................................................................... 117.57  
. 

 33 01 30 51-0106 EA 1-1/2" M x 1" CTS Male Adapter ......................................................................................................................................... 128.80  

XXXXXXX 
. 
 33 01 30 51-0107  Copper Compression Repair Fitting, Female Adapters (33 01 30 51-0080) 
. 
. 

 33 01 30 51-0108 EA 3/4" M x 3/4" CTS Female Adapter ..................................................................................................................................... 101.30  
. 

 33 01 30 51-0109 EA 1" M x 1" CTS Female Adapter ........................................................................................................................................... 108.26  

XXXXXXX 
. 
 33 01 30 51-0110  Couplings And Fittings For Steel Pipe, Cast Body, Compression (33 01 30 51-0079) 

Note: Includes gaskets. Dresser style 90. 
. 
. 
 33 01 30 51-0111  Couplings For Steel Pipe, Cast Body (Compression) (33 01 30 51-0110) 

Note: Includes gaskets. 
. 
. 

 33 01 30 51-0112 EA 1/2" Coupling, Cast Body (Compression), 5" Middle Ring .................................................................................................... 59.39  
. 

 33 01 30 51-0113 EA 3/4" Coupling, Cast Body (Compression), 5" Middle Ring .................................................................................................... 62.12  
. 

 33 01 30 51-0114 EA 1" Coupling, Cast Body (Compression), 5" Middle Ring ....................................................................................................... 70.48  
. 

 33 01 30 51-0115 EA 1-1/4" Coupling, Cast Body (Compression), 5" Middle Ring ................................................................................................. 78.88  
. 

 33 01 30 51-0116 EA 1-1/2" Coupling, Cast Body (Compression), 5" Middle Ring ................................................................................................. 97.73  
. 

 33 01 30 51-0117 EA 2" Coupling, Cast Body (Compression), 5" Middle Ring ..................................................................................................... 118.55  
. 

 33 01 30 51-0118 EA 1/2" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket ................................................................. 60.74  
. 

 33 01 30 51-0119 EA 3/4" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket ................................................................. 63.62  
. 

 33 01 30 51-0120 EA 1" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket .................................................................... 70.70  
. 

 33 01 30 51-0121 EA 1-1/4" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket .............................................................. 79.58  
. 

 33 01 30 51-0122 EA 1-1/2" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket ............................................................ 100.01  
. 

 33 01 30 51-0123 EA 2" Coupling, Cast Body (Compression), 5" Middle Ring With Armored Gasket .................................................................. 119.55  
. 

 33 01 30 51-0124 EA 3/4" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket .............................................................. 108.74  
. 

 33 01 30 51-0125 EA 1" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket ................................................................. 127.18  
. 

 33 01 30 51-0126 EA 1-1/4" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket ........................................................... 133.82  
. 

 33 01 30 51-0127 EA 1-1/2" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket ........................................................... 152.55  
. 

 33 01 30 51-0128 EA 2" Coupling, Steel Body (Compression), 5" Middle Ring With Armored Gasket ................................................................. 185.28  

XXXXXXX 
. 
 33 01 30 51-0129  Reducing Couplings For Steel Pipe (Compression) (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0130 EA 3/4" x 1/2" Reducing Coupling (Compression) ...................................................................................................................... 66.65  
. 

 33 01 30 51-0131 EA 1" x 3/4" Reducing Coupling (Compression) ......................................................................................................................... 71.95  
. 

 33 01 30 51-0132 EA 1-1/4" x 3/4" Reducing Coupling (Compression) ................................................................................................................... 81.36  
. 

 33 01 30 51-0133 EA 1-1/4" x 1" Reducing Coupling (Compression) ...................................................................................................................... 83.87  
. 

 33 01 30 51-0134 EA 1-1/2" x 3/4" Reducing Coupling (Compression) ................................................................................................................. 150.04  
. 

 33 01 30 51-0135 EA 1-1/2" x 1" Reducing Coupling (Compression) .................................................................................................................... 101.62  
. 

 33 01 30 51-0136 EA 1-1/2" x 1-1/4" Reducing Coupling (Compression) ............................................................................................................. 101.97  



33
 33 Utilities 

33 01 Operation And Maintenance Of Utilities 
33 01 30 Operation And Maintenance Of Sewer Utilities 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 33 - 20  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 33 01 30 51-0137 EA 2" x 3/4" Reducing Coupling (Compression) ....................................................................................................................... 179.32  

. 
 33 01 30 51-0138 EA 2" x 1" Reducing Coupling (Compression) .......................................................................................................................... 165.41  

. 
 33 01 30 51-0139 EA 2" x 1-1/4" Reducing Coupling (Compression) .................................................................................................................... 132.31  

. 
 33 01 30 51-0140 EA 2" x 1-1/2" Reducing Coupling (Compression) .................................................................................................................... 131.94  

XXXXXXX 
. 
 33 01 30 51-0141  Steel Compression Repair Fittings, Elbows (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0142 EA 1" 45 Degree Elbow (Compression) .................................................................................................................................... 103.88  
. 

 33 01 30 51-0143 EA 1-1/4" 45 Degree Elbow (Compression).............................................................................................................................. 109.74  
. 

 33 01 30 51-0144 EA 1-1/2" 45 Degree Elbow (Compression).............................................................................................................................. 141.04  
. 

 33 01 30 51-0145 EA 2" 45 Degree Elbow (Compression) .................................................................................................................................... 176.72  
. 

 33 01 30 51-0146 EA 3/4" 90 Degree Elbow (Compression) ................................................................................................................................... 72.42  
. 

 33 01 30 51-0147 EA 1" 90 Degree Elbow (Compression) ...................................................................................................................................... 76.78  
. 

 33 01 30 51-0148 EA 1-1/4" 90 Degree Elbow (Compression)................................................................................................................................ 89.50  
. 

 33 01 30 51-0149 EA 1-1/2" 90 Degree Elbow (Compression).............................................................................................................................. 124.63  
. 

 33 01 30 51-0150 EA 2" 90 Degree Elbow (Compression) .................................................................................................................................... 138.77  
. 

 33 01 30 51-0151 EA 3/4" Plain End 90 Degree Street Elbow (Compression) ........................................................................................................ 72.61  
. 

 33 01 30 51-0152 EA 1" Plain End 90 Degree Street Elbow (Compression) ........................................................................................................... 67.76  
. 

 33 01 30 51-0153 EA 1-1/4" Plain End 90 Degree Street Elbow (Compression) ..................................................................................................... 76.73  
. 

 33 01 30 51-0154 EA 1-1/2" Plain End 90 Degree Street Elbow (Compression) ..................................................................................................... 96.80  
. 

 33 01 30 51-0155 EA 2" Plain End 90 Degree Street Elbow (Compression) ......................................................................................................... 123.03  
. 

 33 01 30 51-0156 EA 3/4" Threaded End 90 Degree Street Elbow (Compression) ................................................................................................. 74.57  
. 

 33 01 30 51-0157 EA 1" Threaded End 90 Degree Street Elbow (Compression).................................................................................................... 71.43  
. 

 33 01 30 51-0158 EA 1-1/4" Threaded End 90 Degree Street Elbow (Compression) ............................................................................................. 90.37  
. 

 33 01 30 51-0159 EA 1-1/2" Threaded End 90 Degree Street Elbow (Compression) ........................................................................................... 109.81  
. 

 33 01 30 51-0160 EA 2" Threaded End 90 Degree Street Elbow (Compression).................................................................................................. 150.86  

XXXXXXX 
. 
 33 01 30 51-0161  Steel Compression Repair Fittings, Tees (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0162 EA 3/4" Street Tee (Compression) ............................................................................................................................................. 84.98  
. 

 33 01 30 51-0163 EA 1" Street Tee (Compression) ................................................................................................................................................ 99.82  
. 

 33 01 30 51-0164 EA 1-1/4" Street Tee (Compression) ........................................................................................................................................ 103.94  
. 

 33 01 30 51-0165 EA 1-1/2" Street Tee (Compression) ........................................................................................................................................ 122.55  
. 

 33 01 30 51-0166 EA 2" Street Tee (Compression) .............................................................................................................................................. 175.03  
. 

 33 01 30 51-0167 EA 1-1/4" x 1-1/4" x 1" Reducing Street Tee (Compression) .................................................................................................... 103.23  
. 

 33 01 30 51-0168 EA 1-1/4" x 1" x 1-1/4" Reducing Street Tee (Compression) .................................................................................................... 106.79  
. 

 33 01 30 51-0169 EA 1-1/2" x 1-1/2" x 1" Reducing Street Tee (Compression) .................................................................................................... 133.69  
. 

 33 01 30 51-0170 EA 1-1/2" x 1-1/2" x 1-1/4" Reducing Street Tee (Compression) .............................................................................................. 149.75  
. 

 33 01 30 51-0171 EA 1-1/2" x 1" x 1-1/2" Reducing Street Tee (Compression) .................................................................................................... 150.46  
. 

 33 01 30 51-0172 EA 1-1/2" x 1-1/4" x 1-1/2" Reducing Street Tee (Compression) .............................................................................................. 132.18  
. 

 33 01 30 51-0173 EA 2" x 1-1/4" x 2" Reducing Street Tee (Compression) .......................................................................................................... 171.56  
. 

 33 01 30 51-0174 EA 2" x 1-1/2" x 2" Reducing Street Tee (Compression) .......................................................................................................... 189.40  
. 

 33 01 30 51-0175 EA 3/4" Welding Street Tee (Compression).............................................................................................................................. 138.51  
. 

 33 01 30 51-0176 EA 1" Welding Street Tee (Compression)................................................................................................................................. 142.18  
. 

 33 01 30 51-0177 EA 1-1/4" Welding Street Tee (Compression) .......................................................................................................................... 154.15  
. 

 33 01 30 51-0178 EA 1-1/2" Welding Street Tee (Compression) .......................................................................................................................... 186.78  
. 

 33 01 30 51-0179 EA 2" Welding Street Tee (Compression)................................................................................................................................. 246.67  
. 

 33 01 30 51-0180 EA 3/4" Regular Tee (Compression) ........................................................................................................................................ 107.37  
. 

 33 01 30 51-0181 EA 1" Regular Tee (Compression) ........................................................................................................................................... 176.16  
. 

 33 01 30 51-0182 EA 1-1/4" Regular Tee (Compression) ..................................................................................................................................... 188.06  
. 

 33 01 30 51-0183 EA 1-1/2" Regular Tee (Compression) ..................................................................................................................................... 206.67  
. 

 33 01 30 51-0184 EA 2" Regular Tee (Compression) ........................................................................................................................................... 232.22  
. 

 33 01 30 51-0185 EA 2" x 2" x 1-1/4" Regular Reducing Tee (Compression) ....................................................................................................... 229.36  

XXXXXXX 
. 
 33 01 30 51-0186  Steel Compression Repair Fittings, Male Adapters (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0187 EA 3/4" Male Adapter (Compression) ......................................................................................................................................... 72.26  
. 

 33 01 30 51-0188 EA 1" Male Adapter (Compression) ............................................................................................................................................ 81.23  
. 

 33 01 30 51-0189 EA 1-1/4" Male Adapter (Compression) .................................................................................................................................... 103.41  
. 

 33 01 30 51-0190 EA 1-1/2" Male Adapter (Compression) .................................................................................................................................... 118.93  
. 

 33 01 30 51-0191 EA 2" Male Adapter (Compression) .......................................................................................................................................... 135.78  
. 

 33 01 30 51-0192 EA 1" x 1-1/4" Male Adapter (Compression) ............................................................................................................................. 102.95  

XXXXXXX 
. 
 33 01 30 51-0193  Steel Compression Repair Fittings, Line Caps (33 01 30 51-0110) 

Note: Includes armored gaskets. 
. 
. 

 33 01 30 51-0194 EA 3/4" Line Caps (Compression) .............................................................................................................................................. 38.32  
. 

 33 01 30 51-0195 EA 1" Line Caps (Compression) ................................................................................................................................................. 44.63  
. 

 33 01 30 51-0196 EA 1-1/4" Line Caps (Compression) ........................................................................................................................................... 51.04  
. 

 33 01 30 51-0197 EA 1-1/2" Line Caps (Compression) ........................................................................................................................................... 60.71  
. 

 33 01 30 51-0198 EA 2" Line Caps (Compression) ................................................................................................................................................. 74.57  

XXXXXXX 
. 
 33 01 30 51-0199  Couplings For Steel Pipe (33 01 30 51-0079) 

Note: Includes Buna S gasket. Dresser style 38 
. 
. 

 33 01 30 51-0200 EA 1/2" Coupling, 3-1/2" Middle Ring With Buna S Gasket ........................................................................................................ 50.23  
. 

 33 01 30 51-0201 EA 3/4" Coupling, 5" Middle Ring With Buna S Gasket .............................................................................................................. 64.52  
. 

 33 01 30 51-0202 EA 1" Coupling, 5" Middle Ring With Buna S Gasket ................................................................................................................. 77.45  
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. 
 33 01 30 51-0203 EA 1-1/2" Coupling, 5" Middle Ring With Buna S Gasket ........................................................................................................... 96.78  

. 
 33 01 30 51-0204 EA 2" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 119.36  

. 
 33 01 30 51-0205 EA 2" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 136.62  

. 
 33 01 30 51-0206 EA 2" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 132.33  

. 
 33 01 30 51-0207 EA 3" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 181.62  

. 
 33 01 30 51-0208 EA 3" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 184.22  

. 
 33 01 30 51-0209 EA 3" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 186.82  

. 
 33 01 30 51-0210 EA 4" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 220.13  

. 
 33 01 30 51-0211 EA 4" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 224.54  

. 
 33 01 30 51-0212 EA 4" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 230.07  

. 
 33 01 30 51-0213 EA 5" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 274.47  

. 
 33 01 30 51-0214 EA 5" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 276.21  

. 
 33 01 30 51-0215 EA 5" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 282.55  

. 
 33 01 30 51-0216 EA 6" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 303.79  

. 
 33 01 30 51-0217 EA 6" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 308.50  

. 
 33 01 30 51-0218 EA 6" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 314.52  

. 
 33 01 30 51-0219 EA 8" Coupling, 4" Middle Ring With Buna S Gasket ............................................................................................................... 355.77  

. 
 33 01 30 51-0220 EA 8" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................... 362.74  

. 
 33 01 30 51-0221 EA 8" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................... 368.46  

. 
 33 01 30 51-0222 EA 10" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................. 417.96  

. 
 33 01 30 51-0223 EA 10" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 450.85  

. 
 33 01 30 51-0224 EA 12" Coupling, 5" Middle Ring With Buna S Gasket ............................................................................................................. 474.08  

. 
 33 01 30 51-0225 EA 12" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 543.80  

. 
 33 01 30 51-0226 EA 14" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 614.85  

. 
 33 01 30 51-0227 EA 16" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 706.48  

. 
 33 01 30 51-0228 EA 18" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 772.29  

. 
 33 01 30 51-0229 EA 20" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 832.89  

. 
 33 01 30 51-0230 EA 22" Coupling, 7" Middle Ring With Buna S Gasket ............................................................................................................. 980.59  

. 
 33 01 30 51-0231 EA 24" Coupling, 7" Middle Ring With Buna S Gasket .......................................................................................................... 1,037.30  

XXXXXXX 
. 
 33 01 30 51-0232  Couplings For Steel Pipe (33 01 30 51-0079) 

Note: Includes Buna S gasket, protected. Dresser style 38. 
. 
. 

 33 01 30 51-0233 EA 1/2" Coupling, 3-1/2" Middle Ring With Buna S Gasket, Protected ....................................................................................... 50.98  
. 

 33 01 30 51-0234 EA 3/4" Coupling, 5" Middle Ring With Buna S Gasket, Protected ............................................................................................. 64.42  
. 

 33 01 30 51-0235 EA 1" Coupling, 5" Middle Ring With Buna S Gasket, Protected ................................................................................................ 77.40  
. 

 33 01 30 51-0236 EA 1-1/2" Coupling, 5" Middle Ring With Buna S Gasket, Protected .......................................................................................... 96.44  
. 

 33 01 30 51-0237 EA 2" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 129.28  
. 

 33 01 30 51-0238 EA 2" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 127.91  
. 

 33 01 30 51-0239 EA 2" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 128.60  
. 

 33 01 30 51-0240 EA 3" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 186.82  
. 

 33 01 30 51-0241 EA 3" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 189.42  
. 

 33 01 30 51-0242 EA 3" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 192.02  
. 

 33 01 30 51-0243 EA 4" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 227.21  
. 

 33 01 30 51-0244 EA 4" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 222.63  
. 

 33 01 30 51-0245 EA 4" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 225.04  
. 

 33 01 30 51-0246 EA 5" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 283.59  
. 

 33 01 30 51-0247 EA 5" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 284.87  
. 

 33 01 30 51-0248 EA 5" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 343.84  
. 

 33 01 30 51-0249 EA 6" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 306.58  
. 

 33 01 30 51-0250 EA 6" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 313.35  
. 

 33 01 30 51-0251 EA 6" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 315.96  
. 

 33 01 30 51-0252 EA 8" Coupling, 4" Middle Ring With Buna S Gasket, Protected .............................................................................................. 370.90  
. 

 33 01 30 51-0253 EA 8" Coupling, 5" Middle Ring With Buna S Gasket, Protected .............................................................................................. 373.47  
. 

 33 01 30 51-0254 EA 8" Coupling, 7" Middle Ring With Buna S Gasket, Protected .............................................................................................. 377.61  
. 

 33 01 30 51-0255 EA 10" Coupling, 5" Middle Ring With Buna S Gasket, Protected ............................................................................................ 424.20  
. 

 33 01 30 51-0256 EA 10" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 457.35  
. 

 33 01 30 51-0257 EA 12" Coupling, 5" Middle Ring With Buna S Gasket, Protected ............................................................................................ 480.58  
. 

 33 01 30 51-0258 EA 12" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 550.16  
. 

 33 01 30 51-0259 EA 14" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 621.35  
. 

 33 01 30 51-0260 EA 16" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 716.23  
. 

 33 01 30 51-0261 EA 18" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 785.29  
. 

 33 01 30 51-0262 EA 20" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 845.89  
. 

 33 01 30 51-0263 EA 22" Coupling, 7" Middle Ring With Buna S Gasket, Protected ............................................................................................ 993.59  
. 

 33 01 30 51-0264 EA 24" Coupling, 7" Middle Ring With Buna S Gasket, Protected ......................................................................................... 1,050.30  

XXXXXXX 
. 
 33 01 30 51-0265  Couplings For Steel Pipe (33 01 30 51-0079) 

Note: Includes Buna N gasket, protected. Dresser style 38. 
. 
. 

 33 01 30 51-0266 EA 1/2" Coupling, 3-1/2" Middle Ring With Buna N Gasket, Protected ...................................................................................... 55.60  
. 

 33 01 30 51-0267 EA 3/4" Coupling, 5" Middle Ring With Buna N Gasket, Protected ............................................................................................. 69.12  
. 

 33 01 30 51-0268 EA 1" Coupling, 5" Middle Ring With Buna N Gasket, Protected................................................................................................ 82.92  
. 

 33 01 30 51-0269 EA 1-1/2" Coupling, 5" Middle Ring With Buna N Gasket, Protected ....................................................................................... 103.61  
. 

 33 01 30 51-0270 EA 2" Coupling, 4" Middle Ring With Buna N Gasket, Protected.............................................................................................. 129.28  
. 

 33 01 30 51-0271 EA 2" Coupling, 5" Middle Ring With Buna N Gasket, Protected.............................................................................................. 140.89  
. 

 33 01 30 51-0272 EA 2" Coupling, 7" Middle Ring With Buna N Gasket, Protected.............................................................................................. 144.75  
. 

 33 01 30 51-0273 EA 3" Coupling, 4" Middle Ring With Buna N Gasket, Protected.............................................................................................. 186.82  
. 

 33 01 30 51-0274 EA 3" Coupling, 5" Middle Ring With Buna N Gasket, Protected.............................................................................................. 189.42  
. 

 33 01 30 51-0275 EA 3" Coupling, 7" Middle Ring With Buna N Gasket, Protected.............................................................................................. 192.02  
. 

 33 01 30 51-0276 EA 4" Coupling, 4" Middle Ring With Buna N Gasket, Protected.............................................................................................. 227.21  
. 

 33 01 30 51-0277 EA 4" Coupling, 5" Middle Ring With Buna N Gasket, Protected.............................................................................................. 236.48  
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. 
 33 01 30 51-0278 EA 4" Coupling, 7" Middle Ring With Buna N Gasket, Protected .............................................................................................. 240.01  

. 
 33 01 30 51-0279 EA 5" Coupling, 4" Middle Ring With Buna N Gasket, Protected .............................................................................................. 283.59  

. 
 33 01 30 51-0280 EA 5" Coupling, 5" Middle Ring With Buna N Gasket, Protected .............................................................................................. 284.87  

. 
 33 01 30 51-0281 EA 5" Coupling, 7" Middle Ring With Buna N Gasket, Protected .............................................................................................. 299.75  

. 
 33 01 30 51-0282 EA 6" Coupling, 4" Middle Ring With Buna N Gasket, Protected .............................................................................................. 306.58  

. 
 33 01 30 51-0283 EA 6" Coupling, 5" Middle Ring With Buna N Gasket, Protected .............................................................................................. 313.35  

. 
 33 01 30 51-0284 EA 6" Coupling, 7" Middle Ring With Buna N Gasket, Protected .............................................................................................. 315.96  

. 
 33 01 30 51-0285 EA 8" Coupling, 4" Middle Ring With Buna N Gasket, Protected .............................................................................................. 370.90  

. 
 33 01 30 51-0286 EA 8" Coupling, 5" Middle Ring With Buna N Gasket, Protected .............................................................................................. 373.47  

. 
 33 01 30 51-0287 EA 8" Coupling, 7" Middle Ring With Buna N Gasket, Protected .............................................................................................. 377.61  

. 
 33 01 30 51-0288 EA 10" Coupling, 5" Middle Ring With Buna N Gasket, Protected ............................................................................................ 424.20  

. 
 33 01 30 51-0289 EA 10" Coupling, 7" Middle Ring With Buna N Gasket, Protected ............................................................................................ 457.35  

. 
 33 01 30 51-0290 EA 12" Coupling, 5" Middle Ring With Buna N Gasket, Protected ............................................................................................ 480.58  

. 
 33 01 30 51-0291 EA 12" Coupling, 7" Middle Ring With Buna N Gasket, Protected ............................................................................................ 550.16  

. 
 33 01 30 51-0292 EA 14" Coupling, 7" Middle Ring With Buna N Gasket, Protected ............................................................................................ 621.35  

. 
 33 01 30 51-0293 EA 16" Coupling, 7" Middle Ring With Buna N Gasket, Protected ............................................................................................ 706.48  

. 
 33 01 30 51-0294 EA 18" Coupling, 7" Middle Ring With Buna N Gasket, Protected ............................................................................................ 785.29  

. 
 33 01 30 51-0295 EA 20" Coupling, 7" Middle Ring With Buna N Gasket, Protected ............................................................................................ 845.89  

. 
 33 01 30 51-0296 EA 22" Coupling, 7" Middle Ring With Buna N Gasket, Protected ............................................................................................ 993.59  

. 
 33 01 30 51-0297 EA 24" Coupling, 7" Middle Ring With Buna N Gasket, Protected ......................................................................................... 1,050.30  

XXXXXXX 
. 
 33 01 30 51-0298  Couplings For Steel Pipe (33 01 30 51-0079) 

Note: Includes high temperature carded glass gasket, protected. Dresser style 38. 
. 
. 

 33 01 30 51-0299 EA 3/4" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket .................................................................................. 85.43  
. 

 33 01 30 51-0300 EA 1" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ..................................................................................... 97.83  
. 

 33 01 30 51-0301 EA 1-1/2" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ............................................................................ 112.70  
. 

 33 01 30 51-0302 EA 2" Coupling, 4" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 156.77  
. 

 33 01 30 51-0303 EA 2" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 163.89  
. 

 33 01 30 51-0304 EA 2" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 167.51  
. 

 33 01 30 51-0305 EA 3" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 211.88  
. 

 33 01 30 51-0306 EA 3" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 211.06  
. 

 33 01 30 51-0307 EA 4" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 249.48  
. 

 33 01 30 51-0308 EA 4" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 253.01  
. 

 33 01 30 51-0309 EA 5" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 325.23  
. 

 33 01 30 51-0310 EA 5" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 329.91  
. 

 33 01 30 51-0311 EA 6" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 357.45  
. 

 33 01 30 51-0312 EA 6" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 360.56  
. 

 33 01 30 51-0313 EA 8" Coupling, 4" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 393.20  
. 

 33 01 30 51-0314 EA 8" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 439.72  
. 

 33 01 30 51-0315 EA 8" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................... 458.69  
. 

 33 01 30 51-0316 EA 10" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 488.93  
. 

 33 01 30 51-0317 EA 10" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 488.87  
. 

 33 01 30 51-0318 EA 12" Coupling, 5" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 591.30  
. 

 33 01 30 51-0319 EA 12" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 605.59  
. 

 33 01 30 51-0320 EA 14" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 686.64  
. 

 33 01 30 51-0321 EA 16" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 816.86  
. 

 33 01 30 51-0322 EA 18" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 829.49  
. 

 33 01 30 51-0323 EA 20" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 912.84  
. 

 33 01 30 51-0324 EA 22" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket ................................................................................. 985.14  
. 

 33 01 30 51-0325 EA 24" Coupling, 7" Middle Ring With High Temp Carded Glass Gasket .............................................................................. 1,063.30  

XXXXXXX 
. 
 33 01 30 51-0326  Grind Offset Joint (33 01 30 51-0001) 
. 
. 

 33 01 30 51-0327 EA 6" To 10", Grind Drop Offset Joint ....................................................................................................................................... 373.51  
. 

 33 01 30 51-0328 EA >10" To 15", Grind Drop Offset Joint................................................................................................................................... 498.01  
. 

 33 01 30 51-0329 EA >15" To 24", Grind Drop Offset Joint................................................................................................................................... 622.51  
. 

 33 01 30 51-0330 EA >24" To 30", Grind Drop Offset Joint................................................................................................................................... 747.02  

XXXXXXX 
. 
 33 01 30 51-0331  Temporary Pipe Plugging (33 01 30 51-0001) 
. 
. 
 33 01 30 51-0332  Gravity Bladder Pipe Plugging (33 01 30 51-0331) 

Note: Includes insertion of expandable bladder device into pipe, expanding to block flow and removal. 
. 
. 

 33 01 30 51-0333 EA 3/4" Bladder Type Pipe Plug ................................................................................................................................................. 68.97  
. 

 33 01 30 51-0334 EA 1" Bladder Type Pipe Plug .................................................................................................................................................... 73.90  
. 

 33 01 30 51-0335 EA 1-1/4" Bladder Type Pipe Plug .............................................................................................................................................. 80.25  
. 

 33 01 30 51-0336 EA 1-1/2" Bladder Type Pipe Plug .............................................................................................................................................. 86.05  
. 

 33 01 30 51-0337 EA 2" Bladder Type Pipe Plug .................................................................................................................................................... 91.56  
. 

 33 01 30 51-0338 EA 2-1/2" Bladder Type Pipe Plug .............................................................................................................................................. 97.90  
. 

 33 01 30 51-0339 EA 3" Bladder Type Pipe Plug .................................................................................................................................................. 106.42  
. 

 33 01 30 51-0340 EA 4" Bladder Type Pipe Plug .................................................................................................................................................. 117.27  
. 

 33 01 30 51-0341 EA 5" Bladder Type Pipe Plug .................................................................................................................................................. 126.94  
. 

 33 01 30 51-0342 EA 6" Bladder Type Pipe Plug .................................................................................................................................................. 141.40  
. 

 33 01 30 51-0343 EA 8" Bladder Type Pipe Plug .................................................................................................................................................. 157.14  
. 

 33 01 30 51-0344 EA 10" Bladder Type Pipe Plug ................................................................................................................................................ 182.00  
. 

 33 01 30 51-0345 EA 12" Bladder Type Pipe Plug ................................................................................................................................................ 216.80  
. 

 33 01 30 51-0346 EA 14" Bladder Type Pipe Plug ................................................................................................................................................ 257.30  
. 

 33 01 30 51-0347 EA 16" Bladder Type Pipe Plug ................................................................................................................................................ 309.66  
. 

 33 01 30 51-0348 EA 18" Bladder Type Pipe Plug ................................................................................................................................................ 372.58  
. 

 33 01 30 51-0349 EA 20" Bladder Type Pipe Plug ................................................................................................................................................ 446.45  
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. 
 33 01 30 51-0350 EA 24" Bladder Type Pipe Plug ................................................................................................................................................ 516.65  

XXXXXXX 
. 
 33 01 30 51-0351  Hydra Stop, Hot Tapping Of Pressure Pipe (33 01 30 51-0331) 

Note: Includes flanged or threaded lateral outlet, cutting and tapping pipe, insertion of expandable bladder device 
into pipe, expanding to block flow, and removal of bladder/cutting device. 

. 

. 
 33 01 30 51-0352 EA 2" Hydra Stop, Line Stopper ............................................................................................................................................ 1,893.31  

. 
 33 01 30 51-0353 EA 2-1/2" Hydra Stop, Line Stopper ...................................................................................................................................... 2,374.72  

. 
 33 01 30 51-0354 EA 3" Hydra Stop, Line Stopper ............................................................................................................................................ 2,904.65  

. 
 33 01 30 51-0355 EA 4" Hydra Stop, Line Stopper ............................................................................................................................................ 3,544.02  

. 
 33 01 30 51-0356 EA 5" Hydra Stop, Line Stopper ............................................................................................................................................ 4,045.95  

. 
 33 01 30 51-0357 EA 6" Hydra Stop, Line Stopper ............................................................................................................................................ 4,888.08  

. 
 33 01 30 51-0358 EA 8" Hydra Stop, Line Stopper ............................................................................................................................................ 5,390.01  

. 
 33 01 30 51-0359 EA 10" Hydra Stop, Line Stopper .......................................................................................................................................... 6,232.10  

. 
 33 01 30 51-0360 EA 12" Hydra Stop, Line Stopper .......................................................................................................................................... 7,074.24  

. 
 33 01 30 51-0361 EA 14" Hydra Stop, Line Stopper .......................................................................................................................................... 7,956.78  

. 
 33 01 30 51-0362 EA 16" Hydra Stop, Line Stopper .......................................................................................................................................... 9,081.96  

. 
 33 01 30 51-0363 EA 18" Hydra Stop, Line Stopper ........................................................................................................................................ 10,328.39  

. 
 33 01 30 51-0364 EA 20" Hydra Stop, Line Stopper ........................................................................................................................................ 12,140.77  

XXXXXXX 
. 
 33 01 30 51-0365  Aluminum Expansion Plugs (33 01 30 51-0331) 

Note: For use with PVC, clay Or cast iron drainage pipe. 
. 
. 

 33 01 30 51-0366 EA 3" Pipe Aluminum Expansion Plug........................................................................................................................................ 56.62  
. 

 33 01 30 51-0367 EA 4" Pipe Aluminum Expansion Plug........................................................................................................................................ 78.10  
. 

 33 01 30 51-0368 EA 5" Pipe Aluminum Expansion Plug........................................................................................................................................ 87.65  
. 

 33 01 30 51-0369 EA 6" Pipe Aluminum Expansion Plug...................................................................................................................................... 128.58  
. 

 33 01 30 51-0370 EA 8" Pipe Aluminum Expansion Plug...................................................................................................................................... 132.61  
. 

 33 01 30 51-0371 EA 10" Pipe Aluminum Expansion Plug.................................................................................................................................... 163.71  
. 

 33 01 30 51-0372 EA 12" Pipe Aluminum Expansion Plug.................................................................................................................................... 217.47  
. 

 33 01 30 51-0373 EA 14" Pipe Aluminum Expansion Plug.................................................................................................................................... 343.46  
. 

 33 01 30 51-0374 EA 15" Pipe Aluminum Expansion Plug.................................................................................................................................... 371.24  

XXXXXXX 
. 
 33 01 30 51-0375  Pipe Repair Clamp, Stainless Steel, 3" Long (33 01 30 51-0001) 
. 
. 

 33 01 30 51-0376 EA 1/2" Diameter Pipe Clamp, Stainless Steel, 3" Long ........................................................................................................... 174.18  
. 

 33 01 30 51-0377 EA 3/4" Diameter Pipe Clamp, Stainless Steel, 3" Long ........................................................................................................... 174.36  
. 

 33 01 30 51-0378 EA 1" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 174.80  
. 

 33 01 30 51-0379 EA 1-1/4" Diameter Pipe Clamp, Stainless Steel, 3" Long ....................................................................................................... 175.24  
. 

 33 01 30 51-0380 EA 1-1/2" Diameter Pipe Clamp, Stainless Steel, 3" Long ....................................................................................................... 175.46  
. 

 33 01 30 51-0381 EA 2" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 176.12  
. 

 33 01 30 51-0382 EA 2-1/2" Diameter Pipe Clamp, Stainless Steel, 3" Long ....................................................................................................... 176.78  
. 

 33 01 30 51-0383 EA 3" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 177.66  
. 

 33 01 30 51-0384 EA 4" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 320.42  
. 

 33 01 30 51-0385 EA 6" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 323.28  
. 

 33 01 30 51-0386 EA 8" Diameter Pipe Clamp, Stainless Steel, 3" Long .............................................................................................................. 325.27  
. 

 33 01 30 51-0387 EA 10" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 346.22  
. 

 33 01 30 51-0388 EA 12" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 348.87  
. 

 33 01 30 51-0389 EA 14" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 350.64  
. 

 33 01 30 51-0390 EA 16" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 353.28  
. 

 33 01 30 51-0391 EA 18" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 355.93  
. 

 33 01 30 51-0392 EA 20" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 359.46  
. 

 33 01 30 51-0393 EA 24" Diameter Pipe Clamp, Stainless Steel, 3" Long ............................................................................................................ 365.63  

XXXXXXX 
. 
 33 01 30 51-0394  Polyseal Pipe Coupler (33 01 30 51-0001) 
. 
. 

 33 01 30 51-0395 EA 18" Diameter Pipe, PolySeal Repair Couplers (MarMac) .................................................................................................... 334.59  
. 

 33 01 30 51-0396 EA 24" Diameter Pipe, PolySeal Repair Couplers (MarMac) .................................................................................................... 378.66  

XXXXXXX 
. 
 33 01 30 63  Sewer and Pipe Joint Sealing (33 01 30) 
. 
. 
 33 01 30 63-0001  Joint Air Test (33 01 30 63) 
. 
. 

 33 01 30 63-0002 EA 4" To 8", Joint Air Test .......................................................................................................................................................... 94.19  
. 

 33 01 30 63-0003 EA 10" To 15", Joint Air Test .................................................................................................................................................... 109.89  
. 

 33 01 30 63-0004 EA >15" To 21", Joint Air Test .................................................................................................................................................. 125.59  
. 

 33 01 30 63-0005 EA >21" To 24", Joint Air Test .................................................................................................................................................. 156.99  
. 

 33 01 30 63-0006 EA >24" To 27", Joint Air Test .................................................................................................................................................. 188.38  
. 

 33 01 30 63-0007 EA >27" To 36", Joint Air Test .................................................................................................................................................. 219.78  

XXXXXXX 
. 
 33 01 30 63-0008  Joint Seal And Joint Air Retest (33 01 30 63) 

Note: Includes grout. 
. 
. 

 33 01 30 63-0009 EA 4" Joint Seal And Joint Air Retest ....................................................................................................................................... 272.97  
Note: Includes up to 1 gallon of grout. 

. 
 33 01 30 63-0010 EA 6" Joint Seal And Joint Air Retest ....................................................................................................................................... 304.37  

Note: Includes 1 gallon of grout. 
. 

 33 01 30 63-0011 EA 8" Joint Seal And Joint Air Retest ....................................................................................................................................... 357.56  
Note: Includes 2 gallons of grout. 

. 
 33 01 30 63-0012 EA 10" Joint Seal And Joint Air Retest ..................................................................................................................................... 399.87  

Note: Includes 2.5 gallons of grout. 



33
 33 Utilities 

33 01 Operation And Maintenance Of Utilities 
33 01 30 Operation And Maintenance Of Sewer Utilities 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 33 - 24  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 33 01 30 63-0013 EA 12" Joint Seal And Joint Air Retest ..................................................................................................................................... 442.16  

Note: Includes 3 gallons of grout. 
. 

 33 01 30 63-0014 EA 15" Joint Seal And Joint Air Retest ..................................................................................................................................... 521.30  
Note: Includes 3.75 gallons of grout. 

. 
 33 01 30 63-0015 EA 18" Joint Seal And Joint Air Retest ..................................................................................................................................... 600.44  

Note: Includes 4.5 gallons of grout. 
. 

 33 01 30 63-0016 EA 21" Joint Seal And Joint Air Retest ..................................................................................................................................... 679.59  
Note: Includes 5.25 gallons of grout. 

. 
 33 01 30 63-0017 EA 24" Joint Seal And Joint Air Retest ..................................................................................................................................... 790.13  

Note: Includes 6 gallons of grout. 
. 

 33 01 30 63-0018 EA 27" Joint Seal And Joint Air Retest ..................................................................................................................................... 900.67  
Note: Includes 6.75 gallons of grout. 

. 
 33 01 30 63-0019 EA 30" Joint Seal And Joint Air Retest .................................................................................................................................. 1,042.60  

Note: Includes 7.5 gallons of grout. 
. 

 33 01 30 63-0020 EA 36" Joint Seal And Joint Air Retest .................................................................................................................................. 1,200.89  
Note: Includes 9 gallons of grout. 

. 
 33 01 30 63-0021 GAL Extra Grout Per Joint .......................................................................................................................................................... 147.39  

Note: For extra grout per joint required over listed amount. 

XXXXXXX 
. 
 33 01 30 71  Relining Sewer Utilities Pipelines (33 01 30) 
. 
. 
 33 01 30 71-0001  Relining Underground Pipelines (33 01 30 71) 

Note: Excludes CCTV inspection, sewer cleaning, pavement both temporary and permanent, emergency after 
hours response for homeowners backups. See CSI section 01 22 20 00-0000 for hourly rates for after hours 
response for homeowners backups, 32 01 17 63-0000 for temporary pavement, 32 12 16 00-0000 for permanent 
pavement, 33 01 30 11-0000 for CCTV inspection, 33 01 30 41-0002 for sewer cleaning. 

. 

. 
 33 01 30 71-0002  Lining Pipe With Rib Loc (33 01 30 71-0001) 
. 
. 

 33 01 30 71-0003 LF Lining 6" Pipe With Rib Loc ................................................................................................................................................... 32.64  
    For >500 To 1,000, Deduct  -0.86 
    For >1,000 To 2,000, Deduct  -1.67 
    For >2,000 To 5,000, Deduct  -2.59 
    For >5,000, Deduct  -3.79 

. 
 33 01 30 71-0004 LF Lining 8" Pipe With Rib Loc ................................................................................................................................................... 36.24  

    For >500 To 1,000, Deduct  -0.95 
    For >1,000 To 2,000, Deduct  -1.85 
    For >2,000 To 5,000, Deduct  -2.86 
    For >5,000, Deduct  -4.20 

. 
 33 01 30 71-0005 LF Lining 10" Pipe With Rib Loc ................................................................................................................................................. 49.54  

    For >500 To 1,000, Deduct  -1.24 
    For >1,000 To 2,000, Deduct  -2.42 
    For >2,000 To 5,000, Deduct  -3.72 
    For >5,000, Deduct  -5.58 

. 
 33 01 30 71-0006 LF Lining 12" Pipe With Rib Loc ................................................................................................................................................. 62.64  

    For >500 To 1,000, Deduct  -1.53 
    For >1,000 To 2,000, Deduct  -2.99 
    For >2,000 To 5,000, Deduct  -4.58 
    For >5,000, Deduct  -6.95 

. 
 33 01 30 71-0007 LF Lining 15" Pipe With Rib Loc ................................................................................................................................................. 82.87  

    For >500 To 1,000, Deduct  -1.97 
    For >1,000 To 2,000, Deduct  -3.86 
    For >2,000 To 5,000, Deduct  -5.91 
    For >5,000, Deduct  -9.07 

. 
 33 01 30 71-0008 LF Lining 18" Pipe With Rib Loc ............................................................................................................................................... 106.41  

    For >500 To 1,000, Deduct  -2.48 
    For >1,000 To 2,000, Deduct  -4.87 
    For >2,000 To 5,000, Deduct  -7.44 
    For >5,000, Deduct  -11.52 

. 
 33 01 30 71-0009 LF Lining 21" Pipe With Rib Loc ............................................................................................................................................... 133.05  

    For >500 To 1,000, Deduct  -3.04 
    For >1,000 To 2,000, Deduct  -5.99 
    For >2,000 To 5,000, Deduct  -9.12 
    For >5,000, Deduct  -14.26 

. 
 33 01 30 71-0010 LF Lining 24" Pipe With Rib Loc ............................................................................................................................................... 164.10  

    For >500 To 1,000, Deduct  -3.70 
    For >1,000 To 2,000, Deduct  -7.29 
    For >2,000 To 5,000, Deduct  -11.09 
    For >5,000, Deduct  -17.45 

. 
 33 01 30 71-0011 LF Lining 27" Pipe With Rib Loc ............................................................................................................................................... 196.19  

    For >500 To 1,000, Deduct  -4.38 
    For >1,000 To 2,000, Deduct  -8.65 
    For >2,000 To 5,000, Deduct  -13.14 
    For >5,000, Deduct  -20.76 

. 
 33 01 30 71-0012 LF Lining 30" Pipe With Rib Loc ............................................................................................................................................... 232.42  

    For >500 To 1,000, Deduct  -5.16 
    For >1,000 To 2,000, Deduct  -10.18 
    For >2,000 To 5,000, Deduct  -15.47 
    For >5,000, Deduct  -24.51 

. 
 33 01 30 71-0013 LF Lining 36" Pipe With Rib Loc ............................................................................................................................................... 295.64  

    For >500 To 1,000, Deduct  -6.48 
    For >1,000 To 2,000, Deduct  -12.82 
    For >2,000 To 5,000, Deduct  -19.45 
    For >5,000, Deduct  -30.99 
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. 
 33 01 30 71-0014 LF Lining 42" Pipe With Rib Loc .............................................................................................................................................. 367.61  

    For >500 To 1,000, Deduct  -8.00 
    For >1,000 To 2,000, Deduct  -15.85 
    For >2,000 To 5,000, Deduct  -24.01 
    For >5,000, Deduct  -38.39 

. 
 33 01 30 71-0015 LF Lining 48" Pipe With Rib Loc .............................................................................................................................................. 449.60  

    For >500 To 1,000, Deduct  -9.75 
    For >1,000 To 2,000, Deduct  -19.32 
    For >2,000 To 5,000, Deduct  -29.26 
    For >5,000, Deduct  -46.86 

. 
 33 01 30 71-0016 LF Lining 54" Pipe With Rib Loc .............................................................................................................................................. 531.80  

    For >500 To 1,000, Deduct  -11.55 
    For >1,000 To 2,000, Deduct  -22.87 
    For >2,000 To 5,000, Deduct  -34.65 
    For >5,000, Deduct  -55.46 

. 
 33 01 30 71-0017 LF Lining 60" Pipe With Rib Loc .............................................................................................................................................. 629.44  

    For >500 To 1,000, Deduct  -13.83 
    For >1,000 To 2,000, Deduct  -27.36 
    For >2,000 To 5,000, Deduct  -41.50 
    For >5,000, Deduct  -66.06 

. 
 33 01 30 71-0018 LF Lining 66" Pipe With Rib Loc .............................................................................................................................................. 752.95  

    For >500 To 1,000, Deduct  -17.02 
    For >1,000 To 2,000, Deduct  -33.54 
    For >2,000 To 5,000, Deduct  -51.05 
    For >5,000, Deduct  -80.19 

. 
 33 01 30 71-0019 LF Lining 72" Pipe With Rib Loc .............................................................................................................................................. 921.60  

    For >500 To 1,000, Deduct  -21.86 
    For >1,000 To 2,000, Deduct  -42.86 
    For >2,000 To 5,000, Deduct  -65.57 
    For >5,000, Deduct  -100.72 

XXXXXXX 
. 
 33 01 30 71-0020  Lining Pipe, Spray Applied With Structural Polyurethane (33 01 30 71-0001) 

Note: Two part structural polyurethane. 
. 
. 
 33 01 30 71-0021  Mobilization And Setup For Spray Applied Structural Polyurethane Lining (33 

01 30 71-0020) 
. 
. 

 33 01 30 71-0022 EA Initial Set Up And Final Equipment Removal For Spray Applied Structural Polyurethane Lining ..................................... 1,579.81  

XXXXXXX 
. 
 33 01 30 71-0023  Lining Pipe, Spray Applied With 100 mil Structural Polyurethane (33 01 30 71-0020) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0024 LF 36" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 40.79  
    For Up To 75, Add  9.01 
    For >75 To 150, Add  4.08 
    For >500 To 1,000, Deduct  -1.16 
    For >1,000 To 2,000, Deduct  -2.23 
    For >2,000 To 5,000, Deduct  -3.47 
    For >5,000, Deduct  -4.93 

. 
 33 01 30 71-0025 LF 42" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 47.59  

    For Up To 75, Add  10.51 
    For >75 To 150, Add  4.76 
    For >500 To 1,000, Deduct  -1.35 
    For >1,000 To 2,000, Deduct  -2.60 
    For >2,000 To 5,000, Deduct  -4.05 
    For >5,000, Deduct  -5.75 

. 
 33 01 30 71-0026 LF 48" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 54.40  

    For Up To 75, Add  12.02 
    For >75 To 150, Add  5.44 
    For >500 To 1,000, Deduct  -1.54 
    For >1,000 To 2,000, Deduct  -2.97 
    For >2,000 To 5,000, Deduct  -4.63 
    For >5,000, Deduct  -6.58 

. 
 33 01 30 71-0027 LF 54" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 61.19  

    For Up To 75, Add  13.52 
    For >75 To 150, Add  6.12 
    For >500 To 1,000, Deduct  -1.74 
    For >1,000 To 2,000, Deduct  -3.34 
    For >2,000 To 5,000, Deduct  -5.21 
    For >5,000, Deduct  -7.40 

. 
 33 01 30 71-0028 LF 60" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 67.99  

    For Up To 75, Add  15.02 
    For >75 To 150, Add  6.80 
    For >500 To 1,000, Deduct  -1.93 
    For >1,000 To 2,000, Deduct  -3.71 
    For >2,000 To 5,000, Deduct  -5.78 
    For >5,000, Deduct  -8.22 

. 
 33 01 30 71-0029 LF 66" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 74.79  

    For Up To 75, Add  16.52 
    For >75 To 150, Add  7.48 
    For >500 To 1,000, Deduct  -2.12 
    For >1,000 To 2,000, Deduct  -4.09 
    For >2,000 To 5,000, Deduct  -6.36 
    For >5,000, Deduct  -9.04 
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. 
 33 01 30 71-0030 LF 72" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 81.59  

    For Up To 75, Add  18.02 
    For >75 To 150, Add  8.16 
    For >500 To 1,000, Deduct  -2.31 
    For >1,000 To 2,000, Deduct  -4.46 
    For >2,000 To 5,000, Deduct  -6.94 
    For >5,000, Deduct  -9.86 

. 
 33 01 30 71-0031 LF 78" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 88.39  

    For Up To 75, Add  19.52 
    For >75 To 150, Add  8.84 
    For >500 To 1,000, Deduct  -2.51 
    For >1,000 To 2,000, Deduct  -4.83 
    For >2,000 To 5,000, Deduct  -7.52 
    For >5,000, Deduct  -10.69 

. 
 33 01 30 71-0032 LF 84" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................... 95.20  

    For Up To 75, Add  21.03 
    For >75 To 150, Add  9.52 
    For >500 To 1,000, Deduct  -2.70 
    For >1,000 To 2,000, Deduct  -5.20 
    For >2,000 To 5,000, Deduct  -8.10 
    For >5,000, Deduct  -11.51 

. 
 33 01 30 71-0033 LF 90" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................. 101.98  

    For Up To 75, Add  22.53 
    For >75 To 150, Add  10.20 
    For >500 To 1,000, Deduct  -2.89 
    For >1,000 To 2,000, Deduct  -5.57 
    For >2,000 To 5,000, Deduct  -8.67 
    For >5,000, Deduct  -12.33 

. 
 33 01 30 71-0034 LF 96" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ................................................................. 108.79  

    For Up To 75, Add  24.03 
    For >75 To 150, Add  10.88 
    For >500 To 1,000, Deduct  -3.08 
    For >1,000 To 2,000, Deduct  -5.94 
    For >2,000 To 5,000, Deduct  -9.25 
    For >5,000, Deduct  -13.15 

. 
 33 01 30 71-0035 LF 102" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ............................................................... 115.59  

    For Up To 75, Add  25.53 
    For >75 To 150, Add  11.56 
    For >500 To 1,000, Deduct  -3.28 
    For >1,000 To 2,000, Deduct  -6.31 
    For >2,000 To 5,000, Deduct  -9.83 
    For >5,000, Deduct  -13.97 

. 
 33 01 30 71-0036 LF 108" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ............................................................... 122.38  

    For Up To 75, Add  27.03 
    For >75 To 150, Add  12.24 
    For >500 To 1,000, Deduct  -3.47 
    For >1,000 To 2,000, Deduct  -6.68 
    For >2,000 To 5,000, Deduct  -10.41 
    For >5,000, Deduct  -14.79 

. 
 33 01 30 71-0037 LF 114" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ............................................................... 129.19  

    For Up To 75, Add  28.54 
    For >75 To 150, Add  12.92 
    For >500 To 1,000, Deduct  -3.66 
    For >1,000 To 2,000, Deduct  -7.06 
    For >2,000 To 5,000, Deduct  -10.99 
    For >5,000, Deduct  -15.62 

. 
 33 01 30 71-0038 LF 120" Diameter Pipe Lining, Spray Applied With 100 mil Structural Polyurethane ............................................................... 135.98  

    For Up To 75, Add  30.04 
    For >75 To 150, Add  13.60 
    For >500 To 1,000, Deduct  -3.86 
    For >1,000 To 2,000, Deduct  -7.43 
    For >2,000 To 5,000, Deduct  -11.57 
    For >5,000, Deduct  -16.44 

. 
 33 01 30 71-0039 SF Structure Lining, Spray Applied With 100 mil Structural Polyurethane.................................................................................... 4.33  

XXXXXXX 
. 
 33 01 30 71-0040  Lining Pipe, Spray Applied With 150 mil Structural Polyurethane (33 01 30 71-0020) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0041 LF 36" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 53.59  
    For Up To 75, Add  11.62 
    For >75 To 150, Add  5.36 
    For >500 To 1,000, Deduct  -1.43 
    For >1,000 To 2,000, Deduct  -2.77 
    For >2,000 To 5,000, Deduct  -4.29 
    For >5,000, Deduct  -6.26 

. 
 33 01 30 71-0042 LF 42" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 62.53  

    For Up To 75, Add  13.55 
    For >75 To 150, Add  6.25 
    For >500 To 1,000, Deduct  -1.67 
    For >1,000 To 2,000, Deduct  -3.23 
    For >2,000 To 5,000, Deduct  -5.01 
    For >5,000, Deduct  -7.30 
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. 
 33 01 30 71-0043 LF 48" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 71.46  

    For Up To 75, Add  15.49 
    For >75 To 150, Add  7.15 
    For >500 To 1,000, Deduct  -1.91 
    For >1,000 To 2,000, Deduct  -3.70 
    For >2,000 To 5,000, Deduct  -5.72 
    For >5,000, Deduct  -8.34 

. 
 33 01 30 71-0044 LF 54" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 80.38  

    For Up To 75, Add  17.42 
    For >75 To 150, Add  8.04 
    For >500 To 1,000, Deduct  -2.15 
    For >1,000 To 2,000, Deduct  -4.16 
    For >2,000 To 5,000, Deduct  -6.44 
    For >5,000, Deduct  -9.38 

. 
 33 01 30 71-0045 LF 60" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 89.31  

    For Up To 75, Add  19.36 
    For >75 To 150, Add  8.93 
    For >500 To 1,000, Deduct  -2.38 
    For >1,000 To 2,000, Deduct  -4.62 
    For >2,000 To 5,000, Deduct  -7.15 
    For >5,000, Deduct  -10.43 

. 
 33 01 30 71-0046 LF 66" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................... 98.24  

    For Up To 75, Add  21.29 
    For >75 To 150, Add  9.82 
    For >500 To 1,000, Deduct  -2.62 
    For >1,000 To 2,000, Deduct  -5.08 
    For >2,000 To 5,000, Deduct  -7.87 
    For >5,000, Deduct  -11.47 

. 
 33 01 30 71-0047 LF 72" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 107.18  

    For Up To 75, Add  23.23 
    For >75 To 150, Add  10.72 
    For >500 To 1,000, Deduct  -2.86 
    For >1,000 To 2,000, Deduct  -5.54 
    For >2,000 To 5,000, Deduct  -8.58 
    For >5,000, Deduct  -12.51 

. 
 33 01 30 71-0048 LF 78" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 116.11  

    For Up To 75, Add  25.17 
    For >75 To 150, Add  11.61 
    For >500 To 1,000, Deduct  -3.10 
    For >1,000 To 2,000, Deduct  -6.00 
    For >2,000 To 5,000, Deduct  -9.30 
    For >5,000, Deduct  -13.55 

. 
 33 01 30 71-0049 LF 84" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 125.05  

    For Up To 75, Add  27.10 
    For >75 To 150, Add  12.51 
    For >500 To 1,000, Deduct  -3.34 
    For >1,000 To 2,000, Deduct  -6.47 
    For >2,000 To 5,000, Deduct  -10.01 
    For >5,000, Deduct  -14.60 

. 
 33 01 30 71-0050 LF 90" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 133.97  

    For Up To 75, Add  29.04 
    For >75 To 150, Add  13.40 
    For >500 To 1,000, Deduct  -3.58 
    For >1,000 To 2,000, Deduct  -6.93 
    For >2,000 To 5,000, Deduct  -10.73 
    For >5,000, Deduct  -15.64 

. 
 33 01 30 71-0051 LF 96" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ................................................................. 142.92  

    For Up To 75, Add  30.98 
    For >75 To 150, Add  14.29 
    For >500 To 1,000, Deduct  -3.82 
    For >1,000 To 2,000, Deduct  -7.39 
    For >2,000 To 5,000, Deduct  -11.45 
    For >5,000, Deduct  -16.68 

. 
 33 01 30 71-0052 LF 102" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ............................................................... 151.84  

    For Up To 75, Add  32.91 
    For >75 To 150, Add  15.18 
    For >500 To 1,000, Deduct  -4.05 
    For >1,000 To 2,000, Deduct  -7.85 
    For >2,000 To 5,000, Deduct  -12.16 
    For >5,000, Deduct  -17.73 

. 
 33 01 30 71-0053 LF 108" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ............................................................... 160.78  

    For Up To 75, Add  34.85 
    For >75 To 150, Add  16.08 
    For >500 To 1,000, Deduct  -4.29 
    For >1,000 To 2,000, Deduct  -8.31 
    For >2,000 To 5,000, Deduct  -12.88 
    For >5,000, Deduct  -18.77 

. 
 33 01 30 71-0054 LF 114" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ............................................................... 169.70  

    For Up To 75, Add  36.78 
    For >75 To 150, Add  16.97 
    For >500 To 1,000, Deduct  -4.53 
    For >1,000 To 2,000, Deduct  -8.78 
    For >2,000 To 5,000, Deduct  -13.59 
    For >5,000, Deduct  -19.81 
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. 
 33 01 30 71-0055 LF 120" Diameter Pipe Lining, Spray Applied With 150 mil Structural Polyurethane ............................................................... 178.64  

    For Up To 75, Add  38.72 
    For >75 To 150, Add  17.86 
    For >500 To 1,000, Deduct  -4.77 
    For >1,000 To 2,000, Deduct  -9.24 
    For >2,000 To 5,000, Deduct  -14.31 
    For >5,000, Deduct  -20.85 

. 
 33 01 30 71-0056 SF Structure Lining, Spray Applied With 150 mil Structural Polyurethane.................................................................................... 5.69  

XXXXXXX 
. 
 33 01 30 71-0057  Lining Pipe, Spray Applied With 200 mil Structural Polyurethane (33 01 30 71-0020) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0058 LF 36" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................... 66.38  
    For Up To 75, Add  14.22 
    For >75 To 150, Add  6.64 
    For >500 To 1,000, Deduct  -1.71 
    For >1,000 To 2,000, Deduct  -3.32 
    For >2,000 To 5,000, Deduct  -5.12 
    For >5,000, Deduct  -7.58 

. 
 33 01 30 71-0059 LF 42" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................... 77.46  

    For Up To 75, Add  16.59 
    For >75 To 150, Add  7.75 
    For >500 To 1,000, Deduct  -1.99 
    For >1,000 To 2,000, Deduct  -3.87 
    For >2,000 To 5,000, Deduct  -5.97 
    For >5,000, Deduct  -8.85 

. 
 33 01 30 71-0060 LF 48" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................... 88.52  

    For Up To 75, Add  18.96 
    For >75 To 150, Add  8.85 
    For >500 To 1,000, Deduct  -2.27 
    For >1,000 To 2,000, Deduct  -4.42 
    For >2,000 To 5,000, Deduct  -6.82 
    For >5,000, Deduct  -10.11 

. 
 33 01 30 71-0061 LF 54" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................... 99.58  

    For Up To 75, Add  21.33 
    For >75 To 150, Add  9.96 
    For >500 To 1,000, Deduct  -2.56 
    For >1,000 To 2,000, Deduct  -4.97 
    For >2,000 To 5,000, Deduct  -7.67 
    For >5,000, Deduct  -11.37 

. 
 33 01 30 71-0062 LF 60" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 110.65  

    For Up To 75, Add  23.70 
    For >75 To 150, Add  11.07 
    For >500 To 1,000, Deduct  -2.84 
    For >1,000 To 2,000, Deduct  -5.53 
    For >2,000 To 5,000, Deduct  -8.53 
    For >5,000, Deduct  -12.64 

. 
 33 01 30 71-0063 LF 66" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 121.71  

    For Up To 75, Add  26.07 
    For >75 To 150, Add  12.17 
    For >500 To 1,000, Deduct  -3.13 
    For >1,000 To 2,000, Deduct  -6.08 
    For >2,000 To 5,000, Deduct  -9.38 
    For >5,000, Deduct  -13.90 

. 
 33 01 30 71-0064 LF 72" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 132.79  

    For Up To 75, Add  28.45 
    For >75 To 150, Add  13.28 
    For >500 To 1,000, Deduct  -3.41 
    For >1,000 To 2,000, Deduct  -6.63 
    For >2,000 To 5,000, Deduct  -10.23 
    For >5,000, Deduct  -15.17 

. 
 33 01 30 71-0065 LF 78" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 143.84  

    For Up To 75, Add  30.81 
    For >75 To 150, Add  14.38 
    For >500 To 1,000, Deduct  -3.70 
    For >1,000 To 2,000, Deduct  -7.19 
    For >2,000 To 5,000, Deduct  -11.09 
    For >5,000, Deduct  -16.43 

. 
 33 01 30 71-0066 LF 84" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 154.91  

    For Up To 75, Add  33.19 
    For >75 To 150, Add  15.49 
    For >500 To 1,000, Deduct  -3.98 
    For >1,000 To 2,000, Deduct  -7.74 
    For >2,000 To 5,000, Deduct  -11.94 
    For >5,000, Deduct  -17.69 

. 
 33 01 30 71-0067 LF 90" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 165.98  

    For Up To 75, Add  35.56 
    For >75 To 150, Add  16.60 
    For >500 To 1,000, Deduct  -4.26 
    For >1,000 To 2,000, Deduct  -8.29 
    For >2,000 To 5,000, Deduct  -12.79 
    For >5,000, Deduct  -18.96 
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. 
 33 01 30 71-0068 LF 96" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................. 177.04  

    For Up To 75, Add  37.93 
    For >75 To 150, Add  17.70 
    For >500 To 1,000, Deduct  -4.55 
    For >1,000 To 2,000, Deduct  -8.84 
    For >2,000 To 5,000, Deduct  -13.64 
    For >5,000, Deduct  -20.22 

. 
 33 01 30 71-0069 LF 102" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ............................................................... 188.11  

    For Up To 75, Add  40.30 
    For >75 To 150, Add  18.81 
    For >500 To 1,000, Deduct  -4.83 
    For >1,000 To 2,000, Deduct  -9.40 
    For >2,000 To 5,000, Deduct  -14.50 
    For >5,000, Deduct  -21.49 

. 
 33 01 30 71-0070 LF 108" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ............................................................... 199.16  

    For Up To 75, Add  42.66 
    For >75 To 150, Add  19.92 
    For >500 To 1,000, Deduct  -5.12 
    For >1,000 To 2,000, Deduct  -9.95 
    For >2,000 To 5,000, Deduct  -15.35 
    For >5,000, Deduct  -22.75 

. 
 33 01 30 71-0071 LF 114" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ............................................................... 210.24  

    For Up To 75, Add  45.04 
    For >75 To 150, Add  21.02 
    For >500 To 1,000, Deduct  -5.40 
    For >1,000 To 2,000, Deduct  -10.50 
    For >2,000 To 5,000, Deduct  -16.20 
    For >5,000, Deduct  -24.01 

. 
 33 01 30 71-0072 LF 120" Diameter Pipe Lining, Spray Applied With 200 mil Structural Polyurethane ............................................................... 221.30  

    For Up To 75, Add  47.41 
    For >75 To 150, Add  22.13 
    For >500 To 1,000, Deduct  -5.68 
    For >1,000 To 2,000, Deduct  -11.05 
    For >2,000 To 5,000, Deduct  -17.05 
    For >5,000, Deduct  -25.28 

. 
 33 01 30 71-0073 SF Structure Lining, Spray Applied With 200 mil Structural Polyurethane ................................................................................... 7.05  

XXXXXXX 
. 
 33 01 30 71-0074  Lining Pipe, Spray Applied With 250 mil Structural Polyurethane (33 01 30 71-0020) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0075 LF 36" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................... 79.25  
    For Up To 75, Add  16.84 
    For >75 To 150, Add  7.93 
    For >500 To 1,000, Deduct  -1.98 
    For >1,000 To 2,000, Deduct  -3.87 
    For >2,000 To 5,000, Deduct  -5.95 
    For >5,000, Deduct  -8.92 

. 
 33 01 30 71-0076 LF 42" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................... 92.48  

    For Up To 75, Add  19.66 
    For >75 To 150, Add  9.25 
    For >500 To 1,000, Deduct  -2.31 
    For >1,000 To 2,000, Deduct  -4.51 
    For >2,000 To 5,000, Deduct  -6.94 
    For >5,000, Deduct  -10.41 

. 
 33 01 30 71-0077 LF 48" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 105.68  

    For Up To 75, Add  22.46 
    For >75 To 150, Add  10.57 
    For >500 To 1,000, Deduct  -2.64 
    For >1,000 To 2,000, Deduct  -5.15 
    For >2,000 To 5,000, Deduct  -7.93 
    For >5,000, Deduct  -11.89 

. 
 33 01 30 71-0078 LF 54" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 118.89  

    For Up To 75, Add  25.27 
    For >75 To 150, Add  11.89 
    For >500 To 1,000, Deduct  -2.97 
    For >1,000 To 2,000, Deduct  -5.80 
    For >2,000 To 5,000, Deduct  -8.92 
    For >5,000, Deduct  -13.38 

. 
 33 01 30 71-0079 LF 60" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 132.10  

    For Up To 75, Add  28.08 
    For >75 To 150, Add  13.21 
    For >500 To 1,000, Deduct  -3.30 
    For >1,000 To 2,000, Deduct  -6.44 
    For >2,000 To 5,000, Deduct  -9.91 
    For >5,000, Deduct  -14.87 

. 
 33 01 30 71-0080 LF 66" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 145.31  

    For Up To 75, Add  30.88 
    For >75 To 150, Add  14.53 
    For >500 To 1,000, Deduct  -3.64 
    For >1,000 To 2,000, Deduct  -7.09 
    For >2,000 To 5,000, Deduct  -10.91 
    For >5,000, Deduct  -16.35 
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. 
 33 01 30 71-0081 LF 72" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 158.53  

    For Up To 75, Add  33.69 
    For >75 To 150, Add  15.85 
    For >500 To 1,000, Deduct  -3.97 
    For >1,000 To 2,000, Deduct  -7.73 
    For >2,000 To 5,000, Deduct  -11.90 
    For >5,000, Deduct  -17.84 

. 
 33 01 30 71-0082 LF 78" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 171.74  

    For Up To 75, Add  36.50 
    For >75 To 150, Add  17.17 
    For >500 To 1,000, Deduct  -4.30 
    For >1,000 To 2,000, Deduct  -8.38 
    For >2,000 To 5,000, Deduct  -12.89 
    For >5,000, Deduct  -19.33 

. 
 33 01 30 71-0083 LF 84" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 184.93  

    For Up To 75, Add  39.30 
    For >75 To 150, Add  18.49 
    For >500 To 1,000, Deduct  -4.63 
    For >1,000 To 2,000, Deduct  -9.02 
    For >2,000 To 5,000, Deduct  -13.88 
    For >5,000, Deduct  -20.81 

. 
 33 01 30 71-0084 LF 90" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 198.15  

    For Up To 75, Add  42.11 
    For >75 To 150, Add  19.82 
    For >500 To 1,000, Deduct  -4.96 
    For >1,000 To 2,000, Deduct  -9.67 
    For >2,000 To 5,000, Deduct  -14.87 
    For >5,000, Deduct  -22.30 

. 
 33 01 30 71-0085 LF 96" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ................................................................. 211.37  

    For Up To 75, Add  44.92 
    For >75 To 150, Add  21.14 
    For >500 To 1,000, Deduct  -5.29 
    For >1,000 To 2,000, Deduct  -10.31 
    For >2,000 To 5,000, Deduct  -15.86 
    For >5,000, Deduct  -23.79 

. 
 33 01 30 71-0086 LF 102" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ............................................................... 224.57  

    For Up To 75, Add  47.73 
    For >75 To 150, Add  22.46 
    For >500 To 1,000, Deduct  -5.62 
    For >1,000 To 2,000, Deduct  -10.95 
    For >2,000 To 5,000, Deduct  -16.85 
    For >5,000, Deduct  -25.27 

. 
 33 01 30 71-0087 LF 108" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ............................................................... 237.78  

    For Up To 75, Add  50.54 
    For >75 To 150, Add  23.78 
    For >500 To 1,000, Deduct  -5.95 
    For >1,000 To 2,000, Deduct  -11.60 
    For >2,000 To 5,000, Deduct  -17.84 
    For >5,000, Deduct  -26.76 

. 
 33 01 30 71-0088 LF 114" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ............................................................... 250.99  

    For Up To 75, Add  53.35 
    For >75 To 150, Add  25.10 
    For >500 To 1,000, Deduct  -6.28 
    For >1,000 To 2,000, Deduct  -12.24 
    For >2,000 To 5,000, Deduct  -18.84 
    For >5,000, Deduct  -28.25 

. 
 33 01 30 71-0089 LF 120" Diameter Pipe Lining, Spray Applied With 250 mil Structural Polyurethane ............................................................... 264.21  

    For Up To 75, Add  56.16 
    For >75 To 150, Add  26.42 
    For >500 To 1,000, Deduct  -6.61 
    For >1,000 To 2,000, Deduct  -12.89 
    For >2,000 To 5,000, Deduct  -19.83 
    For >5,000, Deduct  -29.73 

. 
 33 01 30 71-0090 SF Structure Lining, Spray Applied With 250 mil Structural Polyurethane.................................................................................... 8.40  

XXXXXXX 
. 
 33 01 30 71-0091  Lining Pipe, Spray Applied With 300 mil Structural Polyurethane (33 01 30 71-0020) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0092 LF 36" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................... 92.24  
    For Up To 75, Add  19.49 
    For >75 To 150, Add  9.22 
    For >500 To 1,000, Deduct  -2.26 
    For >1,000 To 2,000, Deduct  -4.42 
    For >2,000 To 5,000, Deduct  -6.79 
    For >5,000, Deduct  -10.27 

. 
 33 01 30 71-0093 LF 42" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 107.59  

    For Up To 75, Add  22.74 
    For >75 To 150, Add  10.76 
    For >500 To 1,000, Deduct  -2.64 
    For >1,000 To 2,000, Deduct  -5.16 
    For >2,000 To 5,000, Deduct  -7.92 
    For >5,000, Deduct  -11.98 
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. 
 33 01 30 71-0094 LF 48" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 122.97  

    For Up To 75, Add  25.99 
    For >75 To 150, Add  12.30 
    For >500 To 1,000, Deduct  -3.02 
    For >1,000 To 2,000, Deduct  -5.89 
    For >2,000 To 5,000, Deduct  -9.05 
    For >5,000, Deduct  -13.69 

. 
 33 01 30 71-0095 LF 54" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 138.34  

    For Up To 75, Add  29.24 
    For >75 To 150, Add  13.83 
    For >500 To 1,000, Deduct  -3.39 
    For >1,000 To 2,000, Deduct  -6.63 
    For >2,000 To 5,000, Deduct  -10.18 
    For >5,000, Deduct  -15.40 

. 
 33 01 30 71-0096 LF 60" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 153.71  

    For Up To 75, Add  32.49 
    For >75 To 150, Add  15.37 
    For >500 To 1,000, Deduct  -3.77 
    For >1,000 To 2,000, Deduct  -7.37 
    For >2,000 To 5,000, Deduct  -11.31 
    For >5,000, Deduct  -17.11 

. 
 33 01 30 71-0097 LF 66" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 169.09  

    For Up To 75, Add  35.74 
    For >75 To 150, Add  16.91 
    For >500 To 1,000, Deduct  -4.15 
    For >1,000 To 2,000, Deduct  -8.11 
    For >2,000 To 5,000, Deduct  -12.45 
    For >5,000, Deduct  -18.83 

. 
 33 01 30 71-0098 LF 72" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 184.45  

    For Up To 75, Add  38.98 
    For >75 To 150, Add  18.45 
    For >500 To 1,000, Deduct  -4.53 
    For >1,000 To 2,000, Deduct  -8.84 
    For >2,000 To 5,000, Deduct  -13.58 
    For >5,000, Deduct  -20.54 

. 
 33 01 30 71-0099 LF 78" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 199.83  

    For Up To 75, Add  42.23 
    For >75 To 150, Add  19.98 
    For >500 To 1,000, Deduct  -4.90 
    For >1,000 To 2,000, Deduct  -9.58 
    For >2,000 To 5,000, Deduct  -14.71 
    For >5,000, Deduct  -22.25 

. 
 33 01 30 71-0100 LF 84" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 215.20  

    For Up To 75, Add  45.48 
    For >75 To 150, Add  21.52 
    For >500 To 1,000, Deduct  -5.28 
    For >1,000 To 2,000, Deduct  -10.32 
    For >2,000 To 5,000, Deduct  -15.84 
    For >5,000, Deduct  -23.96 

. 
 33 01 30 71-0101 LF 90" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 230.58  

    For Up To 75, Add  48.73 
    For >75 To 150, Add  23.06 
    For >500 To 1,000, Deduct  -5.66 
    For >1,000 To 2,000, Deduct  -11.05 
    For >2,000 To 5,000, Deduct  -16.97 
    For >5,000, Deduct  -25.67 

. 
 33 01 30 71-0102 LF 96" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ................................................................. 245.94  

    For Up To 75, Add  51.98 
    For >75 To 150, Add  24.59 
    For >500 To 1,000, Deduct  -6.03 
    For >1,000 To 2,000, Deduct  -11.79 
    For >2,000 To 5,000, Deduct  -18.10 
    For >5,000, Deduct  -27.38 

. 
 33 01 30 71-0103 LF 102" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ............................................................... 261.31  

    For Up To 75, Add  55.23 
    For >75 To 150, Add  26.13 
    For >500 To 1,000, Deduct  -6.41 
    For >1,000 To 2,000, Deduct  -12.53 
    For >2,000 To 5,000, Deduct  -19.24 
    For >5,000, Deduct  -29.10 

. 
 33 01 30 71-0104 LF 108" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ............................................................... 276.69  

    For Up To 75, Add  58.48 
    For >75 To 150, Add  27.67 
    For >500 To 1,000, Deduct  -6.79 
    For >1,000 To 2,000, Deduct  -13.26 
    For >2,000 To 5,000, Deduct  -20.37 
    For >5,000, Deduct  -30.81 

. 
 33 01 30 71-0105 LF 114" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ............................................................... 292.06  

    For Up To 75, Add  61.73 
    For >75 To 150, Add  29.21 
    For >500 To 1,000, Deduct  -7.17 
    For >1,000 To 2,000, Deduct  -14.00 
    For >2,000 To 5,000, Deduct  -21.50 
    For >5,000, Deduct  -32.52 



33
 33 Utilities 

33 01 Operation And Maintenance Of Utilities 
33 01 30 Operation And Maintenance Of Sewer Utilities 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 33 - 32  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 33 01 30 71-0106 LF 120" Diameter Pipe Lining, Spray Applied With 300 mil Structural Polyurethane ............................................................... 307.44  

    For Up To 75, Add  64.98 
    For >75 To 150, Add  30.74 
    For >500 To 1,000, Deduct  -7.54 
    For >1,000 To 2,000, Deduct  -14.74 
    For >2,000 To 5,000, Deduct  -22.63 
    For >5,000, Deduct  -34.23 

. 
 33 01 30 71-0107 SF Structure Lining, Spray Applied With 300 mil Structural Polyurethane.................................................................................... 9.79  

XXXXXXX 
. 
 33 01 30 71-0108  Lining Pipe, Spray Applied With 400 mil Structural Polyurethane (33 01 30 71-0020) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0109 LF 36" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 118.27  
    For Up To 75, Add  24.82 
    For >75 To 150, Add  11.83 
    For >500 To 1,000, Deduct  -2.83 
    For >1,000 To 2,000, Deduct  -5.54 
    For >2,000 To 5,000, Deduct  -8.49 
    For >5,000, Deduct  -12.99 

. 
 33 01 30 71-0110 LF 42" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 137.97  

    For Up To 75, Add  28.95 
    For >75 To 150, Add  13.80 
    For >500 To 1,000, Deduct  -3.30 
    For >1,000 To 2,000, Deduct  -6.47 
    For >2,000 To 5,000, Deduct  -9.91 
    For >5,000, Deduct  -15.15 

. 
 33 01 30 71-0111 LF 48" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 157.69  

    For Up To 75, Add  33.09 
    For >75 To 150, Add  15.77 
    For >500 To 1,000, Deduct  -3.77 
    For >1,000 To 2,000, Deduct  -7.39 
    For >2,000 To 5,000, Deduct  -11.32 
    For >5,000, Deduct  -17.32 

. 
 33 01 30 71-0112 LF 54" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 177.39  

    For Up To 75, Add  37.22 
    For >75 To 150, Add  17.74 
    For >500 To 1,000, Deduct  -4.25 
    For >1,000 To 2,000, Deduct  -8.32 
    For >2,000 To 5,000, Deduct  -12.74 
    For >5,000, Deduct  -19.48 

. 
 33 01 30 71-0113 LF 60" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 197.11  

    For Up To 75, Add  41.36 
    For >75 To 150, Add  19.71 
    For >500 To 1,000, Deduct  -4.72 
    For >1,000 To 2,000, Deduct  -9.24 
    For >2,000 To 5,000, Deduct  -14.15 
    For >5,000, Deduct  -21.65 

. 
 33 01 30 71-0114 LF 66" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 216.82  

    For Up To 75, Add  45.50 
    For >75 To 150, Add  21.68 
    For >500 To 1,000, Deduct  -5.19 
    For >1,000 To 2,000, Deduct  -10.16 
    For >2,000 To 5,000, Deduct  -15.57 
    For >5,000, Deduct  -23.81 

. 
 33 01 30 71-0115 LF 72" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 236.53  

    For Up To 75, Add  49.63 
    For >75 To 150, Add  23.65 
    For >500 To 1,000, Deduct  -5.66 
    For >1,000 To 2,000, Deduct  -11.09 
    For >2,000 To 5,000, Deduct  -16.98 
    For >5,000, Deduct  -25.98 

. 
 33 01 30 71-0116 LF 78" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 256.24  

    For Up To 75, Add  53.77 
    For >75 To 150, Add  25.62 
    For >500 To 1,000, Deduct  -6.13 
    For >1,000 To 2,000, Deduct  -12.01 
    For >2,000 To 5,000, Deduct  -18.40 
    For >5,000, Deduct  -28.14 

. 
 33 01 30 71-0117 LF 84" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 275.95  

    For Up To 75, Add  57.90 
    For >75 To 150, Add  27.60 
    For >500 To 1,000, Deduct  -6.60 
    For >1,000 To 2,000, Deduct  -12.94 
    For >2,000 To 5,000, Deduct  -19.81 
    For >5,000, Deduct  -30.31 

. 
 33 01 30 71-0118 LF 90" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 295.66  

    For Up To 75, Add  62.04 
    For >75 To 150, Add  29.57 
    For >500 To 1,000, Deduct  -7.08 
    For >1,000 To 2,000, Deduct  -13.86 
    For >2,000 To 5,000, Deduct  -21.23 
    For >5,000, Deduct  -32.47 
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. 
 33 01 30 71-0119 LF 96" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................. 315.38  

    For Up To 75, Add  66.18 
    For >75 To 150, Add  31.54 
    For >500 To 1,000, Deduct  -7.55 
    For >1,000 To 2,000, Deduct  -14.79 
    For >2,000 To 5,000, Deduct  -22.64 
    For >5,000, Deduct  -34.64 

. 
 33 01 30 71-0120 LF 102" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ............................................................... 335.08  

    For Up To 75, Add  70.31 
    For >75 To 150, Add  33.51 
    For >500 To 1,000, Deduct  -8.02 
    For >1,000 To 2,000, Deduct  -15.71 
    For >2,000 To 5,000, Deduct  -24.06 
    For >5,000, Deduct  -36.80 

. 
 33 01 30 71-0121 LF 108" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ............................................................... 354.80  

    For Up To 75, Add  74.45 
    For >75 To 150, Add  35.48 
    For >500 To 1,000, Deduct  -8.49 
    For >1,000 To 2,000, Deduct  -16.63 
    For >2,000 To 5,000, Deduct  -25.47 
    For >5,000, Deduct  -38.97 

. 
 33 01 30 71-0122 LF 114" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ............................................................... 374.50  

    For Up To 75, Add  78.58 
    For >75 To 150, Add  37.45 
    For >500 To 1,000, Deduct  -8.96 
    For >1,000 To 2,000, Deduct  -17.56 
    For >2,000 To 5,000, Deduct  -26.89 
    For >5,000, Deduct  -41.13 

. 
 33 01 30 71-0123 LF 120" Diameter Pipe Lining, Spray Applied With 400 mil Structural Polyurethane ............................................................... 394.21  

    For Up To 75, Add  82.72 
    For >75 To 150, Add  39.42 
    For >500 To 1,000, Deduct  -9.43 
    For >1,000 To 2,000, Deduct  -18.48 
    For >2,000 To 5,000, Deduct  -28.30 
    For >5,000, Deduct  -43.30 

. 
 33 01 30 71-0124 SF Structure Lining, Spray Applied With 400 mil Structural Polyurethane ................................................................................. 12.55  

XXXXXXX 
. 
 33 01 30 71-0125  Lining Pipe, Spray Applied With 500 mil Structural Polyurethane (33 01 30 71-0020) 

Note: Two part structural polyurethane. 
. 
. 

 33 01 30 71-0126 LF 36" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 144.60  
    For Up To 75, Add  30.21 
    For >75 To 150, Add  14.46 
    For >500 To 1,000, Deduct  -3.41 
    For >1,000 To 2,000, Deduct  -6.69 
    For >2,000 To 5,000, Deduct  -10.23 
    For >5,000, Deduct  -15.75 

. 
 33 01 30 71-0127 LF 42" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 168.69  

    For Up To 75, Add  35.24 
    For >75 To 150, Add  16.87 
    For >500 To 1,000, Deduct  -3.98 
    For >1,000 To 2,000, Deduct  -7.80 
    For >2,000 To 5,000, Deduct  -11.93 
    For >5,000, Deduct  -18.38 

. 
 33 01 30 71-0128 LF 48" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 192.80  

    For Up To 75, Add  40.28 
    For >75 To 150, Add  19.28 
    For >500 To 1,000, Deduct  -4.54 
    For >1,000 To 2,000, Deduct  -8.92 
    For >2,000 To 5,000, Deduct  -13.63 
    For >5,000, Deduct  -21.00 

. 
 33 01 30 71-0129 LF 54" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 216.90  

    For Up To 75, Add  45.32 
    For >75 To 150, Add  21.69 
    For >500 To 1,000, Deduct  -5.11 
    For >1,000 To 2,000, Deduct  -10.03 
    For >2,000 To 5,000, Deduct  -15.34 
    For >5,000, Deduct  -23.63 

. 
 33 01 30 71-0130 LF 60" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 241.00  

    For Up To 75, Add  50.35 
    For >75 To 150, Add  24.10 
    For >500 To 1,000, Deduct  -5.68 
    For >1,000 To 2,000, Deduct  -11.15 
    For >2,000 To 5,000, Deduct  -17.04 
    For >5,000, Deduct  -26.25 

. 
 33 01 30 71-0131 LF 66" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 265.09  

    For Up To 75, Add  55.39 
    For >75 To 150, Add  26.51 
    For >500 To 1,000, Deduct  -6.25 
    For >1,000 To 2,000, Deduct  -12.26 
    For >2,000 To 5,000, Deduct  -18.75 
    For >5,000, Deduct  -28.88 
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. 
 33 01 30 71-0132 LF 72" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 289.20  

    For Up To 75, Add  60.42 
    For >75 To 150, Add  28.92 
    For >500 To 1,000, Deduct  -6.82 
    For >1,000 To 2,000, Deduct  -13.38 
    For >2,000 To 5,000, Deduct  -20.45 
    For >5,000, Deduct  -31.50 

. 
 33 01 30 71-0133 LF 78" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 313.30  

    For Up To 75, Add  65.46 
    For >75 To 150, Add  31.33 
    For >500 To 1,000, Deduct  -7.39 
    For >1,000 To 2,000, Deduct  -14.49 
    For >2,000 To 5,000, Deduct  -22.16 
    For >5,000, Deduct  -34.13 

. 
 33 01 30 71-0134 LF 84" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 337.40  

    For Up To 75, Add  70.49 
    For >75 To 150, Add  33.74 
    For >500 To 1,000, Deduct  -7.95 
    For >1,000 To 2,000, Deduct  -15.61 
    For >2,000 To 5,000, Deduct  -23.86 
    For >5,000, Deduct  -36.75 

. 
 33 01 30 71-0135 LF 90" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 361.50  

    For Up To 75, Add  75.53 
    For >75 To 150, Add  36.15 
    For >500 To 1,000, Deduct  -8.52 
    For >1,000 To 2,000, Deduct  -16.72 
    For >2,000 To 5,000, Deduct  -25.56 
    For >5,000, Deduct  -39.38 

. 
 33 01 30 71-0136 LF 96" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ................................................................. 385.60  

    For Up To 75, Add  80.56 
    For >75 To 150, Add  38.56 
    For >500 To 1,000, Deduct  -9.09 
    For >1,000 To 2,000, Deduct  -17.83 
    For >2,000 To 5,000, Deduct  -27.27 
    For >5,000, Deduct  -42.00 

. 
 33 01 30 71-0137 LF 102" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ............................................................... 409.69  

    For Up To 75, Add  85.60 
    For >75 To 150, Add  40.97 
    For >500 To 1,000, Deduct  -9.66 
    For >1,000 To 2,000, Deduct  -18.95 
    For >2,000 To 5,000, Deduct  -28.97 
    For >5,000, Deduct  -44.63 

. 
 33 01 30 71-0138 LF 108" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ............................................................... 433.80  

    For Up To 75, Add  90.63 
    For >75 To 150, Add  43.38 
    For >500 To 1,000, Deduct  -10.23 
    For >1,000 To 2,000, Deduct  -20.06 
    For >2,000 To 5,000, Deduct  -30.68 
    For >5,000, Deduct  -47.25 

. 
 33 01 30 71-0139 LF 114" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ............................................................... 457.90  

    For Up To 75, Add  95.67 
    For >75 To 150, Add  45.79 
    For >500 To 1,000, Deduct  -10.79 
    For >1,000 To 2,000, Deduct  -21.18 
    For >2,000 To 5,000, Deduct  -32.38 
    For >5,000, Deduct  -49.88 

. 
 33 01 30 71-0140 LF 120" Diameter Pipe Lining, Spray Applied With 500 mil Structural Polyurethane ............................................................... 482.00  

    For Up To 75, Add  100.71 
    For >75 To 150, Add  48.20 
    For >500 To 1,000, Deduct  -11.36 
    For >1,000 To 2,000, Deduct  -22.29 
    For >2,000 To 5,000, Deduct  -34.09 
    For >5,000, Deduct  -52.51 

. 
 33 01 30 71-0141 SF Structure Lining, Spray Applied With 500 mil Structural Polyurethane.................................................................................. 15.34  

XXXXXXX 
. 
 33 01 30 72  Cured-in-Place Pipe Lining (33 01 30) 
. 
. 
 33 01 30 72-0001  Cured-In-Place Pipe (CIPP) Relining Underground Pipelines (33 01 30 72) 

Note: Excludes CCTV inspection and sewer cleaning. See CSI section 33 01 30 11-0000 for CCTV inspection, 33 
01 30 41-0002 for sewer cleaning. 

. 

. 
 33 01 30 72-0002  Cured In-Place Pipe (CIPP) Lining Set-Up And Reinsertion (33 01 30 72-0001) 
. 
. 

 33 01 30 72-0003 EA Initial Set Up And Final Equipment Removal For Relining Up To 12" Underground Pipelines Cured In-Place Pipe 
(CIPP) ............................................................................................................................................................................. 1,369.92  

. 
 33 01 30 72-0004 EA Initial Set Up And Final Equipment Removal For Relining >12" To 24" Underground Pipelines Cured In-Place Pipe 

(CIPP) ............................................................................................................................................................................. 2,283.21  
. 

 33 01 30 72-0005 EA Initial Set Up And Final Equipment Removal For Relining >24" To 48" Underground Pipelines Cured In-Place Pipe 
(CIPP) ............................................................................................................................................................................. 3,424.80  

. 
 33 01 30 72-0006 EA Initial Set Up And Final Equipment Removal For Relining Underground Pipelines Cured In-Place Pipe (CIPP) ............. 4,566.40  

. 
 33 01 30 72-0007 EA Move And Reset Up At Different Access/Location For Relining Up To 12" Underground Pipelines Cured In-Place 

Pipe (CIPP) ........................................................................................................................................................................ 684.96  
. 

 33 01 30 72-0008 EA Move And Reset Up At Different Access/Location For Relining >12" To 24" Underground Pipelines Cured In-
Place Pipe (CIPP) ........................................................................................................................................................... 1,141.60  

. 
 33 01 30 72-0009 EA Move And Reset Up At Different Access/Location For Relining >24" To 48" Underground Pipelines Cured In-

Place Pipe (CIPP) ........................................................................................................................................................... 1,427.00  
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. 
 33 01 30 72-0010 EA Move And Reset Up At Different Access/Location For Relining Underground Pipelines Cured In-Place Pipe 

(CIPP) ............................................................................................................................................................................. 1,826.56  
. 

 33 01 30 72-0011 EA Mixing Truck And Refrigeration For Relining Up To 12" Underground Pipelines Cured In-Place Pipe (CIPP) ................ 1,141.60  
Note: Need to mix wet material in bag prior to installation. 

. 
 33 01 30 72-0012 EA Mixing Truck And Refrigeration For Relining >12" To 24" Underground Pipelines Cured In-Place Pipe (CIPP) .............. 2,739.84  

Note: Need to mix wet material in bag prior to installation. 
. 

 33 01 30 72-0013 EA Mixing Truck And Refrigeration For Relining >24" To 48" Underground Pipelines Cured In-Place Pipe (CIPP) .............. 4,566.40  
Note: Need to mix wet material in bag prior to installation. 

. 
 33 01 30 72-0014 EA Mixing Truck And Refrigeration For Relining >48" To 72" Underground Pipelines Cured In-Place Pipe (CIPP) .............. 6,849.61  

Note: Need to mix wet material in bag prior to installation. 

XXXXXXX 
. 
 33 01 30 72-0015  Lining Pipe With Polyester Resin Impregnated Cured In-Place Pipe (CIPP) 

(33 01 30 72-0001) 
Note: Cured in-place thermosetting resin pipe and resin impregnated tube. Excludes video camera inspection, 
culvert cleaning and grouting. 

. 

. 
 33 01 30 72-0016  4.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0017 LF 4.5mm Lining 2" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 16.93  
    For Vinlyester Resin, Add  3.46 
    For Epoxy Resin, Add  0.41 
    For Up To >10, Add  38.44 
    For >10 To 25, Add  31.21 
    For >25 To 50, Add  18.97 
    For >50 To 100, Add  9.49 
    For >500 To 1,000, Deduct  -1.15 
    For >1,000 To 2,000, Deduct  -1.87 
    For >2,000 To 5,000, Deduct  -3.59 
    For >5,000, Deduct  -5.78 

. 
 33 01 30 72-0018 LF 4.5mm Lining 3" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 19.64  

    For Vinlyester Resin, Add  5.36 
    For Epoxy Resin, Add  0.63 
    For Up To >10, Add  39.80 
    For >10 To 25, Add  31.89 
    For >25 To 50, Add  19.52 
    For >50 To 100, Add  9.76 
    For >500 To 1,000, Deduct  -1.28 
    For >1,000 To 2,000, Deduct  -2.07 
    For >2,000 To 5,000, Deduct  -3.92 
    For >5,000, Deduct  -6.33 

. 
 33 01 30 72-0019 LF 4.5mm Lining 4" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 22.35  

    For Vinlyester Resin, Add  7.25 
    For Epoxy Resin, Add  0.85 
    For Up To >10, Add  41.15 
    For >10 To 25, Add  32.57 
    For >25 To 50, Add  20.06 
    For >50 To 100, Add  10.03 
    For >500 To 1,000, Deduct  -1.42 
    For >1,000 To 2,000, Deduct  -2.28 
    For >2,000 To 5,000, Deduct  -4.24 
    For >5,000, Deduct  -6.87 

. 
 33 01 30 72-0020 LF 4.5mm Lining 6" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 28.89  

    For Vinlyester Resin, Add  11.04 
    For Epoxy Resin, Add  1.30 
    For Up To >10, Add  47.25 
    For >10 To 25, Add  36.74 
    For >25 To 50, Add  22.83 
    For >50 To 100, Add  11.42 
    For >500 To 1,000, Deduct  -1.77 
    For >1,000 To 2,000, Deduct  -2.82 
    For >2,000 To 5,000, Deduct  -5.17 
    For >5,000, Deduct  -8.40 

. 
 33 01 30 72-0021 LF 4.5mm Lining 8" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 35.46  

    For Vinlyester Resin, Add  14.83 
    For Epoxy Resin, Add  1.75 
    For Up To >10, Add  53.41 
    For >10 To 25, Add  40.97 
    For >25 To 50, Add  25.64 
    For >50 To 100, Add  12.82 
    For >500 To 1,000, Deduct  -2.13 
    For >1,000 To 2,000, Deduct  -3.37 
    For >2,000 To 5,000, Deduct  -6.11 
    For >5,000, Deduct  -9.95 

XXXXXXX 
. 
 33 01 30 72-0022  6mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0023 LF 6mm Lining 3" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 21.97  
    For Vinlyester Resin, Add  6.99 
    For Epoxy Resin, Add  0.82 
    For Up To >10, Add  40.96 
    For >10 To 25, Add  32.47 
    For >25 To 50, Add  19.98 
    For >50 To 100, Add  9.99 
    For >500 To 1,000, Deduct  -1.40 
    For >1,000 To 2,000, Deduct  -2.25 
    For >2,000 To 5,000, Deduct  -4.20 
    For >5,000, Deduct  -6.79 
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. 
 33 01 30 72-0024 LF 6mm Lining 4" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 25.59  

    For Vinlyester Resin, Add  9.52 
    For Epoxy Resin, Add  1.12 
    For Up To >10, Add  42.77 
    For >10 To 25, Add  33.38 
    For >25 To 50, Add  20.71 
    For >50 To 100, Add  10.35 
    For >500 To 1,000, Deduct  -1.58 
    For >1,000 To 2,000, Deduct  -2.52 
    For >2,000 To 5,000, Deduct  -4.63 
    For >5,000, Deduct  -7.52 

. 
 33 01 30 72-0025 LF 6mm Lining 6" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 33.94  

    For Vinlyester Resin, Add  14.57 
    For Epoxy Resin, Add  1.72 
    For Up To >10, Add  49.77 
    For >10 To 25, Add  38.01 
    For >25 To 50, Add  23.84 
    For >50 To 100, Add  11.92 
    For >500 To 1,000, Deduct  -2.03 
    For >1,000 To 2,000, Deduct  -3.20 
    For >2,000 To 5,000, Deduct  -5.78 
    For >5,000, Deduct  -9.41 

. 
 33 01 30 72-0026 LF 6mm Lining 8" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 42.31  

    For Vinlyester Resin, Add  19.63 
    For Epoxy Resin, Add  2.31 
    For Up To >10, Add  56.83 
    For >10 To 25, Add  42.69 
    For >25 To 50, Add  27.01 
    For >50 To 100, Add  13.51 
    For >500 To 1,000, Deduct  -2.47 
    For >1,000 To 2,000, Deduct  -3.89 
    For >2,000 To 5,000, Deduct  -6.93 
    For >5,000, Deduct  -11.32 

. 
 33 01 30 72-0027 LF 6mm Lining 10" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 50.80  

    For Vinlyester Resin, Add  24.69 
    For Epoxy Resin, Add  2.91 
    For Up To >10, Add  64.23 
    For >10 To 25, Add  47.64 
    For >25 To 50, Add  30.35 
    For >50 To 100, Add  15.17 
    For >500 To 1,000, Deduct  -2.93 
    For >1,000 To 2,000, Deduct  -4.59 
    For >2,000 To 5,000, Deduct  -8.11 
    For >5,000, Deduct  -13.27 

. 
 33 01 30 72-0028 LF 6mm Lining 12" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 59.62  

    For Vinlyester Resin, Add  29.74 
    For Epoxy Resin, Add  3.51 
    For Up To >10, Add  72.64 
    For >10 To 25, Add  53.45 
    For >25 To 50, Add  34.19 
    For >50 To 100, Add  17.10 
    For >500 To 1,000, Deduct  -3.41 
    For >1,000 To 2,000, Deduct  -5.33 
    For >2,000 To 5,000, Deduct  -9.38 
    For >5,000, Deduct  -15.35 

XXXXXXX 
. 
 33 01 30 72-0029  7.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0030 LF 7.5mm Lining 4" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 28.72  
    For Vinlyester Resin, Add  11.71 
    For Epoxy Resin, Add  1.38 
    For Up To >10, Add  44.34 
    For >10 To 25, Add  34.16 
    For >25 To 50, Add  21.33 
    For >50 To 100, Add  10.67 
    For >500 To 1,000, Deduct  -1.74 
    For >1,000 To 2,000, Deduct  -2.75 
    For >2,000 To 5,000, Deduct  -5.01 
    For >5,000, Deduct  -8.14 

. 
 33 01 30 72-0031 LF 7.5mm Lining 6" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 38.88  

    For Vinlyester Resin, Add  18.03 
    For Epoxy Resin, Add  2.13 
    For Up To >10, Add  52.24 
    For >10 To 25, Add  39.24 
    For >25 To 50, Add  24.83 
    For >50 To 100, Add  12.42 
    For >500 To 1,000, Deduct  -2.27 
    For >1,000 To 2,000, Deduct  -3.57 
    For >2,000 To 5,000, Deduct  -6.37 
    For >5,000, Deduct  -10.40 
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 33 01 30 72-0032 LF 7.5mm Lining 8" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................ 49.06  

    For Vinlyester Resin, Add  24.35 
    For Epoxy Resin, Add  2.87 
    For Up To >10, Add  60.21 
    For >10 To 25, Add  44.37 
    For >25 To 50, Add  28.36 
    For >50 To 100, Add  14.18 
    For >500 To 1,000, Deduct  -2.81 
    For >1,000 To 2,000, Deduct  -4.39 
    For >2,000 To 5,000, Deduct  -7.74 
    For >5,000, Deduct  -12.67 

. 
 33 01 30 72-0033 LF 7.5mm Lining 10" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ...................................................................... 59.35  

    For Vinlyester Resin, Add  30.67 
    For Epoxy Resin, Add  3.62 
    For Up To >10, Add  68.50 
    For >10 To 25, Add  49.78 
    For >25 To 50, Add  32.06 
    For >50 To 100, Add  16.03 
    For >500 To 1,000, Deduct  -3.36 
    For >1,000 To 2,000, Deduct  -5.23 
    For >2,000 To 5,000, Deduct  -9.14 
    For >5,000, Deduct  -14.98 

. 
 33 01 30 72-0034 LF 7.5mm Lining 12" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ...................................................................... 69.98  

    For Vinlyester Resin, Add  37.00 
    For Epoxy Resin, Add  4.36 
    For Up To >10, Add  77.82 
    For >10 To 25, Add  56.04 
    For >25 To 50, Add  36.27 
    For >50 To 100, Add  18.13 
    For >500 To 1,000, Deduct  -3.93 
    For >1,000 To 2,000, Deduct  -6.11 
    For >2,000 To 5,000, Deduct  -10.62 
    For >5,000, Deduct  -17.42 

. 
 33 01 30 72-0035 LF 7.5mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ...................................................................... 85.79  

    For Vinlyester Resin, Add  46.47 
    For Epoxy Resin, Add  5.48 
    For Up To >10, Add  91.40 
    For >10 To 25, Add  65.10 
    For >25 To 50, Add  42.38 
    For >50 To 100, Add  21.19 
    For >500 To 1,000, Deduct  -4.77 
    For >1,000 To 2,000, Deduct  -7.40 
    For >2,000 To 5,000, Deduct  -12.82 
    For >5,000, Deduct  -21.04 

. 
 33 01 30 72-0036 LF 7.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................... 101.86  

    For Vinlyester Resin, Add  55.96 
    For Epoxy Resin, Add  6.60 
    For Up To >10, Add  105.73 
    For >10 To 25, Add  74.79 
    For >25 To 50, Add  48.87 
    For >50 To 100, Add  24.43 
    For >500 To 1,000, Deduct  -5.64 
    For >1,000 To 2,000, Deduct  -8.74 
    For >2,000 To 5,000, Deduct  -15.07 
    For >5,000, Deduct  -24.76 

XXXXXXX 
. 
 33 01 30 72-0037  9mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0038 LF 9mm Lining 6" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 43.71  
    For Vinlyester Resin, Add  21.41 
    For Epoxy Resin, Add  2.52 
    For Up To >10, Add  54.66 
    For >10 To 25, Add  40.45 
    For >25 To 50, Add  25.80 
    For >50 To 100, Add  12.90 
    For >500 To 1,000, Deduct  -2.51 
    For >1,000 To 2,000, Deduct  -3.93 
    For >2,000 To 5,000, Deduct  -6.95 
    For >5,000, Deduct  -11.37 

. 
 33 01 30 72-0039 LF 9mm Lining 8" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ........................................................................... 55.69  

    For Vinlyester Resin, Add  28.99 
    For Epoxy Resin, Add  3.42 
    For Up To >10, Add  63.52 
    For >10 To 25, Add  46.03 
    For >25 To 50, Add  29.69 
    For >50 To 100, Add  14.84 
    For >500 To 1,000, Deduct  -3.14 
    For >1,000 To 2,000, Deduct  -4.89 
    For >2,000 To 5,000, Deduct  -8.54 
    For >5,000, Deduct  -13.99 
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 33 01 30 72-0040 LF 9mm Lining 10" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 67.79  

    For Vinlyester Resin, Add  36.58 
    For Epoxy Resin, Add  4.31 
    For Up To >10, Add  72.72 
    For >10 To 25, Add  51.89 
    For >25 To 50, Add  33.75 
    For >50 To 100, Add  16.87 
    For >500 To 1,000, Deduct  -3.78 
    For >1,000 To 2,000, Deduct  -5.86 
    For >2,000 To 5,000, Deduct  -10.15 
    For >5,000, Deduct  -16.66 

. 
 33 01 30 72-0041 LF 9mm Lining 12" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 80.23  

    For Vinlyester Resin, Add  44.17 
    For Epoxy Resin, Add  5.21 
    For Up To >10, Add  82.94 
    For >10 To 25, Add  58.60 
    For >25 To 50, Add  38.32 
    For >50 To 100, Add  19.16 
    For >500 To 1,000, Deduct  -4.44 
    For >1,000 To 2,000, Deduct  -6.87 
    For >2,000 To 5,000, Deduct  -11.85 
    For >5,000, Deduct  -19.47 

. 
 33 01 30 72-0042 LF 9mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ......................................................................... 98.75  

    For Vinlyester Resin, Add  55.55 
    For Epoxy Resin, Add  6.55 
    For Up To >10, Add  97.88 
    For >10 To 25, Add  68.34 
    For >25 To 50, Add  44.97 
    For >50 To 100, Add  22.49 
    For >500 To 1,000, Deduct  -5.42 
    For >1,000 To 2,000, Deduct  -8.38 
    For >2,000 To 5,000, Deduct  -14.37 
    For >5,000, Deduct  -23.63 

. 
 33 01 30 72-0043 LF 9mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ....................................................................... 117.52  

    For Vinlyester Resin, Add  66.92 
    For Epoxy Resin, Add  7.89 
    For Up To >10, Add  113.56 
    For >10 To 25, Add  78.70 
    For >25 To 50, Add  52.00 
    For >50 To 100, Add  26.00 
    For >500 To 1,000, Deduct  -6.42 
    For >1,000 To 2,000, Deduct  -9.91 
    For >2,000 To 5,000, Deduct  -16.95 
    For >5,000, Deduct  -27.89 

. 
 33 01 30 72-0044 LF 9mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ....................................................................... 135.60  

    For Vinlyester Resin, Add  78.30 
    For Epoxy Resin, Add  9.23 
    For Up To >10, Add  127.15 
    For >10 To 25, Add  87.32 
    For >25 To 50, Add  57.98 
    For >50 To 100, Add  28.99 
    For >500 To 1,000, Deduct  -7.37 
    For >1,000 To 2,000, Deduct  -11.36 
    For >2,000 To 5,000, Deduct  -19.36 
    For >5,000, Deduct  -31.87 

. 
 33 01 30 72-0045 LF 9mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ....................................................................... 154.02  

    For Vinlyester Resin, Add  89.68 
    For Epoxy Resin, Add  10.57 
    For Up To >10, Add  141.79 
    For >10 To 25, Add  96.80 
    For >25 To 50, Add  64.49 
    For >50 To 100, Add  32.24 
    For >500 To 1,000, Deduct  -8.35 
    For >1,000 To 2,000, Deduct  -12.85 
    For >2,000 To 5,000, Deduct  -21.85 
    For >5,000, Deduct  -35.99 

XXXXXXX 
. 
 33 01 30 72-0046  10.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0047 LF 10.5mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 111.60  
    For Vinlyester Resin, Add  64.54 
    For Epoxy Resin, Add  7.61 
    For Up To >10, Add  104.30 
    For >10 To 25, Add  71.55 
    For >25 To 50, Add  47.54 
    For >50 To 100, Add  23.77 
    For >500 To 1,000, Deduct  -6.07 
    For >1,000 To 2,000, Deduct  -9.34 
    For >2,000 To 5,000, Deduct  -15.91 
    For >5,000, Deduct  -26.20 
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 33 01 30 72-0048 LF 10.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 133.08  

    For Vinlyester Resin, Add  77.81 
    For Epoxy Resin, Add  9.17 
    For Up To >10, Add  121.34 
    For >10 To 25, Add  82.59 
    For >25 To 50, Add  55.11 
    For >50 To 100, Add  27.56 
    For >500 To 1,000, Deduct  -7.20 
    For >1,000 To 2,000, Deduct  -11.08 
    For >2,000 To 5,000, Deduct  -18.82 
    For >5,000, Deduct  -31.00 

. 
 33 01 30 72-0049 LF 10.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 153.87  

    For Vinlyester Resin, Add  91.09 
    For Epoxy Resin, Add  10.74 
    For Up To >10, Add  136.29 
    For >10 To 25, Add  91.88 
    For >25 To 50, Add  61.64 
    For >50 To 100, Add  30.82 
    For >500 To 1,000, Deduct  -8.29 
    For >1,000 To 2,000, Deduct  -12.73 
    For >2,000 To 5,000, Deduct  -21.55 
    For >5,000, Deduct  -35.52 

. 
 33 01 30 72-0050 LF 10.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 175.00  

    For Vinlyester Resin, Add  104.36 
    For Epoxy Resin, Add  12.30 
    For Up To >10, Add  152.28 
    For >10 To 25, Add  102.05 
    For >25 To 50, Add  68.68 
    For >50 To 100, Add  34.34 
    For >500 To 1,000, Deduct  -9.40 
    For >1,000 To 2,000, Deduct  -14.42 
    For >2,000 To 5,000, Deduct  -24.37 
    For >5,000, Deduct  -40.18 

. 
 33 01 30 72-0051 LF 10.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 196.59  

    For Vinlyester Resin, Add  117.64 
    For Epoxy Resin, Add  13.86 
    For Up To >10, Add  169.65 
    For >10 To 25, Add  113.36 
    For >25 To 50, Add  76.42 
    For >50 To 100, Add  38.21 
    For >500 To 1,000, Deduct  -10.54 
    For >1,000 To 2,000, Deduct  -16.17 
    For >2,000 To 5,000, Deduct  -27.30 
    For >5,000, Deduct  -45.03 

. 
 33 01 30 72-0052 LF 10.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 218.76  

    For Vinlyester Resin, Add  130.91 
    For Epoxy Resin, Add  15.43 
    For Up To >10, Add  188.73 
    For >10 To 25, Add  126.11 
    For >25 To 50, Add  85.01 
    For >50 To 100, Add  42.51 
    For >500 To 1,000, Deduct  -11.73 
    For >1,000 To 2,000, Deduct  -17.99 
    For >2,000 To 5,000, Deduct  -30.38 
    For >5,000, Deduct  -50.10 

. 
 33 01 30 72-0053 LF 10.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 260.67  

    For Vinlyester Resin, Add  157.46 
    For Epoxy Resin, Add  18.56 
    For Up To >10, Add  219.66 
    For >10 To 25, Add  145.56 
    For >25 To 50, Add  98.58 
    For >50 To 100, Add  49.29 
    For >500 To 1,000, Deduct  -13.93 
    For >1,000 To 2,000, Deduct  -21.34 
    For >2,000 To 5,000, Deduct  -35.93 
    For >5,000, Deduct  -59.28 

XXXXXXX 
. 
 33 01 30 72-0054  12mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0055 LF 12mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 124.35  
    For Vinlyester Resin, Add  73.47 
    For Epoxy Resin, Add  8.66 
    For Up To >10, Add  110.68 
    For >10 To 25, Add  74.74 
    For >25 To 50, Add  50.09 
    For >50 To 100, Add  25.05 
    For >500 To 1,000, Deduct  -6.70 
    For >1,000 To 2,000, Deduct  -10.30 
    For >2,000 To 5,000, Deduct  -17.44 
    For >5,000, Deduct  -28.75 
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 33 01 30 72-0056 LF 12mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 148.54  

    For Vinlyester Resin, Add  88.63 
    For Epoxy Resin, Add  10.45 
    For Up To >10, Add  129.07 
    For >10 To 25, Add  86.46 
    For >25 To 50, Add  58.20 
    For >50 To 100, Add  29.10 
    For >500 To 1,000, Deduct  -7.98 
    For >1,000 To 2,000, Deduct  -12.24 
    For >2,000 To 5,000, Deduct  -20.67 
    For >5,000, Deduct  -34.09 

. 
 33 01 30 72-0057 LF 12mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 172.03  

    For Vinlyester Resin, Add  103.80 
    For Epoxy Resin, Add  12.23 
    For Up To >10, Add  145.37 
    For >10 To 25, Add  96.42 
    For >25 To 50, Add  65.27 
    For >50 To 100, Add  32.63 
    For >500 To 1,000, Deduct  -9.20 
    For >1,000 To 2,000, Deduct  -14.09 
    For >2,000 To 5,000, Deduct  -23.73 
    For >5,000, Deduct  -39.15 

. 
 33 01 30 72-0058 LF 12mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 195.87  

    For Vinlyester Resin, Add  118.97 
    For Epoxy Resin, Add  14.02 
    For Up To >10, Add  162.71 
    For >10 To 25, Add  107.27 
    For >25 To 50, Add  72.86 
    For >50 To 100, Add  36.43 
    For >500 To 1,000, Deduct  -10.44 
    For >1,000 To 2,000, Deduct  -15.99 
    For >2,000 To 5,000, Deduct  -26.87 
    For >5,000, Deduct  -44.36 

. 
 33 01 30 72-0059 LF 12mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 220.18  

    For Vinlyester Resin, Add  134.15 
    For Epoxy Resin, Add  15.81 
    For Up To >10, Add  181.44 
    For >10 To 25, Add  119.26 
    For >25 To 50, Add  81.14 
    For >50 To 100, Add  40.57 
    For >500 To 1,000, Deduct  -11.72 
    For >1,000 To 2,000, Deduct  -17.94 
    For >2,000 To 5,000, Deduct  -30.13 
    For >5,000, Deduct  -49.74 

. 
 33 01 30 72-0060 LF 12mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 245.05  

    For Vinlyester Resin, Add  149.32 
    For Epoxy Resin, Add  17.60 
    For Up To >10, Add  201.88 
    For >10 To 25, Add  132.68 
    For >25 To 50, Add  90.27 
    For >50 To 100, Add  45.14 
    For >500 To 1,000, Deduct  -13.05 
    For >1,000 To 2,000, Deduct  -19.97 
    For >2,000 To 5,000, Deduct  -33.53 
    For >5,000, Deduct  -55.36 

. 
 33 01 30 72-0061 LF 12mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 292.38  

    For Vinlyester Resin, Add  179.66 
    For Epoxy Resin, Add  21.17 
    For Up To >10, Add  235.52 
    For >10 To 25, Add  153.49 
    For >25 To 50, Add  104.93 
    For >50 To 100, Add  52.46 
    For >500 To 1,000, Deduct  -15.51 
    For >1,000 To 2,000, Deduct  -23.72 
    For >2,000 To 5,000, Deduct  -39.73 
    For >5,000, Deduct  -65.62 

. 
 33 01 30 72-0062 LF 12mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 340.75  

    For Vinlyester Resin, Add  210.00 
    For Epoxy Resin, Add  24.75 
    For Up To >10, Add  272.25 
    For >10 To 25, Add  176.88 
    For >25 To 50, Add  121.13 
    For >50 To 100, Add  60.56 
    For >500 To 1,000, Deduct  -18.06 
    For >1,000 To 2,000, Deduct  -27.59 
    For >2,000 To 5,000, Deduct  -46.19 
    For >5,000, Deduct  -76.30 
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 33 01 30 72-0063 LF 12mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 390.95  

    For Vinlyester Resin, Add  240.34 
    For Epoxy Resin, Add  28.33 
    For Up To >10, Add  314.50 
    For >10 To 25, Add  204.86 
    For >25 To 50, Add  140.08 
    For >50 To 100, Add  70.04 
    For >500 To 1,000, Deduct  -20.74 
    For >1,000 To 2,000, Deduct  -31.70 
    For >2,000 To 5,000, Deduct  -53.10 
    For >5,000, Deduct  -87.71 

XXXXXXX 
. 
 33 01 30 72-0064  13.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0065 LF 13.5mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 136.98  
    For Vinlyester Resin, Add  82.31 
    For Epoxy Resin, Add  9.70 
    For Up To >10, Add  116.99 
    For >10 To 25, Add  77.90 
    For >25 To 50, Add  52.62 
    For >50 To 100, Add  26.31 
    For >500 To 1,000, Deduct  -7.33 
    For >1,000 To 2,000, Deduct  -11.24 
    For >2,000 To 5,000, Deduct  -18.96 
    For >5,000, Deduct  -31.28 

. 
 33 01 30 72-0066 LF 13.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 163.89  

    For Vinlyester Resin, Add  99.38 
    For Epoxy Resin, Add  11.71 
    For Up To >10, Add  136.75 
    For >10 To 25, Add  90.29 
    For >25 To 50, Add  61.27 
    For >50 To 100, Add  30.64 
    For >500 To 1,000, Deduct  -8.74 
    For >1,000 To 2,000, Deduct  -13.39 
    For >2,000 To 5,000, Deduct  -22.52 
    For >5,000, Deduct  -37.16 

. 
 33 01 30 72-0067 LF 13.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 190.09  

    For Vinlyester Resin, Add  116.45 
    For Epoxy Resin, Add  13.72 
    For Up To >10, Add  154.40 
    For >10 To 25, Add  100.94 
    For >25 To 50, Add  68.88 
    For >50 To 100, Add  34.44 
    For >500 To 1,000, Deduct  -10.10 
    For >1,000 To 2,000, Deduct  -15.44 
    For >2,000 To 5,000, Deduct  -25.90 
    For >5,000, Deduct  -42.77 

. 
 33 01 30 72-0068 LF 13.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 216.64  

    For Vinlyester Resin, Add  133.51 
    For Epoxy Resin, Add  15.74 
    For Up To >10, Add  173.10 
    For >10 To 25, Add  112.46 
    For >25 To 50, Add  77.01 
    For >50 To 100, Add  38.51 
    For >500 To 1,000, Deduct  -11.48 
    For >1,000 To 2,000, Deduct  -17.54 
    For >2,000 To 5,000, Deduct  -29.37 
    For >5,000, Deduct  -48.51 

. 
 33 01 30 72-0069 LF 13.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 243.65  

    For Vinlyester Resin, Add  150.58 
    For Epoxy Resin, Add  17.75 
    For Up To >10, Add  193.18 
    For >10 To 25, Add  125.13 
    For >25 To 50, Add  85.83 
    For >50 To 100, Add  42.92 
    For >500 To 1,000, Deduct  -12.90 
    For >1,000 To 2,000, Deduct  -19.70 
    For >2,000 To 5,000, Deduct  -32.95 
    For >5,000, Deduct  -54.44 

. 
 33 01 30 72-0070 LF 13.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 271.23  

    For Vinlyester Resin, Add  167.64 
    For Epoxy Resin, Add  19.76 
    For Up To >10, Add  214.97 
    For >10 To 25, Add  139.22 
    For >25 To 50, Add  95.51 
    For >50 To 100, Add  47.75 
    For >500 To 1,000, Deduct  -14.36 
    For >1,000 To 2,000, Deduct  -21.93 
    For >2,000 To 5,000, Deduct  -36.67 
    For >5,000, Deduct  -60.59 
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 33 01 30 72-0071 LF 13.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 323.98  

    For Vinlyester Resin, Add  201.78 
    For Epoxy Resin, Add  23.78 
    For Up To >10, Add  251.32 
    For >10 To 25, Add  161.39 
    For >25 To 50, Add  111.25 
    For >50 To 100, Add  55.62 
    For >500 To 1,000, Deduct  -17.09 
    For >1,000 To 2,000, Deduct  -26.09 
    For >2,000 To 5,000, Deduct  -43.52 
    For >5,000, Deduct  -71.94 

. 
 33 01 30 72-0072 LF 13.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 377.77  

    For Vinlyester Resin, Add  235.91 
    For Epoxy Resin, Add  27.80 
    For Up To >10, Add  290.76 
    For >10 To 25, Add  186.13 
    For >25 To 50, Add  128.53 
    For >50 To 100, Add  64.26 
    For >500 To 1,000, Deduct  -19.91 
    For >1,000 To 2,000, Deduct  -30.37 
    For >2,000 To 5,000, Deduct  -50.63 
    For >5,000, Deduct  -83.70 

. 
 33 01 30 72-0073 LF 13.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 433.39  

    For Vinlyester Resin, Add  270.05 
    For Epoxy Resin, Add  31.83 
    For Up To >10, Add  335.72 
    For >10 To 25, Add  215.47 
    For >25 To 50, Add  148.57 
    For >50 To 100, Add  74.29 
    For >500 To 1,000, Deduct  -22.86 
    For >1,000 To 2,000, Deduct  -34.88 
    For >2,000 To 5,000, Deduct  -58.20 
    For >5,000, Deduct  -96.20 

XXXXXXX 
. 
 33 01 30 72-0074  15mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0075 LF 15mm Lining 15" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 149.52  
    For Vinlyester Resin, Add  91.08 
    For Epoxy Resin, Add  10.73 
    For Up To >10, Add  123.26 
    For >10 To 25, Add  81.03 
    For >25 To 50, Add  55.12 
    For >50 To 100, Add  27.56 
    For >500 To 1,000, Deduct  -7.96 
    For >1,000 To 2,000, Deduct  -12.18 
    For >2,000 To 5,000, Deduct  -20.46 
    For >5,000, Deduct  -33.78 

. 
 33 01 30 72-0076 LF 15mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 179.13  

    For Vinlyester Resin, Add  110.05 
    For Epoxy Resin, Add  12.97 
    For Up To >10, Add  144.37 
    For >10 To 25, Add  94.10 
    For >25 To 50, Add  64.32 
    For >50 To 100, Add  32.16 
    For >500 To 1,000, Deduct  -9.50 
    For >1,000 To 2,000, Deduct  -14.53 
    For >2,000 To 5,000, Deduct  -24.35 
    For >5,000, Deduct  -40.21 

. 
 33 01 30 72-0077 LF 15mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 208.04  

    For Vinlyester Resin, Add  129.01 
    For Epoxy Resin, Add  15.20 
    For Up To >10, Add  163.37 
    For >10 To 25, Add  105.43 
    For >25 To 50, Add  72.47 
    For >50 To 100, Add  36.24 
    For >500 To 1,000, Deduct  -11.00 
    For >1,000 To 2,000, Deduct  -16.79 
    For >2,000 To 5,000, Deduct  -28.05 
    For >5,000, Deduct  -46.36 

. 
 33 01 30 72-0078 LF 15mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 237.30  

    For Vinlyester Resin, Add  147.97 
    For Epoxy Resin, Add  17.44 
    For Up To >10, Add  183.43 
    For >10 To 25, Add  117.62 
    For >25 To 50, Add  81.14 
    For >50 To 100, Add  40.57 
    For >500 To 1,000, Deduct  -12.51 
    For >1,000 To 2,000, Deduct  -19.09 
    For >2,000 To 5,000, Deduct  -31.84 
    For >5,000, Deduct  -52.64 
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 33 01 30 72-0079 LF 15mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 267.02  

    For Vinlyester Resin, Add  166.94 
    For Epoxy Resin, Add  19.67 
    For Up To >10, Add  204.86 
    For >10 To 25, Add  130.97 
    For >25 To 50, Add  90.51 
    For >50 To 100, Add  45.25 
    For >500 To 1,000, Deduct  -14.06 
    For >1,000 To 2,000, Deduct  -21.45 
    For >2,000 To 5,000, Deduct  -35.75 
    For >5,000, Deduct  -59.11 

. 
 33 01 30 72-0080 LF 15mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 297.31  

    For Vinlyester Resin, Add  185.90 
    For Epoxy Resin, Add  21.91 
    For Up To >10, Add  228.01 
    For >10 To 25, Add  145.74 
    For >25 To 50, Add  100.72 
    For >50 To 100, Add  50.36 
    For >500 To 1,000, Deduct  -15.66 
    For >1,000 To 2,000, Deduct  -23.89 
    For >2,000 To 5,000, Deduct  -39.80 
    For >5,000, Deduct  -65.81 

. 
 33 01 30 72-0081 LF 15mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 355.48  

    For Vinlyester Resin, Add  223.83 
    For Epoxy Resin, Add  26.38 
    For Up To >10, Add  267.07 
    For >10 To 25, Add  169.26 
    For >25 To 50, Add  117.55 
    For >50 To 100, Add  58.77 
    For >500 To 1,000, Deduct  -18.67 
    For >1,000 To 2,000, Deduct  -28.45 
    For >2,000 To 5,000, Deduct  -47.30 
    For >5,000, Deduct  -78.24 

. 
 33 01 30 72-0082 LF 15mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 414.68  

    For Vinlyester Resin, Add  261.75 
    For Epoxy Resin, Add  30.85 
    For Up To >10, Add  309.22 
    For >10 To 25, Add  195.36 
    For >25 To 50, Add  135.91 
    For >50 To 100, Add  67.96 
    For >500 To 1,000, Deduct  -21.75 
    For >1,000 To 2,000, Deduct  -33.14 
    For >2,000 To 5,000, Deduct  -55.06 
    For >5,000, Deduct  -91.09 

. 
 33 01 30 72-0083 LF 15mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 475.72  

    For Vinlyester Resin, Add  299.68 
    For Epoxy Resin, Add  35.32 
    For Up To >10, Add  356.89 
    For >10 To 25, Add  226.05 
    For >25 To 50, Add  157.04 
    For >50 To 100, Add  78.52 
    For >500 To 1,000, Deduct  -24.98 
    For >1,000 To 2,000, Deduct  -38.06 
    For >2,000 To 5,000, Deduct  -63.28 
    For >5,000, Deduct  -104.67 

XXXXXXX 
. 
 33 01 30 72-0084  16.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0085 LF 16.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 194.26  
    For Vinlyester Resin, Add  120.64 
    For Epoxy Resin, Add  14.22 
    For Up To >10, Add  151.93 
    For >10 To 25, Add  97.89 
    For >25 To 50, Add  67.35 
    For >50 To 100, Add  33.67 
    For >500 To 1,000, Deduct  -10.26 
    For >1,000 To 2,000, Deduct  -15.67 
    For >2,000 To 5,000, Deduct  -26.16 
    For >5,000, Deduct  -43.24 

. 
 33 01 30 72-0086 LF 16.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 225.88  

    For Vinlyester Resin, Add  141.50 
    For Epoxy Resin, Add  16.68 
    For Up To >10, Add  172.29 
    For >10 To 25, Add  109.89 
    For >25 To 50, Add  76.04 
    For >50 To 100, Add  38.02 
    For >500 To 1,000, Deduct  -11.89 
    For >1,000 To 2,000, Deduct  -18.13 
    For >2,000 To 5,000, Deduct  -30.19 
    For >5,000, Deduct  -49.92 
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 33 01 30 72-0087 LF 16.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 257.85  

    For Vinlyester Resin, Add  162.36 
    For Epoxy Resin, Add  19.14 
    For Up To >10, Add  193.70 
    For >10 To 25, Add  122.76 
    For >25 To 50, Add  85.25 
    For >50 To 100, Add  42.63 
    For >500 To 1,000, Deduct  -13.54 
    For >1,000 To 2,000, Deduct  -20.63 
    For >2,000 To 5,000, Deduct  -34.31 
    For >5,000, Deduct  -56.75 

. 
 33 01 30 72-0088 LF 16.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 290.28  

    For Vinlyester Resin, Add  183.22 
    For Epoxy Resin, Add  21.59 
    For Up To >10, Add  216.49 
    For >10 To 25, Add  136.79 
    For >25 To 50, Add  95.16 
    For >50 To 100, Add  47.58 
    For >500 To 1,000, Deduct  -15.23 
    For >1,000 To 2,000, Deduct  -23.20 
    For >2,000 To 5,000, Deduct  -38.54 
    For >5,000, Deduct  -63.76 

. 
 33 01 30 72-0089 LF 16.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 323.28  

    For Vinlyester Resin, Add  204.08 
    For Epoxy Resin, Add  24.05 
    For Up To >10, Add  240.99 
    For >10 To 25, Add  152.24 
    For >25 To 50, Add  105.92 
    For >50 To 100, Add  52.96 
    For >500 To 1,000, Deduct  -16.96 
    For >1,000 To 2,000, Deduct  -25.83 
    For >2,000 To 5,000, Deduct  -42.92 
    For >5,000, Deduct  -71.00 

. 
 33 01 30 72-0090 LF 16.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 386.87  

    For Vinlyester Resin, Add  245.80 
    For Epoxy Resin, Add  28.97 
    For Up To >10, Add  282.76 
    For >10 To 25, Add  177.11 
    For >25 To 50, Add  123.82 
    For >50 To 100, Add  61.91 
    For >500 To 1,000, Deduct  -20.24 
    For >1,000 To 2,000, Deduct  -30.80 
    For >2,000 To 5,000, Deduct  -51.07 
    For >5,000, Deduct  -84.52 

. 
 33 01 30 72-0091 LF 16.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 451.48  

    For Vinlyester Resin, Add  287.51 
    For Epoxy Resin, Add  33.89 
    For Up To >10, Add  327.62 
    For >10 To 25, Add  204.56 
    For >25 To 50, Add  143.27 
    For >50 To 100, Add  71.64 
    For >500 To 1,000, Deduct  -23.59 
    For >1,000 To 2,000, Deduct  -35.90 
    For >2,000 To 5,000, Deduct  -59.48 
    For >5,000, Deduct  -98.45 

. 
 33 01 30 72-0092 LF 16.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 517.94  

    For Vinlyester Resin, Add  329.23 
    For Epoxy Resin, Add  38.80 
    For Up To >10, Add  378.00 
    For >10 To 25, Add  236.61 
    For >25 To 50, Add  165.48 
    For >50 To 100, Add  82.74 
    For >500 To 1,000, Deduct  -27.09 
    For >1,000 To 2,000, Deduct  -41.23 
    For >2,000 To 5,000, Deduct  -68.34 
    For >5,000, Deduct  -113.11 

. 
 33 01 30 72-0093 LF 16.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 587.01  

    For Vinlyester Resin, Add  370.95 
    For Epoxy Resin, Add  43.72 
    For Up To >10, Add  436.21 
    For >10 To 25, Add  275.18 
    For >25 To 50, Add  191.61 
    For >50 To 100, Add  95.80 
    For >500 To 1,000, Deduct  -30.78 
    For >1,000 To 2,000, Deduct  -46.88 
    For >2,000 To 5,000, Deduct  -77.86 
    For >5,000, Deduct  -128.82 

XXXXXXX 
. 
 33 01 30 72-0094  18mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
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. 
 33 01 30 72-0095 LF 18mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 210.43  

    For Vinlyester Resin, Add  131.16 
    For Epoxy Resin, Add  15.46 
    For Up To >10, Add  162.87 
    For >10 To 25, Add  104.49 
    For >25 To 50, Add  72.06 
    For >50 To 100, Add  36.03 
    For >500 To 1,000, Deduct  -11.10 
    For >1,000 To 2,000, Deduct  -16.94 
    For >2,000 To 5,000, Deduct  -28.25 
    For >5,000, Deduct  -46.70 

. 
 33 01 30 72-0096 LF 18mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 244.88  

    For Vinlyester Resin, Add  153.92 
    For Epoxy Resin, Add  18.14 
    For Up To >10, Add  184.94 
    For >10 To 25, Add  117.47 
    For >25 To 50, Add  81.48 
    For >50 To 100, Add  40.74 
    For >500 To 1,000, Deduct  -12.87 
    For >1,000 To 2,000, Deduct  -19.62 
    For >2,000 To 5,000, Deduct  -32.64 
    For >5,000, Deduct  -53.98 

. 
 33 01 30 72-0097 LF 18mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 279.68  

    For Vinlyester Resin, Add  176.67 
    For Epoxy Resin, Add  20.82 
    For Up To >10, Add  208.07 
    For >10 To 25, Add  131.32 
    For >25 To 50, Add  91.41 
    For >50 To 100, Add  45.71 
    For >500 To 1,000, Deduct  -14.67 
    For >1,000 To 2,000, Deduct  -22.34 
    For >2,000 To 5,000, Deduct  -37.11 
    For >5,000, Deduct  -61.39 

. 
 33 01 30 72-0098 LF 18mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 314.92  

    For Vinlyester Resin, Add  199.43 
    For Epoxy Resin, Add  23.50 
    For Up To >10, Add  232.51 
    For >10 To 25, Add  146.28 
    For >25 To 50, Add  102.01 
    For >50 To 100, Add  51.01 
    For >500 To 1,000, Deduct  -16.50 
    For >1,000 To 2,000, Deduct  -25.12 
    For >2,000 To 5,000, Deduct  -41.69 
    For >5,000, Deduct  -68.99 

. 
 33 01 30 72-0099 LF 18mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 350.74  

    For Vinlyester Resin, Add  222.18 
    For Epoxy Resin, Add  26.19 
    For Up To >10, Add  258.72 
    For >10 To 25, Add  162.70 
    For >25 To 50, Add  113.49 
    For >50 To 100, Add  56.75 
    For >500 To 1,000, Deduct  -18.37 
    For >1,000 To 2,000, Deduct  -27.97 
    For >2,000 To 5,000, Deduct  -46.42 
    For >5,000, Deduct  -76.82 

. 
 33 01 30 72-0100 LF 18mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 419.87  

    For Vinlyester Resin, Add  267.69 
    For Epoxy Resin, Add  31.55 
    For Up To >10, Add  303.56 
    For >10 To 25, Add  189.23 
    For >25 To 50, Add  132.66 
    For >50 To 100, Add  66.33 
    For >500 To 1,000, Deduct  -21.93 
    For >1,000 To 2,000, Deduct  -33.36 
    For >2,000 To 5,000, Deduct  -55.25 
    For >5,000, Deduct  -91.46 

. 
 33 01 30 72-0101 LF 18mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 490.25  

    For Vinlyester Resin, Add  313.21 
    For Epoxy Resin, Add  36.91 
    For Up To >10, Add  352.15 
    For >10 To 25, Add  218.89 
    For >25 To 50, Add  153.70 
    For >50 To 100, Add  76.85 
    For >500 To 1,000, Deduct  -25.58 
    For >1,000 To 2,000, Deduct  -38.91 
    For >2,000 To 5,000, Deduct  -64.40 
    For >5,000, Deduct  -106.61 



33
 33 Utilities 

33 01 Operation And Maintenance Of Utilities 
33 01 30 Operation And Maintenance Of Sewer Utilities 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 33 - 46  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 33 01 30 72-0102 LF 18mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 562.45  

    For Vinlyester Resin, Add  358.72 
    For Epoxy Resin, Add  42.28 
    For Up To >10, Add  406.23 
    For >10 To 25, Add  253.11 
    For >25 To 50, Add  177.49 
    For >50 To 100, Add  88.75 
    For >500 To 1,000, Deduct  -29.37 
    For >1,000 To 2,000, Deduct  -44.68 
    For >2,000 To 5,000, Deduct  -73.99 
    For >5,000, Deduct  -122.49 

. 
 33 01 30 72-0103 LF 18mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 637.40  

    For Vinlyester Resin, Add  404.23 
    For Epoxy Resin, Add  47.64 
    For Up To >10, Add  468.53 
    For >10 To 25, Add  294.19 
    For >25 To 50, Add  205.39 
    For >50 To 100, Add  102.69 
    For >500 To 1,000, Deduct  -33.37 
    For >1,000 To 2,000, Deduct  -50.80 
    For >2,000 To 5,000, Deduct  -84.28 
    For >5,000, Deduct  -139.47 

. 
 33 01 30 72-0104 LF 18mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 720.34  

    For Vinlyester Resin, Add  449.74 
    For Epoxy Resin, Add  53.00 
    For Up To >10, Add  554.82 
    For >10 To 25, Add  355.27 
    For >25 To 50, Add  245.29 
    For >50 To 100, Add  122.64 
    For >500 To 1,000, Deduct  -37.96 
    For >1,000 To 2,000, Deduct  -57.92 
    For >2,000 To 5,000, Deduct  -96.56 
    For >5,000, Deduct  -159.64 

. 
 33 01 30 72-0105 LF 18mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 813.67  

    For Vinlyester Resin, Add  495.25 
    For Epoxy Resin, Add  58.37 
    For Up To >10, Add  672.26 
    For >10 To 25, Add  442.30 
    For >25 To 50, Add  300.76 
    For >50 To 100, Add  150.38 
    For >500 To 1,000, Deduct  -43.34 
    For >1,000 To 2,000, Deduct  -66.33 
    For >2,000 To 5,000, Deduct  -111.44 
    For >5,000, Deduct  -183.97 

. 
 33 01 30 72-0106 LF 18mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 915.22  

    For Vinlyester Resin, Add  540.76 
    For Epoxy Resin, Add  63.73 
    For Up To >10, Add  814.36 
    For >10 To 25, Add  549.88 
    For >25 To 50, Add  368.55 
    For >50 To 100, Add  184.28 
    For >500 To 1,000, Deduct  -49.33 
    For >1,000 To 2,000, Deduct  -75.78 
    For >2,000 To 5,000, Deduct  -128.38 
    For >5,000, Deduct  -211.58 

XXXXXXX 
. 
 33 01 30 72-0107  19.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0108 LF 19.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 225.35  
    For Vinlyester Resin, Add  141.60 
    For Epoxy Resin, Add  16.69 
    For Up To >10, Add  170.33 
    For >10 To 25, Add  108.22 
    For >25 To 50, Add  75.05 
    For >50 To 100, Add  37.52 
    For >500 To 1,000, Deduct  -11.84 
    For >1,000 To 2,000, Deduct  -18.05 
    For >2,000 To 5,000, Deduct  -30.04 
    For >5,000, Deduct  -49.68 

. 
 33 01 30 72-0109 LF 19.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 262.51  

    For Vinlyester Resin, Add  166.26 
    For Epoxy Resin, Add  19.59 
    For Up To >10, Add  193.76 
    For >10 To 25, Add  121.88 
    For >25 To 50, Add  85.00 
    For >50 To 100, Add  42.50 
    For >500 To 1,000, Deduct  -13.75 
    For >1,000 To 2,000, Deduct  -20.94 
    For >2,000 To 5,000, Deduct  -34.75 
    For >5,000, Deduct  -57.50 
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 33 01 30 72-0110 LF 19.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 300.01  

    For Vinlyester Resin, Add  190.90 
    For Epoxy Resin, Add  22.50 
    For Up To >10, Add  218.23 
    For >10 To 25, Add  136.41 
    For >25 To 50, Add  95.48 
    For >50 To 100, Add  47.74 
    For >500 To 1,000, Deduct  -15.68 
    For >1,000 To 2,000, Deduct  -23.87 
    For >2,000 To 5,000, Deduct  -39.55 
    For >5,000, Deduct  -65.46 

. 
 33 01 30 72-0111 LF 19.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 337.96  

    For Vinlyester Resin, Add  215.56 
    For Epoxy Resin, Add  25.41 
    For Up To >10, Add  244.03 
    For >10 To 25, Add  152.04 
    For >25 To 50, Add  106.62 
    For >50 To 100, Add  53.31 
    For >500 To 1,000, Deduct  -17.65 
    For >1,000 To 2,000, Deduct  -26.85 
    For >2,000 To 5,000, Deduct  -44.46 
    For >5,000, Deduct  -73.60 

. 
 33 01 30 72-0112 LF 19.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 376.50  

    For Vinlyester Resin, Add  240.21 
    For Epoxy Resin, Add  28.31 
    For Up To >10, Add  271.60 
    For >10 To 25, Add  169.14 
    For >25 To 50, Add  118.64 
    For >50 To 100, Add  59.32 
    For >500 To 1,000, Deduct  -19.66 
    For >1,000 To 2,000, Deduct  -29.90 
    For >2,000 To 5,000, Deduct  -49.51 
    For >5,000, Deduct  -81.97 

. 
 33 01 30 72-0113 LF 19.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 451.04  

    For Vinlyester Resin, Add  289.51 
    For Epoxy Resin, Add  34.12 
    For Up To >10, Add  319.15 
    For >10 To 25, Add  197.02 
    For >25 To 50, Add  138.89 
    For >50 To 100, Add  69.45 
    For >500 To 1,000, Deduct  -23.49 
    For >1,000 To 2,000, Deduct  -35.70 
    For >2,000 To 5,000, Deduct  -58.99 
    For >5,000, Deduct  -97.70 

. 
 33 01 30 72-0114 LF 19.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 526.84  

    For Vinlyester Resin, Add  338.82 
    For Epoxy Resin, Add  39.93 
    For Up To >10, Add  370.45 
    For >10 To 25, Add  228.03 
    For >25 To 50, Add  161.02 
    For >50 To 100, Add  80.51 
    For >500 To 1,000, Deduct  -27.41 
    For >1,000 To 2,000, Deduct  -41.65 
    For >2,000 To 5,000, Deduct  -68.79 
    For >5,000, Deduct  -113.93 

. 
 33 01 30 72-0115 LF 19.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 604.46  

    For Vinlyester Resin, Add  388.12 
    For Epoxy Resin, Add  45.74 
    For Up To >10, Add  427.23 
    For >10 To 25, Add  263.62 
    For >25 To 50, Add  185.89 
    For >50 To 100, Add  92.95 
    For >500 To 1,000, Deduct  -31.47 
    For >1,000 To 2,000, Deduct  -47.83 
    For >2,000 To 5,000, Deduct  -79.04 
    For >5,000, Deduct  -130.89 

. 
 33 01 30 72-0116 LF 19.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 684.83  

    For Vinlyester Resin, Add  437.43 
    For Epoxy Resin, Add  51.55 
    For Up To >10, Add  492.24 
    For >10 To 25, Add  306.05 
    For >25 To 50, Add  214.88 
    For >50 To 100, Add  107.44 
    For >500 To 1,000, Deduct  -35.74 
    For >1,000 To 2,000, Deduct  -54.36 
    For >2,000 To 5,000, Deduct  -89.97 
    For >5,000, Deduct  -148.95 
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. 
 33 01 30 72-0117 LF 19.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 773.19  

    For Vinlyester Resin, Add  486.73 
    For Epoxy Resin, Add  57.36 
    For Up To >10, Add  581.25 
    For >10 To 25, Add  368.48 
    For >25 To 50, Add  255.86 
    For >50 To 100, Add  127.93 
    For >500 To 1,000, Deduct  -40.61 
    For >1,000 To 2,000, Deduct  -61.88 
    For >2,000 To 5,000, Deduct  -102.90 
    For >5,000, Deduct  -170.21 

. 
 33 01 30 72-0118 LF 19.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 871.94  

    For Vinlyester Resin, Add  536.04 
    For Epoxy Resin, Add  63.18 
    For Up To >10, Add  701.40 
    For >10 To 25, Add  456.87 
    For >25 To 50, Add  312.41 
    For >50 To 100, Add  156.20 
    For >500 To 1,000, Deduct  -46.25 
    For >1,000 To 2,000, Deduct  -70.70 
    For >2,000 To 5,000, Deduct  -118.43 
    For >5,000, Deduct  -195.62 

. 
 33 01 30 72-0119 LF 19.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 978.90  

    For Vinlyester Resin, Add  585.34 
    For Epoxy Resin, Add  68.99 
    For Up To >10, Add  846.20 
    For >10 To 25, Add  565.80 
    For >25 To 50, Add  381.29 
    For >50 To 100, Add  190.65 
    For >500 To 1,000, Deduct  -52.51 
    For >1,000 To 2,000, Deduct  -80.55 
    For >2,000 To 5,000, Deduct  -136.02 
    For >5,000, Deduct  -224.32 

XXXXXXX 
. 
 33 01 30 72-0120  21mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0121 LF 21mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 241.30  
    For Vinlyester Resin, Add  151.97 
    For Epoxy Resin, Add  17.91 
    For Up To >10, Add  181.15 
    For >10 To 25, Add  114.78 
    For >25 To 50, Add  79.72 
    For >50 To 100, Add  39.86 
    For >500 To 1,000, Deduct  -12.67 
    For >1,000 To 2,000, Deduct  -19.31 
    For >2,000 To 5,000, Deduct  -32.10 
    For >5,000, Deduct  -53.10 

. 
 33 01 30 72-0122 LF 21mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 281.29  

    For Vinlyester Resin, Add  178.52 
    For Epoxy Resin, Add  21.04 
    For Up To >10, Add  206.30 
    For >10 To 25, Add  129.41 
    For >25 To 50, Add  90.40 
    For >50 To 100, Add  45.20 
    For >500 To 1,000, Deduct  -14.72 
    For >1,000 To 2,000, Deduct  -22.41 
    For >2,000 To 5,000, Deduct  -37.17 
    For >5,000, Deduct  -61.51 

. 
 33 01 30 72-0123 LF 21mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 321.61  

    For Vinlyester Resin, Add  205.07 
    For Epoxy Resin, Add  24.17 
    For Up To >10, Add  232.43 
    For >10 To 25, Add  144.87 
    For >25 To 50, Add  101.57 
    For >50 To 100, Add  50.78 
    For >500 To 1,000, Deduct  -16.80 
    For >1,000 To 2,000, Deduct  -25.55 
    For >2,000 To 5,000, Deduct  -42.32 
    For >5,000, Deduct  -70.05 

. 
 33 01 30 72-0124 LF 21mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 362.39  

    For Vinlyester Resin, Add  231.62 
    For Epoxy Resin, Add  27.30 
    For Up To >10, Add  259.97 
    For >10 To 25, Add  161.50 
    For >25 To 50, Add  113.44 
    For >50 To 100, Add  56.72 
    For >500 To 1,000, Deduct  -18.91 
    For >1,000 To 2,000, Deduct  -28.75 
    For >2,000 To 5,000, Deduct  -47.58 
    For >5,000, Deduct  -78.78 
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 33 01 30 72-0125 LF 21mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 403.74  

    For Vinlyester Resin, Add  258.17 
    For Epoxy Resin, Add  30.43 
    For Up To >10, Add  289.20 
    For >10 To 25, Add  179.53 
    For >25 To 50, Add  126.16 
    For >50 To 100, Add  63.08 
    For >500 To 1,000, Deduct  -21.06 
    For >1,000 To 2,000, Deduct  -32.03 
    For >2,000 To 5,000, Deduct  -52.99 
    For >5,000, Deduct  -87.73 

. 
 33 01 30 72-0126 LF 21mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 484.04  

    For Vinlyester Resin, Add  311.26 
    For Epoxy Resin, Add  36.68 
    For Up To >10, Add  340.47 
    For >10 To 25, Add  209.62 
    For >25 To 50, Add  148.00 
    For >50 To 100, Add  74.00 
    For >500 To 1,000, Deduct  -25.19 
    For >1,000 To 2,000, Deduct  -38.27 
    For >2,000 To 5,000, Deduct  -63.20 
    For >5,000, Deduct  -104.68 

. 
 33 01 30 72-0127 LF 21mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 565.49  

    For Vinlyester Resin, Add  364.36 
    For Epoxy Resin, Add  42.94 
    For Up To >10, Add  395.20 
    For >10 To 25, Add  242.58 
    For >25 To 50, Add  171.57 
    For >50 To 100, Add  85.79 
    For >500 To 1,000, Deduct  -29.40 
    For >1,000 To 2,000, Deduct  -44.66 
    For >2,000 To 5,000, Deduct  -73.71 
    For >5,000, Deduct  -122.09 

. 
 33 01 30 72-0128 LF 21mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 648.77  

    For Vinlyester Resin, Add  417.46 
    For Epoxy Resin, Add  49.20 
    For Up To >10, Add  455.39 
    For >10 To 25, Add  280.09 
    For >25 To 50, Add  197.87 
    For >50 To 100, Add  98.94 
    For >500 To 1,000, Deduct  -33.75 
    For >1,000 To 2,000, Deduct  -51.28 
    For >2,000 To 5,000, Deduct  -84.66 
    For >5,000, Deduct  -140.23 

. 
 33 01 30 72-0129 LF 21mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 735.12  

    For Vinlyester Resin, Add  470.55 
    For Epoxy Resin, Add  55.46 
    For Up To >10, Add  524.81 
    For >10 To 25, Add  325.31 
    For >25 To 50, Add  228.79 
    For >50 To 100, Add  114.40 
    For >500 To 1,000, Deduct  -38.33 
    For >1,000 To 2,000, Deduct  -58.28 
    For >2,000 To 5,000, Deduct  -96.39 
    For >5,000, Deduct  -159.60 

. 
 33 01 30 72-0130 LF 21mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 829.81  

    For Vinlyester Resin, Add  523.65 
    For Epoxy Resin, Add  61.72 
    For Up To >10, Add  619.26 
    For >10 To 25, Add  391.37 
    For >25 To 50, Add  272.22 
    For >50 To 100, Add  136.11 
    For >500 To 1,000, Deduct  -43.53 
    For >1,000 To 2,000, Deduct  -66.32 
    For >2,000 To 5,000, Deduct  -110.20 
    For >5,000, Deduct  -182.31 

. 
 33 01 30 72-0131 LF 21mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 935.35  

    For Vinlyester Resin, Add  576.75 
    For Epoxy Resin, Add  67.97 
    For Up To >10, Add  746.23 
    For >10 To 25, Add  484.53 
    For >25 To 50, Add  331.92 
    For >50 To 100, Add  165.96 
    For >500 To 1,000, Deduct  -49.55 
    For >1,000 To 2,000, Deduct  -75.72 
    For >2,000 To 5,000, Deduct  -126.73 
    For >5,000, Deduct  -209.35 
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. 
 33 01 30 72-0132 LF 21mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,049.67  

    For Vinlyester Resin, Add  629.85 
    For Epoxy Resin, Add  74.23 
    For Up To >10, Add  899.56 
    For >10 To 25, Add  599.67 
    For >25 To 50, Add  404.79 
    For >50 To 100, Add  202.40 
    For >500 To 1,000, Deduct  -56.23 
    For >1,000 To 2,000, Deduct  -86.22 
    For >2,000 To 5,000, Deduct  -145.45 
    For >5,000, Deduct  -239.91 

XXXXXXX 
. 
 33 01 30 72-0133  22.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0134 LF 22.5mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 256.01  
    For Vinlyester Resin, Add  162.27 
    For Epoxy Resin, Add  19.12 
    For Up To >10, Add  188.51 
    For >10 To 25, Add  118.45 
    For >25 To 50, Add  82.66 
    For >50 To 100, Add  41.33 
    For >500 To 1,000, Deduct  -13.41 
    For >1,000 To 2,000, Deduct  -20.41 
    For >2,000 To 5,000, Deduct  -33.87 
    For >5,000, Deduct  -56.04 

. 
 33 01 30 72-0135 LF 22.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 298.71  

    For Vinlyester Resin, Add  190.72 
    For Epoxy Resin, Add  22.48 
    For Up To >10, Add  215.01 
    For >10 To 25, Add  133.76 
    For >25 To 50, Add  93.88 
    For >50 To 100, Add  46.94 
    For >500 To 1,000, Deduct  -15.59 
    For >1,000 To 2,000, Deduct  -23.72 
    For >2,000 To 5,000, Deduct  -39.26 
    For >5,000, Deduct  -64.99 

. 
 33 01 30 72-0136 LF 22.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 341.73  

    For Vinlyester Resin, Add  219.16 
    For Epoxy Resin, Add  25.83 
    For Up To >10, Add  242.49 
    For >10 To 25, Add  149.90 
    For >25 To 50, Add  105.59 
    For >50 To 100, Add  52.80 
    For >500 To 1,000, Deduct  -17.80 
    For >1,000 To 2,000, Deduct  -27.06 
    For >2,000 To 5,000, Deduct  -44.73 
    For >5,000, Deduct  -74.08 

. 
 33 01 30 72-0137 LF 22.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 385.23  

    For Vinlyester Resin, Add  247.60 
    For Epoxy Resin, Add  29.18 
    For Up To >10, Add  271.39 
    For >10 To 25, Add  167.21 
    For >25 To 50, Add  118.01 
    For >50 To 100, Add  59.00 
    For >500 To 1,000, Deduct  -20.05 
    For >1,000 To 2,000, Deduct  -30.47 
    For >2,000 To 5,000, Deduct  -50.32 
    For >5,000, Deduct  -83.35 

. 
 33 01 30 72-0138 LF 22.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 429.28  

    For Vinlyester Resin, Add  276.05 
    For Epoxy Resin, Add  32.53 
    For Up To >10, Add  301.97 
    For >10 To 25, Add  185.91 
    For >25 To 50, Add  131.27 
    For >50 To 100, Add  65.63 
    For >500 To 1,000, Deduct  -22.34 
    For >1,000 To 2,000, Deduct  -33.94 
    For >2,000 To 5,000, Deduct  -56.05 
    For >5,000, Deduct  -92.84 

. 
 33 01 30 72-0139 LF 22.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 515.00  

    For Vinlyester Resin, Add  332.93 
    For Epoxy Resin, Add  39.24 
    For Up To >10, Add  355.95 
    For >10 To 25, Add  217.36 
    For >25 To 50, Add  154.19 
    For >50 To 100, Add  77.10 
    For >500 To 1,000, Deduct  -26.73 
    For >1,000 To 2,000, Deduct  -40.59 
    For >2,000 To 5,000, Deduct  -66.92 
    For >5,000, Deduct  -110.88 
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 33 01 30 72-0140 LF 22.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 601.87  

    For Vinlyester Resin, Add  389.82 
    For Epoxy Resin, Add  45.94 
    For Up To >10, Add  413.39 
    For >10 To 25, Add  251.67 
    For >25 To 50, Add  178.85 
    For >50 To 100, Add  89.42 
    For >500 To 1,000, Deduct  -31.22 
    For >1,000 To 2,000, Deduct  -47.39 
    For >2,000 To 5,000, Deduct  -78.07 
    For >5,000, Deduct  -129.37 

. 
 33 01 30 72-0141 LF 22.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 690.56  

    For Vinlyester Resin, Add  446.71 
    For Epoxy Resin, Add  52.65 
    For Up To >10, Add  476.28 
    For >10 To 25, Add  290.54 
    For >25 To 50, Add  206.23 
    For >50 To 100, Add  103.12 
    For >500 To 1,000, Deduct  -35.84 
    For >1,000 To 2,000, Deduct  -54.41 
    For >2,000 To 5,000, Deduct  -89.68 
    For >5,000, Deduct  -148.59 

. 
 33 01 30 72-0142 LF 22.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 782.33  

    For Vinlyester Resin, Add  503.60 
    For Epoxy Resin, Add  59.35 
    For Up To >10, Add  548.42 
    For >10 To 25, Add  337.11 
    For >25 To 50, Add  238.24 
    For >50 To 100, Add  119.12 
    For >500 To 1,000, Deduct  -40.69 
    For >1,000 To 2,000, Deduct  -61.82 
    For >2,000 To 5,000, Deduct  -102.06 
    For >5,000, Deduct  -169.05 

. 
 33 01 30 72-0143 LF 22.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 882.44  

    For Vinlyester Resin, Add  560.49 
    For Epoxy Resin, Add  66.06 
    For Up To >10, Add  645.57 
    For >10 To 25, Add  404.53 
    For >25 To 50, Add  282.75 
    For >50 To 100, Add  141.38 
    For >500 To 1,000, Deduct  -46.17 
    For >1,000 To 2,000, Deduct  -70.27 
    For >2,000 To 5,000, Deduct  -116.52 
    For >5,000, Deduct  -192.84 

. 
 33 01 30 72-0144 LF 22.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 993.40  

    For Vinlyester Resin, Add  617.39 
    For Epoxy Resin, Add  72.76 
    For Up To >10, Add  775.25 
    For >10 To 25, Add  499.05 
    For >25 To 50, Add  343.53 
    For >50 To 100, Add  171.76 
    For >500 To 1,000, Deduct  -52.46 
    For >1,000 To 2,000, Deduct  -80.08 
    For >2,000 To 5,000, Deduct  -133.69 
    For >5,000, Deduct  -220.96 

. 
 33 01 30 72-0145 LF 22.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,113.14  

    For Vinlyester Resin, Add  674.28 
    For Epoxy Resin, Add  79.47 
    For Up To >10, Add  931.30 
    For >10 To 25, Add  615.54 
    For >25 To 50, Add  417.49 
    For >50 To 100, Add  208.74 
    For >500 To 1,000, Deduct  -59.40 
    For >1,000 To 2,000, Deduct  -90.98 
    For >2,000 To 5,000, Deduct  -153.06 
    For >5,000, Deduct  -252.61 

XXXXXXX 
. 
 33 01 30 72-0146  24mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0147 LF 24mm Lining 18" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 271.87  
    For Vinlyester Resin, Add  172.49 
    For Epoxy Resin, Add  20.33 
    For Up To >10, Add  199.59 
    For >10 To 25, Add  125.25 
    For >25 To 50, Add  87.47 
    For >50 To 100, Add  43.74 
    For >500 To 1,000, Deduct  -14.23 
    For >1,000 To 2,000, Deduct  -21.66 
    For >2,000 To 5,000, Deduct  -35.93 
    For >5,000, Deduct  -59.47 
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 33 01 30 72-0148 LF 24mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 317.28  

    For Vinlyester Resin, Add  202.83 
    For Epoxy Resin, Add  23.91 
    For Up To >10, Add  227.44 
    For >10 To 25, Add  141.24 
    For >25 To 50, Add  99.23 
    For >50 To 100, Add  49.62 
    For >500 To 1,000, Deduct  -16.55 
    For >1,000 To 2,000, Deduct  -25.17 
    For >2,000 To 5,000, Deduct  -41.65 
    For >5,000, Deduct  -68.96 

. 
 33 01 30 72-0149 LF 24mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 363.12  

    For Vinlyester Resin, Add  233.17 
    For Epoxy Resin, Add  27.48 
    For Up To >10, Add  256.61 
    For >10 To 25, Add  158.33 
    For >25 To 50, Add  111.65 
    For >50 To 100, Add  55.83 
    For >500 To 1,000, Deduct  -18.91 
    For >1,000 To 2,000, Deduct  -28.74 
    For >2,000 To 5,000, Deduct  -47.48 
    For >5,000, Deduct  -78.63 

. 
 33 01 30 72-0150 LF 24mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 409.44  

    For Vinlyester Resin, Add  263.51 
    For Epoxy Resin, Add  31.06 
    For Up To >10, Add  287.22 
    For >10 To 25, Add  176.61 
    For >25 To 50, Add  124.79 
    For >50 To 100, Add  62.39 
    For >500 To 1,000, Deduct  -21.30 
    For >1,000 To 2,000, Deduct  -32.36 
    For >2,000 To 5,000, Deduct  -53.42 
    For >5,000, Deduct  -88.49 

. 
 33 01 30 72-0151 LF 24mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 456.55  

    For Vinlyester Resin, Add  293.85 
    For Epoxy Resin, Add  34.63 
    For Up To >10, Add  320.18 
    For >10 To 25, Add  196.85 
    For >25 To 50, Add  139.10 
    For >50 To 100, Add  69.55 
    For >500 To 1,000, Deduct  -23.75 
    For >1,000 To 2,000, Deduct  -36.08 
    For >2,000 To 5,000, Deduct  -59.56 
    For >5,000, Deduct  -98.66 

. 
 33 01 30 72-0152 LF 24mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 547.81  

    For Vinlyester Resin, Add  354.54 
    For Epoxy Resin, Add  41.78 
    For Up To >10, Add  377.23 
    For >10 To 25, Add  229.95 
    For >25 To 50, Add  163.29 
    For >50 To 100, Add  81.65 
    For >500 To 1,000, Deduct  -28.42 
    For >1,000 To 2,000, Deduct  -43.15 
    For >2,000 To 5,000, Deduct  -71.11 
    For >5,000, Deduct  -117.83 

. 
 33 01 30 72-0153 LF 24mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 664.39  

    For Vinlyester Resin, Add  432.07 
    For Epoxy Resin, Add  50.92 
    For Up To >10, Add  450.07 
    For >10 To 25, Add  272.19 
    For >25 To 50, Add  194.17 
    For >50 To 100, Add  97.09 
    For >500 To 1,000, Deduct  -34.40 
    For >1,000 To 2,000, Deduct  -52.19 
    For >2,000 To 5,000, Deduct  -85.86 
    For >5,000, Deduct  -142.31 

. 
 33 01 30 72-0154 LF 24mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 734.88  

    For Vinlyester Resin, Add  475.90 
    For Epoxy Resin, Add  56.09 
    For Up To >10, Add  504.99 
    For >10 To 25, Add  307.52 
    For >25 To 50, Add  218.50 
    For >50 To 100, Add  109.25 
    For >500 To 1,000, Deduct  -38.12 
    For >1,000 To 2,000, Deduct  -57.87 
    For >2,000 To 5,000, Deduct  -95.34 
    For >5,000, Deduct  -157.98 
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 33 01 30 72-0155 LF 24mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 832.64  

    For Vinlyester Resin, Add  536.58 
    For Epoxy Resin, Add  63.24 
    For Up To >10, Add  581.57 
    For >10 To 25, Add  356.89 
    For >25 To 50, Add  252.46 
    For >50 To 100, Add  126.23 
    For >500 To 1,000, Deduct  -43.28 
    For >1,000 To 2,000, Deduct  -65.75 
    For >2,000 To 5,000, Deduct  -108.51 
    For >5,000, Deduct  -179.75 

. 
 33 01 30 72-0156 LF 24mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 939.08  

    For Vinlyester Resin, Add  597.26 
    For Epoxy Resin, Add  70.39 
    For Up To >10, Add  684.17 
    For >10 To 25, Add  427.93 
    For >25 To 50, Add  299.42 
    For >50 To 100, Add  149.71 
    For >500 To 1,000, Deduct  -49.10 
    For >1,000 To 2,000, Deduct  -74.72 
    For >2,000 To 5,000, Deduct  -123.85 
    For >5,000, Deduct  -204.99 

. 
 33 01 30 72-0157 LF 24mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,056.94  

    For Vinlyester Resin, Add  657.94 
    For Epoxy Resin, Add  77.54 
    For Up To >10, Add  821.02 
    For >10 To 25, Add  527.53 
    For >25 To 50, Add  363.51 
    For >50 To 100, Add  181.76 
    For >500 To 1,000, Deduct  -55.77 
    For >1,000 To 2,000, Deduct  -85.12 
    For >2,000 To 5,000, Deduct  -142.05 
    For >5,000, Deduct  -234.79 

. 
 33 01 30 72-0158 LF 24mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,183.92  

    For Vinlyester Resin, Add  718.63 
    For Epoxy Resin, Add  84.70 
    For Up To >10, Add  985.24 
    For >10 To 25, Add  649.93 
    For >25 To 50, Add  441.29 
    For >50 To 100, Add  220.64 
    For >500 To 1,000, Deduct  -63.13 
    For >1,000 To 2,000, Deduct  -96.66 
    For >2,000 To 5,000, Deduct  -162.52 
    For >5,000, Deduct  -268.25 

XXXXXXX 
. 
 33 01 30 72-0159  25.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0160 LF 25.5mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 334.48  
    For Vinlyester Resin, Add  214.87 
    For Epoxy Resin, Add  25.32 
    For Up To >10, Add  236.04 
    For >10 To 25, Add  145.54 
    For >25 To 50, Add  102.67 
    For >50 To 100, Add  51.34 
    For >500 To 1,000, Deduct  -17.41 
    For >1,000 To 2,000, Deduct  -26.46 
    For >2,000 To 5,000, Deduct  -43.72 
    For >5,000, Deduct  -72.40 

. 
 33 01 30 72-0161 LF 25.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 383.03  

    For Vinlyester Resin, Add  247.11 
    For Epoxy Resin, Add  29.12 
    For Up To >10, Add  266.57 
    For >10 To 25, Add  163.30 
    For >25 To 50, Add  115.63 
    For >50 To 100, Add  57.82 
    For >500 To 1,000, Deduct  -19.90 
    For >1,000 To 2,000, Deduct  -30.23 
    For >2,000 To 5,000, Deduct  -49.87 
    For >5,000, Deduct  -82.61 

. 
 33 01 30 72-0162 LF 25.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 432.07  

    For Vinlyester Resin, Add  279.35 
    For Epoxy Resin, Add  32.92 
    For Up To >10, Add  298.54 
    For >10 To 25, Add  182.27 
    For >25 To 50, Add  129.31 
    For >50 To 100, Add  64.66 
    For >500 To 1,000, Deduct  -22.43 
    For >1,000 To 2,000, Deduct  -34.06 
    For >2,000 To 5,000, Deduct  -56.14 
    For >5,000, Deduct  -93.01 
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. 
 33 01 30 72-0163 LF 25.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 481.88  

    For Vinlyester Resin, Add  311.58 
    For Epoxy Resin, Add  36.72 
    For Up To >10, Add  332.84 
    For >10 To 25, Add  203.18 
    For >25 To 50, Add  144.16 
    For >50 To 100, Add  72.08 
    For >500 To 1,000, Deduct  -25.01 
    For >1,000 To 2,000, Deduct  -37.98 
    For >2,000 To 5,000, Deduct  -62.60 
    For >5,000, Deduct  -103.73 

. 
 33 01 30 72-0164 LF 25.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 578.56  

    For Vinlyester Resin, Add  376.06 
    For Epoxy Resin, Add  44.32 
    For Up To >10, Add  392.61 
    For >10 To 25, Add  237.63 
    For >25 To 50, Add  169.44 
    For >50 To 100, Add  84.72 
    For >500 To 1,000, Deduct  -29.96 
    For >1,000 To 2,000, Deduct  -45.46 
    For >2,000 To 5,000, Deduct  -74.80 
    For >5,000, Deduct  -123.98 

. 
 33 01 30 72-0165 LF 25.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 676.48  

    For Vinlyester Resin, Add  440.53 
    For Epoxy Resin, Add  51.92 
    For Up To >10, Add  456.12 
    For >10 To 25, Add  275.21 
    For >25 To 50, Add  196.59 
    For >50 To 100, Add  98.30 
    For >500 To 1,000, Deduct  -35.00 
    For >1,000 To 2,000, Deduct  -53.09 
    For >2,000 To 5,000, Deduct  -87.31 
    For >5,000, Deduct  -144.73 

. 
 33 01 30 72-0166 LF 25.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 776.46  

    For Vinlyester Resin, Add  505.01 
    For Epoxy Resin, Add  59.52 
    For Up To >10, Add  525.78 
    For >10 To 25, Add  317.91 
    For >25 To 50, Add  226.82 
    For >50 To 100, Add  113.41 
    For >500 To 1,000, Deduct  -40.20 
    For >1,000 To 2,000, Deduct  -60.99 
    For >2,000 To 5,000, Deduct  -100.33 
    For >5,000, Deduct  -166.30 

. 
 33 01 30 72-0167 LF 25.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 879.65  

    For Vinlyester Resin, Add  569.49 
    For Epoxy Resin, Add  67.12 
    For Up To >10, Add  605.08 
    For >10 To 25, Add  368.64 
    For >25 To 50, Add  261.86 
    For >50 To 100, Add  130.93 
    For >500 To 1,000, Deduct  -45.64 
    For >1,000 To 2,000, Deduct  -69.28 
    For >2,000 To 5,000, Deduct  -114.15 
    For >5,000, Deduct  -189.15 

. 
 33 01 30 72-0168 LF 25.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 991.50  

    For Vinlyester Resin, Add  633.96 
    For Epoxy Resin, Add  74.72 
    For Up To >10, Add  710.38 
    For >10 To 25, Add  441.04 
    For >25 To 50, Add  309.91 
    For >50 To 100, Add  154.95 
    For >500 To 1,000, Deduct  -51.72 
    For >1,000 To 2,000, Deduct  -78.66 
    For >2,000 To 5,000, Deduct  -130.14 
    For >5,000, Deduct  -215.47 

. 
 33 01 30 72-0169 LF 25.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,114.78  

    For Vinlyester Resin, Add  698.43 
    For Epoxy Resin, Add  82.32 
    For Up To >10, Add  849.94 
    For >10 To 25, Add  541.99 
    For >25 To 50, Add  375.08 
    For >50 To 100, Add  187.54 
    For >500 To 1,000, Deduct  -58.66 
    For >1,000 To 2,000, Deduct  -89.46 
    For >2,000 To 5,000, Deduct  -148.99 
    For >5,000, Deduct  -246.36 
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 33 01 30 72-0170 LF 25.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,247.18  

    For Vinlyester Resin, Add  762.91 
    For Epoxy Resin, Add  89.91 
    For Up To >10, Add  1,016.87 
    For >10 To 25, Add  665.74 
    For >25 To 50, Add  453.94 
    For >50 To 100, Add  226.97 
    For >500 To 1,000, Deduct  -66.29 
    For >1,000 To 2,000, Deduct  -101.40 
    For >2,000 To 5,000, Deduct  -170.11 
    For >5,000, Deduct  -280.90 

XXXXXXX 
. 
 33 01 30 72-0171  27mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0172 LF 27mm Lining 21" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 352.94  
    For Vinlyester Resin, Add  226.84 
    For Epoxy Resin, Add  26.73 
    For Up To >10, Add  248.67 
    For >10 To 25, Add  153.22 
    For >25 To 50, Add  108.13 
    For >50 To 100, Add  54.07 
    For >500 To 1,000, Deduct  -18.37 
    For >1,000 To 2,000, Deduct  -27.91 
    For >2,000 To 5,000, Deduct  -46.11 
    For >5,000, Deduct  -76.36 

. 
 33 01 30 72-0173 LF 27mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 404.33  

    For Vinlyester Resin, Add  260.97 
    For Epoxy Resin, Add  30.76 
    For Up To >10, Add  280.94 
    For >10 To 25, Add  171.98 
    For >25 To 50, Add  121.83 
    For >50 To 100, Add  60.91 
    For >500 To 1,000, Deduct  -21.00 
    For >1,000 To 2,000, Deduct  -31.90 
    For >2,000 To 5,000, Deduct  -52.62 
    For >5,000, Deduct  -87.17 

. 
 33 01 30 72-0174 LF 27mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 456.28  

    For Vinlyester Resin, Add  295.11 
    For Epoxy Resin, Add  34.78 
    For Up To >10, Add  314.89 
    For >10 To 25, Add  192.15 
    For >25 To 50, Add  136.37 
    For >50 To 100, Add  68.18 
    For >500 To 1,000, Deduct  -23.68 
    For >1,000 To 2,000, Deduct  -35.96 
    For >2,000 To 5,000, Deduct  -59.26 
    For >5,000, Deduct  -98.20 

. 
 33 01 30 72-0175 LF 27mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 508.94  

    For Vinlyester Resin, Add  329.25 
    For Epoxy Resin, Add  38.80 
    For Up To >10, Add  350.95 
    For >10 To 25, Add  214.06 
    For >25 To 50, Add  151.96 
    For >50 To 100, Add  75.98 
    For >500 To 1,000, Deduct  -26.41 
    For >1,000 To 2,000, Deduct  -40.10 
    For >2,000 To 5,000, Deduct  -66.09 
    For >5,000, Deduct  -109.51 

. 
 33 01 30 72-0176 LF 27mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 611.25  

    For Vinlyester Resin, Add  397.51 
    For Epoxy Resin, Add  46.85 
    For Up To >10, Add  414.08 
    For >10 To 25, Add  250.42 
    For >25 To 50, Add  178.64 
    For >50 To 100, Add  89.32 
    For >500 To 1,000, Deduct  -31.65 
    For >1,000 To 2,000, Deduct  -48.01 
    For >2,000 To 5,000, Deduct  -78.99 
    For >5,000, Deduct  -130.93 

. 
 33 01 30 72-0177 LF 27mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 714.93  

    For Vinlyester Resin, Add  465.77 
    For Epoxy Resin, Add  54.89 
    For Up To >10, Add  481.32 
    For >10 To 25, Add  290.20 
    For >25 To 50, Add  207.39 
    For >50 To 100, Add  103.69 
    For >500 To 1,000, Deduct  -36.99 
    For >1,000 To 2,000, Deduct  -56.10 
    For >2,000 To 5,000, Deduct  -92.23 
    For >5,000, Deduct  -152.89 
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 33 01 30 72-0178 LF 27mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 820.69  

    For Vinlyester Resin, Add  534.04 
    For Epoxy Resin, Add  62.94 
    For Up To >10, Add  554.77 
    For >10 To 25, Add  335.16 
    For >25 To 50, Add  239.24 
    For >50 To 100, Add  119.62 
    For >500 To 1,000, Deduct  -42.48 
    For >1,000 To 2,000, Deduct  -64.44 
    For >2,000 To 5,000, Deduct  -105.99 
    For >5,000, Deduct  -175.69 

. 
 33 01 30 72-0179 LF 27mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 929.62  

    For Vinlyester Resin, Add  602.31 
    For Epoxy Resin, Add  70.99 
    For Up To >10, Add  637.76 
    For >10 To 25, Add  388.06 
    For >25 To 50, Add  275.86 
    For >50 To 100, Add  137.93 
    For >500 To 1,000, Deduct  -48.21 
    For >1,000 To 2,000, Deduct  -73.18 
    For >2,000 To 5,000, Deduct  -120.55 
    For >5,000, Deduct  -199.76 

. 
 33 01 30 72-0180 LF 27mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,048.05  

    For Vinlyester Resin, Add  670.58 
    For Epoxy Resin, Add  79.03 
    For Up To >10, Add  749.23 
    For >10 To 25, Add  464.69 
    For >25 To 50, Add  326.71 
    For >50 To 100, Add  163.36 
    For >500 To 1,000, Deduct  -54.65 
    For >1,000 To 2,000, Deduct  -83.11 
    For >2,000 To 5,000, Deduct  -137.48 
    For >5,000, Deduct  -227.63 

. 
 33 01 30 72-0181 LF 27mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,178.32  

    For Vinlyester Resin, Add  738.84 
    For Epoxy Resin, Add  87.08 
    For Up To >10, Add  896.24 
    For >10 To 25, Add  570.95 
    For >25 To 50, Add  395.34 
    For >50 To 100, Add  197.67 
    For >500 To 1,000, Deduct  -61.99 
    For >1,000 To 2,000, Deduct  -94.52 
    For >2,000 To 5,000, Deduct  -157.37 
    For >5,000, Deduct  -260.23 

. 
 33 01 30 72-0182 LF 27mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,318.21  

    For Vinlyester Resin, Add  807.11 
    For Epoxy Resin, Add  95.12 
    For Up To >10, Add  1,072.08 
    For >10 To 25, Add  701.23 
    For >25 To 50, Add  478.39 
    For >50 To 100, Add  239.19 
    For >500 To 1,000, Deduct  -70.04 
    For >1,000 To 2,000, Deduct  -107.13 
    For >2,000 To 5,000, Deduct  -179.66 
    For >5,000, Deduct  -296.68 

XXXXXXX 
. 
 33 01 30 72-0183  28.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0184 LF 28.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 424.03  
    For Vinlyester Resin, Add  274.76 
    For Epoxy Resin, Add  32.38 
    For Up To >10, Add  290.79 
    For >10 To 25, Add  176.91 
    For >25 To 50, Add  125.77 
    For >50 To 100, Add  62.88 
    For >500 To 1,000, Deduct  -21.99 
    For >1,000 To 2,000, Deduct  -33.38 
    For >2,000 To 5,000, Deduct  -54.98 
    For >5,000, Deduct  -91.11 

. 
 33 01 30 72-0185 LF 28.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 478.69  

    For Vinlyester Resin, Add  310.79 
    For Epoxy Resin, Add  36.63 
    For Up To >10, Add  326.10 
    For >10 To 25, Add  197.75 
    For >25 To 50, Add  140.85 
    For >50 To 100, Add  70.42 
    For >500 To 1,000, Deduct  -24.80 
    For >1,000 To 2,000, Deduct  -37.64 
    For >2,000 To 5,000, Deduct  -61.95 
    For >5,000, Deduct  -102.68 
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 33 01 30 72-0186 LF 28.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 534.05  

    For Vinlyester Resin, Add  346.82 
    For Epoxy Resin, Add  40.88 
    For Up To >10, Add  363.50 
    For >10 To 25, Add  220.34 
    For >25 To 50, Add  156.98 
    For >50 To 100, Add  78.49 
    For >500 To 1,000, Deduct  -27.67 
    For >1,000 To 2,000, Deduct  -41.98 
    For >2,000 To 5,000, Deduct  -69.10 
    For >5,000, Deduct  -114.53 

. 
 33 01 30 72-0187 LF 28.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 674.38  

    For Vinlyester Resin, Add  440.18 
    For Epoxy Resin, Add  51.88 
    For Up To >10, Add  451.07 
    For >10 To 25, Add  271.08 
    For >25 To 50, Add  194.09 
    For >50 To 100, Add  97.05 
    For >500 To 1,000, Deduct  -34.86 
    For >1,000 To 2,000, Deduct  -52.86 
    For >2,000 To 5,000, Deduct  -86.85 
    For >5,000, Deduct  -143.99 

. 
 33 01 30 72-0188 LF 28.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 750.88  

    For Vinlyester Resin, Add  490.94 
    For Epoxy Resin, Add  57.86 
    For Up To >10, Add  499.29 
    For >10 To 25, Add  299.19 
    For >25 To 50, Add  214.58 
    For >50 To 100, Add  107.29 
    For >500 To 1,000, Deduct  -38.78 
    For >1,000 To 2,000, Deduct  -58.79 
    For >2,000 To 5,000, Deduct  -96.55 
    For >5,000, Deduct  -160.08 

. 
 33 01 30 72-0189 LF 28.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 862.06  

    For Vinlyester Resin, Add  563.00 
    For Epoxy Resin, Add  66.35 
    For Up To >10, Add  575.46 
    For >10 To 25, Add  345.50 
    For >25 To 50, Add  247.51 
    For >50 To 100, Add  123.76 
    For >500 To 1,000, Deduct  -44.55 
    For >1,000 To 2,000, Deduct  -67.54 
    For >2,000 To 5,000, Deduct  -110.96 
    For >5,000, Deduct  -183.97 

. 
 33 01 30 72-0190 LF 28.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 976.64  

    For Vinlyester Resin, Add  635.06 
    For Epoxy Resin, Add  74.85 
    For Up To >10, Add  661.85 
    For >10 To 25, Add  400.33 
    For >25 To 50, Add  285.56 
    For >50 To 100, Add  142.78 
    For >500 To 1,000, Deduct  -50.57 
    For >1,000 To 2,000, Deduct  -76.72 
    For >2,000 To 5,000, Deduct  -126.22 
    For >5,000, Deduct  -209.21 

. 
 33 01 30 72-0191 LF 28.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,100.25  

    For Vinlyester Resin, Add  707.12 
    For Epoxy Resin, Add  83.34 
    For Up To >10, Add  775.33 
    For >10 To 25, Add  477.74 
    For >25 To 50, Add  337.15 
    For >50 To 100, Add  168.58 
    For >500 To 1,000, Deduct  -57.26 
    For >1,000 To 2,000, Deduct  -87.02 
    For >2,000 To 5,000, Deduct  -143.74 
    For >5,000, Deduct  -238.07 

. 
 33 01 30 72-0192 LF 28.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,235.95  

    For Vinlyester Resin, Add  779.18 
    For Epoxy Resin, Add  91.83 
    For Up To >10, Add  925.05 
    For >10 To 25, Add  585.36 
    For >25 To 50, Add  406.87 
    For >50 To 100, Add  203.43 
    For >500 To 1,000, Deduct  -64.87 
    For >1,000 To 2,000, Deduct  -98.84 
    For >2,000 To 5,000, Deduct  -164.28 
    For >5,000, Deduct  -271.76 
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 33 01 30 72-0193 LF 28.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,381.25  

    For Vinlyester Resin, Add  851.24 
    For Epoxy Resin, Add  100.32 
    For Up To >10, Add  1,103.60 
    For >10 To 25, Add  716.99 
    For >25 To 50, Add  491.00 
    For >50 To 100, Add  245.50 
    For >500 To 1,000, Deduct  -73.19 
    For >1,000 To 2,000, Deduct  -111.85 
    For >2,000 To 5,000, Deduct  -187.22 
    For >5,000, Deduct  -309.29 

XXXXXXX 
. 
 33 01 30 72-0194  30mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0195 LF 30mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 445.22  
    For Vinlyester Resin, Add  288.48 
    For Epoxy Resin, Add  34.00 
    For Up To >10, Add  305.39 
    For >10 To 25, Add  185.80 
    For >25 To 50, Add  132.09 
    For >50 To 100, Add  66.04 
    For >500 To 1,000, Deduct  -23.09 
    For >1,000 To 2,000, Deduct  -35.05 
    For >2,000 To 5,000, Deduct  -57.73 
    For >5,000, Deduct  -95.67 

. 
 33 01 30 72-0196 LF 30mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 502.71  

    For Vinlyester Resin, Add  326.40 
    For Epoxy Resin, Add  38.47 
    For Up To >10, Add  342.41 
    For >10 To 25, Add  207.62 
    For >25 To 50, Add  147.89 
    For >50 To 100, Add  73.94 
    For >500 To 1,000, Deduct  -26.05 
    For >1,000 To 2,000, Deduct  -39.52 
    For >2,000 To 5,000, Deduct  -65.06 
    For >5,000, Deduct  -107.83 

. 
 33 01 30 72-0197 LF 30mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 560.99  

    For Vinlyester Resin, Add  364.33 
    For Epoxy Resin, Add  42.94 
    For Up To >10, Add  381.80 
    For >10 To 25, Add  231.42 
    For >25 To 50, Add  164.87 
    For >50 To 100, Add  82.44 
    For >500 To 1,000, Deduct  -29.06 
    For >1,000 To 2,000, Deduct  -44.10 
    For >2,000 To 5,000, Deduct  -72.59 
    For >5,000, Deduct  -120.30 

. 
 33 01 30 72-0198 LF 30mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 674.38  

    For Vinlyester Resin, Add  440.18 
    For Epoxy Resin, Add  51.88 
    For Up To >10, Add  451.07 
    For >10 To 25, Add  271.08 
    For >25 To 50, Add  194.09 
    For >50 To 100, Add  97.05 
    For >500 To 1,000, Deduct  -34.86 
    For >1,000 To 2,000, Deduct  -52.86 
    For >2,000 To 5,000, Deduct  -86.85 
    For >5,000, Deduct  -143.99 

. 
 33 01 30 72-0199 LF 30mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 789.25  

    For Vinlyester Resin, Add  516.03 
    For Epoxy Resin, Add  60.82 
    For Up To >10, Add  524.78 
    For >10 To 25, Add  314.45 
    For >25 To 50, Add  225.53 
    For >50 To 100, Add  112.76 
    For >500 To 1,000, Deduct  -40.76 
    For >1,000 To 2,000, Deduct  -61.80 
    For >2,000 To 5,000, Deduct  -101.48 
    For >5,000, Deduct  -168.26 

. 
 33 01 30 72-0200 LF 30mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 906.28  

    For Vinlyester Resin, Add  591.89 
    For Epoxy Resin, Add  69.76 
    For Up To >10, Add  604.97 
    For >10 To 25, Add  363.21 
    For >25 To 50, Add  260.21 
    For >50 To 100, Add  130.10 
    For >500 To 1,000, Deduct  -46.83 
    For >1,000 To 2,000, Deduct  -71.01 
    For >2,000 To 5,000, Deduct  -116.65 
    For >5,000, Deduct  -193.40 
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 33 01 30 72-0201 LF 30mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,026.74  

    For Vinlyester Resin, Add  667.74 
    For Epoxy Resin, Add  78.70 
    For Up To >10, Add  695.45 
    For >10 To 25, Add  420.55 
    For >25 To 50, Add  300.03 
    For >50 To 100, Add  150.01 
    For >500 To 1,000, Deduct  -53.16 
    For >1,000 To 2,000, Deduct  -80.65 
    For >2,000 To 5,000, Deduct  -132.68 
    For >5,000, Deduct  -219.91 

. 
 33 01 30 72-0202 LF 30mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,156.91  

    For Vinlyester Resin, Add  743.59 
    For Epoxy Resin, Add  87.64 
    For Up To >10, Add  815.06 
    For >10 To 25, Add  502.17 
    For >25 To 50, Add  354.41 
    For >50 To 100, Add  177.21 
    For >500 To 1,000, Deduct  -60.21 
    For >1,000 To 2,000, Deduct  -91.50 
    For >2,000 To 5,000, Deduct  -151.13 
    For >5,000, Deduct  -250.31 

. 
 33 01 30 72-0203 LF 30mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,299.64  

    For Vinlyester Resin, Add  819.45 
    For Epoxy Resin, Add  96.58 
    For Up To >10, Add  972.32 
    For >10 To 25, Add  615.16 
    For >25 To 50, Add  427.63 
    For >50 To 100, Add  213.81 
    For >500 To 1,000, Deduct  -68.21 
    For >1,000 To 2,000, Deduct  -103.92 
    For >2,000 To 5,000, Deduct  -172.73 
    For >5,000, Deduct  -285.73 

. 
 33 01 30 72-0204 LF 30mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,452.41  

    For Vinlyester Resin, Add  895.30 
    For Epoxy Resin, Add  105.52 
    For Up To >10, Add  1,159.73 
    For >10 To 25, Add  753.28 
    For >25 To 50, Add  515.92 
    For >50 To 100, Add  257.96 
    For >500 To 1,000, Deduct  -76.96 
    For >1,000 To 2,000, Deduct  -117.60 
    For >2,000 To 5,000, Deduct  -196.83 
    For >5,000, Deduct  -325.16 

XXXXXXX 
. 
 33 01 30 72-0205  31.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0206 LF 31.5mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 464.71  
    For Vinlyester Resin, Add  302.12 
    For Epoxy Resin, Add  35.61 
    For Up To >10, Add  315.13 
    For >10 To 25, Add  190.68 
    For >25 To 50, Add  135.99 
    For >50 To 100, Add  67.99 
    For >500 To 1,000, Deduct  -24.06 
    For >1,000 To 2,000, Deduct  -36.51 
    For >2,000 To 5,000, Deduct  -60.07 
    For >5,000, Deduct  -99.56 

. 
 33 01 30 72-0207 LF 31.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 524.91  

    For Vinlyester Resin, Add  341.94 
    For Epoxy Resin, Add  40.30 
    For Up To >10, Add  353.51 
    For >10 To 25, Add  213.17 
    For >25 To 50, Add  152.33 
    For >50 To 100, Add  76.16 
    For >500 To 1,000, Deduct  -27.16 
    For >1,000 To 2,000, Deduct  -41.19 
    For >2,000 To 5,000, Deduct  -67.72 
    For >5,000, Deduct  -112.27 

. 
 33 01 30 72-0208 LF 31.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 585.89  

    For Vinlyester Resin, Add  381.76 
    For Epoxy Resin, Add  44.99 
    For Up To >10, Add  394.25 
    For >10 To 25, Add  237.64 
    For >25 To 50, Add  169.85 
    For >50 To 100, Add  84.93 
    For >500 To 1,000, Deduct  -30.31 
    For >1,000 To 2,000, Deduct  -45.97 
    For >2,000 To 5,000, Deduct  -75.57 
    For >5,000, Deduct  -125.28 
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 33 01 30 72-0209 LF 31.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 704.70  

    For Vinlyester Resin, Add  461.41 
    For Epoxy Resin, Add  54.38 
    For Up To >10, Add  466.23 
    For >10 To 25, Add  278.66 
    For >25 To 50, Add  200.16 
    For >50 To 100, Add  100.08 
    For >500 To 1,000, Deduct  -36.37 
    For >1,000 To 2,000, Deduct  -55.13 
    For >2,000 To 5,000, Deduct  -90.49 
    For >5,000, Deduct  -150.05 

. 
 33 01 30 72-0210 LF 31.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 824.99  

    For Vinlyester Resin, Add  541.05 
    For Epoxy Resin, Add  63.77 
    For Up To >10, Add  542.65 
    For >10 To 25, Add  323.38 
    For >25 To 50, Add  232.68 
    For >50 To 100, Add  116.34 
    For >500 To 1,000, Deduct  -42.55 
    For >1,000 To 2,000, Deduct  -64.48 
    For >2,000 To 5,000, Deduct  -105.77 
    For >5,000, Deduct  -175.41 

. 
 33 01 30 72-0211 LF 31.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 947.44  

    For Vinlyester Resin, Add  620.70 
    For Epoxy Resin, Add  73.15 
    For Up To >10, Add  625.55 
    For >10 To 25, Add  373.50 
    For >25 To 50, Add  268.44 
    For >50 To 100, Add  134.22 
    For >500 To 1,000, Deduct  -48.89 
    For >1,000 To 2,000, Deduct  -74.09 
    For >2,000 To 5,000, Deduct  -121.59 
    For >5,000, Deduct  -201.63 

. 
 33 01 30 72-0212 LF 31.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,073.32  

    For Vinlyester Resin, Add  700.34 
    For Epoxy Resin, Add  82.54 
    For Up To >10, Add  718.74 
    For >10 To 25, Add  432.20 
    For >25 To 50, Add  309.34 
    For >50 To 100, Add  154.67 
    For >500 To 1,000, Deduct  -55.49 
    For >1,000 To 2,000, Deduct  -84.14 
    For >2,000 To 5,000, Deduct  -138.27 
    For >5,000, Deduct  -229.23 

. 
 33 01 30 72-0213 LF 31.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,208.91  

    For Vinlyester Resin, Add  779.99 
    For Epoxy Resin, Add  91.93 
    For Up To >10, Add  841.06 
    For >10 To 25, Add  515.17 
    For >25 To 50, Add  364.81 
    For >50 To 100, Add  182.41 
    For >500 To 1,000, Deduct  -62.81 
    For >1,000 To 2,000, Deduct  -95.40 
    For >2,000 To 5,000, Deduct  -157.37 
    For >5,000, Deduct  -260.71 

. 
 33 01 30 72-0214 LF 31.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,357.05  

    For Vinlyester Resin, Add  859.64 
    For Epoxy Resin, Add  101.31 
    For Up To >10, Add  1,001.03 
    For >10 To 25, Add  629.51 
    For >25 To 50, Add  439.11 
    For >50 To 100, Add  219.56 
    For >500 To 1,000, Deduct  -71.08 
    For >1,000 To 2,000, Deduct  -108.23 
    For >2,000 To 5,000, Deduct  -179.62 
    For >5,000, Deduct  -297.21 

. 
 33 01 30 72-0215 LF 31.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,524.40  

    For Vinlyester Resin, Add  945.69 
    For Epoxy Resin, Add  111.46 
    For Up To >10, Add  1,195.73 
    For >10 To 25, Add  771.27 
    For >25 To 50, Add  530.31 
    For >50 To 100, Add  265.16 
    For >500 To 1,000, Deduct  -80.56 
    For >1,000 To 2,000, Deduct  -123.00 
    For >2,000 To 5,000, Deduct  -205.47 
    For >5,000, Deduct  -339.56 

XXXXXXX 
. 
 33 01 30 72-0216  33mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
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. 
 33 01 30 72-0217 LF 33mm Lining 24" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 485.80  

    For Vinlyester Resin, Add  315.69 
    For Epoxy Resin, Add  37.21 
    For Up To >10, Add  329.95 
    For >10 To 25, Add  199.80 
    For >25 To 50, Add  142.43 
    For >50 To 100, Add  71.21 
    For >500 To 1,000, Deduct  -25.16 
    For >1,000 To 2,000, Deduct  -38.18 
    For >2,000 To 5,000, Deduct  -62.82 
    For >5,000, Deduct  -104.12 

. 
 33 01 30 72-0218 LF 33mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 548.82  

    For Vinlyester Resin, Add  357.40 
    For Epoxy Resin, Add  42.12 
    For Up To >10, Add  370.04 
    For >10 To 25, Add  223.27 
    For >25 To 50, Add  159.49 
    For >50 To 100, Add  79.74 
    For >500 To 1,000, Deduct  -28.40 
    For >1,000 To 2,000, Deduct  -43.07 
    For >2,000 To 5,000, Deduct  -70.83 
    For >5,000, Deduct  -117.41 

. 
 33 01 30 72-0219 LF 33mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 612.64  

    For Vinlyester Resin, Add  399.12 
    For Epoxy Resin, Add  47.04 
    For Up To >10, Add  412.50 
    For >10 To 25, Add  248.72 
    For >25 To 50, Add  177.74 
    For >50 To 100, Add  88.87 
    For >500 To 1,000, Deduct  -31.69 
    For >1,000 To 2,000, Deduct  -48.07 
    For >2,000 To 5,000, Deduct  -79.04 
    For >5,000, Deduct  -131.02 

. 
 33 01 30 72-0220 LF 33mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 737.20  

    For Vinlyester Resin, Add  482.56 
    For Epoxy Resin, Add  56.87 
    For Up To >10, Add  488.18 
    For >10 To 25, Add  291.92 
    For >25 To 50, Add  209.62 
    For >50 To 100, Add  104.81 
    For >500 To 1,000, Deduct  -38.06 
    For >1,000 To 2,000, Deduct  -57.68 
    For >2,000 To 5,000, Deduct  -94.68 
    For >5,000, Deduct  -157.01 

. 
 33 01 30 72-0221 LF 33mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 863.26  

    For Vinlyester Resin, Add  566.00 
    For Epoxy Resin, Add  66.71 
    For Up To >10, Add  568.36 
    For >10 To 25, Add  338.87 
    For >25 To 50, Add  243.75 
    For >50 To 100, Add  121.87 
    For >500 To 1,000, Deduct  -44.53 
    For >1,000 To 2,000, Deduct  -67.48 
    For >2,000 To 5,000, Deduct  -110.70 
    For >5,000, Deduct  -183.59 

. 
 33 01 30 72-0222 LF 33mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 991.46  

    For Vinlyester Resin, Add  649.43 
    For Epoxy Resin, Add  76.54 
    For Up To >10, Add  654.98 
    For >10 To 25, Add  391.19 
    For >25 To 50, Add  281.10 
    For >50 To 100, Add  140.55 
    For >500 To 1,000, Deduct  -51.17 
    For >1,000 To 2,000, Deduct  -77.54 
    For >2,000 To 5,000, Deduct  -127.26 
    For >5,000, Deduct  -211.03 

. 
 33 01 30 72-0223 LF 33mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,123.44  

    For Vinlyester Resin, Add  732.87 
    For Epoxy Resin, Add  86.37 
    For Up To >10, Add  752.92 
    For >10 To 25, Add  452.94 
    For >25 To 50, Add  324.11 
    For >50 To 100, Add  162.06 
    For >500 To 1,000, Deduct  -58.08 
    For >1,000 To 2,000, Deduct  -88.08 
    For >2,000 To 5,000, Deduct  -144.76 
    For >5,000, Deduct  -239.98 
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 33 01 30 72-0224 LF 33mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,265.48  

    For Vinlyester Resin, Add  816.31 
    For Epoxy Resin, Add  96.21 
    For Up To >10, Add  881.04 
    For >10 To 25, Add  539.84 
    For >25 To 50, Add  382.21 
    For >50 To 100, Add  191.11 
    For >500 To 1,000, Deduct  -65.76 
    For >1,000 To 2,000, Deduct  -99.88 
    For >2,000 To 5,000, Deduct  -164.77 
    For >5,000, Deduct  -272.96 

. 
 33 01 30 72-0225 LF 33mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,420.74  

    For Vinlyester Resin, Add  899.75 
    For Epoxy Resin, Add  106.04 
    For Up To >10, Add  1,048.85 
    For >10 To 25, Add  659.81 
    For >25 To 50, Add  460.16 
    For >50 To 100, Add  230.08 
    For >500 To 1,000, Deduct  -74.42 
    For >1,000 To 2,000, Deduct  -113.33 
    For >2,000 To 5,000, Deduct  -188.09 
    For >5,000, Deduct  -311.23 

. 
 33 01 30 72-0226 LF 33mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,586.64  

    For Vinlyester Resin, Add  983.19 
    For Epoxy Resin, Add  115.88 
    For Up To >10, Add  1,248.55 
    For >10 To 25, Add  806.36 
    For >25 To 50, Add  554.05 
    For >50 To 100, Add  277.02 
    For >500 To 1,000, Deduct  -83.88 
    For >1,000 To 2,000, Deduct  -128.10 
    For >2,000 To 5,000, Deduct  -214.07 
    For >5,000, Deduct  -353.75 

XXXXXXX 
. 
 33 01 30 72-0227  34.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0228 LF 34.5mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 570.81  
    For Vinlyester Resin, Add  372.79 
    For Epoxy Resin, Add  43.94 
    For Up To >10, Add  381.03 
    For >10 To 25, Add  228.77 
    For >25 To 50, Add  163.89 
    For >50 To 100, Add  81.94 
    For >500 To 1,000, Deduct  -29.50 
    For >1,000 To 2,000, Deduct  -44.72 
    For >2,000 To 5,000, Deduct  -73.47 
    For >5,000, Deduct  -121.81 

. 
 33 01 30 72-0229 LF 34.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 637.33  

    For Vinlyester Resin, Add  416.40 
    For Epoxy Resin, Add  49.08 
    For Up To >10, Add  424.84 
    For >10 To 25, Add  254.89 
    For >25 To 50, Add  182.68 
    For >50 To 100, Add  91.34 
    For >500 To 1,000, Deduct  -32.93 
    For >1,000 To 2,000, Deduct  -49.92 
    For >2,000 To 5,000, Deduct  -82.00 
    For >5,000, Deduct  -135.96 

. 
 33 01 30 72-0230 LF 34.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 767.31  

    For Vinlyester Resin, Add  503.64 
    For Epoxy Resin, Add  59.36 
    For Up To >10, Add  503.23 
    For >10 To 25, Add  299.45 
    For >25 To 50, Add  215.64 
    For >50 To 100, Add  107.82 
    For >500 To 1,000, Deduct  -39.56 
    For >1,000 To 2,000, Deduct  -59.94 
    For >2,000 To 5,000, Deduct  -98.30 
    For >5,000, Deduct  -163.03 

. 
 33 01 30 72-0231 LF 34.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 898.78  

    For Vinlyester Resin, Add  590.86 
    For Epoxy Resin, Add  69.64 
    For Up To >10, Add  586.12 
    For >10 To 25, Add  347.75 
    For >25 To 50, Add  250.85 
    For >50 To 100, Add  125.43 
    For >500 To 1,000, Deduct  -46.31 
    For >1,000 To 2,000, Deduct  -70.14 
    For >2,000 To 5,000, Deduct  -114.96 
    For >5,000, Deduct  -190.69 
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 33 01 30 72-0232 LF 34.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,032.41  

    For Vinlyester Resin, Add  678.10 
    For Epoxy Resin, Add  79.92 
    For Up To >10, Add  675.46 
    For >10 To 25, Add  401.43 
    For >25 To 50, Add  289.29 
    For >50 To 100, Add  144.65 
    For >500 To 1,000, Deduct  -53.21 
    For >1,000 To 2,000, Deduct  -80.62 
    For >2,000 To 5,000, Deduct  -132.17 
    For >5,000, Deduct  -219.22 

. 
 33 01 30 72-0233 LF 34.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,169.80  

    For Vinlyester Resin, Add  765.32 
    For Epoxy Resin, Add  90.20 
    For Up To >10, Add  776.10 
    For >10 To 25, Add  464.53 
    For >25 To 50, Add  333.38 
    For >50 To 100, Add  166.69 
    For >500 To 1,000, Deduct  -60.40 
    For >1,000 To 2,000, Deduct  -91.56 
    For >2,000 To 5,000, Deduct  -150.32 
    For >5,000, Deduct  -249.26 

. 
 33 01 30 72-0234 LF 34.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,317.26  

    For Vinlyester Resin, Add  852.56 
    For Epoxy Resin, Add  100.48 
    For Up To >10, Add  906.93 
    For >10 To 25, Add  552.79 
    For >25 To 50, Add  392.57 
    For >50 To 100, Add  196.28 
    For >500 To 1,000, Deduct  -68.35 
    For >1,000 To 2,000, Deduct  -103.76 
    For >2,000 To 5,000, Deduct  -170.98 
    For >5,000, Deduct  -283.32 

. 
 33 01 30 72-0235 LF 34.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,477.94  

    For Vinlyester Resin, Add  939.79 
    For Epoxy Resin, Add  110.76 
    For Up To >10, Add  1,077.45 
    For >10 To 25, Add  674.11 
    For >25 To 50, Add  471.60 
    For >50 To 100, Add  235.80 
    For >500 To 1,000, Deduct  -77.28 
    For >1,000 To 2,000, Deduct  -117.62 
    For >2,000 To 5,000, Deduct  -194.95 
    For >5,000, Deduct  -322.67 

. 
 33 01 30 72-0236 LF 34.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,649.25  

    For Vinlyester Resin, Add  1,027.01 
    For Epoxy Resin, Add  121.04 
    For Up To >10, Add  1,279.85 
    For >10 To 25, Add  822.02 
    For >25 To 50, Add  566.57 
    For >50 To 100, Add  283.28 
    For >500 To 1,000, Deduct  -87.01 
    For >1,000 To 2,000, Deduct  -132.80 
    For >2,000 To 5,000, Deduct  -221.58 
    For >5,000, Deduct  -366.27 

XXXXXXX 
. 
 33 01 30 72-0237  36mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0238 LF 36mm Lining 27" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 594.61  
    For Vinlyester Resin, Add  388.10 
    For Epoxy Resin, Add  45.74 
    For Up To >10, Add  397.76 
    For >10 To 25, Add  239.06 
    For >25 To 50, Add  171.16 
    For >50 To 100, Add  85.58 
    For >500 To 1,000, Deduct  -30.74 
    For >1,000 To 2,000, Deduct  -46.60 
    For >2,000 To 5,000, Deduct  -76.58 
    For >5,000, Deduct  -126.96 

. 
 33 01 30 72-0239 LF 36mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 664.07  

    For Vinlyester Resin, Add  433.61 
    For Epoxy Resin, Add  51.10 
    For Up To >10, Add  443.61 
    For >10 To 25, Add  266.44 
    For >25 To 50, Add  190.83 
    For >50 To 100, Add  95.42 
    For >500 To 1,000, Deduct  -34.32 
    For >1,000 To 2,000, Deduct  -52.04 
    For >2,000 To 5,000, Deduct  -85.49 
    For >5,000, Deduct  -141.74 
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 33 01 30 72-0240 LF 36mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 799.71  

    For Vinlyester Resin, Add  524.64 
    For Epoxy Resin, Add  61.83 
    For Up To >10, Add  525.43 
    For >10 To 25, Add  312.95 
    For >25 To 50, Add  225.24 
    For >50 To 100, Add  112.62 
    For >500 To 1,000, Deduct  -41.24 
    For >1,000 To 2,000, Deduct  -62.49 
    For >2,000 To 5,000, Deduct  -102.50 
    For >5,000, Deduct  -169.99 

. 
 33 01 30 72-0241 LF 36mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 936.93  

    For Vinlyester Resin, Add  615.66 
    For Epoxy Resin, Add  72.56 
    For Up To >10, Add  612.02 
    For >10 To 25, Add  363.43 
    For >25 To 50, Add  262.03 
    For >50 To 100, Add  131.02 
    For >500 To 1,000, Deduct  -48.28 
    For >1,000 To 2,000, Deduct  -73.14 
    For >2,000 To 5,000, Deduct  -119.90 
    For >5,000, Deduct  -198.87 

. 
 33 01 30 72-0242 LF 36mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,076.45  

    For Vinlyester Resin, Add  706.69 
    For Epoxy Resin, Add  83.29 
    For Up To >10, Add  705.48 
    For >10 To 25, Add  419.64 
    For >25 To 50, Add  302.26 
    For >50 To 100, Add  151.13 
    For >500 To 1,000, Deduct  -55.50 
    For >1,000 To 2,000, Deduct  -84.08 
    For >2,000 To 5,000, Deduct  -137.87 
    For >5,000, Deduct  -228.67 

. 
 33 01 30 72-0243 LF 36mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,219.95  

    For Vinlyester Resin, Add  797.71 
    For Epoxy Resin, Add  94.02 
    For Up To >10, Add  810.90 
    For >10 To 25, Add  485.82 
    For >25 To 50, Add  348.47 
    For >50 To 100, Add  174.24 
    For >500 To 1,000, Deduct  -63.01 
    For >1,000 To 2,000, Deduct  -95.51 
    For >2,000 To 5,000, Deduct  -156.84 
    For >5,000, Deduct  -260.06 

. 
 33 01 30 72-0244 LF 36mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,373.95  

    For Vinlyester Resin, Add  888.73 
    For Epoxy Resin, Add  104.74 
    For Up To >10, Add  947.83 
    For >10 To 25, Add  578.25 
    For >25 To 50, Add  410.43 
    For >50 To 100, Add  205.22 
    For >500 To 1,000, Deduct  -71.31 
    For >1,000 To 2,000, Deduct  -108.26 
    For >2,000 To 5,000, Deduct  -178.44 
    For >5,000, Deduct  -295.66 

. 
 33 01 30 72-0245 LF 36mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,541.89  

    For Vinlyester Resin, Add  979.75 
    For Epoxy Resin, Add  115.47 
    For Up To >10, Add  1,126.57 
    For >10 To 25, Add  705.54 
    For >25 To 50, Add  493.30 
    For >50 To 100, Add  246.65 
    For >500 To 1,000, Deduct  -80.65 
    For >1,000 To 2,000, Deduct  -122.75 
    For >2,000 To 5,000, Deduct  -203.52 
    For >5,000, Deduct  -336.83 

. 
 33 01 30 72-0246 LF 36mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,720.89  

    For Vinlyester Resin, Add  1,070.77 
    For Epoxy Resin, Add  126.20 
    For Up To >10, Add  1,338.50 
    For >10 To 25, Add  860.47 
    For >25 To 50, Add  592.76 
    For >50 To 100, Add  296.38 
    For >500 To 1,000, Deduct  -90.83 
    For >1,000 To 2,000, Deduct  -138.63 
    For >2,000 To 5,000, Deduct  -231.37 
    For >5,000, Deduct  -382.42 

XXXXXXX 
. 
 33 01 30 72-0247  37.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
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. 
 33 01 30 72-0248 LF 37.5mm Lining 30" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 688.55  

    For Vinlyester Resin, Add  450.74 
    For Epoxy Resin, Add  53.12 
    For Up To >10, Add  455.85 
    For >10 To 25, Add  272.56 
    For >25 To 50, Add  195.73 
    For >50 To 100, Add  97.86 
    For >500 To 1,000, Deduct  -35.54 
    For >1,000 To 2,000, Deduct  -53.87 
    For >2,000 To 5,000, Deduct  -88.43 
    For >5,000, Deduct  -146.64 

. 
 33 01 30 72-0249 LF 37.5mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 829.60  

    For Vinlyester Resin, Add  545.56 
    For Epoxy Resin, Add  64.30 
    For Up To >10, Add  540.38 
    For >10 To 25, Add  320.42 
    For >25 To 50, Add  231.22 
    For >50 To 100, Add  115.61 
    For >500 To 1,000, Deduct  -42.74 
    For >1,000 To 2,000, Deduct  -64.73 
    For >2,000 To 5,000, Deduct  -106.08 
    For >5,000, Deduct  -175.97 

. 
 33 01 30 72-0250 LF 37.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 972.25  

    For Vinlyester Resin, Add  640.38 
    For Epoxy Resin, Add  75.47 
    For Up To >10, Add  629.68 
    For >10 To 25, Add  372.26 
    For >25 To 50, Add  269.10 
    For >50 To 100, Add  134.55 
    For >500 To 1,000, Deduct  -50.05 
    For >1,000 To 2,000, Deduct  -75.79 
    For >2,000 To 5,000, Deduct  -124.13 
    For >5,000, Deduct  -205.93 

. 
 33 01 30 72-0251 LF 37.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,117.18  

    For Vinlyester Resin, Add  735.20 
    For Epoxy Resin, Add  86.65 
    For Up To >10, Add  725.84 
    For >10 To 25, Add  429.82 
    For >25 To 50, Add  310.41 
    For >50 To 100, Add  155.20 
    For >500 To 1,000, Deduct  -57.53 
    For >1,000 To 2,000, Deduct  -87.13 
    For >2,000 To 5,000, Deduct  -142.76 
    For >5,000, Deduct  -236.82 

. 
 33 01 30 72-0252 LF 37.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,266.10  

    For Vinlyester Resin, Add  830.01 
    For Epoxy Resin, Add  97.82 
    For Up To >10, Add  833.98 
    For >10 To 25, Add  497.36 
    For >25 To 50, Add  357.70 
    For >50 To 100, Add  178.85 
    For >500 To 1,000, Deduct  -65.31 
    For >1,000 To 2,000, Deduct  -98.98 
    For >2,000 To 5,000, Deduct  -162.38 
    For >5,000, Deduct  -269.29 

. 
 33 01 30 72-0253 LF 37.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,425.52  

    For Vinlyester Resin, Add  924.83 
    For Epoxy Resin, Add  109.00 
    For Up To >10, Add  973.61 
    For >10 To 25, Add  591.15 
    For >25 To 50, Add  420.75 
    For >50 To 100, Add  210.37 
    For >500 To 1,000, Deduct  -73.88 
    For >1,000 To 2,000, Deduct  -112.13 
    For >2,000 To 5,000, Deduct  -184.63 
    For >5,000, Deduct  -305.97 

. 
 33 01 30 72-0254 LF 37.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,598.88  

    For Vinlyester Resin, Add  1,019.64 
    For Epoxy Resin, Add  120.17 
    For Up To >10, Add  1,155.07 
    For >10 To 25, Add  719.78 
    For >25 To 50, Add  504.70 
    For >50 To 100, Add  252.35 
    For >500 To 1,000, Deduct  -83.50 
    For >1,000 To 2,000, Deduct  -127.03 
    For >2,000 To 5,000, Deduct  -210.36 
    For >5,000, Deduct  -348.23 
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. 
 33 01 30 72-0255 LF 37.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,783.30  

    For Vinlyester Resin, Add  1,114.46 
    For Epoxy Resin, Add  131.35 
    For Up To >10, Add  1,369.70 
    For >10 To 25, Add  876.07 
    For >25 To 50, Add  605.25 
    For >50 To 100, Add  302.62 
    For >500 To 1,000, Deduct  -93.95 
    For >1,000 To 2,000, Deduct  -143.31 
    For >2,000 To 5,000, Deduct  -238.85 
    For >5,000, Deduct  -394.90 

XXXXXXX 
. 
 33 01 30 72-0256  39mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0257 LF 39mm Lining 36" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ..................................................................... 861.90  
    For Vinlyester Resin, Add  566.41 
    For Epoxy Resin, Add  66.76 
    For Up To >10, Add  562.80 
    For >10 To 25, Add  334.14 
    For >25 To 50, Add  240.94 
    For >50 To 100, Add  120.47 
    For >500 To 1,000, Deduct  -44.41 
    For >1,000 To 2,000, Deduct  -67.28 
    For >2,000 To 5,000, Deduct  -110.28 
    For >5,000, Deduct  -182.93 

. 
 33 01 30 72-0258 LF 39mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,010.30  

    For Vinlyester Resin, Add  665.02 
    For Epoxy Resin, Add  78.38 
    For Up To >10, Add  655.83 
    For >10 To 25, Add  388.18 
    For >25 To 50, Add  280.41 
    For >50 To 100, Add  140.21 
    For >500 To 1,000, Deduct  -52.02 
    For >1,000 To 2,000, Deduct  -78.79 
    For >2,000 To 5,000, Deduct  -129.07 
    For >5,000, Deduct  -214.11 

. 
 33 01 30 72-0259 LF 39mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,161.22  

    For Vinlyester Resin, Add  763.63 
    For Epoxy Resin, Add  90.00 
    For Up To >10, Add  756.41 
    For >10 To 25, Add  448.53 
    For >25 To 50, Add  323.66 
    For >50 To 100, Add  161.83 
    For >500 To 1,000, Deduct  -59.82 
    For >1,000 To 2,000, Deduct  -90.61 
    For >2,000 To 5,000, Deduct  -148.49 
    For >5,000, Deduct  -246.31 

. 
 33 01 30 72-0260 LF 39mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,316.14  

    For Vinlyester Resin, Add  862.24 
    For Epoxy Resin, Add  101.62 
    For Up To >10, Add  869.00 
    For >10 To 25, Add  518.87 
    For >25 To 50, Add  372.91 
    For >50 To 100, Add  186.45 
    For >500 To 1,000, Deduct  -67.92 
    For >1,000 To 2,000, Deduct  -102.93 
    For >2,000 To 5,000, Deduct  -168.90 
    For >5,000, Deduct  -280.10 

. 
 33 01 30 72-0261 LF 39mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,482.12  

    For Vinlyester Resin, Add  960.85 
    For Epoxy Resin, Add  113.24 
    For Up To >10, Add  1,014.76 
    For >10 To 25, Add  616.86 
    For >25 To 50, Add  438.75 
    For >50 To 100, Add  219.37 
    For >500 To 1,000, Deduct  -76.84 
    For >1,000 To 2,000, Deduct  -116.63 
    For >2,000 To 5,000, Deduct  -192.09 
    For >5,000, Deduct  -318.32 

. 
 33 01 30 72-0262 LF 39mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,662.83  

    For Vinlyester Resin, Add  1,059.46 
    For Epoxy Resin, Add  124.86 
    For Up To >10, Add  1,204.72 
    For >10 To 25, Add  751.68 
    For >25 To 50, Add  526.68 
    For >50 To 100, Add  263.34 
    For >500 To 1,000, Deduct  -86.87 
    For >1,000 To 2,000, Deduct  -132.18 
    For >2,000 To 5,000, Deduct  -218.95 
    For >5,000, Deduct  -362.43 
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 33 01 30 72-0263 LF 39mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,855.29  

    For Vinlyester Resin, Add  1,158.06 
    For Epoxy Resin, Add  136.49 
    For Up To >10, Add  1,429.95 
    For >10 To 25, Add  915.89 
    For >25 To 50, Add  632.25 
    For >50 To 100, Add  316.13 
    For >500 To 1,000, Deduct  -97.79 
    For >1,000 To 2,000, Deduct  -149.19 
    For >2,000 To 5,000, Deduct  -248.75 
    For >5,000, Deduct  -411.24 

XXXXXXX 
. 
 33 01 30 72-0264  40.5mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
. 
. 

 33 01 30 72-0265 LF 40.5mm Lining 42" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,045.40  
    For Vinlyester Resin, Add  689.59 
    For Epoxy Resin, Add  81.27 
    For Up To >10, Add  673.38 
    For >10 To 25, Add  396.96 
    For >25 To 50, Add  287.43 
    For >50 To 100, Add  143.72 
    For >500 To 1,000, Deduct  -53.78 
    For >1,000 To 2,000, Deduct  -81.42 
    For >2,000 To 5,000, Deduct  -133.28 
    For >5,000, Deduct  -221.13 

. 
 33 01 30 72-0266 LF 40.5mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,201.70  

    For Vinlyester Resin, Add  791.99 
    For Epoxy Resin, Add  93.34 
    For Up To >10, Add  776.55 
    For >10 To 25, Add  458.56 
    For >25 To 50, Add  331.70 
    For >50 To 100, Add  165.85 
    For >500 To 1,000, Deduct  -61.84 
    For >1,000 To 2,000, Deduct  -93.64 
    For >2,000 To 5,000, Deduct  -153.34 
    For >5,000, Deduct  -254.40 

. 
 33 01 30 72-0267 LF 40.5mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,362.08  

    For Vinlyester Resin, Add  894.40 
    For Epoxy Resin, Add  105.41 
    For Up To >10, Add  891.97 
    For >10 To 25, Add  530.35 
    For >25 To 50, Add  382.10 
    For >50 To 100, Add  191.05 
    For >500 To 1,000, Deduct  -70.21 
    For >1,000 To 2,000, Deduct  -106.37 
    For >2,000 To 5,000, Deduct  -174.42 
    For >5,000, Deduct  -289.29 

. 
 33 01 30 72-0268 LF 40.5mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,533.47  

    For Vinlyester Resin, Add  996.79 
    For Epoxy Resin, Add  117.48 
    For Up To >10, Add  1,040.44 
    For >10 To 25, Add  629.70 
    For >25 To 50, Add  449.02 
    For >50 To 100, Add  224.51 
    For >500 To 1,000, Deduct  -79.41 
    For >1,000 To 2,000, Deduct  -120.48 
    For >2,000 To 5,000, Deduct  -198.25 
    For >5,000, Deduct  -328.59 

. 
 33 01 30 72-0269 LF 40.5mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,719.60  

    For Vinlyester Resin, Add  1,099.20 
    For Epoxy Resin, Add  129.55 
    For Up To >10, Add  1,233.10 
    For >10 To 25, Add  765.87 
    For >25 To 50, Add  538.04 
    For >50 To 100, Add  269.02 
    For >500 To 1,000, Deduct  -89.71 
    For >1,000 To 2,000, Deduct  -136.44 
    For >2,000 To 5,000, Deduct  -225.76 
    For >5,000, Deduct  -373.78 

. 
 33 01 30 72-0270 LF 40.5mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) ............................................................... 1,917.36  

    For Vinlyester Resin, Add  1,201.59 
    For Epoxy Resin, Add  141.62 
    For Up To >10, Add  1,460.68 
    For >10 To 25, Add  931.14 
    For >25 To 50, Add  644.51 
    For >50 To 100, Add  322.26 
    For >500 To 1,000, Deduct  -100.89 
    For >1,000 To 2,000, Deduct  -153.84 
    For >2,000 To 5,000, Deduct  -256.19 
    For >5,000, Deduct  -423.63 

XXXXXXX 
. 
 33 01 30 72-0271  42mm Thick Lining Cured In-Place Pipe (33 01 30 72-0015) 
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. 
 33 01 30 72-0272 LF 42mm Lining 48" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,245.58  

    For Vinlyester Resin, Add  820.28 
    For Epoxy Resin, Add  96.68 
    For Up To >10, Add  807.17 
    For >10 To 25, Add  477.33 
    For >25 To 50, Add  344.99 
    For >50 To 100, Add  172.50 
    For >500 To 1,000, Deduct  -64.12 
    For >1,000 To 2,000, Deduct  -97.11 
    For >2,000 To 5,000, Deduct  -159.06 
    For >5,000, Deduct  -263.87 

. 
 33 01 30 72-0273 LF 42mm Lining 54" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,412.13  

    For Vinlyester Resin, Add  926.48 
    For Epoxy Resin, Add  109.19 
    For Up To >10, Add  927.54 
    For >10 To 25, Add  552.36 
    For >25 To 50, Add  397.59 
    For >50 To 100, Add  198.80 
    For >500 To 1,000, Deduct  -72.82 
    For >1,000 To 2,000, Deduct  -110.34 
    For >2,000 To 5,000, Deduct  -180.97 
    For >5,000, Deduct  -300.14 

. 
 33 01 30 72-0274 LF 42mm Lining 60" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,590.20  

    For Vinlyester Resin, Add  1,032.67 
    For Epoxy Resin, Add  121.71 
    For Up To >10, Add  1,082.50 
    For >10 To 25, Add  656.21 
    For >25 To 50, Add  467.49 
    For >50 To 100, Add  233.74 
    For >500 To 1,000, Deduct  -82.38 
    For >1,000 To 2,000, Deduct  -125.01 
    For >2,000 To 5,000, Deduct  -205.77 
    For >5,000, Deduct  -341.03 

. 
 33 01 30 72-0275 LF 42mm Lining 66" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,768.27  

    For Vinlyester Resin, Add  1,138.86 
    For Epoxy Resin, Add  134.22 
    For Up To >10, Add  1,237.46 
    For >10 To 25, Add  760.06 
    For >25 To 50, Add  537.38 
    For >50 To 100, Add  268.69 
    For >500 To 1,000, Deduct  -91.95 
    For >1,000 To 2,000, Deduct  -139.69 
    For >2,000 To 5,000, Deduct  -230.57 
    For >5,000, Deduct  -381.92 

. 
 33 01 30 72-0276 LF 42mm Lining 72" Pipe With Resin Impregnated Cured In-Place Pipe (CIPP) .................................................................. 1,989.28  

    For Vinlyester Resin, Add  1,245.06 
    For Epoxy Resin, Add  146.74 
    For Up To >10, Add  1,521.22 
    For >10 To 25, Add  971.24 
    For >25 To 50, Add  671.68 
    For >50 To 100, Add  335.84 
    For >500 To 1,000, Deduct  -104.73 
    For >1,000 To 2,000, Deduct  -159.73 
    For >2,000 To 5,000, Deduct  -266.10 
    For >5,000, Deduct  -439.98 

XXXXXXX 
. 
 33 01 30 74  Cured-in-Place Lateral Lining (33 01 30) 
. 
. 
 33 01 30 74-0001  Laterals; Cutting, Grouting And Reinstatement (33 01 30 74) 
. 
. 
 33 01 30 74-0002  Lateral Reinstatement/Reconnection (33 01 30 74-0001) 
. 
. 

 33 01 30 74-0003 EA Cut Liner For Laterals, Up To 4" (Robotic) .......................................................................................................................... 460.65  
. 

 33 01 30 74-0004 EA Cut Liner For Laterals, 6" (Robotic) .................................................................................................................................... 498.01  
. 

 33 01 30 74-0005 EA Cut Liner For Laterals, 8" (Robotic) .................................................................................................................................... 529.13  
. 

 33 01 30 74-0006 EA Cut Liner For Laterals, 10" (Robotic)................................................................................................................................... 560.26  
. 

 33 01 30 74-0007 EA Cut Liner For Laterals, 12" (Robotic)................................................................................................................................... 591.38  

XXXXXXX 
. 
 33 01 30 74-0008  Grout Lateral Service (33 01 30 74-0001) 
. 
. 
 33 01 30 74-0009  Grout Lateral Service - Bladder (33 01 30 74-0008) 
. 
. 

 33 01 30 74-0010 EA Grout Up To 4" Lateral Service - Bladder............................................................................................................................ 524.14  
. 

 33 01 30 74-0011 EA Grout 6" Lateral Service - Bladder ...................................................................................................................................... 597.84  
. 

 33 01 30 74-0012 EA Grout 8" Lateral Service - Bladder ...................................................................................................................................... 671.53  

XXXXXXX 
. 
 33 01 30 74-0013  Grout Lateral Service - Robotic Trowel Application (33 01 30 74-0008) 
. 
. 

 33 01 30 74-0014 EA Grout 3" To 6" Lateral Service - Robotic Trowel Application ............................................................................................... 566.44  
. 

 33 01 30 74-0015 EA Grout 8" To 12" Lateral Service - Robotic Trowel Application ............................................................................................. 608.74  

XXXXXXX 
. 
 33 01 30 74-0016  Lateral T-Liner (33 01 30 74-0001) 

Note: As manufactured by LMK. 
. 
. 

 33 01 30 74-0017 EA Up To 4" Lateral T-Liner...................................................................................................................................................... 615.58  
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. 
 33 01 30 74-0018 EA 6" Lateral T-Liner ................................................................................................................................................................ 683.65  

. 
 33 01 30 74-0019 EA 8" Lateral T-Liner ................................................................................................................................................................ 789.33  

XXXXXXX 
. 
 33 01 30 74-0020  Lining Lateral Pipe (33 01 30 74-0001) 
. 
. 
 33 01 30 74-0021  Lining Lateral Pipe (33 01 30 74-0020) 
. 
. 

 33 01 30 74-0022 LF 6mm Lining 3" Lateral Pipe With Cured In-Place Pipe (CIPP) .............................................................................................. 27.96  
    For 7.5mm, Add  2.37 
    For 9 mm, Add  4.68 

. 
 33 01 30 74-0023 LF 6mm Lining 4" Lateral Pipe With Cured In-Place Pipe (CIPP) .............................................................................................. 32.43  

    For 7.5mm, Add  3.23 
    For 9 mm, Add  6.38 

. 
 33 01 30 74-0024 LF 6mm Lining 6" Lateral Pipe With Cured In-Place Pipe (CIPP) .............................................................................................. 40.51  

    For 7.5mm, Add  4.94 
    For 9 mm, Add  9.77 

XXXXXXX 
. 
 33 01 30 79  Fold-and-Form Pipe Lining (33 01 30) 
. 
. 
 33 01 30 79-0001  Form and Fold Relining Underground Pipelines (33 01 30 79) 

Note: Excludes CCTV inspection and sewer cleaning. See CSI section 33 01 30 11-0000 for CCTV inspection, 33 
01 30 41-0002 for sewer cleaning. 

. 

. 
 33 01 30 79-0002  Fold-And-Form Relining Underground Pipelines Set-Up And Reinsertion (33 01 

30 79-0001) 
. 
. 

 33 01 30 79-0003 EA Initial Set Up And Final Equipment Removal For Fold-And-Form Relining Underground Pipelines................................. 4,566.40  
. 

 33 01 30 79-0004 EA Move And Reset Up At Different Access/Location For Fold-And-Form Relining Underground Pipelines ........................ 1,826.56  

XXXXXXX 
. 
 33 01 30 79-0005  Form And Fold Polyethylene (PE) Pipeliner (33 01 30 79-0001) 
. 
. 

 33 01 30 79-0006 LF 4" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................... 30.59  
    For DR 26 Pipe Liner, Add  5.20 
    For Up To 75, Add  18.85 
    For >75 To 150, Add  9.42 
    For >500 To 1,000, Deduct  -0.73 
    For >1,000 To 2,000, Deduct  -1.47 
    For >2,000, Deduct  -2.94 

. 
 33 01 30 79-0007 LF 6" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................... 38.80  

    For DR 26 Pipe Liner, Add  7.07 
    For DR 35 Pipe Liner, Deduct  -3.53 
    For Up To 75, Add  21.46 
    For >75 To 150, Add  10.73 
    For >500 To 1,000, Deduct  -0.79 
    For >1,000 To 2,000, Deduct  -1.58 
    For >2,000, Deduct  -3.16 

. 
 33 01 30 79-0008 LF 8" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................... 40.20  

    For DR 26 Pipe Liner, Add  7.20 
    For DR 35 Pipe Liner, Deduct  -3.60 
    For Up To 75, Add  22.89 
    For >75 To 150, Add  11.44 
    For >500 To 1,000, Deduct  -0.86 
    For >1,000 To 2,000, Deduct  -1.71 
    For >2,000, Deduct  -3.43 

. 
 33 01 30 79-0009 LF 10" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................. 55.63  

    For DR 26 Pipe Liner, Add  10.79 
    For DR 35 Pipe Liner, Deduct  -5.40 
    For DR 41 Pipe Liner, Deduct  -10.79 
    For Up To 75, Add  27.32 
    For >75 To 150, Add  13.66 
    For >500 To 1,000, Deduct  -0.93 
    For >1,000 To 2,000, Deduct  -1.87 
    For >2,000, Deduct  -3.74 

. 
 33 01 30 79-0010 LF 12" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ............................................................................................. 76.88  

    For DR 26 Pipe Liner, Add  15.80 
    For DR 35 Pipe Liner, Deduct  -7.90 
    For DR 41 Pipe Liner, Deduct  -15.80 
    For Up To 75, Add  33.19 
    For >75 To 150, Add  16.59 
    For >500 To 1,000, Deduct  -1.03 
    For >1,000 To 2,000, Deduct  -2.06 
    For >2,000, Deduct  -4.11 

. 
 33 01 30 79-0011 LF 15" Diameter Form and Fold Polyethylene Pipeliner, DR 32.5 ........................................................................................... 104.53  

    For DR 35 Pipe Liner, Deduct  -11.12 
    For DR 41 Pipe Liner, Deduct  -22.24 
    For Up To 75, Add  41.15 
    For >75 To 150, Add  20.57 
    For >500 To 1,000, Deduct  -1.17 
    For >1,000 To 2,000, Deduct  -2.34 
    For >2,000, Deduct  -4.67 
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. 
 33 01 30 79-0012 LF 18" Diameter Form and Fold Polyethylene Pipeliner, DR 35 .............................................................................................. 146.55  

    For DR 41 Pipe Liner, Deduct  -12.90 
    For DR 50 Pipe Liner, Deduct  -25.80 
    For Up To 75, Add  52.14 
    For >75 To 150, Add  26.07 
    For >500 To 1,000, Deduct  -1.32 
    For >1,000 To 2,000, Deduct  -2.63 
    For >2,000, Deduct  -5.27 

. 
 33 01 30 79-0013 LF 21" Diameter Form and Fold Polyethylene Pipeliner, DR 47 .............................................................................................. 165.55  

    For DR 50 Pipe Liner, Deduct  -21.98 
    For DR 55 Pipe Liner, Deduct  -36.63 
    For Up To 75, Add  57.85 
    For >75 To 150, Add  28.92 
    For >500 To 1,000, Deduct  -1.43 
    For >1,000 To 2,000, Deduct  -2.85 
    For >2,000, Deduct  -5.71 

. 
 33 01 30 79-0014 LF 24" Diameter Form and Fold Polyethylene Pipeliner, DR 55 .............................................................................................. 201.29  

    For DR 60 Pipe Liner, Deduct  -27.08 
    For Up To 75, Add  67.25 
    For >75 To 150, Add  33.62 
    For >500 To 1,000, Deduct  -1.56 
    For >1,000 To 2,000, Deduct  -3.11 
    For >2,000, Deduct  -6.23 

XXXXXXX 
. 
 33 01 30 79-0015  Form And Fold Polyvinyl Chloride (PVC) Pipeliner (33 01 30 79-0001) 
. 
. 

 33 01 30 79-0016 LF 4" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ............................................................................. 32.55  
    For Up To 75, Add  19.24 
    For >75 To 150, Add  9.62 
    For >500 To 1,000, Deduct  -0.73 
    For >1,000 To 2,000, Deduct  -1.47 
    For >2,000, Deduct  -2.94 
    For DR 26 Pipe Liner, Add  5.69 

. 
 33 01 30 79-0017 LF 6" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ............................................................................. 38.80  

    For Up To 75, Add  21.46 
    For >75 To 150, Add  10.73 
    For >500 To 1,000, Deduct  -0.79 
    For >1,000 To 2,000, Deduct  -1.58 
    For >2,000, Deduct  -3.16 
    For DR 26 Pipe Liner, Add  7.07 
    For DR 35 Pipe Liner, Deduct  -3.53 

. 
 33 01 30 79-0018 LF 8" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ............................................................................. 42.82  

    For Up To 75, Add  23.41 
    For >75 To 150, Add  11.71 
    For >500 To 1,000, Deduct  -0.86 
    For >1,000 To 2,000, Deduct  -1.71 
    For >2,000, Deduct  -3.43 
    For DR 26 Pipe Liner, Add  7.85 
    For DR 35 Pipe Liner, Deduct  -3.93 

. 
 33 01 30 79-0019 LF 10" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ........................................................................... 59.55  

    For Up To 75, Add  28.11 
    For >75 To 150, Add  14.05 
    For >500 To 1,000, Deduct  -0.93 
    For >1,000 To 2,000, Deduct  -1.87 
    For >2,000, Deduct  -3.74 
    For DR 26 Pipe Liner, Add  11.77 
    For DR 35 Pipe Liner, Deduct  -5.89 
    For DR 41 Pipe Liner, Deduct  -11.77 

. 
 33 01 30 79-0020 LF 12" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ........................................................................... 82.77  

    For Up To 75, Add  34.36 
    For >75 To 150, Add  17.18 
    For >500 To 1,000, Deduct  -1.03 
    For >1,000 To 2,000, Deduct  -2.06 
    For >2,000, Deduct  -4.11 
    For DR 26 Pipe Liner, Add  17.27 
    For DR 35 Pipe Liner, Deduct  -8.63 
    For DR 41 Pipe Liner, Deduct  -17.27 

. 
 33 01 30 79-0021 LF 15" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 32.5 ......................................................................... 112.90  

    For Up To 75, Add  42.82 
    For >75 To 150, Add  21.41 
    For >500 To 1,000, Deduct  -1.17 
    For >1,000 To 2,000, Deduct  -2.34 
    For >2,000, Deduct  -4.67 
    For DR 35 Pipe Liner, Deduct  -12.17 
    For DR 41 Pipe Liner, Deduct  -24.33 

. 
 33 01 30 79-0022 LF 18" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 35 ............................................................................ 158.84  

    For Up To 75, Add  54.60 
    For >75 To 150, Add  27.30 
    For >500 To 1,000, Deduct  -1.32 
    For >1,000 To 2,000, Deduct  -2.63 
    For >2,000, Deduct  -5.27 
    For DR 41 Pipe Liner, Deduct  -14.13 
    For DR 50 Pipe Liner, Deduct  -28.26 
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. 
 33 01 30 79-0023 LF 21" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 47............................................................................ 179.15  

    For Up To 75, Add  60.57 
    For >75 To 150, Add  30.28 
    For >500 To 1,000, Deduct  -1.43 
    For >1,000 To 2,000, Deduct  -2.85 
    For >2,000, Deduct  -5.71 
    For DR 50 Pipe Liner, Deduct  -24.02 
    For DR 55 Pipe Liner, Deduct  -40.03 

. 
 33 01 30 79-0024 LF 24" Diameter Form and Fold Polyvinyl Chloride (PVC) Pipeliner, DR 55............................................................................ 218.56  

    For Up To 75, Add  70.70 
    For >75 To 150, Add  35.35 
    For >500 To 1,000, Deduct  -1.56 
    For >1,000 To 2,000, Deduct  -3.11 
    For >2,000, Deduct  -6.23 
    For DR 60 Pipe Liner, Deduct  -29.67 

XXXXXXX 
. 
 33 01 30 81  Manhole Rehabilitation (33 01 30) 
. 
. 
 33 01 30 81-0001  Restoration And Rehabilitation Of Manholes (33 01 30 81) 

Note: Work is in confined spaces. 
. 
. 
 33 01 30 81-0002  Inspection And Ventilation System Set-up (33 01 30 81-0001) 
. 
. 

 33 01 30 81-0003 EA Inspect Manhole ................................................................................................................................................................. 160.44  
. 

 33 01 30 81-0004 EA 36" to 60" Diameter, Up To 2600', Installation And Maintenance Of Ventilation System ................................................. 9,681.18  
Note: For internal inspection and repair of water mains. 

. 
 33 01 30 81-0005 EA >60" to 108" Diameter, Up To 2600', Installation And Maintenance Of Ventilation System ........................................... 13,652.93  

Note: For internal inspection and repair of water mains 

XXXXXXX 
. 
 33 01 30 81-0006  Manhole Seals (33 01 30 81-0001) 
. 
. 
 33 01 30 81-0007  Internal Manhole Chimney Seals (33 01 30 81-0006) 

Note: Cretex. 
. 
. 

 33 01 30 81-0008 EA 20" Internal Manhole Chimney Seal.................................................................................................................................... 460.68  
. 

 33 01 30 81-0009 EA 22" Internal Manhole Chimney Seal.................................................................................................................................... 485.59  
. 

 33 01 30 81-0010 EA 24" Internal Manhole Chimney Seal.................................................................................................................................... 498.03  
. 

 33 01 30 81-0011 EA 26" Internal Manhole Chimney Seal.................................................................................................................................... 572.74  
. 

 33 01 30 81-0012 EA 28" Internal Manhole Chimney Seal.................................................................................................................................... 647.44  
. 

 33 01 30 81-0013 EA 30" Internal Manhole Chimney Seal.................................................................................................................................... 722.16  
. 

 33 01 30 81-0014 EA 36" Internal Manhole Chimney Seal.................................................................................................................................... 871.56  

XXXXXXX 
. 
 33 01 30 81-0015  External Manhole Encapsulation (33 01 30 81-0006) 

Note: Wrapidseal. 
. 
. 

 33 01 30 81-0016 EA 24" External Manhole Encapsulation .................................................................................................................................. 672.34  
. 

 33 01 30 81-0017 EA 30" External Manhole Encapsulation .................................................................................................................................. 709.69  
. 

 33 01 30 81-0018 EA 36" External Manhole Encapsulation .................................................................................................................................. 759.50  
. 

 33 01 30 81-0019 EA 42" External Manhole Encapsulation .................................................................................................................................. 821.76  
. 

 33 01 30 81-0020 EA 48" External Manhole Encapsulation .................................................................................................................................. 908.91  
. 

 33 01 30 81-0021 EA 54" External Manhole Encapsulation ............................................................................................................................... 1,008.52  
. 

 33 01 30 81-0022 EA 60" External Manhole Encapsulation ............................................................................................................................... 1,133.03  

XXXXXXX 
. 
 33 01 30 81-0023  Manhole Patching (33 01 30 81-0001) 

Note: Includes removing loose materials and cleaning. 
. 
. 

 33 01 30 81-0024 SF Up To 1/4" Thick, Cementitious Grout, Manhole Patching .................................................................................................... 14.35  
. 

 33 01 30 81-0025 SF Up To 1/4" Thick, Epoxy Grout, Manhole Patching ............................................................................................................... 37.60  

XXXXXXX 
. 
 33 01 30 81-0026  Manhole Joint Restoration (33 01 30 81-0001) 

Note: Includes drilling holes at joints, fill joints with grout. 
. 
. 

 33 01 30 81-0027 EA 3' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 1,673.59  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  215.29 
. 

 33 01 30 81-0028 EA 3-1/2' Diameter Joint Restoration, Grout Fill Per Each Manhole ...................................................................................... 1,953.56  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  238.67 
. 

 33 01 30 81-0029 EA 4' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 2,231.45  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  262.05 
. 

 33 01 30 81-0030 EA 5' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 2,614.99  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  273.74 
. 

 33 01 30 81-0031 EA 6' Diameter Joint Restoration, Grout Fill Per Each Manhole ............................................................................................ 2,997.50  
Note: Includes two (2) joints sections to be grouted and two (2) pipe connections. 

    For Grouting Each Additional Manhole Joint Section, Add  285.44 

XXXXXXX 
. 
 33 01 30 81-0032  Step Installation In Existing Manholes (33 01 30 81-0001) 

Note: Including drilling in existing concrete manhole, step and grout. Demolition cost includes removal of old step 
and patching holes. 

. 

. 
 33 01 30 81-0033 EA Drill And Grout 8" x 9" Cast Iron Manhole Steps ................................................................................................................. 111.38 19.41 

. 
 33 01 30 81-0034 EA Drill And Grout Galvanized Steel Manhole Step ................................................................................................................... 89.04 19.41 
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. 
 33 01 30 81-0035 EA Bolt On Galvanized Steel Manhole Step ............................................................................................................................. 112.68 19.41 

. 
 33 01 30 81-0036 EA Drill And Grout Aluminum Manhole Step ............................................................................................................................ 106.07 19.41 

. 
 33 01 30 81-0037 EA Drill And Insert Polypropylene Manhole Step ........................................................................................................................ 54.04 15.53 

XXXXXXX 
. 
 33 01 30 81-0038  Manhole Penetration Sealing (33 01 30 81-0001) 

Note: At new pipe connection to manhole. 
. 
. 

 33 01 30 81-0039 EA 6" To 12" Opening, Seal New Pipe Connection To Existing Manhole ................................................................................. 350.22  
. 

 33 01 30 81-0040 EA >12" To 22" Opening, Seal New Pipe Connection To Existing Manhole ............................................................................. 538.96  
. 

 33 01 30 81-0041 EA >22" To 36" Opening, Seal New Pipe Connection To Existing Manhole ............................................................................. 736.77  

XXXXXXX 
. 
 33 01 30 81-0042  Invert Restoration (33 01 30 81-0001) 

Note: Includes removal of existing defective material and installation of new material. 
. 
. 
 33 01 30 81-0043  Concrete Invert Restoration (33 01 30 81-0042) 
. 
. 

 33 01 30 81-0044 EA 2' Diameter, Concrete Invert Restoration ............................................................................................................................ 330.41  
. 

 33 01 30 81-0045 EA 3' Diameter, Concrete Invert Restoration ............................................................................................................................ 370.52  
. 

 33 01 30 81-0046 EA 4' Diameter, Concrete Invert Restoration ............................................................................................................................ 410.63  
. 

 33 01 30 81-0047 EA 5' Diameter, Concrete Invert Restoration ............................................................................................................................ 450.74  
. 

 33 01 30 81-0048 EA 6' Diameter, Concrete Invert Restoration ............................................................................................................................ 571.07  
. 

 33 01 30 81-0049 SF Square Or Rectangular, Concrete Invert Restoration ........................................................................................................... 32.66  

XXXXXXX 
. 
 33 01 30 81-0050  Brick Invert Restoration (33 01 30 81-0042) 
. 
. 

 33 01 30 81-0051 EA 2' Diameter, Brick Invert Restoration .................................................................................................................................. 517.98  
. 

 33 01 30 81-0052 EA 3' Diameter, Brick Invert Restoration .................................................................................................................................. 558.08  
. 

 33 01 30 81-0053 EA 4' Diameter, Brick Invert Restoration .................................................................................................................................. 598.19  
. 

 33 01 30 81-0054 EA 5' Diameter, Brick Invert Restoration .................................................................................................................................. 638.31  
. 

 33 01 30 81-0055 EA 6' Diameter, Brick Invert Restoration .................................................................................................................................. 678.42  
. 

 33 01 30 81-0056 SF Square Or Rectangular, Brick Invert Restoration .................................................................................................................. 45.44  

XXXXXXX 
. 
 33 01 30 82  Epoxy Lining For Concrete Manholes (33 01 30) 
. 
. 
 33 01 30 82-0001  Epoxy Manhole Restoration, Interior (33 01 30 82) 
. 
. 

 33 01 30 82-0002 VLF 60 Mil Epoxy Restoration Of 3' Diameter Manhole Interior ................................................................................................. 300.12  
    For 80 Mil Material, Add  32.09 
    For 100 Mil Material, Add  64.18 
    For 125 Mil Material, Add  99.35 
    For 150 Mil Material, Add  134.53 
    For 200 Mil Material, Add  191.74 
    For 2 To 5 Manholes, Deduct  -21.58 
    For 6 To 10 Manholes, Deduct  -35.66 
    For >10 Manholes, Deduct  -71.32 

. 
 33 01 30 82-0003 VLF 60 Mil Epoxy Restoration Of 3-1/2' Diameter Manhole Interior ........................................................................................... 364.80  

    For 80 Mil Material, Add  38.55 
    For 100 Mil Material, Add  77.09 
    For 125 Mil Material, Add  119.25 
    For 150 Mil Material, Add  161.40 
    For 200 Mil Material, Add  229.63 
    For 2 To 5 Manholes, Deduct  -26.28 
    For 6 To 10 Manholes, Deduct  -43.44 
    For >10 Manholes, Deduct  -86.87 

. 
 33 01 30 82-0004 VLF 60 Mil Epoxy Restoration Of 4' Diameter Manhole Interior ................................................................................................. 400.17  

    For 80 Mil Material, Add  42.78 
    For 100 Mil Material, Add  85.57 
    For 125 Mil Material, Add  132.47 
    For 150 Mil Material, Add  179.38 
    For 200 Mil Material, Add  255.65 
    For 2 To 5 Manholes, Deduct  -28.78 
    For 6 To 10 Manholes, Deduct  -47.55 
    For >10 Manholes, Deduct  -95.10 

. 
 33 01 30 82-0005 VLF 60 Mil Epoxy Restoration Of 5' Diameter Manhole Interior ................................................................................................. 500.23  

    For 80 Mil Material, Add  53.49 
    For 100 Mil Material, Add  106.98 
    For 125 Mil Material, Add  165.62 
    For 150 Mil Material, Add  224.27 
    For 200 Mil Material, Add  319.63 
    For 2 To 5 Manholes, Deduct  -35.97 
    For 6 To 10 Manholes, Deduct  -59.44 
    For >10 Manholes, Deduct  -118.87 

. 
 33 01 30 82-0006 VLF 60 Mil Epoxy Restoration Of 6' Diameter Manhole Interior ................................................................................................. 600.28  

    For 80 Mil Material, Add  64.19 
    For 100 Mil Material, Add  128.37 
    For 125 Mil Material, Add  198.74 
    For 150 Mil Material, Add  269.11 
    For 200 Mil Material, Add  383.55 
    For 2 To 5 Manholes, Deduct  -43.17 
    For 6 To 10 Manholes, Deduct  -71.33 
    For >10 Manholes, Deduct  -142.65 

XXXXXXX 
. 
 33 01 30 83  Lining For Concrete Manholes (33 01 30) 
. 
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. 
 33 01 30 83-0001  Manhole Lining (33 01 30 83) 

Note: Includes power washing and cleaning of manhole interiors. 
. 
. 
 33 01 30 83-0002  Cementitious Manhole Restoration, Interior (33 01 30 83-0001) 
. 
. 

 33 01 30 83-0003 VLF 1/2" Cementitious Restoration On 3' Diameter Manhole Interior ......................................................................................... 138.36  
    For Each Additional 1/2" Thick Material, Add  35.68 
    For 2 To 5 Manholes, Deduct  -9.69 
    For 6 To 10 Manholes, Deduct  -15.93 
    For >10 Manholes, Deduct  -31.86 

. 
 33 01 30 83-0004 VLF 1/2" Cementitious Restoration On 3-1/2' Diameter Manhole Interior .................................................................................. 160.46  

    For Each Additional 1/2" Thick Material, Add  41.53 
    For 2 To 5 Manholes, Deduct  -11.24 
    For 6 To 10 Manholes, Deduct  -18.46 
    For >10 Manholes, Deduct  -36.93 

. 
 33 01 30 83-0005 VLF 1/2" Cementitious Restoration On 4' Diameter Manhole Interior ......................................................................................... 182.54  

    For Each Additional 1/2" Thick Material, Add  47.38 
    For 2 To 5 Manholes, Deduct  -12.78 
    For 6 To 10 Manholes, Deduct  -21.00 
    For >10 Manholes, Deduct  -41.99 

. 
 33 01 30 83-0006 VLF 1/2" Cementitious Restoration On 5' Diameter Manhole Interior ......................................................................................... 215.25  

    For Each Additional 1/2" Thick Material, Add  58.11 
    For 2 To 5 Manholes, Deduct  -15.00 
    For 6 To 10 Manholes, Deduct  -24.62 
    For >10 Manholes, Deduct  -49.24 

. 
 33 01 30 83-0007 VLF 1/2" Cementitious Restoration On 6' Diameter Manhole Interior ......................................................................................... 235.82  

    For Each Additional 1/2" Thick Material, Add  67.27 
    For 2 To 5 Manholes, Deduct  -16.32 
    For 6 To 10 Manholes, Deduct  -26.75 
    For >10 Manholes, Deduct  -53.49 

XXXXXXX 
. 
 33 01 30 83-0008  Polyurethane Manhole Restoration, Interior (33 01 30 83-0001) 
. 
. 

 33 01 30 83-0009 VLF 60 Mil Polyurethane Restoration Of 3' Diameter Manhole Interior ...................................................................................... 276.00  
    For 80 Mil Material, Add  24.05 
    For 100 Mil Material, Add  48.10 
    For 125 Mil Material, Add  73.22 
    For 150 Mil Material, Add  98.35 
    For 200 Mil Material, Add  135.46 
    For 2 To 5 Manholes, Deduct  -20.38 
    For 6 To 10 Manholes, Deduct  -33.85 
    For >10 Manholes, Deduct  -67.70 

. 
 33 01 30 83-0010 VLF 60 Mil Polyurethane Restoration Of 3-1/2' Diameter Manhole Interior ................................................................................ 336.62  

    For 80 Mil Material, Add  29.15 
    For 100 Mil Material, Add  58.30 
    For 125 Mil Material, Add  88.72 
    For 150 Mil Material, Add  119.13 
    For 200 Mil Material, Add  163.88 
    For 2 To 5 Manholes, Deduct  -24.87 
    For 6 To 10 Manholes, Deduct  -41.32 
    For >10 Manholes, Deduct  -82.64 

. 
 33 01 30 83-0011 VLF 60 Mil Polyurethane Restoration Of 4' Diameter Manhole Interior ...................................................................................... 368.01  

    For 80 Mil Material, Add  32.06 
    For 100 Mil Material, Add  64.13 
    For 125 Mil Material, Add  97.63 
    For 150 Mil Material, Add  131.14 
    For 200 Mil Material, Add  180.61 
    For 2 To 5 Manholes, Deduct  -27.17 
    For 6 To 10 Manholes, Deduct  -45.14 
    For >10 Manholes, Deduct  -90.27 

. 
 33 01 30 83-0012 VLF 60 Mil Polyurethane Restoration Of 5' Diameter Manhole Interior ...................................................................................... 460.00  

    For 80 Mil Material, Add  40.08 
    For 100 Mil Material, Add  80.16 
    For 125 Mil Material, Add  122.04 
    For 150 Mil Material, Add  163.92 
    For 200 Mil Material, Add  225.76 
    For 2 To 5 Manholes, Deduct  -33.96 
    For 6 To 10 Manholes, Deduct  -56.42 
    For >10 Manholes, Deduct  -112.84 

. 
 33 01 30 83-0013 VLF 60 Mil Polyurethane Restoration Of 6' Diameter Manhole Interior ...................................................................................... 552.01  

    For 80 Mil Material, Add  48.10 
    For 100 Mil Material, Add  96.19 
    For 125 Mil Material, Add  146.45 
    For 150 Mil Material, Add  196.71 
    For 200 Mil Material, Add  270.92 
    For 2 To 5 Manholes, Deduct  -40.75 
    For 6 To 10 Manholes, Deduct  -67.71 
    For >10 Manholes, Deduct  -135.41 

XXXXXXX 
. 
 33 01 30 83-0014  Multiplexx™ PVCP Cured-In-Place (CIP) Lining Manhole Restoration, 

Interior (33 01 30 83-0001) 
. 
. 

 33 01 30 83-0015 VLF 3' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ............................................. 386.55  
    For 2 To 5 Manholes, Deduct  -23.18 
    For 6 To 10 Manholes, Deduct  -36.70 
    For >10 Manholes, Deduct  -73.39 
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. 
 33 01 30 83-0016 VLF 3-1/2' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ....................................... 473.29  

    For 2 To 5 Manholes, Deduct  -28.37 
    For 6 To 10 Manholes, Deduct  -44.92 
    For >10 Manholes, Deduct  -89.83 

. 
 33 01 30 83-0017 VLF 4' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ............................................. 553.19  

    For 2 To 5 Manholes, Deduct  -32.80 
    For 6 To 10 Manholes, Deduct  -51.76 
    For >10 Manholes, Deduct  -103.53 

. 
 33 01 30 83-0018 VLF 5' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ............................................. 693.50  

    For 2 To 5 Manholes, Deduct  -41.10 
    For 6 To 10 Manholes, Deduct  -64.86 
    For >10 Manholes, Deduct  -129.71 

. 
 33 01 30 83-0019 VLF 6' Diameter, Multiplexx™ PVCP Cured-In-Place (CIP) Manhole Liner For Existing Manhole ............................................. 833.82  

    For 2 To 5 Manholes, Deduct  -49.40 
    For 6 To 10 Manholes, Deduct  -77.95 
    For >10 Manholes, Deduct  -155.90 

XXXXXXX 
. 
 33 01 30 86  Manhole Rim Adjustment (33 01 30) 
. 
. 
 33 01 30 86-0001  Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Risers (33 01 30 86) 
. 
. 
 33 01 30 86-0002  Up To 6" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or 

Steel, Manhole Cover Risers (33 01 30 86-0001) 
. 
. 

 33 01 30 86-0003 EA Up To 2" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser.................................. 294.46  
. 

 33 01 30 86-0004 EA >2" To 3" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 330.32  
. 

 33 01 30 86-0005 EA >3" To 4" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 363.05  
. 

 33 01 30 86-0006 EA >4" To 5" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 400.07  
. 

 33 01 30 86-0007 EA >5" To 6" Rise, Up To 26" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ................................. 430.45  

XXXXXXX 
. 
 33 01 30 86-0008  Up To 6" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or 

Steel, Manhole Cover Riser (33 01 30 86-0001) 
. 
. 

 33 01 30 86-0009 EA Up To 2" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ......................... 343.51  
. 

 33 01 30 86-0010 EA >2 To 3" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ......................... 374.07  
. 

 33 01 30 86-0011 EA >3" To 4" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ........................ 412.29  
. 

 33 01 30 86-0012 EA >4" To 5" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ........................ 449.30  
. 

 33 01 30 86-0013 EA >5" To 6" Rise, >26" To 32-1/2" Diameter, Adjustable Or Solid, Cast Iron Or Steel, Manhole Cover Riser ........................ 485.12  

XXXXXXX 
. 
 33 01 30 86-0014  >6" To 12" Rise, >32-1/2" To 36" Diameter, Solid, Cast Iron, Manhole 

Cover Risers (33 01 30 86-0001) 
. 
. 

 33 01 30 86-0015 EA >6" To 6-1/2" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ...................................................................... 480.64  
. 

 33 01 30 86-0016 EA 7" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ........................................................................................ 522.24  
. 

 33 01 30 86-0017 EA 7-1/2" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ................................................................................. 564.59  
. 

 33 01 30 86-0018 EA 8" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ........................................................................................ 598.71  
. 

 33 01 30 86-0019 EA 9" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ........................................................................................ 650.01  
. 

 33 01 30 86-0020 EA 10" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ...................................................................................... 696.93  
. 

 33 01 30 86-0021 EA 11" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ...................................................................................... 743.03  
. 

 33 01 30 86-0022 EA 12" Rise, >32-1/2" To 36", Solid, Cast Iron, Manhole Cover Riser ...................................................................................... 790.19  

XXXXXXX 
. 
 33 01 30 86-0023  >12" Rise, Solid Manhole Risers (33 01 30 86) 
. 
. 
 33 01 30 86-0024  Precast Concrete Manhole Riser (33 01 30 86-0023) 
. 
. 

 33 01 30 86-0025 VLF Up To 26" Diameter Precast Concrete Manhole Riser ........................................................................................................ 105.06  
. 

 33 01 30 86-0026 VLF >26" To 36" Diameter Precast Concrete Manhole Riser ..................................................................................................... 125.23  
. 

 33 01 30 86-0027 VLF >36" To 48" Diameter Precast Concrete Manhole Riser ..................................................................................................... 143.05  
. 

 33 01 30 86-0028 VLF >48" To 60" Diameter Precast Concrete Manhole Riser ..................................................................................................... 289.36  
. 

 33 01 30 86-0029 VLF >60" To 72" Diameter Precast Concrete Manhole Riser ..................................................................................................... 424.27  

XXXXXXX 
. 
 33 01 30 89  By Pass Piping And Pumping Of Sewer Utilities (33 01 30) 
. 
. 
 33 01 30 89-0001  Set-Up By-Pass Pumping Unit (33 01 30 89) 

Note: Excludes pump and hose rental. See CSI section 01 22 23 00-0915 for pump rental, 01 22 23 00-0948 for 
suction hose, 01 22 23 00-0967 for discharge hose. 

. 

. 
 33 01 30 89-0002 EA Set-up By-Pass Pumping Unit.......................................................................................................................................... 1,811.50  

. 
 33 01 30 89-0003 EA Re-Set Up/Move By-Pass Pumping Unit ............................................................................................................................. 905.75  

XXXXXXX 
. 
 33 01 30 89-0004  By-Pass Pumping (33 01 30 89) 

Note: Excludes pump rental. See CSI section 01 22 23 00-0915 for pump rental. 
. 
. 

 33 01 30 89-0005 DAY Maintain And Operate By-Pass Pumping Unit .................................................................................................................... 452.87  
. 

 33 01 30 89-0006 WK Maintain And Operate By-Pass Pumping Unit ................................................................................................................. 2,264.38  
. 

 33 01 30 89-0007 MO Maintain And Operate By-Pass Pumping Unit ................................................................................................................. 9,510.38  

XXXXXXX 
. 
 33 01 30 89-0008  Temporary Bypass And Service Lines (33 01 30 89) 

Note: Laid on ground, includes fittings and connections. Remove after use. 
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. 

. 
 33 01 30 89-0009  Temporary Water Service Lines (33 01 30 89-0008) 

Note: Laid on ground, includes fittings, connections and chlorination prior to each use. Remove after use. 
. 
. 

 33 01 30 89-0010 LF 1/2" Temporary Service Hose With Fittings ............................................................................................................................ 3.33  
Note: Includes removal after use. 

. 
 33 01 30 89-0011 LF 3/4" Temporary Service Hose With Fittings ............................................................................................................................ 4.23  

Note: Includes removal after use. 
. 

 33 01 30 89-0012 LF 1" Temporary Service Hose With Fittings ............................................................................................................................... 4.89  
Note: Includes removal after use. 

. 
 33 01 30 89-0013 LF 1-1/2" Temporary Service Hose With Fittings ......................................................................................................................... 5.82  

Note: Includes removal after use. 
. 

 33 01 30 89-0014 LF 2" Temporary Service Hose With Fittings ............................................................................................................................... 7.14  
Note: Includes removal after use. 

. 
 33 01 30 89-0015 EA Temporary Service Valve Assembly At Fire Hydrant .......................................................................................................... 372.06  

Note: Includes removal after use. 

XXXXXXX 
. 
 33 01 30 89-0016  Temporary Bypass Water Main Lines (33 01 30 89-0008) 

Note: Laid on ground, includes fittings, connections and chlorination prior to each use. Remove after use. 
. 
. 

 33 01 30 89-0017 LF 2" Temporary Bypass Pipe With Fittings ................................................................................................................................. 7.35  
Note: Includes removal after use. 

    For >500 To 1,000, Deduct  -0.52 
    For >1,000 To 5,000, Deduct  -1.03 
    For >5,000, Deduct  -1.72 

. 
 33 01 30 89-0018 LF 4" Temporary Bypass Pipe With Fittings ................................................................................................................................. 9.43  

Note: Includes removal after use. 
    For >500 To 1,000, Deduct  -0.66 
    For >1,000 To 5,000, Deduct  -1.33 
    For >5,000, Deduct  -2.22 

. 
 33 01 30 89-0019 LF 6" Temporary Bypass Pipe With Fittings ............................................................................................................................... 11.50  

Note: Includes removal after use. 
    For >500 To 1,000, Deduct  -0.77 
    For >1,000 To 5,000, Deduct  -1.55 
    For >5,000, Deduct  -2.58 

. 
 33 01 30 89-0020 LF 8" Temporary Bypass Pipe With Fittings ............................................................................................................................... 14.40  

Note: Includes removal after use. 
    For >500 To 1,000, Deduct  -0.93 
    For >1,000 To 5,000, Deduct  -1.86 
    For >5,000, Deduct  -3.10 

XXXXXXX 
. 
 33 01 30 89-0021  Piping Protection For Temporary Water Line (33 01 30 89-0008) 
. 
. 

 33 01 30 89-0022 LF Cold Mix For Temporary Pipe ................................................................................................................................................. 2.58  
Note: Install along each side of pipe edge. Unit of measure "LF" is for length of pipe and includes both sides of 
pipe. 

XXXXXXX 
. 
 33 01 30 89-0023  Drill Meter Cover For Temporary Water Line (33 01 30 89-0008) 
. 
. 

 33 01 30 89-0024 EA Drill Meter Cover For Temporary Bypass Pipe ..................................................................................................................... 14.29  

XXXXXXX 
. 
 33 05  Common Work Results For Utilities (33) 
. 
. 
 33 05 07  Trenchless Installation of Utility Piping (33 05) 
. 
. 
 33 05 07 13  Utility Directional Drilling (33 05 07) 
. 
. 
 33 05 07 13-0001  Horizontal Augering (33 05 07 13) 

Note: Excludes starting or receiving pits, dewatering, cost of casing pipe or spoils removal. 
. 
. 

 33 05 07 13-0002 LF Up To 2" Diameter Horizontal Hand Augering ...................................................................................................................... 22.51  
. 

 33 05 07 13-0003 LF 3" Diameter Horizontal Hand Augering ................................................................................................................................. 27.17  
. 

 33 05 07 13-0004 LF 4" Diameter Horizontal Hand Augering ................................................................................................................................. 37.26  
. 

 33 05 07 13-0005 LF 6" Diameter Horizontal Hand Augering ................................................................................................................................. 48.13  
. 

 33 05 07 13-0006 LF 8" Diameter Horizontal Augering........................................................................................................................................... 82.61  
. 

 33 05 07 13-0007 LF 10" Diameter Horizontal Augering....................................................................................................................................... 120.52  
. 

 33 05 07 13-0008 LF 12" Diameter Horizontal Augering....................................................................................................................................... 144.82  
. 

 33 05 07 13-0009 LF 16" Diameter Horizontal Augering....................................................................................................................................... 173.00  
. 

 33 05 07 13-0010 LF 20" Diameter Horizontal Augering....................................................................................................................................... 299.36  
. 

 33 05 07 13-0011 LF 24" Diameter Horizontal Augering....................................................................................................................................... 367.02  
. 

 33 05 07 13-0012 LF 30" Diameter Horizontal Augering....................................................................................................................................... 452.69  
. 

 33 05 07 13-0013 LF 36" Diameter Horizontal Augering....................................................................................................................................... 517.21  
. 

 33 05 07 13-0014 LF 42" Diameter Horizontal Augering....................................................................................................................................... 648.43  
. 

 33 05 07 13-0015 LF 48" Diameter Horizontal Augering....................................................................................................................................... 698.69  
. 

 33 05 07 13-0016 LF 54" Diameter Horizontal Augering....................................................................................................................................... 759.86  
. 

 33 05 07 13-0017 LF 60" Diameter Horizontal Augering....................................................................................................................................... 796.63  
. 

 33 05 07 13-0018 EA 8" To 20" Horizontal Augering Minimum Set-up Charge .................................................................................................. 3,498.96  
Note: For projects where the total horizontal augering charge is less than the minimum set-up charge, use this 
task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 13-0019 EA >20" To 36" Horizontal Augering Minimum Set-up Charge .............................................................................................. 4,653.85  

Note: For projects where the total horizontal augering charge is less than the minimum set-up charge, use this 
task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 13-0020 EA >36" Horizontal Augering Minimum Set-up Charge ......................................................................................................... 6,619.47  

Note: For projects where the total horizontal augering charge is less than the minimum set-up charge, use this 
task exclusively. This task should not be used in conjunction with any other tasks in this section. 
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XXXXXXX 
. 
 33 05 07 13-0021  Horizontal Directional Boring (33 05 07 13) 

Note: Excludes receiving pits or dewatering or cost of casing pipe. 
. 
. 

 33 05 07 13-0022 LF Up To 1-1/2" Diameter Directional Boring For Horizontal Pipe, Underground....................................................................... 11.49  
    For Horizontal Boring Through Rock, Add  8.04 

. 
 33 05 07 13-0023 LF 2" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 17.23  

    For Horizontal Boring Through Rock, Add  12.06 
. 

 33 05 07 13-0024 LF 2-1/2" Diameter Directional Boring For Horizontal Pipe, Underground ................................................................................. 23.94  
    For Horizontal Boring Through Rock, Add  16.76 

. 
 33 05 07 13-0025 LF 3" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 29.68  

    For Horizontal Boring Through Rock, Add  20.78 
. 

 33 05 07 13-0026 LF 4" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 35.43  
    For Horizontal Boring Through Rock, Add  24.80 

. 
 33 05 07 13-0027 LF 5" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 41.18  

    For Horizontal Boring Through Rock, Add  28.83 
. 

 33 05 07 13-0028 LF 6" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 47.88  
    For Horizontal Boring Through Rock, Add  33.52 

. 
 33 05 07 13-0029 LF 8" Diameter Directional Boring For Horizontal Pipe, Underground ....................................................................................... 58.32  

    For Horizontal Boring Through Rock, Add  40.82 
. 

 33 05 07 13-0030 LF 10" Diameter Directional Boring For Horizontal Pipe, Underground ..................................................................................... 63.18  
    For Horizontal Boring Through Rock, Add  44.23 

. 
 33 05 07 13-0031 LF 12" Diameter Directional Boring For Horizontal Pipe, Underground ..................................................................................... 68.03  

    For Horizontal Boring Through Rock, Add  47.62 
. 

 33 05 07 13-0032 LF 18" Diameter Directional Boring For Horizontal Pipe, Underground ................................................................................... 140.93  
    For Horizontal Boring Through Rock, Add  98.65 

. 
 33 05 07 13-0033 LF 24" Diameter Directional Boring For Horizontal Pipe, Underground ................................................................................... 216.83  

    For Horizontal Boring Through Rock, Add  151.78 
. 

 33 05 07 13-0034 LF 30" Diameter Directional Boring For Horizontal Pipe, Underground ................................................................................... 330.53  
    For Horizontal Boring Through Rock, Add  231.37 

. 
 33 05 07 13-0035 LF 36" Diameter Directional Boring For Horizontal Pipe, Underground ................................................................................... 528.85  

    For Horizontal Boring Through Rock, Add  370.20 
. 

 33 05 07 13-0036 EA Up To 6" Horizontal Directional Boring Minimum Set-up Charge ..................................................................................... 3,064.13  
Note: For projects where the total horizontal directional boring charge is less than the minimum set-up charge, 
use this task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 13-0037 EA >6" To 18" Horizontal Directional Boring Minimum Set-up Charge .................................................................................. 3,498.96  

Note: For projects where the total horizontal directional boring charge is less than the minimum set-up charge, 
use this task exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 13-0038 EA >18" To 36" Horizontal Directional Boring Minimum Set-up Charge ................................................................................ 4,653.85  

Note: For projects where the total horizontal directional boring charge is less than the minimum set-up charge, 
use this task exclusively. This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 33 05 07 23  Utility Boring and Jacking (33 05 07) 
. 
. 
 33 05 07 23-0001  Horizontal Jacking (33 05 07 23) 

Note: Includes cost of steel casing pipe, excludes dewatering and excavation for jacking pit or receiving pit. 
. 
. 

 33 05 07 23-0002 LF Up To 2" Diameter Horizontal Jacking .................................................................................................................................. 47.21  
    For Horizontal Jacking Through Rock, Add  24.89 

. 
 33 05 07 23-0003 LF 3" Diameter Horizontal Jacking ............................................................................................................................................. 56.68  

    For Horizontal Jacking Through Rock, Add  30.03 
. 

 33 05 07 23-0004 LF 4" Diameter Horizontal Jacking ............................................................................................................................................. 76.86  
    For Horizontal Jacking Through Rock, Add  41.18 

. 
 33 05 07 23-0005 LF 6" Diameter Horizontal Jacking ............................................................................................................................................. 99.33  

    For Horizontal Jacking Through Rock, Add  53.20 
. 

 33 05 07 23-0006 LF 8" Diameter Horizontal Jacking ........................................................................................................................................... 134.93  
    For Horizontal Jacking Through Rock, Add  72.93 

. 
 33 05 07 23-0007 LF 10" Diameter Horizontal Jacking ......................................................................................................................................... 197.60  

    For Horizontal Jacking Through Rock, Add  106.40 
. 

 33 05 07 23-0008 LF 12" Diameter Horizontal Jacking ......................................................................................................................................... 237.79  
    For Horizontal Jacking Through Rock, Add  127.86 

. 
 33 05 07 23-0009 LF 16" Diameter Horizontal Jacking ......................................................................................................................................... 283.94  

    For Horizontal Jacking Through Rock, Add  152.74 
. 

 33 05 07 23-0010 LF 20" Diameter Horizontal Jacking ......................................................................................................................................... 454.06  
    For Horizontal Jacking Through Rock, Add  265.14 

. 
 33 05 07 23-0011 LF 24" Diameter Horizontal Jacking ......................................................................................................................................... 690.18  

    For Horizontal Jacking Through Rock, Add  297.56 
. 

 33 05 07 23-0012 LF 30" Diameter Horizontal Jacking ......................................................................................................................................... 811.19  
    For Horizontal Jacking Through Rock, Add  367.42 

. 
 33 05 07 23-0013 LF 36" Diameter Horizontal Jacking ......................................................................................................................................... 918.29  

    For Horizontal Jacking Through Rock, Add  420.13 
. 

 33 05 07 23-0014 LF 42" Diameter Horizontal Jacking ......................................................................................................................................... 987.43  
    For Horizontal Jacking Through Rock, Add  453.68 

. 
 33 05 07 23-0015 LF 48" Diameter Horizontal Jacking ...................................................................................................................................... 1,069.45  

    For Horizontal Jacking Through Rock, Add  488.82 
. 

 33 05 07 23-0016 LF 54" Diameter Horizontal Jacking ...................................................................................................................................... 1,146.93  
    For Horizontal Jacking Through Rock, Add  532.00 

. 
 33 05 07 23-0017 EA Up To 6" Horizontal Jacking Minimum Set-up Charge ..................................................................................................... 3,064.13  

Note: For projects where the total horizontal jacking charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 23-0018 EA >6" To 20" Horizontal Jacking Minimum Set-up Charge .................................................................................................. 3,498.96  

Note: For projects where the total horizontal jacking charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 
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. 
 33 05 07 23-0019 EA >20" To 36" Horizontal Jacking Minimum Set-up Charge ................................................................................................ 4,653.85  

Note: For projects where the total horizontal jacking charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

. 
 33 05 07 23-0020 EA >36" Horizontal Jacking Minimum Set-up Charge ........................................................................................................... 6,619.47  

Note: For projects where the total horizontal jacking charge is less than the minimum set-up charge, use this task 
exclusively. This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 33 05 07 24  Casing Piping for Utility Jacking (33 05 07) 
. 
. 
 33 05 07 24-0001  Casing Pipe (33 05 07 24) 

Note: Casing pipe is pulled back from hook on boring auger through slurry. Costs are installed costs. Excludes 
boring. 

. 

. 
 33 05 07 24-0002  Steel Pipe (33 05 07 24-0001) 
. 
. 

 33 05 07 24-0003 LF 1-1/2" Steel Pipe Pull In Place By Boring Machine ............................................................................................................... 11.80  
Note: Includes pipe welding. 

. 
 33 05 07 24-0004 LF 2" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 12.52  

Note: Includes pipe welding. 
. 

 33 05 07 24-0005 LF 2-1/2" Steel Pipe Pull In Place By Boring Machine ............................................................................................................... 13.49  
Note: Includes pipe welding. 

. 
 33 05 07 24-0006 LF 3" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 14.50  

Note: Includes pipe welding. 
. 

 33 05 07 24-0007 LF 4" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 18.20  
Note: Includes pipe welding. 

. 
 33 05 07 24-0008 LF 5" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 20.51  

Note: Includes pipe welding. 
. 

 33 05 07 24-0009 LF 6" Steel Pipe Pull In Place By Boring Machine ..................................................................................................................... 22.82  
Note: Includes pipe welding. 

XXXXXXX 
. 
 33 05 07 24-0010  Polyethylene Pipe (33 05 07 24-0001) 
. 
. 

 33 05 07 24-0011 LF 3/4" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................ 4.62  
Note: Includes pipe welding. 

. 
 33 05 07 24-0012 LF 1" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 5.06  

Note: Includes pipe welding. 
. 

 33 05 07 24-0013 LF 1-1/4" Polyethylene Pipe Pull In Place By Boring Machine ..................................................................................................... 5.49  
Note: Includes pipe welding. 

. 
 33 05 07 24-0014 LF 1-1/2" Polyethylene Pipe Pull In Place By Boring Machine ..................................................................................................... 5.87  

Note: Includes pipe welding. 
. 

 33 05 07 24-0015 LF 2" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 6.27  
Note: Includes pipe welding. 

. 
 33 05 07 24-0016 LF 2-1/2" Polyethylene Pipe Pull In Place By Boring Machine ..................................................................................................... 6.71  

Note: Includes pipe welding. 
. 

 33 05 07 24-0017 LF 3" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 7.15  
Note: Includes pipe welding. 

. 
 33 05 07 24-0018 LF 4" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 8.68  

Note: Includes pipe welding. 
. 

 33 05 07 24-0019 LF 5" Polyethylene Pipe Pull In Place By Boring Machine ........................................................................................................... 9.60  
Note: Includes pipe welding. 

. 
 33 05 07 24-0020 LF 6" Polyethylene Pipe Pull In Place By Boring Machine ......................................................................................................... 10.54  

Note: Includes pipe welding. 
. 

 33 05 07 24-0021 LF 8" Polyethylene Pipe Pull In Place By Boring Machine ......................................................................................................... 13.73  
Note: Includes pipe welding. 

. 
 33 05 07 24-0022 LF 10" Polyethylene Pipe Pull In Place By Boring Machine ....................................................................................................... 18.69  

Note: Includes pipe welding. 

XXXXXXX 
. 
 33 05 09  Piping Specials for Utilities (33 05) 
. 
. 
 33 05 09 23  Adapters for Utility Piping (33 05 09) 

See CSI section 33 14 13 53-0222 for ductile iron body adapters, 33 14 13 53-0229 for steel body adapters. 
. 
. 
 33 05 09 33  Thrust Restraint for Utility Piping (33 05 09) 

See CSI section 33 14 13 13-0545 for mechanical restraints, 33 14 13 13-0580 for flanged restraints, 33 14 13 13-1152 
for slip-on restraints, 33 14 13 13-1168 for slip-on restraint harnesses. 

. 

. 
 33 05 17  Copper Utility Pipe and Tubing (33 05) 

See CSI section 33 14 13 39-0000 for copper utility piping. 
. 
. 
 33 05 19  Ductile-Iron Utility Pipe (33 05) 

See CSI section 33 14 13 13-0000 for ductile iron utility piping. 
. 
. 
 33 05 24  Steel Utility Pipe (33 05) 
. 
. 
 33 05 24 23  Steel Pipe for Water Service (33 05 24) 

See CSI section 33 14 13 36-0000 for steel utility piping. 
. 
. 
 33 05 27  Corrugated Metal Utility Pipe (33 05) 
. 
. 
 33 05 27 13  Corrugated Metal Culvert Pipe (33 05 27) 

See CSI section 33 42 11 00-0486 for corrugated metal culvert pipe. 
. 
. 
 33 05 27 23  Corrugated Metal Slotted Pipe (33 05 27) 

See CSI section 33 41 16 13-0085 for corrugated metal slotted pipe. 
. 
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. 
 33 05 27 33  Corrugated Metal Culvert Arch Pipe (33 05 27) 

See CSI section 33 42 11 00-0830 for corrugated metal culvert arch pipe. 
. 
. 
 33 05 31  Thermoplastic Utility Pipe (33 05) 
. 
. 
 33 05 31 11  Polyvinyl Chloride Gravity Sewer Pipe (33 05 31) 

See CSI section 33 31 11 00-0000 for polyvinyl chloride gravity sewer pipe. 
. 
. 
 33 05 31 13  Polyvinyl Chloride Pressure Pipe (33 05 31) 

See CSI section 33 14 13 23-0256 for polyvinyl chloride pressure pipe. 
. 
. 
 33 05 31 16  Polyvinyl Chloride Pressure Pipe for Water Transmission and Distribution 

(AWWA C900 and AWWA C905) (33 05 31) 
See CSI section 33 14 13 23-0001 for AWWA C900 and 905 polyvinyl chloride pressure pipe. 

. 

. 
 33 05 33  Polyethylene Utility Pipe (33 05) 
. 
. 
 33 05 33 13  Corrugated-Wall, Smooth Interior HDPE Gravity Pipe (33 05 33) 

See CSI section 33 42 11 00-0227 for corrugated-wall smooth interior HDPE gravity pipe. 
. 
. 
 33 05 33 23  Polyethylene Pressure Pipe and Tubing (AWWA C901 and AWWA C906) (33 05 

33) 
See CSI section 33 14 13 23-0426 for AWWA C906 high density polyethylene pipe. 

. 

. 
 33 05 33 33  Corrugated, Perforated HDPE Drainage Pipe (33 05 33) 

See CSI section 33 42 11 00-0249 for corrugated perforated HDPE drainage pipe. 
. 
. 
 33 05 33 36  Corrugated, Non-Perforated HDPE Drainage Pipe (33 05 33) 

See CSI section 33 41 16 13-0002 for corrugated non-perforated HDPE drainage pipe. 
. 
. 
 33 05 33 63  HDPE Communication Duct (33 05 33) 
. 
. 
 33 05 33 63-0001  ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled 

In Place By Boring Machine (33 05 33 63) 
Note: Excludes boring. 

. 

. 
 33 05 33 63-0002 LF 1" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 2.77  
    For Up To 250, Add  0.07 
    For >250 To 500, Add  0.05 

. 
 33 05 33 63-0003 LF 1-1/4" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 3.09  
    For Up To 250, Add  0.09 
    For >250 To 500, Add  0.06 

. 
 33 05 33 63-0004 LF 1-1/2" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 3.35  
    For Up To 250, Add  0.10 
    For >250 To 500, Add  0.07 

. 
 33 05 33 63-0005 LF 2" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 3.66  
    For Up To 250, Add  0.12 
    For >250 To 500, Add  0.08 

. 
 33 05 33 63-0006 LF 3" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 4.78  
    For Up To 250, Add  0.26 
    For >250 To 500, Add  0.17 

. 
 33 05 33 63-0007 LF 4" Schedule 40, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 5.94  
    For Up To 250, Add  0.39 
    For >250 To 500, Add  0.26 

. 
 33 05 33 63-0008 LF 1" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 2.82  
    For Up To 250, Add  0.08 
    For >250 To 500, Add  0.05 

. 
 33 05 33 63-0009 LF 1-1/4" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 3.19  
    For Up To 250, Add  0.11 
    For >250 To 500, Add  0.07 

. 
 33 05 33 63-0010 LF 1-1/2" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 3.42  
    For Up To 250, Add  0.11 
    For >250 To 500, Add  0.08 

. 
 33 05 33 63-0011 LF 2" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 3.85  
    For Up To 250, Add  0.15 
    For >250 To 500, Add  0.10 

. 
 33 05 33 63-0012 LF 3" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 5.21  
    For Up To 250, Add  0.32 
    For >250 To 500, Add  0.22 

. 
 33 05 33 63-0013 LF 4" Schedule 80, ASTM F2160, UL 651-A, NEMA TC-7, Smoothwall HDPE Conduit, Pulled In Place By Boring 

Machine ................................................................................................................................................................................. 6.49  
    For Up To 250, Add  0.48 
    For >250 To 500, Add  0.32 

XXXXXXX 
. 
 33 05 39  Concrete Pipe (33 05) 
. 
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. 
 33 05 39 13  Prestressed Concrete Pressure Pipe, Steel-Cylinder Type (AWWA C301) (33 05 

39) 
See CSI section 33 42 11 00-0080 for prestressed concrete pressure pipe. 

. 

. 
 33 05 39 41  Reinforced Concrete Pipe for Sewers and Culverts (33 05 39) 

See CSI section 33 42 11 00-0001 for reinforced concrete pipe. 
. 
. 
 33 05 39 46  Reinforced Concrete Elliptical Pipe for Sewers and Culverts (33 05 39) 

See CSI section 33 42 11 00-0019 for reinforced concrete elliptical pipe. 
. 
. 
 33 05 41  Vitrified Clay Utility Pipe (33 05) 

See CSI section 33 42 11 00-0353 for vitrified clay piping. 
. 
. 
 33 05 61  Concrete Manholes (33 05) 
. 
. 
 33 05 61 00-0001  Manholes (33 05 61) 
. 
. 
 33 05 61 00-0002  Precast Concrete Manholes (33 05 61 00-0001) 

Note: Includes base, riser(s), reducer and openings. Excludes excavation, aggregate, backfill and frame/cover. 
See CSI section 33 05 84 00-0002 for top slabs. 

. 

. 
 33 05 61 00-0003  3' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0004 EA 4' Deep, 3' Diameter, Precast Concrete Manhole ............................................................................................................ 1,162.63 246.39 
    For Bitumastic Coating, Add  48.07 
    For Epoxy Coating, Add  91.86 

. 
 33 05 61 00-0005 EA 6' Deep, 3' Diameter, Precast Concrete Manhole ............................................................................................................ 1,593.15 353.91 

    For Bitumastic Coating, Add  72.11 
    For Epoxy Coating, Add  137.79 

. 
 33 05 61 00-0006 EA 8' Deep, 3' Diameter, Precast Concrete Manhole ............................................................................................................ 2,175.99 537.59 

    For Bitumastic Coating, Add  96.14 
    For Epoxy Coating, Add  183.72 

. 
 33 05 61 00-0007 VLF Riser For 3' Diameter, Precast Concrete Manhole ............................................................................................................. 233.17 62.72 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  12.02 
    For Epoxy Coating, Add  22.96 

. 
 33 05 61 00-0008 VLF Drop Collar For 3' Diameter, Precast Concrete Manhole .................................................................................................... 248.98 62.72 

. 
 33 05 61 00-0009 EA Drop Base For 3' Diameter, Precast Concrete Manhole ..................................................................................................... 380.51 62.72 

. 
 33 05 61 00-0010 EA Extended Base Slab For 3' Diameter, Precast Concrete Manhole ..................................................................................... 309.87 62.72 

. 
 33 05 61 00-0011 EA Precast Channel For 3' Diameter, Precast Concrete Manhole ........................................................................................... 430.18 62.72 

XXXXXXX 
. 
 33 05 61 00-0012  4' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0013 EA 4' Deep, 4' Diameter, Precast Concrete Manhole ............................................................................................................ 1,442.84 282.23 
    For Bitumastic Coating, Add  48.07 
    For Epoxy Coating, Add  91.86 

. 
 33 05 61 00-0014 EA 6' Deep, 4' Diameter, Precast Concrete Manhole ............................................................................................................ 1,932.56 385.28 

    For Bitumastic Coating, Add  72.11 
    For Epoxy Coating, Add  137.79 

. 
 33 05 61 00-0015 EA 8' Deep, 4' Diameter, Precast Concrete Manhole ............................................................................................................ 2,602.20 582.39 

    For Bitumastic Coating, Add  96.14 
    For Epoxy Coating, Add  183.72 

. 
 33 05 61 00-0016 VLF Riser For 4' Diameter, Precast Concrete Manhole ............................................................................................................. 286.29 73.91 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  12.02 
    For Epoxy Coating, Add  22.96 

. 
 33 05 61 00-0017 VLF Drop Collar For 4' Diameter, Precast Concrete Manhole .................................................................................................... 306.93 73.91 

. 
 33 05 61 00-0018 EA Drop Base For 4' Diameter, Precast Concrete Manhole ..................................................................................................... 478.67 73.91 

. 
 33 05 61 00-0019 EA Extended Base Slab For 4' Diameter, Precast Concrete Manhole ..................................................................................... 386.44 73.91 

. 
 33 05 61 00-0020 EA Precast Channel For 4' Diameter, Precast Concrete Manhole ........................................................................................... 543.54 73.91 

XXXXXXX 
. 
 33 05 61 00-0021  5' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0022 EA 4' Deep, 5' Diameter, Precast Concrete Manhole ............................................................................................................ 2,549.60 313.59 
    For Bitumastic Coating, Add  61.94 
    For Epoxy Coating, Add  148.09 

. 
 33 05 61 00-0023 EA 6' Deep, 5' Diameter, Precast Concrete Manhole ............................................................................................................ 3,403.36 430.07 

    For Bitumastic Coating, Add  92.90 
    For Epoxy Coating, Add  222.13 

. 
 33 05 61 00-0024 EA 8' Deep, 5' Diameter, Precast Concrete Manhole ............................................................................................................ 4,456.56 645.11 

    For Bitumastic Coating, Add  123.87 
    For Epoxy Coating, Add  296.17 

. 
 33 05 61 00-0025 VLF Riser For 5' Diameter, Precast Concrete Manhole ............................................................................................................. 473.09 80.64 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  15.48 
    For Epoxy Coating, Add  37.02 

XXXXXXX 
. 
 33 05 61 00-0026  6' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0027 EA 4' Deep, 6' Diameter, Precast Concrete Manhole ............................................................................................................ 3,367.71 349.43 
    For Bitumastic Coating, Add  70.91 
    For Epoxy Coating, Add  173.37 

. 
 33 05 61 00-0028 EA 6' Deep, 6' Diameter, Precast Concrete Manhole ............................................................................................................ 4,402.88 474.87 

    For Bitumastic Coating, Add  106.36 
    For Epoxy Coating, Add  260.05 
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. 
 33 05 61 00-0029 EA 8' Deep, 6' Diameter, Precast Concrete Manhole ............................................................................................................ 5,661.33 716.78 

    For Bitumastic Coating, Add  141.82 
    For Epoxy Coating, Add  346.74 

. 
 33 05 61 00-0030 VLF Riser For 6' Diameter, Precast Concrete Manhole .............................................................................................................. 568.56 89.60 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  17.73 
    For Epoxy Coating, Add  43.34 

XXXXXXX 
. 
 33 05 61 00-0031  7' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0032 EA 4' Deep, 7' Diameter, Precast Concrete Manhole ............................................................................................................ 5,188.51 385.28 
    For Bitumastic Coating, Add  150.79 
    For Epoxy Coating, Add  302.95 

. 
 33 05 61 00-0033 EA 6' Deep, 7' Diameter, Precast Concrete Manhole ............................................................................................................ 6,729.46 525.49 

    For Bitumastic Coating, Add  226.18 
    For Epoxy Coating, Add  454.43 

. 
 33 05 61 00-0034 EA 8' Deep, 7' Diameter, Precast Concrete Manhole ............................................................................................................ 8,515.90 788.47 

    For Bitumastic Coating, Add  301.57 
    For Epoxy Coating, Add  605.90 

. 
 33 05 61 00-0035 VLF Riser For 7' Diameter, Precast Concrete Manhole .............................................................................................................. 827.37 98.55 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  37.70 
    For Epoxy Coating, Add  75.74 

XXXXXXX 
. 
 33 05 61 00-0036  8' Diameter, Precast Concrete Manholes (33 05 61 00-0002) 
. 
. 

 33 05 61 00-0037 EA 4' Deep, 8' Diameter, Precast Concrete Manhole ............................................................................................................ 7,425.45 443.51 
    For Bitumastic Coating, Add  178.26 
    For Epoxy Coating, Add  369.27 

. 
 33 05 61 00-0038 EA 6' Deep, 8' Diameter, Precast Concrete Manhole ............................................................................................................ 9,649.88 604.79 

    For Bitumastic Coating, Add  267.39 
    For Epoxy Coating, Add  553.91 

. 
 33 05 61 00-0039 EA 8' Deep, 8' Diameter, Precast Concrete Manhole .......................................................................................................... 12,156.54 907.18 

    For Bitumastic Coating, Add  356.53 
    For Epoxy Coating, Add  738.54 

. 
 33 05 61 00-0040 VLF Riser For 8' Diameter, Precast Concrete Manhole ........................................................................................................... 1,174.94 111.99 

Note: For depths greater than 8'. 
    For Bitumastic Coating, Add  44.57 
    For Epoxy Coating, Add  92.32 

XXXXXXX 
. 
 33 05 63  Concrete Vaults and Chambers (33 05) 
. 
. 
 33 05 63 00-0001  Underground Utility Vaults And Structures (33 05 63) 

See CSI section 33 05 61 00-0001 for manholes, 33 05 81 00-0006 for frames and covers. 
. 
. 
 33 05 63 00-0002  Precast Concrete Underground Utility Vault (33 05 63 00-0001) 

Note: Sizes given are for inside dimensions. 
. 
. 
 33 05 63 00-0003  6' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0004 EA 4' x 4' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 3,343.51  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0005 EA 4' x 6' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 4,358.27  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0006 EA 5' x 10' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 7,189.97  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0007 EA 5' x 12' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 8,302.12  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0008 EA 6' x 6' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 5,569.58  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0009 EA 6' x 8' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 6,779.99  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0010 EA 6' x 10' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 7,991.30  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0011 EA 6' x 12' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 11,545.83  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0012 EA 6' x 14' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 11,545.83  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0013 EA 6' x 16' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 14,538.07  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0014 EA 8' x 8' x 6' Precast Concrete Underground Utility Vault .................................................................................................... 8,187.89  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0015 EA 8' x 10' x 6' Precast Concrete Underground Utility Vault .................................................................................................. 9,594.90  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0016 EA 8' x 12' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 13,715.04  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0017 EA 8' x 14' x 6' Precast Concrete Underground Utility Vault ................................................................................................ 15,436.14  

Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 63 00-0018  7' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0019 EA 4' x 4' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 3,680.75  
Note: 6" thick walls and 8" thick top. 
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. 
 33 05 63 00-0020 EA 4' x 6' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 4,779.37  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0021 EA 4' x 8' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 5,877.95  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0022 EA 5' x 10' x 7' Precast Concrete Underground Utility Vault .................................................................................................. 7,821.19  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0023 EA 5' x 12' x 7' Precast Concrete Underground Utility Vault .................................................................................................. 9,018.08  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0024 EA 6' x 6' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 6,074.53  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0025 EA 6' x 8' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 7,369.74  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0026 EA 6' x 10' x 7' Precast Concrete Underground Utility Vault .................................................................................................. 8,664.90  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0027 EA 6' x 12' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 12,555.75  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0028 EA 6' x 16' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 15,772.51  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0029 EA 8' x 8' x 7' Precast Concrete Underground Utility Vault .................................................................................................... 8,861.46  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0030 EA 8' x 10' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 10,352.34  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0031 EA 8' x 12' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 14,837.74  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0032 EA 8' x 14' x 7' Precast Concrete Underground Utility Vault ................................................................................................ 16,669.69  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0033 EA 10' x 10' x 7' Precast Concrete Underground Utility Vault .............................................................................................. 15,061.65  
Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 63 00-0034  8' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0035 EA 4' x 4' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 4,017.09  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0036 EA 4' x 6' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 5,200.46  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0037 EA 5' x 10' x 8' Precast Concrete Underground Utility Vault .................................................................................................. 8,452.40  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0038 EA 5' x 12' x 8' Precast Concrete Underground Utility Vault .................................................................................................. 9,733.15  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0039 EA 6' x 6' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 6,579.50  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0040 EA 6' x 8' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 7,958.55  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0041 EA 6' x 10' x 8' Precast Concrete Underground Utility Vault .................................................................................................. 9,337.63  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0042 EA 6' x 12' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 13,565.65  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0043 EA 6' x 16' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 17,007.00  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0044 EA 8' x 8' x 8' Precast Concrete Underground Utility Vault .................................................................................................... 9,534.16  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0045 EA 8' x 10' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 11,109.78  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0046 EA 8' x 12' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 15,959.48  

Note: 8" thick walls and top. 
. 

 33 05 63 00-0047 EA 8' x 14' x 8' Precast Concrete Underground Utility Vault ................................................................................................ 17,904.17  
Note: 8" thick walls and top. 

. 
 33 05 63 00-0048 EA 10' x 10' x 8' Precast Concrete Underground Utility Vault .............................................................................................. 16,184.01  

Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 63 00-0049  10' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0050 EA 6' x 6' x 10' Precast Concrete Underground Utility Vault .................................................................................................. 7,084.48  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0051 EA 6' x 8' x 10' Precast Concrete Underground Utility Vault .................................................................................................. 8,547.37  

Note: 6" thick walls and 8" thick top. 
. 

 33 05 63 00-0052 EA 10' x 10' x 10' Precast Concrete Underground Utility Vault ............................................................................................ 17,305.70  
Note: 8" thick walls and top. 

XXXXXXX 
. 
 33 05 63 00-0053  12' High Precast Concrete Underground Utility Vault (33 05 63 00-0002) 
. 
. 

 33 05 63 00-0054 EA 6' x 6' x 12' Precast Concrete Underground Utility Vault .................................................................................................. 7,589.45  
Note: 6" thick walls and 8" thick top. 

. 
 33 05 63 00-0055 EA 6' x 8' x 12' Precast Concrete Underground Utility Vault .................................................................................................. 9,137.11  

Note: 6" thick walls and 8" thick top. 

XXXXXXX 
. 
 33 05 63 00-0056  Meter Pit (33 05 63 00-0001) 
. 
. 
 33 05 63 00-0057  Precast Concrete Meter Pit (33 05 63 00-0056) 
. 
. 

 33 05 63 00-0058 EA 4' x 4' x 4' Deep Precast Concrete Meter Pit .................................................................................................................... 2,312.10  
. 

 33 05 63 00-0059 EA 4' x 4' x 6' Deep Precast Concrete Meter Pit .................................................................................................................... 3,103.13  
. 

 33 05 63 00-0060 EA 4' x 4' x 8' Deep Precast Concrete Meter Pit .................................................................................................................... 3,849.85  
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. 
 33 05 63 00-0061 EA 4' x 4' x 10' Deep Precast Concrete Meter Pit .................................................................................................................. 4,743.21  

. 
 33 05 63 00-0062 EA 4' x 4' x 15' Deep Precast Concrete Meter Pit .................................................................................................................. 6,463.96  

. 
 33 05 63 00-0063 EA 6' x 6' x 4' Deep Precast Concrete Meter Pit .................................................................................................................... 3,476.21  

. 
 33 05 63 00-0064 EA 6' x 6' x 6' Deep Precast Concrete Meter Pit .................................................................................................................... 4,743.21  

. 
 33 05 63 00-0065 EA 6' x 6' x 8' Deep Precast Concrete Meter Pit .................................................................................................................... 6,066.83  

. 
 33 05 63 00-0066 EA 6' x 6' x 10' Deep Precast Concrete Meter Pit .................................................................................................................. 7,570.34  

. 
 33 05 63 00-0067 EA 6' x 6' x 15' Deep Precast Concrete Meter Pit ................................................................................................................ 10,573.34  

XXXXXXX 
. 
 33 05 63 00-0068  Handhole Or Pull Box Enclosures (33 05 63 00-0001) 
. 
. 
 33 05 63 00-0069  Polymer Concrete Handhole Enclosures (33 05 63 00-0068) 
. 
. 
 33 05 63 00-0070  Polymer Concrete Handhole Enclosures (33 05 63 00-0069) 
. 
. 
 33 05 63 00-0071  Flared Sides, Polymer Concrete Handhole Enclosures (33 05 63 00-0070) 
. 
. 
 33 05 63 00-0072  Open Bottom, Flared Sides, Polymer Concrete Handhole Enclosures (33 05 63 00-

0071) 
. 
. 

 33 05 63 00-0073 EA 12" x 12", 24" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 225.11 20.58 

. 
 33 05 63 00-0074 EA 10" x 15", 18" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 204.78 45.68 
. 

 33 05 63 00-0075 EA 13" x 24", 18" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 312.20 68.52 

. 
 33 05 63 00-0076 EA 17" x 30", 18" Depth, 15,000 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 358.74 68.52 
. 

 33 05 63 00-0077 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 343.37 68.52 

. 
 33 05 63 00-0078 EA 13" x 24", 26" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 410.49 68.52 
. 

 33 05 63 00-0079 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 400.36 68.52 

. 
 33 05 63 00-0080 EA 17" x 30", 26" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 536.28 68.52 
. 

 33 05 63 00-0081 EA 27" Round, 36" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 759.45 91.36 

. 
 33 05 63 00-0082 EA 27" Round, 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,051.96 91.36 
. 

 33 05 63 00-0083 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 705.41 125.61 

. 
 33 05 63 00-0084 EA 24" x 36", 26" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 797.02 125.61 
. 

 33 05 63 00-0085 EA 24" x 36", 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,273.54 125.61 

. 
 33 05 63 00-0086 EA 39" Round, 18" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 754.37 137.02 
. 

 33 05 63 00-0087 EA 39" Round, 24" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,054.43 137.02 

. 
 33 05 63 00-0088 EA 39" Round, 36" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,299.80 137.02 
. 

 33 05 63 00-0089 EA 39" Round, 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,880.15 137.02 

. 
 33 05 63 00-0090 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,076.88 200.16 
. 

 33 05 63 00-0091 EA 30" x 48", 48" Depth, 22,500 LB Design Load, Open Bottom, Flared Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,528.48 200.16 

XXXXXXX 
. 
 33 05 63 00-0092  Gasketed, Open Bottom, Flared Sides, Polymer Concrete Handhole 

Enclosures (33 05 63 00-0071) 
. 
. 

 33 05 63 00-0093 EA 12" x 12", 24" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 285.91 20.58 

. 
 33 05 63 00-0094 EA 13" x 24", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 384.62 68.52 
. 

 33 05 63 00-0095 EA 17" x 30", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 459.53 68.52 

. 
 33 05 63 00-0096 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 426.00 68.52 
. 

 33 05 63 00-0097 EA 13" x 24", 26" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 483.37 68.52 

. 
 33 05 63 00-0098 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 498.41 68.52 
. 

 33 05 63 00-0099 EA 17" x 30", 26" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 635.18 68.52 

. 
 33 05 63 00-0100 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 859.40 125.61 
. 

 33 05 63 00-0101 EA 24" x 36", 26" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 951.00 125.61 

. 
 33 05 63 00-0102 EA 24" x 36", 48" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,427.55 125.61 
. 

 33 05 63 00-0103 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,256.83 200.16 

. 
 33 05 63 00-0104 EA 30" x 48", 48" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,711.86 200.16 
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XXXXXXX 
. 
 33 05 63 00-0105  Straight Sides, Polymer Concrete Handhole Enclosures (33 05 63 00-0070) 
. 
. 
 33 05 63 00-0106  Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosures (33 05 63 

00-0105) 
. 
. 

 33 05 63 00-0107 EA 5" x 16", 12" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ......... 364.16 20.58 
. 

 33 05 63 00-0108 EA 10" x 12", 15" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 309.13 20.58 

. 
 33 05 63 00-0109 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 271.59 68.52 
. 

 33 05 63 00-0110 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 304.06 68.52 

. 
 33 05 63 00-0111 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ............. 91.75 20.58 

. 
 33 05 63 00-0112 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 137.77 20.58 
. 

 33 05 63 00-0113 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ......... 217.64 20.58 
. 

 33 05 63 00-0114 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ......... 227.31 20.58 
. 

 33 05 63 00-0115 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 201.41 45.68 

. 
 33 05 63 00-0116 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 216.24 45.68 
. 

 33 05 63 00-0117 EA 8" x 8", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ......... 135.79 20.58 
. 

 33 05 63 00-0118 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ......... 153.90 20.58 
. 

 33 05 63 00-0119 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 214.70 45.68 

. 
 33 05 63 00-0120 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 239.62 45.68 
. 

 33 05 63 00-0121 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 223.49 45.68 

. 
 33 05 63 00-0122 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 273.10 68.52 
. 

 33 05 63 00-0123 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 297.55 68.52 

. 
 33 05 63 00-0124 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 315.73 68.52 
. 

 33 05 63 00-0125 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 343.12 68.52 

. 
 33 05 63 00-0126 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 397.73 68.52 
. 

 33 05 63 00-0127 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 430.85 68.52 

. 
 33 05 63 00-0128 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 467.10 68.52 
. 

 33 05 63 00-0129 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 489.90 68.52 

. 
 33 05 63 00-0130 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 587.63 91.36 
. 

 33 05 63 00-0131 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 606.18 125.61 

. 
 33 05 63 00-0132 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 764.94 125.61 
. 

 33 05 63 00-0133 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 911.53 125.61 

. 
 33 05 63 00-0134 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,004.10 125.61 
. 

 33 05 63 00-0135 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,096.18 125.61 

. 
 33 05 63 00-0136 EA 36" x 36", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,253.07 200.16 
. 

 33 05 63 00-0137 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 928.53 200.16 

. 
 33 05 63 00-0138 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,046.11 200.16 
. 

 33 05 63 00-0139 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,270.94 200.16 

. 
 33 05 63 00-0140 EA 30" x 60", 21" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,268.63 200.16 
. 

 33 05 63 00-0141 EA 30" x 60", 30" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,352.56 200.16 

. 
 33 05 63 00-0142 EA 30" x 60", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,513.96 200.16 
. 

 33 05 63 00-0143 EA 36" x 60", 19" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,401.60 214.46 

. 
 33 05 63 00-0144 EA 36" x 60", 24" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,515.56 214.46 
. 

 33 05 63 00-0145 EA 36" x 60", 31" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,661.05 214.46 

. 
 33 05 63 00-0146 EA 36" x 60", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,719.26 214.46 
. 

 33 05 63 00-0147 EA 48" x 48", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,739.49 214.46 

. 
 33 05 63 00-0148 EA 48" x 48", 48" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,961.17 214.46 
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. 
 33 05 63 00-0149 EA 36" x 72", 21" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 1,530.66 214.46 
. 

 33 05 63 00-0150 EA 36" x 72", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 1,997.76 214.46 

. 
 33 05 63 00-0151 EA 48" x 72", 36" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 2,244.87 228.76 
. 

 33 05 63 00-0152 EA 48" x 72", 48" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................ 2,753.08 228.76 

. 
 33 05 63 00-0153 EA 48" x 96", 48" Depth, 22,500 LB Design Load, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................ 3,510.48 228.76 

XXXXXXX 
. 
 33 05 63 00-0154  Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosures (33 05 63 00-0105) 
. 
. 

 33 05 63 00-0155 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 355.89 68.52 

. 
 33 05 63 00-0156 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 404.06 68.52 
. 

 33 05 63 00-0157 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 149.48 20.58 

. 
 33 05 63 00-0158 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 212.38 20.58 
. 

 33 05 63 00-0159 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 281.90 20.58 

. 
 33 05 63 00-0160 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 291.58 20.58 
. 

 33 05 63 00-0161 EA 10" x 15", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Flared Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 264.71 45.68 

. 
 33 05 63 00-0162 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 275.03 45.68 
. 

 33 05 63 00-0163 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 288.83 45.68 

. 
 33 05 63 00-0164 EA 8" x 8", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 198.74 20.58 
. 

 33 05 63 00-0165 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 233.37 20.58 

. 
 33 05 63 00-0166 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 288.49 45.68 
. 

 33 05 63 00-0167 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 313.42 45.68 

. 
 33 05 63 00-0168 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 298.07 45.68 
. 

 33 05 63 00-0169 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 355.43 68.52 

. 
 33 05 63 00-0170 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 380.18 68.52 
. 

 33 05 63 00-0171 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 413.98 68.52 

. 
 33 05 63 00-0172 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 441.19 68.52 
. 

 33 05 63 00-0173 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 495.64 68.52 

. 
 33 05 63 00-0174 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 528.91 68.52 
. 

 33 05 63 00-0175 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 565.00 68.52 

. 
 33 05 63 00-0176 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 587.95 68.52 
. 

 33 05 63 00-0177 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 723.08 91.36 

. 
 33 05 63 00-0178 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 760.18 125.61 
. 

 33 05 63 00-0179 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 918.75 125.61 

. 
 33 05 63 00-0180 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,065.18 125.61 
. 

 33 05 63 00-0181 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,157.61 125.61 

. 
 33 05 63 00-0182 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,250.00 125.61 
. 

 33 05 63 00-0183 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,106.78 200.16 

. 
 33 05 63 00-0184 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,224.53 200.16 
. 

 33 05 63 00-0185 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Gasketed, Open Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,449.19 200.16 

XXXXXXX 
. 
 33 05 63 00-0186  Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosures (33 05 63 

00-0105) 
. 
. 

 33 05 63 00-0187 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ........ 328.98 68.52 
. 

 33 05 63 00-0188 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ........ 378.48 68.52 
. 

 33 05 63 00-0189 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure ............ 112.68 20.58 
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. 
 33 05 63 00-0190 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 180.07 20.58 
. 

 33 05 63 00-0191 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 255.01 20.58 
. 

 33 05 63 00-0192 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 264.87 20.58 
. 

 33 05 63 00-0193 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 247.01 45.68 

. 
 33 05 63 00-0194 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 275.70 45.68 
. 

 33 05 63 00-0195 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole Enclosure .......... 158.61 20.58 
. 

 33 05 63 00-0196 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 261.11 45.68 

. 
 33 05 63 00-0197 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 296.85 45.68 
. 

 33 05 63 00-0198 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 270.40 45.68 

. 
 33 05 63 00-0199 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 351.64 68.52 
. 

 33 05 63 00-0200 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 400.50 68.52 

. 
 33 05 63 00-0201 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 416.75 68.52 
. 

 33 05 63 00-0202 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 455.45 68.52 

. 
 33 05 63 00-0203 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 491.04 68.52 
. 

 33 05 63 00-0204 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 524.65 68.52 

. 
 33 05 63 00-0205 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 584.83 68.52 
. 

 33 05 63 00-0206 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 593.21 68.52 

. 
 33 05 63 00-0207 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 733.58 91.36 
. 

 33 05 63 00-0208 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................... 773.79 125.61 

. 
 33 05 63 00-0209 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................... 948.91 125.61 
. 

 33 05 63 00-0210 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,122.10 125.61 

. 
 33 05 63 00-0211 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,237.13 125.61 
. 

 33 05 63 00-0212 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,352.17 125.61 

. 
 33 05 63 00-0213 EA 36" x 36", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,467.39 200.16 
. 

 33 05 63 00-0214 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,142.87 200.16 

. 
 33 05 63 00-0215 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,269.62 200.16 
. 

 33 05 63 00-0216 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,494.30 200.16 

. 
 33 05 63 00-0217 EA 30" x 60", 21" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,593.40 200.16 
. 

 33 05 63 00-0218 EA 30" x 60", 30" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,624.43 200.16 

. 
 33 05 63 00-0219 EA 30" x 60", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,925.49 200.16 
. 

 33 05 63 00-0220 EA 36" x 60", 19" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,795.57 214.46 

. 
 33 05 63 00-0221 EA 36" x 60", 24" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 1,854.46 214.46 
. 

 33 05 63 00-0222 EA 36" x 60", 31" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 2,021.48 214.46 

. 
 33 05 63 00-0223 EA 36" x 60", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 2,147.90 214.46 
. 

 33 05 63 00-0224 EA 36" x 72", 21" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 1,978.92 214.46 

. 
 33 05 63 00-0225 EA 36" x 72", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 2,431.03 214.46 
. 

 33 05 63 00-0226 EA 48" x 48", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 2,119.68 214.46 

. 
 33 05 63 00-0227 EA 48" x 48", 48" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 2,322.54 214.46 
. 

 33 05 63 00-0228 EA 48" x 72", 36" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 2,802.85 228.76 

. 
 33 05 63 00-0229 EA 48" x 72", 48" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure........................................................................................................................................................................ 3,311.27 228.76 
. 

 33 05 63 00-0230 EA 48" x 96", 48" Depth, 22,500 LB Design Load, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure........................................................................................................................................................................ 4,439.54 228.76 

XXXXXXX 
. 
 33 05 63 00-0231  Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosures (33 05 63 00-0105) 
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. 
 33 05 63 00-0232 EA 13" x 24", 12" Depth, 5,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 413.27 68.52 
. 

 33 05 63 00-0233 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 478.68 68.52 

. 
 33 05 63 00-0234 EA 6" x 8", 6" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 169.95 20.58 
. 

 33 05 63 00-0235 EA 12" x 12", 12" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 254.53 20.58 

. 
 33 05 63 00-0236 EA 8" x 18", 7" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 319.14 20.58 
. 

 33 05 63 00-0237 EA 8" x 18", 8" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 
Enclosure ........................................................................................................................................................................... 329.13 20.58 

. 
 33 05 63 00-0238 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 320.80 45.68 
. 

 33 05 63 00-0239 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 349.32 45.68 

. 
 33 05 63 00-0240 EA 8" x 8", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete Handhole 

Enclosure ........................................................................................................................................................................... 240.45 20.58 
. 

 33 05 63 00-0241 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 334.57 45.68 

. 
 33 05 63 00-0242 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 370.31 45.68 
. 

 33 05 63 00-0243 EA 11" x 20", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 323.91 45.68 

. 
 33 05 63 00-0244 EA 13" x 24", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 434.30 68.52 
. 

 33 05 63 00-0245 EA 13" x 24", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 483.17 68.52 

. 
 33 05 63 00-0246 EA 17" x 30", 12" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 514.81 68.52 
. 

 33 05 63 00-0247 EA 17" x 30", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 553.52 68.52 

. 
 33 05 63 00-0248 EA 17" x 30", 22" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 589.10 68.52 
. 

 33 05 63 00-0249 EA 17" x 30", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 622.72 68.52 

. 
 33 05 63 00-0250 EA 17" x 30", 28" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 682.91 68.52 
. 

 33 05 63 00-0251 EA 17" x 30", 30" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 691.27 68.52 

. 
 33 05 63 00-0252 EA 24" x 24", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure .......................................................................................................................................................... 868.86 91.36 
. 

 33 05 63 00-0253 EA 24" x 36", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure .......................................................................................................................................................... 927.78 125.61 

. 
 33 05 63 00-0254 EA 24" x 36", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,102.74 125.61 
. 

 33 05 63 00-0255 EA 24" x 36", 30" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,275.74 125.61 

. 
 33 05 63 00-0256 EA 24" x 36", 36" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,390.86 125.61 
. 

 33 05 63 00-0257 EA 24" x 36", 42" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,505.98 125.61 

. 
 33 05 63 00-0258 EA 30" x 48", 18" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,321.28 200.16 
. 

 33 05 63 00-0259 EA 30" x 48", 24" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 
Handhole Enclosure ....................................................................................................................................................... 1,448.20 200.16 

. 
 33 05 63 00-0260 EA 30" x 48", 36" Depth, 22,500 LB Design Load, Gasketed, Solid Bottom, Straight Sides, Polymer Concrete 

Handhole Enclosure ....................................................................................................................................................... 1,672.72 200.16 

XXXXXXX 
. 
 33 05 63 00-0261  Footed, Straight Sides, Polymer Concrete Handhole Enclosures (33 05 63 00-0105) 
. 
. 

 33 05 63 00-0262 EA 17" x 30", 12" Depth, 5,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ................. 349.53 68.52 
. 

 33 05 63 00-0263 EA 11" x 18", 12" Depth, 15,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ............... 235.85 45.68 
. 

 33 05 63 00-0264 EA 11" x 18", 18" Depth, 15,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ............... 263.40 45.68 
. 

 33 05 63 00-0265 EA 13" x 24", 12" Depth, 15,000 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ............... 313.76 68.52 
. 

 33 05 63 00-0266 EA 11" x 18", 12" Depth, 22,500 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ............... 244.87 45.68 
. 

 33 05 63 00-0267 EA 11" x 18", 18" Depth, 22,500 LB Design Load, Footed, Straight Sides, Polymer Concrete Handhole Enclosure ............... 271.27 45.68 

XXXXXXX 
. 
 33 05 63 00-0268  Polymer Concrete Handhole Enclosure Extensions (33 05 63 00-0069) 
. 
. 

 33 05 63 00-0269 EA 13" x 24", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 262.45 68.52 

. 
 33 05 63 00-0270 EA 17" x 30", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 291.17 68.52 
. 

 33 05 63 00-0271 EA 24" x 24", 6" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 339.04 91.36 

. 
 33 05 63 00-0272 EA 24" x 24", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 367.24 91.36 
. 

 33 05 63 00-0273 EA 24" x 36", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 441.74 125.61 

. 
 33 05 63 00-0274 EA 36" x 36", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 761.26 200.16 
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. 
 33 05 63 00-0275 EA 30" x 48", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 730.43 200.16 
. 

 33 05 63 00-0276 EA 30" x 48", 11" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................... 737.16 200.16 

. 
 33 05 63 00-0277 EA 36" x 60", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................... 975.66 214.46 
. 

 33 05 63 00-0278 EA 48" x 72", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 
Extension ........................................................................................................................................................................ 1,510.93 228.76 

. 
 33 05 63 00-0279 EA 48" x 96", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure 

Extension ........................................................................................................................................................................ 1,958.77 228.76 
. 

 33 05 63 00-0280 EA 13" x 24", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 
Base Extension .................................................................................................................................................................. 413.15 68.52 

. 
 33 05 63 00-0281 EA 17" x 30", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 

Base Extension .................................................................................................................................................................. 430.69 68.52 
. 

 33 05 63 00-0282 EA 24" x 24", 6" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 
Base Extension .................................................................................................................................................................. 467.60 91.36 

. 
 33 05 63 00-0283 EA 24" x 24", 12" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 

Base Extension .................................................................................................................................................................. 496.10 91.36 
. 

 33 05 63 00-0284 EA 24" x 36", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 
Base Extension .................................................................................................................................................................. 582.74 125.61 

. 
 33 05 63 00-0285 EA 30" x 48", 8" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Solid 

Base Extension .................................................................................................................................................................. 929.68 200.16 
. 

 33 05 63 00-0286 EA 13" x 24", 3" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 
Adjustable Extension ......................................................................................................................................................... 327.38 68.52 

. 
 33 05 63 00-0287 EA 17" x 30", 3" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 

Adjustable Extension ......................................................................................................................................................... 361.98 68.52 
. 

 33 05 63 00-0288 EA 24" x 36", 4" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 
Adjustable Extension ......................................................................................................................................................... 491.39 125.61 

. 
 33 05 63 00-0289 EA 36" x 60", 3" Extension, 22,500 LB Design Load, Straight Sides, Polymer Concrete Handhole Enclosure Grade 

Adjustable Extension ......................................................................................................................................................... 942.65 214.46 

XXXXXXX 
. 
 33 05 63 00-0290  Polymer Concrete Handhole Enclosure Covers (33 05 63 00-0069) 
. 
. 
 33 05 63 00-0291  Polymer Concrete Handhole Enclosure Covers (33 05 63 00-0290) 
. 
. 

 33 05 63 00-0292 EA 5" x 16", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ......................................... 87.68 9.15 
. 

 33 05 63 00-0293 EA 10" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 88.79 9.15 
. 

 33 05 63 00-0294 EA 12" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 82.47 9.15 
. 

 33 05 63 00-0295 EA 8" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ......................................... 89.01 9.15 
. 

 33 05 63 00-0296 EA 11" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 89.84 9.14 
. 

 33 05 63 00-0297 EA 13" x 24", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 102.72 9.14 
. 

 33 05 63 00-0298 EA 17" x 30", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 118.65 9.14 
. 

 33 05 63 00-0299 EA 30" x 59", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 767.93 25.74 
. 

 33 05 63 00-0300 EA 30" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 672.94 25.74 
. 

 33 05 63 00-0301 EA 36" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,003.80 25.74 
. 

 33 05 63 00-0302 EA 48" x 48", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,015.08 25.74 
. 

 33 05 63 00-0303 EA 36" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,148.95 25.74 
. 

 33 05 63 00-0304 EA 48" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 1,251.20 25.74 
. 

 33 05 63 00-0305 EA 48" x 96", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 2,006.17 25.74 
. 

 33 05 63 00-0306 EA 10" x 15", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 75.44 9.14 
. 

 33 05 63 00-0307 EA 11" x 18", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 107.05 9.14 
. 

 33 05 63 00-0308 EA 11" x 20", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 108.52 9.14 
. 

 33 05 63 00-0309 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 135.92 9.14 
. 

 33 05 63 00-0310 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover ................ 103.13 9.14 
. 

 33 05 63 00-0311 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 160.35 9.14 
. 

 33 05 63 00-0312 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover ................ 126.41 9.14 
. 

 33 05 63 00-0313 EA 27" Round, 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 256.91 9.14 
. 

 33 05 63 00-0314 EA 24" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 226.60 13.70 
. 

 33 05 63 00-0315 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 283.08 13.70 
. 

 33 05 63 00-0316 EA 39" Round, 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover .................................. 364.41 15.99 
. 

 33 05 63 00-0317 EA 36" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 510.06 20.02 
. 

 33 05 63 00-0318 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 530.57 38.13 
. 

 33 05 63 00-0319 EA 11" x 18", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 137.56 9.14 
. 

 33 05 63 00-0320 EA 13" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 195.12 9.14 
. 

 33 05 63 00-0321 EA 17" x 30", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 221.69 9.14 
. 

 33 05 63 00-0322 EA 27" Round, 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 367.04 9.14 
. 

 33 05 63 00-0323 EA 24" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 304.25 13.70 
. 

 33 05 63 00-0324 EA 39" Round, 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ..................................... 512.31 15.99 
. 

 33 05 63 00-0325 EA 36" x 36", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 670.27 20.02 
. 

 33 05 63 00-0326 EA 30" x 59", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 904.11 25.74 
. 

 33 05 63 00-0327 EA 30" x 60", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover ....................................... 804.59 25.74 
. 

 33 05 63 00-0328 EA 36" x 60", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover .................................... 1,121.07 25.74 
. 

 33 05 63 00-0329 EA 48" x 48", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover .................................... 1,457.65 25.74 
. 

 33 05 63 00-0330 EA 36" x 72", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover .................................... 1,396.25 25.74 
. 

 33 05 63 00-0331 EA 48" x 72", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover .................................... 2,115.78 25.74 
. 

 33 05 63 00-0332 EA 48" x 96", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover .................................... 3,264.23 25.74 
. 

 33 05 63 00-0333 EA 11" x 18", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 180.21 9.14 
. 

 33 05 63 00-0334 EA 11" x 20", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 196.84 9.14 
. 

 33 05 63 00-0335 EA 13" x 24", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 258.42 9.14 
. 

 33 05 63 00-0336 EA 17" x 30", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 294.16 9.14 
. 

 33 05 63 00-0337 EA 27" Round, 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover............................ 506.72 9.14 
. 

 33 05 63 00-0338 EA 24" x 24", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 370.06 13.70 
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. 
 33 05 63 00-0339 EA 24" x 36", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 504.63 13.70 

. 
 33 05 63 00-0340 EA 39" Round, 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ............................ 781.03 15.99 

. 
 33 05 63 00-0341 EA 36" x 36", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 893.29 20.02 

. 
 33 05 63 00-0342 EA 30" x 48", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover .............................. 929.88 38.13 

. 
 33 05 63 00-0343 EA 30" x 60", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 1,075.46 25.74 

. 
 33 05 63 00-0344 EA 36" x 60", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 1,498.60 25.74 

. 
 33 05 63 00-0345 EA 48" x 48", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 2,093.76 25.74 

. 
 33 05 63 00-0346 EA 36" x 72", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 1,869.15 25.74 

. 
 33 05 63 00-0347 EA 48" x 72", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 3,092.90 25.74 

. 
 33 05 63 00-0348 EA 48" x 96", 22,500 LB Design Load, Extra Heavy Duty, Polymer Concrete Handhole Enclosure Cover ........................... 4,770.06 25.74 

XXXXXXX 
. 
 33 05 63 00-0349  Polymer Concrete Handhole Enclosure Covers With Gaskets (33 05 63 00-0290) 
. 
. 

 33 05 63 00-0350 EA 12" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 100.34 9.15 
. 

 33 05 63 00-0351 EA 8" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 105.91 9.15 
. 

 33 05 63 00-0352 EA 11" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 107.72 9.14 
. 

 33 05 63 00-0353 EA 13" x 24", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 108.40 9.14 
. 

 33 05 63 00-0354 EA 17" x 30", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 124.73 9.14 
. 

 33 05 63 00-0355 EA 10" x 15", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 80.57 9.14 
. 

 33 05 63 00-0356 EA 11" x 18", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 112.31 9.14 
. 

 33 05 63 00-0357 EA 11" x 20", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 113.33 9.14 
. 

 33 05 63 00-0358 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 141.34 9.14 
. 

 33 05 63 00-0359 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover With 
Gasket ............................................................................................................................................................................... 109.03 9.14 

. 
 33 05 63 00-0360 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover With 

Gasket ............................................................................................................................................................................... 132.65 9.14 
. 

 33 05 63 00-0361 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 166.09 9.14 
. 

 33 05 63 00-0362 EA 24" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 230.45 13.70 
. 

 33 05 63 00-0363 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 289.00 13.70 
. 

 33 05 63 00-0364 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................. 536.65 38.13 
. 

 33 05 63 00-0365 EA 6" x 8", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ......................... 67.52 9.15 
. 

 33 05 63 00-0366 EA 8" x 8", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ....................... 104.17 9.15 
. 

 33 05 63 00-0367 EA 8" x 18", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ..................... 115.59 9.15 
. 

 33 05 63 00-0368 EA 12" x 12", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 110.52 9.15 
. 

 33 05 63 00-0369 EA 10" x 15", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ..................... 91.48 9.14 
. 

 33 05 63 00-0370 EA 11" x 18", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 142.81 9.14 
. 

 33 05 63 00-0371 EA 11" x 20", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 154.67 9.14 
. 

 33 05 63 00-0372 EA 13" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 200.70 9.14 
. 

 33 05 63 00-0373 EA 17" x 30", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 227.75 9.14 
. 

 33 05 63 00-0374 EA 24" x 24", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 309.67 13.70 
. 

 33 05 63 00-0375 EA 24" x 36", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 385.73 13.70 
. 

 33 05 63 00-0376 EA 30" x 48", 15,000 LB Design Load, Heavy Duty, Polymer Concrete Handhole Enclosure Cover With Gasket ................... 704.72 38.13 

XXXXXXX 
. 
 33 05 63 00-0377  Polymer Concrete Handhole Enclosure Covers Without Bolts (33 05 63 00-0290) 
. 
. 

 33 05 63 00-0378 EA 6" x 9", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ..................... 54.92 9.15 
. 

 33 05 63 00-0379 EA 7" x 13", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................... 64.78 9.15 
. 

 33 05 63 00-0380 EA 12" x 12", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 78.05 9.15 
. 

 33 05 63 00-0381 EA 8" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................... 83.95 9.15 
. 

 33 05 63 00-0382 EA 11" x 18", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 83.78 9.14 
. 

 33 05 63 00-0383 EA 13" x 24", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 98.90 9.14 
. 

 33 05 63 00-0384 EA 17" x 30", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 113.75 9.14 
. 

 33 05 63 00-0385 EA 24" x 36", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 273.40 13.70 
. 

 33 05 63 00-0386 EA 30" x 48", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 508.45 38.13 
. 

 33 05 63 00-0387 EA 30" x 59", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 759.63 25.74 
. 

 33 05 63 00-0388 EA 30" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 663.57 25.74 
. 

 33 05 63 00-0389 EA 48" x 48", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 988.37 25.74 
. 

 33 05 63 00-0390 EA 36" x 60", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 954.03 25.74 
. 

 33 05 63 00-0391 EA 36" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 1,139.99 25.74 
. 

 33 05 63 00-0392 EA 48" x 72", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 1,218.12 25.74 
. 

 33 05 63 00-0393 EA 48" x 96", 5,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............ 1,942.59 25.74 
. 

 33 05 63 00-0394 EA 10" x 15", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 72.63 9.14 
. 

 33 05 63 00-0395 EA 10" x 16", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ................. 70.99 9.14 
. 

 33 05 63 00-0396 EA 11" x 20", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 103.50 9.14 
. 

 33 05 63 00-0397 EA 11" x 21", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 113.46 9.14 
. 

 33 05 63 00-0398 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 128.05 9.14 
. 

 33 05 63 00-0399 EA 13" x 24", 8,000 LB Design Load, Standard Duty, Service Box, Polymer Concrete Handhole Enclosure Cover 
Without Bolts ....................................................................................................................................................................... 98.04 9.14 

. 
 33 05 63 00-0400 EA 18" x 19", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 109.03 9.14 

. 
 33 05 63 00-0401 EA 17" x 30", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 153.46 9.14 

. 
 33 05 63 00-0402 EA 24" x 24", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 222.13 13.70 

. 
 33 05 63 00-0403 EA 20" x 42", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 276.47 13.70 

. 
 33 05 63 00-0404 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 273.24 13.70 

. 
 33 05 63 00-0405 EA 36" x 36", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 489.89 20.02 

. 
 33 05 63 00-0406 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Polymer Concrete Handhole Enclosure Cover Without Bolts ............... 508.45 22.87 

XXXXXXX 
. 
 33 05 63 00-0407  Overlapping, Polymer Concrete Handhole Enclosure Covers (33 05 63 00-0290) 
. 
. 

 33 05 63 00-0408 EA 30" x 60", 5,000 LB Design Load, Standard Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ................ 790.58 25.74 
. 

 33 05 63 00-0409 EA 36" x 60", 5,000 LB Design Load, Standard Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ............. 1,141.14 25.74 
. 

 33 05 63 00-0410 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ................ 663.72 38.13 
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. 
 33 05 63 00-0411 EA 30" x 48", 15,000 LB Design Load, Heavy Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover .................. 877.72 38.13 

. 
 33 05 63 00-0412 EA 30" x 60", 15,000 LB Design Load, Heavy Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover .................. 937.78 25.74 

. 
 33 05 63 00-0413 EA 36" x 60", 15,000 LB Design Load, Heavy Duty, Overlapping, Polymer Concrete Handhole Enclosure Cover ............... 1,275.17 25.74 

XXXXXXX 
. 
 33 05 63 00-0414  Split, Polymer Concrete Handhole Enclosure Covers (33 05 63 00-0290) 
. 
. 

 33 05 63 00-0415 EA 24" x 36", 8,000 LB Design Load, Standard Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................ 309.77 13.70 
. 

 33 05 63 00-0416 EA 36" x 36", 8,000 LB Design Load, Standard Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................ 573.20 20.02 
. 

 33 05 63 00-0417 EA 30" x 48", 8,000 LB Design Load, Standard Duty, Split, Polymer Concrete Handhole Enclosure Cover ............................ 599.95 38.13 
. 

 33 05 63 00-0418 EA 6" x 8", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover .................................... 52.17 9.15 
. 

 33 05 63 00-0419 EA 8" x 8", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover .................................... 84.47 9.15 
. 

 33 05 63 00-0420 EA 12" x 12", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ................................ 92.64 9.15 
. 

 33 05 63 00-0421 EA 8" x 18", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover .................................. 98.05 9.15 
. 

 33 05 63 00-0422 EA 10" x 15", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover ................................ 86.40 9.14 
. 

 33 05 63 00-0423 EA 11" x 20", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover .............................. 149.86 9.14 
. 

 33 05 63 00-0424 EA 24" x 36", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover .............................. 413.52 13.70 
. 

 33 05 63 00-0425 EA 36" x 36", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover .............................. 760.32 20.02 
. 

 33 05 63 00-0426 EA 30" x 48", 15,000 LB Design Load, Heavy Duty, Split, Polymer Concrete Handhole Enclosure Cover .............................. 797.39 38.13 

XXXXXXX 
. 
 33 05 63 00-0427  Precast Concrete Handholes With Steel Cover (33 05 63 00-0068) 

Note: 8000 To 12000 pound traffic rated top. Includes cover stamped with utility (Electrical, Sewer, Water, Etc.). 
. 
. 

 33 05 63 00-0428 EA 12" x 12" x 12" Precast Concrete Handholes With Steel Cover .......................................................................................... 751.09 211.72 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  18.00 
. 

 33 05 63 00-0429 EA 12" x 24" x 21" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,260.12 317.58 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  97.85 
. 

 33 05 63 00-0430 EA 18" x 30" x 18" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,529.97 423.43 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  169.07 
. 

 33 05 63 00-0431 EA 24" x 24" x 24" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,588.27 423.43 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  212.30 
. 

 33 05 63 00-0432 EA 24" x 24" x 30" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,869.21 529.30 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  254.47 
. 

 33 05 63 00-0433 EA 30" x 36" x 30" Precast Concrete Handholes With Steel Cover ....................................................................................... 1,966.17 529.30 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  282.88 
. 

 33 05 63 00-0434 EA 36" x 36" x 48" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,273.11 635.15 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  329.46 
. 

 33 05 63 00-0435 EA 48" x 48" x 48" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,610.73 741.01 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  469.43 
. 

 33 05 63 00-0436 EA 48" x 72" x 36" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,560.59 635.15 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  518.78 
. 

 33 05 63 00-0437 EA 54" x 38" x 24" Precast Concrete Handholes With Steel Cover ....................................................................................... 2,585.32 635.15 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  348.58 
. 

 33 05 63 00-0438 EA 6" Diameter Precast Concrete Handholes With Steel Cover .............................................................................................. 592.82 211.72 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  15.00 
. 

 33 05 63 00-0439 EA 9" Diameter Precast Concrete Handholes With Steel Cover .............................................................................................. 697.83 238.18 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  15.00 
. 

 33 05 63 00-0440 EA 12" Diameter Precast Concrete Handholes With Steel Cover ............................................................................................ 854.90 264.64 
Note: 8000 To 12000 pound traffic rated top. 

    For 15,000 to 22,500 Pound Traffic Rated Top, Add  15.00 

XXXXXXX 
. 
 33 05 81  Metallic Castings for Utility Structures (33 05) 
. 
. 
 33 05 81 00-0001  Manhole Accessories (33 05 81) 
. 
. 
 33 05 81 00-0002  Steps For Cast-In-Place Manholes (33 05 81 00-0001) 

See CSI section 33 01 30 81-0032 for installation of steps in existing manholes. 
. 
. 

 33 05 81 00-0003 EA Cast Iron Manhole Step For New Manholes ......................................................................................................................... 71.40  
. 

 33 05 81 00-0004 EA Galvanized Steel Manhole Step For New Manholes ............................................................................................................. 49.06  
. 

 33 05 81 00-0005 EA Aluminum Manhole Step For New Manholes ........................................................................................................................ 66.09  

XXXXXXX 
. 
 33 05 81 00-0006  Manhole Covers And Frames (33 05 81) 

Note: Includes moisture-tight masonry joints and waterproof grouting. 
. 
. 
 33 05 81 00-0007  Regular Manhole Covers And Frames (33 05 81 00-0006) 
. 
. 

 33 05 81 00-0008 EA 18" Square, Gray Iron, Manhole Cover With Frame ........................................................................................................ 1,037.00 77.06 
    For Ductile Iron Castings, Add  562.84 

. 
 33 05 81 00-0009 EA 18" Diameter, Gray Iron, Manhole Cover With Frame ........................................................................................................ 623.24 77.06 

    For Ductile Iron Castings, Add  273.20 
. 

 33 05 81 00-0010 EA 24" Diameter, Gray Iron, Manhole Cover With Frame ........................................................................................................ 720.06 89.60 
    For Ductile Iron Castings, Add  315.88 
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. 
 33 05 81 00-0011 EA 24" Square, Gray Iron, Manhole Cover With Frame ........................................................................................................ 1,082.72 99.45 

    For Ductile Iron Castings, Add  548.84 
. 

 33 05 81 00-0012 EA 26" Diameter, Gray Iron, Manhole Cover With Frame......................................................................................................... 945.84 107.52 
    For Ductile Iron Castings, Add  435.40 

. 
 33 05 81 00-0013 EA 30" Diameter, Gray Iron, Manhole Cover With Frame......................................................................................................... 986.02 111.99 

    For Ductile Iron Castings, Add  455.03 

XXXXXXX 
. 
 33 05 81 00-0014  Watertight Type Manhole Covers And Frames (33 05 81 00-0006) 
. 
. 

 33 05 81 00-0015 EA 20" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,141.10 63.62 
    For Ductile Iron Castings, Add  621.52 

. 
 33 05 81 00-0016 EA 22" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,164.86 63.62 

    For Ductile Iron Castings, Add  623.55 
. 

 33 05 81 00-0017 EA 24" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,195.33 74.37 
    For Ductile Iron Castings, Add  627.66 

. 
 33 05 81 00-0018 EA 26" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,411.18 83.32 

    For Ductile Iron Castings, Add  761.14 
. 

 33 05 81 00-0019 EA 30" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,619.61 85.12 
    For Ductile Iron Castings, Add  898.54 

. 
 33 05 81 00-0020 EA 32" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,699.56 86.91 

    For Ductile Iron Castings, Add  951.43 
. 

 33 05 81 00-0021 EA 36" Diameter, Gray Iron, Watertight Manhole Cover With Frame .................................................................................... 1,771.45 89.60 
    For Ductile Iron Castings, Add  998.54 

XXXXXXX 
. 
 33 05 81 00-0022  Aluminum Manhole Covers And Frames (33 05 81 00-0006) 
. 
. 

 33 05 81 00-0023 EA  12" Square Aluminum Manhole Cover With Frame ............................................................................................................ 755.32 27.20 
. 

 33 05 81 00-0024 EA  18" Square Aluminum Manhole Cover With Frame ......................................................................................................... 1,365.11 30.11 
. 

 33 05 81 00-0025 EA  24" Square Aluminum Manhole Cover With Frame ......................................................................................................... 1,950.34 34.96 

XXXXXXX 
. 
 33 05 81 00-0026  Remove And Reinstall Manhole Cover And Frame (33 05 81 00-0006) 

Note: Includes surrounding asphalt removal and repair.  Excludes saw cutting. 
. 
. 

 33 05 81 00-0027 EA  Removal And Reinstallation Of Manhole Cover And Frame ............................................................................................... 359.24  

XXXXXXX 
. 
 33 05 83  Non-Metallic Accessories for Utility Structures (33 05) 
. 
. 
 33 05 83 00-0001  Manhole Accessories (33 05 83) 
. 
. 
 33 05 83 00-0002  Steps For Cast-In-Place Manholes (33 05 83 00-0001) 

See CSI section 33 01 30 81-0032 for installation of steps in existing manholes. 
. 
. 

 33 05 83 00-0003 EA Polypropylene Manhole Step For New Manholes ................................................................................................................. 39.31  

XXXXXXX 
. 
 33 05 83 00-0004  Rainguard Inflow Protectors (33 05 83) 
. 
. 

 33 05 83 00-0005 EA 18" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 106.57 19.41 
. 

 33 05 83 00-0006 EA 22" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 120.76 19.41 
. 

 33 05 83 00-0007 EA 24" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 144.46 23.28 
. 

 33 05 83 00-0008 EA 26" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 153.43 23.28 
. 

 33 05 83 00-0009 EA 30" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 188.94 27.17 
. 

 33 05 83 00-0010 EA 32" Diameter Acrylonitrile Butadiene Styrene (ABS) Rainguard Inflow Protectors .............................................................. 199.95 27.17 

XXXXXXX 
. 
 33 05 84  Accessories for Utility Structures (33 05) 

See CSI section 31 23 16 00-0000 for excavation, 31 23 16 36-0016 for backfill. 
. 
. 
 33 05 84 00-0001  Manhole Accessories (33 05 84) 
. 
. 
 33 05 84 00-0002  Precast Concrete Manhole Tops (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0003  Precast Concrete Manhole Slab Tops (33 05 84 00-0002) 
. 
. 

 33 05 84 00-0004 EA 3' Diameter x 8" Thick Precast Manhole Top Slab .............................................................................................................. 486.17 67.20 
. 

 33 05 84 00-0005 EA 4' Diameter x 8" Thick Precast Manhole Top Slab .............................................................................................................. 677.47 72.57 
. 

 33 05 84 00-0006 EA 5' Diameter x 8" Thick Precast Manhole Top Slab .............................................................................................................. 914.25 77.95 
. 

 33 05 84 00-0007 EA 6' Diameter x 8" Thick Precast Manhole Top Slab ........................................................................................................... 1,093.60 83.32 

XXXXXXX 
. 
 33 05 84 00-0008  Precast Concrete Manhole Cone Tops (33 05 84 00-0002) 
. 
. 

 33 05 84 00-0009 EA 3' Diameter x 8" Thick Precast Manhole Top Cone............................................................................................................. 770.73 84.00 
. 

 33 05 84 00-0010 EA 3'-6" Diameter x 8" Thick Precast Manhole Top Cone ........................................................................................................ 856.62 87.36 
. 

 33 05 84 00-0011 EA 4' Diameter x 8" Thick Precast Manhole Top Cone............................................................................................................. 942.53 90.72 
. 

 33 05 84 00-0012 EA 5' Diameter x 8" Thick Precast Manhole Top Cone.......................................................................................................... 1,109.84 96.32 
. 

 33 05 84 00-0013 EA 6' Diameter x 8" Thick Precast Manhole Top Cone.......................................................................................................... 1,281.64 103.04 
. 

 33 05 84 00-0014 EA 7' Diameter x 8" Thick Precast Manhole Top Cone.......................................................................................................... 2,024.76 109.76 
. 

 33 05 84 00-0015 EA 8' Diameter x 10" Thick Precast Manhole Top Cone........................................................................................................ 2,540.97 120.96 

XXXXXXX 
. 
 33 05 84 00-0016  Pipe To Manhole Connector (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0017  Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot 

Connectors (33 05 84 00-0016) 
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. 

. 
 33 05 84 00-0018 EA 4" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ............................................................ 87.81  

. 
 33 05 84 00-0019 EA 6" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector .......................................................... 124.65  

. 
 33 05 84 00-0020 EA 8" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector .......................................................... 140.76  

. 
 33 05 84 00-0021 EA 10" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ........................................................ 205.69  

. 
 33 05 84 00-0022 EA 12" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ........................................................ 284.46  

. 
 33 05 84 00-0023 EA 15" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ........................................................ 379.28  

. 
 33 05 84 00-0024 EA 18" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ........................................................ 666.10  

. 
 33 05 84 00-0025 EA 21" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ........................................................ 920.96  

. 
 33 05 84 00-0026 EA 24" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ..................................................... 1,432.38  

. 
 33 05 84 00-0027 EA 27" Ethylene Propylene Diene Monomer (EPDM) Pipe To Manhole Boot Connector ..................................................... 1,692.79  

XXXXXXX 
. 
 33 05 84 00-0028  Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout 

(33 05 84 00-0016) 
Note: Fernco CMA. 

. 

. 
 33 05 84 00-0029 EA 4" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout .................................................................... 85.38  

. 
 33 05 84 00-0030 EA 6" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout .................................................................. 117.75  

. 
 33 05 84 00-0031 EA 8" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout .................................................................. 148.55  

. 
 33 05 84 00-0032 EA 10" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout ................................................................ 179.20  

. 
 33 05 84 00-0033 EA 12" Elastomeric Polyvinyl Chloride (PVC) Flexible Manhole Adapter And Grout ................................................................ 208.06  

XXXXXXX 
. 
 33 05 84 00-0034  Brick And Grout Pipe To Manhole Connector (33 05 84 00-0016) 
. 
. 

 33 05 84 00-0035 EA Seal Gap Between Pipe And Structure With Brick And Grout ............................................................................................ 240.58  

XXXXXXX 
. 
 33 05 84 00-0036  Inverts For Manholes (33 05 84 00-0001) 
. 
. 

 33 05 84 00-0037 EA Single Channel Concrete Invert For Manholes ................................................................................................................... 415.92  
. 

 33 05 84 00-0038 EA Double Channel Concrete Invert For Manholes .................................................................................................................. 599.65  
. 

 33 05 84 00-0039 EA Triple Channel Concrete Invert For Manholes .................................................................................................................... 807.69  
. 

 33 05 84 00-0040 EA Quad Channel Concrete Invert For Manholes ................................................................................................................. 1,015.68  
. 

 33 05 84 00-0041 EA Single Channel Brick Invert For Manholes .......................................................................................................................... 597.08  
. 

 33 05 84 00-0042 EA Double Channel Brick Invert For Manholes ........................................................................................................................ 893.98  
. 

 33 05 84 00-0043 EA Triple Channel Brick Invert For Manholes ........................................................................................................................ 1,196.01  
. 

 33 05 84 00-0044 EA Quad Channel Brick Invert For Manholes ........................................................................................................................ 1,494.48  

XXXXXXX 
. 
 33 05 84 00-0045  Protective Coating For New Manholes (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0046  Polyurethane Protective Coating For New Manholes (33 05 84 00-0045) 
. 
. 

 33 05 84 00-0047 VLF 60 Mil Polyurethane Coating Of 3' Diameter Manhole Interior ............................................................................................ 168.60  
    For 80 Mil Material, Add  22.22 
    For 100 Mil Material, Add  44.45 
    For 125 Mil Material, Add  69.76 
    For 150 Mil Material, Add  95.08 
    For 200 Mil Material, Add  139.13 
    For 2 To 5 Manholes, Deduct  -11.72 
    For 6 To 10 Manholes, Deduct  -19.22 
    For >10 Manholes, Deduct  -38.44 

. 
 33 05 84 00-0048 VLF 60 Mil Polyurethane Coating Of 3-1/2' Diameter Manhole Interior ...................................................................................... 204.05  

    For 80 Mil Material, Add  26.49 
    For 100 Mil Material, Add  52.98 
    For 125 Mil Material, Add  83.08 
    For 150 Mil Material, Add  113.18 
    For 200 Mil Material, Add  165.33 
    For 2 To 5 Manholes, Deduct  -14.22 
    For 6 To 10 Manholes, Deduct  -23.34 
    For >10 Manholes, Deduct  -46.68 

. 
 33 05 84 00-0049 VLF 60 Mil Polyurethane Coating Of 4' Diameter Manhole Interior ............................................................................................ 224.80  

    For 80 Mil Material, Add  29.63 
    For 100 Mil Material, Add  59.26 
    For 125 Mil Material, Add  93.02 
    For 150 Mil Material, Add  126.77 
    For 200 Mil Material, Add  185.50 
    For 2 To 5 Manholes, Deduct  -15.62 
    For 6 To 10 Manholes, Deduct  -25.63 
    For >10 Manholes, Deduct  -51.26 

. 
 33 05 84 00-0050 VLF 60 Mil Polyurethane Coating Of 5' Diameter Manhole Interior ............................................................................................ 281.04  

    For 80 Mil Material, Add  37.05 
    For 100 Mil Material, Add  74.10 
    For 125 Mil Material, Add  116.30 
    For 150 Mil Material, Add  158.51 
    For 200 Mil Material, Add  231.95 
    For 2 To 5 Manholes, Deduct  -19.53 
    For 6 To 10 Manholes, Deduct  -32.04 
    For >10 Manholes, Deduct  -64.08 
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. 
 33 05 84 00-0051 VLF 60 Mil Polyurethane Coating Of 6' Diameter Manhole Interior ............................................................................................ 325.54  

    For 80 Mil Material, Add  43.58 
    For 100 Mil Material, Add  87.16 
    For 125 Mil Material, Add  136.93 
    For 150 Mil Material, Add  186.69 
    For 200 Mil Material, Add  273.65 
    For 2 To 5 Manholes, Deduct  -22.56 
    For 6 To 10 Manholes, Deduct  -36.98 
    For >10 Manholes, Deduct  -73.97 

XXXXXXX 
. 
 33 05 84 00-0052  Polyvinyl Chloride (PVC) Liner (33 05 84 00-0045) 

Note: For new manholes and shop applied. 
. 
. 

 33 05 84 00-0053 VLF 3' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ........................................................................................... 174.33  
. 

 33 05 84 00-0054 VLF 3-1/2' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ..................................................................................... 213.69  
. 

 33 05 84 00-0055 VLF 4' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ........................................................................................... 260.77  
. 

 33 05 84 00-0056 VLF 5' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ........................................................................................... 327.48  
. 

 33 05 84 00-0057 VLF 6' Diameter Polyvinyl Chloride (PVC) Liner For New Manhole ........................................................................................... 394.19  
. 

 33 05 84 00-0058 SF Polyvinyl Chloride (PVC) Liner At Structures ........................................................................................................................ 35.47  

XXXXXXX 
. 
 33 05 84 00-0059  Concrete Grade Extensions/Grade Rings (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0060  18" Diameter, Concrete Grade Extensions/Grade Rings (33 05 84 00-0059) 
. 
. 

 33 05 84 00-0061 EA 4" Rise, 18" Diameter, Concrete Grade Extensions/Grade Rings ......................................................................................... 70.69  
. 

 33 05 84 00-0062 EA 6" Rise, 18" Diameter, Concrete Grade Extensions/Grade Ring........................................................................................... 76.76  
. 

 33 05 84 00-0063 EA 8" Rise, 18" Diameter, Concrete Grade Extensions/Grade Ring........................................................................................... 82.84  
. 

 33 05 84 00-0064 EA 10" Rise, 18" Diameter, Concrete Grade Extensions/Grade Ring......................................................................................... 88.91  

XXXXXXX 
. 
 33 05 84 00-0065  24" Diameter, Concrete Grade Extensions/Grade Rings (33 05 84 00-0059) 
. 
. 

 33 05 84 00-0066 EA 4" Rise, 24" Diameter, Concrete Grade Extensions/Grade Ring........................................................................................... 79.31  
. 

 33 05 84 00-0067 EA 6" Rise, 24" Diameter, Concrete Grade Extensions/Grade Ring........................................................................................... 86.22  
. 

 33 05 84 00-0068 EA 8" Rise, 24" Diameter, Concrete Grade Extensions/Grade Ring........................................................................................... 93.12  
. 

 33 05 84 00-0069 EA 10" Rise, 24" Diameter, Concrete Grade Extensions/Grade Ring....................................................................................... 100.02  

XXXXXXX 
. 
 33 05 84 00-0070  30" Diameter, Concrete Grade Extensions/Grade Rings (33 05 84 00-0059) 
. 
. 

 33 05 84 00-0071 EA 4" Rise, 30" Diameter, Concrete Grade Extensions/Grade Ring........................................................................................... 87.76  
. 

 33 05 84 00-0072 EA 6" Rise, 30" Diameter, Concrete Grade Extensions/Grade Ring........................................................................................... 95.46  
. 

 33 05 84 00-0073 EA 8" Rise, 30" Diameter, Concrete Grade Extensions/Grade Ring......................................................................................... 103.15  
. 

 33 05 84 00-0074 EA 10" Rise, 30" Diameter, Concrete Grade Extensions/Grade Ring....................................................................................... 110.85  

XXXXXXX 
. 
 33 05 84 00-0075  Bentonite Collar (33 05 84 00-0001) 
. 
. 
 33 05 84 00-0076  Bentonite Collar At Manhole Connections (33 05 84 00-0075) 
. 
. 

 33 05 84 00-0077 EA Up To 12" Pipe, Bentonite Collar At Manhole Connection .................................................................................................. 145.38  
. 

 33 05 84 00-0078 EA >12" To 21", Bentonite Collar At Manhole Connection........................................................................................................ 230.80  
. 

 33 05 84 00-0079 EA >21" To 30" Pipe, Bentonite Collar At Manhole Connection ............................................................................................... 370.72  
. 

 33 05 84 00-0080 EA >30" To 36" Pipe, Bentonite Collar At Manhole Connection ............................................................................................... 872.30  
. 

 33 05 84 00-0081 EA >36" To 48" Pipe, Bentonite Collar At Manhole Connection ............................................................................................ 1,326.60  
. 

 33 05 84 00-0082 EA >48" To 60" Pipe, Bentonite Collar At Manhole Connection ............................................................................................ 2,398.78  

XXXXXXX 
. 
 33 05 84 00-0083  Waste Water Collection System Taps (33 05 84) 

Note: For tapping existing structures only. Includes grout. 
. 
. 
 33 05 84 00-0084  Brick Manhole Taps (33 05 84 00-0083) 
. 
. 

 33 05 84 00-0085 EA  4" Tap In 6" Brick Manhole.................................................................................................................................................. 441.21  
. 

 33 05 84 00-0086 EA  6" Tap In 6" Brick Manhole.................................................................................................................................................. 492.71  
. 

 33 05 84 00-0087 EA  8" Tap In 6" Brick Manhole.................................................................................................................................................. 543.30  
. 

 33 05 84 00-0088 EA  10" Tap In 6" Brick Manhole................................................................................................................................................ 593.78  
. 

 33 05 84 00-0089 EA  12" Tap In 6" Brick Manhole................................................................................................................................................ 655.49  
. 

 33 05 84 00-0090 EA  15" Tap In 6" Brick Manhole................................................................................................................................................ 705.88  

XXXXXXX 
. 
 33 05 84 00-0091  Precast Concrete Manhole Tap (33 05 84 00-0083) 
. 
. 

 33 05 84 00-0092 EA 4" Tap In Existing Precast Concrete Manhole ..................................................................................................................... 637.08  
. 

 33 05 84 00-0093 EA 6" Tap In Existing Precast Concrete Manhole ..................................................................................................................... 714.35  
. 

 33 05 84 00-0094 EA 8" Tap In Existing Precast Concrete Manhole ..................................................................................................................... 797.78  
. 

 33 05 84 00-0095 EA 10" Tap In Existing Precast Concrete Manhole ................................................................................................................... 873.50  
. 

 33 05 84 00-0096 EA 12" Tap In Existing Precast Concrete Manhole ................................................................................................................... 949.09  
. 

 33 05 84 00-0097 EA 15" Tap In Existing Precast Concrete Manhole ................................................................................................................ 1,026.50  
. 

 33 05 84 00-0098 EA 18" Tap In Existing Precast Concrete Manhole ................................................................................................................ 1,177.55  
. 

 33 05 84 00-0099 EA 24" Tap In Existing Precast Concrete Manhole ................................................................................................................ 1,511.09  

XXXXXXX 
. 
 33 05 97  Identification and Signage for Utilities (33 05) 
. 
. 
 33 05 97 16  Markers for Utility Identification (33 05 97) 
. 
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. 
 33 05 97 16-0001  Reflective Sheeting Delineators (33 05 97 16) 
. 
. 

 33 05 97 16-0002 EA Delineator, Single Unit One Way On Post, 3" Diameter or 3" x 3" Square ............................................................................ 39.22  
. 

 33 05 97 16-0003 EA Delineator, Single Unit Back To Back On Post, 3" Diameter or 3" x 3" Square..................................................................... 41.30  
. 

 33 05 97 16-0004 EA Delineator, Single Unit Two Way On Post, 3" Diameter or 3" x 3" Square ............................................................................ 45.44  
. 

 33 05 97 16-0005 EA Delineator, Single Unit Three Way On Post, 3" Diameter or 3" x 3" Square ......................................................................... 47.51  
. 

 33 05 97 16-0006 EA Delineator, Single Unit Four Way On Post, 3" Diameter or 3" x 3" Square ........................................................................... 49.59  
. 

 33 05 97 16-0007 EA Delineator, Double Unit On Post, 3" Diameter or 3" x 3" Square .......................................................................................... 43.89  
. 

 33 05 97 16-0008 EA Delineator, Single Unit Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square ............................................................... 39.74  
. 

 33 05 97 16-0009 EA Delineator, Double Unit Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square .............................................................. 41.81  
. 

 33 05 97 16-0010 EA Delineator, Single Unit, Back To Back, Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square ...................................... 41.81  
. 

 33 05 97 16-0011 EA Delineator, Single Unit, Two Way, Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square ............................................. 43.89  
. 

 33 05 97 16-0012 EA Delineator, Single Unit, Three Way, Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square ........................................... 45.96  
. 

 33 05 97 16-0013 EA Delineator, Single Unit, Four Way, Band Or Bracket Mounted, 3" Diameter or 3" x 3" Square ............................................. 48.03  
. 

 33 05 97 16-0014 EA Delineator, White, Single Unit, One Way On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface Mounted, 
3" Diameter or 3" x 3" Square .............................................................................................................................................. 66.69  

. 
 33 05 97 16-0015 EA Delineator, Single Unit Three Way On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface Mounted, 3" 

Diameter or 3" x 3" Square .................................................................................................................................................. 47.51  
. 

 33 05 97 16-0016 EA Delineator, White, Double Unit On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface Mounted, 3" 
Diameter or 3" x 3" Square .................................................................................................................................................. 69.28  

. 
 33 05 97 16-0017 EA Delineator, Yellow, Single Unit, One Way On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface 

Mounted, 3" Diameter or 3" x 3" Square .............................................................................................................................. 66.69  
. 

 33 05 97 16-0018 EA Delineator, Yellow, Single Unit, Back To Back On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface 
Mounted, 3" Diameter or 3" x 3" Square .............................................................................................................................. 68.76  

. 
 33 05 97 16-0019 EA Delineator, Yellow, Double Unit, On 48" Ground Mounted (Driven) Flexible Post Or 30" Surface Mounted, 3" 

Diameter or 3" x 3" Square .................................................................................................................................................. 69.28  
. 

 33 05 97 16-0020 EA Relocate Delineator .............................................................................................................................................................. 52.14  

XXXXXXX 
. 
 33 05 97 16-0021  Reference Markers (33 05 97 16) 
. 
. 

 33 05 97 16-0022 EA Reference Marker, 4' Mounting Height ................................................................................................................................. 60.44  
. 

 33 05 97 16-0023 EA Reference Marker, 7' Mounting Height ................................................................................................................................. 71.34  
. 

 33 05 97 16-0024 EA Reference Marker, Band Or Bracket Mounted ...................................................................................................................... 68.16  
. 

 33 05 97 16-0025 EA Reference Marker, Furnish Panel Only ................................................................................................................................. 46.78  
. 

 33 05 97 16-0026 EA Relocate Reference Marker .................................................................................................................................................. 52.14  

XXXXXXX 
. 
 33 05 97 16-0027  Object Markers (33 05 97 16) 
. 
. 

 33 05 97 16-0028 EA Object Marker, Type L-1 ....................................................................................................................................................... 67.25  
. 

 33 05 97 16-0029 EA Object Marker, Type L-2 ....................................................................................................................................................... 62.71  
. 

 33 05 97 16-0030 EA Object Marker, Type K-1 ....................................................................................................................................................... 70.88  
. 

 33 05 97 16-0031 EA Object Marker, Type K-2 ....................................................................................................................................................... 66.34  
. 

 33 05 97 16-0032 EA Object Marker, Type Q ......................................................................................................................................................... 48.18  

XXXXXXX 
. 
 33 10  Water Utilities (33) 
. 
. 
 33 11  Groundwater Sources (33 10) 
. 
. 
 33 11 13  Potable Water Supply Wells (33 11) 
. 
. 
 33 11 13 00-0001  Drill And Test Water Well (33 11 13) 
. 
. 
 33 11 13 00-0002  Drill Hole (33 11 13 00-0001) 

Note: Excludes loading and hauling of spoils. 
. 
. 
 33 11 13 00-0003  Mobilization And Demobilization (33 11 13 00-0002) 
. 
. 

 33 11 13 00-0004 EA Up To 12" Diameter, Well Drilling Mobilization And Demobilization .................................................................................... 804.29  
. 

 33 11 13 00-0005 EA >12" To 24" Diameter, Well Drilling Mobilization And Demobilization ................................................................................. 996.56  
. 

 33 11 13 00-0006 EA >24" To 36" Diameter, Well Drilling Mobilization And Demobilization .............................................................................. 1,494.84  

XXXXXXX 
. 
 33 11 13 00-0007  Drill Hole In Normal Soil, Sand, Gravel, O.B. (33 11 13 00-0002) 

Note: Excludes well casing, gravel or materials. 
. 
. 

 33 11 13 00-0008 LF Up To 6" Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ............................................................................................. 19.31  
    For >100 To 250, Add  0.48 
    For >250 To 400, Add  0.97 
    For >400 To 600, Add  1.45 
    For >600 To 750, Add  1.93 
    For >750, Add  2.41 

. 
 33 11 13 00-0009 LF 8" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ............................................................................................. 22.92  

    For >100 To 250, Add  0.57 
    For >250 To 400, Add  1.15 
    For >400 To 600, Add  1.72 
    For >600 To 750, Add  2.29 
    For >750, Add  2.87 

. 
 33 11 13 00-0010 LF 10" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ........................................................................................... 30.64  

    For >100 To 250, Add  0.77 
    For >250 To 400, Add  1.53 
    For >400 To 600, Add  2.30 
    For >600 To 750, Add  3.06 
    For >750, Add  3.83 
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. 
 33 11 13 00-0011 LF 12" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ........................................................................................... 47.95  

    For >100 To 250, Add  1.20 
    For >250 To 400, Add  2.40 
    For >400 To 600, Add  3.60 
    For >600 To 750, Add  4.80 
    For >750, Add  5.99 

. 
 33 11 13 00-0012 LF 14" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ........................................................................................... 69.01  

    For >100 To 250, Add  1.73 
    For >250 To 400, Add  3.45 
    For >400 To 600, Add  5.18 
    For >600 To 750, Add  6.90 
    For >750, Add  8.63 

. 
 33 11 13 00-0013 LF 16" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ........................................................................................... 90.19  

    For >100 To 250, Add  2.25 
    For >250 To 400, Add  4.51 
    For >400 To 600, Add  6.76 
    For >600 To 750, Add  9.02 
    For >750, Add  11.27 

. 
 33 11 13 00-0014 LF 18" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 107.13  

    For >100 To 250, Add  2.68 
    For >250 To 400, Add  5.36 
    For >400 To 600, Add  8.03 
    For >600 To 750, Add  10.71 
    For >750, Add  13.39 

. 
 33 11 13 00-0015 LF 20" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 124.57  

    For >100 To 250, Add  3.11 
    For >250 To 400, Add  6.23 
    For >400 To 600, Add  9.34 
    For >600 To 750, Add  12.46 
    For >750, Add  15.57 

. 
 33 11 13 00-0016 LF 22" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 146.37  

    For >100 To 250, Add  3.66 
    For >250 To 400, Add  7.32 
    For >400 To 600, Add  10.98 
    For >600 To 750, Add  14.64 
    For >750, Add  18.30 

. 
 33 11 13 00-0017 LF 24" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 172.53  

    For >100 To 250, Add  4.31 
    For >250 To 400, Add  8.63 
    For >400 To 600, Add  12.94 
    For >600 To 750, Add  17.25 
    For >750, Add  21.57 

. 
 33 11 13 00-0018 LF 26" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 186.48  

    For >100 To 250, Add  4.66 
    For >250 To 400, Add  9.32 
    For >400 To 600, Add  13.99 
    For >600 To 750, Add  18.65 
    For >750, Add  23.31 

. 
 33 11 13 00-0019 LF 28" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 205.17  

    For >100 To 250, Add  5.13 
    For >250 To 400, Add  10.26 
    For >400 To 600, Add  15.39 
    For >600 To 750, Add  20.52 
    For >750, Add  25.65 

. 
 33 11 13 00-0020 LF 30" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 224.72  

    For >100 To 250, Add  5.62 
    For >250 To 400, Add  11.24 
    For >400 To 600, Add  16.85 
    For >600 To 750, Add  22.47 
    For >750, Add  28.09 

. 
 33 11 13 00-0021 LF 36" Water Well Hole Drilled In Normal Soil, Sand, Gravel, O.B. ......................................................................................... 279.53  

    For >100 To 250, Add  6.99 
    For >250 To 400, Add  13.98 
    For >400 To 600, Add  20.96 
    For >600 To 750, Add  27.95 
    For >750, Add  34.94 

XXXXXXX 
. 
 33 11 13 00-0022  Drill Hole In Sedimentary Rock (33 11 13 00-0002) 
. 
. 

 33 11 13 00-0023 LF 6" Water Well Hole Drilled In Sedimentary Rock .................................................................................................................. 39.36  
    For >100 To 250, Add  0.98 
    For >250 To 400, Add  1.97 
    For >400 To 600, Add  2.95 
    For >600 To 750, Add  3.94 
    For >750, Add  4.92 

. 
 33 11 13 00-0024 LF 8" Water Well Hole Drilled In Sedimentary Rock .................................................................................................................. 45.84  

    For >100 To 250, Add  1.15 
    For >250 To 400, Add  2.29 
    For >400 To 600, Add  3.44 
    For >600 To 750, Add  4.58 
    For >750, Add  5.73 
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. 
 33 11 13 00-0025 LF 10" Water Well Hole Drilled In Sedimentary Rock ................................................................................................................ 73.40  

    For >100 To 250, Add  1.84 
    For >250 To 400, Add  3.67 
    For >400 To 600, Add  5.51 
    For >600 To 750, Add  7.34 
    For >750, Add  9.18 

. 
 33 11 13 00-0026 LF 12" Water Well Hole Drilled In Sedimentary Rock ................................................................................................................ 95.97  

    For >100 To 250, Add  2.40 
    For >250 To 400, Add  4.80 
    For >400 To 600, Add  7.20 
    For >600 To 750, Add  9.60 
    For >750, Add  12.00 

. 
 33 11 13 00-0027 LF 14" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 138.12  

    For >100 To 250, Add  3.45 
    For >250 To 400, Add  6.91 
    For >400 To 600, Add  10.36 
    For >600 To 750, Add  13.81 
    For >750, Add  17.27 

. 
 33 11 13 00-0028 LF 16" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 180.28  

    For >100 To 250, Add  4.51 
    For >250 To 400, Add  9.01 
    For >400 To 600, Add  13.52 
    For >600 To 750, Add  18.03 
    For >750, Add  22.54 

. 
 33 11 13 00-0029 LF 18" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 214.36  

    For >100 To 250, Add  5.36 
    For >250 To 400, Add  10.72 
    For >400 To 600, Add  16.08 
    For >600 To 750, Add  21.44 
    For >750, Add  26.80 

. 
 33 11 13 00-0030 LF 20" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 248.74  

    For >100 To 250, Add  6.22 
    For >250 To 400, Add  12.44 
    For >400 To 600, Add  18.66 
    For >600 To 750, Add  24.87 
    For >750, Add  31.09 

. 
 33 11 13 00-0031 LF 22" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 292.99  

    For >100 To 250, Add  7.32 
    For >250 To 400, Add  14.65 
    For >400 To 600, Add  21.97 
    For >600 To 750, Add  29.30 
    For >750, Add  36.62 

. 
 33 11 13 00-0032 LF 24" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 338.43  

    For >100 To 250, Add  8.46 
    For >250 To 400, Add  16.92 
    For >400 To 600, Add  25.38 
    For >600 To 750, Add  33.84 
    For >750, Add  42.30 

. 
 33 11 13 00-0033 LF 26" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 372.96  

    For >100 To 250, Add  9.32 
    For >250 To 400, Add  18.65 
    For >400 To 600, Add  27.97 
    For >600 To 750, Add  37.30 
    For >750, Add  46.62 

. 
 33 11 13 00-0034 LF 28" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 410.34  

    For >100 To 250, Add  10.26 
    For >250 To 400, Add  20.52 
    For >400 To 600, Add  30.78 
    For >600 To 750, Add  41.03 
    For >750, Add  51.29 

. 
 33 11 13 00-0035 LF 30" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 449.45  

    For >100 To 250, Add  11.24 
    For >250 To 400, Add  22.47 
    For >400 To 600, Add  33.71 
    For >600 To 750, Add  44.95 
    For >750, Add  56.18 

. 
 33 11 13 00-0036 LF 36" Water Well Hole Drilled In Sedimentary Rock .............................................................................................................. 559.08  

    For >100 To 250, Add  13.98 
    For >250 To 400, Add  27.95 
    For >400 To 600, Add  41.93 
    For >600 To 750, Add  55.91 
    For >750, Add  69.89 

XXXXXXX 
. 
 33 11 13 00-0037  Drill Hole In Crystalline Rock (33 11 13 00-0002) 
. 
. 

 33 11 13 00-0038 LF 6" Water Well Hole Drilled In Crystalline Rock ...................................................................................................................... 80.97  
    For >100 To 250, Add  2.02 
    For >250 To 400, Add  4.05 
    For >400 To 600, Add  6.07 
    For >600 To 750, Add  8.10 
    For >750, Add  10.12 
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. 
 33 11 13 00-0039 LF 8" Water Well Hole Drilled In Crystalline Rock ...................................................................................................................... 93.43  

    For >100 To 250, Add  2.34 
    For >250 To 400, Add  4.67 
    For >400 To 600, Add  7.01 
    For >600 To 750, Add  9.34 
    For >750, Add  11.68 

. 
 33 11 13 00-0040 LF 10" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 107.13  

    For >100 To 250, Add  2.68 
    For >250 To 400, Add  5.36 
    For >400 To 600, Add  8.03 
    For >600 To 750, Add  10.71 
    For >750, Add  13.39 

. 
 33 11 13 00-0041 LF 12" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 135.78  

    For >100 To 250, Add  3.39 
    For >250 To 400, Add  6.79 
    For >400 To 600, Add  10.18 
    For >600 To 750, Add  13.58 
    For >750, Add  16.97 

. 
 33 11 13 00-0042 LF 14" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 175.64  

    For >100 To 250, Add  4.39 
    For >250 To 400, Add  8.78 
    For >400 To 600, Add  13.17 
    For >600 To 750, Add  17.56 
    For >750, Add  21.96 

. 
 33 11 13 00-0043 LF 16" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 255.37  

    For >100 To 250, Add  6.38 
    For >250 To 400, Add  12.77 
    For >400 To 600, Add  19.15 
    For >600 To 750, Add  25.54 
    For >750, Add  31.92 

. 
 33 11 13 00-0044 LF 18" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 303.96  

    For >100 To 250, Add  7.60 
    For >250 To 400, Add  15.20 
    For >400 To 600, Add  22.80 
    For >600 To 750, Add  30.40 
    For >750, Add  38.00 

. 
 33 11 13 00-0045 LF 20" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 352.54  

    For >100 To 250, Add  8.81 
    For >250 To 400, Add  17.63 
    For >400 To 600, Add  26.44 
    For >600 To 750, Add  35.25 
    For >750, Add  44.07 

. 
 33 11 13 00-0046 LF 22" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 414.82  

    For >100 To 250, Add  10.37 
    For >250 To 400, Add  20.74 
    For >400 To 600, Add  31.11 
    For >600 To 750, Add  41.48 
    For >750, Add  51.85 

. 
 33 11 13 00-0047 LF 24" Water Well Hole Drilled In Crystalline Rock .................................................................................................................. 479.60  

    For >100 To 250, Add  11.99 
    For >250 To 400, Add  23.98 
    For >400 To 600, Add  35.97 
    For >600 To 750, Add  47.96 
    For >750, Add  59.95 

XXXXXXX 
. 
 33 11 13 00-0048  Furnish And Install Casing (33 11 13 00-0001) 

Note: Excludes drilling of hole. 
. 
. 
 33 11 13 00-0049  Steel Well Casing (33 11 13 00-0048) 
. 
. 

 33 11 13 00-0050 LF 6" Diameter, Steel Well Casing, Flush .................................................................................................................................. 29.07  
    For >100 To 250, Deduct  -0.92 
    For >250 To 400, Deduct  -1.64 
    For >400 To 600, Deduct  -2.47 
    For >600 To 750, Deduct  -3.29 
    For >750, Deduct  -4.36 

. 
 33 11 13 00-0051 LF 8" Diameter, Steel Well Casing, Flush .................................................................................................................................. 36.16  

    For >100 To 250, Deduct  -1.14 
    For >250 To 400, Deduct  -2.05 
    For >400 To 600, Deduct  -3.07 
    For >600 To 750, Deduct  -4.09 
    For >750, Deduct  -5.42 

. 
 33 11 13 00-0052 LF 10" Diameter, Steel Well Casing, Flush ................................................................................................................................ 52.76  

    For >100 To 250, Deduct  -1.60 
    For >250 To 400, Deduct  -2.92 
    For >400 To 600, Deduct  -4.38 
    For >600 To 750, Deduct  -5.85 
    For >750, Deduct  -7.68 

. 
 33 11 13 00-0053 LF 12" Diameter, Steel Well Casing, Flush ................................................................................................................................ 86.96  

    For >100 To 250, Deduct  -2.52 
    For >250 To 400, Deduct  -4.69 
    For >400 To 600, Deduct  -7.04 
    For >600 To 750, Deduct  -9.38 
    For >750, Deduct  -12.17 
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. 
 33 11 13 00-0054 LF 14" Diameter, Steel Well Casing, Flush ................................................................................................................................ 98.59  

    For >100 To 250, Deduct  -2.94 
    For >250 To 400, Deduct  -5.41 
    For >400 To 600, Deduct  -8.11 
    For >600 To 750, Deduct  -10.81 
    For >750, Deduct  -14.13 

. 
 33 11 13 00-0055 LF 16" Diameter, Steel Well Casing, Flush .............................................................................................................................. 116.11  

    For >100 To 250, Deduct  -3.49 
    For >250 To 400, Deduct  -6.40 
    For >400 To 600, Deduct  -9.59 
    For >600 To 750, Deduct  -12.79 
    For >750, Deduct  -16.76 

. 
 33 11 13 00-0056 LF 18" Diameter, Steel Well Casing, Flush .............................................................................................................................. 133.28  

    For >100 To 250, Deduct  -4.07 
    For >250 To 400, Deduct  -7.41 
    For >400 To 600, Deduct  -11.11 
    For >600 To 750, Deduct  -14.81 
    For >750, Deduct  -19.48 

. 
 33 11 13 00-0057 LF 20" Diameter, Steel Well Casing, Flush .............................................................................................................................. 152.72  

    For >100 To 250, Deduct  -4.73 
    For >250 To 400, Deduct  -8.55 
    For >400 To 600, Deduct  -12.82 
    For >600 To 750, Deduct  -17.10 
    For >750, Deduct  -22.56 

. 
 33 11 13 00-0058 LF 24" Diameter, Steel Well Casing, Flush .............................................................................................................................. 178.03  

    For >100 To 250, Deduct  -5.48 
    For >250 To 400, Deduct  -9.93 
    For >400 To 600, Deduct  -14.89 
    For >600 To 750, Deduct  -19.86 
    For >750, Deduct  -26.16 

. 
 33 11 13 00-0059 LB Steel Well Casing, Furnish And Install .................................................................................................................................... 1.03  

    For >100 To 250, Deduct  -0.04 
    For >250 To 400, Deduct  -0.06 
    For >400 To 600, Deduct  -0.10 
    For >600 To 750, Deduct  -0.13 
    For >750, Deduct  -0.18 

XXXXXXX 
. 
 33 11 13 00-0060  Stainless Steel Well Casing, Flush Threaded (33 11 13 00-0048) 
. 
. 

 33 11 13 00-0061 LF 6" Diameter, Stainless Steel Well Casing, Flush .................................................................................................................. 65.04  
    For >100 To 250, Deduct  -1.82 
    For >250 To 400, Deduct  -3.44 
    For >400 To 600, Deduct  -5.16 
    For >600 To 750, Deduct  -6.88 
    For >750, Deduct  -8.85 

. 
 33 11 13 00-0062 LF 8" Diameter, Stainless Steel Well Casing, Flush .................................................................................................................. 97.46  

    For >100 To 250, Deduct  -2.67 
    For >250 To 400, Deduct  -5.11 
    For >400 To 600, Deduct  -7.67 
    For >600 To 750, Deduct  -10.22 
    For >750, Deduct  -13.09 

. 
 33 11 13 00-0063 LF 10" Diameter, Stainless Steel Well Casing, Flush .............................................................................................................. 136.02  

    For >100 To 250, Deduct  -3.71 
    For >250 To 400, Deduct  -7.11 
    For >400 To 600, Deduct  -10.66 
    For >600 To 750, Deduct  -14.21 
    For >750, Deduct  -18.16 

. 
 33 11 13 00-0064 LF 12" Diameter, Stainless Steel Well Casing, Flush .............................................................................................................. 158.22  

    For >100 To 250, Deduct  -4.32 
    For >250 To 400, Deduct  -8.27 
    For >400 To 600, Deduct  -12.41 
    For >600 To 750, Deduct  -16.55 
    For >750, Deduct  -21.15 

XXXXXXX 
. 
 33 11 13 00-0065  Stainless Steel Well Casing, Welded Ring (33 11 13 00-0048) 
. 
. 

 33 11 13 00-0066 LF 10" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 145.15  
    For >100 To 250, Deduct  -4.16 
    For >250 To 400, Deduct  -7.79 
    For >400 To 600, Deduct  -11.69 
    For >600 To 750, Deduct  -15.58 
    For >750, Deduct  -20.17 

. 
 33 11 13 00-0067 LF 12" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 168.12  

    For >100 To 250, Deduct  -4.81 
    For >250 To 400, Deduct  -9.02 
    For >400 To 600, Deduct  -13.52 
    For >600 To 750, Deduct  -18.03 
    For >750, Deduct  -23.33 

. 
 33 11 13 00-0068 LF 14" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 201.80  

    For >100 To 250, Deduct  -5.73 
    For >250 To 400, Deduct  -10.78 
    For >400 To 600, Deduct  -16.16 
    For >600 To 750, Deduct  -21.55 
    For >750, Deduct  -27.83 
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. 
 33 11 13 00-0069 LF 16" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 231.06  

    For >100 To 250, Deduct  -6.56 
    For >250 To 400, Deduct  -12.33 
    For >400 To 600, Deduct  -18.50 
    For >600 To 750, Deduct  -24.67 
    For >750, Deduct  -31.85 

. 
 33 11 13 00-0070 LF 18" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 255.30  

    For >100 To 250, Deduct  -7.28 
    For >250 To 400, Deduct  -13.66 
    For >400 To 600, Deduct  -20.49 
    For >600 To 750, Deduct  -27.32 
    For >750, Deduct  -35.31 

. 
 33 11 13 00-0071 LF 20" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 334.03  

    For >100 To 250, Deduct  -9.42 
    For >250 To 400, Deduct  -17.77 
    For >400 To 600, Deduct  -26.65 
    For >600 To 750, Deduct  -35.53 
    For >750, Deduct  -45.80 

. 
 33 11 13 00-0072 LF 24" Diameter, Stainless Steel Well Casing, Welded ........................................................................................................... 439.76  

    For >100 To 250, Deduct  -12.33 
    For >250 To 400, Deduct  -23.32 
    For >400 To 600, Deduct  -34.98 
    For >600 To 750, Deduct  -46.64 
    For >750, Deduct  -60.03 

XXXXXXX 
. 
 33 11 13 00-0073  Polyvinyl Chloride (PVC) Well Casing, Schedule 80 (33 11 13 00-0048) 
. 
. 

 33 11 13 00-0074 LF 6" Polyvinyl Chloride (PVC) Well Casing .............................................................................................................................. 37.11  
    For >100 To 250, Deduct  -1.08 
    For >250 To 400, Deduct  -2.01 
    For >400 To 600, Deduct  -3.01 
    For >600 To 750, Deduct  -4.02 
    For >750, Deduct  -5.22 

. 
 33 11 13 00-0075 LF 8" Polyvinyl Chloride (PVC) Well Casing .............................................................................................................................. 58.92  

    For >100 To 250, Deduct  -1.71 
    For >250 To 400, Deduct  -3.18 
    For >400 To 600, Deduct  -4.78 
    For >600 To 750, Deduct  -6.37 
    For >750, Deduct  -8.27 

. 
 33 11 13 00-0076 LF 10" Polyvinyl Chloride (PVC) Well Casing ............................................................................................................................ 89.05  

    For >100 To 250, Deduct  -2.59 
    For >250 To 400, Deduct  -4.81 
    For >400 To 600, Deduct  -7.22 
    For >600 To 750, Deduct  -9.63 
    For >750, Deduct  -12.50 

. 
 33 11 13 00-0077 LF 12" Polyvinyl Chloride (PVC) Well Casing .......................................................................................................................... 105.11  

    For >100 To 250, Deduct  -3.07 
    For >250 To 400, Deduct  -5.69 
    For >400 To 600, Deduct  -8.54 
    For >600 To 750, Deduct  -11.39 
    For >750, Deduct  -14.80 

XXXXXXX 
. 
 33 11 13 00-0078  Furnish And Install Well Screen Assembly (33 11 13 00-0001) 
. 
. 
 33 11 13 00-0079  Stainless Steel Well Screen (33 11 13 00-0078) 
. 
. 

 33 11 13 00-0080 LF 2" Stainless Steel Well Screen .............................................................................................................................................. 20.80 1.52 
    For >100 To 250, Deduct  -0.72 
    For >250 To 400, Deduct  -1.24 
    For >400 To 600, Deduct  -1.85 
    For >600 To 750, Deduct  -2.47 
    For >750, Deduct  -3.34 

. 
 33 11 13 00-0081 LF 3" Stainless Steel Well Screen .............................................................................................................................................. 32.63 1.52 

    For >100 To 250, Deduct  -1.03 
    For >250 To 400, Deduct  -1.84 
    For >400 To 600, Deduct  -2.76 
    For >600 To 750, Deduct  -3.68 
    For >750, Deduct  -4.88 

. 
 33 11 13 00-0082 LF 4" Stainless Steel Well Screen .............................................................................................................................................. 40.99 2.29 

    For >100 To 250, Deduct  -1.29 
    For >250 To 400, Deduct  -2.32 
    For >400 To 600, Deduct  -3.47 
    For >600 To 750, Deduct  -4.63 
    For >750, Deduct  -6.14 

. 
 33 11 13 00-0083 LF 5" Stainless Steel Well Screen .............................................................................................................................................. 51.75 2.29 

    For >100 To 250, Deduct  -1.61 
    For >250 To 400, Deduct  -2.90 
    For >400 To 600, Deduct  -4.36 
    For >600 To 750, Deduct  -5.81 
    For >750, Deduct  -7.67 

. 
 33 11 13 00-0084 LF 6" Stainless Steel Well Screen .............................................................................................................................................. 62.23 3.05 

    For >100 To 250, Deduct  -1.98 
    For >250 To 400, Deduct  -3.53 
    For >400 To 600, Deduct  -5.30 
    For >600 To 750, Deduct  -7.07 
    For >750, Deduct  -9.39 
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. 
 33 11 13 00-0085 LF 8" Stainless Steel Well Screen ............................................................................................................................................. 81.18 3.80 

    For >100 To 250, Deduct  -2.57 
    For >250 To 400, Deduct  -4.60 
    For >400 To 600, Deduct  -6.90 
    For >600 To 750, Deduct  -9.20 
    For >750, Deduct  -12.20 

. 
 33 11 13 00-0086 LF 10" Stainless Steel Well Screen.......................................................................................................................................... 103.18 6.09 

    For >100 To 250, Deduct  -3.31 
    For >250 To 400, Deduct  -5.89 
    For >400 To 600, Deduct  -8.83 
    For >600 To 750, Deduct  -11.78 
    For >750, Deduct  -15.67 

. 
 33 11 13 00-0087 LF 12" Stainless Steel Well Screen.......................................................................................................................................... 121.03 7.61 

    For >100 To 250, Deduct  -3.88 
    For >250 To 400, Deduct  -6.90 
    For >400 To 600, Deduct  -10.36 
    For >600 To 750, Deduct  -13.81 
    For >750, Deduct  -18.37 

. 
 33 11 13 00-0088 LF 14" Stainless Steel Well Screen.......................................................................................................................................... 133.06 8.38 

    For >100 To 250, Deduct  -4.31 
    For >250 To 400, Deduct  -7.63 
    For >400 To 600, Deduct  -11.45 
    For >600 To 750, Deduct  -15.27 
    For >750, Deduct  -20.36 

. 
 33 11 13 00-0089 LF 16" Stainless Steel Well Screen.......................................................................................................................................... 144.19 9.90 

    For >100 To 250, Deduct  -4.71 
    For >250 To 400, Deduct  -8.31 
    For >400 To 600, Deduct  -12.47 
    For >600 To 750, Deduct  -16.63 
    For >750, Deduct  -22.22 

. 
 33 11 13 00-0090 LF 18" Stainless Steel Well Screen.......................................................................................................................................... 173.20 11.41 

    For >100 To 250, Deduct  -5.69 
    For >250 To 400, Deduct  -10.02 
    For >400 To 600, Deduct  -15.03 
    For >600 To 750, Deduct  -20.04 
    For >750, Deduct  -26.82 

. 
 33 11 13 00-0091 LF 20" Stainless Steel Well Screen.......................................................................................................................................... 218.43 14.46 

    For >100 To 250, Deduct  -7.17 
    For >250 To 400, Deduct  -12.63 
    For >400 To 600, Deduct  -18.94 
    For >600 To 750, Deduct  -25.26 
    For >750, Deduct  -33.79 

. 
 33 11 13 00-0092 LF 24" Stainless Steel Well Screen.......................................................................................................................................... 283.44 19.03 

    For >100 To 250, Deduct  -9.33 
    For >250 To 400, Deduct  -16.41 
    For >400 To 600, Deduct  -24.62 
    For >600 To 750, Deduct  -32.82 
    For >750, Deduct  -43.94 

. 
 33 11 13 00-0093 LF 26" Stainless Steel Well Screen.......................................................................................................................................... 326.68 22.08 

    For >100 To 250, Deduct  -10.70 
    For >250 To 400, Deduct  -18.87 
    For >400 To 600, Deduct  -28.31 
    For >600 To 750, Deduct  -37.74 
    For >750, Deduct  -50.48 

XXXXXXX 
. 
 33 11 13 00-0094  Slotted Polyvinyl Chloride (PVC) Well Screen, Schedule 40 (33 11 13 00-0078) 
. 
. 

 33 11 13 00-0095 LF  1-1/4" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen ............................................................................................ 11.32  
    For >100 To 250, Deduct  -0.41 
    For >250 To 400, Deduct  -0.69 
    For >400 To 600, Deduct  -1.04 
    For >600 To 750, Deduct  -1.39 
    For >750, Deduct  -1.90 
    For Schedule 80, Add  2.47 

. 
 33 11 13 00-0096 LF  1-1/2" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen ............................................................................................ 12.91  

    For >100 To 250, Deduct  -0.46 
    For >250 To 400, Deduct  -0.78 
    For >400 To 600, Deduct  -1.17 
    For >600 To 750, Deduct  -1.57 
    For >750, Deduct  -2.14 
    For Schedule 80, Add  2.96 

. 
 33 11 13 00-0097 LF  2" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen .................................................................................................. 18.46  

    For >100 To 250, Deduct  -0.71 
    For >250 To 400, Deduct  -1.17 
    For >400 To 600, Deduct  -1.75 
    For >600 To 750, Deduct  -2.34 
    For >750, Deduct  -3.24 
    For Schedule 80, Add  3.46 

. 
 33 11 13 00-0098 LF  3" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen .................................................................................................. 26.65  

    For >100 To 250, Deduct  -0.93 
    For >250 To 400, Deduct  -1.60 
    For >400 To 600, Deduct  -2.40 
    For >600 To 750, Deduct  -3.20 
    For >750, Deduct  -4.34 
    For Schedule 80, Add  6.42 
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. 
 33 11 13 00-0099 LF  4" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen................................................................................................... 33.52  

    For >100 To 250, Deduct  -1.17 
    For >250 To 400, Deduct  -2.01 
    For >400 To 600, Deduct  -3.02 
    For >600 To 750, Deduct  -4.02 
    For >750, Deduct  -5.46 
    For Schedule 80, Add  8.05 

. 
 33 11 13 00-0100 LF  5" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen................................................................................................... 41.88  

    For >100 To 250, Deduct  -1.45 
    For >250 To 400, Deduct  -2.49 
    For >400 To 600, Deduct  -3.74 
    For >600 To 750, Deduct  -4.99 
    For >750, Deduct  -6.75 
    For Schedule 80, Add  10.37 

. 
 33 11 13 00-0101 LF  6" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen................................................................................................... 46.57  

    For >100 To 250, Deduct  -1.70 
    For >250 To 400, Deduct  -2.86 
    For >400 To 600, Deduct  -4.29 
    For >600 To 750, Deduct  -5.72 
    For >750, Deduct  -7.84 
    For Schedule 80, Add  10.12 

. 
 33 11 13 00-0102 LF  8" Diameter Slotted Polyvinyl Chloride (PVC) Well Screen................................................................................................... 66.72  

    For >100 To 250, Deduct  -2.35 
    For >250 To 400, Deduct  -4.02 
    For >400 To 600, Deduct  -6.02 
    For >600 To 750, Deduct  -8.03 
    For >750, Deduct  -10.93 
    For Schedule 80, Add  15.80 

XXXXXXX 
. 
 33 11 13 00-0103  Furnish And Install Gravel Pack Material (33 11 13 00-0001) 

Note: Quantity is based on 3" space between wall and the casing or well screen. 
. 
. 
 33 11 13 00-0104  Artificial Gravel Pack (33 11 13 00-0103) 

Note: Excludes casing. 
. 
. 

 33 11 13 00-0105 LF Artificial Gravel Pack, 6" Casing, 2" Screen .......................................................................................................................... 17.47  
    For >100 To 250, Deduct  -0.66 
    For >250 To 400, Deduct  -1.09 
    For >400 To 600, Deduct  -1.64 
    For >600 To 750, Deduct  -2.18 
    For >750, Deduct  -3.02 

. 
 33 11 13 00-0106 LF Artificial Gravel Pack, 8" Casing, 2" Screen .......................................................................................................................... 25.64  

    For >100 To 250, Deduct  -0.98 
    For >250 To 400, Deduct  -1.63 
    For >400 To 600, Deduct  -2.44 
    For >600 To 750, Deduct  -3.25 
    For >750, Deduct  -4.51 

. 
 33 11 13 00-0107 LF Artificial Gravel Pack, 10" Casing, 2" Screen ........................................................................................................................ 35.46  

    For >100 To 250, Deduct  -1.40 
    For >250 To 400, Deduct  -2.28 
    For >400 To 600, Deduct  -3.43 
    For >600 To 750, Deduct  -4.57 
    For >750, Deduct  -6.38 

. 
 33 11 13 00-0108 LF Artificial Gravel Pack, 12" Casing, 2" Screen ........................................................................................................................ 45.62  

    For >100 To 250, Deduct  -1.78 
    For >250 To 400, Deduct  -2.92 
    For >400 To 600, Deduct  -4.37 
    For >600 To 750, Deduct  -5.83 
    For >750, Deduct  -8.12 

. 
 33 11 13 00-0109 LF Artificial Gravel Pack, 14" Casing, 2" Screen ........................................................................................................................ 56.44  

    For >100 To 250, Deduct  -2.17 
    For >250 To 400, Deduct  -3.58 
    For >400 To 600, Deduct  -5.37 
    For >600 To 750, Deduct  -7.16 
    For >750, Deduct  -9.94 

. 
 33 11 13 00-0110 LF Artificial Gravel Pack, 16" Casing, 2" Screen ........................................................................................................................ 73.45  

    For >100 To 250, Deduct  -2.77 
    For >250 To 400, Deduct  -4.61 
    For >400 To 600, Deduct  -6.91 
    For >600 To 750, Deduct  -9.22 
    For >750, Deduct  -12.74 

. 
 33 11 13 00-0111 LF Artificial Gravel Pack, 18" Casing, 2" Screen ........................................................................................................................ 84.33  

    For >100 To 250, Deduct  -3.17 
    For >250 To 400, Deduct  -5.27 
    For >400 To 600, Deduct  -7.91 
    For >600 To 750, Deduct  -10.55 
    For >750, Deduct  -14.56 

. 
 33 11 13 00-0112 LF Artificial Gravel Pack, 20" Casing, 2" Screen ........................................................................................................................ 99.89  

    For >100 To 250, Deduct  -3.79 
    For >250 To 400, Deduct  -6.29 
    For >400 To 600, Deduct  -9.43 
    For >600 To 750, Deduct  -12.57 
    For >750, Deduct  -17.39 
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. 
 33 11 13 00-0113 LF Artificial Gravel Pack, 24" Casing, 2" Screen ...................................................................................................................... 112.84  

    For >100 To 250, Deduct  -4.30 
    For >250 To 400, Deduct  -7.12 
    For >400 To 600, Deduct  -10.69 
    For >600 To 750, Deduct  -14.25 
    For >750, Deduct  -19.74 

. 
 33 11 13 00-0114 LF Artificial Gravel Pack, 26" Casing, 2" Screen ...................................................................................................................... 121.95  

    For >100 To 250, Deduct  -4.60 
    For >250 To 400, Deduct  -7.65 
    For >400 To 600, Deduct  -11.47 
    For >600 To 750, Deduct  -15.29 
    For >750, Deduct  -21.13 

. 
 33 11 13 00-0115 LF Artificial Gravel Pack, 30" Casing, 2" Screen ...................................................................................................................... 144.97  

    For >100 To 250, Deduct  -5.53 
    For >250 To 400, Deduct  -9.15 
    For >400 To 600, Deduct  -13.73 
    For >600 To 750, Deduct  -18.31 
    For >750, Deduct  -25.36 

. 
 33 11 13 00-0116 LF Artificial Gravel Pack, 36" Casing, 2" Screen ...................................................................................................................... 166.77  

    For >100 To 250, Deduct  -6.49 
    For >250 To 400, Deduct  -10.66 
    For >400 To 600, Deduct  -15.99 
    For >600 To 750, Deduct  -21.32 
    For >750, Deduct  -29.67 

XXXXXXX 
. 
 33 11 13 00-0117  Develop Well (33 11 13 00-0001) 

Note: Pump out drilled well to remove debris and fine material remaining from the drilling process. Excludes 
disposal. 

. 

. 
 33 11 13 00-0118 HR Develop Well....................................................................................................................................................................... 296.92  

XXXXXXX 
. 
 33 11 13 00-0119  Pump Test (33 11 13 00-0001) 

Note: To determine water level and GPM flow rate. 
. 
. 

 33 11 13 00-0120 HR Pump Test Well .................................................................................................................................................................. 265.97  

XXXXXXX 
. 
 33 11 13 00-0121  Test Well (33 11 13 00-0001) 
. 
. 

 33 11 13 00-0122 VLF 2-1/2" Diameter Test Well ..................................................................................................................................................... 79.78  

XXXXXXX 
. 
 33 11 13 00-0123  Surface Seal, Concrete Filled (33 11 13) 
. 
. 

 33 11 13 00-0124 SF Surface Seal Well, Concrete Filled ....................................................................................................................................... 28.71  

XXXXXXX 
. 
 33 11 13 00-0125  Other Water Well (33 11 13) 
. 
. 

 33 11 13 00-0126 SF  Patch Hole In Well Casing .................................................................................................................................................... 78.62  
. 

 33 11 13 00-0127 SF  1/2" Pressure Grout Well ........................................................................................................................................................ 2.33  
. 

 33 11 13 00-0128 SF  1" Pressure Grout Well ........................................................................................................................................................... 3.85  
. 

 33 11 13 00-0129 CF  Sediment Removal In Well Casing For Existing Well .............................................................................................................. 4.76  

XXXXXXX 
. 
 33 11 13 00-0130  Sterilization Of Well (33 11 13) 
. 
. 

 33 11 13 00-0131 EA Well Sterilization, Chlorine ............................................................................................................................................... 1,465.34  

XXXXXXX 
. 
 33 14  Water Utility Transmission and Distribution (33 10) 
. 
. 
 33 14 11  Water Utility Transmission Piping (33 14) 

See CSI section 33 14 13 00-0000 for water utility transmission piping. 
. 
. 
 33 14 13  Public Water Utility Distribution Piping (33 14) 

Note: Piping includes hydrostatic testing, disinfecting and warning tape.  Excludes excavation and backfill. See CSI section 31 
23 16 00-0000 for excavation, 31 23 16 36-0016 for backfill. 

. 

. 
 33 14 13 13  Ductile Iron Public Water Utility Distribution Piping (33 14 13) 
. 
. 
 33 14 13 13-0001  Ductile Iron Piping (33 14 13 13) 
. 
. 
 33 14 13 13-0002  Mechanical Joint Ductile Iron Piping (33 14 13 13-0001) 

Note: Cement lining and bituminous coating shall conform to ANSI A21.4. Fittings are C153. See CSI section 33 
14 13 13-0500 for bolts and gaskets. 

. 

. 
 33 14 13 13-0003  Mechanical Joint Ductile Iron Pipe (33 14 13 13-0002) 

Note: Conforming to ANSI/AWWA C151/A21.51, federal specification WW-P-421D. 
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. 

. 
 33 14 13 13-0004 LF 3", Class 51, Mechanical Joint Ductile Iron Pipe ................................................................................................................... 34.68 11.93 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  11.64 
    For Cement Mortar Lining (CML), Add  1.66 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  8.98 
    For Fusion Bonded Epoxy Lining (206N), Add  2.99 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.25 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.73 
    For Class 52, Add  3.70 
    For Class 53, Add  9.59 
    For Class 54, Add  13.65 
    For Class 55, Add  15.74 
    For Class 56, Add  17.79 

. 
 33 14 13 13-0005 LF  4", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................... 37.51 12.70 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  12.79 
    For Cement Mortar Lining (CML), Add  1.83 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  9.87 
    For Fusion Bonded Epoxy Lining (206N), Add  3.29 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.37 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.88 
    For Class 51, Add  1.82 
    For Class 52, Add  4.05 
    For Class 53, Add  10.51 
    For Class 54, Add  14.96 
    For Class 55, Add  17.25 
    For Class 56, Add  19.50 

. 
 33 14 13 13-0006 LF  6", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................... 39.98 13.33 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  13.88 
    For Cement Mortar Lining (CML), Add  1.98 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  10.71 
    For Fusion Bonded Epoxy Lining (206N), Add  3.57 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.49 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -2.00 
    For Class 51, Add  1.96 
    For Class 52, Add  4.37 
    For Class 53, Add  11.38 
    For Class 54, Add  16.21 
    For Class 55, Add  18.68 
    For Class 56, Add  21.11 

. 
 33 14 13 13-0007 LF 8", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................... 46.36 13.85 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  17.76 
    For Cement Mortar Lining (CML), Add  2.54 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  13.70 
    For Fusion Bonded Epoxy Lining (206N), Add  4.57 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.90 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -2.32 
    For Class 51, Add  2.45 
    For Class 52, Add  5.47 
    For Class 53, Add  14.38 
    For Class 54, Add  20.49 
    For Class 55, Add  23.60 
    For Class 56, Add  26.65 

. 
 33 14 13 13-0008 LF  10", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................. 63.47 20.11 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  19.80 
    For Cement Mortar Lining (CML), Add  3.30 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  16.50 
    For Fusion Bonded Epoxy Lining (206N), Add  5.94 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.48 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -3.17 
    For Class 51, Add  3.23 
    For Class 52, Add  7.20 
    For Class 53, Add  18.83 
    For Class 54, Add  26.81 
    For Class 55, Add  30.89 
    For Class 56, Add  34.91 
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. 
 33 14 13 13-0009 LF  12", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................. 76.00 22.34 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  21.08 
    For Cement Mortar Lining (CML), Add  4.22 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  16.86 
    For Fusion Bonded Epoxy Lining (206N), Add  7.59 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.16 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -3.80 
    For Class 51, Add  4.06 
    For Class 52, Add  9.07 
    For Class 53, Add  23.86 
    For Class 54, Add  34.00 
    For Class 55, Add  39.14 
    For Class 56, Add  44.20 

. 
 33 14 13 13-0010 LF  14", Class 50, Mechanical Joint Ductile Iron Pipe ................................................................................................................. 90.36 25.09 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  23.00 
    For Cement Mortar Lining (CML), Add  5.23 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  17.78 
    For Fusion Bonded Epoxy Lining (206N), Add  9.41 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.92 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -4.52 
    For Class 51, Add  4.99 
    For Class 52, Add  11.15 
    For Class 53, Add  29.44 
    For Class 54, Add  41.97 
    For Class 55, Add  48.31 
    For Class 56, Add  54.53 

. 
 33 14 13 13-0011 LF  16", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 102.13 28.75 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  24.03 
    For Cement Mortar Lining (CML), Add  5.86 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  18.17 
    For Fusion Bonded Epoxy Lining (206N), Add  10.55 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.40 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -5.11 
    For Class 51, Add  5.60 
    For Class 52, Add  12.52 
    For Class 53, Add  33.04 
    For Class 54, Add  47.09 
    For Class 55, Add  54.20 
    For Class 56, Add  61.19 

. 
 33 14 13 13-0012 LF  18", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 125.95 33.52 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  30.82 
    For Cement Mortar Lining (CML), Add  7.52 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  23.30 
    For Fusion Bonded Epoxy Lining (206N), Add  13.53 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.64 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -6.30 
    For Class 51, Add  7.12 
    For Class 52, Add  15.93 
    For Class 53, Add  42.18 
    For Class 54, Add  60.14 
    For Class 55, Add  69.20 
    For Class 56, Add  78.10 

. 
 33 14 13 13-0013 LF  20", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 143.71 40.22 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  31.45 
    For Cement Mortar Lining (CML), Add  8.28 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  23.18 
    For Fusion Bonded Epoxy Lining (206N), Add  14.90 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.21 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -7.19 
    For Class 51, Add  7.90 
    For Class 52, Add  17.67 
    For Class 53, Add  46.64 
    For Class 54, Add  66.48 
    For Class 55, Add  76.52 
    For Class 56, Add  86.39 
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. 
 33 14 13 13-0014 LF  24", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 187.25 50.27 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  34.43 
    For Cement Mortar Lining (CML), Add  11.11 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  23.33 
    For Fusion Bonded Epoxy Lining (206N), Add  19.99 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.33 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -9.36 
    For Class 51, Add  10.54 
    For Class 52, Add  23.58 
    For Class 53, Add  62.38 
    For Class 54, Add  88.94 
    For Class 55, Add  102.34 
    For Class 56, Add  115.52 

. 
 33 14 13 13-0015 LF 30", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 237.91 54.14 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  48.56 
    For Cement Mortar Lining (CML), Add  15.67 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  28.20 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.75 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -11.90 
    For Class 51, Add  14.53 
    For Class 52, Add  32.59 
    For Class 53, Add  87.00 
    For Class 54, Add  124.12 
    For Class 55, Add  142.70 
    For Class 56, Add  160.94 

. 
 33 14 13 13-0016 LF 36", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 282.21 57.48 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  60.72 
    For Cement Mortar Lining (CML), Add  19.59 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  35.26 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.69 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -14.11 
    For Class 51, Add  17.98 
    For Class 52, Add  40.37 
    For Class 53, Add  108.21 
    For Class 54, Add  154.44 
    For Class 55, Add  177.48 
    For Class 56, Add  200.10 

. 
 33 14 13 13-0017 LF 42", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 343.74 60.83 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  78.22 
    For Cement Mortar Lining (CML), Add  25.23 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  45.42 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.92 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -17.19 
    For Class 51, Add  22.92 
    For Class 52, Add  51.51 
    For Class 53, Add  138.65 
    For Class 54, Add  197.96 
    For Class 55, Add  227.39 
    For Class 56, Add  256.28 

. 
 33 14 13 13-0018 LF 48", Class 50, Mechanical Joint Ductile Iron Pipe ............................................................................................................... 418.11 64.29 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  99.70 
    For Cement Mortar Lining (CML), Add  32.16 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  57.89 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.12 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -20.91 
    For Class 51, Add  28.96 
    For Class 52, Add  65.16 
    For Class 53, Add  175.97 
    For Class 54, Add  251.31 
    For Class 55, Add  288.57 
    For Class 56, Add  325.16 

XXXXXXX 
. 
 33 14 13 13-0019  Mechanical Joint Ductile Iron 90 Degree Elbow (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0020 EA 3" Mechanical Joint Ductile Iron 90 Degree Elbow ............................................................................................................. 129.92 37.68 
    For Cement Mortar Lining (CML), Add  7.28 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  13.11 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.46 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0021 EA 4" Mechanical Joint Ductile Iron 90 Degree Elbow ............................................................................................................. 147.47 45.02 

    For Cement Mortar Lining (CML), Add  7.93 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  14.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0022 EA 6" Mechanical Joint Ductile Iron 90 Degree Elbow ............................................................................................................. 230.35 66.53 

    For Cement Mortar Lining (CML), Add  12.96 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  23.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.72 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0023 EA 8" Mechanical Joint Ductile Iron 90 Degree Elbow ............................................................................................................. 308.12 78.92 

    For Cement Mortar Lining (CML), Add  18.85 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  33.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.14 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0024 EA 10" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................... 434.97 89.17 

    For Cement Mortar Lining (CML), Add  29.99 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  53.98 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.49 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0025 EA 12" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................... 562.21 104.61 

    For Cement Mortar Lining (CML), Add  40.38 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  72.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  30.28 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0026 EA 14" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................... 853.56 117.30 

    For Cement Mortar Lining (CML), Add  67.58 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  121.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  50.69 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0027 EA 16" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 1,121.01 134.07 

    For Cement Mortar Lining (CML), Add  91.79 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  165.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  68.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0028 EA 18" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 1,389.65 187.70 

    For Cement Mortar Lining (CML), Add  110.53 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  198.96 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  82.90 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0029 EA 20" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 1,896.68 234.62 

    For Cement Mortar Lining (CML), Add  154.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  277.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  115.59 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0030 EA 24" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 2,774.01 312.41 

    For Cement Mortar Lining (CML), Add  230.06 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  414.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  172.54 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0031 EA 30" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 4,199.69 335.17 

    For Cement Mortar Lining (CML), Add  369.19 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  664.54 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  276.89 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0032 EA 36" Mechanical Joint Ductile Iron 90 Degree Elbow ........................................................................................................ 6,298.98 347.96 

    For Cement Mortar Lining (CML), Add  577.18 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,038.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  432.89 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0033 EA 42" Mechanical Joint Ductile Iron 90 Degree Elbow ...................................................................................................... 10,506.87 402.19 

    For Cement Mortar Lining (CML), Add  989.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,781.55 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  742.31 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0034 EA 48" Mechanical Joint Ductile Iron 90 Degree Elbow ...................................................................................................... 13,845.64 427.89 

    For Cement Mortar Lining (CML), Add  1,319.74 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,375.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  989.80 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0035  Mechanical Joint Ductile Iron 45 Degree Elbow (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0036 EA 3" Mechanical Joint Ductile Iron 45 Degree Elbow ............................................................................................................. 122.42 37.68 
    For Cement Mortar Lining (CML), Add  6.53 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  11.76 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.90 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0037 EA 4" Mechanical Joint Ductile Iron 45 Degree Elbow ............................................................................................................. 133.54 45.02 
    For Cement Mortar Lining (CML), Add  6.53 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  11.76 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.90 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0038 EA 6" Mechanical Joint Ductile Iron 45 Degree Elbow ............................................................................................................. 205.71 66.53 
    For Cement Mortar Lining (CML), Add  10.50 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  18.89 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.87 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0039 EA 8" Mechanical Joint Ductile Iron 45 Degree Elbow ............................................................................................................. 272.78 78.92 
    For Cement Mortar Lining (CML), Add  15.32 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  27.57 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.49 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0040 EA 10" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................... 358.93 89.17 
    For Cement Mortar Lining (CML), Add  22.39 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  40.29 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.79 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0041 EA 12" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................... 492.59 104.61 
    For Cement Mortar Lining (CML), Add  33.42 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  60.15 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  25.06 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0042 EA 14" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................... 703.61 117.30 
    For Cement Mortar Lining (CML), Add  52.59 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  94.66 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  39.44 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0043 EA 16" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................... 858.61 134.07 
    For Cement Mortar Lining (CML), Add  65.55 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  117.99 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  49.16 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0044 EA 18" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 1,224.71 187.70 
    For Cement Mortar Lining (CML), Add  94.04 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  169.27 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  70.53 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0045 EA 20" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 1,360.09 234.62 
    For Cement Mortar Lining (CML), Add  100.46 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  180.84 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  75.35 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0046 EA 24" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 1,999.65 312.41 

    For Cement Mortar Lining (CML), Add  152.62 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  274.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  114.47 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0047 EA 30" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 3,608.48 335.17 

    For Cement Mortar Lining (CML), Add  310.07 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  558.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  232.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0048 EA 36" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 5,060.86 347.96 

    For Cement Mortar Lining (CML), Add  453.37 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  816.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  340.03 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0049 EA 42" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 7,575.43 402.19 

    For Cement Mortar Lining (CML), Add  696.60 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,253.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  522.45 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0050 EA 48" Mechanical Joint Ductile Iron 45 Degree Elbow ........................................................................................................ 9,776.76 427.89 

    For Cement Mortar Lining (CML), Add  912.85 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,643.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  684.64 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0051  Mechanical Joint Ductile Iron 22-1/2 Degree Elbow (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0052 EA 3" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ....................................................................................................... 108.50 37.68 
    For Cement Mortar Lining (CML), Add  5.14 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  9.25 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.86 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0053 EA 4" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ....................................................................................................... 130.33 45.02 
    For Cement Mortar Lining (CML), Add  6.21 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  11.18 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.66 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0054 EA 6" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ....................................................................................................... 197.14 66.53 
    For Cement Mortar Lining (CML), Add  9.64 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  17.35 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.23 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0055 EA 8" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ....................................................................................................... 269.57 78.92 
    For Cement Mortar Lining (CML), Add  15.00 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  26.99 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.25 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0056 EA 10" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ..................................................................................................... 357.86 89.17 
    For Cement Mortar Lining (CML), Add  22.28 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  40.10 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.71 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0057 EA 12" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ..................................................................................................... 450.82 104.61 
    For Cement Mortar Lining (CML), Add  29.24 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  52.63 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  21.93 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0058 EA 14" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ..................................................................................................... 710.04 117.30 
    For Cement Mortar Lining (CML), Add  53.23 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  95.82 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  39.92 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0059 EA 16" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ..................................................................................................... 831.83 134.07 

    For Cement Mortar Lining (CML), Add  62.87 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  113.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  47.15 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0060 EA 18" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 1,056.56 187.70 

    For Cement Mortar Lining (CML), Add  77.22 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  139.00 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  57.92 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0061 EA 20" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 1,405.07 234.62 

    For Cement Mortar Lining (CML), Add  104.96 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  188.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  78.72 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0062 EA 24" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 1,881.84 312.41 

    For Cement Mortar Lining (CML), Add  140.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  253.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  105.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0063 EA 30" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 3,106.16 335.17 

    For Cement Mortar Lining (CML), Add  259.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  467.70 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  194.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0064 EA 36" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 4,335.77 347.96 

    For Cement Mortar Lining (CML), Add  380.86 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  685.55 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  285.65 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0065 EA 42" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 6,359.80 402.19 

    For Cement Mortar Lining (CML), Add  575.04 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,035.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  431.28 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0066 EA 48" Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .................................................................................................. 8,135.93 427.89 

    For Cement Mortar Lining (CML), Add  748.76 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,347.78 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  561.57 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0067  Mechanical Joint Ductile Iron 11-1/4 Degree Elbow (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0068 EA 3" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ....................................................................................................... 108.50 37.68 
    For Cement Mortar Lining (CML), Add  5.14 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  9.25 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.86 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0069 EA 4" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ....................................................................................................... 127.12 45.02 
    For Cement Mortar Lining (CML), Add  5.89 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  10.60 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.42 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0070 EA 6" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ....................................................................................................... 200.36 66.53 
    For Cement Mortar Lining (CML), Add  9.96 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  17.93 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.47 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0071 EA 8" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ....................................................................................................... 255.64 78.92 
    For Cement Mortar Lining (CML), Add  13.60 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  24.48 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.20 

Note: ANSI/AWWA C151/A21.51 



 

 Utilities 33 

33
 

Water Utilities 33 10 
Water Utility Transmission and Distribution 33 14 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 33 - 109 

. 
 33 14 13 13-0072 EA 10" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ..................................................................................................... 355.71 89.17 

    For Cement Mortar Lining (CML), Add  22.06 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  39.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0073 EA 12" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ..................................................................................................... 432.62 104.61 

    For Cement Mortar Lining (CML), Add  27.42 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  49.35 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  20.56 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0074 EA 14" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ..................................................................................................... 785.01 117.30 

    For Cement Mortar Lining (CML), Add  60.73 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  109.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  45.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0075 EA 16" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ..................................................................................................... 868.25 134.07 

    For Cement Mortar Lining (CML), Add  66.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  119.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  49.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0076 EA 18" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 1,260.06 187.70 

    For Cement Mortar Lining (CML), Add  97.57 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  175.63 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  73.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0077 EA 20" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 1,344.02 234.62 

    For Cement Mortar Lining (CML), Add  98.86 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  177.94 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  74.14 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0078 EA 24" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 1,791.87 312.41 

    For Cement Mortar Lining (CML), Add  131.85 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  237.32 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  98.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0079 EA 30" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 3,153.29 335.17 

    For Cement Mortar Lining (CML), Add  264.55 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  476.18 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  198.41 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0080 EA 36" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 4,142.98 347.96 

    For Cement Mortar Lining (CML), Add  361.58 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  650.85 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  271.19 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0081 EA 42" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 6,097.40 402.19 

    For Cement Mortar Lining (CML), Add  548.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  987.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  411.60 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0082 EA 48" Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .................................................................................................. 8,084.52 427.89 

    For Cement Mortar Lining (CML), Add  743.62 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,338.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  557.72 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0083  Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow (33 14 13 13-

0002) 
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. 

. 
 33 14 13 13-0084 EA 3" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ............................................................................ 133.13 37.68 

    For Cement Mortar Lining (CML), Add  7.60 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  13.69 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.70 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0085 EA 4" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ............................................................................ 162.46 45.02 

    For Cement Mortar Lining (CML), Add  9.43 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  16.97 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0086 EA 6" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ............................................................................ 257.12 66.53 

    For Cement Mortar Lining (CML), Add  15.64 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  28.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0087 EA 8" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ............................................................................ 343.47 78.92 

    For Cement Mortar Lining (CML), Add  22.39 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  40.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.79 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0088 EA 10" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow .......................................................................... 486.38 89.17 

    For Cement Mortar Lining (CML), Add  35.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  63.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  26.35 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0089 EA 12" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow .......................................................................... 617.91 104.61 

    For Cement Mortar Lining (CML), Add  45.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  82.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  34.46 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0090 EA 14" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 1,032.42 117.30 

    For Cement Mortar Lining (CML), Add  85.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  153.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  64.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0091 EA 16" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 1,556.92 134.07 

    For Cement Mortar Lining (CML), Add  135.38 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  243.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  101.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0092 EA 18" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 1,822.35 187.70 

    For Cement Mortar Lining (CML), Add  153.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  276.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  115.35 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0093 EA 20" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 2,466.47 234.62 

    For Cement Mortar Lining (CML), Add  211.10 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  379.98 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  158.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0094 EA 24" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 3,009.64 312.41 

    For Cement Mortar Lining (CML), Add  253.62 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  456.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  190.22 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0095 EA 30" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 5,502.08 335.17 

    For Cement Mortar Lining (CML), Add  499.43 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  898.97 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  374.57 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0096 EA 36" Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 Degree Elbow ....................................................................... 9,730.60 347.96 

    For Cement Mortar Lining (CML), Add  920.35 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,656.62 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  690.26 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0097  Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow (33 14 13 13-

0002) 
. 
. 

 33 14 13 13-0098 EA 3" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow............................................................................ 123.49 37.68 
    For Cement Mortar Lining (CML), Add  6.64 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  11.95 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.98 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0099 EA 4" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow............................................................................ 136.76 45.02 
    For Cement Mortar Lining (CML), Add  6.86 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  12.34 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.14 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0100 EA 6" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow............................................................................ 217.49 66.53 
    For Cement Mortar Lining (CML), Add  11.67 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  21.01 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.76 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0101 EA 8" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow............................................................................ 307.05 78.92 
    For Cement Mortar Lining (CML), Add  18.74 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  33.74 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.06 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0102 EA 10" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow .......................................................................... 413.55 89.17 
    For Cement Mortar Lining (CML), Add  27.85 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  50.12 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  20.89 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0103 EA 12" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow .......................................................................... 554.71 104.61 
    For Cement Mortar Lining (CML), Add  39.63 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  71.33 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  29.72 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0104 EA 14" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow .......................................................................... 919.96 117.30 
    For Cement Mortar Lining (CML), Add  74.22 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  133.60 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  55.67 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0105 EA 16" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 1,380.20 134.07 
    For Cement Mortar Lining (CML), Add  117.71 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  211.87 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  88.28 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0106 EA 18" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 1,643.49 187.70 
    For Cement Mortar Lining (CML), Add  135.92 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  244.65 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  101.94 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0107 EA 20" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 2,130.16 234.62 
    For Cement Mortar Lining (CML), Add  177.47 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  319.45 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  133.10 

Note: ANSI/AWWA C151/A21.51 



33
 33 Utilities 

33 10 Water Utilities 
33 14 Water Utility Transmission and Distribution 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 33 - 112  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 33 14 13 13-0108 EA 24" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 2,685.12 312.41 

    For Cement Mortar Lining (CML), Add  221.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  398.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  165.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0109 EA 30" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 4,851.96 335.17 

    For Cement Mortar Lining (CML), Add  434.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  781.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  325.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0110 EA 36" Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 Degree Elbow ....................................................................... 8,534.25 347.96 

    For Cement Mortar Lining (CML), Add  800.71 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,441.28 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  600.53 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0111  Mechanical Joint Ductile Iron Tee (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0112 EA 3" x 3" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 209.87 56.52 
    For Cement Mortar Lining (CML), Add  12.42 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  22.36 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.32 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0113 EA 4" x 3" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 219.95 63.17 
    For Cement Mortar Lining (CML), Add  12.42 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  22.36 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.32 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0114 EA 4" x 4" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 204.64 66.53 
    For Cement Mortar Lining (CML), Add  10.39 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  18.70 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.79 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0115 EA 6" x 3" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 270.50 83.80 
    For Cement Mortar Lining (CML), Add  14.35 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  25.83 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.76 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0116 EA 6" x 4" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 306.79 87.27 
    For Cement Mortar Lining (CML), Add  17.46 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  31.42 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.09 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0117 EA 6" x 6" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 335.39 97.70 
    For Cement Mortar Lining (CML), Add  18.74 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  33.74 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.06 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0118 EA 8" x 4" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 355.66 101.13 
    For Cement Mortar Lining (CML), Add  20.24 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  36.44 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.18 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0119 EA 8" x 6" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 402.46 111.52 
    For Cement Mortar Lining (CML), Add  23.35 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  42.03 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  17.51 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0120 EA 8" x 8" Mechanical Joint Ductile Iron Tee ............................................................................................................................ 461.15 118.48 
    For Cement Mortar Lining (CML), Add  28.17 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  50.70 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  21.13 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0121 EA 10" x 4" Mechanical Joint Ductile Iron Tee.......................................................................................................................... 478.52 110.82 

    For Cement Mortar Lining (CML), Add  31.06 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  55.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  23.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0122 EA 10" x 6" Mechanical Joint Ductile Iron Tee.......................................................................................................................... 484.11 120.88 

    For Cement Mortar Lining (CML), Add  30.10 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  54.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.57 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0123 EA 10" x 8" Mechanical Joint Ductile Iron Tee.......................................................................................................................... 545.69 127.59 

    For Cement Mortar Lining (CML), Add  35.24 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  63.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  26.43 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0124 EA 10" x 10" Mechanical Joint Ductile Iron Tee........................................................................................................................ 605.84 134.07 

    For Cement Mortar Lining (CML), Add  40.27 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  72.49 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  30.20 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0125 EA 12" x 4" Mechanical Joint Ductile Iron Tee.......................................................................................................................... 568.45 124.24 

    For Cement Mortar Lining (CML), Add  38.02 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  68.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  28.52 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0126 EA 12" x 6" Mechanical Joint Ductile Iron Tee.......................................................................................................................... 642.59 134.28 

    For Cement Mortar Lining (CML), Add  43.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  79.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  32.93 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0127 EA 12" x 8" Mechanical Joint Ductile Iron Tee.......................................................................................................................... 778.06 140.99 

    For Cement Mortar Lining (CML), Add  56.44 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  101.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  42.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0128 EA 12" x 10" Mechanical Joint Ductile Iron Tee........................................................................................................................ 831.78 147.47 

    For Cement Mortar Lining (CML), Add  60.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  109.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  45.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0129 EA 12" x 12" Mechanical Joint Ductile Iron Tee........................................................................................................................ 795.88 154.18 

    For Cement Mortar Lining (CML), Add  56.23 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  101.21 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  42.17 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0130 EA 14" x 6" Mechanical Joint Ductile Iron Tee.......................................................................................................................... 845.42 156.47 

    For Cement Mortar Lining (CML), Add  60.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  109.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  45.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0131 EA 14" x 8" Mechanical Joint Ductile Iron Tee.......................................................................................................................... 935.92 163.18 

    For Cement Mortar Lining (CML), Add  68.87 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  123.96 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  51.65 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0132 EA 14" x 10" Mechanical Joint Ductile Iron Tee..................................................................................................................... 1,177.07 169.65 

    For Cement Mortar Lining (CML), Add  92.00 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  165.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  69.00 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0133 EA 14" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,255.78 176.36 

    For Cement Mortar Lining (CML), Add  98.86 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  177.94 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  74.14 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0134 EA 14" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,220.11 187.49 

    For Cement Mortar Lining (CML), Add  93.61 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  168.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  70.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0135 EA 16" x 6" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,069.34 187.69 

    For Cement Mortar Lining (CML), Add  78.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  141.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  58.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0136 EA 16" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,147.08 194.39 

    For Cement Mortar Lining (CML), Add  85.26 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  153.46 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  63.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0137 EA 16" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,323.97 200.86 

    For Cement Mortar Lining (CML), Add  101.96 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  183.53 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  76.47 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0138 EA 16" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,443.39 207.57 

    For Cement Mortar Lining (CML), Add  112.89 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  203.20 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  84.67 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0139 EA 16" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,722.59 218.67 

    For Cement Mortar Lining (CML), Add  139.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  250.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  104.35 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0140 EA 16" x 16" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,641.28 234.31 

    For Cement Mortar Lining (CML), Add  128.63 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  231.54 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  96.47 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0141 EA 18" x 6" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,475.68 240.20 

    For Cement Mortar Lining (CML), Add  111.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  200.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  83.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0142 EA 18" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 1,577.95 246.90 

    For Cement Mortar Lining (CML), Add  120.39 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  216.69 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  90.29 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0143 EA 18" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,701.29 253.38 

    For Cement Mortar Lining (CML), Add  131.74 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  237.13 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  98.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0144 EA 18" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 1,823.91 260.08 

    For Cement Mortar Lining (CML), Add  142.98 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  257.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  107.24 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0145 EA 18" x 14" Mechanical Joint Ductile Iron Tee..................................................................................................................... 1,878.20 271.18 

    For Cement Mortar Lining (CML), Add  146.73 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  264.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  110.05 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0146 EA 18" x 16" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,003.59 286.78 

    For Cement Mortar Lining (CML), Add  156.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  282.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  117.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0147 EA 18" x 18" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,335.78 313.02 

    For Cement Mortar Lining (CML), Add  186.15 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  335.06 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  139.61 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0148 EA 20" x 6" Mechanical Joint Ductile Iron Tee....................................................................................................................... 1,772.86 344.45 

    For Cement Mortar Lining (CML), Add  125.10 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  225.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  93.82 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0149 EA 20" x 8" Mechanical Joint Ductile Iron Tee....................................................................................................................... 1,810.88 351.16 

    For Cement Mortar Lining (CML), Add  127.88 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  230.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  95.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0150 EA 20" x 10" Mechanical Joint Ductile Iron Tee..................................................................................................................... 1,961.00 357.63 

    For Cement Mortar Lining (CML), Add  141.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  255.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  106.43 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0151 EA 20" x 12" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,110.38 364.34 

    For Cement Mortar Lining (CML), Add  155.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  280.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  116.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0152 EA 20" x 14" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,138.97 375.43 

    For Cement Mortar Lining (CML), Add  157.01 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  282.63 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  117.76 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0153 EA 20" x 16" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,175.47 391.04 

    For Cement Mortar Lining (CML), Add  158.30 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  284.94 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  118.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0154 EA 20" x 18" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,699.37 417.29 

    For Cement Mortar Lining (CML), Add  206.71 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  372.08 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  155.03 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0155 EA 20" x 20" Mechanical Joint Ductile Iron Tee..................................................................................................................... 2,427.05 469.43 

    For Cement Mortar Lining (CML), Add  171.58 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  308.85 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  128.69 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0156 EA 24" x 6" Mechanical Joint Ductile Iron Tee....................................................................................................................... 2,184.17 448.38 

    For Cement Mortar Lining (CML), Add  150.48 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  270.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  112.86 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0157 EA 24" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 2,213.61 455.72 

    For Cement Mortar Lining (CML), Add  152.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  274.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  114.31 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0158 EA 24" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,420.49 461.56 

    For Cement Mortar Lining (CML), Add  172.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  309.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  129.09 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0159 EA 24" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,478.84 468.27 

    For Cement Mortar Lining (CML), Add  176.94 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  318.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  132.70 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0160 EA 24" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,767.69 479.36 

    For Cement Mortar Lining (CML), Add  204.14 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  367.45 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  153.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0161 EA 24" x 16" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 2,978.78 494.96 

    For Cement Mortar Lining (CML), Add  222.88 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  401.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  167.16 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0162 EA 24" x 18" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 3,365.58 521.22 

    For Cement Mortar Lining (CML), Add  257.59 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  463.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  193.19 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0163 EA 24" x 20" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 3,728.38 573.34 

    For Cement Mortar Lining (CML), Add  285.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  514.74 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  214.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0164 EA 24" x 24" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 3,494.36 625.33 

    For Cement Mortar Lining (CML), Add  254.69 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  458.45 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  191.02 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0165 EA 30" x 8" Mechanical Joint Ductile Iron Tee ....................................................................................................................... 3,675.01 528.94 

    For Cement Mortar Lining (CML), Add  287.36 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  517.25 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  215.52 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0166 EA 30" x 10" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 3,861.55 535.41 

    For Cement Mortar Lining (CML), Add  305.03 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  549.06 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  228.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0167 EA 30" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 4,048.42 542.12 

    For Cement Mortar Lining (CML), Add  322.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  580.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  242.03 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0168 EA 30" x 14" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 4,315.86 553.22 

    For Cement Mortar Lining (CML), Add  347.77 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  625.98 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  260.83 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0169 EA 30" x 16" Mechanical Joint Ductile Iron Tee..................................................................................................................... 4,607.26 736.04 

    For Cement Mortar Lining (CML), Add  374.54 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  674.18 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  280.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0170 EA 30" x 18" Mechanical Joint Ductile Iron Tee..................................................................................................................... 4,737.01 595.07 

    For Cement Mortar Lining (CML), Add  383.54 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  690.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  287.65 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0171 EA 30" x 20" Mechanical Joint Ductile Iron Tee..................................................................................................................... 4,941.30 647.20 

    For Cement Mortar Lining (CML), Add  396.07 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  712.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  297.05 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0172 EA 30" x 24" Mechanical Joint Ductile Iron Tee..................................................................................................................... 5,201.04 699.16 

    For Cement Mortar Lining (CML), Add  414.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  745.51 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  310.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0173 EA 30" x 30" Mechanical Joint Ductile Iron Tee..................................................................................................................... 6,454.40 736.04 

    For Cement Mortar Lining (CML), Add  533.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  961.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  400.43 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0174 EA 30" x 6" Mechanical Joint Ductile Iron Tee....................................................................................................................... 3,827.65 522.23 

    For Cement Mortar Lining (CML), Add  303.64 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  546.55 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  227.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0175 EA 36" x 8" Mechanical Joint Ductile Iron Tee....................................................................................................................... 4,464.16 586.75 

    For Cement Mortar Lining (CML), Add  357.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  643.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  268.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0176 EA 36" x 10" Mechanical Joint Ductile Iron Tee..................................................................................................................... 4,938.81 593.24 

    For Cement Mortar Lining (CML), Add  404.00 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  727.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  303.00 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0177 EA 36" x 12" Mechanical Joint Ductile Iron Tee..................................................................................................................... 5,197.44 599.94 

    For Cement Mortar Lining (CML), Add  428.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  771.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  321.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0178 EA 36" x 14" Mechanical Joint Ductile Iron Tee..................................................................................................................... 5,386.69 611.03 

    For Cement Mortar Lining (CML), Add  446.09 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  802.96 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  334.57 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0179 EA 36" x 16" Mechanical Joint Ductile Iron Tee..................................................................................................................... 5,580.63 626.65 

    For Cement Mortar Lining (CML), Add  463.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  833.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  347.34 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0180 EA 36" x 18" Mechanical Joint Ductile Iron Tee..................................................................................................................... 5,950.30 652.89 

    For Cement Mortar Lining (CML), Add  496.11 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  892.99 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  372.08 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0181 EA 36" x 20" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 6,360.22 705.02 

    For Cement Mortar Lining (CML), Add  529.20 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  952.56 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  396.90 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0182 EA 36" x 24" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 7,025.89 756.98 

    For Cement Mortar Lining (CML), Add  587.89 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,058.21 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  440.92 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0183 EA 36" x 30" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 7,746.95 822.88 

    For Cement Mortar Lining (CML), Add  654.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,177.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  490.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0184 EA 36" x 36" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 8,995.67 822.88 

    For Cement Mortar Lining (CML), Add  774.90 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,394.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  581.17 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0185 EA 42" x 12" Mechanical Joint Ductile Iron Tee ..................................................................................................................... 9,971.85 632.26 

    For Cement Mortar Lining (CML), Add  901.39 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,622.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  676.04 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0186 EA 42" x 14" Mechanical Joint Ductile Iron Tee ................................................................................................................... 10,170.74 643.36 

    For Cement Mortar Lining (CML), Add  919.60 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,655.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  689.70 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0187 EA 42" x 16" Mechanical Joint Ductile Iron Tee ................................................................................................................... 11,277.20 658.96 

    For Cement Mortar Lining (CML), Add  1,027.88 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,850.18 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  770.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0188 EA 42" x 18" Mechanical Joint Ductile Iron Tee ................................................................................................................... 10,577.96 685.22 

    For Cement Mortar Lining (CML), Add  953.98 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,717.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  715.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0189 EA 42" x 20" Mechanical Joint Ductile Iron Tee ................................................................................................................... 10,656.94 737.35 

    For Cement Mortar Lining (CML), Add  953.98 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,717.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  715.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0190 EA 42" x 24" Mechanical Joint Ductile Iron Tee ................................................................................................................... 10,910.26 789.31 

    For Cement Mortar Lining (CML), Add  971.43 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,748.58 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  728.57 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0191 EA 42" x 30" Mechanical Joint Ductile Iron Tee ................................................................................................................... 13,168.26 826.24 

    For Cement Mortar Lining (CML), Add  1,191.64 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,144.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  893.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0192 EA 42" x 36" Mechanical Joint Ductile Iron Tee ................................................................................................................... 13,712.25 855.16 

    For Cement Mortar Lining (CML), Add  1,241.66 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,234.98 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  931.24 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0193 EA 42" x 42" Mechanical Joint Ductile Iron Tee................................................................................................................... 14,489.67 871.32 

    For Cement Mortar Lining (CML), Add  1,316.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,370.51 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  987.71 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0194 EA 48" x 12" Mechanical Joint Ductile Iron Tee................................................................................................................... 11,719.64 683.77 

    For Cement Mortar Lining (CML), Add  1,068.36 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,923.05 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  801.27 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0195 EA 48" x 14" Mechanical Joint Ductile Iron Tee................................................................................................................... 11,929.24 694.86 

    For Cement Mortar Lining (CML), Add  1,087.64 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,957.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  815.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0196 EA 48" x 16" Mechanical Joint Ductile Iron Tee................................................................................................................... 12,226.00 710.48 

    For Cement Mortar Lining (CML), Add  1,114.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,006.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  836.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0197 EA 48" x 18" Mechanical Joint Ductile Iron Tee................................................................................................................... 12,537.82 736.72 

    For Cement Mortar Lining (CML), Add  1,142.16 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,055.88 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  856.62 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0198 EA 48" x 20" Mechanical Joint Ductile Iron Tee................................................................................................................... 12,889.93 788.86 

    For Cement Mortar Lining (CML), Add  1,169.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,105.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  877.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0199 EA 48" x 24" Mechanical Joint Ductile Iron Tee................................................................................................................... 13,005.06 840.82 

    For Cement Mortar Lining (CML), Add  1,173.11 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,111.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  879.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0200 EA 48" x 30" Mechanical Joint Ductile Iron Tee................................................................................................................... 15,758.97 877.74 

    For Cement Mortar Lining (CML), Add  1,442.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,597.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,082.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0201 EA 48" x 36" Mechanical Joint Ductile Iron Tee................................................................................................................... 17,923.43 906.66 

    For Cement Mortar Lining (CML), Add  1,654.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,978.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,241.23 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0202 EA 48" x 42" Mechanical Joint Ductile Iron Tee................................................................................................................... 18,787.62 922.82 

    For Cement Mortar Lining (CML), Add  1,738.94 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,130.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,304.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0203 EA 48" x 48" Mechanical Joint Ductile Iron Tee................................................................................................................... 19,106.18 948.61 

    For Cement Mortar Lining (CML), Add  1,766.90 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,180.41 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,325.17 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0204  Mechanical Joint Ductile Iron Wye (Laterals) (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0205 EA 4" x 3" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 186.75 63.17 
    For Cement Mortar Lining (CML), Add  9.10 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  16.39 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.83 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0206 EA 4" x 4" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 271.05 66.49 

    For Cement Mortar Lining (CML), Add  17.03 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  30.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0207 EA 6" x 3" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 270.50 83.80 

    For Cement Mortar Lining (CML), Add  14.35 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  25.83 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.76 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0208 EA 6" x 4" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 307.86 87.27 

    For Cement Mortar Lining (CML), Add  17.57 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  31.62 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.17 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0209 EA 6" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 405.01 97.65 

    For Cement Mortar Lining (CML), Add  25.71 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  46.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  19.28 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0210 EA 8" x 4" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 507.74 101.13 

    For Cement Mortar Lining (CML), Add  35.45 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  63.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  26.59 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0211 EA 8" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 465.65 111.52 

    For Cement Mortar Lining (CML), Add  29.67 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  53.40 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.25 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0212 EA 8" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ............................................................................................................ 554.33 118.45 

    For Cement Mortar Lining (CML), Add  37.49 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  67.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  28.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0213 EA 10" x 4" Mechanical Joint Ductile Iron Wye (Lateral) .......................................................................................................... 764.49 110.82 

    For Cement Mortar Lining (CML), Add  59.66 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  107.38 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  44.74 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0214 EA 10" x 6" Mechanical Joint Ductile Iron Wye (Lateral) .......................................................................................................... 810.78 120.88 

    For Cement Mortar Lining (CML), Add  62.76 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  112.97 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  47.07 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0215 EA 10" x 8" Mechanical Joint Ductile Iron Wye (Lateral) .......................................................................................................... 925.91 127.59 

    For Cement Mortar Lining (CML), Add  73.26 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  131.87 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  54.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0216 EA 10" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 1,037.47 134.07 

    For Cement Mortar Lining (CML), Add  83.43 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  150.18 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  62.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0217 EA 12" x 4" Mechanical Joint Ductile Iron Wye (Lateral) .......................................................................................................... 966.88 124.24 

    For Cement Mortar Lining (CML), Add  77.87 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  140.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  58.40 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0218 EA 12" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,090.28 134.28 

    For Cement Mortar Lining (CML), Add  88.68 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  159.63 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  66.51 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0219 EA 12" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,302.87 140.99 

    For Cement Mortar Lining (CML), Add  108.93 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  196.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  81.69 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0220 EA 12" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 1,341.60 147.47 

    For Cement Mortar Lining (CML), Add  111.82 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  201.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  83.86 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0221 EA 12" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 1,226.43 154.17 

    For Cement Mortar Lining (CML), Add  99.29 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  178.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  74.46 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0222 EA 14" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,432.35 156.47 

    For Cement Mortar Lining (CML), Add  119.53 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  215.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  89.65 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0223 EA 14" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,631.02 163.18 

    For Cement Mortar Lining (CML), Add  138.38 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  249.08 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  103.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0224 EA 14" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,106.74 169.65 

    For Cement Mortar Lining (CML), Add  184.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  332.94 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  138.73 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0225 EA 14" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,253.99 176.36 

    For Cement Mortar Lining (CML), Add  198.68 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  357.62 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  149.01 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0226 EA 14" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,210.82 187.45 

    For Cement Mortar Lining (CML), Add  192.68 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  346.82 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  144.51 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0227 EA 16" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,486.08 187.69 

    For Cement Mortar Lining (CML), Add  120.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  216.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  90.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0228 EA 16" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 1,629.05 194.39 

    For Cement Mortar Lining (CML), Add  133.45 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  240.21 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  100.09 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0229 EA 16" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 1,905.54 200.86 

    For Cement Mortar Lining (CML), Add  160.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  288.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  120.09 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0230 EA 16" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,122.43 207.57 

    For Cement Mortar Lining (CML), Add  180.79 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  325.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  135.59 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0231 EA 16" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,634.05 218.67 

    For Cement Mortar Lining (CML), Add  230.27 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  414.49 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  172.71 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0232 EA 16" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,552.73 234.27 

    For Cement Mortar Lining (CML), Add  219.78 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  395.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  164.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0233 EA 18" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 2,310.02 240.20 

    For Cement Mortar Lining (CML), Add  194.61 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  350.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  145.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0234 EA 18" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 2,480.84 246.90 

    For Cement Mortar Lining (CML), Add  210.67 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  379.21 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  158.01 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0235 EA 18" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,645.95 253.38 

    For Cement Mortar Lining (CML), Add  226.20 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  407.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  169.65 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0236 EA 18" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,825.33 260.08 

    For Cement Mortar Lining (CML), Add  243.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  437.63 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  182.34 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0237 EA 18" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,861.42 271.18 

    For Cement Mortar Lining (CML), Add  245.05 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  441.10 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  183.79 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0238 EA 18" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,897.91 286.78 

    For Cement Mortar Lining (CML), Add  246.34 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  443.41 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  184.75 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0239 EA 18" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 2,678.51 313.04 

    For Cement Mortar Lining (CML), Add  220.42 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  396.76 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  165.32 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0240 EA 20" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 2,773.22 344.45 

    For Cement Mortar Lining (CML), Add  225.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  405.24 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  168.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0241 EA 20" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 2,833.72 351.16 

    For Cement Mortar Lining (CML), Add  230.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  414.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  172.62 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0242 EA 20" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,096.30 357.63 

    For Cement Mortar Lining (CML), Add  255.44 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  459.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  191.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0243 EA 20" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,357.07 364.34 

    For Cement Mortar Lining (CML), Add  280.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  504.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  210.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0244 EA 20" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,395.30 375.43 

    For Cement Mortar Lining (CML), Add  282.65 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  508.76 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  211.99 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0245 EA 20" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,441.44 391.04 

    For Cement Mortar Lining (CML), Add  284.90 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  512.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  213.67 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0246 EA 20" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,967.48 417.29 

    For Cement Mortar Lining (CML), Add  333.52 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  600.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  250.14 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0247 EA 20" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,800.12 469.41 

    For Cement Mortar Lining (CML), Add  308.89 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  556.00 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  231.67 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0248 EA 24" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 3,388.02 448.38 

    For Cement Mortar Lining (CML), Add  270.87 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  487.56 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  203.15 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0249 EA 24" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 3,432.45 455.08 

    For Cement Mortar Lining (CML), Add  274.29 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  493.73 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  205.72 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0250 EA 24" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,796.78 461.56 

    For Cement Mortar Lining (CML), Add  309.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  557.54 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  232.31 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0251 EA 24" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 3,965.44 468.27 

    For Cement Mortar Lining (CML), Add  325.60 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  586.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  244.20 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0252 EA 24" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 4,543.48 479.36 

    For Cement Mortar Lining (CML), Add  381.72 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  687.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  286.29 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0253 EA 24" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 5,026.61 494.96 

    For Cement Mortar Lining (CML), Add  427.67 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  769.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  320.75 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0254 EA 24" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 5,606.20 521.22 

    For Cement Mortar Lining (CML), Add  481.65 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  866.96 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  361.24 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0255 EA 24" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 6,159.64 573.34 

    For Cement Mortar Lining (CML), Add  529.09 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  952.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  396.82 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0256 EA 24" x 24" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 5,531.48 625.30 

    For Cement Mortar Lining (CML), Add  458.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  825.13 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  343.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0257 EA 30" x 6" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 6,766.58 522.23 

    For Cement Mortar Lining (CML), Add  597.53 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,075.56 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  448.15 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0258 EA 30" x 8" Mechanical Joint Ductile Iron Wye (Lateral) ....................................................................................................... 7,554.32 528.94 

    For Cement Mortar Lining (CML), Add  675.29 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,215.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  506.47 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0259 EA 30" x 10" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 7,979.70 535.41 

    For Cement Mortar Lining (CML), Add  716.85 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,290.32 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  537.64 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0260 EA 30" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 8,405.41 542.12 

    For Cement Mortar Lining (CML), Add  758.40 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,365.13 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  568.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0261 EA 30" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 9,010.23 553.22 

    For Cement Mortar Lining (CML), Add  817.20 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,470.97 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  612.90 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0262 EA 30" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 9,663.64 568.82 

    For Cement Mortar Lining (CML), Add  880.18 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,584.33 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  660.14 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0263 EA 30" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ..................................................................................................... 9,914.42 595.07 

    For Cement Mortar Lining (CML), Add  901.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,622.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  675.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0264 EA 30" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 10,287.93 647.20 

    For Cement Mortar Lining (CML), Add  930.73 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,675.32 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  698.05 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0265 EA 30" x 24" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 10,791.87 699.16 

    For Cement Mortar Lining (CML), Add  973.25 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,751.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  729.94 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0266 EA 30" x 30" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 11,684.30 736.09 

    For Cement Mortar Lining (CML), Add  1,056.90 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,902.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  792.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0267 EA 36" x 12" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 12,702.22 599.94 

    For Cement Mortar Lining (CML), Add  1,179.32 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,122.78 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  884.49 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0268 EA 36" x 14" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 13,193.50 611.03 

    For Cement Mortar Lining (CML), Add  1,226.77 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,208.18 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  920.08 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0269 EA 36" x 16" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 13,685.19 626.65 

    For Cement Mortar Lining (CML), Add  1,273.57 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,292.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  955.18 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0270 EA 36" x 18" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 14,632.15 652.89 

    For Cement Mortar Lining (CML), Add  1,364.29 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,455.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,023.22 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0271 EA 36" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 15,621.50 705.02 

    For Cement Mortar Lining (CML), Add  1,455.33 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,619.59 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,091.50 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0272 EA 36" x 24" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 17,314.30 756.98 

    For Cement Mortar Lining (CML), Add  1,616.74 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,910.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,212.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0273 EA 36" x 30" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 19,365.60 793.91 

    For Cement Mortar Lining (CML), Add  1,816.27 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,269.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,362.20 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0274 EA 36" x 36" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 23,041.29 822.83 

    For Cement Mortar Lining (CML), Add  2,179.46 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,923.03 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,634.59 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0275 EA 42" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 20,282.38 737.35 

    For Cement Mortar Lining (CML), Add  1,916.52 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,449.73 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,437.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0276 EA 42" x 24" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 20,807.74 789.31 

    For Cement Mortar Lining (CML), Add  1,961.18 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,530.13 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,470.89 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0277 EA 42" x 30" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 22,217.48 826.24 

    For Cement Mortar Lining (CML), Add  2,096.56 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,773.81 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,572.42 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0278 EA 42" x 36" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 25,356.59 855.16 

    For Cement Mortar Lining (CML), Add  2,406.09 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,330.96 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,804.57 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0279 EA 42" x 42" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 29,830.17 871.31 

    For Cement Mortar Lining (CML), Add  2,851.00 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5,131.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,138.25 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0280 EA 48" x 20" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 20,043.40 788.86 

    For Cement Mortar Lining (CML), Add  1,884.82 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,392.67 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,413.61 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0281 EA 48" x 24" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 22,671.20 840.82 

    For Cement Mortar Lining (CML), Add  2,139.72 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,851.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,604.79 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0282 EA 48" x 30" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 24,152.71 877.74 

    For Cement Mortar Lining (CML), Add  2,282.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,108.10 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,711.71 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0283 EA 48" x 36" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 27,479.25 906.66 

    For Cement Mortar Lining (CML), Add  2,610.55 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,699.00 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,957.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0284 EA 48" x 42" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 35,782.88 922.82 

    For Cement Mortar Lining (CML), Add  3,438.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  6,189.24 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,578.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0285 EA 48" x 48" Mechanical Joint Ductile Iron Wye (Lateral) ................................................................................................... 39,249.23 948.57 

    For Cement Mortar Lining (CML), Add  3,781.20 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  6,806.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,835.90 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0286  Mechanical Joint Ductile Iron Cross (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0287 EA 3" x 3" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 252.34 75.36 
    For Cement Mortar Lining (CML), Add  13.82 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  24.87 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.36 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0288 EA 4" x 3" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 300.97 82.00 
    For Cement Mortar Lining (CML), Add  17.67 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  31.81 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.25 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0289 EA  4" x 4" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 349.79 83.11 
    For Cement Mortar Lining (CML), Add  22.39 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  40.29 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.79 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0290 EA 6" x 3" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 419.21 102.74 
    For Cement Mortar Lining (CML), Add  26.35 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  47.43 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  19.76 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0291 EA  6" x 4" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 412.10 110.82 

    For Cement Mortar Lining (CML), Add  24.42 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  43.96 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.32 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0292 EA  6" x 6" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 484.07 138.53 

    For Cement Mortar Lining (CML), Add  27.42 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  49.35 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  20.56 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0293 EA  8" x 4" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 426.80 121.22 

    For Cement Mortar Lining (CML), Add  24.31 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  43.76 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.23 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0294 EA  8" x 6" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 509.47 148.93 

    For Cement Mortar Lining (CML), Add  28.38 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  51.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  21.29 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0295 EA  8" x 8" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 540.21 159.31 

    For Cement Mortar Lining (CML), Add  29.88 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  53.79 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  22.41 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0296 EA  10" x 4" Mechanical Joint Ductile Iron Cross ...................................................................................................................... 513.42 129.62 

    For Cement Mortar Lining (CML), Add  31.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  57.07 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  23.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0297 EA  10" x 6" Mechanical Joint Ductile Iron Cross ...................................................................................................................... 592.60 156.43 

    For Cement Mortar Lining (CML), Add  35.56 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  64.01 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  26.67 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0298 EA  10" x 8" Mechanical Joint Ductile Iron Cross ...................................................................................................................... 693.52 166.50 

    For Cement Mortar Lining (CML), Add  44.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  79.43 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  33.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0299 EA  10" x 10" Mechanical Joint Ductile Iron Cross .................................................................................................................... 749.64 178.75 

    For Cement Mortar Lining (CML), Add  47.88 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  86.18 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  35.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0300 EA  12 x 4" Mechanical Joint Ductile Iron Cross ........................................................................................................................ 613.86 140.76 

    For Cement Mortar Lining (CML), Add  40.06 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  72.10 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  30.04 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0301 EA  12" x 6" Mechanical Joint Ductile Iron Cross ...................................................................................................................... 715.53 167.58 

    For Cement Mortar Lining (CML), Add  46.16 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  83.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  34.62 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0302 EA  12" x 8" Mechanical Joint Ductile Iron Cross ...................................................................................................................... 997.47 177.65 

    For Cement Mortar Lining (CML), Add  72.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  131.10 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  54.62 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0303 EA  12" x 10" Mechanical Joint Ductile Iron Cross.................................................................................................................. 1,016.10 189.95 

    For Cement Mortar Lining (CML), Add  72.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  131.10 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  54.62 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0304 EA  12" x 12" Mechanical Joint Ductile Iron Cross.................................................................................................................. 1,145.47 201.10 

    For Cement Mortar Lining (CML), Add  84.08 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  151.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  63.06 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0305 EA  14" x 6" Mechanical Joint Ductile Iron Cross.................................................................................................................... 1,161.83 184.33 

    For Cement Mortar Lining (CML), Add  88.25 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  158.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  66.19 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0306 EA  14" x 8" Mechanical Joint Ductile Iron Cross.................................................................................................................... 1,354.86 194.39 

    For Cement Mortar Lining (CML), Add  106.03 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  190.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  79.52 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0307 EA  14" x 10" Mechanical Joint Ductile Iron Cross.................................................................................................................. 1,394.92 206.69 

    For Cement Mortar Lining (CML), Add  108.18 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  194.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  81.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0308 EA  14" x 12" Mechanical Joint Ductile Iron Cross.................................................................................................................. 1,471.81 217.84 

    For Cement Mortar Lining (CML), Add  114.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  205.51 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  85.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0309 EA  14" x 14" Mechanical Joint Ductile Iron Cross.................................................................................................................. 1,624.63 234.62 

    For Cement Mortar Lining (CML), Add  126.92 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  228.45 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  95.19 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0310 EA  16" x 6" Mechanical Joint Ductile Iron Cross.................................................................................................................... 1,326.95 207.78 

    For Cement Mortar Lining (CML), Add  101.21 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  182.18 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  75.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0311 EA  16" x 8" Mechanical Joint Ductile Iron Cross.................................................................................................................... 1,499.64 217.84 

    For Cement Mortar Lining (CML), Add  116.96 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  210.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  87.72 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0312 EA  16" x 10" Mechanical Joint Ductile Iron Cross.................................................................................................................. 1,778.09 230.14 

    For Cement Mortar Lining (CML), Add  142.94 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  257.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  107.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0313 EA  16" x 12" Mechanical Joint Ductile Iron Cross.................................................................................................................. 1,973.24 241.29 

    For Cement Mortar Lining (CML), Add  160.76 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  289.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  120.57 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0314 EA  16" x 14" Mechanical Joint Ductile Iron Cross.................................................................................................................. 2,364.91 258.05 

    For Cement Mortar Lining (CML), Add  197.39 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  355.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  148.04 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0315 EA  16" x 16" Mechanical Joint Ductile Iron Cross ................................................................................................................. 2,757.08 281.54 

    For Cement Mortar Lining (CML), Add  233.06 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  419.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  174.79 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0316 EA  18" x 6" Mechanical Joint Ductile Iron Cross ................................................................................................................... 2,140.54 245.70 

    For Cement Mortar Lining (CML), Add  176.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  318.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  132.62 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0317 EA  18" x 8" Mechanical Joint Ductile Iron Cross ................................................................................................................... 2,260.76 255.76 

    For Cement Mortar Lining (CML), Add  187.33 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  337.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  140.49 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0318 EA  18" x 10" Mechanical Joint Ductile Iron Cross ................................................................................................................. 2,367.20 268.05 

    For Cement Mortar Lining (CML), Add  196.11 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  352.99 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  147.08 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0319 EA  18" x 12" Mechanical Joint Ductile Iron Cross ................................................................................................................. 2,559.76 279.21 

    For Cement Mortar Lining (CML), Add  213.67 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  384.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  160.25 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0320 EA  18" x 14" Mechanical Joint Ductile Iron Cross ................................................................................................................. 2,969.64 295.96 

    For Cement Mortar Lining (CML), Add  252.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  453.82 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  189.09 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0321 EA  18" x 16" Mechanical Joint Ductile Iron Cross ................................................................................................................. 3,163.68 319.40 

    For Cement Mortar Lining (CML), Add  267.97 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  482.35 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  200.98 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0322 EA  18" x 18" Mechanical Joint Ductile Iron Cross ................................................................................................................. 3,326.08 357.30 

    For Cement Mortar Lining (CML), Add  278.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  501.25 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  208.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0323 EA  20" x 6" Mechanical Joint Ductile Iron Cross ................................................................................................................... 2,690.56 308.27 

    For Cement Mortar Lining (CML), Add  222.35 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  400.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  166.76 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0324 EA  20" x 8" Mechanical Joint Ductile Iron Cross ................................................................................................................... 2,811.84 318.33 

    For Cement Mortar Lining (CML), Add  232.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  419.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  174.71 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0325 EA  20" x 10" Mechanical Joint Ductile Iron Cross ................................................................................................................. 2,900.08 330.64 

    For Cement Mortar Lining (CML), Add  239.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  431.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  179.93 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0326 EA  20" x 12" Mechanical Joint Ductile Iron Cross ................................................................................................................. 3,091.58 341.79 

    For Cement Mortar Lining (CML), Add  257.37 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  463.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  193.03 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0327 EA  20" x 14" Mechanical Joint Ductile Iron Cross.................................................................................................................. 3,152.29 358.54 

    For Cement Mortar Lining (CML), Add  260.91 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  469.63 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  195.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0328 EA  20" x 16" Mechanical Joint Ductile Iron Cross.................................................................................................................. 3,783.32 381.98 

    For Cement Mortar Lining (CML), Add  320.46 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  576.82 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  240.34 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0329 EA  20" x 18" Mechanical Joint Ductile Iron Cross.................................................................................................................. 3,945.72 419.90 

    For Cement Mortar Lining (CML), Add  330.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  595.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  248.21 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0330 EA  20" x 20" Mechanical Joint Ductile Iron Cross.................................................................................................................. 4,285.81 482.44 

    For Cement Mortar Lining (CML), Add  355.48 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  639.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  266.61 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0331 EA 24" x 6" Mechanical Joint Ductile Iron Cross.................................................................................................................... 3,648.54 385.63 

    For Cement Mortar Lining (CML), Add  306.43 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  551.57 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  229.82 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0332 EA  24" x 8" Mechanical Joint Ductile Iron Cross.................................................................................................................... 3,734.77 395.70 

    For Cement Mortar Lining (CML), Add  313.49 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  564.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  235.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0333 EA  24" x 10" Mechanical Joint Ductile Iron Cross.................................................................................................................. 3,875.19 407.98 

    For Cement Mortar Lining (CML), Add  325.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  586.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  244.28 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0334 EA  24" x 12" Mechanical Joint Ductile Iron Cross.................................................................................................................. 3,997.07 419.15 

    For Cement Mortar Lining (CML), Add  336.20 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  605.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  252.15 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0335 EA  24" x 14" Mechanical Joint Ductile Iron Cross.................................................................................................................. 4,074.92 435.89 

    For Cement Mortar Lining (CML), Add  341.45 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  614.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  256.09 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0336 EA  24" x 16" Mechanical Joint Ductile Iron Cross.................................................................................................................. 4,233.62 459.34 

    For Cement Mortar Lining (CML), Add  353.77 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  636.78 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  265.32 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0337 EA  24" x 18" Mechanical Joint Ductile Iron Cross.................................................................................................................. 5,534.53 497.25 

    For Cement Mortar Lining (CML), Add  478.11 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  860.60 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  358.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0338 EA  24" x 20" Mechanical Joint Ductile Iron Cross.................................................................................................................. 5,856.42 559.84 

    For Cement Mortar Lining (CML), Add  500.82 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  901.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  375.61 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0339 EA  24" x 24" Mechanical Joint Ductile Iron Cross ................................................................................................................. 6,464.16 637.22 

    For Cement Mortar Lining (CML), Add  549.87 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  989.77 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  412.40 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0340 EA 30" x 8" Mechanical Joint Ductile Iron Cross ................................................................................................................... 6,850.77 512.74 

    For Cement Mortar Lining (CML), Add  607.39 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,093.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  455.54 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0341 EA 30" x 10" Mechanical Joint Ductile Iron Cross ................................................................................................................. 6,988.27 525.05 

    For Cement Mortar Lining (CML), Add  619.28 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,114.70 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  464.46 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0342 EA 30" x 12" Mechanical Joint Ductile Iron Cross ................................................................................................................. 7,123.01 536.20 

    For Cement Mortar Lining (CML), Add  631.06 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,135.90 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  473.29 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0343 EA 30" x 14" Mechanical Joint Ductile Iron Cross ................................................................................................................. 7,284.39 552.96 

    For Cement Mortar Lining (CML), Add  644.66 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,160.39 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  483.49 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0344 EA 30" x 16" Mechanical Joint Ductile Iron Cross ................................................................................................................. 7,472.01 576.40 

    For Cement Mortar Lining (CML), Add  659.87 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,187.76 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  494.90 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0345 EA 30" x 18" Mechanical Joint Ductile Iron Cross ................................................................................................................. 7,698.67 614.32 

    For Cement Mortar Lining (CML), Add  676.79 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,218.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  507.59 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0346 EA 30" x 20" Mechanical Joint Ductile Iron Cross ................................................................................................................. 7,995.93 676.89 

    For Cement Mortar Lining (CML), Add  697.03 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,254.66 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  522.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0347 EA 30" x 24" Mechanical Joint Ductile Iron Cross ............................................................................................................... 10,213.44 754.25 

    For Cement Mortar Lining (CML), Add  907.06 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,632.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  680.30 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0348 EA 30" x 30" Mechanical Joint Ductile Iron Cross ............................................................................................................... 11,746.73 871.32 

    For Cement Mortar Lining (CML), Add  1,042.66 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,876.78 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  781.99 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0349 EA 36" x 8" Mechanical Joint Ductile Iron Cross ................................................................................................................... 9,471.64 555.91 

    For Cement Mortar Lining (CML), Add  862.94 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,553.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  647.20 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0350 EA 36" x 10" Mechanical Joint Ductile Iron Cross ................................................................................................................. 9,608.08 568.19 

    For Cement Mortar Lining (CML), Add  874.72 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,574.49 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  656.04 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0351 EA 36" x 12" Mechanical Joint Ductile Iron Cross.................................................................................................................. 9,725.67 579.36 

    For Cement Mortar Lining (CML), Add  884.79 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,592.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  663.59 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0352 EA 36" x 14" Mechanical Joint Ductile Iron Cross.................................................................................................................. 9,868.86 596.10 

    For Cement Mortar Lining (CML), Add  896.57 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,613.82 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  672.43 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0353 EA 36" x 16" Mechanical Joint Ductile Iron Cross................................................................................................................ 10,039.34 619.55 

    For Cement Mortar Lining (CML), Add  910.06 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,638.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  682.55 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0354 EA 36" x 18" Mechanical Joint Ductile Iron Cross................................................................................................................ 10,247.80 657.46 

    For Cement Mortar Lining (CML), Add  925.16 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,665.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  693.87 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0355 EA 36" x 20" Mechanical Joint Ductile Iron Cross................................................................................................................ 10,527.90 720.05 

    For Cement Mortar Lining (CML), Add  943.69 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,698.65 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  707.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0356 EA 36" x 24" Mechanical Joint Ductile Iron Cross................................................................................................................ 10,998.56 797.41 

    For Cement Mortar Lining (CML), Add  979.04 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,762.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  734.28 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0357 EA 36" x 30" Mechanical Joint Ductile Iron Cross................................................................................................................ 14,725.34 914.46 

    For Cement Mortar Lining (CML), Add  1,333.98 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,401.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,000.49 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0358 EA 36" x 36" Mechanical Joint Ductile Iron Cross................................................................................................................ 16,153.09 957.65 

    For Cement Mortar Lining (CML), Add  1,470.22 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,646.39 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,102.66 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0359 EA 42" x 12" Mechanical Joint Ductile Iron Cross................................................................................................................ 12,633.86 604.29 

    For Cement Mortar Lining (CML), Add  1,171.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,109.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  878.87 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0360 EA 42" x 14" Mechanical Joint Ductile Iron Cross................................................................................................................ 14,250.53 621.06 

    For Cement Mortar Lining (CML), Add  1,330.96 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,395.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  998.22 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0361 EA 42" x 16" Mechanical Joint Ductile Iron Cross................................................................................................................ 12,935.74 644.50 

    For Cement Mortar Lining (CML), Add  1,195.92 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,152.66 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  896.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0362 EA 42" x 18" Mechanical Joint Ductile Iron Cross................................................................................................................ 13,122.79 682.42 

    For Cement Mortar Lining (CML), Add  1,208.88 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,175.99 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  906.66 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0363 EA 42" x 20" Mechanical Joint Ductile Iron Cross ............................................................................................................... 13,394.32 744.99 

    For Cement Mortar Lining (CML), Add  1,226.56 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,207.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  919.92 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0364 EA 42" x 24" Mechanical Joint Ductile Iron Cross ............................................................................................................... 13,833.91 822.35 

    For Cement Mortar Lining (CML), Add  1,258.79 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,265.83 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  944.09 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0365 EA 42" x 30" Mechanical Joint Ductile Iron Cross ............................................................................................................... 17,648.53 939.41 

    For Cement Mortar Lining (CML), Add  1,622.52 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,920.53 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,216.89 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0366 EA 42" x 36" Mechanical Joint Ductile Iron Cross ............................................................................................................... 22,913.81 982.55 

    For Cement Mortar Lining (CML), Add  2,142.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,856.51 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,606.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0367 EA 42" x 42" Mechanical Joint Ductile Iron Cross ............................................................................................................... 24,528.18 1,007.52 

    For Cement Mortar Lining (CML), Add  2,300.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  4,140.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,725.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0368 EA 48" x 12" Mechanical Joint Ductile Iron Cross ............................................................................................................... 17,017.76 703.36 

    For Cement Mortar Lining (CML), Add  1,595.21 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,871.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,196.41 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0369 EA 48" x 14" Mechanical Joint Ductile Iron Cross ............................................................................................................... 17,139.54 720.11 

    For Cement Mortar Lining (CML), Add  1,604.85 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,888.72 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,203.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0370 EA 48" x 16" Mechanical Joint Ductile Iron Cross ............................................................................................................... 17,303.60 743.55 

    For Cement Mortar Lining (CML), Add  1,617.70 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,911.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,213.27 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0371 EA 48" x 18" Mechanical Joint Ductile Iron Cross ............................................................................................................... 17,489.55 781.47 

    For Cement Mortar Lining (CML), Add  1,630.55 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,934.99 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,222.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0372 EA 48" x 20" Mechanical Joint Ductile Iron Cross ............................................................................................................... 17,746.11 844.05 

    For Cement Mortar Lining (CML), Add  1,646.72 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  2,964.10 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,235.04 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0373 EA 48" x 24" Mechanical Joint Ductile Iron Cross ............................................................................................................... 18,168.57 921.41 

    For Cement Mortar Lining (CML), Add  1,677.25 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,019.05 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,257.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0374 EA 48" x 30" Mechanical Joint Ductile Iron Cross ............................................................................................................... 19,263.81 1,038.46 

    For Cement Mortar Lining (CML), Add  1,769.04 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,184.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,326.78 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0375 EA 48" x 36" Mechanical Joint Ductile Iron Cross................................................................................................................ 23,497.67 1,081.61 

    For Cement Mortar Lining (CML), Add  2,185.89 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  3,934.59 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1,639.41 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0376 EA 48" x 42" Mechanical Joint Ductile Iron Cross................................................................................................................ 30,054.90 1,106.56 

    For Cement Mortar Lining (CML), Add  2,837.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5,108.09 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,128.37 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0377 EA 48" x 48" Mechanical Joint Ductile Iron Cross................................................................................................................ 32,023.60 1,205.57 

    For Cement Mortar Lining (CML), Add  3,019.69 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5,435.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2,264.77 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0378  Mechanical Joint x Mechanical Joint Ductile Iron Reducers (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0379 EA 4" x 3" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 124.24 41.00 
    For Cement Mortar Lining (CML), Add  6.21 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  11.18 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.66 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0380 EA 6" x 3" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 146.42 51.39 
    For Cement Mortar Lining (CML), Add  6.86 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  12.34 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.14 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0381 EA 6" x 4" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 157.87 54.72 
    For Cement Mortar Lining (CML), Add  7.50 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  13.49 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.62 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0382 EA 8" x 4" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 196.32 61.65 
    For Cement Mortar Lining (CML), Add  10.28 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  18.51 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.71 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0383 EA 8" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ...................................................................................... 218.39 72.03 
    For Cement Mortar Lining (CML), Add  10.93 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  19.67 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.19 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0384 EA  10" x 4" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 234.10 66.14 
    For Cement Mortar Lining (CML), Add  13.39 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  24.10 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.04 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0385 EA  10" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 256.82 76.20 
    For Cement Mortar Lining (CML), Add  14.14 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  25.45 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.60 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0386 EA  10" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 280.90 82.89 
    For Cement Mortar Lining (CML), Add  15.53 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  27.95 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.65 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0387 EA  12" x 4" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 279.58 72.84 
    For Cement Mortar Lining (CML), Add  16.92 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  30.46 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.69 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0388 EA  12" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 311.95 82.89 

    For Cement Mortar Lining (CML), Add  18.64 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  33.54 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.98 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0389 EA  12" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 327.48 89.60 

    For Cement Mortar Lining (CML), Add  19.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  34.51 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0390 EA  12" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 357.65 96.08 

    For Cement Mortar Lining (CML), Add  21.21 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  38.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  15.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0391 EA  14" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 555.82 93.98 

    For Cement Mortar Lining (CML), Add  41.34 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  74.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  31.01 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0392 EA  14" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 544.57 100.70 

    For Cement Mortar Lining (CML), Add  39.20 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  70.56 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  29.40 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0393 EA  14" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 496.54 107.17 

    For Cement Mortar Lining (CML), Add  33.42 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  60.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  25.06 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0394 EA  14" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 522.77 113.87 

    For Cement Mortar Lining (CML), Add  35.02 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  63.04 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  26.27 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0395 EA  16" x 6" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 652.29 109.58 

    For Cement Mortar Lining (CML), Add  48.63 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  87.53 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  36.47 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0396 EA  16" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 644.26 116.30 

    For Cement Mortar Lining (CML), Add  46.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  84.25 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  35.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0397 EA  16" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 636.94 122.78 

    For Cement Mortar Lining (CML), Add  45.09 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  81.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  33.82 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0398 EA  16" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 688.86 129.48 

    For Cement Mortar Lining (CML), Add  49.27 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  88.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  36.95 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0399 EA  16" x 14" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 764.58 140.57 

    For Cement Mortar Lining (CML), Add  55.16 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  99.29 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  41.37 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0400 EA  18" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................... 816.85 142.55 

    For Cement Mortar Lining (CML), Add  60.09 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  108.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  45.06 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0401 EA  18" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 910.20 149.03 

    For Cement Mortar Lining (CML), Add  68.44 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  123.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  51.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0402 EA  18" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 883.94 155.74 

    For Cement Mortar Lining (CML), Add  64.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  116.64 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  48.60 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0403 EA  18" x 14" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 938.24 166.83 

    For Cement Mortar Lining (CML), Add  68.55 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  123.38 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  51.41 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0404 EA  18" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer .................................................................................. 991.86 182.44 

    For Cement Mortar Lining (CML), Add  71.55 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  128.78 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  53.66 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0405 EA 20" x 8" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ................................................................................. 1,149.67 194.68 

    For Cement Mortar Lining (CML), Add  85.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  153.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  64.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0406 EA  20" x 10" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,110.20 201.16 

    For Cement Mortar Lining (CML), Add  80.54 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  144.98 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  60.41 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0407 EA  20" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,035.75 207.86 

    For Cement Mortar Lining (CML), Add  72.08 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  129.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  54.06 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0408 EA  20" x 14" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,047.20 218.95 

    For Cement Mortar Lining (CML), Add  71.55 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  128.78 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  53.66 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0409 EA  20" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,085.85 234.56 

    For Cement Mortar Lining (CML), Add  73.05 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  131.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  54.78 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0410 EA  20" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,291.64 260.81 

    For Cement Mortar Lining (CML), Add  89.65 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  161.36 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  67.23 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0411 EA  24" x 12" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,497.91 259.82 

    For Cement Mortar Lining (CML), Add  110.42 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  198.76 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  82.82 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0412 EA  24" x 14" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,542.57 270.92 

    For Cement Mortar Lining (CML), Add  113.21 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  203.78 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  84.91 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0413 EA  24" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,581.21 286.52 

    For Cement Mortar Lining (CML), Add  114.71 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  206.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  86.03 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0414 EA  24" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,570.65 312.77 

    For Cement Mortar Lining (CML), Add  109.67 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  197.41 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  82.26 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0415 EA  24" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 1,910.96 364.91 

    For Cement Mortar Lining (CML), Add  135.81 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  244.45 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  101.86 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0416 EA 30" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 2,980.25 323.45 

    For Cement Mortar Lining (CML), Add  249.02 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  448.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  186.76 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0417 EA 30" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 3,118.56 349.70 

    For Cement Mortar Lining (CML), Add  258.87 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  465.97 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  194.15 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0418 EA 30" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 3,054.02 401.83 

    For Cement Mortar Lining (CML), Add  244.52 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  440.13 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  183.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0419 EA 30" x 24" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 3,016.01 453.80 

    For Cement Mortar Lining (CML), Add  232.84 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  419.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  174.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0420 EA 36" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 4,440.92 430.74 

    For Cement Mortar Lining (CML), Add  378.83 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  681.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  284.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0421 EA 36" x 24" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 3,738.85 482.70 

    For Cement Mortar Lining (CML), Add  300.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  541.35 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  225.56 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0422 EA 36" x 30" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 4,058.29 519.63 

    For Cement Mortar Lining (CML), Add  327.10 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  588.77 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  245.32 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0423 EA 42" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 5,673.66 368.52 

    For Cement Mortar Lining (CML), Add  511.53 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  920.75 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  383.65 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0424 EA 42" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 5,666.32 394.78 

    For Cement Mortar Lining (CML), Add  506.82 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  912.27 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  380.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0425 EA 42" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 5,728.15 446.91 

    For Cement Mortar Lining (CML), Add  505.10 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  909.18 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  378.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0426 EA 42" x 24" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 6,392.75 498.88 

    For Cement Mortar Lining (CML), Add  563.69 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,014.64 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  422.77 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0427 EA 42" x 30" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 5,336.95 535.80 

    For Cement Mortar Lining (CML), Add  452.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  814.53 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  339.39 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0428 EA 42" x 36" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 5,588.55 564.70 

    For Cement Mortar Lining (CML), Add  473.29 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  851.93 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  354.97 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0429 EA 48" x 16" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 7,591.28 394.29 

    For Cement Mortar Lining (CML), Add  699.39 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,258.90 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  524.54 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0430 EA 48" x 18" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 7,380.45 420.54 

    For Cement Mortar Lining (CML), Add  674.33 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,213.79 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  505.75 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0431 EA 48" x 20" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 7,073.84 472.66 

    For Cement Mortar Lining (CML), Add  635.77 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,144.38 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  476.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0432 EA 48" x 24" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 7,314.31 524.62 

    For Cement Mortar Lining (CML), Add  651.94 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,173.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  488.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0433 EA 48" x 30" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 8,705.85 561.55 

    For Cement Mortar Lining (CML), Add  785.50 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,413.90 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  589.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0434 EA 48" x 36" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 7,677.54 590.47 

    For Cement Mortar Lining (CML), Add  678.29 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,220.92 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  508.72 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0435 EA 48" x 42" Mechanical Joint x Mechanical Joint Ductile Iron Reducer ............................................................................... 8,406.76 606.63 

    For Cement Mortar Lining (CML), Add  748.76 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,347.78 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  561.57 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0436  Mechanical Joint Ductile Iron Caps (33 14 13 13-0002) 
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. 
 33 14 13 13-0437 EA 3" Mechanical Joint Ductile Iron Caps ................................................................................................................................ 159.03 86.57 

    For Cement Mortar Lining (CML), Add  2.79 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5.01 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.09 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0438 EA  4" Mechanical Joint Ductile Iron Caps ................................................................................................................................ 182.84 101.58 

    For Cement Mortar Lining (CML), Add  2.89 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  5.21 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.17 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0439 EA  6" Mechanical Joint Ductile Iron Caps ................................................................................................................................ 243.80 126.98 

    For Cement Mortar Lining (CML), Add  5.14 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  9.25 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.86 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0440 EA  8" Mechanical Joint Ductile Iron Caps ................................................................................................................................ 305.56 145.13 

    For Cement Mortar Lining (CML), Add  8.57 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  15.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.43 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0441 EA  10" Mechanical Joint Ductile Iron Caps .............................................................................................................................. 446.73 223.44 

    For Cement Mortar Lining (CML), Add  10.82 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  19.47 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0442 EA  12" Mechanical Joint Ductile Iron Caps .............................................................................................................................. 531.05 243.76 

    For Cement Mortar Lining (CML), Add  16.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  29.11 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0443 EA  14" Mechanical Joint Ductile Iron Caps .............................................................................................................................. 651.53 268.13 

    For Cement Mortar Lining (CML), Add  24.53 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  44.15 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  18.40 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0444 EA  16" Mechanical Joint Ductile Iron Caps .............................................................................................................................. 780.21 297.89 

    For Cement Mortar Lining (CML), Add  32.88 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  59.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.66 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0445 EA  18" Mechanical Joint Ductile Iron Caps .............................................................................................................................. 909.46 335.17 

    For Cement Mortar Lining (CML), Add  40.16 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  72.30 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  30.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0446 EA  20" Mechanical Joint Ductile Iron Caps ........................................................................................................................... 1,099.82 383.00 

    For Cement Mortar Lining (CML), Add  51.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  93.50 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  38.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0447 EA  24" Mechanical Joint Ductile Iron Caps ........................................................................................................................... 1,390.41 446.88 

    For Cement Mortar Lining (CML), Add  71.33 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  128.40 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  53.50 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0448 EA 30" Mechanical Joint Ductile Iron Caps ........................................................................................................................... 2,443.70 536.26 

    For Cement Mortar Lining (CML), Add  163.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  293.61 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  122.34 
Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0449 EA 36" Mechanical Joint Ductile Iron Caps............................................................................................................................ 3,982.43 670.33 

    For Cement Mortar Lining (CML), Add  296.68 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  534.02 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  222.51 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0450 EA 42" Mechanical Joint Ductile Iron Caps............................................................................................................................ 5,718.21 804.39 

    For Cement Mortar Lining (CML), Add  449.94 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  809.90 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  337.46 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0451 EA 48" Mechanical Joint Ductile Iron Caps............................................................................................................................ 6,775.80 893.77 

    For Cement Mortar Lining (CML), Add  542.16 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  975.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  406.62 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0452  Mechanical Joint Ductile Iron Plug (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0453 EA 3" Mechanical Joint Ductile Iron Plug .................................................................................................................................. 163.31 86.57 
    For Cement Mortar Lining (CML), Add  3.21 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  5.78 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.41 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0454 EA 4" Mechanical Joint Ductile Iron Plug .................................................................................................................................. 189.26 101.58 
    For Cement Mortar Lining (CML), Add  3.53 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  6.36 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.65 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0455 EA 6" Mechanical Joint Ductile Iron Plug .................................................................................................................................. 260.94 126.98 
    For Cement Mortar Lining (CML), Add  6.86 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  12.34 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.14 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0456 EA 8" Mechanical Joint Ductile Iron Plug .................................................................................................................................. 322.70 145.13 
    For Cement Mortar Lining (CML), Add  10.28 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  18.51 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.71 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0457 EA 10" Mechanical Joint Ductile Iron Plug ................................................................................................................................ 516.34 223.44 
    For Cement Mortar Lining (CML), Add  17.78 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  32.00 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.33 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0458 EA 12" Mechanical Joint Ductile Iron Plug ................................................................................................................................ 550.33 243.76 
    For Cement Mortar Lining (CML), Add  18.10 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  32.58 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.58 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0459 EA 14" Mechanical Joint Ductile Iron Plug ................................................................................................................................ 774.70 268.13 
    For Cement Mortar Lining (CML), Add  36.84 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  66.32 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  27.63 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0460 EA 16" Mechanical Joint Ductile Iron Plug ................................................................................................................................ 498.53 297.89 
    For Cement Mortar Lining (CML), Add  4.71 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  8.48 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.53 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0461 EA 18" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 1,092.61 335.17 
    For Cement Mortar Lining (CML), Add  58.48 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  105.26 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  43.86 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0462 EA 20" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 1,349.38 383.00 

    For Cement Mortar Lining (CML), Add  76.90 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  138.42 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  57.68 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0463 EA 24" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 1,743.86 446.88 

    For Cement Mortar Lining (CML), Add  106.68 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  192.02 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  80.01 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0464 EA 30" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 2,929.96 536.26 

    For Cement Mortar Lining (CML), Add  211.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  381.14 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  158.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0465 EA 36" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 4,286.61 670.33 

    For Cement Mortar Lining (CML), Add  327.10 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  588.77 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  245.32 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0466 EA 42" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 5,756.77 804.39 

    For Cement Mortar Lining (CML), Add  453.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  816.84 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  340.35 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0467 EA 48" Mechanical Joint Ductile Iron Plug ............................................................................................................................. 7,403.42 893.77 

    For Cement Mortar Lining (CML), Add  604.92 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,088.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  453.69 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0468  Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0469 EA 3" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................... 269.01 131.60 
    For Cement Mortar Lining (CML), Add  6.96 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  12.53 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.22 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0470 EA 4" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................... 305.84 152.38 
    For Cement Mortar Lining (CML), Add  7.50 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  13.49 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.62 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0471 EA 6" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................... 392.48 190.47 
    For Cement Mortar Lining (CML), Add  10.39 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  18.70 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.79 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0472 EA 8" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................... 487.26 217.66 
    For Cement Mortar Lining (CML), Add  15.74 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  28.34 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.81 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0473 EA 10" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................. 782.01 335.17 
    For Cement Mortar Lining (CML), Add  27.42 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  49.35 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  20.56 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0474 EA 12" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters .................................................................................. 905.29 365.63 
    For Cement Mortar Lining (CML), Add  35.13 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  63.23 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  26.35 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0475 EA 14" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 1,167.40 402.19 

    For Cement Mortar Lining (CML), Add  55.80 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  100.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  41.85 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0476 EA 16" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 1,314.37 446.88 

    For Cement Mortar Lining (CML), Add  63.73 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  114.71 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  47.80 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0477 EA 18" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 1,736.39 502.74 

    For Cement Mortar Lining (CML), Add  97.47 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  175.44 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  73.10 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0478 EA 20" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 2,031.56 574.56 

    For Cement Mortar Lining (CML), Add  116.10 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  208.98 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  87.08 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0479 EA 24" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 2,445.49 670.33 

    For Cement Mortar Lining (CML), Add  142.98 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  257.37 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  107.24 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0480 EA 30" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 3,850.32 804.39 

    For Cement Mortar Lining (CML), Add  263.16 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  473.68 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  197.37 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0481 EA 36" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 5,294.60 1,005.49 

    For Cement Mortar Lining (CML), Add  377.11 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  678.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  282.83 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0482 EA 42" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 6,998.85 1,149.10 

    For Cement Mortar Lining (CML), Add  525.77 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  946.39 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  394.33 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0483 EA 48" Mechanical Joint x Flanged End (MJxFE) Ductile Iron Adapters ............................................................................... 8,616.04 1,340.65 

    For Cement Mortar Lining (CML), Add  658.48 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,185.26 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  493.86 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-0484  Mechanical Joint Ductile Iron Long Sleeves (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0485 EA 3" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................... 258.30 131.60 
    For Cement Mortar Lining (CML), Add  5.89 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  10.60 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.42 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0486 EA 4" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................... 300.49 152.38 
    For Cement Mortar Lining (CML), Add  6.96 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  12.53 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  5.22 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-0487 EA 6" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................... 405.33 190.47 
    For Cement Mortar Lining (CML), Add  11.67 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  21.01 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.76 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-0488 EA 8" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................... 521.54 217.66 

    For Cement Mortar Lining (CML), Add  19.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  34.51 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  14.38 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0489 EA 10" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................. 735.95 335.17 

    For Cement Mortar Lining (CML), Add  22.81 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  41.06 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  17.11 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0490 EA 12" Mechanical Joint Ductile Iron Long Sleeves ................................................................................................................. 862.45 365.63 

    For Cement Mortar Lining (CML), Add  30.85 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  55.52 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  23.13 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0491 EA 14" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 1,075.29 402.19 

    For Cement Mortar Lining (CML), Add  46.59 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  83.86 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  34.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0492 EA 16" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 1,267.24 446.88 

    For Cement Mortar Lining (CML), Add  59.01 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  106.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  44.26 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0493 EA 18" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 1,516.82 502.74 

    For Cement Mortar Lining (CML), Add  75.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  135.91 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  56.63 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0494 EA 20" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 1,782.01 574.56 

    For Cement Mortar Lining (CML), Add  91.15 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  164.06 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  68.36 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0495 EA 24" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 2,216.29 670.33 

    For Cement Mortar Lining (CML), Add  120.06 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  216.12 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  90.05 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0496 EA 30" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 3,733.57 804.39 

    For Cement Mortar Lining (CML), Add  251.48 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  452.66 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  188.61 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0497 EA 36" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 5,054.69 1,005.49 

    For Cement Mortar Lining (CML), Add  353.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  635.62 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  264.84 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0498 EA 42" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 6,462.41 1,147.78 

    For Cement Mortar Lining (CML), Add  472.33 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  850.19 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  354.25 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-0499 EA 48" Mechanical Joint Ductile Iron Long Sleeves .............................................................................................................. 8,666.38 1,340.65 

    For Cement Mortar Lining (CML), Add  663.51 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,194.32 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  497.63 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
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. 
 33 14 13 13-0500  Mechanical Joint Ductile Iron Gland Packs (33 14 13 13-0002) 

Note: Includes ductile iron retainer gland, gasket, break off torque bolts and all nuts. 
. 
. 
 33 14 13 13-0501  Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts (33 14 13 13-0500) 

Note: Labor installation is included with pipe fittings or valves. 
. 
. 

 33 14 13 13-0502 EA 3" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ................................................................................................. 21.42  
. 

 33 14 13 13-0503 EA 4" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ................................................................................................. 32.96  
Note: Includes four (4) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0504 EA 6" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ................................................................................................. 39.82  

Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0505 EA 8" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ................................................................................................. 46.69  
Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0506 EA 10" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts............................................................................................... 64.54  

Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0507 EA 12" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts............................................................................................... 68.66  
Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0508 EA 14" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts............................................................................................. 112.60  

Note: Includes ten (10) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0509 EA 16" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts............................................................................................. 119.47  
Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0510 EA 18" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts............................................................................................. 159.29  

Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0511 EA 20" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts............................................................................................. 205.98  
Note: Includes fourteen (14) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0512 EA 24" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts............................................................................................. 287.00  

Note: Includes sixteen (16) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0513 EA 30" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts............................................................................................. 685.23  
Note: Includes twenty (20) 1" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0514 EA 36" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts.......................................................................................... 1,477.56  

Note: Includes twenty-four (24) 1" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0515 EA 42" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts.......................................................................................... 2,157.30  
Note: Includes twenty-eight (28) 1-1/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0516 EA 48" Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts.......................................................................................... 2,647.53  

Note: Includes thirty-two (32) 1-1/4" diameter plain finish Boltss with nut. 

XXXXXXX 
. 
 33 14 13 13-0517  Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head 

Bolts And Nuts (33 14 13 13-0500) 
Note: Labor installation is included with pipe fittings or valves. 

. 

. 
 33 14 13 13-0518 EA 3" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts............................................. 36.42  

. 
 33 14 13 13-0519 EA 4" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts............................................. 46.69  

Note: Includes four (4) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0520 EA 6" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts............................................. 59.05  
Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0521 EA 8" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts............................................. 64.54  

Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0522 EA 10" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts........................................... 89.26  
Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0523 EA 12" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts........................................... 93.38  

Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0524 EA 14" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts......................................... 141.44  
Note: Includes ten (10) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0525 EA 16" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts......................................... 155.17  

Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0526 EA 18" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts......................................... 205.98  
Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0527 EA 20" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts......................................... 266.40  

Note: Includes fourteen (14) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0528 EA 24" Mechanical Joint Gland, Gasket, Star Blue Fluoropolymer Coated T-Head Bolts And Nuts......................................... 372.14  
Note: Includes sixteen (16) 3/4" diameter plain finish Boltss with nut. 

XXXXXXX 
. 
 33 14 13 13-0529  Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts (33 14 

13 13-0500) 
Note: Labor installation is included with pipe fittings or valves. 

. 

. 
 33 14 13 13-0530 EA 3" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ......................................................................... 23.56  

. 
 33 14 13 13-0531 EA 4" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ......................................................................... 35.70  

Note: Includes four (4) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0532 EA 6" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ......................................................................... 42.57  
Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0533 EA 8" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ......................................................................... 50.81  

Note: Includes six (6) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0534 EA 10" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ....................................................................... 70.03  
Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0535 EA 12" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ....................................................................... 74.15  

Note: Includes eight (8) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0536 EA 14" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 122.21  
Note: Includes ten (10) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0537 EA 16" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 129.08  

Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0538 EA 18" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 174.40  
Note: Includes twelve (12) 3/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0539 EA 20" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 223.83  

Note: Includes fourteen (14) 3/4" diameter plain finish Boltss with nut. 
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. 
 33 14 13 13-0540 EA 24" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 313.09  

Note: Includes sixteen (16) 3/4" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0541 EA 30" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts ..................................................................... 749.77  
Note: Includes twenty (20) 1" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0542 EA 36" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .................................................................. 1,661.57  

Note: Includes twenty-four (24) 1" diameter plain finish Boltss with nut. 
. 

 33 14 13 13-0543 EA 42" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .................................................................. 2,405.85  
Note: Includes twenty-eight (28) 1-1/4" diameter plain finish Boltss with nut. 

. 
 33 14 13 13-0544 EA 48" Epoxy Coated Mechanical Joint Gland, Gasket, T-Head Bolts And Nuts .................................................................. 2,960.62  

Note: Includes thirty-two (32) 1-1/4" diameter plain finish Boltss with nut. 

XXXXXXX 
. 
 33 14 13 13-0545  Mechanical Joint Restraints With Accessories For Ductile Iron Pipe 

(MEGALUG® 1100DEC Series) (33 14 13 13-0002) 
Note: Includes ductile iron retainer gland, gasket, break off torque bolts and all nuts and bolts. Excludes pipe and 
fitting. 

. 

. 
 33 14 13 13-0546 EA 3" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1103DSC) .................................................................. 162.58 66.01 

. 
 33 14 13 13-0547 EA  4" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1104DEC) .................................................................. 186.43 78.18 

. 
 33 14 13 13-0548 EA  6" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1106DEC) .................................................................. 231.21 96.76 

. 
 33 14 13 13-0549 EA  8" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1108DEC) .................................................................. 285.90 112.92 

. 
 33 14 13 13-0550 EA  10" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1110DEC) ................................................................ 418.04 167.58 

. 
 33 14 13 13-0551 EA  12" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1112DEC) ................................................................ 510.21 191.55 

. 
 33 14 13 13-0552 EA  14" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1114DEC) ................................................................ 588.35 206.17 

. 
 33 14 13 13-0553 EA  16" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1116DEC) ................................................................ 714.52 223.44 

. 
 33 14 13 13-0554 EA  18" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1118DEC) ................................................................ 910.47 268.13 

. 
 33 14 13 13-0555 EA  20" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1120DEC) ............................................................. 1,068.23 297.79 

. 
 33 14 13 13-0556 EA 24" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1124DEC) ............................................................. 1,372.43 343.59 

. 
 33 14 13 13-0557 EA 30" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1130DEC) ............................................................. 2,576.82 412.04 

. 
 33 14 13 13-0558 EA 36" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1136DEC) ............................................................. 3,184.43 515.64 

. 
 33 14 13 13-0559 EA 42" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1142DEC) ............................................................. 4,642.73 594.97 

. 
 33 14 13 13-0560 EA 48" Mechanical Joint Restraints For Ductile Iron Pipe (MEGALUG® 1148DEC) ............................................................. 5,946.67 765.19 

XXXXXXX 
. 
 33 14 13 13-0561  Mechanical Joint Ductile Iron Force Balanced Flexible Expansion Joint  

(FLEX-TEND®) (33 14 13 13-0002) 
. 
. 

 33 14 13 13-0562 EA 3" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .............................................. 3,031.27 54.03 
. 

 33 14 13 13-0563 EA 4" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .............................................. 3,159.88 67.53 
. 

 33 14 13 13-0564 EA 6" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .............................................. 4,585.42 99.80 
. 

 33 14 13 13-0565 EA 8" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .............................................. 6,226.56 118.37 
. 

 33 14 13 13-0566 EA 10" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint ............................................ 7,846.77 133.77 
. 

 33 14 13 13-0567 EA 12" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 10,458.68 156.91 
. 

 33 14 13 13-0568 EA 14" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 12,878.04 175.96 
. 

 33 14 13 13-0569 EA 16" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 15,232.96 201.10 
. 

 33 14 13 13-0570 EA 18" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 17,192.22 281.54 
. 

 33 14 13 13-0571 EA 20" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 23,119.90 351.92 
. 

 33 14 13 13-0572 EA 24" Mechanical Joint Ductile Iron FLEX-TEND® Force Balanced Flexible Expansion Joint .......................................... 32,029.16 469.23 

XXXXXXX 
. 
 33 14 13 13-0573  Set Screw Flange Adapter For Ductile Iron Pipe (E-Z Flange 1000DSM 

Series) (33 14 13 13-0002) 
Note: Includes machined bolts and gasket. 

. 

. 
 33 14 13 13-0574 EA 3" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1003DSM)..................................................... 161.57 66.01 

. 
 33 14 13 13-0575 EA 4" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1004DSM)..................................................... 205.17 78.18 

. 
 33 14 13 13-0576 EA 6" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1006DSM)..................................................... 263.71 96.76 

. 
 33 14 13 13-0577 EA 8" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1008DSM)..................................................... 301.84 112.92 

. 
 33 14 13 13-0578 EA 10" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1010DSM)................................................... 521.54 173.16 

. 
 33 14 13 13-0579 EA 12" E-Z Flange Set Screw Flange Adapter For Ductile Iron Pipe (EBAA Iron 1012DSM)................................................... 590.91 197.92 

XXXXXXX 
. 
 33 14 13 13-0580  Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 2100 

Series) (33 14 13 13-0002) 
Note: Includes nuts, bolts and gasket. 

. 

. 
 33 14 13 13-0581 EA 3" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 210300)) .............................................................. 225.24 66.01 

. 
 33 14 13 13-0582 EA 4" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 210400) ............................................................... 278.84 78.18 

. 
 33 14 13 13-0583 EA 6" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 210600) ............................................................... 382.15 96.76 

. 
 33 14 13 13-0584 EA 8" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 210800) ............................................................... 543.34 112.92 

. 
 33 14 13 13-0585 EA 10" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 211000) ............................................................. 790.43 173.16 

. 
 33 14 13 13-0586 EA 12" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 211200) ............................................................. 976.84 197.92 

. 
 33 14 13 13-0587 EA 14" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 211400) .......................................................... 1,473.84 213.04 

. 
 33 14 13 13-0588 EA 16" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 211600) .......................................................... 2,042.45 230.87 

. 
 33 14 13 13-0589 EA 18" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 211800) .......................................................... 2,315.57 277.05 

. 
 33 14 13 13-0590 EA 20" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 212000) .......................................................... 2,558.45 307.69 

. 
 33 14 13 13-0591 EA 24" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 212400) .......................................................... 3,089.23 355.02 

. 
 33 14 13 13-0592 EA 30" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 213000) .......................................................... 3,963.91 425.75 

. 
 33 14 13 13-0593 EA 36" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 213600) .......................................................... 5,885.45 532.79 

. 
 33 14 13 13-0594 EA 42" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 214200) ........................................................ 15,087.60 614.75 

. 
 33 14 13 13-0595 EA 48" Restrained Flange Adapter For Ductile Iron Pipe (MEGAFLANGE® 214800) ........................................................ 19,326.15 790.63 

XXXXXXX 
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. 
 33 14 13 13-0596  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Piping (33 14 13 13-0001) 
Note: . See CSI section 33 14 13 13-0500 for bolts and gaskets. 

. 

. 
 33 14 13 13-0597  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron 90 Degree Elbow (33 14 13 13-0596) 
. 
. 

 33 14 13 13-0598 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ......................... 285.22 37.68 
. 

 33 14 13 13-0599 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ......................... 341.33 45.12 
. 

 33 14 13 13-0600 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ......................... 528.09 66.11 
. 

 33 14 13 13-0601 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ......................... 716.19 78.70 
. 

 33 14 13 13-0602 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow ....................... 974.78 89.37 
. 

 33 14 13 13-0603 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 1,231.61 104.61 
. 

 33 14 13 13-0604 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 1,735.02 117.81 
. 

 33 14 13 13-0605 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 2,101.01 134.07 
. 

 33 14 13 13-0606 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 2,551.73 187.89 
. 

 33 14 13 13-0607 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 3,180.85 234.62 
. 

 33 14 13 13-0608 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 4,487.68 312.82 
. 

 33 14 13 13-0609 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................... 7,102.21 335.17 
. 

 33 14 13 13-0610 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................. 10,387.14 348.37 
. 

 33 14 13 13-0611 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................. 17,027.36 402.19 
. 

 33 14 13 13-0612 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 90 Degree Elbow .................. 22,224.39 427.59 

XXXXXXX 
. 
 33 14 13 13-0613  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron 45 Degree Elbow (33 14 13 13-0596) 
. 
. 

 33 14 13 13-0614 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ......................... 273.44 37.68 
. 

 33 14 13 13-0615 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ......................... 320.98 45.12 
. 

 33 14 13 13-0616 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ......................... 492.75 66.11 
. 

 33 14 13 13-0617 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ......................... 661.57 78.70 
. 

 33 14 13 13-0618 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow ....................... 859.10 89.37 
. 

 33 14 13 13-0619 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 1,127.72 104.61 
. 

 33 14 13 13-0620 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 1,512.25 117.81 
. 

 33 14 13 13-0621 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 1,807.55 134.07 
. 

 33 14 13 13-0622 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 2,152.23 187.89 
. 

 33 14 13 13-0623 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 2,616.42 234.62 
. 

 33 14 13 13-0624 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 3,449.84 312.82 
. 

 33 14 13 13-0625 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 6,227.17 335.17 
. 

 33 14 13 13-0626 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................... 8,552.45 348.37 
. 

 33 14 13 13-0627 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................. 12,651.09 402.19 
. 

 33 14 13 13-0628 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 45 Degree Elbow .................. 16,151.59 427.59 

XXXXXXX 
. 
 33 14 13 13-0629  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron 22-1/2 Degree Elbow (33 14 13 13-0596) 
. 
. 

 33 14 13 13-0630 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................... 216.67 37.68 
. 

 33 14 13 13-0631 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................... 317.76 45.12 
. 

 33 14 13 13-0632 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................... 479.90 66.11 
. 

 33 14 13 13-0633 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................... 657.28 78.70 
. 

 33 14 13 13-0634 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ................. 858.03 89.37 
. 

 33 14 13 13-0635 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 1,065.60 104.61 
. 

 33 14 13 13-0636 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 1,520.81 117.81 
. 

 33 14 13 13-0637 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 1,768.99 134.07 
. 

 33 14 13 13-0638 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 2,142.59 187.89 
. 

 33 14 13 13-0639 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 2,705.31 234.62 
. 

 33 14 13 13-0640 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 3,379.15 312.82 
. 

 33 14 13 13-0641 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 5,559.92 335.17 
. 

 33 14 13 13-0642 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow .............. 7,534.96 348.37 
. 

 33 14 13 13-0643 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ............ 10,735.00 402.19 
. 

 33 14 13 13-0644 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 22-1/2 Degree Elbow ............ 13,702.13 427.59 

XXXXXXX 
. 
 33 14 13 13-0645  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron 11-1/4 Degree Elbow (33 14 13 13-0596) 
. 
. 

 33 14 13 13-0646 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................... 216.67 37.68 
. 

 33 14 13 13-0647 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................... 376.67 45.12 
. 

 33 14 13 13-0648 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................... 484.18 66.11 
. 

 33 14 13 13-0649 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................... 638.00 78.70 
. 

 33 14 13 13-0650 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ................. 855.89 89.37 
. 

 33 14 13 13-0651 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 1,036.68 104.61 
. 

 33 14 13 13-0652 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 1,633.27 117.81 
. 

 33 14 13 13-0653 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 1,821.47 134.07 
. 

 33 14 13 13-0654 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 2,446.77 187.89 
. 

 33 14 13 13-0655 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 2,613.20 234.62 
. 

 33 14 13 13-0656 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 3,380.22 312.82 
. 

 33 14 13 13-0657 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 5,630.60 335.17 
. 

 33 14 13 13-0658 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow .............. 7,332.54 348.37 
. 

 33 14 13 13-0659 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ............ 10,445.82 402.19 
. 

 33 14 13 13-0660 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron 11-1/4 Degree Elbow ............ 13,625.01 427.59 

XXXXXXX 
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. 
 33 14 13 13-0661  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Plain End (MJxPE) Ductile Iron 90 Degree Elbow (33 14 13 13-0596) 
. 
. 

 33 14 13 13-0662 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow .................................................................................................................................................................... 252.02 37.68 

. 
 33 14 13 13-0663 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow .................................................................................................................................................................... 365.96 45.12 
. 

 33 14 13 13-0664 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow .................................................................................................................................................................... 568.79 66.11 

. 
 33 14 13 13-0665 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow .................................................................................................................................................................... 767.60 78.70 
. 

 33 14 13 13-0666 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow ................................................................................................................................................................. 1,049.75 89.37 

. 
 33 14 13 13-0667 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow ................................................................................................................................................................. 1,314.08 104.61 
. 

 33 14 13 13-0668 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow ................................................................................................................................................................. 2,327.31 117.81 

. 
 33 14 13 13-0669 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow ................................................................................................................................................................. 3,607.97 134.07 
. 

 33 14 13 13-0670 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow ................................................................................................................................................................. 4,140.08 187.89 

. 
 33 14 13 13-0671 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 

Degree Elbow ................................................................................................................................................................. 4,780.99 234.62 
. 

 33 14 13 13-0672 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 90 
Degree Elbow ................................................................................................................................................................. 5,198.85 312.82 

XXXXXXX 
. 
 33 14 13 13-0673  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Plain End (MJxPE) Ductile Iron 45 Degree Elbow (33 14 13 13-0596) 
. 
. 

 33 14 13 13-0674 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow .................................................................................................................................................................... 252.02 37.68 

. 
 33 14 13 13-0675 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow .................................................................................................................................................................... 325.26 45.12 
. 

 33 14 13 13-0676 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow .................................................................................................................................................................... 509.89 66.11 

. 
 33 14 13 13-0677 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow .................................................................................................................................................................... 714.05 78.70 
. 

 33 14 13 13-0678 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow .................................................................................................................................................................... 941.57 89.37 

. 
 33 14 13 13-0679 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow ................................................................................................................................................................. 1,219.83 104.61 
. 

 33 14 13 13-0680 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow ................................................................................................................................................................. 1,615.07 117.81 

. 
 33 14 13 13-0681 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow ................................................................................................................................................................. 1,937.14 134.07 
. 

 33 14 13 13-0682 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow ................................................................................................................................................................. 3,593.85 187.89 

. 
 33 14 13 13-0683 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 

Degree Elbow ................................................................................................................................................................. 3,789.20 234.62 
. 

 33 14 13 13-0684 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Plain End (MJxPE) Ductile Iron 45 
Degree Elbow ................................................................................................................................................................. 3,980.00 312.82 

XXXXXXX 
. 
 33 14 13 13-0685  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Tee (33 14 13 13-0596) 
. 
. 

 33 14 13 13-0686 EA 3" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee........................................ 356.60 56.52 
. 

 33 14 13 13-0687 EA 4" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee........................................ 390.01 63.72 
. 

 33 14 13 13-0688 EA 4" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee........................................ 411.35 66.11 
. 

 33 14 13 13-0689 EA 6" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee........................................ 581.10 83.80 
. 

 33 14 13 13-0690 EA 6" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee........................................ 628.10 87.10 
. 

 33 14 13 13-0691 EA 6" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee........................................ 665.27 97.59 
. 

 33 14 13 13-0692 EA 8" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee........................................ 768.01 100.75 
. 

 33 14 13 13-0693 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee........................................ 831.94 111.24 
. 

 33 14 13 13-0694 EA 8" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee........................................ 913.13 118.58 
. 

 33 14 13 13-0695 EA 10" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,021.54 110.70 
. 

 33 14 13 13-0696 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,024.99 120.86 
. 

 33 14 13 13-0697 EA 10" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,109.06 127.97 
. 

 33 14 13 13-0698 EA 10" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 1,194.91 134.07 
. 

 33 14 13 13-0699 EA 12" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,225.00 123.90 
. 

 33 14 13 13-0700 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,240.23 134.07 
. 

 33 14 13 13-0701 EA 12" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,339.28 141.17 
. 

 33 14 13 13-0702 EA 12" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 1,536.53 147.27 
. 

 33 14 13 13-0703 EA 12" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 1,543.46 154.37 
. 

 33 14 13 13-0704 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,739.74 156.41 
. 

 33 14 13 13-0705 EA 14" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 1,879.50 163.51 
. 

 33 14 13 13-0706 EA 14" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 2,267.39 169.61 
. 

 33 14 13 13-0707 EA 14" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 2,392.15 176.72 
. 

 33 14 13 13-0708 EA 14" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 2,227.96 187.89 
. 

 33 14 13 13-0709 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 2,081.48 187.89 
. 

 33 14 13 13-0710 EA 16" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 2,192.41 193.98 
. 

 33 14 13 13-0711 EA 16" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 2,614.57 201.10 
. 

 33 14 13 13-0712 EA 16" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 2,461.95 207.19 
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. 
 33 14 13 13-0713 EA 16" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,186.70 218.36 

. 
 33 14 13 13-0714 EA 16" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 2,900.82 234.62 

. 
 33 14 13 13-0715 EA 18" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 2,729.87 240.71 

. 
 33 14 13 13-0716 EA 18" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 2,876.05 246.81 

. 
 33 14 13 13-0717 EA 18" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,060.44 252.90 

. 
 33 14 13 13-0718 EA 18" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,231.25 260.01 

. 
 33 14 13 13-0719 EA 18" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,321.97 271.18 

. 
 33 14 13 13-0720 EA 18" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,548.03 286.42 

. 
 33 14 13 13-0721 EA 18" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,957.33 312.82 

. 
 33 14 13 13-0722 EA 20" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 3,171.64 344.30 

. 
 33 14 13 13-0723 EA 20" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 3,225.73 351.42 

. 
 33 14 13 13-0724 EA 20" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,531.14 357.51 

. 
 33 14 13 13-0725 EA 20" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,699.81 364.62 

. 
 33 14 13 13-0726 EA 20" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,740.18 375.79 

. 
 33 14 13 13-0727 EA 20" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,702.77 391.03 

. 
 33 14 13 13-0728 EA 20" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,693.64 417.43 

. 
 33 14 13 13-0729 EA 20" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,057.17 469.23 

. 
 33 14 13 13-0730 EA 24" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 3,864.63 447.90 

. 
 33 14 13 13-0731 EA 24" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 3,902.64 456.02 

. 
 33 14 13 13-0732 EA 24" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 3,972.43 461.11 

. 
 33 14 13 13-0733 EA 24" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,074.69 468.21 

. 
 33 14 13 13-0734 EA 24" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,608.81 479.39 

. 
 33 14 13 13-0735 EA 24" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 4,804.91 494.62 

. 
 33 14 13 13-0736 EA 24" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 5,870.74 521.02 

. 
 33 14 13 13-0737 EA 24" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 6,078.24 573.83 

. 
 33 14 13 13-0738 EA 24" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 5,744.62 625.63 

. 
 33 14 13 13-0739 EA 30" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 6,636.99 522.05 

. 
 33 14 13 13-0740 EA 30" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 6,334.40 529.15 

. 
 33 14 13 13-0741 EA 30" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 6,683.74 535.25 

. 
 33 14 13 13-0742 EA 30" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 7,034.48 542.35 

. 
 33 14 13 13-0743 EA 30" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 7,533.26 553.53 

. 
 33 14 13 13-0744 EA 30" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,073.14 736.35 

. 
 33 14 13 13-0745 EA 30" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,050.81 595.16 

. 
 33 14 13 13-0746 EA 30" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,066.59 646.96 

. 
 33 14 13 13-0747 EA 30" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,416.30 698.76 

. 
 33 14 13 13-0748 EA 30" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 9,999.56 736.35 

. 
 33 14 13 13-0749 EA 36" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................... 6,872.93 587.05 

. 
 33 14 13 13-0750 EA 36" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 7,660.33 593.14 

. 
 33 14 13 13-0751 EA 36" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,087.11 600.25 

. 
 33 14 13 13-0752 EA 36" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,392.03 611.42 

. 
 33 14 13 13-0753 EA 36" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 8,700.57 626.66 

. 
 33 14 13 13-0754 EA 36" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 9,293.01 653.06 

. 
 33 14 13 13-0755 EA 36" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ................................. 9,925.71 704.86 

. 
 33 14 13 13-0756 EA 36" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 10,986.59 756.65 

. 
 33 14 13 13-0757 EA 36" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 12,379.20 822.67 

. 
 33 14 13 13-0758 EA 36" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 14,220.21 822.67 

. 
 33 14 13 13-0759 EA 42" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 16,048.93 632.75 

. 
 33 14 13 13-0760 EA 42" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 16,370.99 642.90 

. 
 33 14 13 13-0761 EA 42" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 17,981.91 659.15 

. 
 33 14 13 13-0762 EA 42" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 20,465.80 685.56 

. 
 33 14 13 13-0763 EA 42" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 20,544.78 737.36 

. 
 33 14 13 13-0764 EA 42" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 17,078.38 789.16 

. 
 33 14 13 13-0765 EA 42" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 17,394.58 826.73 

. 
 33 14 13 13-0766 EA 42" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 21,471.93 855.17 

. 
 33 14 13 13-0767 EA 42" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 22,618.86 871.43 

. 
 33 14 13 13-0768 EA 48" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 18,691.04 683.53 

. 
 33 14 13 13-0769 EA 48" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 19,025.95 694.70 

. 
 33 14 13 13-0770 EA 48" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 19,501.57 710.95 

. 
 33 14 13 13-0771 EA 48" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 19,990.12 736.35 

. 
 33 14 13 13-0772 EA 48" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 20,521.09 789.16 

. 
 33 14 13 13-0773 EA 48" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 20,659.78 840.96 

. 
 33 14 13 13-0774 EA 48" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 22,171.29 877.52 

. 
 33 14 13 13-0775 EA 48" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 17,923.43 906.97 

. 
 33 14 13 13-0776 EA 48" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 22,377.74 923.23 

. 
 33 14 13 13-0777 EA 48" x 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Tee ............................... 29,683.77 948.61 

XXXXXXX 
. 
 33 14 13 13-0778  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Wye (Laterals) (33 14 13 13-0596) 
. 
. 

 33 14 13 13-0779 EA 3" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ........................ 399.89 63.17 
. 

 33 14 13 13-0780 EA 4" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ........................ 437.37 63.17 
. 

 33 14 13 13-0781 EA 4" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ........................ 509.89 66.11 
. 

 33 14 13 13-0782 EA 6" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ........................ 567.18 83.80 
. 

 33 14 13 13-0783 EA 6" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ........................ 630.24 87.10 
. 

 33 14 13 13-0784 EA 6" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ........................ 767.02 97.59 
. 

 33 14 13 13-0785 EA 8" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ........................ 996.14 100.75 
. 

 33 14 13 13-0786 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ........................ 926.20 111.24 
. 

 33 14 13 13-0787 EA 8" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ..................... 1,038.44 118.58 
. 

 33 14 13 13-0788 EA 10" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 1,448.88 110.70 
. 

 33 14 13 13-0789 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 1,511.24 120.86 
. 

 33 14 13 13-0790 EA 10" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 1,687.42 127.97 
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. 
 33 14 13 13-0791 EA 10" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 1,839.68 134.07 

. 
 33 14 13 13-0792 EA 12" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 1,763.73 123.90 

. 
 33 14 13 13-0793 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 1,997.45 134.07 

. 
 33 14 13 13-0794 EA 12" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 2,356.77 141.17 

. 
 33 14 13 13-0795 EA 12" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 2,361.23 147.27 

. 
 33 14 13 13-0796 EA 12" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 2,186.09 154.37 

. 
 33 14 13 13-0797 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 2,588.00 156.41 

. 
 33 14 13 13-0798 EA 14" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 2,968.75 163.51 

. 
 33 14 13 13-0799 EA 14" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 3,894.30 169.61 

. 
 33 14 13 13-0800 EA 14" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 4,174.36 176.72 

. 
 33 14 13 13-0801 EA 14" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 4,073.36 187.89 

. 
 33 14 13 13-0802 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 2,703.85 187.89 

. 
 33 14 13 13-0803 EA 16" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 2,981.77 193.98 

. 
 33 14 13 13-0804 EA 16" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 3,528.17 201.10 

. 
 33 14 13 13-0805 EA 16" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 3,640.09 207.19 

. 
 33 14 13 13-0806 EA 16" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 4,494.44 218.36 

. 
 33 14 13 13-0807 EA 16" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 4,261.04 234.62 

. 
 33 14 13 13-0808 EA 18" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 3,822.33 240.71 

. 
 33 14 13 13-0809 EA 18" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 4,118.46 246.81 

. 
 33 14 13 13-0810 EA 18" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 4,404.59 252.90 

. 
 33 14 13 13-0811 EA 18" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 4,714.65 260.01 

. 
 33 14 13 13-0812 EA 18" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 4,765.73 271.18 

. 
 33 14 13 13-0813 EA 18" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 4,824.71 286.42 

. 
 33 14 13 13-0814 EA 18" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 4,392.17 312.82 

. 
 33 14 13 13-0815 EA 20" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 4,523.30 344.30 

. 
 33 14 13 13-0816 EA 20" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 4,622.36 351.42 

. 
 33 14 13 13-0817 EA 20" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 5,082.01 357.51 

. 
 33 14 13 13-0818 EA 20" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 5,537.71 364.62 

. 
 33 14 13 13-0819 EA 20" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 5,592.01 375.79 

. 
 33 14 13 13-0820 EA 20" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 5,656.35 391.03 

. 
 33 14 13 13-0821 EA 20" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 6,559.40 417.43 

. 
 33 14 13 13-0822 EA 20" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 6,201.39 469.23 

. 
 33 14 13 13-0823 EA 24" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 5,493.68 447.90 

. 
 33 14 13 13-0824 EA 24" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................... 5,564.89 455.01 

. 
 33 14 13 13-0825 EA 24" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 6,204.48 461.11 

. 
 33 14 13 13-0826 EA 24" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 6,496.31 468.21 

. 
 33 14 13 13-0827 EA 24" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 7,510.26 479.39 

. 
 33 14 13 13-0828 EA 24" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 8,351.12 494.62 

. 
 33 14 13 13-0829 EA 24" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 9,349.48 521.02 

. 
 33 14 13 13-0830 EA 24" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 10,272.43 573.83 

. 
 33 14 13 13-0831 EA 24" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 9,094.83 625.63 

. 
 33 14 13 13-0832 EA 30" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 11,411.68 522.05 

. 
 33 14 13 13-0833 EA 30" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ................. 12,803.48 529.15 

. 
 33 14 13 13-0834 EA 30" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 13,551.25 535.25 

. 
 33 14 13 13-0835 EA 30" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 14,300.42 542.35 

. 
 33 14 13 13-0836 EA 30" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 15,362.56 553.53 

. 
 33 14 13 13-0837 EA 30" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 16,505.44 568.76 

. 
 33 14 13 13-0838 EA 30" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 16,920.09 595.16 

. 
 33 14 13 13-0839 EA 30" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 17,522.80 646.96 

. 
 33 14 13 13-0840 EA 30" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 18,356.63 698.76 

. 
 33 14 13 13-0841 EA 30" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 19,899.18 736.35 

. 
 33 14 13 13-0842 EA 36" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 21,869.25 600.25 

. 
 33 14 13 13-0843 EA 36" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 22,728.97 611.42 

. 
 33 14 13 13-0844 EA 36" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 23,584.81 626.66 

. 
 33 14 13 13-0845 EA 36" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 25,236.51 653.06 

. 
 33 14 13 13-0846 EA 36" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 26,933.83 704.86 

. 
 33 14 13 13-0847 EA 36" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 29,880.81 756.65 

. 
 33 14 13 13-0848 EA 36" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 33,482.97 794.23 

. 
 33 14 13 13-0849 EA 36" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 39,981.93 822.67 

. 
 33 14 13 13-0850 EA 42" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 35,179.48 737.36 

. 
 33 14 13 13-0851 EA 42" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 36,051.86 789.16 

. 
 33 14 13 13-0852 EA 42" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 38,513.35 826.73 

. 
 33 14 13 13-0853 EA 42" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 44,059.09 855.17 

. 
 33 14 13 13-0854 EA 42" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 51,991.06 871.43 

. 
 33 14 13 13-0855 EA 48" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 34,694.16 789.16 

. 
 33 14 13 13-0856 EA 48" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 39,303.38 840.96 

. 
 33 14 13 13-0857 EA 48" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 41,892.35 877.52 

. 
 33 14 13 13-0858 EA 48" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 47,771.17 906.97 

. 
 33 14 13 13-0859 EA 48" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 62,509.61 923.23 

. 
 33 14 13 13-0860 EA 48" x 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Wye (Lateral) ............... 68,639.63 948.61 

XXXXXXX 
. 
 33 14 13 13-0861  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Flanged End (MJxFE) Ductile Iron Hydrant Tee (33 14 13 13-0596) 
. 
. 

 33 14 13 13-0862 EA 6" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Hydrant Tee ....................................................................................................................................................................... 704.90 97.59 

. 
 33 14 13 13-0863 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Hydrant Tee ....................................................................................................................................................................... 872.64 111.24 
. 

 33 14 13 13-0864 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 
Iron Hydrant Tee ............................................................................................................................................................. 1,239.20 120.86 
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. 
 33 14 13 13-0865 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 

Iron Hydrant Tee ............................................................................................................................................................. 1,424.45 134.07 
. 

 33 14 13 13-0866 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 
Iron Hydrant Tee ............................................................................................................................................................. 1,875.76 156.41 

. 
 33 14 13 13-0867 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 

Iron Hydrant Tee ............................................................................................................................................................. 2,284.00 187.89 
. 

 33 14 13 13-0868 EA 18" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 
Iron Hydrant Tee ............................................................................................................................................................. 2,703.09 240.71 

. 
 33 14 13 13-0869 EA 20" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 

Iron Hydrant Tee ............................................................................................................................................................. 3,641.83 344.30 
. 

 33 14 13 13-0870 EA 24" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 
Iron Hydrant Tee ............................................................................................................................................................. 4,259.47 447.90 

. 
 33 14 13 13-0871 EA 30" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile 

Iron Hydrant Tee ............................................................................................................................................................. 7,642.69 522.05 

XXXXXXX 
. 
 33 14 13 13-0872  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Cross (33 14 13 13-0596) 
. 
. 

 33 14 13 13-0873 EA 3" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross..................................... 402.29 75.36 
. 

 33 14 13 13-0874 EA 4" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross..................................... 498.04 82.00 
. 

 33 14 13 13-0875 EA 4" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross..................................... 615.41 82.90 
. 

 33 14 13 13-0876 EA 6" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross..................................... 658.05 102.78 
. 

 33 14 13 13-0877 EA 6" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross..................................... 766.61 111.24 
. 

 33 14 13 13-0878 EA 6" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross..................................... 852.50 138.53 
. 

 33 14 13 13-0879 EA 8" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross..................................... 815.58 121.74 
. 

 33 14 13 13-0880 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross..................................... 963.59 149.01 
. 

 33 14 13 13-0881 EA 8" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross..................................... 957.92 159.51 
. 

 33 14 13 13-0882 EA 10" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................... 956.83 130.00 
. 

 33 14 13 13-0883 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 1,076.71 156.41 
. 

 33 14 13 13-0884 EA 10" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 1,271.88 166.56 
. 

 33 14 13 13-0885 EA 10" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 1,377.27 178.75 
. 

 33 14 13 13-0886 EA 12 x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ................................. 1,220.07 141.17 
. 

 33 14 13 13-0887 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 1,413.85 167.58 
. 

 33 14 13 13-0888 EA 12" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 1,532.99 177.74 
. 

 33 14 13 13-0889 EA 12" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 1,781.89 189.93 
. 

 33 14 13 13-0890 EA 12" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 2,029.07 201.10 
. 

 33 14 13 13-0891 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 2,089.35 183.83 
. 

 33 14 13 13-0892 EA 14" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 2,468.74 193.98 
. 

 33 14 13 13-0893 EA 14" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 2,531.29 207.19 
. 

 33 14 13 13-0894 EA 14" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 2,671.37 217.35 
. 

 33 14 13 13-0895 EA 14" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 2,958.08 234.62 
. 

 33 14 13 13-0896 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 2,339.09 208.21 
. 

 33 14 13 13-0897 EA 16" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 2,669.21 217.35 
. 

 33 14 13 13-0898 EA 16" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 3,207.30 230.55 
. 

 33 14 13 13-0899 EA 16" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 3,580.87 241.72 
. 

 33 14 13 13-0900 EA 16" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 4,337.76 257.97 
. 

 33 14 13 13-0901 EA 16" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 4,531.80 281.33 
. 

 33 14 13 13-0902 EA 18" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 3,998.79 245.78 
. 

 33 14 13 13-0903 EA 18" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 4,229.33 255.95 
. 

 33 14 13 13-0904 EA 18" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 4,427.89 268.13 
. 

 33 14 13 13-0905 EA 18" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 4,805.74 279.30 
. 

 33 14 13 13-0906 EA 18" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 5,619.39 295.56 
. 

 33 14 13 13-0907 EA 18" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 5,979.45 318.91 
. 

 33 14 13 13-0908 EA 18" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 6,252.17 357.51 
. 

 33 14 13 13-0909 EA 20" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 5,027.57 308.76 
. 

 33 14 13 13-0910 EA 20" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 5,260.24 317.90 
. 

 33 14 13 13-0911 EA 20" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 5,421.31 331.10 
. 

 33 14 13 13-0912 EA 20" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 5,795.96 342.27 
. 

 33 14 13 13-0913 EA 20" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 5,894.16 358.52 
. 

 33 14 13 13-0914 EA 20" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 7,150.67 381.89 
. 

 33 14 13 13-0915 EA 20" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 7,423.39 419.46 
. 

 33 14 13 13-0916 EA 20" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 8,021.60 482.44 
. 

 33 14 13 13-0917 EA 24" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 6,869.15 385.94 
. 

 33 14 13 13-0918 EA 24" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross................................ 7,029.29 396.10 
. 

 33 14 13 13-0919 EA 24" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 7,298.24 408.29 
. 

 33 14 13 13-0920 EA 24" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 7,530.44 419.46 
. 

 33 14 13 13-0921 EA 24" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 7,662.90 435.71 
. 

 33 14 13 13-0922 EA 24" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 7,951.19 459.07 
. 

 33 14 13 13-0923 EA 24" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 10,558.78 497.67 
. 

 33 14 13 13-0924 EA 24" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 11,119.51 559.62 
. 

 33 14 13 13-0925 EA 24" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 12,243.49 636.81 
. 

 33 14 13 13-0926 EA 30" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 10,628.33 512.91 
. 

 33 14 13 13-0927 EA 30" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 10,839.73 525.09 
. 

 33 14 13 13-0928 EA 30" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 11,047.30 536.26 
. 

 33 14 13 13-0929 EA 30" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 11,293.29 552.52 
. 

 33 14 13 13-0930 EA 30" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 11,576.23 576.88 
. 

 33 14 13 13-0931 EA 30" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 11,907.86 614.47 
. 

 33 14 13 13-0932 EA 30" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 12,330.43 676.42 
. 

 33 14 13 13-0933 EA 30" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 15,854.61 754.63 
. 

 33 14 13 13-0934 EA 30" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross............................ 18,230.81 871.43 
. 

 33 14 13 13-0935 EA 36" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross.............................. 14,838.62 555.56 
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. 
 33 14 13 13-0936 EA 36" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 15,047.90 567.74 

. 
 33 14 13 13-0937 EA 36" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 15,228.67 578.92 

. 
 33 14 13 13-0938 EA 36" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 15,444.69 596.19 

. 
 33 14 13 13-0939 EA 36" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 15,698.71 619.54 

. 
 33 14 13 13-0940 EA 36" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 16,001.43 657.13 

. 
 33 14 13 13-0941 EA 36" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 16,397.20 720.09 

. 
 33 14 13 13-0942 EA 36" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 17,087.42 797.28 

. 
 33 14 13 13-0943 EA 36" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 23,021.62 914.08 

. 
 33 14 13 13-0944 EA 36" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 25,296.55 957.75 

. 
 33 14 13 13-0945 EA 42" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 19,921.21 604.30 

. 
 33 14 13 13-0946 EA 42" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 20,337.51 620.56 

. 
 33 14 13 13-0947 EA 42" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 20,584.04 644.94 

. 
 33 14 13 13-0948 EA 42" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 20,927.46 682.51 

. 
 33 14 13 13-0949 EA 42" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 21,544.93 745.49 

. 
 33 14 13 13-0950 EA 42" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 22,832.79 822.67 

. 
 33 14 13 13-0951 EA 42" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 27,738.80 939.47 

. 
 33 14 13 13-0952 EA 42" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 36,238.62 982.13 

. 
 33 14 13 13-0953 EA 42" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 38,833.00 1,007.52 

. 
 33 14 13 13-0954 EA 48" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 26,938.80 703.84 

. 
 33 14 13 13-0955 EA 48" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 27,120.57 720.09 

. 
 33 14 13 13-0956 EA 48" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 27,363.88 743.45 

. 
 33 14 13 13-0957 EA 48" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 27,630.16 781.03 

. 
 33 14 13 13-0958 EA 48" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 27,987.39 844.00 

. 
 33 14 13 13-0959 EA 48" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 28,599.42 921.19 

. 
 33 14 13 13-0960 EA 48" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 30,265.53 1,037.99 

. 
 33 14 13 13-0961 EA 48" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 37,092.38 1,081.66 

. 
 33 14 13 13-0962 EA 48" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 47,703.49 1,107.06 

. 
 33 14 13 13-0963 EA 48" x 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Cross ........................... 50,803.21 1,205.57 

XXXXXXX 
. 
 33 14 13 13-0964  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Mechanical Joint Ductile Iron Reducers (33 14 13 13-0596) 
. 
. 

 33 14 13 13-0965 EA 4" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 281.68 41.00 

. 
 33 14 13 13-0966 EA 6" x 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 391.68 51.39 
. 

 33 14 13 13-0967 EA 6" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 429.92 54.57 

. 
 33 14 13 13-0968 EA 8" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 560.47 61.91 
. 

 33 14 13 13-0969 EA 8" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 585.75 72.41 

. 
 33 14 13 13-0970 EA 10" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 683.94 66.02 
. 

 33 14 13 13-0971 EA 10" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 718.44 76.17 

. 
 33 14 13 13-0972 EA 10" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 748.95 83.28 
. 

 33 14 13 13-0973 EA 12" x 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 789.40 73.13 

. 
 33 14 13 13-0974 EA 12" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 874.25 83.28 
. 

 33 14 13 13-0975 EA 12" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ............................................................................................................................................................................. 890.84 89.37 

. 
 33 14 13 13-0976 EA 12" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ............................................................................................................................................................................. 931.72 96.49 
. 

 33 14 13 13-0977 EA 14" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,353.75 94.46 

. 
 33 14 13 13-0978 EA 14" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,363.92 100.55 
. 

 33 14 13 13-0979 EA 14" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,194.86 107.66 

. 
 33 14 13 13-0980 EA 14" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,221.09 113.75 
. 

 33 14 13 13-0981 EA 16" x 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,621.58 109.69 

. 
 33 14 13 13-0982 EA 16" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,577.14 116.80 
. 

 33 14 13 13-0983 EA 16" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,486.27 122.89 

. 
 33 14 13 13-0984 EA 16" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,471.79 128.99 
. 

 33 14 13 13-0985 EA 16" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,662.11 140.16 

. 
 33 14 13 13-0986 EA 18" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,772.22 142.19 
. 

 33 14 13 13-0987 EA 18" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 1,994.10 149.30 

. 
 33 14 13 13-0988 EA 18" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 1,910.00 155.40 
. 

 33 14 13 13-0989 EA 18" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,275.96 166.56 
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. 
 33 14 13 13-0990 EA 18" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,007.21 182.82 
. 

 33 14 13 13-0991 EA 20" x 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,362.09 195.01 

. 
 33 14 13 13-0992 EA 20" x 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,382.60 201.10 
. 

 33 14 13 13-0993 EA 20" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,174.27 208.21 

. 
 33 14 13 13-0994 EA 20" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,177.15 219.38 
. 

 33 14 13 13-0995 EA 20" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,132.26 234.62 

. 
 33 14 13 13-0996 EA 20" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 2,515.84 261.02 
. 

 33 14 13 13-0997 EA 24" x 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 2,981.30 260.01 

. 
 33 14 13 13-0998 EA 24" x 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 3,028.10 271.18 
. 

 33 14 13 13-0999 EA 24" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 3,086.03 286.42 

. 
 33 14 13 13-1000 EA 24" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 3,050.83 312.82 
. 

 33 14 13 13-1001 EA 24" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 3,520.73 364.62 

. 
 33 14 13 13-1002 EA 30" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 5,380.45 322.98 
. 

 33 14 13 13-1003 EA 30" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 5,614.09 349.38 

. 
 33 14 13 13-1004 EA 30" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 5,433.88 402.19 
. 

 33 14 13 13-1005 EA 30" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 4,649.35 453.99 

. 
 33 14 13 13-1006 EA 36" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 7,098.17 430.64 
. 

 33 14 13 13-1007 EA 36" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 6,629.59 482.44 

. 
 33 14 13 13-1008 EA 36" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 7,079.69 520.01 
. 

 33 14 13 13-1009 EA 42" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 10,398.01 368.67 

. 
 33 14 13 13-1010 EA 42" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 10,347.84 395.09 
. 

 33 14 13 13-1011 EA 42" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 10,393.60 446.88 

. 
 33 14 13 13-1012 EA 42" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 10,814.01 498.68 
. 

 33 14 13 13-1013 EA 42" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer .......................................................................................................................................................................... 8,886.38 536.26 

. 
 33 14 13 13-1014 EA 42" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer .......................................................................................................................................................................... 9,300.77 564.69 
. 

 33 14 13 13-1015 EA 48" x 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 13,077.15 394.07 

. 
 33 14 13 13-1016 EA 48" x 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 12,669.24 420.47 
. 

 33 14 13 13-1017 EA 48" x 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 12,060.61 472.27 

. 
 33 14 13 13-1018 EA 48" x 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 12,427.46 525.09 
. 

 33 14 13 13-1019 EA 48" x 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 14,866.47 561.66 

. 
 33 14 13 13-1020 EA 48" x 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 

Reducer ........................................................................................................................................................................ 12,896.71 590.09 
. 

 33 14 13 13-1021 EA 48" x 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Mechanical Joint Ductile Iron 
Reducer ........................................................................................................................................................................ 14,167.88 606.34 

XXXXXXX 
. 
 33 14 13 13-1022  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Caps (33 14 13 13-0596) 
. 
. 

 33 14 13 13-1023 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps............................................. 277.91 86.57 
. 

 33 14 13 13-1024 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps............................................. 333.85 101.79 
. 

 33 14 13 13-1025 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps............................................. 479.43 126.98 
. 

 33 14 13 13-1026 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps............................................. 632.23 144.82 
. 

 33 14 13 13-1027 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................... 858.00 223.44 
. 

 33 14 13 13-1028 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 1,065.50 243.76 
. 

 33 14 13 13-1029 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 1,207.40 268.13 
. 

 33 14 13 13-1030 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 1,457.11 297.58 
. 

 33 14 13 13-1031 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 1,700.96 335.17 
. 

 33 14 13 13-1032 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 2,042.34 382.90 
. 

 33 14 13 13-1033 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 2,599.62 446.88 
. 

 33 14 13 13-1034 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 4,598.64 536.26 
. 

 33 14 13 13-1035 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps........................................ 7,448.32 670.33 
. 

 33 14 13 13-1036 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps...................................... 10,665.34 804.39 
. 

 33 14 13 13-1037 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Caps...................................... 12,671.87 893.77 
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XXXXXXX 
. 
 33 14 13 13-1038  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Plug (33 14 13 13-0596) 
. 
. 

 33 14 13 13-1039 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug .............................................. 278.98 86.57 
. 

 33 14 13 13-1040 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug .............................................. 344.57 101.79 
. 

 33 14 13 13-1041 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug .............................................. 507.28 126.98 
. 

 33 14 13 13-1042 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug .............................................. 660.08 144.82 
. 

 33 14 13 13-1043 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 1,017.59 223.44 
. 

 33 14 13 13-1044 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 1,101.91 243.76 
. 

 33 14 13 13-1045 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 1,439.81 268.13 
. 

 33 14 13 13-1046 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 1,725.94 297.58 
. 

 33 14 13 13-1047 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 2,044.76 335.17 
. 

 33 14 13 13-1048 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 2,507.17 382.90 
. 

 33 14 13 13-1049 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 3,261.52 446.88 
. 

 33 14 13 13-1050 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 5,513.30 536.26 
. 

 33 14 13 13-1051 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug......................................... 8,017.04 670.33 
. 

 33 14 13 13-1052 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug....................................... 10,737.10 804.39 
. 

 33 14 13 13-1053 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Plug....................................... 14,193.82 893.77 

XXXXXXX 
. 
 33 14 13 13-1054  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x 

Flanged End (MJxFE) Ductile Iron Adapters (33 14 13 13-0596) 
. 
. 

 33 14 13 13-1055 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ............................................................................................................................................................................ 384.68 131.60 

. 
 33 14 13 13-1056 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ............................................................................................................................................................................ 499.70 152.17 
. 

 33 14 13 13-1057 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ............................................................................................................................................................................ 679.52 190.99 

. 
 33 14 13 13-1058 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ............................................................................................................................................................................ 879.26 217.23 
. 

 33 14 13 13-1059 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 1,308.96 335.17 

. 
 33 14 13 13-1060 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 1,547.92 365.63 
. 

 33 14 13 13-1061 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 1,991.03 402.19 

. 
 33 14 13 13-1062 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 2,255.81 446.88 
. 

 33 14 13 13-1063 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 2,923.10 502.74 

. 
 33 14 13 13-1064 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 3,386.42 574.86 
. 

 33 14 13 13-1065 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 4,088.46 670.33 

. 
 33 14 13 13-1066 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ......................................................................................................................................................................... 6,322.28 804.39 
. 

 33 14 13 13-1067 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ......................................................................................................................................................................... 8,561.27 1,005.49 

. 
 33 14 13 13-1068 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 

Adapters ....................................................................................................................................................................... 11,552.91 1,148.69 
. 

 33 14 13 13-1069 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint x Flanged End (MJxFE) Ductile Iron 
Adapters ....................................................................................................................................................................... 14,320.40 1,340.65 

XXXXXXX 
. 
 33 14 13 13-1070  Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint 

Ductile Iron Long Sleeves (33 14 13 13-0596) 
. 
. 

 33 14 13 13-1071 EA 3" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ............................... 397.53 131.60 
. 

 33 14 13 13-1072 EA 4" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ............................... 483.64 152.17 
. 

 33 14 13 13-1073 EA 6" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ............................... 697.73 190.99 
. 

 33 14 13 13-1074 EA 8" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ............................... 928.53 217.23 
. 

 33 14 13 13-1075 EA 10" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 1,240.41 335.17 
. 

 33 14 13 13-1076 EA 12" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 1,483.65 365.63 
. 

 33 14 13 13-1077 EA 14" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 1,853.94 402.19 
. 

 33 14 13 13-1078 EA 16" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 2,182.98 446.88 
. 

 33 14 13 13-1079 EA 18" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 2,593.22 502.74 
. 

 33 14 13 13-1080 EA 20" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 3,014.77 574.86 
. 

 33 14 13 13-1081 EA 24" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 3,747.87 670.33 
. 

 33 14 13 13-1082 EA 30" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 6,145.55 804.39 
. 

 33 14 13 13-1083 EA 36" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves .......................... 7,971.13 1,005.49 
. 

 33 14 13 13-1084 EA 42" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ........................ 10,306.37 1,147.68 
. 

 33 14 13 13-1085 EA 48" Ceramic Epoxy Lined (P401), Bituminous Seal Coat, Mechanical Joint Ductile Iron Long Sleeves ........................ 15,150.46 1,340.65 

XXXXXXX 
. 
 33 14 13 13-1086  Push-On Joint Ductile Iron Piping (33 14 13 13-0001) 
. 
. 
 33 14 13 13-1087  Push-On Joint Ductile Iron Pipe (33 14 13 13-1086) 

Note: Conforming to ANSI/AWWA C151/A21.51, federal specification WW-P-421D. 
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. 

. 
 33 14 13 13-1088 LF 4", Class 50, Push-On Joint Ductile Iron Pipe ....................................................................................................................... 25.77 8.65 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  8.86 
    For Cement Mortar Lining (CML), Add  1.27 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  6.83 
    For Fusion Bonded Epoxy Lining (206N), Add  2.28 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  0.95 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.29 
    For Class 51, Add  1.26 
    For Class 52, Add  2.80 
    For Class 53, Add  7.27 
    For Class 54, Add  10.35 
    For Class 55, Add  11.93 
    For Class 56, Add  13.49 

. 
 33 14 13 13-1089 LF 6", Class 50, Push-On Joint Ductile Iron Pipe ....................................................................................................................... 28.27 9.55 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  9.72 
    For Cement Mortar Lining (CML), Add  1.39 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  7.50 
    For Fusion Bonded Epoxy Lining (206N), Add  2.50 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.04 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.41 
    For Class 51, Add  1.38 
    For Class 52, Add  3.07 
    For Class 53, Add  7.98 
    For Class 54, Add  11.36 
    For Class 55, Add  13.10 
    For Class 56, Add  14.81 

. 
 33 14 13 13-1090 LF 8", Class 50, Push-On Joint Ductile Iron Pipe ....................................................................................................................... 34.72 10.49 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  13.29 
    For Cement Mortar Lining (CML), Add  1.90 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  10.25 
    For Fusion Bonded Epoxy Lining (206N), Add  3.42 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  1.42 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -1.74 
    For Class 51, Add  1.83 
    For Class 52, Add  4.10 
    For Class 53, Add  10.76 
    For Class 54, Add  15.33 
    For Class 55, Add  17.66 
    For Class 56, Add  19.94 

. 
 33 14 13 13-1091 LF 10", Class 50, Push-On Joint Ductile Iron Pipe ..................................................................................................................... 49.63 15.14 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  16.07 
    For Cement Mortar Lining (CML), Add  2.68 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  13.39 
    For Fusion Bonded Epoxy Lining (206N), Add  4.82 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.01 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -2.48 
    For Class 51, Add  2.60 
    For Class 52, Add  5.80 
    For Class 53, Add  15.21 
    For Class 54, Add  21.67 
    For Class 55, Add  24.95 
    For Class 56, Add  28.19 

. 
 33 14 13 13-1092 LF 12", Class 50, Push-On Joint Ductile Iron Pipe ..................................................................................................................... 57.31 16.75 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  15.96 
    For Cement Mortar Lining (CML), Add  3.19 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  12.77 
    For Fusion Bonded Epoxy Lining (206N), Add  5.75 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  2.39 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -2.87 
    For Class 51, Add  3.07 
    For Class 52, Add  6.86 
    For Class 53, Add  18.06 
    For Class 54, Add  25.73 
    For Class 55, Add  29.63 
    For Class 56, Add  33.46 
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. 
 33 14 13 13-1093 LF 14", Class 50, Push-On Joint Ductile Iron Pipe ..................................................................................................................... 69.23 18.90 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  17.90 
    For Cement Mortar Lining (CML), Add  4.07 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  13.83 
    For Fusion Bonded Epoxy Lining (206N), Add  7.32 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.05 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -3.46 
    For Class 51, Add  3.87 
    For Class 52, Add  8.65 
    For Class 53, Add  22.88 
    For Class 54, Add  32.61 
    For Class 55, Add  37.53 
    For Class 56, Add  42.36 

. 
 33 14 13 13-1094 LF 16", Class 50, Push-On Joint Ductile Iron Pipe ..................................................................................................................... 81.73 21.53 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  20.14 
    For Cement Mortar Lining (CML), Add  4.91 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  15.23 
    For Fusion Bonded Epoxy Lining (206N), Add  8.84 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  3.68 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -4.09 
    For Class 51, Add  4.65 
    For Class 52, Add  10.40 
    For Class 53, Add  27.55 
    For Class 54, Add  39.28 
    For Class 55, Add  45.20 
    For Class 56, Add  51.01 

. 
 33 14 13 13-1095 LF 18", Class 50, Push-On Joint Ductile Iron Pipe ..................................................................................................................... 95.14 25.18 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  23.39 
    For Cement Mortar Lining (CML), Add  5.71 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  17.69 
    For Fusion Bonded Epoxy Lining (206N), Add  10.27 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.28 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -4.76 
    For Class 51, Add  5.40 
    For Class 52, Add  12.08 
    For Class 53, Add  32.01 
    For Class 54, Add  45.63 
    For Class 55, Add  52.51 
    For Class 56, Add  59.26 

. 
 33 14 13 13-1096 LF 20", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 110.24 30.17 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  24.53 
    For Cement Mortar Lining (CML), Add  6.45 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  18.07 
    For Fusion Bonded Epoxy Lining (206N), Add  11.62 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  4.84 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -5.51 
    For Class 51, Add  6.14 
    For Class 52, Add  13.73 
    For Class 53, Add  36.30 
    For Class 54, Add  51.75 
    For Class 55, Add  59.55 
    For Class 56, Add  67.23 

. 
 33 14 13 13-1097 LF 24", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 139.30 37.68 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  25.46 
    For Cement Mortar Lining (CML), Add  8.21 

Note: ANSI/AWWA C104/A21.4 
    For 40 Mil Ceramic Epoxy Lining (P401), Add  17.25 
    For Fusion Bonded Epoxy Lining (206N), Add  14.78 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.16 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -6.97 
    For Class 51, Add  7.80 
    For Class 52, Add  17.45 
    For Class 53, Add  46.15 
    For Class 54, Add  65.80 
    For Class 55, Add  75.72 
    For Class 56, Add  85.46 
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. 
 33 14 13 13-1098 LF 30", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 163.15 40.22 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  31.69 
    For Cement Mortar Lining (CML), Add  10.22 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  18.40 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  7.67 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -8.16 
    For Class 51, Add  9.58 
    For Class 52, Add  21.46 
    For Class 53, Add  57.06 
    For Class 54, Add  81.38 
    For Class 55, Add  93.60 
    For Class 56, Add  105.61 

. 
 33 14 13 13-1099 LF 36", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 199.35 42.75 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  41.71 
    For Cement Mortar Lining (CML), Add  13.46 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  24.22 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.09 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -9.97 
    For Class 51, Add  12.42 
    For Class 52, Add  27.87 
    For Class 53, Add  74.54 
    For Class 54, Add  106.37 
    For Class 55, Add  122.26 
    For Class 56, Add  137.87 

. 
 33 14 13 13-1100 LF 42", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 240.13 45.30 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  53.19 
    For Cement Mortar Lining (CML), Add  17.16 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  30.88 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.87 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -12.01 
    For Class 51, Add  15.66 
    For Class 52, Add  35.19 
    For Class 53, Add  94.52 
    For Class 54, Add  134.93 
    For Class 55, Add  155.02 
    For Class 56, Add  174.75 

. 
 33 14 13 13-1101 LF 48", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 286.32 47.74 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  66.31 
    For Cement Mortar Lining (CML), Add  21.39 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  38.50 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.04 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -14.32 
    For Class 51, Add  19.36 
    For Class 52, Add  43.54 
    For Class 53, Add  117.34 
    For Class 54, Add  167.55 
    For Class 55, Add  192.44 
    For Class 56, Add  216.87 

. 
 33 14 13 13-1102 LF 54", Class 50, Push-On Joint Ductile Iron Pipe ................................................................................................................... 358.72 50.27 

    For 40 Mil Glass Fiber Epoxy Or Polyurethane Lining, Add  87.59 
    For Cement Mortar Lining (CML), Add  28.26 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  50.86 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  21.19 

Note: ANSI/AWWA C151/A21.51 
    For >1,000, Deduct  -17.94 
    For Class 51, Add  25.34 
    For Class 52, Add  57.03 
    For Class 53, Add  154.27 
    For Class 54, Add  220.35 
    For Class 55, Add  252.98 
    For Class 56, Add  285.01 

XXXXXXX 
. 
 33 14 13 13-1103  Push-On Joint Ductile Iron 90 Degree Elbow (33 14 13 13-1086) 
. 
. 

 33 14 13 13-1104 EA 4" 90 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 160.03 33.79 
    For Cement Mortar Lining (CML), Add  10.88 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  19.59 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  8.16 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-1105 EA 6" 90 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 232.42 49.85 

    For Cement Mortar Lining (CML), Add  15.69 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  28.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  11.76 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1106 EA 8" 90 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 307.32 59.19 

    For Cement Mortar Lining (CML), Add  21.76 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  39.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  16.32 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1107 EA 10" 90 Degree Elbow, Push-On Joint Ductile Iron .............................................................................................................. 467.16 66.83 

    For Cement Mortar Lining (CML), Add  32.89 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  59.21 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.67 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1108 EA 12" 90 Degree Elbow, Push-On Joint Ductile Iron .............................................................................................................. 597.24 78.40 

    For Cement Mortar Lining (CML), Add  43.52 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  78.34 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  32.64 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1109 EA 14" 90 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,136.30 87.95 

    For Cement Mortar Lining (CML), Add  95.45 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  171.80 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  71.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1110 EA 16" 90 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,285.26 100.55 

    For Cement Mortar Lining (CML), Add  107.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  193.95 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  80.81 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1111 EA 18" 90 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,991.26 140.76 

    For Cement Mortar Lining (CML), Add  170.04 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  306.08 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  127.53 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1112 EA 20" 90 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 2,248.93 177.44 

    For Cement Mortar Lining (CML), Add  189.41 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  340.94 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  142.06 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1113 EA 24" 90 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 2,808.29 221.82 

    For Cement Mortar Lining (CML), Add  236.48 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  425.66 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  177.36 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-1114  Push-On Joint Ductile Iron 45 Degree Elbow (33 14 13 13-1086) 
. 
. 

 33 14 13 13-1115 EA 4" 45 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 135.28 33.79 
    For Cement Mortar Lining (CML), Add  8.41 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  15.13 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  6.31 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1116 EA 6" 45 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 199.15 49.85 
    For Cement Mortar Lining (CML), Add  12.36 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  22.25 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  9.27 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1117 EA 8" 45 Degree Elbow, Push-On Joint Ductile Iron ................................................................................................................ 271.52 59.19 
    For Cement Mortar Lining (CML), Add  18.18 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  32.72 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  13.63 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-1118 EA 10" 45 Degree Elbow, Push-On Joint Ductile Iron .............................................................................................................. 417.74 66.83 

    For Cement Mortar Lining (CML), Add  27.95 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  50.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  20.96 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1119 EA 12" 45 Degree Elbow, Push-On Joint Ductile Iron .............................................................................................................. 534.27 78.40 

    For Cement Mortar Lining (CML), Add  37.22 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  67.00 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  27.92 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1120 EA 14" 45 Degree Elbow, Push-On Joint Ductile Iron .............................................................................................................. 743.04 87.95 

    For Cement Mortar Lining (CML), Add  56.12 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  101.01 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  42.09 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1121 EA 16" 45 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,079.35 100.55 

    For Cement Mortar Lining (CML), Add  87.16 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  156.89 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  65.37 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1122 EA 18" 45 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,258.72 140.76 

    For Cement Mortar Lining (CML), Add  96.79 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  174.22 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  72.59 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1123 EA 20" 45 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 1,747.39 177.44 

    For Cement Mortar Lining (CML), Add  139.26 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  250.66 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  104.44 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1124 EA 24" 45 Degree Elbow, Push-On Joint Ductile Iron ........................................................................................................... 2,169.50 221.82 

    For Cement Mortar Lining (CML), Add  172.60 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  310.67 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  129.45 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-1125  Push-On Joint Ductile Iron Tee (33 14 13 13-1086) 
. 
. 

 33 14 13 13-1126 EA 4" Tee, Push-On Joint Ductile Iron ...................................................................................................................................... 243.82 49.85 
    For Cement Mortar Lining (CML), Add  16.83 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  30.29 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.62 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1127 EA 6" Tee, Push-On Joint Ductile Iron ...................................................................................................................................... 341.27 73.25 
    For Cement Mortar Lining (CML), Add  23.02 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  41.44 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  17.27 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1128 EA 8" Tee, Push-On Joint Ductile Iron ...................................................................................................................................... 461.05 88.78 
    For Cement Mortar Lining (CML), Add  32.64 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  58.75 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  24.48 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1129 EA 10" Tee, Push-On Joint Ductile Iron .................................................................................................................................... 665.97 101.56 
    For Cement Mortar Lining (CML), Add  51.36 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  92.45 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  38.52 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1130 EA 12" Tee, Push-On Joint Ductile Iron .................................................................................................................................... 825.46 117.10 
    For Cement Mortar Lining (CML), Add  64.77 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  116.59 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  48.58 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-1131 EA 14" Tee, Push-On Joint Ductile Iron................................................................................................................................. 1,305.88 140.76 

    For Cement Mortar Lining (CML), Add  109.26 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  196.67 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  81.94 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1132 EA 16" Tee, Push-On Joint Ductile Iron................................................................................................................................. 1,874.10 176.01 

    For Cement Mortar Lining (CML), Add  160.75 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  289.35 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  120.56 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1133 EA 18" Tee, Push-On Joint Ductile Iron................................................................................................................................. 2,362.22 234.82 

    For Cement Mortar Lining (CML), Add  200.64 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  361.16 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  150.48 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1134 EA 20" Tee, Push-On Joint Ductile Iron................................................................................................................................. 2,788.45 286.51 

    For Cement Mortar Lining (CML), Add  235.44 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  423.79 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  176.58 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1135 EA 24" Tee, Push-On Joint Ductile Iron................................................................................................................................. 3,643.82 358.11 

    For Cement Mortar Lining (CML), Add  310.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  558.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  232.59 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-1136  Flanged End x Push-On Joint Ductile Iron Adapters (33 14 13 13-1086) 
. 
. 

 33 14 13 13-1137 EA 4" Flanged End x Push-On Joint Adapter, Ductile Iron ....................................................................................................... 314.73 117.22 
    For Cement Mortar Lining (CML), Add  13.71 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  24.69 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  10.29 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1138 EA 6" Flanged End x Push-On Joint Adapter, Ductile Iron ....................................................................................................... 386.11 145.13 
    For Cement Mortar Lining (CML), Add  16.62 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  29.92 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  12.47 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1139 EA 8" Flanged End x Push-On Joint Adapter, Ductile Iron ....................................................................................................... 495.48 169.27 
    For Cement Mortar Lining (CML), Add  23.90 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  43.01 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  17.92 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1140 EA 10" Flanged End x Push-On Joint Adapter, Ductile Iron ..................................................................................................... 692.55 251.37 
    For Cement Mortar Lining (CML), Add  31.17 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  56.10 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  23.38 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1141 EA 12" Flanged End x Push-On Joint Adapter, Ductile Iron ..................................................................................................... 830.08 287.32 
    For Cement Mortar Lining (CML), Add  39.48 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  71.06 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  29.61 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1142 EA 14" Flanged End x Push-On Joint Adapter, Ductile Iron ..................................................................................................... 946.68 309.36 
    For Cement Mortar Lining (CML), Add  47.79 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  86.03 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  35.84 

Note: ANSI/AWWA C151/A21.51 
. 

 33 14 13 13-1143 EA 16" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 1,110.41 335.17 
    For Cement Mortar Lining (CML), Add  60.26 

Note: ANSI/AWWA C104/A21.4 
    For Fusion Bonded Epoxy Lining (206N), Add  108.47 

Note: ANSI/AWWA C104/A21.4 
    For Bituminous Or Coal Tar Coating, 1 Mil, Add  45.19 

Note: ANSI/AWWA C151/A21.51 
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. 
 33 14 13 13-1144 EA 18" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 1,315.88 402.19 

    For Cement Mortar Lining (CML), Add  70.65 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  127.17 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  52.99 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1145 EA 20" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 1,518.65 446.88 

    For Cement Mortar Lining (CML), Add  84.16 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  151.48 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  63.12 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1146 EA 24" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 1,882.56 515.64 

    For Cement Mortar Lining (CML), Add  110.13 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  198.23 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  82.60 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1147 EA 30" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 2,914.02 618.73 

    For Cement Mortar Lining (CML), Add  197.65 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  355.77 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  148.24 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1148 EA 36" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 3,992.02 773.42 

    For Cement Mortar Lining (CML), Add  282.01 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  507.62 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  211.51 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1149 EA 42" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 5,005.91 893.77 

    For Cement Mortar Lining (CML), Add  365.17 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  657.31 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  273.88 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1150 EA 48" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 6,393.13 1,149.10 

    For Cement Mortar Lining (CML), Add  465.20 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  837.36 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  348.90 
Note: ANSI/AWWA C151/A21.51 

. 
 33 14 13 13-1151 EA 54" Flanged End x Push-On Joint Adapter, Ductile Iron .................................................................................................. 7,741.09 1,340.95 

    For Cement Mortar Lining (CML), Add  570.93 
Note: ANSI/AWWA C104/A21.4 

    For Fusion Bonded Epoxy Lining (206N), Add  1,027.67 
Note: ANSI/AWWA C104/A21.4 

    For Bituminous Or Coal Tar Coating, 1 Mil, Add  428.19 
Note: ANSI/AWWA C151/A21.51 

XXXXXXX 
. 
 33 14 13 13-1152  Push-On Joint Ductile Iron Pipe And Fitting Restraints (33 14 13 13-1086) 

Note: Includes ductile iron follower gland, restraint ring and all nuts and bolts. Excludes pipe and fitting. 
. 
. 

 33 14 13 13-1153 EA 4" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ..................................................................................................... 35.71 18.25 
. 

 33 14 13 13-1154 EA 6" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ..................................................................................................... 47.70 23.81 
. 

 33 14 13 13-1155 EA 8" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ..................................................................................................... 63.23 24.85 
. 

 33 14 13 13-1156 EA 10" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................... 73.02 26.40 
. 

 33 14 13 13-1157 EA 12" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................... 85.62 29.32 
. 

 33 14 13 13-1158 EA 14" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 105.71 32.99 
. 

 33 14 13 13-1159 EA 16" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 123.99 37.70 
. 

 33 14 13 13-1160 EA 18" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 138.79 40.85 
. 

 33 14 13 13-1161 EA 20" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 162.64 49.01 
. 

 33 14 13 13-1162 EA 24" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 190.76 50.90 
. 

 33 14 13 13-1163 EA 30" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 239.59 56.56 
. 

 33 14 13 13-1164 EA 36" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 305.38 61.26 
. 

 33 14 13 13-1165 EA 42" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 372.08 67.03 
. 

 33 14 13 13-1166 EA 48" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 436.90 75.41 
. 

 33 14 13 13-1167 EA 54" Pipe And Fitting Restraint, Push-On Joint Ductile Iron ................................................................................................. 590.77 81.78 

XXXXXXX 
. 
 33 14 13 13-1168  Push-On Joint Ductile Iron Bell Restraint Harness (MEGALUG® 1700 

Series) (33 14 13 13-1086) 
. 
. 

 33 14 13 13-1169 EA 4" Bell Restraint Harness, Ductile Iron (MEGALUG® 170400) ........................................................................................... 192.47 68.55 
. 

 33 14 13 13-1170 EA 6" Bell Restraint Harness, Ductile Iron (MEGALUG® 170600) ........................................................................................... 250.82 83.69 
. 

 33 14 13 13-1171 EA 8" Bell Restraint Harness, Ductile Iron (MEGALUG® 170800) ........................................................................................... 320.52 102.07 
. 

 33 14 13 13-1172 EA 10" Bell Restraint Harness, Ductile Iron (MEGALUG® 17100) ........................................................................................... 470.73 124.52 
. 

 33 14 13 13-1173 EA 12" Bell Restraint Harness, Ductile Iron (MEGALUG® 171200) ......................................................................................... 582.83 151.84 
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. 
 33 14 13 13-1174 EA 14" Bell Restraint Harness, Ductile Iron (MEGALUG® 171400) ......................................................................................... 972.44 185.25 

. 
 33 14 13 13-1175 EA 16" Bell Restraint Harness, Ductile Iron (MEGALUG® 171600) ...................................................................................... 1,116.36 226.08 

. 
 33 14 13 13-1176 EA 18" Bell Restraint Harness, Ductile Iron (MEGALUG® 171800) ...................................................................................... 1,275.52 275.75 

. 
 33 14 13 13-1177 EA 20" Bell Restraint Harness, Ductile Iron (MEGALUG® 172000) ...................................................................................... 1,717.42 336.48 

. 
 33 14 13 13-1178 EA 24" Bell Restraint Harness, Ductile Iron (MEGALUG® 172400) ...................................................................................... 2,182.74 410.42 

. 
 33 14 13 13-1179 EA 30" Bell Restraint Harness, Ductile Iron (MEGALUG® 173000) ...................................................................................... 3,679.31 500.81 

. 
 33 14 13 13-1180 EA 36" Bell Restraint Harness, Ductile Iron (MEGALUG® 173600) ...................................................................................... 5,178.30 610.91 

. 
 33 14 13 13-1181 EA 42" Bell Restraint Harness, Ductile Iron (MEGALUG® 174200) ...................................................................................... 9,251.98 745.38 

. 
 33 14 13 13-1182 EA 48" Bell Restraint Harness, Ductile Iron (MEGALUG® 174800) .................................................................................... 11,945.93 909.30 

XXXXXXX 
. 
 33 14 13 13-1183  Ductile Iron Pipe Repair (33 14 13 13-0001) 

See CSI section 33 14 13 13-0002 for mechanical joint fittings. 
. 
. 
 33 14 13 13-1184  Ductile Iron Pipe Repair (33 14 13 13-1183) 

Note: Includes two transition sleeves, mechanical joint ductile iron sleeve and 16' of ductile iron pipe. 
. 
. 

 33 14 13 13-1185 EA  30" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 2,559.78  
. 

 33 14 13 13-1186 EA  36" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 3,224.30  
. 

 33 14 13 13-1187 EA  42" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 4,020.86  
. 

 33 14 13 13-1188 EA  48" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 5,030.86  
. 

 33 14 13 13-1189 EA  54" Diameter Mechanical Ductile Iron Push Joint ............................................................................................................ 7,219.37  

XXXXXXX 
. 
 33 14 13 13-1190  WEKO Seals (33 14 13 13-1183) 

Note: Internal joint seal. 
. 
. 

 33 14 13 13-1191 EA  16" WEKO Internal Joint Seal .......................................................................................................................................... 1,359.13 202.47 
    For Extra Wide Seals, Add  85.34 

. 
 33 14 13 13-1192 EA 18" WEKO Internal Joint Seal .......................................................................................................................................... 1,447.03 213.79 

    For Extra Wide Seals, Add  86.20 
. 

 33 14 13 13-1193 EA  20" WEKO Internal Joint Seal .......................................................................................................................................... 1,534.75 225.12 
    For Extra Wide Seals, Add  87.06 

. 
 33 14 13 13-1194 EA  24" WEKO Internal Joint Seal .......................................................................................................................................... 1,628.35 243.13 

    For Extra Wide Seals, Add  88.42 
. 

 33 14 13 13-1195 EA 30" WEKO Internal Joint Seal .......................................................................................................................................... 1,686.11 261.14 
    For Extra Wide Seals, Add  89.78 

. 
 33 14 13 13-1196 EA 36" WEKO Internal Joint Seal .......................................................................................................................................... 1,773.97 283.66 

    For Extra Wide Seals, Add  91.49 
. 

 33 14 13 13-1197 EA 42" WEKO Internal Joint Seal .......................................................................................................................................... 1,895.55 310.67 
    For Extra Wide Seals, Add  93.54 

. 
 33 14 13 13-1198 EA 48" WEKO Internal Joint Seal .......................................................................................................................................... 2,046.16 333.17 

    For Extra Wide Seals, Add  95.24 
. 

 33 14 13 13-1199 EA 54" WEKO Internal Joint Seal .......................................................................................................................................... 2,125.44 351.18 
    For Extra Wide Seals, Add  96.61 

. 
 33 14 13 13-1200 EA 60" WEKO Internal Joint Seal .......................................................................................................................................... 2,221.94 378.20 

    For Extra Wide Seals, Add  98.65 

XXXXXXX 
. 
 33 14 13 23  Plastic Public Water Utility Distribution Piping (33 14 13) 
. 
. 
 33 14 13 23-0001  AWWA C900/C905 Polyvinyl Chloride (PVC) Pipe (33 14 13 23) 

Note: Includes hub on one end of pipe. C900 is available in blue, white, purple or green. 
. 
. 
 33 14 13 23-0002  AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0003 LF 4" AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ............................................................................................ 8.31 3.11 
. 

 33 14 13 23-0004 LF 6" AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 11.81 3.77 
. 

 33 14 13 23-0005 LF 8" AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 15.86 4.24 
. 

 33 14 13 23-0006 LF 10" AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 20.56 4.71 
. 

 33 14 13 23-0007 LF 12" AWWA C900, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 26.30 5.27 

XXXXXXX 
. 
 33 14 13 23-0008  AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0009 LF 4" AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ............................................................................................ 9.06 3.11 
. 

 33 14 13 23-0010 LF 6" AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 13.37 3.77 
. 

 33 14 13 23-0011 LF 8" AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 18.49 4.24 
. 

 33 14 13 23-0012 LF 10" AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 24.65 4.71 
. 

 33 14 13 23-0013 LF 12" AWWA C900, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 32.01 5.27 

XXXXXXX 
. 
 33 14 13 23-0014  AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0015 LF 4" AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe ............................................................................................ 9.81 3.11 
. 

 33 14 13 23-0016 LF 6" AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 14.92 3.77 
. 

 33 14 13 23-0017 LF 8" AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 21.12 4.24 
. 

 33 14 13 23-0018 LF 10" AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 28.65 4.71 
. 

 33 14 13 23-0019 LF 12" AWWA C900, DR 14, PC 305 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 37.72 5.27 

XXXXXXX 
. 
 33 14 13 23-0020  AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0021 LF 18" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 33.39 7.91 
. 

 33 14 13 23-0022 LF 20" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 40.49 9.43 
. 

 33 14 13 23-0023 LF 24" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 53.18 11.31 
. 

 33 14 13 23-0024 LF 30" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 74.16 13.19 
. 

 33 14 13 23-0025 LF 36" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe .......................................................................................... 99.71 15.07 



33
 33 Utilities 

33 10 Water Utilities 
33 14 Water Utility Transmission and Distribution 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 33 - 162  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 33 14 13 23-0026 LF 42" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 123.71 16.02 

. 
 33 14 13 23-0027 LF 48" AWWA C905, DR 51, PC 80 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 154.05 17.24 

XXXXXXX 
. 
 33 14 13 23-0028  AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0029 LF 14" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 24.68 5.93 
. 

 33 14 13 23-0030 LF 16" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 30.28 6.59 
. 

 33 14 13 23-0031 LF 18" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 37.34 7.91 
. 

 33 14 13 23-0032 LF 20" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 45.62 9.43 
. 

 33 14 13 23-0033 LF 24" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 61.10 11.31 
. 

 33 14 13 23-0034 LF 30" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 85.52 13.19 
. 

 33 14 13 23-0035 LF 36" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 114.92 15.07 
. 

 33 14 13 23-0036 LF 42" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 149.01 16.02 
. 

 33 14 13 23-0037 LF 48" AWWA C905, DR 41, PC 100 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 186.88 17.24 

XXXXXXX 
. 
 33 14 13 23-0038  AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0039 LF 14" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 27.72 5.93 
. 

 33 14 13 23-0040 LF 16" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 34.50 6.59 
. 

 33 14 13 23-0041 LF 18" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 42.59 7.91 
. 

 33 14 13 23-0042 LF 20" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 52.43 9.43 
. 

 33 14 13 23-0043 LF 24" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ..................................................................................... 70.88 11.31 
. 

 33 14 13 23-0044 LF 30" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ................................................................................... 100.21 13.19 
. 

 33 14 13 23-0045 LF 36" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ................................................................................... 136.35 15.07 
. 

 33 14 13 23-0046 LF 42" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ................................................................................... 174.40 16.02 
. 

 33 14 13 23-0047 LF 48" AWWA C905, DR 32.5, PC 125 Polyvinyl Chloride (PVC) Pipe ................................................................................... 220.01 17.24 

XXXXXXX 
. 
 33 14 13 23-0048  AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0049 LF 14" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 32.92 5.93 
. 

 33 14 13 23-0050 LF 16" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 40.68 6.59 
. 

 33 14 13 23-0051 LF 18" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 50.54 7.91 
. 

 33 14 13 23-0052 LF 20" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 62.04 9.43 
. 

 33 14 13 23-0053 LF 24" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 84.73 11.31 
. 

 33 14 13 23-0054 LF 30" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 121.94 13.19 
. 

 33 14 13 23-0055 LF 36" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 169.78 15.07 
. 

 33 14 13 23-0056 LF 42" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 223.42 16.02 
. 

 33 14 13 23-0057 LF 48" AWWA C905, DR 25, PC 165 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 285.80 17.24 

XXXXXXX 
. 
 33 14 13 23-0058  AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0059 LF 14" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 36.83 5.93 
. 

 33 14 13 23-0060 LF 16" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 45.77 6.59 
. 

 33 14 13 23-0061 LF 18" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 56.96 7.91 
. 

 33 14 13 23-0062 LF 20" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 70.03 9.43 
. 

 33 14 13 23-0063 LF 24" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 96.22 11.31 
. 

 33 14 13 23-0064 LF 30" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 139.63 13.19 
. 

 33 14 13 23-0065 LF 36" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 195.61 15.07 
. 

 33 14 13 23-0066 LF 42" AWWA C905, DR 21, PC 200 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 258.82 16.02 

XXXXXXX 
. 
 33 14 13 23-0067  AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0001) 
. 
. 

 33 14 13 23-0068 LF 14" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 40.64 5.93 
. 

 33 14 13 23-0069 LF 16" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 50.71 6.59 
. 

 33 14 13 23-0070 LF 18" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 63.19 7.91 
. 

 33 14 13 23-0071 LF 20" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ........................................................................................ 77.80 9.43 
. 

 33 14 13 23-0072 LF 24" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 107.40 11.31 
. 

 33 14 13 23-0073 LF 30" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 156.83 13.19 
. 

 33 14 13 23-0074 LF 36" AWWA C905, DR 18, PC 235 Polyvinyl Chloride (PVC) Pipe ...................................................................................... 220.74 15.07 

XXXXXXX 
. 
 33 14 13 23-0075  AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) Fittings (33 14 13 23) 

Note: Includes rubber gaskets. 
. 
. 
 33 14 13 23-0076  90 Degree Elbows, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride 

(PVC) (33 14 13 23-0075) 
. 
. 

 33 14 13 23-0077 EA  4" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 183.35 12.97 
    For DR 25, Deduct  -9.44 

. 
 33 14 13 23-0078 EA  6" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 372.78 14.59 

    For DR 25, Deduct  -20.62 
. 

 33 14 13 23-0079 EA  8" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 558.72 16.21 
    For DR 25, Deduct  -31.58 

. 
 33 14 13 23-0080 EA  10" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .......................................................... 854.93 26.49 

    For DR 25, Deduct  -48.12 
. 

 33 14 13 23-0081 EA  12" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .......................................................... 963.11 44.15 
    For DR 25, Deduct  -52.49 

. 
 33 14 13 23-0082 EA  14" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 1,671.73 55.18 

    For DR 25, Deduct  -93.68 
. 

 33 14 13 23-0083 EA  16" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 1,995.11 66.21 
    For DR 25, Deduct  -111.76 
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. 
 33 14 13 23-0084 EA 18" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 3,416.82 88.29 

    For DR 25, Deduct  -194.41 
. 

 33 14 13 23-0085 EA 20" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 4,206.68 110.36 
    For DR 25, Deduct  -239.16 

. 
 33 14 13 23-0086 EA 24" 90 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 6,973.97 148.99 

    For DR 25, Deduct  -400.56 

XXXXXXX 
. 
 33 14 13 23-0087  45 Degree Elbows, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride 

(PVC) (33 14 13 23-0075) 
. 
. 

 33 14 13 23-0088 EA  4" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 162.79 12.97 
    For DR 25, Deduct  -8.21 

. 
 33 14 13 23-0089 EA  6" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 279.57 14.59 

    For DR 25, Deduct  -15.02 
. 

 33 14 13 23-0090 EA  8" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 353.78 16.21 
    For DR 25, Deduct  -19.28 

. 
 33 14 13 23-0091 EA  10" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .......................................................... 502.49 26.49 

    For DR 25, Deduct  -26.97 
. 

 33 14 13 23-0092 EA  12" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .......................................................... 674.14 44.15 
    For DR 25, Deduct  -35.15 

. 
 33 14 13 23-0093 EA  14" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 1,288.12 55.18 

    For DR 25, Deduct  -70.66 
. 

 33 14 13 23-0094 EA  16" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 1,631.69 66.21 
    For DR 25, Deduct  -89.95 

. 
 33 14 13 23-0095 EA 18" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 2,809.20 88.29 

    For DR 25, Deduct  -157.96 
. 

 33 14 13 23-0096 EA 20" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 3,489.35 110.36 
    For DR 25, Deduct  -196.12 

. 
 33 14 13 23-0097 EA 24" 45 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 4,922.38 148.99 

    For DR 25, Deduct  -277.46 

XXXXXXX 
. 
 33 14 13 23-0098  22-1/2 Degree Elbows, AWWA C900/905, DR 18, PC 235 Polyvinyl 

Chloride (PVC) (33 14 13 23-0075) 
. 
. 

 33 14 13 23-0099 EA 4" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 160.29 12.97 
    For DR 25, Deduct  -8.06 

. 
 33 14 13 23-0100 EA 6" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 279.57 14.59 

    For DR 25, Deduct  -15.02 
. 

 33 14 13 23-0101 EA 8" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 353.79 16.21 
    For DR 25, Deduct  -19.28 

. 
 33 14 13 23-0102 EA 10" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................... 502.50 26.49 

    For DR 25, Deduct  -26.97 
. 

 33 14 13 23-0103 EA 12" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................... 674.14 44.15 
    For DR 25, Deduct  -35.15 

. 
 33 14 13 23-0104 EA 14" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 1,283.69 52.98 

    For DR 25, Deduct  -70.66 
. 

 33 14 13 23-0105 EA 16" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 1,631.67 66.21 
    For DR 25, Deduct  -89.95 

. 
 33 14 13 23-0106 EA 18" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 2,809.20 88.29 

    For DR 25, Deduct  -157.96 
. 

 33 14 13 23-0107 EA 20" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 3,489.35 110.36 
    For DR 25, Deduct  -196.12 

. 
 33 14 13 23-0108 EA 24" 22-1/2 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 4,922.38 148.99 

    For DR 25, Deduct  -277.46 

XXXXXXX 
. 
 33 14 13 23-0109  11-1/4 Degree Elbows, AWWA C900/905, DR 18, PC 235 Polyvinyl 

Chloride (PVC) (33 14 13 23-0075) 
. 
. 

 33 14 13 23-0110 EA 4" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 141.89 12.97 
    For DR 25, Deduct  -6.96 

. 
 33 14 13 23-0111 EA 6" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 279.57 14.59 

    For DR 25, Deduct  -15.02 
. 

 33 14 13 23-0112 EA 8" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ...................................................... 353.79 16.21 
    For DR 25, Deduct  -19.28 

. 
 33 14 13 23-0113 EA 10" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................... 502.50 26.49 

    For DR 25, Deduct  -26.97 
. 

 33 14 13 23-0114 EA 12" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................... 674.14 44.15 
    For DR 25, Deduct  -35.15 

. 
 33 14 13 23-0115 EA 14" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 1,283.69 52.98 

    For DR 25, Deduct  -70.66 
. 

 33 14 13 23-0116 EA 16" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 1,631.67 66.21 
    For DR 25, Deduct  -89.95 

. 
 33 14 13 23-0117 EA 18" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 2,809.20 88.29 

    For DR 25, Deduct  -157.96 
. 

 33 14 13 23-0118 EA 20" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 3,489.35 110.36 
    For DR 25, Deduct  -196.12 

. 
 33 14 13 23-0119 EA 24" 11-1/4 Degree Elbow, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................. 4,922.38 148.99 

    For DR 25, Deduct  -277.46 

XXXXXXX 
. 
 33 14 13 23-0120  Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) 

(33 14 13 23-0075) 
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. 
 33 14 13 23-0121 EA  4" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................................. 217.72 14.59 

    For DR 25, Deduct  -11.31 
. 

 33 14 13 23-0122 EA  6" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................................. 417.88 16.21 
    For DR 25, Deduct  -23.13 

. 
 33 14 13 23-0123 EA  8" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................................. 582.20 18.37 

    For DR 25, Deduct  -32.73 
. 

 33 14 13 23-0124 EA  10" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 1,201.02 33.11 
    For DR 25, Deduct  -68.09 

. 
 33 14 13 23-0125 EA  12" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 1,472.82 66.21 

    For DR 25, Deduct  -80.43 
. 

 33 14 13 23-0126 EA  14" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 2,650.06 82.77 
    For DR 25, Deduct  -149.07 

. 
 33 14 13 23-0127 EA  16" Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................ 3,281.53 99.33 

    For DR 25, Deduct  -184.97 
. 

 33 14 13 23-0128 EA 18" Tee, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................................ 4,142.42 132.44 
    For DR 25, Deduct  -232.65 

. 
 33 14 13 23-0129 EA 20" Tee, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................................ 4,976.27 165.55 

    For DR 25, Deduct  -278.71 
. 

 33 14 13 23-0130 EA 24" Tee, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................................................................ 6,796.50 112.57 
    For DR 25, Deduct  -394.28 

XXXXXXX 
. 
 33 14 13 23-0131  Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl 

Chloride (PVC) (33 14 13 23-0075) 
. 
. 

 33 14 13 23-0132 EA 6" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................... 417.17 21.07 
    For DR 25, Deduct  -22.50 

. 
 33 14 13 23-0133 EA 8" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................... 566.13 22.70 

    For DR 25, Deduct  -31.25 
. 

 33 14 13 23-0134 EA 8" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................... 580.36 23.50 
    For DR 25, Deduct  -32.00 

. 
 33 14 13 23-0135 EA 10" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 5,731.95 33.11 

    For DR 25, Deduct  -339.94 
. 

 33 14 13 23-0136 EA 10" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 1,020.04 33.93 
    For DR 25, Deduct  -57.13 

. 
 33 14 13 23-0137 EA 10" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 1,090.81 34.77 

    For DR 25, Deduct  -61.28 
. 

 33 14 13 23-0138 EA 12" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 1,160.19 50.77 
    For DR 25, Deduct  -63.52 

. 
 33 14 13 23-0139 EA 12" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235  Polyvinyl Chloride (PVC).................................... 1,329.99 51.59 

    For DR 25, Deduct  -73.61 
. 

 33 14 13 23-0140 EA 12" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 1,410.35 52.42 
    For DR 25, Deduct  -78.33 

. 
 33 14 13 23-0141 EA 12" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)................................... 1,437.99 57.39 

    For DR 25, Deduct  -79.39 
. 

 33 14 13 23-0142 EA 14" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 2,176.45 59.60 
    For DR 25, Deduct  -123.44 

. 
 33 14 13 23-0143 EA 14" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 2,263.58 60.42 

    For DR 25, Deduct  -128.56 
. 

 33 14 13 23-0144 EA 14" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 2,350.91 61.25 
    For DR 25, Deduct  -133.70 

. 
 33 14 13 23-0145 EA 14" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)................................... 2,446.03 66.21 

    For DR 25, Deduct  -138.82 
. 

 33 14 13 23-0146 EA 14" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)................................... 2,549.21 75.05 
    For DR 25, Deduct  -143.95 

. 
 33 14 13 23-0147 EA 16" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 2,715.73 72.84 

    For DR 25, Deduct  -154.20 
. 

 33 14 13 23-0148 EA 16" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 2,801.17 72.84 
    For DR 25, Deduct  -159.33 

. 
 33 14 13 23-0149 EA 16" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 2,888.31 73.67 

    For DR 25, Deduct  -164.46 
. 

 33 14 13 23-0150 EA 16" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)................................... 2,975.43 74.49 
    For DR 25, Deduct  -169.59 

. 
 33 14 13 23-0151 EA 16" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)................................... 3,088.46 88.29 

    For DR 25, Deduct  -174.71 
. 

 33 14 13 23-0152 EA 16" x 14" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)................................... 3,182.76 92.70 
    For DR 25, Deduct  -179.84 

. 
 33 14 13 23-0153 EA 18" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 3,357.51 94.91 

    For DR 25, Deduct  -190.06 
. 

 33 14 13 23-0154 EA 18" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 3,445.24 95.74 
    For DR 25, Deduct  -195.23 

. 
 33 14 13 23-0155 EA 18" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 3,532.36 96.57 

    For DR 25, Deduct  -200.35 
. 

 33 14 13 23-0156 EA 18" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)................................... 3,627.75 101.54 
    For DR 25, Deduct  -205.48 

. 
 33 14 13 23-0157 EA 18" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)................................... 3,730.84 110.36 

    For DR 25, Deduct  -210.61 
. 

 33 14 13 23-0158 EA 18" x 14" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)................................... 3,824.54 114.78 
    For DR 25, Deduct  -215.70 

. 
 33 14 13 23-0159 EA 18" x 16" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)................................... 3,943.91 121.40 

    For DR 25, Deduct  -222.07 
. 

 33 14 13 23-0160 EA 20" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 4,257.46 116.98 
    For DR 25, Deduct  -241.41 

. 
 33 14 13 23-0161 EA 20" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC)..................................... 4,405.04 117.82 

    For DR 25, Deduct  -250.16 
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. 
 33 14 13 23-0162 EA 20" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 4,463.28 118.64 

    For DR 25, Deduct  -253.56 
. 

 33 14 13 23-0163 EA 20" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 4,529.86 123.61 
    For DR 25, Deduct  -256.96 

. 
 33 14 13 23-0164 EA 20" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 4,604.12 132.44 

    For DR 25, Deduct  -260.35 
. 

 33 14 13 23-0165 EA 20" x 14" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 4,704.69 136.85 
    For DR 25, Deduct  -265.86 

. 
 33 14 13 23-0166 EA 20" x 16" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 4,809.72 143.47 

    For DR 25, Deduct  -271.37 
. 

 33 14 13 23-0167 EA 20" x 18" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 4,892.99 154.51 
    For DR 25, Deduct  -275.04 

. 
 33 14 13 23-0168 EA 24" x 4" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235  Polyvinyl Chloride (PVC) ................................... 5,017.59 155.62 

    For DR 25, Deduct  -282.38 
. 

 33 14 13 23-0169 EA 24" x 6" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 5,080.48 156.44 
    For DR 25, Deduct  -286.06 

. 
 33 14 13 23-0170 EA 24" x 8" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................... 5,143.36 157.27 

    For DR 25, Deduct  -289.73 
. 

 33 14 13 23-0171 EA 24" x 10" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 5,402.21 162.24 
    For DR 25, Deduct  -304.66 

. 
 33 14 13 23-0172 EA 24" x 12" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 5,668.80 171.06 

    For DR 25, Deduct  -319.60 
. 

 33 14 13 23-0173 EA 24" x 14" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 5,926.56 175.48 
    For DR 25, Deduct  -334.54 

. 
 33 14 13 23-0174 EA 24" x 16" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 6,188.74 182.10 

    For DR 25, Deduct  -349.47 
. 

 33 14 13 23-0175 EA 24" x 18" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 6,459.75 193.14 
    For DR 25, Deduct  -364.41 

. 
 33 14 13 23-0176 EA 24" x 20" Reducing Tees Or Wyes, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................. 6,730.76 204.17 

    For DR 25, Deduct  -379.34 

XXXXXXX 
. 
 33 14 13 23-0177  Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) (33 14 13 23-

0075) 
. 
. 

 33 14 13 23-0178 EA  4" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................................................................. 303.28 25.93 
    For DR 25, Deduct  -15.08 

. 
 33 14 13 23-0179 EA  6" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................................................................. 540.84 29.17 

    For DR 25, Deduct  -28.95 
. 

 33 14 13 23-0180 EA  8" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................................................................. 746.99 32.42 
    For DR 25, Deduct  -40.93 

. 
 33 14 13 23-0181 EA  10" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 1,523.84 52.98 

    For DR 25, Deduct  -85.07 
. 

 33 14 13 23-0182 EA  12" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 1,808.26 66.21 
    For DR 25, Deduct  -100.55 

. 
 33 14 13 23-0183 EA  14" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 3,282.42 88.29 

    For DR 25, Deduct  -186.35 
. 

 33 14 13 23-0184 EA  16" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 4,073.65 110.36 
    For DR 25, Deduct  -231.19 

. 
 33 14 13 23-0185 EA 18" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 5,200.82 176.58 

    For DR 25, Deduct  -290.86 
. 

 33 14 13 23-0186 EA 20" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 6,248.02 220.73 
    For DR 25, Deduct  -348.39 

. 
 33 14 13 23-0187 EA 24" Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 8,809.68 297.99 

    For DR 25, Deduct  -492.82 

XXXXXXX 
. 
 33 14 13 23-0188  Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride 

(PVC) (33 14 13 23-0075) 
. 
. 

 33 14 13 23-0189 EA 6" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 524.26 27.56 
    For DR 25, Deduct  -28.15 

. 
 33 14 13 23-0190 EA 8" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 710.09 29.17 

    For DR 25, Deduct  -39.10 
. 

 33 14 13 23-0191 EA 8" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................... 728.43 30.79 
    For DR 25, Deduct  -40.01 

. 
 33 14 13 23-0192 EA 10" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,092.99 39.73 

    For DR 25, Deduct  -60.81 
. 

 33 14 13 23-0193 EA 10" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,273.14 41.39 
    For DR 25, Deduct  -71.42 

. 
 33 14 13 23-0194 EA 10" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,397.94 43.05 

    For DR 25, Deduct  -78.71 
. 

 33 14 13 23-0195 EA 12" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,438.52 57.39 
    For DR 25, Deduct  -79.42 

. 
 33 14 13 23-0196 EA 12" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,651.52 59.05 

    For DR 25, Deduct  -92.01 
. 

 33 14 13 23-0197 EA 12" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 1,753.23 60.70 
    For DR 25, Deduct  -97.91 

. 
 33 14 13 23-0198 EA 12" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 1,795.15 70.64 

    For DR 25, Deduct  -99.23 
. 

 33 14 13 23-0199 EA 14" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 2,704.01 66.21 
    For DR 25, Deduct  -154.29 

. 
 33 14 13 23-0200 EA 14" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 2,813.83 67.87 

    For DR 25, Deduct  -160.68 
. 

 33 14 13 23-0201 EA 14" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 2,924.83 69.53 
    For DR 25, Deduct  -167.15 
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. 
 33 14 13 23-0202 EA 14" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 3,051.94 79.46 

    For DR 25, Deduct  -173.58 
. 

 33 14 13 23-0203 EA 14" x 12" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 3,193.67 97.13 
    For DR 25, Deduct  -179.97 

. 
 33 14 13 23-0204 EA 16" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 3,370.97 79.46 

    For DR 25, Deduct  -192.72 
. 

 33 14 13 23-0205 EA 16" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 3,482.24 81.11 
    For DR 25, Deduct  -199.20 

. 
 33 14 13 23-0206 EA 16" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 3,592.32 82.77 

    For DR 25, Deduct  -205.61 
. 

 33 14 13 23-0207 EA 16" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 3,719.32 92.70 
    For DR 25, Deduct  -212.03 

. 
 33 14 13 23-0208 EA 16" x 12" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 3,784.99 110.36 

    For DR 25, Deduct  -213.86 
. 

 33 14 13 23-0209 EA 16" x 14" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 3,985.40 119.19 
    For DR 25, Deduct  -224.82 

. 
 33 14 13 23-0210 EA 18" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 4,163.21 101.54 

    For DR 25, Deduct  -237.61 
. 

 33 14 13 23-0211 EA 18" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 4,274.22 103.19 
    For DR 25, Deduct  -244.07 

. 
 33 14 13 23-0212 EA 18" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 4,384.47 104.85 

    For DR 25, Deduct  -250.49 
. 

 33 14 13 23-0213 EA 18" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 4,509.86 114.78 
    For DR 25, Deduct  -256.82 

. 
 33 14 13 23-0214 EA 18" x 12" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 4,652.89 132.44 

    For DR 25, Deduct  -263.28 
. 

 33 14 13 23-0215 EA 18" x 14" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 4,776.98 141.27 
    For DR 25, Deduct  -269.67 

. 
 33 14 13 23-0216 EA 18" x 16" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 4,935.92 154.51 

    For DR 25, Deduct  -277.61 
. 

 33 14 13 23-0217 EA 20" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 5,277.08 123.61 
    For DR 25, Deduct  -301.79 

. 
 33 14 13 23-0218 EA 20" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 5,462.50 125.26 

    For DR 25, Deduct  -312.72 
. 

 33 14 13 23-0219 EA 20" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 5,537.06 126.92 
    For DR 25, Deduct  -316.99 

. 
 33 14 13 23-0220 EA 20" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 5,627.40 136.85 

    For DR 25, Deduct  -321.22 
. 

 33 14 13 23-0221 EA 20" x 12" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 5,733.22 154.51 
    For DR 25, Deduct  -325.45 

. 
 33 14 13 23-0222 EA 20" x 14" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 5,864.79 163.34 

    For DR 25, Deduct  -332.29 
. 

 33 14 13 23-0223 EA 20" x 16" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 6,007.46 176.58 
    For DR 25, Deduct  -339.26 

. 
 33 14 13 23-0224 EA 20" x 18" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 6,127.90 198.65 

    For DR 25, Deduct  -343.83 
. 

 33 14 13 23-0225 EA 24" x 4" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 6,173.46 162.24 
    For DR 25, Deduct  -350.94 

. 
 33 14 13 23-0226 EA 24" x 6" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 6,287.65 163.90 

    For DR 25, Deduct  -357.59 
. 

 33 14 13 23-0227 EA 24" x 8" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................. 6,367.79 165.55 
    For DR 25, Deduct  -362.20 

. 
 33 14 13 23-0228 EA 24" x 10" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 6,698.47 175.48 

    For DR 25, Deduct  -380.85 
. 

 33 14 13 23-0229 EA 24" x 12" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 7,044.70 193.14 
    For DR 25, Deduct  -399.51 

. 
 33 14 13 23-0230 EA 24" x 14" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 7,373.22 201.96 

    For DR 25, Deduct  -418.16 
. 

 33 14 13 23-0231 EA 24" x 16" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 7,711.90 215.21 
    For DR 25, Deduct  -436.89 

. 
 33 14 13 23-0232 EA 24" x 18" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 8,066.23 237.29 

    For DR 25, Deduct  -455.50 
. 

 33 14 13 23-0233 EA 24" x 20" Reducing Cross, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ................................................ 8,421.90 259.35 
    For DR 25, Deduct  -474.19 

XXXXXXX 
. 
 33 14 13 23-0234  Couplings, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) (33 14 13 

23-0075) 
. 
. 

 33 14 13 23-0235 EA  4" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 110.70 12.97 
    For DR 25, Deduct  -5.09 

. 
 33 14 13 23-0236 EA  6" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 204.16 14.59 

    For DR 25, Deduct  -10.50 
. 

 33 14 13 23-0237 EA  8" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................................................................... 245.43 16.21 
    For DR 25, Deduct  -12.78 

. 
 33 14 13 23-0238 EA  10" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................................... 350.95 26.49 

    For DR 25, Deduct  -17.88 
. 

 33 14 13 23-0239 EA  12" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................................... 555.83 33.11 
    For DR 25, Deduct  -29.37 

. 
 33 14 13 23-0240 EA  14" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ....................................................................... 960.74 44.15 

    For DR 25, Deduct  -52.34 
. 

 33 14 13 23-0241 EA  16" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................................... 1,138.89 55.18 
    For DR 25, Deduct  -61.71 

. 
 33 14 13 23-0242 EA 18" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................................... 2,714.64 88.29 

    For DR 25, Deduct  -152.28 
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. 
 33 14 13 23-0243 EA 20" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................................... 3,046.38 110.36 

    For DR 25, Deduct  -169.54 
. 

 33 14 13 23-0244 EA 24" Coupling, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .................................................................... 4,287.65 148.99 
    For DR 25, Deduct  -239.38 

XXXXXXX 
. 
 33 14 13 23-0245  Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 

Polyvinyl Chloride (PVC) (33 14 13 23-0075) 
. 
. 

 33 14 13 23-0246 EA 4" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................. 136.52 12.97 
    For DR 25, Deduct  -6.64 

. 
 33 14 13 23-0247 EA 6" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................. 184.78 14.59 

    For DR 25, Deduct  -9.34 
. 

 33 14 13 23-0248 EA 8" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) .............................. 267.50 16.21 
    For DR 25, Deduct  -14.10 

. 
 33 14 13 23-0249 EA 10" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................ 368.16 26.49 

    For DR 25, Deduct  -18.91 
. 

 33 14 13 23-0250 EA 12" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ............................ 590.43 44.15 
    For DR 25, Deduct  -30.13 

. 
 33 14 13 23-0251 EA 14" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................... 1,549.91 52.98 

    For DR 25, Deduct  -86.64 
. 

 33 14 13 23-0252 EA 16" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................... 2,096.57 66.21 
    For DR 25, Deduct  -117.85 

. 
 33 14 13 23-0253 EA 18" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................... 2,585.07 88.29 

    For DR 25, Deduct  -144.51 
. 

 33 14 13 23-0254 EA 20" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................... 3,089.78 110.36 
    For DR 25, Deduct  -172.14 

. 
 33 14 13 23-0255 EA 24" Flanged End x Gasket Joint Adapter, AWWA C900/905, DR 18, PC 235 Polyvinyl Chloride (PVC) ......................... 4,197.11 148.99 

    For DR 25, Deduct  -233.95 

XXXXXXX 
. 
 33 14 13 23-0256  Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Piping (33 14 13 23) 
. 
. 
 33 14 13 23-0257  Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe (33 14 13 23-0256) 
. 
. 

 33 14 13 23-0258 LF  3/4" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe .......................................................................................... 2.40 0.87 
    For >1,000, Deduct  -0.12 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.04 

. 
 33 14 13 23-0259 LF  1" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................................. 2.63 0.93 

    For >1,000, Deduct  -0.13 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.05 

. 
 33 14 13 23-0260 LF  1-1/4" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ....................................................................................... 3.04 1.02 

    For >1,000, Deduct  -0.15 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.08 

. 
 33 14 13 23-0261 LF  1-1/2" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ....................................................................................... 3.49 1.12 

    For >1,000, Deduct  -0.17 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.10 

. 
 33 14 13 23-0262 LF 2" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................................. 4.40 1.25 

    For >1,000, Deduct  -0.22 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.19 

. 
 33 14 13 23-0263 LF 2-1/2" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ....................................................................................... 5.57 1.42 

    For >1,000, Deduct  -0.28 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.30 

. 
 33 14 13 23-0264 LF 3" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................................. 6.53 1.53 

    For >1,000, Deduct  -0.33 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.41 

. 
 33 14 13 23-0265 LF 4" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................................. 9.15 1.88 

    For >1,000, Deduct  -0.46 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.67 

. 
 33 14 13 23-0266 LF 6" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................... 15.68 2.39 

    For >1,000, Deduct  -0.78 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  1.46 

. 
 33 14 13 23-0267 LF 8" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................... 25.28 3.54 

    For >1,000, Deduct  -1.26 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  2.47 

. 
 33 14 13 23-0268 LF 10" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ......................................................................................... 37.39 4.72 

    For >1,000, Deduct  -1.87 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  3.84 

. 
 33 14 13 23-0269 LF 12" Class 200, SDR 21 Polyvinyl Chloride (PVC) Pressure Pipe ......................................................................................... 51.93 6.36 

    For >1,000, Deduct  -2.60 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  5.41 

XXXXXXX 
. 
 33 14 13 23-0270  90 Degree Elbows, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 14 13 23-0256) 
. 
. 

 33 14 13 23-0271 EA 3/4", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow................................................................................... 26.20 10.37 
. 

 33 14 13 23-0272 EA 1", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow...................................................................................... 33.07 12.97 
. 

 33 14 13 23-0273 EA 1-1/4", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ............................................................................... 41.58 16.21 
. 

 33 14 13 23-0274 EA 1-1/2", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ............................................................................... 59.02 17.93 
. 

 33 14 13 23-0275 EA 2", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow...................................................................................... 64.21 20.10 
. 

 33 14 13 23-0276 EA 2-1/2", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ............................................................................... 75.49 22.80 
. 

 33 14 13 23-0277 EA 3", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow...................................................................................... 81.84 24.46 
. 

 33 14 13 23-0278 EA 4", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow.................................................................................... 111.85 30.04 
. 

 33 14 13 23-0279 EA 6", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow.................................................................................... 158.76 38.16 
. 

 33 14 13 23-0280 EA 8", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow.................................................................................... 251.77 50.10 
. 

 33 14 13 23-0281 EA 10", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................. 312.05 67.03 
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. 
 33 14 13 23-0282 EA 12", Class 200, SDR 21 Polyvinyl Chloride (PVC) 90 Degree Elbow .................................................................................. 413.23 90.22 

XXXXXXX 
. 
 33 14 13 23-0283  45 Degree Elbows, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 14 13 23-0256) 
. 
. 

 33 14 13 23-0284 EA 3/4" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ................................................................................... 26.58 10.37 
. 

 33 14 13 23-0285 EA 1" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ...................................................................................... 33.34 12.97 
. 

 33 14 13 23-0286 EA 1-1/4" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)................................................................................ 41.74 16.21 
. 

 33 14 13 23-0287 EA 1-1/2" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)................................................................................ 54.05 17.93 
. 

 33 14 13 23-0288 EA 2" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ...................................................................................... 64.67 20.10 
. 

 33 14 13 23-0289 EA 2-1/2" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC)................................................................................ 77.37 22.80 
. 

 33 14 13 23-0290 EA 3" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) ...................................................................................... 81.05 24.46 
. 

 33 14 13 23-0291 EA 4" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................... 110.14 30.04 
. 

 33 14 13 23-0292 EA 6" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................... 155.31 38.16 
. 

 33 14 13 23-0293 EA 8" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................... 245.20 50.10 
. 

 33 14 13 23-0294 EA 10" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................. 284.81 67.03 
. 

 33 14 13 23-0295 EA 12" 45 Degree Elbow, Class 200, SDR 21 Polyvinyl Chloride (PVC) .................................................................................. 375.53 90.22 

XXXXXXX 
. 
 33 14 13 23-0296  Tees Or Wyes, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 14 13 23-0256) 
. 
. 

 33 14 13 23-0297 EA 3/4" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ........................................................................................ 39.28 15.56 
. 

 33 14 13 23-0298 EA 1" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ........................................................................................... 49.52 19.56 
. 

 33 14 13 23-0299 EA 1-1/4" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ..................................................................................... 62.03 24.42 
. 

 33 14 13 23-0300 EA 1-1/2" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ..................................................................................... 82.42 27.01 
. 

 33 14 13 23-0301 EA 2" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ........................................................................................... 93.49 30.04 
. 

 33 14 13 23-0302 EA 2-1/2" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................... 108.40 34.25 
. 

 33 14 13 23-0303 EA 3" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 124.87 36.60 
. 

 33 14 13 23-0304 EA 4" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 162.69 45.10 
. 

 33 14 13 23-0305 EA 6" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 261.95 57.33 
. 

 33 14 13 23-0306 EA 8" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ......................................................................................... 387.79 75.15 
. 

 33 14 13 23-0307 EA 10" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ....................................................................................... 485.06 113.34 
. 

 33 14 13 23-0308 EA 12" Tees Or Wyes, Class 200 SDR 21 Polyvinyl Chloride (PVC) ....................................................................................... 612.89 152.52 

XXXXXXX 
. 
 33 14 13 23-0309  Couplings, Class 200, SDR 21 Polyvinyl Chloride (PVC) (33 14 13 23-0256) 
. 
. 

 33 14 13 23-0310 EA 3/4" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................................. 17.53 6.92 
. 

 33 14 13 23-0311 EA 1" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 23.64 9.29 
. 

 33 14 13 23-0312 EA 1-1/4" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .............................................................................................. 31.45 12.21 
. 

 33 14 13 23-0313 EA 1-1/2" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .............................................................................................. 42.00 13.51 
. 

 33 14 13 23-0314 EA 2" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 46.40 15.02 
. 

 33 14 13 23-0315 EA 2-1/2" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .............................................................................................. 52.79 17.08 
. 

 33 14 13 23-0316 EA 3" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 58.29 18.30 
. 

 33 14 13 23-0317 EA 4" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................... 78.85 22.51 
. 

 33 14 13 23-0318 EA 6" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................. 111.15 28.67 
. 

 33 14 13 23-0319 EA 8" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) .................................................................................................. 183.98 37.57 
. 

 33 14 13 23-0320 EA 10" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................................ 231.84 56.73 
. 

 33 14 13 23-0321 EA 12" Coupling, Class 200 SDR 21 Polyvinyl Chloride (PVC) ................................................................................................ 297.82 76.26 

XXXXXXX 
. 
 33 14 13 23-0322  Schedule 40 Polyvinyl Chloride (PVC) Pipe And Fittings (33 14 13 23) 
. 
. 
 33 14 13 23-0323  Schedule 40 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0322) 
. 
. 

 33 14 13 23-0324 LF 3/4" Schedule 40 Polyvinyl Chloride (PVC) Pipe .................................................................................................................... 2.59 0.87 
    For >1,000, Deduct  -0.13 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.06 

. 
 33 14 13 23-0325 LF 1" Schedule 40 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 3.00 0.93 

    For >1,000, Deduct  -0.15 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.10 

. 
 33 14 13 23-0326 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe ................................................................................................................. 3.83 1.12 

    For >1,000, Deduct  -0.19 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.15 

. 
 33 14 13 23-0327 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 4.53 1.25 

    For >1,000, Deduct  -0.23 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.21 

. 
 33 14 13 23-0328 LF 2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pipe ................................................................................................................. 5.77 1.42 

    For >1,000, Deduct  -0.29 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.33 

. 
 33 14 13 23-0329 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 6.66 1.53 

    For >1,000, Deduct  -0.33 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.43 

. 
 33 14 13 23-0330 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 8.81 1.88 

    For >1,000, Deduct  -0.44 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.62 

. 
 33 14 13 23-0331 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Pipe ..................................................................................................................... 13.14 2.39 

    For >1,000, Deduct  -0.66 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  1.08 

XXXXXXX 
. 
 33 14 13 23-0332  90 Degree Elbows, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0322) 
. 
. 

 33 14 13 23-0333 EA 3/4" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................. 26.34 10.37 
. 

 33 14 13 23-0334 EA 1" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 33.15 12.97 
. 

 33 14 13 23-0335 EA 1-1/2" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 46.04 17.93 
. 

 33 14 13 23-0336 EA 2" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 51.88 20.10 
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. 
 33 14 13 23-0337 EA 2-1/2" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 61.64 22.80 

. 
 33 14 13 23-0338 EA 3" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 66.68 24.46 

. 
 33 14 13 23-0339 EA 4" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 86.48 30.04 

. 
 33 14 13 23-0340 EA 6" 90 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................. 131.59 38.16 

XXXXXXX 
. 
 33 14 13 23-0341  45 Degree Elbows, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0322) 
. 
. 

 33 14 13 23-0342 EA 3/4" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................. 26.31 10.37 
. 

 33 14 13 23-0343 EA 1" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 33.12 12.97 
. 

 33 14 13 23-0344 EA 1-1/2" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 46.05 17.93 
. 

 33 14 13 23-0345 EA 2" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 51.75 20.10 
. 

 33 14 13 23-0346 EA 2-1/2" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................... 61.29 22.80 
. 

 33 14 13 23-0347 EA 3" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 66.27 24.46 
. 

 33 14 13 23-0348 EA 4" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................ 85.64 30.04 
. 

 33 14 13 23-0349 EA 6" 45 Degree Elbow, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................. 128.92 38.16 

XXXXXXX 
. 
 33 14 13 23-0350  Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0322) 
. 
. 

 33 14 13 23-0351 EA 3/4" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) .................................................................................................. 39.42 15.56 
. 

 33 14 13 23-0352 EA 1" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ..................................................................................................... 49.63 19.56 
. 

 33 14 13 23-0353 EA 1-1/2" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................. 68.90 27.01 
. 

 33 14 13 23-0354 EA 2" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ..................................................................................................... 77.36 30.04 
. 

 33 14 13 23-0355 EA 2-1/2" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) .............................................................................................. 92.67 34.25 
. 

 33 14 13 23-0356 EA 3" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................... 101.72 36.60 
. 

 33 14 13 23-0357 EA 4" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................... 126.29 45.10 
. 

 33 14 13 23-0358 EA 6" Tees Or Wyes, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................... 199.95 57.33 

XXXXXXX 
. 
 33 14 13 23-0359  Couplings, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0322) 
. 
. 

 33 14 13 23-0360 EA 3/4" Coupling, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................................... 17.60 6.92 
. 

 33 14 13 23-0361 EA 1" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................. 23.69 9.29 
. 

 33 14 13 23-0362 EA 1-1/2" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ....................................................................................................... 34.36 13.51 
. 

 33 14 13 23-0363 EA 2" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................. 38.66 15.02 
. 

 33 14 13 23-0364 EA 2-1/2" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ....................................................................................................... 45.10 17.08 
. 

 33 14 13 23-0365 EA 3" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................. 49.38 18.30 
. 

 33 14 13 23-0366 EA 4" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................. 61.11 22.51 
. 

 33 14 13 23-0367 EA 6" Coupling, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................. 88.09 28.67 

XXXXXXX 
. 
 33 14 13 23-0368  Crosses, Schedule 40 Polyvinyl Chloride (PVC) (33 14 13 23-0322) 
. 
. 

 33 14 13 23-0369 EA 3/4" Cross, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................... 52.69 20.75 
. 

 33 14 13 23-0370 EA 1" Cross, Schedule 40 Polyvinyl Chloride (PVC) .................................................................................................................. 66.10 26.04 
. 

 33 14 13 23-0371 EA 1-1/2" Cross, Schedule 40 Polyvinyl Chloride (PVC) ............................................................................................................ 91.85 35.98 
. 

 33 14 13 23-0372 EA 2" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 103.12 40.08 
. 

 33 14 13 23-0373 EA 2-1/2" Cross, Schedule 40 Polyvinyl Chloride (PVC) .......................................................................................................... 123.52 45.60 
. 

 33 14 13 23-0374 EA 3" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 135.56 48.83 
. 

 33 14 13 23-0375 EA 4" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 168.32 60.08 
. 

 33 14 13 23-0376 EA 6" Cross, Schedule 40 Polyvinyl Chloride (PVC) ................................................................................................................ 266.27 76.42 

XXXXXXX 
. 
 33 14 13 23-0377  Schedule 80 Polyvinyl Chloride (PVC) Pipe And Fittings (33 14 13 23) 
. 
. 
 33 14 13 23-0378  Schedule 80 Polyvinyl Chloride (PVC) Pipe (33 14 13 23-0377) 
. 
. 

 33 14 13 23-0379 LF  1" Schedule 80 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 3.21 0.93 
    For >1,000, Deduct  -0.16 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.13 

. 
 33 14 13 23-0380 LF  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pipe ................................................................................................................. 4.25 1.12 

    For >1,000, Deduct  -0.21 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.22 

. 
 33 14 13 23-0381 LF  2" Schedule 80 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 5.23 1.25 

    For >1,000, Deduct  -0.26 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.31 

. 
 33 14 13 23-0382 LF  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pipe ................................................................................................................. 6.68 1.42 

    For >1,000, Deduct  -0.33 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.47 

. 
 33 14 13 23-0383 LF  3" Schedule 80 Polyvinyl Chloride (PVC) Pipe ....................................................................................................................... 7.94 1.53 

    For >1,000, Deduct  -0.40 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.62 

. 
 33 14 13 23-0384 LF  4" Schedule 80 Polyvinyl Chloride (PVC) Pipe ..................................................................................................................... 10.77 1.88 

    For >1,000, Deduct  -0.54 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  0.91 

. 
 33 14 13 23-0385 LF  6" Schedule 80 Polyvinyl Chloride (PVC) Pipe ..................................................................................................................... 17.51 2.39 

    For >1,000, Deduct  -0.88 
    For Coloring Of Polyvinyl Chloride (PVC) Pipe For Reclaimed Water Identification, Add  1.73 

XXXXXXX 
. 
 33 14 13 23-0386  90 Degree Elbows, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0377) 
. 
. 

 33 14 13 23-0387 EA 1" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) ................................................................................................ 34.24 12.97 
. 

 33 14 13 23-0388 EA 1-1/2" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) .......................................................................................... 46.04 17.93 
. 

 33 14 13 23-0389 EA 2" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) ................................................................................................ 52.96 20.10 
. 

 33 14 13 23-0390 EA 2-1/2" 90 Degree Elbow, Schedule 80 Polyvinyl Chloride (PVC) .......................................................................................... 63.95 22.80 



33
 33 Utilities 

33 10 Water Utilities 
33 14 Water Utility Transmission and Distribution 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 33 - 170  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 33 14 13 23-0391 EA 3" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................................. 68.83 24.46 

. 
 33 14 13 23-0392 EA 4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbow ................................................................................................. 86.99 30.04 

. 
 33 14 13 23-0393 EA 6" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbow ............................................................................................... 129.14 38.16 

XXXXXXX 
. 
 33 14 13 23-0394  45 Degree Elbows, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0377) 
. 
. 

 33 14 13 23-0395 EA 1" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 38.70 12.97 
. 

 33 14 13 23-0396 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ........................................................................................... 50.33 17.93 
. 

 33 14 13 23-0397 EA 2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 57.09 20.10 
. 

 33 14 13 23-0398 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ........................................................................................... 71.69 22.80 
. 

 33 14 13 23-0399 EA 3" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ................................................................................................. 78.91 24.46 
. 

 33 14 13 23-0400 EA 4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ............................................................................................... 107.25 30.04 
. 

 33 14 13 23-0401 EA 6" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbow ............................................................................................... 127.79 38.16 

XXXXXXX 
. 
 33 14 13 23-0402  Tees Or Wyes, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0377) 
. 
. 

 33 14 13 23-0403 EA 1" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ...................................................................................................... 51.91 19.56 
. 

 33 14 13 23-0404 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes................................................................................................ 75.82 27.01 
. 

 33 14 13 23-0405 EA 2" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes ...................................................................................................... 85.61 30.04 
. 

 33 14 13 23-0406 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes................................................................................................ 97.04 34.25 
. 

 33 14 13 23-0407 EA 3" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes .................................................................................................... 105.90 36.60 
. 

 33 14 13 23-0408 EA 4" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes .................................................................................................... 129.31 45.10 
. 

 33 14 13 23-0409 EA 6" Schedule 80 Polyvinyl Chloride (PVC) Tees Or Wyes .................................................................................................... 199.84 57.33 

XXXXXXX 
. 
 33 14 13 23-0410  Couplings, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0377) 
. 
. 

 33 14 13 23-0411 EA 1" Schedule 80 Polyvinyl Chloride (PVC) Coupling .............................................................................................................. 25.32 9.29 
. 

 33 14 13 23-0412 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Coupling ........................................................................................................ 37.16 13.51 
. 

 33 14 13 23-0413 EA 2" Schedule 80 Polyvinyl Chloride (PVC) Coupling .............................................................................................................. 41.29 15.02 
. 

 33 14 13 23-0414 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Coupling ........................................................................................................ 51.86 17.08 
. 

 33 14 13 23-0415 EA 3" Schedule 80 Polyvinyl Chloride (PVC) Coupling .............................................................................................................. 56.19 18.30 
. 

 33 14 13 23-0416 EA 4" Schedule 80 Polyvinyl Chloride (PVC) Coupling .............................................................................................................. 69.40 22.51 
. 

 33 14 13 23-0417 EA 6" Schedule 80 Polyvinyl Chloride (PVC) Coupling .............................................................................................................. 99.66 28.67 

XXXXXXX 
. 
 33 14 13 23-0418  Crosses, Schedule 80 Polyvinyl Chloride (PVC) (33 14 13 23-0377) 
. 
. 

 33 14 13 23-0419 EA 1" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................... 69.12 26.04 
. 

 33 14 13 23-0420 EA 1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Cross ........................................................................................................... 101.04 35.98 
. 

 33 14 13 23-0421 EA 2" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 114.08 40.08 
. 

 33 14 13 23-0422 EA 2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Cross ........................................................................................................... 129.33 45.60 
. 

 33 14 13 23-0423 EA 3" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 141.11 48.83 
. 

 33 14 13 23-0424 EA 4" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 172.32 60.08 
. 

 33 14 13 23-0425 EA 6" Schedule 80 Polyvinyl Chloride (PVC) Cross ................................................................................................................. 266.13 76.42 

XXXXXXX 
. 
 33 14 13 23-0426  AWWA C906, High Density Polyethylene (HDPE) Pressure Piping (33 14 13 23) 

Note: ASTM D3350 pipe, ASTM D2657 heat fusion. 
. 
. 
 33 14 13 23-0427  High Density Polyethylene (HDPE) Pressure Pipe (33 14 13 23-0426) 
. 
. 

 33 14 13 23-0428 LF 3" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ..................................................................... 6.32 2.45 
    For SDR 19, Add  0.12 
    For SDR 17, Add  0.31 
    For SDR 15.5, Add  0.45 
    For SDR 13.5, Add  0.70 
    For SDR 11, Add  1.13 

. 
 33 14 13 23-0429 LF 4" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ..................................................................... 8.81 3.11 

    For SDR 26, Deduct  -0.48 
    For SDR 19, Add  0.23 
    For SDR 17, Add  0.58 
    For SDR 15.5, Add  0.85 
    For SDR 13.5, Add  1.32 
    For SDR 11, Add  2.13 

. 
 33 14 13 23-0430 LF 6" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................... 13.13 3.77 

    For SDR 26, Deduct  -1.03 
    For SDR 19, Add  0.50 
    For SDR 17, Add  1.24 
    For SDR 15.5, Add  1.82 
    For SDR 13.5, Add  2.84 
    For SDR 11, Add  4.58 

. 
 33 14 13 23-0431 LF 8" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................... 17.99 4.24 

    For SDR 26, Deduct  -1.74 
    For SDR 19, Add  0.86 
    For SDR 17, Add  2.11 
    For SDR 15.5, Add  3.09 
    For SDR 13.5, Add  4.83 
    For SDR 11, Add  7.77 

. 
 33 14 13 23-0432 LF 10" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 24.21 4.71 

    For SDR 26, Deduct  -2.71 
    For SDR 19, Add  1.33 
    For SDR 17, Add  3.28 
    For SDR 15.5, Add  4.81 
    For SDR 13.5, Add  7.51 
    For SDR 11, Add  12.08 
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. 
 33 14 13 23-0433 LF 12" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 31.77 52.76 

    For SDR 26, Deduct  -3.91 
    For SDR 19, Add  1.92 
    For SDR 17, Add  4.74 
    For SDR 15.5, Add  6.93 
    For SDR 13.5, Add  10.82 
    For SDR 11, Add  17.42 

. 
 33 14 13 23-0434 LF 14" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 36.83 5.93 

    For SDR 26, Deduct  -4.59 
    For SDR 19, Add  2.25 
    For SDR 17, Add  5.57 
    For SDR 15.5, Add  8.15 
    For SDR 13.5, Add  12.72 
    For SDR 11, Add  20.48 

. 
 33 14 13 23-0435 LF 16" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 45.92 6.59 

    For SDR 26, Deduct  -6.00 
    For SDR 19, Add  2.95 
    For SDR 17, Add  7.27 
    For SDR 15.5, Add  10.65 
    For SDR 13.5, Add  16.62 
    For SDR 11, Add  26.76 

. 
 33 14 13 23-0436 LF 18" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 57.23 7.91 

    For SDR 26, Deduct  -7.58 
    For SDR 19, Add  3.72 
    For SDR 17, Add  9.19 
    For SDR 15.5, Add  13.46 
    For SDR 13.5, Add  21.01 
    For SDR 11, Add  33.81 

. 
 33 14 13 23-0437 LF 20" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 63.32 9.43 

    For SDR 26, Deduct  -8.15 
    For SDR 19, Add  4.00 
    For SDR 17, Add  9.88 
    For SDR 15.5, Add  14.47 
    For SDR 13.5, Add  22.59 
    For SDR 11, Add  36.36 

. 
 33 14 13 23-0438 LF 24" DR 21, Butt Fusion Joint High Density Polyethylene (HDPE) Pressure Pipe ................................................................. 96.20 11.31 

    For SDR 26, Deduct  -13.49 
    For SDR 19, Add  6.62 
    For SDR 17, Add  16.35 
    For SDR 15.5, Add  23.95 
    For SDR 13.5, Add  37.38 
    For SDR 11, Add  60.16 

XXXXXXX 
. 
 33 14 13 23-0439  90 Degree Elbows, High Density Polyethylene (HDPE) Pressure Piping (33 14 

13 23-0426) 
. 
. 

 33 14 13 23-0440 EA 3" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................ 63.54 16.21 
    For SDR 26, Deduct  -2.73 
    For SDR 19, Add  1.34 
    For SDR 17, Add  3.31 
    For SDR 15.5, Add  4.85 
    For SDR 13.5, Add  7.57 
    For SDR 11, Add  12.19 

. 
 33 14 13 23-0441 EA 4" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................ 71.79 18.03 

    For SDR 26, Deduct  -3.26 
    For SDR 19, Add  1.60 
    For SDR 17, Add  3.95 
    For SDR 15.5, Add  5.78 
    For SDR 13.5, Add  9.03 
    For SDR 11, Add  14.53 

. 
 33 14 13 23-0442 EA 6" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................. 108.97 20.59 

    For SDR 26, Deduct  -8.66 
    For SDR 19, Add  4.25 
    For SDR 17, Add  10.50 
    For SDR 15.5, Add  15.38 
    For SDR 13.5, Add  24.00 
    For SDR 11, Add  38.64 

. 
 33 14 13 23-0443 EA 8" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................. 170.84 24.03 

    For SDR 26, Deduct  -18.11 
    For SDR 19, Add  8.89 
    For SDR 17, Add  21.95 
    For SDR 15.5, Add  32.14 
    For SDR 13.5, Add  50.17 
    For SDR 11, Add  80.75 

. 
 33 14 13 23-0444 EA 10" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 260.93 32.10 

    For SDR 26, Deduct  -30.22 
    For SDR 19, Add  14.84 
    For SDR 17, Add  36.63 
    For SDR 15.5, Add  53.65 
    For SDR 13.5, Add  83.74 
    For SDR 11, Add  134.78 
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. 
 33 14 13 23-0445 EA 12" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 385.46 48.03 

    For SDR 26, Deduct  -44.25 
    For SDR 19, Add  21.73 
    For SDR 17, Add  53.65 
    For SDR 15.5, Add  78.56 
    For SDR 13.5, Add  122.62 
    For SDR 11, Add  197.37 

. 
 33 14 13 23-0446 EA 14" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 480.02 64.10 

    For SDR 26, Deduct  -52.76 
    For SDR 19, Add  25.90 
    For SDR 17, Add  63.95 
    For SDR 15.5, Add  93.66 
    For SDR 13.5, Add  146.18 
    For SDR 11, Add  235.29 

. 
 33 14 13 23-0447 EA 16" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 632.73 96.07 

    For SDR 26, Deduct  -63.18 
    For SDR 19, Add  31.02 
    For SDR 17, Add  76.59 
    For SDR 15.5, Add  112.16 
    For SDR 13.5, Add  175.06 
    For SDR 11, Add  281.77 

. 
 33 14 13 23-0448 EA 18" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ............................................................ 793.22 108.06 

    For SDR 26, Deduct  -85.97 
    For SDR 19, Add  42.21 
    For SDR 17, Add  104.22 
    For SDR 15.5, Add  152.62 
    For SDR 13.5, Add  238.22 
    For SDR 11, Add  383.43 

. 
 33 14 13 23-0449 EA 20" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ......................................................... 1,077.03 122.64 

    For SDR 26, Deduct  -129.29 
    For SDR 19, Add  63.48 
    For SDR 17, Add  156.72 
    For SDR 15.5, Add  229.51 
    For SDR 13.5, Add  358.24 
    For SDR 11, Add  576.61 

. 
 33 14 13 23-0450 EA 24" 90 Degree Elbow, DR 21 High Density Polyethylene (HDPE) Pressure Piping ......................................................... 1,373.85 144.15 

    For SDR 26, Deduct  -172.60 
    For SDR 19, Add  84.75 
    For SDR 17, Add  209.23 
    For SDR 15.5, Add  306.40 
    For SDR 13.5, Add  478.25 
    For SDR 11, Add  769.77 

XXXXXXX 
. 
 33 14 13 23-0451  Tees, High Density Polyethylene (HDPE) Pressure Piping (33 14 13 23-0426) 
. 
. 

 33 14 13 23-0452 EA 3" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ..................................................................................... 70.29 16.97 
    For SDR 26, Deduct  -3.57 
    For SDR 19, Add  1.76 
    For SDR 17, Add  4.33 
    For SDR 15.5, Add  6.35 
    For SDR 13.5, Add  9.90 
    For SDR 11, Add  15.94 

. 
 33 14 13 23-0453 EA 4" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ..................................................................................... 80.55 19.22 

    For SDR 26, Deduct  -4.21 
    For SDR 19, Add  2.07 
    For SDR 17, Add  5.10 
    For SDR 15.5, Add  7.47 
    For SDR 13.5, Add  11.66 
    For SDR 11, Add  18.76 

. 
 33 14 13 23-0454 EA 6" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................... 126.46 22.17 

    For SDR 26, Deduct  -11.00 
    For SDR 19, Add  5.40 
    For SDR 17, Add  13.33 
    For SDR 15.5, Add  19.52 
    For SDR 13.5, Add  30.47 
    For SDR 11, Add  49.05 

. 
 33 14 13 23-0455 EA 8" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................... 230.78 26.21 

    For SDR 26, Deduct  -27.90 
    For SDR 19, Add  13.70 
    For SDR 17, Add  33.82 
    For SDR 15.5, Add  49.53 
    For SDR 13.5, Add  77.31 
    For SDR 11, Add  124.44 

. 
 33 14 13 23-0456 EA 10" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 315.83 38.47 

    For SDR 26, Deduct  -36.76 
    For SDR 19, Add  18.05 
    For SDR 17, Add  44.56 
    For SDR 15.5, Add  65.26 
    For SDR 13.5, Add  101.86 
    For SDR 11, Add  163.95 

. 
 33 14 13 23-0457 EA 12" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 446.76 57.71 

    For SDR 26, Deduct  -50.19 
    For SDR 19, Add  24.65 
    For SDR 17, Add  60.85 
    For SDR 15.5, Add  89.11 
    For SDR 13.5, Add  139.08 
    For SDR 11, Add  223.86 
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. 
 33 14 13 23-0458 EA 14" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 538.27 72.07 

    For SDR 26, Deduct  -59.05 
    For SDR 19, Add  28.99 
    For SDR 17, Add  71.58 
    For SDR 15.5, Add  104.83 
    For SDR 13.5, Add  163.63 
    For SDR 11, Add  263.37 

. 
 33 14 13 23-0459 EA 16" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 706.89 108.06 

    For SDR 26, Deduct  -70.13 
    For SDR 19, Add  34.43 
    For SDR 17, Add  85.01 
    For SDR 15.5, Add  124.49 
    For SDR 13.5, Add  194.31 
    For SDR 11, Add  312.75 

. 
 33 14 13 23-0460 EA 18" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping ................................................................................. 909.16 125.88 

    For SDR 26, Deduct  -97.44 
    For SDR 19, Add  47.84 
    For SDR 17, Add  118.11 
    For SDR 15.5, Add  172.97 
    For SDR 13.5, Add  269.98 
    For SDR 11, Add  434.56 

. 
 33 14 13 23-0461 EA 20" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................................. 1,270.56 148.69 

    For SDR 26, Deduct  -150.21 
    For SDR 19, Add  73.76 
    For SDR 17, Add  182.09 
    For SDR 15.5, Add  266.67 
    For SDR 13.5, Add  416.22 
    For SDR 11, Add  669.94 

. 
 33 14 13 23-0462 EA 24" Tee, DR 21 High Density Polyethylene (HDPE) Pressure Piping .............................................................................. 1,647.72 180.24 

    For SDR 26, Deduct  -202.99 
    For SDR 19, Add  99.67 
    For SDR 17, Add  246.07 
    For SDR 15.5, Add  360.36 
    For SDR 13.5, Add  562.47 
    For SDR 11, Add  905.33 

XXXXXXX 
. 
 33 14 13 36  Steel Public Water Utility Distribution Piping (33 14 13) 
. 
. 
 33 14 13 36-0001  Steel Piping (33 14 13 36) 
. 
. 
 33 14 13 36-0002  Welded, Plain End, Uncoated Steel Piping (33 14 13 36-0001) 

Note: ASTM A252 steel pipe. 
. 
. 
 33 14 13 36-0003  Up To 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Piping (33 14 13 

36-0002) 
. 
. 

 33 14 13 36-0004 LF  8" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ....................................................................... 72.45 27.29 
    For <100, Add  9.83 
    For >1,000, Deduct  -3.62 

. 
 33 14 13 36-0005 LF 8" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ......................................................................... 82.34 27.29 

    For <100, Add  10.32 
    For >1,000, Deduct  -4.12 

. 
 33 14 13 36-0006 LF  10" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 84.04 29.78 

    For <100, Add  10.97 
    For >1,000, Deduct  -4.20 

. 
 33 14 13 36-0007 LF  10" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ....................................................................... 96.55 29.78 

    For <100, Add  11.59 
    For >1,000, Deduct  -4.83 

. 
 33 14 13 36-0008 LF  12" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 97.86 31.19 

    For <100, Add  11.98 
    For >1,000, Deduct  -4.89 

. 
 33 14 13 36-0009 LF  12" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 107.59 31.19 

    For <100, Add  12.47 
    For >1,000, Deduct  -5.38 

. 
 33 14 13 36-0010 LF  14" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 115.92 34.48 

    For <100, Add  13.63 
    For >1,000, Deduct  -5.80 

. 
 33 14 13 36-0011 LF  14" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 123.70 34.48 

    For <100, Add  14.02 
    For >1,000, Deduct  -6.19 

. 
 33 14 13 36-0012 LF  16" Diameter, 3/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 122.87 36.40 

    For <100, Add  14.41 
    For >1,000, Deduct  -6.14 

. 
 33 14 13 36-0013 LF  16" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 128.88 36.40 

    For <100, Add  14.72 
    For >1,000, Deduct  -6.44 

. 
 33 14 13 36-0014 LF  18" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 148.94 40.94 

    For <100, Add  16.75 
    For >1,000, Deduct  -7.45 

. 
 33 14 13 36-0015 LF  20" Diameter, 1/4" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 158.78 40.94 

    For <100, Add  17.24 
    For >1,000, Deduct  -7.94 

XXXXXXX 
. 
 33 14 13 36-0016  5/16" To 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Piping (33 14 

13 36-0002) 
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. 

. 
 33 14 13 36-0017 LF  12" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 131.25 54.58 

    For <100, Add  15.14 
    For >1,000, Deduct  -6.56 

. 
 33 14 13 36-0018 LF  14" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 153.28 60.03 

    For <100, Add  17.14 
    For >1,000, Deduct  -7.66 

. 
 33 14 13 36-0019 LF  16" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 168.41 62.76 

    For <100, Add  18.43 
    For >1,000, Deduct  -8.42 

. 
 33 14 13 36-0020 LF  18" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 189.88 70.95 

    For <100, Add  20.75 
    For >1,000, Deduct  -9.49 

. 
 33 14 13 36-0021 LF  18" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 196.55 70.95 

    For <100, Add  21.08 
    For >1,000, Deduct  -9.83 

. 
 33 14 13 36-0022 LF  20" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 202.72 70.95 

    For <100, Add  21.39 
    For >1,000, Deduct  -10.14 

. 
 33 14 13 36-0023 LF  20" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 209.84 70.95 

    For <100, Add  21.75 
    For >1,000, Deduct  -10.49 

. 
 33 14 13 36-0024 LF  24" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 242.58 81.86 

    For <100, Add  24.99 
    For >1,000, Deduct  -12.13 

. 
 33 14 13 36-0025 LF  24" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 264.60 81.86 

    For <100, Add  26.09 
    For >1,000, Deduct  -13.23 

. 
 33 14 13 36-0026 LF  24" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 318.66 81.86 

    For <100, Add  28.80 
    For >1,000, Deduct  -15.93 

. 
 33 14 13 36-0027 LF  30" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 298.03 95.51 

    For <100, Add  29.91 
    For >1,000, Deduct  -14.90 

. 
 33 14 13 36-0028 LF  30" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 307.04 95.51 

    For <100, Add  30.36 
    For >1,000, Deduct  -15.35 

. 
 33 14 13 36-0029 LF  30" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 392.01 95.51 

    For <100, Add  34.61 
    For >1,000, Deduct  -19.60 

. 
 33 14 13 36-0030 LF  36" Diameter, 5/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 344.75 95.51 

    For <100, Add  32.25 
    For >1,000, Deduct  -17.24 

. 
 33 14 13 36-0031 LF  36" Diameter, 3/8" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 405.68 114.61 

    For <100, Add  38.29 
    For >1,000, Deduct  -20.28 

. 
 33 14 13 36-0032 LF  36" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 471.58 114.61 

    For <100, Add  41.59 
    For >1,000, Deduct  -23.58 

. 
 33 14 13 36-0033 LF  36" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 455.12 114.61 

    For <100, Add  40.77 
    For >1,000, Deduct  -22.76 

. 
 33 14 13 36-0034 LF 42" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 670.05 128.25 

    For <100, Add  53.51 
    For >1,000, Deduct  -33.50 

. 
 33 14 13 36-0035 LF 42" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 435.04 128.25 

    For <100, Add  41.76 
    For >1,000, Deduct  -21.75 

. 
 33 14 13 36-0036 LF 48" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 766.80 144.63 

    For <100, Add  60.85 
    For >1,000, Deduct  -38.34 

. 
 33 14 13 36-0037 LF 48" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 479.29 144.63 

    For <100, Add  46.48 
    For >1,000, Deduct  -23.96 

. 
 33 14 13 36-0038 LF 54" Diameter, 7/16" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ................................................................... 811.04 163.72 

    For <100, Add  66.28 
    For >1,000, Deduct  -40.55 

. 
 33 14 13 36-0039 LF 54" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 886.11 163.72 

    For <100, Add  70.03 
    For >1,000, Deduct  -44.31 

. 
 33 14 13 36-0040 LF 60" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 995.34 191.01 

    For <100, Add  79.78 
    For >1,000, Deduct  -49.77 

. 
 33 14 13 36-0041 LF 66" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 728.41 191.01 

    For <100, Add  66.44 
    For >1,000, Deduct  -36.42 

. 
 33 14 13 36-0042 LF 72" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe ..................................................................... 851.90 154.57 

    For <100, Add  88.97 
    For >1,000, Deduct  -42.60 

. 
 33 14 13 36-0043 LF 78" Diameter, 1/2" Wall Thickness Welded, Plain End, Uncoated Steel Pipe .................................................................. 1,454.71 154.57 

    For <100, Add  119.11 
    For >1,000, Deduct  -72.74 

XXXXXXX 
. 
 33 14 13 36-0044  Flexible Couplings (Dresser Style 38) (33 14 13 36-0001) 
. 
. 

 33 14 13 36-0045 EA  2" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 120.39 32.25 
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. 
 33 14 13 36-0046 EA  3" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 184.98 62.01 

. 
 33 14 13 36-0047 EA  4" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 246.24 81.86 

. 
 33 14 13 36-0048 EA  6" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 389.02 124.02 

. 
 33 14 13 36-0049 EA  8" Dresser Coupling For Plain End Welded Steel Pipe ....................................................................................................... 505.80 156.27 

. 
 33 14 13 36-0050 EA  10" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 609.66 152.35 

. 
 33 14 13 36-0051 EA  12" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 725.14 190.94 

. 
 33 14 13 36-0052 EA  14" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 780.42 190.94 

. 
 33 14 13 36-0053 EA  16" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 825.07 203.13 

. 
 33 14 13 36-0054 EA  18" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 903.35 233.60 

. 
 33 14 13 36-0055 EA  20" Dresser Coupling For Plain End Welded Steel Pipe ..................................................................................................... 985.18 264.07 

. 
 33 14 13 36-0056 EA  24" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 1,236.86 279.30 

. 
 33 14 13 36-0057 EA  30" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 1,478.25 304.70 

. 
 33 14 13 36-0058 EA  36" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 1,731.29 342.78 

. 
 33 14 13 36-0059 EA 42" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 1,996.35 385.94 

. 
 33 14 13 36-0060 EA 48" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 2,322.49 444.34 

. 
 33 14 13 36-0061 EA 54" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 2,578.23 507.82 

. 
 33 14 13 36-0062 EA 60" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 2,976.38 634.77 

. 
 33 14 13 36-0063 EA 66" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 3,434.62 771.89 

. 
 33 14 13 36-0064 EA 72" Dresser Coupling For Plain End Welded Steel Pipe .................................................................................................. 4,094.76 914.08 

XXXXXXX 
. 
 33 14 13 39  Copper Public Water Utility Distribution Piping (33 14 13) 
. 
. 
 33 14 13 39-0001  Type L Copper Water Distribution Piping (33 14 13 39) 
. 
. 

 33 14 13 39-0002 LF 1/2" Type L Copper Water Distribution Pipe ........................................................................................................................... 5.33 2.17 
. 

 33 14 13 39-0003 LF 3/4" Type L Copper Water Distribution Pipe ........................................................................................................................... 5.84 2.43 
. 

 33 14 13 39-0004 LF 1" Type L Copper Water Distribution Pipe .............................................................................................................................. 7.38 2.70 
. 

 33 14 13 39-0005 LF 1-1/4" Type L Copper Water Distribution Pipe ........................................................................................................................ 8.68 3.24 
. 

 33 14 13 39-0006 LF  1-1/2" Type L Copper Water Distribution Pipe ...................................................................................................................... 10.27 4.32 
. 

 33 14 13 39-0007 LF 2" Type L Copper Water Distribution Pipe ............................................................................................................................ 13.03 5.40 
. 

 33 14 13 39-0008 LF  2-1/2" Type L Copper Water Distribution Pipe ...................................................................................................................... 17.67 6.49 
. 

 33 14 13 39-0009 LF 3" Type L Copper Water Distribution Pipe ............................................................................................................................ 20.59 7.13 
. 

 33 14 13 39-0010 LF 3-1/2" Type L Copper Water Distribution Pipe ...................................................................................................................... 28.12 8.96 
. 

 33 14 13 39-0011 LF 4" Type L Copper Water Distribution Pipe ............................................................................................................................ 36.32 11.35 
. 

 33 14 13 39-0012 LF 5" Type L Copper Water Distribution Pipe ............................................................................................................................ 51.14 14.16 
. 

 33 14 13 39-0013 LF 6" Type L Copper Water Distribution Pipe ............................................................................................................................ 64.09 17.08 
. 

 33 14 13 39-0014 LF 8" Type L Copper Water Distribution Pipe ............................................................................................................................ 92.56 19.12 

XXXXXXX 
. 
 33 14 13 39-0015  Type K Copper Water Distribution Piping (33 14 13 39) 
. 
. 

 33 14 13 39-0016 LF 1/2" Type K Copper Water Distribution Pipe ........................................................................................................................... 5.43 2.17 
. 

 33 14 13 39-0017 LF 3/4" Type K Copper Water Distribution Pipe ........................................................................................................................... 6.20 2.43 
. 

 33 14 13 39-0018 LF 1" Type K Copper Water Distribution Pipe .............................................................................................................................. 7.74 2.70 
. 

 33 14 13 39-0019 LF 1-1/4" Type K Copper Water Distribution Pipe ........................................................................................................................ 8.90 3.24 
. 

 33 14 13 39-0020 LF  1-1/2" Type K Copper Water Distribution Pipe ...................................................................................................................... 10.60 4.32 
. 

 33 14 13 39-0021 LF 2" Type K Copper Water Distribution Pipe ............................................................................................................................ 13.47 5.40 
. 

 33 14 13 39-0022 LF  2-1/2" Type K Copper Water Distribution Pipe ...................................................................................................................... 18.89 6.49 
. 

 33 14 13 39-0023 LF 3" Type K Copper Water Distribution Pipe ............................................................................................................................ 22.42 7.13 
. 

 33 14 13 39-0024 LF 3-1/2" Type K Copper Water Distribution Pipe ...................................................................................................................... 30.27 8.96 
. 

 33 14 13 39-0025 LF 4" Type K Copper Water Distribution Pipe ............................................................................................................................ 39.59 11.35 
. 

 33 14 13 39-0026 LF 5" Type K Copper Water Distribution Pipe ............................................................................................................................ 57.89 14.16 
. 

 33 14 13 39-0027 LF 6" Type K Copper Water Distribution Pipe ............................................................................................................................ 76.23 17.08 
. 

 33 14 13 39-0028 LF 8" Type K Copper Water Distribution Pipe .......................................................................................................................... 114.97 19.12 

XXXXXXX 
. 
 33 14 13 43  Public Water Utility Distribution Piping Coatings And Wraps (33 14 13) 
. 
. 
 33 14 13 43-0001  Pipe Coatings (33 14 13 43) 
. 
. 
 33 14 13 43-0002  Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating (33 14 13 43-0001) 

Note: Applied at fabrication shop. 
. 
. 

 33 14 13 43-0003 LF 8" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating ...................................................... 3.36  
. 

 33 14 13 43-0004 LF 10" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 4.00  
. 

 33 14 13 43-0005 LF 12" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 4.71  
. 

 33 14 13 43-0006 LF 14" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 6.26  
. 

 33 14 13 43-0007 LF 16" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 7.15  
. 

 33 14 13 43-0008 LF 18" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 7.51  
. 

 33 14 13 43-0009 LF 20" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 8.09  
. 

 33 14 13 43-0010 LF 24" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................... 9.43  
. 

 33 14 13 43-0011 LF 30" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 12.38  
. 

 33 14 13 43-0012 LF 36" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 19.55  
. 

 33 14 13 43-0013 LF 42" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 42.15  
. 

 33 14 13 43-0014 LF 48" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 48.17  
. 

 33 14 13 43-0015 LF 54" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 54.19  
. 

 33 14 13 43-0016 LF 60" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 60.21  
. 

 33 14 13 43-0017 LF 66" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 66.24  
. 

 33 14 13 43-0018 LF 72" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 72.23  
. 

 33 14 13 43-0019 LF 78" Outside Diameter Of Pipe, Coal Tar Epoxy, Wrapped With Kraft Paper, Pipe Coating .................................................. 78.28  

XXXXXXX 
. 
 33 14 13 43-0020  Cement Coating With Fiberglass Or Wire Mesh Reinforcing (33 14 13 43-0001) 

Note: Applied at fabrication shop. Thickness ranging between 1" and 2". 
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. 

. 
 33 14 13 43-0021 LF 4" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................... 8.99  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0022 LF 6" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................. 11.07  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0023 LF 8" Diameter Cement Coated Pipe 1" To 2" Mesh ................................................................................................................. 13.83  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0024 LF 10" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 15.41  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0025 LF 12" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 17.40  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0026 LF 14" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 20.37  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0027 LF 16" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 23.14  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0028 LF 18" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 26.11  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0029 LF 20" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 29.02  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0030 LF 24" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 34.81  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0031 LF 30" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 43.51  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0032 LF 36" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 52.21  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0033 LF 42" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 25.10  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0034 LF 48" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 28.68  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0035 LF 54" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 32.27  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0036 LF 60" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 35.85  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0037 LF 66" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 39.44  

Note: Reinforcing applied at fabrication shop. 
. 

 33 14 13 43-0038 LF 72" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 43.02  
Note: Reinforcing applied at fabrication shop. 

. 
 33 14 13 43-0039 LF 78" Diameter Cement Coated Pipe 1" To 2" Mesh ............................................................................................................... 46.61  

Note: Reinforcing applied at fabrication shop. 

XXXXXXX 
. 
 33 14 13 43-0040  Pipe Lining (33 14 13 43) 
. 
. 
 33 14 13 43-0041  Cement Pipe Lining (33 14 13 43-0040) 

Note: Shop applied. 
. 
. 

 33 14 13 43-0042 LF 4" Outside Diameter, 1/4" Thick Cement Pipe Lining ............................................................................................................ 12.53  
    For 1/2" Thick, Add  1.20 

. 
 33 14 13 43-0043 LF 6" Outside Diameter, 1/4" Thick Cement Pipe Lining ............................................................................................................ 15.56  

    For 1/2" Thick, Add  1.48 
. 

 33 14 13 43-0044 LF 8" Outside Diameter, 1/4" Thick Cement Pipe Lining ............................................................................................................ 19.03  
    For 1/2" Thick, Add  1.84 

. 
 33 14 13 43-0045 LF 10" Outside Diameter, 1/4" Thick Cement Pipe Lining .......................................................................................................... 24.61  

    For 1/2" Thick, Add  2.31 
. 

 33 14 13 43-0046 LF 12" Outside Diameter, 1/4" Thick Cement Pipe Lining .......................................................................................................... 30.22  
    For 1/2" Thick, Add  2.77 

. 
 33 14 13 43-0047 LF 14" Outside Diameter, 1/4" Thick Cement Pipe Lining .......................................................................................................... 38.31  

    For 1/2" Thick, Add  3.25 
. 

 33 14 13 43-0048 LF 16" Outside Diameter, 1/4" Thick Cement Pipe Lining .......................................................................................................... 49.10  
    For 1/2" Thick, Add  3.69 

. 
 33 14 13 43-0049 LF 18" Outside Diameter, 5/16" Thick Cement Pipe Lining ........................................................................................................ 58.41  

    For 1/2" Thick, Add  3.54 
. 

 33 14 13 43-0050 LF 20" Outside Diameter, 5/16" Thick Cement Pipe Lining ........................................................................................................ 70.14  
    For 1/2" Thick, Add  3.93 

. 
 33 14 13 43-0051 LF 24" Outside Diameter, 5/16" Thick Cement Pipe Lining ........................................................................................................ 84.97  

    For 1/2" Thick, Add  4.71 
. 

 33 14 13 43-0052 LF 30" Outside Diameter, 5/16" Thick Cement Pipe Lining ...................................................................................................... 102.53  
    For 1/2" Thick, Add  5.89 

. 
 33 14 13 43-0053 LF 36" Outside Diameter, 5/16" Thick Cement Pipe Lining ...................................................................................................... 123.37  

    For 1/2" Thick, Add  7.07 
. 

 33 14 13 43-0054 LF 42" Outside Diameter, 3/8" Thick Cement Pipe Lining ........................................................................................................ 143.95  
    For 1/2" Thick, Add  6.07 

. 
 33 14 13 43-0055 LF 48" Outside Diameter, 3/8" Thick Cement Pipe Lining ........................................................................................................ 164.47  

    For 1/2" Thick, Add  6.93 
. 

 33 14 13 43-0056 LF 54" Outside Diameter, 3/8" Thick Cement Pipe Lining ........................................................................................................ 185.05  
    For 1/2" Thick, Add  7.80 

. 
 33 14 13 43-0057 LF 60" Outside Diameter, 3/8" Thick Cement Pipe Lining ........................................................................................................ 205.63  

    For 1/2" Thick, Add  8.67 
. 

 33 14 13 43-0058 LF 66" Outside Diameter, 7/16" Thick Cement Pipe Lining ...................................................................................................... 226.15  
    For 1/2" Thick, Add  5.08 

. 
 33 14 13 43-0059 LF 72" Outside Diameter, 7/16" Thick Cement Pipe Lining ...................................................................................................... 246.73  

    For 1/2" Thick, Add  5.55 
. 

 33 14 13 43-0060 LF 78" Outside Diameter, 7/16" Thick Cement Pipe Lining ...................................................................................................... 267.32  
    For 1/2" Thick, Add  6.01 

XXXXXXX 
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. 
 33 14 13 43-0061  Cement Fitting Lining (33 14 13 43-0040) 

Note: Shop applied. 
. 
. 

 33 14 13 43-0062 EA 4" Outside Diameter, 1/4" Thick Cement Fitting Lining ......................................................................................................... 12.53  
    For 1/2" Thick, Add  1.20 

. 
 33 14 13 43-0063 EA 6" Outside Diameter, 1/4" Thick Cement Fitting Lining ......................................................................................................... 15.56  

    For 1/2" Thick, Add  1.48 
. 

 33 14 13 43-0064 EA 8" Outside Diameter, 1/4" Thick Cement Fitting Lining ......................................................................................................... 24.25  
    For 1/2" Thick, Add  2.40 

. 
 33 14 13 43-0065 EA 10" Outside Diameter, 1/4" Thick Cement Fitting Lining ....................................................................................................... 39.71  

    For 1/2" Thick, Add  3.69 
. 

 33 14 13 43-0066 EA 12" Outside Diameter, 1/4" Thick Cement Fitting Lining ....................................................................................................... 60.43  
    For 1/2" Thick, Add  5.55 

. 
 33 14 13 43-0067 EA 14" Outside Diameter, 1/4" Thick Cement Fitting Lining ....................................................................................................... 88.84  

    For 1/2" Thick, Add  7.47 
. 

 33 14 13 43-0068 EA 16" Outside Diameter, 1/4" Thick Cement Fitting Lining ..................................................................................................... 129.71  
    For 1/2" Thick, Add  9.59 

. 
 33 14 13 43-0069 EA 18" Outside Diameter, 5/16" Thick Cement Fittings Lining ................................................................................................. 175.24  

    For 1/2" Thick, Add  10.61 
. 

 33 14 13 43-0070 EA 20" Outside Diameter, 5/16" Thick Cement Fitting Lining ................................................................................................... 233.64  
    For 1/2" Thick, Add  13.09 

. 
 33 14 13 43-0071 EA 24" Outside Diameter, 5/16" Thick Cement Fitting Lining ................................................................................................... 339.87  

    For 1/2" Thick, Add  18.86 

XXXXXXX 
. 
 33 14 13 43-0072  8 Mil Polyethylene Encasement Tubing (33 14 13 43) 

Note: ANSI/AWWA C105/A21.5-99 section 4.2. 
. 
. 

 33 14 13 43-0073 LF 3" To 8" Diameter, 8 Mil Polyethylene Encasement Tubing .................................................................................................... 0.90  
. 

 33 14 13 43-0074 LF 10" To 12" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................ 1.51  
. 

 33 14 13 43-0075 LF 14" To 16" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................ 1.90  
. 

 33 14 13 43-0076 LF 18" To 20" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................ 2.43  
. 

 33 14 13 43-0077 LF 24" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 3.40  
. 

 33 14 13 43-0078 LF 30" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 4.40  
. 

 33 14 13 43-0079 LF 36" To 42" Diameter, 8 Mil Polyethylene Encasement Tubing ................................................................................................ 5.58  
. 

 33 14 13 43-0080 LF 48" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 6.65  
. 

 33 14 13 43-0081 LF 54" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 7.95  
. 

 33 14 13 43-0082 LF 60" Diameter, 8 Mil Polyethylene Encasement Tubing ........................................................................................................... 8.94  

XXXXXXX 
. 
 33 14 13 53  Public Water Utility Distribution Piping Saddles And Adapters (33 14 13) 
. 
. 
 33 14 13 53-0001  Double Stud Stainless Steel Service Saddles (33 14 13 53) 

Note: 1/2" listed taps are compression, 3/4" to 2" are either compression or NPT. 
. 
. 

 33 14 13 53-0002 EA 4" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................... 249.58  
. 

 33 14 13 53-0003 EA 4" Diameter x 1-1/4" Or 1-1/2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ................................... 349.84  
. 

 33 14 13 53-0004 EA 4" Diameter x 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ......................................................... 361.47  
. 

 33 14 13 53-0005 EA 6" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................... 298.57  
. 

 33 14 13 53-0006 EA 6" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .............................. 375.03  
. 

 33 14 13 53-0007 EA 8" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................... 312.03  
. 

 33 14 13 53-0008 EA 8" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .............................. 392.76  
. 

 33 14 13 53-0009 EA 10" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................. 351.21  
. 

 33 14 13 53-0010 EA 10" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ............................ 413.76  
. 

 33 14 13 53-0011 EA 12" Diameter x 1/2", 3/4" Or 1" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) .................................. 366.30  
. 

 33 14 13 53-0012 EA 12" Diameter x 1-1/4", 1-1/2" Or 2" Tap Double Stud Stainless Steel Service Saddle (Smith-Blair 372) ............................ 424.59  

XXXXXXX 
. 
 33 14 13 53-0013  Double Bale Epoxy Coated Ductile Iron Body Service Saddles (33 14 13 53) 

Note: Electro-galvanized steel bales. 5/8" listed taps are compression. 3/4" to 2" are either compression or NPT. 
2-1/2", 3" or 4" are NPT. 

. 

. 
 33 14 13 53-0014 EA 1-1/4" To 1-1/2" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-

Blair 313) ........................................................................................................................................................................... 209.43  
. 

 33 14 13 53-0015 EA 2" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................. 209.58  
. 

 33 14 13 53-0016 EA 2" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 222.98  
. 

 33 14 13 53-0017 EA 2-1/2" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........... 213.02  
. 

 33 14 13 53-0018 EA 3" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................. 227.90  
. 

 33 14 13 53-0019 EA 3" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 251.93  
. 

 33 14 13 53-0020 EA 3" Diameter x 2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............................. 267.93  
. 

 33 14 13 53-0021 EA 4" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................. 245.16  
. 

 33 14 13 53-0022 EA 4" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 269.39  
. 

 33 14 13 53-0023 EA 4" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............. 283.08  
. 

 33 14 13 53-0024 EA 5" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................. 258.68  
. 

 33 14 13 53-0025 EA 5" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 283.67  
. 

 33 14 13 53-0026 EA 5" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............. 297.30  
. 

 33 14 13 53-0027 EA 6" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................. 272.67  
. 

 33 14 13 53-0028 EA 6" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 296.94  
. 

 33 14 13 53-0029 EA 6" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............. 310.40  
. 

 33 14 13 53-0030 EA 6" Diameter x 3" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............................. 451.98  
. 

 33 14 13 53-0031 EA 6" Diameter x 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............................. 463.60  
. 

 33 14 13 53-0032 EA 8" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................. 295.11  
. 

 33 14 13 53-0033 EA 8" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ........ 324.39  
. 

 33 14 13 53-0034 EA 8" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .............. 336.90  
. 

 33 14 13 53-0035 EA 8" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) .................... 534.52  
. 

 33 14 13 53-0036 EA 10" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............... 330.00  
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. 
 33 14 13 53-0037 EA 10" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313) ................................................................................................................................................................................... 365.06  
. 

 33 14 13 53-0038 EA 10" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 596.33  
. 

 33 14 13 53-0039 EA 12" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 358.75  
. 

 33 14 13 53-0040 EA 12" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313) ................................................................................................................................................................................... 395.81  

. 
 33 14 13 53-0041 EA 12" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............ 410.03  

. 
 33 14 13 53-0042 EA 12" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 664.97  

. 
 33 14 13 53-0043 EA 14" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 417.89  

. 
 33 14 13 53-0044 EA 14" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313) ................................................................................................................................................................................... 446.99  
. 

 33 14 13 53-0045 EA 14" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............ 481.05  
. 

 33 14 13 53-0046 EA 14" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 815.74  
. 

 33 14 13 53-0047 EA 15" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 429.52  
. 

 33 14 13 53-0048 EA 15" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313) ................................................................................................................................................................................... 488.32  

. 
 33 14 13 53-0049 EA 15" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............ 508.63  

. 
 33 14 13 53-0050 EA 15" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 876.42  

. 
 33 14 13 53-0051 EA 16" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 448.77  

. 
 33 14 13 53-0052 EA 16" Diameter x 1-1/4" To 1-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313) ................................................................................................................................................................................... 509.72  
. 

 33 14 13 53-0053 EA 16" Diameter x 2" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ............ 530.55  
. 

 33 14 13 53-0054 EA 16" Diameter x 3" To 4" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................... 911.99  
. 

 33 14 13 53-0055 EA 18" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 496.21  
. 

 33 14 13 53-0056 EA 18" Diameter x 1-1/4" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313) ................................................................................................................................................................................... 573.08  

. 
 33 14 13 53-0057 EA 20" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 564.67  

. 
 33 14 13 53-0058 EA 20" Diameter x 1-1/4" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 

313) ................................................................................................................................................................................... 624.80  
. 

 33 14 13 53-0059 EA 24" Diameter x 5/8" To 1" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 313) ................ 589.67  
. 

 33 14 13 53-0060 EA 24" Diameter x 1-1/4" To 2-1/2" Tap Double Bale Epoxy Coated Ductile Iron Body Service Saddle (Smith-Blair 
313) ................................................................................................................................................................................... 665.19  

XXXXXXX 
. 
 33 14 13 53-0061  Double Bale Bronze Service Saddles (33 14 13 53) 
. 
. 

 33 14 13 53-0062 EA 4" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................... 288.64  
. 

 33 14 13 53-0063 EA 4" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................ 315.39  
. 

 33 14 13 53-0064 EA 6" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................... 328.05  
. 

 33 14 13 53-0065 EA 6" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................ 355.05  
. 

 33 14 13 53-0066 EA 8" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................... 365.18  
. 

 33 14 13 53-0067 EA 8" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ........................................................ 383.79  
. 

 33 14 13 53-0068 EA 10" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ......................................................... 354.46  
. 

 33 14 13 53-0069 EA 10" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 376.91  
. 

 33 14 13 53-0070 EA 12" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ......................................................... 448.17  
. 

 33 14 13 53-0071 EA 12" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 484.39  
. 

 33 14 13 53-0072 EA 14" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ......................................................... 670.83  
. 

 33 14 13 53-0073 EA 14" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 757.16  
. 

 33 14 13 53-0074 EA 16" Diameter x 3/4" To 1" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ......................................................... 779.58  
. 

 33 14 13 53-0075 EA 16" Diameter x 1-1/4" To 2" Tap Double Bale Bronze Service Saddle (Mueller BR2B) ...................................................... 869.53  

XXXXXXX 
. 
 33 14 13 53-0076  Stainless Steel Double Straps, Bronze Body Service Saddle (33 14 13 53) 

Note: Taps are compression or NPT. 
. 
. 

 33 14 13 53-0077 EA 4" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ..................... 303.02  
. 

 33 14 13 53-0078 EA 4" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................. 333.54  
. 

 33 14 13 53-0079 EA 6" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ..................... 345.03  
. 

 33 14 13 53-0080 EA 6" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................. 374.46  
. 

 33 14 13 53-0081 EA 8" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ..................... 386.18  
. 

 33 14 13 53-0082 EA 8" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) .................. 405.92  
. 

 33 14 13 53-0083 EA 10" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................... 434.51  
. 

 33 14 13 53-0084 EA 10" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 464.86  
. 

 33 14 13 53-0085 EA 12" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................... 467.42  
. 

 33 14 13 53-0086 EA 12" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 506.11  
. 

 33 14 13 53-0087 EA 14" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................... 718.52  
. 

 33 14 13 53-0088 EA 14" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 824.60  
. 

 33 14 13 53-0089 EA 16" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................... 836.16  
. 

 33 14 13 53-0090 EA 16" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 910.60  
. 

 33 14 13 53-0091 EA 18" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 1,299.58  
. 

 33 14 13 53-0092 EA 18" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ............. 1,299.58  
. 

 33 14 13 53-0093 EA 20" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 1,354.20  
. 

 33 14 13 53-0094 EA 20" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ............. 1,354.20  
. 

 33 14 13 53-0095 EA 24" Diameter x 3/4" To 1" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ................ 1,452.45  
. 

 33 14 13 53-0096 EA 24" Diameter x 1-1/4" To 2" Tap Stainless Steel Double Straps, Bronze Body Service Saddle (Mueller BR2S) ............. 1,452.45  

XXXXXXX 
. 
 33 14 13 53-0097  Ductile Iron Mechanical Joint Tapping Sleeve (33 14 13 53) 
. 
. 

 33 14 13 53-0098 EA 4" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ...................................................... 1,346.03  
. 

 33 14 13 53-0099 EA 6" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................ 1,625.58  
. 

 33 14 13 53-0100 EA 8" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................ 1,943.05  
. 

 33 14 13 53-0101 EA 8" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ...................................................... 2,055.59  
. 

 33 14 13 53-0102 EA 10" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .......................................... 3,117.96  
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. 
 33 14 13 53-0103 EA 10" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 3,275.19  

. 
 33 14 13 53-0104 EA 10" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 3,343.01  

. 
 33 14 13 53-0105 EA 12" Diameter x 4" Or 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) .......................................... 3,292.36  

. 
 33 14 13 53-0106 EA 12" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 3,448.97  

. 
 33 14 13 53-0107 EA 12" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 3,829.61  

. 
 33 14 13 53-0108 EA 12" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 3,926.72  

. 
 33 14 13 53-0109 EA 14" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 6,557.67  

. 
 33 14 13 53-0110 EA 14" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 6,734.54  

. 
 33 14 13 53-0111 EA 14" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 6,814.43  

. 
 33 14 13 53-0112 EA 14" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 6,849.14  

. 
 33 14 13 53-0113 EA 14" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 7,100.34  

. 
 33 14 13 53-0114 EA 16" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 7,090.15  

. 
 33 14 13 53-0115 EA 16" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 7,113.42  

. 
 33 14 13 53-0116 EA 16" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 7,310.97  

. 
 33 14 13 53-0117 EA 16" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 7,358.06  

. 
 33 14 13 53-0118 EA 16" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 7,409.82  

. 
 33 14 13 53-0119 EA 16" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 11,349.78  

. 
 33 14 13 53-0120 EA 16" Diameter x 16" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 7,772.32  

. 
 33 14 13 53-0121 EA 18" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 9,860.96  

. 
 33 14 13 53-0122 EA 18" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 10,306.24  

. 
 33 14 13 53-0123 EA 18" Diameter x 8", 10", 12" Or 16" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ........................ 10,433.49  

. 
 33 14 13 53-0124 EA 18" Diameter x 18" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 10,816.41  

. 
 33 14 13 53-0125 EA 20" Diameter x 4" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 9,234.42  

. 
 33 14 13 53-0126 EA 20" Diameter x 6" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 8,897.30  

. 
 33 14 13 53-0127 EA 20" Diameter x 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................... 9,067.54  

. 
 33 14 13 53-0128 EA 20" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 9,134.42  

. 
 33 14 13 53-0129 EA 20" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................................. 9,464.98  

. 
 33 14 13 53-0130 EA 20" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 12,788.86  

. 
 33 14 13 53-0131 EA 20" Diameter x 16", 18" Or 20" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................. 13,039.18  

. 
 33 14 13 53-0132 EA 24" Diameter x 4", 6" Or 8" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ................................... 11,155.95  

. 
 33 14 13 53-0133 EA 24" Diameter x 10" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 11,310.63  

. 
 33 14 13 53-0134 EA 24" Diameter x 12" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 11,355.23  

. 
 33 14 13 53-0135 EA 24" Diameter x 14" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 15,714.26  

. 
 33 14 13 53-0136 EA 24" Diameter x 16" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 15,917.25  

. 
 33 14 13 53-0137 EA 24" Diameter x 18" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 15,963.76  

. 
 33 14 13 53-0138 EA 24" Diameter x 20" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 16,401.48  

. 
 33 14 13 53-0139 EA 24" Diameter x 24" Tap Ductile Iron Mechanical Joint Tapping Sleeve (Mueller H-615) ............................................... 16,610.12  

XXXXXXX 
. 
 33 14 13 53-0140  Carbon Steel Epoxy Coated Flange, Stainless Steel Tapping Sleeve (33 14 13 53) 
. 
. 

 33 14 13 53-0141 EA 4" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)....................... 1,109.36  
. 

 33 14 13 53-0142 EA 6" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)....................... 1,178.75  
. 

 33 14 13 53-0143 EA 6" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)....................... 1,288.69  
. 

 33 14 13 53-0144 EA 8" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)....................... 1,326.48  
. 

 33 14 13 53-0145 EA 8" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)....................... 1,381.48  
. 

 33 14 13 53-0146 EA 8" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)....................... 1,586.44  
. 

 33 14 13 53-0147 EA 10" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 1,448.10  
. 

 33 14 13 53-0148 EA 10" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 1,501.67  
. 

 33 14 13 53-0149 EA 10" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 1,681.88  
. 

 33 14 13 53-0150 EA 10" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 2,321.48  
. 

 33 14 13 53-0151 EA 12" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 1,628.57  
. 

 33 14 13 53-0152 EA 12" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 1,706.95  
. 

 33 14 13 53-0153 EA 12" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 1,884.31  
. 

 33 14 13 53-0154 EA 12" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 2,457.30  
. 

 33 14 13 53-0155 EA 12" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 2,679.57  
. 

 33 14 13 53-0156 EA 14" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,140.11  
. 

 33 14 13 53-0157 EA 14" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,205.04  
. 

 33 14 13 53-0158 EA 14" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,585.13  
. 

 33 14 13 53-0159 EA 14" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 3,056.28  
. 

 33 14 13 53-0160 EA 14" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 3,362.79  
. 

 33 14 13 53-0161 EA 16" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,541.33  
. 

 33 14 13 53-0162 EA 16" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,608.33  
. 

 33 14 13 53-0163 EA 16" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,860.09  
. 

 33 14 13 53-0164 EA 16" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 3,533.78  
. 

 33 14 13 53-0165 EA 16" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 3,693.32  
. 

 33 14 13 53-0166 EA 18" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,695.27  
. 

 33 14 13 53-0167 EA 18" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,816.35  
. 

 33 14 13 53-0168 EA 18" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 2,984.36  
. 

 33 14 13 53-0169 EA 18" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 3,777.04  
. 

 33 14 13 53-0170 EA 18" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 3,936.38  
. 

 33 14 13 53-0171 EA 20" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 3,252.68  
. 

 33 14 13 53-0172 EA 20" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 3,319.55  
. 

 33 14 13 53-0173 EA 20" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 3,696.12  
. 

 33 14 13 53-0174 EA 20" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 4,332.61  
. 

 33 14 13 53-0175 EA 20" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 4,602.91  
. 

 33 14 13 53-0176 EA 24" Diameter x 4" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 3,510.75  
. 

 33 14 13 53-0177 EA 24" Diameter x 6" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 3,656.79  
. 

 33 14 13 53-0178 EA 24" Diameter x 8" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662)..................... 3,853.87  
. 

 33 14 13 53-0179 EA 24" Diameter x 10" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 4,757.09  
. 

 33 14 13 53-0180 EA 24" Diameter x 12" Epoxy Coated Carbon Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 662) .................. 4,923.21  
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XXXXXXX 
. 
 33 14 13 53-0181  Stainless Steel Flange, Stainless Steel Tapping Sleeve (33 14 13 53) 
. 
. 

 33 14 13 53-0182 EA 4" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,282.17  
. 

 33 14 13 53-0183 EA 6" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,397.01  
. 

 33 14 13 53-0184 EA 6" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,478.88  
. 

 33 14 13 53-0185 EA 8" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,509.05  
. 

 33 14 13 53-0186 EA 8" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,603.28  
. 

 33 14 13 53-0187 EA 8" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ........................................... 1,883.97  
. 

 33 14 13 53-0188 EA 10" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 1,730.75  
. 

 33 14 13 53-0189 EA 10" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 1,835.20  
. 

 33 14 13 53-0190 EA 10" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,086.83  
. 

 33 14 13 53-0191 EA 10" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 2,814.39  
. 

 33 14 13 53-0192 EA 12" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 1,975.56  
. 

 33 14 13 53-0193 EA 12" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,117.79  
. 

 33 14 13 53-0194 EA 12" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,450.10  
. 

 33 14 13 53-0195 EA 12" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 2,882.90  
. 

 33 14 13 53-0196 EA 12" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,213.90  
. 

 33 14 13 53-0197 EA 14" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,254.44  
. 

 33 14 13 53-0198 EA 14" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,428.83  
. 

 33 14 13 53-0199 EA 14" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,802.95  
. 

 33 14 13 53-0200 EA 14" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,236.19  
. 

 33 14 13 53-0201 EA 14" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,465.52  
. 

 33 14 13 53-0202 EA 16" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,749.01  
. 

 33 14 13 53-0203 EA 16" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 2,987.25  
. 

 33 14 13 53-0204 EA 16" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,168.90  
. 

 33 14 13 53-0205 EA 16" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,634.69  
. 

 33 14 13 53-0206 EA 16" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,950.81  
. 

 33 14 13 53-0207 EA 18" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,030.49  
. 

 33 14 13 53-0208 EA 18" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,386.38  
. 

 33 14 13 53-0209 EA 18" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,575.92  
. 

 33 14 13 53-0210 EA 18" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 3,985.29  
. 

 33 14 13 53-0211 EA 18" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,526.76  
. 

 33 14 13 53-0212 EA 20" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,272.48  
. 

 33 14 13 53-0213 EA 20" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,627.45  
. 

 33 14 13 53-0214 EA 20" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,781.53  
. 

 33 14 13 53-0215 EA 20" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,542.97  
. 

 33 14 13 53-0216 EA 20" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 4,966.97  
. 

 33 14 13 53-0217 EA 24" Diameter x 4" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,876.33  
. 

 33 14 13 53-0218 EA 24" Diameter x 6" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 3,927.17  
. 

 33 14 13 53-0219 EA 24" Diameter x 8" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ......................................... 4,111.86  
. 

 33 14 13 53-0220 EA 24" Diameter x 10" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 5,020.69  
. 

 33 14 13 53-0221 EA 24" Diameter x 12" Stainless Steel Flange, Stainless Steel Tapping Sleeve (Smith-Blair 663) ....................................... 5,505.93  

XXXXXXX 
. 
 33 14 13 53-0222  Ductile Iron Body, Flanged Coupling Adapter (33 14 13 53) 
. 
. 

 33 14 13 53-0223 EA 3" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 343.72 71.99 
. 

 33 14 13 53-0224 EA 4" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 430.91 90.76 
. 

 33 14 13 53-0225 EA 6" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 568.87 125.19 
. 

 33 14 13 53-0226 EA 8" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ..................................................................................... 731.35 147.10 
. 

 33 14 13 53-0227 EA 10" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ................................................................................ 1,123.11 165.88 
. 

 33 14 13 53-0228 EA  12" Ductile Iron Body, Flanged Coupling Adapter (Smith-Blair 912) ................................................................................ 1,255.65 187.79 

XXXXXXX 
. 
 33 14 13 53-0229  Steel Body, Flanged Coupling Adapter (33 14 13 53) 
. 
. 

 33 14 13 53-0230 EA 3" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 488.68 71.99 
. 

 33 14 13 53-0231 EA 4" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 580.06 90.76 
. 

 33 14 13 53-0232 EA 6" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 776.05 125.19 
. 

 33 14 13 53-0233 EA 8" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) ............................................................................................... 946.97 147.10 
. 

 33 14 13 53-0234 EA 10" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,150.77 165.88 
. 

 33 14 13 53-0235 EA 12" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,338.83 187.79 
. 

 33 14 13 53-0236 EA 14" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,584.20 206.57 
. 

 33 14 13 53-0237 EA  16" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 1,868.71 225.36 
. 

 33 14 13 53-0238 EA 18" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 2,199.77 247.88 
. 

 33 14 13 53-0239 EA 20" Steel Body, Flanged Coupling Adapter (Smith-Blair 913) .......................................................................................... 2,591.62 272.67 

XXXXXXX 
. 
 33 14 13 53-0240  Steel Body, Flanged-Lock Restrained Coupling Adapters (33 14 13 53) 
. 
. 

 33 14 13 53-0241 EA 4" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................... 440.60 90.76 
. 

 33 14 13 53-0242 EA 6" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................... 592.80 125.19 
. 

 33 14 13 53-0243 EA 8" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................... 659.74 147.10 
. 

 33 14 13 53-0244 EA 10" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) .................................................................. 944.08 165.88 
. 

 33 14 13 53-0245 EA 12" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,193.24 187.79 
. 

 33 14 13 53-0246 EA 14" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,336.76 206.57 
. 

 33 14 13 53-0247 EA 16" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,564.49 225.36 
. 

 33 14 13 53-0248 EA 18" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 1,753.75 247.88 
. 

 33 14 13 53-0249 EA 20" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 2,097.76 272.67 
. 

 33 14 13 53-0250 EA 24" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 2,515.78 299.97 
. 

 33 14 13 53-0251 EA 30" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 5,124.28 329.89 
. 

 33 14 13 53-0252 EA 36" Steel Body, Flanged-Lock Restrained Coupling Adapter (Smith-Blair 911) ............................................................... 6,883.44 362.94 
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XXXXXXX 
. 
 33 14 13 53-0253  Ductile Iron Body, Omni Coupling System (33 14 13 53) 
. 
. 

 33 14 13 53-0254 EA 2" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 162.28 50.08 
. 

 33 14 13 53-0255 EA 2-1/2" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .................................................................................... 199.28 59.46 
. 

 33 14 13 53-0256 EA 3" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 246.05 71.99 
. 

 33 14 13 53-0257 EA 4" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 309.15 90.76 
. 

 33 14 13 53-0258 EA 6" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 414.05 125.19 
. 

 33 14 13 53-0259 EA 8" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) .......................................................................................... 501.10 147.10 
. 

 33 14 13 53-0260 EA 10" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ........................................................................................ 619.00 165.88 
. 

 33 14 13 53-0261 EA 12" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ........................................................................................ 721.45 187.79 
. 

 33 14 13 53-0262 EA 14" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ........................................................................................ 991.76 206.57 
. 

 33 14 13 53-0263 EA 16" Ductile Iron Body, Omni Coupling System (Smith-Blair 441) ..................................................................................... 1,224.49 225.36 

XXXXXXX 
. 
 33 14 19  Valves and Hydrants for Water Utility Service (33 14) 

Note: Flanged valves excludes bolt and gasket set. 
. 
. 
 33 14 19 00-0001  Water Utility Distribution Valves (33 14 19) 
. 
. 
 33 14 19 00-0002  Angle Valves (33 14 19 00-0001) 

Note: For connecting meters to water service. 
. 
. 
 33 14 19 00-0003  Threaded, Class 150, Bronze Angle Valve (33 14 19 00-0002) 

Note: Nibco T-335Y 
. 
. 

 33 14 19 00-0004 EA 1/2" Threaded, Class 150, Bronze Angle Valve .................................................................................................................. 101.48 21.56 
. 

 33 14 19 00-0005 EA 3/4" Threaded, Class 150, Bronze Angle Valve .................................................................................................................. 136.85 28.97 
. 

 33 14 19 00-0006 EA 1" Threaded, Class 150, Bronze Angle Valve ..................................................................................................................... 182.34 35.70 
. 

 33 14 19 00-0007 EA 1-1/4" Threaded, Class 150, Bronze Angle Valve ............................................................................................................... 234.40 44.86 
. 

 33 14 19 00-0008 EA 1-1/2" Threaded, Class 150, Bronze Angle Valve ............................................................................................................... 290.58 51.86 
. 

 33 14 19 00-0009 EA 2" Threaded, Class 150, Bronze Angle Valve ..................................................................................................................... 425.47 60.62 
. 

 33 14 19 00-0010 EA 2-1/2" Threaded, Class 150, Bronze Angle Valve ............................................................................................................... 673.73 82.72 
. 

 33 14 19 00-0011 EA 3" Threaded, Class 150, Bronze Angle Valve .................................................................................................................. 1,007.70 95.50 

XXXXXXX 
. 
 33 14 19 00-0012  Butterfly Valves (33 14 19 00-0001) 
. 
. 
 33 14 19 00-0013  Lug Type Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene 

Packing, Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 
304 Stainless Steel Pin, Butterfly Valves (33 14 19 00-0012) 

. 

. 
 33 14 19 00-0014 EA 3" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,3,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ...................................................................................................... 1,858.14 229.01 

. 
 33 14 19 00-0015 EA 3" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,3,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................................... 2,060.68 229.01 

. 
 33 14 19 00-0016 EA 4" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,4,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ...................................................................................................... 2,033.53 354.34 

. 
 33 14 19 00-0017 EA 4" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,4,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................................... 2,236.07 354.34 

. 
 33 14 19 00-0018 EA 6" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,6,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ...................................................................................................... 2,310.83 397.46 

. 
 33 14 19 00-0019 EA 6" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,6,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................................... 2,513.37 397.46 

. 
 33 14 19 00-0020 EA 8" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,8,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ...................................................................................................... 2,631.86 507.87 

. 
 33 14 19 00-0021 EA 8" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, Acrylonitrile-

Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve (DeZurik 
BAW,8,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) ..................................................................................................... 2,834.40 507.87 

. 
 33 14 19 00-0022 EA 10" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,10,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ..................................................................................... 3,292.35 618.28 

. 
 33 14 19 00-0023 EA 10" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,10,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) .................................................................................... 3,292.35 618.28 

. 
 33 14 19 00-0024 EA 12" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,12,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD8) ..................................................................................... 3,777.59 749.42 

. 
 33 14 19 00-0025 EA 12" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,12,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW8) .................................................................................... 3,980.13 749.42 

. 
 33 14 19 00-0026 EA 14" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,14,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD12) ................................................................................... 5,069.73 971.29 

. 
 33 14 19 00-0027 EA 14" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,14,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW12) .................................................................................. 5,603.12 971.29 
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. 
 33 14 19 00-0028 EA 16" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,16,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD16) ................................................................................... 5,875.10 1,068.43 

. 
 33 14 19 00-0029 EA 16" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,16,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW20) .................................................................................. 6,530.43 1,068.43 

. 
 33 14 19 00-0030 EA 18" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,18,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD24) ................................................................................... 7,309.18 1,184.98 

. 
 33 14 19 00-0031 EA 18" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,18,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW24) .................................................................................. 7,997.38 1,184.98 

. 
 33 14 19 00-0032 EA 20" Handwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,20,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-HD24) ................................................................................... 8,271.47 1,335.53 

. 
 33 14 19 00-0033 EA 20" Chainwheel Operated, Flanged, ANSI Class 125, Cast Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Cast Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,20,F1,CI,NBRN-NBR,150B,CI-S2*GS-6B-CW24) .................................................................................. 8,959.67 1,335.53 

. 
 33 14 19 00-0034 EA 24" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,24,F1,DI,NBRN-NBR,150B,DI-S1,S304G0*MS-7-HD30) ..................................................................... 13,496.91 1,639.06 

. 
 33 14 19 00-0035 EA 24" Chainwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,24,F1,DI,NBRN-NBR,150B,DI-S1,S304G0*MS-7-CW20) .................................................................... 13,543.57 1,639.06 

. 
 33 14 19 00-0036 EA 30" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,30,F1,DI,NBRN-NBR,150B,DI-S2*MG-WR3L-HD24) ........................................................................... 28,593.28 2,640.50 

. 
 33 14 19 00-0037 EA 36" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,36,F1,DI,NBRN-NBR,150B,DI-S2*MG-WR3L-HD24) ........................................................................... 33,799.36 3,520.66 

. 
 33 14 19 00-0038 EA 42" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,42,F1,DI,NBRN-NBR,150B,DI-S2*MG-WR3L-HD32) ........................................................................... 42,841.46 5,280.99 

. 
 33 14 19 00-0039 EA 48" Handwheel Operated, Flanged, ANSI Class 125, Ductile Iron Body, Acrylonitrile-Butadiene Packing, 

Acrylonitrile-Butadiene Seat, Class AWWA C-504, Ductile Iron Disc, 304 Stainless Steel Pin, Butterfly Valve 
(DeZurik BAW,48,F1,DI,NBRN-NBR,150B,DI-S2*MG-WR4L-HD24) ........................................................................... 58,129.57 6,601.23 

XXXXXXX 
. 
 33 14 19 00-0040  Check Valves (33 14 19 00-0001) 
. 
. 
 33 14 19 00-0041  Flanged, Swing Type Gravity Operated Check Valves (33 14 19 00-0040) 

Note: AWWA C508. Bronze disc facing. Mueller A-2600-6. 
. 
. 

 33 14 19 00-0042 EA 2-1/2" Flanged, Swing Type Gravity Operated Check Valve............................................................................................... 838.19 179.83 
. 

 33 14 19 00-0043 EA 3" Flanged, Swing Type Gravity Operated Check Valve ..................................................................................................... 876.58 210.84 
. 

 33 14 19 00-0044 EA 4" Flanged, Swing Type Gravity Operated Check Valve .................................................................................................. 1,285.21 266.64 
. 

 33 14 19 00-0045 EA 4" x 6" Flanged, Swing Type Gravity Operated Check Valve ........................................................................................... 1,684.87 401.21 
. 

 33 14 19 00-0046 EA 4" x 8" Flanged, Swing Type Gravity Operated Check Valve ........................................................................................... 1,767.55 448.07 
. 

 33 14 19 00-0047 EA 6" Flanged, Swing Type Gravity Operated Check Valve .................................................................................................. 1,696.85 446.48 
. 

 33 14 19 00-0048 EA 6" x 8" Flanged, Swing Type Gravity Operated Check Valve ........................................................................................... 2,173.88 507.52 
. 

 33 14 19 00-0049 EA 6" x 10" Flanged, Swing Type Gravity Operated Check Valve ......................................................................................... 2,289.58 570.50 
. 

 33 14 19 00-0050 EA 8" Flanged, Swing Type Gravity Operated Check Valve .................................................................................................. 2,372.56 570.50 
. 

 33 14 19 00-0051 EA 10" Flanged, Swing Type Gravity Operated Check Valve ................................................................................................ 3,853.58 694.52 
. 

 33 14 19 00-0052 EA 12" Flanged, Swing Type Gravity Operated Check Valve ................................................................................................ 5,715.04 520.89 
. 

 33 14 19 00-0053 EA 14" Flanged, Swing Type Gravity Operated Check Valve ................................................................................................ 7,823.97 971.29 
. 

 33 14 19 00-0054 EA 16" Flanged, Swing Type Gravity Operated Check Valve .............................................................................................. 10,294.00 1,068.43 
. 

 33 14 19 00-0055 EA 18" Flanged, Swing Type Gravity Operated Check Valve .............................................................................................. 14,749.72 1,184.98 
. 

 33 14 19 00-0056 EA 20" Flanged, Swing Type Gravity Operated Check Valve .............................................................................................. 17,150.32 1,335.53 

XXXXXXX 
. 
 33 14 19 00-0057  Combination Air Release Valves (33 14 19 00-0001) 
. 
. 

 33 14 19 00-0058 EA 1" Combination Air Release Valve ...................................................................................................................................... 449.42 26.04 
. 

 33 14 19 00-0059 EA 2" Combination Air Release Valve ...................................................................................................................................... 727.84 44.64 

XXXXXXX 
. 
 33 14 19 00-0060  Corporation Stop And Curb Valve (33 14 19 00-0001) 

Note: AWWA C800 
. 
. 
 33 14 19 00-0061  Ball Corporation Valves (33 14 19 00-0060) 

Note: Mueller B-25000. 
. 
. 

 33 14 19 00-0062 EA 3/4" Ball Corporation Valve (Mueller B-25000) ..................................................................................................................... 87.28 26.04 
. 

 33 14 19 00-0063 EA 1" Ball Corporation Valve (Mueller B-25000) ...................................................................................................................... 109.31 32.25 
. 

 33 14 19 00-0064 EA 1-1/2" Ball Corporation Valve (Mueller B-25000) ................................................................................................................ 189.80 47.13 
. 

 33 14 19 00-0065 EA 2" Ball Corporation Valve (Mueller B-25000) ...................................................................................................................... 277.57 55.81 

XXXXXXX 
. 
 33 14 19 00-0066  Gate Valve, AWWA C500 And C509 (33 14 19 00-0001) 
. 
. 
 33 14 19 00-0067  Gate Valve, Flanged (33 14 19 00-0066) 

Note: Mueller A-2380-6. 
. 
. 

 33 14 19 00-0068 EA 2" Gate Valve, Flanged ....................................................................................................................................................... 552.38 165.32 
. 

 33 14 19 00-0069 EA 2-1/2" Gate Valve, Flanged ................................................................................................................................................. 638.25 179.83 
. 

 33 14 19 00-0070 EA 3" Gate Valve, Flanged ....................................................................................................................................................... 753.72 210.84 
. 

 33 14 19 00-0071 EA 4" Gate Valve, Flanged .................................................................................................................................................... 1,075.71 264.16 
. 

 33 14 19 00-0072 EA 6" Gate Valve, Flanged .................................................................................................................................................... 1,291.83 446.48 
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. 
 33 14 19 00-0073 EA 8" Gate Valve, Flanged .................................................................................................................................................... 1,852.16 570.50 

. 
 33 14 19 00-0074 EA 10" Gate Valve, Flanged .................................................................................................................................................. 2,685.23 694.52 

. 
 33 14 19 00-0075 EA 12" Gate Valve, Flanged .................................................................................................................................................. 3,235.65 520.89 

. 
 33 14 19 00-0076 EA 14" Gate Valve, Flanged .................................................................................................................................................. 6,453.65 971.29 

. 
 33 14 19 00-0077 EA 16" Gate Valve, Flanged .................................................................................................................................................. 8,337.08 1,068.43 

. 
 33 14 19 00-0078 EA 18" Gate Valve, Flanged ................................................................................................................................................ 12,941.55 1,184.98 

. 
 33 14 19 00-0079 EA 20" Gate Valve, Flanged ................................................................................................................................................ 15,433.50 1,335.53 

XXXXXXX 
. 
 33 14 19 00-0080  Resilient Wedge Gate Valve, Flanged (33 14 19 00-0066) 

Note: Mueller A-2360-6. 
. 
. 

 33 14 19 00-0081 EA 2" Resilient Wedge Gate Valve, Flanged ............................................................................................................................ 532.83 165.32 
. 

 33 14 19 00-0082 EA 2-1/2" Resilient Wedge Gate Valve, Flanged ...................................................................................................................... 614.89 179.83 
. 

 33 14 19 00-0083 EA 3" Resilient Wedge Gate Valve, Flanged ............................................................................................................................ 725.99 210.84 
. 

 33 14 19 00-0084 EA 4" Resilient Wedge Gate Valve, Flanged ......................................................................................................................... 1,044.72 264.16 
. 

 33 14 19 00-0085 EA 6" Resilient Wedge Gate Valve, Flanged ......................................................................................................................... 1,250.40 446.48 
. 

 33 14 19 00-0086 EA 8" Resilient Wedge Gate Valve, Flanged ......................................................................................................................... 1,787.44 570.50 
. 

 33 14 19 00-0087 EA 10" Resilient Wedge Gate Valve, Flanged ....................................................................................................................... 2,582.39 694.52 
. 

 33 14 19 00-0088 EA 12" Resilient Wedge Gate Valve, Flanged ....................................................................................................................... 3,111.48 520.89 

XXXXXXX 
. 
 33 14 19 00-0089  Gate Valve, Mechanical Joint (33 14 19 00-0066) 

Note: Mueller A-2380-20. 
. 
. 

 33 14 19 00-0090 EA 2" Gate Valve, Mechanical Joint ......................................................................................................................................... 658.54 132.09 
. 

 33 14 19 00-0091 EA 2-1/2" Gate Valve, Mechanical Joint ................................................................................................................................... 735.93 165.57 
. 

 33 14 19 00-0092 EA 3" Gate Valve, Mechanical Joint ......................................................................................................................................... 916.96 200.29 
. 

 33 14 19 00-0093 EA 4" Gate Valve, Mechanical Joint ...................................................................................................................................... 1,118.98 264.16 
. 

 33 14 19 00-0094 EA 6" Gate Valve, Mechanical Joint ...................................................................................................................................... 1,384.66 310.05 
. 

 33 14 19 00-0095 EA 8" Gate Valve, Mechanical Joint ...................................................................................................................................... 1,933.58 372.06 
. 

 33 14 19 00-0096 EA 10" Gate Valve, Mechanical Joint .................................................................................................................................... 2,716.62 434.07 
. 

 33 14 19 00-0097 EA 12" Gate Valve, Mechanical Joint .................................................................................................................................... 3,378.17 520.89 
. 

 33 14 19 00-0098 EA 14" Gate Valve, Mechanical Joint .................................................................................................................................... 6,818.06 594.92 
. 

 33 14 19 00-0099 EA 16" Gate Valve, Mechanical Joint .................................................................................................................................... 8,735.28 667.77 
. 

 33 14 19 00-0100 EA 18" Gate Valve, Mechanical Joint .................................................................................................................................. 13,655.10 740.61 
. 

 33 14 19 00-0101 EA 20" Gate Valve, Mechanical Joint .................................................................................................................................. 16,203.07 834.71 

XXXXXXX 
. 
 33 14 19 00-0102  Resilient Wedge Gate Valve, Mechanical Joint (33 14 19 00-0066) 

Note: Mueller A-2360-20. 
. 
. 

 33 14 19 00-0103 EA 2" Resilient Wedge Gate Valve, Mechanical Joint .............................................................................................................. 636.22 132.09 
. 

 33 14 19 00-0104 EA 3" Resilient Wedge Gate Valve, Mechanical Joint .............................................................................................................. 887.73 200.29 
. 

 33 14 19 00-0105 EA 4" Resilient Wedge Gate Valve, Mechanical Joint ........................................................................................................... 1,085.54 264.16 
. 

 33 14 19 00-0106 EA 6" Resilient Wedge Gate Valve, Mechanical Joint ........................................................................................................... 1,341.39 310.05 
. 

 33 14 19 00-0107 EA 8" Resilient Wedge Gate Valve, Mechanical Joint ........................................................................................................... 1,866.26 372.06 
. 

 33 14 19 00-0108 EA 10" Resilient Wedge Gate Valve, Mechanical Joint ......................................................................................................... 2,611.99 434.07 
. 

 33 14 19 00-0109 EA 12" Resilient Wedge Gate Valve, Mechanical Joint ......................................................................................................... 3,245.90 520.89 

XXXXXXX 
. 
 33 14 19 00-0110  Resilient Wedge Gate Valve, Mechanical Joint X Flange Joint (33 14 19 00-0066) 

Note: Mueller A-2361. 
. 
. 

 33 14 19 00-0111 EA 14" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ............................................................................... 5,422.07 971.29 
. 

 33 14 19 00-0112 EA 16" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ............................................................................... 5,900.89 1,068.43 
. 

 33 14 19 00-0113 EA 18" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ............................................................................... 8,952.68 1,184.98 
. 

 33 14 19 00-0114 EA 20" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ............................................................................. 10,644.88 1,335.53 
. 

 33 14 19 00-0115 EA 24" Resilient Wedge Gate Valve, Mechanical Joint X Flanged Joint ............................................................................. 14,986.43 1,639.06 

XXXXXXX 
. 
 33 14 19 00-0116  Gate Valve, Threaded, WW-V-51 Class A, Type 1 (33 14 19 00-0066) 

Note: NIBCO T-113. 
. 
. 

 33 14 19 00-0117 EA 1/4" Gate Valve, Bronze, Threaded ...................................................................................................................................... 62.63 21.69 
. 

 33 14 19 00-0118 EA 3/8" Gate Valve, Bronze, Threaded ...................................................................................................................................... 64.69 21.69 
. 

 33 14 19 00-0119 EA 1/2" Gate Valve, Bronze, Threaded ...................................................................................................................................... 64.64 21.69 
. 

 33 14 19 00-0120 EA 3/4" Gate Valve, Bronze, Threaded ...................................................................................................................................... 83.81 29.30 
. 

 33 14 19 00-0121 EA 1" Gate Valve, Bronze, Threaded ....................................................................................................................................... 103.04 35.43 
. 

 33 14 19 00-0122 EA 1-1/4" Gate Valve, Bronze, Threaded ................................................................................................................................. 138.62 44.86 
. 

 33 14 19 00-0123 EA 1-1/2" Gate Valve, Bronze, Threaded ................................................................................................................................. 160.72 51.86 
. 

 33 14 19 00-0124 EA 2" Gate Valve, Bronze, Threaded ....................................................................................................................................... 194.31 60.62 
. 

 33 14 19 00-0125 EA 2-1/2" Gate Valve, Bronze, Threaded ................................................................................................................................. 358.76 82.72 
. 

 33 14 19 00-0126 EA 3" Gate Valve, Bronze, Threaded ....................................................................................................................................... 428.41 94.87 

XXXXXXX 
. 
 33 14 19 00-0127  Globe Valve, AWWA (33 14 19 00-0001) 
. 
. 
 33 14 19 00-0128  Globe Valve, Threaded, WW-V-51 Class B, Type 1 (33 14 19 00-0127) 

Note: NIBCO T-235. 
. 
. 

 33 14 19 00-0129 EA 1/8" Globe Valve, Threaded .................................................................................................................................................. 85.92 21.69 
. 

 33 14 19 00-0130 EA 1/4" Globe Valve, Threaded .................................................................................................................................................. 81.77 21.69 
. 

 33 14 19 00-0131 EA 3/8" Globe Valve, Threaded .................................................................................................................................................. 83.83 21.69 
. 

 33 14 19 00-0132 EA 1/2" Globe Valve, Threaded .................................................................................................................................................. 85.92 21.69 
. 

 33 14 19 00-0133 EA 3/4" Globe Valve, Threaded ................................................................................................................................................ 116.62 29.30 
. 

 33 14 19 00-0134 EA 1" Globe Valve, Threaded ................................................................................................................................................... 161.11 35.43 
. 

 33 14 19 00-0135 EA 1-1/4" Globe Valve, Threaded ............................................................................................................................................ 232.47 44.86 
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. 
 33 14 19 00-0136 EA 1-1/2" Globe Valve, Threaded ............................................................................................................................................. 276.73 51.86 

. 
 33 14 19 00-0137 EA 2" Globe Valve, Threaded ................................................................................................................................................... 380.95 60.62 

. 
 33 14 19 00-0138 EA 2-1/2" Globe Valve, Threaded ............................................................................................................................................. 686.59 82.72 

. 
 33 14 19 00-0139 EA 3" Globe Valve, Threaded ................................................................................................................................................... 932.12 95.38 

XXXXXXX 
. 
 33 14 19 00-0140  Tapping Valve, AWWA C500 And C509 (33 14 19 00-0001) 
. 
. 
 33 14 19 00-0141  Tapping Valve, AWWA C500 And C509 (33 14 19 00-0140) 

Note: Flanged inlet X mechanical joint, Mueller H-667. 
. 
. 

 33 14 19 00-0142 EA 2" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint....................................................................... 738.75 165.32 
. 

 33 14 19 00-0143 EA 3" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint....................................................................... 950.64 210.84 
. 

 33 14 19 00-0144 EA 4" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint.................................................................... 1,265.93 264.16 
. 

 33 14 19 00-0145 EA 6" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint.................................................................... 1,582.51 446.48 
. 

 33 14 19 00-0146 EA 8" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint.................................................................... 2,224.96 570.50 
. 

 33 14 19 00-0147 EA 10" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................. 3,138.27 694.52 
. 

 33 14 19 00-0148 EA 12" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................. 4,511.32 520.89 
. 

 33 14 19 00-0149 EA 14" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................. 7,765.80 971.29 
. 

 33 14 19 00-0150 EA 16" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint .................................................................. 9,726.54 1,068.43 
. 

 33 14 19 00-0151 EA 18" Resilient Wedge Tapping Gate Valve, Mechanical Joint X Flanged Joint ................................................................ 15,405.29 1,184.98 

XXXXXXX 
. 
 33 14 19 00-0152  Accessories For Valves (33 14 19) 
. 
. 

 33 14 19 00-0153 EA 1' Valve Extension Stem ..................................................................................................................................................... 100.27  
    For Each Additional LF, Add  6.64 

. 
 33 14 19 00-0154 EA Up to 80" Long Indicator Post Telescoping Barrel Assembly ........................................................................................... 1,112.91 124.02 

Note: Excludes valve. 
. 

 33 14 19 00-0155 EA >80" To 114" Long Indicator Post Telescoping Barrel Assembly ..................................................................................... 1,258.49 136.42 
Note: Excludes valve. 

. 
 33 14 19 00-0156 EA Adjust Water Valve Box To Grade ...................................................................................................................................... 124.02  

XXXXXXX 
. 
 33 14 19 00-0157  Roadway Or Curb Valve Boxes (33 14 19) 
. 
. 
 33 14 19 00-0158  Round Head, Cast Iron Service, Roadway Or Valve Boxes (33 14 19 00-0157) 
. 
. 

 33 14 19 00-0159 EA 36" To 48" High, Two Piece, Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ............................................ 191.87 16.37 
Note: Includes cover, top section and bottom section. 

. 
 33 14 19 00-0160 EA 36" To 54" High, Two Piece, Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ............................................ 220.26 16.37 

Note: Includes cover, top section and bottom section. 
. 

 33 14 19 00-0161 EA 42" To 60" High, Two Piece, Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ............................................ 221.57 16.37 
Note: Includes cover, top section and bottom section. 

. 
 33 14 19 00-0162 EA 9" Extension For Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box ................................................................ 60.95 8.19 

. 
 33 14 19 00-0163 EA 16" Extension For Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box .............................................................. 68.46 8.19 

. 
 33 14 19 00-0164 EA 24" Extension For Screw Type, 2-1/2" Shaft, Round Head, Cast Iron Service Box .............................................................. 79.77 8.19 

. 
 33 14 19 00-0165 EA 36" To 48" High, Screw Type, 4-1/4" Shaft, Round Head, Cast Iron Roadway Box ............................................................ 285.10 20.46 

Note: Includes cover, top section and bottom section. 
. 

 33 14 19 00-0166 EA 45" To 54" High, Three Piece, Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................ 487.01 28.64 
Note: Includes cover, top section, bottom section and #6 round base. 

. 
 33 14 19 00-0167 EA 45" To 66" High, Three Piece, Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................ 539.95 28.64 

Note: Includes cover, top section, bottom section and #6 round base. 
. 

 33 14 19 00-0168 EA 24" To 36" High, Two Piece, Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................... 295.61 20.46 
Note: Includes cover, top section and bottom section. 

. 
 33 14 19 00-0169 EA 36" To 48" High, Two Piece, Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................... 308.26 20.46 

Note: Includes cover, top section and bottom section. 
. 

 33 14 19 00-0170 EA 24" To 36" High, Two Piece, Slip Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ................................................... 298.59 20.46 
Note: Includes cover, top section and bottom section. 

. 
 33 14 19 00-0171 EA 12" Extension For Screw Type, 5-1/4" Shaft, Round Head, Cast Iron Valve Box ............................................................... 108.99 8.19 

. 
 33 14 19 00-0172 EA 18" To 24" High Round Head Cast Iron Roadway Or Curb Valve Boxes ............................................................................ 191.87 33.68 

. 
 33 14 19 00-0173 EA 22" To 28" High Round Head Cast Iron Roadway Or Curb Valve Boxes ............................................................................ 197.61 35.02 

. 
 33 14 19 00-0174 EA 30" To 36" High Round Head Cast Iron Roadway Or Curb Valve Boxes ............................................................................ 219.67 36.37 

. 
 33 14 19 00-0175 EA 36" To 48" High Round Head Cast Iron Roadway Or Curb Valve Box ................................................................................ 292.47 38.40 

. 
 33 14 19 00-0176 EA 48" To 60" High Round Head Cast Iron Roadway Or Curb Valve Boxes ............................................................................ 349.80 40.41 

. 
 33 14 19 00-0177 EA  18" Cast Iron Service Box Extension Section ....................................................................................................................... 80.13  

XXXXXXX 
. 
 33 14 19 00-0178  Plastic Roadway Grade Water Meter Box And Cover (33 14 19 00-0157) 
. 
. 

 33 14 19 00-0179 EA 12" Wide x 16" Long x 16" Deep Plastic Meter Box And Cover .......................................................................................... 276.03 47.15 
. 

 33 14 19 00-0180 EA 9-3/4" Wide x 19-1/4" Long x 16" Deep Oval Plastic Meter Box And Cover........................................................................ 206.54 33.68 
. 

 33 14 19 00-0181 EA  Cast Iron Lid For Plastic Meter Box ...................................................................................................................................... 59.64  

XXXXXXX 
. 
 33 14 19 00-0182  Traffic Valve Box And Lid (33 14 19 00-0157) 
. 
. 

 33 14 19 00-0183 EA 10-3/8" ID x 12" Traffic Valve Box And 11" OD Cast Iron Lid (Christy G-5) ........................................................................ 179.93  
. 

 33 14 19 00-0184 EA 14-1/2" ID x 12" Traffic Valve Box And 13-1/4" OD Cast Iron Lid (Christy G-12) ................................................................ 496.03  

XXXXXXX 
. 
 33 14 19 00-0185  Utility Box (33 14 19) 

Note: Christy Concrete Products. 
. 
. 
 33 14 19 00-0186  B3 Utility Box, 9-3/8" x 15-1/2" (33 14 19 00-0185) 
. 
. 

 33 14 19 00-0187 EA 9-3/8" x 15-1/2" Precast Concrete Utility Box ........................................................................................................................ 89.25 61.01 
. 

 33 14 19 00-0188 EA Cast Iron Lid For 9-3/8" x 15-1/2" Utility Box ......................................................................................................................... 60.36 6.78 
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. 
 33 14 19 00-0189 EA Reinforced Concrete Lid For 9-3/8" x 15-1/2" Utility Box ...................................................................................................... 30.02 6.78 

. 
 33 14 19 00-0190 EA Steel Checkered Plate Cover For 9-3/8" x 15-1/2" Utility Box ............................................................................................. 122.04 6.78 

. 
 33 14 19 00-0191 EA 12-1/8" x 18-5/8" Reinforced Concrete Slab For 9-3/8" x 15-1/2" Utility Box ........................................................................ 47.44 13.56 

. 
 33 14 19 00-0192 EA 3" High Reinforced Concrete Base For 9-3/8" x 15-1/2" Utility Box ...................................................................................... 60.84 13.56 

XXXXXXX 
. 
 33 14 19 00-0193  B9 Utility Box, 10-1/4" x 17-1/4" (33 14 19 00-0185) 
. 
. 

 33 14 19 00-0194 EA 10-1/4" x 17-1/4" Precast Concrete Utility Box .................................................................................................................... 112.80 81.35 
. 

 33 14 19 00-0195 EA Cast Iron Lid For 10-1/4" x 17-1/4" Utility Box ....................................................................................................................... 70.95 8.13 
. 

 33 14 19 00-0196 EA Reinforced Concrete Lid For 10-1/4" x 17-1/4" Utility Box .................................................................................................... 34.08 8.13 
. 

 33 14 19 00-0197 EA Steel Checkered Plate Cover For 10-1/4" x 17-1/4" Utility Box ........................................................................................... 127.62 6.78 
. 

 33 14 19 00-0198 EA 13" x 19-3/4" Reinforced Concrete Slab For 10-1/4" x 17-1/4" Utility Box............................................................................. 51.13 13.56 
. 

 33 14 19 00-0199 EA 5-3/4" High Reinforced Concrete Base For 10-1/4" x 17-1/4" Utility Box .............................................................................. 71.17 20.33 
. 

 33 14 19 00-0200 EA 12" High Reinforced Concrete Extension For 10-1/4" x 17-1/4" Utility Box ......................................................................... 100.66 37.28 

XXXXXXX 
. 
 33 14 19 00-0201  B12 Utility Box, 12" x 20" (33 14 19 00-0185) 
. 
. 

 33 14 19 00-0202 EA 12" x 20" Precast Concrete Utility Box ................................................................................................................................ 123.21 88.13 
. 

 33 14 19 00-0203 EA Cast Iron Lid For 12" x 20" Utility Box ................................................................................................................................. 122.20 10.17 
. 

 33 14 19 00-0204 EA Reinforced Concrete Lid For 12" x 20" Utility Box ................................................................................................................. 48.97 13.56 
. 

 33 14 19 00-0205 EA Steel Checkered Plate Cover For 12" x 20" Utility Box ....................................................................................................... 177.14 13.56 
. 

 33 14 19 00-0206 EA 12" High Reinforced Concrete Extension For 12" x 20" Utility Box ..................................................................................... 129.81 47.46 

XXXXXXX 
. 
 33 14 19 00-0207  B16 Utility Box, 12" x 22-1/4" (33 14 19 00-0185) 
. 
. 

 33 14 19 00-0208 EA 12" x 22-1/4" Precast Concrete Utility Box .......................................................................................................................... 142.81 103.04 
. 

 33 14 19 00-0209 EA Cast Iron Lid For 12" x 22-1/4" Utility Box ........................................................................................................................... 140.64 13.56 
. 

 33 14 19 00-0210 EA Reinforced Concrete Lid For 12" x 22-1/4" Utility Box .......................................................................................................... 56.58 13.56 
. 

 33 14 19 00-0211 EA Steel Checkered Plate Cover For 12" x 22-1/4" Utility Box ................................................................................................. 178.04 13.56 
. 

 33 14 19 00-0212 EA 16" x 27" Reinforced Concrete Slab For 12" x 22-1/4" Utility Box ......................................................................................... 84.41 23.05 
. 

 33 14 19 00-0213 EA 12" High Reinforced Concrete Extension For 12" x 22-1/4" Utility Box ............................................................................... 131.07 47.46 

XXXXXXX 
. 
 33 14 19 00-0214  B30 Utility Box, 13-1/4" x 24" (33 14 19 00-0185) 
. 
. 

 33 14 19 00-0215 EA 13-1/4" x 24" Precast Concrete Utility Box (Christy B30BOX) ............................................................................................ 170.73 122.02 
. 

 33 14 19 00-0216 EA Reinforced Concrete Lid For 13-1/4" x 24" Utility Box (Christy B30D) .................................................................................. 80.46 21.69 
. 

 33 14 19 00-0217 EA Steel Checkered Plate Cover For 13-1/4" x 24" Utility Box (Christy B30-61G) ................................................................... 221.18 17.62 
. 

 33 14 19 00-0218 EA 16" x 27" Reinforced Concrete Slab For 13-1/4" x 24" Utility Box (Christy B30SL) ............................................................... 84.41 23.05 
. 

 33 14 19 00-0219 EA 5-1/2" High Reinforced Concrete Base For 13-1/4" x 24" Utility Box (Christy B30BA) ........................................................ 132.60 37.96 
. 

 33 14 19 00-0220 EA 6" High Reinforced Concrete Extension For 13-1/4" x 24" Utility Box (Christy B30X6) ......................................................... 98.75 25.76 
. 

 33 14 19 00-0221 EA 12" High Reinforced Concrete Extension For 13-1/4" x 24" Utility Box (Christy B30X12) ................................................... 169.24 61.01 

XXXXXXX 
. 
 33 14 19 00-0222  B36 Utility Box, 17-1/4" x 30" (33 14 19 00-0185) 
. 
. 

 33 14 19 00-0223 EA 17-1/4" x 30" Precast Concrete Utility Box (Christy B36BOX) ............................................................................................ 220.10 154.57 
. 

 33 14 19 00-0224 EA Reinforced Concrete Lid For 17-1/4" x 30" Utility Box (Christy B36D) ................................................................................ 133.48 37.28 
. 

 33 14 19 00-0225 EA Steel Checkered Plate Cover For 17-1/4" x 30" Utility Box (Christy B36-61D) ................................................................... 281.80 25.76 
. 

 33 14 19 00-0226 EA 20" x 34" Reinforced Concrete Slab For 17-1/4" x 30" Utility Box (Christy B36SL) ............................................................. 139.08 48.81 
. 

 33 14 19 00-0227 EA 6" High Reinforced Concrete Base For 17-1/4" x 30" Utility Box (Christy B36BA) .............................................................. 200.30 54.24 
. 

 33 14 19 00-0228 EA 12" High Reinforced Concrete Extension For 17-1/4" x 30" Utility Box (Christy B36X12) ................................................... 222.49 78.64 

XXXXXXX 
. 
 33 14 19 00-0229  B40 Utility Box, 24-1/2" x 36" (33 14 19 00-0185) 
. 
. 

 33 14 19 00-0230 EA 24-1/2" x 36" Precast Concrete Utility Box .......................................................................................................................... 405.22 238.63 
. 

 33 14 19 00-0231 EA Reinforced Concrete Lid For 24-1/2" x 36" Utility Box ........................................................................................................ 349.78 89.48 
. 

 33 14 19 00-0232 EA Steel Checkered Plate Cover For 24-1/2" x 36" Utility Box ................................................................................................. 403.63 39.31 
. 

 33 14 19 00-0233 EA 30" x 40" Reinforced Concrete Slab For 24-1/2" x 36" Utility Box ....................................................................................... 299.45 84.06 
. 

 33 14 19 00-0234 EA 10" High Reinforced Concrete Extension For 24-1/2" x 36" Utility Box ............................................................................... 316.41 88.13 

XXXXXXX 
. 
 33 14 19 00-0235  B48 Utility Box, 30-1/4" x 48-1/4" (33 14 19 00-0185) 
. 
. 

 33 14 19 00-0236 EA 30-1/4" x 48-1/4" Precast Concrete Utility Box .................................................................................................................... 547.17 271.16 
. 

 33 14 19 00-0237 EA 1 Piece Reinforced Concrete Lid For 30-1/4" x 48-1/4" Utility Box ..................................................................................... 512.34 147.79 
. 

 33 14 19 00-0238 EA 2 Piece Reinforced Concrete Lid For 30-1/4" x 48-1/4" Utility Box ..................................................................................... 598.34 147.79 
. 

 33 14 19 00-0239 EA 2 Piece Steel Checkered Plate Cover For 30-1/4" x 48-1/4" Utility Box .............................................................................. 645.87 67.79 
. 

 33 14 19 00-0240 EA 36" x 53" Reinforced Concrete Slab For 30-1/4" x 48-1/4" Utility Box ................................................................................. 510.42 183.03 
. 

 33 14 19 00-0241 EA 10" High Reinforced Concrete Extension For 30-1/4" x 48-1/4" Utility Box ......................................................................... 408.93 123.38 

XXXXXXX 
. 
 33 14 19 00-0242  Fire Hydrants (33 14 19) 

Note: Breakaway type. 
. 
. 
 33 14 19 00-0243  Three Way, Standard (Traditional) Model Fire Hydrant (33 14 19 00-0242) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0244 EA 1-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,590.05 309.14 
. 

 33 14 19 00-0245 EA 2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,656.56 309.14 
. 

 33 14 19 00-0246 EA 2-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,723.24 309.14 
. 

 33 14 19 00-0247 EA 3' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,811.68 331.22 
. 

 33 14 19 00-0248 EA 3-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,878.26 331.22 
. 

 33 14 19 00-0249 EA 4' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,972.50 358.82 
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. 
 33 14 19 00-0250 EA 4-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,038.97 358.82 

. 
 33 14 19 00-0251 EA 5' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,133.24 386.43 

. 
 33 14 19 00-0252 EA 5-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,199.81 386.43 

. 
 33 14 19 00-0253 EA 6' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,293.87 414.02 

. 
 33 14 19 00-0254 EA 6-1/2' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,388.03 441.63 

. 
 33 14 19 00-0255 EA 7' Burial Section, 4-1/2" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,509.68 496.83 

. 
 33 14 19 00-0256 EA 1-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,650.75 309.14 

. 
 33 14 19 00-0257 EA 2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,737.06 309.14 

. 
 33 14 19 00-0258 EA 2-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 3,823.16 309.14 

. 
 33 14 19 00-0259 EA 3' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 3,931.34 331.22 

. 
 33 14 19 00-0260 EA 3-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,017.44 331.22 

. 
 33 14 19 00-0261 EA 4' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,131.46 358.82 

. 
 33 14 19 00-0262 EA 4-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,217.45 358.82 

. 
 33 14 19 00-0263 EA 5' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,331.25 386.43 

. 
 33 14 19 00-0264 EA 5-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,417.33 386.43 

. 
 33 14 19 00-0265 EA 6' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,530.87 414.02 

. 
 33 14 19 00-0266 EA 6-1/2' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .............................................. 4,644.79 441.63 

. 
 33 14 19 00-0267 EA 7' Burial Section, 5-1/4" Valve, Three Way, Standard Type (Traditional) Fire Hydrant .................................................... 4,785.94 496.83 

XXXXXXX 
. 
 33 14 19 00-0268  Two Way, Standard (Traditional) Model Fire Hydrant (33 14 19 00-0242) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0269 EA 1-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,224.97 309.14 
. 

 33 14 19 00-0270 EA 2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,291.25 309.14 
. 

 33 14 19 00-0271 EA 2-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,357.91 309.14 
. 

 33 14 19 00-0272 EA 3' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,446.63 331.22 
. 

 33 14 19 00-0273 EA 3-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,512.99 331.22 
. 

 33 14 19 00-0274 EA 4' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,607.08 358.82 
. 

 33 14 19 00-0275 EA 4-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,673.65 358.82 
. 

 33 14 19 00-0276 EA 5' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,767.98 386.43 
. 

 33 14 19 00-0277 EA 5-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,834.41 386.43 
. 

 33 14 19 00-0278 EA 6' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,928.83 414.02 
. 

 33 14 19 00-0279 EA 6-1/2' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 4,022.57 441.63 
. 

 33 14 19 00-0280 EA 7' Burial Section, 4-1/2" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 4,144.36 496.83 
. 

 33 14 19 00-0281 EA 1-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,318.73 309.14 
. 

 33 14 19 00-0282 EA 2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,404.85 309.14 
. 

 33 14 19 00-0283 EA 2-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,490.84 309.14 
. 

 33 14 19 00-0284 EA 3' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,599.24 331.22 
. 

 33 14 19 00-0285 EA 3-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,685.12 331.22 
. 

 33 14 19 00-0286 EA 4' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,798.99 358.82 
. 

 33 14 19 00-0287 EA 4-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 3,884.92 358.82 
. 

 33 14 19 00-0288 EA 5' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 3,999.00 386.43 
. 

 33 14 19 00-0289 EA 5-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 4,084.88 386.43 
. 

 33 14 19 00-0290 EA 6' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 4,198.72 414.02 
. 

 33 14 19 00-0291 EA 6-1/2' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ................................................. 4,312.22 441.63 
. 

 33 14 19 00-0292 EA 7' Burial Section, 5-1/4" Valve, Two Way, Standard Type (Traditional) Fire Hydrant ....................................................... 4,453.84 496.83 

XXXXXXX 
. 
 33 14 19 00-0293  Three Way, Modern Model Fire Hydrant (33 14 19 00-0242) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0294 EA 1-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 3,745.27 309.14 
. 

 33 14 19 00-0295 EA 2' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 3,831.26 309.14 
. 

 33 14 19 00-0296 EA 2-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 3,917.51 309.14 
. 

 33 14 19 00-0297 EA 3' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,025.74 331.22 
. 

 33 14 19 00-0298 EA 3-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 4,111.79 331.22 
. 

 33 14 19 00-0299 EA 4' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,225.49 358.82 
. 

 33 14 19 00-0300 EA 4-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 4,311.66 358.82 
. 

 33 14 19 00-0301 EA 5' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,425.39 386.43 
. 

 33 14 19 00-0302 EA 5-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 4,511.47 386.43 
. 

 33 14 19 00-0303 EA 6' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,625.16 386.43 
. 

 33 14 19 00-0304 EA 6-1/2' Burial Section, Three Way, Modern Type Fire Hydrant .......................................................................................... 4,739.13 441.63 
. 

 33 14 19 00-0305 EA 7' Burial Section, Three Way, Modern Type Fire Hydrant ................................................................................................ 4,879.38 441.63 

XXXXXXX 
. 
 33 14 19 00-0306  Two Way, Modern Model Fire Hydrant (33 14 19 00-0242) 

Note: Mechanical joint shoe. Includes shoe, lower barrel and upper barrel (hydrant). 
. 
. 

 33 14 19 00-0307 EA 1-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 2,667.01 309.14 
. 

 33 14 19 00-0308 EA 2' Burial Section, Two Way, Modern Type Fire Hydrant................................................................................................... 2,732.45 309.14 
. 

 33 14 19 00-0309 EA 2-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 2,798.62 309.14 
. 

 33 14 19 00-0310 EA 3' Burial Section, Two Way, Modern Type Fire Hydrant................................................................................................... 2,885.37 331.22 
. 

 33 14 19 00-0311 EA 3-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 2,950.79 331.22 
. 

 33 14 19 00-0312 EA 4' Burial Section, Two Way, Modern Type Fire Hydrant................................................................................................... 3,043.81 358.82 
. 

 33 14 19 00-0313 EA 4-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 3,109.21 358.82 
. 

 33 14 19 00-0314 EA 5' Burial Section, Two Way, Modern Type Fire Hydrant................................................................................................... 3,202.32 386.43 
. 

 33 14 19 00-0315 EA 5-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 3,267.55 386.43 
. 

 33 14 19 00-0316 EA 6' Burial Section, Two Way, Modern Type Fire Hydrant................................................................................................... 3,360.58 414.02 
. 

 33 14 19 00-0317 EA 6-1/2' Burial Section, Two Way, Modern Type Fire Hydrant ............................................................................................ 3,453.70 441.63 
. 

 33 14 19 00-0318 EA 7' Burial Section, Two Way, Modern Type Fire Hydrant................................................................................................... 3,573.51 496.83 

XXXXXXX 
. 
 33 14 19 00-0319  Fire Hydrant Extension Kits (33 14 19 00-0242) 
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. 

. 
 33 14 19 00-0320 EA 6" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ......................................................................................................... 557.60 27.61 

. 
 33 14 19 00-0321 EA 12" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 662.76 34.50 

. 
 33 14 19 00-0322 EA 18" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 723.38 41.40 

. 
 33 14 19 00-0323 EA 24" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 822.76 51.06 

. 
 33 14 19 00-0324 EA 30" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,239.25 53.14 

. 
 33 14 19 00-0325 EA 36" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,323.39 55.20 

. 
 33 14 19 00-0326 EA 42" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,343.77 57.97 

. 
 33 14 19 00-0327 EA 48" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,419.42 62.11 

. 
 33 14 19 00-0328 EA 54" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,565.67 74.52 

. 
 33 14 19 00-0329 EA 60" Long, 4-1/2" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,653.68 89.70 

. 
 33 14 19 00-0330 EA 6" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ......................................................................................................... 620.26 30.91 

. 
 33 14 19 00-0331 EA 12" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 734.76 37.54 

. 
 33 14 19 00-0332 EA 18" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 843.38 45.27 

. 
 33 14 19 00-0333 EA 24" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit ....................................................................................................... 943.54 56.31 

. 
 33 14 19 00-0334 EA 30" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,289.50 58.52 

. 
 33 14 19 00-0335 EA 36" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,374.72 60.72 

. 
 33 14 19 00-0336 EA 42" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,433.59 64.04 

. 
 33 14 19 00-0337 EA 48" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,676.02 68.45 

. 
 33 14 19 00-0338 EA 54" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,837.74 81.70 

. 
 33 14 19 00-0339 EA 60" Long, 5-1/4" Diameter, Fire Hydrant Extension Kit .................................................................................................... 1,932.67 98.26 

XXXXXXX 
. 
 33 14 19 00-0340  Remove And Reinstall Standard Fire Hydrant (33 14 19 00-0242) 

Note: Includes all necessary fittings for resetting, storage and cleaning. Excludes excavation, backfill and thrust 
blocking around fire hydrant. 

. 

. 
 33 14 19 00-0341 EA Up To 5' Burial Section, Removal And Reinstallation Of Fire Hydrant ................................................................................ 883.24  

. 
 33 14 19 00-0342 EA >5' Burial Section, Removal And Reinstallation Of Fire Hydrant ...................................................................................... 1,288.07  

. 
 33 14 19 00-0343 EA Reset Fire Hydrant Upper Barrel ..................................................................................................................................... 1,086.37  

Note: Includes Safety Repair Kit 

XXXXXXX 
. 
 33 14 19 00-0344  Yard Hydrants (33 14 19) 

Note: With 3/4" hose thread outlet. 
. 
. 

 33 14 19 00-0345 EA 2' Bury Depth Yard Hydrant, 3/4" Galvanized Column And 3/4" Threaded Hose Outlet ..................................................... 363.04 40.41 
. 

 33 14 19 00-0346 EA 4' Bury Depth Yard Hydrant, 3/4" Galvanized Column And 3/4" Threaded Hose Outlet ..................................................... 388.11 40.41 
. 

 33 14 19 00-0347 EA 6' Bury Depth Yard Hydrant, 3/4" Galvanized Column And 3/4" Threaded Hose Outlet ..................................................... 413.18 40.41 
. 

 33 14 19 00-0348 EA 2' Bury Depth Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ........................................................ 299.79 51.19 
. 

 33 14 19 00-0349 EA 4' Bury Depth Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ........................................................ 310.99 51.19 
. 

 33 14 19 00-0350 EA 6' Bury Depth Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ........................................................ 322.20 51.19 

XXXXXXX 
. 
 33 14 19 00-0351  Sanitary Yard Hydrants (33 14 19) 

Note: With 3/4" hose thread outlet. 
. 
. 

 33 14 19 00-0352 EA 2' Bury Depth Sanitary Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ....................................... 1,559.32 84.19 
. 

 33 14 19 00-0353 EA 4' Bury Depth Sanitary Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ....................................... 1,637.67 84.19 
. 

 33 14 19 00-0354 EA 6' Bury Depth Sanitary Yard Hydrant, 1" Galvanized Column And 3/4" Threaded Hose Outlet ....................................... 1,716.01 84.19 

XXXXXXX 
. 
 33 14 19 00-0355  Flushing Hydrants (33 14 19) 
. 
. 

 33 14 19 00-0356 EA 2" Inlet x 2-1/2" Outlet Steel Flushing Hydrant, 3' Bury Depth ............................................................................................ 601.42 51.53 

XXXXXXX 
. 
 33 30  Sanitary Sewerage Utilities (33) 
. 
. 
 33 31  Sanitary Sewerage Piping (33 30) 
. 
. 
 33 31 11  Public Sanitary Sewerage Gravity Piping (33 31) 

Note: Piping includes hydrostatic testing, disinfecting and warning tape. Excludes excavation and backfill. See CSI section 31 
23 16 00-0000 for excavation, 31 23 16 36-0016 for backfill. 

. 

. 
 33 31 11 00-0001  Plastic Sewer And Drain Piping (33 31 11) 
. 
. 
 33 31 11 00-0002  Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe (33 31 11 00-0001) 
. 
. 

 33 31 11 00-0003 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ..................................................................................... 7.40 3.40 
. 

 33 31 11 00-0004 LF 2" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ........................................................................................... 8.85 4.01 
. 

 33 31 11 00-0005 LF 3" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ......................................................................................... 11.41 4.86 
. 

 33 31 11 00-0006 LF 4" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ......................................................................................... 13.76 5.67 
. 

 33 31 11 00-0007 LF 6" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ......................................................................................... 17.41 6.60 
. 

 33 31 11 00-0008 LF 8" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ......................................................................................... 21.92 7.67 
. 

 33 31 11 00-0009 LF 10" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ....................................................................................... 26.87 7.94 
. 

 33 31 11 00-0010 LF 12" Schedule 40 Polyvinyl Chloride (PVC) Sewer And Drain Pipe ....................................................................................... 32.59 8.23 

XXXXXXX 
. 
 33 31 11 00-0011  Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe (33 31 11 00-0001) 

Note: D-2729 PVC pipe. 
. 
. 

 33 31 11 00-0012 LF 3" Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe ............................................................................................ 10.74 4.86 
. 

 33 31 11 00-0013 LF 4" Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe ............................................................................................ 12.60 5.67 
. 

 33 31 11 00-0014 LF 6" Belled End Polyvinyl Chloride (PVC) Sewer And Drain Pipe ............................................................................................ 15.67 6.60 

XXXXXXX 
. 
 33 31 11 00-0015  Polyvinyl Chloride (PVC) Sewer And Drain Fittings (33 31 11 00-0001) 
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. 

. 
 33 31 11 00-0016  1/4 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0017 EA 1-1/2" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 23.64 14.37 
. 

 33 31 11 00-0018 EA 2" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 30.45 18.59 
. 

 33 31 11 00-0019 EA 3" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 45.66 24.96 
. 

 33 31 11 00-0020 EA 4" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 60.53 28.85 
. 

 33 31 11 00-0021 EA 6" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 161.62 37.49 
. 

 33 31 11 00-0022 EA 8" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 256.06 50.46 
. 

 33 31 11 00-0023 EA 10" 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 338.72 67.21 

XXXXXXX 
. 
 33 31 11 00-0024  1/8 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0025 EA 1-1/2" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 24.12 14.37 
. 

 33 31 11 00-0026 EA 2" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 30.41 18.59 
. 

 33 31 11 00-0027 EA 3" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 44.94 24.96 
. 

 33 31 11 00-0028 EA 4" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 57.03 28.85 
. 

 33 31 11 00-0029 EA 6" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 152.70 37.49 
. 

 33 31 11 00-0030 EA 8" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 235.34 50.46 
. 

 33 31 11 00-0031 EA 10" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 277.78 67.21 
. 

 33 31 11 00-0032 EA 12" 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 402.28 89.51 

XXXXXXX 
. 
 33 31 11 00-0033  Long Sweep 1/4 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-

0015) 
. 
. 

 33 31 11 00-0034 EA 1-1/2" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................... 29.17 14.15 
. 

 33 31 11 00-0035 EA 2" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................. 33.79 18.59 
. 

 33 31 11 00-0036 EA 3" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................. 55.08 25.50 
. 

 33 31 11 00-0037 EA 4" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................. 79.69 31.12 
. 

 33 31 11 00-0038 EA 6" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 128.79 35.98 
. 

 33 31 11 00-0039 EA 8" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 202.02 41.06 
. 

 33 31 11 00-0040 EA 10" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................. 309.02 47.87 
. 

 33 31 11 00-0041 EA 12" Long Sweep 1/4 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................. 449.12 55.80 

XXXXXXX 
. 
 33 31 11 00-0042  1/16 Bends, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0043 EA 1-1/2" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 25.13 14.37 
. 

 33 31 11 00-0044 EA 2" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 31.45 18.59 
. 

 33 31 11 00-0045 EA 3" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 47.91 24.96 
. 

 33 31 11 00-0046 EA 4" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 62.55 28.85 
. 

 33 31 11 00-0047 EA 6" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 191.26 37.49 
. 

 33 31 11 00-0048 EA 8" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 299.22 50.46 
. 

 33 31 11 00-0049 EA 10" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 348.55 67.21 
. 

 33 31 11 00-0050 EA 12" 1/16 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 378.69 89.51 

XXXXXXX 
. 
 33 31 11 00-0051  Reducers, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0052 EA 2" x 1-1/2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 28.77 16.40 
. 

 33 31 11 00-0053 EA 3" x 1-1/2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 42.60 19.58 
. 

 33 31 11 00-0054 EA 3" x 2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 43.48 21.59 
. 

 33 31 11 00-0055 EA 4" x 2" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 57.33 23.60 
. 

 33 31 11 00-0056 EA 4" x 3" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 63.08 26.78 
. 

 33 31 11 00-0057 EA 6" x 4" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 142.59 33.14 
. 

 33 31 11 00-0058 EA 8" x 6" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 275.55 43.94 
. 

 33 31 11 00-0059 EA 10" x 4" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 108.41 47.97 
. 

 33 31 11 00-0060 EA 10" x 6" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 135.30 52.33 
. 

 33 31 11 00-0061 EA 10" x 8" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 136.92 58.78 
. 

 33 31 11 00-0062 EA 12" x 6" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 305.01 63.53 
. 

 33 31 11 00-0063 EA 12" x 8" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 325.14 69.96 
. 

 33 31 11 00-0064 EA 12" x 10" Reducer, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 348.76 78.36 

XXXXXXX 
. 
 33 31 11 00-0065  Sanitary Tees, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0066 EA 1-1/2" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................................... 36.25 21.72 
. 

 33 31 11 00-0067 EA 2" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 47.35 28.09 
. 

 33 31 11 00-0068 EA 3" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 69.73 37.06 
. 

 33 31 11 00-0069 EA 4" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 95.85 46.04 
. 

 33 31 11 00-0070 EA 6" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 231.87 50.46 
. 

 33 31 11 00-0071 EA 8" Sanitary Tee, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 302.82 67.21 

XXXXXXX 
. 
 33 31 11 00-0072  Wyes, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0073 EA 1-1/2" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ....................................................................................................... 39.95 21.72 
. 

 33 31 11 00-0074 EA 2" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................................. 49.51 28.09 
. 

 33 31 11 00-0075 EA 3" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................................. 72.47 37.06 
. 

 33 31 11 00-0076 EA 4" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................................... 100.35 46.04 
. 

 33 31 11 00-0077 EA 6" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................................... 215.00 50.46 
. 

 33 31 11 00-0078 EA 8" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................................... 270.77 67.21 
. 

 33 31 11 00-0079 EA 10" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ......................................................................................................... 357.43 89.69 
. 

 33 31 11 00-0080 EA 12" Wye, Polyvinyl Chloride (PVC) Sewer And Drain ......................................................................................................... 541.49 119.68 

XXXXXXX 
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. 
 33 31 11 00-0081  Reducing Wyes, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0082 EA 2" x 1-1/2" x 1-1/2" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................... 45.76 21.72 
. 

 33 31 11 00-0083 EA 2" x 2" x 1" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 55.16 28.09 
. 

 33 31 11 00-0084 EA 3" x 3" x 2" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 68.65 37.06 
. 

 33 31 11 00-0085 EA 4" x 4" x 2" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 94.18 46.04 
. 

 33 31 11 00-0086 EA 4" x 4" x 3" Reducing Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................... 98.40 46.04 

XXXXXXX 
. 
 33 31 11 00-0087  Double Wyes, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0088 EA 1-1/2" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................... 57.83 28.09 
. 

 33 31 11 00-0089 EA 2" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................. 75.89 37.06 
. 

 33 31 11 00-0090 EA 3" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................... 127.32 50.03 
. 

 33 31 11 00-0091 EA 4" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................... 196.86 60.51 
. 

 33 31 11 00-0092 EA 2" x 2" x 1-1/2" x 1-1/2 Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................. 74.14 37.06 
. 

 33 31 11 00-0093 EA 3" x 3" x 2" x 2" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................... 113.95 50.03 
. 

 33 31 11 00-0094 EA 4" x 4" x 3" x 3" Double Wye, Polyvinyl Chloride (PVC) Sewer And Drain .......................................................................... 174.78 60.51 

XXXXXXX 
. 
 33 31 11 00-0095  Combination Wye And 1/8 Bends, Polyvinyl Chloride (PVC) Sewer And 

Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0096 EA 1-1/2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................... 44.57 21.72 
. 

 33 31 11 00-0097 EA 2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................. 56.71 28.09 
. 

 33 31 11 00-0098 EA 3" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................. 94.12 37.06 
. 

 33 31 11 00-0099 EA 4" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................... 148.89 46.04 
. 

 33 31 11 00-0100 EA 2" x 2" x 1-1/2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................. 72.39 28.09 
. 

 33 31 11 00-0101 EA 3" x 3" x 1-1/2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ........................................... 108.32 37.06 
. 

 33 31 11 00-0102 EA 3" x 3" x 2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................... 88.56 37.06 
. 

 33 31 11 00-0103 EA 4" x 4" x 2" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................. 142.23 46.04 
. 

 33 31 11 00-0104 EA 4" x 4" x 3" Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................. 148.32 46.04 

XXXXXXX 
. 
 33 31 11 00-0105  Double Combination Wye And 1/8 Bends, Polyvinyl Chloride (PVC) Sewer 

And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0106 EA 1-1/2" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ............................................... 61.41 28.09 
. 

 33 31 11 00-0107 EA 2" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ..................................................... 76.29 37.06 
. 

 33 31 11 00-0108 EA 3" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................... 110.88 50.03 
. 

 33 31 11 00-0109 EA 4" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................... 279.87 60.51 
. 

 33 31 11 00-0110 EA 6" Double Combination Wye And 1/8 Bend, Polyvinyl Chloride (PVC) Sewer And Drain ................................................... 786.98 67.00 

XXXXXXX 
. 
 33 31 11 00-0111  Cleanout Tees With Plug, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-

0015) 
. 
. 

 33 31 11 00-0112 EA 4" Polyvinyl Chloride (PVC) Cleanout Tees With Plug, Sewer And Drain ........................................................................... 282.48 110.27 
. 

 33 31 11 00-0113 EA 6" Polyvinyl Chloride (PVC) Cleanout Tees With Plug, Sewer And Drain ........................................................................... 553.46 142.26 
. 

 33 31 11 00-0114 EA 8" Polyvinyl Chloride (PVC) Cleanout Tees With Plug, Sewer And Drain ........................................................................... 724.21 200.48 
. 

 33 31 11 00-0115 EA 10" Polyvinyl Chloride (PVC) Cleanout Tees With Plug, Sewer And Drain ...................................................................... 1,045.31 322.50 

XXXXXXX 
. 
 33 31 11 00-0116  Couplings, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0117 EA 1-1/2" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ................................................................................................ 23.42 14.37 
. 

 33 31 11 00-0118 EA 2" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 29.69 18.48 
. 

 33 31 11 00-0119 EA 3" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 42.36 24.74 
. 

 33 31 11 00-0120 EA 4" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain ...................................................................................................... 51.74 28.85 
. 

 33 31 11 00-0121 EA 6" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 103.33 37.49 
. 

 33 31 11 00-0122 EA 8" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................... 211.53 50.46 
. 

 33 31 11 00-0123 EA 10" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 311.43 67.21 
. 

 33 31 11 00-0124 EA 12" Coupling, Polyvinyl Chloride (PVC) Sewer And Drain .................................................................................................. 493.16 89.51 

XXXXXXX 
. 
 33 31 11 00-0125  Adapters, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0126 EA 4" Male, Plastic Pipe x Malleable Iron Pipe Adapter, Drain And Sewer Fitting ................................................................... 136.69 87.06 
. 

 33 31 11 00-0127 EA 2" x 3" x 3" Downspout Adapter, Drain And Sewer Fitting .................................................................................................. 101.30 66.23 
. 

 33 31 11 00-0128 EA 2" x 3" x 4" Downspout Adapter, Drain And Sewer Fitting .................................................................................................. 102.20 66.23 
. 

 33 31 11 00-0129 EA 3" x 4" x 4" Downspout Adapter, Drain And Sewer Fitting .................................................................................................. 104.58 66.23 
. 

 33 31 11 00-0130 EA 4" Hub, Cast Iron Pipe x Plastic Pipe Adapter, Drain And Sewer Fitting............................................................................. 137.35 87.06 
. 

 33 31 11 00-0131 EA 4" Spigot, Clay Pipe x Plastic Pipe Adapter, Drain And Sewer Fitting ................................................................................ 135.44 87.06 
. 

 33 31 11 00-0132 EA 4" Spigot, Fiberglass Pipe x Plastic Pipe Adapter, Drain And Sewer Fitting ....................................................................... 132.32 87.06 
. 

 33 31 11 00-0133 EA 4" Drain Grate, Drain And Sewer Fitting ............................................................................................................................... 69.39 44.78 

XXXXXXX 
. 
 33 31 11 00-0134  Caps, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0135 EA 3" Cap, Polyvinyl Chloride (PVC) Drain And Sewer Fitting ................................................................................................... 28.68 15.45 
. 

 33 31 11 00-0136 EA 4" Cap, Polyvinyl Chloride (PVC) Drain And Sewer Fitting ................................................................................................... 41.19 19.24 
. 

 33 31 11 00-0137 EA 6" Cap, Polyvinyl Chloride (PVC) Drain And Sewer Fitting ................................................................................................... 66.84 24.85 

XXXXXXX 
. 
 33 31 11 00-0138  Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain (33 31 11 00-0015) 
. 
. 

 33 31 11 00-0139 EA 1-1/2" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain ........................................................................................ 22.65 14.37 
. 

 33 31 11 00-0140 EA 2" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 29.33 18.59 
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. 
 33 31 11 00-0141 EA 3" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 41.02 24.96 

. 
 33 31 11 00-0142 EA 4" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 50.02 28.85 

. 
 33 31 11 00-0143 EA 6" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain .............................................................................................. 74.23 37.49 

. 
 33 31 11 00-0144 EA 8" Plug Cleanout, Polyvinyl Chloride (PVC) Sewer And Drain ............................................................................................ 191.20 50.46 

XXXXXXX 
. 
 33 31 11 00-0145  Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe (33 31 11 00-0001) 

Note: ASTM 3034. 
. 
. 

 33 31 11 00-0146 LF 4" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ............................................................................................................ 14.90 5.67 
. 

 33 31 11 00-0147 LF 6" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ............................................................................................................ 19.99 6.60 
. 

 33 31 11 00-0148 LF 8" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ............................................................................................................ 26.90 7.67 
. 

 33 31 11 00-0149 LF 10" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .......................................................................................................... 33.23 7.94 
. 

 33 31 11 00-0150 LF 12" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .......................................................................................................... 40.85 8.23 
. 

 33 31 11 00-0151 LF 15" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .......................................................................................................... 53.65 8.51 
. 

 33 31 11 00-0152 LF 18" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .......................................................................................................... 68.28 8.83 
. 

 33 31 11 00-0153 LF 21" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe .......................................................................................................... 88.97 9.58 
. 

 33 31 11 00-0154 LF 24" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ........................................................................................................ 108.11 10.33 
. 

 33 31 11 00-0155 LF  27" Gasketed SDR 35 Polyvinyl Chloride (PVC) Pipe ........................................................................................................ 134.54 12.12 

XXXXXXX 
. 
 33 31 11 00-0156  Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe (33 31 11 00-0001) 

Note: ASTM 3034. 
. 
. 

 33 31 11 00-0157 LF 4" Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe ....................................................................................................... 13.40 5.67 
. 

 33 31 11 00-0158 LF 6" Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe ....................................................................................................... 17.31 6.60 
. 

 33 31 11 00-0159 LF 8" Solvent Weld SDR 35 Polyvinyl Chloride (PVC) Pipe ....................................................................................................... 22.54 7.67 

XXXXXXX 
. 
 33 31 11 00-0160  Gasketed SDR 35 Polyvinyl Chloride (PVC) Fittings (33 31 11 00-0001) 

Note: ASTM 3034. 
. 
. 
 33 31 11 00-0161  1/4 Bends, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0162 EA 4" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 68.34 25.24 
. 

 33 31 11 00-0163 EA 6" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 97.24 29.35 
. 

 33 31 11 00-0164 EA 8" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 189.40 33.27 
. 

 33 31 11 00-0165 EA 10" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 514.71 39.13 
. 

 33 31 11 00-0166 EA 12" 1/4 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 664.77 49.90 

XXXXXXX 
. 
 33 31 11 00-0167  1/8 Bends, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0168 EA 4" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 62.94 25.24 
. 

 33 31 11 00-0169 EA 6" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 91.28 29.35 
. 

 33 31 11 00-0170 EA 8" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 174.35 33.27 
. 

 33 31 11 00-0171 EA 10" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 372.98 39.13 
. 

 33 31 11 00-0172 EA 12" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 530.01 49.90 
. 

 33 31 11 00-0173 EA 15" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 1,117.98 70.45 
. 

 33 31 11 00-0174 EA 18" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 1,767.80 99.80 
. 

 33 31 11 00-0175 EA 21" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 2,932.38 132.09 
. 

 33 31 11 00-0176 EA 24" 1/8 Bend, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 3,996.35 176.11 

XXXXXXX 
. 
 33 31 11 00-0177  Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0178 EA 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 103.28 37.87 
. 

 33 31 11 00-0179 EA 6" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................... 156.89 41.97 
. 

 33 31 11 00-0180 EA 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 174.77 44.03 
. 

 33 31 11 00-0181 EA 8" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................... 191.69 46.08 
. 

 33 31 11 00-0182 EA 8" x 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................... 217.23 48.14 
. 

 33 31 11 00-0183 EA 8" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 395.37 50.20 
. 

 33 31 11 00-0184 EA 10" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 500.04 51.36 
. 

 33 31 11 00-0185 EA 10" x 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 564.54 53.81 
. 

 33 31 11 00-0186 EA 10" x 8" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 822.01 55.87 
. 

 33 31 11 00-0187 EA 10" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ...................................................................................... 1,064.49 58.70 
. 

 33 31 11 00-0188 EA 12" x 4" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 614.93 62.53 
. 

 33 31 11 00-0189 EA 12" x 6" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 651.92 64.58 
. 

 33 31 11 00-0190 EA 12" x 8" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................. 917.68 66.63 
. 

 33 31 11 00-0191 EA 12" x 10" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................. 1,310.55 69.47 
. 

 33 31 11 00-0192 EA 12" Sanitary Tees, Gasketed SDR 35 Polyvinyl Chloride (PVC) ...................................................................................... 1,475.23 74.85 

XXXXXXX 
. 
 33 31 11 00-0193  Wyes, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0194 EA 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC)............................................................................................................ 99.09 37.87 
. 

 33 31 11 00-0195 EA 6" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 142.93 41.97 
. 

 33 31 11 00-0196 EA 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC).......................................................................................................... 156.02 44.03 
. 

 33 31 11 00-0197 EA 8" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 185.70 46.08 
. 

 33 31 11 00-0198 EA 8" x 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 210.09 48.14 
. 

 33 31 11 00-0199 EA 8" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC).......................................................................................................... 310.05 50.20 
. 

 33 31 11 00-0200 EA 10" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 459.70 51.76 
. 

 33 31 11 00-0201 EA 10" x 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 469.43 53.81 
. 

 33 31 11 00-0202 EA 10" x 8" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 693.95 55.87 
. 

 33 31 11 00-0203 EA 10" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ....................................................................................................... 766.39 58.70 
. 

 33 31 11 00-0204 EA 12" x 4" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 581.13 62.53 
. 

 33 31 11 00-0205 EA 12" x 6" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 599.42 64.58 
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. 
 33 31 11 00-0206 EA 12" x 8" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 845.71 66.63 

. 
 33 31 11 00-0207 EA 12" x 10" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 1,013.73 69.47 

. 
 33 31 11 00-0208 EA 12" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 1,059.60 74.85 

. 
 33 31 11 00-0209 EA 15" x 10" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 1,304.75 90.02 

. 
 33 31 11 00-0210 EA 15" x 12" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 1,445.35 95.40 

. 
 33 31 11 00-0211 EA 15" Wye, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 1,800.39 105.67 

XXXXXXX 
. 
 33 31 11 00-0212  Couplings, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0213 EA 4" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................... 67.86 25.24 
. 

 33 31 11 00-0214 EA 6" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 100.42 29.35 
. 

 33 31 11 00-0215 EA 8" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) .................................................................................................. 143.24 33.46 
. 

 33 31 11 00-0216 EA 10" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 259.38 39.13 
. 

 33 31 11 00-0217 EA 12" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 365.24 49.90 
. 

 33 31 11 00-0218 EA 15" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ................................................................................................ 700.99 70.45 
. 

 33 31 11 00-0219 EA 18" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 1,302.35 99.80 
. 

 33 31 11 00-0220 EA 21" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 2,156.19 132.09 
. 

 33 31 11 00-0221 EA 24" Coupling, Gasketed SDR 35 Polyvinyl Chloride (PVC) ............................................................................................. 3,113.92 176.11 

XXXXXXX 
. 
 33 31 11 00-0222  Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0223 EA 6" x 4" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 119.52 27.30 
. 

 33 31 11 00-0224 EA 8" x 4" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 166.44 29.35 
. 

 33 31 11 00-0225 EA 8" x 6" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ........................................................................................... 175.75 31.40 
. 

 33 31 11 00-0226 EA 10" x 6" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 377.88 34.24 
. 

 33 31 11 00-0227 EA 10" x 8" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 432.79 36.30 
. 

 33 31 11 00-0228 EA 12" x 6" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 483.14 39.63 
. 

 33 31 11 00-0229 EA 12" x 8" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ......................................................................................... 552.64 41.68 
. 

 33 31 11 00-0230 EA 12" x 10" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ....................................................................................... 632.02 44.52 
. 

 33 31 11 00-0231 EA 15" x 12" Increaser, Gasketed SDR 35 Polyvinyl Chloride (PVC) ....................................................................................... 948.20 60.17 

XXXXXXX 
. 
 33 31 11 00-0232  Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride 

(PVC) (33 31 11 00-0160) 
. 
. 

 33 31 11 00-0233 EA 6" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ......................................................... 102.23  
. 

 33 31 11 00-0234 EA 8" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ......................................................... 133.29  
. 

 33 31 11 00-0235 EA 8" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ......................................................... 135.87  
. 

 33 31 11 00-0236 EA 10" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 216.41  
. 

 33 31 11 00-0237 EA 10" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 227.24  
. 

 33 31 11 00-0238 EA 10" x 8" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 413.47  
. 

 33 31 11 00-0239 EA 12" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 248.02  
. 

 33 31 11 00-0240 EA 12" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 268.31  
. 

 33 31 11 00-0241 EA 12" x 8" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 568.98  
. 

 33 31 11 00-0242 EA 12" x 10" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ..................................................... 666.69  
. 

 33 31 11 00-0243 EA 15" x 4" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 291.12  
. 

 33 31 11 00-0244 EA 15" x 6" Saddle Wye With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ....................................................... 308.83  

XXXXXXX 
. 
 33 31 11 00-0245  Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) 

(33 31 11 00-0160) 
. 
. 

 33 31 11 00-0246 EA 6" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) .......................................................... 108.29  
. 

 33 31 11 00-0247 EA 8" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) .......................................................... 133.29  
. 

 33 31 11 00-0248 EA 8" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) .......................................................... 144.12  
. 

 33 31 11 00-0249 EA 10" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 200.35  
. 

 33 31 11 00-0250 EA 10" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 225.94  
. 

 33 31 11 00-0251 EA 10" x 8" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 332.64  
. 

 33 31 11 00-0252 EA 12" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 246.73  
. 

 33 31 11 00-0253 EA 12" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 267.09  
. 

 33 31 11 00-0254 EA 12" x 8" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 387.99  
. 

 33 31 11 00-0255 EA 12" x 10" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ...................................................... 466.90  
. 

 33 31 11 00-0256 EA 15" x 4" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 290.33  
. 

 33 31 11 00-0257 EA 15" x 6" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 302.83  
. 

 33 31 11 00-0258 EA 15" x 8" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ........................................................ 481.61  
. 

 33 31 11 00-0259 EA 15" x 10" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ...................................................... 529.22  
. 

 33 31 11 00-0260 EA 15" x 12" Saddle Tee With Stainless Steel Clamps, SDR 35 Polyvinyl Chloride (PVC) ...................................................... 733.89  

XXXXXXX 
. 
 33 31 11 00-0261  Couplings And Plug Fittings (33 31 11) 
. 
. 
 33 31 11 00-0262  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Polyvinyl Chloride (PVC) 

Flexible Pipe Couplings (33 31 11 00-0261) 
Note: For cast iron or plastic to cast iron to plastic pipe. Includes stainless steel clamps. 

. 

. 
 33 31 11 00-0263 EA 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-150) ................................. 23.51 8.13 

. 
 33 31 11 00-0264 EA 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-22) ......................................... 25.68 9.49 

. 
 33 31 11 00-0265 EA 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-33) ......................................... 29.84 10.85 

. 
 33 31 11 00-0266 EA 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-44) ......................................... 33.92 11.52 

. 
 33 31 11 00-0267 EA 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-55) ......................................... 41.90 12.20 

. 
 33 31 11 00-0268 EA 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-66) ......................................... 49.94 13.56 

. 
 33 31 11 00-0269 EA 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-88) ......................................... 64.16 14.91 

. 
 33 31 11 00-0270 EA 10" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1010) ................................... 79.80 15.59 

. 
 33 31 11 00-0271 EA 12" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1212) ................................. 133.99 16.27 
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. 
 33 31 11 00-0272 EA 15" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1515).................................. 183.64 17.62 

. 
 33 31 11 00-0273 EA 18" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1818).................................. 357.85 18.30 

. 
 33 31 11 00-0274 EA 21" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-2121).................................. 416.26 19.32 

. 
 33 31 11 00-0275 EA 24" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-2424).................................. 461.43 20.33 

. 
 33 31 11 00-0276 EA 27" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-2727).................................. 553.28 21.69 

XXXXXXX 
. 
 33 31 11 00-0277  Cast Iron Service Saddles With U Bolt (33 31 11) 
. 
. 

 33 31 11 00-0278 EA  2" Diameter x 2" Tapped Tee Cast Iron Service Saddles With U Bolt ................................................................................. 112.62  
. 

 33 31 11 00-0279 EA 3" Diameter x 1-1/2" Tapped Tee Cast Iron Service Saddles With U Bolt .......................................................................... 113.09  
. 

 33 31 11 00-0280 EA 3" Diameter x 2" Tapped Tee Cast Iron Service Saddles With U Bolt ................................................................................. 124.72  
. 

 33 31 11 00-0281 EA 4" Diameter x 1-1/2" Tapped Tee Cast Iron Service Saddles With U Bolt .......................................................................... 120.22  
. 

 33 31 11 00-0282 EA 4" Diameter x 2" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 135.10  
. 

 33 31 11 00-0283 EA 4" Diameter x 3" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 151.17  
. 

 33 31 11 00-0284 EA  4" Diameter x 4" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 178.75  
. 

 33 31 11 00-0285 EA 6" Diameter x 2" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 150.17  
. 

 33 31 11 00-0286 EA 6" Diameter x 3" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 164.09  
. 

 33 31 11 00-0287 EA  6" Diameter x 4" Hub Tee Cast Iron Service Saddles With U Bolt ...................................................................................... 189.70  
. 

 33 31 11 00-0288 EA 4" Diameter x 1-1/2" Tapped Wye Cast Iron Service Saddle With U Bolt ........................................................................... 122.90  
. 

 33 31 11 00-0289 EA 4" Diameter x 2" Tapped Wye Cast Iron Service Saddle With U Bolt ................................................................................. 134.53  
. 

 33 31 11 00-0290 EA 4" Diameter x 3" Hub Wye Cast Iron Service Saddle With U Bolt ....................................................................................... 157.42  
. 

 33 31 11 00-0291 EA 4" Diameter x 4" Hub Wye Cast Iron Service Saddle With U Bolt ....................................................................................... 186.43  
. 

 33 31 11 00-0292 EA 6" Diameter x 4" Hub Wye Cast Iron Service Saddle With U Bolt ....................................................................................... 199.27  

XXXXXXX 
. 
 33 40  Stormwater Utilities (33) 
. 
. 
 33 41  Subdrainage (33 40) 
. 
. 
 33 41 16  Subdrainage Piping (33 41) 
. 
. 
 33 41 16 13  Subdrainage Piping (33 41 16) 

See CSI section 33 42 11 00-0227 for polyethylene drain pipe. 
. 
. 
 33 41 16 13-0001  Corrugated High Density Polyethylene (HDPE) Drainage Piping (33 41 16 13) 
. 
. 
 33 41 16 13-0002  Single Wall, Corrugated High Density Polyethylene (HDPE) Piping (33 41 16 13-0001) 

Note: Excludes couplings and gaskets. 
. 
. 
 33 41 16 13-0003  Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) 

Piping (33 41 16 13-0002) 
. 
. 

 33 41 16 13-0004 LF 4" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................... 4.88 4.27 
    For <100, Add  0.88 
    For >1,000, Deduct  -0.46 

. 
 33 41 16 13-0005 LF 6" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................... 5.93 4.57 

    For <100, Add  0.98 
    For >1,000, Deduct  -0.53 

. 
 33 41 16 13-0006 LF 8" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................................................... 7.20 4.80 

    For <100, Add  1.08 
    For >1,000, Deduct  -0.60 

. 
 33 41 16 13-0007 LF 10" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 9.38 4.95 

    For <100, Add  1.21 
    For >1,000, Deduct  -0.72 

. 
 33 41 16 13-0008 LF 12" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 10.94 5.41 

    For <100, Add  1.36 
    For >1,000, Deduct  -0.82 

. 
 33 41 16 13-0009 LF 15" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 14.15 6.10 

    For <100, Add  1.62 
    For >1,000, Deduct  -1.01 

. 
 33 41 16 13-0010 LF 18" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 22.22 9.61 

    For <100, Add  2.55 
    For >1,000, Deduct  -1.59 

. 
 33 41 16 13-0011 LF 24" Coupled, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 30.24 10.56 

    For <100, Add  3.10 
    For >1,000, Deduct  -2.04 

XXXXXXX 
. 
 33 41 16 13-0012  Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene 

(HDPE) Piping (33 41 16 13-0002) 
. 
. 

 33 41 16 13-0013 LF 4" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................... 4.79 4.27 
    For <100, Add  0.88 
    For >1,000, Deduct  -0.45 

. 
 33 41 16 13-0014 LF 6" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................... 5.89 4.57 

    For <100, Add  0.98 
    For >1,000, Deduct  -0.52 

. 
 33 41 16 13-0015 LF 8" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................................................... 8.85 4.80 

    For <100, Add  1.16 
    For >1,000, Deduct  -0.68 

. 
 33 41 16 13-0016 LF 10" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 10.25 4.95 

    For <100, Add  1.26 
    For >1,000, Deduct  -0.76 

. 
 33 41 16 13-0017 LF 12" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 11.89 5.41 

    For <100, Add  1.41 
    For >1,000, Deduct  -0.87 



 

 Utilities 33 

33
 

Stormwater Utilities 33 40 
Subdrainage 33 41 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 33 - 193 

. 
 33 41 16 13-0018 LF 15" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 14.05 6.10 

    For <100, Add  1.62 
    For >1,000, Deduct  -1.01 

. 
 33 41 16 13-0019 LF 18" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 21.59 9.61 

    For <100, Add  2.52 
    For >1,000, Deduct  -1.56 

. 
 33 41 16 13-0020 LF 24" Coupled, Perforated, Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe ................................................ 29.25 10.56 

    For <100, Add  3.05 
    For >1,000, Deduct  -1.99 

XXXXXXX 
. 
 33 41 16 13-0021  Single Wall, Corrugated High Density Polyethylene (HDPE) Pipe Fittings (33 41 

16 13-0001) 
Note: Excludes couplings and gaskets. 

. 

. 
 33 41 16 13-0022  Tees, Single Wall, Corrugated High Density Polyethylene (HDPE) (33 41 16 13-0021) 
. 
. 

 33 41 16 13-0023 EA 4" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE).................................................................................... 41.38 23.49 
. 

 33 41 16 13-0024 EA 6" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE).................................................................................... 49.02 27.41 
. 

 33 41 16 13-0025 EA 8" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE).................................................................................... 75.29 33.29 
. 

 33 41 16 13-0026 EA 10" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE).................................................................................. 96.04 41.12 
. 

 33 41 16 13-0027 EA 12" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................ 137.99 48.95 
. 

 33 41 16 13-0028 EA 15" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................ 283.52 63.96 
. 

 33 41 16 13-0029 EA 18" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................ 342.71 86.14 
. 

 33 41 16 13-0030 EA 24" Tee, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................ 623.64 97.90 

XXXXXXX 
. 
 33 41 16 13-0031  Wyes, Single Wall, Corrugated High Density Polyethylene (HDPE) (33 41 16 13-0021) 
. 
. 

 33 41 16 13-0032 EA 4" Wye, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................... 42.30 23.49 
. 

 33 41 16 13-0033 EA 6" Wye, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................... 52.02 27.41 
. 

 33 41 16 13-0034 EA 8" Wye, Single Wall, Corrugated High Density Polyethylene (HDPE)................................................................................. 106.71 33.29 

XXXXXXX 
. 
 33 41 16 13-0035  45 Degree Bends, Single Wall, Corrugated High Density Polyethylene 

(HDPE) (33 41 16 13-0021) 
. 
. 

 33 41 16 13-0036 EA 4" 45 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 27.90 15.66 

XXXXXXX 
. 
 33 41 16 13-0037  90 Degree Bends, Single Wall, Corrugated High Density Polyethylene 

(HDPE) (33 41 16 13-0021) 
. 
. 

 33 41 16 13-0038 EA 4" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 28.86 15.66 
. 

 33 41 16 13-0039 EA 6" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 36.56 18.28 
. 

 33 41 16 13-0040 EA 8" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) ................................................................ 52.44 22.19 
. 

 33 41 16 13-0041 EA 10" 90 Degree Bend, Single Wall, Corrugated High Density Polyethylene (HDPE) .............................................................. 68.41 27.41 

XXXXXXX 
. 
 33 41 16 13-0042  Perforated Polyvinyl Chloride (PVC) Drainage Piping, D2729 (33 41 16 13) 

Note: Includes fittings, couplings, elbows, etc. 
. 
. 

 33 41 16 13-0043 LF 3" Perforated Polyvinyl Chloride (PVC) Drainage Piping ........................................................................................................ 6.46 4.39 
    For <100, Add  0.98 
    For >1,000, Deduct  -0.54 

. 
 33 41 16 13-0044 LF 4" Perforated Polyvinyl Chloride (PVC) Drainage Piping ........................................................................................................ 7.04 4.74 

    For <100, Add  1.06 
    For >1,000, Deduct  -0.59 

. 
 33 41 16 13-0045 LF 6" Perforated Polyvinyl Chloride (PVC) Drainage Piping ........................................................................................................ 9.64 5.69 

    For <100, Add  1.34 
    For >1,000, Deduct  -0.77 

. 
 33 41 16 13-0046 LF 8" Perforated Polyvinyl Chloride (PVC) Drainage Piping ...................................................................................................... 14.49 7.11 

    For <100, Add  1.79 
    For >1,000, Deduct  -1.08 

. 
 33 41 16 13-0047 LF 10" Perforated Polyvinyl Chloride (PVC) Drainage Piping .................................................................................................... 22.16 7.40 

    For <100, Add  2.22 
    For >1,000, Deduct  -1.48 

. 
 33 41 16 13-0048 LF 12" Perforated Polyvinyl Chloride (PVC) Drainage Piping .................................................................................................... 27.83 8.07 

    For <100, Add  2.60 
    For >1,000, Deduct  -1.80 

. 
 33 41 16 13-0049 LF 15" Perforated Polyvinyl Chloride (PVC) Drainage Piping .................................................................................................... 45.72 9.10 

    For <100, Add  3.65 
    For >1,000, Deduct  -2.74 

XXXXXXX 
. 
 33 41 16 13-0050  Perforated Non Reinforced Concrete Drainage Piping, C444 (33 41 16 13) 
. 
. 

 33 41 16 13-0051 LF 6" Perforated Non Reinforced Concrete Drainage Pipe ........................................................................................................ 26.35 10.53 
    For Extra Strength, Add  1.33 
    For >1,000, Deduct  -1.32 

. 
 33 41 16 13-0052 LF 8" Perforated Non Reinforced Concrete Drainage Pipe ........................................................................................................ 30.65 11.70 

    For Extra Strength, Add  1.64 
    For >1,000, Deduct  -1.53 

. 
 33 41 16 13-0053 LF 10" Perforated Non Reinforced Concrete Drainage Pipe ...................................................................................................... 34.59 12.87 

    For Extra Strength, Add  1.91 
    For >1,000, Deduct  -1.73 

. 
 33 41 16 13-0054 LF 12" Perforated Non Reinforced Concrete Drainage Pipe ...................................................................................................... 40.38 14.04 

    For Extra Strength, Add  2.39 
    For >1,000, Deduct  -2.02 
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XXXXXXX 
. 
 33 41 16 13-0055  Extra Strength Porous Non Reinforced Concrete Drainage Piping, C654 (33 41 

16 13) 
Note: Bell and spigot or tongue and groove. With seals and gaskets. 

. 

. 
 33 41 16 13-0056 LF 6" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ..................................................................................... 22.23 10.53 

    For >1,000, Deduct  -1.11 
. 

 33 41 16 13-0057 LF 8" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ..................................................................................... 24.61 11.70 
    For >1,000, Deduct  -1.23 

. 
 33 41 16 13-0058 LF 10" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 27.13 12.87 

    For >1,000, Deduct  -1.36 
. 

 33 41 16 13-0059 LF 12" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 30.84 13.36 
    For >1,000, Deduct  -1.54 

. 
 33 41 16 13-0060 LF 15" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 35.67 15.04 

    For >1,000, Deduct  -1.78 
. 

 33 41 16 13-0061 LF 18" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 44.18 19.22 
    For >1,000, Deduct  -2.21 

. 
 33 41 16 13-0062 LF 21" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 55.23 24.64 

    For >1,000, Deduct  -2.76 
. 

 33 41 16 13-0063 LF 24" Extra Strength Porous Non Reinforced Concrete Drainage Pipe ................................................................................... 67.31 30.07 
    For >1,000, Deduct  -3.37 

XXXXXXX 
. 
 33 41 16 13-0064  Standard Strength Porous Non Reinforced Concrete Drainage Piping, 

C654 (33 41 16 13) 
. 
. 

 33 41 16 13-0065 LF 6" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................... 20.87 10.53 
    For >1,000, Deduct  -1.04 

. 
 33 41 16 13-0066 LF 8" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................... 26.12 11.70 

    For >1,000, Deduct  -1.31 
. 

 33 41 16 13-0067 LF 10" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................. 32.58 12.87 
    For >1,000, Deduct  -1.63 

. 
 33 41 16 13-0068 LF 12" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................. 39.18 14.04 

    For >1,000, Deduct  -1.96 
. 

 33 41 16 13-0069 LF 15" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................. 44.76 15.61 
    For >1,000, Deduct  -2.24 

. 
 33 41 16 13-0070 LF 18" Standard Strength Porous Non Reinforced Concrete Drainage Pipe ............................................................................. 57.83 19.47 

    For >1,000, Deduct  -2.89 

XXXXXXX 
. 
 33 41 16 13-0071  Perforated Vitrified Clay Drainage Piping, C700 (33 41 16 13) 
. 
. 

 33 41 16 13-0072 LF  4" Perforated Vitrified Clay Drainage Pipe ............................................................................................................................ 23.14 11.70 
. 

 33 41 16 13-0073 LF  6" Perforated Vitrified Clay Drainage Pipe ............................................................................................................................ 27.91 13.15 
. 

 33 41 16 13-0074 LF  8" Perforated Vitrified Clay Drainage Pipe ............................................................................................................................ 32.48 13.15 
. 

 33 41 16 13-0075 LF  10" Perforated Vitrified Clay Drainage Pipe .......................................................................................................................... 44.07 16.08 
. 

 33 41 16 13-0076 LF  12" Perforated Vitrified Clay Drainage Pipe .......................................................................................................................... 52.91 17.54 

XXXXXXX 
. 
 33 41 16 13-0077  Geotextile Filter Fabric Sock (33 41 16 13) 
. 
. 

 33 41 16 13-0078 LF 3" Geotextile Filter Fabric Sock ............................................................................................................................................... 0.62  
. 

 33 41 16 13-0079 LF 4" Geotextile Filter Fabric Sock ............................................................................................................................................... 0.80  
. 

 33 41 16 13-0080 LF 6" Geotextile Filter Fabric Sock ............................................................................................................................................... 1.23  
. 

 33 41 16 13-0081 LF 8" Geotextile Filter Fabric Sock ............................................................................................................................................... 1.66  
. 

 33 41 16 13-0082 LF 10" Geotextile Filter Fabric Sock ............................................................................................................................................. 2.40  
. 

 33 41 16 13-0083 LF 12" Geotextile Filter Fabric Sock ............................................................................................................................................. 3.25  
. 

 33 41 16 13-0084 LF 15" Geotextile Filter Fabric Sock ............................................................................................................................................. 3.82  

XXXXXXX 
. 
 33 41 16 13-0085  Strip-Perforated, Galvanized, Corrugated Steel Pipe (33 41 16 13) 

Note: Perforations are located in the bottom quarter points of the pipe. 
. 
. 

 33 41 16 13-0086 LF 6" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ..................................................................... 17.81 5.01 
    For Full Perforated, Add  0.78 

. 
 33 41 16 13-0087 LF 8" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ..................................................................... 22.41 6.08 

    For Full Perforated, Add  1.03 
. 

 33 41 16 13-0088 LF 10" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 28.29 7.71 
    For Full Perforated, Add  1.29 

. 
 33 41 16 13-0089 LF 12" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 31.69 9.11 

    For Full Perforated, Add  1.35 
. 

 33 41 16 13-0090 LF 15" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 35.78 9.43 
    For Full Perforated, Add  1.69 

. 
 33 41 16 13-0091 LF 18" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 39.97 9.78 

    For Full Perforated, Add  2.04 
. 

 33 41 16 13-0092 LF 21" Diameter, 16 Gauge, Strip-Perforated, Galvanized, Corrugated Steel Pipe ................................................................... 45.41 10.55 
    For Full Perforated, Add  2.43 

XXXXXXX 
. 
 33 41 16 13-0093  Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe (33 41 16 13) 

Note: Perforations are located in the bottom quarter points of the pipe. 
. 
. 

 33 41 16 13-0094 LF 6" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe .......................................................... 19.06 5.01 
    For Full Perforated, Add  0.90 

. 
 33 41 16 13-0095 LF 8" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe .......................................................... 24.11 6.08 

    For Full Perforated, Add  1.20 
. 

 33 41 16 13-0096 LF 10" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe ........................................................ 30.36 7.71 
    For Full Perforated, Add  1.49 
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. 
 33 41 16 13-0097 LF 12" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe........................................................ 33.70 9.11 

    For Full Perforated, Add  1.55 
. 

 33 41 16 13-0098 LF 15" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe........................................................ 38.27 9.43 
    For Full Perforated, Add  1.94 

. 
 33 41 16 13-0099 LF 18" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe........................................................ 42.93 9.78 

    For Full Perforated, Add  2.34 
. 

 33 41 16 13-0100 LF 21" Diameter, 16 Gauge, Strip-Perforated, Aluminized Type 2, Corrugated Steel Pipe........................................................ 48.85 10.55 
    For Full Perforated, Add  2.78 

XXXXXXX 
. 
 33 41 16 13-0101  Strip-Perforated, Corrugated Aluminum Pipe (33 41 16 13) 

Note: Perforations are located in the bottom quarter points of the pipe. 
. 
. 

 33 41 16 13-0102 LF 6" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ................................................................................. 19.46 5.01 
    For Full Perforated, Add  0.94 

. 
 33 41 16 13-0103 LF 8" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ................................................................................. 24.63 6.08 

    For Full Perforated, Add  1.25 
. 

 33 41 16 13-0104 LF 10" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 31.02 7.71 
    For Full Perforated, Add  1.56 

. 
 33 41 16 13-0105 LF 12" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 38.67 9.11 

    For Full Perforated, Add  2.04 
. 

 33 41 16 13-0106 LF 15" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 44.46 9.43 
    For Full Perforated, Add  2.56 

. 
 33 41 16 13-0107 LF 18" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 50.43 9.78 

    For Full Perforated, Add  3.09 
. 

 33 41 16 13-0108 LF 21" Diameter, 16 Gauge, Strip-Perforated, Corrugated Aluminum Pipe ............................................................................... 57.60 10.55 
    For Full Perforated, Add  3.65 

XXXXXXX 
. 
 33 41 16 13-0109  Prefabricated Composite Drains (33 41 16 13) 
. 
. 
 33 41 16 13-0110  Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS 

AdvanEDGE) (33 41 16 13-0109) 
Note: Excludes excavation and backfill. See CSI section 31 23 16 13-0000 for excavation and backfill. 

. 

. 
 33 41 16 13-0111 LF 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE).................................................... 7.82 1.88 

    For External Typar Geotextile Wrap, Add  1.27 
. 

 33 41 16 13-0112 EA Coupler For 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) .............................. 34.54  
. 

 33 41 16 13-0113 EA End Cap For 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ............................ 34.54  
. 

 33 41 16 13-0114 EA Side Outlet  For 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ........................ 64.03  
. 

 33 41 16 13-0115 EA End Outlet For 12" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ......................... 64.03  
. 

 33 41 16 13-0116 LF 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE).................................................. 12.20 2.35 
    For External Typar Geotextile Wrap, Add  1.91 

. 
 33 41 16 13-0117 EA Coupler For 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) .............................. 49.68  

. 
 33 41 16 13-0118 EA End Cap For 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ............................ 49.68  

. 
 33 41 16 13-0119 EA Side Outlet For 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE)......................... 71.76  

. 
 33 41 16 13-0120 EA End Outlet For 18" Height, Panel-Shaped, Oblong Corrugated HDPE Drainage Pipe (ADS AdvanEDGE) ......................... 71.76  

XXXXXXX 
. 
 33 41 19  Underslab Drainage (33 41) 
. 
. 
 33 41 19 13  Underslab Drainage Piping (33 41 19) 
. 
. 
 33 41 19 13-0001  Capillary Water Barrier Underslab Drainage (33 41 19 13) 

Note: Consists of a layer of fine granular material overlying a coarse layer. 
. 
. 

 33 41 19 13-0002 CY  2" Stone Capillary Water Barrier (Compacted Thickness) Underslab Drainage ................................................................... 52.23  
. 

 33 41 19 13-0003 CY  4" Stone Capillary Water Barrier (Compacted Thickness) Underslab Drainage ................................................................... 50.00  
. 

 33 41 19 13-0004 CY  6" Stone Capillary Water Barrier (Compacted Thickness) Underslab Drainage ................................................................... 49.11  
. 

 33 41 19 13-0005 CY  8" Stone Capillary Water Barrier (Compacted Thickness) Underslab Drainage ................................................................... 47.78  

XXXXXXX 
. 
 33 42  Stormwater Conveyance (33 40) 

Note: Piping includes hydrostatic testing, disinfecting and warning tape. See CSI section 31 23 16 00-0000 for excavation, 31 23 16 
36-0016 for backfill. 

. 

. 
 33 42 11  Stormwater Gravity Piping (33 42) 
. 
. 
 33 42 11 00-0001  Reinforced Concrete Piping (33 42 11) 
. 
. 
 33 42 11 00-0002  Class 3 Reinforced Concrete Pipe Without Gaskets (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0003 LF 12" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 39.04 14.04 
    For >1,000, Deduct  -1.95 
    For Class 4, Add  1.80 
    For Class 5, Add  3.80 

. 
 33 42 11 00-0004 LF 15" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 46.62 15.61 

    For >1,000, Deduct  -2.33 
    For Class 4, Add  2.31 
    For Class 5, Add  4.86 

. 
 33 42 11 00-0005 LF 18" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 53.40 19.47 

    For >1,000, Deduct  -2.67 
    For Class 4, Add  2.43 
    For Class 5, Add  5.12 

. 
 33 42 11 00-0006 LF 21" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 68.32 24.55 

    For >1,000, Deduct  -3.42 
    For Class 4, Add  3.16 
    For Class 5, Add  6.65 
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. 
 33 42 11 00-0007 LF 24" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ....................................................................................... 80.21 29.82 

    For >1,000, Deduct  -4.01 
    For Class 4, Add  3.57 
    For Class 5, Add  7.52 

. 
 33 42 11 00-0008 LF  27" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 100.97 37.45 

    For >1,000, Deduct  -5.05 
    For Class 4, Add  4.51 
    For Class 5, Add  9.49 

. 
 33 42 11 00-0009 LF 30" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 107.24 38.67 

    For >1,000, Deduct  -5.36 
    For Class 4, Add  4.88 
    For Class 5, Add  10.27 

. 
 33 42 11 00-0010 LF 36" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 131.77 43.95 

    For >1,000, Deduct  -6.59 
    For Class 4, Add  6.61 
    For Class 5, Add  13.93 

. 
 33 42 11 00-0011 LF 42" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 169.14 48.34 

    For >1,000, Deduct  -8.46 
    For Class 4, Add  9.57 
    For Class 5, Add  20.15 

. 
 33 42 11 00-0012 LF 48" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 201.88 53.84 

    For >1,000, Deduct  -10.09 
    For Class 4, Add  11.87 
    For Class 5, Add  24.99 

. 
 33 42 11 00-0013 LF 54" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 250.17 61.53 

    For >1,000, Deduct  -12.51 
    For Class 4, Add  15.42 
    For Class 5, Add  32.45 

. 
 33 42 11 00-0014 LF 60" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 301.52 71.37 

    For >1,000, Deduct  -15.08 
    For Class 4, Add  18.96 
    For Class 5, Add  39.91 

. 
 33 42 11 00-0015 LF 66" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 458.71 79.11 

    For >1,000, Deduct  -22.94 
    For Class 4, Add  32.89 
    For Class 5, Add  69.24 

. 
 33 42 11 00-0016 LF 72" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 534.06 86.14 

    For >1,000, Deduct  -26.70 
    For Class 4, Add  39.05 
    For Class 5, Add  82.20 

. 
 33 42 11 00-0017 LF 78" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 640.95 96.69 

    For >1,000, Deduct  -32.05 
    For Class 4, Add  47.74 
    For Class 5, Add  100.50 

. 
 33 42 11 00-0018 LF 84" Diameter Class 3 Reinforced Concrete Pipe Without Gaskets ..................................................................................... 822.31 107.67 

    For >1,000, Deduct  -41.12 
    For Class 4, Add  63.51 
    For Class 5, Add  133.70 

XXXXXXX 
. 
 33 42 11 00-0019  HE-I Elliptical Reinforced Concrete Piping Without Gaskets (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0020 LF 12" x 18" Elliptical Reinforced Concrete Pipe Without Gaskets (15" Diameter Equivalent Round Size) ............................... 60.13 21.85 
    For >1,000, Deduct  -3.01 
    For Horizontal Elliptical - II (HE- II), Add  2.89 
    For Horizontal Elliptical - III (HE- III), Add  6.36 
    For Horizontal Elliptical - IV (HE- IV), Add  13.88 

. 
 33 42 11 00-0021 LF 14" x 23" Elliptical Reinforced Concrete Pipe Without Gaskets (18" Diameter Equivalent Round Size) ............................... 92.33 25.89 

    For >1,000, Deduct  -4.62 
    For Horizontal Elliptical - II (HE- II), Add  5.53 
    For Horizontal Elliptical - III (HE- III), Add  12.17 
    For Horizontal Elliptical - IV (HE- IV), Add  26.56 

. 
 33 42 11 00-0022 LF 19" x 30" Elliptical Reinforced Concrete Pipe Without Gaskets (24" Diameter Equivalent Round Size) ............................. 129.06 39.65 

    For >1,000, Deduct  -6.45 
    For Horizontal Elliptical - II (HE- II), Add  7.24 
    For Horizontal Elliptical - III (HE- III), Add  15.93 
    For Horizontal Elliptical - IV (HE- IV), Add  34.75 

. 
 33 42 11 00-0023 LF 22" x 34" Elliptical Reinforced Concrete Pipe Without Gaskets (27" Diameter Equivalent Round Size) ............................. 152.10 49.81 

    For >1,000, Deduct  -7.61 
    For Horizontal Elliptical - II (HE- II), Add  8.09 
    For Horizontal Elliptical - III (HE- III), Add  17.81 
    For Horizontal Elliptical - IV (HE- IV), Add  38.85 

. 
 33 42 11 00-0024 LF 24" x 38" Elliptical Reinforced Concrete Pipe Without Gaskets (30" Diameter Equivalent Round Size) ............................. 161.28 52.04 

    For >1,000, Deduct  -8.06 
    For Horizontal Elliptical - II (HE- II), Add  8.69 
    For Horizontal Elliptical - III (HE- III), Add  19.12 
    For Horizontal Elliptical - IV (HE- IV), Add  41.73 

. 
 33 42 11 00-0025 LF 27" x 42" Elliptical Reinforced Concrete Pipe Without Gaskets (33" Diameter Equivalent Round Size) ............................. 184.21 54.95 

    For >1,000, Deduct  -9.21 
    For Horizontal Elliptical - II (HE- II), Add  10.57 
    For Horizontal Elliptical - III (HE- III), Add  23.26 
    For Horizontal Elliptical - IV (HE- IV), Add  50.74 

. 
 33 42 11 00-0026 LF 29" x 45" Elliptical Reinforced Concrete Pipe Without Gaskets (36" Diameter Equivalent Round Size) ............................. 207.14 57.86 

    For >1,000, Deduct  -10.36 
    For Horizontal Elliptical - II (HE- II), Add  12.45 
    For Horizontal Elliptical - III (HE- III), Add  27.39 
    For Horizontal Elliptical - IV (HE- IV), Add  59.76 
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. 
 33 42 11 00-0027 LF 34" x 53" Elliptical Reinforced Concrete Pipe Without Gaskets (42" Diameter Equivalent Round Size) ............................. 251.10 63.66 

    For >1,000, Deduct  -12.56 
    For Horizontal Elliptical - II (HE- II), Add  16.02 
    For Horizontal Elliptical - III (HE- III), Add  35.23 
    For Horizontal Elliptical - IV (HE- IV), Add  76.87 

. 
 33 42 11 00-0028 LF 38" x 60" Elliptical Reinforced Concrete Pipe Without Gaskets (48" Diameter Equivalent Round Size) ............................. 301.54 71.60 

    For >1,000, Deduct  -15.08 
    For Horizontal Elliptical - II (HE- II), Add  19.93 
    For Horizontal Elliptical - III (HE- III), Add  43.84 
    For Horizontal Elliptical - IV (HE- IV), Add  95.64 

. 
 33 42 11 00-0029 LF 43" x 68" Elliptical Reinforced Concrete Pipe Without Gaskets (54" Diameter Equivalent Round Size) ............................. 343.32 81.83 

    For >1,000, Deduct  -17.17 
    For Horizontal Elliptical - II (HE- II), Add  22.64 
    For Horizontal Elliptical - III (HE- III), Add  49.81 
    For Horizontal Elliptical - IV (HE- IV), Add  108.68 

. 
 33 42 11 00-0030 LF 48" x 76" Elliptical Reinforced Concrete Pipe Without Gaskets (60" Diameter Equivalent Round Size) ............................. 423.91 94.92 

    For >1,000, Deduct  -21.20 
    For Horizontal Elliptical - II (HE- II), Add  28.83 
    For Horizontal Elliptical - III (HE- III), Add  63.43 
    For Horizontal Elliptical - IV (HE- IV), Add  138.39 

. 
 33 42 11 00-0031 LF 53" x 83" Elliptical Reinforced Concrete Pipe without Gaskets (66" Diameter Equivalent Round Size) .............................. 483.11 104.60 

. 
 33 42 11 00-0032 LF 58" x 91" Elliptical Reinforced Concrete Pipe without Gaskets (72" Diameter Equivalent Round Size) .............................. 583.46 114.27 

. 
 33 42 11 00-0033 LF 63" x 98" Elliptical Reinforced Concrete Pipe without Gaskets (78" Diameter Equivalent Round Size) .............................. 695.42 129.21 

. 
 33 42 11 00-0034 LF 68" x 106" Elliptical Reinforced Concrete Pipe without Gaskets (84" Diameter Equivalent Round Size) ............................ 753.54 143.27 

. 
 33 42 11 00-0035 LF 72" x 113" Elliptical Reinforced Concrete Pipe without Gaskets (90" Diameter Equivalent Round Size) ............................ 958.60 150.30 

. 
 33 42 11 00-0036 LF 77" x 121" Elliptical Reinforced Concrete Pipe without Gaskets (96" Diameter Equivalent Round Size) ......................... 1,107.69 157.34 

XXXXXXX 
. 
 33 42 11 00-0037  Concrete Reducing Wye Without Gaskets (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0038 EA 12" Concrete Reducing Wye Without Gaskets ................................................................................................................... 452.23 53.46 
. 

 33 42 11 00-0039 EA 15" Concrete Reducing Wye Without Gaskets ................................................................................................................... 542.54 65.15 
. 

 33 42 11 00-0040 EA 18" Concrete Reducing Wye Without Gaskets ................................................................................................................... 668.67 71.83 
. 

 33 42 11 00-0041 EA 21" Concrete Reducing Wye Without Gaskets ................................................................................................................... 768.72 88.54 
. 

 33 42 11 00-0042 EA 24" Concrete Reducing Wye Without Gaskets ................................................................................................................... 870.09 106.91 

XXXXXXX 
. 
 33 42 11 00-0043  Concrete Pipe Joint Gaskets (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0044 EA 12" Diameter Concrete Pipe Joint Gasket .............................................................................................................................. 4.21  
. 

 33 42 11 00-0045 EA 15" Diameter Concrete Pipe Joint Gasket .............................................................................................................................. 4.98  
. 

 33 42 11 00-0046 EA  18" Diameter Concrete Pipe Joint Gasket .............................................................................................................................. 5.77  
. 

 33 42 11 00-0047 EA 21" Diameter Concrete Pipe Joint Gasket .............................................................................................................................. 6.98  
. 

 33 42 11 00-0048 EA 24" Diameter Concrete Pipe Joint Gasket .............................................................................................................................. 8.17  
. 

 33 42 11 00-0049 EA 27" Diameter Concrete Pipe Joint Gasket .............................................................................................................................. 9.11  
. 

 33 42 11 00-0050 EA 30" Diameter Concrete Pipe Joint Gasket ............................................................................................................................ 10.01  
. 

 33 42 11 00-0051 EA 36" Diameter Concrete Pipe Joint Gasket ............................................................................................................................ 12.22  
. 

 33 42 11 00-0052 EA 42" Diameter Concrete Pipe Joint Gasket ............................................................................................................................ 14.17  
. 

 33 42 11 00-0053 EA 48" Diameter Concrete Pipe Joint Gasket ............................................................................................................................ 16.35  
. 

 33 42 11 00-0054 EA 54" Diameter Concrete Pipe Joint Gasket ............................................................................................................................ 20.04  
. 

 33 42 11 00-0055 EA 60" Diameter Concrete Pipe Joint Gasket ............................................................................................................................ 29.66  
. 

 33 42 11 00-0056 EA 66" Diameter Concrete Pipe Joint Gasket ............................................................................................................................ 30.83  
. 

 33 42 11 00-0057 EA 72" Diameter Concrete Pipe Joint Gasket ............................................................................................................................ 31.97  
. 

 33 42 11 00-0058 EA 78" Diameter Concrete Pipe Joint Gasket ............................................................................................................................ 36.81  
. 

 33 42 11 00-0059 EA 84" Diameter Concrete Pipe Joint Gasket ............................................................................................................................ 44.13  

XXXXXXX 
. 
 33 42 11 00-0060  Precast Concrete Cut Off Wall (33 42 11 00-0001) 
. 
. 

 33 42 11 00-0061 EA 12" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ....................................................................................... 242.07 154.70 
. 

 33 42 11 00-0062 EA 15" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ....................................................................................... 298.38 191.61 
. 

 33 42 11 00-0063 EA 18" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ....................................................................................... 368.77 242.60 
. 

 33 42 11 00-0064 EA 21" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ....................................................................................... 435.63 290.06 
. 

 33 42 11 00-0065 EA 24" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ....................................................................................... 500.63 335.67 
. 

 33 42 11 00-0066 EA 27" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ....................................................................................... 613.30 428.94 
. 

 33 42 11 00-0067 EA 30" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ....................................................................................... 794.60 590.67 
. 

 33 42 11 00-0068 EA 36" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall ....................................................................................... 988.26 745.36 
. 

 33 42 11 00-0069 EA 42" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall .................................................................................... 1,216.57 935.05 
. 

 33 42 11 00-0070 EA 48" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall .................................................................................... 1,359.69 1,053.88 
. 

 33 42 11 00-0071 EA 54" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall .................................................................................... 1,516.85 1,181.33 
. 

 33 42 11 00-0072 EA 60" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall .................................................................................... 1,675.78 1,312.30 
. 

 33 42 11 00-0073 EA 66" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall .................................................................................... 1,741.60 1,362.39 
. 

 33 42 11 00-0074 EA 72" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall .................................................................................... 1,799.54 1,406.35 
. 

 33 42 11 00-0075 EA 78" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall .................................................................................... 1,857.46 1,450.29 
. 

 33 42 11 00-0076 EA 84" ID Pipe, 18" Thick, 36" High, Precast Concrete Cut Off Wall .................................................................................... 1,917.13 1,494.24 

XXXXXXX 
. 
 33 42 11 00-0077  Strap Assembly (33 42 11 00-0001) 

Note: Includes drilling holes in concrete pipe, setting threaded rod, bolts, and mounting the 12' strap. 
. 
. 

 33 42 11 00-0078 EA Up To 24" Diameter Pipe, 12' Strap Assembly ................................................................................................................... 180.15  
. 

 33 42 11 00-0079 EA >24" Diameter Pipe, 12' Strap Assembly ............................................................................................................................ 253.35  

XXXXXXX 
. 
 33 42 11 00-0080  Prestressed Concrete Cylinder Piping (33 42 11) 
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. 

. 
 33 42 11 00-0081  150 PSI Prestressed Concrete Cylinder Pipe And Fittings (33 42 11 00-0080) 
. 
. 
 33 42 11 00-0082  150 PSI Prestressed Concrete Cylinder Pipe With Gaskets (33 42 11 00-0081) 

Note: Lined-cylinder pipe (AWWA C301) up to 48". Embedded-cylinder pipe (AWWA C301) >48". 
. 
. 

 33 42 11 00-0083 LF 12" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 101.86 14.04 
    For >1,000, Deduct  -5.09 
    For 100 PSI, Deduct  -20.45 

. 
 33 42 11 00-0084 LF 15" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 108.84 15.61 

    For >1,000, Deduct  -5.44 
    For 100 PSI, Deduct  -21.64 

. 
 33 42 11 00-0085 LF 18" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 119.10 19.47 

    For >1,000, Deduct  -5.96 
    For 100 PSI, Deduct  -22.82 

. 
 33 42 11 00-0086 LF 21" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 131.09 24.55 

    For >1,000, Deduct  -6.55 
    For 100 PSI, Deduct  -24.00 

. 
 33 42 11 00-0087 LF 24" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 143.35 29.82 

    For >1,000, Deduct  -7.17 
    For 100 PSI, Deduct  -25.19 

. 
 33 42 11 00-0088 LF 30" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 168.71 38.67 

    For >1,000, Deduct  -8.44 
    For 100 PSI, Deduct  -28.20 

. 
 33 42 11 00-0089 LF 36" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 187.00 43.95 

    For >1,000, Deduct  -9.35 
    For 100 PSI, Deduct  -31.22 

. 
 33 42 11 00-0090 LF 42" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 216.50 48.34 

    For >1,000, Deduct  -10.83 
    For 100 PSI, Deduct  -37.03 

. 
 33 42 11 00-0091 LF 48" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 248.27 53.84 

    For >1,000, Deduct  -12.41 
    For 100 PSI, Deduct  -42.84 

. 
 33 42 11 00-0092 LF 54" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 326.63 68.30 

    For >1,000, Deduct  -16.33 
    For 100 PSI, Deduct  -57.27 

. 
 33 42 11 00-0093 LF 60" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 393.04 79.23 

    For >1,000, Deduct  -19.65 
    For 100 PSI, Deduct  -69.97 

. 
 33 42 11 00-0094 LF 66" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 441.36 87.82 

    For >1,000, Deduct  -22.07 
    For 100 PSI, Deduct  -79.12 

. 
 33 42 11 00-0095 LF 72" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 491.81 95.62 

    For >1,000, Deduct  -24.59 
    For 100 PSI, Deduct  -88.80 

. 
 33 42 11 00-0096 LF 78" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 558.41 107.33 

    For >1,000, Deduct  -27.92 
    For 100 PSI, Deduct  -101.18 

. 
 33 42 11 00-0097 LF 84" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 625.00 119.53 

    For >1,000, Deduct  -31.25 
    For 100 PSI, Deduct  -113.56 

. 
 33 42 11 00-0098 LF 90" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 770.52 139.53 

    For >1,000, Deduct  -38.53 
    For 100 PSI, Deduct  -142.62 

. 
 33 42 11 00-0099 LF 96" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets ......................................................................................... 905.77 159.34 

    For >1,000, Deduct  -45.29 
    For 100 PSI, Deduct  -169.53 

. 
 33 42 11 00-0100 LF 102" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,053.41 172.28 

    For >1,000, Deduct  -52.67 
    For 100 PSI, Deduct  -201.83 

. 
 33 42 11 00-0101 LF 108" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,187.05 182.95 

    For >1,000, Deduct  -59.35 
    For 100 PSI, Deduct  -231.43 

. 
 33 42 11 00-0102 LF 114" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,428.35 193.61 

    For >1,000, Deduct  -71.42 
    For 100 PSI, Deduct  -287.94 

. 
 33 42 11 00-0103 LF 120" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,657.58 203.38 

    For >1,000, Deduct  -82.88 
    For 100 PSI, Deduct  -341.76 

. 
 33 42 11 00-0104 LF 126" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,805.00 213.15 

    For >1,000, Deduct  -90.25 
    For 100 PSI, Deduct  -375.13 

. 
 33 42 11 00-0105 LF 132" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 1,954.58 222.92 

    For >1,000, Deduct  -97.73 
    For 100 PSI, Deduct  -409.03 

. 
 33 42 11 00-0106 LF 138" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 2,103.09 232.68 

    For >1,000, Deduct  -105.15 
    For 100 PSI, Deduct  -442.67 

. 
 33 42 11 00-0107 LF 144" 150 PSI Prestressed Concrete Cylinder Pipe With Gaskets .................................................................................... 2,251.59 242.45 

    For >1,000, Deduct  -112.58 
    For 100 PSI, Deduct  -476.31 

XXXXXXX 
. 
 33 42 11 00-0108  150 PSI Prestressed Concrete Cylinder 90 Degree Elbows With Gaskets (33 

42 11 00-0081) 
. 
. 

 33 42 11 00-0109 EA 12" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 372.89 131.55 
. 

 33 42 11 00-0110 EA 15" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 517.95 187.93 
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. 
 33 42 11 00-0111 EA 18" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 669.07 250.57 

. 
 33 42 11 00-0112 EA 21" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 820.19 313.22 

. 
 33 42 11 00-0113 EA 24" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 998.87 389.23 

. 
 33 42 11 00-0114 EA 30" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,275.30 522.03 

. 
 33 42 11 00-0115 EA 36" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,574.75 615.27 

. 
 33 42 11 00-0116 EA 42" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,834.49 718.12 

. 
 33 42 11 00-0117 EA 48" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,069.15 820.08 

. 
 33 42 11 00-0118 EA 54" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,550.13 1,023.99 

. 
 33 42 11 00-0119 EA 60" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 3,307.90 1,366.04 

. 
 33 42 11 00-0120 EA 66" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 3,691.40 1,512.40 

. 
 33 42 11 00-0121 EA 72" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 4,074.89 1,658.77 

. 
 33 42 11 00-0122 EA 78" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 4,868.83 1,902.71 

. 
 33 42 11 00-0123 EA 84" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 5,657.38 2,146.64 

. 
 33 42 11 00-0124 EA 90" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 6,681.34 2,439.36 

. 
 33 42 11 00-0125 EA 96" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 7,699.92 2,732.09 

. 
 33 42 11 00-0126 EA 102" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 10,220.58 3,463.60 

. 
 33 42 11 00-0127 EA 108" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 12,697.03 4,156.32 

. 
 33 42 11 00-0128 EA 114" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 16,542.39 5,541.76 

. 
 33 42 11 00-0129 EA 120" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 20,322.17 6,927.20 

. 
 33 42 11 00-0130 EA 126" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 22,835.14 7,471.47 

. 
 33 42 11 00-0131 EA 132" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 25,351.78 8,015.75 

. 
 33 42 11 00-0132 EA 138" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 32,539.29 8,560.04 

. 
 33 42 11 00-0133 EA 144" 90 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 30,434.70 9,104.31 

XXXXXXX 
. 
 33 42 11 00-0134  150 PSI Prestressed Concrete Cylinder 45 Degree Elbows With Gaskets (33 

42 11 00-0081) 
. 
. 

 33 42 11 00-0135 EA 12" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 350.93 131.55 
. 

 33 42 11 00-0136 EA 15" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 489.54 187.93 
. 

 33 42 11 00-0137 EA 18" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 635.48 250.57 
. 

 33 42 11 00-0138 EA 21" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 781.44 313.22 
. 

 33 42 11 00-0139 EA 24" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ....................................................... 954.95 389.23 
. 

 33 42 11 00-0140 EA 30" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,215.02 486.95 
. 

 33 42 11 00-0141 EA 36" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,505.86 615.27 
. 

 33 42 11 00-0142 EA 42" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,754.83 718.12 
. 

 33 42 11 00-0143 EA 48" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 1,983.47 820.08 
. 

 33 42 11 00-0144 EA 54" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 2,423.33 1,023.99 
. 

 33 42 11 00-0145 EA 60" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 3,191.93 1,366.04 
. 

 33 42 11 00-0146 EA 66" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 3,567.02 1,512.40 
. 

 33 42 11 00-0147 EA 72" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 3,942.12 1,658.77 
. 

 33 42 11 00-0148 EA 78" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 4,558.89 1,902.71 
. 

 33 42 11 00-0149 EA 84" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 5,170.28 2,146.64 
. 

 33 42 11 00-0150 EA 90" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 6,066.63 2,439.36 
. 

 33 42 11 00-0151 EA 96" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................... 6,957.59 2,732.09 
. 

 33 42 11 00-0152 EA 102" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping .................................................. 9,030.11 3,415.11 
. 

 33 42 11 00-0153 EA 108" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 11,252.37 4,156.32 
. 

 33 42 11 00-0154 EA 114" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 14,746.25 5,541.76 
. 

 33 42 11 00-0155 EA 120" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 18,174.54 6,927.20 
. 

 33 42 11 00-0156 EA 126" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 20,214.65 7,471.47 
. 

 33 42 11 00-0157 EA 132" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 22,258.42 9,104.31 
. 

 33 42 11 00-0158 EA 138" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 24,308.08 8,560.04 
. 

 33 42 11 00-0159 EA 144" 45 Degree Elbows With Gaskets, 150 PSI Prestressed Concrete Cylinder Piping ................................................ 26,625.31 9,104.31 

XXXXXXX 
. 
 33 42 11 00-0160  400 PSI Prestressed Concrete Cylinder Pipe With Regular Joints (33 42 11 00-0080) 
. 
. 
 33 42 11 00-0161  400 PSI Lined Prestressed Concrete Cylinder Pipe With Regular Joints (33 42 11 

00-0160) 
Note: AWWA C301 

. 

. 
 33 42 11 00-0162 LF 30" 400 PSI Lined Prestressed Concrete Cylinder Pipe With Regular Joints ..................................................................... 197.02 38.67 

    For >1,000, Deduct  -9.85 
. 

 33 42 11 00-0163 LF 36" 400 PSI Lined Prestressed Concrete Cylinder Pipe With Regular Joints ..................................................................... 239.29 43.95 
    For >1,000, Deduct  -11.96 

. 
 33 42 11 00-0164 LF 42" 400 PSI Lined Prestressed Concrete Cylinder Pipe With Regular Joints ..................................................................... 278.58 48.34 

    For >1,000, Deduct  -13.93 

XXXXXXX 
. 
 33 42 11 00-0165  400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular 

Joints (33 42 11 00-0160) 
Note: AWWA C301 

. 

. 
 33 42 11 00-0166 LF 48" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 372.96 53.80 

    For >1,000, Deduct  -18.65 
. 

 33 42 11 00-0167 LF 54" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 446.31 68.30 
    For >1,000, Deduct  -22.32 

. 
 33 42 11 00-0168 LF 60" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 514.60 79.23 

    For >1,000, Deduct  -25.73 
. 

 33 42 11 00-0169 LF 66" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 579.01 87.82 
    For >1,000, Deduct  -28.95 

. 
 33 42 11 00-0170 LF 72" 400 PSI Embedded Prestressed Concrete Cylinder Pipe With Regular Joints ............................................................. 699.26 95.62 

    For >1,000, Deduct  -34.96 

XXXXXXX 
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. 
 33 42 11 00-0171  Welded Joints For Prestressed Concrete Cylinder Pipe (33 42 11 00-0160) 

Note: All pipe joints to be exposed and dewatered. Internal joint welding also requires joints to be ventilated and 
air quality checked. 

. 

. 
 33 42 11 00-0172 EA 30" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,342.77  

. 
 33 42 11 00-0173 EA 36" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,442.23  

. 
 33 42 11 00-0174 EA 42" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,491.96  

. 
 33 42 11 00-0175 EA 48" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,690.89  

. 
 33 42 11 00-0176 EA 54" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,740.62  

. 
 33 42 11 00-0177 EA 60" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,840.09  

. 
 33 42 11 00-0178 EA 66" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,889.82  

. 
 33 42 11 00-0179 EA 72" Welded Joint For Prestressed Concrete Cylinder Pipe .............................................................................................. 1,939.55  

. 
 33 42 11 00-0180 EA 30" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 2,486.61  

. 
 33 42 11 00-0181 EA 36" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 2,486.61  

. 
 33 42 11 00-0182 EA 42" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 2,834.73  

. 
 33 42 11 00-0183 EA 48" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 2,834.73  

. 
 33 42 11 00-0184 EA 54" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 3,033.66  

. 
 33 42 11 00-0185 EA 60" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 3,033.66  

. 
 33 42 11 00-0186 EA 66" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 3,282.32  

. 
 33 42 11 00-0187 EA 72" Internal Welded Joint For Prestressed Concrete Cylinder Pipe ................................................................................. 3,282.32  

XXXXXXX 
. 
 33 42 11 00-0188  Quick Test Joints (33 42 11 00-0160) 
. 
. 

 33 42 11 00-0189 EA 30" Quick Test Joint ............................................................................................................................................................ 391.01  
. 

 33 42 11 00-0190 EA 36" Quick Test Joint ............................................................................................................................................................ 395.40  
. 

 33 42 11 00-0191 EA 42" Quick Test Joint ............................................................................................................................................................ 399.80  
. 

 33 42 11 00-0192 EA 48" Quick Test Joint ............................................................................................................................................................ 408.61  
. 

 33 42 11 00-0193 EA 54" Quick Test Joint ............................................................................................................................................................ 428.55  
. 

 33 42 11 00-0194 EA 60" Quick Test Joint ............................................................................................................................................................ 445.68  
. 

 33 42 11 00-0195 EA 66" Quick Test Joint ............................................................................................................................................................ 470.14  
. 

 33 42 11 00-0196 EA 72" Quick Test Joint ............................................................................................................................................................ 494.61  

XXXXXXX 
. 
 33 42 11 00-0197  Harnessed Joints (33 42 11 00-0160) 
. 
. 
 33 42 11 00-0198  Harness Clamp Restrained Joints (33 42 11 00-0197) 
. 
. 

 33 42 11 00-0199 EA 30" Harness Clamp Restrained Joint ............................................................................................................................... 2,858.91  
. 

 33 42 11 00-0200 EA 36" Harness Clamp Restrained Joint ............................................................................................................................... 2,970.55  
. 

 33 42 11 00-0201 EA 42" Harness Clamp Restrained Joint ............................................................................................................................... 3,082.21  
. 

 33 42 11 00-0202 EA 48" Harness Clamp Restrained Joint ............................................................................................................................... 3,193.85  
. 

 33 42 11 00-0203 EA 54" Harness Clamp Restrained Joint ............................................................................................................................... 3,315.17  
. 

 33 42 11 00-0204 EA 60" Harness Clamp Restrained Joint ............................................................................................................................... 3,485.82  
. 

 33 42 11 00-0205 EA 66" Harness Clamp Restrained Joint ............................................................................................................................... 3,602.83  
. 

 33 42 11 00-0206 EA 72" Harness Clamp Restrained Joint ............................................................................................................................... 3,859.27  

XXXXXXX 
. 
 33 42 11 00-0207  Snap Ring Restrained Joints (33 42 11 00-0197) 
. 
. 

 33 42 11 00-0208 EA 30" Snap Ring Restrained Joint .......................................................................................................................................... 499.33  
. 

 33 42 11 00-0209 EA 36" Snap Ring Restrained Joint .......................................................................................................................................... 568.08  
. 

 33 42 11 00-0210 EA 42" Snap Ring Restrained Joint .......................................................................................................................................... 754.81  
. 

 33 42 11 00-0211 EA 48" Snap Ring Restrained Joint .......................................................................................................................................... 855.72  
. 

 33 42 11 00-0212 EA 54" Snap Ring Restrained Joint .......................................................................................................................................... 966.32  
. 

 33 42 11 00-0213 EA 60" Snap Ring Restrained Joint ....................................................................................................................................... 1,094.07  
. 

 33 42 11 00-0214 EA 66" Snap Ring Restrained Joint ....................................................................................................................................... 1,211.08  
. 

 33 42 11 00-0215 EA 72" Snap Ring Restrained Joint ....................................................................................................................................... 1,349.54  

XXXXXXX 
. 
 33 42 11 00-0216  Pipe Repairs (33 42 11 00-0160) 

Note: For repair of damaged or defective lined or embedded cylinder concrete pipe. Includes 2 concrete 
adapters, MJDI sleeve, 20' pipe. 

. 

. 
 33 42 11 00-0217  Lined Cylinder Pipe Repair (33 42 11 00-0216) 
. 
. 

 33 42 11 00-0218 EA 30" Lined Cylinder Pipe Repair ........................................................................................................................................ 5,766.51  
. 

 33 42 11 00-0219 EA 36" Lined Cylinder Pipe Repair ........................................................................................................................................ 7,152.51  
. 

 33 42 11 00-0220 EA 42" Lined Cylinder Pipe Repair ........................................................................................................................................ 7,643.62  

XXXXXXX 
. 
 33 42 11 00-0221  Embedded Cylinder Pipe Repair (33 42 11 00-0216) 

Note: Field welded concrete enclosure assembly with concrete pipe. 
. 
. 

 33 42 11 00-0222 EA 48" Embedded Cylinder Pipe Repair ............................................................................................................................. 11,262.82  
. 

 33 42 11 00-0223 EA 54" Embedded Cylinder Pipe Repair ............................................................................................................................. 13,062.64  
. 

 33 42 11 00-0224 EA 60" Embedded Cylinder Pipe Repair ............................................................................................................................. 14,877.19  
. 

 33 42 11 00-0225 EA 66" Embedded Cylinder Pipe Repair ............................................................................................................................. 16,806.28  
. 

 33 42 11 00-0226 EA 72" Embedded Cylinder Pipe Repair ............................................................................................................................. 20,155.40  

XXXXXXX 
. 
 33 42 11 00-0227  High Density Polyethylene (HDPE) Drainage Piping (33 42 11) 
. 
. 
 33 42 11 00-0228  Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) Piping (33 42 11 00-0227) 
Note: Excludes couplings and gaskets. 
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. 

. 
 33 42 11 00-0229  Coupled, Smooth Interior, Double Wall, Corrugated High Density 

Polyethylene (HDPE) Piping (33 42 11 00-0228) 
. 
. 

 33 42 11 00-0230 LF 4" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................................ 12.33 5.67 
    For <100, Add  2.27 
    For >1,000, Deduct  -1.18 

. 
 33 42 11 00-0231 LF 6" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................................ 15.71 6.60 

    For <100, Add  2.64 
    For >1,000, Deduct  -1.45 

. 
 33 42 11 00-0232 LF 8" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................................ 19.11 7.67 

    For <100, Add  3.07 
    For >1,000, Deduct  -1.72 

. 
 33 42 11 00-0233 LF 10" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................... 21.33 7.94 

    For <100, Add  3.18 
    For >1,000, Deduct  -1.86 

. 
 33 42 11 00-0234 LF 12" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................... 22.35 8.23 

    For <100, Add  3.29 
    For >1,000, Deduct  -1.94 

. 
 33 42 11 00-0235 LF 15" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................... 24.96 8.51 

    For <100, Add  3.41 
    For >1,000, Deduct  -2.10 

. 
 33 42 11 00-0236 LF 18" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................... 29.47 8.83 

    For <100, Add  3.53 
    For >1,000, Deduct  -2.36 

. 
 33 42 11 00-0237 LF 24" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................... 39.51 10.33 

    For <100, Add  4.14 
    For >1,000, Deduct  -3.01 

. 
 33 42 11 00-0238 LF 30" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................... 55.65 13.91 

    For <100, Add  5.57 
    For >1,000, Deduct  -4.17 

. 
 33 42 11 00-0239 LF 36" Coupled, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................................... 72.78 17.58 

    For <100, Add  7.03 
    For >1,000, Deduct  -5.40 

XXXXXXX 
. 
 33 42 11 00-0240  Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density 

Polyethylene (HDPE) Piping (33 42 11 00-0228) 
. 
. 

 33 42 11 00-0241 LF 12" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 22.25 8.23 
    For <100, Add  3.29 
    For >1,000, Deduct  -1.93 

. 
 33 42 11 00-0242 LF 15" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 25.38 8.51 

    For <100, Add  3.41 
    For >1,000, Deduct  -2.12 

. 
 33 42 11 00-0243 LF 18" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 30.10 8.83 

    For <100, Add  3.53 
    For >1,000, Deduct  -2.39 

. 
 33 42 11 00-0244 LF 24" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 40.50 10.33 

    For <100, Add  4.14 
    For >1,000, Deduct  -3.06 

. 
 33 42 11 00-0245 LF 30" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 58.36 13.91 

    For <100, Add  5.57 
    For >1,000, Deduct  -4.31 

. 
 33 42 11 00-0246 LF 36" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 74.80 17.58 

    For <100, Add  7.03 
    For >1,000, Deduct  -5.50 

. 
 33 42 11 00-0247 LF 42" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ........................... 95.58 19.18 

    For <100, Add  7.67 
    For >1,000, Deduct  -6.70 

. 
 33 42 11 00-0248 LF 48" Bell And Spigot, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ......................... 104.59 21.64 

    For <100, Add  8.66 
    For >1,000, Deduct  -7.39 

XXXXXXX 
. 
 33 42 11 00-0249  Perforated, Corrugated High Density Polyethylene (HDPE) Piping (33 42 11 00-0227) 

Note: Excludes couplings and gaskets. 
. 
. 
 33 42 11 00-0250  Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High 

Density Polyethylene (HDPE) Piping (33 42 11 00-0249) 
. 
. 

 33 42 11 00-0251 LF 4" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................... 12.85 5.67 
    For <100, Add  2.27 
    For >1,000, Deduct  -1.21 

. 
 33 42 11 00-0252 LF 6" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................... 15.73 6.60 

    For <100, Add  2.64 
    For >1,000, Deduct  -1.45 

. 
 33 42 11 00-0253 LF 8" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe ...................... 19.11 7.67 

    For <100, Add  3.07 
    For >1,000, Deduct  -1.72 

. 
 33 42 11 00-0254 LF 10" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 21.35 7.94 

    For <100, Add  3.18 
    For >1,000, Deduct  -1.86 

. 
 33 42 11 00-0255 LF 12" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 22.35 8.23 

    For <100, Add  3.29 
    For >1,000, Deduct  -1.94 
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. 
 33 42 11 00-0256 LF 15" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 24.98 8.51 

    For <100, Add  3.41 
    For >1,000, Deduct  -2.10 

. 
 33 42 11 00-0257 LF 18" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 29.49 8.83 

    For <100, Add  3.53 
    For >1,000, Deduct  -2.36 

. 
 33 42 11 00-0258 LF 24" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 39.51 10.33 

    For <100, Add  4.14 
    For >1,000, Deduct  -3.01 

. 
 33 42 11 00-0259 LF 30" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 55.82 13.91 

    For <100, Add  5.57 
    For >1,000, Deduct  -4.18 

. 
 33 42 11 00-0260 LF 36" Coupled, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) Pipe .................... 72.78 17.58 

    For <100, Add  7.03 
    For >1,000, Deduct  -5.40 

XXXXXXX 
. 
 33 42 11 00-0261  Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High 

Density Polyethylene (HDPE) Piping (33 42 11 00-0249) 
. 
. 

 33 42 11 00-0262 LF 12" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 
Pipe ..................................................................................................................................................................................... 22.26 8.23 

    For <100, Add  3.29 
    For >1,000, Deduct  -1.94 

. 
 33 42 11 00-0263 LF 15" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 25.39 8.51 
    For <100, Add  3.41 
    For >1,000, Deduct  -2.12 

. 
 33 42 11 00-0264 LF 18" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 30.12 8.83 
    For <100, Add  3.53 
    For >1,000, Deduct  -2.39 

. 
 33 42 11 00-0265 LF 24" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 40.50 10.33 
    For <100, Add  4.14 
    For >1,000, Deduct  -3.06 

. 
 33 42 11 00-0266 LF 30" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 58.36 13.91 
    For <100, Add  5.57 
    For >1,000, Deduct  -4.31 

. 
 33 42 11 00-0267 LF 36" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 74.80 17.58 
    For <100, Add  7.03 
    For >1,000, Deduct  -5.50 

. 
 33 42 11 00-0268 LF 42" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ..................................................................................................................................................................................... 95.58 19.18 
    For <100, Add  7.67 
    For >1,000, Deduct  -6.70 

. 
 33 42 11 00-0269 LF 48" Bell And Spigot, Perforated, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) 

Pipe ................................................................................................................................................................................... 104.59 21.64 
    For <100, Add  8.66 
    For >1,000, Deduct  -7.39 

XXXXXXX 
. 
 33 42 11 00-0270  Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) Pipe Fittings (33 42 11 00-0227) 
Note: Excludes couplings and gaskets. 

. 

. 
 33 42 11 00-0271  Tees, Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) (33 42 11 00-0270) 
. 
. 

 33 42 11 00-0272 EA 4" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ........................................................ 56.32 23.49 
. 

 33 42 11 00-0273 EA 6" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ........................................................ 69.99 27.41 
. 

 33 42 11 00-0274 EA 8" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ...................................................... 108.96 33.29 
. 

 33 42 11 00-0275 EA 10" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 162.65 41.12 
. 

 33 42 11 00-0276 EA 12" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 250.78 48.95 
. 

 33 42 11 00-0277 EA 15" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 352.04 63.96 
. 

 33 42 11 00-0278 EA 18" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 504.14 86.14 
. 

 33 42 11 00-0279 EA 24" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................................... 641.51 98.33 
. 

 33 42 11 00-0280 EA 30" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................. 1,099.73 113.56 
. 

 33 42 11 00-0281 EA 36" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................. 1,407.00 131.18 
. 

 33 42 11 00-0282 EA 42" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................. 2,319.58 156.63 
. 

 33 42 11 00-0283 EA 48" Tee, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................. 2,907.54 186.00 

XXXXXXX 
. 
 33 42 11 00-0284  Wyes, Smooth Interior, Double Wall, Corrugated High Density Polyethylene 

(HDPE) (33 42 11 00-0270) 
. 
. 

 33 42 11 00-0285 EA 4" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ....................................................... 78.51 23.49 
. 

 33 42 11 00-0286 EA 6" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ....................................................... 94.34 27.41 
. 

 33 42 11 00-0287 EA 8" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ..................................................... 124.33 33.29 
. 

 33 42 11 00-0288 EA 10" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 179.59 41.12 
. 

 33 42 11 00-0289 EA 12" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 305.30 48.95 
. 

 33 42 11 00-0290 EA 15" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 335.32 63.96 
. 

 33 42 11 00-0291 EA 18" Wye, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................................... 471.60 86.14 
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XXXXXXX 
. 
 33 42 11 00-0292  22-1/2 Degree Bends, Smooth Interior, Double Wall, Corrugated High 

Density Polyethylene (HDPE) (33 42 11 00-0270) 
. 
. 

 33 42 11 00-0293 EA 4" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .............................. 34.76 15.66 
. 

 33 42 11 00-0294 EA 6" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .............................. 42.51 18.28 
. 

 33 42 11 00-0295 EA 8" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .............................. 60.34 22.19 
. 

 33 42 11 00-0296 EA 10" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ............................ 75.75 27.41 
. 

 33 42 11 00-0297 EA 12" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 107.22 32.63 
. 

 33 42 11 00-0298 EA 15" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 165.73 41.77 
. 

 33 42 11 00-0299 EA 18" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 220.42 57.43 
. 

 33 42 11 00-0300 EA 24" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 401.95 65.26 
. 

 33 42 11 00-0301 EA 30" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 552.89 75.70 
. 

 33 42 11 00-0302 EA 36" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 647.44 87.45 
. 

 33 42 11 00-0303 EA 42" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .......................... 824.65 104.42 
. 

 33 42 11 00-0304 EA 48" 22-1/2 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ....................... 1,108.39 124.00 

XXXXXXX 
. 
 33 42 11 00-0305  45 Degree Bends, Smooth Interior, Double Wall, Corrugated High Density 

Polyethylene (HDPE) (33 42 11 00-0270) 
. 
. 

 33 42 11 00-0306 EA 4" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................... 37.19 15.66 
. 

 33 42 11 00-0307 EA 6" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................... 47.56 18.28 
. 

 33 42 11 00-0308 EA 8" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................... 62.93 22.19 
. 

 33 42 11 00-0309 EA 10" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) .................................. 96.75 27.41 
. 

 33 42 11 00-0310 EA 12" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 107.22 32.63 
. 

 33 42 11 00-0311 EA 15" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 165.31 41.77 
. 

 33 42 11 00-0312 EA 18" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 254.29 57.43 
. 

 33 42 11 00-0313 EA 24" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 428.12 65.26 
. 

 33 42 11 00-0314 EA 30" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 554.13 75.70 
. 

 33 42 11 00-0315 EA 36" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ................................ 703.84 87.45 
. 

 33 42 11 00-0316 EA 42" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ............................. 1,042.34 104.42 
. 

 33 42 11 00-0317 EA 48" 45 Degree Bend, Smooth Interior, Double Wall, Corrugated High Density Polyethylene (HDPE) ............................. 1,303.50 124.00 

XXXXXXX 
. 
 33 42 11 00-0318  Couplings And End Caps, Corrugated High Density Polyethylene (HDPE) 

Pipe Fittings (33 42 11 00-0227) 
Note: For single and double wall high density polyethylene (HDPE) piping. 

. 

. 
 33 42 11 00-0319  Couplings, Corrugated High Density Polyethylene (HDPE) Pipe (33 42 11 00-0318) 
. 
. 

 33 42 11 00-0320 EA 4" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ......................................................................................... 1.45  
. 

 33 42 11 00-0321 EA 6" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ......................................................................................... 2.60  
. 

 33 42 11 00-0322 EA 8" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ......................................................................................... 4.00  
. 

 33 42 11 00-0323 EA 10" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ....................................................................................... 4.92  
. 

 33 42 11 00-0324 EA 12" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ....................................................................................... 5.29  
. 

 33 42 11 00-0325 EA 15" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ....................................................................................... 7.53  
. 

 33 42 11 00-0326 EA 18" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................................... 11.14  
. 

 33 42 11 00-0327 EA 24" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................................... 17.74  
. 

 33 42 11 00-0328 EA 30" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................................... 27.23  
. 

 33 42 11 00-0329 EA 36" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................................... 35.63  
. 

 33 42 11 00-0330 EA 42" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................................... 56.01  
. 

 33 42 11 00-0331 EA 48" Coupling, Corrugated High Density Polyethylene (HDPE) Pipe ..................................................................................... 75.76  

XXXXXXX 
. 
 33 42 11 00-0332  Self Adhering Gaskets, Corrugated High Density Polyethylene (HDPE) 

Pipe (33 42 11 00-0318) 
. 
. 

 33 42 11 00-0333 EA 4" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 76.71  
. 

 33 42 11 00-0334 EA 6" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 80.32  
. 

 33 42 11 00-0335 EA 8" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................... 84.10  
. 

 33 42 11 00-0336 EA 10" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................. 88.05  
. 

 33 42 11 00-0337 EA 12" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 104.43  
. 

 33 42 11 00-0338 EA 15" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 107.82  
. 

 33 42 11 00-0339 EA 18" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 112.46  
. 

 33 42 11 00-0340 EA 24" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 128.10  
. 

 33 42 11 00-0341 EA 30" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 205.35  
. 

 33 42 11 00-0342 EA 36" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 224.92  
. 

 33 42 11 00-0343 EA 42" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 245.07  
. 

 33 42 11 00-0344 EA 48" Self Adhering Gasket, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................ 297.64  

XXXXXXX 
. 
 33 42 11 00-0345  End Caps, Corrugated High Density Polyethylene (HDPE) Pipe (33 42 11 00-0318) 
. 
. 

 33 42 11 00-0346 EA 6" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .................................................................................. 24.13  
. 

 33 42 11 00-0347 EA 8" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .................................................................................. 27.91  
. 

 33 42 11 00-0348 EA 10" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe ................................................................................ 42.80  
. 

 33 42 11 00-0349 EA 12" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe ................................................................................ 69.96  
. 

 33 42 11 00-0350 EA 15" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe ................................................................................ 80.95  
. 

 33 42 11 00-0351 EA 18" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 108.04  
. 

 33 42 11 00-0352 EA 24" End Cap For Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 112.55  

XXXXXXX 



33
 33 Utilities 

33 40 Stormwater Utilities 
33 42 Stormwater Conveyance 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 33 - 204  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 33 42 11 00-0353  Vitrified Clay Piping (33 42 11) 
. 
. 
 33 42 11 00-0354  Extra Strength Vitrified Clay Piping (33 42 11 00-0353) 
. 
. 
 33 42 11 00-0355  Plain Joint, Extra Strength, Vitrified Clay Piping (33 42 11 00-0354) 

Note: ASTM C700. 
. 
. 

 33 42 11 00-0356 LF  4" Plain Joint, Extra Strength, Vitrified Clay Pipe .................................................................................................................. 20.34  
    For 3' Lengths, Add  1.95 
    For 2' Lengths, Add  2.60 
    For Standard Strength, Deduct  -0.65 
    For >1,000, Deduct  -1.02 

. 
 33 42 11 00-0357 LF  6" Plain Joint, Extra Strength, Vitrified Clay Pipe .................................................................................................................. 33.70  

    For 3' Lengths, Add  3.02 
    For 2' Lengths, Add  4.03 
    For Standard Strength, Deduct  -1.01 
    For >1,000, Deduct  -1.69 

. 
 33 42 11 00-0358 LF  8" Plain Joint, Extra Strength, Vitrified Clay Pipe .................................................................................................................. 40.63  

    For 3' Lengths, Add  4.32 
    For 2' Lengths, Add  5.76 
    For Standard Strength, Deduct  -1.44 
    For >1,000, Deduct  -2.03 

. 
 33 42 11 00-0359 LF  10" Plain Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................................ 49.99  

    For 3' Lengths, Add  6.62 
    For 2' Lengths, Add  8.82 
    For Standard Strength, Deduct  -2.21 
    For >1,000, Deduct  -2.50 

. 
 33 42 11 00-0360 LF  12" Plain Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................................ 61.61  

    For 3' Lengths, Add  9.34 
    For 2' Lengths, Add  12.46 
    For Standard Strength, Deduct  -3.11 
    For >1,000, Deduct  -3.08 

. 
 33 42 11 00-0361 LF  15" Plain Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................................ 92.30  

    For 3' Lengths, Add  17.52 
    For 2' Lengths, Add  23.36 
    For Standard Strength, Deduct  -5.84 
    For >1,000, Deduct  -4.62 

. 
 33 42 11 00-0362 LF  18" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 125.98  

    For 3' Lengths, Add  25.11 
    For 2' Lengths, Add  33.48 
    For Standard Strength, Deduct  -8.37 
    For >1,000, Deduct  -6.30 

. 
 33 42 11 00-0363 LF  21" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 187.41  

    For 3' Lengths, Add  40.23 
    For 2' Lengths, Add  53.64 
    For Standard Strength, Deduct  -13.41 
    For >1,000, Deduct  -9.37 

. 
 33 42 11 00-0364 LF  24" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 239.94  

    For 3' Lengths, Add  52.56 
    For 2' Lengths, Add  70.08 
    For Standard Strength, Deduct  -17.52 
    For >1,000, Deduct  -12.00 

. 
 33 42 11 00-0365 LF  30" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 297.06  

    For 3' Lengths, Add  65.53 
    For 2' Lengths, Add  87.38 
    For Standard Strength, Deduct  -21.84 
    For >1,000, Deduct  -14.85 

. 
 33 42 11 00-0366 LF  36" Plain Joint, Extra Strength, Vitrified Clay Pipe .............................................................................................................. 359.33  

    For 3' Lengths, Add  79.16 
    For 2' Lengths, Add  105.54 
    For Standard Strength, Deduct  -26.39 
    For >1,000, Deduct  -17.97 

XXXXXXX 
. 
 33 42 11 00-0367  Compression Joint, Extra Strength, Vitrified Clay Piping (33 42 11 00-0354) 

Note: ASTM C425. 
. 
. 

 33 42 11 00-0368 LF  4" Compression Joint, Extra Strength, Vitrified Clay Pipe ..................................................................................................... 28.65  
    For 3' Lengths, Add  2.30 
    For 2' Lengths, Add  3.06 
    For Standard Strength, Deduct  -0.77 
    For >1,000, Deduct  -1.43 

. 
 33 42 11 00-0369 LF  6" Compression Joint, Extra Strength, Vitrified Clay Pipe ..................................................................................................... 36.12  

    For 3' Lengths, Add  3.75 
    For 2' Lengths, Add  5.00 
    For Standard Strength, Deduct  -1.25 
    For >1,000, Deduct  -1.81 

. 
 33 42 11 00-0370 LF  8" Compression Joint, Extra Strength, Vitrified Clay Pipe ..................................................................................................... 43.88  

    For 3' Lengths, Add  5.30 
    For 2' Lengths, Add  7.06 
    For Standard Strength, Deduct  -1.77 
    For >1,000, Deduct  -2.19 

. 
 33 42 11 00-0371 LF  10" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................... 56.91  

    For 3' Lengths, Add  8.69 
    For 2' Lengths, Add  11.59 
    For Standard Strength, Deduct  -2.90 
    For >1,000, Deduct  -2.85 
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. 
 33 42 11 00-0372 LF  12" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................... 68.53  

    For 3' Lengths, Add  11.42 
    For 2' Lengths, Add  15.22 
    For Standard Strength, Deduct  -3.81 
    For >1,000, Deduct  -3.43 

. 
 33 42 11 00-0373 LF  15" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 103.33  

    For 3' Lengths, Add  20.83 
    For 2' Lengths, Add  27.77 
    For Standard Strength, Deduct  -6.94 
    For >1,000, Deduct  -5.17 

. 
 33 42 11 00-0374 LF  18" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 143.93  

    For 3' Lengths, Add  30.50 
    For 2' Lengths, Add  40.66 
    For Standard Strength, Deduct  -10.17 
    For >1,000, Deduct  -7.20 

. 
 33 42 11 00-0375 LF  21" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 207.96  

    For 3' Lengths, Add  46.39 
    For 2' Lengths, Add  61.86 
    For Standard Strength, Deduct  -15.46 
    For >1,000, Deduct  -10.40 

. 
 33 42 11 00-0376 LF  24" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 272.38  

    For 3' Lengths, Add  62.29 
    For 2' Lengths, Add  83.05 
    For Standard Strength, Deduct  -20.76 
    For >1,000, Deduct  -13.62 

. 
 33 42 11 00-0377 LF  30" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 439.80  

    For 3' Lengths, Add  108.35 
    For 2' Lengths, Add  144.47 
    For Standard Strength, Deduct  -36.12 
    For >1,000, Deduct  -21.99 

. 
 33 42 11 00-0378 LF  36" Compression Joint, Extra Strength, Vitrified Clay Pipe ................................................................................................. 627.51  

    For 3' Lengths, Add  159.61 
    For 2' Lengths, Add  212.82 
    For Standard Strength, Deduct  -53.20 
    For >1,000, Deduct  -31.38 

XXXXXXX 
. 
 33 42 11 00-0379  Extra Strength, Vitrified Clay Pipe Fittings (33 42 11 00-0353) 
. 
. 
 33 42 11 00-0380  1/8 Bends, Extra Strength, Vitrified Clay (33 42 11 00-0379) 
. 
. 
 33 42 11 00-0381  Plain End 1/8 Bend, Extra Strength, Vitrified Clay (33 42 11 00-0380) 
. 
. 

 33 42 11 00-0382 EA  4" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ............................................................................................................ 87.87  
. 

 33 42 11 00-0383 EA  6" Plain End 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 119.68  
. 

 33 42 11 00-0384 EA  8" Plain End 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 173.21  
. 

 33 42 11 00-0385 EA  10" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 242.25  
. 

 33 42 11 00-0386 EA  12" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 321.88  
. 

 33 42 11 00-0387 EA  15" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 782.09  
. 

 33 42 11 00-0388 EA  18" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,105.00  
. 

 33 42 11 00-0389 EA  21" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,728.43  
. 

 33 42 11 00-0390 EA  24" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,993.76  
. 

 33 42 11 00-0391 EA  30" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 2,313.32  
. 

 33 42 11 00-0392 EA  36" Plain End 1/8 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 3,481.22  

XXXXXXX 
. 
 33 42 11 00-0393  Compression Joint 1/8 Bends, Extra Strength, Vitrified Clay (33 42 11 00-0380) 
. 
. 

 33 42 11 00-0394 EA  4" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .............................................................................................. 98.85  
. 

 33 42 11 00-0395 EA  6" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ............................................................................................ 142.37  
. 

 33 42 11 00-0396 EA  8" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ............................................................................................ 194.72  
. 

 33 42 11 00-0397 EA  10" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 265.56  
. 

 33 42 11 00-0398 EA  12" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 338.66  
. 

 33 42 11 00-0399 EA  15" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay .......................................................................................... 876.44  
. 

 33 42 11 00-0400 EA  18" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,277.93  
. 

 33 42 11 00-0401 EA  21" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,309.75  
. 

 33 42 11 00-0402 EA  24" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,555.04  
. 

 33 42 11 00-0403 EA  30" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,841.99  
. 

 33 42 11 00-0404 EA  36" Compression Joint 1/8 Bend, Extra Strength, Vitrified Clay ....................................................................................... 4,232.89  

XXXXXXX 
. 
 33 42 11 00-0405  1/4 Bends, Extra Strength, Vitrified Clay (33 42 11 00-0379) 
. 
. 
 33 42 11 00-0406  Plain End 1/4 Bends, Extra Strength, Vitrified Clay (33 42 11 00-0405) 
. 
. 

 33 42 11 00-0407 EA  4" Plain End 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 101.72  
. 

 33 42 11 00-0408 EA  6" Plain End 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 136.36  
. 

 33 42 11 00-0409 EA  8" Plain End 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................................... 192.73  
. 

 33 42 11 00-0410 EA  10" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 263.88  
. 

 33 42 11 00-0411 EA  12" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 346.25  
. 

 33 42 11 00-0412 EA  15" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ........................................................................................................ 809.21  
. 

 33 42 11 00-0413 EA  18" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,138.81  
. 

 33 42 11 00-0414 EA  21" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 1,771.09  
. 

 33 42 11 00-0415 EA  24" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 2,045.55  
. 

 33 42 11 00-0416 EA  30" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 2,377.91  
. 

 33 42 11 00-0417 EA  36" Plain End 1/4 Bend, Extra Strength, Vitrified Clay ..................................................................................................... 3,553.02  
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XXXXXXX 
. 
 33 42 11 00-0418  Compression Joint 1/4 Bends, Extra Strength, Vitrified Clay (33 42 11 00-0405) 
. 
. 

 33 42 11 00-0419 EA  4" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................ 115.47  
. 

 33 42 11 00-0420 EA  6" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................ 162.39  
. 

 33 42 11 00-0421 EA  8" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ............................................................................................ 218.14  
. 

 33 42 11 00-0422 EA  10" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................... 291.51  
. 

 33 42 11 00-0423 EA  12" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................... 367.91  
. 

 33 42 11 00-0424 EA  15" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay .......................................................................................... 908.99  
. 

 33 42 11 00-0425 EA  18" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 1,318.52  
. 

 33 42 11 00-0426 EA  21" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,573.32  
. 

 33 42 11 00-0427 EA  24" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,617.20  
. 

 33 42 11 00-0428 EA  30" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 2,919.51  
. 

 33 42 11 00-0429 EA  36" Compression Joint 1/4 Bend, Extra Strength, Vitrified Clay ....................................................................................... 4,319.05  

XXXXXXX 
. 
 33 42 11 00-0430  Wyes Or Tees, Extra Strength, Vitrified Clay (33 42 11 00-0379) 
. 
. 
 33 42 11 00-0431  Plain End Wyes Or Tees, Extra Strength, Vitrified Clay (33 42 11 00-0430) 
. 
. 

 33 42 11 00-0432 EA  4" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay .................................................................................................. 110.42  
. 

 33 42 11 00-0433 EA  6" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay .................................................................................................. 145.28  
. 

 33 42 11 00-0434 EA  8" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay .................................................................................................. 199.96  
. 

 33 42 11 00-0435 EA  10" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay................................................................................................ 270.25  
. 

 33 42 11 00-0436 EA  12" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay................................................................................................ 343.68  
. 

 33 42 11 00-0437 EA  15" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay................................................................................................ 813.79  
. 

 33 42 11 00-0438 EA  18" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay............................................................................................. 1,141.62  
. 

 33 42 11 00-0439 EA  21" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay............................................................................................. 1,653.70  
. 

 33 42 11 00-0440 EA  24" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay............................................................................................. 2,306.40  
. 

 33 42 11 00-0441 EA  30" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay............................................................................................. 2,434.37  
. 

 33 42 11 00-0442 EA  36" Plain End Wyes Or Tees, Extra Strength, Vitrified Clay............................................................................................. 3,515.45  

XXXXXXX 
. 
 33 42 11 00-0443  Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay (33 42 11 00-0430) 
. 
. 

 33 42 11 00-0444 EA  4" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................... 135.15  
. 

 33 42 11 00-0445 EA  6" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................... 187.56  
. 

 33 42 11 00-0446 EA  8" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................... 249.35  
. 

 33 42 11 00-0447 EA  10" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................. 329.21  
. 

 33 42 11 00-0448 EA  12" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................. 412.85  
. 

 33 42 11 00-0449 EA  15" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay ................................................................................. 990.21  
. 

 33 42 11 00-0450 EA  18" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 1,431.38  
. 

 33 42 11 00-0451 EA  21" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 2,131.21  
. 

 33 42 11 00-0452 EA  24" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 2,827.40  
. 

 33 42 11 00-0453 EA  30" Compression Joint Wyes Or Tees, Extra Strength, Vitrified Clay .............................................................................. 3,266.74  
. 

 33 42 11 00-0454 EA  36" Compression Joint, Extra Strength, Vitrified Clay Wye Or Tee .................................................................................. 4,653.62  

XXXXXXX 
. 
 33 42 11 00-0455  Vitrified Clay Couplings (33 42 11 00-0353) 
. 
. 
 33 42 11 00-0456  Vitrified Clay To Cast Iron Or Plastic Pipe Couplings (33 42 11 00-0455) 

Note: Stainless steel tightening band at each end (Fernco #1002) 
. 
. 

 33 42 11 00-0457 EA 4" x 3" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 39.11  
. 

 33 42 11 00-0458 EA 4" x 4" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 38.76  
. 

 33 42 11 00-0459 EA 5" x 4" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 52.46  
. 

 33 42 11 00-0460 EA 5" x 5" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 49.68  
. 

 33 42 11 00-0461 EA 6" x 4" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 63.63  
. 

 33 42 11 00-0462 EA 6" x 5" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 66.04  
. 

 33 42 11 00-0463 EA 6" x 6" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 60.70  
. 

 33 42 11 00-0464 EA 8" x 6" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 86.22  
. 

 33 42 11 00-0465 EA 8" x 8" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .................................................................................................. 80.12  
. 

 33 42 11 00-0466 EA 10" x 8" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling .............................................................................................. 111.74  
. 

 33 42 11 00-0467 EA 10" x 10" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 102.31  
. 

 33 42 11 00-0468 EA 12" x 10" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 138.00  
. 

 33 42 11 00-0469 EA 12" x 12" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 116.34  
. 

 33 42 11 00-0470 EA 15" x 12" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 229.90  
. 

 33 42 11 00-0471 EA 15" x 15" Vitrified Clay To Cast Iron Or Plastic Pipe Coupling ............................................................................................ 178.29  

XXXXXXX 
. 
 33 42 11 00-0472  Vitrified Clay To Vitrified Clay Pipe Non-Shear Couplings (33 42 11 00-0455) 

Note: Stainless steel tightening band at each end. (NDS Non-shear) 
. 
. 

 33 42 11 00-0473 EA 4" x 4" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ........................................................................................... 55.09  
. 

 33 42 11 00-0474 EA 6" x 4" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ........................................................................................... 71.76  
. 

 33 42 11 00-0475 EA 6" x 6" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ........................................................................................... 75.19  
. 

 33 42 11 00-0476 EA 8" x 8" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ........................................................................................... 78.85  
. 

 33 42 11 00-0477 EA 10" x 10" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ....................................................................................... 95.27  
. 

 33 42 11 00-0478 EA 12" x 12" Vitrified Clay To Vitrified Clay Pipe Non-Shear Coupling ..................................................................................... 109.28  

XXXXXXX 
. 
 33 42 11 00-0479  Vitrified Clay To Plastic Pipe Non-Shear Couplings (33 42 11 00-0455) 

Note: Stainless steel tightening band at each end. (NDS Non-shear) 
. 
. 

 33 42 11 00-0480 EA 4" x 4" Vitrified Clay To Plastic Pipe Non-Shear Coupling .................................................................................................... 56.23  
. 

 33 42 11 00-0481 EA 6" x 4" Vitrified Clay To Plastic Pipe Non-Shear Coupling .................................................................................................... 72.91  
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. 
 33 42 11 00-0482 EA 6" x 6" Vitrified Clay To Plastic Pipe Non-Shear Coupling .................................................................................................... 67.80  

. 
 33 42 11 00-0483 EA 8" x 8" Vitrified Clay To Plastic Pipe Non-Shear Coupling .................................................................................................... 85.72  

. 
 33 42 11 00-0484 EA 10" x 10" Vitrified Clay To Plastic Pipe Non-Shear Coupling .............................................................................................. 119.33  

. 
 33 42 11 00-0485 EA 12" x 12" Vitrified Clay To Plastic Pipe Non-Shear Coupling .............................................................................................. 133.99  

XXXXXXX 
. 
 33 42 11 00-0486  Corrugated Metal Piping (33 42 11) 
. 
. 
 33 42 11 00-0487  Galvanized Corrugated Steel Piping (33 42 11 00-0486) 
. 
. 
 33 42 11 00-0488  2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-0487) 
. 
. 
 33 42 11 00-0489  16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0488) 
. 
. 

 33 42 11 00-0490 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 29.51 8.77 
    For Bituminous Coated Pipe, Add  2.73 
    For Bituminous Coated And 25% Paved, Add  5.58 
    For Smooth-Flo, Add  9.97 

. 
 33 42 11 00-0491 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 33.07 9.19 

    For Bituminous Coated Pipe, Add  3.44 
    For Bituminous Coated And 25% Paved, Add  7.03 
    For Smooth-Flo, Add  12.55 

. 
 33 42 11 00-0492 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 36.75 10.02 

    For Bituminous Coated Pipe, Add  4.16 
    For Bituminous Coated And 25% Paved, Add  8.51 
    For Smooth-Flo, Add  15.20 

. 
 33 42 11 00-0493 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 41.68 10.86 

    For Bituminous Coated Pipe, Add  4.98 
    For Bituminous Coated And 25% Paved, Add  10.19 
    For Smooth-Flo, Add  18.19 

. 
 33 42 11 00-0494 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 46.06 11.70 

    For Bituminous Coated Pipe, Add  5.60 
    For Bituminous Coated And 25% Paved, Add  11.46 
    For Smooth-Flo, Add  20.46 

. 
 33 42 11 00-0495 LF 30" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 60.88 15.04 

    For Bituminous Coated Pipe, Add  7.27 
    For Bituminous Coated And 25% Paved, Add  14.87 
    For Smooth-Flo, Add  26.56 

. 
 33 42 11 00-0496 LF 36" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 78.91 19.34 

    For Bituminous Coated Pipe, Add  9.17 
    For Bituminous Coated And 25% Paved, Add  18.76 
    For Smooth-Flo, Add  33.49 

. 
 33 42 11 00-0497 LF 42" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 89.59 22.85 

    For Bituminous Coated Pipe, Add  10.85 
    For Bituminous Coated And 25% Paved, Add  22.20 
    For Smooth-Flo, Add  39.64 

. 
 33 42 11 00-0498 LF 48" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 100.70 26.37 

    For Bituminous Coated Pipe, Add  12.15 
    For Bituminous Coated And 25% Paved, Add  24.86 
    For Smooth-Flo, Add  44.39 

XXXXXXX 
. 
 33 42 11 00-0499  14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0488) 
. 
. 

 33 42 11 00-0500 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 31.95 8.77 
    For Bituminous Coated Pipe, Add  2.77 
    For Bituminous Coated And 25% Paved, Add  6.42 
    For Smooth-Flo, Add  12.98 

. 
 33 42 11 00-0501 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 36.07 9.19 

    For Bituminous Coated Pipe, Add  3.47 
    For Bituminous Coated And 25% Paved, Add  8.05 
    For Smooth-Flo, Add  16.27 

. 
 33 42 11 00-0502 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 40.38 10.02 

    For Bituminous Coated Pipe, Add  4.21 
    For Bituminous Coated And 25% Paved, Add  9.75 
    For Smooth-Flo, Add  19.71 

. 
 33 42 11 00-0503 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 45.87 10.86 

    For Bituminous Coated Pipe, Add  5.00 
    For Bituminous Coated And 25% Paved, Add  11.59 
    For Smooth-Flo, Add  23.43 

. 
 33 42 11 00-0504 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 50.94 11.70 

    For Bituminous Coated Pipe, Add  5.66 
    For Bituminous Coated And 25% Paved, Add  13.12 
    For Smooth-Flo, Add  26.52 

. 
 33 42 11 00-0505 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 66.83 15.04 

    For Bituminous Coated Pipe, Add  7.27 
    For Bituminous Coated And 25% Paved, Add  16.84 
    For Smooth-Flo, Add  34.05 

. 
 33 42 11 00-0506 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 86.14 19.34 

    For Bituminous Coated Pipe, Add  9.11 
    For Bituminous Coated And 25% Paved, Add  21.12 
    For Smooth-Flo, Add  42.68 

. 
 33 42 11 00-0507 LF 42" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 97.86 22.85 

    For Bituminous Coated Pipe, Add  10.73 
    For Bituminous Coated And 25% Paved, Add  24.86 
    For Smooth-Flo, Add  50.24 
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. 
 33 42 11 00-0508 LF 48" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 110.17 26.37 

    For Bituminous Coated Pipe, Add  12.06 
    For Bituminous Coated And 25% Paved, Add  27.93 
    For Smooth-Flo, Add  56.47 

. 
 33 42 11 00-0509 LF 54" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 131.31 29.89 

    For Bituminous Coated Pipe, Add  14.83 
    For Bituminous Coated And 25% Paved, Add  34.35 
    For Smooth-Flo, Add  69.44 

XXXXXXX 
. 
 33 42 11 00-0510  12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0488) 
. 
. 

 33 42 11 00-0511 LF 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 47.89 10.02 
    For Bituminous Coated Pipe, Add  4.82 
    For Bituminous Coated And 25% Paved, Add  8.70 
    For Smooth-Flo, Add  16.72 

. 
 33 42 11 00-0512 LF 21" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 54.60 10.86 

    For Bituminous Coated Pipe, Add  5.70 
    For Bituminous Coated And 25% Paved, Add  10.28 
    For Smooth-Flo, Add  19.77 

. 
 33 42 11 00-0513 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 60.89 10.86 

    For Bituminous Coated Pipe, Add  6.46 
    For Bituminous Coated And 25% Paved, Add  11.66 
    For Smooth-Flo, Add  22.41 

. 
 33 42 11 00-0514 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 79.13 15.04 

    For Bituminous Coated Pipe, Add  8.21 
    For Bituminous Coated And 25% Paved, Add  14.83 
    For Smooth-Flo, Add  28.49 

. 
 33 42 11 00-0515 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 100.73 19.34 

    For Bituminous Coated Pipe, Add  10.15 
    For Bituminous Coated And 25% Paved, Add  18.33 
    For Smooth-Flo, Add  35.23 

. 
 33 42 11 00-0516 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 114.72 22.85 

    For Bituminous Coated Pipe, Add  11.89 
    For Bituminous Coated And 25% Paved, Add  21.48 
    For Smooth-Flo, Add  41.28 

. 
 33 42 11 00-0517 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 129.49 26.37 

    For Bituminous Coated Pipe, Add  13.43 
    For Bituminous Coated And 25% Paved, Add  24.26 
    For Smooth-Flo, Add  46.62 

. 
 33 42 11 00-0518 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 152.65 29.89 

    For Bituminous Coated Pipe, Add  16.11 
    For Bituminous Coated And 25% Paved, Add  29.09 
    For Smooth-Flo, Add  55.90 

. 
 33 42 11 00-0519 LF 60" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 166.86 31.64 

    For Bituminous Coated Pipe, Add  17.64 
    For Bituminous Coated And 25% Paved, Add  31.85 
    For Smooth-Flo, Add  61.22 

. 
 33 42 11 00-0520 LF 66" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 202.05 38.67 

    For Bituminous Coated Pipe, Add  21.47 
    For Bituminous Coated And 25% Paved, Add  38.78 
    For Smooth-Flo, Add  74.53 

XXXXXXX 
. 
 33 42 11 00-0521  10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0488) 
. 
. 

 33 42 11 00-0522 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 114.39 19.34 
    For Bituminous Coated Pipe, Add  12.91 
    For Bituminous Coated And 25% Paved, Add  21.57 
    For Smooth-Flo, Add  30.78 

. 
 33 42 11 00-0523 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 130.71 22.85 

    For Bituminous Coated Pipe, Add  15.13 
    For Bituminous Coated And 25% Paved, Add  25.27 
    For Smooth-Flo, Add  36.06 

. 
 33 42 11 00-0524 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 147.63 26.37 

    For Bituminous Coated Pipe, Add  17.10 
    For Bituminous Coated And 25% Paved, Add  28.56 
    For Smooth-Flo, Add  40.75 

. 
 33 42 11 00-0525 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 172.97 29.89 

    For Bituminous Coated Pipe, Add  20.25 
    For Bituminous Coated And 25% Paved, Add  33.83 
    For Smooth-Flo, Add  48.27 

. 
 33 42 11 00-0526 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 189.47 31.64 

    For Bituminous Coated Pipe, Add  22.24 
    For Bituminous Coated And 25% Paved, Add  37.15 
    For Smooth-Flo, Add  53.01 

. 
 33 42 11 00-0527 LF 66" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 226.90 38.67 

    For Bituminous Coated Pipe, Add  26.61 
    For Bituminous Coated And 25% Paved, Add  44.44 
    For Smooth-Flo, Add  63.42 

. 
 33 42 11 00-0528 LF 72" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 274.18 56.25 

    For Bituminous Coated Pipe, Add  28.57 
    For Bituminous Coated And 25% Paved, Add  47.72 
    For Smooth-Flo, Add  68.09 

XXXXXXX 
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. 
 33 42 11 00-0529  3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-0487) 
. 
. 
 33 42 11 00-0530  16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0529) 
. 
. 

 33 42 11 00-0531 LF 36" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ................................................................................ 91.44 19.34 
    For Bituminous Coated Pipe, Add  10.08 
    For Bituminous Coated And 25% Paved, Add  22.89 
    For Smooth-Flo, Add  45.58 

. 
 33 42 11 00-0532 LF 42" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 103.95 22.85 

    For Bituminous Coated Pipe, Add  11.84 
    For Bituminous Coated And 25% Paved, Add  26.88 
    For Smooth-Flo, Add  53.52 

. 
 33 42 11 00-0533 LF 48" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 116.88 26.37 

    For Bituminous Coated Pipe, Add  13.28 
    For Bituminous Coated And 25% Paved, Add  30.15 
    For Smooth-Flo, Add  60.03 

. 
 33 42 11 00-0534 LF 54" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 139.02 29.89 

    For Bituminous Coated Pipe, Add  16.22 
    For Bituminous Coated And 25% Paved, Add  36.82 
    For Smooth-Flo, Add  73.32 

. 
 33 42 11 00-0535 LF 60" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 151.47 31.64 

    For Bituminous Coated Pipe, Add  17.67 
    For Bituminous Coated And 25% Paved, Add  40.12 
    For Smooth-Flo, Add  79.89 

. 
 33 42 11 00-0536 LF 66" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 189.24 38.67 

    For Bituminous Coated Pipe, Add  22.70 
    For Bituminous Coated And 25% Paved, Add  51.53 
    For Smooth-Flo, Add  102.61 

. 
 33 42 11 00-0537 LF 72" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 232.86 56.25 

    For Bituminous Coated Pipe, Add  24.20 
    For Bituminous Coated And 25% Paved, Add  54.93 
    For Smooth-Flo, Add  109.37 

. 
 33 42 11 00-0538 LF 78" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 251.55 61.53 

    For Bituminous Coated Pipe, Add  25.70 
    For Bituminous Coated And 25% Paved, Add  58.34 
    For Smooth-Flo, Add  116.16 

. 
 33 42 11 00-0539 LF 84" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 267.85 65.92 

    For Bituminous Coated Pipe, Add  27.20 
    For Bituminous Coated And 25% Paved, Add  61.75 
    For Smooth-Flo, Add  122.95 

. 
 33 42 11 00-0540 LF 90" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 284.18 70.32 

    For Bituminous Coated Pipe, Add  28.71 
    For Bituminous Coated And 25% Paved, Add  65.17 
    For Smooth-Flo, Add  129.77 

. 
 33 42 11 00-0541 LF 96" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 301.10 74.71 

    For Bituminous Coated Pipe, Add  30.21 
    For Bituminous Coated And 25% Paved, Add  68.57 
    For Smooth-Flo, Add  136.53 

. 
 33 42 11 00-0542 LF 102" 16 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 320.51 79.11 

    For Bituminous Coated Pipe, Add  31.72 
    For Bituminous Coated And 25% Paved, Add  72.00 
    For Smooth-Flo, Add  143.37 

XXXXXXX 
. 
 33 42 11 00-0543  14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0529) 
. 
. 

 33 42 11 00-0544 LF 54" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 151.80 29.89 
    For Bituminous Coated Pipe, Add  18.78 
    For Bituminous Coated And 25% Paved, Add  36.80 
    For Smooth-Flo, Add  74.36 

. 
 33 42 11 00-0545 LF 60" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 165.61 31.64 

    For Bituminous Coated Pipe, Add  20.50 
    For Bituminous Coated And 25% Paved, Add  40.18 
    For Smooth-Flo, Add  81.19 

. 
 33 42 11 00-0546 LF 66" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 204.79 38.67 

    For Bituminous Coated Pipe, Add  25.81 
    For Bituminous Coated And 25% Paved, Add  50.59 
    For Smooth-Flo, Add  102.22 

. 
 33 42 11 00-0547 LF 72" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 249.81 56.25 

    For Bituminous Coated Pipe, Add  27.59 
    For Bituminous Coated And 25% Paved, Add  54.07 
    For Smooth-Flo, Add  109.25 

. 
 33 42 11 00-0548 LF 78" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 269.86 61.53 

    For Bituminous Coated Pipe, Add  29.36 
    For Bituminous Coated And 25% Paved, Add  57.55 
    For Smooth-Flo, Add  116.27 

. 
 33 42 11 00-0549 LF 84" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 287.60 65.92 

    For Bituminous Coated Pipe, Add  31.15 
    For Bituminous Coated And 25% Paved, Add  61.06 
    For Smooth-Flo, Add  123.36 

. 
 33 42 11 00-0550 LF 90" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 305.26 70.32 

    For Bituminous Coated Pipe, Add  32.93 
    For Bituminous Coated And 25% Paved, Add  64.53 
    For Smooth-Flo, Add  130.39 
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. 
 33 42 11 00-0551 LF 96" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 323.57 74.71 

    For Bituminous Coated Pipe, Add  34.70 
    For Bituminous Coated And 25% Paved, Add  68.01 
    For Smooth-Flo, Add  137.41 

. 
 33 42 11 00-0552 LF 102" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 344.34 79.11 

    For Bituminous Coated Pipe, Add  36.49 
    For Bituminous Coated And 25% Paved, Add  71.51 
    For Smooth-Flo, Add  144.48 

. 
 33 42 11 00-0553 LF 108" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 367.15 87.90 

    For Bituminous Coated Pipe, Add  38.27 
    For Bituminous Coated And 25% Paved, Add  75.01 
    For Smooth-Flo, Add  151.56 

. 
 33 42 11 00-0554 LF 114" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 389.43 96.69 

    For Bituminous Coated Pipe, Add  40.02 
    For Bituminous Coated And 25% Paved, Add  78.45 
    For Smooth-Flo, Add  158.50 

XXXXXXX 
. 
 33 42 11 00-0555  12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0529) 
. 
. 

 33 42 11 00-0556 LF 60" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 196.98 31.64 
    For Bituminous Coated Pipe, Add  26.78 
    For Bituminous Coated And 25% Paved, Add  51.01 
    For Smooth-Flo, Add  83.14 

. 
 33 42 11 00-0557 LF 66" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 239.54 38.67 

    For Bituminous Coated Pipe, Add  32.76 
    For Bituminous Coated And 25% Paved, Add  62.41 
    For Smooth-Flo, Add  101.73 

. 
 33 42 11 00-0558 LF 72" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 287.58 56.25 

    For Bituminous Coated Pipe, Add  35.14 
    For Bituminous Coated And 25% Paved, Add  66.95 
    For Smooth-Flo, Add  109.12 

. 
 33 42 11 00-0559 LF 78" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 310.70 61.53 

    For Bituminous Coated Pipe, Add  37.53 
    For Bituminous Coated And 25% Paved, Add  71.49 
    For Smooth-Flo, Add  116.53 

. 
 33 42 11 00-0560 LF 84" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 331.47 65.92 

    For Bituminous Coated Pipe, Add  39.93 
    For Bituminous Coated And 25% Paved, Add  76.06 
    For Smooth-Flo, Add  123.97 

. 
 33 42 11 00-0561 LF 90" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 352.20 70.32 

    For Bituminous Coated Pipe, Add  42.31 
    For Bituminous Coated And 25% Paved, Add  80.61 
    For Smooth-Flo, Add  131.38 

. 
 33 42 11 00-0562 LF 96" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 373.60 74.71 

    For Bituminous Coated Pipe, Add  44.71 
    For Bituminous Coated And 25% Paved, Add  85.16 
    For Smooth-Flo, Add  138.81 

. 
 33 42 11 00-0563 LF 102" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 397.42 79.11 

    For Bituminous Coated Pipe, Add  47.10 
    For Bituminous Coated And 25% Paved, Add  89.73 
    For Smooth-Flo, Add  146.25 

. 
 33 42 11 00-0564 LF 108" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 423.24 87.90 

    For Bituminous Coated Pipe, Add  49.49 
    For Bituminous Coated And 25% Paved, Add  94.28 
    For Smooth-Flo, Add  153.67 

. 
 33 42 11 00-0565 LF 114" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 448.60 96.69 

    For Bituminous Coated Pipe, Add  51.86 
    For Bituminous Coated And 25% Paved, Add  98.79 
    For Smooth-Flo, Add  161.02 

. 
 33 42 11 00-0566 LF 120" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 473.01 105.48 

    For Bituminous Coated Pipe, Add  54.26 
    For Bituminous Coated And 25% Paved, Add  103.36 
    For Smooth-Flo, Add  168.46 

XXXXXXX 
. 
 33 42 11 00-0567  10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0529) 
. 
. 

 33 42 11 00-0568 LF 72" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 322.81 56.25 
    For Bituminous Coated Pipe, Add  42.19 
    For Bituminous Coated And 25% Paved, Add  80.16 
    For Smooth-Flo, Add  107.16 

. 
 33 42 11 00-0569 LF 78" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 348.81 61.53 

    For Bituminous Coated Pipe, Add  45.15 
    For Bituminous Coated And 25% Paved, Add  85.79 
    For Smooth-Flo, Add  114.69 

. 
 33 42 11 00-0570 LF 84" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 372.48 65.92 

    For Bituminous Coated Pipe, Add  48.13 
    For Bituminous Coated And 25% Paved, Add  91.44 
    For Smooth-Flo, Add  122.25 

. 
 33 42 11 00-0571 LF 90" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 396.10 70.32 

    For Bituminous Coated Pipe, Add  51.09 
    For Bituminous Coated And 25% Paved, Add  97.08 
    For Smooth-Flo, Add  129.78 
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 33 42 11 00-0572 LF 96" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe .............................................................................. 420.39 74.71 

    For Bituminous Coated Pipe, Add  54.06 
    For Bituminous Coated And 25% Paved, Add  102.72 
    For Smooth-Flo, Add  137.32 

. 
 33 42 11 00-0573 LF 102" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 447.11 79.11 

    For Bituminous Coated Pipe, Add  57.04 
    For Bituminous Coated And 25% Paved, Add  108.38 
    For Smooth-Flo, Add  144.88 

. 
 33 42 11 00-0574 LF 108" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 475.81 87.90 

    For Bituminous Coated Pipe, Add  60.00 
    For Bituminous Coated And 25% Paved, Add  114.01 
    For Smooth-Flo, Add  152.41 

. 
 33 42 11 00-0575 LF 114" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 504.04 96.69 

    For Bituminous Coated Pipe, Add  62.95 
    For Bituminous Coated And 25% Paved, Add  119.60 
    For Smooth-Flo, Add  159.88 

. 
 33 42 11 00-0576 LF 120" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 531.36 105.48 

    For Bituminous Coated Pipe, Add  65.93 
    For Bituminous Coated And 25% Paved, Add  125.26 
    For Smooth-Flo, Add  167.45 

. 
 33 42 11 00-0577 LF 126" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 560.28 114.27 

    For Bituminous Coated Pipe, Add  68.88 
    For Bituminous Coated And 25% Paved, Add  130.87 
    For Smooth-Flo, Add  174.96 

. 
 33 42 11 00-0578 LF 132" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 591.45 123.05 

    For Bituminous Coated Pipe, Add  71.86 
    For Bituminous Coated And 25% Paved, Add  136.53 
    For Smooth-Flo, Add  182.51 

. 
 33 42 11 00-0579 LF 138" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe ............................................................................ 625.32 131.85 

    For Bituminous Coated Pipe, Add  74.84 
    For Bituminous Coated And 25% Paved, Add  142.19 
    For Smooth-Flo, Add  190.09 

XXXXXXX 
. 
 33 42 11 00-0580  125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-

0487) 
. 
. 
 33 42 11 00-0581  16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 42 11 00-0580) 
. 
. 

 33 42 11 00-0582 LF 48" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 117.25 26.37 
    For Bituminous Coated Pipe, Add  16.69 
    For Bituminous Coated And 25% Paved, Add  38.06 
    For Smooth-Flo, Add  60.43 

. 
 33 42 11 00-0583 LF 54" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 139.73 29.89 

    For Bituminous Coated Pipe, Add  20.46 
    For Bituminous Coated And 25% Paved, Add  46.64 
    For Smooth-Flo, Add  74.05 

. 
 33 42 11 00-0584 LF 60" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 152.09 31.64 

    For Bituminous Coated Pipe, Add  22.25 
    For Bituminous Coated And 25% Paved, Add  50.72 
    For Smooth-Flo, Add  80.54 

. 
 33 42 11 00-0585 LF 66" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 187.76 38.67 

    For Bituminous Coated Pipe, Add  28.01 
    For Bituminous Coated And 25% Paved, Add  63.86 
    For Smooth-Flo, Add  101.39 

. 
 33 42 11 00-0586 LF 72" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 231.21 56.25 

    For Bituminous Coated Pipe, Add  29.84 
    For Bituminous Coated And 25% Paved, Add  68.02 
    For Smooth-Flo, Add  108.00 

. 
 33 42 11 00-0587 LF 78" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 249.68 61.53 

    For Bituminous Coated Pipe, Add  31.66 
    For Bituminous Coated And 25% Paved, Add  72.18 
    For Smooth-Flo, Add  114.60 

. 
 33 42 11 00-0588 LF 84" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 265.72 65.92 

    For Bituminous Coated Pipe, Add  33.47 
    For Bituminous Coated And 25% Paved, Add  76.31 
    For Smooth-Flo, Add  121.16 

. 
 33 42 11 00-0589 LF 90" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 281.74 70.32 

    For Bituminous Coated Pipe, Add  35.28 
    For Bituminous Coated And 25% Paved, Add  80.43 
    For Smooth-Flo, Add  127.70 

. 
 33 42 11 00-0590 LF 96" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 298.52 74.71 

    For Bituminous Coated Pipe, Add  37.11 
    For Bituminous Coated And 25% Paved, Add  84.62 
    For Smooth-Flo, Add  134.35 

. 
 33 42 11 00-0591 LF 102" 16 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 317.87 79.11 

    For Bituminous Coated Pipe, Add  38.99 
    For Bituminous Coated And 25% Paved, Add  88.90 
    For Smooth-Flo, Add  141.14 

XXXXXXX 
. 
 33 42 11 00-0592  14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 42 11 00-0580) 



33
 33 Utilities 

33 40 Stormwater Utilities 
33 42 Stormwater Conveyance 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 33 - 212  County of San Mateo, Engineering, Construction, Roads and Utilities 
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. 
 33 42 11 00-0593 LF 54" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 155.71 29.89 

    For Bituminous Coated Pipe, Add  19.56 
    For Bituminous Coated And 25% Paved, Add  45.97 
    For Smooth-Flo, Add  83.23 

. 
 33 42 11 00-0594 LF 60" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 169.86 31.64 

    For Bituminous Coated Pipe, Add  21.35 
    For Bituminous Coated And 25% Paved, Add  50.18 
    For Smooth-Flo, Add  90.85 

. 
 33 42 11 00-0595 LF 66" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 207.15 38.67 

    For Bituminous Coated Pipe, Add  26.28 
    For Bituminous Coated And 25% Paved, Add  61.77 
    For Smooth-Flo, Add  111.84 

. 
 33 42 11 00-0596 LF 72" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 252.16 56.25 

    For Bituminous Coated Pipe, Add  28.06 
    For Bituminous Coated And 25% Paved, Add  65.94 
    For Smooth-Flo, Add  119.39 

. 
 33 42 11 00-0597 LF 78" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 272.52 61.53 

    For Bituminous Coated Pipe, Add  29.89 
    For Bituminous Coated And 25% Paved, Add  70.25 
    For Smooth-Flo, Add  127.20 

. 
 33 42 11 00-0598 LF 84" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 290.35 65.92 

    For Bituminous Coated Pipe, Add  31.70 
    For Bituminous Coated And 25% Paved, Add  74.50 
    For Smooth-Flo, Add  134.89 

. 
 33 42 11 00-0599 LF 90" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 307.25 70.32 

    For Bituminous Coated Pipe, Add  33.32 
    For Bituminous Coated And 25% Paved, Add  78.31 
    For Smooth-Flo, Add  141.79 

. 
 33 42 11 00-0600 LF 96" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 326.61 74.71 

    For Bituminous Coated Pipe, Add  35.31 
    For Bituminous Coated And 25% Paved, Add  82.97 
    For Smooth-Flo, Add  150.24 

. 
 33 42 11 00-0601 LF 102" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 347.46 79.11 

    For Bituminous Coated Pipe, Add  37.11 
    For Bituminous Coated And 25% Paved, Add  87.21 
    For Smooth-Flo, Add  157.90 

. 
 33 42 11 00-0602 LF 108" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 370.27 87.90 

    For Bituminous Coated Pipe, Add  38.90 
    For Bituminous Coated And 25% Paved, Add  91.41 
    For Smooth-Flo, Add  165.50 

. 
 33 42 11 00-0603 LF 114" 14 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 392.94 96.69 

    For Bituminous Coated Pipe, Add  40.73 
    For Bituminous Coated And 25% Paved, Add  95.71 
    For Smooth-Flo, Add  173.29 

XXXXXXX 
. 
 33 42 11 00-0604  12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 42 11 00-0580) 
. 
. 

 33 42 11 00-0605 LF 60" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 203.13 31.64 
    For Bituminous Coated Pipe, Add  28.01 
    For Bituminous Coated And 25% Paved, Add  53.21 
    For Smooth-Flo, Add  96.06 

. 
 33 42 11 00-0606 LF 66" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 243.79 38.67 

    For Bituminous Coated Pipe, Add  33.61 
    For Bituminous Coated And 25% Paved, Add  63.86 
    For Smooth-Flo, Add  115.29 

. 
 33 42 11 00-0607 LF 72" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 292.29 56.25 

    For Bituminous Coated Pipe, Add  36.08 
    For Bituminous Coated And 25% Paved, Add  68.56 
    For Smooth-Flo, Add  123.77 

. 
 33 42 11 00-0608 LF 78" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 315.74 61.53 

    For Bituminous Coated Pipe, Add  38.54 
    For Bituminous Coated And 25% Paved, Add  73.22 
    For Smooth-Flo, Add  132.19 

. 
 33 42 11 00-0609 LF 84" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 336.69 65.92 

    For Bituminous Coated Pipe, Add  40.97 
    For Bituminous Coated And 25% Paved, Add  77.84 
    For Smooth-Flo, Add  140.53 

. 
 33 42 11 00-0610 LF 90" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 357.81 70.32 

    For Bituminous Coated Pipe, Add  43.44 
    For Bituminous Coated And 25% Paved, Add  82.53 
    For Smooth-Flo, Add  148.99 

. 
 33 42 11 00-0611 LF 96" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................. 379.49 74.71 

    For Bituminous Coated Pipe, Add  45.88 
    For Bituminous Coated And 25% Paved, Add  87.18 
    For Smooth-Flo, Add  157.38 

. 
 33 42 11 00-0612 LF 102" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 403.55 79.11 

    For Bituminous Coated Pipe, Add  48.33 
    For Bituminous Coated And 25% Paved, Add  91.82 
    For Smooth-Flo, Add  165.77 

. 
 33 42 11 00-0613 LF 108" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ........................................................... 429.75 87.90 

    For Bituminous Coated Pipe, Add  50.79 
    For Bituminous Coated And 25% Paved, Add  96.50 
    For Smooth-Flo, Add  174.22 
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. 
 33 42 11 00-0614 LF 114" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 455.52 96.69 

    For Bituminous Coated Pipe, Add  53.24 
    For Bituminous Coated And 25% Paved, Add  101.16 
    For Smooth-Flo, Add  182.62 

. 
 33 42 11 00-0615 LF 120" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 480.18 105.48 

    For Bituminous Coated Pipe, Add  55.69 
    For Bituminous Coated And 25% Paved, Add  105.81 
    For Smooth-Flo, Add  191.02 

XXXXXXX 
. 
 33 42 11 00-0616  10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Piping (33 42 11 00-0580) 
. 
. 

 33 42 11 00-0617 LF 72" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 330.72 56.25 
    For Bituminous Coated Pipe, Add  43.77 
    For Bituminous Coated And 25% Paved, Add  83.16 
    For Smooth-Flo, Add  130.65 

. 
 33 42 11 00-0618 LF 78" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 357.74 61.53 

    For Bituminous Coated Pipe, Add  46.94 
    For Bituminous Coated And 25% Paved, Add  89.18 
    For Smooth-Flo, Add  140.11 

. 
 33 42 11 00-0619 LF 84" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 382.03 65.92 

    For Bituminous Coated Pipe, Add  50.04 
    For Bituminous Coated And 25% Paved, Add  95.07 
    For Smooth-Flo, Add  149.36 

. 
 33 42 11 00-0620 LF 90" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 406.19 70.32 

    For Bituminous Coated Pipe, Add  53.11 
    For Bituminous Coated And 25% Paved, Add  100.91 
    For Smooth-Flo, Add  158.54 

. 
 33 42 11 00-0621 LF 96" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe ............................................................ 431.16 74.71 

    For Bituminous Coated Pipe, Add  56.22 
    For Bituminous Coated And 25% Paved, Add  106.81 
    For Smooth-Flo, Add  167.81 

. 
 33 42 11 00-0622 LF 102" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 458.39 79.11 

    For Bituminous Coated Pipe, Add  59.30 
    For Bituminous Coated And 25% Paved, Add  112.66 
    For Smooth-Flo, Add  177.00 

. 
 33 42 11 00-0623 LF 108" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 487.77 87.90 

    For Bituminous Coated Pipe, Add  62.40 
    For Bituminous Coated And 25% Paved, Add  118.55 
    For Smooth-Flo, Add  186.25 

. 
 33 42 11 00-0624 LF 114" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 516.76 96.69 

    For Bituminous Coated Pipe, Add  65.49 
    For Bituminous Coated And 25% Paved, Add  124.43 
    For Smooth-Flo, Add  195.49 

. 
 33 42 11 00-0625 LF 120" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 544.57 105.48 

    For Bituminous Coated Pipe, Add  68.57 
    For Bituminous Coated And 25% Paved, Add  130.28 
    For Smooth-Flo, Add  204.68 

. 
 33 42 11 00-0626 LF 126" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 579.04 114.27 

    For Bituminous Coated Pipe, Add  72.63 
    For Bituminous Coated And 25% Paved, Add  138.00 
    For Smooth-Flo, Add  216.81 

. 
 33 42 11 00-0627 LF 132" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 612.08 123.05 

    For Bituminous Coated Pipe, Add  75.98 
    For Bituminous Coated And 25% Paved, Add  144.37 
    For Smooth-Flo, Add  226.81 

. 
 33 42 11 00-0628 LF 138" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe .......................................................... 648.44 131.85 

    For Bituminous Coated Pipe, Add  79.46 
    For Bituminous Coated And 25% Paved, Add  150.98 
    For Smooth-Flo, Add  237.19 

XXXXXXX 
. 
 33 42 11 00-0629  Helical Ribbed, Galvanized Corrugated Steel Piping (33 42 11 00-0487) 
. 
. 
 33 42 11 00-0630  16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Piping (33 42 11 00-0629) 
. 
. 

 33 42 11 00-0631 LF 18" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 41.63 10.02 
    For Bituminous Coated Pipe, Add  5.14 

. 
 33 42 11 00-0632 LF 21" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 47.40 10.86 

    For Bituminous Coated Pipe, Add  6.13 
. 

 33 42 11 00-0633 LF 24" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 52.78 11.70 
    For Bituminous Coated Pipe, Add  6.96 

. 
 33 42 11 00-0634 LF 30" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 69.33 15.04 

    For Bituminous Coated Pipe, Add  8.97 
. 

 33 42 11 00-0635 LF 36" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 89.26 19.34 
    For Bituminous Coated Pipe, Add  11.24 

. 
 33 42 11 00-0636 LF 42" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 101.63 22.85 

    For Bituminous Coated Pipe, Add  13.25 
. 

 33 42 11 00-0637 LF 48" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 114.50 26.37 
    For Bituminous Coated Pipe, Add  14.92 

. 
 33 42 11 00-0638 LF 54" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 136.33 29.89 

    For Bituminous Coated Pipe, Add  18.27 
. 

 33 42 11 00-0639 LF 60" 16 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 148.72 31.64 
    For Bituminous Coated Pipe, Add  19.95 

XXXXXXX 
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 33 42 11 00-0640  14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Piping (33 42 11 00-0629) 
. 
. 

 33 42 11 00-0641 LF 18" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 45.31 10.02 
    For Bituminous Coated Pipe, Add  5.95 

. 
 33 42 11 00-0642 LF 21" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 51.71 10.86 

    For Bituminous Coated Pipe, Add  7.07 
. 

 33 42 11 00-0643 LF 24" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 57.68 11.70 
    For Bituminous Coated Pipe, Add  8.03 

. 
 33 42 11 00-0644 LF 30" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 75.42 15.04 

    For Bituminous Coated Pipe, Add  10.30 
. 

 33 42 11 00-0645 LF 36" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 96.60 19.34 
    For Bituminous Coated Pipe, Add  12.84 

. 
 33 42 11 00-0646 LF 42" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 110.22 22.85 

    For Bituminous Coated Pipe, Add  15.12 
. 

 33 42 11 00-0647 LF 48" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 124.31 26.37 
    For Bituminous Coated Pipe, Add  17.05 

. 
 33 42 11 00-0648 LF 54" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 147.35 29.89 

    For Bituminous Coated Pipe, Add  20.66 
. 

 33 42 11 00-0649 LF 60" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 160.99 31.64 
    For Bituminous Coated Pipe, Add  22.61 

. 
 33 42 11 00-0650 LF 66" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 197.34 38.67 

    For Bituminous Coated Pipe, Add  28.09 
. 

 33 42 11 00-0651 LF 72" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 241.81 56.25 
    For Bituminous Coated Pipe, Add  30.02 

. 
 33 42 11 00-0652 LF 78" 14 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 261.47 61.53 

    For Bituminous Coated Pipe, Add  31.98 

XXXXXXX 
. 
 33 42 11 00-0653  12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Piping (33 42 11 00-0629) 
. 
. 

 33 42 11 00-0654 LF 30" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ....................................................................................... 87.78 15.04 
    For Bituminous Coated Pipe, Add  10.76 

. 
 33 42 11 00-0655 LF 36" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 111.36 19.34 

    For Bituminous Coated Pipe, Add  13.29 
. 

 33 42 11 00-0656 LF 42" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 127.51 22.85 
    For Bituminous Coated Pipe, Add  15.64 

. 
 33 42 11 00-0657 LF 48" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 144.03 26.37 

    For Bituminous Coated Pipe, Add  17.68 
. 

 33 42 11 00-0658 LF 54" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 169.57 29.89 
    For Bituminous Coated Pipe, Add  21.10 

. 
 33 42 11 00-0659 LF 60" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 185.70 31.64 

    For Bituminous Coated Pipe, Add  23.17 
. 

 33 42 11 00-0660 LF 66" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 224.46 38.67 
    For Bituminous Coated Pipe, Add  28.11 

. 
 33 42 11 00-0661 LF 72" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 271.37 56.25 

    For Bituminous Coated Pipe, Add  30.15 
. 

 33 42 11 00-0662 LF 78" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 293.46 61.53 
    For Bituminous Coated Pipe, Add  32.21 

. 
 33 42 11 00-0663 LF 84" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 313.11 65.92 

    For Bituminous Coated Pipe, Add  34.26 
. 

 33 42 11 00-0664 LF 90" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 332.73 70.32 
    For Bituminous Coated Pipe, Add  36.31 

. 
 33 42 11 00-0665 LF 96" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ..................................................................................... 352.99 74.71 

    For Bituminous Coated Pipe, Add  38.35 
. 

 33 42 11 00-0666 LF 102" 12 Gauge, Helical Ribbed, Galvanized Corrugated Steel Pipe ................................................................................... 374.47 79.11 
    For Bituminous Coated Pipe, Add  40.17 

XXXXXXX 
. 
 33 42 11 00-0667  1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-0487) 
. 
. 
 33 42 11 00-0668  1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Piping (33 42 11 00-0667) 
. 
. 

 33 42 11 00-0669 LF 6" 18 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 15.38 5.01 
    For Bituminous Coated Pipe, Add  1.31 

. 
 33 42 11 00-0670 LF 6" 16 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 16.48 5.01 

    For Bituminous Coated Pipe, Add  1.58 
. 

 33 42 11 00-0671 LF 8" 18 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 19.25 6.26 
    For Bituminous Coated Pipe, Add  1.74 

. 
 33 42 11 00-0672 LF 8" 16 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ......................................................................... 20.64 6.26 

    For Bituminous Coated Pipe, Add  2.08 
. 

 33 42 11 00-0673 LF 10" 18 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 24.34 7.52 
    For Bituminous Coated Pipe, Add  2.19 

. 
 33 42 11 00-0674 LF 10" 16 Gauge, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ....................................................................... 26.11 7.52 

    For Bituminous Coated Pipe, Add  2.62 

XXXXXXX 
. 
 33 42 11 00-0675  Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Piping (33 

42 11 00-0667) 
. 
. 

 33 42 11 00-0676 LF 6" 18 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 15.54 5.01 
    For Bituminous Coated Pipe, Add  1.30 

. 
 33 42 11 00-0677 LF 6" 16 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 16.60 5.01 

    For Bituminous Coated Pipe, Add  1.55 
. 

 33 42 11 00-0678 LF 8" 18 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 19.40 6.26 
    For Bituminous Coated Pipe, Add  1.70 

. 
 33 42 11 00-0679 LF 8" 16 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................................... 20.88 6.26 

    For Bituminous Coated Pipe, Add  2.05 
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 33 42 11 00-0680 LF 10" 18 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe .................................................... 24.60 7.52 

    For Bituminous Coated Pipe, Add  2.16 
. 

 33 42 11 00-0681 LF 10" 16 Gauge, Perforated, 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe .................................................... 26.41 7.52 
    For Bituminous Coated Pipe, Add  2.58 

XXXXXXX 
. 
 33 42 11 00-0682  1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe Fittings (33 42 11 00-

0667) 
. 
. 

 33 42 11 00-0683 EA 6" 18 Gauge, Connection Band For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ........................................ 8.12  
    For Bituminous Coated Pipe, Add  1.83 

. 
 33 42 11 00-0684 EA 8" 18 Gauge, Connection Band For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ...................................... 10.75  

    For Bituminous Coated Pipe, Add  2.42 
. 

 33 42 11 00-0685 EA 10" 18 Gauge, Connection Band For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe .................................... 13.18  
    For Bituminous Coated Pipe, Add  2.97 

. 
 33 42 11 00-0686 EA 6" 18 Gauge, Band Elbows For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ............................................ 29.28  

    For Bituminous Coated Pipe, Add  4.04 
. 

 33 42 11 00-0687 EA 6" End Caps For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 7.28  
    For Bituminous Coated Pipe, Add  0.92 

. 
 33 42 11 00-0688 EA 8" End Caps For 1-1/2" x 1/4" Corrugation, Galvanized Corrugated Steel Pipe ..................................................................... 9.09  

    For Bituminous Coated Pipe, Add  1.38 

XXXXXXX 
. 
 33 42 11 00-0689  2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0487) 
. 
. 
 33 42 11 00-0690  16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 

11 00-0689) 
. 
. 

 33 42 11 00-0691 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 45.62 8.77 
. 

 33 42 11 00-0692 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 53.38 9.19 
. 

 33 42 11 00-0693 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 61.38 10.02 
. 

 33 42 11 00-0694 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 71.11 10.86 
. 

 33 42 11 00-0695 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 79.23 11.70 
. 

 33 42 11 00-0696 LF 30" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 103.84 15.04 
. 

 33 42 11 00-0697 LF 36" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 133.16 19.34 
. 

 33 42 11 00-0698 LF 42" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 153.75 22.85 
. 

 33 42 11 00-0699 LF 48" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 172.59 26.37 

XXXXXXX 
. 
 33 42 11 00-0700  14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 

11 00-0689) 
. 
. 

 33 42 11 00-0701 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 51.55 8.77 
. 

 33 42 11 00-0702 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 60.73 9.19 
. 

 33 42 11 00-0703 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 70.18 10.02 
. 

 33 42 11 00-0704 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 81.30 10.86 
. 

 33 42 11 00-0705 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 91.06 11.70 
. 

 33 42 11 00-0706 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 118.37 15.04 
. 

 33 42 11 00-0707 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 150.70 19.34 
. 

 33 42 11 00-0708 LF 42" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 173.88 22.85 
. 

 33 42 11 00-0709 LF 48" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 195.56 26.37 
. 

 33 42 11 00-0710 LF 54" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 236.36 29.89 

XXXXXXX 
. 
 33 42 11 00-0711  12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 

11 00-0689) 
. 
. 

 33 42 11 00-0712 LF 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ......................................................................... 88.52 10.02 
. 

 33 42 11 00-0713 LF 21" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 102.71 10.86 
. 

 33 42 11 00-0714 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 115.41 11.70 
. 

 33 42 11 00-0715 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 148.78 15.04 
. 

 33 42 11 00-0716 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 179.74 19.34 
. 

 33 42 11 00-0717 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 216.42 22.85 
. 

 33 42 11 00-0718 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 244.12 26.37 
. 

 33 42 11 00-0719 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 291.76 29.89 
. 

 33 42 11 00-0720 LF 60" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 318.78 31.64 
. 

 33 42 11 00-0721 LF 66" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 390.22 38.67 

XXXXXXX 
. 
 33 42 11 00-0722  10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Piping (33 42 

11 00-0689) 
. 
. 

 33 42 11 00-0723 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 220.54 19.34 
. 

 33 42 11 00-0724 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 255.18 22.85 
. 

 33 42 11 00-0725 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 288.14 26.37 
. 

 33 42 11 00-0726 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 341.07 29.89 
. 

 33 42 11 00-0727 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 373.68 31.64 
. 

 33 42 11 00-0728 LF 66" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 450.52 38.67 
. 

 33 42 11 00-0729 LF 72" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe ....................................................................... 513.69 56.25 

XXXXXXX 
. 
 33 42 11 00-0730  3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0487) 
. 
. 
 33 42 11 00-0731  16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0730) 
. 
. 

 33 42 11 00-0732 LF 36" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 166.83 19.34 
. 

 33 42 11 00-0733 LF 42" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 192.58 22.85 
. 

 33 42 11 00-0734 LF 48" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 216.12 26.37 
. 

 33 42 11 00-0735 LF 54" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 261.11 29.89 
. 

 33 42 11 00-0736 LF 60" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 284.31 31.64 
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. 
 33 42 11 00-0737 LF 66" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 361.36 38.67 

. 
 33 42 11 00-0738 LF 72" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 416.09 56.25 

. 
 33 42 11 00-0739 LF 78" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 445.85 61.53 

. 
 33 42 11 00-0740 LF 84" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 473.29 65.92 

. 
 33 42 11 00-0741 LF 90" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 500.75 70.32 

. 
 33 42 11 00-0742 LF 96" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 528.77 74.71 

. 
 33 42 11 00-0743 LF 102" 16 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 559.36 79.11 

XXXXXXX 
. 
 33 42 11 00-0744  14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0730) 
. 
. 

 33 42 11 00-0745 LF 54" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 292.82 29.89 
. 

 33 42 11 00-0746 LF 60" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 319.36 31.64 
. 

 33 42 11 00-0747 LF 66" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 399.96 38.67 
. 

 33 42 11 00-0748 LF 72" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 458.08 56.25 
. 

 33 42 11 00-0749 LF 78" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 491.27 61.53 
. 

 33 42 11 00-0750 LF 84" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 522.26 65.92 
. 

 33 42 11 00-0751 LF 90" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 553.05 70.32 
. 

 33 42 11 00-0752 LF 96" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 584.48 74.71 
. 

 33 42 11 00-0753 LF 102" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 618.52 79.11 
. 

 33 42 11 00-0754 LF 108" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 654.52 87.90 
. 

 33 42 11 00-0755 LF 114" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 689.74 96.69 

XXXXXXX 
. 
 33 42 11 00-0756  12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0730) 
. 
. 

 33 42 11 00-0757 LF 60" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 399.09 31.64 
. 

 33 42 11 00-0758 LF 66" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 488.66 38.67 
. 

 33 42 11 00-0759 LF 72" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 554.47 56.25 
. 

 33 42 11 00-0760 LF 78" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 595.39 61.53 
. 

 33 42 11 00-0761 LF 84" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 634.07 65.92 
. 

 33 42 11 00-0762 LF 90" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 672.60 70.32 
. 

 33 42 11 00-0763 LF 96" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 711.82 74.71 
. 

 33 42 11 00-0764 LF 102" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 753.54 79.11 
. 

 33 42 11 00-0765 LF 108" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 797.16 87.90 
. 

 33 42 11 00-0766 LF 114" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 840.23 96.69 
. 

 33 42 11 00-0767 LF 120" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 882.55 105.48 

XXXXXXX 
. 
 33 42 11 00-0768  10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0730) 
. 
. 

 33 42 11 00-0769 LF 72" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 642.30 56.25 
. 

 33 42 11 00-0770 LF 78" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 690.37 61.53 
. 

 33 42 11 00-0771 LF 84" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 736.28 65.92 
. 

 33 42 11 00-0772 LF 90" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 781.99 70.32 
. 

 33 42 11 00-0773 LF 96" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ................................................................................ 828.44 74.71 
. 

 33 42 11 00-0774 LF 102" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 877.37 79.11 
. 

 33 42 11 00-0775 LF 108" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 928.21 87.90 
. 

 33 42 11 00-0776 LF 114" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe .............................................................................. 978.44 96.69 
. 

 33 42 11 00-0777 LF 120" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,027.96 105.48 
. 

 33 42 11 00-0778 LF 126" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,078.94 114.27 
. 

 33 42 11 00-0779 LF 132" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,132.32 123.05 
. 

 33 42 11 00-0780 LF 138" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe ........................................................................... 1,188.41 131.85 

XXXXXXX 
. 
 33 42 11 00-0781  125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Piping (33 42 11 00-0487) 
. 
. 
 33 42 11 00-0782  16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel 

Piping (33 42 11 00-0781) 
. 
. 

 33 42 11 00-0783 LF 48" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 209.29 26.37 
. 

 33 42 11 00-0784 LF 54" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 253.59 29.89 
. 

 33 42 11 00-0785 LF 60" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 275.69 31.64 
. 

 33 42 11 00-0786 LF 66" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 345.34 38.67 
. 

 33 42 11 00-0787 LF 72" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 398.76 56.25 
. 

 33 42 11 00-0788 LF 78" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 427.16 61.53 
. 

 33 42 11 00-0789 LF 84" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 453.05 65.92 
. 

 33 42 11 00-0790 LF 90" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 478.88 70.32 
. 

 33 42 11 00-0791 LF 96" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 505.61 74.71 
. 

 33 42 11 00-0792 LF 102" 16 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 535.24 79.11 

XXXXXXX 
. 
 33 42 11 00-0793  14 Gauge, 125mm x 25mm Corrugation, Polymeric Corrugated Steel 

Piping (33 42 11 00-0781) 
. 
. 

 33 42 11 00-0794 LF 54" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 291.25 29.89 
. 

 33 42 11 00-0795 LF 60" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 317.63 31.64 
. 

 33 42 11 00-0796 LF 66" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 391.08 38.67 
. 

 33 42 11 00-0797 LF 72" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 448.19 56.25 
. 

 33 42 11 00-0798 LF 78" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 481.05 61.53 
. 

 33 42 11 00-0799 LF 84" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 511.14 65.92 
. 

 33 42 11 00-0800 LF 90" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 539.07 70.32 
. 

 33 42 11 00-0801 LF 96" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 571.92 74.71 
. 

 33 42 11 00-0802 LF 102" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 605.05 79.11 
. 

 33 42 11 00-0803 LF 108" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 639.98 87.90 
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. 
 33 42 11 00-0804 LF 114" 14 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 675.10 96.69 

XXXXXXX 
. 
 33 42 11 00-0805  12 Gauge, 125mm x 25mm Corrugation, Polymeric Corrugated Steel 

Piping (33 42 11 00-0781) 
. 
. 

 33 42 11 00-0806 LF 60" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 401.70 31.64 
. 

 33 42 11 00-0807 LF 66" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 484.10 38.67 
. 

 33 42 11 00-0808 LF 72" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 549.99 56.25 
. 

 33 42 11 00-0809 LF 78" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 590.58 61.53 
. 

 33 42 11 00-0810 LF 84" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 628.55 65.92 
. 

 33 42 11 00-0811 LF 90" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 666.98 70.32 
. 

 33 42 11 00-0812 LF 96" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 705.83 74.71 
. 

 33 42 11 00-0813 LF 102" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 746.96 79.11 
. 

 33 42 11 00-0814 LF 108" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 790.47 87.90 
. 

 33 42 11 00-0815 LF 114" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 833.40 96.69 
. 

 33 42 11 00-0816 LF 120" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 875.20 105.48 

XXXXXXX 
. 
 33 42 11 00-0817  10 Gauge, 125mm x 25mm Corrugation, Polymeric Corrugated Steel 

Piping (33 42 11 00-0781) 
. 
. 

 33 42 11 00-0818 LF 72" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 642.26 56.25 
. 

 33 42 11 00-0819 LF 78" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 691.43 61.53 
. 

 33 42 11 00-0820 LF 84" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 737.49 65.92 
. 

 33 42 11 00-0821 LF 90" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 783.17 70.32 
. 

 33 42 11 00-0822 LF 96" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................... 829.84 74.71 
. 

 33 42 11 00-0823 LF 102" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 878.69 79.11 
. 

 33 42 11 00-0824 LF 108" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 929.75 87.90 
. 

 33 42 11 00-0825 LF 114" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe ............................................................. 980.42 96.69 
. 

 33 42 11 00-0826 LF 120" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,029.84 105.48 
. 

 33 42 11 00-0827 LF 126" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,092.76 114.27 
. 

 33 42 11 00-0828 LF 132" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,149.30 123.05 
. 

 33 42 11 00-0829 LF 138" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe .......................................................... 1,210.02 131.85 

XXXXXXX 
. 
 33 42 11 00-0830  Galvanized Corrugated Steel Pipe-Arch (33 42 11 00-0486) 
. 
. 
 33 42 11 00-0831  2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 00-0830) 
. 
. 
 33 42 11 00-0832  16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 42 11 00-0831) 
. 
. 

 33 42 11 00-0833 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 33.89 9.19 
    For Bituminous Coated Pipe, Add  3.74 
    For Bituminous Coated And 25% Paved, Add  9.04 
    For Smooth-Flo, Add  14.91 

. 
 33 42 11 00-0834 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 37.49 10.02 

    For Bituminous Coated Pipe, Add  4.47 
    For Bituminous Coated And 25% Paved, Add  10.80 
    For Smooth-Flo, Add  17.81 

. 
 33 42 11 00-0835 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 42.70 10.86 

    For Bituminous Coated Pipe, Add  5.38 
    For Bituminous Coated And 25% Paved, Add  13.00 
    For Smooth-Flo, Add  21.45 

. 
 33 42 11 00-0836 LF 28" x 20" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 47.79 11.70 

    For Bituminous Coated Pipe, Add  6.20 
    For Bituminous Coated And 25% Paved, Add  14.98 
    For Smooth-Flo, Add  24.71 

. 
 33 42 11 00-0837 LF 35" x 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 62.44 15.04 

    For Bituminous Coated Pipe, Add  7.87 
    For Bituminous Coated And 25% Paved, Add  19.02 
    For Smooth-Flo, Add  31.38 

. 
 33 42 11 00-0838 LF 42" x 29" 16 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 81.77 19.34 

    For Bituminous Coated Pipe, Add  10.15 
    For Bituminous Coated And 25% Paved, Add  24.53 
    For Smooth-Flo, Add  40.46 

XXXXXXX 
. 
 33 42 11 00-0839  14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 42 11 00-0831) 
. 
. 

 33 42 11 00-0840 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 36.92 9.19 
    For Bituminous Coated Pipe, Add  3.88 
    For Bituminous Coated And 25% Paved, Add  9.08 
    For Smooth-Flo, Add  14.89 

. 
 33 42 11 00-0841 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 41.20 10.02 

    For Bituminous Coated Pipe, Add  4.65 
    For Bituminous Coated And 25% Paved, Add  10.89 
    For Smooth-Flo, Add  17.86 

. 
 33 42 11 00-0842 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 46.83 10.86 

    For Bituminous Coated Pipe, Add  5.53 
    For Bituminous Coated And 25% Paved, Add  12.94 
    For Smooth-Flo, Add  21.23 
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 33 42 11 00-0843 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 52.58 11.70 

    For Bituminous Coated Pipe, Add  6.38 
    For Bituminous Coated And 25% Paved, Add  14.92 
    For Smooth-Flo, Add  24.48 

. 
 33 42 11 00-0844 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 68.42 15.04 

    For Bituminous Coated Pipe, Add  8.08 
    For Bituminous Coated And 25% Paved, Add  18.90 
    For Smooth-Flo, Add  31.00 

. 
 33 42 11 00-0845 LF 42" x 29" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 88.89 19.34 

    For Bituminous Coated Pipe, Add  10.29 
    For Bituminous Coated And 25% Paved, Add  24.08 
    For Smooth-Flo, Add  39.49 

. 
 33 42 11 00-0846 LF 49" x 33" 14 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 101.77 22.85 

    For Bituminous Coated Pipe, Add  12.26 
    For Bituminous Coated And 25% Paved, Add  28.68 
    For Smooth-Flo, Add  47.04 

XXXXXXX 
. 
 33 42 11 00-0847  12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 42 11 00-0831) 
. 
. 

 33 42 11 00-0848 LF 21" x 15" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 53.12 10.55 
    For Bituminous Coated Pipe, Add  5.04 
    For Bituminous Coated And 25% Paved, Add  11.21 
    For Smooth-Flo, Add  17.23 

. 
 33 42 11 00-0849 LF 24" x 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 60.43 11.43 

    For Bituminous Coated Pipe, Add  5.97 
    For Bituminous Coated And 25% Paved, Add  13.29 
    For Smooth-Flo, Add  20.44 

. 
 33 42 11 00-0850 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 67.72 12.31 

    For Bituminous Coated Pipe, Add  6.85 
    For Bituminous Coated And 25% Paved, Add  15.24 
    For Smooth-Flo, Add  23.44 

. 
 33 42 11 00-0851 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ..................................................... 87.71 15.82 

    For Bituminous Coated Pipe, Add  8.62 
    For Bituminous Coated And 25% Paved, Add  19.19 
    For Smooth-Flo, Add  29.51 

. 
 33 42 11 00-0852 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 103.40 19.34 

    For Bituminous Coated Pipe, Add  10.79 
    For Bituminous Coated And 25% Paved, Add  24.02 
    For Smooth-Flo, Add  36.93 

. 
 33 42 11 00-0853 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 118.52 22.85 

    For Bituminous Coated Pipe, Add  12.76 
    For Bituminous Coated And 25% Paved, Add  28.40 
    For Smooth-Flo, Add  43.67 

. 
 33 42 11 00-0854 LF 57" x 38" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 137.97 26.37 

    For Bituminous Coated Pipe, Add  15.14 
    For Bituminous Coated And 25% Paved, Add  33.68 
    For Smooth-Flo, Add  51.79 

. 
 33 42 11 00-0855 LF 64" x 43" 12 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 154.52 29.89 

    For Bituminous Coated Pipe, Add  16.71 
    For Bituminous Coated And 25% Paved, Add  37.19 
    For Smooth-Flo, Add  57.19 

XXXXXXX 
. 
 33 42 11 00-0856  10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-

Arch (33 42 11 00-0831) 
. 
. 

 33 42 11 00-0857 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 117.06 19.34 
    For Bituminous Coated Pipe, Add  13.00 
    For Bituminous Coated And 25% Paved, Add  27.37 
    For Smooth-Flo, Add  34.52 

. 
 33 42 11 00-0858 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 134.45 22.85 

    For Bituminous Coated Pipe, Add  15.34 
    For Bituminous Coated And 25% Paved, Add  32.29 
    For Smooth-Flo, Add  40.72 

. 
 33 42 11 00-0859 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 156.02 26.37 

    For Bituminous Coated Pipe, Add  18.05 
    For Bituminous Coated And 25% Paved, Add  37.99 
    For Smooth-Flo, Add  47.92 

. 
 33 42 11 00-0860 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 174.93 29.89 

    For Bituminous Coated Pipe, Add  20.01 
    For Bituminous Coated And 25% Paved, Add  42.13 
    For Smooth-Flo, Add  53.13 

. 
 33 42 11 00-0861 LF 71" x 47" 10 Gauge, 2-2/3" x 1/2" Corrugation, Galvanized Corrugated Steel Pipe-Arch ................................................... 191.57 31.64 

    For Bituminous Coated Pipe, Add  21.97 
    For Bituminous Coated And 25% Paved, Add  46.25 
    For Smooth-Flo, Add  58.33 

XXXXXXX 
. 
 33 42 11 00-0862  3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 00-0830) 
. 
. 
 33 42 11 00-0863  14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 

00-0862) 
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. 
 33 42 11 00-0864 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 154.33 29.89 

    For Bituminous Coated Pipe, Add  19.28 
    For Bituminous Coated And 25% Paved, Add  58.62 
    For Smooth-Flo, Add  65.57 

. 
 33 42 11 00-0865 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 168.61 31.64 

    For Bituminous Coated Pipe, Add  21.10 
    For Bituminous Coated And 25% Paved, Add  64.15 
    For Smooth-Flo, Add  71.75 

. 
 33 42 11 00-0866 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 208.25 38.67 

    For Bituminous Coated Pipe, Add  26.50 
    For Bituminous Coated And 25% Paved, Add  80.57 
    For Smooth-Flo, Add  90.11 

. 
 33 42 11 00-0867 LF 81" x 59" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 253.94 56.25 

    For Bituminous Coated Pipe, Add  28.41 
    For Bituminous Coated And 25% Paved, Add  86.38 
    For Smooth-Flo, Add  96.61 

. 
 33 42 11 00-0868 LF 87" x 63" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 275.16 61.53 

    For Bituminous Coated Pipe, Add  30.42 
    For Bituminous Coated And 25% Paved, Add  92.48 
    For Smooth-Flo, Add  103.43 

. 
 33 42 11 00-0869 LF 95" x 67" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 294.04 65.92 

    For Bituminous Coated Pipe, Add  32.44 
    For Bituminous Coated And 25% Paved, Add  98.62 
    For Smooth-Flo, Add  110.30 

. 
 33 42 11 00-0870 LF 103" x 71" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 312.86 70.32 

    For Bituminous Coated Pipe, Add  34.45 
    For Bituminous Coated And 25% Paved, Add  104.72 
    For Smooth-Flo, Add  117.12 

. 
 33 42 11 00-0871 LF 112" x 75" 14 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 332.30 74.71 

    For Bituminous Coated Pipe, Add  36.45 
    For Bituminous Coated And 25% Paved, Add  110.80 
    For Smooth-Flo, Add  123.92 

XXXXXXX 
. 
 33 42 11 00-0872  12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 

00-0862) 
. 
. 

 33 42 11 00-0873 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 200.02 31.64 
    For Bituminous Coated Pipe, Add  27.38 
    For Bituminous Coated And 25% Paved, Add  71.75 
    For Smooth-Flo, Add  84.89 

. 
 33 42 11 00-0874 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 243.08 38.67 

    For Bituminous Coated Pipe, Add  33.47 
    For Bituminous Coated And 25% Paved, Add  87.69 
    For Smooth-Flo, Add  103.76 

. 
 33 42 11 00-0875 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 291.86 56.25 

    For Bituminous Coated Pipe, Add  36.00 
    For Bituminous Coated And 25% Paved, Add  94.31 
    For Smooth-Flo, Add  111.59 

. 
 33 42 11 00-0876 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 316.14 61.53 

    For Bituminous Coated Pipe, Add  38.62 
    For Bituminous Coated And 25% Paved, Add  101.18 
    For Smooth-Flo, Add  119.72 

. 
 33 42 11 00-0877 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 338.08 65.92 

    For Bituminous Coated Pipe, Add  41.25 
    For Bituminous Coated And 25% Paved, Add  108.07 
    For Smooth-Flo, Add  127.87 

. 
 33 42 11 00-0878 LF 103" x 71" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 359.99 70.32 

    For Bituminous Coated Pipe, Add  43.87 
    For Bituminous Coated And 25% Paved, Add  114.94 
    For Smooth-Flo, Add  136.00 

. 
 33 42 11 00-0879 LF 112" x 75" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 382.49 74.71 

    For Bituminous Coated Pipe, Add  46.48 
    For Bituminous Coated And 25% Paved, Add  121.79 
    For Smooth-Flo, Add  144.10 

. 
 33 42 11 00-0880 LF 117" x 79" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 407.54 79.11 

    For Bituminous Coated Pipe, Add  49.13 
    For Bituminous Coated And 25% Paved, Add  128.71 
    For Smooth-Flo, Add  152.29 

. 
 33 42 11 00-0881 LF 128" x 83" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 434.54 87.90 

    For Bituminous Coated Pipe, Add  51.75 
    For Bituminous Coated And 25% Paved, Add  135.59 
    For Smooth-Flo, Add  160.43 

. 
 33 42 11 00-0882 LF 137" x 87" 12 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 462.49 96.69 

    For Bituminous Coated Pipe, Add  54.64 
    For Bituminous Coated And 25% Paved, Add  143.15 
    For Smooth-Flo, Add  169.37 

XXXXXXX 
. 
 33 42 11 00-0883  10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 

00-0862) 
. 
. 

 33 42 11 00-0884 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 327.09 56.25 
    For Bituminous Coated Pipe, Add  43.04 
    For Bituminous Coated And 25% Paved, Add  102.44 
    For Smooth-Flo, Add  111.27 
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 33 42 11 00-0885 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 354.28 61.53 

    For Bituminous Coated Pipe, Add  46.25 
    For Bituminous Coated And 25% Paved, Add  110.07 
    For Smooth-Flo, Add  119.55 

. 
 33 42 11 00-0886 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch ............................................................ 379.12 65.92 

    For Bituminous Coated Pipe, Add  49.46 
    For Bituminous Coated And 25% Paved, Add  117.71 
    For Smooth-Flo, Add  127.84 

. 
 33 42 11 00-0887 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 403.86 70.32 

    For Bituminous Coated Pipe, Add  52.65 
    For Bituminous Coated And 25% Paved, Add  125.30 
    For Smooth-Flo, Add  136.09 

. 
 33 42 11 00-0888 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 429.29 74.71 

    For Bituminous Coated Pipe, Add  55.84 
    For Bituminous Coated And 25% Paved, Add  132.91 
    For Smooth-Flo, Add  144.36 

. 
 33 42 11 00-0889 LF 117" x 79" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 457.19 79.11 

    For Bituminous Coated Pipe, Add  59.06 
    For Bituminous Coated And 25% Paved, Add  140.55 
    For Smooth-Flo, Add  152.66 

. 
 33 42 11 00-0890 LF 128" x 83" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 487.09 87.90 

    For Bituminous Coated Pipe, Add  62.26 
    For Bituminous Coated And 25% Paved, Add  148.18 
    For Smooth-Flo, Add  160.94 

. 
 33 42 11 00-0891 LF 137" x 87" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 517.70 96.69 

    For Bituminous Coated Pipe, Add  65.68 
    For Bituminous Coated And 25% Paved, Add  156.31 
    For Smooth-Flo, Add  169.78 

. 
 33 42 11 00-0892 LF 142" x 91" 10 Gauge, 3" x 1" Corrugation, Galvanized Corrugated Steel Pipe-Arch .......................................................... 550.64 105.48 

    For Bituminous Coated Pipe, Add  69.78 
    For Bituminous Coated And 25% Paved, Add  166.08 
    For Smooth-Flo, Add  180.39 

XXXXXXX 
. 
 33 42 11 00-0893  125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch (33 42 11 

00-0830) 
. 
. 
 33 42 11 00-0894  12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Pipe-Arch (33 42 11 00-0893) 
. 
. 

 33 42 11 00-0895 LF 81" x 59" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 295.32 56.25 
    For Bituminous Coated Pipe, Add  36.69 
    For Bituminous Coated And 25% Paved, Add  89.52 
    For Smooth-Flo, Add  113.92 

. 
 33 42 11 00-0896 LF 87" x 63" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 319.25 61.53 

    For Bituminous Coated Pipe, Add  39.24 
    For Bituminous Coated And 25% Paved, Add  95.75 
    For Smooth-Flo, Add  121.84 

. 
 33 42 11 00-0897 LF 95" x 67" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 340.66 65.92 

    For Bituminous Coated Pipe, Add  41.76 
    For Bituminous Coated And 25% Paved, Add  101.90 
    For Smooth-Flo, Add  129.68 

. 
 33 42 11 00-0898 LF 103" x 71" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 362.06 70.32 

    For Bituminous Coated Pipe, Add  44.29 
    For Bituminous Coated And 25% Paved, Add  108.06 
    For Smooth-Flo, Add  137.51 

. 
 33 42 11 00-0899 LF 112" x 75" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 384.19 74.71 

    For Bituminous Coated Pipe, Add  46.82 
    For Bituminous Coated And 25% Paved, Add  114.25 
    For Smooth-Flo, Add  145.39 

. 
 33 42 11 00-0900 LF 117" x 79" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 408.96 79.11 

    For Bituminous Coated Pipe, Add  49.41 
    For Bituminous Coated And 25% Paved, Add  120.56 
    For Smooth-Flo, Add  153.42 

. 
 33 42 11 00-0901 LF 128" x 83" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 435.68 87.90 

    For Bituminous Coated Pipe, Add  51.98 
    For Bituminous Coated And 25% Paved, Add  126.83 
    For Smooth-Flo, Add  161.39 

. 
 33 42 11 00-0902 LF 137" x 87" 12 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 465.29 96.69 

    For Bituminous Coated Pipe, Add  55.20 
    For Bituminous Coated And 25% Paved, Add  134.68 
    For Smooth-Flo, Add  171.38 

XXXXXXX 
. 
 33 42 11 00-0903  10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel 

Pipe-Arch (33 42 11 00-0893) 
. 
. 

 33 42 11 00-0904 LF 81" x 59" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 334.32 56.25 
    For Bituminous Coated Pipe, Add  44.49 
    For Bituminous Coated And 25% Paved, Add  100.55 
    For Smooth-Flo, Add  109.22 

. 
 33 42 11 00-0905 LF 87" x 63" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 361.37 61.53 

    For Bituminous Coated Pipe, Add  47.66 
    For Bituminous Coated And 25% Paved, Add  107.72 
    For Smooth-Flo, Add  117.02 
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 33 42 11 00-0906 LF 95" x 67" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ........................................... 385.95 65.92 

    For Bituminous Coated Pipe, Add  50.82 
    For Bituminous Coated And 25% Paved, Add  114.86 
    For Smooth-Flo, Add  124.77 

. 
 33 42 11 00-0907 LF 103" x 71" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 410.61 70.32 

    For Bituminous Coated Pipe, Add  54.00 
    For Bituminous Coated And 25% Paved, Add  122.03 
    For Smooth-Flo, Add  132.56 

. 
 33 42 11 00-0908 LF 112" x 75" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 435.38 74.71 

    For Bituminous Coated Pipe, Add  57.06 
    For Bituminous Coated And 25% Paved, Add  128.96 
    For Smooth-Flo, Add  140.09 

. 
 33 42 11 00-0909 LF 117" x 79" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 463.74 79.11 

    For Bituminous Coated Pipe, Add  60.37 
    For Bituminous Coated And 25% Paved, Add  136.43 
    For Smooth-Flo, Add  148.20 

. 
 33 42 11 00-0910 LF 128" x 83" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 493.69 87.90 

    For Bituminous Coated Pipe, Add  63.58 
    For Bituminous Coated And 25% Paved, Add  143.69 
    For Smooth-Flo, Add  156.09 

. 
 33 42 11 00-0911 LF 137" x 87" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 526.51 96.69 

    For Bituminous Coated Pipe, Add  67.44 
    For Bituminous Coated And 25% Paved, Add  152.41 
    For Smooth-Flo, Add  165.57 

. 
 33 42 11 00-0912 LF 142" x 91" 10 Gauge, 125 mm x 25 mm Corrugation, Galvanized Corrugated Steel Pipe-Arch ......................................... 557.15 105.48 

    For Bituminous Coated Pipe, Add  71.08 
    For Bituminous Coated And 25% Paved, Add  160.65 
    For Smooth-Flo, Add  174.51 

XXXXXXX 
. 
 33 42 11 00-0913  2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 00-0830) 
. 
. 
 33 42 11 00-0914  16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 42 11 00-0913) 
. 
. 

 33 42 11 00-0915 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 53.43 9.19 
. 

 33 42 11 00-0916 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 60.85 10.02 
. 

 33 42 11 00-0917 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 70.88 10.86 
. 

 33 42 11 00-0918 LF 28" x 20" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 80.31 11.70 
. 

 33 42 11 00-0919 LF 35" x 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 103.87 15.04 
. 

 33 42 11 00-0920 LF 42" x 29" 16 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 135.59 19.34 

XXXXXXX 
. 
 33 42 11 00-0921  14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 42 11 00-0913) 
. 
. 

 33 42 11 00-0922 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 60.41 9.19 
. 

 33 42 11 00-0923 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 69.37 10.02 
. 

 33 42 11 00-0924 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 80.39 10.86 
. 

 33 42 11 00-0925 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 91.37 11.70 
. 

 33 42 11 00-0926 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 117.61 15.04 
. 

 33 42 11 00-0927 LF 42" x 29" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 151.94 19.34 
. 

 33 42 11 00-0928 LF 49" x 33" 14 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 177.04 22.85 

XXXXXXX 
. 
 33 42 11 00-0929  12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 42 11 00-0913) 
. 
. 

 33 42 11 00-0930 LF 21" x 15" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ....................................................... 90.26 10.02 
. 

 33 42 11 00-0931 LF 24" x 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 105.13 10.86 
. 

 33 42 11 00-0932 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 119.39 11.70 
. 

 33 42 11 00-0933 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 152.58 15.04 
. 

 33 42 11 00-0934 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 194.18 19.34 
. 

 33 42 11 00-0935 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 226.23 22.85 
. 

 33 42 11 00-0936 LF 57" x 38" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 266.57 26.37 
. 

 33 42 11 00-0937 LF 64" x 43" 12 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 296.16 29.89 

XXXXXXX 
. 
 33 42 11 00-0938  10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch 

(33 42 11 00-0913) 
. 
. 

 33 42 11 00-0939 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 227.31 19.34 
. 

 33 42 11 00-0940 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 264.89 22.85 
. 

 33 42 11 00-0941 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 310.40 26.37 
. 

 33 42 11 00-0942 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 345.70 29.89 
. 

 33 42 11 00-0943 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Polymeric Corrugated Steel Pipe-Arch ..................................................... 378.67 31.64 

XXXXXXX 
. 
 33 42 11 00-0944  3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 00-0830) 
. 
. 
 33 42 11 00-0945  14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 

00-0944) 
. 
. 

 33 42 11 00-0946 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 299.04 29.89 
. 

 33 42 11 00-0947 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 326.68 31.64 
. 

 33 42 11 00-0948 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 408.45 38.67 
. 

 33 42 11 00-0949 LF 81" x 59" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 468.28 56.25 
. 

 33 42 11 00-0950 LF 87" x 63" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 504.37 61.53 
. 

 33 42 11 00-0951 LF 95" x 67" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch .............................................................. 538.16 65.92 
. 

 33 42 11 00-0952 LF 103" x 71" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................................ 571.82 70.32 
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. 
 33 42 11 00-0953 LF 112" x 75" 14 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 606.20 74.71 

XXXXXXX 
. 
 33 42 11 00-0954  12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 

00-0944) 
. 
. 

 33 42 11 00-0955 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 406.56 31.64 
. 

 33 42 11 00-0956 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 497.38 38.67 
. 

 33 42 11 00-0957 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 565.06 56.25 
. 

 33 42 11 00-0958 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 608.87 61.53 
. 

 33 42 11 00-0959 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 650.42 65.92 
. 

 33 42 11 00-0960 LF 103" x 71" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 691.92 70.32 
. 

 33 42 11 00-0961 LF 112" x 75" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 733.97 74.71 
. 

 33 42 11 00-0962 LF 117" x 79" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 778.69 79.11 
. 

 33 42 11 00-0963 LF 128" x 83" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 825.28 87.90 
. 

 33 42 11 00-0964 LF 137" x 87" 12 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 874.78 96.69 

XXXXXXX 
. 
 33 42 11 00-0965  10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 

00-0944) 
. 
. 

 33 42 11 00-0966 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 652.87 56.25 
. 

 33 42 11 00-0967 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 703.93 61.53 
. 

 33 42 11 00-0968 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................... 752.74 65.92 
. 

 33 42 11 00-0969 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 801.30 70.32 
. 

 33 42 11 00-0970 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 850.58 74.71 
. 

 33 42 11 00-0971 LF 117" x 79" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 902.48 79.11 
. 

 33 42 11 00-0972 LF 128" x 83" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch............................................................. 956.30 87.90 
. 

 33 42 11 00-0973 LF 137" x 87" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch.......................................................... 1,012.39 96.69 
. 

 33 42 11 00-0974 LF 142" x 91" 10 Gauge, 3" x 1" Corrugation, Polymeric Corrugated Steel Pipe-Arch.......................................................... 1,075.94 105.48 

XXXXXXX 
. 
 33 42 11 00-0975  125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch (33 42 11 

00-0830) 
. 
. 
 33 42 11 00-0976  12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel 

Pipe-Arch (33 42 11 00-0975) 
. 
. 

 33 42 11 00-0977 LF 81" x 59" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 557.17 56.25 
. 

 33 42 11 00-0978 LF 87" x 63" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 599.00 61.53 
. 

 33 42 11 00-0979 LF 95" x 67" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 638.09 65.92 
. 

 33 42 11 00-0980 LF 103" x 71" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 677.13 70.32 
. 

 33 42 11 00-0981 LF 112" x 75" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 717.05 74.71 
. 

 33 42 11 00-0982 LF 117" x 79" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 759.93 79.11 
. 

 33 42 11 00-0983 LF 128" x 83" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 804.62 87.90 
. 

 33 42 11 00-0984 LF 137" x 87" 12 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 856.79 96.69 

XXXXXXX 
. 
 33 42 11 00-0985  10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel 

Pipe-Arch (33 42 11 00-0975) 
. 
. 

 33 42 11 00-0986 LF 81" x 59" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 650.82 56.25 
. 

 33 42 11 00-0987 LF 87" x 63" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 700.08 61.53 
. 

 33 42 11 00-0988 LF 95" x 67" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ............................................. 746.77 65.92 
. 

 33 42 11 00-0989 LF 103" x 71" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 793.67 70.32 
. 

 33 42 11 00-0990 LF 112" x 75" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 839.98 74.71 
. 

 33 42 11 00-0991 LF 117" x 79" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 891.45 79.11 
. 

 33 42 11 00-0992 LF 128" x 83" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................... 943.93 87.90 
. 

 33 42 11 00-0993 LF 137" x 87" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................ 1,003.89 96.69 
. 

 33 42 11 00-0994 LF 142" x 91" 10 Gauge, 125 mm x 25 mm Corrugation, Polymeric Corrugated Steel Pipe-Arch ........................................ 1,059.92 105.48 

XXXXXXX 
. 
 33 42 11 00-0995  Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-0486) 
. 
. 
 33 42 11 00-0996  2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-

0995) 
. 
. 
 33 42 11 00-0997  16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-0996) 
. 
. 

 33 42 11 00-0998 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 32.00 8.77 
    For 1/2 Bituminous Coated And 25% Paved, Add  5.56 

. 
 33 42 11 00-0999 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 36.21 9.19 

    For 1/2 Bituminous Coated And 25% Paved, Add  7.01 
. 

 33 42 11 00-1000 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 40.58 10.02 
    For 1/2 Bituminous Coated And 25% Paved, Add  8.50 

. 
 33 42 11 00-1001 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 46.24 10.86 

    For 1/2 Bituminous Coated And 25% Paved, Add  10.16 
. 

 33 42 11 00-1002 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 51.22 11.70 
    For 1/2 Bituminous Coated And 25% Paved, Add  11.44 

. 
 33 42 11 00-1003 LF 30" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 67.57 15.04 

    For 1/2 Bituminous Coated And 25% Paved, Add  14.84 
. 

 33 42 11 00-1004 LF 36" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 87.36 19.34 
    For 1/2 Bituminous Coated And 25% Paved, Add  18.72 

. 
 33 42 11 00-1005 LF 42" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 99.56 22.85 

    For 1/2 Bituminous Coated And 25% Paved, Add  22.14 
. 

 33 42 11 00-1006 LF 48" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 111.89 26.37 
    For 1/2 Bituminous Coated And 25% Paved, Add  24.81 
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XXXXXXX 
. 
 33 42 11 00-1007  14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-0996) 
. 
. 

 33 42 11 00-1008 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 35.01 8.77 
    For 1/2 Bituminous Coated And 25% Paved, Add  5.29 

. 
 33 42 11 00-1009 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 39.93 9.19 

    For 1/2 Bituminous Coated And 25% Paved, Add  6.63 
. 

 33 42 11 00-1010 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 45.00 10.02 
    For 1/2 Bituminous Coated And 25% Paved, Add  8.02 

. 
 33 42 11 00-1011 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 51.37 10.86 

    For 1/2 Bituminous Coated And 25% Paved, Add  9.54 
. 

 33 42 11 00-1012 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 57.17 11.70 
    For 1/2 Bituminous Coated And 25% Paved, Add  10.79 

. 
 33 42 11 00-1013 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 74.85 15.04 

    For 1/2 Bituminous Coated And 25% Paved, Add  13.86 
. 

 33 42 11 00-1014 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 96.17 19.34 
    For 1/2 Bituminous Coated And 25% Paved, Add  17.37 

. 
 33 42 11 00-1015 LF 42" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 109.71 22.85 

    For 1/2 Bituminous Coated And 25% Paved, Add  20.46 
. 

 33 42 11 00-1016 LF 48" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 123.46 26.37 
    For 1/2 Bituminous Coated And 25% Paved, Add  22.99 

. 
 33 42 11 00-1017 LF 54" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 147.64 29.89 

    For 1/2 Bituminous Coated And 25% Paved, Add  28.26 

XXXXXXX 
. 
 33 42 11 00-1018  12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-0996) 
. 
. 

 33 42 11 00-1019 LF 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 54.30 10.02 
    For 1/2 Bituminous Coated And 25% Paved, Add  7.47 

. 
 33 42 11 00-1020 LF 21" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 62.22 10.86 

    For 1/2 Bituminous Coated And 25% Paved, Add  8.84 
. 

 33 42 11 00-1021 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 69.50 11.70 
    For 1/2 Bituminous Coated And 25% Paved, Add  10.02 

. 
 33 42 11 00-1022 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 90.24 15.04 

    For 1/2 Bituminous Coated And 25% Paved, Add  12.77 
. 

 33 42 11 00-1023 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 114.73 19.34 
    For 1/2 Bituminous Coated And 25% Paved, Add  15.85 

. 
 33 42 11 00-1024 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 131.22 22.85 

    For 1/2 Bituminous Coated And 25% Paved, Add  18.59 
. 

 33 42 11 00-1025 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 148.00 26.37 
    For 1/2 Bituminous Coated And 25% Paved, Add  20.97 

. 
 33 42 11 00-1026 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 175.67 29.89 

    For 1/2 Bituminous Coated And 25% Paved, Add  25.32 
. 

 33 42 11 00-1027 LF 60" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 191.85 31.64 
    For 1/2 Bituminous Coated And 25% Paved, Add  27.68 

. 
 33 42 11 00-1028 LF 66" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 234.07 38.67 

    For 1/2 Bituminous Coated And 25% Paved, Add  34.04 

XXXXXXX 
. 
 33 42 11 00-1029  10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-0996) 
. 
. 

 33 42 11 00-1030 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 131.43 19.34 
    For 1/2 Bituminous Coated And 25% Paved, Add  17.36 

. 
 33 42 11 00-1031 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 150.75 22.85 

    For 1/2 Bituminous Coated And 25% Paved, Add  20.35 
. 

 33 42 11 00-1032 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 170.16 26.37 
    For 1/2 Bituminous Coated And 25% Paved, Add  22.98 

. 
 33 42 11 00-1033 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 200.52 29.89 

    For 1/2 Bituminous Coated And 25% Paved, Add  27.38 
. 

 33 42 11 00-1034 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 219.51 31.64 
    For 1/2 Bituminous Coated And 25% Paved, Add  30.03 

. 
 33 42 11 00-1035 LF 66" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 264.45 38.67 

    For 1/2 Bituminous Coated And 25% Paved, Add  36.23 
. 

 33 42 11 00-1036 LF 72" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 314.20 56.25 
    For 1/2 Bituminous Coated And 25% Paved, Add  38.85 

XXXXXXX 
. 
 33 42 11 00-1037  3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-0995) 
. 
. 
 33 42 11 00-1038  16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-1037) 
. 
. 

 33 42 11 00-1039 LF 36" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 100.48 19.34 
    For 1/2 Bituminous Coated And 25% Paved, Add  20.81 

. 
 33 42 11 00-1040 LF 42" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 114.58 22.85 

    For 1/2 Bituminous Coated And 25% Paved, Add  24.44 
. 

 33 42 11 00-1041 LF 48" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 128.79 26.37 
    For 1/2 Bituminous Coated And 25% Paved, Add  27.41 

. 
 33 42 11 00-1042 LF 54" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 153.56 29.89 

    For 1/2 Bituminous Coated And 25% Paved, Add  33.48 
. 

 33 42 11 00-1043 LF 60" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 167.31 31.64 
    For 1/2 Bituminous Coated And 25% Paved, Add  36.47 



33
 33 Utilities 

33 40 Stormwater Utilities 
33 42 Stormwater Conveyance 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 33 - 224  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 33 42 11 00-1044 LF 66" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 209.58 38.67 

    For 1/2 Bituminous Coated And 25% Paved, Add  46.85 
. 

 33 42 11 00-1045 LF 72" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 254.54 56.25 
    For 1/2 Bituminous Coated And 25% Paved, Add  49.93 

. 
 33 42 11 00-1046 LF 78" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 274.56 61.53 

    For 1/2 Bituminous Coated And 25% Paved, Add  53.03 
. 

 33 42 11 00-1047 LF 84" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 292.22 65.92 
    For 1/2 Bituminous Coated And 25% Paved, Add  56.13 

. 
 33 42 11 00-1048 LF 90" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 309.88 70.32 

    For 1/2 Bituminous Coated And 25% Paved, Add  59.24 
. 

 33 42 11 00-1049 LF 96" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 328.16 74.71 
    For 1/2 Bituminous Coated And 25% Paved, Add  62.33 

. 
 33 42 11 00-1050 LF 102" 16 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 348.93 79.11 

    For 1/2 Bituminous Coated And 25% Paved, Add  65.46 

XXXXXXX 
. 
 33 42 11 00-1051  14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-1037) 
. 
. 

 33 42 11 00-1052 LF 54" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 168.64 29.89 
    For 1/2 Bituminous Coated And 25% Paved, Add  29.01 

. 
 33 42 11 00-1053 LF 60" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 183.97 31.64 

    For 1/2 Bituminous Coated And 25% Paved, Add  31.67 
. 

 33 42 11 00-1054 LF 66" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 227.92 38.67 
    For 1/2 Bituminous Coated And 25% Paved, Add  39.87 

. 
 33 42 11 00-1055 LF 72" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 274.52 56.25 

    For 1/2 Bituminous Coated And 25% Paved, Add  42.61 
. 

 33 42 11 00-1056 LF 78" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 296.16 61.53 
    For 1/2 Bituminous Coated And 25% Paved, Add  45.35 

. 
 33 42 11 00-1057 LF 84" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 315.52 65.92 

    For 1/2 Bituminous Coated And 25% Paved, Add  48.12 
. 

 33 42 11 00-1058 LF 90" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 334.77 70.32 
    For 1/2 Bituminous Coated And 25% Paved, Add  50.86 

. 
 33 42 11 00-1059 LF 96" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 354.66 74.71 

    For 1/2 Bituminous Coated And 25% Paved, Add  53.60 
. 

 33 42 11 00-1060 LF 102" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 377.05 79.11 
    For 1/2 Bituminous Coated And 25% Paved, Add  56.37 

. 
 33 42 11 00-1061 LF 108" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 401.44 87.90 

    For 1/2 Bituminous Coated And 25% Paved, Add  59.12 
. 

 33 42 11 00-1062 LF 114" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 425.31 96.69 
    For 1/2 Bituminous Coated And 25% Paved, Add  61.83 

XXXXXXX 
. 
 33 42 11 00-1063  12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-1037) 
. 
. 

 33 42 11 00-1064 LF 60" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 221.02 31.64 
    For 1/2 Bituminous Coated And 25% Paved, Add  42.48 

. 
 33 42 11 00-1065 LF 66" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 268.93 38.67 

    For 1/2 Bituminous Coated And 25% Paved, Add  51.97 
. 

 33 42 11 00-1066 LF 72" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 319.10 56.25 
    For 1/2 Bituminous Coated And 25% Paved, Add  55.74 

. 
 33 42 11 00-1067 LF 78" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 344.36 61.53 

    For 1/2 Bituminous Coated And 25% Paved, Add  59.53 
. 

 33 42 11 00-1068 LF 84" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 367.30 65.92 
    For 1/2 Bituminous Coated And 25% Paved, Add  63.34 

. 
 33 42 11 00-1069 LF 90" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 390.17 70.32 

    For 1/2 Bituminous Coated And 25% Paved, Add  67.13 
. 

 33 42 11 00-1070 LF 96" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 413.67 74.71 
    For 1/2 Bituminous Coated And 25% Paved, Add  70.91 

. 
 33 42 11 00-1071 LF 102" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 439.65 79.11 

    For 1/2 Bituminous Coated And 25% Paved, Add  74.71 
. 

 33 42 11 00-1072 LF 108" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 467.62 87.90 
    For 1/2 Bituminous Coated And 25% Paved, Add  78.50 

. 
 33 42 11 00-1073 LF 114" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 495.11 96.69 

    For 1/2 Bituminous Coated And 25% Paved, Add  82.26 
. 

 33 42 11 00-1074 LF 120" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 521.67 105.48 
    For 1/2 Bituminous Coated And 25% Paved, Add  86.06 

XXXXXXX 
. 
 33 42 11 00-1075  10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-1037) 
. 
. 

 33 42 11 00-1076 LF 72" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 360.68 56.25 
    For 1/2 Bituminous Coated And 25% Paved, Add  68.42 

. 
 33 42 11 00-1077 LF 78" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 389.29 61.53 

    For 1/2 Bituminous Coated And 25% Paved, Add  73.22 
. 

 33 42 11 00-1078 LF 84" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 415.65 65.92 
    For 1/2 Bituminous Coated And 25% Paved, Add  78.05 

. 
 33 42 11 00-1079 LF 90" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 441.89 70.32 

    For 1/2 Bituminous Coated And 25% Paved, Add  82.85 
. 

 33 42 11 00-1080 LF 96" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe .................................................................. 468.85 74.71 
    For 1/2 Bituminous Coated And 25% Paved, Add  87.66 

. 
 33 42 11 00-1081 LF 102" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 498.26 79.11 

    For 1/2 Bituminous Coated And 25% Paved, Add  92.50 
. 

 33 42 11 00-1082 LF 108" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 529.60 87.90 
    For 1/2 Bituminous Coated And 25% Paved, Add  97.30 



 

 Utilities 33 

33
 

Stormwater Utilities 33 40 
Stormwater Conveyance 33 42 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 33 - 225 

. 
 33 42 11 00-1083 LF 114" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 560.49 96.69 

    For 1/2 Bituminous Coated And 25% Paved, Add  102.07 
. 

 33 42 11 00-1084 LF 120" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 590.48 105.48 
    For 1/2 Bituminous Coated And 25% Paved, Add  106.91 

. 
 33 42 11 00-1085 LF 126" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 622.06 114.27 

    For 1/2 Bituminous Coated And 25% Paved, Add  111.70 
. 

 33 42 11 00-1086 LF 132" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 655.90 123.05 
    For 1/2 Bituminous Coated And 25% Paved, Add  116.53 

. 
 33 42 11 00-1087 LF 138" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................................ 692.43 131.85 

    For 1/2 Bituminous Coated And 25% Paved, Add  121.36 

XXXXXXX 
. 
 33 42 11 00-1088  125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Piping 

(33 42 11 00-0995) 
. 
. 
 33 42 11 00-1089  16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 42 11 00-1088) 
. 
. 

 33 42 11 00-1090 LF 48" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 129.27 26.37 
    For 1/2 Bituminous Coated And 25% Paved, Add  33.96 

. 
 33 42 11 00-1091 LF 54" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 154.44 29.89 

    For 1/2 Bituminous Coated And 25% Paved, Add  41.60 
. 

 33 42 11 00-1092 LF 60" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 168.08 31.64 
    For 1/2 Bituminous Coated And 25% Paved, Add  45.25 

. 
 33 42 11 00-1093 LF 66" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 207.88 38.67 

    For 1/2 Bituminous Coated And 25% Paved, Add  56.96 
. 

 33 42 11 00-1094 LF 72" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 252.64 56.25 
    For 1/2 Bituminous Coated And 25% Paved, Add  60.67 

. 
 33 42 11 00-1095 LF 78" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 272.44 61.53 

    For 1/2 Bituminous Coated And 25% Paved, Add  64.39 
. 

 33 42 11 00-1096 LF 84" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 289.78 65.92 
    For 1/2 Bituminous Coated And 25% Paved, Add  68.07 

. 
 33 42 11 00-1097 LF 90" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 307.08 70.32 

    For 1/2 Bituminous Coated And 25% Paved, Add  71.74 
. 

 33 42 11 00-1098 LF 96" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 325.19 74.71 
    For 1/2 Bituminous Coated And 25% Paved, Add  75.48 

. 
 33 42 11 00-1099 LF 102" 16 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 345.90 79.11 

    For 1/2 Bituminous Coated And 25% Paved, Add  79.30 

XXXXXXX 
. 
 33 42 11 00-1100  14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 42 11 00-1088) 
. 
. 

 33 42 11 00-1101 LF 54" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 173.29 29.89 
    For 1/2 Bituminous Coated And 25% Paved, Add  39.23 

. 
 33 42 11 00-1102 LF 60" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 189.08 31.64 

    For 1/2 Bituminous Coated And 25% Paved, Add  42.83 
. 

 33 42 11 00-1103 LF 66" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 230.76 38.67 
    For 1/2 Bituminous Coated And 25% Paved, Add  52.71 

. 
 33 42 11 00-1104 LF 72" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 277.38 56.25 

    For 1/2 Bituminous Coated And 25% Paved, Add  56.27 
. 

 33 42 11 00-1105 LF 78" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 299.39 61.53 
    For 1/2 Bituminous Coated And 25% Paved, Add  59.96 

. 
 33 42 11 00-1106 LF 84" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 318.83 65.92 

    For 1/2 Bituminous Coated And 25% Paved, Add  63.58 
. 

 33 42 11 00-1107 LF 90" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 337.20 70.32 
    For 1/2 Bituminous Coated And 25% Paved, Add  66.83 

. 
 33 42 11 00-1108 LF 96" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 358.32 74.71 

    For 1/2 Bituminous Coated And 25% Paved, Add  70.81 
. 

 33 42 11 00-1109 LF 102" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 380.82 79.11 
    For 1/2 Bituminous Coated And 25% Paved, Add  74.43 

. 
 33 42 11 00-1110 LF 108" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 405.24 87.90 

    For 1/2 Bituminous Coated And 25% Paved, Add  78.01 
. 

 33 42 11 00-1111 LF 114" 14 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 429.56 96.69 
    For 1/2 Bituminous Coated And 25% Paved, Add  81.69 

XXXXXXX 
. 
 33 42 11 00-1112  12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 42 11 00-1088) 
. 
. 

 33 42 11 00-1113 LF 60" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 228.33 31.64 
    For 1/2 Bituminous Coated And 25% Paved, Add  47.26 

. 
 33 42 11 00-1114 LF 66" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 274.03 38.67 

    For 1/2 Bituminous Coated And 25% Paved, Add  56.71 
. 

 33 42 11 00-1115 LF 72" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 324.77 56.25 
    For 1/2 Bituminous Coated And 25% Paved, Add  60.89 

. 
 33 42 11 00-1116 LF 78" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 350.40 61.53 

    For 1/2 Bituminous Coated And 25% Paved, Add  65.02 
. 

 33 42 11 00-1117 LF 84" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 373.56 65.92 
    For 1/2 Bituminous Coated And 25% Paved, Add  69.13 

. 
 33 42 11 00-1118 LF 90" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 396.92 70.32 

    For 1/2 Bituminous Coated And 25% Paved, Add  73.30 
. 

 33 42 11 00-1119 LF 96" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 420.78 74.71 
    For 1/2 Bituminous Coated And 25% Paved, Add  77.42 

. 
 33 42 11 00-1120 LF 102" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 447.05 79.11 

    For 1/2 Bituminous Coated And 25% Paved, Add  81.55 
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. 
 33 42 11 00-1121 LF 108" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 475.47 87.90 

    For 1/2 Bituminous Coated And 25% Paved, Add  85.71 
. 

 33 42 11 00-1122 LF 114" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 503.44 96.69 
    For 1/2 Bituminous Coated And 25% Paved, Add  89.84 

. 
 33 42 11 00-1123 LF 120" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 530.32 105.48 

    For 1/2 Bituminous Coated And 25% Paved, Add  93.98 

XXXXXXX 
. 
 33 42 11 00-1124  10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Piping (33 42 11 00-1088) 
. 
. 

 33 42 11 00-1125 LF 72" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 370.14 56.25 
    For 1/2 Bituminous Coated And 25% Paved, Add  73.87 

. 
 33 42 11 00-1126 LF 78" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 400.00 61.53 

    For 1/2 Bituminous Coated And 25% Paved, Add  79.21 
. 

 33 42 11 00-1127 LF 84" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 427.10 65.92 
    For 1/2 Bituminous Coated And 25% Paved, Add  84.44 

. 
 33 42 11 00-1128 LF 90" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 454.02 70.32 

    For 1/2 Bituminous Coated And 25% Paved, Add  89.63 
. 

 33 42 11 00-1129 LF 96" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ................................................. 481.74 74.71 
    For 1/2 Bituminous Coated And 25% Paved, Add  94.86 

. 
 33 42 11 00-1130 LF 102" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 511.78 79.11 

    For 1/2 Bituminous Coated And 25% Paved, Add  100.06 
. 

 33 42 11 00-1131 LF 108" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 543.94 87.90 
    For 1/2 Bituminous Coated And 25% Paved, Add  105.29 

. 
 33 42 11 00-1132 LF 114" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 575.71 96.69 

    For 1/2 Bituminous Coated And 25% Paved, Add  110.51 
. 

 33 42 11 00-1133 LF 120" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 606.30 105.48 
    For 1/2 Bituminous Coated And 25% Paved, Add  115.71 

. 
 33 42 11 00-1134 LF 126" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 644.45 114.27 

    For 1/2 Bituminous Coated And 25% Paved, Add  122.57 
. 

 33 42 11 00-1135 LF 132" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 680.50 123.05 
    For 1/2 Bituminous Coated And 25% Paved, Add  128.22 

. 
 33 42 11 00-1136 LF 138" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe ............................................... 719.98 131.85 

    For 1/2 Bituminous Coated And 25% Paved, Add  134.09 

XXXXXXX 
. 
 33 42 11 00-1137  Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-0995) 
. 
. 
 33 42 11 00-1138  16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 42 11 

00-1137) 
. 
. 

 33 42 11 00-1139 LF 18" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 45.65 10.02 
. 

 33 42 11 00-1140 LF 21" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 52.11 10.86 
. 

 33 42 11 00-1141 LF 24" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 58.17 11.70 
. 

 33 42 11 00-1142 LF 30" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 76.04 15.04 
. 

 33 42 11 00-1143 LF 36" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 97.31 19.34 
. 

 33 42 11 00-1144 LF 42" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 111.04 22.85 
. 

 33 42 11 00-1145 LF 48" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 125.24 26.37 
. 

 33 42 11 00-1146 LF 54" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 148.43 29.89 
. 

 33 42 11 00-1147 LF 60" 16 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 162.15 31.64 

XXXXXXX 
. 
 33 42 11 00-1148  14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 42 11 

00-1137) 
. 
. 

 33 42 11 00-1149 LF 18" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 50.02 10.02 
. 

 33 42 11 00-1150 LF 21" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 57.21 10.86 
. 

 33 42 11 00-1151 LF 24" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 63.95 11.70 
. 

 33 42 11 00-1152 LF 30" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 83.27 15.04 
. 

 33 42 11 00-1153 LF 36" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 106.01 19.34 
. 

 33 42 11 00-1154 LF 42" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 121.21 22.85 
. 

 33 42 11 00-1155 LF 48" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 136.86 26.37 
. 

 33 42 11 00-1156 LF 54" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 161.50 29.89 
. 

 33 42 11 00-1157 LF 60" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 176.72 31.64 
. 

 33 42 11 00-1158 LF 66" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 214.80 38.67 
. 

 33 42 11 00-1159 LF 72" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 260.83 56.25 
. 

 33 42 11 00-1160 LF 78" 14 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 282.04 61.53 

XXXXXXX 
. 
 33 42 11 00-1161  12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Piping (33 42 11 

00-1137) 
. 
. 

 33 42 11 00-1162 LF 30" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ........................................................................... 97.92 15.04 
. 

 33 42 11 00-1163 LF 36" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 123.55 19.34 
. 

 33 42 11 00-1164 LF 42" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 141.76 22.85 
. 

 33 42 11 00-1165 LF 48" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 160.30 26.37 
. 

 33 42 11 00-1166 LF 54" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 187.85 29.89 
. 

 33 42 11 00-1167 LF 60" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 206.05 31.64 
. 

 33 42 11 00-1168 LF 66" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 246.99 38.67 
. 

 33 42 11 00-1169 LF 72" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 295.92 56.25 
. 

 33 42 11 00-1170 LF 78" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 320.05 61.53 
. 

 33 42 11 00-1171 LF 84" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 341.71 65.92 
. 

 33 42 11 00-1172 LF 90" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 363.39 70.32 
. 

 33 42 11 00-1173 LF 96" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ......................................................................... 385.64 74.71 
. 

 33 42 11 00-1174 LF 102" 12 Gauge, Helical Ribbed, Aluminized Type 2 Corrugated Steel Pipe ....................................................................... 408.93 79.11 

XXXXXXX 
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. 
 33 42 11 00-1175  Aluminized Type 2 Corrugated Steel Pipe-Arch (33 42 11 00-0486) 
. 
. 
 33 42 11 00-1176  2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch (33 

42 11 00-1175) 
. 
. 
 33 42 11 00-1177  16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 42 11 00-1176) 
. 
. 

 33 42 11 00-1178 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 37.23 9.19 
    For 1/2 Bituminous Coated And 40% Paved, Add  9.05 

. 
 33 42 11 00-1179 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 41.49 10.02 

    For 1/2 Bituminous Coated And 40% Paved, Add  10.82 
. 

 33 42 11 00-1180 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 47.49 10.86 
    For 1/2 Bituminous Coated And 40% Paved, Add  13.01 

. 
 33 42 11 00-1181 LF 28" x 20" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 53.32 11.70 

    For 1/2 Bituminous Coated And 40% Paved, Add  14.99 
. 

 33 42 11 00-1182 LF 35" x 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 69.47 15.04 
    For 1/2 Bituminous Coated And 40% Paved, Add  19.04 

. 
 33 42 11 00-1183 LF 42" x 29" 16 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 90.84 19.34 

    For 1/2 Bituminous Coated And 40% Paved, Add  24.56 

XXXXXXX 
. 
 33 42 11 00-1184  14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 42 11 00-1176) 
. 
. 

 33 42 11 00-1185 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 40.95 9.19 
    For 1/2 Bituminous Coated And 40% Paved, Add  9.38 

. 
 33 42 11 00-1186 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 45.99 10.02 

    For 1/2 Bituminous Coated And 40% Paved, Add  11.24 
. 

 33 42 11 00-1187 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 52.56 10.86 
    For 1/2 Bituminous Coated And 40% Paved, Add  13.37 

. 
 33 42 11 00-1188 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 59.19 11.70 

    For 1/2 Bituminous Coated And 40% Paved, Add  15.42 
. 

 33 42 11 00-1189 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 76.78 15.04 
    For 1/2 Bituminous Coated And 40% Paved, Add  19.52 

. 
 33 42 11 00-1190 LF 42" x 29" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 99.54 19.34 

    For 1/2 Bituminous Coated And 40% Paved, Add  24.87 
. 

 33 42 11 00-1191 LF 49" x 33" 14 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch........................................ 114.47 22.85 
    For 1/2 Bituminous Coated And 40% Paved, Add  29.63 

XXXXXXX 
. 
 33 42 11 00-1192  12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 42 11 00-1176) 
. 
. 

 33 42 11 00-1193 LF 21" x 15" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 55.17 10.02 
    For 1/2 Bituminous Coated And 40% Paved, Add  10.29 

. 
 33 42 11 00-1194 LF 24" x 18" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 63.44 10.86 

    For 1/2 Bituminous Coated And 40% Paved, Add  12.24 
. 

 33 42 11 00-1195 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 71.51 11.70 
    For 1/2 Bituminous Coated And 40% Paved, Add  14.05 

. 
 33 42 11 00-1196 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.......................................... 92.17 15.04 

    For 1/2 Bituminous Coated And 40% Paved, Add  17.72 
. 

 33 42 11 00-1197 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch........................................ 118.14 19.34 
    For 1/2 Bituminous Coated And 40% Paved, Add  22.29 

. 
 33 42 11 00-1198 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch........................................ 136.15 22.85 

    For 1/2 Bituminous Coated And 40% Paved, Add  26.41 
. 

 33 42 11 00-1199 LF 57" x 38" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch........................................ 159.31 26.37 
    For 1/2 Bituminous Coated And 40% Paved, Add  31.45 

. 
 33 42 11 00-1200 LF 64" x 43" 12 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch........................................ 177.88 29.89 

    For 1/2 Bituminous Coated And 40% Paved, Add  34.67 

XXXXXXX 
. 
 33 42 11 00-1201  10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel 

Pipe-Arch (33 42 11 00-1176) 
. 
. 

 33 42 11 00-1202 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch........................................ 134.83 19.34 
    For 1/2 Bituminous Coated And 40% Paved, Add  23.45 

. 
 33 42 11 00-1203 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch........................................ 155.62 22.85 

    For 1/2 Bituminous Coated And 40% Paved, Add  27.72 
. 

 33 42 11 00-1204 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch........................................ 181.39 26.37 
    For 1/2 Bituminous Coated And 40% Paved, Add  32.73 

. 
 33 42 11 00-1205 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch........................................ 202.85 29.89 

    For 1/2 Bituminous Coated And 40% Paved, Add  36.24 
. 

 33 42 11 00-1206 LF 71" x 47" 10 Gauge, 2-2/3" x 1/2" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch........................................ 222.04 31.64 
    For 1/2 Bituminous Coated And 40% Paved, Add  39.74 

XXXXXXX 
. 
 33 42 11 00-1207  3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch (33 42 11 00-

1175) 
. 
. 
 33 42 11 00-1208  14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 42 11 00-1207) 
. 
. 

 33 42 11 00-1209 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 171.61 29.89 
    For 1/2 Bituminous Coated And 40% Paved, Add  52.07 

. 
 33 42 11 00-1210 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 187.52 31.64 

    For 1/2 Bituminous Coated And 40% Paved, Add  56.98 
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. 
 33 42 11 00-1211 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 232.00 38.67 

    For 1/2 Bituminous Coated And 40% Paved, Add  71.57 
. 

 33 42 11 00-1212 LF 81" x 59" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 279.39 56.25 
    For 1/2 Bituminous Coated And 40% Paved, Add  76.72 

. 
 33 42 11 00-1213 LF 87" x 63" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 302.42 61.53 

    For 1/2 Bituminous Coated And 40% Paved, Add  82.15 
. 

 33 42 11 00-1214 LF 95" x 67" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 323.09 65.92 
    For 1/2 Bituminous Coated And 40% Paved, Add  87.59 

. 
 33 42 11 00-1215 LF 103" x 71" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 343.69 70.32 

    For 1/2 Bituminous Coated And 40% Paved, Add  93.00 
. 

 33 42 11 00-1216 LF 112" x 75" 14 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 364.98 74.71 
    For 1/2 Bituminous Coated And 40% Paved, Add  98.43 

XXXXXXX 
. 
 33 42 11 00-1217  12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 42 11 00-1207) 
. 
. 

 33 42 11 00-1218 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 224.59 31.64 
    For 1/2 Bituminous Coated And 40% Paved, Add  64.76 

. 
 33 42 11 00-1219 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 273.10 38.67 

    For 1/2 Bituminous Coated And 40% Paved, Add  79.15 
. 

 33 42 11 00-1220 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 324.14 56.25 
    For 1/2 Bituminous Coated And 40% Paved, Add  85.12 

. 
 33 42 11 00-1221 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 350.74 61.53 

    For 1/2 Bituminous Coated And 40% Paved, Add  91.30 
. 

 33 42 11 00-1222 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 375.06 65.92 
    For 1/2 Bituminous Coated And 40% Paved, Add  97.53 

. 
 33 42 11 00-1223 LF 103" x 71" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 399.33 70.32 

    For 1/2 Bituminous Coated And 40% Paved, Add  103.74 
. 

 33 42 11 00-1224 LF 112" x 75" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 424.18 74.71 
    For 1/2 Bituminous Coated And 40% Paved, Add  109.92 

. 
 33 42 11 00-1225 LF 117" x 79" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 451.58 79.11 

    For 1/2 Bituminous Coated And 40% Paved, Add  116.16 
. 

 33 42 11 00-1226 LF 128" x 83" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 480.94 87.90 
    For 1/2 Bituminous Coated And 40% Paved, Add  122.37 

. 
 33 42 11 00-1227 LF 137" x 87" 12 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 511.49 96.69 

    For 1/2 Bituminous Coated And 40% Paved, Add  129.19 

XXXXXXX 
. 
 33 42 11 00-1228  10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 42 11 00-1207) 
. 
. 

 33 42 11 00-1229 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 365.69 56.25 
    For 1/2 Bituminous Coated And 40% Paved, Add  92.14 

. 
 33 42 11 00-1230 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 395.75 61.53 

    For 1/2 Bituminous Coated And 40% Paved, Add  98.99 
. 

 33 42 11 00-1231 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ................................................. 423.47 65.92 
    For 1/2 Bituminous Coated And 40% Paved, Add  105.86 

. 
 33 42 11 00-1232 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 451.08 70.32 

    For 1/2 Bituminous Coated And 40% Paved, Add  112.69 
. 

 33 42 11 00-1233 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 481.66 74.71 
    For 1/2 Bituminous Coated And 40% Paved, Add  120.37 

. 
 33 42 11 00-1234 LF 112" x 75" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 510.16 79.11 

    For 1/2 Bituminous Coated And 40% Paved, Add  126.41 
. 

 33 42 11 00-1235 LF 128" x 83" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 542.95 87.90 
    For 1/2 Bituminous Coated And 40% Paved, Add  133.28 

. 
 33 42 11 00-1236 LF 137" x 87" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 576.59 96.69 

    For 1/2 Bituminous Coated And 40% Paved, Add  140.58 
. 

 33 42 11 00-1237 LF 142" x 91" 10 Gauge, 3" x 1" Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................................... 613.21 105.48 
    For 1/2 Bituminous Coated And 40% Paved, Add  149.37 

XXXXXXX 
. 
 33 42 11 00-1238  125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-

Arch (33 42 11 00-1175) 
. 
. 
 33 42 11 00-1239  12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Pipe-Arch (33 42 11 00-1238) 
. 
. 

 33 42 11 00-1240 LF 81" x 59" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch................................ 328.34 56.25 
    For 1/2 Bituminous Coated And 40% Paved, Add  83.77 

. 
 33 42 11 00-1241 LF 87" x 63" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch................................ 354.57 61.53 

    For 1/2 Bituminous Coated And 40% Paved, Add  89.60 
. 

 33 42 11 00-1242 LF 95" x 67" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch................................ 378.26 65.92 
    For 1/2 Bituminous Coated And 40% Paved, Add  95.36 

. 
 33 42 11 00-1243 LF 103" x 71" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.............................. 401.93 70.32 

    For 1/2 Bituminous Coated And 40% Paved, Add  101.12 
. 

 33 42 11 00-1244 LF 112" x 75" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.............................. 426.34 74.71 
    For 1/2 Bituminous Coated And 40% Paved, Add  106.92 

. 
 33 42 11 00-1245 LF 117" x 79" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.............................. 453.43 79.11 

    For 1/2 Bituminous Coated And 40% Paved, Add  112.82 
. 

 33 42 11 00-1246 LF 128" x 83" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.............................. 482.47 87.90 
    For 1/2 Bituminous Coated And 40% Paved, Add  118.69 

. 
 33 42 11 00-1247 LF 137" x 87" 12 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch.............................. 514.98 96.69 

    For 1/2 Bituminous Coated And 40% Paved, Add  126.03 

XXXXXXX 



 

 Utilities 33 

33
 

Stormwater Utilities 33 40 
Stormwater Conveyance 33 42 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 33 - 229 

. 
 33 42 11 00-1248  10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated 

Steel Pipe-Arch (33 42 11 00-1238) 
. 
. 

 33 42 11 00-1249 LF 81" x 59" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................... 374.36 56.25 
    For 1/2 Bituminous Coated And 40% Paved, Add  92.92 

. 
 33 42 11 00-1250 LF 87" x 63" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................... 404.28 61.53 

    For 1/2 Bituminous Coated And 40% Paved, Add  99.56 
. 

 33 42 11 00-1251 LF 95" x 67" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................... 431.69 65.92 
    For 1/2 Bituminous Coated And 40% Paved, Add  106.15 

. 
 33 42 11 00-1252 LF 103" x 71" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 459.21 70.32 

    For 1/2 Bituminous Coated And 40% Paved, Add  112.78 
. 

 33 42 11 00-1253 LF 112" x 75" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 486.76 74.71 
    For 1/2 Bituminous Coated And 40% Paved, Add  119.19 

. 
 33 42 11 00-1254 LF 117" x 79" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 518.07 79.11 

    For 1/2 Bituminous Coated And 40% Paved, Add  126.08 
. 

 33 42 11 00-1255 LF 128" x 83" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 550.94 87.90 
    For 1/2 Bituminous Coated And 40% Paved, Add  132.80 

. 
 33 42 11 00-1256 LF 137" x 87" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 587.22 96.69 

    For 1/2 Bituminous Coated And 40% Paved, Add  140.86 
. 

 33 42 11 00-1257 LF 142" x 91" 10 Gauge, 125 mm x 25 mm Corrugation, Aluminized Type 2 Corrugated Steel Pipe-Arch ............................. 621.15 105.48 
    For 1/2 Bituminous Coated And 40% Paved, Add  148.47 

XXXXXXX 
. 
 33 42 11 00-1258  Spiral Lockseam Corrugated Aluminum Piping (33 42 11 00-0486) 
. 
. 
 33 42 11 00-1259  1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Piping (33 42 

11 00-1258) 
. 
. 
 33 42 11 00-1260  18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1259) 
. 
. 

 33 42 11 00-1261 LF 6" 18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ........................................................ 18.99 5.01 
    For Bituminous Coated Pipe, Add  1.72 

. 
 33 42 11 00-1262 LF 8" 18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ........................................................ 24.33 6.26 

    For Bituminous Coated Pipe, Add  2.34 
. 

 33 42 11 00-1263 LF 10" 18 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 31.46 7.52 
    For Bituminous Coated Pipe, Add  3.08 

XXXXXXX 
. 
 33 42 11 00-1264  16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1259) 
. 
. 

 33 42 11 00-1265 LF 6" 16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ........................................................ 20.96 5.01 
    For Bituminous Coated Pipe, Add  1.71 

. 
 33 42 11 00-1266 LF 8" 16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ........................................................ 27.12 6.26 

    For Bituminous Coated Pipe, Add  2.34 
. 

 33 42 11 00-1267 LF 10" 16 Gauge, 1-1/2" x 1/4" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 35.19 7.52 
    For Bituminous Coated Pipe, Add  3.08 

XXXXXXX 
. 
 33 42 11 00-1268  2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Piping (33 42 

11 00-1258) 
. 
. 
 33 42 11 00-1269  16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1268) 
. 
. 

 33 42 11 00-1270 LF 12" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 36.54 8.77 
    For Bituminous Coated Pipe, Add  3.39 

. 
 33 42 11 00-1271 LF 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 41.85 9.19 

    For Bituminous Coated Pipe, Add  4.25 
. 

 33 42 11 00-1272 LF 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 47.48 10.02 
    For Bituminous Coated Pipe, Add  5.17 

. 
 33 42 11 00-1273 LF 21" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 54.44 10.86 

    For Bituminous Coated Pipe, Add  6.17 
. 

 33 42 11 00-1274 LF 24" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 60.71 11.70 
    For Bituminous Coated Pipe, Add  6.99 

XXXXXXX 
. 
 33 42 11 00-1275  14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1268) 
. 
. 

 33 42 11 00-1276 LF 12" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 40.78 8.77 
    For Bituminous Coated Pipe, Add  3.31 

. 
 33 42 11 00-1277 LF 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 47.25 9.19 

    For Bituminous Coated Pipe, Add  4.17 
. 

 33 42 11 00-1278 LF 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 53.95 10.02 
    For Bituminous Coated Pipe, Add  5.06 

. 
 33 42 11 00-1279 LF 21" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 61.94 10.86 

    For Bituminous Coated Pipe, Add  6.00 
. 

 33 42 11 00-1280 LF 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 69.32 11.70 
    For Bituminous Coated Pipe, Add  6.82 

. 
 33 42 11 00-1281 LF 30" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ...................................................... 90.32 15.04 

    For Bituminous Coated Pipe, Add  8.74 
. 

 33 42 11 00-1282 LF 36" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .................................................... 114.98 19.34 
    For Bituminous Coated Pipe, Add  10.87 

XXXXXXX 
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. 
 33 42 11 00-1283  12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1268) 
. 
. 

 33 42 11 00-1284 LF 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe....................................................... 85.77 11.70 
    For Bituminous Coated Pipe, Add  6.47 

. 
 33 42 11 00-1285 LF 30" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 110.80 15.04 

    For Bituminous Coated Pipe, Add  8.24 
. 

 33 42 11 00-1286 LF 36" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 139.58 19.34 
    For Bituminous Coated Pipe, Add  10.15 

. 
 33 42 11 00-1287 LF 42" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 160.67 22.85 

    For Bituminous Coated Pipe, Add  11.94 
. 

 33 42 11 00-1288 LF 48" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 181.69 26.37 
    For Bituminous Coated Pipe, Add  13.51 

. 
 33 42 11 00-1289 LF 54" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 213.57 29.89 

    For Bituminous Coated Pipe, Add  16.03 

XXXXXXX 
. 
 33 42 11 00-1290  10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated 

Aluminum Piping (33 42 11 00-1268) 
. 
. 

 33 42 11 00-1291 LF 36" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 165.80 19.34 
    For Bituminous Coated Pipe, Add  9.98 

. 
 33 42 11 00-1292 LF 42" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 191.21 22.85 

    For Bituminous Coated Pipe, Add  11.72 
. 

 33 42 11 00-1293 LF 48" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 216.70 26.37 
    For Bituminous Coated Pipe, Add  13.30 

. 
 33 42 11 00-1294 LF 54" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 252.95 29.89 

    For Bituminous Coated Pipe, Add  15.60 
. 

 33 42 11 00-1295 LF 60" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe..................................................... 278.02 31.64 
    For Bituminous Coated Pipe, Add  17.19 

XXXXXXX 
. 
 33 42 11 00-1296  3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Piping (33 42 11 00-1258) 
. 
. 
 33 42 11 00-1297  16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 42 11 00-1296) 
. 
. 

 33 42 11 00-1298 LF 30" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ................................................................ 88.98 15.04 
. 

 33 42 11 00-1299 LF 36" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 113.31 19.34 
. 

 33 42 11 00-1300 LF 42" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 129.47 22.85 
. 

 33 42 11 00-1301 LF 48" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 146.59 26.37 
. 

 33 42 11 00-1302 LF 54" 16 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 172.91 29.89 

XXXXXXX 
. 
 33 42 11 00-1303  14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 42 11 00-1296) 
. 
. 

 33 42 11 00-1304 LF 30" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ................................................................ 99.77 15.04 
. 

 33 42 11 00-1305 LF 36" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 128.70 19.34 
. 

 33 42 11 00-1306 LF 42" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 147.34 22.85 
. 

 33 42 11 00-1307 LF 48" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 166.09 26.37 
. 

 33 42 11 00-1308 LF 54" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 195.75 29.89 
. 

 33 42 11 00-1309 LF 60" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 214.00 31.64 
. 

 33 42 11 00-1310 LF 66" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 260.20 38.67 
. 

 33 42 11 00-1311 LF 72" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 309.54 56.25 
. 

 33 42 11 00-1312 LF 78" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 333.95 61.53 

XXXXXXX 
. 
 33 42 11 00-1313  12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 42 11 00-1296) 
. 
. 

 33 42 11 00-1314 LF 30" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 124.96 15.04 
. 

 33 42 11 00-1315 LF 36" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 157.03 19.34 
. 

 33 42 11 00-1316 LF 42" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 181.19 22.85 
. 

 33 42 11 00-1317 LF 48" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 204.91 26.37 
. 

 33 42 11 00-1318 LF 54" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 239.33 29.89 
. 

 33 42 11 00-1319 LF 60" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 262.26 31.64 
. 

 33 42 11 00-1320 LF 66" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 313.12 38.67 
. 

 33 42 11 00-1321 LF 72" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 367.26 56.25 
. 

 33 42 11 00-1322 LF 78" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 396.39 61.53 
. 

 33 42 11 00-1323 LF 84" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 423.22 65.92 
. 

 33 42 11 00-1324 LF 90" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 449.96 70.32 
. 

 33 42 11 00-1325 LF 96" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 477.36 74.71 

XXXXXXX 
. 
 33 42 11 00-1326  10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum 

Piping (33 42 11 00-1296) 
. 
. 

 33 42 11 00-1327 LF 60" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 313.02 31.64 
. 

 33 42 11 00-1328 LF 66" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 366.81 38.67 
. 

 33 42 11 00-1329 LF 72" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 425.77 56.25 
. 

 33 42 11 00-1330 LF 78" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 459.73 61.53 
. 

 33 42 11 00-1331 LF 84" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 491.30 65.92 
. 

 33 42 11 00-1332 LF 90" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 522.85 70.32 
. 

 33 42 11 00-1333 LF 96" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe .............................................................. 555.03 74.71 
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. 
 33 42 11 00-1334 LF 102" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ........................................................... 589.72 79.11 

. 
 33 42 11 00-1335 LF 108" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Corrugated Aluminum Pipe ........................................................... 626.38 87.90 

XXXXXXX 
. 
 33 42 11 00-1336  Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Piping (33 42 11 00-

1258) 
Note: Contech ULTRA FLO. HS 20 and HS 25 vehicular loading. 

. 

. 
 33 42 11 00-1337  16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1336) 
. 
. 

 33 42 11 00-1338 LF 18" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 62.00 10.02 
. 

 33 42 11 00-1339 LF 21" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 66.70 10.86 
. 

 33 42 11 00-1340 LF 24" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 80.02 11.70 
. 

 33 42 11 00-1341 LF 27" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 92.39 13.36 
. 

 33 42 11 00-1342 LF 30" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 103.76 15.04 
. 

 33 42 11 00-1343 LF 33" 16 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 115.42 16.71 

XXXXXXX 
. 
 33 42 11 00-1344  14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1336) 
. 
. 

 33 42 11 00-1345 LF 18" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 71.13 10.02 
. 

 33 42 11 00-1346 LF 21" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 82.00 10.86 
. 

 33 42 11 00-1347 LF 24" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ........................................................... 92.29 11.70 
. 

 33 42 11 00-1348 LF 27" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 106.16 13.36 
. 

 33 42 11 00-1349 LF 30" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 119.04 15.04 
. 

 33 42 11 00-1350 LF 33" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 132.26 16.71 
. 

 33 42 11 00-1351 LF 36" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 149.65 19.34 
. 

 33 42 11 00-1352 LF 42" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 172.40 22.85 
. 

 33 42 11 00-1353 LF 48" 14 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 195.05 26.37 

XXXXXXX 
. 
 33 42 11 00-1354  12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1336) 
. 
. 

 33 42 11 00-1355 LF 30" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 148.91 15.04 
. 

 33 42 11 00-1356 LF 33" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 165.05 16.71 
. 

 33 42 11 00-1357 LF 36" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 185.47 19.34 
. 

 33 42 11 00-1358 LF 42" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 214.23 22.85 
. 

 33 42 11 00-1359 LF 48" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 242.86 26.37 
. 

 33 42 11 00-1360 LF 54" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 334.29 29.89 
. 

 33 42 11 00-1361 LF 60" 12 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 367.82 31.64 

XXXXXXX 
. 
 33 42 11 00-1362  10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel 

Piping (33 42 11 00-1336) 
. 
. 

 33 42 11 00-1363 LF 48" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 340.27 26.37 
. 

 33 42 11 00-1364 LF 54" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 394.35 29.89 
. 

 33 42 11 00-1365 LF 60" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 434.62 31.64 
. 

 33 42 11 00-1366 LF 66" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 505.29 38.67 
. 

 33 42 11 00-1367 LF 72" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 575.76 56.25 
. 

 33 42 11 00-1368 LF 78" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 621.77 61.53 
. 

 33 42 11 00-1369 LF 84" 10 Gauge, Exterior Box Corrugation, Aluminized Type 2 Corrugated Steel Pipe ......................................................... 665.02 65.92 

XXXXXXX 
. 
 33 42 11 00-1370  Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-0486) 
. 
. 
 33 42 11 00-1371  2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-1370) 
. 
. 
 33 42 11 00-1372  16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 42 11 00-1371) 
. 
. 

 33 42 11 00-1373 LF 17" x 13" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 43.78 9.19 
    For Bituminous Coated Pipe, Add  4.26 

. 
 33 42 11 00-1374 LF 21" x 15" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 49.30 10.02 

    For Bituminous Coated Pipe, Add  5.09 
. 

 33 42 11 00-1375 LF 24" x 18" 16 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 56.52 10.86 
    For Bituminous Coated Pipe, Add  6.06 

XXXXXXX 
. 
 33 42 11 00-1376  14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 42 11 00-1371) 
. 
. 

 33 42 11 00-1377 LF 17" x 13" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 49.19 9.19 
    For Bituminous Coated Pipe, Add  4.24 

. 
 33 42 11 00-1378 LF 21" x 15" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 54.49 10.02 

    For Bituminous Coated Pipe, Add  4.89 
. 

 33 42 11 00-1379 LF 24" x 18" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 64.02 10.86 
    For Bituminous Coated Pipe, Add  6.01 

. 
 33 42 11 00-1380 LF 28" x 20" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 72.14 11.70 

    For Bituminous Coated Pipe, Add  6.89 
. 

 33 42 11 00-1381 LF 35" x 24" 14 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 93.13 15.04 
    For Bituminous Coated Pipe, Add  8.72 

XXXXXXX 
. 
 33 42 11 00-1382  12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 42 11 00-1371) 
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. 

. 
 33 42 11 00-1383 LF 28" x 20" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ........................................................ 88.60 11.70 

    For Bituminous Coated Pipe, Add  6.57 
. 

 33 42 11 00-1384 LF 35" x 24" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 113.66 15.04 
    For Bituminous Coated Pipe, Add  8.28 

. 
 33 42 11 00-1385 LF 42" x 29" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 144.41 19.34 

    For Bituminous Coated Pipe, Add  10.34 
. 

 33 42 11 00-1386 LF 49" x 33" 12 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 167.03 22.85 
    For Bituminous Coated Pipe, Add  12.23 

XXXXXXX 
. 
 33 42 11 00-1387  10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch 

(33 42 11 00-1371) 
. 
. 

 33 42 11 00-1388 LF 42" x 29" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 170.60 19.34 
    For Bituminous Coated Pipe, Add  9.98 

. 
 33 42 11 00-1389 LF 49" x 33" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 197.63 22.85 

    For Bituminous Coated Pipe, Add  11.77 
. 

 33 42 11 00-1390 LF 57" x 38" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 229.58 26.37 
    For Bituminous Coated Pipe, Add  13.79 

. 
 33 42 11 00-1391 LF 64" x 43" 10 Gauge, 2-2/3" x 1/2" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ...................................................... 257.18 29.89 

    For Bituminous Coated Pipe, Add  15.34 

XXXXXXX 
. 
 33 42 11 00-1392  3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-1370) 
. 
. 
 33 42 11 00-1393  14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-

1392) 
. 
. 

 33 42 11 00-1394 LF 60" x 46" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 199.98 29.89 
. 

 33 42 11 00-1395 LF 66" x 51" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 218.92 31.64 
. 

 33 42 11 00-1396 LF 73" x 55" 14 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 266.28 38.67 

XXXXXXX 
. 
 33 42 11 00-1397  12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-

1392) 
. 
. 

 33 42 11 00-1398 LF 60" x 46" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 243.56 29.89 
. 

 33 42 11 00-1399 LF 66" x 51" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 267.18 31.64 
. 

 33 42 11 00-1400 LF 73" x 55" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 318.99 38.67 
. 

 33 42 11 00-1401 LF 81" x 59" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 373.57 56.25 
. 

 33 42 11 00-1402 LF 87" x 63" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 403.15 61.53 
. 

 33 42 11 00-1403 LF 95" x 67" 12 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 430.42 65.92 

XXXXXXX 
. 
 33 42 11 00-1404  10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch (33 42 11 00-

1392) 
. 
. 

 33 42 11 00-1405 LF 66" x 51" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 317.86 31.64 
. 

 33 42 11 00-1406 LF 73" x 55" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 372.46 38.67 
. 

 33 42 11 00-1407 LF 81" x 59" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 431.85 56.25 
. 

 33 42 11 00-1408 LF 87" x 63" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 466.26 61.53 
. 

 33 42 11 00-1409 LF 95" x 67" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................... 498.27 65.92 
. 

 33 42 11 00-1410 LF 103" x 71" 10 Gauge, 3" x 1" Corrugation, Spiral Lockseam Aluminum Pipe-Arch ............................................................. 530.26 70.32 

XXXXXXX 
. 
 33 42 11 00-1411  Corrugated Steel Pipe Fittings (33 42 11 00-0486) 

Note: Equivalent pipe-arch sizes are approximate. 
. 
. 
 33 42 11 00-1412  Fabricate 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fittings (33 42 11 00-

1411) 
Note: Excludes material. Use appropriate size, gauge, corrugation and type of material from pipe sections for the 
listed requirements of pipe needed. 

. 

. 
 33 42 11 00-1413 EA Fabricate 6" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 2' Of Appropriate Pipe) ......................... 77.02  

. 
 33 42 11 00-1414 EA Fabricate 8" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 2' Of Appropriate Pipe) ......................... 96.59  

. 
 33 42 11 00-1415 EA Fabricate 10" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 2' Of Appropriate Pipe) ..................... 116.15  

. 
 33 42 11 00-1416 EA Fabricate 12" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of Appropriate Pipe) ..................... 136.95  

. 
 33 42 11 00-1417 EA Fabricate 15" (Or 17" x 13" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 

Appropriate Pipe) ............................................................................................................................................................... 166.28  
. 

 33 42 11 00-1418 EA Fabricate 18" (Or 21" x 15" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 
Appropriate Pipe) ............................................................................................................................................................... 195.61  

. 
 33 42 11 00-1419 EA Fabricate 21" (Or 24" x 18" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 

Appropriate Pipe) ............................................................................................................................................................... 224.96  
. 

 33 42 11 00-1420 EA Fabricate 24" (Or 28" x 20" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 4' Of 
Appropriate Pipe) ............................................................................................................................................................... 254.29  

. 
 33 42 11 00-1421 EA Fabricate 30" (Or 35" x 24" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 

Appropriate Pipe) ............................................................................................................................................................... 331.32  
. 

 33 42 11 00-1422 EA Fabricate 36" (Or 42" x 29" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 
Appropriate Pipe) ............................................................................................................................................................... 394.89  

. 
 33 42 11 00-1423 EA Fabricate 42" (Or 49" x 33" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 

Appropriate Pipe) ............................................................................................................................................................... 458.47  
. 

 33 42 11 00-1424 EA Fabricate 48" (Or 57" x 38" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 6' Of 
Appropriate Pipe) ............................................................................................................................................................... 592.96  

. 
 33 42 11 00-1425 EA Fabricate 54" (Or 64" x 43" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 8' Of 

Appropriate Pipe) ............................................................................................................................................................... 668.77  
. 

 33 42 11 00-1426 EA Fabricate 60" (Or 71" x 47" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 8' Of 
Appropriate Pipe) ............................................................................................................................................................... 747.01  

. 
 33 42 11 00-1427 EA Fabricate 66" (Or 77" x 52" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 8' Of 

Appropriate Pipe) ............................................................................................................................................................... 827.71  
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. 
 33 42 11 00-1428 EA Fabricate 72" (Or 83" x 57" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 10' Of 

Appropriate Pipe) ............................................................................................................................................................ 1,008.64  
. 

 33 42 11 00-1429 EA Fabricate 78" (Or 87" x 63" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 10' Of 
Appropriate Pipe) ............................................................................................................................................................ 1,100.33  

. 
 33 42 11 00-1430 EA Fabricate 84" (Or 95" x 67" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 10' Of 

Appropriate Pipe) ............................................................................................................................................................ 1,194.47  
. 

 33 42 11 00-1431 EA Fabricate 90" (Or 103" x 71" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 12' 
Of Appropriate Pipe) ....................................................................................................................................................... 1,465.88  

. 
 33 42 11 00-1432 EA Fabricate 96" (Or 112" x 75" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 12' 

Of Appropriate Pipe) ....................................................................................................................................................... 1,573.49  
. 

 33 42 11 00-1433 EA Fabricate 102" (Or 117" x 79" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 12' 
Of Appropriate Pipe) ....................................................................................................................................................... 1,682.30  

. 
 33 42 11 00-1434 EA Fabricate 108" (Or 128" x 83" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 14' 

Of Appropriate Pipe) ....................................................................................................................................................... 1,791.10  
. 

 33 42 11 00-1435 EA Fabricate 114" (Or 137" x 87" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 14' 
Of Appropriate Pipe) ....................................................................................................................................................... 1,898.69  

. 
 33 42 11 00-1436 EA Fabricate 120" (Or 142" x 91" Pipe-Arch) 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 14' 

Of Appropriate Pipe) ....................................................................................................................................................... 2,007.50  
. 

 33 42 11 00-1437 EA Fabricate 126" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate Pipe) .............. 2,122.23  
. 

 33 42 11 00-1438 EA Fabricate 132" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate Pipe) .............. 2,243.51  
. 

 33 42 11 00-1439 EA Fabricate 138" 2-Piece Single Miter Elbow, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate Pipe) .............. 2,371.70  

XXXXXXX 
. 
 33 42 11 00-1440  Fabricate Corrugated Steel Pipe Tees Or Laterals (33 42 11 00-1411) 

Note: Fabrication charge excludes material. Use appropriate size, gauge, corrugation and type of material from 
pipe sections for the listed requirements of pipe needed. 

. 

. 
 33 42 11 00-1441 EA Fabricate 6" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ........................................... 100.25  

. 
 33 42 11 00-1442 EA Fabricate 8" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ........................................... 128.37  

. 
 33 42 11 00-1443 EA Fabricate 10" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ......................................... 156.48  

. 
 33 42 11 00-1444 EA Fabricate 12" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 3' Of Appropriate Pipe) ......................................... 184.62  

. 
 33 42 11 00-1445 EA Fabricate 15" (Or 17" x 13" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 4' Of Appropriate 

Pipe) .................................................................................................................................................................................. 224.96  
. 

 33 42 11 00-1446 EA Fabricate 18" (Or 21" x 15" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 6' Of Appropriate 
Pipe) .................................................................................................................................................................................. 266.51  

. 
 33 42 11 00-1447 EA Fabricate 21" (Or 24" x 18" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 6' Of Appropriate 

Pipe) .................................................................................................................................................................................. 308.11  
. 

 33 42 11 00-1448 EA Fabricate 24" (Or 28" x 20" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 6' Of Appropriate 
Pipe) .................................................................................................................................................................................. 349.64  

. 
 33 42 11 00-1449 EA Fabricate 30" (Or 35" x 24" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 8' Of Appropriate 

Pipe) .................................................................................................................................................................................. 458.47  
. 

 33 42 11 00-1450 EA Fabricate 36" (Or 42" x 29" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 9' Of Appropriate 
Pipe) .................................................................................................................................................................................. 546.50  

. 
 33 42 11 00-1451 EA Fabricate 42" (Or 49" x 33" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 9' Of Appropriate 

Pipe) .................................................................................................................................................................................. 635.74  
. 

 33 42 11 00-1452 EA Fabricate 48" (Or 57" x 38" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 9' Of Appropriate 
Pipe) .................................................................................................................................................................................. 825.24  

. 
 33 42 11 00-1453 EA Fabricate 54" (Or 64" x 43" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 12' Of Appropriate 

Pipe) .................................................................................................................................................................................. 929.17  
. 

 33 42 11 00-1454 EA Fabricate 60" (Or 71" x 47" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 12' Of Appropriate 
Pipe) ............................................................................................................................................................................... 1,036.75  

. 
 33 42 11 00-1455 EA Fabricate 66" (Or 77" x 52" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 12' Of Appropriate 

Pipe) ............................................................................................................................................................................... 1,146.79  
. 

 33 42 11 00-1456 EA Fabricate 72" (Or 83" x 57" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 14' Of Appropriate 
Pipe) ............................................................................................................................................................................... 1,398.64  

. 
 33 42 11 00-1457 EA Fabricate 78" (Or 87" x 63" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate 

Pipe) ............................................................................................................................................................................... 1,523.36  
. 

 33 42 11 00-1458 EA Fabricate 84" (Or 95" x 67" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 16' Of Appropriate 
Pipe) ............................................................................................................................................................................... 1,650.50  

. 
 33 42 11 00-1459 EA Fabricate 90" (Or 103" x 71" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 18' Of 

Appropriate Pipe) ............................................................................................................................................................ 2,030.70  
. 

 33 42 11 00-1460 EA Fabricate 96" (Or 112" x 75" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 18' Of 
Appropriate Pipe) ............................................................................................................................................................ 2,176.21  

. 
 33 42 11 00-1461 EA Fabricate 102" (Or 117" x 79" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 20' Of 

Appropriate Pipe) ............................................................................................................................................................ 2,321.71  
. 

 33 42 11 00-1462 EA Fabricate 108" (Or 128" x 83" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 20' Of 
Appropriate Pipe) ............................................................................................................................................................ 2,468.40  

. 
 33 42 11 00-1463 EA Fabricate 114" (Or 137" x 87" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 21' Of 

Appropriate Pipe) ............................................................................................................................................................ 2,615.12  
. 

 33 42 11 00-1464 EA Fabricate 120" (Or 142" x 91" Pipe-Arch) Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 21' Of 
Appropriate Pipe) ............................................................................................................................................................ 2,760.59  

. 
 33 42 11 00-1465 EA Fabricate 126" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 23' Of Appropriate Pipe) .................................. 2,914.17  

. 
 33 42 11 00-1466 EA Fabricate 132" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 24' Of Appropriate Pipe) .................................. 3,076.29  

. 
 33 42 11 00-1467 EA Fabricate 138" Tee Or Lateral, Corrugated Steel Pipe Fitting (Requires 24' Of Appropriate Pipe) .................................. 3,247.40  

XXXXXXX 
. 
 33 42 11 00-1468  Fabricate Skew Or Bevel Ends, Corrugated Steel Pipe Fitting (33 42 11 00-1411) 

Note: Applied to pipe tasks. 
. 
. 

 33 42 11 00-1469 EA Fabricate 6" Skew Or Bevel End, Corrugated Steel Pipe Fitting ........................................................................................... 38.84  
. 

 33 42 11 00-1470 EA Fabricate 8" Skew Or Bevel End, Corrugated Steel Pipe Fitting ........................................................................................... 48.87  
. 

 33 42 11 00-1471 EA Fabricate 10" Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................................................................... 61.46  
. 

 33 42 11 00-1472 EA Fabricate 12" Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................................................................... 75.26  
. 

 33 42 11 00-1473 EA Fabricate 15" (Or 17" x 13" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................. 95.23  
. 

 33 42 11 00-1474 EA Fabricate 18" (Or 21" x 15" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................... 116.62  
. 

 33 42 11 00-1475 EA Fabricate 21" (Or 24" x 18" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................... 136.59  
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. 
 33 42 11 00-1476 EA Fabricate 24" (Or 28" x 20" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 158.70  

. 
 33 42 11 00-1477 EA Fabricate 30" (Or 35" x 24" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 194.92  

. 
 33 42 11 00-1478 EA Fabricate 36" (Or 42" x 29" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 232.40  

. 
 33 42 11 00-1479 EA Fabricate 42" (Or 49" x 33" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 277.29  

. 
 33 42 11 00-1480 EA Fabricate 48" (Or 57" x 38" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 341.10  

. 
 33 42 11 00-1481 EA Fabricate 54" (Or 64" x 43" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 386.09  

. 
 33 42 11 00-1482 EA Fabricate 60" (Or 71" x 47" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 434.80  

. 
 33 42 11 00-1483 EA Fabricate 66" (Or 77" x 52" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 527.28  

. 
 33 42 11 00-1484 EA Fabricate 72" (Or 83" x 57" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 584.73  

. 
 33 42 11 00-1485 EA Fabricate 78" (Or 87" x 63" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 713.43  

. 
 33 42 11 00-1486 EA Fabricate 84" (Or 95" x 67" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ................................................ 777.18  

. 
 33 42 11 00-1487 EA Fabricate 90" (Or 103" x 71" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting .............................................. 844.68  

. 
 33 42 11 00-1488 EA Fabricate 96" (Or 112" x 75" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting .............................................. 910.85  

. 
 33 42 11 00-1489 EA Fabricate 102" (Or 117" x 79" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ............................................ 978.33  

. 
 33 42 11 00-1490 EA Fabricate 108" (Or 128" x 83" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................... 1,047.04  

. 
 33 42 11 00-1491 EA Fabricate 114" (Or 137" x 87" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................... 1,114.54  

. 
 33 42 11 00-1492 EA Fabricate 120" (Or 142" x 91" Pipe-Arch) Skew Or Bevel End, Corrugated Steel Pipe Fitting ......................................... 1,181.98  

. 
 33 42 11 00-1493 EA Fabricate 126" Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................................................. 1,253.53  

. 
 33 42 11 00-1494 EA Fabricate 132" Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................................................. 1,329.38  

. 
 33 42 11 00-1495 EA Fabricate 138" Skew Or Bevel End, Corrugated Steel Pipe Fitting .................................................................................. 1,409.85  

XXXXXXX 
. 
 33 42 11 00-1496  Coupling Bands, Corrugated Metal Pipe Fitting (33 42 11 00-1411) 
. 
. 

 33 42 11 00-1497 EA 6" Coupling Band, Corrugated Metal Pipe Fitting .................................................................................................................... 9.86  
    For Bituminous Coated, Add  2.86 

. 
 33 42 11 00-1498 EA 8" Coupling Band, Corrugated Metal Pipe Fitting .................................................................................................................. 13.09  

    For Bituminous Coated, Add  3.80 
. 

 33 42 11 00-1499 EA 10" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 16.49  
    For Bituminous Coated, Add  4.78 

. 
 33 42 11 00-1500 EA 12" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 27.38  

    For Bituminous Coated, Add  7.94 
. 

 33 42 11 00-1501 EA 15" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 34.52  
    For Bituminous Coated, Add  10.01 

. 
 33 42 11 00-1502 EA 18" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 50.65  

    For Bituminous Coated, Add  14.69 
. 

 33 42 11 00-1503 EA 21" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 60.11  
    For Bituminous Coated, Add  17.43 

. 
 33 42 11 00-1504 EA 24" Coupling Band, Corrugated Metal Pipe Fitting ................................................................................................................ 68.16  

    For Bituminous Coated, Add  19.77 
. 

 33 42 11 00-1505 EA 30" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 117.96  
    For Bituminous Coated, Add  34.21 

. 
 33 42 11 00-1506 EA 36" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 188.72  

    For Bituminous Coated, Add  45.29 
. 

 33 42 11 00-1507 EA 42" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 221.74  
    For Bituminous Coated, Add  53.22 

. 
 33 42 11 00-1508 EA 48" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 248.47  

    For Bituminous Coated, Add  59.63 
. 

 33 42 11 00-1509 EA 54" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 352.36  
    For Bituminous Coated, Add  84.57 

. 
 33 42 11 00-1510 EA 60" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 503.99  

    For Bituminous Coated, Add  90.72 
. 

 33 42 11 00-1511 EA 66" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 619.39  
    For Bituminous Coated, Add  111.49 

. 
 33 42 11 00-1512 EA 72" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 795.65  

    For Bituminous Coated, Add  111.39 
. 

 33 42 11 00-1513 EA 78" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 851.00  
    For Bituminous Coated, Add  119.14 

. 
 33 42 11 00-1514 EA 84" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 906.66  

    For Bituminous Coated, Add  126.93 
. 

 33 42 11 00-1515 EA 90" Coupling Band, Corrugated Metal Pipe Fitting .............................................................................................................. 962.04  
    For Bituminous Coated, Add  134.69 

. 
 33 42 11 00-1516 EA 96" Coupling Band, Corrugated Metal Pipe Fitting ........................................................................................................... 1,017.56  

    For Bituminous Coated, Add  142.46 
. 

 33 42 11 00-1517 EA 102" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,073.22  
    For Bituminous Coated, Add  150.25 

. 
 33 42 11 00-1518 EA 108" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,128.62  

    For Bituminous Coated, Add  158.01 
. 

 33 42 11 00-1519 EA 114" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,336.73  
    For Bituminous Coated, Add  160.41 

. 
 33 42 11 00-1520 EA 120" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,239.35  

    For Bituminous Coated, Add  148.72 
. 

 33 42 11 00-1521 EA 126" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,294.59  
    For Bituminous Coated, Add  155.35 

. 
 33 42 11 00-1522 EA 132" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,350.22  

    For Bituminous Coated, Add  162.03 
. 

 33 42 11 00-1523 EA 138" Coupling Band, Corrugated Metal Pipe Fitting ......................................................................................................... 1,405.91  
    For Bituminous Coated, Add  168.71 

XXXXXXX 
. 
 33 42 13  Stormwater Culverts (33 42) 
. 
. 
 33 42 13 13  Precast Concrete Stormwater Culverts (33 42 13) 
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. 

. 
 33 42 13 13-0001  Precast Reinforced Concrete Box Culvert (33 42 13 13) 

Note: The quantity required shall be the entire length of the culvert including the length of the cut-off sections. 
Includes delivery, handling, hoisting into place, alignment, bracing, permanent connections, grouting of joints and 
caulking of joints. Excludes crane, excavation and backfill. Minimum length 6'-0". See CSI section 01 22 23 00-
0768 for crane lifting equipment. 

. 

. 
 33 42 13 13-0002 LF 3' x 3' Precast Reinforced Concrete Box Culvert ................................................................................................................ 519.52 43.95 

    For Each LF Of Cut-Off Section, Add  20.78 
. 

 33 42 13 13-0003 LF 4' x 2' Precast Reinforced Concrete Box Culvert ................................................................................................................ 591.77 43.95 
    For Each LF Of Cut-Off Section, Add  23.67 

. 
 33 42 13 13-0004 LF 4' x 3' Precast Reinforced Concrete Box Culvert ................................................................................................................ 708.49 43.95 

    For Each LF Of Cut-Off Section, Add  28.34 
. 

 33 42 13 13-0005 LF 5' x 3' Precast Reinforced Concrete Box Culvert ................................................................................................................ 848.09 54.93 
    For Each LF Of Cut-Off Section, Add  33.92 

. 
 33 42 13 13-0006 LF 5' x 4' Precast Reinforced Concrete Box Culvert ................................................................................................................ 870.32 54.93 

    For Each LF Of Cut-Off Section, Add  34.81 
. 

 33 42 13 13-0007 LF 5' x 5' Precast Reinforced Concrete Box Culvert ................................................................................................................ 881.43 54.93 
    For Each LF Of Cut-Off Section, Add  35.26 

. 
 33 42 13 13-0008 LF 6' x 3' Precast Reinforced Concrete Box Culvert ................................................................................................................ 908.25 57.14 

    For Each LF Of Cut-Off Section, Add  36.33 
. 

 33 42 13 13-0009 LF 6' x 4' Precast Reinforced Concrete Box Culvert ................................................................................................................ 913.80 57.14 
    For Each LF Of Cut-Off Section, Add  36.55 

. 
 33 42 13 13-0010 LF 6' x 6' Precast Reinforced Concrete Box Culvert ............................................................................................................. 1,013.85 57.14 

    For Each LF Of Cut-Off Section, Add  40.55 
. 

 33 42 13 13-0011 LF 7' x 4' Precast Reinforced Concrete Box Culvert ............................................................................................................. 1,032.16 65.92 
    For Each LF Of Cut-Off Section, Add  41.29 

. 
 33 42 13 13-0012 LF 7' x 6' Precast Reinforced Concrete Box Culvert ............................................................................................................. 1,081.60 89.65 

    For Each LF Of Cut-Off Section, Add  43.26 
. 

 33 42 13 13-0013 LF 8' x 2' Precast Reinforced Concrete Box Culvert ............................................................................................................. 1,019.41 57.14 
    For Each LF Of Cut-Off Section, Add  40.78 

. 
 33 42 13 13-0014 LF 8' x 3' Precast Reinforced Concrete Box Culvert ............................................................................................................. 1,037.72 65.92 

    For Each LF Of Cut-Off Section, Add  41.51 
. 

 33 42 13 13-0015 LF 8' x 4' Precast Reinforced Concrete Box Culvert ............................................................................................................. 1,054.39 65.92 
    For Each LF Of Cut-Off Section, Add  42.18 

. 
 33 42 13 13-0016 LF 8' x 5' Precast Reinforced Concrete Box Culvert ............................................................................................................. 1,262.46 87.90 

    For Each LF Of Cut-Off Section, Add  50.50 
. 

 33 42 13 13-0017 LF 8' x 6' Precast Reinforced Concrete Box Culvert ............................................................................................................. 1,266.91 87.90 
    For Each LF Of Cut-Off Section, Add  50.68 

. 
 33 42 13 13-0018 LF 8' x 8' Precast Reinforced Concrete Box Culvert ............................................................................................................. 1,387.16 109.87 

    For Each LF Of Cut-Off Section, Add  55.49 
. 

 33 42 13 13-0019 LF 9' x 4' Precast Reinforced Concrete Box Culvert ............................................................................................................. 1,405.86 87.90 
    For Each LF Of Cut-Off Section, Add  56.23 

. 
 33 42 13 13-0020 LF 9' x 6' Precast Reinforced Concrete Box Culvert ............................................................................................................. 1,468.30 109.87 

    For Each LF Of Cut-Off Section, Add  58.73 
. 

 33 42 13 13-0021 LF 10' x 3' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,473.86 109.87 
    For Each LF Of Cut-Off Section, Add  58.95 

. 
 33 42 13 13-0022 LF 10' x 4' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,818.46 109.87 

    For Each LF Of Cut-Off Section, Add  72.74 
. 

 33 42 13 13-0023 LF 10' x 5' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,886.46 131.85 
    For Each LF Of Cut-Off Section, Add  75.46 

. 
 33 42 13 13-0024 LF 10' x 6' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,908.69 131.85 

    For Each LF Of Cut-Off Section, Add  76.35 
. 

 33 42 13 13-0025 LF 10' x 7' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,914.25 131.85 
    For Each LF Of Cut-Off Section, Add  76.57 

. 
 33 42 13 13-0026 LF 10' x 8' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,922.03 131.85 

    For Each LF Of Cut-Off Section, Add  76.88 
. 

 33 42 13 13-0027 LF 12' x 3' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,976.70 153.82 
    For Each LF Of Cut-Off Section, Add  79.07 

. 
 33 42 13 13-0028 LF 12' x 4' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,976.70 153.82 

    For Each LF Of Cut-Off Section, Add  79.07 
. 

 33 42 13 13-0029 LF 12' x 6' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,976.70 153.82 
    For Each LF Of Cut-Off Section, Add  79.07 

. 
 33 42 13 13-0030 LF 12' x 8' Precast Reinforced Concrete Box Culvert ........................................................................................................... 1,976.70 153.82 

    For Each LF Of Cut-Off Section, Add  79.07 
. 

 33 42 13 13-0031 LF 16' x 10' Precast Reinforced Concrete Box Culvert ......................................................................................................... 2,933.99 175.79 
    For Each LF Of Cut-Off Section, Add  117.36 

. 
 33 42 13 13-0032 LF 24' x 10' Precast Reinforced Concrete Box Culvert ......................................................................................................... 4,156.75 175.79 

    For Each LF Of Cut-Off Section, Add  166.27 

XXXXXXX 
. 
 33 42 13 13-0033  Precast Reinforced Concrete Box Culvert For Roadways (33 42 13 13) 

Note: AASHTO HL-93 Rated. The quantity required shall be the entire length of the culvert including the length of 
the cut-off sections. Includes delivery, handling, hoisting into place, alignment, bracing, permanent connections, 
grouting of joints and caulking of joints. Excludes crane, excavation and backfill. Minimum length 6'-0". See CSI 
section 01 22 23 00-0768 for crane lifting equipment. 

. 

. 
 33 42 13 13-0034 LF 3' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,370.45 43.95 

    For Each LF Of Cut-Off Section, Add  54.82 
. 

 33 42 13 13-0035 LF 4' x 2' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,477.21 43.95 
    For Each LF Of Cut-Off Section, Add  59.09 

. 
 33 42 13 13-0036 LF 4' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,666.18 43.95 

    For Each LF Of Cut-Off Section, Add  66.65 
. 

 33 42 13 13-0037 LF 5' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 1,877.97 54.93 
    For Each LF Of Cut-Off Section, Add  75.12 

. 
 33 42 13 13-0038 LF 5' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,066.93 54.93 

    For Each LF Of Cut-Off Section, Add  82.68 



33
 33 Utilities 

33 40 Stormwater Utilities 
33 42 Stormwater Conveyance 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 33 - 236  County of San Mateo, Engineering, Construction, Roads and Utilities 

. 
 33 42 13 13-0039 LF 5' x 5' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,255.89 54.93 

    For Each LF Of Cut-Off Section, Add  90.24 
. 

 33 42 13 13-0040 LF 6' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,071.51 57.14 
    For Each LF Of Cut-Off Section, Add  82.86 

. 
 33 42 13 13-0041 LF 6' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,260.47 57.14 

    For Each LF Of Cut-Off Section, Add  90.42 
. 

 33 42 13 13-0042 LF 6' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,638.40 57.14 
    For Each LF Of Cut-Off Section, Add  105.54 

. 
 33 42 13 13-0043 LF 7' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,467.74 65.92 

    For Each LF Of Cut-Off Section, Add  98.71 
. 

 33 42 13 13-0044 LF 7' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,895.06 89.65 
    For Each LF Of Cut-Off Section, Add  115.80 

. 
 33 42 13 13-0045 LF 8' x 2' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,260.47 57.14 

    For Each LF Of Cut-Off Section, Add  90.42 
. 

 33 42 13 13-0046 LF 8' x 3' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,467.74 65.92 
    For Each LF Of Cut-Off Section, Add  98.71 

. 
 33 42 13 13-0047 LF 8' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,656.71 65.92 

    For Each LF Of Cut-Off Section, Add  106.27 
. 

 33 42 13 13-0048 LF 8' x 5' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 2,891.40 87.90 
    For Each LF Of Cut-Off Section, Add  115.66 

. 
 33 42 13 13-0049 LF 8' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 3,080.36 87.90 

    For Each LF Of Cut-Off Section, Add  123.21 
. 

 33 42 13 13-0050 LF 8' x 8' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 3,504.05 109.87 
    For Each LF Of Cut-Off Section, Add  140.16 

. 
 33 42 13 13-0051 LF 9' x 4' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 3,111.29 87.90 

    For Each LF Of Cut-Off Section, Add  124.45 
. 

 33 42 13 13-0052 LF 9' x 6' Precast Reinforced Concrete Box Culvert For Roadways ..................................................................................... 3,560.92 109.87 
    For Each LF Of Cut-Off Section, Add  142.44 

. 
 33 42 13 13-0053 LF 10' x 3' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 3,519.81 109.87 

    For Each LF Of Cut-Off Section, Add  140.79 
. 

 33 42 13 13-0054 LF 10' x 4' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 3,744.18 109.87 
    For Each LF Of Cut-Off Section, Add  149.77 

. 
 33 42 13 13-0055 LF 10' x 5' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,014.32 131.85 

    For Each LF Of Cut-Off Section, Add  160.57 
. 

 33 42 13 13-0056 LF 10' x 6' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,238.69 131.85 
    For Each LF Of Cut-Off Section, Add  169.55 

. 
 33 42 13 13-0057 LF 10' x 7' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,463.10 131.85 

    For Each LF Of Cut-Off Section, Add  178.52 
. 

 33 42 13 13-0058 LF 10' x 8' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,687.48 131.85 
    For Each LF Of Cut-Off Section, Add  187.50 

. 
 33 42 13 13-0059 LF 12' x 3' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,656.90 153.82 

    For Each LF Of Cut-Off Section, Add  186.28 
. 

 33 42 13 13-0060 LF 12' x 4' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 4,911.95 153.82 
    For Each LF Of Cut-Off Section, Add  196.48 

. 
 33 42 13 13-0061 LF 12' x 6' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 5,422.13 153.82 

    For Each LF Of Cut-Off Section, Add  216.89 
. 

 33 42 13 13-0062 LF 12' x 8' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................... 5,932.31 153.82 
    For Each LF Of Cut-Off Section, Add  237.29 

. 
 33 42 13 13-0063 LF 16' x 10' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................. 7,111.80 175.79 

    For Each LF Of Cut-Off Section, Add  284.47 
. 

 33 42 13 13-0064 LF 24' x 10' Precast Reinforced Concrete Box Culvert For Roadways ................................................................................. 9,039.12 175.79 
    For Each LF Of Cut-Off Section, Add  361.56 

XXXXXXX 
. 
 33 42 23  Headwalls and Endwalls for Stormwater Piping (33 42) 
. 
. 
 33 42 23 00-0001  Headwalls (33 42 23) 

Note: Excludes excavation and backfill. Select pipe with closest opening area for square or round culverts. 
. 
. 
 33 42 23 00-0002  Cast In Place Concrete Headwalls (33 42 23 00-0001) 

Note: Includes concrete, forms, rebar (where required), finish and curing. 
. 
. 
 33 42 23 00-0003  Skewed Wingwall, Cast In Place Concrete Headwall (33 42 23 00-0002) 

Note: Sized by pipe diameter. 
. 
. 

 33 42 23 00-0004 EA  12" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 1,255.78 612.75 
. 

 33 42 23 00-0005 EA  15" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 1,585.81 653.59 
. 

 33 42 23 00-0006 EA  18" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 2,063.94 856.11 
. 

 33 42 23 00-0007 EA  24" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 3,195.73 1,225.49 
. 

 33 42 23 00-0008 EA  30" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 4,427.31 1,633.99 
. 

 33 42 23 00-0009 EA  36" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 5,530.06 2,153.78 
. 

 33 42 23 00-0010 EA  42" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 7,683.35 2,970.86 
. 

 33 42 23 00-0011 EA  48" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ....................................................................................... 9,128.79 3,501.36 
. 

 33 42 23 00-0012 EA  54" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ..................................................................................... 10,990.58 4,262.61 
. 

 33 42 23 00-0013 EA  60" Pipe, Skewed Wingwall, Cast In Place Concrete Headwall ..................................................................................... 13,211.53 5,159.95 

XXXXXXX 
. 
 33 42 23 00-0014  Precast Concrete Headwalls (33 42 23 00-0001) 
. 
. 

 33 42 23 00-0015 EA  12" Pipe, Precast Concrete Headwall ................................................................................................................................. 615.04 150.35 
. 

 33 42 23 00-0016 EA  15" Pipe, Precast Concrete Headwall ................................................................................................................................. 640.10 158.69 
. 

 33 42 23 00-0017 EA  18" Pipe, Precast Concrete Headwall ................................................................................................................................. 706.14 180.42 
. 

 33 42 23 00-0018 EA  24" Pipe, Precast Concrete Headwall ................................................................................................................................. 777.71 192.10 
. 

 33 42 23 00-0019 EA  30" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,021.41 225.52 
. 

 33 42 23 00-0020 EA  36" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,153.48 233.87 
. 

 33 42 23 00-0021 EA  42" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,490.52 271.25 
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. 
 33 42 23 00-0022 EA  48" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,640.35 298.85 

. 
 33 42 23 00-0023 EA  54" Pipe, Precast Concrete Headwall .............................................................................................................................. 1,805.93 316.43 

. 
 33 42 23 00-0024 EA  60" Pipe, Precast Concrete Headwall .............................................................................................................................. 2,041.12 316.43 

. 
 33 42 23 00-0025 EA  72" Pipe, Precast Concrete Headwall .............................................................................................................................. 2,441.17 395.54 

. 
 33 42 23 00-0026 EA  84" Pipe, Precast Concrete Headwall .............................................................................................................................. 3,415.64 474.64 

XXXXXXX 
. 
 33 42 23 00-0027  Precast Concrete Wingwalls (33 42 23 00-0001) 
. 
. 

 33 42 23 00-0028 EA 18" ID Pipe (26" Hole) Precast Concrete Wingwall .......................................................................................................... 3,890.14 1,566.32 
Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 42 23 00-0029 EA 24" ID Pipe (32" Hole) Precast Concrete Wingwall .......................................................................................................... 4,153.84 1,740.35 

Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 
. 

 33 42 23 00-0030 EA 30" ID Pipe (42" Hole) Precast Concrete Wingwall .......................................................................................................... 4,593.32 2,030.41 
Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 42 23 00-0031 EA 33" ID Pipe (46" Hole) Precast Concrete Wingwall .......................................................................................................... 5,032.80 2,320.47 

Note: 12" thick wall and base. Wingwalls are configured at zero degrees only off centerline of pipe. 
. 

 33 42 23 00-0032 EA 36" ID Pipe (50" Hole) Precast Concrete Wingwall .......................................................................................................... 5,032.80 2,320.47 
Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 42 23 00-0033 EA 44" ID Pipe (58" Hole) Precast Concrete Wingwall .......................................................................................................... 5,208.60 2,436.49 

Note: 12" Thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 
. 

 33 42 23 00-0034 EA 48" ID Pipe (62" Hole) Precast Concrete Wingwall .......................................................................................................... 8,298.81 2,494.50 
Note: 12" thick wall and base. Wingwalls are configured at 0-30 degrees off centerline of pipe. 

. 
 33 42 23 00-0035 EA 52" ID Pipe (66" Hole) Precast Concrete Wingwall .......................................................................................................... 8,562.50 2,668.54 

Note: 12" thick wall and base. Wingwalls are configured at zero degrees only off centerline of pipe. 

XXXXXXX 
. 
 33 42 23 00-0036  Precast Concrete Transverse Drainage Interceptor (33 42 23 00-0001) 
. 
. 

 33 42 23 00-0037 EA 34" x 48" x 28" Precast Concrete Transverse Drainage Interceptor With Frame And Grate ............................................ 3,317.87 615.27 

XXXXXXX 
. 
 33 42 26  End Sections for Stormwater Piping (33 42) 
. 
. 
 33 42 26 16  Corrugated Metal End Sections for Stormwater Piping (33 42 26) 
. 
. 
 33 42 26 16-0001  Corrugated Metal Pipe End Sections (33 42 26 16) 
. 
. 
 33 42 26 16-0002  Galvanized Corrugated Steel Pipe End Sections (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0003  Type 1 Galvanized Corrugated Steel Pipe End Sections (33 42 26 16-0002) 

Note: Used with annular corrugations, no band required. Consists of a 12 gauge steel strap with a 6" bolt and nut. 
. 
. 

 33 42 26 16-0004 EA 12" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section.............................................................................. 216.87 58.47 
. 

 33 42 26 16-0005 EA 15" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section.............................................................................. 250.27 62.65 
. 

 33 42 26 16-0006 EA 18" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section.............................................................................. 290.48 66.82 
. 

 33 42 26 16-0007 EA 21" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section.............................................................................. 349.66 73.08 
. 

 33 42 26 16-0008 EA 24" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe End Section.............................................................................. 386.89 79.35 

XXXXXXX 
. 
 33 42 26 16-0009  Type 2 Galvanized Corrugated Steel Pipe End Sections (33 42 26 16-0002) 

Note: Partial circumferential rod with two hinge type lugs used with annular corrugations. No band required. 
. 
. 

 33 42 26 16-0010 EA 30" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section.............................................................................. 613.48 89.79 
. 

 33 42 26 16-0011 EA 36" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section.............................................................................. 792.01 105.48 
. 

 33 42 26 16-0012 EA 42" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section........................................................................... 1,204.46 123.05 
. 

 33 42 26 16-0013 EA 48" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section........................................................................... 1,468.96 140.63 
. 

 33 42 26 16-0014 EA 54" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section........................................................................... 1,751.97 175.79 
. 

 33 42 26 16-0015 EA 60" 10 Gauge, Type 2 Galvanized Corrugated Steel Pipe End Section........................................................................... 2,047.44 210.95 

XXXXXXX 
. 
 33 42 26 16-0016  Type 3 Or 5 Galvanized Corrugated Steel Pipe End Sections (33 42 26 16-0002) 

Note: Stubbed with 1' of pipe (excluded in price). Used with all pipe having annular end corrugations. 
. 
. 

 33 42 26 16-0017 EA 12" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section...................................................................... 225.80 58.47 
. 

 33 42 26 16-0018 EA 15" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section...................................................................... 259.46 62.65 
. 

 33 42 26 16-0019 EA 18" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section...................................................................... 304.59 66.82 
. 

 33 42 26 16-0020 EA 21" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section...................................................................... 366.61 73.08 
. 

 33 42 26 16-0021 EA 24" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section...................................................................... 406.11 79.35 
. 

 33 42 26 16-0022 EA 30" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section...................................................................... 672.49 89.79 
. 

 33 42 26 16-0023 EA 36" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section...................................................................... 864.01 105.48 
. 

 33 42 26 16-0024 EA 42" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 1,364.45 123.05 
. 

 33 42 26 16-0025 EA 48" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 1,675.42 140.63 
. 

 33 42 26 16-0026 EA 54" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 1,960.75 175.79 
. 

 33 42 26 16-0027 EA 60" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 2,708.72 210.95 
. 

 33 42 26 16-0028 EA 66" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 3,093.95 316.43 
. 

 33 42 26 16-0029 EA 72" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 3,633.80 421.90 
. 

 33 42 26 16-0030 EA 78" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 3,956.43 452.67 
. 

 33 42 26 16-0031 EA 84" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe End Section................................................................... 4,286.66 483.43 

XXXXXXX 
. 
 33 42 26 16-0032  Toe Plate Extensions For Galvanized Corrugated Steel Pipe End Section (33 

42 26 16-0002) 
. 
. 

 33 42 26 16-0033 EA Toe Plate Extension For 12" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 27.71  
. 

 33 42 26 16-0034 EA Toe Plate Extension For 15" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 30.78  
. 

 33 42 26 16-0035 EA Toe Plate Extension For 18" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 34.52  
. 

 33 42 26 16-0036 EA Toe Plate Extension For 21" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 37.51  
. 

 33 42 26 16-0037 EA Toe Plate Extension For 24" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 41.94  
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. 
 33 42 26 16-0038 EA Toe Plate Extension For 30" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 72.52  

. 
 33 42 26 16-0039 EA Toe Plate Extension For 36" Diameter Galvanized Corrugated Steel Pipe End Section ...................................................... 78.04  

. 
 33 42 26 16-0040 EA Toe Plate Extension For 42" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 106.16  

. 
 33 42 26 16-0041 EA Toe Plate Extension For 48" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 113.81  

. 
 33 42 26 16-0042 EA Toe Plate Extension For 54" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 138.73  

. 
 33 42 26 16-0043 EA Toe Plate Extension For 60" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 142.36  

. 
 33 42 26 16-0044 EA Toe Plate Extension For 66" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 152.53  

. 
 33 42 26 16-0045 EA Toe Plate Extension For 72" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 175.25  

. 
 33 42 26 16-0046 EA Toe Plate Extension For 78" Diameter Galvanized Corrugated Steel Pipe End Section .................................................... 195.87  

. 
 33 42 26 16-0047 EA 84" Diameter Galvanized Corrugated Steel Pipe End Section Toe Plate Extension ........................................................... 201.06  

XXXXXXX 
. 
 33 42 26 16-0048  Galvanized Corrugated Steel Pipe-Arch End Sections (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0049  Type 1 Galvanized Corrugated Steel Pipe-Arch End Sections (33 42 26 16-0048) 

Note: Used with annular corrugations, no band required. Consists of a 12 gauge steel strap with a 6" bolt and nut. 
. 
. 

 33 42 26 16-0050 EA 17" x 13" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 250.27 62.65 
. 

 33 42 26 16-0051 EA 21" x 15" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 290.48 66.82 
. 

 33 42 26 16-0052 EA 24" x 18" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 349.66 73.08 
. 

 33 42 26 16-0053 EA 28" x 20" 16 Gauge, Type 1 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 386.89 79.35 

XXXXXXX 
. 
 33 42 26 16-0054  Type 2 Galvanized Corrugated Steel Pipe-Arch End Sections (33 42 26 16-0048) 

Note: Partial circumferential rod with two hinge type lugs used with annular corrugations. No band required. 
. 
. 

 33 42 26 16-0055 EA 17" x 13" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 242.57 62.65 
. 

 33 42 26 16-0056 EA 21" x 15" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 276.22 66.82 
. 

 33 42 26 16-0057 EA 24" x 18" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 308.85 73.08 
. 

 33 42 26 16-0058 EA 28" x 20" 16 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 347.92 79.35 
. 

 33 42 26 16-0059 EA 35" x 24" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 502.38 89.79 
. 

 33 42 26 16-0060 EA 42" x 29" 14 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ............................................................ 723.98 105.48 
. 

 33 42 26 16-0061 EA 49" x 33" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ......................................................... 1,116.63 123.05 
. 

 33 42 26 16-0062 EA 57" x 38" 12 Gauge, Type 2 Galvanized Corrugated Steel Pipe-Arch End Section ......................................................... 1,410.43 140.63 

XXXXXXX 
. 
 33 42 26 16-0063  Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Sections (33 42 26 16-0048) 

Note: Stubbed with 1' of pipe (excluded in price). Used with all pipe having annular end corrugations. 
. 
. 

 33 42 26 16-0064 EA 17" x 13" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 246.48 62.65 
. 

 33 42 26 16-0065 EA 21" x 15" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 284.73 66.82 
. 

 33 42 26 16-0066 EA 24" x 18" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 322.14 73.08 
. 

 33 42 26 16-0067 EA 28" x 20" 16 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 363.68 79.35 
. 

 33 42 26 16-0068 EA 35" x 24" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 529.17 89.79 
. 

 33 42 26 16-0069 EA 42" x 29" 14 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 760.51 105.48 
. 

 33 42 26 16-0070 EA 49" x 33" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 1,175.07 123.05 
. 

 33 42 26 16-0071 EA 57" x 38" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 1,477.69 140.63 
. 

 33 42 26 16-0072 EA 64" x 43" 12 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 1,779.60 175.79 
. 

 33 42 26 16-0073 EA 71" x 47" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 2,334.35 210.95 
. 

 33 42 26 16-0074 EA 77" x 52" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 3,263.63 316.43 
. 

 33 42 26 16-0075 EA 83" x 57" 10 Gauge, Type 3 Or 5 Galvanized Corrugated Steel Pipe-Arch End Section ................................................. 3,631.53 421.90 

XXXXXXX 
. 
 33 42 26 16-0076  Toe Plate Extensions For Galvanized Corrugated Steel Pipe-Arch End 

Section (33 42 26 16-0048) 
. 
. 

 33 42 26 16-0077 EA Toe Plate Extension For 17" x 13" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 30.78  
. 

 33 42 26 16-0078 EA Toe Plate Extension For 21" x 15" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 34.52  
. 

 33 42 26 16-0079 EA Toe Plate Extension For 24" x 18" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 37.51  
. 

 33 42 26 16-0080 EA Toe Plate Extension For 28" x 20" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 41.94  
. 

 33 42 26 16-0081 EA Toe Plate Extension For 35" x 24" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 72.52  
. 

 33 42 26 16-0082 EA Toe Plate Extension For 42" x 29" Galvanized Corrugated Steel Pipe-Arch End Section .................................................... 78.04  
. 

 33 42 26 16-0083 EA Toe Plate Extension For 49" x 33" Galvanized Corrugated Steel Pipe-Arch End Section .................................................. 106.16  
. 

 33 42 26 16-0084 EA Toe Plate Extension For 57" x 38" Galvanized Corrugated Steel Pipe-Arch End Section .................................................. 118.23  
. 

 33 42 26 16-0085 EA Toe Plate Extension For 64" x 43" Galvanized Corrugated Steel Pipe-Arch End Section .................................................. 138.73  
. 

 33 42 26 16-0086 EA Toe Plate Extension For 71" x 47" Galvanized Corrugated Steel Pipe-Arch End Section .................................................. 144.11  
. 

 33 42 26 16-0087 EA Toe Plate Extension For 77" x 52" Galvanized Corrugated Steel Pipe-Arch End Section .................................................. 166.87  
. 

 33 42 26 16-0088 EA Toe Plate Extension For 83" x 57" Galvanized Corrugated Steel Pipe-Arch End Section .................................................. 191.03  

XXXXXXX 
. 
 33 42 26 16-0089  Corrugated Aluminum Pipe End Sections (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0090  Corrugated Aluminum Pipe End Sections (33 42 26 16-0089) 
. 
. 

 33 42 26 16-0091 EA 12" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 320.64 58.47 
. 

 33 42 26 16-0092 EA 15" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 368.42 62.65 
. 

 33 42 26 16-0093 EA 18" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 435.07 66.82 
. 

 33 42 26 16-0094 EA 21" Diameter 16 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 537.11 73.08 
. 

 33 42 26 16-0095 EA 24" Diameter 14 Gauge, Corrugated Aluminum Pipe End Section ..................................................................................... 697.77 79.35 
. 

 33 42 26 16-0096 EA 30" Diameter 14 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 1,039.64 89.79 
. 

 33 42 26 16-0097 EA 36" Diameter 14 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 1,407.42 105.48 
. 

 33 42 26 16-0098 EA 36" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 1,746.92 105.48 
. 

 33 42 26 16-0099 EA 42" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 2,225.85 123.05 
. 

 33 42 26 16-0100 EA 48" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 3,170.08 140.63 
. 

 33 42 26 16-0101 EA 54" Diameter 12 Gauge, Corrugated Aluminum Pipe End Section .................................................................................. 3,515.35 175.79 
. 

 33 42 26 16-0102 EA 60" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 4,733.04 210.95 
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. 
 33 42 26 16-0103 EA 66" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 5,376.11 316.43 

. 
 33 42 26 16-0104 EA 72" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 6,298.20 421.90 

. 
 33 42 26 16-0105 EA 78" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 6,877.11 452.67 

. 
 33 42 26 16-0106 EA 84" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 7,257.76 483.43 

. 
 33 42 26 16-0107 EA 90" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ...................................................................... 9,903.00 527.38 

. 
 33 42 26 16-0108 EA 96" Diameter 12 And 10 Gauge, Corrugated Aluminum Pipe End Section .................................................................... 10,960.57 571.33 

XXXXXXX 
. 
 33 42 26 16-0109  Toe Plate Extensions For Corrugated Aluminum Pipe End Section (33 42 26 16-0089) 
. 
. 

 33 42 26 16-0110 EA Toe Plate Extension For 12" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 50.18  
. 

 33 42 26 16-0111 EA Toe Plate Extension For 15" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 53.16  
. 

 33 42 26 16-0112 EA Toe Plate Extension For 18" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 57.58  
. 

 33 42 26 16-0113 EA Toe Plate Extension For 21" Diameter, 16 Gauge, Corrugated Aluminum Pipe End Section ............................................... 64.75  
. 

 33 42 26 16-0114 EA Toe Plate Extension For 24" Diameter, 14 Gauge, Corrugated Aluminum Pipe End Section ............................................... 68.74  
. 

 33 42 26 16-0115 EA Toe Plate Extension For 30" Diameter, 14 Gauge, Corrugated Aluminum Pipe End Section ............................................... 89.14  
. 

 33 42 26 16-0116 EA Toe Plate Extension For 36" Diameter, 14 Gauge, Corrugated Aluminum Pipe End Section ............................................. 106.49  
. 

 33 42 26 16-0117 EA Toe Plate Extension For 36" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 112.16  
. 

 33 42 26 16-0118 EA Toe Plate Extension For 42" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 123.00  
. 

 33 42 26 16-0119 EA Toe Plate Extension For 48" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 139.02  
. 

 33 42 26 16-0120 EA Toe Plate Extension For 54" Diameter, 12 Gauge, Corrugated Aluminum Pipe End Section ............................................. 164.22  
. 

 33 42 26 16-0121 EA Toe Plate Extension For 60" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................ 228.02  
. 

 33 42 26 16-0122 EA Toe Plate Extension For 66" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................ 246.41  
. 

 33 42 26 16-0123 EA Toe Plate Extension For 72" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................ 313.88  
. 

 33 42 26 16-0124 EA Toe Plate Extension For 78" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................ 339.87  
. 

 33 42 26 16-0125 EA Toe Plate Extension For 84" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................ 362.22  
. 

 33 42 26 16-0126 EA Toe Plate Extension For 90" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................ 385.67  
. 

 33 42 26 16-0127 EA Toe Plate Extension For 96" Diameter, 12 And 10 Gauge, Corrugated Aluminum Pipe End Section ................................ 409.45  

XXXXXXX 
. 
 33 42 26 16-0128  Corrugated Aluminum Pipe-Arch End Sections (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0129  Corrugated Aluminum Pipe-Arch End Sections (33 42 26 16-0128) 
. 
. 

 33 42 26 16-0130 EA 17" x 13" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 379.40 62.65 
. 

 33 42 26 16-0131 EA 21" x 15" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 461.82 66.82 
. 

 33 42 26 16-0132 EA 24" x 18" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 501.63 73.08 
. 

 33 42 26 16-0133 EA 28" x 20" 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 541.40 79.35 
. 

 33 42 26 16-0134 EA 35" x 24" 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................... 805.08 89.79 
. 

 33 42 26 16-0135 EA 42" x 29" 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 1,423.02 105.48 
. 

 33 42 26 16-0136 EA 42" x 29" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 1,509.10 105.48 
. 

 33 42 26 16-0137 EA 49" x 33" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 2,013.55 123.05 
. 

 33 42 26 16-0138 EA 57" x 38" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 3,087.40 140.63 
. 

 33 42 26 16-0139 EA 64" x 43" 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ................................................................................ 3,537.80 175.79 
. 

 33 42 26 16-0140 EA 71" x 47" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 4,277.20 210.95 
. 

 33 42 26 16-0141 EA 77" x 52" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 7,157.92 316.43 
. 

 33 42 26 16-0142 EA 83" x 57" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 7,530.48 421.90 
. 

 33 42 26 16-0143 EA 87" x 63" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 8,198.06 452.67 
. 

 33 42 26 16-0144 EA 95" x 67" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................... 8,558.88 483.43 
. 

 33 42 26 16-0145 EA 103" x 71" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................. 9,329.32 527.38 
. 

 33 42 26 16-0146 EA 112" x 75" 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .................................................................. 9,885.78 571.33 

XXXXXXX 
. 
 33 42 26 16-0147  Toe Plate Extensions For Corrugated Aluminum Pipe-Arch End Section (33 42 

26 16-0128) 
. 
. 

 33 42 26 16-0148 EA Toe Plate Extension For 17" x 13", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 53.16  
. 

 33 42 26 16-0149 EA Toe Plate Extension For 21" x 15", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 57.58  
. 

 33 42 26 16-0150 EA Toe Plate Extension For 24" x 18", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 60.78  
. 

 33 42 26 16-0151 EA Toe Plate Extension For 28" x 20", 16 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 66.56  
. 

 33 42 26 16-0152 EA Toe Plate Extension For 35" x 24", 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 76.67  
. 

 33 42 26 16-0153 EA Toe Plate Extension For 42" x 29", 14 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................................. 99.32  
. 

 33 42 26 16-0154 EA Toe Plate Extension For 42" x 29", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 108.36  
. 

 33 42 26 16-0155 EA Toe Plate Extension For 49" x 33", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 123.00  
. 

 33 42 26 16-0156 EA Toe Plate Extension For 57" x 38", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 139.02  
. 

 33 42 26 16-0157 EA Toe Plate Extension For 64" x 43", 12 Gauge, Corrugated Aluminum Pipe-Arch End Section ........................................... 164.22  
. 

 33 42 26 16-0158 EA Toe Plate Extension For 71" x 47", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .............................. 207.91  
. 

 33 42 26 16-0159 EA Toe Plate Extension For 77" x 52", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .............................. 263.25  
. 

 33 42 26 16-0160 EA Toe Plate Extension For 83" x 57", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .............................. 355.97  
. 

 33 42 26 16-0161 EA Toe Plate Extension For 87" x 63", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .............................. 403.94  
. 

 33 42 26 16-0162 EA Toe Plate Extension For 95" x 67", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section .............................. 423.33  
. 

 33 42 26 16-0163 EA Toe Plate Extension For 103" x 71", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................ 439.29  
. 

 33 42 26 16-0164 EA Toe Plate Extension For 112" x 75", 12 And 10 Gauge, Corrugated Aluminum Pipe-Arch End Section ............................ 458.70  

XXXXXXX 
. 
 33 42 26 16-0165  Low Slope Corrugated Steel Pipe End Sections And Accessories (33 42 26 16-0001) 
. 
. 
 33 42 26 16-0166  4:1 Corrugated Steel Pipe End Sections (33 42 26 16-0165) 
. 
. 

 33 42 26 16-0167 EA 15" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ...................................................................................................... 484.78 62.65 
. 

 33 42 26 16-0168 EA 18" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ...................................................................................................... 621.59 66.82 
. 

 33 42 26 16-0169 EA 21" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ...................................................................................................... 759.38 73.08 
. 

 33 42 26 16-0170 EA 24" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ...................................................................................................... 906.86 79.35 
. 

 33 42 26 16-0171 EA 30" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ...................................................................................................... 960.60 89.79 
. 

 33 42 26 16-0172 EA 36" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ................................................................................................... 1,251.59 105.48 
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. 
 33 42 26 16-0173 EA 42" 16 Gauge, 4:1 Corrugated Steel Pipe End Section ................................................................................................... 1,971.14 123.05 

XXXXXXX 
. 
 33 42 26 16-0174  3" Diameter Parallel Safety Bar For 4:1 Corrugated Steel Pipe End 

Sections (33 42 26 16-0165) 
Note: Includes nut and bolt set. 

. 

. 
 33 42 26 16-0175 EA 3" Diameter Parallel Safety Bar For 15" 4:1 Corrugated Steel Pipe End Section................................................................ 342.92  

. 
 33 42 26 16-0176 EA 3" Diameter Parallel Safety Bar For 18" 4:1 Corrugated Steel Pipe End Section................................................................ 681.92  

. 
 33 42 26 16-0177 EA 3" Diameter Parallel Safety Bar For 21" 4:1 Corrugated Steel Pipe End Section................................................................ 748.30  

. 
 33 42 26 16-0178 EA 3" Diameter Parallel Safety Bar For 24" 4:1 Corrugated Steel Pipe End Section................................................................ 778.29  

XXXXXXX 
. 
 33 42 26 16-0179  6:1 Corrugated Steel Pipe End Sections (33 42 26 16-0165) 
. 
. 

 33 42 26 16-0180 EA 15" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ...................................................................................................... 507.08 62.65 
. 

 33 42 26 16-0181 EA 18" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ...................................................................................................... 661.68 66.82 
. 

 33 42 26 16-0182 EA 21" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ...................................................................................................... 877.38 73.08 
. 

 33 42 26 16-0183 EA 24" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ................................................................................................... 1,029.50 79.35 
. 

 33 42 26 16-0184 EA 30" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ................................................................................................... 1,220.94 89.79 
. 

 33 42 26 16-0185 EA 36" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ................................................................................................... 1,481.38 105.48 
. 

 33 42 26 16-0186 EA 42" 16 Gauge, 6:1 Corrugated Steel Pipe End Section ................................................................................................... 2,258.65 123.05 

XXXXXXX 
. 
 33 42 26 16-0187  3" Diameter Parallel Safety Bar For 6:1 Corrugated Steel Pipe End 

Sections (33 42 26 16-0165) 
Note: Includes nut and bolt set. 

. 

. 
 33 42 26 16-0188 EA 3" Diameter Parallel Safety Bar For 15" 6:1 Corrugated Steel Pipe End Section................................................................ 663.61  

. 
 33 42 26 16-0189 EA 3" Diameter Parallel Safety Bar For 18" 6:1 Corrugated Steel Pipe End Section................................................................ 704.89  

. 
 33 42 26 16-0190 EA 3" Diameter Parallel Safety Bar For 21" 6:1 Corrugated Steel Pipe End Section................................................................ 775.45  

. 
 33 42 26 16-0191 EA 3" Diameter Parallel Safety Bar For 24" 6:1 Corrugated Steel Pipe End Section................................................................ 815.88  

XXXXXXX 
. 
 33 42 26 16-0192  Toe Plate Extensions For Low Slope Corrugated Steel Pipe End Section (33 42 

26 16-0165) 
. 
. 

 33 42 26 16-0193 EA Toe Plate Extension For 15" Low Slope Corrugated Steel Pipe End Section ....................................................................... 59.07  
. 

 33 42 26 16-0194 EA Toe Plate Extension For 18" Low Slope Corrugated Steel Pipe End Section ....................................................................... 66.15  
. 

 33 42 26 16-0195 EA Toe Plate Extension For 21" Low Slope Corrugated Steel Pipe End Section ....................................................................... 71.99  
. 

 33 42 26 16-0196 EA Toe Plate Extension For 24" Low Slope Corrugated Steel Pipe End Section ....................................................................... 80.33  
. 

 33 42 26 16-0197 EA Toe Plate Extension For 30" Low Slope Corrugated Steel Pipe End Section ..................................................................... 120.28  
. 

 33 42 26 16-0198 EA Toe Plate Extension For 36" Low Slope Corrugated Steel Pipe End Section ..................................................................... 129.09  
. 

 33 42 26 16-0199 EA Toe Plate Extension For 42" Low Slope Corrugated Steel Pipe End Section ..................................................................... 172.66  

XXXXXXX 
. 
 33 42 26 16-0200  Low Slope Corrugated Steel Pipe-Arch End Sections And Accessories (33 42 26 

16-0001) 
. 
. 
 33 42 26 16-0201  4:1 Corrugated Steel Pipe-Arch End Section (33 42 26 16-0200) 
. 
. 

 33 42 26 16-0202 EA 21" x 15" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section ..................................................................................... 574.63 66.82 
. 

 33 42 26 16-0203 EA 24" x 18" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section ..................................................................................... 718.93 73.08 
. 

 33 42 26 16-0204 EA 28" x 20" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section ..................................................................................... 849.57 79.35 
. 

 33 42 26 16-0205 EA 35" x 24" 16 Gauge, 4:1 Corrugated Steel Pipe-Arch End Section .................................................................................. 1,589.58 89.79 

XXXXXXX 
. 
 33 42 26 16-0206  3" Diameter Parallel Safety Bar For 4:1 Corrugated Steel Pipe-Arch End 

Sections (33 42 26 16-0200) 
Note: Includes nut and bolt set. 

. 

. 
 33 42 26 16-0207 EA 3" Diameter Parallel Safety Bar For 21" x 15" 4:1 Corrugated Steel Pipe-Arch End Section .............................................. 407.82  

. 
 33 42 26 16-0208 EA 3" Diameter Parallel Safety Bar For 24" x 18" 4:1 Corrugated Steel Pipe-Arch End Section .............................................. 738.48  

. 
 33 42 26 16-0209 EA 3" Diameter Parallel Safety Bar For 28" x 20" 4:1 Corrugated Steel Pipe-Arch End Section .............................................. 778.29  

. 
 33 42 26 16-0210 EA 3" Diameter Parallel Safety Bar For 35" x 24" 4:1 Corrugated Steel Pipe-Arch End Section ........................................... 1,143.02  

XXXXXXX 
. 
 33 42 26 16-0211  Toe Plate Extensions For Low Slope Corrugated Steel Pipe-Arch End 

Section (33 42 26 16-0200) 
. 
. 

 33 42 26 16-0212 EA Toe Plate Extension For 21" x 15" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 59.75  
. 

 33 42 26 16-0213 EA Toe Plate Extension For 24" x 18" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 67.70  
. 

 33 42 26 16-0214 EA Toe Plate Extension For 28" x 20" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 73.80  
. 

 33 42 26 16-0215 EA Toe Plate Extension For 35" x 24" Low Slope Corrugated Steel Pipe-Arch End Section ...................................................... 88.26  

XXXXXXX 
. 
 33 42 26 19  Corrugated High-Density Polyethylene (HDPE) End Sections for 

Stormwater Piping (33 42 26) 
. 
. 
 33 42 26 19-0001  Corrugated High Density Polyethylene (HDPE) Pipe End Sections (33 42 26 19) 
. 
. 

 33 42 26 19-0002 EA 4" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................................. 54.50 19.57 
. 

 33 42 26 19-0003 EA 6" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .................................................................................. 98.67 29.35 
. 

 33 42 26 19-0004 EA 8" End Section, Corrugated High Density Polyethylene (HDPE) Pipe ................................................................................ 132.70 36.69 
. 

 33 42 26 19-0005 EA 10" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 209.36 58.70 
. 

 33 42 26 19-0006 EA 12" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 247.15 66.05 
. 

 33 42 26 19-0007 EA 15" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 262.68 70.94 
. 

 33 42 26 19-0008 EA 18" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 310.43 78.28 
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. 
 33 42 26 19-0009 EA 24" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 397.78 92.95 

. 
 33 42 26 19-0010 EA 30" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 785.43 105.18 

. 
 33 42 26 19-0011 EA 36" End Section, Corrugated High Density Polyethylene (HDPE) Pipe .............................................................................. 953.67 117.41 

XXXXXXX 
. 
 33 42 26 23  Concrete End Sections for Stormwater Piping (33 42 26) 
. 
. 
 33 42 26 23-0001  Precast Concrete End Sections (33 42 26 23) 
. 
. 
 33 42 26 23-0002  Precast Concrete End Sections (33 42 26 23-0001) 
. 
. 

 33 42 26 23-0003 EA 12" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 468.64 97.97 
. 

 33 42 26 23-0004 EA 15" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 625.06 121.27 
. 

 33 42 26 23-0005 EA 18" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 775.26 153.52 
. 

 33 42 26 23-0006 EA 21" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 892.60 183.59 
. 

 33 42 26 23-0007 EA 24" Diameter Pipe, Precast Concrete End Section ............................................................................................................. 955.58 212.49 
. 

 33 42 26 23-0008 EA 27" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,204.75 261.93 
. 

 33 42 26 23-0009 EA 30" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,508.55 393.42 
. 

 33 42 26 23-0010 EA 36" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 1,866.68 496.44 
. 

 33 42 26 23-0011 EA 42" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,266.92 622.75 
. 

 33 42 26 23-0012 EA 48" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,492.13 702.30 
. 

 33 42 26 23-0013 EA 54" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,726.12 786.68 
. 

 33 42 26 23-0014 EA 60" Diameter Pipe, Precast Concrete End Section .......................................................................................................... 2,966.38 874.57 
. 

 33 42 26 23-0015 EA 66" Diameter Pipe Precast Concrete End Section ........................................................................................................... 2,906.07 712.05 
. 

 33 42 26 23-0016 EA 72" Diameter Pipe Precast Concrete End Section ........................................................................................................... 3,358.06 890.05 
. 

 33 42 26 23-0017 EA 78" Diameter Pipe Precast Concrete End Section ........................................................................................................... 4,014.18 1,112.56 
. 

 33 42 26 23-0018 EA 84" Diameter Pipe Precast Concrete End Section ........................................................................................................... 4,757.25 1,335.07 

XXXXXXX 
. 
 33 42 26 23-0019  Flared Precast Concrete End Sections (33 42 26 23-0001) 
. 
. 

 33 42 26 23-0020 EA 12" Diameter Pipe, Flared Precast Concrete End Section .................................................................................................. 579.75 102.40 
. 

 33 42 26 23-0021 EA 15" Diameter Pipe, Flared Precast Concrete End Section .................................................................................................. 699.50 127.63 
. 

 33 42 26 23-0022 EA 18" Diameter Pipe, Flared Precast Concrete End Section .................................................................................................. 851.78 161.55 
. 

 33 42 26 23-0023 EA 21" Diameter Pipe, Flared Precast Concrete End Section .................................................................................................. 976.59 193.20 
. 

 33 42 26 23-0024 EA 24" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,187.01 223.61 
. 

 33 42 26 23-0025 EA 27" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,465.09 357.13 
. 

 33 42 26 23-0026 EA 30" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 1,570.49 491.69 
. 

 33 42 26 23-0027 EA 36" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 2,105.05 620.55 
. 

 33 42 26 23-0028 EA 42" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 2,539.04 778.59 
. 

 33 42 26 23-0029 EA 48" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 2,761.07 878.09 
. 

 33 42 26 23-0030 EA 54" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 3,088.79 983.48 
. 

 33 42 26 23-0031 EA 60" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 3,423.47 1,092.38 
. 

 33 42 26 23-0032 EA 66" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 3,986.91 1,258.59 
. 

 33 42 26 23-0033 EA 72" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 4,625.97 1,404.77 
. 

 33 42 26 23-0034 EA 78" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 5,240.81 1,580.30 
. 

 33 42 26 23-0035 EA 84" Diameter Pipe, Flared Precast Concrete End Section ............................................................................................... 6,019.69 1,755.65 

XXXXXXX 
. 
 33 42 26 23-0036  Elliptical Precast Concrete End Sections (33 42 26 23-0001) 
. 
. 

 33 42 26 23-0037 EA 14" x 23" Elliptical Precast Concrete End Section ........................................................................................................... 1,004.08 161.55 
. 

 33 42 26 23-0038 EA 19" x 30" Elliptical Precast Concrete End Section ........................................................................................................... 1,399.83 223.61 
. 

 33 42 26 23-0039 EA 22" x 34" Elliptical Precast Concrete End Section ........................................................................................................... 1,697.32 357.13 
. 

 33 42 26 23-0040 EA 24" x 38" Elliptical Precast Concrete End Section ........................................................................................................... 1,778.53 491.69 
. 

 33 42 26 23-0041 EA 27" x 42" Elliptical Precast Concrete End Section ........................................................................................................... 2,088.46 556.38 
. 

 33 42 26 23-0042 EA 29" x 45" Elliptical Precast Concrete End Section ........................................................................................................... 2,398.39 620.55 
. 

 33 42 26 23-0043 EA 34" x 53" Elliptical Precast Concrete End Section ........................................................................................................... 2,881.59 778.59 
. 

 33 42 26 23-0044 EA 38" x 60" Elliptical Precast Concrete End Section ........................................................................................................... 3,121.75 878.09 
. 

 33 42 26 23-0045 EA 43" x 68" Elliptical Precast Concrete End Section ........................................................................................................... 3,491.86 983.48 
. 

 33 42 26 23-0046 EA 48" x 76" Elliptical Precast Concrete End Section ........................................................................................................... 3,869.15 1,092.38 

XXXXXXX 
. 
 33 42 26 23-0047  Mitered Precast Concrete End Sections (33 42 26 23-0001) 
. 
. 

 33 42 26 23-0048 EA 12" Round Mitered Precast Concrete End Sections ........................................................................................................... 351.47 102.40 
. 

 33 42 26 23-0049 EA 15" Round Mitered Precast Concrete End Sections ........................................................................................................... 388.38 127.63 
. 

 33 42 26 23-0050 EA 18" Round Mitered Precast Concrete End Sections ........................................................................................................... 471.02 161.55 
. 

 33 42 26 23-0051 EA 24" Round Mitered Precast Concrete End Sections ........................................................................................................... 678.38 223.61 
. 

 33 42 26 23-0052 EA 18" x 12" Elliptical Mitered Precast Concrete End Sections ................................................................................................ 413.15 127.63 
. 

 33 42 26 23-0053 EA 23" x 14" Elliptical Mitered Precast Concrete End Sections ................................................................................................ 515.05 161.55 
. 

 33 42 26 23-0054 EA 30" x 19" Elliptical Mitered Precast Concrete End Sections ................................................................................................ 732.05 223.61 

XXXXXXX 
. 
 33 42 31  Stormwater Area Drains and Inlets (33 42) 
. 
. 
 33 42 31 00-0001  Storm Drains (33 42 31) 
. 
. 
 33 42 31 00-0002  Catch Basins And Inlet Basins (33 42 31 00-0001) 

Note: Includes base slab, opening and grout. Excludes frame, grate, excavation and backfill. 
. 
. 
 33 42 31 00-0003  Cast In Place, Grate Drop Inlet Basins (33 42 31 00-0002) 

Note: Inside dimensions. 
. 
. 
 33 42 31 00-0004  3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basins (33 42 31 00-0003) 
. 
. 

 33 42 31 00-0005 EA  2' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 1,662.41 301.38 
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. 
 33 42 31 00-0006 EA  3' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 1,987.94 353.12 

. 
 33 42 31 00-0007 EA  4' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 2,313.46 404.78 

. 
 33 42 31 00-0008 EA  5' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 2,638.99 456.51 

. 
 33 42 31 00-0009 EA  6' Deep, 3' x 3' x 4" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 2,964.51 508.17 

XXXXXXX 
. 
 33 42 31 00-0010  3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basins (33 42 31 00-0003) 
. 
. 

 33 42 31 00-0011 EA  2' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin.................................................................... 2,164.54 299.56 
. 

 33 42 31 00-0012 EA  3' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin.................................................................... 2,671.99 399.42 
. 

 33 42 31 00-0013 EA  4' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin.................................................................... 3,400.59 544.67 
. 

 33 42 31 00-0014 EA  5' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin.................................................................... 4,150.38 635.44 
. 

 33 42 31 00-0015 EA  6' Deep, 3'-8" x 3'-8" x 6" Thick Wall, Cast In Place, Grate Drop Inlet Basin.................................................................... 4,730.03 726.22 

XXXXXXX 
. 
 33 42 31 00-0016  4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basins (33 42 31 00-0003) 
. 
. 

 33 42 31 00-0017 EA  2' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 2,328.19 326.80 
. 

 33 42 31 00-0018 EA  3' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 3,226.44 453.89 
. 

 33 42 31 00-0019 EA  4' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 3,929.45 590.05 
. 

 33 42 31 00-0020 EA  5' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 4,537.32 680.83 
. 

 33 42 31 00-0021 EA  6' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Grate Drop Inlet Basin ............................................................................ 5,752.24 871.46 

XXXXXXX 
. 
 33 42 31 00-0022  Cast In Place, Catch Basin (33 42 31 00-0002) 

Note: Inside span, overall depth. Includes concrete, forms, rebar (where required), finish and curing. 
. 
. 
 33 42 31 00-0023  3' x 3', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0024 EA 3' Deep, 3' x 3' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 2,070.96 364.38 
. 

 33 42 31 00-0025 EA 3'-6" Deep, 3' x 3' x 6" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 2,197.73 387.43 
. 

 33 42 31 00-0026 EA 4' Deep, 3' x 3' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 2,395.68 416.12 
. 

 33 42 31 00-0027 EA 4'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 2,701.45 460.60 
. 

 33 42 31 00-0028 EA 5' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 2,908.87 490.29 
. 

 33 42 31 00-0029 EA 5'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,047.61 514.16 
. 

 33 42 31 00-0030 EA 6' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 3,255.20 543.85 
. 

 33 42 31 00-0031 EA 6'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,390.94 567.81 
. 

 33 42 31 00-0032 EA 7' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 3,599.69 597.40 
. 

 33 42 31 00-0033 EA 7'-6" Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,737.27 621.36 
. 

 33 42 31 00-0034 EA 8' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 3,944.77 651.05 
. 

 33 42 31 00-0035 VLF >8' Deep, 3' x 3' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 493.12 81.34 

XXXXXXX 
. 
 33 42 31 00-0036  3'-6" x 3'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0037 EA 3' Deep, 3'-6" x 3'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 2,387.18 421.21 
. 

 33 42 31 00-0038 EA 3'-6" Deep, 3'-6" x 3'-6" x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................... 2,547.13 450.80 
. 

 33 42 31 00-0039 EA 4' Deep, 3'-6" x 3'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 2,754.38 480.48 
. 

 33 42 31 00-0040 EA 4'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,111.54 532.13 
. 

 33 42 31 00-0041 EA 5' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 3,340.43 565.72 
. 

 33 42 31 00-0042 EA 5'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,500.45 593.60 
. 

 33 42 31 00-0043 EA 6' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 3,732.16 627.18 
. 

 33 42 31 00-0044 EA 6'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,892.19 655.05 
. 

 33 42 31 00-0045 EA 7' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 4,122.15 688.64 
. 

 33 42 31 00-0046 EA 7'-6" Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,282.76 716.50 
. 

 33 42 31 00-0047 EA 8' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 4,512.82 750.09 
. 

 33 42 31 00-0048 VLF >8' Deep, 3'-6" x 3'-6" x 8" Thick Wall, Cast In Place, Catch Basin..................................................................................... 564.12 93.77 

XXXXXXX 
. 
 33 42 31 00-0049  4' x 4', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0050 EA 3' Deep, 4' x 4' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 2,725.50 481.84 
. 

 33 42 31 00-0051 EA 3'-6" Deep, 4' x 4' x 6" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 2,894.75 512.44 
. 

 33 42 31 00-0052 EA 4' Deep, 4' x 4' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 3,134.03 548.66 
. 

 33 42 31 00-0053 EA 4'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,543.11 607.57 
. 

 33 42 31 00-0054 EA 5' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 3,796.20 645.06 
. 

 33 42 31 00-0055 EA 5'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 3,979.18 676.92 
. 

 33 42 31 00-0056 EA 6' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 4,232.28 714.41 
. 

 33 42 31 00-0057 EA 6'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,414.66 746.28 
. 

 33 42 31 00-0058 EA 7' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 4,667.76 783.76 
. 

 33 42 31 00-0059 EA 7'-6" Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,850.73 815.63 
. 

 33 42 31 00-0060 EA 8' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 5,103.82 853.21 
. 

 33 42 31 00-0061 VLF >8' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................. 637.94 106.66 

XXXXXXX 
. 
 33 42 31 00-0062  4'-6" x 4'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0063 EA 3' Deep, 4'-6" x 4'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 3,145.82 558.73 
. 

 33 42 31 00-0064 EA 3'-6" Deep, 4'-6" x 4'-6" x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................... 3,342.47 590.33 
. 

 33 42 31 00-0065 EA 4' Deep, 4'-6" x 4'-6" x 6" Thick Wall, Cast In Place, Catch Basin .................................................................................... 3,607.49 631.17 
. 

 33 42 31 00-0066 EA 4'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,073.87 698.17 
. 

 33 42 31 00-0067 EA 5' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 4,355.00 740.47 
. 

 33 42 31 00-0068 EA 5'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 4,566.12 777.05 
. 

 33 42 31 00-0069 EA 6' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 4,847.83 819.35 
. 

 33 42 31 00-0070 EA 6'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 5,058.93 856.02 
. 

 33 42 31 00-0071 EA 7' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 5,340.07 898.33 
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. 
 33 42 31 00-0072 EA 7'-6" Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 5,550.02 934.91 

. 
 33 42 31 00-0073 EA 8' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 5,832.90 977.21 

. 
 33 42 31 00-0074 VLF >8' Deep, 4'-6" x 4'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 729.16 122.19 

XXXXXXX 
. 
 33 42 31 00-0075  5' x 5', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0076 EA 4' Deep, 5' x 5' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 4,043.07 708.70 
. 

 33 42 31 00-0077 EA 4'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 4,562.37 783.13 
. 

 33 42 31 00-0078 EA 5' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 4,868.06 829.52 
. 

 33 42 31 00-0079 EA 5'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 5,102.57 870.19 
. 

 33 42 31 00-0080 EA 6' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 5,405.36 916.49 
. 

 33 42 31 00-0081 EA 6'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 5,641.04 957.15 
. 

 33 42 31 00-0082 EA 7' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 5,945.58 1,003.54 
. 

 33 42 31 00-0083 EA 7'-6" Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 6,178.34 1,044.21 
. 

 33 42 31 00-0084 EA 8' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 6,484.04 1,090.50 
. 

 33 42 31 00-0085 VLF >8' Deep, 5' x 5' x 8" Thick Wall, Cast In Place, Catch Basin .......................................................................................... 1,100.39 136.35 

XXXXXXX 
. 
 33 42 31 00-0086  5'-6" x 5'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0087 EA 4' Deep, 5'-6" x 5'-6" x 6" Thick Wall, Cast In Place, Catch Basin.................................................................................... 4,499.45 790.30 
. 

 33 42 31 00-0088 EA 4'-6" Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 5,225.03 894.62 
. 

 33 42 31 00-0089 EA 5' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 5,563.10 946.16 
. 

 33 42 31 00-0090 EA 5'-6" Deep, 5'-6" x 5' x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 5,829.99 992.38 
. 

 33 42 31 00-0091 EA 6' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 6,169.80 1,044.30 
. 

 33 42 31 00-0092 EA 6'-6" Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 6,437.86 1,090.50 
. 

 33 42 31 00-0093 EA 7' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 6,775.93 1,142.43 
. 

 33 42 31 00-0094 EA 7'-6" Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 7,042.82 1,188.63 
. 

 33 42 31 00-0095 EA 8' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 7,380.90 1,240.56 
. 

 33 42 31 00-0096 VLF >8' Deep, 5'-6" x 5'-6" x 8" Thick Wall, Cast In Place, Catch Basin .................................................................................... 922.61 155.04 

XXXXXXX 
. 
 33 42 31 00-0097  6' x 6', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0098 EA 4' Deep, 6' x 6' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 4,980.05 875.73 
. 

 33 42 31 00-0099 EA 4'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 5,779.22 990.20 
. 

 33 42 31 00-0100 EA 5' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 6,142.41 1,046.29 
. 

 33 42 31 00-0101 EA 5'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 6,433.82 1,096.68 
. 

 33 42 31 00-0102 EA 6' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 6,795.84 1,152.78 
. 

 33 42 31 00-0103 EA 6'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 7,089.01 1,203.15 
. 

 33 42 31 00-0104 EA 7' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 7,450.43 1,259.26 
. 

 33 42 31 00-0105 EA 7'-6" Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 7,742.44 1,309.64 
. 

 33 42 31 00-0106 EA 8' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 8,105.62 1,365.75 
. 

 33 42 31 00-0107 VLF >8' Deep, 6' x 6' x 8" Thick Wall, Cast In Place, Catch Basin .......................................................................................... 1,013.25 170.75 

XXXXXXX 
. 
 33 42 31 00-0108  6'-6" x 6'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0109 EA 4' Deep, 6'-6" x 6'-6" x 6" Thick Wall, Cast In Place, Catch Basin.................................................................................... 5,481.93 965.24 
. 

 33 42 31 00-0110 EA 4'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 6,549.07 1,118.28 
. 

 33 42 31 00-0111 EA 5' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 6,947.53 1,180.37 
. 

 33 42 31 00-0112 EA 5'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 7,275.85 1,236.75 
. 

 33 42 31 00-0113 EA 6' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 7,674.30 1,298.74 
. 

 33 42 31 00-0114 EA 6'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 8,002.63 1,355.21 
. 

 33 42 31 00-0115 EA 7' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 8,401.07 1,417.21 
. 

 33 42 31 00-0116 EA 7'-6" Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 8,729.41 1,473.58 
. 

 33 42 31 00-0117 EA 8' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 9,129.59 1,535.67 
. 

 33 42 31 00-0118 VLF >8' Deep, 6'-6" x 6'-6" x 8" Thick Wall, Cast In Place, Catch Basin ................................................................................. 1,141.15 192.00 

XXXXXXX 
. 
 33 42 31 00-0119  7' x 7', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0120 EA 4' Deep, 7' x 7' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 6,006.44 1,058.65 
. 

 33 42 31 00-0121 EA 4'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 7,173.47 1,225.68 
. 

 33 42 31 00-0122 EA 5' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 7,597.56 1,292.12 
. 

 33 42 31 00-0123 EA 5'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 7,949.89 1,352.76 
. 

 33 42 31 00-0124 EA 6' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 8,375.05 1,419.12 
. 

 33 42 31 00-0125 EA 6'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 8,727.38 1,479.85 
. 

 33 42 31 00-0126 EA 7' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 9,151.47 1,546.21 
. 

 33 42 31 00-0127 EA 7'-6" Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 9,504.96 1,606.93 
. 

 33 42 31 00-0128 EA 8' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 9,928.96 1,673.29 
. 

 33 42 31 00-0129 VLF >8' Deep, 7' x 7' x 8" Thick Wall, Cast In Place, Catch Basin .......................................................................................... 1,241.16 209.15 

XXXXXXX 
. 
 33 42 31 00-0130  7'-6" x 7'-6", Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0131 EA 4' Deep, 7'-6" x 7'-6" x 6" Thick Wall, Cast In Place, Catch Basin.................................................................................... 6,772.96 1,188.18 
. 

 33 42 31 00-0132 EA 4'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 7,823.58 1,337.42 
. 

 33 42 31 00-0133 EA 5' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 8,271.58 1,408.14 
. 

 33 42 31 00-0134 EA 5'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 8,650.73 1,473.13 
. 

 33 42 31 00-0135 EA 6' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 9,099.80 1,543.85 
. 

 33 42 31 00-0136 EA 6'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................... 9,478.94 1,608.84 
. 

 33 42 31 00-0137 EA 7' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................... 9,926.94 1,679.56 
. 

 33 42 31 00-0138 EA 7'-6" Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................. 10,306.08 1,744.55 
. 

 33 42 31 00-0139 EA 8' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................. 10,755.24 1,815.27 
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. 
 33 42 31 00-0140 VLF >8' Deep, 7'-6" x 7'-6" x 8" Thick Wall, Cast In Place, Catch Basin.................................................................................. 1,344.37 226.94 

XXXXXXX 
. 
 33 42 31 00-0141  8' x 8', Cast In Place, Catch Basins (33 42 31 00-0022) 
. 
. 

 33 42 31 00-0142 EA 4' Deep, 8' x 8' x 6" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 7,363.49 1,292.76 
. 

 33 42 31 00-0143 EA 4'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 8,497.51 1,453.52 
. 

 33 42 31 00-0144 EA 5' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 8,970.66 1,528.51 
. 

 33 42 31 00-0145 EA 5'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ........................................................................................ 9,375.46 1,597.86 
. 

 33 42 31 00-0146 EA 6' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ............................................................................................ 9,848.53 1,672.84 
. 

 33 42 31 00-0147 EA 6'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ...................................................................................... 10,251.00 1,742.19 
. 

 33 42 31 00-0148 EA 7' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin .......................................................................................... 10,726.39 1,817.17 
. 

 33 42 31 00-0149 EA 7'-6" Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin ...................................................................................... 11,131.18 1,886.53 
. 

 33 42 31 00-0150 EA 8' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin .......................................................................................... 11,596.19 1,961.51 
. 

 33 42 31 00-0151 VLF >8' Deep, 8' x 8' x 8" Thick Wall, Cast In Place, Catch Basin .......................................................................................... 1,450.54 245.18 

XXXXXXX 
. 
 33 42 31 00-0152  Precast Concrete Catch Basins (33 42 31 00-0002) 

Note: Inside dimensions. 
. 
. 
 33 42 31 00-0153  1'-6" Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0154 EA 4' Deep, 1'-6" Diameter Precast Catch Basins .................................................................................................................... 625.15 179.19 
. 

 33 42 31 00-0155 EA 6' Deep, 1'-6" Diameter Precast Catch Basins .................................................................................................................... 862.44 268.80 
. 

 33 42 31 00-0156 EA 8' Deep, 1'-6" Diameter Precast Catch Basins ................................................................................................................. 1,086.85 349.43 
. 

 33 42 31 00-0157 EA 10' Deep, 1'-6" Diameter Precast Catch Basins ............................................................................................................... 1,304.94 413.05 
. 

 33 42 31 00-0158 EA 12' Deep, 1'-6" Diameter Precast Catch Basins ............................................................................................................... 1,600.84 524.15 
. 

 33 42 31 00-0159 EA 14' Deep, 1'-6" Diameter Precast Catch Basins ............................................................................................................... 1,829.25 604.79 
. 

 33 42 31 00-0160 VLF Vertical Linear Foot Over 14' Deep, 1'-6" Diameter Precast Catch Basins ......................................................................... 126.82 40.32 

XXXXXXX 
. 
 33 42 31 00-0161  2' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0162 EA 4' Deep, 2' Diameter Precast Catch Basin .......................................................................................................................... 714.19 199.36 
. 

 33 42 31 00-0163 EA 6' Deep, 2' Diameter Precast Catch Basin .......................................................................................................................... 979.72 295.67 
. 

 33 42 31 00-0164 EA 8' Deep, 2' Diameter Precast Catch Basin ....................................................................................................................... 1,230.05 389.75 
. 

 33 42 31 00-0165 EA 10' Deep, 2' Diameter Precast Catch Basin ..................................................................................................................... 1,472.58 454.71 
. 

 33 42 31 00-0166 EA 12' Deep, 2' Diameter Precast Catch Basin ..................................................................................................................... 1,816.50 582.39 
. 

 33 42 31 00-0167 EA 14' Deep, 2' Diameter Precast Catch Basin ..................................................................................................................... 2,073.12 671.99 
. 

 33 42 31 00-0168 VLF Vertical Linear Foot Over 14' Deep, 2' Diameter Precast Catch Basin ............................................................................... 143.74 48.39 

XXXXXXX 
. 
 33 42 31 00-0169  3' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0170 EA 4' Deep, 3' Diameter Precast Catch Basin .......................................................................................................................... 954.63 235.19 
. 

 33 42 31 00-0171 EA 6' Deep, 3' Diameter Precast Catch Basin ....................................................................................................................... 1,291.69 347.64 
. 

 33 42 31 00-0172 EA 8' Deep, 3' Diameter Precast Catch Basin ....................................................................................................................... 1,613.13 459.19 
. 

 33 42 31 00-0173 EA 10' Deep, 3' Diameter Precast Catch Basin ..................................................................................................................... 2,009.14 573.43 
. 

 33 42 31 00-0174 EA 12' Deep, 3' Diameter Precast Catch Basin ..................................................................................................................... 2,369.76 683.64 
. 

 33 42 31 00-0175 EA 14' Deep, 3' Diameter Precast Catch Basin ..................................................................................................................... 2,716.16 795.63 
. 

 33 42 31 00-0176 VLF Vertical Linear Foot Over 14' Deep, 3' Diameter Precast Catch Basin ............................................................................... 185.95 56.83 

XXXXXXX 
. 
 33 42 31 00-0177  4' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0178 EA 4' Deep, 4' Diameter Precast Catch Basin ....................................................................................................................... 1,164.48 261.62 
. 

 33 42 31 00-0179 EA 6' Deep, 4' Diameter Precast Catch Basin ....................................................................................................................... 1,506.83 358.40 
. 

 33 42 31 00-0180 EA 8' Deep, 4' Diameter Precast Catch Basin ....................................................................................................................... 1,993.57 537.59 
. 

 33 42 31 00-0181 EA 10' Deep, 4' Diameter Precast Catch Basin ..................................................................................................................... 2,487.48 671.99 
. 

 33 42 31 00-0182 EA 12' Deep, 4' Diameter Precast Catch Basin ..................................................................................................................... 2,935.60 806.39 
. 

 33 42 31 00-0183 EA 14' Deep, 4' Diameter Precast Catch Basin ..................................................................................................................... 3,367.27 940.78 
. 

 33 42 31 00-0184 VLF Vertical Linear Foot Over 14' Deep, 4' Diameter Precast Catch Basin ............................................................................... 229.96 67.20 

XXXXXXX 
. 
 33 42 31 00-0185  5' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0186 EA 4' Deep, 5' Diameter Precast Catch Basin ....................................................................................................................... 1,565.08 358.40 
. 

 33 42 31 00-0187 EA 6' Deep, 5' Diameter Precast Catch Basin ....................................................................................................................... 2,123.01 537.59 
. 

 33 42 31 00-0188 EA 8' Deep, 5' Diameter Precast Catch Basin ....................................................................................................................... 2,683.58 716.78 
. 

 33 42 31 00-0189 EA 10' Deep, 5' Diameter Precast Catch Basin ..................................................................................................................... 3,275.07 895.99 
. 

 33 42 31 00-0190 EA 12' Deep, 5' Diameter Precast Catch Basin ..................................................................................................................... 3,856.26 1,075.18 
. 

 33 42 31 00-0191 EA 14' Deep, 5' Diameter Precast Catch Basin ..................................................................................................................... 4,484.31 1,254.37 
. 

 33 42 31 00-0192 VLF Vertical Linear Foot Over 14' Deep, 5' Diameter Precast Catch Basin ............................................................................... 305.87 89.60 

XXXXXXX 
. 
 33 42 31 00-0193  6' Diameter Precast Catch Basins (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0194 EA 4' Deep, 6' Diameter Precast Catch Basin ....................................................................................................................... 2,284.81 537.59 
. 

 33 42 31 00-0195 EA 6' Deep, 6' Diameter Precast Catch Basin ....................................................................................................................... 3,065.05 806.39 
. 

 33 42 31 00-0196 EA 8' Deep, 6' Diameter Precast Catch Basin ....................................................................................................................... 3,904.48 1,075.18 
. 

 33 42 31 00-0197 EA 10' Deep, 6' Diameter Precast Catch Basin ..................................................................................................................... 4,864.42 1,343.98 
. 

 33 42 31 00-0198 EA 12' Deep, 6' Diameter Precast Catch Basin ..................................................................................................................... 5,792.00 1,612.77 
. 

 33 42 31 00-0199 EA 14' Deep, 6' Diameter Precast Catch Basin ..................................................................................................................... 6,694.22 1,881.57 
. 

 33 42 31 00-0200 VLF Vertical Linear Foot Over 14' Deep, 6' Diameter Precast Catch Basin ............................................................................... 455.61 134.40 

XXXXXXX 
. 
 33 42 31 00-0201  Precast Catch Basins Accessories (33 42 31 00-0152) 
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. 

. 
 33 42 31 00-0202 EA Single Or Double Wing Slab Top With Throat.................................................................................................................. 1,268.80 582.39 

. 
 33 42 31 00-0203 EA 4' x 4' Weir Box, Precast Catch Basin ................................................................................................................................. 665.68 71.68 

. 
 33 42 31 00-0204 EA 4' Diameter Inlet Round To Square Adapter, Precast Catch Basin ..................................................................................... 358.72 76.16 

. 
 33 42 31 00-0205 EA 3' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 440.79 111.99 

    For Each Additional Inch In Height, Add  54.78 
. 

 33 42 31 00-0206 EA 4' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 518.97 134.40 
    For Each Additional Inch In Height, Add  64.08 

. 
 33 42 31 00-0207 EA 5' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 605.43 156.80 

    For Each Additional Inch In Height, Add  74.80 
. 

 33 42 31 00-0208 EA 6' Diameter, Up To 6" High, Precast Extension Ring .......................................................................................................... 746.17 224.00 
    For Each Additional Inch In Height, Add  87.07 

. 
 33 42 31 00-0209 EA Adjust Existing Catch Basin Inlet Grate To Match Grade ................................................................................................... 537.56  

XXXXXXX 
. 
 33 42 31 00-0210  Catch Basin Risers (33 42 31 00-0152) 
. 
. 

 33 42 31 00-0211 EA Up To 860 Square Inch, Up to 2" Rise, Catch Basin Riser ................................................................................................. 283.56  
. 

 33 42 31 00-0212 EA >860 To 1140 Square Inch, Up To 2" Rise, Catch Basin Riser........................................................................................... 313.49  
. 

 33 42 31 00-0213 EA >1140 Square Inch, Up To 2" Rise, Catch Basin Riser ....................................................................................................... 348.96  
. 

 33 42 31 00-0214 EA Up To 860 Square Inch, >2" To 3" Rise, Catch Basin Riser ............................................................................................... 304.87  
. 

 33 42 31 00-0215 EA >860 To 1140 Square Inch, >2" To 3" Rise, Catch Basin Riser .......................................................................................... 336.80  
. 

 33 42 31 00-0216 EA >1140 Square Inch, >2" To 3" Rise, Catch Basin Riser ...................................................................................................... 376.10  
. 

 33 42 31 00-0217 EA Up To 860 Square Inch, >3" To 4" Rise, Catch Basin Riser ............................................................................................... 335.80  
. 

 33 42 31 00-0218 EA >860 To 1140 Square Inch, >3" To 4" Rise, Catch Basin Riser .......................................................................................... 364.28  
. 

 33 42 31 00-0219 EA >1140 Square Inch, >3" To 4" Rise, Catch Basin Riser ...................................................................................................... 403.75  

XXXXXXX 
. 
 33 42 31 00-0220  Cast In Place, Storm Drain Cleanout (33 42 31 00-0002) 

Note: Inside span. 
. 
. 

 33 42 31 00-0221 EA 6' Deep, 4' x 4' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout ............................................................................. 4,360.40 718.77 
. 

 33 42 31 00-0222 EA 6' Deep, 4' x 5' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout ............................................................................. 4,968.49 820.26 
. 

 33 42 31 00-0223 EA 6' Deep, 4' x 6' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout ............................................................................. 5,641.11 930.92 
. 

 33 42 31 00-0224 EA 7' Deep, 4' x 7' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout ............................................................................. 6,776.71 1,116.74 
. 

 33 42 31 00-0225 EA 8' Deep, 4' x 8' x 8" Thick Wall, Cast In Place, Storm Drain Cleanout ............................................................................. 8,208.06 1,348.22 

XXXXXXX 
. 
 33 42 31 00-0226  Precast Concrete Inlet Boxes (33 42 31 00-0002) 

Note: Inside dimensions. 
. 
. 
 33 42 31 00-0227  Precast Concrete Inlet Boxes (33 42 31 00-0226) 
. 
. 
 33 42 31 00-0228  24" x 24" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 

Note: Yard inlet. 
. 
. 
 33 42 31 00-0229  24" x 24" ID, Precast Concrete Inlet Boxes (33 42 31 00-0228) 
. 
. 

 33 42 31 00-0230 EA 24" Height, 24" x 24" ID, Precast Concrete Inlet Box .......................................................................................................... 623.32 62.72 
. 

 33 42 31 00-0231 EA 30" Height, 24" x 24" ID, Precast Concrete Inlet Box .......................................................................................................... 733.18 76.16 
. 

 33 42 31 00-0232 EA 36" Height, 24" x 24" ID, Precast Concrete Inlet Box .......................................................................................................... 843.04 89.60 
. 

 33 42 31 00-0233 EA 42" Height, 24" x 24" ID, Precast Concrete Inlet Box .......................................................................................................... 954.03 103.60 

XXXXXXX 
. 
 33 42 31 00-0234  24" x 24" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0228) 
. 
. 

 33 42 31 00-0235 EA 6" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser .................................................................................................. 159.14  
. 

 33 42 31 00-0236 EA 12" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................ 255.56  
. 

 33 42 31 00-0237 EA 18" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................ 360.93  
. 

 33 42 31 00-0238 EA 24" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................ 466.32  
. 

 33 42 31 00-0239 EA 30" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................ 571.71  
. 

 33 42 31 00-0240 EA 36" Height, 24" x 24" ID, Precast Concrete Inlet Box Riser ................................................................................................ 677.08  

XXXXXXX 
. 
 33 42 31 00-0241  22" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0242  22" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0241) 
. 
. 

 33 42 31 00-0243 EA 36" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,284.64 175.79 
. 

 33 42 31 00-0244 EA 42" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,445.93 203.26 
. 

 33 42 31 00-0245 EA 48" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,607.20 230.73 
. 

 33 42 31 00-0246 EA 54" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,768.61 258.26 
. 

 33 42 31 00-0247 EA 60" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,930.01 285.80 
. 

 33 42 31 00-0248 EA 66" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,091.41 313.33 
. 

 33 42 31 00-0249 EA 72" Height, 22" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,252.83 340.86 

XXXXXXX 
. 
 33 42 31 00-0250  22" x 48" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0241) 
. 
. 

 33 42 31 00-0251 EA 6" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .................................................................................................. 311.80  
. 

 33 42 31 00-0252 EA 12" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................ 498.18  
. 

 33 42 31 00-0253 EA 18" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................ 543.02  
. 

 33 42 31 00-0254 EA 24" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................ 694.16  
. 

 33 42 31 00-0255 EA 30" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................ 845.29  
. 

 33 42 31 00-0256 EA 36" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................ 989.62  
. 

 33 42 31 00-0257 EA 42" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,150.91  
. 

 33 42 31 00-0258 EA 48" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,312.18  
. 

 33 42 31 00-0259 EA 54" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,473.60  
. 

 33 42 31 00-0260 EA 60" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,635.00  
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. 
 33 42 31 00-0261 EA 66" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,796.40  

. 
 33 42 31 00-0262 EA 72" Height, 22" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,957.82  

XXXXXXX 
. 
 33 42 31 00-0263  30" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0264  30" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0263) 
. 
. 

 33 42 31 00-0265 EA 36" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,242.11 193.37 
. 

 33 42 31 00-0266 EA 42" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,404.04 223.59 
. 

 33 42 31 00-0267 EA 48" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,565.97 253.80 
. 

 33 42 31 00-0268 EA 54" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,728.05 284.09 
. 

 33 42 31 00-0269 EA 60" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,890.12 314.37 
. 

 33 42 31 00-0270 EA 66" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,052.20 344.67 
. 

 33 42 31 00-0271 EA 72" Height, 30" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,214.27 374.95 

XXXXXXX 
. 
 33 42 31 00-0272  30" x 48" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0263) 
. 
. 

 33 42 31 00-0273 EA 6" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser................................................................................................... 309.59  
. 

 33 42 31 00-0274 EA 12" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 489.08  
. 

 33 42 31 00-0275 EA 18" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 534.80  
. 

 33 42 31 00-0276 EA 24" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 682.88  
. 

 33 42 31 00-0277 EA 30" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 830.97  
. 

 33 42 31 00-0278 EA 36" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 978.17  
. 

 33 42 31 00-0279 EA 42" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,137.69  
. 

 33 42 31 00-0280 EA 48" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,296.33  
. 

 33 42 31 00-0281 EA 54" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,455.85  
. 

 33 42 31 00-0282 EA 60" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,614.47  
. 

 33 42 31 00-0283 EA 66" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,773.99  
. 

 33 42 31 00-0284 EA 72" Height, 30" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,933.50  

XXXXXXX 
. 
 33 42 31 00-0285  42" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0286  42" x 48" ID, Precast Concrete Inlet Boxes (33 42 31 00-0285) 
. 
. 

 33 42 31 00-0287 EA 36" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,474.71 210.95 
. 

 33 42 31 00-0288 EA 42" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,664.79 245.24 
. 

 33 42 31 00-0289 EA 48" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 1,854.87 280.39 
. 

 33 42 31 00-0290 EA 54" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,044.08 314.67 
. 

 33 42 31 00-0291 EA 60" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,234.16 349.83 
. 

 33 42 31 00-0292 EA 66" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,424.23 384.11 
. 

 33 42 31 00-0293 EA 72" Height, 42" x 48" ID, Precast Concrete Inlet Box ....................................................................................................... 2,613.43 418.39 

XXXXXXX 
. 
 33 42 31 00-0294  42" x 48" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0285) 
. 
. 

 33 42 31 00-0295 EA 6" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser................................................................................................... 340.93  
. 

 33 42 31 00-0296 EA 12" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 550.02  
. 

 33 42 31 00-0297 EA 18" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 597.05  
. 

 33 42 31 00-0298 EA 24" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 764.72  
. 

 33 42 31 00-0299 EA 30" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser ................................................................................................. 932.38  
. 

 33 42 31 00-0300 EA 36" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,100.06  
. 

 33 42 31 00-0301 EA 42" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,279.58  
. 

 33 42 31 00-0302 EA 48" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,459.11  
. 

 33 42 31 00-0303 EA 54" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,638.65  
. 

 33 42 31 00-0304 EA 60" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,818.19  
. 

 33 42 31 00-0305 EA 66" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,997.72  
. 

 33 42 31 00-0306 EA 72" Height, 42" x 48" ID, Precast Concrete Inlet Box Riser .............................................................................................. 2,177.25  

XXXXXXX 
. 
 33 42 31 00-0307  42" x 48" ID, Precast Concrete Inlet Box Tops (33 42 31 00-0285) 
. 
. 

 33 42 31 00-0308 EA 42" x 48" ID, Precast Concrete Inlet Box Top Slab ............................................................................................................. 838.25 131.85 

XXXXXXX 
. 
 33 42 31 00-0309  48" x 54" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0310  48" x 54" ID, Precast Concrete Inlet Boxes (33 42 31 00-0309) 
. 
. 

 33 42 31 00-0311 EA 36" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 2,083.47 234.39 
. 

 33 42 31 00-0312 EA 42" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 2,336.45 272.92 
. 

 33 42 31 00-0313 EA 48" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 2,589.42 311.44 
. 

 33 42 31 00-0314 EA 54" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 2,842.12 349.83 
. 

 33 42 31 00-0315 EA 60" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 3,094.80 388.22 
. 

 33 42 31 00-0316 EA 66" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 3,347.50 426.60 
. 

 33 42 31 00-0317 EA 72" Height, 48" x 54" ID, Precast Concrete Inlet Box ....................................................................................................... 3,600.19 464.99 

XXXXXXX 
. 
 33 42 31 00-0318  48" x 54" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0309) 
. 
. 

 33 42 31 00-0319 EA 6" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser................................................................................................... 342.93  
. 

 33 42 31 00-0320 EA 12" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ................................................................................................. 542.29  
. 

 33 42 31 00-0321 EA 18" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ................................................................................................. 791.45  
. 

 33 42 31 00-0322 EA 24" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,040.62  
. 

 33 42 31 00-0323 EA 30" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,275.14  
. 

 33 42 31 00-0324 EA 36" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser .............................................................................................. 1,524.30  
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. 
 33 42 31 00-0325 EA 42" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,777.28  

. 
 33 42 31 00-0326 EA 48" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ............................................................................................. 2,030.25  

. 
 33 42 31 00-0327 EA 54" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ............................................................................................. 2,282.95  

. 
 33 42 31 00-0328 EA 60" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ............................................................................................. 2,535.63  

. 
 33 42 31 00-0329 EA 66" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ............................................................................................. 2,788.33  

. 
 33 42 31 00-0330 EA 72" Height, 48" x 54" ID, Precast Concrete Inlet Box Riser ............................................................................................. 3,041.01  

XXXXXXX 
. 
 33 42 31 00-0331  48" x 54" ID, Precast Concrete Inlet Box Tops (33 42 31 00-0309) 
. 
. 

 33 42 31 00-0332 EA 48" x 54" ID, Precast Concrete Inlet Box Top Slab ............................................................................................................. 910.98 142.83 

XXXXXXX 
. 
 33 42 31 00-0333  48" x 66" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0334  48" x 66" ID, Precast Concrete Inlet Boxes (33 42 31 00-0333) 
. 
. 

 33 42 31 00-0335 EA 36" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 2,405.27 295.33 
. 

 33 42 31 00-0336 EA 42" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 2,684.37 344.68 
. 

 33 42 31 00-0337 EA 48" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 2,963.46 394.02 
. 

 33 42 31 00-0338 EA 54" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 3,242.01 443.09 
. 

 33 42 31 00-0339 EA 60" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 3,520.57 492.16 
. 

 33 42 31 00-0340 EA 66" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 3,799.13 541.23 
. 

 33 42 31 00-0341 EA 72" Height, 48" x 66" ID, Precast Concrete Inlet Box ....................................................................................................... 4,077.68 590.31 

XXXXXXX 
. 
 33 42 31 00-0342  48" x 66" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0333) 
. 
. 

 33 42 31 00-0343 EA 6" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser .................................................................................................. 377.30  
. 

 33 42 31 00-0344 EA 12" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ................................................................................................ 582.33  
. 

 33 42 31 00-0345 EA 18" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ................................................................................................ 861.18  
. 

 33 42 31 00-0346 EA 24" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,140.04  
. 

 33 42 31 00-0347 EA 30" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,394.28  
. 

 33 42 31 00-0348 EA 36" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,673.15  
. 

 33 42 31 00-0349 EA 42" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ............................................................................................. 1,952.24  
. 

 33 42 31 00-0350 EA 48" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ............................................................................................. 2,231.33  
. 

 33 42 31 00-0351 EA 54" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ............................................................................................. 2,509.88  
. 

 33 42 31 00-0352 EA 60" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ............................................................................................. 2,788.45  
. 

 33 42 31 00-0353 EA 66" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ............................................................................................. 3,067.00  
. 

 33 42 31 00-0354 EA 72" Height, 48" x 66" ID, Precast Concrete Inlet Box Riser ............................................................................................. 3,345.55  

XXXXXXX 
. 
 33 42 31 00-0355  48" x 66" ID, Precast Concrete Inlet Box Tops (33 42 31 00-0333) 
. 
. 

 33 42 31 00-0356 EA 48" x 66" ID, Precast Concrete Inlet Box Top Slab .......................................................................................................... 1,012.95 159.97 

XXXXXXX 
. 
 33 42 31 00-0357  42" x 102" ID, Precast Concrete Inlet Boxes (33 42 31 00-0227) 
. 
. 
 33 42 31 00-0358  42" x 102" ID, Precast Concrete Inlet Boxes (33 42 31 00-0357) 
. 
. 

 33 42 31 00-0359 EA 36" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 3,016.32 398.17 
. 

 33 42 31 00-0360 EA 42" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 3,369.88 464.10 
. 

 33 42 31 00-0361 EA 48" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 3,723.45 529.13 
. 

 33 42 31 00-0362 EA 54" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 4,076.14 595.06 
. 

 33 42 31 00-0363 EA 60" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 4,429.71 660.10 
. 

 33 42 31 00-0364 EA 66" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 4,782.39 725.15 
. 

 33 42 31 00-0365 EA 72" Height, 42" x 102" ID, Precast Concrete Inlet Box ..................................................................................................... 5,136.84 791.06 

XXXXXXX 
. 
 33 42 31 00-0366  42" x 102" ID, Precast Concrete Inlet Box Risers (33 42 31 00-0357) 
. 
. 

 33 42 31 00-0367 EA 6" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ................................................................................................ 506.51  
. 

 33 42 31 00-0368 EA 12" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser .............................................................................................. 768.66  
. 

 33 42 31 00-0369 EA 18" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ........................................................................................... 1,116.07  
. 

 33 42 31 00-0370 EA 24" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ........................................................................................... 1,463.49  
. 

 33 42 31 00-0371 EA 30" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ........................................................................................... 1,785.41  
. 

 33 42 31 00-0372 EA 36" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ........................................................................................... 2,132.82  
. 

 33 42 31 00-0373 EA 42" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ........................................................................................... 2,486.38  
. 

 33 42 31 00-0374 EA 48" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ........................................................................................... 2,839.95  
. 

 33 42 31 00-0375 EA 54" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ........................................................................................... 3,192.64  
. 

 33 42 31 00-0376 EA 60" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ........................................................................................... 3,546.21  
. 

 33 42 31 00-0377 EA 66" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ........................................................................................... 3,898.89  
. 

 33 42 31 00-0378 EA 72" Height, 42" x 102" ID, Precast Concrete Inlet Box Riser ........................................................................................... 4,252.46  

XXXXXXX 
. 
 33 42 31 00-0379  42" x 102" ID, Precast Concrete Inlet Box Tops (33 42 31 00-0357) 
. 
. 

 33 42 31 00-0380 EA 42" x 102" ID, Precast Concrete Inlet Box Top Slab ........................................................................................................ 1,375.74 175.79 

XXXXXXX 
. 
 33 42 31 00-0381  Frames And Grates For Inlets (33 42 31 00-0226) 
. 
. 
 33 42 31 00-0382  Inlet Frames And Grates (33 42 31 00-0381) 
. 
. 

 33 42 31 00-0383 EA 24" x 24", Heavy Duty Inlet Grate ....................................................................................................................................... 271.27 41.76 
Note: For type A, B, D, or E inlets. 
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. 
 33 42 31 00-0384 EA 47-3/4" x 21-3/4", Bicycle Safe Inlet Grate (US Foundry 6352 GRT) .................................................................................. 346.25 41.76 

Note: For type A, B, D, or E inlets. 
. 

 33 42 31 00-0385 EA 47-3/4" x 21-3/4", Phase II Stormwater Compliant Inlet Grate (US Foundry 6352 GRT) .................................................... 346.25 41.76 
Note: Includes legend: Dump No Waste "Drains To Waterways". 

. 
 33 42 31 00-0386 EA Phase II Storm Water Compliant Grate, Echo Grate, Type "B" And "D" Inlet Covers (US Foundry 6352 GRT .................. 346.25 41.76 

Note: Legend: Dump No Waste "Drains to Waterways" 
. 

 33 42 31 00-0387 EA Parallel Bar Grates For Type A, B, D And E Inlets (Campbell Foundry 2617-0362) ........................................................... 377.52 41.76 
. 

 33 42 31 00-0388 EA Type B Inlet Dirt Plate (US Foundry 5217 BK) .................................................................................................................... 304.66 83.53 
. 

 33 42 31 00-0389 EA Back Plate For Type B Inlets (Campbell Foundry 2548-1942) ............................................................................................ 348.45 83.53 
. 

 33 42 31 00-0390 EA Phase II Echo-Safe Bar For Series 2500/2600 Curb Inlets (Campbell Foundry 25419EC4) .............................................. 434.00 104.41 
Note: Includes cam action clamping system, stainless steel badge labeled to center of plate, steel plate welded to 
bar with legend: Dump No Waste "Drains to Waterways". 

. 
 33 42 31 00-0391 EA 1-1/2" Catch Basin Riser For Type B And D Inlets (General Foundries 6352 EXT) ............................................................ 377.70 104.41 

. 
 33 42 31 00-0392 EA 2" Catch Basin Riser For Type B And D Inlets (General Foundries 6352 EXT) .................................................................. 383.95 104.41 

. 
 33 42 31 00-0393 EA 2-1/2" Catch Basin Riser For Type B And D Inlets (General Foundries 6352 EXT) ............................................................ 396.46 104.41 

. 
 33 42 31 00-0394 EA 3" Catch Basin Riser For Type B And D Inlets (General Foundries 6352 EXT) .................................................................. 408.97 104.41 

. 
 33 42 31 00-0395 EA 2" Extension Frame For Type A Inlet (General Foundries 6352 EXT) ................................................................................ 396.46 104.41 

. 
 33 42 31 00-0396 EA 2-1/2" Extension Frame For Type A Inlet (General Foundries 6352 EXT) .......................................................................... 408.97 104.41 

. 
 33 42 31 00-0397 EA 3" Extension Frame For Type A Inlet (General Foundries 6352 EXT) ................................................................................ 421.49 104.41 

. 
 33 42 31 00-0398 EA 2" Extension Frame For Type E Inlet (General Foundries 6352 EXT) ................................................................................ 584.12 104.41 

. 
 33 42 31 00-0399 EA 2-1/2" Extension Frame For Type E Inlet (General Foundries 6352 EXT) .......................................................................... 609.14 104.41 

. 
 33 42 31 00-0400 EA 3" Extension Frame For Type E Inlet (General Foundries 6352 EXT) ................................................................................ 634.16 104.41 

. 
 33 42 31 00-0401 EA 2", 3 Sided Extension Frame For Type A, B, D, And E Inlet (Campbell Foundry 2701) ...................................................... 446.51 104.41 

. 
 33 42 31 00-0402 EA 6" Type N Curb Back Piece For Type B And D Inlets (US Foundry 5218N6) ..................................................................... 408.97 104.41 

. 
 33 42 31 00-0403 EA 8" Type N Curb Back Piece For Type B And D Inlets (US Foundry 5218N8) ..................................................................... 408.97 104.41 

. 
 33 42 31 00-0404 EA 6" Radius Curb Back Piece For Type B And D Inlets (Campbell Foundry BSCB-6) ........................................................... 784.20 104.41 

. 
 33 42 31 00-0405 EA 8" Radius Curb Back Piece For Type B And D Inlets (Campbell Foundry BSCB-8) ........................................................... 784.20 104.41 

. 
 33 42 31 00-0406 EA Safety Bars For Type B And D Inlets (General Foundries 5218 SB)................................................................................... 354.79 114.85 

. 
 33 42 31 00-0407 EA 6", Phase II Echo-Safe Catch Basin Curb Inlet Cover (Campbell Foundry ERSS 648) ...................................................... 473.64 114.85 

Note: Includes cam action clamping system and stainless steel badge labeled to center of plate. 
. 

 33 42 31 00-0408 EA 8", Phase II Echo-Safe Catch Basin Curb Inlet Cover (Campbell Foundry ERSS 848) ...................................................... 473.64 114.85 
Note: Includes cam action clamping system and stainless steel badge labeled to center of plate. 

. 
 33 42 31 00-0409 EA 10", Phase II Echo-Safe Catch Basin Curb Inlet Cover (Campbell Foundry ERSS 1048) .................................................. 517.43 114.85 

Note: Includes cam action clamping system and stainless steel badge labeled to center of plate. 
. 

 33 42 31 00-0410 EA Type B Inlet Frame (US Foundry 5216 FRM) ..................................................................................................................... 586.23 114.85 
. 

 33 42 31 00-0411 EA Type D Inlet Frame (US Foundry 2999 FRM) ..................................................................................................................... 511.17 114.85 
. 

 33 42 31 00-0412 EA Type B Inlet Frame (Campbell Foundry 2618-0202) ........................................................................................................... 705.08 114.85 
. 

 33 42 31 00-0413 EA Type D Inlet Frame (Campbell Foundry 2617-0002)........................................................................................................... 630.02 114.85 
. 

 33 42 31 00-0414 EA Type A Inlet, Single Frame And Grate (US Foundry 52340) ............................................................................................... 822.00 167.05 
. 

 33 42 31 00-0415 EA Type E Inlet, Single Frame And Grate (US Foundry 52342) ............................................................................................ 1,272.37 167.05 
. 

 33 42 31 00-0416 EA Type A Inlet, Single Frame And Grate (General Foundries 52340) .................................................................................... 803.24 167.05 
. 

 33 42 31 00-0417 EA Type E Inlet, Double Frame And Grate (General Foundries 52342) ................................................................................ 1,213.57 167.05 
. 

 33 42 31 00-0418 EA Oversized Type A Inlet, Single Frame And Reticuline Grate (US Foundry 82340) .......................................................... 1,333.09 250.57 
. 

 33 42 31 00-0419 EA Heavy Duty Rectangular Frame And Grate (Campbell Foundry 3084) ............................................................................ 1,404.18 334.10 
. 

 33 42 31 00-0420 EA 6" Curb Piece, Type B Inlet Frame And Grate (US Foundry 52186) ................................................................................ 1,525.17 334.10 
. 

 33 42 31 00-0421 EA 8" Curb Piece, Type B Inlet Frame And Grate (US Foundry 52198) ................................................................................ 1,525.17 334.10 
. 

 33 42 31 00-0422 EA 6" Curb Piece, Type D Inlet Frame And Grate (US Foundry 72266) ................................................................................ 1,368.79 334.10 
. 

 33 42 31 00-0423 EA 8" Curb Piece, Type D Inlet Frame And Grate (US Foundry 72268) ................................................................................ 1,368.79 334.10 
. 

 33 42 31 00-0424 EA Type B And C Inlet Frame And Grate With Type N Curb And Back Plate (Campbell Foundry GFI 52198) ..................... 1,575.21 334.10 

XXXXXXX 
. 
 33 42 31 00-0425  Catch Basin Frames And Covers (33 42 31 00-0001) 
. 
. 
 33 42 31 00-0426  Cast Iron Frames And Covers (33 42 31 00-0425) 
. 
. 

 33 42 31 00-0427 EA 18" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 391.22 89.60 
. 

 33 42 31 00-0428 EA 22" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 482.72 101.25 
. 

 33 42 31 00-0429 EA 24" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 536.04 104.83 
. 

 33 42 31 00-0430 EA 26" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 599.99 121.85 
. 

 33 42 31 00-0431 EA 28" Diameter Cast Iron Catch Basin Frame And Cover ...................................................................................................... 689.85 138.87 
. 

 33 42 31 00-0432 EA 32" Diameter Cast Iron Catch Basin Frame And Cover ................................................................................................... 1,050.67 145.15 
. 

 33 42 31 00-0433 EA 16" x 16" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 588.31 110.20 
. 

 33 42 31 00-0434 EA 18" x 24" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 751.56 127.23 
. 

 33 42 31 00-0435 EA 20" x 27" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 839.77 132.61 
. 

 33 42 31 00-0436 EA 23" x 23" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 800.13 132.61 
. 

 33 42 31 00-0437 EA 24" x 24" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 827.97 137.98 
. 

 33 42 31 00-0438 EA 26" x 26" Cast Iron Catch Basin Frame And Cover ............................................................................................................. 884.85 143.36 
. 

 33 42 31 00-0439 EA 24" x 36" Cast Iron Catch Basin Frame And Cover .......................................................................................................... 1,047.36 154.10 

XXXXXXX 
. 
 33 42 31 00-0440  Area Yard Drain (33 42 31 00-0001) 
. 
. 
 33 42 31 00-0441  Ductile Iron Grates (33 42 31 00-0440) 

Note: Not for traffic loading. 
. 
. 

 33 42 31 00-0442 EA 8" Diameter Ductile Iron Grate Adapter Necks Down To 4" and 6" Diameter Pipe ............................................................. 143.85 36.69 
. 

 33 42 31 00-0443 EA 10" Diameter Ductile Iron Grate Adapters To 4", 6", or 8" Diameter Pipe ........................................................................... 174.67 39.13 
. 

 33 42 31 00-0444 EA 12" Diameter Ductile Iron Grate Adapters To 4" Through 12" Diameter Pipe ..................................................................... 394.37 48.92 
. 

 33 42 31 00-0445 EA 15" Diameter Ductile Iron Grate Adapters To 4" Through 12" Diameter Pipe ..................................................................... 471.29 58.70 

XXXXXXX 
. 
 33 42 31 00-0446  Concrete Drainage Inlet Structures (CALTRANS) (33 42 31 00-0001) 
. 
. 
 33 42 31 00-0447  Type OS Concrete Drainage Inlet Structure (33 42 31 00-0446) 
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. 

. 
 33 42 31 00-0448 EA 3' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,587.22  

. 
 33 42 31 00-0449 EA 4' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,008.33  

. 
 33 42 31 00-0450 EA 5' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,400.31  

. 
 33 42 31 00-0451 EA 6' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,763.16  

. 
 33 42 31 00-0452 EA 7' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 4,096.87  

. 
 33 42 31 00-0453 EA 8' Deep Type OS Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 4,401.45  

. 
 33 42 31 00-0454 EA 8' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ......................................................................... 5,989.11  

. 
 33 42 31 00-0455 EA 10' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 6,985.39  

. 
 33 42 31 00-0456 EA 12' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 7,906.49  

. 
 33 42 31 00-0457 EA 14' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 8,754.21  

. 
 33 42 31 00-0458 EA 16' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 9,574.63  

. 
 33 42 31 00-0459 EA 18' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 10,331.51  

. 
 33 42 31 00-0460 EA 20' Deep Type OS Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 11,024.86  

XXXXXXX 
. 
 33 42 31 00-0461  Type OL-7 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0462 EA 3' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,523.02  
. 

 33 42 31 00-0463 EA 4' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,917.49  
. 

 33 42 31 00-0464 EA 5' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,282.83  
. 

 33 42 31 00-0465 EA 6' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,619.03  
. 

 33 42 31 00-0466 EA 7' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,925.20  
. 

 33 42 31 00-0467 EA 8' Deep Type OL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 5,203.13  
. 

 33 42 31 00-0468 EA 8' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 6,743.63  
. 

 33 42 31 00-0469 EA 10' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 7,717.00  
. 

 33 42 31 00-0470 EA 12' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 8,615.19  
. 

 33 42 31 00-0471 EA 14' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 9,439.09  
. 

 33 42 31 00-0472 EA 16' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 10,239.93  
. 

 33 42 31 00-0473 EA 18' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 10,977.24  
. 

 33 42 31 00-0474 EA 20' Deep Type OL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 11,650.99  

XXXXXXX 
. 
 33 42 31 00-0475  Type OL-10 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0476 EA 3' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 4,385.43  
. 

 33 42 31 00-0477 EA 4' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 4,755.53  
. 

 33 42 31 00-0478 EA 5' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,095.62  
. 

 33 42 31 00-0479 EA 6' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,407.47  
. 

 33 42 31 00-0480 EA 7' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,689.27  
. 

 33 42 31 00-0481 EA 8' Deep Type OL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,941.95  
. 

 33 42 31 00-0482 EA 8' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 7,498.17  
. 

 33 42 31 00-0483 EA 10' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 8,447.73  
. 

 33 42 31 00-0484 EA 12' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 9,323.89  
. 

 33 42 31 00-0485 EA 14' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 10,124.89  
. 

 33 42 31 00-0486 EA 16' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 10,905.25  
. 

 33 42 31 00-0487 EA 18' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,622.95  
. 

 33 42 31 00-0488 EA 20' Deep Type OL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 12,276.22  

XXXXXXX 
. 
 33 42 31 00-0489  Type OL-14 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0490 EA 3' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,614.82  
. 

 33 42 31 00-0491 EA 4' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 5,949.15  
. 

 33 42 31 00-0492 EA 5' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,254.35  
. 

 33 42 31 00-0493 EA 6' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,530.42  
. 

 33 42 31 00-0494 EA 7' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,777.36  
. 

 33 42 31 00-0495 EA 8' Deep Type OL-14 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 6,995.16  
. 

 33 42 31 00-0496 EA 8' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 8,567.09  
. 

 33 42 31 00-0497 EA 10' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 9,484.11  
. 

 33 42 31 00-0498 EA 12' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 10,326.85  
. 

 33 42 31 00-0499 EA 14' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,095.30  
. 

 33 42 31 00-0500 EA 16' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,848.73  
. 

 33 42 31 00-0501 EA 18' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 12,537.73  
. 

 33 42 31 00-0502 EA 20' Deep Type OL-14 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 13,163.18  

XXXXXXX 
. 
 33 42 31 00-0503  Type OL-21 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0504 EA 3' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 8,110.28  
. 

 33 42 31 00-0505 EA 4' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 8,373.27  
. 

 33 42 31 00-0506 EA 5' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 8,607.13  
. 

 33 42 31 00-0507 EA 6' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 8,811.84  
. 

 33 42 31 00-0508 EA 7' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 8,986.54  
. 

 33 42 31 00-0509 EA 8' Deep Type OL-21 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................... 9,133.00  
. 

 33 42 31 00-0510 EA 8' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 10,657.78  
. 

 33 42 31 00-0511 EA 10' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 11,510.76  
. 

 33 42 31 00-0512 EA 12' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 12,289.45  
. 

 33 42 31 00-0513 EA 14' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 12,993.88  
. 

 33 42 31 00-0514 EA 16' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 13,692.51  
. 

 33 42 31 00-0515 EA 18' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 14,326.68  
. 

 33 42 31 00-0516 EA 20' Deep Type OL-21 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 14,897.32  

XXXXXXX 
. 
 33 42 31 00-0517  Type GOL-7 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
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. 

. 
 33 42 31 00-0518 EA 3' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 4,275.33  

. 
 33 42 31 00-0519 EA 4' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 4,710.98  

. 
 33 42 31 00-0520 EA 5' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 5,113.27  

. 
 33 42 31 00-0521 EA 6' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 5,482.22  

. 
 33 42 31 00-0522 EA 7' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 5,818.69  

. 
 33 42 31 00-0523 EA 8' Deep Type GOL-7 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................... 6,122.72  

. 
 33 42 31 00-0524 EA 8' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 7,796.84  

. 
 33 42 31 00-0525 EA 10' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................. 8,881.09  

. 
 33 42 31 00-0526 EA 12' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................. 9,881.84  

. 
 33 42 31 00-0527 EA 14' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................... 10,798.22  

. 
 33 42 31 00-0528 EA 16' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................... 11,690.47  

. 
 33 42 31 00-0529 EA 18' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................... 12,511.26  

. 
 33 42 31 00-0530 EA 20' Deep Type GOL-7 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................... 13,259.73  

XXXXXXX 
. 
 33 42 31 00-0531  Type GOL-10 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0532 EA 3' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 5,211.14  
. 

 33 42 31 00-0533 EA 4' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 5,619.25  
. 

 33 42 31 00-0534 EA 5' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 5,994.89  
. 

 33 42 31 00-0535 EA 6' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 6,338.08  
. 

 33 42 31 00-0536 EA 7' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 6,647.93  
. 

 33 42 31 00-0537 EA 8' Deep Type GOL-10 Concrete Drainage Inlet Structure, 6" Wall Thickness ................................................................. 6,924.41  
. 

 33 42 31 00-0538 EA 8' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................. 8,598.53  
. 

 33 42 31 00-0539 EA 10' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................... 9,657.92  
. 

 33 42 31 00-0540 EA 12' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................. 10,633.84  
. 

 33 42 31 00-0541 EA 14' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................. 11,526.25  
. 

 33 42 31 00-0542 EA 16' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................. 12,397.19  
. 

 33 42 31 00-0543 EA 18' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................. 13,196.67  
. 

 33 42 31 00-0544 EA 20' Deep Type GOL-10 Concrete Drainage Inlet Structure, 8" Wall Thickness ............................................................. 13,924.72  

XXXXXXX 
. 
 33 42 31 00-0545  Type G-1 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0546 EA 3' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,743.17  
. 

 33 42 31 00-0547 EA 4' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,085.66  
. 

 33 42 31 00-0548 EA 5' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,403.96  
. 

 33 42 31 00-0549 EA 6' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,699.81  
. 

 33 42 31 00-0550 EA 7' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,973.26  
. 

 33 42 31 00-0551 EA 8' Deep Type G-1 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,222.49  

XXXXXXX 
. 
 33 42 31 00-0552  Type G-2 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0553 EA 3' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,403.73  
. 

 33 42 31 00-0554 EA 4' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,789.14  
. 

 33 42 31 00-0555 EA 5' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,147.91  
. 

 33 42 31 00-0556 EA 6' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,480.04  
. 

 33 42 31 00-0557 EA 7' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,785.53  
. 

 33 42 31 00-0558 EA 8' Deep Type G-2 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 4,063.48  
. 

 33 42 31 00-0559 EA 8' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ........................................................................ 5,501.80  
. 

 33 42 31 00-0560 EA 10' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 6,421.07  
. 

 33 42 31 00-0561 EA 12' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 7,272.02  
. 

 33 42 31 00-0562 EA 14' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 8,054.63  
. 

 33 42 31 00-0563 EA 16' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 8,812.10  
. 

 33 42 31 00-0564 EA 18' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 9,511.14  
. 

 33 42 31 00-0565 EA 20' Deep Type G-2 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 10,150.86  

XXXXXXX 
. 
 33 42 31 00-0566  Type G-3 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0567 EA 3' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,889.95  
. 

 33 42 31 00-0568 EA 4' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,227.89  
. 

 33 42 31 00-0569 EA 5' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,542.51  
. 

 33 42 31 00-0570 EA 6' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,834.71  
. 

 33 42 31 00-0571 EA 7' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,102.68  
. 

 33 42 31 00-0572 EA 8' Deep Type G-3 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,348.24  

XXXXXXX 
. 
 33 42 31 00-0573  Type G-4_24 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0574 EA 3' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,330.33  
. 

 33 42 31 00-0575 EA 4' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,718.03  
. 

 33 42 31 00-0576 EA 5' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,079.09  
. 

 33 42 31 00-0577 EA 6' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,412.60  
. 

 33 42 31 00-0578 EA 7' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,720.37  
. 

 33 42 31 00-0579 EA 8' Deep Type G-4_24 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 4,000.59  
. 

 33 42 31 00-0580 EA 8' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 5,470.36  
. 

 33 42 31 00-0581 EA 10' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 6,391.23  
. 

 33 42 31 00-0582 EA 12' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 7,242.86  
. 

 33 42 31 00-0583 EA 14' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 8,026.17  
. 

 33 42 31 00-0584 EA 16' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 8,784.19  
. 

 33 42 31 00-0585 EA 18' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 9,483.79  
. 

 33 42 31 00-0586 EA 20' Deep Type G-4_24 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 10,124.95  
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XXXXXXX 
. 
 33 42 31 00-0587  Type G-4_18 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0588 EA 3' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,403.73  
. 

 33 42 31 00-0589 EA 4' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 2,789.14  
. 

 33 42 31 00-0590 EA 5' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,147.91  
. 

 33 42 31 00-0591 EA 6' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,480.04  
. 

 33 42 31 00-0592 EA 7' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 3,785.53  
. 

 33 42 31 00-0593 EA 8' Deep Type G-4_18 Concrete Drainage Inlet Structure, 6" Wall Thickness .................................................................. 4,063.48  
. 

 33 42 31 00-0594 EA 8' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 5,501.80  
. 

 33 42 31 00-0595 EA 10' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 6,421.07  
. 

 33 42 31 00-0596 EA 12' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 7,272.02  
. 

 33 42 31 00-0597 EA 14' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 8,054.63  
. 

 33 42 31 00-0598 EA 16' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 8,812.10  
. 

 33 42 31 00-0599 EA 18' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................ 9,511.14  
. 

 33 42 31 00-0600 EA 20' Deep Type G-4_18 Concrete Drainage Inlet Structure, 8" Wall Thickness .............................................................. 10,150.86  

XXXXXXX 
. 
 33 42 31 00-0601  Type G-5 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0602 EA 3' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,871.60  
. 

 33 42 31 00-0603 EA 4' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,209.89  
. 

 33 42 31 00-0604 EA 5' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,525.75  
. 

 33 42 31 00-0605 EA 6' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,817.39  
. 

 33 42 31 00-0606 EA 7' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,086.61  
. 

 33 42 31 00-0607 EA 8' Deep Type G-5 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,332.53  

XXXXXXX 
. 
 33 42 31 00-0608  Type G-6 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0609 EA 3' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 1,908.31  
. 

 33 42 31 00-0610 EA 4' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,245.89  
. 

 33 42 31 00-0611 EA 5' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,560.16  
. 

 33 42 31 00-0612 EA 6' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 2,851.12  
. 

 33 42 31 00-0613 EA 7' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,118.76  
. 

 33 42 31 00-0614 EA 8' Deep Type G-6 Concrete Drainage Inlet Structure, 6" Wall Thickness ........................................................................ 3,363.96  

XXXXXXX 
. 
 33 42 31 00-0615  Type GT1 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0616 EA 3' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,192.74  
. 

 33 42 31 00-0617 EA 4' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,721.26  
. 

 33 42 31 00-0618 EA 5' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,251.44  
. 

 33 42 31 00-0619 EA 6' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,669.16  
. 

 33 42 31 00-0620 EA 7' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,087.65  
. 

 33 42 31 00-0621 EA 8' Deep Type GT1 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,470.36  

XXXXXXX 
. 
 33 42 31 00-0622  Type GT2 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0623 EA 3' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,871.65  
. 

 33 42 31 00-0624 EA 4' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,447.23  
. 

 33 42 31 00-0625 EA 5' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,981.78  
. 

 33 42 31 00-0626 EA 6' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,476.18  
. 

 33 42 31 00-0627 EA 7' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,929.55  
. 

 33 42 31 00-0628 EA 8' Deep Type GT2 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,342.79  
. 

 33 42 31 00-0629 EA 8' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 8,488.50  
. 

 33 42 31 00-0630 EA 10' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 9,843.86  
. 

 33 42 31 00-0631 EA 12' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 11,097.04  
. 

 33 42 31 00-0632 EA 14' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 12,248.95  
. 

 33 42 31 00-0633 EA 16' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 13,365.52  
. 

 33 42 31 00-0634 EA 18' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 14,394.62  
. 

 33 42 31 00-0635 EA 20' Deep Type GT2 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 15,336.24  

XXXXXXX 
. 
 33 42 31 00-0636  Type GT3 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0637 EA 3' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,174.39  
. 

 33 42 31 00-0638 EA 4' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 3,703.25  
. 

 33 42 31 00-0639 EA 5' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,196.33  
. 

 33 42 31 00-0640 EA 6' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,652.74  
. 

 33 42 31 00-0641 EA 7' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,071.58  
. 

 33 42 31 00-0642 EA 8' Deep Type GT3 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,454.64  

XXXXXXX 
. 
 33 42 31 00-0643  Type GT4 Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0644 EA 3' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,000.10  
. 

 33 42 31 00-0645 EA 4' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 4,571.46  
. 

 33 42 31 00-0646 EA 5' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,102.68  
. 

 33 42 31 00-0647 EA 6' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 5,592.87  
. 

 33 42 31 00-0648 EA 7' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,042.92  
. 

 33 42 31 00-0649 EA 8' Deep Type GT4 Concrete Drainage Inlet Structure, 6" Wall Thickness ....................................................................... 6,452.82  
. 

 33 42 31 00-0650 EA 8' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 8,504.22  
. 

 33 42 31 00-0651 EA 10' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ..................................................................... 9,859.24  
. 

 33 42 31 00-0652 EA 12' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 11,112.07  
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. 
 33 42 31 00-0653 EA 14' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 12,262.73  

. 
 33 42 31 00-0654 EA 16' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 13,379.03  

. 
 33 42 31 00-0655 EA 18' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 14,407.85  

. 
 33 42 31 00-0656 EA 20' Deep Type GT4 Concrete Drainage Inlet Structure, 8" Wall Thickness ................................................................... 15,349.19  

XXXXXXX 
. 
 33 42 31 00-0657  Type GO Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0658 EA 3' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,275.28  
. 

 33 42 31 00-0659 EA 4' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,646.92  
. 

 33 42 31 00-0660 EA 5' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 2,992.59  
. 

 33 42 31 00-0661 EA 6' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,312.33  
. 

 33 42 31 00-0662 EA 7' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,606.11  
. 

 33 42 31 00-0663 EA 8' Deep Type GO Concrete Drainage Inlet Structure, 6" Wall Thickness ......................................................................... 3,874.84  
. 

 33 42 31 00-0664 EA 8' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ......................................................................... 5,328.88  
. 

 33 42 31 00-0665 EA 10' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 6,220.67  
. 

 33 42 31 00-0666 EA 12' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 7,044.74  
. 

 33 42 31 00-0667 EA 14' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 7,802.91  
. 

 33 42 31 00-0668 EA 16' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 8,537.87  
. 

 33 42 31 00-0669 EA 18' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 9,214.74  
. 

 33 42 31 00-0670 EA 20' Deep Type GO Concrete Drainage Inlet Structure, 8" Wall Thickness ....................................................................... 9,835.29  

XXXXXXX 
. 
 33 42 31 00-0671  Type GDO Concrete Drainage Inlet Structure (33 42 31 00-0446) 
. 
. 

 33 42 31 00-0672 EA 3' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 2,972.55  
. 

 33 42 31 00-0673 EA 4' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,461.11  
. 

 33 42 31 00-0674 EA 5' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 3,915.70  
. 

 33 42 31 00-0675 EA 6' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,337.20  
. 

 33 42 31 00-0676 EA 7' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 4,723.82  
. 

 33 42 31 00-0677 EA 8' Deep Type GDO Concrete Drainage Inlet Structure, 6" Wall Thickness ...................................................................... 5,077.38  
. 

 33 42 31 00-0678 EA 8' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness ...................................................................... 6,853.67  
. 

 33 42 31 00-0679 EA 10' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 8,003.14  
. 

 33 42 31 00-0680 EA 12' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................... 9,066.56  
. 

 33 42 31 00-0681 EA 14' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 10,044.82  
. 

 33 42 31 00-0682 EA 16' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 10,992.04  
. 

 33 42 31 00-0683 EA 18' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 11,865.55  
. 

 33 42 31 00-0684 EA 20' Deep Type GDO Concrete Drainage Inlet Structure, 8" Wall Thickness .................................................................. 12,665.40  

XXXXXXX 
. 
 33 42 33  Stormwater Curbside Drains and Inlets (33 42) 
. 
. 
 33 42 33 00-0001  Curb Inlet Frames And Covers (33 42 33) 
. 
. 
 33 42 33 00-0002  Cast Iron Curb Inlet Frames And Covers (33 42 33 00-0001) 
. 
. 

 33 42 33 00-0003 EA 20" x 22" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 717.81 104.83 
. 

 33 42 33 00-0004 EA 22" x 24" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 769.89 121.85 
. 

 33 42 33 00-0005 EA 24" x 24" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 795.86 121.85 
. 

 33 42 33 00-0006 EA 27" x 27" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 872.10 143.36 
. 

 33 42 33 00-0007 EA 36" x 24" Cast Iron Curb Inlet Frame And Cover ................................................................................................................ 869.17 153.21 

XXXXXXX 
. 
 33 42 36  Stormwater Trench Drains (33 42) 
. 
. 
 33 42 36 00-0001  Modular Trench Drains (33 42 36) 

See CSI section 03 31 13 00-0011 for concrete. 
. 
. 
 33 42 36 00-0002  Modular Trench Drains (33 42 36 00-0001) 

Note: Excludes grates. See CSI section 33 42 36 00-0118 for grates. 
. 
. 
 33 42 36 00-0003  4" Wide, Modular Trench Drains (33 42 36 00-0002) 
. 
. 
 33 42 36 00-0004  4 Wide, High Density Polyethylene, Shallow Modular Trench Drains (33 42 36 00-

0003) 
. 
. 
 33 42 36 00-0005  4 Wide, High Density Polyethylene, Shallow Modular Trench Drains (33 42 36 00-

0004) 
. 
. 

 33 42 36 00-0006 LF 4" Wide, High Density Polyethylene, Shallow Modular Trench Drain (Zurn Z844-C) ............................................................ 49.02 14.34 
    For Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  54.20 
    For Galvanized Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  108.40 
    For Stainless Steel Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  173.43 
    For Type 304 Stainless Steel Top Veneer Frame, Add  43.36 
    For Aluminum Veneer Bronze Anodized Frame, Add  21.68 

XXXXXXX 
. 
 33 42 36 00-0007  Outlet Adapters For 4 Wide, High Density Polyethylene, Shallow Modular 

Trench Drains (33 42 36 00-0004) 
. 
. 

 33 42 36 00-0008 EA Closed End Cap For 4" Wide, High Density Polyethylene, Shallow Modular Trench Drain .................................................. 36.12  
. 

 33 42 36 00-0009 EA No-Hub End Outlet For 4" Wide, High Density Polyethylene, Shallow Modular Trench Drain .............................................. 45.08  
. 

 33 42 36 00-0010 EA No-Hub Bottom Outlet For 4" Wide, High Density Polyethylene, Shallow Modular Trench Drain ......................................... 45.08  

XXXXXXX 
. 
 33 42 36 00-0011  6" Wide, Modular Trench Drains (33 42 36 00-0002) 
. 
. 
 33 42 36 00-0012  6" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0011) 
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. 

. 
 33 42 36 00-0013  6" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0012) 
. 
. 

 33 42 36 00-0014 LF 6" Wide, High Density Polyethylene, Modular Trench Drain ............................................................................................... 121.71 14.34 
    For Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  54.20 
    For Galvanized Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  108.40 
    For Stainless Steel Extra Heavy Duty Frame Assembly With Anchor Studs And Grate Lockdown, Add  173.43 
    For Type 304 Stainless Steel Top Veneer Frame, Add  43.36 
    For Aluminum Veneer Bronze Anodized Frame, Add  21.68 

XXXXXXX 
. 
 33 42 36 00-0015  Outlet Adapters For 6" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0012) 
. 
. 

 33 42 36 00-0016 EA Closed End Cap For 6" Wide, High Density Polyethylene, Modular Trench Drains .............................................................. 56.94  
. 

 33 42 36 00-0017 EA  No-Hub End Outlet For 6" Wide, High Density Polyethylene, Modular Trench Drains .......................................................... 65.90  
. 

 33 42 36 00-0018 EA  No-Hub Bottom Outlet For 6" Wide, High Density Polyethylene, Modular Trench Drains ..................................................... 65.90  

XXXXXXX 
. 
 33 42 36 00-0019  Other Fittings For 6" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0012) 
. 
. 

 33 42 36 00-0020 EA  Bottom Dome Strainer For 6" Wide, High Density Polyethylene, Modular Trench Drains................................................... 102.32  
. 

 33 42 36 00-0021 EA  Joint Connector For 6" Wide, High Density Polyethylene, Modular Trench Drains ............................................................. 102.32  
. 

 33 42 36 00-0022 EA 90 Degree, 45 Degree, Tee Or Side Outlet Charge For 6" Wide, High Density Polyethylene, Modular Trench 
Drains ................................................................................................................................................................................ 478.38  

. 
 33 42 36 00-0023 EA Cross For 6" Wide, High Density Polyethylene, Modular Trench Drains ............................................................................. 911.96  

. 
 33 42 36 00-0024 EA  Cutting Charge For 6" Wide, High Density Polyethylene, Modular Trench Drains .............................................................. 108.40  

XXXXXXX 
. 
 33 42 36 00-0025  6" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 42 36 00-0011) 
. 
. 
 33 42 36 00-0026  6" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 42 36 00-0025) 
. 
. 

 33 42 36 00-0027 LF 6" Wide, Fiber Reinforced Polyester, Modular Trench Drain .............................................................................................. 172.65 14.34 
    For Black Acid Resistant Coated Frame, Add  41.19 
    For Galvanized Top Frame Assembly, Add  41.19 
    For Type 304 Stainless Steel Top Frame Assembly, Add  151.75 

XXXXXXX 
. 
 33 42 36 00-0028  Outlet Adapters For 6" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 42 36 00-0025) 
. 
. 

 33 42 36 00-0029 EA Closed End Cap For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ............................................................. 61.28  
. 

 33 42 36 00-0030 EA  No-Hub End Outlet For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ......................................................... 70.24  
. 

 33 42 36 00-0031 EA  No-Hub Bottom Outlet For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains .................................................... 70.24  

XXXXXXX 
. 
 33 42 36 00-0032  Other Fittings For 6" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 42 36 00-0025) 
. 
. 

 33 42 36 00-0033 EA  Bottom Dome Strainer For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains .................................................. 102.32  
. 

 33 42 36 00-0034 EA  Joint Connector For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ............................................................ 102.32  
. 

 33 42 36 00-0035 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains .................. 478.38  
. 

 33 42 36 00-0036 EA Cross For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ............................................................................ 911.96  
. 

 33 42 36 00-0037 EA  Cutting Charge For 6" Wide, Fiber Reinforced Polyester, Modular Trench Drains ............................................................. 108.40  

XXXXXXX 
. 
 33 42 36 00-0038  6" Wide, Vinylester Fiberglass, Modular Trench Drains (33 42 36 00-0011) 
. 
. 
 33 42 36 00-0039  6" Wide, Vinylester Fiberglass, Modular Trench Drains (33 42 36 00-0038) 
. 
. 

 33 42 36 00-0040 LF 6" Wide, Vinylester Fiberglass, Modular Trench Drain ........................................................................................................ 220.35 14.34 
    For Black Acid Resistant Coated Frame, Add  41.19 
    For Galvanized Top Frame Assembly, Add  41.19 
    For Type 304 Stainless Steel Top Frame Assembly, Add  151.75 

XXXXXXX 
. 
 33 42 36 00-0041  Outlet Adapters For 6" Wide, Vinylester Fiberglass, Modular Trench Drains 

(33 42 36 00-0038) 
. 
. 

 33 42 36 00-0042 EA Closed End Cap For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ...................................................................... 95.96  
. 

 33 42 36 00-0043 EA  No-Hub End Outlet For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ................................................................ 104.92  
. 

 33 42 36 00-0044 EA  No-Hub Bottom Outlet For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ........................................................... 104.92  

XXXXXXX 
. 
 33 42 36 00-0045  Other Fittings For 6" Wide, Vinylester Fiberglass, Modular Trench Drains (33 

42 36 00-0038) 
. 
. 

 33 42 36 00-0046 EA  Bottom Dome Strainer For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ........................................................... 102.32  
. 

 33 42 36 00-0047 EA  Joint Connector For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ..................................................................... 102.32  
. 

 33 42 36 00-0048 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ........................... 478.38  
. 

 33 42 36 00-0049 EA Cross For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ..................................................................................... 911.96  
. 

 33 42 36 00-0050 EA  Cutting Charge For 6" Wide, Vinylester Fiberglass, Modular Trench Drains ...................................................................... 108.40  

XXXXXXX 
. 
 33 42 36 00-0051  6" Wide, Polymer Concrete, Modular Trench Drains (33 42 36 00-0011) 
. 
. 
 33 42 36 00-0052  6" Wide, Polymer Concrete, Modular Trench Drains (33 42 36 00-0051) 
. 
. 

 33 42 36 00-0053 LF 6" Wide, Polymer Concrete, Modular Trench Drain ............................................................................................................ 296.79  
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XXXXXXX 
. 
 33 42 36 00-0054  Outlet Adapters For 6" Wide, Polymer Concrete, Modular Trench Drains (33 42 

36 00-0051) 
. 
. 

 33 42 36 00-0055 EA Closed End Cap For 6" Wide, Polymer Concrete, Modular Trench Drain ........................................................................... 119.17  
. 

 33 42 36 00-0056 EA No-Hub End Outlet For 6" Wide, Polymer Concrete, Modular Trench Drain ....................................................................... 146.41  
. 

 33 42 36 00-0057 EA No-Hub Bottom Outlet For 6" Wide, Polymer Concrete, Modular Trench Drain .................................................................... 50.79  

XXXXXXX 
. 
 33 42 36 00-0058  12" Wide, Modular Trench Drains (33 42 36 00-0002) 
. 
. 
 33 42 36 00-0059  12" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0058) 
. 
. 
 33 42 36 00-0060  12" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0059) 
. 
. 

 33 42 36 00-0061 LF 12" Wide, High Density Polyethylene, Modular Trench Drain ............................................................................................. 223.69 19.71 
    For Acid Resistant Coated Top Frame, Add  56.37 
    For Galvanized Welded Frame Assembly, Add  59.08 
    For Type 304 Stainless Steel Top Frame, Add  338.19 

XXXXXXX 
. 
 33 42 36 00-0062  Outlet Adapters For 12" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0059) 
. 
. 

 33 42 36 00-0063 EA End Cap For 12" Wide, High Density Polyethylene, Modular Trench Drains ...................................................................... 112.77  
. 

 33 42 36 00-0064 EA  No-Hub End Outlet For 12" Wide, High Density Polyethylene, Modular Trench Drains ...................................................... 124.72  
. 

 33 42 36 00-0065 EA  No-Hub Bottom Outlet For 12" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 124.72  

XXXXXXX 
. 
 33 42 36 00-0066  Other Fittings For 12" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0059) 
. 
. 

 33 42 36 00-0067 EA  Bottom Dome Strainer For 12" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 180.96  
. 

 33 42 36 00-0068 EA  Joint Connector For 12" Wide, High Density Polyethylene, Modular Trench Drains ........................................................... 235.16  
. 

 33 42 36 00-0069 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 12" Wide, High Density Polyethylene, Modular Trench Drains ................. 936.08  
. 

 33 42 36 00-0070 EA Cross For 12" Wide, High Density Polyethylene, Modular Trench Drains ........................................................................ 1,803.24  
. 

 33 42 36 00-0071 EA  Cutting Charges For 12" Wide, High Density Polyethylene, Modular Trench Drains .......................................................... 216.79  

XXXXXXX 
. 
 33 42 36 00-0072  12" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 42 36 00-0058) 
. 
. 
 33 42 36 00-0073  12" Wide, Fiber Reinforced Polyester, Modular Trench Drains (33 42 36 00-0072) 
. 
. 

 33 42 36 00-0074 LF 12" Wide, Fiber Reinforced Polyester, Modular Trench Drain............................................................................................. 277.89 19.71 
    For Acid Resistant Coated Top Frame, Add  56.37 
    For Galvanized Welded Frame Assembly, Add  59.08 
    For Type 304 Stainless Steel Top Frame, Add  338.19 

XXXXXXX 
. 
 33 42 36 00-0075  Outlet Adapters For 12" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 42 36 00-0072) 
. 
. 

 33 42 36 00-0076 EA End Cap For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains...................................................................... 117.11  
. 

 33 42 36 00-0077 EA  No-Hub End Outlet For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ..................................................... 129.06  
. 

 33 42 36 00-0078 EA  No-Hub Bottom Outlet For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ................................................ 129.06  

XXXXXXX 
. 
 33 42 36 00-0079  Other Fittings For 12" Wide, Fiber Reinforced Polyester, Modular Trench 

Drains (33 42 36 00-0072) 
. 
. 

 33 42 36 00-0080 EA  Bottom Dome Strainer For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ................................................ 180.96  
. 

 33 42 36 00-0081 EA  Joint Connector For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains .......................................................... 235.16  
. 

 33 42 36 00-0082 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ................ 936.08  
. 

 33 42 36 00-0083 EA Cross For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains ....................................................................... 1,803.24  
. 

 33 42 36 00-0084 EA  Cutting Charges For 12" Wide, Fiber Reinforced Polyester, Modular Trench Drains .......................................................... 216.79  

XXXXXXX 
. 
 33 42 36 00-0085  12" Wide, Vinylester Fiberglass, Modular Trench Drains (33 42 36 00-0058) 
. 
. 
 33 42 36 00-0086  12" Wide, Vinylester Fiberglass, Modular Trench Drains (33 42 36 00-0085) 
. 
. 

 33 42 36 00-0087 LF 12" Wide, Vinylester Fiberglass, Modular Trench Drain ...................................................................................................... 386.28 19.71 
    For Acid Resistant Coated Top Frame, Add  56.37 
    For Galvanized Welded Frame Assembly, Add  59.08 
    For Type 304 Stainless Steel Top Frame, Add  338.19 

XXXXXXX 
. 
 33 42 36 00-0088  Outlet Adapters For 12" Wide, Vinylester Fiberglass, Modular Trench 

Drains (33 42 36 00-0085) 
. 
. 

 33 42 36 00-0089 EA End Cap For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ............................................................................... 279.70  
. 

 33 42 36 00-0090 EA  No-Hub End Outlet For 12" Wide, Vinylester Fiberglass, Modular Trench Drains .............................................................. 291.65  
. 

 33 42 36 00-0091 EA  No-Hub Bottom Outlet For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ......................................................... 291.65  

XXXXXXX 
. 
 33 42 36 00-0092  Other Fittings For 12" Wide, Vinylester Fiberglass, Modular Trench Drains (33 

42 36 00-0085) 
. 
. 

 33 42 36 00-0093 EA  Bottom Dome Strainer For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ......................................................... 180.96  
. 

 33 42 36 00-0094 EA  Joint Connector For 12" Wide, Vinylester Fiberglass, Modular Trench Drains.................................................................... 235.16  
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. 
 33 42 36 00-0095 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ......................... 936.08  

. 
 33 42 36 00-0096 EA Cross For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ................................................................................ 1,803.24  

. 
 33 42 36 00-0097 EA  Cutting Charges For 12" Wide, Vinylester Fiberglass, Modular Trench Drains ................................................................... 216.79  

XXXXXXX 
. 
 33 42 36 00-0098  12" Wide, Polymer Concrete, Modular Trench Drains (33 42 36 00-0058) 
. 
. 
 33 42 36 00-0099  12" Wide, Polymer Concrete, Modular Trench Drains (33 42 36 00-0098) 
. 
. 

 33 42 36 00-0100 LF 12" Wide, Polymer Concrete, Modular Trench Drain .......................................................................................................... 398.00  

XXXXXXX 
. 
 33 42 36 00-0101  Outlet Adapters For 12" Wide, Polymer Concrete, Modular Trench Drains (33 

42 36 00-0098) 
. 
. 

 33 42 36 00-0102 EA Closed End Cap For 12" Wide, Polymer Concrete, Modular Trench Drain ......................................................................... 201.12  
. 

 33 42 36 00-0103 EA No-Hub End Outlet For 12" Wide, Polymer Concrete, Modular Trench Drain ..................................................................... 345.24  
. 

 33 42 36 00-0104 EA No-Hub Bottom Outlet For 12" Wide, Polymer Concrete, Modular Trench Drain .................................................................. 86.40  

XXXXXXX 
. 
 33 42 36 00-0105  23" Wide, Modular Trench Drains (33 42 36 00-0002) 
. 
. 
 33 42 36 00-0106  23" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0105) 
. 
. 
 33 42 36 00-0107  23" Wide, High Density Polyethylene, Modular Trench Drains (33 42 36 00-0106) 
. 
. 

 33 42 36 00-0108 LF 23" Wide, High Density Polyethylene, Modular Trench Drain ............................................................................................. 312.71 26.88 
    For Acid Resistant Coated Frame, Add  84.55 
    For Galvanized Frame Assembly, Add  84.55 
    For Type 304 Stainless Steel Top Frame, Add  520.30 

XXXXXXX 
. 
 33 42 36 00-0109  Outlet Adapters For 23" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0106) 
. 
. 

 33 42 36 00-0110 EA End Cap For 23" Wide, High Density Polyethylene, Modular Trench Drains ...................................................................... 344.04  
. 

 33 42 36 00-0111 EA  No-Hub End Outlet For 23" Wide, High Density Polyethylene, Modular Trench Drains ...................................................... 513.22  
. 

 33 42 36 00-0112 EA  No-Hub Bottom Outlet For 23" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 513.22  

XXXXXXX 
. 
 33 42 36 00-0113  Other Fittings For 23" Wide, High Density Polyethylene, Modular Trench 

Drains (33 42 36 00-0106) 
. 
. 

 33 42 36 00-0114 EA  Bottom Dome Strainer For 23" Wide, High Density Polyethylene, Modular Trench Drains ................................................. 406.26  
. 

 33 42 36 00-0115 EA 90 Degree, 45 Degree, Tee Or Side Outlet For 23" Wide, High Density Polyethylene, Modular Trench Drains .............. 1,846.30  
. 

 33 42 36 00-0116 EA Cross For 23" Wide, High Density Polyethylene, Modular Trench Drains ........................................................................ 3,580.62  
. 

 33 42 36 00-0117 EA  Cutting Charges For 23" Wide, High Density Polyethylene, Modular Trench Drains .......................................................... 433.58  

XXXXXXX 
. 
 33 42 36 00-0118  Modular Trench Drain Grates (33 42 36 00-0001) 
. 
. 
 33 42 36 00-0119  4" Wide, Modular Trench Drain Grates (33 42 36 00-0118) 
. 
. 

 33 42 36 00-0120 LF 4" Wide, Polypropylene, Silver Heel Proof, Modular Trench Drain Grate (Zurn Z884-P4-HPP) ........................................... 27.68 2.69 
. 

 33 42 36 00-0121 LF 4" Wide, Class C Cast Iron, Modular Trench Drain Grate (Zurn Z884-P4-CG) ..................................................................... 29.05 2.69 
. 

 33 42 36 00-0122 LF 4" Wide, Galvanized Steel Slotted, Modular Trench Drain Grate (Zurn Z884-P4-FG) .......................................................... 23.59 2.69 
. 

 33 42 36 00-0123 LF 4" Wide, Stainless Steel Slotted, Modular Trench Drain Grate (Zurn Z884-P4-FS) .............................................................. 61.12 2.69 
. 

 33 42 36 00-0124 LF 4" Wide, Galvanized Steel Perforated, Modular Trench Drain Grate (Zurn Z884-P4-FG) ..................................................... 23.59 2.69 
. 

 33 42 36 00-0125 LF 4" Wide, Stainless Steel Perforated, Modular Trench Drain Grate (Zurn Z884-P4-FS) ........................................................ 61.12 2.69 

XXXXXXX 
. 
 33 42 36 00-0126  6" Wide, Modular Trench Drain Grates (33 42 36 00-0118) 
. 
. 

 33 42 36 00-0127 LF 6" Wide, Galvanized Ductile Iron Cast Bar, Modular Trench Drain Grate ........................................................................... 108.54 2.69 
. 

 33 42 36 00-0128 LF 6" Wide, Ductile Iron Cast Bar, Modular Trench Drain Grate ................................................................................................ 92.17 2.69 
. 

 33 42 36 00-0129 LF 6" Wide, Ductile Iron Solid Cover, Modular Trench Drain Grate ........................................................................................... 96.72 2.69 
. 

 33 42 36 00-0130 LF 6" Wide, Ductile Iron Slotted, Modular Trench Drain Grate ................................................................................................... 84.69 2.69 
. 

 33 42 36 00-0131 LF 6" Wide, Galvanized Ductile Iron Slotted, Modular Trench Drain Grate ................................................................................ 91.20 2.69 
. 

 33 42 36 00-0132 LF 6" Wide, Heel Proof Ductile Iron, Modular Trench Drain Grate ............................................................................................. 92.28 2.69 
. 

 33 42 36 00-0133 LF 6" Wide, Ductile Iron Longitudinal Slotted, Modular Trench Drain Grate .............................................................................. 92.28 2.69 
. 

 33 42 36 00-0134 LF 6" Wide, Galvanized Cast Iron Slotted, Modular Trench Drain Grate ................................................................................... 91.20 2.69 
. 

 33 42 36 00-0135 LF 6" Wide, Galvanized Steel Slotted, Modular Trench Drain Grate .......................................................................................... 80.36 2.69 
. 

 33 42 36 00-0136 LF 6" Wide, Perforated Galvanized Steel, Modular Trench Drain Grate .................................................................................... 80.36 2.69 
. 

 33 42 36 00-0137 LF 6" Wide, Reinforced Galvanized Steel Slotted, Modular Trench Drain Grate ....................................................................... 85.34 2.69 
. 

 33 42 36 00-0138 LF 6" Wide, Reinforced Perforated Galvanized Steel, Modular Trench Drain Grate .................................................................. 85.34 2.69 
. 

 33 42 36 00-0139 LF 6" Wide, Fabricated Stainless Steel Slotted, Modular Trench Drain Grate ......................................................................... 110.71 2.69 
. 

 33 42 36 00-0140 LF 6" Wide, Perforated Stainless Steel, Modular Trench Drain Grate ..................................................................................... 110.71 2.69 
. 

 33 42 36 00-0141 LF 6" Wide, Reinforced Stainless Steel Slotted, Modular Trench Drain Grate ......................................................................... 201.76 2.69 
. 

 33 42 36 00-0142 LF 6" Wide, Reinforced Perforated Stainless Steel, Modular Trench Drain Grate ................................................................... 201.76 2.69 
. 

 33 42 36 00-0143 LF 6" Wide, Stainless Steel Bar, Modular Trench Drain Grate ................................................................................................. 559.46 2.69 
. 

 33 42 36 00-0144 LF 6" Wide, Heel Proof Polyethylene, Modular Trench Drain Grate .......................................................................................... 76.02 2.69 
. 

 33 42 36 00-0145 LF 6" Wide, Fiberglass, Modular Trench Drain Grate .............................................................................................................. 162.74 2.69 

XXXXXXX 
. 
 33 42 36 00-0146  12" Wide, Modular Trench Drain Grates (33 42 36 00-0118) 
. 
. 

 33 42 36 00-0147 LF 12" Wide, Black Acid Resistant Coated Ductile Iron, Modular Trench Drain Grate ............................................................. 297.59 2.91 
. 

 33 42 36 00-0148 LF 12" Wide, Ductile Iron Solid Cover, Modular Trench Drain Grate ....................................................................................... 284.58 2.91 
. 

 33 42 36 00-0149 LF 12" Wide, Galvanized Ductile Iron Slotted, Modular Trench Drain Grate ............................................................................ 247.72 2.91 
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. 
 33 42 36 00-0150 LF 12" Wide, Heel Proof Ductile Iron, Modular Trench Drain Grate ......................................................................................... 260.19 2.91 

. 
 33 42 36 00-0151 LF 12" Wide, Perforated Galvanized Steel, Modular Trench Drain Grate ................................................................................ 224.96 2.91 

. 
 33 42 36 00-0152 LF 12" Wide, Reinforced Galvanized Steel Slotted, Modular Trench Drain Grate .................................................................... 439.04 2.91 

. 
 33 42 36 00-0153 LF 12" Wide, Reinforced Perforated Galvanized Steel, Modular Trench Drain Grate .............................................................. 439.04 2.91 

. 
 33 42 36 00-0154 LF 12" Wide, Fabricated Stainless Steel Slotted, Modular Trench Drain Grate ....................................................................... 559.90 2.91 

. 
 33 42 36 00-0155 LF 12" Wide, Perforated Stainless Steel, Modular Trench Drain Grate .................................................................................... 559.90 2.91 

. 
 33 42 36 00-0156 LF 12" Wide, Reinforced Stainless Steel Slotted, Modular Trench Drain Grate ....................................................................... 714.37 2.91 

. 
 33 42 36 00-0157 LF 12" Wide, Reinforced Perforated Stainless Steel Slotted, Modular Trench Drain Grate ..................................................... 714.37 2.91 

. 
 33 42 36 00-0158 LF 12" Wide, Stainless Steel Cast Bar, Modular Trench Drain Grate ...................................................................................... 678.05 2.91 

. 
 33 42 36 00-0159 LF 12" Wide, Fiberglass, Modular Trench Drain Grate ............................................................................................................ 320.89 2.91 

XXXXXXX 
. 
 33 42 36 00-0160  23" Wide, Modular Trench Drain Grates (33 42 36 00-0118) 
. 
. 

 33 42 36 00-0161 LF 23" Wide, Ductile Iron Solid Cover, Modular Trench Drain Grate ....................................................................................... 469.30 3.13 
. 

 33 42 36 00-0162 LF 23" Wide, Ductile Iron Slotted, Modular Trench Drain Grate ............................................................................................... 395.59 3.13 
. 

 33 42 36 00-0163 LF 23" Wide, Galvanized Ductile Iron Slotted, Modular Trench Drain Grate ............................................................................ 612.38 3.13 
. 

 33 42 36 00-0164 LF 23" Wide, Heel Proof Longitudinal Ductile Iron, Modular Trench Drain Grate ..................................................................... 454.13 3.13 

XXXXXXX 
. 
 33 46  Stormwater Management (33 40) 
. 
. 
 33 46 23  Modular Buried Stormwater Storage Units (33 46) 
. 
. 
 33 46 23 00-0001  Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™) (33 46 23) 
Note: Includes chambers and end caps delivery to site. Excludes excavation and earthwork, foundation stone, 
embedment and perimeter stone, geotextile fabrics and cutting holes in chambers. See CSI section 31 05 16 00-
0000 for aggregate (foundation, embedment and perimeter stone), 31 23 16 36-0000 for excavation and earth 
backfill, 31 32 19 16-0000 for woven and non-woven geotextile fabric. 

. 

. 
 33 46 23 00-0002  85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ SC-740) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0003 EA Up To 10, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ SC-740) ...................................................................................................................................................... 410.95  

. 
 33 46 23 00-0004 EA >10 To 20, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ SC-740) ...................................................................................................................................................... 374.47  
. 

 33 46 23 00-0005 EA >20 To 30, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ SC-740) ...................................................................................................................................................... 350.06  

. 
 33 46 23 00-0006 EA >30, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ SC-740) ...................................................................................................................................................... 326.30  
. 

 33 46 23 00-0007 EA Up To 10, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-740) .................. 202.96  
. 

 33 46 23 00-0008 EA >10 To 20, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-740) ................ 176.88  
. 

 33 46 23 00-0009 EA >20 To 30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-740) ................ 162.35  
. 

 33 46 23 00-0010 EA >30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-740) .......................... 147.98  

XXXXXXX 
. 
 33 46 23 00-0011  85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ SC-310) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0012 EA Up To 10, 85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ SC-310) ...................................................................................................................................................... 248.23  

. 
 33 46 23 00-0013 EA >10 To 20, 85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ SC-310) ...................................................................................................................................................... 224.45  
. 

 33 46 23 00-0014 EA >20 To 30, 85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ SC-310) ...................................................................................................................................................... 208.96  

. 
 33 46 23 00-0015 EA >30, 85.4" Long x 34" Wide x 16" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ SC-310) ...................................................................................................................................................... 194.93  
. 

 33 46 23 00-0016 EA Up To 10, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-310) .................. 161.43  
. 

 33 46 23 00-0017 EA >10 To 20, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-310) ................ 141.98  
. 

 33 46 23 00-0018 EA >20 To 30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-310) ................ 130.60  
. 

 33 46 23 00-0019 EA >30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ SC-310) .......................... 120.49  

XXXXXXX 
. 
 33 46 23 00-0020  90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ MC3500) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0021 EA Up To 10, 90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ MC3500) ..................................................................................................................................................... 668.14  

. 
 33 46 23 00-0022 EA >10 To 20, 90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ MC3500) ..................................................................................................................................................... 616.81  
. 

 33 46 23 00-0023 EA >20 To 30, 90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ MC3500) ..................................................................................................................................................... 578.15  

. 
 33 46 23 00-0024 EA >30, 90" Long x 77" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ MC3500) ..................................................................................................................................................... 543.55  
. 

 33 46 23 00-0025 EA Up To 10, 25.7" Long x 75" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chamber End 
Cap (StormTech™ MC3500) ............................................................................................................................................. 572.46  

. 
 33 46 23 00-0026 EA >10 To 20, 25.7" Long x 75" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 

End Cap (StormTech™ MC3500) ...................................................................................................................................... 525.90  
. 

 33 46 23 00-0027 EA >20 To 30, 25.7" Long x 75" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 
End Cap (StormTech™ MC3500) ...................................................................................................................................... 491.79  

. 
 33 46 23 00-0028 EA >30, 25.7" Long x 75" Wide x 45" High, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap 

(StormTech™ MC3500) ..................................................................................................................................................... 461.51  

XXXXXXX 
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. 
 33 46 23 00-0029  85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ DC-780) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0030 EA Up To 10, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ DC-780) ...................................................................................................................................................... 424.67  

. 
 33 46 23 00-0031 EA >10 To 20, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ DC-780) ...................................................................................................................................................... 387.52  
. 

 33 46 23 00-0032 EA >20 To 30, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ DC-780) ...................................................................................................................................................... 362.44  

. 
 33 46 23 00-0033 EA >30, 85.4" Long x 51" Wide x 30" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ DC-780) ...................................................................................................................................................... 338.06  
. 

 33 46 23 00-0034 EA Up To 10, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ DC-780) ................. 202.96  
. 

 33 46 23 00-0035 EA >10 To 20, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ DC-780) ................ 174.29  
. 

 33 46 23 00-0036 EA >20 To 30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ DC-780) ................ 162.35  
. 

 33 46 23 00-0037 EA >30, Polypropylene Corrugated Wall Stormwater Collection Chamber End Cap (StormTech™ DC-780) .......................... 147.98  

XXXXXXX 
. 
 33 46 23 00-0038  52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall 

Stormwater Collection Chambers (StormTech™ MC4500) (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0039 EA Up To 10, 52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ MC4500)..................................................................................................................................................... 698.90  

. 
 33 46 23 00-0040 EA >10 To 20, 52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ MC4500)..................................................................................................................................................... 644.07  
. 

 33 46 23 00-0041 EA >20 To 30, 52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 
(StormTech™ MC4500)..................................................................................................................................................... 601.89  

. 
 33 46 23 00-0042 EA >30, 52" Long x 100" Wide x 60" High, Polypropylene Corrugated Wall Stormwater Collection Chambers 

(StormTech™ MC4500)..................................................................................................................................................... 566.69  
. 

 33 46 23 00-0043 EA Up To 10, 35.1" Long x 90.2" Wide x 59.4" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 
End Cap (StormTech™ MC4500) ...................................................................................................................................... 853.81  

. 
 33 46 23 00-0044 EA >10 To 20, 35.1" Long x 90.2" Wide x 59.4" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 

End Cap (StormTech™ MC4500) ...................................................................................................................................... 791.23  
. 

 33 46 23 00-0045 EA >20 To 30, 35.1" Long x 90.2" Wide x 59.4" High, Polypropylene Corrugated Wall Stormwater Collection Chamber 
End Cap (StormTech™ MC4500) ...................................................................................................................................... 741.70  

. 
 33 46 23 00-0046 EA >30, 35.1" Long x 90.2" Wide x 59.4" High, Polypropylene Corrugated Wall Stormwater Collection Chamber End 

Cap (StormTech™ MC4500) ............................................................................................................................................. 699.51  

XXXXXXX 
. 
 33 46 23 00-0047  Cut Opening In Polypropylene Corrugated Wall Stormwater Collection 

Chambers (33 46 23 00-0001) 
. 
. 

 33 46 23 00-0048 EA Cut Up To 6" Diameter Opening, Polypropylene Corrugated Wall Stormwater Colelction Chamber Or End Cap ................ 58.58  
. 

 33 46 23 00-0049 EA Cut >6" To 12" Diameter Opening, Polypropylene Corrugated Wall Stormwater Colelction Chamber Or End Cap ............. 75.75  
. 

 33 46 23 00-0050 EA Cut >12" To 24" Diameter Opening, Polypropylene Corrugated Wall Stormwater Colelction Chamber Or End Cap ........... 97.32  
. 

 33 46 23 00-0051 EA Cut >24" To 36" Diameter Opening, Polypropylene Corrugated Wall Stormwater Colelction Chamber Or End Cap ......... 123.08  
. 

 33 46 23 00-0052 EA 12" x 6" Inspection Port Kit ................................................................................................................................................. 465.58  
Note: (2712AG6IPKIT) 

XXXXXXX 
. 
 33 46 53  Stormwater Leaching Pits (33 46) 
. 
. 
 33 46 53 00-0001  Drainage Wells (33 46 53) 

Note: Includes augering hole. 
. 
. 

 33 46 53 00-0002 LF 12" Diameter Drainage Well With Corrugated Metal Liner .................................................................................................... 24.99  
. 

 33 46 53 00-0003 LF 18" Diameter Drainage Well With Corrugated Metal Liner .................................................................................................... 30.31  
. 

 33 46 53 00-0004 LF 24" Diameter Drainage Well With Corrugated Metal Liner .................................................................................................... 40.15  

XXXXXXX 
. 
 33 50  Hydrocarbon Utilities (33) 
. 
. 
 33 52  Hydrocarbon Transmission and Distribution (33 50) 
. 
. 
 33 52 16  Gas Hydrocarbon Piping (33 52) 
. 
. 
 33 52 16 13  Steel Natural Gas Piping (33 52 16) 
. 
. 
 33 52 16 13-0001  Gas Distribution Lines (33 52 16 13) 

Note: Excludes excavation and backfill. See CSI section 31 23 16 00-0000 for excavation, 31 23 16 36-0016 for 
backfill. 

. 

. 
 33 70  Electrical Utilities (33) 
. 
. 
 33 71  Electrical Utility Transmission And Distribution (33 70) 
. 
. 
 33 71 19  Electrical Underground Ducts, Ductbanks and Manholes (33 71) 

Note: Excludes excavation and backfill. See CSI section 31 23 16 00-0000 for excavation, 31 23 16 36-0016 for backfill. 
. 
. 
 33 71 19 13  Electrical Manholes and Handholes (33 71 19) 
. 
. 
 33 71 19 13-0001  Electrical Handholes And Pull Boxes (33 71 19 13) 
. 
. 
 33 71 19 13-0002  Electrical Pull Boxes (33 71 19 13-0001) 

See CSI section 33 05 63 00-0427 for handholes. 
. 
. 

 33 71 19 13-0003 EA  24" x 36" x 24", Electric Pull Boxes, Precast Concrete .................................................................................................... 1,762.00  
. 

 33 71 19 13-0004 EA  24" x 36" x 36", Electric Pull Boxes, Precast Concrete .................................................................................................... 2,109.80  
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. 
 33 71 19 13-0005 EA  30" x 48" x 36", Electric Pull Boxes, Precast Concrete .................................................................................................... 2,442.03  

. 
 33 71 19 13-0006 EA  36" x 72" x 24", Electric Pull Boxes, Precast Concrete .................................................................................................... 3,794.55  

. 
 33 71 19 13-0007 EA  36" x 60" x 36", Electric Pull Boxes, Precast Concrete .................................................................................................... 4,046.97  

. 
 33 71 19 13-0008 EA  48" x 48" x 36", Electric Pull Boxes, Precast Concrete .................................................................................................... 4,352.26  

. 
 33 71 19 13-0009 EA  48" x 60" x 48", Electric Pull Boxes, Precast Concrete .................................................................................................... 5,007.14  

. 
 33 71 19 13-0010 EA 18" x 28" x 34", Electric Pull Boxes, Precast Concrete .................................................................................................... 1,869.52  

. 
 33 71 19 13-0011 EA 14" x 20" x 12", Electric Pull Boxes, Precast Concrete ....................................................................................................... 962.81  

. 
 33 71 19 13-0012 EA 18" x 28" x 12", Electric Pull Boxes, Precast Concrete .................................................................................................... 1,181.25  

. 
 33 71 19 13-0013 EA 24" x 36" x 12", Electric Pull Boxes, Precast Concrete .................................................................................................... 1,578.36  

. 
 33 71 19 13-0014 EA 24" x 3', Round Electric Pull Boxes, Precast Concrete ....................................................................................................... 982.14  

. 
 33 71 19 13-0015 EA 30" x 3', Round Electric Pull Boxes, Precast Concrete .................................................................................................... 1,037.72  

XXXXXXX 
. 
 33 71 19 13-0016  Electrical Pull Boxes (CALTRANS) (33 71 19 13-0001) 
. 
. 

 33 71 19 13-0017 EA Body, CALTRANS 3-1/2 Precast Concrete Pull Box ........................................................................................................... 105.73  
. 

 33 71 19 13-0018 EA Concrete Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................................ 38.06  
. 

 33 71 19 13-0019 EA Bolt Down Concrete Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ........................................................................... 60.41  
. 

 33 71 19 13-0020 EA Bolt Down Cast Iron Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ......................................................................... 118.55  
. 

 33 71 19 13-0021 EA Bolt Down Steel Cover, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................... 178.83  
    For Galvanized Steel Cover, Add  29.18 

. 
 33 71 19 13-0022 EA 12" Extension, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................................... 51.14  

. 
 33 71 19 13-0023 EA Flat Plate Base, CALTRANS 3-1/2 Precast Concrete Pull Box ............................................................................................. 51.14  

. 
 33 71 19 13-0024 EA Body, CALTRANS 5 Precast Concrete Pull Box ................................................................................................................. 152.72  

. 
 33 71 19 13-0025 EA Concrete Cover, CALTRANS 5 Precast Concrete Pull Box .................................................................................................. 49.47  

. 
 33 71 19 13-0026 EA Bolt Down Concrete Cover, CALTRANS 5 Precast Concrete Pull Box ................................................................................. 71.82  

. 
 33 71 19 13-0027 EA Bolt Down Steel Cover, CALTRANS 5 Precast Concrete Pull Box ..................................................................................... 234.47  

    For Galvanized Steel Cover, Add  53.50 
. 

 33 71 19 13-0028 EA 12" Extension, CALTRANS 5 Precast Concrete Pull Box ..................................................................................................... 68.97  
. 

 33 71 19 13-0029 EA Flat Plate Base, CALTRANS 5 Precast Concrete Pull Box ................................................................................................... 65.05  
. 

 33 71 19 13-0030 EA Body, CALTRANS 6 Precast Concrete Pull Box ................................................................................................................. 164.13  
. 

 33 71 19 13-0031 EA Concrete Cover, CALTRANS 6 Precast Concrete Pull Box .................................................................................................. 64.81  
. 

 33 71 19 13-0032 EA Bolt Down Concrete Cover, CALTRANS 6 Precast Concrete Pull Box ................................................................................. 87.16  
. 

 33 71 19 13-0033 EA Bolt Down Steel Cover, CALTRANS 6 Precast Concrete Pull Box ..................................................................................... 318.64  
    For Galvanized Steel Cover, Add  74.90 

. 
 33 71 19 13-0034 EA 12" Extension, CALTRANS 6 Precast Concrete Pull Box ..................................................................................................... 80.38  

. 
 33 71 19 13-0035 EA Flat Plate Base, CALTRANS 6 Precast Concrete Pull Box ................................................................................................... 76.10  

. 
 33 71 19 13-0036 EA 6" Return Flat Plate Base, CALTRANS 6 Precast Concrete Pull Box ................................................................................. 101.79  

. 
 33 71 19 13-0037 EA Body, CALTRANS 3-1/2-T Precast Concrete Pull Box ....................................................................................................... 210.24  

. 
 33 71 19 13-0038 EA Bolt Down Concrete Cover, CALTRANS 3-1/2-T Precast Concrete Pull Box ..................................................................... 280.12  

. 
 33 71 19 13-0039 EA 12" Extension, CALTRANS 3-1/2-T Precast Concrete Pull Box ............................................................................................ 94.65  

. 
 33 71 19 13-0040 EA Flat Plate Base, CALTRANS 3-1/2-T Precast Concrete Pull Box ......................................................................................... 87.52  

. 
 33 71 19 13-0041 EA Body, CALTRANS 5-T Precast Concrete Pull Box.............................................................................................................. 278.27  

. 
 33 71 19 13-0042 EA Bolt Down Concrete Cover, CALTRANS 5-T Precast Concrete Pull Box ........................................................................... 401.39  

. 
 33 71 19 13-0043 EA 12" Extension, CALTRANS 5-T Precast Concrete Pull Box ................................................................................................ 111.77  

. 
 33 71 19 13-0044 EA Flat Plate Base, CALTRANS 5-T Precast Concrete Pull Box ............................................................................................. 108.92  

. 
 33 71 19 13-0045 EA Body, CALTRANS 6-T Precast Concrete Pull Box.............................................................................................................. 382.42  

. 
 33 71 19 13-0046 EA Bolt Down Concrete Cover, CALTRANS 6-T Precast Concrete Pull Box ........................................................................... 558.33  

. 
 33 71 19 13-0047 EA 12" Extension, CALTRANS 6-T Precast Concrete Pull Box ................................................................................................ 183.11  

. 
 33 71 19 13-0048 EA Flat Plate Base, CALTRANS 6-T Precast Concrete Pull Box ............................................................................................. 144.59  

XXXXXXX 
. 
 33 71 19 13-0049  Precast Concrete Box Extensions (33 71 19 13-0001) 
. 
. 

 33 71 19 13-0050 EA 14" x 20" x 12", Precast Concrete Extension ...................................................................................................................... 214.04  
. 

 33 71 19 13-0051 EA 18" x 28" x 12", Precast Concrete Extension ...................................................................................................................... 268.68  
. 

 33 71 19 13-0052 EA 24" x 36" x 12", Precast Concrete Extension ...................................................................................................................... 349.15  
. 

 33 71 19 13-0053 EA 30" x 48" x 12", Precast Concrete Extension ...................................................................................................................... 426.31  
. 

 33 71 19 13-0054 EA 36" x 60" x 12", Precast Concrete Extension ...................................................................................................................... 698.23  
. 

 33 71 19 13-0055 EA 36" x 72" x 12", Precast Concrete Extension ...................................................................................................................... 944.02  
. 

 33 71 19 13-0056 EA 48" x 48" x 12", Precast Concrete Extension ................................................................................................................... 1,083.55  
. 

 33 71 19 13-0057 EA 48" x 60" x 12", Precast Concrete Extension ................................................................................................................... 1,330.90  

XXXXXXX 
. 
 33 71 19 13-0058  Manhole Accessories (33 71 19 13) 
. 
. 

 33 71 19 13-0059 EA  6" Precast Grade Ring Riser Casting .................................................................................................................................. 522.12  
. 

 33 71 19 13-0060 EA  12" Precast Grade Ring Riser Casting ................................................................................................................................ 565.44  
. 

 33 71 19 13-0061 EA 36" Opening Cast Iron Frame And Cover (NEENAH #R-1640-D) .................................................................................... 1,753.19  
. 

 33 71 19 13-0062 EA 42" Opening Cast Iron Frame And Cover (NEENAH #R-1740-E1) .................................................................................. 2,278.56  
. 

 33 71 19 13-0063 EA  Cast Iron Adjusting Ring (NEENAH #R-1979) .................................................................................................................... 781.48  
. 

 33 71 19 13-0064 EA Cast Iron Frame And Cover (NEENAH #R-1640-B) ............................................................................................................ 977.08  

XXXXXXX 
. 
 33 71 19 23  Trenched Electrical Underground Duct and Ductbanks (33 71 19) 
. 
. 
 33 71 19 23-0001  Underground Cable Protection Slab And Marking (33 71 19 23) 
. 
. 

 33 71 19 23-0002 EA  24" x 12", 2" Concrete, Underground Cable Protection........................................................................................................... 5.80  

 
 
 
 



 

 Utilities 33 

33
 

Electrical Utilities 33 70 
Electrical Utility Transmission And Distribution 33 71 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 33 - 259 

END OF SECTION 33 



33
 33 Utilities 

33 70 Electrical Utilities 
33 71 Electrical Utility Transmission And Distribution 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2021 The Gordian Group, Inc.  January 2021 
Page 33 - 260  County of San Mateo, Engineering, Construction, Roads and Utilities 

 
THIS PAGE INTENTIONALLY LEFT BLANK



 

 Transportation 34 

34
 

Operation And Maintenance Of Transportation 34 01 
Operation And Maintenance Of Railways 34 01 23 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 34 - 1 

 
. 
34  Transportation 
. 
. 
 34 01  Operation And Maintenance Of Transportation (34) 
. 
. 
 34 01 23  Operation And Maintenance Of Railways (34 01) 
. 
. 
 34 01 23 33  Track Realignment (34 01 23) 
. 
. 
 34 01 23 33-0001  Realign Railroad Track (34 01 23 33) 
. 
. 

 34 01 23 33-0002 LF Removal Of Track Rails and Ties And Re-Install Including New Bolts And Spikes .............................................................. 83.27  
. 

 34 01 23 33-0003 EA Removal Of Railroad Track Turnouts And Re-install Including New Bolts And Spikes .................................................... 4,095.06  

XXXXXXX 
. 
 34 10  Guideways/Railways (34) 
. 
. 
 34 11  Rail Tracks (34 10) 
. 
. 
 34 11 93  Track Appurtenances And Accessories (34 11) 
. 
. 
 34 11 93 00-0001  Railroad Crossings (34 11 93) 
. 
. 
 34 11 93 00-0002  Asphalt Railroad Crossings (34 11 93 00-0001) 

Note: Based on 8" thickness x 20' including track and approach. 
. 
. 

 34 11 93 00-0003 EA  8" Asphalt Railroad Crossing, 12' Roadway 6 CY ............................................................................................................ 1,944.18 292.33 
. 

 34 11 93 00-0004 EA  8" Asphalt Railroad Crossing, 15' Roadway 7.4 CY ......................................................................................................... 2,292.02 331.30 
. 

 34 11 93 00-0005 EA  8" Asphalt Railroad Crossing, 18' Roadway 8.9 CY ......................................................................................................... 2,708.46 389.77 
. 

 34 11 93 00-0006 EA  8" Asphalt Railroad Crossing, 21' Roadway 10.4 CY ....................................................................................................... 3,214.00 467.72 
. 

 34 11 93 00-0007 EA  8" Asphalt Railroad Crossing, 24' Roadway 11.9 CY ....................................................................................................... 3,875.41 584.65 

XXXXXXX 
. 
 34 11 93 00-0008  Railroad Crossings - Precast Concrete Inserts (34 11 93 00-0001) 

Note: Based on 6" thickness x standard rail width gauge. 
. 
. 

 34 11 93 00-0009 EA  Precast Concrete, Railroad Crossing, 12' Road 6" Thick, Standard Gauge..................................................................... 5,547.26 138.55 
. 

 34 11 93 00-0010 EA  Precast Concrete, Railroad Crossing, 15' Road 6" Thick, Standard Gauge..................................................................... 6,934.08 168.23 
. 

 34 11 93 00-0011 EA  Precast Concrete, Railroad Crossing, 18' Road 6" Thick, Standard Gauge..................................................................... 8,315.99 207.81 
. 

 34 11 93 00-0012 EA  Precast Concrete, Railroad Crossing, 21' Road 6" Thick, Standard Gauge..................................................................... 9,699.15 237.50 
. 

 34 11 93 00-0013 EA  Precast Concrete, Railroad Crossing, 24' Road 6" Thick, Standard Gauge................................................................... 11,081.53 277.08 

XXXXXXX 
. 
 34 11 93 00-0014  Molded Rubber Railroad Crossings With Headers (34 11 93 00-0001) 

Note: Based on 3' x 8'-6" sections. 
. 
. 

 34 11 93 00-0015 EA  Molded Rubber Railroad Crossing, 12' Road 3' x 8'-6" Sections With Headers ............................................................... 2,486.26 138.55 
. 

 34 11 93 00-0016 EA  Molded Rubber Railroad Crossing, 15' Road 3' x 8'-6" Sections With Headers ............................................................... 2,958.50 168.23 
. 

 34 11 93 00-0017 EA  Molded Rubber Railroad Crossing, 18' Road 3' x 8'-6" Sections With Headers ............................................................... 3,425.83 207.81 
. 

 34 11 93 00-0018 EA  Molded Rubber Railroad Crossing, 21' Road 3' x 8'-6" Sections With Headers ............................................................... 3,894.41 237.50 
. 

 34 11 93 00-0019 EA  Molded Rubber Railroad Crossing, 24' Road 3' x 8'-6" Sections With Headers ............................................................... 4,362.22 277.08 

XXXXXXX 
. 
 34 11 93 00-0020  Railroad Trackage Demolition (34 11 93) 
. 
. 

 34 11 93 00-0021 CY  Removal Of Railroad Track Ballast ......................................................................................................................................... 8.02  
. 

 34 11 93 00-0022 LF Removal Of Railroad Track Rail And Spikes ........................................................................................................................ 20.05  
. 

 34 11 93 00-0023 EA  Removal And Disposal Of Concrete Post Footings ............................................................................................................ 113.68  
. 

 34 11 93 00-0024 EA  Backfill Holes From Post Removal ........................................................................................................................................ 47.38  

XXXXXXX 
. 
 34 40  Transportation Signaling and Control Equipment (34) 
. 
. 
 34 41  Roadway Signaling and Control Equipment (34 40) 
. 
. 
 34 41 13  Traffic Signals (34 41) 
. 
. 
 34 41 13 00-0001  Traffic Signals (34 41 13) 
. 
. 

 34 41 13 00-0002 EA Single Traffic Signal Head, 4 Way Pattern ....................................................................................................................... 5,383.84 809.18 

XXXXXXX 
. 
 34 41 13 00-0003  Traffic Detector Induction Loop (34 41 13) 
. 
. 

 34 41 13 00-0004 EA 6' x 6', Type A, 3 Turns Per Loop, Traffic Detector Induction Loop ..................................................................................... 376.91  
Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0005 EA 6' x 6', Type D, 3 Turns Per Loop, Traffic Detector Induction Loop ..................................................................................... 470.39  

Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0006 EA 6' x 6', Type D, 5 Turns Per Loop, Traffic Detector Induction Loop ..................................................................................... 537.04  

Note: Includes saw cutting, 5 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0007 EA 6' x 6', Type Q, 3 Turns Per Loop, Traffic Detector Induction Loop .................................................................................... 462.58  

Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 
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. 
 34 41 13 00-0008 EA 6' x 20', Type C, 3 Turns Per Loop, Traffic Detector Induction Loop ................................................................................... 802.84  

Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0009 EA 6' x 28', Type C, 2 Turns Per Loop, Traffic Detector Induction Loop ................................................................................... 981.69  

Note: Includes saw cutting, 2 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0010 EA 6' x 28', Type C, 3 Turns Per Loop, Traffic Detector Induction Loop ................................................................................ 1,049.94  

Note: Includes saw cutting, 3 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0011 EA 6' x 40', Type C, 1 Turn Per Loop, Traffic Detector Induction Loop.................................................................................. 1,282.01  

Note: Includes saw cutting, 1 turn wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0012 EA 6' x 40', Type C, 2 Turns Per Loop, Traffic Detector Induction Loop ................................................................................ 1,383.21  

Note: Includes saw cutting, 2 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0013 EA 6' x 50', Type C, 1 Turn Per Loop, Traffic Detector Induction Loop.................................................................................. 1,484.12  

Note: Includes saw cutting, 1 turn wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0014 EA 6' x 50', Type C, 2 Turns Per Loop, Traffic Detector Induction Loop ................................................................................ 1,607.77  

Note: Includes saw cutting, 2 turns wire for 1 induction loop circuit, sealing and splicing into leads in street.  
Excludes lead wire, controller, junction box or conduit. 

. 
 34 41 13 00-0015 LF In Pavement, Lead Wire For Traffic Signal Detector ............................................................................................................... 6.47  

Note: Includes saw cutting, sealing and splicing into traffic signal loop wire in street.  Excludes junction box or 
conduit. 

. 
 34 41 13 00-0016 LF In Earthwork, Lead Wire For Traffic Signal Detector ............................................................................................................... 3.05  

Note: Includes trenching in earthwork and splicing into traffic signal loop wire.  Excludes junction box or conduit. 
. 

 34 41 13 00-0017 EA 2 Channel, Rack Mounted, Traffic Loop Vehicle Detector (Reno A&E Model 222) ............................................................. 195.58  
. 

 34 41 13 00-0018 EA 4 Channel, Rack Mounted, Traffic Loop Vehicle Detector (Reno A&E Model E-1100) ....................................................... 507.23  
. 

 34 41 13 00-0019 EA 2 Channel, Rack Mounted, Traffic Loop Bicycle Detector (Reno A&E Model C-1100) ....................................................... 324.37  

XXXXXXX 
. 
 34 41 13 00-0020  Overhead Traffic Signals (34 41 13) 
. 
. 

 34 41 13 00-0021 EA Vehicle Signal Face, LED, 1 - 12" Section .......................................................................................................................... 482.88 171.95 
. 

 34 41 13 00-0022 EA Vehicle Signal Face, LED, 2 - 12" Sections ........................................................................................................................ 759.33 242.76 
. 

 34 41 13 00-0023 EA Vehicle Signal Face, LED, 3 - 12" Sections ..................................................................................................................... 1,033.73 296.70 
. 

 34 41 13 00-0024 EA Vehicle Signal Face, LED, 3 - 12" Sections, Middle Section Blank ..................................................................................... 992.45 296.70 
. 

 34 41 13 00-0025 EA Vehicle Signal Face, LED, 4 - 12" Sections ..................................................................................................................... 1,280.03 330.42 
. 

 34 41 13 00-0026 EA Vehicle Signal Face, LED, 5 - 12" Sections ..................................................................................................................... 1,499.37 350.65 
. 

 34 41 13 00-0027 EA Vehicle Signal Face, LED, 5 - 12" Sections, Cluster ........................................................................................................ 1,579.18 350.65 
. 

 34 41 13 00-0028 EA Vehicle Signal Face, LED, 1 - 8" Section ............................................................................................................................ 462.24 171.95 
. 

 34 41 13 00-0029 EA Vehicle Signal Face, LED, 2 - 8" Sections .......................................................................................................................... 718.05 242.76 
. 

 34 41 13 00-0030 EA Vehicle Signal Face, LED, 3 - 8" Sections .......................................................................................................................... 933.28 296.70 
. 

 34 41 13 00-0031 EA Vehicle Signal Face, LED, 2 - 8" Sections, 1 - 12" Section ................................................................................................. 984.19 296.70 
. 

 34 41 13 00-0032 EA Vehicle Signal Face, LED, 2 - 8" Sections, 2 - 12" Sections ............................................................................................ 1,191.97 330.42 
. 

 34 41 13 00-0033 EA Vehicle Signal Face, LED, 3 - 8" Sections, 1 - 12" Section .............................................................................................. 1,163.07 330.42 
. 

 34 41 13 00-0034 EA Vehicle Signal Face, LED, 3 - 8" Sections, 2 - 12" Sections ............................................................................................ 1,348.01 350.65 
. 

 34 41 13 00-0035 EA Vehicle Signal Face, LED, 3 - 8" Sections, 2 - 12" Sections In Cluster ............................................................................ 1,412.68 350.65 
. 

 34 41 13 00-0036 EA Vehicle Signal Face, LED, 3 - 12" Sections, Optically Programmed ................................................................................ 1,886.85 296.70 
. 

 34 41 13 00-0037 EA Vehicle Signal Face, LED, 4 - 12" Sections, Optically Programmed ................................................................................ 2,426.24 330.42 
. 

 34 41 13 00-0038 EA Vehicle Signal Face, LED, 5 - 12" Sections, Optically Programmed ................................................................................ 3,109.29 350.65 
. 

 34 41 13 00-0039 EA Vehicle Signal Face, LED, 5 - 12" Sections In Cluster, Optically Programmed................................................................ 3,350.09 350.65 
. 

 34 41 13 00-0040 EA Bracket Signal Mounting Assembly..................................................................................................................................... 443.11 134.86 
. 

 34 41 13 00-0041 EA Mast Arm Signal Mounting Assembly ................................................................................................................................. 806.39 269.73 
. 

 34 41 13 00-0042 EA Top Pole Signal Mounting Assembly .................................................................................................................................. 287.61 101.15 
. 

 34 41 13 00-0043 EA Pedestrian Signal Head ...................................................................................................................................................... 776.11 202.30 
. 

 34 41 13 00-0044 EA Pedestrian Signal Insert ...................................................................................................................................................... 462.36 101.15 
. 

 34 41 13 00-0045 EA Audible Pedestrian Signal ................................................................................................................................................ 1,091.28  
. 

 34 41 13 00-0046 EA Junction Box, Pole Or Post Mounted .................................................................................................................................. 426.58  
. 

 34 41 13 00-0047 EA Pedestrian Push Button ...................................................................................................................................................... 412.83  
. 

 34 41 13 00-0048 EA Illuminated Sign, Bracket Mounted, Symbolic .................................................................................................................. 2,882.61  
. 

 34 41 13 00-0049 EA Illuminated Sign, Mast Arm Mounted, Symbolic ............................................................................................................... 3,026.72  
. 

 34 41 13 00-0050 EA Sign, Message, "BLANK OUT", Bracket Mounted ........................................................................................................... 3,146.61  
. 

 34 41 13 00-0051 EA Sign, Message, "BLANK OUT", Mast Arm Mounted ........................................................................................................ 3,358.40  
. 

 34 41 13 00-0052 EA Sign, Fiber Optic, Bracket Mounted ................................................................................................................................. 3,546.29  
. 

 34 41 13 00-0053 EA Sign, Fiber Optic, Mast Arm Mounted .............................................................................................................................. 3,762.64  
. 

 34 41 13 00-0054 EA 16' Pedestal With Base Plate And Cover ......................................................................................................................... 1,210.42 195.79 
. 

 34 41 13 00-0055 EA 30' Type 15TS Signal And Lighting Standard .................................................................................................................. 5,422.06  
Note: 8" diameter base and 3-7/8" diameter top. 0.1793" wall thickness. 

. 
 34 41 13 00-0056 EA 35' Type 21TS Signal And Lighting Standard .................................................................................................................. 6,227.42  

Note: 9-3/8" diameter base and 3-9/16" diameter top. 0.1793" wall thickness. 
. 

 34 41 13 00-0057 EA 17' Type 18-2-100 Signal And Lighting Standard ............................................................................................................. 3,136.06  
Note: 10-3/4" diameter base and 8-7/16" diameter top. 0.1793" wall thickness. 

. 
 34 41 13 00-0058 EA 17' Type 18-3-100 Signal And Lighting Standard ............................................................................................................. 3,447.01  

Note: 10-3/4" diameter base and 8-7/16" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0059 EA 17' Type 18-4-100 Or 23-4-100 Signal And Lighting Standard ........................................................................................ 3,566.21  
Note: 12" diameter base and 9" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0060 EA 17' Type 23-3-100 Signal And Lighting Standard ............................................................................................................. 3,566.21  

Note: 12" diameter base and 9-5/8" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0061 EA 17' Type 23-4-100 Signal And Lighting Standard ............................................................................................................. 3,628.79  
Note: 12" diameter base and 9-5/8" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0062 EA 17' Type 27-3-100 Signal And Lighting Standard ............................................................................................................. 3,941.69  

Note: 12-1/8" diameter base and 9-3/4" diameter top. 0.3125" wall thickness. 
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. 
 34 41 13 00-0063 EA 17' Type 27-4-100 Signal And Lighting Standard............................................................................................................. 4,013.64  

Note: 13-1/2" diameter base and 9-3/4" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0064 EA 17' Type 28-5-100 Signal And Lighting Standard............................................................................................................. 4,161.18  
Note: 14" diameter base and 11-11/16" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0065 EA 17' Type 60-5-100 Signal And Lighting Standard............................................................................................................. 4,393.54  

Note: 16" diameter base and 13-11/16" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0066 EA 18'-6" Type 16-2-100 Or 16-3-100 Signal And Lighting Standard .................................................................................... 3,318.98  
Note: 10-3/4" diameter base and 8-1/4" diameter top. 0.1793" wall thickness. 

. 
 34 41 13 00-0067 EA 30' Type 17-2-100 Or 17-3-100 Signal And Lighting Standard ........................................................................................ 5,748.56  

Note: 10-3/4" diameter base and 6-5/8" diameter top. 0.1793" wall thickness. 
. 

 34 41 13 00-0068 EA 30' Type 19-2-100 Signal And Lighting Standard............................................................................................................. 6,401.56  
Note: 10-3/4" diameter base and 6-5/8" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0069 EA 30' Type 19-3-100 Or 24-3-100 Signal And Lighting Standard ........................................................................................ 6,651.87  

Note: 12" diameter base and 7-7/8" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0070 EA 30' Type 19-4-100 Or 24-4-100 Signal And Lighting Standard ........................................................................................ 6,651.87  
Note: 12" diameter base and 8" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0071 EA 30' Type 26-3-100 Signal And Lighting Standard............................................................................................................. 7,440.36  

Note: 12-1/8" diameter base and 8" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0072 EA 30' Type 26-4-100 Signal And Lighting Standard............................................................................................................. 7,742.62  
Note: 13-1/2" diameter base and 8" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0073 EA 30' Type 29-5-100 Signal And Lighting Standard............................................................................................................. 8,059.98  

Note: 14" diameter base and 9-7/8" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0074 EA 30' Type 61-5-100 Signal And Lighting Standard............................................................................................................. 8,559.84  
Note: 16" diameter base and 11-7/8" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0075 EA 35' Type 17A-2-100 Signal And Lighting Standard .......................................................................................................... 6,673.43  

Note: 10-3/4" diameter base and 5-15/16" diameter top. 0.1793" wall thickness. 
. 

 34 41 13 00-0076 EA 35' Type 19A-2-100 Signal And Lighting Standard .......................................................................................................... 7,435.26  
Note: 10-3/4" diameter base and 5-15/16" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0077 EA 35' Type 19A-3-100 Or 24A-3-100  Signal And Lighting Standard .................................................................................. 7,727.30  

Note: 12" diameter base and 7-3/16" diameter top. 0.2391" wall thickness. 
. 

 34 41 13 00-0078 EA 35' Type 19A-4-100 Or 24A-4-100 Signal And Lighting Standard ................................................................................... 7,727.30  
Note: 12" diameter base and 7-5/16" diameter top. 0.2391" wall thickness. 

. 
 34 41 13 00-0079 EA 35' Type 26A-3-100 Signal And Lighting Standard .......................................................................................................... 8,647.20  

Note: 12-1/8" diameter base and 7-5/16" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0080 EA 35' Type 26A-4-100 Signal And Lighting Standard .......................................................................................................... 8,999.83  
Note: 13-1/2" diameter base and 7-5/16" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0081 EA 35' Type 29A-5-100 Signal And Lighting Standard .......................................................................................................... 9,370.09  

Note: 14" diameter base and 9-3/16" diameter top. 0.3125" wall thickness. 
. 

 34 41 13 00-0082 EA 35' Type 61A-5-100 Signal And Lighting Standard .......................................................................................................... 9,953.25  
Note: 16" diameter base and 11" diameter top. 0.3125" wall thickness. 

. 
 34 41 13 00-0083 EA 15' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 2,400.05  

. 
 34 41 13 00-0084 EA 20' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 2,525.24  

. 
 34 41 13 00-0085 EA 25' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 2,688.24  

. 
 34 41 13 00-0086 EA 30' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 3,522.29  

. 
 34 41 13 00-0087 EA 35' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 4,193.77  

. 
 34 41 13 00-0088 EA 40' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 4,488.08  

. 
 34 41 13 00-0089 EA 45' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 4,954.25  

. 
 34 41 13 00-0090 EA 50' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 5,619.83  

. 
 34 41 13 00-0091 EA 55' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 6,438.62  

. 
 34 41 13 00-0092 EA 60' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 7,019.61  

. 
 34 41 13 00-0093 EA 65' Steel Straight Mast Arm, MONOTUBE ....................................................................................................................... 8,129.02  

. 
 34 41 13 00-0094 EA 4' Steel Curved Luminaire Mast Arm .................................................................................................................................. 839.45  

. 
 34 41 13 00-0095 EA 6' Steel Curved Luminaire Mast Arm ............................................................................................................................... 1,084.68  

    For High Rise Arm, Add  77.74 
. 

 34 41 13 00-0096 EA 8' Steel Curved Luminaire Mast Arm ............................................................................................................................... 1,356.89  
. 

 34 41 13 00-0097 EA 10' Steel Curved Luminaire Mast Arm ............................................................................................................................. 1,919.11  
    For High Rise Arm, Add  114.43 

. 
 34 41 13 00-0098 EA 12' Steel Curved Luminaire Mast Arm ............................................................................................................................. 2,093.23  

    For High Rise Arm, Add  134.95 
. 

 34 41 13 00-0099 EA 15' Steel Curved Luminaire Mast Arm ............................................................................................................................. 2,159.58  
    For High Rise Arm, Add  150.50 

. 
 34 41 13 00-0100 EA 15' Tubular Aluminum Post ................................................................................................................................................. 901.31  

. 
 34 41 13 00-0101 EA 17' Tubular Aluminum Post ................................................................................................................................................. 966.90  

. 
 34 41 13 00-0102 EA 20' Tubular Aluminum Post .............................................................................................................................................. 1,082.00  

. 
 34 41 13 00-0103 EA CUT-OFF POLE AND CAPPED ......................................................................................................................................... 187.25  

. 
 34 41 13 00-0104 EA PAINT EXISTING SL/TS CONTROLLER COMPLETE ........................................................................................................ 54.89  

. 
 34 41 13 00-0105 EA PAINT EXISTING TS POST COMPLETE........................................................................................................................... 265.48  

. 
 34 41 13 00-0106 EA  1 Channel Loop Detector Amplifier .................................................................................................................................. 1,181.23  

. 
 34 41 13 00-0107 EA  4 Channel Loop Detector Amplifier .................................................................................................................................. 2,171.15  

. 
 34 41 13 00-0108 EA  FLASHING BEACON WITH DOWNLIGHT ...................................................................................................................... 1,859.34  

. 
 34 41 13 00-0109 EA Flashing Beacon, Bracket Mounted .................................................................................................................................... 719.59  

. 
 34 41 13 00-0110 EA Flashing Beacon, Mast Arm Mounted ................................................................................................................................. 719.59  

. 
 34 41 13 00-0111 EA Flashing Beacon, Solar Powered, Bracket Mounted ...................................................................................................... 15,332.28  

. 
 34 41 13 00-0112 EA Service Equipment Enclosure, Type III-AF ......................................................................................................................... 979.32  

. 
 34 41 13 00-0113 EA 12", 3 Section Signal, Mast Arm Mounted ....................................................................................................................... 1,511.26  

. 
 34 41 13 00-0114 EA 8", 3 Section Signal, Mast Arm Mounted ......................................................................................................................... 1,351.82  

. 
 34 41 13 00-0115 EA 12" FCV Visor ....................................................................................................................................................................... 74.93  

. 
 34 41 13 00-0116 EA 8" FCV Visor ......................................................................................................................................................................... 56.58  

. 
 34 41 13 00-0117 EA Eggcrate Visor ...................................................................................................................................................................... 72.66  

. 
 34 41 13 00-0118 EA Pedestrian H/M ................................................................................................................................................................... 907.70  

. 
 34 41 13 00-0119 EA Pedestrian Audio ................................................................................................................................................................ 975.30  

. 
 34 41 13 00-0120 EA Adjustable Pushbutton ........................................................................................................................................................ 277.49  

. 
 34 41 13 00-0121 EA ADA Cap And Switch .......................................................................................................................................................... 328.00  
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. 
 34 41 13 00-0122 EA 3 Section 12" Backplate ...................................................................................................................................................... 125.84  

. 
 34 41 13 00-0123 EA 3 Section 12" MAS Mount Backplate .................................................................................................................................. 186.03  

. 
 34 41 13 00-0124 EA 3 Section 8" Backplate ........................................................................................................................................................ 103.63  

. 
 34 41 13 00-0125 EA 12" Red LED Lenses........................................................................................................................................................... 209.10  

. 
 34 41 13 00-0126 EA 12" Amber LED Lenses....................................................................................................................................................... 221.73  

. 
 34 41 13 00-0127 EA 12" Green LED Lenses ....................................................................................................................................................... 360.25  

. 
 34 41 13 00-0128 EA 12" Red Arrow ..................................................................................................................................................................... 208.09  

. 
 34 41 13 00-0129 EA 12" Amber Arrow ................................................................................................................................................................. 198.84  

. 
 34 41 13 00-0130 EA 12" Green Arrow ................................................................................................................................................................. 279.86  

. 
 34 41 13 00-0131 EA 8" Red ................................................................................................................................................................................. 206.22  

. 
 34 41 13 00-0132 EA 8" Amber ............................................................................................................................................................................. 199.38  

. 
 34 41 13 00-0133 EA 8" Green .............................................................................................................................................................................. 233.08  

. 
 34 41 13 00-0134 EA Hand/Man ........................................................................................................................................................................... 345.68  

. 
 34 41 13 00-0135 EA Frameworks, 8" TV-1-T ....................................................................................................................................................... 422.86  

. 
 34 41 13 00-0136 EA Frameworks, 8" TV-2-T ....................................................................................................................................................... 471.91  

. 
 34 41 13 00-0137 EA Frameworks, MAT MT ........................................................................................................................................................ 132.20  

. 
 34 41 13 00-0138 EA Frameworks, MAS MT ........................................................................................................................................................ 142.01  

. 
 34 41 13 00-0139 EA Frameworks, 3W PT TC ..................................................................................................................................................... 295.46  

. 
 34 41 13 00-0140 EA Frameworks, 2W PT TC ..................................................................................................................................................... 284.73  

. 
 34 41 13 00-0141 EA Frameworks, 2W SM TC ..................................................................................................................................................... 271.65  

. 
 34 41 13 00-0142 EA Frameworks, SV-1 .............................................................................................................................................................. 184.40  

. 
 34 41 13 00-0143 EA Frameworks, TV-1 .............................................................................................................................................................. 179.49  

. 
 34 41 13 00-0144 EA Type III Service Pedestal ................................................................................................................................................. 3,093.22  

. 
 34 41 13 00-0145 EA Single Fuse Holder ............................................................................................................................................................... 36.77  

. 
 34 41 13 00-0146 EA Double Fuse Holder .............................................................................................................................................................. 77.95  

. 
 34 41 13 00-0147 EA Pullbox, 1-1/2" x 20" x 14" ..................................................................................................................................................... 86.32  

. 
 34 41 13 00-0148 EA Pullbox, 5" x 28" x 18" ......................................................................................................................................................... 113.30  

. 
 34 41 13 00-0149 EA Pullbox, 6" x 36" x 23" ......................................................................................................................................................... 146.06  

. 
 34 41 13 00-0150 EA Pullbox Lids, FL9D ................................................................................................................................................................ 77.50  

. 
 34 41 13 00-0151 EA Pullbox Lids, FL30D ............................................................................................................................................................ 138.77  

. 
 34 41 13 00-0152 EA Pullbox Lids, FL36D .............................................................................................................................................................. 44.57  

. 
 34 41 13 00-0153 EA LED Enhanced Pedestrian Crossing Symbol Sign........................................................................................................... 1,344.57 117.23 

Note: 2 required per system. 
. 

 34 41 13 00-0154 EA 42" Height, 8-1/2" Diameter Automatic Bollard Activation System ................................................................................... 4,033.98 703.41 
Note: 4 required per system. 

. 
 34 41 13 00-0155 EA Power Control Unit With Enclosure (Solar) .................................................................................................................... 12,582.93 468.94 

Note: LightGuard Systems solar power equipment Includes: one solar array consisting of 1 Siemens SP70 solar 
power module (21" x 47" to be pole mounted, pole not included), #14 AWG solar tray cable, mounting hardware, 
one enclosure (16-1/2" width x 27-1/2" height x 15" depth), two 12V 80AH deep cycle gel cell batteries and a 
solar power control unit (PCU). 

. 
 34 41 13 00-0156 EA Power Control Unit With Enclosure (A/C) ........................................................................................................................ 8,204.68 468.94 

. 
 34 41 13 00-0157 EA Push Button Assembly With Sign........................................................................................................................................ 877.70 234.47 

. 
 34 41 13 00-0158 EA Advanced Warning Signs ................................................................................................................................................. 1,549.88 234.47 

. 
 34 41 13 00-0159 EA 14' High Galvanized Steel Traffic Signal Pole .................................................................................................................. 2,825.11  

Note: For mast arm. 
. 

 34 41 13 00-0160 EA 21' High Galvanized Steel Traffic Signal Pole .................................................................................................................. 4,110.37  
Note: For mast arm. 

. 
 34 41 13 00-0161 EA 22' High Galvanized Steel Traffic Signal Pole .................................................................................................................. 4,255.48  

Note: For mast arm and luminare arm. 
. 

 34 41 13 00-0162 EA 30' High Galvanized Steel Traffic Signal Pole, Tapered, For >55' Mast Arm ................................................................... 5,744.16  
Note: For mast arm and luminare arm. 

. 
 34 41 13 00-0163 EA 32' High Galvanized Steel Traffic Signal Pole, Tapered, For Up To 55' Mast Arm........................................................... 5,934.61  

Note: For mast arm and luminare arm. 
. 

 34 41 13 00-0164 EA 30' High Galvanized Steel Traffic Signal Pole, Tapered, For Up To 55' Mast Arm........................................................... 4,799.60  
. 

 34 41 13 00-0165 EA 30' High Galvanized Steel Traffic Signal Pole, Octaflute.................................................................................................. 4,327.10  
. 

 34 41 13 00-0166 EA 30' (High Spun Aluminum Traffic Signal Pole, Tapered ................................................................................................... 3,612.43  
. 

 34 41 13 00-0167 EA Type 26-6-70 Signal Pole With 55' SMA And 20' LMA ................................................................................................... 16,804.31  
. 

 34 41 13 00-0168 EA Type 29-6-70 Signal Pole With 65' SMA And 20' LMA ................................................................................................... 19,587.94  
. 

 34 41 13 00-0169 EA Wireless Access Point (Proxim Tsunami MP11 954-BSUR-US) ...................................................................................... 2,557.91  
. 

 34 41 13 00-0170 EA Ruggedized Subscriber Unit (Proxim Tsunami MP11 954-SUA-US) ............................................................................... 1,396.44  
. 

 34 41 13 00-0171 EA Smart Sensor HD (Wavetronix HD125) ........................................................................................................................... 7,219.86  
. 

 34 41 13 00-0172 EA Access Point (Sensys AP240-ES) ................................................................................................................................... 3,364.92  
Note: RJ45 port supports simultaneous Ethernet and CC card communications (split via Access Box) combined 
with data relay, statistics-processing and VPN functionality. 

. 
 34 41 13 00-0173 EA Sensys Access Point AP240-ESC-VER - RJ45 port supports simultaneous Ethernet and CC card communications 

(split via Access Box) combined with data relay, statistics-processing and VPN functionality with Integrated 
1xRTT cellular data modem for data relay via CDMA ..................................................................................................... 5,790.15  

. 
 34 41 13 00-0174 EA Mounting Kit for Access Points and Repeaters (KIT-MTG) ................................................................................................. 230.25  

. 
 34 41 13 00-0175 EA Repeater (Sensys RP240-B-LL) ...................................................................................................................................... 1,543.68  

Note: Nominal battery capacity of 171 Ah with seven (7) year battery-life. 
. 

 34 41 13 00-0176 EA Wireless Flush Mounted Sensor (Sensys VSN240-F) ........................................................................................................ 728.74  
Note: Excludes coring. 

. 
 34 41 13 00-0177 EA Sensor Mounting Bracket, Cable, Lightning Surge Protector, Power Supply, Breaker, AC Surge Protector, Din Rail 

and Power Plug .............................................................................................................................................................. 1,845.69  
. 

 34 41 13 00-0178 EA Pole Base Foundation for 17-2-80, 17-2-100, 19-2-80 Poles ........................................................................................... 4,962.58 1.87 
. 

 34 41 13 00-0179 EA Pole Base Foundation for 17-3-80, 19-3-80, 26-3-80 & 26-4-80 Poles ............................................................................ 6,461.54 1.87 
. 

 34 41 13 00-0180 EA Pole Base Foundation for Type 15 and 21 Poles ............................................................................................................. 3,893.63 1.87 
. 

 34 41 13 00-0181 EA Pole Base Foundation for 18-4-100, 19-4-100, 23-4-100, And 24-4-100 Poles ............................................................... 4,962.58 1.87 
. 

 34 41 13 00-0182 EA Pole Base Foundation for 26-4-100 And 27-4-100 Poles ................................................................................................. 6,461.54 1.87 

XXXXXXX 
. 
 34 41 13 00-0183  Traffic Signal Cable (34 41 13) 
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. 

. 
 34 41 13 00-0184 LF 16 AWG, 2-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.04 0.94 

. 
 34 41 13 00-0185 LF 16 AWG, 3-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.24 1.01 

. 
 34 41 13 00-0186 LF 16 AWG, 4-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.44 1.08 

. 
 34 41 13 00-0187 LF 16 AWG, 5-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.63 1.14 

. 
 34 41 13 00-0188 LF 16 AWG, 6-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.85 1.20 

. 
 34 41 13 00-0189 LF 16 AWG, 8-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 3.26 1.34 

. 
 34 41 13 00-0190 LF 16 AWG, 10-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 3.79 1.54 

. 
 34 41 13 00-0191 LF 16 AWG, 12-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 4.33 1.74 

. 
 34 41 13 00-0192 LF 16 AWG, 16-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 5.02 1.95 

. 
 34 41 13 00-0193 LF 16 AWG, 20-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 5.80 2.14 

. 
 34 41 13 00-0194 LF 14 AWG, 2-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.08 0.94 

. 
 34 41 13 00-0195 LF 14 AWG, 3-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.30 1.01 

. 
 34 41 13 00-0196 LF 14 AWG, 4-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.51 1.08 

. 
 34 41 13 00-0197 LF 14 AWG, 5-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.72 1.14 

. 
 34 41 13 00-0198 LF 14 AWG, 6-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.96 1.20 

. 
 34 41 13 00-0199 LF 14 AWG, 8-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 3.40 1.34 

. 
 34 41 13 00-0200 LF 14 AWG, 10-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 3.97 1.54 

. 
 34 41 13 00-0201 LF 14 AWG, 12-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 4.54 1.74 

. 
 34 41 13 00-0202 LF 14 AWG, 16-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 5.30 1.95 

. 
 34 41 13 00-0203 LF 14 AWG, 20-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 6.18 2.14 

. 
 34 41 13 00-0204 LF 12 AWG, 2-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.17 0.94 

. 
 34 41 13 00-0205 LF 12 AWG, 3-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.44 1.01 

. 
 34 41 13 00-0206 LF 12 AWG, 4-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.69 1.08 

. 
 34 41 13 00-0207 LF 12 AWG, 5-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 2.93 1.14 

. 
 34 41 13 00-0208 LF 12 AWG, 6-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 3.22 1.20 

. 
 34 41 13 00-0209 LF 12 AWG, 8-Conductor, Solid, Traffic Signal Cable ................................................................................................................. 3.75 1.34 

. 
 34 41 13 00-0210 LF 12 AWG, 10-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 4.40 1.54 

. 
 34 41 13 00-0211 LF 12 AWG, 12-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 5.06 1.74 

. 
 34 41 13 00-0212 LF 12 AWG, 16-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 5.98 1.95 

. 
 34 41 13 00-0213 LF 12 AWG, 20-Conductor, Solid, Traffic Signal Cable ............................................................................................................... 7.09 2.14 

XXXXXXX 
. 
 34 41 13 00-0214  School Zone Flasher Beacons (34 41 13) 
. 
. 

 34 41 13 00-0215 EA One 8" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly .............................................. 3,812.28 205.86 
Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 30 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0216 EA One 12" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly ............................................ 3,838.42 205.86 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 30 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0217 EA Two 8" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly .............................................. 4,282.21 205.86 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 40 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0218 EA Two 12" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly ............................................ 4,365.86 205.86 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 40 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0219 EA 10" Digit Radar Display, One 12" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly ..... 7,898.71 205.86 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 80 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

. 
 34 41 13 00-0220 EA 10" Digit Radar Display, Two 12" Amber LED Beacon Head, Solar Panel School Zone Flasher Beacons Assembly ..... 8,226.52 205.86 

Note: Includes 365 day timer, aluminum control/battery enclosure, 2 AGM cell batteries, brackets, 40 Watt tilted 
solar panel, solar regulator, and solid state flasher. 

XXXXXXX 
. 
 34 41 13 00-0221  Traffic Light Control Synchronization (34 41 13) 
. 
. 

 34 41 13 00-0222 EA ENCOM COMPAK IP Radio/Wireless Ethernet Transceiver, 900 MHz FHSS 1 Watt output power and 128-bit data 
encryption with 1.1Mbps Throughput. ............................................................................................................................. 3,384.21  

. 
 34 41 13 00-0223 EA ENCOM 5200R 900 MHz Serial Radio Modem, contains one Serial (RS-232 or RS-485) interface and 

170/TS1/TS2 detector rack (EPR-5200R) ...................................................................................................................... 2,576.09  
. 

 34 41 13 00-0224 EA ENCOM Dual 2.4/2.4 GHZ Broadband Radio with Integrated Antenna (COMMPAKBB24/24) ....................................... 6,248.63  
. 

 34 41 13 00-0225 EA 5.8 GHZ Broadband Radio with Integrated Antenna (COMMPAKBB58INT) ................................................................... 4,121.06  
. 

 34 41 13 00-0226 EA 2.4 GHZ Broadband Radio with Integrated Antenna (COMMPAKBB24INT) ................................................................... 4,121.06  
. 

 34 41 13 00-0227 EA Solar Cabinet Assembly ................................................................................................................................................ 11,643.51  
. 

 34 41 13 00-0228 EA Data Controller Interface Cable Assembly .......................................................................................................................... 497.52  
. 

 34 41 13 00-0229 EA 900 MHZ Splitter ................................................................................................................................................................. 520.28  
. 

 34 41 13 00-0230 EA 900 MHz Surge Suppressor................................................................................................................................................ 181.98  
. 

 34 41 13 00-0231 EA Surge-Radio Lead in Cable................................................................................................................................................. 114.13  
. 

 34 41 13 00-0232 EA 12DB GAIN YAGI Antenna ................................................................................................................................................. 580.01  
. 

 34 41 13 00-0233 EA PELCO Antenna Mounting Bracket .................................................................................................................................... 420.53  
. 

 34 41 13 00-0234 MLF Coaxial Cable, LMR-400 .................................................................................................................................................. 2,783.61  
. 

 34 41 13 00-0235 EA Perle 16 Port Serial Server .............................................................................................................................................. 3,500.38  
. 

 34 41 13 00-0236 EA Serial to Ethernet Card .................................................................................................................................................... 1,634.34  
. 

 34 41 13 00-0237 EA 404 Stand Alone Modem (GDI 404) ................................................................................................................................. 1,404.90  

XXXXXXX 
. 
 34 41 13 00-0238  Traffic Signal Controls (34 41 13) 
. 
. 

 34 41 13 00-0239 EA Master Card for Type 2070 or NEMA TS2 traffic controllers (CC-TS2) ........................................................................... 1,332.27  
. 

 34 41 13 00-0240 EA Extension Card for Type 2070 or NEMA traffic controllers (EX-TS2) .................................................................................. 478.41  
. 

 34 41 13 00-0241 EA AccessBox for contract closure master card (CC-ACC) ..................................................................................................... 173.61  
. 

 34 41 13 00-0242 EA Flush Mount Wireless Sensor (ATT VSN240-F) ................................................................................................................. 677.41  
. 

 34 41 13 00-0243 EA Flush Mount Wireless Sensor (Speed & Count VSN240-F) ................................................................................................ 677.41  
. 

 34 41 13 00-0244 EA Epoxy Tube for Installation of Wireless Sensor (VSN240-EPX) ......................................................................................... 106.17  
. 

 34 41 13 00-0245 EA SNAPS License for each enabled AP (SNAPS-PER-AP) ................................................................................................... 278.67  
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XXXXXXX 
. 
 34 41 13 00-0246  Traffic Signal Devices (34 41 13) 
. 
. 

 34 41 13 00-0247 EA 12" Polycarbonate Signal Head Housing (McCain ) ............................................................................................................ 682.54 105.52 
. 

 34 41 13 00-0248 EA 16" Polycarbonate Pedestrian Signal Housing (McCain ) ................................................................................................... 370.42 82.07 
. 

 34 41 13 00-0249 EA Pedestrian Push Button Cap & Switch (McCain M31334) .................................................................................................. 351.96 152.40 
. 

 34 41 13 00-0250 EA Pedestrian Push Button Frame Assembly 4" Diameter Pole (McCain M19712) ................................................................. 492.64 222.75 
. 

 34 41 13 00-0251 EA Pedestrian Push Button Frame Assembly 2" Diameter Pole (McCain M30793) ................................................................. 382.35 175.85 
. 

 34 41 13 00-0252 EA 16 Channel Conflict Monitor (McCain 2010 ECLip) ............................................................................................................. 959.88 76.21 
. 

 34 41 13 00-0253 EA LED Countdown Head (McCain GTX PS7-CFF1-VLA) ....................................................................................................... 208.33 29.31 
. 

 34 41 13 00-0254 EA Traffic signal Video Detection Camera (Iteris RZ4-awdr) ................................................................................................. 2,138.11 128.95 
. 

 34 41 13 00-0255 EA Camera processor card (Iteris Edge Connect) ................................................................................................................. 4,795.65 187.57 
. 

 34 41 13 00-0256 EA Wireless Broadband Radio (Encom BB58) ...................................................................................................................... 4,527.60 175.85 
. 

 34 41 13 00-0257 EA 24-port Gigabit and 4-port 1G/10G SFP+ Ethernet Switch (Etherwan EX77900) ............................................................ 3,010.29 140.68 
. 

 34 41 13 00-0258 EA Power Adapter (Mean Well DR-120-48) ............................................................................................................................. 136.98 43.96 
. 

 34 41 13 00-0259 LF 14/1 Cal Trans Type 2 Inductive Traffic Detection Loops  (Advanced Digital Cable 8452) ..................................................... 0.93  
. 

 34 41 13 00-0260 EA Radar Detection System (Wavetronix Matrix) .................................................................................................................. 9,003.73 445.49 
. 

 34 41 13 00-0261 EA Pedestrian Audio Push Button (Polara APS ) ..................................................................................................................... 340.37 111.37 
. 

 34 41 13 00-0262 EA Opticom Infrared System - Detector (GTT 711) .................................................................................................................. 734.89 104.57 
. 

 34 41 13 00-0263 EA Opticom Infrared System - Detector (GTT 721) .................................................................................................................. 822.22 117.00 
. 

 34 41 13 00-0264 EA Opticom Infrared System - Detector (GTT 722) ............................................................................................................... 1,145.18 162.96 
. 

 34 41 13 00-0265 EA Opticom Multimode Phase Selector (GTT 764) ............................................................................................................... 3,435.57 96.35 
. 

 34 41 13 00-0266 LF Opticom GPS Installation Cable (GTT 1070) .......................................................................................................................... 1.09  
. 

 34 41 13 00-0267 EA Precast Concrete Traffic Pull Box, 5-T, with steel frame & diamond steel plate lid ("Traffic Signal") (Jensen 
Precast HT1324)................................................................................................................................................................ 605.29  

. 
 34 41 13 00-0268 EA Precast Concrete Traffic Pull Box, 6-T, with steel frame & diamond steel plate lid ("Traffic Signal") (Jensen 

Precast HT1730)................................................................................................................................................................ 641.64  
. 

 34 41 13 00-0269 EA UPS Module (Alpha Technologies FXM 350) ..................................................................................................................... 962.85 64.16 
Note: For battery backup in traffic signal control cabinet 

. 
 34 41 13 00-0270 EA Web Connected Relay Switch (Control by Web X-301 WebRelay-Dual) ............................................................................ 329.43 52.76 

Note: To control flashing "School" signs 
. 

 34 41 13 00-0271 LF Fiber optic cable, 72 strand, single mode, riser non-plenum jacket (Optical Cable Corp DX072DSLX9KR ) .......................... 6.79 0.54 
. 

 34 41 13 00-0272 LF Fiber optic cable, 12 strand, multi mode, riser non-plenum jacket (Superior Essex W30126G01 MM Fiber) ......................... 1.87 0.46 
. 

 34 41 13 00-0273 EA 12" LED Signal Module, Tinted Lens, Red (GE DR6-RTFB-VLA) ....................................................................................... 120.94 52.76 
. 

 34 41 13 00-0274 EA 12" LED Signal Module, Tinted Lens, Yellow (GE DR6-YTFB-VLA) ................................................................................... 120.94 52.76 
. 

 34 41 13 00-0275 EA 12" LED Signal Module, Tinted Lens, Green (GE DR6-GTFB-VLA) ................................................................................... 120.94 52.76 
. 

 34 41 13 00-0276 EA 12" LED Signal Module, Clear Lens, Red (GE DR6-RCFB-VLA) ........................................................................................ 120.94 52.76 
. 

 34 41 13 00-0277 EA 12" LED Signal Module, Clear Lens, Yellow (GE DR6-YCFB-VLA) .................................................................................... 120.94 52.76 
. 

 34 41 13 00-0278 EA 12" LED Signal Module, Clear Lens, Green (GE DR6-GCFB-VLA) .................................................................................... 120.94 52.76 
. 

 34 41 13 00-0279 EA LED Countdown Pedestrian Signal, 16" x 18" (GE PS7-CFF1-VLA) .................................................................................. 342.97 134.82 
. 

 34 41 13 00-0280 EA EOC Switch (Actellis ML688) ........................................................................................................................................... 3,671.69 417.06 
. 

 34 41 13 00-0281 EA Ethernet Extender Kit (ENABLE-IT 860 Pro) ...................................................................................................................... 976.09 96.25 
. 

 34 41 13 00-0282 EA #5 pull box lid (Concrete, Bolt down) (Christy N30T) ............................................................................................................ 93.46 25.76 
. 

 34 41 13 00-0283 EA #5 pull box lid (Steel, Bolt down) (Christy N30-61J) ............................................................................................................ 289.14 37.28 
. 

 34 41 13 00-0284 EA #6 pull box lid (Concrete, Bolt down) (Christy N36T) .......................................................................................................... 111.06 25.76 
. 

 34 41 13 00-0285 EA #6 pull box lid (Steel, Bolt down) (Christy N36-61J) ............................................................................................................ 343.60 37.28 
. 

 34 41 13 00-0286 EA Battery Back-up (Alpha FXM110 UPS) ............................................................................................................................ 2,263.65 128.33 
. 

 34 41 13 00-0287 EA Battery (Alpha AlphaCell 220GXL)...................................................................................................................................... 331.76 32.09 
. 

 34 41 13 00-0288 EA BBS Cabinet (Alpha SE48-1616) ..................................................................................................................................... 2,718.27 288.74 
. 

 34 41 13 00-0289 LF Fiber 72 Strands (Corning 072ZU4-T3F22D20) ...................................................................................................................... 5.82 2.50 
. 

 34 41 13 00-0290 LF Fiber 12 Strands (Corning 012ZU4-T3F22D20) ...................................................................................................................... 2.61 1.15 
. 

 34 41 13 00-0291 EA FDU & Splice Cassette with LC connector type (Corning CCH-01U, CCH-CS12-B3-P00RE) ............................................ 849.82 96.25 
. 

 34 41 13 00-0292 EA 12" THREE SECTION HOUSING (McCain M22435) ......................................................................................................... 583.25 64.16 
. 

 34 41 13 00-0293 EA 12" FOUR SECTION HOUSING (McCain M30883) ........................................................................................................... 761.14 96.25 
. 

 34 41 13 00-0294 EA 12" FIVE SECTION HOUSING (McCain M31769) .............................................................................................................. 874.87 96.25 
. 

 34 41 13 00-0295 EA 12" CLUSTER, WITHOUT MAS (McCain M30987) ............................................................................................................ 931.73 96.25 
. 

 34 41 13 00-0296 EA CMU DATAKEY PROGRAMMER, EDI MONITORKEY-USB (McCain M84650) ................................................................ 583.25 64.16 
. 

 34 41 13 00-0297 EA NAVIGATOR iN2 APS 2 WIRE PPB #iN250N0-B (Polara iN250N0-B) .............................................................................. 583.25 64.16 
. 

 34 41 13 00-0298 EA NAVIGATOR iN2 CONTROLLER RACK MOUNT iCCU-C (Polara iCCU-C) ................................................................... 3,292.40 224.57 
. 

 34 41 13 00-0299 EA NAVIGATOR iN2 INTERCONNECT BOARD iN2-ICB-C (Polara iN2-ICB-C) ..................................................................... 177.89 32.09 
. 

 34 41 13 00-0300 EA NAVIGATOR iN2 POWER SUPPLY iN2-150-WPS-C (Polara iN2-150-WPS-C) ................................................................ 177.89 32.09 
. 

 34 41 13 00-0301 EA NAVIGATOR iN2 CONNECTOR iN2-C4CABLE-C (Polara iN2-c4cable-C) ....................................................................... 380.57 48.12 
. 

 34 41 13 00-0302 EA 12" Visor (McCain M19302) .................................................................................................................................................. 37.04 12.83 
. 

 34 41 13 00-0303 EA LS,2202-HV (iPack), HDSP/FLASHER UNIT,ATC (McCain M36256) ................................................................................ 323.71 48.12 
. 

 34 41 13 00-0304 EA SIU,2218 SERIAL INTERFACE UNIT,ATC (McCain M36258) ........................................................................................... 526.39 64.16 
. 

 34 41 13 00-0305 EA CMU,2212-HV (ip),32 CH W/ ETHERNET PORT, ATC (McCain M36259) ........................................................................ 960.17 96.25 
. 

 34 41 13 00-0306 EA ATCC-HV, INPUT ASSEMBLY, 24 CH W/ CONN IDC26 (McCain M54487) ..................................................................... 526.39 64.16 
. 

 34 41 13 00-0307 EA HARN, SB1/SB2,COMM EXTENSION (McCain M48062) .................................................................................................. 121.02 32.09 
. 

 34 41 13 00-0308 EA ATCC-HV/LV, FITA ASSEMBLY, 24CH (McCain M54489) ................................................................................................ 323.71 48.12 
. 

 34 41 13 00-0309 EA CMU DATAKEY PROGRAMMER, EDI MONITORKEY-USB (McCain M84650) ................................................................ 583.25 64.16 
. 

 34 41 13 00-0310 EA 242L ISOLATOR, EDI (McCain M56812) ........................................................................................................................... 121.02 32.09 
. 

 34 41 13 00-0311 EA EDI 222 DETECTOR (McCain M11407) ............................................................................................................................. 149.46 32.09 
. 

 34 41 13 00-0312 EA ALPHA BBS, INVERTER & BYPASS SWITCH (McCain M59763) .................................................................................. 2,254.23 160.41 
. 

 34 41 13 00-0313 EA GENERATOR SWITCH AND PLUG ASS'Y FOR ALPHA BBS (McCain M68752-2) .......................................................... 401.28 64.16 
. 

 34 41 13 00-0314 EA BBS BATTERY, ALPHACELL 165GXL (McCain M59884) ................................................................................................. 526.39 64.16 
. 

 34 41 13 00-0315 EA Battery Backup Cabinet Anondize 44x26x12 (McCain M64438A) ................................................................................... 1,073.90 96.25 

XXXXXXX 
. 
 34 41 16  Traffic Control Equipment (34 41) 
. 
. 
 34 41 16 00-0001  Transportation Control Equipment (34 41 16) 
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. 

. 
 34 41 16 00-0002 EA CONTROLLER/SL/POLE MTD/1-PHASE/100A .............................................................................................................. 7,512.49 932.18 

. 
 34 41 16 00-0003 EA CONTROLLER/SL/ON EMB POLE 1-PH/100A ............................................................................................................... 7,619.87 985.85 

. 
 34 41 16 00-0004 EA CONTROLLER, SL, 3-PHASE, 100A, BASE MTD .......................................................................................................... 9,171.76 997.46 

. 
 34 41 16 00-0005 EA CONTROLLER, SL, 3-PHASE, 200A, BASE MTD ........................................................................................................ 10,917.28 1,211.08 

. 
 34 41 16 00-0006 EA CONTROLLER/SL/BASE MTD/1-PHASE/100A .............................................................................................................. 8,750.98 597.45 

. 
 34 41 16 00-0007 EA CONTROLLER/SL/BASE MTD/1-PHASE/200A .............................................................................................................. 9,697.61 654.09 

. 
 34 41 16 00-0008 EA CONTROLLER, TS, 12-BAY, "M" CABINET ................................................................................................................. 15,945.77 1,028.34 

. 
 34 41 16 00-0009 EA CONTROLLER, TS, 12-BAY, "P" CABINET .................................................................................................................. 16,997.50 1,139.60 

. 
 34 41 16 00-0010 EA CONTROLLER, TS, 12-BAY "P" CABINET With FO MASTER ..................................................................................... 24,121.61 1,281.21 

. 
 34 41 16 00-0011 EA CONTROLLER, TS, 16-BAY, "P" CABINET .................................................................................................................. 19,218.85 1,213.78 

. 
 34 41 16 00-0012 EA CONTROLLER, PEDESTRIAN CROSSING, ADD-IN ........................................................................................................ 627.02 142.55 

. 
 34 41 16 00-0013 EA  CONCRETE BLOCK PEDESTAL ....................................................................................................................................... 792.23 214.03 

. 
 34 41 16 00-0014 WK  MAINTAIN EXIST TS INSTALLATION ............................................................................................................................... 356.41 178.20 

. 
 34 41 16 00-0015 EA  INST SIGN BOARDS, ST. NAME ....................................................................................................................................... 588.54 282.27 

. 
 34 41 16 00-0016 EA F.O. ADD-IN FOR LOCAL CONTROLLER ...................................................................................................................... 8,057.55 401.30 

. 
 34 41 16 00-0017 EA F.O. ADD-IN FOR MASTER CONTROLLER................................................................................................................. 19,239.23 602.12 

. 
 34 41 16 00-0018 EA PDU Equipped netBooter With IEC320 C13 Outlets (Synaccess NP-0808DUH) ............................................................... 662.15 16.70 

. 
 34 41 16 00-0019 EA Remote Power Switched netBooter PDU, 8 Independent Outlets (Synaccess NP-0801DU) ............................................. 381.65 16.70 

XXXXXXX 
. 
 34 41 16 00-0020  Transportation Cabinets (34 41 16) 
. 
. 
 34 41 16 00-0021  Transportation Cabinets (Dudlik Enclosures) (34 41 16 00-0020) 
. 
. 

 34 41 16 00-0022 EA 50" x 30" x 17", Aluminum CCTV Cabinet (Dudlik Enclosures)........................................................................................ 1,857.90 192.49 
. 

 34 41 16 00-0023 EA 66" x 48" x 30", Quad Door, 19" Racks, Aluminum CCTV Cabinet (Dudlik Enclosures) .................................................. 7,440.11 192.49 
. 

 34 41 16 00-0024 EA 46" x 30" x 20", 19" Rack, Aluminum TTS Cabinet (Dudlik Enclosures) .......................................................................... 1,746.50 192.49 
. 

 34 41 16 00-0025 EA 50" x 30" x 17", Aluminum ITS Controller Cabinet (Dudlik Enclosures) ........................................................................... 1,857.90 192.49 
. 

 34 41 16 00-0026 EA 60" x 50" x 36", Quad Door, 19" Racks, Aluminum Fiber Cross Connect Cabinet (Dudlik Enclosures) ........................... 7,687.66 192.49 
. 

 34 41 16 00-0027 EA 55" x 16" x 17", Aluminum ITS Meter Cabinet (Dudlik Enclosures).................................................................................. 1,251.41 192.49 

XXXXXXX 
. 
 34 41 16 00-0028  Transportation Cabinets (APX Enclosures) (34 41 16 00-0020) 
. 
. 

 34 41 16 00-0029 EA 28" Wide, 16" Depth, 46" High, ITS Controller Cabinet (APX Enclosure LS503017) ....................................................... 4,335.98 224.57 
Note: 3R, single door, pad mounted aluminum enclosure. Includes natural finish, aluminum back panel, light kit 
with door switch, thermostatically controlled fan kit, heater kit with thermostat, one aluminum moveable shelf, and 
one aluminum moveable shelf with slide out drawer. Excludes pad. 

XXXXXXX 
. 
 34 41 16 00-0030  Transportation Cabinets (Transportation Control Systems) (34 41 16 00-0020) 
. 
. 

 34 41 16 00-0031 EA 30" Wide, 16" Depth, 48" High, Type 4, Aluminum Transportation Cabinet With Door Vents (Transportation 
Control Systems B483016B2D2S) ................................................................................................................................. 1,759.06 192.49 

. 
 34 41 16 00-0032 EA 30" Wide, 16" Depth, 60" High, Type 4 Stretch, Aluminum Transportation Cabinet With Door Vents 

(Transportation Control Systems B603016B2D2S) ........................................................................................................ 2,166.39 205.33 

XXXXXXX 
. 
 34 41 16 00-0033  Transportation Cabinets (McCain) (34 41 16 00-0020) 
. 
. 

 34 41 16 00-0034 EA 24" Wide, 30" Depth, 67" High, ATC Cabinet (McCain 352i) ........................................................................................... 7,773.03 224.57 
Note: 3R, single door, pad mounted anodized aluminum enclosure. Excludes pad. 

. 
 34 41 16 00-0035 EA 24" Wide, 30" Depth, 67" High, ATC Cabinet (McCain 332) ............................................................................................ 7,773.03 224.57 

Note: 3R, single door, pad mounted anodized aluminum enclosure. Excludes pad. 
. 

 34 41 16 00-0036 EA ATC ColdFire Controller (McCain 170) ............................................................................................................................ 4,092.70  

XXXXXXX 
. 
 34 41 16 00-0037  Traffic Control Equipment (34 41 16) 
. 
. 

 34 41 16 00-0038 EA ProStar PWM Charge Controller 12/24 Volt, 15 Amperes Without Display (Morningstar PS-15) ....................................... 243.85 64.16 
. 

 34 41 16 00-0039 EA ProStar PWM Charge Controller 12/24 Volt, 15 Amperes With Display (Morningstar PS-15M) ......................................... 306.45 64.16 
. 

 34 41 16 00-0040 EA ProStar PWM Charge Controller 12/24 Volt, 30 Amperes With Display (Morningstar PS-30M) ......................................... 346.21 64.16 
. 

 34 41 16 00-0041 EA ProStar PWM Charge Controller 12/24 Volt, 30 Amperes Without Display (Morningstar PS-30) ....................................... 278.61 64.16 
. 

 34 41 16 00-0042 MLF 10 AWG, 2 Conductor, 600V, Type TC, Non-Shielded Control Tray Cable (EnerSys A51002R) .................................... 2,253.79 703.41 
. 

 34 41 16 00-0043 EA Vehicle Detector, Circuit Breaker, 0.2 Amperes, Wavetronix SmartSensor (Wavetronix WX-CLK-210-02) ....................... 102.33 32.09 
. 

 34 41 16 00-0044 EA Vehicle Detector, 2.4 GHz 12 dBi Omni Antenna, Wavetronix SmartSensor (Wavetronix WX-100-0141) ......................... 404.42 68.62 
. 

 34 41 16 00-0045 EA Detection System, Vehicle, Two Sensor Preassembled Backplate, with AC Power (Wavetronix WX-SSB01-0003)....... 2,014.80 205.86 
. 

 34 41 16 00-0046 EA Vehicle Detector, Power Supply, 24 Volt DC, 4 Amperes (Wavetronix WX-CLK-204)........................................................ 363.15 32.09 
. 

 34 41 16 00-0047 EA Vehicle Detector, 4-Channel Contact Matrix Closure, Rack Card (Wavetronix WX-CLK-114) ........................................... 509.46 32.09 
. 

 34 41 16 00-0048 EA 4 Channel Din-Rail Contact Closure Module (Wavetronix WX-CLK-104) ........................................................................... 605.44 64.16 
. 

 34 41 16 00-0049 EA Detection System, Vehicle, Four Sensor Preassembled Backplate, With AC Power, Wavetronix Smartsensor 
(Wavetronix WX-SS-B01-0005) ...................................................................................................................................... 2,494.78 64.16 

. 
 34 41 16 00-0050 EA 50' Wavetronix Wiring Whip (Wavetronix WX-SS-708-060) ................................................................................................ 411.72 205.86 

. 
 34 41 16 00-0051 EA 60', 6-Conductor Power And Communication Cable With Connector (Wavetronix WX-SS-704-060) ................................. 389.19 51.47 

. 
 34 41 16 00-0052 EA 900 MHz 5 dBi Omni Antenna, Wavetronix SmartSensor (Wavetronix WX-100-0119) ...................................................... 353.53 68.62 

. 
 34 41 16 00-0053 EA 900 MHz 9 dBi Yagi Antenna, Wavetronix SmartSensor (Wavetronix WX-100-0120) ........................................................ 239.02 68.62 

. 
 34 41 16 00-0054 EA Wavetronix Click 201 AC To DC Power Converter (Wavetronix WX-CLK-201) .................................................................. 235.92 32.09 

. 
 34 41 16 00-0055 EA 24 Volt DC 2 Amperes, Wavetronix Smartsensor (Wavetronix WX-CLK-202) .................................................................... 280.45 32.09 

. 
 34 41 16 00-0056 EA Coax Surge N-Type, Wavetronix SmartSensor (Wavetronix WX-CLK-250) ....................................................................... 140.50 32.09 

. 
 34 41 16 00-0057 EA Power, RS232/RS485 Surge, Wavetronix Smartsensor (Wavetronix WX-CLK-200) .......................................................... 369.51 32.09 

. 
 34 41 16 00-0058 EA Two Sensor Surge, Wavetronix SmartSensor (Wavetronix WX-CLK-222) ......................................................................... 414.04 32.09 

. 
 34 41 16 00-0059 EA RS232 to RS485 Converter, Wavetronix SmartSensor (Wavetronix WX-CLK-304) ........................................................... 509.46 32.09 

. 
 34 41 16 00-0060 EA Wavetronix Click 301 Serial To Ethernet Converter (Wavetronix CLK-301) ......................................................................... 64.16 32.09 

. 
 34 41 16 00-0061 EA Sensor Mount, Heavy Duty, 6 inch, 2 Axis Aluminum Bracket (Wavetronix WX-SS-611) ................................................... 359.89 68.62 

. 
 34 41 16 00-0062 MLF LF, UV Resistant Polyethylene Jacketed Cable (Times Microwave Systems LMR-400) ................................................. 2,571.86 703.41 

. 
 34 41 16 00-0063 EA N-Male (Plug) Clamp Connector (Times Microwave Systems TC-400-NMC) ....................................................................... 52.50 19.25 
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. 
 34 41 16 00-0064 EA Spectra IV SE Back Box, Heavy-Duty, Pendant Mount (Pelco BB4HD-PG-E) ................................................................... 691.29 77.00 

. 
 34 41 16 00-0065 EA Spectra III Clear Pendant Lower Dome, Heavy Duty (Pelco ld53hdpb-1) ........................................................................... 687.35 96.25 

. 
 34 41 16 00-0066 EA 24" Height, Ceiling/Pedestal Mount For Pan/Tilts Or Enclosures (Pelco pm2000 ) ............................................................ 197.73 32.09 

. 
 34 41 16 00-0067 EA 10" Height, Ceiling/Pedestal Mount For Pan/Tilts Or Enclosures (Pelco pm2010) ............................................................. 147.01 32.09 

. 
 34 41 16 00-0068 EA 24 Volt AC, Remote Data Port (Pelco IPS-RDPE-2) ........................................................................................................... 309.65 32.09 

. 
 34 41 16 00-0069 EA Spectra IV Remote Monitor Interface Cable (Pelco IPS-CABLE) ....................................................................................... 160.79 32.09 

. 
 34 41 16 00-0070 EA 120 Volt AC, 12.5 Watt, 12 Volt DC, 600 mA, External Plug In Power Supply (Triad Magnetics WDU12-600) .................... 78.64 32.09 

. 
 34 41 16 00-0071 EA Control Area Network Direct Current Input/Output (Daktronics 0P-1247-0009) .................................................................. 510.02 64.16 

Note: Input/Output for sign peripherals. 
. 

 34 41 16 00-0072 EA Control Area Network Direct Current Input/Output (Daktronics 0P-1247-4009) .................................................................. 510.02 64.16 
Note: Input/Output for sign peripherals. 

. 
 34 41 16 00-0073 EA Control Area Network Distribution Board (Daktronics 0P-1248-0005) ................................................................................ 923.51 64.16 

Note: Signal distribution point between sign modules and peripherals, and VFC-3000 Field Controller. 
. 

 34 41 16 00-0074 EA Control Area Network Distribution Board (Daktronics 0P-1248-0011) ................................................................................ 923.51 64.16 
Note: Signal distribution point between sign modules and peripherals, and VFC-3000 Field Controller. 

. 
 34 41 16 00-0075 EA Control Area Network Temperature And Light Sensor (Daktronics 0P-1247-0019) ............................................................ 344.62 64.16 

Note: Measures temperature and detects light and reports to CAN Dist Board. 
. 

 34 41 16 00-0076 EA Control Area Network Temperature, Light Sensor, And Humidity (Daktronics 0P-1247-0015) ........................................... 471.85 64.16 
Note: Measures temperature and detects light and humidity and reports to CAN Dist board. 

. 
 34 41 16 00-0077 EA Control Area Network Temperature, Light Sensor, And Humidity (Daktronics 0P-1247-0021) ........................................... 471.85 64.16 

Note: Measures temperature and detects light and humidity and reports to CAN Dist board. 
. 

 34 41 16 00-0078 EA Control Area Network Temperature And Light Sensor (Daktronics 0P-1247-0003) ............................................................ 395.51 64.16 
Note: Measures temperature and detects light and reports to CAN Dist board. 

. 
 34 41 16 00-0079 EA Controller, VFC-3000 Field Controller NTCIPv1 (Daktronics 0A-1248-0016) .................................................................. 6,238.59 256.65 

Note: The "brains" of the sign.  Receives information from NTCIP central software and reports status and 
diagnostic information. 

. 
 34 41 16 00-0080 EA DC/DC, Direct Current to Direct Current Converter (Daktronics 0P-1247-0025) ................................................................ 280.45 32.09 

Note: Takes 24 Volt DC input from two power supplies and outputs 9 Volt DC for CAN Dist Board, providing 
power redundancy. 

. 
 34 41 16 00-0081 EA Driver (Daktronics 0P-1100-0026) ...................................................................................................................................... 522.51 51.33 

Note: Driver takes data packets from Control Area Network to determine what pixels (LED clusters) are ON and 
which are OFF. 

. 
 34 41 16 00-0082 EA External Temp Sensor (Daktronics 0P-1100-0014) ............................................................................................................ 465.26 51.33 

Note: Sensor that measures ambient temperature. 
. 

 34 41 16 00-0083 EA Internal Temp Sensor (Daktronics 0P-1100-0038).............................................................................................................. 516.15 51.33 
Note: Sensor that measures sign internal temperature. 

. 
 34 41 16 00-0084 EA Light Level Detector (Daktronics 0P-1151-0002) ................................................................................................................ 325.31 51.33 

Note: The values from the light sensors are used by the sign controller to determine the appropriate sign 
brightness. 

. 
 34 41 16 00-0085 EA Module (Daktronics 0A-1253-0608) .................................................................................................................................... 923.51 64.16 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0086 EA Module (Daktronics 0A-1253-3018) ................................................................................................................................. 1,146.16 64.16 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0087 EA Module (Daktronics 0A-1266-5002) ................................................................................................................................. 1,018.93 64.16 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0088 EA Module (Daktronics 0A-1332-6252) ................................................................................................................................. 1,400.61 64.16 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0089 EA Module (Daktronics 0A-1332-6455) ................................................................................................................................. 1,146.16 64.16 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0090 EA Module (Daktronics 0A-1332-6654) ................................................................................................................................. 1,146.16 64.16 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0091 EA Module (Daktronics 0P-1332-3015) .................................................................................................................................... 637.24 64.16 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0092 EA Module (Daktronics 0P-1332-4116) .................................................................................................................................... 637.24 64.16 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0093 EA Module (Daktronics 0P-1332-5031) .................................................................................................................................... 637.24 64.16 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 
. 

 34 41 16 00-0094 EA Module (Daktronics 0P-1332-5017) .................................................................................................................................... 637.24 64.16 
Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display. 

. 
 34 41 16 00-0095 EA Module Without Pan (Daktronics 0A-1253-0603) ................................................................................................................ 923.51 64.16 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display; without 
Pan (pan is the metal bracket that holds the module securely in place in the sign. 

. 
 34 41 16 00-0096 EA Module Without Pan (Daktronics 0A-1253-1605) ................................................................................................................ 923.51 64.16 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display; without 
Pan (pan is the metal bracket that holds the module securely in place in the sign. 

. 
 34 41 16 00-0097 EA Module Without Pan (Daktronics 0A-1254-1601) ................................................................................................................ 923.51 64.16 

Note: Printed circuit board with pixels (clusters of light emitting diodes) that illuminate on face of display; without 
Pan (pan is the metal bracket that holds the module securely in place in the sign. 

. 
 34 41 16 00-0098 EA Pixel Strip (Daktronics 0P-1100-0016) ................................................................................................................................ 350.98 64.16 

Note: Pixel Strip is a smaller section of a module.  Typically has three pixels (LED clusters) per strip. 
. 

 34 41 16 00-0099 EA Pixel Strip (Daktronics 0P-1100-0029) ................................................................................................................................ 401.87 64.16 
Note: Pixel Strip is a smaller section of a module.  Typically has three pixels (LED clusters) per strip. 

. 
 34 41 16 00-0100 EA Power Supply (Daktronics A-1593) .................................................................................................................................. 1,082.54 64.16 

Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
. 

 34 41 16 00-0101 EA Power Supply (Daktronics A-1648) .................................................................................................................................. 1,082.54 64.16 
Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 

. 
 34 41 16 00-0102 EA Power Supply (Daktronics A-2307) ..................................................................................................................................... 446.40 64.16 

Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
. 

 34 41 16 00-0103 EA Surge Suppressor (Daktronics A-1129) .............................................................................................................................. 191.51 38.50 
Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 

. 
 34 41 16 00-0104 EA Surge Suppressor (Daktronics A-1412) .............................................................................................................................. 363.26 38.50 

Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
. 

 34 41 16 00-0105 EA Surge Suppressor (Daktronics A-1772) .............................................................................................................................. 363.26 38.50 
Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
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. 
 34 41 16 00-0106 EA Surge Suppressor (Daktronics A-2139) .............................................................................................................................. 522.30 38.50 

Note: Receives 120 Volt AC input and outputs appropriate Volt DC for modules. 
. 

 34 41 16 00-0107 EA VCB, Vanguard Control Board (Daktronics 0P-1248-0022) ................................................................................................ 885.34 64.16 
Note: Receives high speed serial communication over fiber or CAT5 from VFC-3000 and reports sign status and 
peripheral diagnostics. 

. 
 34 41 16 00-0108 EA VMS I/O, Variable Message Sign Input/Output (Daktronics 0P-1194-0001) .................................................................... 1,177.97 64.16 

Note: Input/Output board for sign peripherals. 
. 

 34 41 16 00-0109 EA Power Supply Assembly (Daktronics A-1856R) .................................................................................................................. 796.28 64.16 
. 

 34 41 16 00-0110 EA Power Supply Isolation Board (Daktronics 0P-1447-2000) ................................................................................................. 541.82 64.16 
. 

 34 41 16 00-0111 EA Ventilation/Circulation Fan (Daktronics B-1075) ................................................................................................................. 236.47 64.16 
. 

 34 41 16 00-0112 EA VMS Controller (V2) (Daktronics 0A-1248-0028) ............................................................................................................. 6,238.59 256.65 
. 

 34 41 16 00-0113 EA Photo/Temp Sensor (Daktronics 0P-1247-0015) ................................................................................................................ 471.85 64.16 
. 

 34 41 16 00-0114 EA Defog Fan (Daktronics B-1053) ............................................................................................................................................ 95.97 32.09 
. 

 34 41 16 00-0115 EA Defog Heater (Daktronics A-1792) ...................................................................................................................................... 115.05 32.09 
. 

 34 41 16 00-0116 EA Display Card 1500, 15’ Clear (Ver-Mac PB-AFF-06023A-03 PF) ....................................................................................... 605.44 64.16 
. 

 34 41 16 00-0117 EA Display Card 1500, 30’ Amber (Ver-Mac PB-AFF-06023-01 PF) ....................................................................................... 605.44 64.16 
. 

 34 41 16 00-0118 EA 1-Port Decoder With H.264 And High-Definition Technology (Verint S1801E-R) ............................................................... 772.92 64.23 
. 

 34 41 16 00-0119 EA 1-Port Video Encoder Featuring H.264 Technology With One Bi-directional Audio Channel And 12V DC Universal 
Power Supply (Verint S1801E) .......................................................................................................................................... 772.92 64.23 

. 
 34 41 16 00-0120 EA 16-Port Video Encoder Featuring H.264 Technology (Verint S1816E) ............................................................................ 3,946.47 64.23 

. 
 34 41 16 00-0121 EA Encoder H.264 Compact, Hiperfmc (Verint S1802E) .......................................................................................................... 983.04 64.23 

. 
 34 41 16 00-0122 EA 110 Volt AC To 12 Volt DC At 45 Watt, Transformer (Verint PS1261) ................................................................................ 153.31 32.09 

. 
 34 41 16 00-0123 EA 1-Channel Encoder, H.264 Dual-Streaming, SD Card Slot (Bosch VIP-X1XF-E) ............................................................... 496.77 64.23 

. 
 34 41 16 00-0124 EA Single/Quad-Stream Decoder (Bosch VIP-XD)................................................................................................................ 1,210.49 64.23 

. 
 34 41 16 00-0125 EA 1-Output, Outdoor-Rated CCTV Power Supply Unit, 24/26/28 Volt AC (Pelco WCS1-4) ................................................... 275.37 64.16 

. 
 34 41 16 00-0126 EA 4-Outputs, Outdoor-Rated CCTV Power Supply With Circuit Breaker, 24/28 Volt AC (Pelco WCS4-20B) ......................... 575.42 64.16 

. 
 34 41 16 00-0127 EA 12.5KVA, 12 Volt, 75Ah, UPS Battery (UPG UB12750) ..................................................................................................... 189.70 16.06 

. 
 34 41 16 00-0128 EA Managed Ethernet Switch with 4 10/100TX Ports + 4 100FX Fiber Ports (EtherWAN EX71440-B0B) ............................ 2,340.01 128.33 

. 
 34 41 16 00-0129 EA Power Supply, Hardened, External 100-240 Volt AC Input; TS2 rated; 12 Volt DC Output Power (EtherWAN 41-

136046-1) .......................................................................................................................................................................... 165.14 32.09 
. 

 34 41 16 00-0130 EA 4kVA / 3.6kW Split-Phase Power Module (Eaton 9PXMSPPM) ...................................................................................... 2,081.17 64.16 
. 

 34 41 16 00-0131 EA 208-240 Volt, 4-20kVA Rack/Tower UPS (Eaton 9PXM) ................................................................................................. 5,158.98 317.61 
. 

 34 41 16 00-0132 EA 30 Amperes, 600 Volt, 3-Pole, Fusible, NEMA 3R Rainproof, Safety Switch (Square D H361RB) ..................................... 743.88 166.82 
. 

 34 41 16 00-0133 EA 30 Amperes, 600 Volt, LKS Fuse (Eaton Bussmann LKS-30) .............................................................................................. 24.09 10.26 
. 

 34 41 16 00-0134 EA 60 Amperes, 600 Volt, 3-Pole, Fusible, Heavy Duty, Safety Switch (Square D H362DS) ............................................... 1,770.57 128.33 
. 

 34 41 16 00-0135 EA 60 Amperes, 600 Volt, Dual Element, Time-Delay Fuse (Eaton Bussmann FRS-R-60) ....................................................... 43.42 10.26 
. 

 34 41 16 00-0136 EA 50 Mbps, MIMO 2x2, 15 dBi Integrated Antenna (Proxim Wireless TSUNAMI QB-820) ................................................. 1,524.55 68.62 
. 

 34 41 16 00-0137 EA Singlemode Loaded Fiber Adapter Panel, 6 Simplex SC/UPC Adapters  (Multi-Link 10-4810) .......................................... 120.09 48.76 
. 

 34 41 16 00-0138 EA 12" x 6" x 5-1/2", 2 Panel, 2 Splice Dual Security Door, Compact Wall Mount Fiber Distribution Unit (Multilink 10-
4469) ................................................................................................................................................................................. 284.29 64.16 

. 
 34 41 16 00-0139 EA Single AC Inlet, 8 Nema 5-15 Outlets, Built-in AC Current Drawing Sensing Module (Synaccess NP-0801DT) ................ 426.96 16.70 

. 
 34 41 16 00-0140 EA Aggregated TRMS AC Current Sensing, One Readout For All Outlets (Synaccess NP-0801DT(H)) ................................. 459.14 16.70 

. 
 34 41 16 00-0141 EA 550 Watt, 120 Volt AC, Fan Heater With Adjustable Thermostat, 32-140 Degree Fahrenheit (Stego CR-027) .................. 257.66 25.67 

. 
 34 41 16 00-0142 EA 10/100M Switch, 4 x 1G Combo, LAN Base (Cisco IE-4000-4TC4G-E) .......................................................................... 3,065.77 153.99 

. 
 34 41 16 00-0143 EA 12 Port, 2 Panel, Wall Mount, Compact Fiber Distribution Unit (Multilink FWM012XLC) .................................................... 129.09 29.51 

. 
 34 41 16 00-0144 EA 6-Fiber, Singlemode, SC Simplex, Fiber Optic Cable Connector Panel (Multilink MSC-06-SM-C-BLK) ............................... 32.12 6.42 

. 
 34 41 16 00-0145 EA 170 Watt AC To DC, Industrial Ethernet Family Power Supply (Cisco PWR-IE170W-PC-AC) ........................................ 1,860.95 64.16 

. 
 34 41 16 00-0146 EA 12 Port, Industrial Ethernet Layer 3 Switch Installed In Transportation Control Equipment (Cisco IE-4000-

4GC4GP4G-E ) .............................................................................................................................................................. 3,805.85 128.33 
. 

 34 41 16 00-0147 EA 2 KVA, 1,800 Watt, 120 Volt AC Output, 120 Volt AC Input, Single Phase, On-Line Uninterruptible Power Supply 
(UPS) (Xtreme Power P90-3000) ................................................................................................................................... 2,357.14 211.74 

. 
 34 41 16 00-0148 EA 100 Amperes, 16 Circuit, Main Lug Load Center Panelboard, 8-1 AWG, 120/240 Volt, Single Phase (Square D 

QO816L100DS) ................................................................................................................................................................. 788.26 367.02 
. 

 34 41 16 00-0149 EA 70 Amperes, 4 Circuit, Main Lug Load Center Panelboard, 3 Wire, 120/240 Volt, Single Phase (Square D 
QO24L70S) ....................................................................................................................................................................... 550.43 256.65 

. 
 34 41 16 00-0150 EA 60 Amperes, 120/240 Volt, 2 Pole Common Trip Miniature Circuit Breaker, Plug On Mounting (Square D QO260) .......... 101.74 34.65 

. 
 34 41 16 00-0151 EA 15 Amperes, 120/240 Volt, 1 Pole Thermal Magnetic Miniature Circuit Breaker, Plug On Mounting (Square D 

QOT1515)............................................................................................................................................................................ 74.22 23.10 
. 

 34 41 16 00-0152 EA 15 Amperes, 120/240 Volt, 1 Pole Thermal Magnetic Miniature Circuit Breaker, Plug On Mounting (Square D 
QO120) ................................................................................................................................................................................ 62.70 23.10 

. 
 34 41 16 00-0153 EA 20 Amperes, 120/240 Volt, 1 Pole Thermal Magnetic Miniature Circuit Breaker, Plug On Mounting (Square D 

QO120) ................................................................................................................................................................................ 62.70 23.10 
. 

 34 41 16 00-0154 EA One Output Outdoor-rated CCTV Power Supply Unit, 24/26/28 Volt AC At 4 Amperes Total Supply Current, Fuse 
Protected Output, UL Listed (Pelco WCS1-4).................................................................................................................... 275.37 64.16 

. 
 34 41 16 00-0155 EA DIN Rail Mount, Switching Power Supply (TKH Security PSR12DC) ................................................................................. 221.92 32.12 

. 
 34 41 16 00-0156 EA H.264 Multi-codec Video Encoder With Audio, Data And CC's (TKH Security C-60-E-MC) ............................................ 1,878.13 32.12 

. 
 34 41 16 00-0157 EA Expansion Power Module For IE-3000-4TC And IE-3000-8TC  (Cisco PWR-IE50W-AC-IEC) ........................................... 369.32 16.70 

. 
 34 41 16 00-0158 EA Traffic Monitoring System (BlueToad Spectra Cellular/Solar Version) ............................................................................. 7,491.59 205.86 

. 
 34 41 16 00-0159 EA Ubiquiti Rocket M9 Wireless Access Point (ROCKETM9) .................................................................................................. 331.50 68.62 

XXXXXXX 
. 
 34 70  Transportation Construction And Equipment (34) 
. 
. 
 34 71  Roadway Construction (34 70) 
. 
. 
 34 71 13  Vehicle Barriers (34 71) 
. 
. 
 34 71 13 13  Vehicle Median Barriers (34 71 13) 
. 
. 
 34 71 13 13-0001  Concrete Median Barrier (34 71 13 13) 
. 
. 

 34 71 13 13-0002 LF  Median Barrier, Precast, 42" High Single Face ..................................................................................................................... 68.01 3.51 
. 

 34 71 13 13-0003 LF  Median Barrier, Precast, 32" High, 2' Wide Base, Double Face ........................................................................................... 98.75 3.51 
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. 
 34 71 13 13-0004 LF  Median Barrier, Precast, 42" High, 2' Wide Base, Double Face.......................................................................................... 131.03 3.51 

. 
 34 71 13 13-0005 LF  Median Barrier, Cast In Place With Steel Forms ................................................................................................................... 48.04 6.09 

. 
 34 71 13 13-0006 LF  Median Barrier, Slipformed Concrete .................................................................................................................................... 37.69 2.82 

XXXXXXX 
. 
 34 71 13 16  Vehicle Crash Barriers (34 71 13) 
. 
. 
 34 71 13 16-0001  Impact Barrier, Non-Redirective (34 71 13 16) 
. 
. 
 34 71 13 16-0002  Sand Barrel Impact Attenuator (34 71 13 16-0001) 

Note: Includes containers, inserts, and lid. Excludes sand. 
. 
. 

 34 71 13 16-0003 EA 200, 400 Or 700 LB Sand Barrel ......................................................................................................................................... 630.76 43.87 
Note: Includes containers, inserts, and lid. 

XXXXXXX 
. 
 34 71 13 26  Vehicle Guide Rails (34 71 13) 
. 
. 
 34 71 13 26-0001  Mobilize Guide Rail Crew (34 71 13 26) 
. 
. 

 34 71 13 26-0002 EA Mobilize Guide Rail Crew ................................................................................................................................................. 1,105.86  
Note: Excludes equipment mobilization. 

XXXXXXX 
. 
 34 71 13 26-0003  Corrugated Beam Guide Rail (34 71 13 26) 
. 
. 
 34 71 13 26-0004  Corrugated Beam Guide Railing (34 71 13 26-0003) 
. 
. 
 34 71 13 26-0005  Corrugated Beam Guide Railing. Straight Sections (34 71 13 26-0004) 

Note: Add additional length for back-up sections. 
. 
. 

 34 71 13 26-0006 LF Corrugated Beam Guide Railing ........................................................................................................................................... 15.09 1.98 
. 

 34 71 13 26-0007 LF Corrugated Beam Guide Railing (Rustic) .............................................................................................................................. 16.26 1.98 

XXXXXXX 
. 
 34 71 13 26-0008  Corrugated Beam Guide Railing, Shop Curved (34 71 13 26-0004) 

Note: Add additional length for back-up sections. 
. 
. 

 34 71 13 26-0009 LF Shop Curved Corrugated Beam Guide Railing ..................................................................................................................... 19.68 1.98 
. 

 34 71 13 26-0010 LF Shop Curved Corrugated Beam Guide Railing (Rustic) ........................................................................................................ 21.30 1.98 
. 

 34 71 13 26-0011 LF Shop Curved Corrugated Beam Guide Railing End .............................................................................................................. 50.34 1.98 
Note: Treatment for mall barriers driveways, walkways, special end, etc. 

. 
 34 71 13 26-0012 LF Shop Curved Corrugated Beam Guide Railing (Rustic) End ................................................................................................. 54.92 1.98 

Note: Treatment for mall barriers shop curved corrugated beam guide railing end etc. 

XXXXXXX 
. 
 34 71 13 26-0013  Corrugated Beam Guide Railing, Manufactured End Sections (34 71 13 26-0003) 
. 
. 

 34 71 13 26-0014 EA Corrugated Beam Guide Railing End Section At Anchor Unit ............................................................................................. 114.56 26.07 
. 

 34 71 13 26-0015 EA Corrugated Beam Guide Railing End Section (Rustic) At Anchor Unit................................................................................ 120.82 26.07 
. 

 34 71 13 26-0016 EA Corrugated Beam Guide Railing Flared Or 180 Degree End Section ................................................................................. 152.10 26.07 
. 

 34 71 13 26-0017 EA Corrugated Beam Guide Railing Flared Or 180 Degree End Section (Rustic) .................................................................... 158.35 26.07 
. 

 34 71 13 26-0018 EA Corrugated Beam Guide Railing 225 Degree End Section ................................................................................................. 152.10 26.07 
. 

 34 71 13 26-0019 EA Corrugated Beam Guide Railing 225 Degree End Section (Rustic) .................................................................................... 158.35 26.07 

XXXXXXX 
. 
 34 71 13 26-0020  Corrugated Beam Guide Rail End Terminal Systems (34 71 13 26-0003) 

Note: Excludes post. As manufactured and distributed by R. G. Steel Corp. 
. 
. 

 34 71 13 26-0021 EA Regent Flared End Terminal Head With Bracket, Type B & C ......................................................................................... 3,810.65 160.39 
. 

 34 71 13 26-0022 EA Fleat Flared End Terminal Head With Bracket ................................................................................................................. 3,185.12 160.38 
. 

 34 71 13 26-0023 EA SKT 350 Tangent End Terminal Head With Bracket ........................................................................................................ 3,810.65 160.38 
. 

 34 71 13 26-0024 EA 12'-6" Corrugated Beam Pre-drilled #1 Panel ..................................................................................................................... 569.96 75.61 
. 

 34 71 13 26-0025 EA Terminal Support System, Type SFT .................................................................................................................................. 718.40 202.16 
. 

 34 71 13 26-0026 EA Terminal Support System, Type ET ................................................................................................................................. 3,304.51 572.17 
. 

 34 71 13 26-0027 EA Terminal Support System, Type SRT .............................................................................................................................. 3,559.32 572.17 

XXXXXXX 
. 
 34 71 13 26-0028  Corrugated Beam Guide Rail Posts (34 71 13 26-0003) 

Note: Includes mounting hardware. 
. 
. 

 34 71 13 26-0029 EA Standard Post For Corrugated Beam Guide Rail ................................................................................................................ 116.82 12.55 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  3.35 

. 
 34 71 13 26-0030 EA Standard Post For (Rustic) Corrugated Beam Guide Rail ................................................................................................... 123.08 12.55 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  3.35 

. 
 34 71 13 26-0031 EA Extra Long Post For Corrugated Beam Guide Rail ............................................................................................................. 129.34 12.55 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  3.35 

. 
 34 71 13 26-0032 EA Extra Long Post (Rustic) for Corrugated Beam Guide Rail ................................................................................................. 135.59 12.55 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  3.35 

. 
 34 71 13 26-0033 EA 6B8-1/2" or Mall Barrier Post for Corrugated Beam Guide Rail .......................................................................................... 116.82 12.55 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  3.35 

. 
 34 71 13 26-0034 EA Post Struts for Corrugated Beam Guide Rail Mall Barrier Post ........................................................................................... 166.87 12.55 

    For Installation In Rock, Add  3.35 

XXXXXXX 
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. 
 34 71 13 26-0035  Heavy Post Blocked Out Corrugated Beam Guide Rail Posts (34 71 13 26-0003) 

Note: Includes mounting hardware. Excludes triangular mounting brackets. 
. 
. 

 34 71 13 26-0036 EA Standard Post For Heavy Post Blocked Out Corrugated Beam Guide ............................................................................... 116.82 12.55 
. 

 34 71 13 26-0037 EA Standard Rustic Post For Heavy Post Blocked Out Corrugated Beam Guide .................................................................... 123.08 12.55 
. 

 34 71 13 26-0038 EA Extra Long Post for Heavy Post Blocked Out Corrugated Beam Guide .............................................................................. 129.34 12.55 
. 

 34 71 13 26-0039 EA Extra Long Post (Rustic) For heavy post blocked out corrugated beam guide rail.............................................................. 135.59 12.55 
Note: For heavy post blocked out corrugated beam guide (rustic) 

. 
 34 71 13 26-0040 EA Type A Post 1630mm Post ................................................................................................................................................. 113.70 12.55 

Note: For heavy post blocked out corrugated beam guide rail 
. 

 34 71 13 26-0041 EA Type A Post 1630mm Post (Rustic) .................................................................................................................................... 119.95 12.55 
Note: For heavy post blocked out corrugated beam guide rail 

. 
 34 71 13 26-0042 EA Type B Post 1460mm ......................................................................................................................................................... 107.44 12.55 

Note: For heavy post blocked out corrugated beam guide rail 
. 

 34 71 13 26-0043 EA Type B Post 1460mm (Rustic) ............................................................................................................................................ 113.70 12.55 
Note: For heavy post blocked out corrugated beam guide rail 

. 
 34 71 13 26-0044 EA Type C Post 1290mm ......................................................................................................................................................... 101.19 12.55 

Note: For heavy post blocked out corrugated beam guide rail 
. 

 34 71 13 26-0045 EA Type C Post 1290mm (Rustic) ............................................................................................................................................ 107.44 12.55 
Note: For heavy post blocked out corrugated beam guide rail 

. 
 34 71 13 26-0046 EA Breakaway Wood Or Steel Post In Steel Foundation Tube ................................................................................................ 430.59 12.55 

. 
 34 71 13 26-0047 EA Wood, Metal, Plastic Or Composite Offset Block Or Beam .................................................................................................. 48.02 12.55 

Note: For heavy post blocked out corrugated beam guide rail. 

XXXXXXX 
. 
 34 71 13 26-0048  Corrugated Beam Guide Rail Accessories (34 71 13 26-0003) 
. 
. 

 34 71 13 26-0049 EA Triangular Mounting Brackets (Galvanized Or Rustic) For All Post Types A, B And C ....................................................... 102.05 29.62 

XXXXXXX 
. 
 34 71 13 26-0050  Corrugated Beam Guide Rail Repair for Existing Guide Rail (34 71 13 26-0003) 

Note: Includes associated hardware. 
. 
. 

 34 71 13 26-0051 LF Removal And Storage Of Corrugated Beam Guide Railing And Post ................................................................................... 11.57  
. 

 34 71 13 26-0052 EA Install Stored Post For Corrugated Beam Guide Rail ........................................................................................................... 39.50  
. 

 34 71 13 26-0053 LF Install Stored Corrugated Beam Guide Railing And Post ........................................................................................................ 6.72  

XXXXXXX 
. 
 34 71 13 26-0054  Corrugated Thrie Beam Guide Railing (34 71 13 26-0003) 
. 
. 
 34 71 13 26-0055  Corrugated Thrie Beam Guide Railing. Straight Sections (34 71 13 26-0054) 

Note: Add additional length for back-up sections. 
. 
. 

 34 71 13 26-0056 LF Corrugated Thrie Beam Guide Railing .................................................................................................................................. 35.26 2.49 
. 

 34 71 13 26-0057 LF Corrugated Thrie Beam Guide Railing (Rustic)..................................................................................................................... 37.16 2.49 

XXXXXXX 
. 
 34 71 13 26-0058  Corrugated Thrie Beam Guide Railing. Shop Curved (34 71 13 26-0054) 

Note: Add additional length for back-up sections. 
. 
. 

 34 71 13 26-0059 LF Shop Curved Corrugated Thrie Beam Guide Railing ............................................................................................................ 42.88 2.49 
. 

 34 71 13 26-0060 LF Shop Curved Corrugated Thrie Beam Guide Railing (Rustic) ............................................................................................... 44.79 2.49 

XXXXXXX 
. 
 34 71 13 26-0061  Corrugated Thrie Beam Guide Rail Posts (34 71 13 26-0054) 

Note: Includes hardware for mounting. 
. 
. 

 34 71 13 26-0062 EA Standard Post For Corrugated Thrie Beam Guide Rail ....................................................................................................... 140.94 2.49 
    For Installation Without Soil Plate, Deduct  -5.00 
    For 32" Soil Plate, Add  7.00 

. 
 34 71 13 26-0063 EA Standard Post (Rustic) For Corrugated Thrie Beam Guide Rail ......................................................................................... 147.19 2.49 

    For Installation Without Soil Plate, Deduct  -5.00 
    For 32" Soil Plate, Add  7.00 

XXXXXXX 
. 
 34 71 13 26-0064  Timber Guide Rails (34 71 13 26) 

Note: Includes drilling and fasteners. Excludes excavation, auguring and concrete. 
. 
. 
 34 71 13 26-0065  Timber Guide Rail Posts (34 71 13 26-0064) 
. 
. 

 34 71 13 26-0066 EA 6" x 8" Timber Guide Rail Post ............................................................................................................................................. 74.75 9.87 
. 

 34 71 13 26-0067 EA 6" x 9" Timber Guide Rail Post ............................................................................................................................................. 84.70 9.87 
. 

 34 71 13 26-0068 EA 10" x 10" Timber Guide Rail Post ....................................................................................................................................... 162.68 9.87 
. 

 34 71 13 26-0069 EA 10" x 12" Timber Guide Rail Post ....................................................................................................................................... 171.98 9.87 
. 

 34 71 13 26-0070 EA 12" x 12" Timber Guide Rail Post ....................................................................................................................................... 198.50 9.87 

XXXXXXX 
. 
 34 71 13 26-0071  Timber Guide Rails (34 71 13 26-0064) 

Note: Excludes posts, spacer blocks and steel backup plates. 
. 
. 

 34 71 13 26-0072 LF 4" x 9" Timber Guide Rail........................................................................................................................................................ 9.26 1.19 
. 

 34 71 13 26-0073 LF 6" x 10" Timber Guide Rail.................................................................................................................................................... 12.85 1.19 
. 

 34 71 13 26-0074 LF 6" x 12" Timber Guide Rail.................................................................................................................................................... 14.94 1.19 

XXXXXXX 
. 
 34 71 13 26-0075  Spacer Blocks For Timber Guide Rails (34 71 13 26-0064) 
. 
. 

 34 71 13 26-0076 EA 4" x 9" Spacer Block For Timber Guide Rails ....................................................................................................................... 12.07 1.58 
. 

 34 71 13 26-0077 EA 6" x 8" Spacer Block For Timber Guide Rails ....................................................................................................................... 13.79 1.58 
. 

 34 71 13 26-0078 EA 8" x 8" Spacer Block For Timber Guide Rails ....................................................................................................................... 15.98 1.58 
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XXXXXXX 
. 
 34 71 13 26-0079  Weathering Steel Backup Plates For Timber Guide Rails (34 71 13 26-0064) 
. 
. 

 34 71 13 26-0080 LF 6" High, Weathering Steel Backup Plate For Timber Guide Rails ......................................................................................... 16.33 0.99 

XXXXXXX 
. 
 34 71 13 26-0081  Weathering Steel Splice And Bearing Plates For Timber Guide Rails (34 71 13 26-

0064) 
. 
. 

 34 71 13 26-0082 EA Weathering Steel Splice Plate For Timber Guide Rails....................................................................................................... 116.29 13.82 
. 

 34 71 13 26-0083 EA Weathering Steel Bearing Termination Plate For Timber Guide Rails .................................................................................. 73.42 9.87 

XXXXXXX 
. 
 34 71 13 26-0084  Cable Guide Rail (34 71 13 26) 
. 
. 
 34 71 13 26-0085  Cable Guide Rail (34 71 13 26-0084) 
. 
. 

 34 71 13 26-0086 LF Cable (Each Cable) ................................................................................................................................................................. 8.18 2.14 
Note: Includes tensioning. Excludes splices. 

. 
 34 71 13 26-0087 EA Cable Splice With Wedges ................................................................................................................................................. 207.41 14.81 

XXXXXXX 
. 
 34 71 13 26-0088  Cable Guide Rail Posts (34 71 13 26-0084) 

Note: Includes hardware for cable mounting. 
. 
. 

 34 71 13 26-0089 EA Standard Post for Cable Guide Rail .................................................................................................................................... 149.60 41.83 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0090 EA Standard Post (Rustic) for Cable Guide Rail ....................................................................................................................... 155.85 41.83 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0091 EA Extra Long Post for Cable Guide Rail ................................................................................................................................. 155.85 41.83 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0092 EA Extra Long Post (Rustic) for Cable Guide Rail .................................................................................................................... 162.11 41.83 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0093 EA Slip Impact Post Top for Anchor Unit .................................................................................................................................... 97.37 16.74 

. 
 34 71 13 26-0094 EA Slip Impact Post Base and Keeper Plate ............................................................................................................................ 253.76 16.74 

Note: For anchor unit. 

XXXXXXX 
. 
 34 71 13 26-0095  Cable Guide Rail Accessories For Breakaway Anchor Angle Systems (34 71 13 26-

0084) 
. 
. 

 34 71 13 26-0096 EA Turnbuckle Cable End Assembly For Use With Breakaway Anchors ................................................................................. 476.51 197.87 
. 

 34 71 13 26-0097 EA Turnbuckle Cable End Assembly ........................................................................................................................................ 138.30 9.90 
. 

 34 71 13 26-0098 EA Spring Cable End Assembly (Compensating Device) For Use With Breakaway Anchors .................................................. 444.42 4.92 
. 

 34 71 13 26-0099 EA Spring Cable End Assembly (Compensating Device) Without Turnbuckle ......................................................................... 456.93 4.92 
. 

 34 71 13 26-0100 EA Breakaway Anchor Angle .................................................................................................................................................... 175.83 9.90 
. 

 34 71 13 26-0101 EA Standard End Post Cap Assembly ........................................................................................................................................ 81.61 4.92 
. 

 34 71 13 26-0102 EA Driveway End Post Cap Assembly........................................................................................................................................ 69.10 4.92 
. 

 34 71 13 26-0103 EA End Post Ground Support Plates .......................................................................................................................................... 37.83 4.92 
. 

 34 71 13 26-0104 EA 11" Stud Bolt, Cable Guide Rail ............................................................................................................................................ 33.13 4.92 
. 

 34 71 13 26-0105 EA 18" Stud Bolt, Cable Guide Rail ............................................................................................................................................ 39.39 4.92 
. 

 34 71 13 26-0106 EA 25" Stud Bolt, Cable Guide Rail ............................................................................................................................................ 45.65 4.92 
. 

 34 71 13 26-0107 EA 1-1/4" Diameter Turnbuckle, Cable Guide Rail ................................................................................................................... 388.51 9.90 
. 

 34 71 13 26-0108 EA 1-1/2" Diameter Turnbuckle, Cable Guide Rail ................................................................................................................... 413.53 9.90 
. 

 34 71 13 26-0109 EA 5/8" Diameter Turnbuckle With 12" Take-up And Shackle Ends, Cable Guide Rail ............................................................ 275.91 9.90 
. 

 34 71 13 26-0110 EA 5/8" Eye Bolt 18" Long, Cable Guide Rail ........................................................................................................................... 169.19 4.92 
. 

 34 71 13 26-0111 EA 3/4" Eye Bolt 8'-6" Long, Cable Guide Rail ......................................................................................................................... 175.83 9.90 
. 

 34 71 13 26-0112 EA 1-5/8" Anchor Rod 10' Long With Plate, Cable Guide Rail .................................................................................................. 188.64 14.81 

XXXXXXX 
. 
 34 71 13 26-0113  Cable Guide Rail Accessories For Slip Impact Post Systems (34 71 13 26-0084) 
. 
. 

 34 71 13 26-0114 EA Turnbuckle Cable End Assembly ........................................................................................................................................ 312.63 13.97 
Note: For use with slip impact post. 

. 
 34 71 13 26-0115 EA Spring Cable End Assembly (Compensating Device) ......................................................................................................... 612.88 13.97 

Note: For use with slip impact post. 
. 

 34 71 13 26-0116 EA Anchor Angle For Slip Impact Post System ........................................................................................................................ 181.27 13.97 
. 

 34 71 13 26-0117 EA Cable End Assembly Rod ................................................................................................................................................... 149.99 13.97 
Note: Includes cable end, threaded rod and keeper to anchor angle. 

XXXXXXX 
. 
 34 71 13 26-0118  Cable Guide Rail Repair For Existing Guide Rail (34 71 13 26-0084) 

Note: All tasks include associated hardware. 
. 
. 

 34 71 13 26-0119 LF Retention Existing Cable (Each Cable) ................................................................................................................................... 1.32  
. 

 34 71 13 26-0120 LF Removal And Storage Of Cable Guide Railing ....................................................................................................................... 7.95  
. 

 34 71 13 26-0121 EA Install Stored Post For Cable Guide Railing .......................................................................................................................... 55.77  
. 

 34 71 13 26-0122 LF Install Stored Cable, (Each Cable) .......................................................................................................................................... 3.52  
Note: Includes retensioning. Excludes splices. 

XXXXXXX 
. 
 34 71 13 26-0123  6" x 6" Box Beam Guide Rail (34 71 13 26) 
. 
. 
 34 71 13 26-0124  Box Beam Guide Rail, 6" x 6" (34 71 13 26-0123) 
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. 

. 
 34 71 13 26-0125  Straight Sections, Box Beam Guide Rail (34 71 13 26-0124) 
. 
. 

 34 71 13 26-0126 LF Box Beam Guide Railing 6" x 6" x 3/16" Galvanized............................................................................................................. 42.41 2.49 
Note: Excludes splices. 

    For Flush Mounting Directly To Structure, Add  1.83 
. 

 34 71 13 26-0127 LF Box Beam Guide Railing 6" x 6" x 3/16" (Rustic) .................................................................................................................. 48.13 2.49 
Note: Excludes splices. 

    For Flush Mounting Directly To Structure, Add  1.83 

XXXXXXX 
. 
 34 71 13 26-0128  Shop Curved, Box Beam Guide Rail (34 71 13 26-0124) 
. 
. 

 34 71 13 26-0129 LF Shop Curved Box Beam Guide Railing 6" x 6" x 3/16" Galvanized ....................................................................................... 64.33 2.49 
Note: Excludes splices. 

    For Shop Curved At <20' Radius, Add  2.44 
    For Flush Mounting Directly To Structure, Add  1.83 

. 
 34 71 13 26-0130 LF Shop Curved Box Beam Guide Railing 6" x 6" x 3/16" (Rustic) ............................................................................................ 70.05 2.49 

Note: Excludes splices. 
    For Shop Curved At <20' Radius, Add  2.44 
    For Flush Mounting Directly To Structure, Add  1.83 

XXXXXXX 
. 
 34 71 13 26-0131  Box Beam Guide Rail End Treatment Sections (34 71 13 26-0123) 

Note: Includes rail, end cover plate and hardware only. Excludes posts and splice. 
. 
. 

 34 71 13 26-0132 EA Box Beam End Piece Guide Railing Section....................................................................................................................... 665.03 29.62 
Note: Galvanized excludes splices. 

. 
 34 71 13 26-0133 EA Box Beam End Piece Guide Railing Section (Rustic) ......................................................................................................... 733.84 29.62 

Note: Excludes splices. 
. 

 34 71 13 26-0134 EA Box Beam Guide Railing End Treatment Section At Driveway, Galvanized ....................................................................... 627.50 29.62 
Note: Excludes splices. 

. 
 34 71 13 26-0135 EA Box Beam Guide Railing End Treatment Section At Driveway, (Rustic) ............................................................................. 652.52 29.62 

Note: Excludes splices. 

XXXXXXX 
. 
 34 71 13 26-0136  Splices For Box Beam Guide Rail (34 71 13 26-0123) 
. 
. 

 34 71 13 26-0137 EA Splice For Box Beam Guide Rail ........................................................................................................................................ 181.77 43.98 
. 

 34 71 13 26-0138 EA Splice For Box Beam Guide Rail (Rustic) ........................................................................................................................... 225.56 43.98 

XXXXXXX 
. 
 34 71 13 26-0139  Box Beam Guide Rail Posts (34 71 13 26-0123) 

Note: Includes hardware for box beam mounting. 
. 
. 

 34 71 13 26-0140 EA Standard Post For Box Beam Guide Rail ........................................................................................................................... 155.85 41.83 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0141 EA Standard Post (Rustic) for Box Beam Guide Railing ........................................................................................................... 162.11 41.83 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0142 EA Extra Long Post For Box Beam Guide Rail ......................................................................................................................... 168.37 41.83 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0143 EA Extra Long Post (Rustic) For Box Beam Guide Rail ........................................................................................................... 174.62 41.83 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0144 EA Type I End Assembly Post .................................................................................................................................................. 149.60 41.83 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0145 EA Type I End Assembly Post (Rustic) .................................................................................................................................... 155.85 41.83 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0146 EA Type II End Assembly Post ................................................................................................................................................. 143.34 41.83 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0147 EA Type II End Assembly Post (Rustic) ................................................................................................................................... 149.60 41.83 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

XXXXXXX 
. 
 34 71 13 26-0148  Box Beam Guide Rail Accessories (34 71 13 26-0123) 
. 
. 

 34 71 13 26-0149 EA Box Beam Guide Rail End Cover Plate ................................................................................................................................ 86.91 8.88 
. 

 34 71 13 26-0150 EA Box Beam Guide Rail End Cover Plate (Rustic) ................................................................................................................... 93.17 8.88 

XXXXXXX 
. 
 34 71 13 26-0151  Box Beam Guide Railing Repair, And Resetting (34 71 13 26-0123) 

Note: For existing guide rail. 
. 
. 

 34 71 13 26-0152 LF Removal And Storage Of Box Beam Guide Rail And Post ..................................................................................................... 3.90  
. 

 34 71 13 26-0153 LF Reset Box Beam Guide Rail ................................................................................................................................................. 11.38  

XXXXXXX 
. 
 34 71 13 26-0154  6" x 8" Box Beam Median Barrier (34 71 13 26) 
. 
. 
 34 71 13 26-0155  Box Beam Median Barrier, 6" x 8" (34 71 13 26-0154) 
. 
. 
 34 71 13 26-0156  Straight Sections, Box Beam Median Barrier (34 71 13 26-0155) 
. 
. 

 34 71 13 26-0157 LF Box Beam Median Barrier Galvanized Excludes Splices ...................................................................................................... 71.91 8.88 
    For Flush Mounting Directly To Structure, Add  1.83 
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. 
 34 71 13 26-0158 LF Box Beam Median Barrier (Rustic) Excludes Splices............................................................................................................ 77.63 8.88 

    For Flush Mounting Directly To Structure, Add  1.83 

XXXXXXX 
. 
 34 71 13 26-0159  Shop Curved, Box Beam Median Barrier (34 71 13 26-0155) 
. 
. 

 34 71 13 26-0160 LF Shop Curved Box Beam Median Barrier Galvanized ............................................................................................................ 86.94 8.88 
Note: Excludes splices. 

    For Shop Curved At <20' Radius, Add  2.44 
    For Flush Mounting Directly To Structure, Add  1.83 

. 
 34 71 13 26-0161 LF Shop Curved Box Beam Median Barrier Rustic .................................................................................................................. 105.71 8.88 

Note: Excludes splices. 
    For Shop Curved At <20' Radius, Add  2.44 
    For Flush Mounting Directly To Structure, Add  1.83 

XXXXXXX 
. 
 34 71 13 26-0162  Box Beam Median Barrier End Treatment Sections (34 71 13 26-0154) 

Note: Includes rail, end cover plate and hardware. Excludes posts. 
. 
. 

 34 71 13 26-0163 EA Box Beam Median Barrier Type A End Treatment Section, Galvanized .......................................................................... 2,160.05 29.62 
Note: Excludes splices and post. 

. 
 34 71 13 26-0164 EA Box Beam Median Barrier Type A End Treatment Section (Rustic) ................................................................................. 2,210.09 29.62 

Note: Excludes splices and post. 
. 

 34 71 13 26-0165 EA Box Beam Median Barrier Type B End Treatment Section, Galvanized .......................................................................... 2,160.05 29.62 
Note: Excludes splices and post. 

. 
 34 71 13 26-0166 EA Box Beam Median Barrier Type B End Treatment Section (Rustic) ................................................................................. 2,210.09 29.62 

Note: Excludes splices and post. 

XXXXXXX 
. 
 34 71 13 26-0167  Splices For Box Beam Median Barrier (34 71 13 26-0154) 
. 
. 

 34 71 13 26-0168 EA Splice for Box Beam Median Barrier ................................................................................................................................... 169.21 23.70 
. 

 34 71 13 26-0169 EA Splice for Box Beam Median Barrier (Rustic) ...................................................................................................................... 263.04 23.70 

XXXXXXX 
. 
 34 71 13 26-0170  Box Beam Median Barrier Posts Driven With Soil Plate (34 71 13 26-0154) 

Note: Includes all associated hardware. 
. 
. 

 34 71 13 26-0171 EA Standard Post for Box Beam Median Barrier ...................................................................................................................... 155.85 41.83 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0172 EA Standard Post (Rustic) for Box Beam Median Barrier ......................................................................................................... 162.11 41.83 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0173 EA Extra Long Post for Box Beam Median Barrier ................................................................................................................... 168.37 41.83 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0174 EA Extra Long Post (Rustic) for Box Beam Median Barrier ...................................................................................................... 174.62 41.83 

    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0175 EA Type B End Treatment or Rub Back Anchor Post for Box Beam ........................................................................................ 143.34 41.83 

Note: For median barrier. 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0176 EA Type B End Treatment or Rub Back Anchor Post (Rustic) ................................................................................................. 143.34 41.83 

Note: For box beam median barrier. 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0177 EA Type I End Assembly Post for Box Beam Median Barrier to Concrete ............................................................................... 168.37 41.83 

Note: For median barrier transition. 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

. 
 34 71 13 26-0178 EA Type I End Assembly Post (Rustic) for Box Beam Median Barrier...................................................................................... 174.62 41.83 

Note: For Concrete median barrier transition. 
    For Installation Without Soil Plate, Deduct  -5.00 
    For Installation In Rock, Add  11.15 

XXXXXXX 
. 
 34 71 13 26-0179  Box Beam Median Barrier Accessories (34 71 13 26-0154) 
. 
. 

 34 71 13 26-0180 EA Box Beam Median Barrier End Cover Plate ........................................................................................................................ 109.78 20.85 
. 

 34 71 13 26-0181 EA Box Beam Median Barrier End Cover Plate (Rustic) ........................................................................................................... 116.04 20.85 

XXXXXXX 
. 
 34 71 13 26-0182  Box Beam Median Barrier Repair, And Resetting (34 71 13 26-0154) 

Note: For existing guide rail. 
. 
. 

 34 71 13 26-0183 LF Removal And Storage Of Box Beam Median Barrier and Posts ............................................................................................. 4.03  
. 

 34 71 13 26-0184 LF Reset Box Beam Median Barrier........................................................................................................................................... 11.93  

XXXXXXX 
. 
 34 71 13 26-0185  Universal Guide Rail Items (34 71 13 26) 
. 
. 
 34 71 13 26-0186  Guide Rail Concrete Anchor Units For All Types Of Guide Rail (34 71 13 26-0185) 

Note: For cast in place or precast. Includes excavation, formwork, concrete, reinforcement, anchor rods and/or 
imbedded plate. Excludes anchor angle. For anchor angles and other terminal connections, use accessories 
section for respective guide rail type. 

. 

. 
 34 71 13 26-0187 CY Guide Rail Concrete Anchor Unit ........................................................................................................................................ 635.53  

    For Each Additional Set Of Anchor Rods, Add  38.00 
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. 
 34 71 13 26-0188 EA Reset Existing Anchorage Unit for All Types of Guide Rail ................................................................................................. 452.96  

Note: Includes excavation and backfill. 
. 

 34 71 13 26-0189 EA Removal Of Guide Rail Concrete Anchor Unit .................................................................................................................... 466.37  

XXXXXXX 
. 
 34 71 13 26-0190  Guide Rail Repair For All Types Of Existing Guide Rail (34 71 13 26-0185) 

Note: All tasks include associated hardware. 
. 
. 

 34 71 13 26-0191 EA Straighten And Reset Driven Post For Guide Rail ................................................................................................................ 55.77  
. 

 34 71 13 26-0192 EA Straighten And Reset Post Mounted On Concrete For Guide Rail ....................................................................................... 64.78  
Note: With base plate for guide rail. Includes new anchor bolts. 

XXXXXXX 
. 
 34 71 13 26-0193  Additional Wood and Steel Posts (34 71 13 26-0185) 
. 
. 

 34 71 13 26-0194 LF 4" x 6" Wood Post ................................................................................................................................................................. 48.34 13.97 
    For Installation In Rock, Add  3.73 

. 
 34 71 13 26-0195 LF 6" x 8" Wood Post ................................................................................................................................................................. 57.72 13.97 

    For Installation In Rock, Add  3.73 
. 

 34 71 13 26-0196 LF 6" x 7/8" Galvanized Steel Post ............................................................................................................................................ 36.35 13.97 
    For Installation In Rock, Add  3.73 

. 
 34 71 13 26-0197 EA Base Plate With Anchor Bolts For Mounting Post On Concrete.......................................................................................... 335.54 13.97 

XXXXXXX 
. 
 34 71 13 26-0198  Accessories For All Types of Guide Rail (34 71 13 26-0185) 
. 
. 

 34 71 13 26-0199 EA Reflector For Guard Rail ....................................................................................................................................................... 40.85  

XXXXXXX 
. 
 34 71 13 26-0200  Resilient Guard Fence And Light Shield (34 71 13 26) 
. 
. 

 34 71 13 26-0201 LF Resilient Guard Fence And Light Shield, Up To 6' High ....................................................................................................... 59.36 6.10 

XXXXXXX 
. 
 34 71 13 26-0202  Individual Concrete Guard Rail Posts (34 71 13 26) 
. 
. 

 34 71 13 26-0203 EA 6'-5" Concrete Guard Rail Posts, Round............................................................................................................................... 88.53 6.10 
. 

 34 71 13 26-0204 EA  6'-5" Concrete Posts, Square ................................................................................................................................................ 98.93 6.87 
. 

 34 71 13 26-0205 EA  6'-5" Concrete Posts, Triangular ........................................................................................................................................... 96.15 6.87 

XXXXXXX 
. 
 34 71 13 26-0206  Guide Rail Transitions (34 71 13 26) 
. 
. 
 34 71 13 26-0207  Transition Box Beam Guide Rail To Corrugated Beam (34 71 13 26-0206) 

Note: Use cable guide rail section for cable, anchor angle and cable end assembly. 
. 
. 

 34 71 13 26-0208 EA Box Beam To Corrugated Beam Rail Bolted Section .......................................................................................................... 639.15  
. 

 34 71 13 26-0209 EA Box Beam To Corrugated Beam Rail Bolted Plate ............................................................................................................. 388.94  
Note: For making cable connections. 

XXXXXXX 
. 
 34 71 13 26-0210  Transition Box Beam Median Barrier To Corrugated Beam Median (34 71 13 26-0206) 

Note: Use cable guide rail section for anchor angle and cable end assembly. 
. 
. 

 34 71 13 26-0211 EA Box Beam Median Barrier To Corrugated Beam Bolted Section ........................................................................................ 651.66  
. 

 34 71 13 26-0212 EA Box Beam Median Barrier To Corrugated Beam Harness Plate ......................................................................................... 388.94  
Note: For making cable connections. 

XXXXXXX 
. 
 34 71 13 26-0213  Transition Box Beam Guide Rail To Cable Guide Rail (34 71 13 26-0206) 

Note: Use cable guide rail section for cable, anchor angle and end connections at anchor unit. 
. 
. 

 34 71 13 26-0214 EA Box Beam to Cable Guide Rail U-bolt And Plate .................................................................................................................. 88.93 15.80 

XXXXXXX 
. 
 34 71 13 26-0215  Transition Box Beam Median Barrier To Concrete Median Barrier (34 71 13 26-0206) 

Note: For end treatment sections for rub rail turnback, use box beam guide rail end treatments. 
. 
. 

 34 71 13 26-0216 EA Box Beam Median Barrier To Concrete Barrier End Connection ........................................................................................ 889.36  

XXXXXXX 
. 
 34 71 13 26-0217  Transition Thrie Beam To Concrete Median Barrier (34 71 13 26-0206) 
. 
. 

 34 71 13 26-0218 EA Thrie Beam Terminal Connector At Concrete Median Barrier............................................................................................. 576.59  
. 

 34 71 13 26-0219 EA Thrie Beam Transition Section To Corrugated Beam Guide Rail........................................................................................ 732.98  

XXXXXXX 
. 
 34 71 16  Impact Attenuating Devices (34 71) 
. 
. 
 34 71 16 00-0001  Guard Rail Energy Absorbing Terminals (34 71 16) 

Note: Crushable foam cartridges surrounded by steel guardrail for narrow hazards. QuadGuard System as 
manufactured by Energy Absorption Systems, Inc. 

. 

. 
 34 71 16 00-0002  24" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0003 EA 24" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 25,809.16 2,859.48 
. 

 34 71 16 00-0004 EA 24" Wide, 5 Cartridge, Bays Energy Absorbing Crash Attenuator ................................................................................. 35,750.54 3,812.65 
. 

 34 71 16 00-0005 EA 24" Wide, 7 Cartridge, Bays Energy Absorbing Crash Attenuator ................................................................................. 48,673.67 5,004.09 
. 

 34 71 16 00-0006 EA 24" Wide, 9 Cartridge, Bays Energy Absorbing Crash Attenuator ................................................................................. 54,474.82 6,195.54 

XXXXXXX 
. 
 34 71 16 00-0007  30" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
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. 

. 
 34 71 16 00-0008 EA 30" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 27,872.64 3,216.92 

. 
 34 71 16 00-0009 EA 30" Wide, 5 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 38,713.74 4,289.22 

. 
 34 71 16 00-0010 EA 30" Wide, 7 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 53,033.61 5,718.96 

. 
 34 71 16 00-0011 EA 30" Wide, 9 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 60,949.04 6,910.41 

XXXXXXX 
. 
 34 71 16 00-0012  36" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0013 EA 36" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 29,957.52 3,574.35 
. 

 34 71 16 00-0014 EA 36" Wide, 5 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 41,697.72 4,765.80 
. 

 34 71 16 00-0015 EA 36" Wide, 7 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 56,896.92 6,314.69 
. 

 34 71 16 00-0016 EA 36" Wide, 9 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 67,401.10 7,625.28 

XXXXXXX 
. 
 34 71 16 00-0017  69" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0018 EA 69" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 32,476.12 3,931.79 
. 

 34 71 16 00-0019 EA 69" Wide, 5 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 44,850.74 5,242.39 
. 

 34 71 16 00-0020 EA 69" Wide, 7 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 61,435.13 6,910.41 
. 

 34 71 16 00-0021 EA 69" Wide, 9 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 72,457.26 8,340.15 

XXXXXXX 
. 
 34 71 16 00-0022  90" Wide Guard Rail Energy Absorbing Terminals (34 71 16 00-0001) 
. 
. 

 34 71 16 00-0023 EA 90" Wide, 3 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 35,057.56 4,289.22 
. 

 34 71 16 00-0024 EA 90" Wide, 5 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 48,077.69 5,718.96 
. 

 34 71 16 00-0025 EA 90" Wide, 7 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 66,598.01 7,625.28 
. 

 34 71 16 00-0026 EA 90" Wide, 9 Cartridge Bays, Energy Absorbing Crash Attenuator ................................................................................. 77,643.82 9,055.02 

XXXXXXX 
. 
 34 71 19  Vehicle Delineators (34 71) 
. 
. 
 34 71 19 16  Flexible Vehicle Delineators (34 71 19) 
. 
. 

 34 71 19 16-0001 EA  2' High, 3" Diameter Flexible Fixed Stanchion Delineator ..................................................................................................... 66.18 7.63 
. 

 34 71 19 16-0002 EA 3' High, 3" Diameter Flexible Fixed Stanchion Delineator ..................................................................................................... 67.00 7.63 
. 

 34 71 19 16-0003 EA 3-1/2' High, 3" Diameter Flexible Fixed Stanchion Delineator ............................................................................................... 67.82 7.63 
. 

 34 71 19 16-0004 EA 4' High, 3" Diameter Flexible Fixed Stanchion Delineator ..................................................................................................... 68.64 7.63 

XXXXXXX 
. 
 34 80  Bridges (34) 
. 
. 
 34 82  Bridge Specialties (34 80) 
. 
. 
 34 82 23  Bridge Railing (34 82) 
. 
. 
 34 82 23 00-0001  Metal Bridge Railing (34 82 23) 

Note: Includes hardware for bridge rail mounting. 
. 
. 

 34 82 23 00-0002 LF 2" x 2" x 1/8" Bridge Railing .................................................................................................................................................. 37.74 3.37 
. 

 34 82 23 00-0003 LF 3" x 3" x 5/16" Bridge Railing ................................................................................................................................................ 67.00 5.25 
. 

 34 82 23 00-0004 LF 5" x 3" x 1/4" Bridge Railing .................................................................................................................................................. 84.86 7.70 
. 

 34 82 23 00-0005 LF 6" x 6" x 3/16" Bridge Railing .............................................................................................................................................. 111.40 9.70 
. 

 34 82 23 00-0006 LF 5" Outside Diameter x 1/4" Bridge Railing ............................................................................................................................ 90.75 7.48 

XXXXXXX 
. 
 34 82 23 00-0007  Bridge Post (34 82 23) 

Note: Includes hardware for bridge post mounting. 
. 
. 

 34 82 23 00-0008 EA 6" x 9" x 5'-6" Bridge Post ................................................................................................................................................... 159.69 42.02 
. 

 34 82 23 00-0009 EA 6" x 9" x 7' Bridge Post ........................................................................................................................................................ 204.74 44.65 
. 

 34 82 23 00-0010 EA Two Rail With Base Plate Bridge Post Assembly................................................................................................................ 490.87 78.80 
. 

 34 82 23 00-0011 EA Two Rail With Curb Bridge Post Assembly ......................................................................................................................... 612.94 84.05 
. 

 34 82 23 00-0012 EA Two Rail (Curbless) Bridge Post Assembly ........................................................................................................................ 553.41 84.05 
. 

 34 82 23 00-0013 EA Two Rail With Optional Handrail Bridge Post Assembly ..................................................................................................... 680.14 84.05 
. 

 34 82 23 00-0014 EA Four Rail (Curbless) With Base Plate Bridge Post .............................................................................................................. 567.06 89.30 
. 

 34 82 23 00-0015 EA Four Rail With Base Plate (Sidewalk Type) Bridge Post ..................................................................................................... 567.22 89.30 
. 

 34 82 23 00-0016 EA Four Rail With Curb Bridge Post Assembly ........................................................................................................................ 885.72 89.30 
. 

 34 82 23 00-0017 EA Four Rail (Curbless) Bridge Post Assembly ........................................................................................................................ 911.60 89.30 
. 

 34 82 23 00-0018 EA Five Rail With Base Plate (Curbless) Bridge Post Assembly .............................................................................................. 634.60 94.55 

XXXXXXX 
. 
 34 82 23 00-0019  Bridge Railing Splices (34 82 23) 

Note: Includes hardware for splices. 
. 
. 

 34 82 23 00-0020 EA 5" Outside Diameter Bridge Railing Splice .......................................................................................................................... 278.31 20.33 
. 

 34 82 23 00-0021 EA 5" x 3" Bridge Railing Splice................................................................................................................................................ 160.81 17.79 
. 

 34 82 23 00-0022 EA 3" x 3" Bridge Railing Splice.................................................................................................................................................. 97.50 12.71 
. 

 34 82 23 00-0023 EA 2" x 2" Bridge Railing Splice.................................................................................................................................................. 47.45 9.15 
. 

 34 82 23 00-0024 EA 5" x 5" x 3' Expansion Splice Tube...................................................................................................................................... 207.83 19.66 
. 

 34 82 23 00-0025 EA 4" x 2" x 3' Expansion Splice Bar ........................................................................................................................................ 222.38 19.66 
. 

 34 82 23 00-0026 EA 5" x 5" x 2' Fixed Splice Tube ............................................................................................................................................. 188.70 19.66 
. 

 34 82 23 00-0027 EA 4" x 2" x 2' Fixed Splice Bar ................................................................................................................................................ 193.95 19.66 
. 

 34 82 23 00-0028 EA 6" x 6' x 3/16" Box x 9' Flare Tube ...................................................................................................................................... 280.61 26.56 

XXXXXXX 
. 
 34 82 23 00-0029  Transition For Bridge Railing (34 82 23) 

Note: Includes hardware for transition for bridge railing. 
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. 

. 
 34 82 23 00-0030 EA Two Rail Box Beam To Bridge Transition With Splices ................................................................................................... 1,144.91 105.06 

. 
 34 82 23 00-0031 EA Four Rail Box Beam To Bridge Transition With Splices ................................................................................................... 1,431.96 115.57 

. 
 34 82 23 00-0032 EA 6" x 6" x 16-1/2' Bottom Transition Tube ............................................................................................................................. 477.52 52.53 

. 
 34 82 23 00-0033 EA 6" x 6" x 22' Bottom Transition Tube ................................................................................................................................... 593.95 57.78 

. 
 34 82 23 00-0034 EA 6" x 6" x 16-1/2' Top Transition Tube .................................................................................................................................. 490.39 52.53 

. 
 34 82 23 00-0035 EA 6" x 6" x 21-1/2' Top Transition Tube .................................................................................................................................. 583.31 57.78 

XXXXXXX 
. 
 34 82 23 00-0036  Anchor Plates And End Caps For Bridge Railing (34 82 23) 
. 
. 

 34 82 23 00-0037 EA 14" x 14" Bridge Railing Anchor Plate ................................................................................................................................... 50.95 5.08 
. 

 34 82 23 00-0038 EA 18" x 22" Deck Anchor Plate ............................................................................................................................................... 311.07 25.42 
. 

 34 82 23 00-0039 EA 2" x 2" Bridge Railing End Cap ............................................................................................................................................. 42.44 2.55 
. 

 34 82 23 00-0040 EA 3" x 3" Bridge Railing End Cap ............................................................................................................................................. 25.91 2.55 
. 

 34 82 23 00-0041 EA 5" O.D Bridge Railing End Cap ............................................................................................................................................. 25.71 2.55 

XXXXXXX 
. 
 34 82 26  Bridge Slope Protection (34 82) 
. 
. 
 34 82 26 00-0001  Bridge Slope Protection (34 82 26) 

Note: Solid concrete masonry unit installed in sand bedding. 
. 
. 

 34 82 26 00-0002 SF 8" x 16" x 4" Solid Concrete Block, Bridge Slope Protection ................................................................................................. 12.65 5.19 
. 

 34 82 26 00-0003 SF 8" x 16" x 6" Solid Concrete Block, Bridge Slope Protection ................................................................................................. 14.82 5.72 
. 

 34 82 26 00-0004 SF 8" x 16" x 8" Solid Concrete Block, Bridge Slope Protection ................................................................................................. 16.25 6.08 
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. 
35  Waterway and Marine Construction 
. 
. 
 35 01  Operation And Maintenance Of Waterway and Marine 

Construction (35) 
. 
. 
 35 01 70  Operation And Maintenance Of Dams (35 01) 
. 
. 
 35 01 70 00-0001  Drilling And Pressure Grouting (35 01 70) 
. 
. 
 35 01 70 00-0002  From Top Of The Dam (35 01 70 00-0001) 
. 
. 

 35 01 70 00-0003 LF  Pressure Grout, Top Of Dam, In Concrete, Drill 3" Nominal Grout Hole ............................................................................... 87.28  
. 

 35 01 70 00-0004 LF Pressure Grout, Top Of Dam, In Rock, Drill 3" Nominal Grout Hole ................................................................................... 101.43  
. 

 35 01 70 00-0005 LF  Pressure Grout, Install Guide Sleeves 3-1/2" Inside Diameter, Top Of Dam ...................................................................... 113.82  
. 

 35 01 70 00-0006 EA  Pressure Grout, Hydraulic Pressure Test Top Of Dam ....................................................................................................... 654.93  
. 

 35 01 70 00-0007 EA  Pressure Grout, Grout Hook-Up Top Of Dam ..................................................................................................................... 353.98  
. 

 35 01 70 00-0008 CWT Pressure Grout, Portland Cement Top Of Dam .................................................................................................................... 53.20  
. 

 35 01 70 00-0009 CWT Pressure Grout, Fluidifier In Grout Top Of Dam.................................................................................................................. 156.77  
. 

 35 01 70 00-0010 CF  Pressure Grout, Place Grout Except Hook-Ups, Top Of Dam ............................................................................................ 123.57  

XXXXXXX 
. 
 35 01 70 00-0011  Large Diameter Holes - Rotary Drilled (35 01 70 00-0001) 
. 
. 
 35 01 70 00-0012  From Top Of The Dam (35 01 70 00-0011) 
. 
. 

 35 01 70 00-0013 LF  Pressure Grout, Rotary Drilled Top Of Dam, 6" Nominal Diameter, Vertical ....................................................................... 129.52  
. 

 35 01 70 00-0014 LF  Pressure Grout, Rotary Drilled Top Of Dam, 6" Nominal Diameter, Inclined ...................................................................... 140.83  
. 

 35 01 70 00-0015 LF  Pressure Grout, Rotary Drilled Top Of Dam, 9" Nominal Diameter, Vertical ....................................................................... 202.94  
. 

 35 01 70 00-0016 LF  Pressure Grout, Rotary Drilled Top Of Dam, 9" Nominal Diameter, Inclined ...................................................................... 224.38  

XXXXXXX 
. 
 35 05  Common Work Results for Waterway and Marine 

Construction (35) 
. 
. 
 35 05 70  Common Work Results for Dams (35 05) 
. 
. 
 35 05 70 00-0001  Rubber Dam Repair (35 05 70) 
. 
. 

 35 05 70 00-0002 EA Class A Rubber Dam Repair (Bullet And Similar Holes) ....................................................................................................... 29.04  
. 

 35 05 70 00-0003 SF Class B Rubber Dam Repair (Minor Surface Rubber Damage) ............................................................................................ 57.00  
. 

 35 05 70 00-0004 SF Class C Rubber Dam Repair (Major Surface Rubber Damage)............................................................................................ 84.22  
. 

 35 05 70 00-0005 SF Class D Rubber Dam Repair (Serious Surface Rubber Damage), Per Layer Of Material .................................................... 93.48  

XXXXXXX 
. 
 35 20  Waterway and Marine Construction and Equipment (35) 
. 
. 
 35 24  Dredging (35 20) 
. 
. 
 35 24 23  Clamshell Dredging (35 24) 
. 
. 
 35 24 23 00-0001  Dredging, Barge Mounted (35 24 23) 

See CSI section 01 74 19 00-0029 for hauling material from shore or barge, 31 23 16 33-0019 for loading. 
. 
. 

 35 24 23 00-0002 EA Dredge Excavation Mobilization And Demobilization ..................................................................................................... 18,358.22  
    For Inlet Rivers And Canals, Deduct  -4,589.56 

. 
 35 24 23 00-0003 CY Barge Mounted Clamshell Excavation Into Scows, Dumping Up To 10 Miles ...................................................................... 20.40  

Note: Includes tugboat to move scows or barge. 
. 

 35 24 23 00-0004 CY Barge Mounted Dragline Or Clamshell, Hopper Dumped, Pumped 1,000' To Shore ........................................................... 18.36  
Note: Includes tugboat to move barge. 

. 
 35 24 23 00-0005 CY Hydraulic Dredge Excavation Into Scows, Dumping Up To 10 Miles .................................................................................... 20.32  

Note: Includes tugboat to move scows or barge. 
. 

 35 24 23 00-0006 CY Hydraulic Dredge Excavation, Pumped 1,000' To Shore ...................................................................................................... 17.05  
Note: Includes tugboat to move barge. 

XXXXXXX 
. 
 35 24 26  Backhoe/Dipper Dredging (35 24) 
. 
. 
 35 24 26 00-0001  Dredging, Shoreline Excavators (35 24 26) 
. 
. 

 35 24 26 00-0002 CY Back Hoe, 1 CY Bucket, Dredging From Shore .................................................................................................................... 12.13  
. 

 35 24 26 00-0003 CY Hydraulic Excavator, 2 CY Bucket, Dredging From Shore ...................................................................................................... 7.99  
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. 
50  Custom Standards And Assemblies 
. 
. 
 50 89  CALTRANs Custom Standards And Assemblies (50) 
. 
. 
 50 89 80  CALTRANs Construction Performance Requirements (50 89) 

Note: Refer to www.dot.ca.gov for CALTRANs Standard Plans and Specifications 
. 
. 
 50 89 81  CALTRANS DIVISION I - GENERAL PROVISIONS (50 89 80) 
. 
. 
 50 89 81 01  PAYMENT (50 89 81) 

Note: Includes equipment mobilization, hauling over 25 miles, overtime, specialty labor, speciality equipment, 
reimbursables and permits per CALTRAN Standard. See CSI section 01 22 16 00-0001 for Reimbursable fees and 
permits, 01 22 20 00-0000 for specialty labor, 01 22 23 00-0000 for speacility equipment, 01 71 13 00-0000 for 
equipment mobilization, 01 74 19 00-0029 for hauling >25 miles. 

. 

. 
 50 89 81 01-0001 EA CALTRANS 999990 MOBILIZATION ..................................................................................................................................... 0.00  

Note: (One Time Per Job) See CSI section 01 71 13 00-0000 for mobilization of equipment. 

XXXXXXX 
. 
 50 89 82  CALTRANS DIVISION II - GENERAL CONSTRUCTION (50 89 80) 
. 
. 
 50 89 82 12  TEMPORARY TRAFFIC CONTROL (50 89 82) 

Note: Includes flagging, apparel, temporary traffic control devices, and equipment for flaggers, must comply with the 
latest California MUTCD per CALTRANS Standard. 

. 

. 
 50 89 82 12-0001 EA CALTRANS 120110 FLASHING ARROW SIGN ................................................................................................................ 978.58  

. 
 50 89 82 12-0002 EA CALTRANS 120116 TYPE II BARRICADE........................................................................................................................... 28.75  

. 
 50 89 82 12-0003 EA CALTRANS 120119 TRAFFIC CONE .................................................................................................................................... 8.72  

. 
 50 89 82 12-0004 EA CALTRANS 120120 TYPE III BARRICADE.......................................................................................................................... 54.54  

. 
 50 89 82 12-0005 EA CALTRANS 120140 BARRICADE (LEFT IN PLACE) .......................................................................................................... 48.22  

. 
 50 89 82 12-0006 SF CALTRANS 120149 TEMPORARY PAVEMENT MARKING (PAINT) .................................................................................... 2.62  

. 
 50 89 82 12-0007 LF CALTRANS 120151 TEMPORARY TRAFFIC STRIPE (TAPE) ............................................................................................. 3.65  

. 
 50 89 82 12-0008 SF CALTRANS 120152 TEMPORARY PAVEMENT MARKING (TAPE) ..................................................................................... 8.61  

. 
 50 89 82 12-0009 LF CALTRANS 120159 TEMPORARY TRAFFIC STRIPE (PAINT) ............................................................................................ 0.56  

. 
 50 89 82 12-0010 EA CALTRANS 120165 CHANNELIZER (SURFACE MOUNTED) ............................................................................................ 23.42  

. 
 50 89 82 12-0011 EA CALTRANS 120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE) ............................................................... 46.60  

. 
 50 89 82 12-0012 EA CALTRANS 120182 PORTABLE DELINEATOR .................................................................................................................. 16.46  

. 
 50 89 82 12-0013 EA CALTRANS 120198 PLASTIC TRAFFIC DRUMS ................................................................................................................ 25.54  

. 
 50 89 82 12-0014 EA CALTRANS 120200 FLASHING BEACON (PORTABLE) .................................................................................................... 29.19  

. 
 50 89 82 12-0015 EA CALTRANS 120300 TEMPORARY PAVEMENT MARKER ................................................................................................... 2.49  

. 
 50 89 82 12-0016 MO CALTRANS 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) ....................................................................... 1,769.59  

. 
 50 89 82 12-0017 MO CALTRANS 129100 TEMPORARY CRASH CUSHION MODULE ..................................................................................... 436.84  

XXXXXXX 
. 
 50 89 82 13  WATER POLLUTION CONTROL (50 89 82) 

Note: Includes preventing, controlling, and abating water pollution within waters of the State per CALTRANS Standard. 
. 
. 

 50 89 82 13-0001 EA CALTRANS 130310 RAIN EVENT ACTION PLAN ............................................................................................................ 540.00  
. 

 50 89 82 13-0002 EA CALTRANS 130320 STORM WATER SAMPLING AND ANALYSIS DAY ......................................................................... 430.23  
. 

 50 89 82 13-0003 EA CALTRANS 130330 STORM WATER ANNUAL REPORT.............................................................................................. 2,160.00  
. 

 50 89 82 13-0004 SY CALTRANS 130500 TEMPORARY EROSION CONTROL BLANKET ................................................................................... 3.18  
. 

 50 89 82 13-0005 EA CALTRANS 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) ......................................................... 779.33  
. 

 50 89 82 13-0006 SY CALTRANS 130510 TEMPORARY MULCH .......................................................................................................................... 4.21  
. 

 50 89 82 13-0007 SY CALTRANS 130520 TEMPORARY HYDRAULIC MULCH ..................................................................................................... 0.78  
. 

 50 89 82 13-0008 SY CALTRANS 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) ........................................................ 0.32  
. 

 50 89 82 13-0009 SY CALTRANS 130535 TEMPORARY HYDRAULIC MULCH (CEMENTITIOUS BINDER) ...................................................... 11.14  
. 

 50 89 82 13-0010 SY CALTRANS 130540 TEMPORARY TACKED STRAW ........................................................................................................... 0.28  
. 

 50 89 82 13-0011 SY CALTRANS 130550 TEMPORARY HYDROSEED ................................................................................................................ 0.78  
. 

 50 89 82 13-0012 SY CALTRANS 130560 TEMPORARY SOIL BINDER ................................................................................................................ 0.41  
. 

 50 89 82 13-0013 SY CALTRANS 130570 TEMPORARY COVER .......................................................................................................................... 6.07  
. 

 50 89 82 13-0014 EA CALTRANS 130620 TEMPORARY DRAINAGE INLET PROTECTION ............................................................................... 71.75  
. 

 50 89 82 13-0015 LF CALTRANS 130640 TEMPORARY FIBER ROLL .................................................................................................................. 8.23  
Note: 12" Diameter, Type 1 

    For 9" Diameter, Deduct  -0.91 
    For >1,000 To 10,000, Deduct  -0.83 
    For >10,000, Deduct  -1.41 

. 
 50 89 82 13-0016 LF CALTRANS 130640 TEMPORARY FIBER ROLL .................................................................................................................. 6.70  

Note: 12" Diameter, Type 2 
    For 9" Diameter, Deduct  -0.91 
    For >1,000 To 10,000, Deduct  -0.60 
    For >10,000, Deduct  -1.03 

. 
 50 89 82 13-0017 LF CALTRANS 130650 TEMPORARY GRAVEL BAG BERM ..................................................................................................... 9.82  

. 
 50 89 82 13-0018 LF CALTRANS 130670 TEMPORARY REINFORCED SILT FENCE .......................................................................................... 8.36  

. 
 50 89 82 13-0019 LF CALTRANS 130680 TEMPORARY SILT FENCE .................................................................................................................. 2.36  

. 
 50 89 82 13-0020 LF CALTRANS 130690 TEMPORARY STRAW BALE BARRIER ............................................................................................... 4.58  

. 
 50 89 82 13-0021 EA CALTRANS 130710 TEMPORARY CONSTRUCTION ENTRANCE ............................................................................... 1,534.40  

. 
 50 89 82 13-0022 SY CALTRANS 130720 TEMPORARY CONSTRUCTION ROADWAY ..................................................................................... 36.87  

. 
 50 89 82 13-0023 EA CALTRANS 131103 WATER QUALITY SAMPLING AND ANALYSIS DAY ....................................................................... 430.23  

. 
 50 89 82 13-0024 EA CALTRANS 131104 WATER QUALITY MONITORING REPORT ..................................................................................... 742.50  

. 
 50 89 82 13-0025 EA CALTRANS 131105 WATER QUALITY ANNUAL REPORT .............................................................................................. 795.00  

XXXXXXX 
. 
 50 89 83  CALTRANS DIVISION III - GRADING (50 89 80) 
. 
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. 
 50 89 83 17  GENERAL (50 89 83) 

Note: Includes clear all construction areas above original ground of (1) all vegetation such as trees, logs, upturned 
stumps, roots of downed trees, brush, grass, and weeds and (2) other objectionable material including concrete, 
masonry, and debris. Grub all construction areas to a depth necessary to remove all trees, existing stumps, roots, buried 
logs, and other objectionable material, except embankment areas where the grading plane is 2 feet or more above 
original ground per CALTRAN Standard. 

. 

. 
 50 89 83 17-0001 ACR CALTRANS 170105 CLEARING AND GRUBBING (ACRE) .......................................................................................... 10,724.47  

Note: Includes grub and removal of stump.  In embankment areas where the grading plane is 2 feet or more 
above original ground, cut off trees, stumps, and roots not more than 1 foot above original ground, except 
remove trees, stumps, and roots completely where work includes any of the following: 1. Structure construction, 
2. Pile construction, 3. Subdrainage trench excavation, 4. Removal of unsuitable material, 5. Cutting into slopes 
of original hillsides, old or new fill 

XXXXXXX 
. 
 50 89 83 19  EARTHWORK (50 89 83) 

Note: Includes earthwork activities includes removal of unsuitable material or a buried man-made object if the removal is 
described. Excavate and dispose of unsuitable material encountered below the natural ground surface in embankment 
areas or below the grading plane in excavation areas.  Backfill the space resulting from excavating unsuitable material 
with material suitable for the planned use. Place and compact suitable material.  Remove and dispose of a buried man-
made object encountered in an excavation as part of the excavation work.  Roadway excavation consists of all 
excavation involved in the grading and construction of the roadway except structure excavation per CALTRAN Standard. 

. 

. 
 50 89 83 19-0001 CY CALTRANS 190101 ROADWAY EXCAVATION .................................................................................................................. 16.95  

    For >1,000, Deduct  -2.54 
. 

 50 89 83 19-0002 CY CALTRANS 190161 ROCK EXCAVATION .......................................................................................................................... 26.73  
. 

 50 89 83 19-0003 TON CALTRANS 190185 SHOULDER BACKING ........................................................................................................................ 93.42  
. 

 50 89 83 19-0004 CY CALTRANS 192502 SAND BEDDING .................................................................................................................................. 37.71  
    For Up To 8, Add  7.54 
    For >8 To 16, Add  3.77 
    For >48 To 64, Deduct  -2.53 
    For >64 To 96, Deduct  -4.42 
    For >96, Deduct  -6.30 

. 
 50 89 83 19-0005 CY CALTRANS 193118 CONCRETE BACKFILL ..................................................................................................................... 231.08  

. 
 50 89 83 19-0006 CY CALTRANS 198010 IMPORTED BORROW (CY) ................................................................................................................ 70.85  

. 
 50 89 83 19-0007 TON CALTRANS 198011 IMPORTED BORROW (TON) .............................................................................................................. 99.19  

. 
 50 89 83 19-0008 SY CALTRANS 198206 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A1 .................................................................... 2.89  

    For Up To 50, Add  0.62 
    For >50 To 150, Add  0.46 
    For >150 To 250, Add  0.30 
    For >250 To 500, Add  0.15 

. 
 50 89 83 19-0009 SY CALTRANS 198207 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A2 .................................................................... 1.22  

    For Up To 50, Add  0.28 
    For >50 To 150, Add  0.21 
    For >150 To 250, Add  0.13 
    For >250 To 500, Add  0.07 

. 
 50 89 83 19-0010 SY CALTRANS 198208 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B1 .................................................................... 3.35  

    For Up To 50, Add  0.72 
    For >50 To 150, Add  0.53 
    For >150 To 250, Add  0.35 
    For >250 To 500, Add  0.18 

. 
 50 89 83 19-0011 SY CALTRANS 198209 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B2 .................................................................... 1.65  

    For Up To 50, Add  0.37 
    For >50 To 150, Add  0.27 
    For >150 To 250, Add  0.18 
    For >250 To 500, Add  0.09 

. 
 50 89 83 19-0012 SY CALTRANS 198210 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3 .................................................................... 1.57  

    For Up To 50, Add  0.36 
    For >50 To 150, Add  0.27 
    For >150 To 250, Add  0.17 
    For >250 To 500, Add  0.09 

. 
 50 89 83 19-0013 SY CALTRANS 198215 SUBGRADE ENHANCEMENT GEOGRID ............................................................................................ 2.66  

    For Up To 50, Add  0.63 
    For >50 To 150, Add  0.46 
    For >150 To 250, Add  0.30 
    For >250 To 500, Add  0.15 

. 
 50 89 83 19-0014 SY CALTRANS 198250 GEOSYNTHETIC REINFORCEMENT .................................................................................................. 2.01  

XXXXXXX 
. 
 50 89 83 20  LANDSCAPE (50 89 83) 

Note: Includes materials and placement per CALTRAN Standard. Underground pipe includes pipe, fittings, trenching, 
backfill and compaction.  Aboveground pipe include pipe, fittings and supports. 

. 

. 
 50 89 83 20-0001 SF CALTRANS 200114 ROCK BLANKET ................................................................................................................................. 12.86  

    For >5,000, Deduct  -1.76 
. 

 50 89 83 20-0002 SY CALTRANS 200122 WEED GERMINATION .......................................................................................................................... 0.57  
. 

 50 89 83 20-0003 SY CALTRANS 200123 CULTIVATION ....................................................................................................................................... 2.49  
. 

 50 89 83 20-0004 LB CALTRANS 202004 IRON SULFATE (LB) ............................................................................................................................. 6.30  
. 

 50 89 83 20-0005 CY CALTRANS 202006 SOIL AMENDMENT ............................................................................................................................. 86.81  
. 

 50 89 83 20-0006 EA CALTRANS 202026 RELOCATE BACKFLOW PREVENTER ASSEMBLY .................................................................... 1,240.21  
. 

 50 89 83 20-0007 EA CALTRANS 202027 RELOCATE WATER METER ......................................................................................................... 1,240.21  
. 

 50 89 83 20-0008 EA CALTRANS 202028 RELOCATE IRRIGATION CONTROLLER ..................................................................................... 1,219.20  
. 

 50 89 83 20-0009 LB CALTRANS 202037 ORGANIC FERTILIZER ......................................................................................................................... 6.38  
. 

 50 89 83 20-0010 EA CALTRANS 202038 PACKET FERTILIZER ........................................................................................................................... 0.94  
. 

 50 89 83 20-0011 LB CALTRANS 202039 SLOW-RELEASE FERTILIZER ............................................................................................................. 3.02  
. 

 50 89 83 20-0012 EA CALTRANS 204003 PLANT (GROUP C) (6' To 8' B&B) .................................................................................................... 390.81  
. 

 50 89 83 20-0013 EA CALTRANS 204003 PLANT (GROUP C) (10' To 14'  B&B) ............................................................................................... 730.21  



 

 Custom Standards And Assemblies 50 

50
 

CALTRANs Custom Standards And Assemblies 50 89 
CALTRANs Construction Performance Requirements 50 89 80 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

January 2021  copyright  2021 The Gordian Group, Inc. 
County of San Mateo, Engineering, Construction, Roads and Utilities  Page 50 - 3 

. 
 50 89 83 20-0014 EA CALTRANS 204003 PLANT (GROUP C) (16' To 20' B&B) ............................................................................................. 1,137.57  

. 
 50 89 83 20-0015 EA CALTRANS 204003 PLANT (GROUP C) (22' To 26' B&B) ............................................................................................. 1,779.91  

. 
 50 89 83 20-0016 EA CALTRANS 204005 PLANT (GROUP E) ............................................................................................................................... 1.91  

    For >100 To 1,000, Deduct  -0.12 
    For >1,000 To 5,000, Deduct  -0.19 
    For >5,000, Deduct  -0.24 

. 
 50 89 83 20-0017 EA CALTRANS 204006 PLANT (GROUP F) ............................................................................................................................... 1.77  

    For >100 To 1,000, Deduct  -0.12 
    For >1,000 To 5,000, Deduct  -0.19 
    For >5,000, Deduct  -0.23 

. 
 50 89 83 20-0018 EA CALTRANS 204008 PLANT (GROUP H) ............................................................................................................................... 5.72  

    For >10 To 100, Deduct  -0.57 
    For >100 To 1,000, Deduct  -1.29 
    For >1,000 To 10,000, Deduct  -2.00 
    For >10,000 To 25,000, Deduct  -2.86 
    For >25,000, Deduct  -4.00 

. 
 50 89 83 20-0019 EA CALTRANS 204009 PLANT (GROUP I) ............................................................................................................................... 19.44  

    For >100 To 1,000, Deduct  -1.35 
    For >1,000 To 5,000, Deduct  -2.22 
    For >5,000, Deduct  -2.71 

. 
 50 89 83 20-0020 EA CALTRANS 204011 PLANT (GROUP K) ........................................................................................................................... 538.24  

. 
 50 89 83 20-0021 EA CALTRANS 204013 PLANT (GROUP M) ............................................................................................................................... 5.67  

    For >100 To 1,000, Deduct  -0.34 
    For >1,000 To 5,000, Deduct  -0.54 
    For >5,000, Deduct  -0.68 

. 
 50 89 83 20-0022 EA CALTRANS 204015 PLANT (GROUP S) ............................................................................................................................... 6.75  

    For >100 To 1,000, Deduct  -0.44 
    For >1,000 To 5,000, Deduct  -0.71 
    For >5,000, Deduct  -0.88 

. 
 50 89 83 20-0023 EA CALTRANS 204020 PLANT (GROUP P) ............................................................................................................................... 5.29  

    For >100 To 1,000, Deduct  -0.31 
    For >1,000 To 5,000, Deduct  -0.49 
    For >5,000, Deduct  -0.62 

. 
 50 89 83 20-0024 EA CALTRANS 204030 TRANSPLANT TREE...................................................................................................................... 3,309.03  

    For >5 To 10, Deduct  -165.45 
    For >10 To 20, Deduct  -330.90 
    For >20, Deduct  -496.35 

. 
 50 89 83 20-0025 EA CALTRANS 204035 PLANT (GROUP A) ............................................................................................................................. 25.83  

. 
 50 89 83 20-0026 EA CALTRANS 204036 PLANT (GROUP B) ............................................................................................................................. 65.36  

. 
 50 89 83 20-0027 EA CALTRANS 204038 PLANT (GROUP U) ........................................................................................................................... 168.99  

. 
 50 89 83 20-0028 SY CALTRANS 204045 SOD ..................................................................................................................................................... 18.09  

. 
 50 89 83 20-0029 SF CALTRANS 205033 GRAVEL MULCH .................................................................................................................................. 0.97  

. 
 50 89 83 20-0030 SF CALTRANS 205034 DECOMPOSED GRANITE .................................................................................................................... 1.28  

. 
 50 89 83 20-0031 CY CALTRANS 205035 WOOD MULCH ................................................................................................................................. 101.85  

    For >5 To 20, Deduct  -8.08 
    For >20 To 50, Deduct  -12.12 
    For >50, Deduct  -17.21 

. 
 50 89 83 20-0032 EA CALTRANS 205051 FOLIAGE PROTECTOR ...................................................................................................................... 31.57  

. 
 50 89 83 20-0033 EA CALTRANS 205052 ROOT PROTECTOR ........................................................................................................................... 23.00  

. 
 50 89 83 20-0034 LF CALTRANS 205062 ROOT BARRIER ................................................................................................................................... 9.11  

. 
 50 89 83 20-0035 LF CALTRANS 206005 EDGING............................................................................................................................................... 12.11  

. 
 50 89 83 20-0036 EA CALTRANS 206561 3/4" REMOTE CONTROL VALVE ..................................................................................................... 394.64  

. 
 50 89 83 20-0037 EA CALTRANS 206562 1" REMOTE CONTROL VALVE ........................................................................................................ 536.13  

. 
 50 89 83 20-0038 EA CALTRANS 206563 1 1/4" REMOTE CONTROL VALVE .................................................................................................. 569.58  

. 
 50 89 83 20-0039 EA CALTRANS 206564 1 1/2" REMOTE CONTROL VALVE .................................................................................................. 605.90  

. 
 50 89 83 20-0040 EA CALTRANS 206565 2" REMOTE CONTROL VALVE ........................................................................................................ 653.71  

. 
 50 89 83 20-0041 EA CALTRANS 206566 2 1/2" REMOTE CONTROL VALVE .................................................................................................. 916.78  

. 
 50 89 83 20-0042 EA CALTRANS 206567 3" REMOTE CONTROL VALVE ..................................................................................................... 1,179.85  

. 
 50 89 83 20-0043 EA CALTRANS 206571 REMOTE CONTROL VALVE WITH PRESSURE REGULATOR ...................................................... 706.14  

. 
 50 89 83 20-0044 EA CALTRANS 206630 3/4" WYE STRAINER ASSEMBLY .................................................................................................... 328.20  

. 
 50 89 83 20-0045 EA CALTRANS 206631 1" WYE STRAINER ASSEMBLY ....................................................................................................... 356.94  

. 
 50 89 83 20-0046 EA CALTRANS 206632 1 1/4" WYE STRAINER ASSEMBLY ................................................................................................. 399.48  

. 
 50 89 83 20-0047 EA CALTRANS 206633 1 1/2" WYE STRAINER ASSEMBLY ................................................................................................. 424.13  

. 
 50 89 83 20-0048 EA CALTRANS 206634 2" WYE STRAINER ASSEMBLY ....................................................................................................... 506.52  

. 
 50 89 83 20-0049 EA CALTRANS 206635 2-1/2" WYE STRAINER ASSEMBLY ................................................................................................. 765.96  

. 
 50 89 83 20-0050 EA CALTRANS 206636 3" WYE STRAINER ASSEMBLY ....................................................................................................... 789.89  

. 
 50 89 83 20-0051 EA CALTRANS 206747 4 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ......................................................... 561.53  

. 
 50 89 83 20-0052 EA CALTRANS 206749 8 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ......................................................... 824.26  

. 
 50 89 83 20-0053 EA CALTRANS 206751 12 STATION IRRIGATION CONTROLLER (WALL MOUNTED) .................................................... 1,153.41  

. 
 50 89 83 20-0054 EA CALTRANS 206757 16-18 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ............................................... 1,502.82  

. 
 50 89 83 20-0055 EA CALTRANS 206758 24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ............................................... 1,944.02  

. 
 50 89 83 20-0056 EA CALTRANS 206759 30-42 STATION IRRIGATION CONTROLLER (WALL MOUNTED) ............................................... 2,383.94  

. 
 50 89 83 20-0057 LF CALTRANS 207050 1/2" COPPER PIPE (SUPPLY LINE) ..................................................................................................... 8.30  

    For >1,000, Deduct  -0.42 
. 

 50 89 83 20-0058 LF CALTRANS 207051 3/4" COPPER PIPE (SUPPLY LINE) ..................................................................................................... 9.94  
    For >1,000, Deduct  -0.50 

. 
 50 89 83 20-0059 LF CALTRANS 207052 1" COPPER PIPE (SUPPLY LINE) ...................................................................................................... 11.72  

    For >1,000, Deduct  -0.59 
. 

 50 89 83 20-0060 LF CALTRANS 207053 1 1/4" COPPER PIPE (SUPPLY LINE) ................................................................................................ 15.45  
    For >1,000, Deduct  -0.77 

. 
 50 89 83 20-0061 LF CALTRANS 207054 1 1/2" COPPER PIPE (SUPPLY LINE) ................................................................................................ 18.04  

    For >1,000, Deduct  -0.90 
. 

 50 89 83 20-0062 LF CALTRANS 207055 2" COPPER PIPE (SUPPLY LINE) ...................................................................................................... 23.07  
    For >1,000, Deduct  -1.15 
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. 
 50 89 83 20-0063 LF CALTRANS 207056 3" COPPER PIPE (SUPPLY LINE) ...................................................................................................... 44.18  

    For >1,000, Deduct  -2.21 
. 

 50 89 83 20-0064 LF CALTRANS 207057 4" COPPER PIPE (SUPPLY LINE) ...................................................................................................... 62.70  
    For >1,000, Deduct  -3.14 

. 
 50 89 83 20-0065 LF CALTRANS 207058 2 1/2" COPPER PIPE (SUPPLY LINE) ................................................................................................ 28.09  

    For >1,000, Deduct  -1.40 
. 

 50 89 83 20-0066 LF CALTRANS 208001 1/2" GALVANIZED PIPE (SUPPLY LINE) ........................................................................................... 11.50  
    For >1,000, Deduct  -0.58 

. 
 50 89 83 20-0067 LF CALTRANS 208002 3/4" GALVANIZED PIPE (SUPPLY LINE) ........................................................................................... 12.92  

    For >1,000, Deduct  -0.65 
. 

 50 89 83 20-0068 LF CALTRANS 208003 1" GALVANIZED PIPE (SUPPLY LINE) .............................................................................................. 14.72  
    For >1,000, Deduct  -0.74 

. 
 50 89 83 20-0069 LF CALTRANS 208004 1 1/4" GALVANIZED PIPE (SUPPLY LINE) ........................................................................................ 16.80  

    For >1,000, Deduct  -0.84 
. 

 50 89 83 20-0070 LF CALTRANS 208005 1 1/2" GALVANIZED PIPE (SUPPLY LINE) ........................................................................................ 19.51  
    For >1,000, Deduct  -0.98 

. 
 50 89 83 20-0071 LF CALTRANS 208006 2" GALVANIZED PIPE (SUPPLY LINE) .............................................................................................. 24.25  

    For >1,000, Deduct  -1.21 
. 

 50 89 83 20-0072 LF CALTRANS 208007 2 1/2" GALVANIZED PIPE (SUPPLY LINE) ........................................................................................ 34.82  
    For >1,000, Deduct  -1.74 

. 
 50 89 83 20-0073 LF CALTRANS 208008 3" GALVANIZED PIPE (SUPPLY LINE) .............................................................................................. 50.12  

    For >1,000, Deduct  -2.51 
. 

 50 89 83 20-0074 LF CALTRANS 208009 4" GALVANIZED PIPE (SUPPLY LINE) .............................................................................................. 71.77  
    For >1,000, Deduct  -3.59 

. 
 50 89 83 20-0075 LF CALTRANS 208026 2" SUPPLY LINE (BRIDGE) ................................................................................................................ 39.23  

. 
 50 89 83 20-0076 LF CALTRANS 208027 2 1/2" SUPPLY LINE (BRIDGE) .......................................................................................................... 45.33  

. 
 50 89 83 20-0077 LF CALTRANS 208028 3" SUPPLY LINE (BRIDGE) ................................................................................................................ 52.69  

. 
 50 89 83 20-0078 LF CALTRANS 208029 4" SUPPLY LINE (BRIDGE) ................................................................................................................ 74.34  

. 
 50 89 83 20-0079 LF CALTRANS 208030 6" SUPPLY LINE (BRIDGE) .............................................................................................................. 171.48  

. 
 50 89 83 20-0080 LF CALTRANS 208033 8" SUPPLY LINE (BRIDGE) .............................................................................................................. 383.13  

. 
 50 89 83 20-0081 LF CALTRANS 208042 2" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) ............................................................. 32.74  

. 
 50 89 83 20-0082 LF CALTRANS 208043 2 1/2" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) ....................................................... 45.26  

. 
 50 89 83 20-0083 LF CALTRANS 208044 3" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) ............................................................. 55.10  

. 
 50 89 83 20-0084 LF CALTRANS 208046 4" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE) ............................................................. 78.06  

. 
 50 89 83 20-0085 LF CALTRANS 208220 1/2" DRIP IRRIGATION TUBING ........................................................................................................... 2.41  

. 
 50 89 83 20-0086 LF CALTRANS 208221 3/4" DRIP IRRIGATION TUBING ........................................................................................................... 2.53  

. 
 50 89 83 20-0087 EA CALTRANS 208301 IRRIGATION CONTROLLER ENCLOSURE CABINET .................................................................. 2,658.50  

. 
 50 89 83 20-0088 EA CALTRANS 208422 3/4" BACKFLOW PREVENTER ASSEMBLY ................................................................................. 1,421.88  

. 
 50 89 83 20-0089 EA CALTRANS 208423 1" BACKFLOW PREVENTER ASSEMBLY .................................................................................... 1,508.41  

. 
 50 89 83 20-0090 EA CALTRANS 208424 1 1/4" BACKFLOW PREVENTER ASSEMBLY .............................................................................. 1,950.68  

. 
 50 89 83 20-0091 EA CALTRANS 208425 1 1/2" BACKFLOW PREVENTER ASSEMBLY .............................................................................. 2,122.95  

. 
 50 89 83 20-0092 EA CALTRANS 208426 2" BACKFLOW PREVENTER ASSEMBLY .................................................................................... 2,833.43  

. 
 50 89 83 20-0093 EA CALTRANS 208427 2 1/2" BACKFLOW PREVENTER ASSEMBLY .............................................................................. 5,931.67  

. 
 50 89 83 20-0094 EA CALTRANS 208428 3" BACKFLOW PREVENTER ASSEMBLY .................................................................................... 6,858.00  

. 
 50 89 83 20-0095 EA CALTRANS 208429 4" BACKFLOW PREVENTER ASSEMBLY .................................................................................... 7,505.89  

. 
 50 89 83 20-0096 EA CALTRANS 208440 BACKFLOW PREVENTER ENCLOSURE ...................................................................................... 1,928.88  

. 
 50 89 83 20-0097 EA CALTRANS 208442 FLOW SENSOR ............................................................................................................................. 1,059.70  

. 
 50 89 83 20-0098 EA CALTRANS 208447 POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN) .......................................................................... 64.90 14.88 

. 
 50 89 83 20-0099 EA CALTRANS 208448 RISER SPRINKLER ASSEMBLY ........................................................................................................ 46.72 14.88 

. 
 50 89 83 20-0100 EA CALTRANS 208449 POP-UP SPRINKLER ASSEMBLY ...................................................................................................... 46.20 14.88 

. 
 50 89 83 20-0101 EA CALTRANS 208562 CAM COUPLER ASSEMBLY ............................................................................................................ 464.82  

. 
 50 89 83 20-0102 EA CALTRANS 208569 1/2" GATE VALVE ............................................................................................................................. 295.18  

. 
 50 89 83 20-0103 EA CALTRANS 208570 3/4" GATE VALVE ............................................................................................................................. 315.63  

. 
 50 89 83 20-0104 EA CALTRANS 208572 1" GATE VALVE ................................................................................................................................ 345.50  

. 
 50 89 83 20-0105 EA CALTRANS 208573 1 1/4" GATE VALVE .......................................................................................................................... 382.66  

. 
 50 89 83 20-0106 EA CALTRANS 208574 1 1/2" GATE VALVE .......................................................................................................................... 407.82  

. 
 50 89 83 20-0107 EA CALTRANS 208575 2" GATE VALVE ................................................................................................................................ 465.97  

. 
 50 89 83 20-0108 EA CALTRANS 208576 2 1/2" GATE VALVE .......................................................................................................................... 748.43  

. 
 50 89 83 20-0109 EA CALTRANS 208588 3" GATE VALVE ................................................................................................................................ 842.25  

. 
 50 89 83 20-0110 EA CALTRANS 208589 4" GATE VALVE ............................................................................................................................. 1,142.66  

. 
 50 89 83 20-0111 EA CALTRANS 208590 6" GATE VALVE ............................................................................................................................. 1,490.42  

. 
 50 89 83 20-0112 EA CALTRANS 208591 8" GATE VALVE ............................................................................................................................. 2,132.28  

. 
 50 89 83 20-0113 LF CALTRANS 208593 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ......................................................................... 5.95  

    For Schedule 80, Add  0.13 
    For >1,000, Deduct  -0.30 

. 
 50 89 83 20-0114 LF CALTRANS 208594 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ......................................................................... 6.08  

    For Schedule 80, Add  0.16 
    For >1,000, Deduct  -0.30 

. 
 50 89 83 20-0115 LF CALTRANS 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ............................................................................ 6.89  

    For Schedule 80, Add  0.26 
    For >1,000, Deduct  -0.34 

. 
 50 89 83 20-0116 LF CALTRANS 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ...................................................................... 8.27  

    For Schedule 80, Add  0.39 
    For >1,000, Deduct  -0.41 

. 
 50 89 83 20-0117 LF CALTRANS 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ...................................................................... 8.43  

    For Schedule 80, Add  0.51 
    For >1,000, Deduct  -0.42 

. 
 50 89 83 20-0118 LF CALTRANS 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 10.02  

    For Schedule 80, Add  0.87 
    For >1,000, Deduct  -0.50 

. 
 50 89 83 20-0119 LF CALTRANS 208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .................................................................... 12.00  

    For Schedule 80, Add  1.12 
    For >1,000, Deduct  -0.60 
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. 
 50 89 83 20-0120 LF CALTRANS 208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 15.83  

    For Schedule 80, Add  1.57 
    For >1,000, Deduct  -0.79 

. 
 50 89 83 20-0121 LF CALTRANS 208601 4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 19.85  

    For Schedule 80, Add  2.41 
    For >1,000, Deduct  -0.99 

. 
 50 89 83 20-0122 LF CALTRANS 208602 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 26.71  

    For Schedule 80, Add  5.36 
    For >1,000, Deduct  -1.34 

. 
 50 89 83 20-0123 LF CALTRANS 208603 8" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) .......................................................................... 31.27  

    For Schedule 80, Add  8.22 
    For >1,000, Deduct  -1.56 

. 
 50 89 83 20-0124 LF CALTRANS 208604 10" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) ........................................................................ 58.82  

    For Schedule 80, Add  25.56 
    For >1,000, Deduct  -2.94 

. 
 50 89 83 20-0125 LF CALTRANS 208605 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) ................................................................................ 10.47  

    For >1,000, Deduct  -0.52 
. 

 50 89 83 20-0126 LF CALTRANS 208606 2 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) .......................................................................... 12.72  
    For >1,000, Deduct  -0.64 

. 
 50 89 83 20-0127 LF CALTRANS 208607 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) ................................................................................ 15.83  

    For >1,000, Deduct  -0.79 
. 

 50 89 83 20-0128 LF CALTRANS 208608 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) ................................................................................ 19.85  
    For >1,000, Deduct  -0.99 

. 
 50 89 83 20-0129 LF CALTRANS 208609 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) ................................................................................ 27.03  

    For >1,000, Deduct  -1.35 
. 

 50 89 83 20-0130 EA CALTRANS 208631 3/4" PRESSURE RELIEF VALVE ...................................................................................................... 793.37  
. 

 50 89 83 20-0131 EA CALTRANS 208632 1 1/2" PRESSURE RELIEF VALVE ................................................................................................ 1,227.53  
. 

 50 89 83 20-0132 EA CALTRANS 208633 1" PRESSURE RELIEF VALVE ......................................................................................................... 932.66  
. 

 50 89 83 20-0133 EA CALTRANS 208634 2" PRESSURE RELIEF VALVE ...................................................................................................... 1,380.00  
. 

 50 89 83 20-0134 EA CALTRANS 208640 PRESSURE REGULATING VALVE (3/4") ......................................................................................... 272.11  
. 

 50 89 83 20-0135 EA CALTRANS 208640 PRESSURE REGULATING VALVE (1") ............................................................................................ 354.27  
. 

 50 89 83 20-0136 EA CALTRANS 208640 PRESSURE REGULATING VALVE (1-1/4")...................................................................................... 598.19  
. 

 50 89 83 20-0137 EA CALTRANS 208640 PRESSURE REGULATING VALVE (1-1/2")...................................................................................... 809.06  
. 

 50 89 83 20-0138 EA CALTRANS 208640 PRESSURE REGULATING VALVE (2") ......................................................................................... 1,161.58  
. 

 50 89 83 20-0139 EA CALTRANS 208649 QUICK COUPLING VALVE ............................................................................................................... 439.66  
. 

 50 89 83 20-0140 EA CALTRANS 208670 1/2" CHECK VALVE .......................................................................................................................... 308.51  
. 

 50 89 83 20-0141 EA CALTRANS 208670 3/4" CHECK VALVE .......................................................................................................................... 332.32  
. 

 50 89 83 20-0142 EA CALTRANS 208670 1" CHECK VALVE ............................................................................................................................. 362.86  
. 

 50 89 83 20-0143 EA CALTRANS 208670 1 1/4" CHECK VALVE ....................................................................................................................... 409.93  
. 

 50 89 83 20-0144 EA CALTRANS 208670 1 1/2" CHECK VALVE ....................................................................................................................... 455.94  
. 

 50 89 83 20-0145 EA CALTRANS 208670 2" CHECK VALVE ............................................................................................................................. 520.65  
. 

 50 89 83 20-0146 EA CALTRANS 208670 2 1/2" CHECK VALVE ....................................................................................................................... 806.70  
. 

 50 89 83 20-0147 EA CALTRANS 208670 3" CHECK VALVE ............................................................................................................................. 872.53  
. 

 50 89 83 20-0148 EA CALTRANS 208670 4" CHECK VALVE .......................................................................................................................... 1,266.76  
. 

 50 89 83 20-0149 EA CALTRANS 208670 6" CHECK VALVE .......................................................................................................................... 1,751.56  
. 

 50 89 83 20-0150 EA CALTRANS 208670 8" CHECK VALVE .......................................................................................................................... 3,437.47  
. 

 50 89 83 20-0151 EA CALTRANS 208683 1/2" BALL VALVE .............................................................................................................................. 275.11  
. 

 50 89 83 20-0152 EA CALTRANS 208683 3/4" BALL VALVE .............................................................................................................................. 302.89  
. 

 50 89 83 20-0153 EA CALTRANS 208683 1" BALL VALVE ................................................................................................................................. 311.79  
. 

 50 89 83 20-0154 EA CALTRANS 208683 1 1/4" BALL VALVE ........................................................................................................................... 343.44  
. 

 50 89 83 20-0155 EA CALTRANS 208683 1 1/2" BALL VALVE ........................................................................................................................... 358.93  
. 

 50 89 83 20-0156 EA CALTRANS 208683 2" BALL VALVE ................................................................................................................................. 394.59  
. 

 50 89 83 20-0157 EA CALTRANS 208683 2 1/2" BALL VALVE ........................................................................................................................... 451.29  
. 

 50 89 83 20-0158 LF CALTRANS 208690 PVC PIPE CONDUIT (SLEEVE) .......................................................................................................... 31.27  
    For >1,000, Deduct  -1.56 

. 
 50 89 83 20-0159 LF CALTRANS 208702 8" ABS COMPOSITE PIPE CONDUIT ................................................................................................ 26.79  

    For >1,000, Deduct  -1.34 
. 

 50 89 83 20-0160 LF CALTRANS 208703 10" ABS COMPOSITE PIPE CONDUIT .............................................................................................. 32.73  
    For >1,000, Deduct  -1.64 

. 
 50 89 83 20-0161 LF CALTRANS 208738 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT ............................................. 19.63  

. 
 50 89 83 20-0162 LF CALTRANS 208739 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT ........................................... 24.84  

. 
 50 89 83 20-0163 LF CALTRANS 208740 12" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT ........................................... 29.01  

. 
 50 89 83 20-0164 LF CALTRANS 208756 6" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ................................................................. 20.74  

. 
 50 89 83 20-0165 LF CALTRANS 208758 8" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ................................................................. 25.66  

. 
 50 89 83 20-0166 LF CALTRANS 208760 10" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ............................................................... 31.74  

. 
 50 89 83 20-0167 LF CALTRANS 208762 12" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ............................................................... 35.75  

. 
 50 89 83 20-0168 LF CALTRANS 208813 1 1/4" WELDED STEEL PIPE CONDUIT ............................................................................................ 22.31  

    For >1,000, Deduct  -1.12 
. 

 50 89 83 20-0169 LF CALTRANS 208814 1 1/2" WELDED STEEL PIPE CONDUIT ............................................................................................ 25.78  
    For >1,000, Deduct  -1.29 

. 
 50 89 83 20-0170 LF CALTRANS 208815 2" WELDED STEEL PIPE CONDUIT .................................................................................................. 29.81  

    For >1,000, Deduct  -1.49 
. 

 50 89 83 20-0171 LF CALTRANS 208816 3" WELDED STEEL PIPE CONDUIT .................................................................................................. 38.30  
    For >1,000, Deduct  -1.92 

. 
 50 89 83 20-0172 LF CALTRANS 208817 4" WELDED STEEL PIPE CONDUIT .................................................................................................. 49.53  

    For >1,000, Deduct  -2.48 
. 

 50 89 83 20-0173 LF CALTRANS 208818 6" WELDED STEEL PIPE CONDUIT .................................................................................................. 66.42  
    For >1,000, Deduct  -3.32 

. 
 50 89 83 20-0174 LF CALTRANS 208819 8" WELDED STEEL PIPE CONDUIT .................................................................................................. 93.25  

    For >1,000, Deduct  -4.66 
. 

 50 89 83 20-0175 LF CALTRANS 208820 10" WELDED STEEL PIPE CONDUIT .............................................................................................. 118.84  
    For >1,000, Deduct  -5.94 
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. 
 50 89 83 20-0176 LF CALTRANS 208821 12" WELDED STEEL PIPE CONDUIT ............................................................................................... 148.37  

    For >1,000, Deduct  -7.42 

XXXXXXX 
. 
 50 89 83 21  EROSION CONTROL (50 89 83) 

Note: Includes applying permanent erosion control measures to the soil surface per CALTRAN Standard. 
. 
. 

 50 89 83 21-0001 EA CALTRANS 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) ................................................................................. 311.73  
. 

 50 89 83 21-0002 CY CALTRANS 210110 IMPORTED TOPSOIL (CY) ................................................................................................................. 70.85  
. 

 50 89 83 21-0003 TON CALTRANS 210111 IMPORTED TOPSOIL (TON)............................................................................................................... 88.56  
. 

 50 89 83 21-0004 SF CALTRANS 210212 DRY SEED (SQFT) ................................................................................................................................ 0.10  
. 

 50 89 83 21-0005 ACR CALTRANS 210213 DRY SEED (ACRE) ........................................................................................................................ 4,012.24  
    For >5 To 20, Deduct  -283.59 
    For >20 To 45, Deduct  -549.84 
    For >45, Deduct  -899.06 

. 
 50 89 83 21-0006 SY CALTRANS 210222 DRILL SEED (SQYD) ............................................................................................................................ 0.31  

. 
 50 89 83 21-0007 ACR CALTRANS 210223 DRILL SEED  (ACRE) ..................................................................................................................... 1,489.25  

. 
 50 89 83 21-0008 SF CALTRANS 210252 BONDED FIBER MATRIX (SQFT) ......................................................................................................... 0.08  

. 
 50 89 83 21-0009 ACR CALTRANS 210253 BONDED FIBER MATRIX (ACRE) ................................................................................................. 3,254.82  

. 
 50 89 83 21-0010 SF CALTRANS 210260 ROLLED EROSION CONTROL PRODUCT (JUTE MESH) .................................................................. 0.20  

. 
 50 89 83 21-0011 SF CALTRANS 210270 ROLLED EROSION CONTROL PRODUCT (NETTING) ....................................................................... 0.92  

. 
 50 89 83 21-0012 SF CALTRANS 210280 ROLLED EROSION CONTROL PRODUCT (BLANKET) ...................................................................... 0.30  

. 
 50 89 83 21-0013 SF CALTRANS 210290 ROLLED EROSION CONTROL PRODUCT (TRM) ............................................................................... 1.08  

. 
 50 89 83 21-0014 SF CALTRANS 210300 HYDROMULCH ..................................................................................................................................... 0.09  

. 
 50 89 83 21-0015 LF CALTRANS 210350 FIBER ROLL .......................................................................................................................................... 8.23  

Note: 12" Diameter, Type 1 
    For 9" Diameter, Deduct  -0.91 
    For >1,000 To 10,000, Deduct  -0.83 
    For >10,000, Deduct  -1.41 

. 
 50 89 83 21-0016 LF CALTRANS 210350 FIBER ROLL .......................................................................................................................................... 6.70  

Note: 12" Diameter, Type 2 
    For 9" Diameter, Deduct  -0.91 
    For >1,000 To 10,000, Deduct  -0.60 
    For >10,000, Deduct  -1.03 

. 
 50 89 83 21-0017 LF CALTRANS 210360 COMPOST SOCK .................................................................................................................................. 7.68  

. 
 50 89 83 21-0018 SF CALTRANS 210420 STRAW .................................................................................................................................................. 0.20  

. 
 50 89 83 21-0019 SF CALTRANS 210430 HYDROSEED ........................................................................................................................................ 0.09  

. 
 50 89 83 21-0020 CY CALTRANS 210610 COMPOST (CY) .................................................................................................................................. 72.10  

    For >100 To 1,000, Deduct  -12.57 
    For >1,000, Deduct  -19.16 

. 
 50 89 83 21-0021 SF CALTRANS 210630 INCORPORATE MATERIALS ............................................................................................................... 0.04  

XXXXXXX 
. 
 50 89 84  CALTRANS DIVISION IV - SUBBASES AND BASES (50 89 80) 
. 
. 
 50 89 84 24  STABILIZED SOILS (50 89 84) 
. 
. 

 50 89 84 24-0001 SY CALTRANS 240105 LIME STABILIZED SOIL ........................................................................................................................ 9.81  
    For 4% Lime Instead Of 5%, Deduct  -0.28 
    For 6% Lime Instead Of 5%, Add  0.28 

. 
 50 89 84 24-0002 SY CALTRANS 240300 CEMENT STABILIZED SOIL ............................................................................................................... 10.73  

XXXXXXX 
. 
 50 89 84 25  AGGREGATE SUBBASES (50 89 84) 

Note: Includes aggregate, placing aggregate subbase, water, geosynthetic materials, spreading, compacting per 
CALTRAN Standard. 

. 

. 
 50 89 84 25-0001 CY CALTRANS 250101 CLASS 1 AGGREGATE SUBBASE ..................................................................................................... 87.36  

. 
 50 89 84 25-0002 CY CALTRANS 250201 CLASS 2 AGGREGATE SUBBASE ..................................................................................................... 73.77  

. 
 50 89 84 25-0003 CY CALTRANS 250301 CLASS 3 AGGREGATE SUBBASE ..................................................................................................... 71.16  

. 
 50 89 84 25-0004 CY CALTRANS 250401 CLASS 4 AGGREGATE SUBBASE ..................................................................................................... 71.13  

. 
 50 89 84 25-0005 CY CALTRANS 250501 CLASS 5 AGGREGATE SUBBASE ..................................................................................................... 71.10  

XXXXXXX 
. 
 50 89 84 26  AGGREGATE BASES (50 89 84) 

Note: Includes aggregate, placing aggregate, water, geosynthetic materials, spreading, compacting per CALTRAN 
Standard. 

. 

. 
 50 89 84 26-0001 CY CALTRANS 260200 AGGREGATE BASE ............................................................................................................................ 86.79  

    For Recycled Aggregate Base, Deduct  -5.46 
. 

 50 89 84 26-0002 TON CALTRANS 260202 CLASS 2 AGGREGATE BASE (TON) ................................................................................................. 72.02  
. 

 50 89 84 26-0003 CY CALTRANS 260203 CLASS 2 AGGREGATE BASE (CY) .................................................................................................... 73.77  
. 

 50 89 84 26-0004 TON CALTRANS 260302 CLASS 3 AGGREGATE BASE (TON) ................................................................................................. 68.45  
. 

 50 89 84 26-0005 CY CALTRANS 260303 CLASS 3 AGGREGATE BASE (CY) .................................................................................................... 71.16  

XXXXXXX 
. 
 50 89 84 27  CEMENT TREATED BASES (50 89 84) 

Note: Includes aggregate, Type II portland cement, mixing, placing cement treated base, spreading, compaction, contact 
joints and curing per CALTRAN Standard. 

. 

. 
 50 89 84 27-0001 TON CALTRANS 270002 CEMENT TREATED BASE (ROAD-MIXED, CLASS A) (TON) ........................................................... 41.21  

    For Up To 500, Add  12.14 
    For >500 To 1,000, Add  4.12 
    For >5,000 To 10,000, Deduct  -1.57 
    For >10,000, Deduct  -2.68 
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. 
 50 89 84 27-0002 CY CALTRANS 270003 CEMENT TREATED BASE (ROAD-MIXED, CLASS A) (CY) .............................................................. 55.34  

    For Up To 500, Add  16.33 
    For >500 To 1,000, Add  5.53 
    For >5,000 To 10,000, Deduct  -2.10 
    For >10,000, Deduct  -3.60 

. 
 50 89 84 27-0003 TON CALTRANS 270013 CEMENT TREATED BASE (PLANT-MIXED, CLASS A) (TON) .......................................................... 33.12  

    For Up To 500, Add  9.72 
    For >500 To 1,000, Add  3.31 
    For >5,000 To 10,000, Deduct  -1.26 
    For >10,000, Deduct  -2.15 

. 
 50 89 84 27-0004 CY CALTRANS 270014 CEMENT TREATED BASE (PLANT-MIXED, CLASS A) (CY) ............................................................. 47.25  

    For Up To 500, Add  13.91 
    For >500 To 1,000, Add  4.73 
    For >5,000 To 10,000, Deduct  -1.80 
    For >10,000, Deduct  -3.07 

XXXXXXX 
. 
 50 89 84 28  CONCRETE BASES (50 89 84) 

Note: Includes constructing concrete bases and placing concrete per CALTRAN Standard. 
. 
. 

 50 89 84 28-0001 CY CALTRANS 280001 CONCRETE BASE ............................................................................................................................ 243.58  

XXXXXXX 
. 
 50 89 84 29  TREATED PERMEABLE BASES (50 89 84) 

Note: Includes constructing treated permeable bases, spreading, and placement per CALTRAN Standard. 
. 
. 

 50 89 84 29-0001 CY CALTRANS 290301 CEMENT TREATED PERMEABLE BASE ......................................................................................... 713.18  
    For >5,000 To 30,000, Deduct  -78.31 
    For >30,000 To 100,000, Deduct  -145.79 
    For >100,000, Deduct  -180.99 

XXXXXXX 
. 
 50 89 84 30  RECLAIMED PAVEMENT (50 89 84) 

Note: Includes constructing reclaimed pavement bases, surface preparation, grading, compaction, finishing and 
placement per CALTRAN Standard. 

. 

. 
 50 89 84 30-0001 SF CALTRANS 300100 FULL DEPTH RECLAMATION-FOAMED ASPHALT .......................................................................... 18.29  

. 
 50 89 84 30-0002 SY CALTRANS 303000 PULVERIZED ROADBED ...................................................................................................................... 4.00  

XXXXXXX 
. 
 50 89 85  CALTRANS DIVISION V - SURFACINGS AND PAVEMENTS (50 89 80) 
. 
. 
 50 89 85 37  BITUMINOUS SEALS (50 89 85) 

Note: Includes applying bituminous seals, surface preparation, placement, spreading, finishing and seal coat per 
CALTRAN Standard. 

. 

. 
 50 89 85 37-0001 SY CALTRANS 370001 SAND COVER (SEAL)........................................................................................................................... 0.93  

. 
 50 89 85 37-0002 SY CALTRANS 374002 ASPHALTIC EMULSION (FOG SEAL COAT) ....................................................................................... 0.48  

. 
 50 89 85 37-0003 LNMI CALTRANS 374207 CRACK TREATMENT .................................................................................................................... 5,191.68  

. 
 50 89 85 37-0004 SY CALTRANS 374491 NONPOLYMER ASPHALTIC EMULSION (SEAL COAT) ..................................................................... 2.48  

. 
 50 89 85 37-0005 SY CALTRANS 374493 POLYMER ASPHALTIC EMULSION (SEAL COAT) ............................................................................. 4.31  

. 
 50 89 85 37-0006 TON CALTRANS 375001 SCREENINGS ..................................................................................................................................... 62.07  

    For Up To 14, Add  17.00 
    For >14 To 35, Add  6.21 

. 
 50 89 85 37-0007 SY CALTRANS 375009 TACK COAT (SEAL) .............................................................................................................................. 0.81  

    For Up To 150, Add  0.17 
    For >150 To 300, Add  0.08 
    For >300 To 500, Add  0.04 
    For >3,500 To 5,000, Deduct  -0.02 
    For >5,000, Deduct  -0.05 

. 
 50 89 85 37-0008 SY CALTRANS 377501 SLURRY SEAL (TYPE I) ....................................................................................................................... 1.59  

Note: 1/8" thick. 
    For Each 0.5% Of Latex Addition, Add  0.11 

. 
 50 89 85 37-0009 SY CALTRANS 377501 SLURRY SEAL (TYPE II) ...................................................................................................................... 2.09  

Note: 1/4" thick, 14 to 18 Lbs/SY. 
    For Each 0.5% Of Latex Addition, Add  0.16 

. 
 50 89 85 37-0010 SY CALTRANS 377501 SLURRY SEAL (TYPE III) ..................................................................................................................... 2.63  

Note: 3/8" thick, 25 to 30 Lbs/SY. 
    For Each 0.5% Of Latex Addition, Add  0.26 

. 
 50 89 85 37-0011 SY CALTRANS 378000 MICRO-SURFACING............................................................................................................................. 4.90  

XXXXXXX 
. 
 50 89 85 39  ASPHALT CONCRETE (50 89 85) 

Note: Includes hot mix asphalt, preparation, placement, finishing, compaction and testing per CALTRAN Standard. 
. 
. 

 50 89 85 39-0001 TON CALTRANS 390100 PRIME COAT .................................................................................................................................... 976.26  
. 

 50 89 85 39-0002 TON CALTRANS 390132 HOT MIX ASPHALT (TYPE A) ............................................................................................................ 35.44  
. 

 50 89 85 39-0003 TON CALTRANS 390135 HOT MIX ASPHALT (LEVELING) (UP TO 25) .................................................................................. 285.69  
. 

 50 89 85 39-0004 TON CALTRANS 390135 HOT MIX ASPHALT (LEVELING) (>25 - 100) ................................................................................... 251.30  
. 

 50 89 85 39-0005 TON CALTRANS 390135 HOT MIX ASPHALT (LEVELING) (>100 - 250) ................................................................................. 215.88  
. 

 50 89 85 39-0006 TON CALTRANS 390135 HOT MIX ASPHALT (LEVELING) (>250) .......................................................................................... 183.52  
. 

 50 89 85 39-0007 TON CALTRANS 390136 MINOR HOT MIX ASPHALT (UP TO 25) .......................................................................................... 292.19  
. 

 50 89 85 39-0008 TON CALTRANS 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) ....................................................................... 176.89  
Note: Includes placement, rolling, finishing and sweeping. 
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. 
 50 89 85 39-0009 SY CALTRANS 393004 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) ........................................................ 1.03  

Note: 4.1 Oz/SY, 100# 1-Inch Grab Tensile, Nonwoven Polypropylene 
    For Up To 50, Add  0.24 
    For >50 To 150, Add  0.18 
    For >150 To 250, Add  0.12 
    For >250 To 500, Add  0.06 

. 
 50 89 85 39-0010 LF CALTRANS 394072 PLACE HOT MIX ASPHALT DIKE (TYPE B)......................................................................................... 8.87  

. 
 50 89 85 39-0011 LF CALTRANS 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A)......................................................................................... 6.42  

. 
 50 89 85 39-0012 LF CALTRANS 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) ........................................................................................ 3.22  

. 
 50 89 85 39-0013 LF CALTRANS 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) ...................................................................................... 14.26  

. 
 50 89 85 39-0014 LF CALTRANS 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E)......................................................................................... 9.24  

. 
 50 89 85 39-0015 LF CALTRANS 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) ......................................................................................... 4.76  

. 
 50 89 85 39-0016 SY CALTRANS 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) Up To 2" .................................................... 16.42  

    For Up To 500, Add  2.39 
    For >500 To 1,000, Add  1.34 
    For >5,000 To 10,000, Deduct  -0.70 
    For >10,000 To 24,000, Deduct  -1.27 
    For >24,000 To 48,000, Deduct  -1.96 
    For >48,000, Deduct  -2.82 

. 
 50 89 85 39-0017 SY CALTRANS 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) >2" To 3" .................................................... 23.24  

    For Up To 300, Add  3.20 
    For >300 To 600, Add  2.69 
    For >3,000 To 6,000, Deduct  -1.02 
    For >6,000 To 16,000, Deduct  -1.85 
    For >16,000 To 32,000, Deduct  -2.86 
    For >32,000, Deduct  -4.11 

. 
 50 89 85 39-0018 SY CALTRANS 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) >3" To 4" .................................................... 32.08  

    For Up To 250, Add  4.15 
    For >250 To 500, Add  2.26 
    For >2,500 To 5,000, Deduct  -1.45 
    For >5,000 To 12,000, Deduct  -2.63 
    For >12,000 To 24,000, Deduct  -4.07 
    For >24,000, Deduct  -5.84 

. 
 50 89 85 39-0019 SY CALTRANS 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) >4" To 6" .................................................... 48.12  

    For Up To 160, Add  6.22 
    For >160 To 320, Add  3.38 
    For >1,600 To 3,200, Deduct  -2.17 
    For >3,200 To 8,000, Deduct  -3.94 
    For >8,000 To 16,000, Deduct  -6.11 
    For >16,000, Deduct  -8.76 

. 
 50 89 85 39-0020 TON CALTRANS 395020 RUBBERIZED HOT MIX ASPHALT-GAP GRADED (BONDED WEARING COURSE) ..................... 176.89  

. 
 50 89 85 39-0021 TON CALTRANS 397005 TACK COAT ...................................................................................................................................... 641.73  

. 
 50 89 85 39-0022 SF CALTRANS 398000 REMOVE ASPHALT CONCRETE PAVEMENT (CY) ........................................................................ 140.05  

    For >500 To 1,000, Deduct  -14.01 
    For >1,000 To 2,500, Deduct  -25.21 
    For >2,500 To 5,000, Deduct  -36.41 
    For >5,000 To 10,000, Deduct  -47.62 
    For >10,000, Deduct  -58.82 

. 
 50 89 85 39-0023 SF CALTRANS 398001 REMOVE ASPHALT CONCRETE PAVEMENT (SQFT) ....................................................................... 2.37  

    For >500 To 1,000, Deduct  -0.24 
    For >1,000 To 2,500, Deduct  -0.43 
    For >2,500 To 5,000, Deduct  -0.62 
    For >5,000 To 10,000, Deduct  -0.81 
    For >10,000, Deduct  -1.00 

. 
 50 89 85 39-0024 LF CALTRANS 398100 REMOVE ASPHALT CONCRETE DIKE ................................................................................................ 4.49  

. 
 50 89 85 39-0025 SY CALTRANS 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT (Up To 3") ............................................................ 3.59  

    For Up To 2,500, Add  2.69 
    For >2,500 To 5,000, Add  0.90 
    For >10,000 To 25,000, Deduct  -0.36 
    For >25,000, Deduct  -0.54 

. 
 50 89 85 39-0026 SY CALTRANS 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT (>3" To 6") ........................................................... 4.78  

    For Up To 2,500, Add  3.59 
    For >2,500 To 5,000, Add  1.20 
    For >10,000 To 25,000, Deduct  -0.48 
    For >25,000, Deduct  -0.72 

XXXXXXX 
. 
 50 89 85 40  CONCRETE PAVEMENT (50 89 85) 

Note: Includes concrete pavement, reinforing, placement, finishing, compaction and testing  per CALTRAN Standard. 
. 
. 

 50 89 85 40-0001 CY CALTRANS 400050 CONTINUOUSLY REINFORCED CONCRETE PAVEMENT ............................................................ 358.67  
    For >1,000 To 5,000, Deduct  -15.09 
    For >5,000, Deduct  -40.57 

. 
 50 89 85 40-0002 CY CALTRANS 401050 JOINTED PLAIN CONCRETE PAVEMENT....................................................................................... 349.25  

    For >1,000 To 5,000, Deduct  -15.09 
    For >5,000, Deduct  -40.09 

XXXXXXX 
. 
 50 89 85 41  EXISTING CONCRETE PAVEMENT (50 89 85) 

Note: Includes work on existing concrete pavement, placement and finishing per CALTRAN Standard. 
. 
. 

 50 89 85 41-0001 EA CALTRANS 410096 DRILL AND BOND (DOWEL BAR) ...................................................................................................... 26.99  
. 

 50 89 85 41-0002 SY CALTRANS 410121 SPALL REPAIR (FAST-SETTING CONCRETE) ............................................................................... 370.92  
    For Up To 100, Add  479.72 
    For >100 To 250, Add  239.86 

. 
 50 89 85 41-0003 LF CALTRANS 414222 REPLACE JOINT SEAL (PREFORMED COMPRESSION, 7/16" TO 13/16") ..................................... 10.98  

. 
 50 89 85 41-0004 LF CALTRANS 414223 REPLACE JOINT SEAL (PREFORMED COMPRESSION, 1" TO 1-1/4") ........................................... 12.45  
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. 
 50 89 85 41-0005 LF CALTRANS 414224 REPLACE JOINT SEAL (PREFORMED COMPRESSION, 1-5/8" TO 2") ........................................... 18.03  

. 
 50 89 85 41-0006 LF CALTRANS 414241 ISOLATION JOINT SEAL (SILICONE) .................................................................................................. 9.74  

. 
 50 89 85 41-0007 LF CALTRANS 414242 ISOLATION JOINT SEAL (PREFORMED COMPRESSION) .............................................................. 12.27  

. 
 50 89 85 41-0008 SY CALTRANS 416101 PAVEMENT TRANSITION TAPER ..................................................................................................... 56.87  

    For Up To 100, Add  21.25 
    For >100 To 250, Add  12.23 
    For >250 To 500, Add  6.12 
    For >1,000 To 2,000, Deduct  -1.61 
    For >2,000 To 5,000, Deduct  -3.03 
    For >5,000 To 10,000, Deduct  -4.45 
    For >10,000 To 20,000, Deduct  -5.87 
    For >20,000, Deduct  -7.30 

. 
 50 89 85 41-0009 CY CALTRANS 418002 REMOVE CONCRETE PAVEMENT AND BASE ................................................................................ 40.32  

. 
 50 89 85 41-0010 SY CALTRANS 418005 REMOVE CONCRETE PAVEMENT (SQYD) ...................................................................................... 16.97  

    For >500 To 1,000, Deduct  -1.70 
    For >1,000 To 2,500, Deduct  -3.05 
    For >2,500 To 5,000, Deduct  -4.41 
    For >5,000 To 10,000, Deduct  -5.77 
    For >10,000, Deduct  -7.13 

XXXXXXX 
. 
 50 89 85 42  GROOVE AND GRIND CONCRETE (50 89 85) 

Note: Includes grooving and grinding concrete roadway surfaces per CALTRAN Standard. 
. 
. 

 50 89 85 42-0001 SY CALTRANS 420102 GROOVE EXISTING CONCRETE PAVEMENT .................................................................................... 1.37  
. 

 50 89 85 42-0002 SY CALTRANS 420104 GROOVE EXISTING BRIDGE DECK .................................................................................................... 2.06  
. 

 50 89 85 42-0003 SY CALTRANS 420201 GRIND EXISTING CONCRETE PAVEMENT ........................................................................................ 3.59  
    For Up To 2,500, Add  2.69 
    For >2,500 To 5,000, Add  0.90 
    For >10,000 To 25,000, Deduct  -0.36 
    For >25,000, Deduct  -0.54 

. 
 50 89 85 42-0004 SY CALTRANS 420203 GRIND EXISTING BRIDGE DECK ...................................................................................................... 22.66  

    For >100 To 1,000, Deduct  -11.33 
    For >1,000, Deduct  -17.00 

XXXXXXX 
. 
 50 89 86  CALTRANS DIVISION VI - STRUCTURES (50 89 80) 
. 
. 
 50 89 86 56  OVERHEAD SIGN STRUCTURES, STANDARDS, AND POLES (50 89 86) 
. 
. 

 50 89 86 56-0001 SF CALTRANS 560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) ................................................. 13.99 20.96 

XXXXXXX 
. 
 50 89 86 60  EXISTING STRUCTURES (50 89 86) 
. 
. 

 50 89 86 60-0001 LF CALTRANS 600063 CORE CONCRETE (1") ..................................................................................................................... 107.82  
    For Horizontal Cores, Add  19.85 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  39.70 

. 
 50 89 86 60-0002 LF CALTRANS 600064 CORE CONCRETE (2") ..................................................................................................................... 131.09  

    For Horizontal Cores, Add  24.50 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  49.00 

. 
 50 89 86 60-0003 LF CALTRANS 600065 CORE CONCRETE (3") ..................................................................................................................... 145.98  

    For Horizontal Cores, Add  26.83 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  53.66 

. 
 50 89 86 60-0004 LF CALTRANS 600066 CORE CONCRETE (4") ..................................................................................................................... 194.25  

    For Horizontal Cores, Add  35.77 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  71.55 

. 
 50 89 86 60-0005 LF CALTRANS 600067 CORE CONCRETE (5") ..................................................................................................................... 224.75  

    For Horizontal Cores, Add  41.17 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  82.33 

. 
 50 89 86 60-0006 LF CALTRANS 600068 CORE CONCRETE (6") ..................................................................................................................... 251.70  

    For Horizontal Cores, Add  46.56 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  93.11 

. 
 50 89 86 60-0007 LF CALTRANS 600069 CORE CONCRETE (7") ..................................................................................................................... 330.21  

    For Horizontal Cores, Add  60.89 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  121.78 

. 
 50 89 86 60-0008 LF CALTRANS 600070 CORE CONCRETE (8") ..................................................................................................................... 401.88  

    For Horizontal Cores, Add  75.22 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  150.45 

. 
 50 89 86 60-0009 LF CALTRANS 600071 CORE CONCRETE (9") ....................................................................................................................... 73.33  

    For Horizontal Cores, Add  7.80 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  15.61 

. 
 50 89 86 60-0010 LF CALTRANS 600072 CORE CONCRETE (10") ................................................................................................................... 438.60  

    For Horizontal Cores, Add  80.86 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  161.72 

. 
 50 89 86 60-0011 LF CALTRANS 600074 CORE CONCRETE (12") ................................................................................................................... 506.71  

    For Horizontal Cores, Add  93.11 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  186.22 

. 
 50 89 86 60-0012 LF CALTRANS 600081 CORE CONCRETE (1 1/2") ............................................................................................................... 118.85  

    For Horizontal Cores, Add  22.05 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  44.11 

. 
 50 89 86 60-0013 LF CALTRANS 600083 CORE CONCRETE (2 1/2") ............................................................................................................... 140.16  

    For Horizontal Cores, Add  25.67 
    For Overhead Ceiling Cores (Where Not Accessible From Above), Add  51.33 

XXXXXXX 
. 
 50 89 87  CALTRANS DIVISION VII - DRAINAGE FACILITIES (50 89 80) 
. 
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. 
 50 89 87 64  PLASTIC PIPE (50 89 87) 

Note: Includes installing plastic pipe, excavation, backfill, compaction, connection of new pipe to new or existing facilities, 
reinforcement, concrete collars or tees, testing, and other connecting devices per CALTRAN Standard. 

. 

. 
 50 89 87 64-0001 LF CALTRANS 641101 12" PLASTIC PIPE............................................................................................................................... 35.62  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 64-0002 LF CALTRANS 641104 15" PLASTIC PIPE............................................................................................................................... 43.88  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 64-0003 LF CALTRANS 641107 18" PLASTIC PIPE............................................................................................................................... 54.19  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 64-0004 LF CALTRANS 641110 21" PLASTIC PIPE............................................................................................................................... 63.13  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 64-0005 LF CALTRANS 641113 24" PLASTIC PIPE............................................................................................................................... 72.87  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 64-0006 LF CALTRANS 641119 30" PLASTIC PIPE............................................................................................................................. 103.55  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 64-0007 LF CALTRANS 641125 36" PLASTIC PIPE............................................................................................................................. 126.62  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 64-0008 LF CALTRANS 641128 42" PLASTIC PIPE............................................................................................................................. 191.14  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 64-0009 LF CALTRANS 641131 48" PLASTIC PIPE............................................................................................................................. 230.26  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

XXXXXXX 
. 
 50 89 87 65  CONCRETE PIPE (50 89 87) 

Note: Includes installing concrete pipe, excavation, backfill, compaction, connection of new pipe to new or existing 
facilities, reinforcement, concrete collars or tees, testing, and other connecting devices per CALTRAN Standard. 

. 

. 
 50 89 87 65-0001 LF CALTRANS 650010 12" REINFORCED CONCRETE PIPE ................................................................................................. 47.08  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.35 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0002 LF CALTRANS 650012 15" REINFORCED CONCRETE PIPE ................................................................................................. 58.11  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.91 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0003 LF CALTRANS 650014 18" REINFORCED CONCRETE PIPE ................................................................................................. 67.16  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.36 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0004 LF CALTRANS 650016 21" REINFORCED CONCRETE PIPE ................................................................................................. 85.38  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.27 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0005 LF CALTRANS 650018 24" REINFORCED CONCRETE PIPE ................................................................................................. 99.27  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.96 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0006 LF CALTRANS 650019 27" REINFORCED CONCRETE PIPE ............................................................................................... 122.12  

Note: Includes 0.98 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.11 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0007 LF CALTRANS 650022 30" REINFORCED CONCRETE PIPE ............................................................................................... 130.47  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.52 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0008 LF CALTRANS 650024 33" REINFORCED CONCRETE PIPE ............................................................................................... 145.07  

Note: Includes 1.19 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.25 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
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. 
 50 89 87 65-0009 LF CALTRANS 650026 36" REINFORCED CONCRETE PIPE ............................................................................................... 159.53  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.98 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0010 LF CALTRANS 650030 42" REINFORCED CONCRETE PIPE ............................................................................................... 201.91  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -10.10 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0011 LF CALTRANS 650034 48" REINFORCED CONCRETE PIPE ............................................................................................... 239.94  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -12.00 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0012 LF CALTRANS 650038 54" REINFORCED CONCRETE PIPE ............................................................................................... 294.18  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -14.71 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0013 LF CALTRANS 650042 60" REINFORCED CONCRETE PIPE ............................................................................................... 352.87  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -17.64 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0014 LF CALTRANS 650046 66" REINFORCED CONCRETE PIPE ............................................................................................... 516.34  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -25.82 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0015 LF CALTRANS 650050 72" REINFORCED CONCRETE PIPE ............................................................................................... 598.30  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -29.92 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0016 LF CALTRANS 650054 78" REINFORCED CONCRETE PIPE ............................................................................................... 712.91  

Note: Includes 3.31 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -35.65 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0017 LF CALTRANS 650058 84" REINFORCED CONCRETE PIPE ............................................................................................... 902.54  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -45.13 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0018 LF CALTRANS 650065 96" REINFORCED CONCRETE PIPE ............................................................................................ 1,094.76  

Note: Includes 4.44 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -54.74 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0019 LF CALTRANS 650211 18" REINFORCED CONCRETE PIPE (CLASS II) ............................................................................... 65.88  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.29 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0020 LF CALTRANS 650220 30" REINFORCED CONCRETE PIPE (CLASS II) ............................................................................. 127.90  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.40 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0021 LF CALTRANS 650222 33" REINFORCED CONCRETE PIPE (CLASS II) ............................................................................. 142.05  

Note: Includes 1.19 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.10 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0022 LF CALTRANS 650224 36" REINFORCED CONCRETE PIPE (CLASS II) ............................................................................. 156.05  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.80 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0023 LF CALTRANS 650307 12" REINFORCED CONCRETE PIPE (CLASS III) .............................................................................. 47.08  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.35 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0024 LF CALTRANS 650309 15" REINFORCED CONCRETE PIPE (CLASS III) .............................................................................. 58.11  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.91 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0025 LF CALTRANS 650311 18" REINFORCED CONCRETE PIPE (CLASS III) .............................................................................. 67.16  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.36 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
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. 
 50 89 87 65-0026 LF CALTRANS 650316 24" REINFORCED CONCRETE PIPE (CLASS III) .............................................................................. 99.27  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.96 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0027 LF CALTRANS 650318 27" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 122.12  

Note: Includes 0.98 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.11 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0028 LF CALTRANS 650320 30" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 130.47  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.52 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0029 LF CALTRANS 650324 36" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 159.53  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.98 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0030 LF CALTRANS 650328 42" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 201.91  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -10.10 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0031 LF CALTRANS 650336 54" REINFORCED CONCRETE PIPE (CLASS III) ............................................................................ 294.18  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -14.71 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0032 LF CALTRANS 650407 12" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................. 48.88  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.44 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0033 LF CALTRANS 650409 15" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................. 60.42  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.02 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0034 LF CALTRANS 650411 18" REINFORCED CONCRETE PIPE (CLASS IV) ............................................................................. 69.59  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.48 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0035 LF CALTRANS 650416 24" REINFORCED CONCRETE PIPE (CLASS IV) ........................................................................... 102.84  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.14 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0036 LF CALTRANS 650420 30" REINFORCED CONCRETE PIPE (CLASS IV) ........................................................................... 135.35  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.77 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0037 LF CALTRANS 650424 36" REINFORCED CONCRETE PIPE (CLASS IV) ........................................................................... 166.14  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.31 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0038 LF CALTRANS 650432 48" REINFORCED CONCRETE PIPE (CLASS IV) ........................................................................... 251.82  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -12.59 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0039 LF CALTRANS 650436 54" REINFORCED CONCRETE PIPE (CLASS IV) ........................................................................... 309.59  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -15.48 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0040 LF CALTRANS 650440 60" REINFORCED CONCRETE PIPE (CLASS IV) ........................................................................... 371.83  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -18.59 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0041 LF CALTRANS 650507 12" REINFORCED CONCRETE PIPE (CLASS V) .............................................................................. 50.88  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.54 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0042 LF CALTRANS 650511 18" REINFORCED CONCRETE PIPE (CLASS V) .............................................................................. 72.27  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.61 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
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. 
 50 89 87 65-0043 LF CALTRANS 650516 24" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 106.79  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.34 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0044 LF CALTRANS 650520 30" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 130.47  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.52 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0045 LF CALTRANS 650524 36" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 173.46  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.67 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0046 LF CALTRANS 650528 42" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 201.91  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -10.10 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0047 LF CALTRANS 650536 54" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 326.63  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -16.33 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0048 LF CALTRANS 650540 60" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 352.87  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -17.64 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0049 LF CALTRANS 650548 72" REINFORCED CONCRETE PIPE (CLASS V) ............................................................................ 598.30  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -29.92 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0050 LF CALTRANS 652207 12" REINFORCED CONCRETE PIPE (CLASS II, RUBBER GASKET JOINT) ................................... 47.46  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.37 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0051 LF CALTRANS 652215 24" REINFORCED CONCRETE PIPE (CLASS II, RUBBER GASKET JOINT) ................................. 100.02  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.00 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0052 LF CALTRANS 652307 12" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) .................................. 48.50  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -2.43 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0053 LF CALTRANS 652311 18" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) .................................. 69.08  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.45 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0054 LF CALTRANS 652314 21" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) .................................. 87.87  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.39 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0055 LF CALTRANS 652316 24" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 102.09  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.10 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0056 LF CALTRANS 652320 30" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 134.32  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.72 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0057 LF CALTRANS 652324 36" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 164.75  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.24 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0058 LF CALTRANS 652328 42" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 209.47  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -10.47 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0059 LF CALTRANS 652332 48" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 249.32  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -12.47 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
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. 
 50 89 87 65-0060 LF CALTRANS 652348 72" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT) ................................ 629.13  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -31.46 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0061 LF CALTRANS 652416 24" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 105.93  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.30 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0062 LF CALTRANS 652420 30" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 139.56  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.98 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0063 LF CALTRANS 652424 36" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 171.85  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -8.59 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0064 LF CALTRANS 652428 42" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 219.75  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -10.99 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0065 LF CALTRANS 652444 66" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT) ................................ 577.62  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -28.88 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0066 LF CALTRANS 654311 18" REINFORCED CONCRETE PRESSURE PIPE (CLASS III) ....................................................... 109.08  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -5.45 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0067 LF CALTRANS 654316 24" REINFORCED CONCRETE PRESSURE PIPE (CLASS III) ....................................................... 135.86  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.79 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0068 LF CALTRANS 654324 36" REINFORCED CONCRETE PRESSURE PIPE (CLASS III) ....................................................... 181.51  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -9.08 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0069 LF CALTRANS 657213 24" X 38" OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS II) ......................................... 191.54  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -9.58 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0070 LF CALTRANS 657329 34" X 53" OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS III) ........................................ 321.68  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -16.08 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0071 LF CALTRANS 659108 18" NON-REINFORCED CONCRETE PIPE ........................................................................................ 62.04  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -3.10 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0072 LF CALTRANS 659109 24" NON-REINFORCED CONCRETE PIPE ........................................................................................ 91.75  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -4.59 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0073 LF CALTRANS 659110 30" NON-REINFORCED CONCRETE PIPE ...................................................................................... 120.20  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -6.01 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 65-0074 LF CALTRANS 659111 36" NON-REINFORCED CONCRETE PIPE ...................................................................................... 145.60  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For >1,000, Deduct  -7.28 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

XXXXXXX 
. 
 50 89 87 66  CORRUGATED METAL PIPE (50 89 87) 

Note: Includes installing corrugated metal pipe and pipe arches, excavation, backfill, compaction, connection of new pipe 
to new or existing facilities, reinforcement, concrete collars or tees, testing, and other connecting devices per CALTRAN 
Standard. 

. 

. 
 50 89 87 66-0001 LF CALTRANS 665002 6" CORRUGATED STEEL PIPE (.064" THICK) .................................................................................. 20.74  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
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. 
 50 89 87 66-0002 LF CALTRANS 665003 6" CORRUGATED STEEL PIPE (.079" THICK) .................................................................................. 22.16  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0003 LF CALTRANS 665005 8" CORRUGATED STEEL PIPE (.064" THICK) .................................................................................. 27.82  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0004 LF CALTRANS 665006 8" CORRUGATED STEEL PIPE (.079" THICK) .................................................................................. 29.69  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0005 LF CALTRANS 665008 10" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................ 34.26  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0006 LF CALTRANS 665009 10" CORRUGATED STEEL PIPE (.079" THICK) ................................................................................ 36.61  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0007 LF CALTRANS 665011 12" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................ 38.21  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0008 LF CALTRANS 665012 12" CORRUGATED STEEL PIPE (.079" THICK) ................................................................................ 40.65  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0009 LF CALTRANS 665013 15" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................ 47.17  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0010 LF CALTRANS 665014 15" CORRUGATED STEEL PIPE (.079" THICK) ................................................................................ 50.17  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0011 LF CALTRANS 665015 15" CORRUGATED STEEL PIPE (.109" THICK) ................................................................................ 56.37  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0012 LF CALTRANS 665016 18" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................ 54.63  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0013 LF CALTRANS 665017 18" CORRUGATED STEEL PIPE (.079" THICK) ................................................................................ 58.26  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0014 LF CALTRANS 665018 18" CORRUGATED STEEL PIPE (.109" THICK) ................................................................................ 65.77  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0015 LF CALTRANS 665019 21" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................ 63.59  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0016 LF CALTRANS 665020 21" CORRUGATED STEEL PIPE (.079" THICK) ................................................................................ 67.78  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0017 LF CALTRANS 665021 21" CORRUGATED STEEL PIPE (.109" THICK) ................................................................................ 76.51  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0018 LF CALTRANS 665022 24" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................ 70.58  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0019 LF CALTRANS 665023 24" CORRUGATED STEEL PIPE (.079" THICK) ................................................................................ 75.46  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0020 LF CALTRANS 665024 24" CORRUGATED STEEL PIPE (.109" THICK) ................................................................................ 85.40  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0021 LF CALTRANS 665025 24" CORRUGATED STEEL PIPE (.138" THICK) ................................................................................ 93.76  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0022 LF CALTRANS 665026 27" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................ 81.27  

Note: Includes 0.98 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0023 LF CALTRANS 665027 27" CORRUGATED STEEL PIPE (.079" THICK) ................................................................................ 86.69  

Note: Includes 0.98 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
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. 
 50 89 87 66-0024 LF CALTRANS 665030 30" CORRUGATED STEEL PIPE (.064" THICK) ................................................................................ 94.23  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0025 LF CALTRANS 665031 30" CORRUGATED STEEL PIPE (.079" THICK) .............................................................................. 100.18  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0026 LF CALTRANS 665032 30" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 112.48  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0027 LF CALTRANS 665033 30" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 123.10  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0028 LF CALTRANS 665035 36" CORRUGATED STEEL PIPE (.064" THICK) .............................................................................. 123.50  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0029 LF CALTRANS 665036 36" CORRUGATED STEEL PIPE (.079" THICK) .............................................................................. 130.73  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0030 LF CALTRANS 665037 36" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 145.33  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0031 LF CALTRANS 665038 36" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 158.99  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0032 LF CALTRANS 665039 36" CORRUGATED STEEL PIPE (.168" THICK) .............................................................................. 175.13  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0033 LF CALTRANS 665040 42" CORRUGATED STEEL PIPE (.064" THICK) .............................................................................. 142.17  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0034 LF CALTRANS 665041 42" CORRUGATED STEEL PIPE (.079" THICK) .............................................................................. 150.44  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0035 LF CALTRANS 665042 42" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 167.31  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0036 LF CALTRANS 665043 42" COORUGATED STEEL PIPE (.138" THICK) .............................................................................. 183.29  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0037 LF CALTRANS 665045 48" CORRUGATED STEEL PIPE (.064" THICK) .............................................................................. 160.89  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0038 LF CALTRANS 665046 48" CORRUGATED STEEL PIPE (.079" THICK) .............................................................................. 170.35  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0039 LF CALTRANS 665047 48" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 189.68  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0040 LF CALTRANS 665048 48" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 207.82  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0041 LF CALTRANS 665049 48" CORRUGATED STEEL PIPE (.168" THICK) .............................................................................. 229.19  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0042 LF CALTRANS 665050 54" CORRUGATED STEEL PIPE (.079" THICK) .............................................................................. 207.21  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0043 LF CALTRANS 665051 54" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 228.55  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0044 LF CALTRANS 665052 54" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 248.87  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
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. 
 50 89 87 66-0045 LF CALTRANS 665053 54" CORRUGATED STEEL PIPE (.168" THICK) .............................................................................. 274.19  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0046 LF CALTRANS 665055 60" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 263.66  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0047 LF CALTRANS 665056 60" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 286.27  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0048 LF CALTRANS 665057 60" CORRUGATED STEEL PIPE (.168" THICK) .............................................................................. 314.07  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0049 LF CALTRANS 665058 66" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 316.48  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0050 LF CALTRANS 665059 66" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 341.33  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0051 LF CALTRANS 665061 72" CORRUGATED STEEL PIPE (.109" THICK) .............................................................................. 426.06  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0052 LF CALTRANS 665062 72" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 461.29  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0053 LF CALTRANS 665064 78" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 499.76  

Note: Includes 3.31 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0054 LF CALTRANS 665066 84" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 536.03  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0055 LF CALTRANS 665067 84" CORRUGATED STEEL PIPE (.168" THICK) .............................................................................. 588.97  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0056 LF CALTRANS 665068 90" CORRUGATED STEEL PIPE (.138" THICK) .............................................................................. 572.87  

Note: Includes 4.05 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0057 LF CALTRANS 665070 96" CORRUGATED STEEL PIPE (.168" THICK) .............................................................................. 610.59  

Note: Includes 4.44 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0058 LF CALTRANS 665075 18" CORRUGATED STEEL PIPE (.138" THICK) ................................................................................ 72.00  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0059 LF CALTRANS 665094 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ......................................... 77.87  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0060 LF CALTRANS 665103 6" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ........................................... 23.75  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0061 LF CALTRANS 665105 8" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ........................................... 29.90  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0062 LF CALTRANS 665106 8" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ........................................... 31.78  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0063 LF CALTRANS 665108 10" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 36.88  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0064 LF CALTRANS 665109 10" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 39.24  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0065 LF CALTRANS 665111 12" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 40.97  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0066 LF CALTRANS 665112 12" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 43.42  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
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. 
 50 89 87 66-0067 LF CALTRANS 665113 15" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 50.61  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0068 LF CALTRANS 665114 15" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 53.65  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0069 LF CALTRANS 665115 15" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ......................................... 61.10  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0070 LF CALTRANS 665116 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 58.79  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0071 LF CALTRANS 665117 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 62.46  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0072 LF CALTRANS 665118 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ......................................... 70.58  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0073 LF CALTRANS 665119 21" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 68.57  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0074 LF CALTRANS 665120 21" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 72.78  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0075 LF CALTRANS 665121 21" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ......................................... 82.20  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0076 LF CALTRANS 665122 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ......................................... 76.18  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0077 LF CALTRANS 665123 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ......................................... 81.12  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0078 LF CALTRANS 665124 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ......................................... 91.86  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0079 LF CALTRANS 665125 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 101.62  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0080 LF CALTRANS 665130 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ....................................... 101.50  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0081 LF CALTRANS 665131 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 107.45  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0082 LF CALTRANS 665132 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 120.69  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0083 LF CALTRANS 665133 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 133.10  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0084 LF CALTRANS 665135 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ....................................... 132.67  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0085 LF CALTRANS 665136 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 139.85  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0086 LF CALTRANS 665137 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 155.48  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0087 LF CALTRANS 665138 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 171.90  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
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. 
 50 89 87 66-0088 LF CALTRANS 665139 36" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 190.91  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0089 LF CALTRANS 665140 42" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ....................................... 153.02  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0090 LF CALTRANS 665141 42" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 161.17  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0091 LF CALTRANS 665142 42" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 179.20  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0092 LF CALTRANS 665143 42" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 198.42  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0093 LF CALTRANS 665145 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.064" THICK) ....................................... 173.04  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0094 LF CALTRANS 665146 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 182.41  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0095 LF CALTRANS 665147 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 203.11  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0096 LF CALTRANS 665148 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 224.92  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0097 LF CALTRANS 665149 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 250.08  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0098 LF CALTRANS 665150 54" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK) ....................................... 222.04  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0099 LF CALTRANS 665151 54" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 244.66  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0100 LF CALTRANS 665152 54" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 269.12  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0101 LF CALTRANS 665153 54" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 298.92  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0102 LF CALTRANS 665155 60" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 281.29  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0103 LF CALTRANS 665156 60" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 308.51  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0104 LF CALTRANS 665157 60" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 341.24  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0105 LF CALTRANS 665158 66" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 337.95  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0106 LF CALTRANS 665159 66" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 367.03  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0107 LF CALTRANS 665160 66" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 407.09  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0108 LF CALTRANS 665161 72" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK) ....................................... 461.20  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
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. 
 50 89 87 66-0109 LF CALTRANS 665162 72" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 503.48  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0110 LF CALTRANS 665163 72" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 551.99  

Note: Includes 2.96 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0111 LF CALTRANS 665164 78" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 544.92  

Note: Includes 3.31 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0112 LF CALTRANS 665165 78" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 596.84  

Note: Includes 3.31 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0113 LF CALTRANS 665166 84" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 584.16  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0114 LF CALTRANS 665167 84" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 647.69  

Note: Includes 3.67 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0115 LF CALTRANS 665168 90" BITUMINOUS COATED CORRUGATED STEEL PIPE (.138" THICK) ....................................... 623.96  

Note: Includes 4.05 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0116 LF CALTRANS 665180 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.168" THICK) ....................................... 115.90  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0117 LF CALTRANS 665223 24" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE (.079" THICK) .............. 88.57  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0118 LF CALTRANS 665224 24" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE (.109" THICK) .............. 97.06  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0119 LF CALTRANS 665237 36" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE (.109" THICK) ............ 163.66  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0120 LF CALTRANS 665323 24" BITUMINOUS LINED CORRUGATED STEEL PIPE (.079" THICK) ............................................. 81.12  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0121 LF CALTRANS 665334 30" BITUMINOUS LINED CORRUGATED STEEL PIPE (.168" THICK) ........................................... 151.26  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0122 LF CALTRANS 665336 36" BITUMINOUS LINED CORRUGATED STEEL PIPE (.079" THICK) ........................................... 139.85  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0123 LF CALTRANS 665711 12" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) ............................................................... 41.73  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0124 LF CALTRANS 665712 12" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ............................................................... 44.25  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0125 LF CALTRANS 665713 12" SLOTTED CORRUGATED STEEL PIPE (.109" THICK) ............................................................... 52.10  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0126 LF CALTRANS 665716 18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) ............................................................... 71.39  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0127 LF CALTRANS 665717 18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ............................................................... 77.17  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0128 LF CALTRANS 665718 18" SLOTTED CORRUGATED STEEL PIPE (.168" THICK) ............................................................. 126.59  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0129 LF CALTRANS 665722 24" SLOTTED CORRUGATED STEEL PIPE (.064" THICK) ............................................................... 77.52  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
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. 
 50 89 87 66-0130 LF CALTRANS 665723 24" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) ............................................................... 82.64  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0131 LF CALTRANS 665811 12" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.064" THICK)........................ 45.31  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0132 LF CALTRANS 665812 12" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.079" THICK)........................ 48.43  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0133 LF CALTRANS 665816 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.064" THICK)........................ 79.61  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0134 LF CALTRANS 665817 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.079" THICK)........................ 86.77  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0135 LF CALTRANS 665818 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.109" THICK)...................... 109.16  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0136 LF CALTRANS 665820 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.138" THICK)...................... 126.70  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0137 LF CALTRANS 665822 24" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.079" THICK)........................ 91.15  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0138 LF CALTRANS 665828 18" BITUMINOUS COATED SLOTTED CORRUGATED STEEL PIPE (.168" THICK)...................... 148.16  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0139 LF CALTRANS 667001 17" X 13" CORRUGATED STEEL PIPE ARCH (.079" THICK)............................................................ 52.01  

Note: Includes 0.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0140 LF CALTRANS 667005 21" X 15" CORRUGATED STEEL PIPE ARCH (.079" THICK)............................................................ 63.54  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0141 LF CALTRANS 667006 21" X 15" CORRUGATED STEEL PIPE ARCH (.109" THICK)............................................................ 70.99  

Note: Includes 0.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0142 LF CALTRANS 667009 24" X 18" CORRUGATED STEEL PIPE ARCH (.079" THICK)............................................................ 73.55  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0143 LF CALTRANS 667010 24" X 18" CORRUGATED STEEL PIPE ARCH (.109" THICK)............................................................ 82.34  

Note: Includes 0.80 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0144 LF CALTRANS 667013 28" X 20" CORRUGATED STEEL PIPE ARCH (.079" THICK)............................................................ 77.10  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0145 LF CALTRANS 667014 28" X 20" CORRUGATED STEEL PIPE ARCH (.109" THICK)............................................................ 92.23  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0146 LF CALTRANS 667015 28" X 20" CORRUGATED STEEL PIPE ARCH (.138" THICK).......................................................... 100.94  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0147 LF CALTRANS 667018 35" X 24" CORRUGATED STEEL PIPE ARCH (.079" THICK).......................................................... 108.80  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0148 LF CALTRANS 667019 35" X 24" CORRUGATED STEEL PIPE ARCH (.109" THICK).......................................................... 121.07  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0149 LF CALTRANS 667020 35" X 24" CORRUGATED STEEL PIPE ARCH (.138" THICK).......................................................... 132.03  

Note: Includes 1.08 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0150 LF CALTRANS 667023 42" X 29" CORRUGATED STEEL PIPE ARCH (.079" THICK).......................................................... 133.48  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 
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. 
 50 89 87 66-0151 LF CALTRANS 667024 42" X 29" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 147.99  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0152 LF CALTRANS 667025 42" X 29" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 161.65  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0153 LF CALTRANS 667028 49" X 33" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 154.36  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0154 LF CALTRANS 667029 49" X 33" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 171.11  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0155 LF CALTRANS 667030 49" X 33" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 187.03  

Note: Includes 1.53 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0156 LF CALTRANS 667033 57" X 38" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 183.28  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0157 LF CALTRANS 667034 57" X 38" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 198.16  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0158 LF CALTRANS 667035 57" X 38" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 216.21  

Note: Includes 1.78 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0159 LF CALTRANS 667037 64" X 43" CORRUGATED STEEL PIPE ARCH (.079" THICK) .......................................................... 214.00  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0160 LF CALTRANS 667038 64" X 43" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 230.42  

Note: Includes 2.05 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0161 LF CALTRANS 667041 71" X 47" CORRUGATED STEEL PIPE ARCH (.109" THICK) .......................................................... 267.81  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0162 LF CALTRANS 667042 71" X 47" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 288.37  

Note: Includes 2.33 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0163 LF CALTRANS 667048 83" X 57" CORRUGATED STEEL PIPE ARCH (.138" THICK) .......................................................... 441.52  

Note: Includes 2.64 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0164 LF CALTRANS 667114 28" X 20" BITUMINOUS COATED CORRUGATED STEEL PIPE ARCH (.109" THICK) .................... 99.08  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0165 LF CALTRANS 667326 42" X 29" BITUMINOUS COATED CORRUGATED STEEL PIPE ARCH (.168" THICK) .................. 194.04  

Note: Includes 1.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0166 LF CALTRANS 669012 12" CORRUGATED STEEL PIPE CONDUIT (.079" THICK) ............................................................... 40.65  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0167 LF CALTRANS 669016 18" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) ............................................................... 54.63  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0168 LF CALTRANS 669017 18" CORRUGATED STEEL PIPE CONDUIT (.079" THICK) ............................................................... 58.26  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0169 LF CALTRANS 669018 18" CORRUGATED STEEL PIPE CONDUIT (.109" THICK) ............................................................... 65.77  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0170 LF CALTRANS 669055 8" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (.064" THICK) .......................... 29.90  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 66-0171 LF CALTRANS 669072 24" BITUMINOUS COATED CORRUGATED STEEL PIPE CONDUIT (.079" THICK) ........................ 81.12  

Note: Includes 0.89 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

XXXXXXX 
. 
 50 89 87 67  STRUCTURAL PLATE CULVERTS (50 89 87) 

Note: Includes structural metal plate pipe, arches and pipe arches, excavation, backfill, compaction, connection of new 
pipe to new or existing facilities, testing, and other connecting devices per CALTRAN Standard. 
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. 

. 
 50 89 87 67-0001 LF CALTRANS 670602 90" STRUCTURAL STEEL PLATE PIPE (.138" THICK) ................................................................... 652.73  

Note: Includes 4.05 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 67-0002 LF CALTRANS 670901 108" STRUCTURAL STEEL PLATE PIPE (.109" THICK) ................................................................. 718.42  

Note: Includes 5.30 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 67-0003 LF CALTRANS 671101 120" STRUCTURAL STEEL PLATE PIPE (.109" THICK) ................................................................. 798.81  

Note: Includes 6.22 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 67-0004 LF CALTRANS 674351 11'-10" X 7'-7" STRUCTURAL STEEL PLATE PIPE ARCH (.109" THICK) ....................................... 927.82  

Note: Includes 0.32 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

XXXXXXX 
. 
 50 89 87 68  SUBSURFACE DRAINS (50 89 87) 

Note: Includes subsurface drains, excavation, backfill and compaction per CALTRAN Standard. 
. 
. 

 50 89 87 68-0001 LF CALTRANS 680402 6" PERFORATED STEEL PIPE UNDERDRAIN (.064" THICK) .......................................................... 22.84  
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 68-0002 LF CALTRANS 680405 8" PERFORATED STEEL PIPE UNDERDRAIN (.064" THICK) .......................................................... 30.62  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 68-0003 LF CALTRANS 680406 8" PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK) .......................................................... 33.10  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 68-0004 LF CALTRANS 680411 12" PERFORATED STEEL PIPE UNDERDRAIN (.064" THICK) ........................................................ 43.10  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 68-0005 LF CALTRANS 680412 12" PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK) ........................................................ 46.36  

Note: Includes 0.37 CY of excavated material per LF of pipe. 
    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

. 
 50 89 87 68-0006 LF CALTRANS 680436 8" BITUMINOUS COATED PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK) ................... 35.88  

    For Bedding Material Below Pipe, Add Per CF Amount Required Per LF Of Pipe  1.39 
    For Additional Excavation, Backfill And Compaction, Add Per CF Amount Required Per LF Of Pipe  0.74 

XXXXXXX 
. 
 50 89 87 69  OVERSIDE DRAINS (50 89 87) 

Note: Includes constructing overside drains, excavation, backfill, compaction and anchors per CALTRAN Standard. 
. 
. 

 50 89 87 69-0001 LF CALTRANS 690103 6" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ........................................................... 22.16  
. 

 50 89 87 69-0002 LF CALTRANS 690105 8" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ........................................................... 27.82  
. 

 50 89 87 69-0003 LF CALTRANS 690106 8" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ........................................................... 29.69  
. 

 50 89 87 69-0004 LF CALTRANS 690107 10" CORRUGATED STEEL PIPE DOWNDRAIN ................................................................................ 35.50  
. 

 50 89 87 69-0005 LF CALTRANS 690111 12" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ......................................................... 38.21  
. 

 50 89 87 69-0006 LF CALTRANS 690112 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 40.65  
. 

 50 89 87 69-0007 LF CALTRANS 690114 15" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 50.17  
. 

 50 89 87 69-0008 LF CALTRANS 690115 15" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ......................................................... 56.37  
. 

 50 89 87 69-0009 LF CALTRANS 690116 18" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ......................................................... 54.63  
. 

 50 89 87 69-0010 LF CALTRANS 690117 18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 58.26  
. 

 50 89 87 69-0011 LF CALTRANS 690118 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ......................................................... 65.77  
. 

 50 89 87 69-0012 LF CALTRANS 690122 24" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ......................................................... 70.58  
. 

 50 89 87 69-0013 LF CALTRANS 690123 24" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ......................................................... 75.46  
. 

 50 89 87 69-0014 LF CALTRANS 690124 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ......................................................... 85.40  
. 

 50 89 87 69-0015 LF CALTRANS 690125 24" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ......................................................... 93.76  
. 

 50 89 87 69-0016 LF CALTRANS 690131 30" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ....................................................... 100.18  
. 

 50 89 87 69-0017 LF CALTRANS 690132 30" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 112.48  
. 

 50 89 87 69-0018 LF CALTRANS 690134 30" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ....................................................... 123.10  
. 

 50 89 87 69-0019 LF CALTRANS 690136 36" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ....................................................... 130.73  
. 

 50 89 87 69-0020 LF CALTRANS 690137 36" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 145.33  
. 

 50 89 87 69-0021 LF CALTRANS 690138 36" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ....................................................... 158.99  
. 

 50 89 87 69-0022 LF CALTRANS 690142 42" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 167.31  
. 

 50 89 87 69-0023 LF CALTRANS 690147 48" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 189.68  
. 

 50 89 87 69-0024 LF CALTRANS 690148 48" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ....................................................... 207.82  
. 

 50 89 87 69-0025 LF CALTRANS 690150 54" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ....................................................... 228.55  
. 

 50 89 87 69-0026 LF CALTRANS 690205 8" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) .................... 29.90  
. 

 50 89 87 69-0027 LF CALTRANS 690206 8" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) .................... 31.78  
. 

 50 89 87 69-0028 LF CALTRANS 690211 12" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) .................. 40.97  
. 

 50 89 87 69-0029 LF CALTRANS 690212 12" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) .................. 43.42  
. 

 50 89 87 69-0030 LF CALTRANS 690216 18" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) .................. 58.79  
. 

 50 89 87 69-0031 LF CALTRANS 690217 18" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) .................. 62.46  
. 

 50 89 87 69-0032 LF CALTRANS 690218 18" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) .................. 70.58  
. 

 50 89 87 69-0033 LF CALTRANS 690222 24" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) .................. 76.18  
. 

 50 89 87 69-0034 LF CALTRANS 690223 24" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) .................. 81.12  
. 

 50 89 87 69-0035 LF CALTRANS 690224 24" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) .................. 91.86  
. 

 50 89 87 69-0036 LF CALTRANS 690225 24" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ................ 101.62  
. 

 50 89 87 69-0037 LF CALTRANS 690231 30" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) ................ 107.45  
. 

 50 89 87 69-0038 LF CALTRANS 690232 30" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 120.69  
. 

 50 89 87 69-0039 LF CALTRANS 690235 36" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK) ................ 132.67  
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. 
 50 89 87 69-0040 LF CALTRANS 690237 36" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 155.48  

. 
 50 89 87 69-0041 LF CALTRANS 690238 36" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ................ 171.90  

. 
 50 89 87 69-0042 LF CALTRANS 690242 42" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 179.20  

. 
 50 89 87 69-0043 LF CALTRANS 690247 48" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK) ................ 203.11  

. 
 50 89 87 69-0044 LF CALTRANS 690253 30" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK) ................ 133.10  

. 
 50 89 87 69-0045 LF CALTRANS 690260 12" BITUMINOUS COATED CORRUGATED STEEL PIPE  DOWNDRAIN (.138" THICK) ................. 53.92  

. 
 50 89 87 69-0046 LF CALTRANS 690263 18" BITUMINOUS COATED CORRUGATED STEEL PIPE  DOWNDRAIN (.138" THICK) ................. 77.95  

. 
 50 89 87 69-0047 LF CALTRANS  690318 18" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN 

(.109" THICK) ...................................................................................................................................................................... 74.47  
. 

 50 89 87 69-0048 LF CALTRANS 690324 24" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN 
(.109" THICK) ...................................................................................................................................................................... 97.06  

. 
 50 89 87 69-0049 LF CALTRANS 690341 42" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN 

(.079" THICK) .................................................................................................................................................................... 161.17  
. 

 50 89 87 69-0050 LF CALTRANS 690351 54" BITUMINOUS COATED PAVED INVERT CORRUGATED STEEL PIPE DOWNDRAIN 
(.109" THICK) .................................................................................................................................................................... 257.64  

. 
 50 89 87 69-0051 LF CALTRANS 690960 12" PLASTIC PIPE DOWNDRAIN ....................................................................................................... 35.62  

. 
 50 89 87 69-0052 LF CALTRANS 690964 18" PLASTIC PIPE DOWNDRAIN ....................................................................................................... 54.19  

. 
 50 89 87 69-0053 EA CALTRANS 692303 8" ANCHOR ASSEMBLY ................................................................................................................... 543.73  

. 
 50 89 87 69-0054 EA CALTRANS 692305 12" ANCHOR ASSEMBLY ................................................................................................................. 677.10  

. 
 50 89 87 69-0055 EA CALTRANS 692306 15" ANCHOR ASSEMBLY ................................................................................................................. 757.60  

. 
 50 89 87 69-0056 EA CALTRANS 692307 18" ANCHOR ASSEMBLY ................................................................................................................. 844.04  

. 
 50 89 87 69-0057 EA CALTRANS 692309 24" ANCHOR ASSEMBLY .............................................................................................................. 1,033.95  

. 
 50 89 87 69-0058 EA CALTRANS 692311 30" ANCHOR ASSEMBLY .............................................................................................................. 1,239.29  

. 
 50 89 87 69-0059 EA CALTRANS 692313 36" ANCHOR ASSEMBLY .............................................................................................................. 1,444.80  

. 
 50 89 87 69-0060 EA CALTRANS 692319 54" ANCHOR ASSEMBLY .............................................................................................................. 2,063.01  

XXXXXXX 
. 
 50 89 87 70  MISCELLANEOUS DRAINAGE FACILITIES (50 89 87) 
. 
. 

 50 89 87 70-0001 LF CALTRANS 700637 36" CORRUGATED STEEL PIPE INLET (.064" THICK) ................................................................... 130.73  
. 

 50 89 87 70-0002 LF CALTRANS 700638 36" CORRUGATED STEEL PIPE INLET (.079" THICK) ................................................................... 130.73  
. 

 50 89 87 70-0003 LF CALTRANS 700639 36" CORRUGATED STEEL PIPE INLET (.109" THICK) ................................................................... 145.33  
. 

 50 89 87 70-0004 LF CALTRANS 700640 36" CORRUGATED STEEL PIPE INLET (.138" THICK) ................................................................... 158.99  
. 

 50 89 87 70-0005 LF CALTRANS 700641 36" CORRUGATED STEEL PIPE INLET (.168" THICK) ................................................................... 189.80  
. 

 50 89 87 70-0006 LF CALTRANS 700655 48" CORRUGATED STEEL PIPE INLET (.109" THICK) ................................................................... 189.68  
. 

 50 89 87 70-0007 LF CALTRANS 700656 48" CORRUGATED STEEL PIPE INLET (.138" THICK) ................................................................... 207.82  
. 

 50 89 87 70-0008 LF CALTRANS 700837 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.064" THICK) ............................ 132.67  
. 

 50 89 87 70-0009 LF CALTRANS 700838 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.079" THICK) ............................ 139.00  
. 

 50 89 87 70-0010 LF CALTRANS 700839 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.109" THICK) ............................ 155.48  
. 

 50 89 87 70-0011 LF CALTRANS 700840 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.138" THICK) ............................ 171.90  
. 

 50 89 87 70-0012 LF CALTRANS 700854 48" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.079" THICK) ............................ 203.11  
. 

 50 89 87 70-0013 LF CALTRANS 703516 8" WELDED STEEL PIPE (.188" THICK) ............................................................................................ 72.45 27.29 
    For >1,000, Deduct  -3.62 

. 
 50 89 87 70-0014 LF CALTRANS 703525 10" WELDED STEEL PIPE (.250" THICK)........................................................................................... 96.55 29.78 

    For >1,000, Deduct  -4.83 
. 

 50 89 87 70-0015 LF CALTRANS 703533 12" WELDED STEEL PIPE (.250" THICK)......................................................................................... 107.59 31.19 
    For >1,000, Deduct  -5.38 

. 
 50 89 87 70-0016 LF CALTRANS 703555 18" WELDED STEEL PIPE (.250" THICK)......................................................................................... 148.94 40.94 

    For >1,000, Deduct  -7.45 
. 

 50 89 87 70-0017 LF CALTRANS 703557 18" WELDED STEEL PIPE (.375" THICK)......................................................................................... 196.55 70.95 
    For >1,000, Deduct  -9.83 

. 
 50 89 87 70-0018 LF CALTRANS 703564 20" WELDED STEEL PIPE (.375" THICK)......................................................................................... 209.84 70.95 

    For >1,000, Deduct  -10.49 
. 

 50 89 87 70-0019 LF CALTRANS 703576 24" WELDED STEEL PIPE (.375" THICK)......................................................................................... 264.60 81.86 
    For >1,000, Deduct  -13.23 

. 
 50 89 87 70-0020 LF CALTRANS 703600 30" WELDED STEEL PIPE (.375" THICK)......................................................................................... 307.04 95.51 

    For >1,000, Deduct  -15.35 
. 

 50 89 87 70-0021 LF CALTRANS 703620 36" WELDED STEEL PIPE (.375" THICK)......................................................................................... 405.68 114.61 
    For >1,000, Deduct  -20.28 

. 
 50 89 87 70-0022 LF CALTRANS 703646 42" WELDED STEEL PIPE (.375" THICK)......................................................................................... 670.05 128.25 

    For >1,000, Deduct  -33.50 
. 

 50 89 87 70-0023 LF CALTRANS 703656 48" WELDED STEEL PIPE (.375" THICK)......................................................................................... 766.80 144.63 
    For >1,000, Deduct  -38.34 

. 
 50 89 87 70-0024 EA CALTRANS 705007 12" STEEL FLARED END SECTION ................................................................................................. 320.64 58.47 

. 
 50 89 87 70-0025 EA CALTRANS 705009 15" STEEL FLARED END SECTION ................................................................................................. 368.42 62.65 

. 
 50 89 87 70-0026 EA CALTRANS 705011 18" STEEL FLARED END SECTION ................................................................................................. 435.07 66.82 

. 
 50 89 87 70-0027 EA CALTRANS 705013 21" STEEL FLARED END SECTION ................................................................................................. 537.11 73.08 

. 
 50 89 87 70-0028 EA CALTRANS 705015 24" STEEL FLARED END SECTION ................................................................................................. 697.77 79.35 

. 
 50 89 87 70-0029 EA CALTRANS 705016 27" STEEL FLARED END SECTION ................................................................................................. 866.62 79.35 

. 
 50 89 87 70-0030 EA CALTRANS 705019 30" STEEL FLARED END SECTION .............................................................................................. 1,039.64 89.79 

. 
 50 89 87 70-0031 EA CALTRANS 705023 36" STEEL FLARED END SECTION .............................................................................................. 1,746.92 105.48 

. 
 50 89 87 70-0032 EA CALTRANS 705027 42" STEEL FLARED END SECTION .............................................................................................. 2,225.85 123.05 

. 
 50 89 87 70-0033 EA CALTRANS 705031 48" STEEL FLARED END SECTION .............................................................................................. 3,170.08 140.63 

. 
 50 89 87 70-0034 EA CALTRANS 705035 54" STEEL FLARED END SECTION .............................................................................................. 3,515.35 175.79 

. 
 50 89 87 70-0035 EA CALTRANS 705037 60" STEEL FLARED END SECTION .............................................................................................. 4,733.04 210.95 

. 
 50 89 87 70-0036 EA CALTRANS 705039 66" STEEL FLARED END SECTION .............................................................................................. 5,376.11 316.43 

. 
 50 89 87 70-0037 EA CALTRANS 705041 72" STEEL FLARED END SECTION .............................................................................................. 6,298.20 421.90 

. 
 50 89 87 70-0038 EA CALTRANS 705057 12" BITUMINOUS COATED STEEL FLARED END SECTION ......................................................... 369.53 58.47 

. 
 50 89 87 70-0039 EA CALTRANS 705059 15" BITUMINOUS COATED STEEL FLARED END SECTION ......................................................... 426.78 62.65 

. 
 50 89 87 70-0040 EA CALTRANS 705061 18" BITUMINOUS COATED STEEL FLARED END SECTION ......................................................... 507.42 66.82 

. 
 50 89 87 70-0041 EA CALTRANS 705063 21" BITUMINOUS COATED STEEL FLARED END SECTION ......................................................... 630.93 73.08 

. 
 50 89 87 70-0042 EA CALTRANS 705065 24" BITUMINOUS COATED STEEL FLARED END SECTION ......................................................... 827.15 79.35 

. 
 50 89 87 70-0043 EA CALTRANS 705067 27" BITUMINOUS COATED STEEL FLARED END SECTION ...................................................... 1,034.52 79.35 
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. 
 50 89 87 70-0044 EA CALTRANS 705069 30" BITUMINOUS COATED STEEL FLARED END SECTION ...................................................... 1,246.05 89.79 

. 
 50 89 87 70-0045 EA CALTRANS 705073 36" BITUMINOUS COATED STEEL FLARED END SECTION ...................................................... 2,115.55 105.48 

. 
 50 89 87 70-0046 EA CALTRANS 705077 42" BITUMINOUS COATED STEEL FLARED END SECTION ...................................................... 2,700.99 123.05 

. 
 50 89 87 70-0047 EA CALTRANS 705081 48" BITUMINOUS COATED STEEL FLARED END SECTION ...................................................... 3,863.39 140.63 

. 
 50 89 87 70-0048 EA CALTRANS 705084 54" BITUMINOUS COATED STEEL FLARED END SECTION ...................................................... 4,274.66 175.79 

. 
 50 89 87 70-0049 EA CALTRANS 705201 12" CONCRETE FLARED END SECTION ........................................................................................ 579.75 102.40 

. 
 50 89 87 70-0050 EA CALTRANS 705202 15" CONCRETE FLARED END SECTION ........................................................................................ 699.50 127.63 

. 
 50 89 87 70-0051 EA CALTRANS 705204 18" CONCRETE FLARED END SECTION ........................................................................................ 851.78 161.55 

. 
 50 89 87 70-0052 EA CALTRANS 705205 21" CONCRETE FLARED END SECTION ........................................................................................ 976.59 193.20 

. 
 50 89 87 70-0053 EA CALTRANS 705206 24" CONCRETE FLARED END SECTION ..................................................................................... 1,187.01 223.61 

. 
 50 89 87 70-0054 EA CALTRANS 705207 27" CONCRETE FLARED END SECTION ..................................................................................... 1,465.09 357.13 

. 
 50 89 87 70-0055 EA CALTRANS 705208 30" CONCRETE FLARED END SECTION ..................................................................................... 1,570.49 491.69 

. 
 50 89 87 70-0056 EA CALTRANS 705210 36" CONCRETE FLARED END SECTION ..................................................................................... 2,105.05 620.55 

. 
 50 89 87 70-0057 EA CALTRANS 705212 42" CONCRETE FLARED END SECTION ..................................................................................... 2,539.04 778.59 

. 
 50 89 87 70-0058 EA CALTRANS 705214 48" CONCRETE FLARED END SECTION ..................................................................................... 2,761.07 878.09 

. 
 50 89 87 70-0059 EA CALTRANS 705216 54" CONCRETE FLARED END SECTION ..................................................................................... 3,088.79 983.48 

. 
 50 89 87 70-0060 EA CALTRANS 705217 60" CONCRETE FLARED END SECTION ..................................................................................... 3,088.79 983.48 

. 
 50 89 87 70-0061 EA CALTRANS 705403 21" X 15" STEEL FLARED END PIPE ARCH SECTION ................................................................... 461.82 66.82 

. 
 50 89 87 70-0062 EA CALTRANS 705405 24" X 18" STEEL FLARED END PIPE ARCH SECTION ................................................................... 501.63 73.08 

. 
 50 89 87 70-0063 EA CALTRANS 705407 28" X 20" STEEL FLARED END PIPE ARCH SECTION ................................................................... 541.40 79.35 

. 
 50 89 87 70-0064 EA CALTRANS 705409 35" X 24" STEEL FLARED END PIPE ARCH SECTION ................................................................... 805.08 89.79 

. 
 50 89 87 70-0065 EA CALTRANS 705411 42" X 29" STEEL FLARED END PIPE ARCH SECTION ................................................................ 1,509.10 105.48 

. 
 50 89 87 70-0066 EA CALTRANS 705413 49" X 33" STEEL FLARED END PIPE ARCH SECTION ................................................................ 2,013.55 123.05 

. 
 50 89 87 70-0067 EA CALTRANS 705415 57" X 38" STEEL FLARED END PIPE ARCH SECTION ................................................................ 3,087.40 140.63 

. 
 50 89 87 70-0068 EA CALTRANS 705417 64" X 43" STEEL FLARED END PIPE ARCH SECTION ................................................................ 3,537.80 175.79 

. 
 50 89 87 70-0069 EA CALTRANS 705419 71" X 47" STEEL FLARED END PIPE ARCH SECTION ................................................................ 4,277.20 210.95 

XXXXXXX 
. 
 50 89 87 71  EXISTING DRAINAGE FACILITIES (50 89 87) 

Note: For work on culverts, inlets, headwalls, endwalls, aprons, drains, pipes, gutters, gutter depressions, junction 
structures, spillways, and check dams.  Includes cleaning and preparing, inspecting and evaluating, repairing, 
rehabilitating, and reinspecting culverts, drain pipes, conduit, risers, downdrains, median drainage inlets, and 
underdrains per CALTRAN Standard. 

. 

. 
 50 89 87 71-0001 EA CALTRANS 710208 ADJUST FRAME AND COVER TO GRADE ..................................................................................... 359.24  

. 
 50 89 87 71-0002 LF CALTRANS 710360 CLEANING, INSPECTING, AND PREPARING CULVERT (LF) .......................................................... 43.64  

    For >250 To 500, Deduct  -2.00 
    For >500 To 1,000, Deduct  -4.00 
    For >1,000 To 2,000, Deduct  -6.00 
    For >2,000 To 5,000, Deduct  -8.00 
    For >5,000, Deduct  -10.00 

. 
 50 89 87 71-0003 CY CALTRANS 710368 CULVERT SLURRY-CEMENT BACKFILL ........................................................................................ 231.08  

. 
 50 89 87 71-0004 CY CALTRANS 710370 SAND BACKFILL ................................................................................................................................. 53.60  

    For Up To 10, Add  14.68 
    For >10 To 25, Add  5.36 

. 
 50 89 87 71-0005 LF CALTRANS 710372 8" CURED-IN-PLACE PIPELINER ...................................................................................................... 49.06  

    For >10 To 25, Add  44.37 
    For >25 To 50, Add  28.36 
    For >50 To 100, Add  14.18 
    For >500 To 1,000, Deduct  -1.77 
    For >1,000 To 2,000, Deduct  -3.18 
    For >2,000 To 5,000, Deduct  -4.94 
    For >5,000, Deduct  -7.76 

. 
 50 89 87 71-0006 LF CALTRANS 710374 10" CURED-IN-PLACE PIPELINER .................................................................................................... 67.79  

    For >10 To 25, Add  51.89 
    For >25 To 50, Add  33.75 
    For >50 To 100, Add  16.87 
    For >500 To 1,000, Deduct  -2.21 
    For >1,000 To 2,000, Deduct  -4.03 
    For >2,000 To 5,000, Deduct  -6.24 
    For >5,000, Deduct  -9.89 

. 
 50 89 87 71-0007 LF CALTRANS 710376 12" CURED-IN-PLACE PIPELINER .................................................................................................... 80.23  

    For >10 To 25, Add  58.60 
    For >25 To 50, Add  38.32 
    For >50 To 100, Add  19.16 
    For >500 To 1,000, Deduct  -2.55 
    For >1,000 To 2,000, Deduct  -4.67 
    For >2,000 To 5,000, Deduct  -7.21 
    For >5,000, Deduct  -11.45 

. 
 50 89 87 71-0008 LF CALTRANS 710378 15" CURED-IN-PLACE PIPELINER .................................................................................................. 124.35  

    For >10 To 25, Add  74.74 
    For >25 To 50, Add  50.09 
    For >50 To 100, Add  25.05 
    For >500 To 1,000, Deduct  -3.55 
    For >1,000 To 2,000, Deduct  -6.62 
    For >2,000 To 5,000, Deduct  -10.18 
    For >5,000, Deduct  -16.32 

. 
 50 89 87 71-0009 LF CALTRANS 710380 18" CURED-IN-PLACE PIPELINER .................................................................................................. 148.54  

    For >10 To 25, Add  86.46 
    For >25 To 50, Add  58.20 
    For >50 To 100, Add  29.10 
    For >500 To 1,000, Deduct  -4.18 
    For >1,000 To 2,000, Deduct  -7.80 
    For >2,000 To 5,000, Deduct  -11.98 
    For >5,000, Deduct  -19.24 
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. 
 50 89 87 71-0010 LF CALTRANS 710382 21" CURED-IN-PLACE PIPELINER................................................................................................... 190.09  

    For >10 To 25, Add  100.94 
    For >25 To 50, Add  68.88 
    For >50 To 100, Add  34.44 
    For >500 To 1,000, Deduct  -5.11 
    For >1,000 To 2,000, Deduct  -9.62 
    For >2,000 To 5,000, Deduct  -14.73 
    For >5,000, Deduct  -23.76 

. 
 50 89 87 71-0011 LF CALTRANS 710384 24" CURED-IN-PLACE PIPELINER................................................................................................... 237.30  

    For >10 To 25, Add  117.62 
    For >25 To 50, Add  81.14 
    For >50 To 100, Add  40.57 
    For >500 To 1,000, Deduct  -6.17 
    For >1,000 To 2,000, Deduct  -11.69 
    For >2,000 To 5,000, Deduct  -17.87 
    For >5,000, Deduct  -28.91 

. 
 50 89 87 71-0012 LF CALTRANS 710386 27" CURED-IN-PLACE PIPELINER................................................................................................... 314.92  

    For >10 To 25, Add  146.28 
    For >25 To 50, Add  102.01 
    For >50 To 100, Add  51.01 
    For >500 To 1,000, Deduct  -7.95 
    For >1,000 To 2,000, Deduct  -15.15 
    For >2,000 To 5,000, Deduct  -23.10 
    For >5,000, Deduct  -37.50 

. 
 50 89 87 71-0013 LF CALTRANS 710388 30" CURED-IN-PLACE PIPELINER................................................................................................... 350.74  

    For >10 To 25, Add  162.70 
    For >25 To 50, Add  113.49 
    For >50 To 100, Add  56.75 
    For >500 To 1,000, Deduct  -8.85 
    For >1,000 To 2,000, Deduct  -16.86 
    For >2,000 To 5,000, Deduct  -25.71 
    For >5,000, Deduct  -41.74 

. 
 50 89 87 71-0014 LF CALTRANS 710390 36" CURED-IN-PLACE PIPELINER................................................................................................... 419.87  

    For >10 To 25, Add  189.23 
    For >25 To 50, Add  132.66 
    For >50 To 100, Add  66.33 
    For >500 To 1,000, Deduct  -10.46 
    For >1,000 To 2,000, Deduct  -19.98 
    For >2,000 To 5,000, Deduct  -30.44 
    For >5,000, Deduct  -49.48 

. 
 50 89 87 71-0015 LF CALTRANS 710392 42" CURED-IN-PLACE PIPELINER................................................................................................... 490.25  

    For >10 To 25, Add  218.89 
    For >25 To 50, Add  153.70 
    For >50 To 100, Add  76.85 
    For >500 To 1,000, Deduct  -12.16 
    For >1,000 To 2,000, Deduct  -23.25 
    For >2,000 To 5,000, Deduct  -35.41 
    For >5,000, Deduct  -57.59 

. 
 50 89 87 71-0016 LF CALTRANS 710394 48" CURED-IN-PLACE PIPELINER................................................................................................... 562.45  

    For >10 To 25, Add  253.11 
    For >25 To 50, Add  177.49 
    For >50 To 100, Add  88.75 
    For >500 To 1,000, Deduct  -14.00 
    For >1,000 To 2,000, Deduct  -26.75 
    For >2,000 To 5,000, Deduct  -40.75 
    For >5,000, Deduct  -66.25 

. 
 50 89 87 71-0017 LF CALTRANS 710396 54" CURED-IN-PLACE PIPELINER................................................................................................... 735.12  

    For >10 To 25, Add  325.31 
    For >25 To 50, Add  228.79 
    For >50 To 100, Add  114.40 
    For >500 To 1,000, Deduct  -18.16 
    For >1,000 To 2,000, Deduct  -34.75 
    For >2,000 To 5,000, Deduct  -52.91 
    For >5,000, Deduct  -86.09 

. 
 50 89 87 71-0018 LF CALTRANS 710398 60" CURED-IN-PLACE PIPELINER................................................................................................... 939.08  

    For >10 To 25, Add  427.93 
    For >25 To 50, Add  299.42 
    For >50 To 100, Add  149.71 
    For >500 To 1,000, Deduct  -23.50 
    For >1,000 To 2,000, Deduct  -44.86 
    For >2,000 To 5,000, Deduct  -68.36 
    For >5,000, Deduct  -111.08 

. 
 50 89 87 71-0019 LF CALTRANS 710400 18" DEFORMED/RE-FORMED HDPE PIPELINER ........................................................................... 146.55  

    For >500 To 1,000, Deduct  -1.32 
    For >1,000 To 2,000, Deduct  -2.63 
    For >2,000, Deduct  -5.27 

. 
 50 89 87 71-0020 LF CALTRANS 710402 21" DEFORMED/RE-FORMED HDPE PIPELINER ........................................................................... 165.55  

    For >500 To 1,000, Deduct  -1.43 
    For >1,000 To 2,000, Deduct  -2.85 
    For >2,000, Deduct  -5.71 

. 
 50 89 87 71-0021 LF CALTRANS 710404 24" DEFORMED/RE-FORMED HDPE PIPELINER ........................................................................... 201.29  

    For >500 To 1,000, Deduct  -1.56 
    For >1,000 To 2,000, Deduct  -3.11 
    For >2,000, Deduct  -6.23 

. 
 50 89 87 71-0022 LF CALTRANS 710434 12" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 20.89  

. 
 50 89 87 71-0023 LF CALTRANS 710436 15" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 30.98  

. 
 50 89 87 71-0024 LF CALTRANS 710438 18" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 41.64  
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. 
 50 89 87 71-0025 LF CALTRANS 710440 21" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 51.58  

. 
 50 89 87 71-0026 LF CALTRANS 710442 24" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 67.10  

. 
 50 89 87 71-0027 LF CALTRANS 710444 27" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 80.33  

. 
 50 89 87 71-0028 LF CALTRANS 710446 30" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER) ............................... 91.86  

. 
 50 89 87 71-0029 LF CALTRANS 710448 12" CEMENTITIOUS PIPELINER ........................................................................................................ 70.40  

. 
 50 89 87 71-0030 LF CALTRANS 710450 15" CEMENTITIOUS PIPELINER ........................................................................................................ 76.13  

. 
 50 89 87 71-0031 LF CALTRANS 710452 18" CEMENTITIOUS PIPELINER ........................................................................................................ 79.95  

. 
 50 89 87 71-0032 LF CALTRANS 710454 21" CEMENTITIOUS PIPELINER ........................................................................................................ 84.77  

. 
 50 89 87 71-0033 LF CALTRANS 710456 24" CEMENTITIOUS PIPELINER ........................................................................................................ 89.52  

. 
 50 89 87 71-0034 LF CALTRANS 710458 27" CEMENTITIOUS PIPELINER ........................................................................................................ 92.85  

. 
 50 89 87 71-0035 LF CALTRANS 710460 30" CEMENTITIOUS PIPELINER ........................................................................................................ 96.05  

. 
 50 89 87 71-0036 LF CALTRANS 710462 36" CEMENTITIOUS PIPELINER ........................................................................................................ 94.90  

. 
 50 89 87 71-0037 LF CALTRANS 710478 36" WELDED STEEL PIPELINER ..................................................................................................... 495.75  

. 
 50 89 87 71-0038 LF CALTRANS 710480 42" WELDED STEEL PIPELINER ..................................................................................................... 572.85  

. 
 50 89 87 71-0039 LF CALTRANS 710482 48" WELDED STEEL PIPELINER ..................................................................................................... 651.78  

. 
 50 89 87 71-0040 LF CALTRANS 710484 54" WELDED STEEL PIPELINER ..................................................................................................... 787.53  

. 
 50 89 87 71-0041 LF CALTRANS 710486 60" WELDED STEEL PIPELINER ..................................................................................................... 854.77  

. 
 50 89 87 71-0042 LF CALTRANS 710488 66" WELDED STEEL PIPELINER ..................................................................................................... 934.55  

. 
 50 89 87 71-0043 LF CALTRANS 710490 72" WELDED STEEL PIPELINER .................................................................................................. 1,104.25  

. 
 50 89 87 71-0044 LF CALTRANS 710491 78" WELDED STEEL PIPELINER .................................................................................................. 1,168.73  

. 
 50 89 87 71-0045 LF CALTRANS 710492 84" WELDED STEEL PIPELINER .................................................................................................. 1,239.84  

. 
 50 89 87 71-0046 LF CALTRANS 710494 MACHINE SPIRAL WOUND PVC LINER (GROUTED, ARCH, 42" X 29") ........................................ 251.73  

. 
 50 89 87 71-0047 LF CALTRANS 710496 MACHINE SPIRAL WOUND PVC LINER (GROUTED, ARCH, 49" X 33") ........................................ 313.06  

. 
 50 89 87 71-0048 LF CALTRANS 710498 MACHINE SPIRAL WOUND PVC LINER (GROUTED, ARCH, 57" X 38") ........................................ 387.24  

. 
 50 89 87 71-0049 LF CALTRANS 710500 MACHINE SPIRAL WOUND PVC LINER (GROUTED, ARCH, 64" X 43") ........................................ 464.67  

. 
 50 89 87 71-0050 LF CALTRANS 710522 83" X 57" WELDED STEEL PIPELINER (ARCH) ........................................................................... 1,222.15  

. 
 50 89 87 71-0051 LF CALTRANS 710524 HDPE PLASTIC PIPELINER (16" OD SDR 32.5) ................................................................................ 52.28  

. 
 50 89 87 71-0052 LF CALTRANS 710526 HDPE PLASTIC PIPELINER (18" OD SDR 32.5) ................................................................................ 65.72  

. 
 50 89 87 71-0053 LF CALTRANS 710528 HDPE PLASTIC PIPELINER (20" OD SDR 32.5) ................................................................................ 80.66  

. 
 50 89 87 71-0054 LF CALTRANS 710530 HDPE PLASTIC PIPELINER (22" OD SDR 32.5) ................................................................................ 93.04  

. 
 50 89 87 71-0055 LF CALTRANS 710532 HDPE PLASTIC PIPELINER (24" OD SDR 32.5) .............................................................................. 106.47  

. 
 50 89 87 71-0056 LF CALTRANS 710534 HDPE PLASTIC PIPELINER (26" OD SDR 32.5) .............................................................................. 121.53  

. 
 50 89 87 71-0057 LF CALTRANS 710536 HDPE PLASTIC PIPELINER (28" OD SDR 32.5) .............................................................................. 137.11  

. 
 50 89 87 71-0058 LF CALTRANS 710538 HDPE PLASTIC PIPELINER (30" OD SDR 32.5) .............................................................................. 158.83  

. 
 50 89 87 71-0059 LF CALTRANS 710540 HDPE PLASTIC PIPELINER (32" OD SDR 32.5) .............................................................................. 181.62  

. 
 50 89 87 71-0060 LF CALTRANS 710542 HDPE PLASTIC PIPELINER (34" OD SDR 32.5) .............................................................................. 200.75  

. 
 50 89 87 71-0061 LF CALTRANS 710544 HDPE PLASTIC PIPELINER (36" OD SDR 32.5) .............................................................................. 219.89  

. 
 50 89 87 71-0062 LF CALTRANS 710546 HDPE PLASTIC PIPELINER (39.5" OD SDR 32.5) ........................................................................... 251.38  

. 
 50 89 87 71-0063 LF CALTRANS 710548 HDPE PLASTIC PIPELINER (42" OD SDR 32.5) .............................................................................. 282.88  

. 
 50 89 87 71-0064 LF CALTRANS 710550 HDPE PLASTIC PIPELINER (48" OD SDR 32.5) .............................................................................. 364.02  

. 
 50 89 87 71-0065 LF CALTRANS 710552 HDPE PLASTIC PIPELINER (54" OD SDR 32.5) .............................................................................. 444.13  

. 
 50 89 87 71-0066 LF CALTRANS 710554 HDPE PLASTIC PIPELINER (55.3" OD SDR 32.5) ........................................................................... 469.01  

. 
 50 89 87 71-0067 LF CALTRANS 710556 HDPE PLASTIC PIPELINER (63.2" OD SDR 32.5) ........................................................................... 588.01  

. 
 50 89 87 71-0068 LF CALTRANS 710558 HDPE PLASTIC PIPELINER (16" OD SDR 26) ................................................................................... 62.38  

. 
 50 89 87 71-0069 LF CALTRANS 710660 HDPE PLASTIC PIPELINER (18" OD SDR 26) ................................................................................... 78.43  

. 
 50 89 87 71-0070 LF CALTRANS 710662 HDPE PLASTIC PIPELINER (20" OD SDR 26) ................................................................................... 96.51  

. 
 50 89 87 71-0071 LF CALTRANS 710664 HDPE PLASTIC PIPELINER (22" OD SDR 26) ................................................................................. 111.42  

. 
 50 89 87 71-0072 LF CALTRANS 710666 HDPE PLASTIC PIPELINER (24" OD SDR 26) ................................................................................. 127.65  

. 
 50 89 87 71-0073 LF CALTRANS 710668 HDPE PLASTIC PIPELINER (26" OD SDR 26) ................................................................................. 145.88  

. 
 50 89 87 71-0074 LF CALTRANS 710670 HDPE PLASTIC PIPELINER (28" OD SDR 26) ................................................................................. 164.77  

. 
 50 89 87 71-0075 LF CALTRANS 710672 HDPE PLASTIC PIPELINER (30" OD SDR 26) ................................................................................. 191.26  

. 
 50 89 87 71-0076 LF CALTRANS 710674 HDPE PLASTIC PIPELINER (32" OD SDR 26) ................................................................................. 219.08  

. 
 50 89 87 71-0077 LF CALTRANS 710766 HDPE PLASTIC PIPELINER (34" OD SDR 26) ................................................................................. 242.36  

. 
 50 89 87 71-0078 LF CALTRANS 710768 HDPE PLASTIC PIPELINER (36" OD SDR 26) ................................................................................. 265.66  

. 
 50 89 87 71-0079 LF CALTRANS 710770 HDPE PLASTIC PIPELINER (39.5" OD SDR 26) .............................................................................. 304.27  

. 
 50 89 87 71-0080 LF CALTRANS 710772 HDPE PLASTIC PIPELINER (42" OD SDR 26) ................................................................................. 342.88  

. 
 50 89 87 71-0081 LF CALTRANS 710774 HDPE PLASTIC PIPELINER (48" OD SDR 26) ................................................................................. 443.07  

. 
 50 89 87 71-0082 LF CALTRANS 710776 HDPE PLASTIC PIPELINER (54" OD SDR 26) ................................................................................. 541.96  

. 
 50 89 87 71-0083 LF CALTRANS 710778 HDPE PLASTIC PIPELINER (55.3" OD SDR 26) .............................................................................. 572.38  

. 
 50 89 87 71-0084 LF CALTRANS 710780 HDPE PLASTIC PIPELINER (63.2" OD SDR 26) .............................................................................. 719.06  

. 
 50 89 87 71-0085 LF CALTRANS 710882 HDPE PLASTIC PIPELINER (16" OD SDR 21) ................................................................................... 75.42  

. 
 50 89 87 71-0086 LF CALTRANS 710884 HDPE PLASTIC PIPELINER (18" OD SDR 21) ................................................................................... 94.84  

. 
 50 89 87 71-0087 LF CALTRANS 710886 HDPE PLASTIC PIPELINER (20" OD SDR 21) ................................................................................. 116.99  

. 
 50 89 87 71-0088 LF CALTRANS 710888 HDPE PLASTIC PIPELINER (22" OD SDR 21) ................................................................................. 135.17  

. 
 50 89 87 71-0089 LF CALTRANS 710890 HDPE PLASTIC PIPELINER (24" OD SDR 21) ................................................................................. 155.00  

. 
 50 89 87 71-0090 LF CALTRANS 710891 HDPE PLASTIC PIPELINER (26" OD SDR 21) ................................................................................. 177.33  

. 
 50 89 87 71-0091 LF CALTRANS 710892 HDPE PLASTIC PIPELINER (28" OD SDR 21) ................................................................................. 200.49  

. 
 50 89 87 71-0092 LF CALTRANS 710893 HDPE PLASTIC PIPELINER (30" OD SDR 21) ................................................................................. 233.15  

. 
 50 89 87 71-0093 LF CALTRANS 710894 HDPE PLASTIC PIPELINER (32" OD SDR 21) ................................................................................. 267.46  

. 
 50 89 87 71-0094 LF CALTRANS 710895 HDPE PLASTIC PIPELINER (34" OD SDR 21) ................................................................................. 296.11  

. 
 50 89 87 71-0095 LF CALTRANS 710896 HDPE PLASTIC PIPELINER (36" OD SDR 21) ................................................................................. 324.78  

. 
 50 89 87 71-0096 LF CALTRANS 710897 HDPE PLASTIC PIPELINER (39.5" OD SDR 21) .............................................................................. 372.58  

. 
 50 89 87 71-0097 LF CALTRANS 710898 HDPE PLASTIC PIPELINER (42" OD SDR 21) ................................................................................. 420.40  

. 
 50 89 87 71-0098 LF CALTRANS 710899 HDPE PLASTIC PIPELINER (48" OD SDR 21) ................................................................................. 545.17  

. 
 50 89 87 71-0099 LF CALTRANS 710900 HDPE PLASTIC PIPELINER (54" OD SDR 21) ................................................................................. 668.33  

. 
 50 89 87 71-0100 LF CALTRANS 710902 HDPE PLASTIC PIPELINER (55.3" OD SDR 21) .............................................................................. 705.90  

. 
 50 89 87 71-0101 LF CALTRANS 710904 HDPE PLASTIC PIPELINER (63.2" OD SDR 21) .............................................................................. 888.34  

XXXXXXX 
. 
 50 89 88  CALTRANS DIVISION VIII - MISCELLANEOUS CONSTRUCTION (50 89 80) 
. 
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. 
 50 89 88 73  CONCRETE CURBS AND SIDEWALKS (50 89 88) 
. 
. 

 50 89 88 73-0001 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 6" x 18" ......................................................................................... 25.70  
    For Up To 20, Add  15.35 
    For >20 To 50, Add  8.69 
    For >50 To 100, Add  3.33 
    For >500 To 1,000, Deduct  -3.33 
    For >1,000, Deduct  -5.63 

. 
 50 89 88 73-0002 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 6" x 24" ......................................................................................... 29.58  

    For Up To 20, Add  17.15 
    For >20 To 50, Add  9.70 
    For >50 To 100, Add  3.73 
    For >500 To 1,000, Deduct  -3.73 
    For >1,000, Deduct  -6.33 

. 
 50 89 88 73-0003 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 8" x 18" ......................................................................................... 27.28  

    For Up To 20, Add  15.73 
    For >20 To 50, Add  8.89 
    For >50 To 100, Add  3.42 
    For >500 To 1,000, Deduct  -3.42 
    For >1,000, Deduct  -5.81 

. 
 50 89 88 73-0004 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 8" x 24" ......................................................................................... 31.74  

    For Up To 20, Add  17.58 
    For >20 To 50, Add  9.91 
    For >50 To 100, Add  3.83 
    For >500 To 1,000, Deduct  -3.83 
    For >1,000, Deduct  -6.54 

. 
 50 89 88 73-0005 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 8" x 36" ......................................................................................... 44.22  

    For Up To 20, Add  23.99 
    For >20 To 50, Add  13.51 
    For >50 To 100, Add  5.24 
    For >500 To 1,000, Deduct  -5.24 
    For >1,000, Deduct  -8.97 

. 
 50 89 88 73-0006 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 12" x 24" ....................................................................................... 38.84  

    For Up To 20, Add  20.39 
    For >20 To 50, Add  11.46 
    For >50 To 100, Add  4.47 
    For >500 To 1,000, Deduct  -4.47 
    For >1,000, Deduct  -7.67 

. 
 50 89 88 73-0007 LF CALTRANS 730010 MINOR CONCRETE (CURB) (LF), 12" x 36" ....................................................................................... 54.83  

    For Up To 20, Add  28.19 
    For >20 To 50, Add  15.82 
    For >50 To 100, Add  6.19 
    For >500 To 1,000, Deduct  -6.19 
    For >1,000, Deduct  -10.65 

. 
 50 89 88 73-0008 LF CALTRANS 730040 MINOR CONCRETE (GUTTER) (LF) 6" x 18" ..................................................................................... 33.60  

    For Up To 20, Add  22.77 
    For >20 To 50, Add  12.69 
    For >50 To 100, Add  5.04 
    For >500 To 1,000, Deduct  -4.29 
    For >1,000, Deduct  -7.27 

. 
 50 89 88 73-0009 LF CALTRANS 730040 MINOR CONCRETE (GUTTER) (LF) 6" x 24" ..................................................................................... 40.79  

    For Up To 20, Add  27.62 
    For >20 To 50, Add  15.39 
    For >50 To 100, Add  6.12 
    For >500 To 1,000, Deduct  -5.19 
    For >1,000, Deduct  -8.80 

. 
 50 89 88 73-0010 LF CALTRANS 730040 MINOR CONCRETE (GUTTER) (LF) 6" x 30" ..................................................................................... 53.27  

    For Up To 20, Add  36.09 
    For >20 To 50, Add  20.11 
    For >50 To 100, Add  7.99 
    For >500 To 1,000, Deduct  -6.80 
    For >1,000, Deduct  -11.53 

. 
 50 89 88 73-0011 LF CALTRANS 730040 MINOR CONCRETE (GUTTER) (LF) 6" x 36" ..................................................................................... 56.16  

    For Up To 20, Add  38.03 
    For >20 To 50, Add  21.18 
    For >50 To 100, Add  8.42 
    For >500 To 1,000, Deduct  -7.14 
    For >1,000, Deduct  -12.11 

. 
 50 89 88 73-0012 SF CALTRANS 730070 DETECTABLE WARNING SURFACE ................................................................................................. 40.97  

. 
 50 89 88 73-0013 CY CALTRANS 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) .......................................................... 204.17  

    For Up To 20, Add  11.77 
    For >20 To 50, Add  4.41 
    For >100 To 200, Deduct  -4.08 
    For >200 To 400, Deduct  -8.17 
    For >400, Deduct  -12.25 

. 
 50 89 88 73-0014 SF CALTRANS 731525 MINOR CONCRETE (SIDEWALK)  (SF) 4" ........................................................................................... 9.11  

    For Up To 100, Add  3.86 
    For >100 To 500, Add  1.09 
    For >1,000 To 5,000, Deduct  -0.63 
    For >5,000, Deduct  -1.40 

. 
 50 89 88 73-0015 SF CALTRANS 731525 MINOR CONCRETE (SIDEWALK)  (SF) 6" ......................................................................................... 10.78  

    For Up To 100, Add  4.39 
    For >100 To 500, Add  1.22 
    For >1,000 To 5,000, Deduct  -0.68 
    For >5,000, Deduct  -1.56 

. 
 50 89 88 73-0016 LF CALTRANS 731700 REMOVE CURB .................................................................................................................................. 10.00  
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. 
 50 89 88 73-0017 LF CALTRANS 731710 REMOVE CONCRETE CURB (LF) ..................................................................................................... 16.84  

    For Up To 20, Add  11.79 
    For >20 To 50, Add  6.74 
    For >50 To 100, Add  2.53 
    For >500 To 1,000, Deduct  -2.53 
    For >1,000, Deduct  -4.21 

. 
 50 89 88 73-0018 SF CALTRANS 731780 REMOVE CONCRETE SIDEWALK (SQYD) ....................................................................................... 10.78  

    For Up To 100, Add  4.39 
    For >100 To 500, Add  1.22 
    For >1,000 To 5,000, Deduct  -0.68 
    For >5,000, Deduct  -1.56 

. 
 50 89 88 73-0019 LF CALTRANS 731840 REMOVE CONCRETE (CURB AND GUTTER) .................................................................................. 27.27  

    For Up To 20, Add  19.09 
    For >20 To 50, Add  10.91 
    For >50 To 100, Add  4.09 
    For >500 To 1,000, Deduct  -4.09 
    For >1,000, Deduct  -6.82 

XXXXXXX 
. 
 50 89 88 78  INCIDENTAL CONSTRUCTION (50 89 88) 
. 
. 

 50 89 88 78-0001 EA CALTRANS 780210 SURVEY MONUMENT (TYPE A) ...................................................................................................... 456.95  
. 

 50 89 88 78-0002 EA CALTRANS 780250 ADJUST MONUMENT COVER TO GRADE ..................................................................................... 194.52  
. 

 50 89 88 78-0003 SF CALTRANS 780433 PAINT CURB (2-COAT)......................................................................................................................... 4.85  
. 

 50 89 88 78-0004 SF CALTRANS 780460 ANTI-GRAFFITI COATING .................................................................................................................... 1.42  
    For Up To 100, Add  0.89 
    For >100 To 250, Add  0.42 
    For >250 To 500, Add  0.18 

. 
 50 89 88 78-0005 EA CALTRANS 780500 PARKING BUMPER (PRECAST CONCRETE) ................................................................................... 74.19 19.08 

XXXXXXX 
. 
 50 89 88 80  FENCES (50 89 88) 

Note: Includes constructing fences and gates, excavation, concrete footing, posts, bracing, tension wire, hardware and 
grounding material per CALTRAN Standard. 

. 

. 
 50 89 88 80-0001 LF CALTRANS 800004 FENCE (TYPE BW, 5-STRAND, WOOD POST) ................................................................................. 10.13  

. 
 50 89 88 80-0002 LF CALTRANS 800006 FENCE (TYPE BW, 6-STRAND, WOOD POST) ................................................................................. 10.79  

. 
 50 89 88 80-0003 LF CALTRANS 800007 FENCE (TYPE BW, 5-STRAND, METAL POST) ................................................................................. 11.65  

. 
 50 89 88 80-0004 LF CALTRANS 800008 FENCE (TYPE BW, 4-STRAND, METAL POST) ................................................................................. 10.76  

. 
 50 89 88 80-0005 LF CALTRANS 800010 FENCE (TYPE BW, 4-STRAND, WOOD POST) ................................................................................... 9.46  

. 
 50 89 88 80-0006 LF CALTRANS 800016 FENCE (TYPE BW, 6-STRAND, METAL POST) ................................................................................. 12.31  

. 
 50 89 88 80-0007 LF CALTRANS 800103 TEMPORARY FENCE (TEMPORARY FENCE (TYPE CL-6)................................................................ 6.72  

. 
 50 89 88 80-0008 LF CALTRANS 800302 CHAIN LINK FENCE (TYPE CL-3, VINYL-CLAD) ............................................................................... 30.09  

    For Up To 100, Add  6.00 
    For >100 To 250, Add  2.25 
    For >2,500 To 5,000, Deduct  -1.12 
    For >5,000, Deduct  -2.25 

. 
 50 89 88 80-0009 LF CALTRANS 800310 CHAIN LINK FENCE (TYPE CL-3.5) ................................................................................................... 29.23  

    For Up To 100, Add  5.85 
    For >100 To 250, Add  2.19 
    For >2,500 To 5,000, Deduct  -1.10 
    For >5,000, Deduct  -2.19 

. 
 50 89 88 80-0010 LF CALTRANS 800320 CHAIN LINK FENCE (TYPE CL-4) ...................................................................................................... 30.13  

    For Up To 100, Add  6.00 
    For >100 To 250, Add  2.25 
    For >2,500 To 5,000, Deduct  -1.12 
    For >5,000, Deduct  -2.25 

. 
 50 89 88 80-0011 LF CALTRANS 800321 CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD) ............................................................................... 31.10  

    For Up To 100, Add  6.15 
    For >100 To 250, Add  2.30 
    For >2,500 To 5,000, Deduct  -1.15 
    For >5,000, Deduct  -2.30 

. 
 50 89 88 80-0012 LF CALTRANS 800340 CHAIN LINK FENCE (TYPE CL-5) ...................................................................................................... 32.23  

    For Up To 100, Add  6.37 
    For >100 To 250, Add  2.38 
    For >2,500 To 5,000, Deduct  -1.19 
    For >5,000, Deduct  -2.38 

. 
 50 89 88 80-0013 LF CALTRANS 800341 CHAIN LINK FENCE (TYPE CL-5, VINYL-CLAD) ............................................................................... 33.46  

    For Up To 100, Add  6.55 
    For >100 To 250, Add  2.44 
    For >2,500 To 5,000, Deduct  -1.22 
    For >5,000, Deduct  -2.44 

. 
 50 89 88 80-0014 LF CALTRANS 800360 CHAIN LINK FENCE (TYPE CL-6) ...................................................................................................... 34.85  

    For Up To 100, Add  6.86 
    For >100 To 250, Add  2.56 
    For >2,500 To 5,000, Deduct  -1.28 
    For >5,000, Deduct  -2.56 

. 
 50 89 88 80-0015 LF CALTRANS 800361 CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD) ............................................................................... 37.34  

    For Up To 100, Add  7.23 
    For >100 To 250, Add  2.68 
    For >2,500 To 5,000, Deduct  -1.34 
    For >5,000, Deduct  -2.68 

. 
 50 89 88 80-0016 LF CALTRANS 800363 CHAIN LINK FENCE (TYPE CL-6, EXTENSION ARM)....................................................................... 35.42  

    For Up To 100, Add  6.95 
    For >100 To 250, Add  2.59 
    For >2,500 To 5,000, Deduct  -1.29 
    For >5,000, Deduct  -2.59 
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. 
 50 89 88 80-0017 LF CALTRANS 800365 CHAIN LINK FENCE (TYPE CL-6, SLATTED) .................................................................................... 73.06  

    For Up To 100, Add  13.00 
    For >100 To 250, Add  4.67 
    For >2,500 To 5,000, Deduct  -2.34 
    For >5,000, Deduct  -4.67 

. 
 50 89 88 80-0018 LF CALTRANS 800400 CHAIN LINK FENCE (TYPE CL-8) ...................................................................................................... 40.69  

    For Up To 100, Add  7.91 
    For >100 To 250, Add  2.94 
    For >2,500 To 5,000, Deduct  -1.47 
    For >5,000, Deduct  -2.94 

. 
 50 89 88 80-0019 EA CALTRANS 802100 4' CHAIN LINK GATE (TYPE CL-4) ................................................................................................... 263.68  

. 
 50 89 88 80-0020 EA CALTRANS 802110 5' CHAIN LINK GATE (TYPE CL-4) ................................................................................................... 309.52  

. 
 50 89 88 80-0021 EA CALTRANS 802120 6' CHAIN LINK GATE (TYPE CL-4) ................................................................................................... 364.57  

. 
 50 89 88 80-0022 EA CALTRANS 802180 12' CHAIN LINK GATE (TYPE CL-4) ................................................................................................. 866.77  

. 
 50 89 88 80-0023 EA CALTRANS 802340 8' CHAIN LINK GATE (TYPE CL-5) ................................................................................................... 550.78  

. 
 50 89 88 80-0024 EA CALTRANS 802400 14' CHAIN LINK GATE (TYPE CL-5) .............................................................................................. 1,214.11  

. 
 50 89 88 80-0025 EA CALTRANS 802420 16' CHAIN LINK GATE (TYPE CL-5) .............................................................................................. 1,400.08  

. 
 50 89 88 80-0026 EA CALTRANS 802440 18' CHAIN LINK GATE (TYPE CL-5) .............................................................................................. 1,561.60  

. 
 50 89 88 80-0027 EA CALTRANS 802500 3' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 271.42  

. 
 50 89 88 80-0028 EA CALTRANS 802501 4' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 337.58  

. 
 50 89 88 80-0029 EA CALTRANS 802502 4' CHAIN LINK GATE (TYPE CL-6, VINYL-CLAD) ............................................................................ 193.71  

. 
 50 89 88 80-0030 EA CALTRANS 802503 4' CHAIN LINK GATE (TYPE CL-6, EXTENSION ARM) ................................................................... 343.13  

. 
 50 89 88 80-0031 EA CALTRANS 802504 4' CHAIN LINK GATE (TYPE CL-6, SLATTED) ................................................................................. 360.33  

. 
 50 89 88 80-0032 EA CALTRANS 802510 5' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 392.60  

. 
 50 89 88 80-0033 EA CALTRANS 802520 6' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 457.13  

. 
 50 89 88 80-0034 EA CALTRANS 802540 8' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 588.55  

. 
 50 89 88 80-0035 EA CALTRANS 802543 8' CHAIN LINK GATE (TYPE CL-6, EXTENSION ARM) ................................................................... 594.75  

. 
 50 89 88 80-0036 EA CALTRANS 802550 9' CHAIN LINK GATE (TYPE CL-6) ................................................................................................... 653.46  

. 
 50 89 88 80-0037 EA CALTRANS 802560 10' CHAIN LINK GATE (TYPE CL-6) ................................................................................................. 951.30  

. 
 50 89 88 80-0038 EA CALTRANS 802580 12' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 1,122.96  

. 
 50 89 88 80-0039 EA CALTRANS 802601 14' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 1,335.20  

. 
 50 89 88 80-0040 EA CALTRANS 802620 16' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 1,510.74  

. 
 50 89 88 80-0041 EA CALTRANS 802640 18' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 1,692.01  

. 
 50 89 88 80-0042 EA CALTRANS 802660 20' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 1,876.84  

. 
 50 89 88 80-0043 EA CALTRANS 802670 24' CHAIN LINK GATE (TYPE CL-6) .............................................................................................. 2,257.48  

. 
 50 89 88 80-0044 EA CALTRANS 802840 18' CHAIN LINK GATE (TYPE CL-7) .............................................................................................. 1,788.62  

. 
 50 89 88 80-0045 LF CALTRANS 802900 CHAIN LINK FENCE (TYPE CL-8, EXTENSION ARM) ....................................................................... 41.26  

    For Up To 100, Add  7.99 
    For >100 To 250, Add  2.97 
    For >2,500 To 5,000, Deduct  -1.48 
    For >5,000, Deduct  -2.97 

. 
 50 89 88 80-0046 EA CALTRANS 802901 4' CHAIN LINK GATE (TYPE CL-8) ................................................................................................... 415.33  

. 
 50 89 88 80-0047 EA CALTRANS 802902 4' CHAIN LINK GATE (TYPE CL-8, EXTENSION ARM) ................................................................... 420.88  

. 
 50 89 88 80-0048 EA CALTRANS 802920 6' CHAIN LINK GATE (TYPE CL-8) ................................................................................................... 553.90  

. 
 50 89 88 80-0049 EA CALTRANS 802941 8' CHAIN LINK GATE (TYPE CL-8, EXTENSION ARM) ................................................................... 719.60  

. 
 50 89 88 80-0050 EA CALTRANS 803010 14' CHAIN LINK GATE (TYPE CL-10, VINYL_CLAD) .................................................................... 1,039.08  

. 
 50 89 88 80-0051 LF CALTRANS 803050 REMOVE CHAIN LINK FENCE ............................................................................................................. 5.51  

    For Up To 100, Add  1.38 
    For >100 To 250, Add  0.55 
    For >2,500 To 5,000, Deduct  -0.28 
    For >5,000, Deduct  -0.55 

. 
 50 89 88 80-0052 EA CALTRANS 803060 REMOVE GATE ................................................................................................................................. 234.48  

. 
 50 89 88 80-0053 EA CALTRANS 803160 RESET GATE ................................................................................................................................. 1,219.20  

. 
 50 89 88 80-0054 LF CALTRANS 803180 RELOCATE CHAIN LINK FENCE ....................................................................................................... 25.10  

XXXXXXX 
. 
 50 89 89  CALTRANS DIVISION IX - TRAFFIC CONTROL DEVICES (50 89 80) 
. 
. 
 50 89 89 81  MISCELLANEOUS TRAFFIC CONTROL DEVICES (50 89 89) 
. 
. 

 50 89 89 81-0001 EA CALTRANS 810120 REMOVE PAVEMENT MARKER .......................................................................................................... 2.31  
    For >100, Deduct  -0.23 

. 
 50 89 89 81-0002 EA CALTRANS 810220 PAVEMENT MARKER (NON-REFLECTIVE) ........................................................................................ 3.87 2.31 

    For >100, Deduct  -0.39 
    For >100, Deduct  -0.39 

. 
 50 89 89 81-0003 EA CALTRANS 810230 PAVEMENT MARKER (RETROREFLECTIVE) ..................................................................................... 4.35 2.31 

    For >100, Deduct  -0.44 
    For >100, Deduct  -0.44 

. 
 50 89 89 81-0004 EA CALTRANS 810250 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) .............................................................. 57.40 26.58 

XXXXXXX 
. 
 50 89 89 82  SIGNS AND MARKERS (50 89 89) 
. 
. 

 50 89 89 82-0001 EA CALTRANS 820110 MILEPOST MARKER ........................................................................................................................ 138.42  
. 

 50 89 89 82-0002 SF CALTRANS 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) ................................................. 14.43 32.38 
. 

 50 89 89 82-0003 SF CALTRANS 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) ................................................. 15.03 20.96 

XXXXXXX 
. 
 50 89 89 83  RAILINGS AND BARRIERS (50 89 89) 
. 
. 

 50 89 89 83-0001 LF CALTRANS 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) ............................................................................. 39.52 9.16 
. 

 50 89 89 83-0002 LF CALTRANS 832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST) ............................................................................. 78.19 12.69 
. 

 50 89 89 83-0003 LF CALTRANS 839303 SINGLE THRIE BEAM BARRIER (STEEL POST)............................................................................... 58.74 2.49 
. 

 50 89 89 83-0004 LF CALTRANS 839752 REMOVE GUARDRAIL ......................................................................................................................... 9.16  

XXXXXXX 
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. 
 50 89 89 84  MARKINGS (50 89 89) 
. 
. 

 50 89 89 84-0001 LF CALTRANS 840505 6" THERMOPLASTIC TRAFFIC STRIPE .............................................................................................. 1.67  
    For Up To 5,000 LF, Add  0.33 
    For >25,000 LF, Deduct  -0.25 

. 
 50 89 89 84-0002 LF CALTRANS 840506 8" THERMOPLASTIC TRAFFIC STRIPE .............................................................................................. 2.21  

    For Up To 5,000 LF, Add  0.44 
    For >25,000 LF, Deduct  -0.33 

. 
 50 89 89 84-0003 LF CALTRANS 840507 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8-4) ..................................................................... 0.99  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 

. 
 50 89 89 84-0004 LF CALTRANS 840508 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3).................................................................... 0.85  

    For Up To 5,000 LF, Add  0.17 
    For >25,000 LF, Deduct  -0.13 

. 
 50 89 89 84-0005 SF CALTRANS 840515 THERMOPLASTIC PAVEMENT MARKING .......................................................................................... 8.06  

. 
 50 89 89 84-0006 SF CALTRANS 840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING .......................................................... 8.06  

. 
 50 89 89 84-0007 LF CALTRANS840522 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-1) ...................................................................... 0.56  

    For Up To 5,000 LF, Add  0.11 
    For >25,000 LF, Deduct  -0.08 

. 
 50 89 89 84-0008 LF CALTRANS 840528 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3).................................................................... 0.65  

    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.10 

. 
 50 89 89 84-0009 LF CALTRANS 840529 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12).................................................................. 0.76  

    For Up To 5,000 LF, Add  0.15 
    For >25,000 LF, Deduct  -0.11 

. 
 50 89 89 84-0010 LF CALTRANS 840530 6" THERMOPLASTIC TRAFFIC STRIPE  (BROKEN 17-7)................................................................... 0.87  

    For Up To 5,000 LF, Add  0.17 
    For >25,000 LF, Deduct  -0.13 

. 
 50 89 89 84-0011 LF CALTRANS 840531 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 18-12).................................................................. 1.22  

    For Up To 5,000 LF, Add  0.24 
    For >25,000 LF, Deduct  -0.18 

. 
 50 89 89 84-0012 LF CALTRANS 840550 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12).................................................................. 1.00  

    For Up To 5,000 LF, Add  0.20 
    For >25,000 LF, Deduct  -0.15 

. 
 50 89 89 84-0013 LF CALTRANS 840583 6" TWO-COMPONENT PAINT TRAFFIC STRIPE ................................................................................ 0.58  

    For Up To 5,000 LF, Add  0.12 
    For >25,000 LF, Deduct  -0.09 

. 
 50 89 89 84-0014 LF CALTRANS 840584 8" TWO-COMPONENT PAINT TRAFFIC STRIPE ................................................................................ 0.71  

    For Up To 5,000 LF, Add  0.14 
    For >25,000 LF, Deduct  -0.11 

. 
 50 89 89 84-0015 LF CALTRANS 840610 8" TWO-COMPONENT PAINT TRAFFIC STRIPE BROKEN 12-3) ....................................................... 0.40  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 50 89 89 84-0016 LF CALTRANS 840612 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 6-1) ........................................................ 0.37  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.06 

. 
 50 89 89 84-0017 LF CALTRANS 840614 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 12-3) ...................................................... 0.40  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 50 89 89 84-0018 LF CALTRANS 840616 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 36-12) .................................................... 0.32  

    For Up To 5,000 LF, Add  0.06 
    For >25,000 LF, Deduct  -0.05 

. 
 50 89 89 84-0019 LF CALTRANS 840618 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 17-7) ...................................................... 0.40  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 50 89 89 84-0020 LF CALTRANS 840620 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 18-12) .................................................... 0.46  

    For Up To 5,000 LF, Add  0.09 
    For >25,000 LF, Deduct  -0.07 

. 
 50 89 89 84-0021 LF CALTRANS 840622 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 8-4) ........................................................ 0.40  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 50 89 89 84-0022 LF CALTRANS 840624 8" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 36-12) .................................................... 0.50  

    For Up To 5,000 LF, Add  0.10 
    For >25,000 LF, Deduct  -0.08 

. 
 50 89 89 84-0023 SF CALTRANS 840637 TWO-COMPONENT PAINT PAVEMENT MARKING ............................................................................ 6.59  

. 
 50 89 89 84-0024 SF CALTRANS 840651 PAINTED STALL LINES AND PAVEMENT MARKINGS ....................................................................... 5.51  

. 
 50 89 89 84-0025 LF CALTRANS 840655 PAINT TRAFFIC STRIPE (1-COAT)  - 4" Wide ..................................................................................... 0.26  

    For Up To 5,000 LF, Add  0.05 
    For >25,000 LF, Deduct  -0.04 

. 
 50 89 89 84-0026 LF CALTRANS 840655 PAINT TRAFFIC STRIPE (1-COAT)  - 6" Wide ..................................................................................... 0.33  

    For Up To 5,000 LF, Add  0.07 
    For >25,000 LF, Deduct  -0.05 

. 
 50 89 89 84-0027 LF CALTRANS 840655 PAINT TRAFFIC STRIPE (1-COAT)  - 8" Wide ..................................................................................... 0.41  

    For Up To 5,000 LF, Add  0.08 
    For >25,000 LF, Deduct  -0.06 

. 
 50 89 89 84-0028 LF CALTRANS 840656 PAINT TRAFFIC STRIPE (2-COAT)  - 4" Wide ..................................................................................... 0.51  

    For Up To 5,000 LF, Add  0.10 
    For >25,000 LF, Deduct  -0.08 

. 
 50 89 89 84-0029 LF CALTRANS 840656 PAINT TRAFFIC STRIPE (2-COAT)  - 6" Wide ..................................................................................... 0.65  

    For Up To 5,000 LF, Add  0.13 
    For >25,000 LF, Deduct  -0.10 

. 
 50 89 89 84-0030 LF CALTRANS 840656 PAINT TRAFFIC STRIPE (2-COAT)  - 8" Wide ..................................................................................... 0.84  

    For Up To 5,000 LF, Add  0.17 
    For >25,000 LF, Deduct  -0.13 

. 
 50 89 89 84-0031 SF CALTRANS 840665 PAINT PAVEMENT MARKING (1-COAT) ............................................................................................. 5.55  

. 
 50 89 89 84-0032 SF CALTRANS 840666 PAINT PAVEMENT MARKING (2-COAT) ............................................................................................. 8.42  
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. 
 50 89 89 84-0033 LF CALTRANS 846020 REMOVE PAINTED TRAFFIC STRIPE .................................................................................................1.89  

    For Up To 250, Add  0.95 
    For >250 To 1,000, Add  0.47 
    For >5,000 To 10,000, Deduct  -0.28 
    For >10,000 To 25,000, Deduct  -0.47 
    For >25,000 To 50,000, Deduct  -0.66 
    For >50,000, Deduct  -0.76 

. 
 50 89 89 84-0034 SF CALTRANS 846025 REMOVE PAINTED PAVEMENT MARKING .........................................................................................3.25  

    For Up To 250, Add  1.63 
    For >250 To 1,000, Add  0.81 
    For >5,000 To 10,000, Deduct  -0.49 
    For >10,000 To 25,000, Deduct  -0.81 
    For >25,000 To 50,000, Deduct  -1.14 
    For >50,000, Deduct  -1.30 

. 
 50 89 89 84-0035 LF CALTRANS 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE ..................................................................................2.86  

    For Up To 250, Add  1.43 
    For >250 To 1,000, Add  0.72 
    For >5,000 To 10,000, Deduct  -0.43 
    For >10,000 To 25,000, Deduct  -0.72 
    For >25,000 To 50,000, Deduct  -1.00 
    For >50,000, Deduct  -1.14 

. 
 50 89 89 84-0036 SF CALTRANS 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING ..........................................................................4.15  

    For Up To 250, Add  2.08 
    For >250 To 1,000, Add  1.04 
    For >5,000 To 10,000, Deduct  -0.62 
    For >10,000 To 25,000, Deduct  -1.04 
    For >25,000 To 50,000, Deduct  -1.45 
    For >50,000, Deduct  -1.66 
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