
 
 
 
 

May 24, 2017 

 

 

 

Addendum #1 

Construction Management Support Services RFP 

 

Please carefully review the responses below and incorporate the information as directed into 

your proposal submittal due to the County of San Mateo Project Development Unit. 

Respondents submitting proposals that do not reflect the information provided below may be 

deemed non-responsive. 

 

RFP Addendum 

 
1. Extend the CM Support Services Qualifications/Proposal Deadline to Wednesday 

6/7/2017 (in lieu of 5/31/2017 2:00PM) (page 1) 
Review proposals thru 6/14/17 (page 9) 
Short List and Contract Negotiations thru 6/16/2017 (page 9) 
Recommendation to Board of Supervisors By 6/27/2017 (page 9) 
Note: Deadline for PM Support Services Qualifications/Proposal remains the same 
(2:00PM Tuesday 5/30/17)  
 

2. The Project Development Unit intends to establish an on-call list of at least three 
qualified Construction Management Support firms with contract value at an initial 
maximum of $1,000,000.00 each. (page 4) 
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