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April 11, 2022 

COUNTY OF SAN MATEO 

COYOTE POINT MARINA 
MAINTENANCE DREDGING AND PILE REPLACEMENT PROJECT 

COUNTY PROJECT NO. OD516 
PROJECT FILE NO. E5061 

RECEIPT OF ADDENDUM NO. 1 

I, _______________________________________________________, an 

authorized representative for __________________________________________, 

have received Addendum No. 1 for the Coyote Point Marina Maintenance Dredging 

and Pile Replacement Project from an authorized representative of the County of San 

Mateo, which is to be included in the Specifications for the above referenced project. 

This form must be signed and received in the offices of the County of San Mateo, 

Department of Public Works no later than 4:00 P.M., Friday April 15, 2022. 

 “Contractor” 

________________________________________ 
(Print) 

________________________________________ 
(Signature) 

(Date) 
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COUNTY OF SAN MATEO 
STATE OF CALIFORNIA 

 
NOTICE TO CONTRACTORS 

 
 
NOTICE IS HEREBY GIVEN, that 
 

Sealed bids will be received either by mail to the office of the County 
Manager/Clerk of the Board of Supervisors, or hand delivered within one hour prior 
to the bid opening to the main public entrance of the Hall of Justice and Records, 
400 County Center, Redwood City, California, until the hour of  

 
 2:30 p.m., Thursday April 14    ,2022 
 
Which all bids (mailed in or hand-delivered) will then be transmitted to the main 
public entrance of the Hall of Justice and Records at 400 County Center, Redwood 
City, where the bids will be publicly opened and read aloud for the following project in 
accordance with the specifications therefore and to which special reference is made as 
follows: 
 

COYOTE POINT MARINA  
MAINTENANCE DREDGING AND PILE REPLACEMENT PROJECT 

 
WITH APPURTENANT WORK THERETO 

IN SAN MATEO COUNTY  
 

COUNTY PROJECT NO. OD516 
PROJECT FILE NO. E5061  

 
Bids are required for the entire work described herein. 
 
Bidders are further advised of the following: 
1. Contractor should be placed on a Plan Holders List for bidding.  To be 

placed on the Plan Holders List, the Contractor shall either: 

a. Purchase Plans and Specifications, including forms of proposal and 
contract, from the County of San Mateo Department of Public Works.  
When purchasing by phone, please send check to 555 County 
Center, 5th Floor, Redwood City, CA  94063; OR 

1. Complete and sign the following Plan Holder’s Affidavit by using the 
link below to receive an email with a separate link to download an 
electronic copy of the plans and specifications.   The Contractor is 
advised that the form should be received by the County no later than 
three (3) working days prior to the bid opening date. 
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Link to the Plan Holder’s Affidavit:  
 

https://www.smcgov.org/publicworks/coyote-point-marina-
maintenance-dredging-and-pile-replacement-project    

 
c. If Plans and Specifications are obtained through a source other than 

those outlined in 1a and 1b, complete the below Plan Holder’s 
Affidavit and return to the County by PDF either via e-mail to  
zazzari@smcgov.org and/or jrawley@smcgov.org or by fax at (650) 
361-8220. The Contractor is advised that the form should be received 
by the County no later than three (3) working days prior to the bid 
opening date. 

 

Plan Holder’s Affidavit 

Project Title 
COYOTE POINT MARINA  MAINTENANCE DREDGING AND PILE 
REPLACEMENT PROJECT

Project No. OD516 Project Engineer: Joshua Rawley

   Project Manager: Zack Azzari 

Bid Open Date and Time: 2:30 p.m., Thursday, April 14    , 2022

Company 
Name:  

Mailing 
Address: 

Phone Number:   Fax Number:  

E-mail Address:  

 
(Name and Title of Authorized Representative of Bidder) 

 
(Signature of Authorized Representative of Bidder) 

 
2. The Plan Holders List will be posted to the County of San Mateo’s Public 

Works website two (2) working days prior to the bid open date. 
 
3. Questions regarding the Contract Documents concerning items such as 

discrepancies, conflicts, omissions, doubts as to meanings, or regarding 
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ENGINEER’S ESTIMATE 

COYOTE POINT MARINA 
MAINTENANCE DREDGING AND PILE REPLACEMENT PROJECT 

WITH APPURTENANT WORK THERETO 
IN SAN MATEO COUNTY 

COUNTY PROJECT NO. OD516 
PROJECT FILE NO. E5061  

SCHEDULE “A” (BASE BID) 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure

Item 
Description 

1 14  1 LS Construction Waste Management

2 11 1 LS 
Mobilization & Demobilization Dredging 
Equipment 

3 22 10,300 CY Dredge Area A with Disposal at SF-11

4 22 9,500 CY Dredge Area B with Disposal at SF-11

Engineer’s Estimate of Costs for Schedule “A” : $1,144,250.00  

SCHEDULE “B” (OPTIONAL ADDITIVE) 

Item 
No. 

Section 
No. 

Estimated 
Quantity

Unit of 
Measure

Item 
Description 

5 22 32,500 CY Dredge Area C with Disposal at SF-11

Engineer’s Estimate of Costs for Schedule “B” : $1,308,125.00  

SCHEDULE “C” (OPTIONAL ADDITIVE) 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure

Item 
Description 

6 22 6,900 CY Dredge Area D with Disposal at SF-11

Engineer’s Estimate of Costs for Schedule “C” : $277,725.00  
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SECTION 3 

CONTRACT AWARD AND EXECUTION 

 

The Bidder's attention is directed to the provisions in Section 3, “Contract Award 

and Execution,” of the Standard Specifications and these Special Provisions for the 

requirements and conditions concerning award and execution of contracts. 

However, the following supersedes the second paragraph in Section 3-1.04, 

“Contract Award,” of the Standard Specifications: 

“The award of contract, if awarded, will be made to the lowest 
responsible Bidder within SIXTY (60) DAYS after the opening of the 
proposals. If the lowest responsible bidder refuses or fails to execute 
the contract, the County may award the contract to the second lowest 
responsible Bidder. If the second lowest responsible Bidder refuses or 
fails to execute the contract, the County may award the contract to the 
third responsible Bidder. The period of time after that specified above 
within which the award of the contract may be made shall be subject to 
extension for such further period as may be agreed upon, in writing, 
between the County and the Bidder concerned.” 

 
The criteria which will be used to determine the lowest responsible Bidder are as 

follows: 

1. The determination for lowest bid shall be on the comparison of all bids 

received for base bid SCHEDULE “A” as determined by summing the 

products of the listed quantities and unit prices and the lump sum prices 

for each “SCHEDULE A” item. The County, however, reserves the right 

to make an alternate determination of the lowest bid based on the 

comparison of all bids received for the base bid SCHEDULE “A” and 

any combination of optional additives SCHEDULE “B”, SCHEDULE “C”, 

SCHEDULE “D”, SCHEDULE “E”, and SCHEDULE “F”. The County 

further reserves the right to withhold award of optional additives 

depending on the available budget. In addition to submitting the price 

for the base bid, Bidders must submit a price for all optional additives, 

or their bid may be disqualified. Bids that are deemed to be 



 SP.E5061  
Issued for Bid 

 
Coyote Point Marina Maintenance Dredging and Pile 
Replacement Project 
March 2022  

Section 3 – Contract Award and Execution 
Page 2-Rev 

 

unreasonably priced or unbalanced based on the experience of the 

County and the Engineer may be rejected, as determined solely by the 

County. 

2. Responsible Bidder: A Bidder who has the capacity and capability, in all 

respects, to perform fully the contract requirements and who has the 

integrity and reliability to assure good faith performance. Factors to be 

considered in determining whether the Bidder meets these standards 

are: 

a. Bidder possesses financial, material, equipment, facility and 

personnel resources and expertise necessary to meet contractual 

requirements. 

b. Bidder possesses a record of successful completion defined as: 

completion of a project within a reasonable time and budget based 

upon the “Certification of Bidder’s Qualifications and Experience.” 

3. Bidder is qualified legally to contract with the County. 

4. Bidder possesses a valid, active and in good standing State of 

California Department of Consumer Affairs, Contractor’s License Board 

Classification A, for a minimum of five (5) continuous years prior to the 

date of bid opening. 

5. Bidder does not have any pending disciplinary proceedings or 

investigations by the Contractors State License Board. 

6. Bidder has completed, to the County’s satisfaction, no less than two (2) 

projects of similar work and size in the State of California within the past 

five years prior to the date of bid opening. 

7. Within the past five years, the bidder must not have been subject to any 

suspensions, disbarments, or similar proceedings (including stipulated 

agreements) restricting, limiting, or prohibiting the bidder from bidding 

or performing other public works for any other local, state, or federal 

public agency. 

8. Following the public opening of bids, the County may request in writing 



 SP.E5061  
Issued for Bid 

 
Coyote Point Marina Maintenance Dredging and Pile 
Replacement Project 
March 2022  

Section 3 – Contract Award and Execution 
Page 3-Rev 

 

that the apparent low bidder furnish all required supporting 

documentation to the enable the County to determine whether the 

apparent low bidder is responsible and/or qualified to perform the work 

described in these bid documents. 

 

Bidders who wish to lodge a protest for consideration as to the bidding 

process or the award of a contract to the lowest responsible bidder must do so as 

follows: 

(1) Protests based upon alleged improprieties in a solicitation, which are apparent 
prior to bid opening, shall be filed two (2) business days prior to bid opening. 

 
(2) Protests other than those covered by paragraph 1, above, shall be filed no later 

than ten (10) calendar days after the bid opening. 
 
(3) All protests shall be delivered to: 

Director of Public Works 
County of San Mateo 
555 County Center, 5th Floor 
Redwood City, CA 94063 

 
Untimely protests, which do not meet the deadline requirements specified 

above, will not be accepted or considered. 

Bid protests must be submitted in writing to the addressee and address listed 

above.  Bid protests must at a minimum include the following: 

・  Project Name 
・  Project File Number 
・  A complete statement describing the basis for the bid protest, which includes 

a detailed statement of all legal and factual grounds for the protest 
・  Documentation supporting the protestor's grounds for the protest 
・  The type of relief requested and the legal basis for such relief 
 
If a valid protest is filed timely, the Department will investigate the bid protest.  

The protested bidder shall have three (3) business days to respond to the Department 

and to provide any information requested by the Department. The Department shall 

respond to the protesting party, stating its findings. The Department Director shall make 
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Regulatory Permits 

Dredging: 
U.S. Army Corps of Engineers Permit {pending}

Bay Conservation and Development Commission Permit
Regional Water Quality Control Board Water Quality Certification {pending}

Channel Marker Pile: 
U.S. Army Corps of Engineers Permit

Bay Conservation and Development Commission Permit 

Guide Pile: 
U.S. Army Corps of Engineers Permit {pending}

Bay Conservation and Development Commission Permit {pending}
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Channel Marker Pile 

Bay Conservation and Development Commission Permit 
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San Francisco Bay Conservation and Development Commission 
375 Beale Street, Suite 510, San Francisco, California 94105 tel 415 352 3600 fax 888 348 5190 

State of California | Gavin Newsom – Governor | info@bcdc.ca.gov | www.bcdc.ca.gov  
 

 

 

March 22, 2022 

San Mateo County Parks and Recreation 
455 County Center, 4th Floor 
San Mateo, CA 94063 
Via Email: ncalderon@smcgov.org 
 
ATTENTION: Nicholas Calderon 

SUBJECT:  BCDC Abbreviated Regionwide Permit No. ARWP-1  
       (Notice of Intent to Proceed No. ANOI2021.016.00) 

Dear Mr. Calderon: 

Enclosed please find an Abbreviated Regionwide Permit No. ARWP-1. I am issuing this 
abbreviated regionwide permit to you as requested by your Notice of Intent to Proceed under 
an abbreviated regionwide permit for the replacement of a navigational piling at Coyote Point 
Marina, located at 1900 Coyote Point Drive, in the City of San Mateo, San Mateo County, as 
requested by your Notice of Intent to Proceed under an abbreviated regionwide permit dated 
August 9, 2021, including its accompanying exhibits, any subsequent additions or changes, and 
as modified by the conditions of this abbreviated regionwide permit. 

You must (1) complete1 the acknowledgment section of the abbreviated regionwide permit, 
which indicates that you have read and that you agree to all of the terms and conditions of the 
abbreviated regionwide permit, and (2) return that entire abbreviated regionwide permit to the 
Commission within 14 days. 

Please understand that this permit authorizes you to perform only the work described in your 
Notice of Intent to Proceed under an abbreviated regionwide permit, and no more. In addition, 
no work may commence on the project until the abbreviated regionwide permit is executed 
and returned to the Commission. Until the Commission receives the executed abbreviated 
regionwide permit, you do not have the necessary authorization for the work authorized under 
the permit. The commencement of any work within the Commission's jurisdiction without the 
necessary authorization from the Commission is a violation of the McAteer-Petris Act and could 
subject you to substantial fines. 

 
1 For your convenience, you will receive an email copy of the abbreviated permit via DocuSign for your acknowledgement and  
e-signature. 

DocuSign Envelope ID: 039F5CF9-8648-4099-99AB-227929520C37



Nicholas Calderon  March 22, 2022 
San Mateo County Parks and Recreation Page 2 
 

 
Pursuant to Special Condition II.F, all pile-driving is required to be conducted between June 1st 
and November 30th at this particular project location to minimize impacts to steelhead, Chinook 
salmon longfin smelt, and Pacific herring that may be in the project area. Additionally, use of a 
soft-start method and a wood cushion block is required to minimize noise impacts to these fish.  

If you have any questions concerning the abbreviated regionwide permit or the procedure 
outlined above, please contact me at 415/352-3613 or rowan.yelton@bcdc.ca.gov. 

 Very truly yours, 
 
 
 

 
ROWAN YELTON 
Coastal Program Analyst 
 
RY/ra 
 
Enc. 
 
cc: U. S. Army Corps of Engineers, Attn: Katerina Galacatos, South Branch Chief 

  San Francisco Bay Regional Water Quality Control Board, 
     Attn: Tahsa Sturgis 
  Environmental Protection Agency 
  City of San Mateo Planning Department 
  Josh Burnam, Anchor QEA, <jburnam@anchorqea.com> 
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ABBREVIATED REGIONWIDE PERMIT NO. ARWP-1 
(As Amended Through February 5, 2009) 
(Minor repairs and maintenance (i.e., less than 
approximately 50% of an existing structure) to 
utilities, boat docks, pilings, and the removal of 
structures in the Bay, certain waterways, 
managed wetlands, and shoreline band) 
NOTICE OF INTENT TO PROCEED  
NO. ANOI2021.016.00 

 
March 22, 2022 

 
 
San Mateo County Parks and Recreation 
455 County Center, 4th Floor 
San Mateo, CA 94063 
 

On April 18, 1996, the San Francisco Bay Conservation and Development Commission, by a 
vote of 17 affirmative, 0 negative, and 0 abstentions, approved the issuance of the original of 
this Abbreviated Regionwide Permit. On February 5, 2009, the Commission by a vote of 23 
affirmative, 0 negative, and 0 abstentions, approved Amendment No. One of this Abbreviated 
Regionwide Permit upon which your authorization is based:  

I. Authorization 

A. Subject to the conditions stated below, the permittee(s) is hereby authorized to do the 
following: 

Location: In the Commission’s Bay Jurisdiction, at Coyote Point Marina, 
1900 Coyote Point Drive, in the City of San Mateo, San Mateo 
County. 

Description: Replace one damaged 18-inch-diameter, 14-foot-long, wooden 
navigation pile with an 18-inch-diameter, 14-foot-long concrete 
navigation pile. 

B. This authority is limited to activities undertaken at a site where activities are not already 
authorized by another BCDC permit and to projects that would not adversely impact: (1) the 
Bay; (2) Bay resources such as those that are scarce or have an abundance and diversity of fish, 
other aquatic organisms or wildlife (such as tidal marshes or eelgrass beds); and (3) existing or 
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possible future visual or physical public access to and along the Bay from public access areas, 
public roads and pathways. This authority is generally pursuant to and limited by your notice of 
intent to proceed under an Abbreviated Regionwide Permit dated August 9, 2021, including its 
accompanying exhibits, any subsequent additions or modifications, and all conditions of this 
Abbreviated Regionwide Permit.  

C. Work authorized herein must commence within two years of the date of the transmittal 
of this Abbreviated Regionwide Permit by the Executive Director to you or the authorization of 
your work will lapse and become null and void. Such work must also be diligently pursued to 
completion and must be completed within two years of commencement, or within three years 
of the date of transmittal of this Abbreviated Regionwide Permit to you, whichever is earlier, 
unless an extension of time is granted by the Executive Director. 

II. Special Conditions 

The authorization made herein shall be subject to the following special conditions, in 
addition to the standard conditions in Part IV: 

A. Limit of Work. Authorized work shall be built in general conformance with the plans 
contained in the application submitted on August 9, 2021. 

B. Construction Operations and Debris Removal. All construction operations shall be 
performed so as to minimize turbidity and the roiling of waters, to prevent construction 
materials from falling, washing, or blowing into any tidal areas of the Bay or drifting and 
presenting a navigation or pollution hazard. In the event that any such material is placed or 
escapes into any area subject to tidal action of the Bay, the permittee(s), its assigns or 
successors in interest, or the owner of the improvements shall immediately retrieve and 
remove such material at its expense. All construction debris shall be removed to an authorized 
location outside the Commission's jurisdiction. 

C. Habitat Protection. The work authorized by this Abbreviated Regionwide Permit shall be 
performed so as to prevent any significant adverse impact on any tidal marsh, tidal flat, eelgrass 
habitat or other sensitive Bay resources. If any unforeseen adverse impacts occur to any such 
area as a result of the activities authorized herein, the permittee(s) shall restore the area to or 
improve the area above its previous condition, which may include returning the disturbed area 
to its original elevation and soil composition and, if the area does not revegetate to its former 
condition within one year, seeding all disturbed areas with appropriate vegetation. 

D. Creosote Treated Wood. No pilings or other wood structures that have been pressure 
treated with creosote shall be used in any area subject to tidal action in the Bay or any certain 
waterway, or in any managed wetland within the Commission's jurisdiction as part of the 
project authorized herein. 
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E. Maintenance and Replacement of Authorized Facilities. Any in-kind repairs and 
maintenance of an authorized shoreline protective work shall only use construction material 
that is approved by the Commission in consultation with the Regional Water Quality Control 
Board and the California Department of Fish and Game for use in San Francisco Bay. 
Construction shall only occur during those months of the year, as approved by the Commission 
in consultation with resource agencies such as U.S. Fish and Wildlife Service, Department of 
Fish and Game and National Marine Fisheries Service, that avoid or minimize potential impacts 
to fish and wildlife. BCDC staff should be contacted to confirm current restrictions. 

F. Impacts to Fish from Pile Driving. The permittee shall assure that sound pressure levels 
generated from pile driving do not exceed injury threshold levels for fish established by the 
National Marine Fisheries Service. Two criteria have been established to determine the onset of 
physical injury to fish: peak sound pressure level of 206 decibels (dB) or more, and accumulated 
sound exposure level (SEL). The criterion for accumulated SEL is based upon the mass of the fish 
under consideration. The onset of physical injury is expected if fish smaller than 2 grams are 
present and 183 dB SEL is exceeded. If larger fish are present, physical injury is expected if 187 
dB SEL is exceeded. Projects where sound pressure levels may exceed either or both of these 
criteria do not qualify for an abbreviated regionwide permit. 

G Diked Wetlands Protection. No work authorized herein on culverts, outfalls, tide gates, 
or similar facilities shall significantly alter water management, circulation or drainage patterns 
or otherwise adversely affect any salt pond or other sensitive diked wetland resources. 

H. Water Quality. Prior to undertaking any work authorized herein on any outfall pipe or 
similar facility, the permittee(s) shall receive all necessary approvals from the California 
Regional Water Quality Control Board, San Francisco Bay Region, for any discharge or emission 
from such structure. 

I. Abandonment. If, at any time, the Commission determines that the improvements 
authorized herein have been abandoned for a period of two years or more, or have 
deteriorated to the point that public health, safety or welfare is adversely affected, the 
Commission may require that the improvements be removed by the permittee(s), its assigns or 
successors in interest, or by the owner of the improvements within 60 days or such other 
reasonable time as the Commission may direct. 

J. Notice to Contractor. The permittee(s) shall provide a copy of this Abbreviated 
Regionwide Permit to any contractor or person working in concert with the permittee(s) to 
carry out the activities authorized herein and shall point out the special conditions contained 
herein. 
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III. Findings and Declarations 

The Commission hereby finds, declares, and certifies that: 

A. Consistency with Commission Regulations. The projects authorized by this Abbreviated 
Regionwide Permit involve repairs and maintenance to less than approximately 50% of an 
existing structure anywhere within the Commission’s jurisdiction. Such work includes:  
(1) repairs to existing protective works such as timber or steel bulkheads or seawalls in the 
minimum amount necessary to stabilize existing dikes and banks, as defined in Regulation 
Sections 10601(a)(2), 10601(a)(6) and 10601(b)(1); (2) routine in-kind repairs and maintenance 
to outfall pipes approved by the California Regional Water Quality Control Board, San Francisco 
Bay Region, utility cables on or under the bottom of the Bay that do not involve any substantial 
enlargement or extension into the Bay, and similar facilities, as defined in Regulation Sections 
10601(a)(5), 10601(a)(6), 10601(b)(1) and 10601(b)(5); (3) routine repair, reconstruction, 
replacement, and maintenance of pilings, boat docks in pilings, boat slips on pilings, and similar 
structures, and repairs to facilities needed to provide improved wildlife habitat, as defined in 
Regulation Sections 10601(a)(6), 10601(b)(5) and 10601(c)(2); and (4) removal of deteriorated 
structures and facilities, as defined in Regulation Sections 10601(a)(6), 10601(b)(1), 10601(b)(5) 
and 10601(c)(2), or activities similar to those described above, as defined in Regulation Section 
10601(e)(3), and thus are equivalent to a “minor repair and improvement” and qualify for 
authorization under an Abbreviated Regionwide Permit that may be issued by the Commission 
and approved by the Executive Director, pursuant to Government Code Section 66632(f) and 
Regulation Sections 11700 and 11713. 

B. Consistency with McAteer-Petris Act and San Francisco Bay Plan. The project 
authorized by this permit is consistent with the McAteer-Petris Act and with the San Francisco 
Bay Plan in that it will not adversely affect the Bay nor public access to and enjoyment of the 
Bay. Special conditions have been included to assure that project construction, materials and 
the improvements themselves will not adversely affect the Bay’s natural resources, water 
quality or navigation and that any deteriorated improvements will be removed if they 
adversely impact the Bay’s natural resources, water quality, or pose a navigation hazard, as 
required by the San Francisco Bay Plan policies on fish, other aquatic organisms, and wildlife, 
tidal marshes and tidal flats, water quality, and navigational safety. 

C. Consistency with Coastal Zone Management Act. The activities authorized herein are 
consistent with the Commission’s Amended Management Program for San Francisco Bay, as 
approved by the Department of Commerce under the Federal Coastal Zone Management Act of 
1972, as amended. 

D. Consistency with California Environmental Quality Act. California Public Resources 
Code Section 21084 provides that the California Environmental Quality Act (CEQA) guidelines 
shall include a list of classes of projects that have been determined not to have a substantial 
adverse impact on the environment and are therefore exempt from the requirements of CEQA. 
This list of “categorical exemptions” is located at 14 Cal. Admin. Code Sections 15300 through 
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15329. Section 15301 (Class 1) exempts the operation, repair, maintenance or minor alteration 
of existing public or private structures or facilities that involve negligible or no expansion of 
previous use. Section 15302 (Class 2) exempts the replacement or reconstruction of existing 
structures or facilities where the new structure will be located on the same site as the structure 
being replaced and will have substantially the same purpose and capacity as the replaced 
structure. The Commission's own regulations provide that the Commission need not prepare an 
environmental assessment before it issues a permit for a project that falls within the list of 
categorically exempt activities (14 Cal. Admin. Code Section 11501). This Abbreviated 
Regionwide Permit is therefore categorically exempt because it authorizes routine repair and 
maintenance of existing structures that do not involve any substantial enlargement or any 
substantial extension into the Bay. 

 In addition, the California Environmental Quality Act (CEQA) generally requires that 
before an agency can issue a permit for a project that is neither statutorily exempt nor 
categorically exempt, it must either certify a “negative declaration” that the project will have 
no substantial adverse impact on the environment or it must prepare an environmental impact 
report (EIR). Pursuant to CEQA Section 21080.5, the Secretary for Resources has certified the 
Commission's permit regulations as functionally equivalent to the CEQA review process. 
Commission Regulation Section 11511 requires the Executive Director to determine either that 
a project will have no substantial adverse environmental impact or to prepare an 
“environmental assessment,” which functions as a Commission equivalent to an EIR. This 
Abbreviated Regionwide Permit also authorizes the removal of structures or improvements 
from the Commission's jurisdiction. However, this Abbreviated Regionwide Permit requires that 
the removal will not adversely affect present or future public access to the Bay, will not affect a 
structure or improvement of historical, archeological, or architectural significance, will be 
performed to minimize turbidity and the roiling of waters and to prevent the drifting of 
construction materials, will not adversely affect any tidal marsh, managed wetland, or other 
sensitive wetland resource, and will not result in any disposal within any wetland. Therefore, 
the Commission finds that the removal authorized by this Abbreviated Regionwide Permit will 
have no substantial adverse impact on the environment. 

E. Enforcement Program and Civil Penalties. The Commission has an enforcement 
program that reviews its permits for compliance. The Commission may issue cease and desist 
and civil penalty orders if violations are discovered. The McAteer-Petris Act provides for the 
imposition of administrative civil penalties ranging from $10 to $2,000 per day up to a 
maximum of $30,000 per violation. The Act also provides for the imposition of court-imposed 
civil penalties of up to $30,000 in addition to any other penalties, penalties for negligent 
violations of between $50 and $5,000 per day, knowing and intentional penalties of between 
$100 and $10,000 per day, and exemplary penalties, which are supplemental penalties, in an 
amount necessary to deter future violations. In addition, anyone who places fill, extracts  
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materials, or makes any substantial change in use of any water, land or structure within the 
area of the Commission’s jurisdiction without securing a permit from the Commission is guilty 
of a misdemeanor. 

IV. Standard Conditions 

A. Permit Execution. This Abbreviated Regionwide Permit shall not take effect unless the 
permittee(s) executes the original of this Abbreviated Regionwide Permit and returns it to the 
Commission within 14 days after the date of the issuance of the Abbreviated Regionwide 
Permit. No work shall be done until the acknowledgment is duly executed and returned to the 
Commission. 

B. Permit Assignment. The rights, duties, and obligations contained in this Abbreviated 
Regionwide Permit are assignable. When the permittee(s) transfers any interest in any property 
either on which the activity is authorized to occur or which is necessary to achieve full 
compliance of one or more conditions to this Abbreviated Regionwide Permit, the 
permittee(s)/transferor and the transferee shall execute and submit to the Commission a 
permit assignment form acceptable to the Executive Director. An assignment shall not be 
effective until the assignee executes and the Executive Director receives an acknowledgment 
that the assignee has read and understands the Abbreviated Regionwide Permit and agrees to 
be bound by the terms and conditions of the Abbreviated Regionwide Permit, and the assignee 
is accepted by the Executive Director as being reasonably capable of complying with the terms 
and conditions of the Abbreviated Regionwide Permit. 

C. Permit Runs With the Land. Unless otherwise provided in this Abbreviated Regionwide 
Permit, the terms and conditions of this Abbreviated Regionwide Permit shall bind all future 
owners and future possessors of any legal interest in the land and shall run with the land. 

D. Other Government Approvals. All required permissions from governmental bodies must 
be obtained before the commencement of work; these bodies include, but are not limited to, 
the U. S. Army Corps of Engineers, the State Lands Commission, the Regional Water Quality 
Control Board, and the city or county in which the work is to be performed, whenever any of 
these may be required. This Abbreviated Regionwide Permit does not relieve the permittee(s) 
of any obligations imposed by State or Federal law, either statutory or otherwise. 

E.  Built Project must be Consistent with Application. Work must be performed in the 
precise manner and at the precise locations indicated in your application, as such may have 
been modified by the terms of the Abbreviated Regionwide Permit and any plans approved in 
writing by or on behalf of the Commission. 

F.  Life of Authorization. Unless otherwise provided in this Abbreviated Regionwide Permit, 
all the terms and conditions of this Abbreviated Regionwide Permit shall remain effective for so 
long as the Abbreviated Regionwide Permit remains in effect or for so long as any use or 
construction authorized by this Abbreviated Regionwide Permit exists, whichever is longer. 
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G.  Commission Jurisdiction. Any area subject to the jurisdiction of the San Francisco Bay 
Conservation and Development Commission under either the McAteer-Petris Act or the Suisun 
Marsh Preservation Act at the time the Abbreviated Regionwide Permit is granted or thereafter 
shall remain subject to that jurisdiction notwithstanding the placement of any fill or the 
implementation of any substantial change in use authorized by this Abbreviated Regionwide 
Permit. Any area not subject to the jurisdiction of the San Francisco Bay Conservation and  
Development Commission that becomes, as a result of any work or project authorized in this 
Abbreviated Regionwide Permit, subject to tidal action shall become subject to the 
Commission’s “bay” jurisdiction. 

H. Changes to the Commission’s Jurisdiction as a Result of Natural Processes. This 
Abbreviated Regionwide Permit reflects the location of the shoreline of San Francisco Bay when 
the Abbreviated Regionwide Permit was issued. Over time, erosion, avulsion, accretion, 
subsidence, relative sea level change, and other factors may change the location of the 
shoreline, which may, in turn, change the extent of the Commission’s regulatory jurisdiction. 
Therefore, the issuance of this Abbreviated Regionwide Permit does not guarantee that the 
Commission’s jurisdiction will not change in the future. 

I.  Violation of Permit May Lead to Permit Revocation. Except as otherwise noted, 
violation of any of the terms of this Abbreviated Regionwide Permit shall be grounds for 
revocation. The Commission may revoke any permit for such violation after a public hearing 
held on reasonable notice to the permittee(s) or its assignee if the permit has been effectively 
assigned. If the Abbreviated Regionwide Permit is revoked, the Commission may determine, if it 
deems appropriate, that all or part of any fill or structure placed pursuant to this Abbreviated 
Regionwide Permit shall be removed by the permittee(s) or its assignee if the Abbreviated 
Regionwide Permit has been assigned. 

J.  Should Permit Conditions Be Found to be Illegal or Unenforceable. Unless the 
Commission directs otherwise, this Abbreviated Regionwide Permit shall become null and void 
if any term, standard condition, or special condition of this Abbreviated Regionwide Permit 
shall be found illegal or unenforceable through the application of statute, administrative ruling, 
or court determination. If this Abbreviated Regionwide Permit becomes null and void, any fill or 
structures placed in reliance on this Abbreviated Regionwide Permit shall be subject to removal 
by the permittee(s) or its assignee if the Abbreviated Regionwide Permit has been assigned to 
the extent that the Commission determines that such removal is appropriate. Any uses 
authorized shall be terminated to the extent that the Commission determines that such uses 
should be terminated. 

K. Permission to Conduct Site Visit. The permittee(s) shall grant permission to any 
member of the Commission’s staff to conduct a site visit at the subject property during and 
after construction to verify that the project is being and has been constructed in compliance 
with the authorization and conditions contained herein. Site visits may occur during business 
hours without prior notice and after business hours with 24-hour notice. 
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Executed at San Francisco, California, on behalf of the San Francisco Bay Conservation and 
Development Commission on the date first above written. 

 
 

                                     
               LAWRENCE J. GOLDZBAND 
                 Executive Director 
               San Francisco Bay Conservation and 
               Development Commission 
 

 
          
 LJG/RY/ra 
 

cc: U. S. Army Corps of Engineers, Attn: Katerina Galacatos, South Branch Chief 
  San Francisco Bay Regional Water Quality Control Board, Attn: Tahsa Sturgis 
  Environmental Protection Agency 
  City of San Mateo Planning Department 
  Josh Burnam, Anchor QEA, <jburnam@anchorqea.com> 
 
 *     *     *     *     *     *     *     *     *     *     *     *     *     *     *     *     *     *     *     *     *     *     *     *      
 
 Receipt acknowledged, contents understood and agreed to: 
 
 Executed at         San Mateo Parks and Recreation   
         Permittee 
 

 
 

 On             By:        

      
                
         Print Name 
 
                
         Title 
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PR. E5061 
Issued for Bid

Coyote Point Marina Maintenance Dredging and Pile 
Replacement Project 
March 2022  

Proposal 
Page 3-Rev.

PROPOSAL TO THE COUNTY OF SAN MATEO 

COYOTE POINT MARINA 

MAINTENANCE DREDGING AND PILE REPLACEMENT PROJECT 

WITH APPURTENANT WORK THERETO 
IN SAN MATEO COUNTY 

COUNTY PROJECT NO. OD516 
PROJECT FILE NO. E5061  

SCHEDULE “A” (BASE BID) 

Notes: (F) Final Pay Quantities - See Section 9-1.02C, “Final Pay Item Quantities,” of the Standard Specifications. 

Proposal continued on next page. 

Item 
No. 

Section 
No. 

Estimated 
Quantity 

Unit of 
Measure 

Item Description 
Item Price 

(In 
Figures) 

Total 
(In Figures) 

1 14 1 LS 
Construction Waste 
Management

$ $ 

2 11 1 LS 
Mobilization & 
Demobilization 
Dredging Equipment

$ $ 

3 22 10,300 CY 
Dredge Area A with 
Disposal at SF-11

$ $ 

4 22 9,500 CY 
Dredge Area B with 
Disposal at SF-11

$ $ 

TOTAL $ 

jrawley
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10
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