

Sam Lin - Manager

Project Development Unit

1402 Maple Street

Redwood City, CA 94063

650-369-4766

October 12, 2017 slin@smcgov.org

Addendum #03 New County Office Building

To All Respondents,

The "Anticipated Schedule of Events for RFP Process" in Part 14 of the Request for Proposals (RFP) has been updated as noted below in red. The proposal due date & time remain unchanged on **October 16, 2017 at 2:30pm**.

PART 14 - ANTICIPATED SCHEDULE OF EVENTS FOR RFP PROCESS

Shortlist of the Qualified Respondents was published on September 12, 2017

Request for Proposals sent to pre-qualified Respondents September 12, 2017

Questions via email due: 5:00 pm September 18, 2017

Mandatory Pre-proposal Conference at 1:30pm September 20, 2017

Responses to Questions posted to website September 22, 2017

Scope of services and fee proposal due: 2:30 pm October 16, 2017

Interviews of shortlisted Respondents November 1, 2017

Selection Committee publishes final selection November 6, 2017

Board of Supervisors approves Contract November 21, 2017

END OF DOCUMENT

