## COUNTY OF SAN MATEO COUNTY MANAGER'S OFFICE

December 14, 2017

Sam Lin - Manager

**Project Development Unit** 

1402 Maple Street

Redwood City, CA 94063

650-369-4766

slin@smcgov.org

## Addendum #1 Cordilleras Health Center Replacement - CM at Risk RFSOQ

To All Potential Firms

Please note attendance for the Pre-qualification Conference schedule for December 21, 2017 will be preferred, but NOT a mandatory requirement of the pre-qualification process for CM at Risk services in conjunction with the Cordilleras Health Center Replacement.

There is no change to the start time or location of the Pre-qualification Conference and submittal packages remain due to the San Mateo County Project Development Unit on January 26, 2018.

**END OF DOCUMENT** 

